
 Murphy Pipeline Contractors, Inc.

 Bid Contact  Todd Grafenauer 

toddg@murphypipelines.com 

Ph 414-321-2247  

 Address  12235 New Berlin Road

Jacksonville, FL 32216

 Bid Notes   Noticed that the Qty of the bid say 2? 

So we have entered our bid number for Qty of 1 which has doubled due to you having Qty.2

 Item #  Line Item Notes   Unit Price      Qty/Unit Total Price   Attch.  Docs

 12476-115--01-01    Gravity Pipe Improvements

To The Downtown

Collection System 

Supplier

Product

Code: 

  First Offer -  $3,100,150.00      2 / lot $6,200,300.00

 

Y Y

 12476-115--01-02    Alternate (Open Cut)  Supplier

Product

Code: 

  First Offer -  $3,821,599.50      2 / lot $7,643,199.00

 

Y Y

Bid Allowance   $250,000.00

        Supplier Total   $13,843,499.00
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Murphy Pipeline Contractors, Inc.

Item:  Gravity Pipe Improvements To The Downtown Collection System

Attachments

Ft Lauderdale bid bond.pdf

Bid bond paper.pdf

MPCSubmittal Revised.pdf
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City of Fort Lauderdale 
Gravity Pipe Improvements to the 
Downtown Collection System
12476-115

Pipe Bursting for Manhole 
Field Photos

Murphy Pipeline Contractors, Inc. 
5400 S. University Drive, Suite 101
Davie, FL 33328

Contact: Richard Crow

Project Manager
Telephone: +1 (954) 842-4771  
Fax: +1 (904) 379-6193  
Richardc@murphypipelines.com
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Gravity Pipe Improvements to the Downtown Collection System 12476-115
1

Section Number Section Title Page Number

TABLE OF CONTENTS

 1 Proposal Contact Person Information 1-1

 2 Qualifi cations of the Firm  2-1

• Narrative Letter

• Business Structure

• Licenses/Certifi cations

• Key Personnel

• Certifi cates of Insurance

• Firm’s Past Experience

• Percentage of Work

 3 Qualifi cations of the Team  3-1

• Subconsultants

 4 Project Manager’s Experience 4-1

• Example Projects

• Organizational Chart

• Resumes

 5 Project Methodology & Approach 5-1

 6 References 6-1

 7 Price Proposal Form 7-1

 8 Contract Forms 8-1

• Statement of Qualifi cation Certifi cation

• Non-Collusion Statement

• Contract Payment Method

• Sample Insurance Certifi cate

• Non-Discrimination Certifi cation Form

• Trench Safety

• Prime DBF Identifi cation

• E-Verify Affi  rmation Statement

• Acknowledgement of Addenda

• Proposal Bond

• Supplier Response Form 
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Gravity Pipe Improvements to the Downtown Collection System 12476-115

 1. Proposal Contact Person    
     Information
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Gravity Pipe Improvements to the Downtown Collection System 12476-115
1-1
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1. PROPOSAL CONTACT PERSON INFORMATION 
Legal Name of Proposer(s)    Murphy Pipeline Contractors, LLC 

Federal Employee Indentifi cation (FEIN) Number  59-3688714

Mailing Address, City, State, Zip    5400 S University Drive, Suite 101
       Davie, FL  33328

Contact Person’s Name     Richard Crow

Title       Director of Engineering and Special Projects

Email Address      richardc@murphypipelines.com

Phone Number      (954) 842-4771

Fax Number      (904) 379-6193

Legal Name of Proposer(s)    Chen Moore and Associates, Inc. 

Federal Employee Indentifi cation (FEIN) Number  59-2739866

Mailing Address, City, State, Zip    1500 W Cypress creek Road, Suite 630
       Fort Lauderdale, FL  33309

Contact Person’s Name     Daniel Davila, P.E.

Title       Senior Engineer/Fort Lauderdale Branch Manager

Email Address      ddavila@chenmoore.com

Phone Number      (954) 730-07071

Fax Number      (904) 730-2030
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Gravity Pipe Improvements to the Downtown Collection System 12476-115

 2. Qualifications of the Firm       
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2. QUALIFICATIONS OF THE FIRM

1

 
 
 
 
 

 
September 30, 2021

Fausto Vargas Sr. Procurement Specialist
City of Fort Lauderdale Procurement Services Division
100 North Andrews Avenue, 6th Floor
Fort Lauderdale, FL 33301

Project: City of Fort Lauderdale Bid #12476 115, GRAVITY PIPE IMPROVEMENTS TO THE DOWNTOWN
COLLECTION SYSTEM CITY PROJECT NO. 12414

Dear. Mr. Vargas:

Murphy Pipeline Contractors, LLC. (MPC) together with its design partner Chen Moore & Associates, Inc. (CMA) are
pleased to submit our response to RFP No. 12476 155 for the DESIGN BUILD GRAVITY PIPE IMPROVEMENTS TO THE
DOWNTOWN COLLECTION SYSTEM.

We have assembled a highly qualified Design/Build Team that has an extensive amount of experience in Pipe
Bursting, open cut installation, community coordination, dewatering and MOT that not only exceeds the minimum
requirements of this RFP but exceeds the needs of Fort Lauderdale and more importantly its citizens. The MPC
Team has the widest array of trenchless utility construction technology experience available to meet the City’s
needs while still providing the least disruption to the residents and business owners along the project’s path.

The MPC Team is comprised of many members who reside in the Fort Lauderdale area and frequent the local
business establishments. We truly understand the unique and rich local flavor of the Las Olas area and are
committed to preserving its distinctive aesthetic and Downtown way of life.

The MPC Team has worked together for over five years on several successful design build projects with similar
scopes of work. As a team, we have worked in a wide variety of projects including thousands of linear feet of
traditional open cut, pipe bursting and horizontal directional drill under the most difficult schedule constraints for
various municipalities. Furthermore, the MPC Team has worked on approximately 5 projects together for the City
of Fort Lauderdale alone such as the Design/ Build Project for Installation of New Redundant Bypass Line Northside
Force Main Project; Design/Build Project for Las Olas Phase II Force Main Replacement; Design/Build Project for
Emergency 30” Force Main Replacement; and Las Olas Phase I Force Main Replacement. We understand the
importance of this project and the various challenges that need to be addressed during the design, permitting and
construction phases of the project.

MPC was established in Florida in 2000 as a trenchless utility contractor with the purpose of bringing the trenchless
technologies of Europe to the United States. MPC is one of the leading trenchless installation contractors in the
country that specializes in static pipe bursting and horizontal directional drilling for water main, sewer main and
force main, ranging from 2” through 63”.

Since 2015, MPC has completed over 133 miles of trenchless installation with 31 miles of trenchless installation for
the City of Fort Lauderdale alone. Over the last five years, MPC has received numerous awards including:

Corporate Headquarters
OFFICE: 904.764.6887 FAX: 904.379.6193
ADDRESS: 12235 New Berlin Rd, Jacksonville FL 32226
South Florida Office
OFFICE: 954 842 4771
ADDRESS: 5400 S. University Dr. Unit 101 Davie, Fl 33328
murphypipelines.com swagelining.com 
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2-2

2

 2019 Trenchless Project of the Year Honorable Mention (Powell River, BC Canada Slip Lining Project)
 2018 Trenchless Project of the Year Honorable Mention (Ft. Lauderdale Design Build using Compression Fit

HDPE pipe lining and Directional Drill)
 2017 PE Alliance Leadership Award (JEA, FL Swagelining Project)
 2015 Trenchless Project of the Year (Arlington National Cemetery Water Pipe Bursting Project)

One of the primary ingredients for a successful project is a strong design partner. For this reason, we have, once
again, teamed with Chen Moore and Associates (CMA). CMA trenchless technologies design and permitting
experience includes dozens of directional drills, pipe bursting and compression fit projects. They have worked with
public, semi public and private clients to provide a wide range of water and sewer consulting engineering services
including design and rehabilitation of pipeline and pump stations. Their experience includes over 100 miles of
watermain, 60 miles of gravity sewer, 20 miles of force main, 200 pump stations, and multiple directional drills.

The MPC Team has the experience and exceptional understanding of the challenges unique to this endeavor that
will enable a safe and effective execution of his project. Selecting the MPC Team will provide the City of Fort
Lauderdale with a team that has unparalleled proven experience to successfully deliver this project for the City and
its residents.

We would like to thank you for the opportunity to submit qualifications and once again look forward to working
with the City of Fort Lauderdale. If you have any questions, feel free to contact us at any time.

Respectfully submitted,

Murphy Pipeline Contractor
Richard Crow
Design/Build Manager
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Gravity Pipe Improvements to the Downtown Collection System 12476-115
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Business Structure

State of FL Secretary of State Certifi cate of 
Corporation

Murphy Pipeline Corporation, LLC.

Chen Moore and Associates

State of FL Secretary of State Certifi cate of Corporation. Murphy 
Pipeline Corporation was established in 2000.  Murphy Pipeline 

Corporation had a name changed from Inc to LLC on 2021.
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Murphy Pipeline Corporation, LLC

MAYER, ANDREW JOHN
MURPHY PIPELINE CONTRACTORS, LLC
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Chen Moore and AssociatesChen Moore and Associates

Daniel Davila, P.E.

State of FL Professional Engineers License

Patrick Kaimrajh, P.E.

Florida Department of Transportation
RON DESANTIS

GOVERNOR
605 Suwannee Street

Tallahassee, FL  32399-0450
KEVIN J. THIBAULT, P.E.

SECRETARY

Safety, Mobility, Innovation
www.fdot.gov

June 15, 2021

Peter Moore, President
CHEN MOORE AND ASSOCIATES, INC.
500 West Cypress Creek Road, Suite 630
Fort Lauderdale, Florida 33309

Dear Mr. Moore:

The Florida Department of Transportation has reviewed your application for 
prequalification package and determined that the data submitted is adequate to technically 
prequalify your firm for the following types of work:

Group 3 - Highway Design - Roadway

3.1 - Minor Highway Design
3.2 - Major Highway Design

Group 7 - Traffic Operations Design

7.1 - Signing, Pavement Marking and Channelization
7.2 - Lighting
7.3 - Signalization

Group 13 - Planning

13.6 - Land Planning/Engineering

Group 15 - Landscape Architect

Your firm is now technically prequalified with the Department for Professional Services in 
the above referenced work types. The overhead audit has been accepted, and your firm may 
pursue projects in the referenced work types with fees of any dollar amount. This status shall be 
valid until June 30, 2022, for contracting purposes.

Approved Rates
Home/ 
Branch 

Overhead

Facilities 
Capital Cost 

of Money

Premium
Overtime

Reimburse 
Actual 

Expenses

Home 
Direct 

Expense
180.42% 0.181% Reimbursed No 2.52%

Per Title 23, U.S. Code 112, there are restrictions on sharing indirect cost rates. Refer to 
Code for additional information.

Safety, Mobility, Innovation
www.fdot.gov

Should you have any questions, please feel free to contact me by email at 
carliayn.kell@dot.state.fl.us or by phone at 850-414-4597.

Sincerely,

Carliayn Kell
Professional Services 

Qualification Administrator

FDOT Unlimited Notice of Qualifi cations
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Business Tax ReceiptsBusiness Tax Receipts

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT
115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL  33301-1895 – 954-831-4000

VALID OCTOBER 1,              THROUGH   SEPTEMBER 30,        

 DBA: Receipt #: 
 Business Name: Business Type: 

 Owner Name:  Business Opened: 
 Business Location: State/County/Cert/Reg: 
  Exemption Code:   
 Business Phone:   

Rooms Seats Employees Machines Professionals 

For Vending Business Only 
Number of Machines:  Vending Type: 

Tax Amount Transfer Fee NSF Fee Penalty Prior Years Collection Cost Total Paid 
       

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

THIS BECOMES A TAX RECEIPT 

WHEN VALIDATED 

Mailing Address: 

This tax is levied for the privilege of doing business within Broward County and is 
non-regulatory in nature. You must meet all County and/or Municipality planning 
and zoning requirements. This Business Tax Receipt must be transferred when 
the business is sold, business name has changed or you have moved the 
business location. This receipt does not indicate that the business is legal or that 
it is in compliance with State or local laws and regulations. 

-

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT
115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL  33301-1895 – 954-831-4000

VALID OCTOBER 1,               THROUGH  SEPTEMBER 30,                                                   

 DBA: Receipt #: 
 Business Name: Business Type: 

 Owner Name: Business Opened: 
 Business Location: State/County/Cert/Reg: 
  Exemption Code: 
 Business Phone:   

Rooms Seats Employees Machines Professionals 

Signature For Vending Business Only 
Number of Machines:  Vending Type: 

Tax Amount Transfer Fee NSF Fee Penalty Prior Years Collection Cost Total Paid 
       

0.00

0.00

Paid

Paid

30.00

30.00

3266

3266

ENGINEER (CORP OFFICE
(ENGINEERS))

ENGINEER (CORP OFFICE
(ENGINEERS))

Receipt #

Receipt #

315-650

315-650

954-730-0707

954-730-0707

0.00

0.00

30.00

30.00

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

CHEN MOORE & ASSOCIATES INC

CHEN MOORE & ASSOCIATES INC

0.00

0.00

01/13/1987

01/13/1987

PETER MOORE

PETER MOORE

WWW-19-00215549

WWW-19-00215549

2020

2020

2020

30.00

30.00

0.00

0.00

CHEN MOORE AND ASSOCIATES INC

FT LAUDERDALE

FT LAUDERDALE

09/25/2020

09/25/2020

500 W CYPRESS CREEK RD SUITE 6

500 W CYPRESS CREEK RD SUITE 6

2021

2021

2021

500 W CYPRESS CREEK RD SUITE
630
FORT LAUDERDALE, FL    33309

1

1

0.00

0.00
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Murphy Pipeline Contractors, LLC has assembled a team of professionals and technicians with experience 
and expertise in the areas required to meet the goals and objectives of the City of Fort Lauderdale. We 
have all the professionals needed to provide a wide range of technical services to the City. For detailed 
information please refer to our team’s resumes in Section 3.

Key Personnel

Key Personnel Role Title Name of  
Firm

Phone 
Number

Fax 
Number

Email

Richard Crow
Project 
Manager

Director of 
Engineering 
and Special 
Projects

Murphy
(954) 842-
4771

(904) 764-
6887

richardc@murphypipelines.
com

Gustavo 
Rodriguez

Deputy Project 
Manager

Project 
Manager

Murphy
(954) 842-
4771

(904) 764-
6887

gustavor@murphypipelines.
com

Lauren 
Romero

General 
Superintendent

Construction 
Manager

Murphy
(954) 842-
4771

(904) 764-
6887

laurenr@murphypipelines.
com

David Marin
Project Quality 
Control 
Manager

General 
Superintendent

Murphy
(954) 842-
4771

(904) 764-
6887

davidm@murphypipelines.
com

Ernie Brown
Scheduler/
Project Controls 
Specialist

Scheduler/
Project Control 
Specialist

Murphy
(954) 842-
4771

(904) 764-
6887

ernieb@murphypipelines.com

Ed Steel
Project Health 
& Safety 
Manager

Project Health 
& Safety 
Manager

Murphy
(954) 842-
4771

(904) 764-
6887

eds@murphypipelines.com

Daniel Davila, 
P.E.

Design 
Manager

Sr. Engineer/
FTL Branch 
Manager

CMA
(954) 730-
0707 x1085

(954) 730-
2030

ddavila@chenmoore.com

Patrick 
Kaimrajh, P.E.

Design Sr. Engineer CMA
(954) 730-
0707 x1087

(954) 730-
2030

pkaimrajh@chenmoore.com

Lee Reumann, 
PLS

SUE Services
Regional Survey 
Manager

InfraMap 
Corp

(804) 550-
2937

(804) 550-
3296

lreumann@inframap.net

Andres Garcia SUE Services
Sr. Utility 
Location 
Manager

InfraMap 
Corp

(804) 550-
2937

(804) 550-
3296

agarcia@inframap.net

James Stoner, 
PSM

Survey President
Stoner and 
Associates, 
Inc. 

(954) 585-
0997 

(954) 585-
3927

jstoner@stonersurveyors.
com
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Key Personnel Role Title Name of  
Firm

Phone 
Number

Fax 
Number

Email

Mark Meyers
MOT Planning 
Services

Owner MOT Plans
(954) 914-
6770 

(954) 759-
9186

mark@motplans.com

Sattya Sukhu
MOT Planning 
Services

Co-Owner MOT Plans
(954) 914-
6770

(954) 759-
9186

sattya@motplans.com

Cynthia 
McGrail

Public 
Involvement

Sr. 
Communications 
Specialist

Valerin
(954) 656-
6616

(813) 925-
4205

cynthia@valerin-group.com
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12/21/2020

Lassiter-Ware Insurance
1300 N. Westshore Blvd.
Suite 110
Tampa FL 33607

Wendy Tyree
(800)845-8437 (888)883-8680

wendyt@lassiterware.com

Chen Moore & Associates, Inc.
500 W. Cypress Creek Road
Suite 630
Fort Lauderdale FL 33309

Crum & Forster Specialty Insurance Co. 44520
Old Dominion Insurance Co. 40231

21-22 Cert

A
Contractors Pollution Liability

Y Y EPK133473 01/01/2021 01/01/2022

1,000,000
300,000
5,000
1,000,000
2,000,000
2,000,000

B Y Y B1T2667W 01/01/2021 01/01/2022

1,000,000

PIP-Basic 10,000

A EFX116639 01/01/2021 01/01/2022
5,000,000
5,000,000

A
Professional Liability (Claims-Made)
Limits included with General Liability EPK133473 01/01/2021 01/01/2022 Each Claim $1,000,000

Aggregate $2,000,000

Re: RFQ #973-11900 - Landscape Architect Consultant Services Continuing Contract
The City of Fort Lauderdale is included as additional insured under the terms and conditions of the attached forms on the General Liability and Automobile
Liability policies when additional insured status is required by written contract. Blanket Waiver of Subrogation is included as part of the General Liability and
Automobile Liability policies and apply when required by written contract, provided the contract is executed prior to any loss.

The City of Fort Lauderdale c/o Procurement Services Dept.
100 N. Andrews Avenue
Suite 619
Fort Lauderdale FL 33301

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
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INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
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DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
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COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.
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HIRED
AUTOS ONLY

12476-115City of Fort Lauderdale

BidSync10/8/2021 p. 21

CAM 22-0026 
Exhibit # 5 

Page 21 of 258



2-11

12/21/2020

Lassiter-Ware Insurance
1300 N. Westshore Blvd.
Suite 110
Tampa FL 33607

Wendy Tyree
(800)845-8437 (888)883-8680

wendyt@lassiterware.com

Chen Moore & Associates, Inc.
500 W. Cypress Creek Road
Suite 630
Fort Lauderdale FL 33309

Crum & Forster Specialty Insurance Co. 44520
Old Dominion Insurance Co. 40231

21-22 Cert

A
Contractors Pollution Liability

Y Y EPK133473 01/01/2021 01/01/2022

1,000,000
300,000
5,000
1,000,000
2,000,000
2,000,000

B Y Y B1T2667W 01/01/2021 01/01/2022

1,000,000

PIP-Basic 10,000

A EFX116639 01/01/2021 01/01/2022
5,000,000
5,000,000

A
Professional Liability (Claims-Made)
Limits included with General Liability EPK133473 01/01/2021 01/01/2022 Each Claim $1,000,000

Aggregate $2,000,000

Re: Contract for Civil Engineering Consultant Services, Continuing Contract, RFQ 466-11723-2
The City of Fort Lauderdale is included as additional insured under the terms and conditions of the attached forms on the General Liability and Automobile
Liability policies when additional insured status is required by written contract. Blanket Waiver of Subrogation is included as part of the General Liability and
Automobile Liability policies and apply when required by written contract, provided the contract is executed prior to any loss.

The City of Fort Lauderdale c/o Procurement Services Dept.
100 N. Andrews Avenue
Suite 619
Fort Lauderdale FL 33301

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
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$
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THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
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ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.
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12/21/2020

Lassiter-Ware Insurance
1300 N. Westshore Blvd.
Suite 110
Tampa FL 33607

Wendy Tyree
(800)845-8437 (888)883-8680

wendyt@lassiterware.com

Chen Moore & Associates, Inc.
500 W. Cypress Creek Road
Suite 630
Fort Lauderdale FL 33309

Crum & Forster Specialty Insurance Co. 44520
Old Dominion Insurance Co. 40231

21-22 Cert

A
Contractors Pollution Liability

Y EPK133473 01/01/2021 01/01/2022

1,000,000
300,000
5,000
1,000,000
2,000,000
2,000,000

B Y B1T2667W 01/01/2021 01/01/2022

1,000,000

PIP-Basic 10,000

A EFX116639 01/01/2021 01/01/2022
5,000,000
5,000,000

A
Professional Liability (Claims-Made)
Limits included with General Liability EPK133473 01/01/2021 01/01/2022 Each Claim $1,000,000

Aggregate $2,000,000

Re: RFQ#12465-216 Consultant Services for the Rehabilitation and Upgrade of Triplex Pumping Stations
The City of Fort Lauderdale is included as additional insured under the terms and conditions of the attached forms on the General Liability and Automobile
Liability policies, on a primary and non-contributory basis, when additional insured status is required by written contract. Business Auto Cancellation: Thirty
(30) days' notice except for Ten (10) days' notice for non-payment of premium.

The City of Fort Lauderdale c/o Procurement Services Dept.
100 N. Andrews Avenue

Fort Lauderdale FL 33301

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
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DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
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CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)
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AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.
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The ACORD name and logo are registered marks of ACORD
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POLICY NUMBER: B1T2667W COMMERCIAL AUTOMOBILE 
  

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 
 
 

64 8722 FL 1018 Includes Copyrighted materials by © ISO Properties, Inc. Page 1 of 4 
 

COMMERCIAL AUTOMOBILE ELITE ENDORSEMENT 
This endorsement modifies insurance provided under the following: 

BUSINESS AUTO COVERAGE FORM 
With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modi-
fied by this endorsement.    
 
1. BROAD FORM INSURED  

A. Subsidiaries and Newly Acquired or Formed 
Organizations 
The Named Insured shown in the Declara-
tions is amended to include: 

(1) Any legally incorporated subsidiary in 
which you own more than 50% of the 
voting stock on the effective date of the 
Coverage Form. However, the Named 
Insured does not include any subsidi-
ary: 

(a) That is an "insured" under any other 
automobile policy or 

(b) That would be an "insured" under 
such a policy but for (i) its termina-
tion or (ii) the exhaustion of its Limit 
of Insurance. 

(2) Any organization that is acquired or 
formed by you and over which you 
maintain majority ownership. However, 
the Named Insured does not include 
any newly formed or acquired organi-
zation: 

(a) That is a partnership, joint venture 
or limited liability company, 

(b) That is an "insured" under any other 
policy, 

(c) That has exhausted its Limit of In-
surance under any other policy, or 

(d) 180 days or more after its acquisi-
tion or formation by you, unless you 
have given us notice of the acquisi-
tion or formation. 

Coverage does not apply to "bodily injury" or 
"property damage" that results from an "ac-
cident" that occurred before you formed or 
acquired the organization. 

B. Employees as Insureds 
Paragraph A.1. - WHO IS AN INSURED – 
of SECTION II - LIABILITY COVERAGE is 
amended to add: 

Any "employee" of yours while using a cov-
ered "auto" you don't own, hire or borrow in 
your business or your personal affairs. 

C. Lessors as Insureds 

Paragraph A.1 - WHO IS AN INSURED of 
Section II - LIABILITY COVERAGE is 
amended to add: 
e. The lessor of a covered "auto" while the 

"auto" is leased to you under a written 
agreement if: 
(1) The agreement requires you to pro-

vide direct primary insurance for the 
lessor and 

(2) The "auto" is leased without a driv-
er. Such a leased "auto" will be con-
sidered a covered "auto" you own 
and not a covered "auto" you hire. 

 
2. ADDITIONAL INSURED BY CONTRACT, 

PERMIT OR AGREEMENT 
The following is added to A.1 WHO IS AN 
INSURED of SECTION II - LIABILITY 
COVERAGE:   
Any person or organization for whom you are 
required to name as an additional insured in a 
written contract or agreement that is executed or 
signed by you prior to a “bodily injury” or “prop-
erty damage” occurrence is an “insured” for lia-
bility coverage, but only to the extent that person 
or organization qualifies as an “insured” under 
the WHO IS AN INSURED provision contained 
in SECTION II of the coverage form.  
 
If specifically required by the written contract or 
agreement referenced in the paragraph above, 
any coverage provided by this endorsement to 
an additional insured shall be primary and any 
other valid and collectible insurance available to 
the additional insured shall be non-contributory 
with this insurance. If the written contract does 
not require this coverage to be primary and the 
additional insured’s coverage to be non-
contributory, then this insurance will be excess 
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64 8722 FL 1018 Includes Copyrighted materials by © ISO Properties, Inc. Page 2 of 4 
 

over any other valid and collectible insurance 
available to the additional insured. 
 

3. AUTOS RENTED BY EMPLOYEES 
Any "auto" hired or rented by your "employee" 
on your behalf and at your direction will be con-
sidered an "auto" you hire. 
The OTHER INSURANCE Condition is amend-
ed by adding the following: 
If an "employee's" personal insurance also ap-
plies on an excess basis to a covered "auto" 
hired or rented by your "employee" on your be-
half and at your direction, this insurance will be 
primary to the "employee's" personal insurance. 
 
 

4. HIRED AUTO PHYSICAL DAMAGE 
COVERAGE 
If hired "autos" are covered "autos" for Liability 
Coverage and if Comprehensive, Specified 
Causes of Loss, or Collision coverages are pro-
vided under this Coverage Form for any "auto" 
you own, then the Physical Damage Coverages 
provided are extended to "autos" you hire or bor-
row, subject to the following limit. The most we 
will pay for "loss" to any hired "auto" is: 

(1) $50,000; 

(2) The actual cash value of the damaged 
or stolen property at the time of the 
"loss"; or 

(3) The cost of repairing or replacing the 
damaged or stolen property,  

whichever is smallest, minus a deductible. The 
deductible will be equal to the largest deductible 
applicable to any owned "auto" for that 
coverage. No deductible applies to "loss" 
caused by fire or lightning. Hired Auto Physical 
Damage coverage is excess over any other 
collectible insurance.  Subject to the above limit, 
deductible and excess provisions, we will 
provide coverage equal to the broadest 
coverage applicable to any covered "auto" you 
own.  
We will also cover loss of use of the hired "auto" 
if it results from an "accident", you are legally li-
able and the lessor incurs an actual financial 
loss, subject to a maximum of $1,000 per "acci-
dent". 
This extension of coverage does not apply to 
any "auto" you hire or borrow from any of your 
"employees", partners (if you are a partnership), 
members (if you are a limited liability company), 
or members of their households.  

5. PHYSICAL DAMAGE – ADDITIONAL 
TEMPORARY TRANSPORTATION EXPENSE 
COVERAGE 
Paragraph A.4.a. of SECTION III – PHYSICAL 
DAMAGE COVERAGE is amended to provide a 
limit of $75 per day and a maximum limit of 
$2,250. 
 

6. EXTRA EXPENSE – BROADENED 
COVERAGE 
Under paragraph A. of SECTION III – 
PHYSICAL DAMAGE COVERAGE, the follow-
ing Coverage is added: 
We will pay for the expense of returning a stolen 
covered “auto” to you subject to Paragraph C. 
Limit of Insurance. 
 

7. LEASE GAP COVERAGE 
Under SECTION III - PHYSICAL DAMAGE 
COVERAGE, if a long-term leased "auto" is a 
covered "auto" and the lessor is named as an 
Additional Insured - Lessor, we will pay in the 
event of a total "loss" your additional legal obli-
gation to the lessor for any difference between 
the actual cash value of the "auto" at the time of 
the "loss" and the "outstanding balance" of the 
lease. 
"Outstanding balance" means the amount you 
owe on the lease at the time of "loss" less any 
amounts representing taxes; overdue payments; 
penalties, interest or charges resulting from 
overdue payments; additional mileage charges; 
excess wear and tear charges; lease termination 
fees. 

 
8. AIRBAG COVERAGE 

Under Paragraph B. Exclusions of SECTION III 
- PHYSICAL DAMAGE COVERAGE, the follow-
ing is added: 
The exclusion relating to mechanical breakdown 
does not apply to the accidental discharge of an 
air bag. 
 

9. AMENDED DUTIES IN THE EVENT OF 
ACCIDENT, CLAIM, SUIT, OR LOSS 
The requirement in 2.a of A. Loss Conditions, 
2. Duties in the Event Of Accident, Claim, 
Suit or Loss of SECTION IV – BUSINESS 
AUTO CONDITIONS that you must notify us of 
an “accident” applies only when the “accident” is 
known to: 

(1) You, if you are an individual 
(2) A partner, if you are a partnership; or 
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(3) A member, if you are a limited liability 
company; or 

(4) An executive officer or insurance man-
ager, if you are a corporation. 

 
10. UNINTENTIONAL FAILURE TO DISCLOSE 

HAZARDS 
If you unintentionally fail to disclose any hazards 
existing at the inception date of your policy, we 
will not deny coverage under this Coverage 
Form because of such failure.  
 

11. WAIVER OF SUBROGATION 
Transfer Of Rights Of Recovery Against Oth-
ers To Us of SECTION IV – BUSINESS AUTO 
CONDITIONS is amended by adding the follow-
ing: 
We waive any right of recovery we may have 
against any person or organization to or for 
whom we make payment and with whom you 
have a written contract that requires such waiver 
because of payments we make for damages un-
der this Coverage Form. 
 

12. RESULTANT MENTAL ANGUISH COVERAGE 
The definition of “bodily injury” in SECTION V – 
DEFINITIONS is replaced by the following: 
“Bodily injury” means bodily injury, sickness, or 
disease sustained by any person, including 
mental anguish or death resulting from any of 
these. 
 

13. NOTICE OF CANCELLATION TO THIRD 
PARTY 
The following is added to A.2., Cancellation of 
COMMON POLICY CONDITIONS 
If we initiate a cancellation or non-renewal for 
any reason, other than non-payment of premi-
um, we will mail notice of cancellation to the 
person or organization scheduled on the policy 
as an additional insured 30 days before the ef-
fective date of cancellation.  We will mail such 
notice to the address of the Additional Insured 
scheduled on the policy and in at least 30 days 
before the effective date of the cancellation or 
non-renewal.   
If the Insured initiates the cancellation or in case 
of non-payment of premium, we will not mail ad-
vance notice but, a final cancellation notice will 
be sent to the person or organization scheduled 
on the policy as an additional insured.  We will 
mail such notice to the additional insured ad-
dress upon final cancellation of the policy. 

14.  Vehicle wrap coverage  
Paragraph A. Coverage of SECTION III – 
PHYSICAL DAMAGE COVERAGE is amended 
to include the following additional paragraph:  
Vehicle Wrap 
In the event of a “loss” to a covered “auto”, we 
will provide the following coverage if such “loss” 
is caused by:  

A. Other than collision only if the Declarations 
indicates that comprehensive Coverage is 
provided for the covered “auto”; 

B. Specified Causes Of Loss only if the Declara-
tions indicates that Specified Causes Of Loss 
Coverage is provided for the covered “auto”; 
or 

C. Collision only if the Declarations indicates 
that Collision Coverage is provided for the 
covered “auto”.  

We will pay for “loss” to a “vehicle wrap” that is 
installed on the covered “auto”.  The most we 
will pay for “loss” is $5,000 per policy period.   
We will not pay for “loss” due to and confined to 
wear and tear; or damage to paint or the vehicle 
caused by faulty installation of a “vehicle wrap”.  
The “vehicle wrap” is subject to the Comprehen-
sive deductible for the covered “auto”, except in 
the event of a “loss” to a covered “auto” for 
which such vehicle is involved in a collision and 
there is both:  

(1) Collision damage to the vehicle; and  
(2) Damage to the “vehicle wrap” 

Then the collision deductible will apply.   

If the “vehicle wrap” is damaged in a collision the 
lesser of replacement cost or original purchase 
cost of the “vehicle wrap” will apply.  

SECTION V. DEFINITIONS is amended to in-
clude the following additional definition.   
“Vehicle Wrap” means self-adhesive vinyl decals 
or sheets applied to the exterior body or window 
of a covered “auto”.  Signs or other graphics 
painted or magnetically affixed to the vehicle are 
not considered vehicle wraps.  
 

INSURED COPY
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15. GARAGEKEEPERS 
The most current version of endorsement CA 99 
37 that is approved in your state is added to the 
policy on an Excess insurance basis with a max-
imum limit of $10,000 and a $500 deductible for 
each Customer’s Auto for all perils.  The limit is 
applicable on a blanket basis to all Insured 
owned locations.   
 

16. ORIGINAL EQUIPMENT MANUFACTURER 
REPLACEMENT PARTS 
SECTION III – PHYSICAL DAMAGE 
COVERAGE, C. Limits of Insurance, Para-
graph 1. Is amended to include:  
However, if the covered “auto” has less than 
36,000 miles on its odometer, then the following 
condition will apply:  
We will pay the cost to replace the damaged 
parts (excluding glass and mechanical parts) 
with new Original Equipment Manufacturer re-
placement parts if the damaged parts cannot be 
repaired.  
 

 
17. FIRE DEPARTMENT SERVICE CHARGE 

Paragraph A.4. Coverage Extensions of 
SECTION III – PHYSICAL DAMAGE 
COVERAGE is amended by adding the follow-
ing: 

c. Fire Department Service Charge 
When a fire department is called to save or 
protect a covered “auto”, its equipment, its 
contents, or occupants from a covered 
cause of loss, we will pay up to $1,500 for 
your liability for fire department service 
charges: 

(1) Assumed by contract or agreement pri-
or to loss; or 

(2) Required by local ordinance 
No deductible applies to this additional 
coverage. 
 
 
 

 

INSURED COPY
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

1/7/2021

Libertate Insurance Services, LLC
20 N. Orange Avenue, Suite 500
Orlando, FL 32801 727-565-2950 727-214-9088

www.libertateins.com Illinois National Insurance Co. 23817

A ✓

1,000,000N
1,000,000
1,000,000

Paul R. Hughes

Engage PEO Certificate of Insurance Dept.

wc@engagepeo.com

The S2 HR Group, LLC dba Engage PEO (A PEO)
Chen Moore & Associates, Inc. (A client of PEO)
3001 Executive Drive, Suite 340
St. Petersburg FL  33762

59590620

Chen Moore & Associates, Inc. (A client of PEO)

191083

City of Fort Lauderdale
Procurement Services Division
100 N Andrews Avenue, Suite 619
Fort Lauderdale FL  33301

Coverage is provided to the leased employees of, but not the subcontractors of, The S2 HR Group, LLC dba Engage PEO (A PEO)

WC020733749 (FL) 1/1/2021 1/1/2022

59590620 | 21/22 WC (Florida Master Only) Ill National | Engage PEO | 1/7/2021 11:33:53 AM (EST) | Page 1 of 1
This certificate cancels and supersedes ALL previously issued certificates.
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Firms Past Experience ~ 
Gravity Sewer/Design Build

Sanitary Sewer Improvement Upgrade

Coral Gables, Florida

Start/Completion Dates

2017/May 2017

Original Budget/Final Cost

$883,083/$883,083

Client
Astor Companies
Philip Parenteau
Almeria Ave A
Coral Gables, FL 33134
(786) 623-2808 
phililp@astorcompanies.com

Present Status of Project
Complete

The project consisted of the design, permitting and 
execution of manhole-to-manhole modular pipe 
installation of approximately 1,700 LF of existing 
gravity sewer in an affl  uent, commercial district in 
the City of Coral Gables in support of current and 
future urban development.  Project was completed 
with minimal impact to local business.  Design-Build 
with partners Chen Moore and Associates.

Principal elements and special features of the 
project. 

Details of project value engineering; cost savings 
realized; innovative solutions; project time 
enhancement; value added eff orts; etc. 

The project’s primary function was to deliver a 
trenchless upgrade of the existing gravity system 
to the City of Coral Gables. MPC along with our 
design partners, Chen Moore and Associates,  
developed a design plan that minimized the impact 
to the adjacent affl  uent business area.  The design 
allowed for surrounding hotels and high-end 
shops to remain open and for minimal disturbance 
to pedestrian traffi  c. The modular, manhole to 
manhole, pipe bursting increased approximately 
1,700 LF of existing gravity system more than two 
pipe sizes in support of current and future urban 
development. A highly successful project that 
delivered a budget substantially under a traditional 
opencut replacement with no major impacts to 
traffi  c around the area. 
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The Plaza at Coral Gables 

Coral Gables, Florida

Start/Completion Dates

2017/March 2018

Original Budget/Final Cost

$1,418,446

Client

Agave Ponce, LLC
Ian van Walleghem
2601 South Bayshore Drive, #250 Miami, FL
ianvw@agaveponce.com
Phone (305) 951-5280
Fax (305) 858-1589

Present Status of Project
C0mplete

The project consisted of the design, permitting, and 
execution of the pipe bursting 738 LF of 12”, 976 LF 
of 15”, and 66 LF of 18” gravity sewer line located 
on Malaga Avenue and Galiano Street to upgrade 
existing City of Coral Gables gravity sewer utilities 
to allow capacity for current and future private 
development. Design-Build with partners Chen 
Moore and Associates.

Principal elements and special features of the 
project. 

Details of project value engineering; cost savings 
realized; innovative solutions; project time 
enhancement; value added eff orts; etc. 

The pipe bursting had size increase in excess of two 
pipe sizes.  A key success of the project included 
the design and implementation of a bypass system 
that maintained existing fl ow while MPC upgraded 
the existing line via pipe bursting. This project was 
programmed as trenchless due to the minimal 
impact it had on the surrounding business, condos 
and community compared to traditional opencut.
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The Standard at Coral Gables 

Coral Gables, Florida

Start/Completion Dates

2020/February 2021

Original Budget/Final Cost

$612,750

Client

The Weitz Company, LLC
John Sloss
1200 Centrepark Blvd Suite 700
West Palm Beach, FL 33401
john.sloss@weitz.com
Phone (561) 718-9829

Present Status of Project
C0mplete

The project consisted of the design, permitting, and 
execution of the replacement of approximately 
600 LF of gravity sewer.  Design-Build with partners 
Chen Moore and Associates.

Principal elements and special features of the 
project. 

Details of project value engineering; cost savings 
realized; innovative solutions; project time 
enhancement; value added eff orts; etc. 

The project required upsizing the line directly into 
to the main pump station with the line remaining 
in service at all times. The MPC Team designed 
and implemented a bypass plan that exceeded 
expectations. The bypass allowed the team to 
upsize the existing system to a larger main while 
maintaining sewer service.
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Firms Past Experience ~ 
Pipe Bursting/Sewer

North Course Drive Gravity Sewer Main 
Replacement

Pompano Beach, FL
Start/Completion Dates

2019/July 2019

Original Budget/Final Cost

$84,000

Client

City of Pompano Beach
Steve Almyda
100 W Atlantic Blvd.
Pompano Beach, FL  33060
Steve.almyda@copbfl .com
(954) 786-5510

Replacement of Pompano Beach’s existing 8” 
gravity main infrastructure with 8” DIPS DR 11; size 
on size pipe burst.

Principal elements and special features of the 
project. 

Details of project value engineering; cost savings 
realized; innovative solutions; project time 
enhancement; value added eff orts; etc. 

Replacement of Pompano Beach’s approximately 
100 LF of existing 8”gravity sewer main with 8” 
modular pipe; size on size pipe burst. This project 
entailed replacement of a failed pipe under a major 
road. The MPC team was approached by the City of 
Pompano Beach with the task of replacing the line 
without damaging the existing asphalt. A successful 
project with no damage to the roadway.

Opa-Locka Emergency 18-inch Project

Opa-Locka, FL
Start/Completion Dates

2018/June 2018

Original Budget/Final Cost

$231,300

Client 

Diamanti Construction
Mohammed Islam

524 North H Street
Lake Worth, FL  33460
dimanticonstructionfl @gmail.com
(561) 301-7191

The project consisted of the replacement of approx. 
335 LF of 18” gravity line and (2) laterals via pipe 
bursting to repair collapsed line. The project was 
located at the corner of Dunad Avenue and Bahman 
in Opa-Locka.

TSTC Water & Sewer Improvements 

Waco, TX
Start/Completion Dates

2018/2018

Original Budget/Final Cost

$3,412,954

Client

Texas State Technical College
Clark Gauer, P.E.
3801 Campus Drive
Waco, TX 76705
(254) 714-1402

This project consisted of static pipe bursting 15,500 
LF of existing 6”, 8”, 10” and upsizing to 8”, 10”, 12” 
at Texas State Technical College in Waco, Texas. 

Castel Brewer Sewer Replacement 

Authority, FL
Start/Completion Dates

2010

Original Budget/Final Cost

$650,558

Client

Angel Tua
94 Castle Brewer Court
Sanford, FL  32771
(407) 323-3150

This project consisted of pipe bursting 4,800 LF 
of existing 6” and 8” clay sewer to the same size 
6” and 8” HDPE at Sanford Housing in Authority, 
Florida. 
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Wekiva Springs State Park Sewer 
Rehabilitation

Apopka, FL
Start/Completion Dates

2009/2009

Original Budget/Final Cost

$35,000

Client 

Florida Department of Environmental Protection-
Division of Parks
Joe Mecca Kimley-Horn
1800 Wekiwa Circle
Apopka, FL  32712
(904) 828-3900

This project consisted of 560 LF of static pipe 
bursting 8” clay pipe.

Ft. Wayne General Pipe Bursting 

Fort Wayne, IN
Start/Completion Dates

2007/2007

Original Budget/Final Cost

$224,500

Client 

City of Fort Wayne, Indiana
Dan Smith
(260) 740-1582

This project consisted of pipe bursting 3,000LF of 8” 
clay sewer to 10” HDPE in Fort Wayne Indiana. 

San Marco Sewer Replacement

Jacksonville, FL
Start/Completion Dates

2006/2006

Original Budget/Final Cost

$580,300

Client 

Jacksonville Electric Authority, Florida
Gregory Perrine
1801 Art Museum Drive
Jacksonville, FL 32207
(904) 665-6000

Project consisted of 7,400 LF of pipe bursting 4”-8” 
clay sewer. 

Pioneer Mobile Park Home Park Sewer 
Replacement

Bredenton, FL
Start/Completion Dates

2005/2005

Original Budget/Final Cost

$180,000

Client 

Pioneer Mobile Park Home
Steve Jones
1615 51st Avenue E
Bradenton, FL  34203
(407) 889-9755

Project consisted of 3,500 LF of pipe bursting with 
60 laterals; 8” clay.
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Merrick Manor Sanitary Sewer Ph I

Coral Gables, Florida

Start/Completion Dates

2017/2017

Original Budget/Final Cost

$96,610/$96,610

Fee
$24,900

Client
Murphy Pipeline Contractors Inc
Richard Crow
18503 Pines Blvd Ste 315
Pembroke Pines, FL 33029
(954) 842-4771
richardc@murphypipelines.com

Present Status of Project
Complete

CMA provided preliminary civil engineering 
and related services for the Merrick Manor 
Sanitary Sewer project for Coral Gables. The 
project consisted of the design, permitting 
and construction administration eff ort for the 
replacement and upsizing of just under 1,600 
LF of existing gravity sewer (8”/10” VCP per City 
of Coral Gables Asbuilts to 12”) in an existing 
commercial district in the City of Coral Gables in 
support of a development located on the corner 
of Altara Avenue and LeJeune Road by the Astor 
Companies. 

CMA provided Land Surveying and Geotechnical 
Engineering, Subsurface Utility Engineering 
Services; Utility Coordination and Preliminary 
Design; Final Engineering; Government Permitting; 
and Construction Observation and Administration 
Assistance.

Pipe Bursting
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Merrick Manor Sanitary Sewer Ph II

Coral Gables, Florida

Start/Completion Dates

2017/2019

Original Budget/Final Cost

$889,300/$898,800

Fee

$71,260

Client
Murphy Pipeline Contractors Inc
Richard Crow
18503 Pines Blvd Ste 315
Pembroke Pines, FL 33029
(954) 842-4771
richardc@murphypipelines.com

Present Status of Project
Complete

CMA worked with Murphy Pipeline inside a popular 
commercial area in the City of Coral Gables in 
collaboration with several developers who needed 
an upsizing of the existing sanitary sewer system 
to accommodate their upcoming developments 
in the area called Merrick Manor. CMA provided 
civil engineering services for the design, permitting 
and construction administration eff ort for the 
replacement and upsizing of just under +/- 1,265 
LF of existing gravity sewer. CMA also provided 
fi nal engineering; government permitting; and  
construction observation and construction 
administration services.

Pipe Bursting
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Start/Completion Dates

2016/ongoing

Original Budget/Final Cost

$80 million/$80 million

Fee

$11,171,568.83

Client

Broward County
Patrick MacGregor
2555 West Copans Road
Pompano Beach, FL 33069-1233
(954) 831-0904
pamacgregor@broward.org

Present Status of Project
Constructon Design

Broward County UAZ Projects

Broward County, FL 

UAZ 307 / 315  - The Broward County UAZ 307 / 315 
Utilities project included replacing existing water 
main and providing sanitary sewer for County 
Service Areas in the City of Dania Beach, near 
Griffi  n Road and Ravenswood Road. The main 
technical components included replacing a 12-inch 
water main on Ravenswood Road, replacing the 
residential water distribution system, providing 
sanitary sewer to connect existing septic tanks 
and rehabilitating and installation of new lift 
stations and force main. In order to achieve the 
necessary information, site visits concentrated on 
contacting residents to determine the location of 
existing tanks. A great deal of coordination was 
required to accommodate developer projects, tie 
into County projects, and obtain easements for 
crossing private properties. GIS was used to keep 
track of all ongoing projects and determine/update 
projected utility fl ow rates. A total of 20,000 
linear feet of water main replacement, three lift 
stations and 14,000 linear feet of sanitary sewer, 
which serviced over 400 parcels, were designed 
for this project. Chen Moore and Associates also 
performed construction administration for this 
project.  

UAZ 303, 314, 316 and 318 - The Broward County 
UAZ 303, 314, 316 and 318 project was part 1 of 
what was projected to be an $8.8 million project 
replacing existing water and providing sanitary 
sewer for County Service Areas in the City of Dania 
Beach, just east of State Road 7, north and south 
of Griffi  n Road. The main technical components 
included replacing 12-inch water mains on County 
roads, replacing the residential water distribution 
system, providing sanitary sewer systems to 
eliminate existing septic tanks, and rehabilitating 
or installing new lift stations.  In order to obtain 
the necessary information, site visits concentrated 
on contacting residents to determine the location 
of existing tanks.  A great deal of coordination was 
required to accommodate developer projects, 
tie into County projects and obtain easements 
for crossing private properties. GIS was used to 
keep track of all ongoing projects, log pertinent 
site information, determine the projected fl ow 
rates, track questions from residents of the 
area and track responses from utility companies 
regarding their existing facilities. The design of 
these improvements began in January 2009 and 
construction has been completed.  Chen Moore 
and Associates also performed construction 
administration for this project.  
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UAZ 316 - The Broward County UAZ 316 project is part 2 of the estimated $8.8 million project servicing 
Broward County utility zones in the City of Dania Beach which includes replacing existing water and 
providing sanitary sewer just east of State Road 7, and south of Griffi  n 
Road.  The main technical components include replacing 12-inch water 
mains on County Roads, replacing the residential water distribution 
system, providing sanitary sewer systems to eliminate existing septic 
tanks and rehabilitating or installing new lift stations.  In order to 
obtain the necessary information, site visits concentrated on 
contacting residents to determine the location of existing tanks.  A 
great deal of coordination was required to accommodate developer 
projects, tie into County projects and obtain easements for crossing 
private properties. GIS was used to keep track of all ongoing projects, 
determine the projected fl ow rates, track questions from residents of the area and track responses from 
utility companies regarding their existing facilities.  Design of these improvements began in 2009 and 
construction was completed in 2016. Chen Moore and Associates also performed construction administration 
for this project.  

Broward County UAZ 110/111 & 113 Water Sewer Improvements 113A / Broward County UAZ 110/111 & 113 Water 
Sewer Improvements 113B - The Water 
and Sanitary Sewer Improvements for 
the UAZ 110/111 & 113 Project will include 
the improvements to the existing water 
distribution system, sanitary sewer 
system, and transmission systems 
within the project area along with the 
restoration of surface areas disturbed 
for the construction of said 
improvements. All projects combined a 
total area of over 1000 acres within 
multiple Cities. The existing system 
being replaced consists of 
approximately 168,100LF of water 
mains, 122,100 LF of sanitary sewer 

mains and 23,600 LF force main. The existing water main consists of asbestos cement, cast iron, ductile 
iron, galvanized steel, polyvinyl chloride pipe ranging from 2” - 24” in diameter size. The sanitary sewer 
consists of vitrifi ed clay, fold and form liner, cured in place liner and ductile iron pipe ranging from 8” – 15” 
in diameter size. The force main consists of asbestos cement, cured in place liner, ductile iron and polyvinyl 
chloride pipe ranging from 6” – 16” in diameter size. There are 8 Broward County lift stations in these UAZ 
areas and 1 private lift station which sanitary sewer systems will need to connect to. Two of these stations 
will need rehabilitation/replacement. The restoration of roadways, sidewalks, driveways, and landscape 
areas will need to be performed as needed for water and sanitary sewer improvement construction.
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Broadview Park Neighborhood 
Improvement Program 

Broward County, Florida

Start/Completion Dates

2000/2013

Original Budget/Final Cost

$45 million/$45 million

Fee

$8.9 million

Client

Broward County
Patrick MacGregor
2555 West Copans Road
Pompano Beach, FL 33069-1233
(954) 831-0904
pamacgregor@broward.org

Present Status of Project
Complete

The Broadview Park Neighborhood Improvement 
Program (BPNIP) was the last of the Neighborhood 
Infrastructure Improvements projects to be carried 
out by Broward County in the unincorporated 
areas. Chen Moore and Associates was selected 
as the prime consultant for the Basis of Design 
Report (BODR) and to design and administer the 
construction of improvements to subsequent 
bid packages. The three Bid Packages addressed 
water, sanitary sewer and drainage improvements, 
while introducing sidewalks and enhancing the 
community’s roadway and landscape.

The basis of design report included population 
projections, an analysis of water source and 
sewage discharge points and a hydraulic model of 
the water, wastewater and stormwater systems.

The fi rst bid package included the replacement 
of the entire water distribution system within the 
neighborhood, which was previously owned and 
maintained by a private utility. This project was 
designed utilizing digital orthography and aerial 
maps to fast track the replacement.

The second and third bid packages included 
conversion of the entire area from septic to 
gravity collection, the installation of a backbone 
forcemain network and connection into an inline 
booster station, installation of a positive drainage 
system, sidewalks, hardscape and landscape 
improvements.

An added fourth bid package was the design of a 
20” water main to serve as the transmission source 
water for the area. Also change ordered into the 
project was the installation of a 20” raw water 
main for future use. The project was complicated 
by groundwater contamination, proximity to 
a wellfi eld, the existence of a fi re station and 
elementary school in the neighborhood and the 
existence of rock in the area. All of the projects 
were completed on budget and on or ahead of 
schedule.
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Basin 0015 Water & Wastewater 
Services to Commercial Properties 
- Gren Tech Corrido - MDWASD - E15-
WASD-03A - 17CMAI001 - TO 005 - 
Project No. 15149

Miami-Dade County, Florida

Start/Completion Dates

2018/2023 

Original Budget/Final Cost

N/A

Fee

$457,117.66

Client

Miami-Dade Water and Sewer Department 
(MDWASD)
David Marquez
3071 SW 38th Avenue, Douglas Building, 4th Floor
Miami, FL 33146
(786) 552-8837
David.Marquez@miamidade.gov

Present Status of Project
Design

CMA was tasked with providing civil engineering 
design, construction documents (plans, technical 
specifi cations and construction cost estimate), 
permitting, bid support and limited construction 
administration support services for a new gravity 
sewer system for an area known by the Miami-
Dade Water and Sewer Department as Area S-5 
in in Miami-Dade County, FL. This area, a mixture 
of  industrial/commercial and residential, currently 
on septic systems, which require a new sanitary 
sewer system in order to abandon the septic 
systems. Pursuant a M-D WASD provided BODR, 
CMA is designing the proposed improvements for 
this area. The proposed gravity sewer is proposed 
along NW 60th Street, from NW 37th Avenue 
to NW 32nd Court, and along NW 32nd Court, 
from approximately NW 56th Street to NW 62nd 
Street, in the unincorporated neighborhood of 
Brownsville in Miami-Dade County, FL. Pursuant 
to the Area S-5 BODR provided by M-D WASD, the 
proposed improvements include a new 10” and 
8” gravity sewer main with 6” laterals to serve the 
properties along these roadways.
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MDWASD - Area S-4 Wastewater 
System and Potable Water System 
Improvement

Miami-Dade County, Florida

Start/Completion Dates

2019/2023 

Original Budget/Final Cost

N/A

Fee

$379,147.83

Client

Miami-Dade Water and Sewer Department 
(MDWASD)
David Marquez
3071 SW 38th Avenue, Douglas Building, 4th Floor
Miami, FL 33146
(786) 552-8826
David.Marquez@miamidade.gov

Present Status of Project
Permitting

CMA is providing professional civil engineering 
services, including the design, permitting, bid 
support and construction administration support 
services of a new gravity sewer and potable water 
system in the unincorporated neighborhood 
of Brownsville in Miami-Dade County, FL. The 
project, will include  8”, 10” and 12” gravity sewer 
main with 6” laterals and a new 12” potable water 
distribution system, complete with appropriate 
fi re hydrants and water service meters for 
customers. This project will interface with several 
adjacent projects for interconnectivity of both the 
gravity sewer and potable water systems and will 
include at least two directional drill installations 
underneath and existing CSX railroad.
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MDWASD - Basin D2-B Wastewater 
System 

Miami-Dade County, Florida

Start/Completion Dates

2020/2022

Original Budget/Final Cost

N/A

Fee

$736,944.53

Client

Miami-Dade Water and Sewer Department 
(MDWASD)
Eduardo Luis
3071 SW 38th Avenue, Douglas Building, 4th Floor
Miami, FL 33146
(786) 552-8837
Eduardo.Luis@miamidade.gov

Present Status of Project
Permitting

CMA was tasked with providing civil engineering 
design, permitting, bid support and construction 
administration support services for a new gravity 
sewer system, potable water system and a new 
sanitary force main for an area known by the 
Miami-Dade Water and Sewer Department as 
Area D2-B in unincorporated Miami-Dade County, 
FL. This area, a mixture of  industrial/commercial 
and residential, currently on septic systems, 
which require a new sanitary sewer system in 
order to abandon the septic systems. Pursuant a 
M-D WASD provided BODR, CMA is designing the 
proposed improvements for this area. This project 
is comprised of approximately 7,968 LF of new 8” 
gravity sewer main with 6” laterals, approximately 
12,050 LF of new potable distribution water 
main to serve the properties in this area and 
approximately 1,600 LF of new 8” FM to serve a 
new pump station (in design, by others).
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Yumuri Street Sanitary Sewer 
Improvements

Coral Gables, Florida

Start/Completion Dates

2020/ongoing

Original Budget/Final Cost

$455,800

Fee

$64,800

Client
Murphy Pipeline Contractors Inc
Victor Menocal
12235 New Berlin Road
Jacksonville, FL 32226
(305) 776-8181
victorm@murphypipelines.com

Present Status of Project
Complete

The project consisted of the design, permitting, 
and construction administration services for 
the sanitary sewer upsizing associated with the 
Venera Development in Coral Gables, Florida. The 
development is located at 1500 Venera Avenue. 
This development anticipated requiring upsizing 
of approximately 560 linear feet of existing gravity 
sanitary sewer from the intersection of Venera 
Avenue and Yumuri Street to Coral Gables Pump 
Station “F” where existing pipelines of 8”, 10”, and 
12” diameter were increased to 10”, 12”, and 16” 
diameter, respectively.
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South River Sanitary Sewer Forcemain 
Crossing

Fort Lauderdale, Florida

Start/Completion Dates

2018/2020

Original Budget/Final Cost

$1.3 Million/$1.3 Million

Fee

$193,202.50

Client
City of Fort Lauderdale
Daniel Fisher
100 North Andrews Avenue
Fort Lauderdale, FL 33301
(954) 828-5850
dfi sher@fortlauderdale.gov

Present Status of Project
Complete

CMA prepared the Design Criteria Package (DCP) 
for the South Middle River Force Main Crossing for 
the City of Fort Lauderdale, located along NE 19th 
Street / NE 21st Street between NE 22nd Avenue 
and Bayview Drive. The scope of work included 
preliminary design and permitting of approximately 
2,200 LF of 16” HDPE sanitary sewer force main 
to replace the existing 12” cast iron pipe force 
main which is currently out of service. This project 
included approximately 1,410 LF of horizontal 
directional drill (HDD) of the 16” force main under 
the Middle River. CMA prepared the DCP and has 
permitted the HDD with Broward County, SFWMD, 
U.S. Army Corps of Engineers (ACOE), and FDEP. 
CMA also provided bidding assistance for this 
project.
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District 3C Water System Improvements 
and Septic Tank Elimination

Broward County, Florida

Start/Completion Dates

2020/ongoing

Original Budget/Final Cost

$6,569,783 

Fee

$1,306,338

Client
Broward County
Patrick MacGregor
2555 West Copans Road
Pompano Beach, FL 33069-1233
(954) 831-0904
pamacgregor@broward.org

Present Status of Project
Design

CMA, as a subconsultant to Craven Thompson 
and Associates, Inc., is providing engineering 
and construction services necessary for design, 
permitting, bidding/award, inspection, surveying 
and testing for the installation of a Replacement 
Potable Water System and New Sanitary Sewer 
System to serve Utility Analysis Zones 357, 358, 
359, 360, 361, 364, 365 and 366 in the District 
3C Service Area in Broward County. The project 
involves replacing approximately 202,000 linear 
feet of existing water mains that are at the end of 
their design life and installing a new Sanitary Sewer 
System to eliminate septic tanks in UAZ’s 357, 358, 
359, 360, 361, 364, 365 and 366.

CMA will prepare the design of the new sanitary 
sewer system inclusive of Lift Stations and a 2 
mile force main. This will include the evaluation 
of existing conditions, review of preliminary 
process design criteria, phasing, preparation of 
preliminary design level opinion of construction 
cost, preparation and submittal of a draft and fi nal 
schematic design/report and coordination/review.
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Septic Tank Elimination Area 2-F - D2 
Sanitary Sewer Collection System 
Septic Tank Elimination Area 2

Broward County, Florida

Start/Completion Dates

2019/ongoing

Original Budget/Final Cost

N/A

Fee

$70,016.40

Client
Thompson & Associates, Inc.
James Thompson
18503 Pines Blvd Ste 315
Pembroke Pines, FL 33029
(954) 842-4771
richardc@murphypipelines.com

Present Status of Project
Construction Administration

As a subconsultant to Thompson and Associates, 
CMA will provide design services and regulatory 
permitting for the design of a new sanitary sewer 
submersible lift station, in addition to regulatory 
permitting and quality assurance, quality control 
of the proposed sanitary sewer improvements 
within an industrial area called Septic Tank 
Elimination Area 2-F D2 for Broward County Water 
and Wastewater Services. CMA is providing site 
investigation including and sanitary fl ow analysis 
and design services including regulatory permit 
submittal. CMA will also assist with geohydraulic 
testing services and preparation of record drawings 
during construction.
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3. QUALIFICATIONS OF THE TEAM

Name Title Years 
Exp.

Area of 
Responsibility

 Firm /
Location

Education Registration/ 
Licenses

Other 
Professional 

Qualifi cations

Richard Crow

Director of 
Engineering 
and Special 
Projects

18
Project 
Manager

Murphy/
Davie

BS/Civil     
Engineering 

N/A
Please refer to 
his resume in 
Section 4

Gustavo 
Rodriguez

Project 
Manager

5
Deputy Project 
Manager

Murphy/
Davie

BS/Civil 
Engineering

N/A
Please refer to 
his resume in 
Section 4

Lauren 
Romero

Construction 
Manager

15
General 
Superintendent

Murphy/
Davie

N/A N/A
Please refer to 
her resume in 
Section 4

David Marin
General 
Superintendent

22
Project Quality 
Control 
Manager

Murphy/
Davie

N/A N/A
Please refer to 
his resume in 
Section 4

Ernie Brown
Scheduler/
Project Controls 
Specialist

25

Scheduler/
Project 
Controls 
Specialist

Murphy/
Davie

N/A N/A
Please refer to 
his resume in 
Section 4

Ed Steel
Project Health 
& Safety 
Manager

16
Project Health 
& Safety 
Manager

Murphy/
Davie

N/A N/A
Please refer to 
his resume in 
Section 4

Daniel Davila, 
P.E.

Sr. Engineer/
FTL Branch 
Manager

20
Design 
Manager

CMA/Fort 
Lauderdale

BS/Civil     
Engineering/ 
2000

PE 63014
Please refer to 
his resume in 
Section 4

Patrick 
Kaimrajh, P.E.

Sr. Engineer 13 Design
CMA/Fort 
Lauderdale

BS/Civil     
Engineering/ 
2010

PE 78535

ASCE, AWWA, 
FES, Florida 
Engneering 
Leadership 
Institute, 

For a complete profi le of our key team members, including a minimum of three (3) alternate delivery 
projects on which they held a key delivery role, please refer to our resumes as requested in Section 4.
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Name Title Years 
Exp.

Area of 
Responsibility

 Firm /
Location

Education Registration/ 
Licenses

Other 
Professional 

Qualifi cations

Lee 
Reumann, 
PLS

Regional Survey 
Manager

10 SUE Services
InfraMap 
Corp/

BS/Geomatics PSM 7222

ASCE, 
UESI, ASCE 
Construction 
Institute

Andres 
Garcia

Sr. Utility 
Location 
Manager

24 SUE Services
InfraMap 
Corp/

AS/Science N/A

InfraMap 
Training 
Program for 
Utility Locating 
& Designating 
Certifi cation/
Instructor, 
ATSSA, Traffi  c 
Control 
Supervisor 
Certifi cation, 
Confi ned 
Space Entry 
Training 
Program 
Certifi cation 
(OSHA 
1910.146) 

James 
Stoner, PSM

President 42 Survey
Stoner and 
Associates, 
Inc. 

AS/Land 
Surveying

LS 4039

Surveying 
and Mapping 
Society, 
American 
Congress on 
Surveying 
and Mapping, 
Leadership 
Broward

Mark Meyers Owner 24
MOT Planning 
Services

MOT 
Plans/Fort 
Lauderdale

BA/Business 
Administration

N/A N/A

Sattya Sukhu Co-Owner 23
MOT Planning 
Services

MOT 
Plans/Fort 
Lauderdale

BS/Finance N/A N/A

12476-115City of Fort Lauderdale

BidSync10/8/2021 p. 54

CAM 22-0026 
Exhibit # 5 

Page 54 of 258



Gravity Pipe Improvements to the Downtown Collection System 12476-115
3-3

Q
ua

lifi
 c

at
io

ns
 o

f t
he

 T
ea

m

Name Title Years 
Exp.

Area of 
Responsibility

 Firm /
Location

Education Registration/ 
Licenses

Other 
Professional 

Qualifi cations

Cynthia 
McGrail

Sr. 
Communications 
Specialist

26
Public 
Involvement

Valerin
BS/English 
& Technical 
Writing

N/A

National 
Charette 
Institute (NCI) 
Certifi ed 
Charette 
Facilitator,  
Social 
Marketing 
Association of 
N.A.
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Chen Moore and Associates

Fort Lauderdale

Miami

Gainesville

West Palm Beach

Jacksonville

Orlando (Maitland)

Tampa
Founded in 1986, Chen Moore and Associates (CMA) specializes in civil engineering, electrical engineering, 
water resources, water and sewer, landscape architecture, transportation, planning 
and irrigation, environmental and construction engineering services. The fi rm commits 
to providing responsive quality services while meeting the schedules and specifi c 
project needs of our clients. The fi rm has it’s headquarters in Fort Lauderdale, FL.  CMA has regional offi  ces 
in Miami, West Palm Beach, Jacksonville, and Orlando (Maitland).  CMA has project offi  ces in Gainesville , 
Sarasota and Tampa. The work performed for this contract will be based out of our Fort Lauderdale offi  ce. 

At CMA, we best describe ourselves, our approach, and our priorities with these fi ve words: Leadership, 
Excellence, Philanthropy, Community and Culture.  CMA embraces the history and legacy of the fi rm set by 
Dr. Ben Chen, P.E. and is empowered by the vision set by its leadership team, led by President Peter Moore, 
P.E., F. ASCE, LEED AP, ENV SP.  The fi rm continues to grow by striving for excellence in design, innovation, 
project management, and quality.

CMA continues to be focused on community through its commitment to philanthropy at all levels of the 
fi rm.  Every offi  ce utilizes time and treasure to attend, contribute and lead in community and profession-
related events throughout CMA’s geographic reach.  The CMA family culture is about quality and  excellence 
in our professional work, while contributing as a leader in our community in a fun working environment.

The fi rm is currently working on and has successfully completed projects involving the planning, design 
and construction of a wide range of projects in a multitude of disciplines including:

CMA employs 105 full time staff , including 28 registered professional engineers, 6 registered landscape 
architects, 2 certifi ed planners and a certifi ed irrigation designer. With our highly experienced technical 
design staff , the CMA team has the capabilities to address the smallest to the most challenging civil, 
environmental and transportation engineering, planning, landscape architecture and construction 
administration tasks required for many types of public, semi-public and private sector projects. The City can 
be assured that the CMA team can handle all components of the projects performed under this contract.

  

• Infrastructure Master Planning
• Pump Station Design and Rehabilitation
• Water Supply, Treatment, and Distribution 

Design
• Stormwater Management System Design and 

Master Plans
• Environmental Engineering
• Roadway Design and Streetscape
• Transmission Engineering
• Government Permitting
• Land Development
• Site Development

• Site Planning
• Landscape Architecture 
• Hardscape Design
• Irrigation Design
• Park Design
• GIS Analysis and Mapping
• Project and Program Management
• Sustainable Design and LEED Solutions
• Value Engineering
• Utility Rate and Infrastructure Valuation Studies
• Resident Coordination and Stakeholder 

Meetings
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Licenses. Please refer to Section 2 and page 2-4 for 
licenses.

Ownership/Education and Experience. CMA is a 
Corporation with 12 owners who are employees of 
the fi rm.  Please refer to the chart on page 3-1 of this 
section for our team’s educational background and 
Section 4 and page 4-2 for our experience.

References. The following clients can be contacted 
as  references: 

SunTrust Bank
1601 S Federal Highway
Fort Lauderdale, FL 33316
Contact: Philip Studer
(561) 400-2518

Stoner and Associates Inc.
4341 SW 62 Avenue
Davie FL 33314
(954) 585-0997
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Infra Map Corp 
InfraMap is a leading provider of Utility Infrastructure 
Mapping and Subsurface Utility Engineering (S.U.E.) 
services.  Theycollect utility infrastructure data in the 
fi eld using sophisticated geophysical techniques and 
instrumentation (including GPR), with automated data 
collection gear and state of the art survey equipment. Founded in 1987, InfraMap is a utility infrastructure 
mapping specialist.  Their clients are State and Local Transportation Departments, Airports, Port Authorities 
and Utilities. They have performed some of the largest utility mapping projects ever undertaken by any 
fi rm. They have the resources to perform and deliver multiple large scale projects on time, throughout the 
United States, as evidenced by our past and recent performance.

Licenses. Professional Surveyor and Mapper LB6666 (for the fi rm); LS7222 (for Lee Reumann)

Ownership/Education and Experience. InfraMap Corp is an S Corporation with 1 owner who is an employee 
of the fi rm.  Please refer to the chart on page 3-1 of this section for our team’s educational background and 
disciplines. Alternate Delivery Projects:  N/A

References. The following clients can be contacted as  references: 

Biscayne Engineering
Mike Bartholomew 
529 W Flagler St
Miami, FL 33130
(305) 324-7671 
MikeB@biscayneengineering.com
 
FDOT, District 4
Jeff  Smith
District Surveyor
3400 West Commercial Boulevard
Fort Lauderdale, FL 33309
(954) 777-4579
Jeff rey.smith@dot.state.fl .us
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Stoner and Associates, Inc. 
Stoner and Associates, Inc. has over 25 employees including four licensed 
professional surveyors and mappers supervising six survey fi eld crews. 
Stoner and Associates has developed a reputation as a professional, 
reliable company that provides accurate surveys, legal documentation 
and associated services combined with dependable service for over a 
decade. 

Licenses. Professional Surveyor and Mapper LB6633 (for the fi rm) 
LS4039 (for James Stoner)

Ownership/Education and Experience. Stoner and Associates was 
founded by  James Stoner in 1988 and who leads the fi rm as an owner 
and president to date.  Please refer to the chart on page 3-1 of this 
section for our team’s educational background and disciplines. Alternate Delivery Projects:  N/A

References. The following clients can be contacted as  references: 

Tony Irvine, P.S.M.
City of Fort Lauderdale
Engineering Division
Fourth Floor
100 N. Andrews Avenue
Fort Lauderdale, FL 33301
(954) 828-5052 
tirvine@fortlauderdale.gov

Keith Pursell
Project Manager
Town of Davie
Capital Projects
6901 Orange Drive
Davie, FL 33314
(954) 797-1220 Phone
keith_pursell@davie-fl .gov
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MOT Plans 
MOT Plans provides MOT (maintenance of traffi  c) plans quickly and 
cost eff ectively so our clients can break ground on time. The team 
includes ATSSA certifi ed supervisors who can handle any situation. The 
fi rm is a full-service barricade company providing complete temporary 
traffi  c control for any situation. MOT Plans is a certifi ed DBE and SBE 
with the Florida Department of Transportation.

Licenses. N/A

Ownership/Education and Experience. MOT Plans is an LLC Corporation 
with 2 owners who are employees of the fi rm.  Please refer to the chart 
on page 3-1 of this section for our team’s educational background and 
disciplines. Alternate Delivery Projects:  N/A

References. The following clients can be contacted as  references: 

Bud Alvarez
Estimator/Project Manager
Hardrives Paving
2101 S Congress Avenue
Delray Beach, FL 33445 
(561) 278-0456
bud@hardrivespaving.com

Paul Knight
The Ryan Companies
1700 S. Powerline Road, Suite H
Deerfi eld Beach, FL 33442
(954) 427-5599
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Valerin Group 
Stoner and Associates, Inc. has over 25 employees including four 
licensed professional surveyors and mappers supervising six survey 
fi eld crews. Stoner and Associates has developed a reputation as a 
professional, reliable company that provides accurate surveys, legal 
documentation and associated services combined with dependable 
service for over a decade. Stoner will be responsible for surveying.

Licenses. Professional Surveyor and Mapper LB6666 (for the fi rm); LS7222 (for Lee Reumann)

Ownership/Education and Experience. MOT Plans is an LLC Corporation with 2 owners who are employees 
of the fi rm. Please refer to the chart on page 3-1 of this section for our team’s educational background 
and disciplines. Alternate Delivery Projects:  North Palm River Drinking Water Project Design-Build, City of 
Tampa FY 19 Forcemain Replacements Design-Build and the City of Tampa Cypress Street Outfall DB.

References. The following clients can be contacted as  references: 

Matt Hester, CGC PMP - Project Manager 
Westra Construction
1263 12th Avenue East 
 Palmetto, FL 34221
(941) 713-6375
mhester@westraconst.com

Paige Weeks - Project Manager 
DP Development
2240 NW 22nd Street
Pompano Beach, FL 33069
(561) 574-4384
paige@dpdevelopment.com
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4. PROJECT MANAGER’S EXPERIENCE

Daniel Davila, P.E. has over 20 years of civil
engineering experience. His 
experience includes water and 
wastewater facilities, facilities 
planning, utilities master 
planning, infrastructure 
renewal, construction 
management and rate and 
fi nancial studies. Mr. Davila has 
assisted numerous clients that range from 
municipalities, counties, federal agencies, healthcare 
districts, residential developers and commercial 
developers to educational institutions. He has been 
the contract manager for small projects as well as 
large complex projects managing millions of dollars 
in design fees and several subconsultants.  Mr. 
Davila has been the contract manager for several 
government agencies including St. Lucie County; 
City of Plantation; St Lucie County School Board; 
Memorial Healthcare System; Village of 
Wellington; City of West Palm Beach; and Palm 
Beach County.

Mr. Davila has served 10 years with CMA. Please refer 
to Mr. Davila’s resume at the end of this section for 
related work experience and detailed qualifi cation 
information.  In addition, Mr. Davila is committed for 
the duration of the project.

Daniel Davila, P.E.

Richard Crow holds a Bachelor of Science in Civil 
Engineering from Florida 
Atlantic University. He has over 
20 years of experience managing 
$400 million in utility 
infrastructure in South Florida. 
Throughout his career he has 
worked as an engineering 
consultant for both government 
entities as well as private contractors, providing a 
unique opportunity to understand all parties 
involved and provide viable solutions. Richard is a 
former regional construction manager for a global 
water management company and was a critical 
component in delivering sustainable solutions to 
both government agencies and industrial clients. He 
has extensive experience in overseeing the design 
and construction of vital water and wastewater 
treatment facilities, and his expertise and leadership 
ensured both a cost-eff ective design and aggressive 
production goals being met. Richard currently 
works with Murphy Pipeline Contractors, Inc and 
has been instrumental in educating and 
implementing trenchless technology strategies 
within municipalities in South Florida.

Please refer to Mr. Crow’s resume supplied at 
the end of this section for detailed qualifi cation 
information. In addition, Mr. Crow is committed for 
the duration of the project.

Example Projects
Please refer to our ‘Firms Past Experience’ project lists in Section 2 where multiple team members worked 
together on a variety of projects. 
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Organizational Chart

Project Quality Control 
Manager

David Marin

Scheduler/Projects 
Controls Specialist

Ernie Brown

Project Manager
Richard Crow

General Superintendent
Lauren Romero

Design Manager
Daniel Davila, P.E.

Project Health & Safety 
Manager
Ed Steel

Deputy Project Manager
Gustavo Rodriguez

Design
Patrick Kaimrajh, P.E.

Subconsultants

Public Involvement Lead
Cynthia McGrail 
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Resumes

Richard Crow 

Project Manager

Education
Bachelor of Science, Civil Engineering, Florida 
Atlantic University

Certifi cations
Confi ned Space Training

Work Zone Traffi  c Control – MOT Advanced Level 
Certifi cation

CPR/Medical First Aid

OSHA 10-hour

Competent Person Excavation Certifi cation

Mr. Crow has managed over $347 million in utility 
infrastructure projects in the Florida area within 
the last 12 years. He is currently the Director of 
Engineering and Special Projects for Murphy 
Pipeline Contractors, Inc. primarily serving the 
role of Design Build Manager. Prior to that, he has 
years of experience in consulting engineering and 
governmental construction management enabling 
him to be well rounded and communicate with 
all parties. Mr. Crow has devised, executed and 
approved strategic and tactical action plans focused 
on improving fi nancial performance, establishing 
long-term business growth, and building top 
performing teams to drive achievement of 
objectives. 

Project Experience

City of Fort Lauderdale North Redundant Sewer 
Force Main Emergency Project. Design-build 
manager for new 48-inch line consisting of more 
than four miles of new pipe installed via 11 horizontal 
directional drills (HDD) that range between 1,700 
and 3,000 lf each to a depth of up to 70 feet. The 
new force main is 48-inch HDPE and DIP with 30-inch 
DIP branch sections installed by open cut. The entire 
project route is through complex urban areas with 
residential, entertainment and business districts. 
The project route includes sensitive ecosystems 
including the crossing of South Middle River 
which require Benthic surveys for the subaqueous 
crossing, dewatering calculations and permitting for 
construction within a quarter mile of contaminated 
areas with high-water table being close to the 
coastline. Crossing of the intracoastal requires 
permitting through the US Army Corps of Engineers 
and the Department of Environmental Protection. 
There is a total of nine jurisdictional agencies for this 
project. Cost: $24,500,000.00;  Role: Design/Build 
Manager.

City of Fort Lauderdale Emergency Design-Build 
30-inch Force Main Replacement. Design-build 
manager for four phases within the City. These 
nearly 20,000 lf of pipeline were replaced through 
a combination of CompressionFit, directional 
drilling, and traditional open cut installation. DBE 
Utility Services was the team’s partner for HDD. 
Environmental compliance, subaqueous crossing, 
public involvement, maintenance of traffi  c and 
congested utility corridors in the busy Sistrunk and 
Himmarshee Business Districts were some of the 
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additional project complexities. Dewatering permitting and groundwater modeling due to contaminated 
sites within a quarter mile of the projects were required. Cost: $17,000,000; Role: Design/Build Manager.

Design Build Services for the City of Coral Gables Sanitary Sewer Upgrade.  Project consisted of 
rehabilitating approximately 1600 LF of gravity sewer in an upscale, high traffi  c area within the City of Coral 
Gables to support urban residential development.  Cost; $1,418,446.00  Role: Design/Build Manager

Florida Keys Aqueduct Authority CUDJOE Wastewater Improvements.  The project consisted of 500,000 
linear feet of gravity sewer and low-pressure grinder sewer with over 62 neighborhood lift stations. In 
addition to the sewer components, the project included over 55,000 lf of water main replacement of 6-inch, 
8-inch and 12-inch by open cut. Cost: $97,000,000; Role: Design/Build Manager.

Design-Build-Operate for the Village of Islamorada Wastewater Collection System. The DBO scope 
generally includes the following: 4 vacuum pump stations; 1 master pump station; 7 Ocean Channel Creek 
HDD crossings from 8-inch to 18-inch; 400,000 LF of 3” and 10” PVC / HDPE for vacuum/low pressure grinder 
collection system; 100,000 LF of 8” and 18” transmission main and 550 residential grinder pumps. Cost: 
$104,950,279; Role: Design/Build Manager.

12476-115City of Fort Lauderdale

BidSync10/8/2021 p. 66

CAM 22-0026 
Exhibit # 5 

Page 66 of 258



4-5
Gravity Pipe Improvements to the Downtown Collection System 12476-115

Pr
oj

ec
t M

an
ag

er
’s

 E
xp

er
ie

nc
e

Gustavo Rodriguez 

Deputy Project Manager

Education
Bachelor of Science, Civil Engineering, Florida 
International University

Certifi cations
OSHA Certifi cation Training in HazMat

OSHA Competent Person, Confi ned Space, 
Contaminated Soils, and Safety Supervisor

FDOT Advanced MOT Certifi cation

Mr. Rodriguez is Currently a project manager with 5 
years of Engineering and Construction experience.  
He possesses strong analytical and organizational 
skills that allow him to successfully anticipate client 
needs and delivery a fi nished product under budget 
and ahead of schedule.  His methodical approach 
to managing and executing projects had enabled 
him to forge and leverage relationships with both 
project owners and design partners. 

Project Experience

The Standard at Coral Gables. Project was located 
in upscale, urban section of the City of Coral 
Gables. The project consisted of the replacement 
of approximately 1000 LF of Sanitary Sewer and 
the installation of four manhole structures from 
design, permitting and construction. Mr. Rodriguez 
was successfully able to navigate community and 
business needs to ensure stake holder satisfaction. 
Mr. Rodriguez was responsible for all components 
of project supervision; including contractual 
management, design changes, client interface, and 
subcontractor coordination and scheduling.  Cost:  
$612,750.00  Role: Project Manager

City of Florida City Project Nos. 10 & 11 Force Main 
1 and 2 Replacement. The Scope of construction 
consisted of replacing approximately 4000 LF of 6”-
12” Force Main along Krome Avenue Mr. Rodriguez 
managed the project from conception; assisting with 
permit submittals, material procurement, staffi  ng 
and  subcontractor coordination.  He provided 
support for all fi eld management in performing their 
responsibilities to ensure an effi  cient, safe and cost-
eff ective execution of project. Cost: $642,744.00; 
Role: Project Manager.

Bal Harbour Village Trenchless Rehabilitation and 
Related Items and Services. Rehabilitation water 
main and sewer ranging in size from 8-inch to 20-
inch via pipe bursting and horizontal directional 
drill methodology; replacement of fi re hydrants, 
relocation of services from rear easement to front 
utility easement. Cost: Active or complete phases: 
$4.3 Million  Role:  Project Manager

I-95 Express Lanes Phase 3B1 from South of SW 
10th St to South of Glades Road in Broward and 
Palm Beach. Project consisted of extending high 
occupancy toll lanes from south of SW 10th St to 
Glades Road in Broward and Palm Beach counties. 
Mr. Gustavo was instrumental in maintaining the 
fi nancial health of the project and developed 
and revised project budget accordingly with fi eld 
management and owner input.  Cost: $102 Million  
Role:  Project Engineer
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Lauren Romero 

General Superintendent

Certifi cations
OSHA 30 Hr. HAZMAT

OSHA’s Supervisor / Management 

FDOT Temporary Traffi  c Control Advanced

Mr. Romero is a results-oriented, hands-on 
Construction Manager with over 15 years of 
underground construction experience.  He has 
proven success in executing and managing a wide 
variety of construction projects. Mr. Romero 
eff ectively oversees the complete construction 
process to maximize quality, cost control, and 
effi  ciency on each job site. He prioritizes a client 
focused approach to ensure owner satisfaction and 
to maintain project schedule and to fi nish within 
budget.

Project Experience

Eagle Pass Water Works System Cast Iron Pipe 
Replacement Project. Project consisted of replacing 
approximately 95,800 LF of existing Cast Iron water 
main  via Pre-Chlorinated Pipe Bursting, Open Cut, 
and Horizontal Directional Drill. The cast iron water 
mains were replaced with 2” to 12” HDPE. The project 
also included the installation of new fi re hydrants, 
removal and replacement of existing hydrants, 
reconnecting all service lines and reconnections 
to new or existing water mains.  Mr. Romero was 
responsible for the managing of all elements of 
project execution and delivered the project under 
budget and ahead of schedule. Cost: $10,781,775.00; 
Role: General Superintendent

City of Fort Lauderdale Emergency Design-Build 
Installation of New Redundant Bypass Line.  Design/
Build project in conjunction with design partners 
Chen Moore & Associates.  The project consists of 
the rehabilitation, through Horizontal Directional 
Drilling and open cut, of approximately 22,000 LF of 
Force Main along Bayview Drive from Coral Ridge 
County Club to south of Sunrise. Mr. Romero is 
responsible for managing all components of fi eld 
operations  Cost: $27,913,506.00; Role: Construction 
Manager

The City of Fort Lauderdale Croissant Park Small 
Watermain Improvements. Project consisted of 
the replacement of approximately 15,000 LF of 
small diameter water main, replacement of fi re 
hydrants and over a hundred service connections 
in an established neighborhood south of Davie 
Blvd.  Mr. Romero delivered a successful project 
while maintaining community satisfaction and 
strengthening relationships with the stake holders.  
Cost: $2,327,438.00  Role:  Construction Manager

City of Pompano Beach State Road A1A Water 
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Main Improvements. Mr. Romero was responsible for   managing all elements of the project execution 
and coordinating all processes with owner. SEC Project Manager Contract Value $1,000.000. Type of 
Construction: Watermain (via pipe bursting small diameter existing) and roadway improvements.

The City of Coral Springs Lift Station 21C Reconstruction and New Force Main. Mr. Romero was responsible 
for all components of the job start up coordination and project execution to ensure maximum profi tability 
and owner satisfaction. SEC Project Manager:  Contract Value $1,000,000. Type of Construction: Sewer 
Pump Station and installation of 10’ Forcemain. 

Florida National University. Mr. Romero is responsible for all components of project management; including 
contractual management, design changes, client interface, subcontractor coordination and scheduling.  
SEC Construction Manager:  Contract Value: $550,000. Type of Construction:  Replacing approximately 
15,000 LF of small diameter water main.  
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David Marin 

Project Quality Control Manager

Certifi cations
QA/QC/Field Engineering Course Work

CSP 

Confi ned Space, Fall Protection, Scaff olding, and 
Trenching & Excavation

DOT Maintenance of Traffi  c Intermediate 
Certifi cation 

Construction Safety and First Aid/ CPR 

Site Safety/OSHA Compliance 

Road, Bridge and Utility Construction Supervision 

Environmental Remediation

Mr. Marin has made a career in the construction 
industry over the past 22 years, with the past 12 in 
utility construction. He performed at every level 
within the industry including laborer, operator, 
foreman, superintendent, project manager and now 
General Superintendent overseeing Quality Control 
and Quality Assurance  for Murphy Pipeline. He has 
been responsible for and managed multimillion-
dollar projects overseeing teams with a determined 
focus on safety.

Project Experience

The City of Coral Gables Sanitary Sewer 
Improvement Upgrade.  Mr. Marin  managed a 
state-of-the-art technique of trenchless manhole to 
manhole modular pipe installation of approximately 
1700 LF of sewer line. In an upscale commercial area 
of Coral Gables. Cost: $1,600,000. Role: General 
Superintendent QA/QC Manager.

Plaza Coral Gables Phase II MPC. Mr. Marin  managed 
all facets of project operations with focus on quality 
control and assurances for the replacement and 
rehabilitation of approximately 1600 LF of gravity 
sewer line. Cost: $1,400,000. Role: QA/QC Manager

The City of Boynton Beach Central Seacrest 
Corridor Drainage Improvements and Watermain 
Replacement Contract. Design-Build 30,000 LF of 
8” WM Replacement.  Mr. Marin was responsible 
for ensuring best practices being followed to ensure 
consistent focus on safety and  quality control. Cost: 
$4,856,527  Role:  QA/QC Manager

City of Fort Lauderdale Emergency Design-Build 
30-inch Force Main Replacement. Approximately 
20,000 LF of pipeline were replaced through 
a combination of CompressionFit, directional 
drilling, and traditional open cut installation. DBE 
Utility Services was the team’s partner for HDD. 
Environmental compliance, subaqueous crossing, 
public involvement, maintenance of traffi  c and 
congested utility corridors in the busy Sistrunk 
and Himmarshee Business Districts were some of 
the additional project complexities. Dewatering 
permitting and groundwater modeling due to 
contaminated sites within a quarter mile of the 
projects were required. Cost: $17,000,000; Role: QA/
QC and Construction Manager.

East Las Olas 12” Forcemain Replacement.
Approximately 1600 LF of 16 Inch Force Main. 
Mr. Marin worked with Construction Manager to  
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establish systems to maximize production and ensure all milestones were met with focus on quality fi nal 
product being released to owner.  Cost: $1,038,800; Role: QA/QC Manager

Design-Build-Operate for the Village of Islamorada Wastewater Collection System. The DBO scope 
generally includes the following: 4 vacuum pump stations; 1 master pump station; 7 Ocean Channel Creek 
HDD crossings from 8-inch to 18-inch; 400,000 LF of 3” and 10” PVC / HDPE for vacuum/low pressure grinder 
collection system; 100,000 LF of 8” and 18” transmission main and 550 residential grinder pumps. Cost: 
$104,950,279; Role: QC/QC and Construction Manager.
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Ernie Brown 

Scheduler/Projects Controls Specialist

Registrations
State of Florida Underground Utility Contractor 
License
State of Florida Plumbing License

Certifi cations
OSHA Certifi cation Training in HazMat, Competent 
Person

DOT Maintenance of Traffi  c

Mr. Brown is a results focused and dynamic 
professional, with extensive experience in heavy 
civil construction management.  He possesses 
strong strategic management capabilities, highly 
analytic and problem-solving skills and expertise 
in planning and execution.  He has a  proven 
history of success in overseeing the management 
of simultaneous multi-million-dollar projects and 
is versed in contract negotiations, anticipating  
obstacles and providing strategic solutions that 
have allowed him to forge strong relationships with 
multi levels of organizations.

Project Experience

Eagle Pass Water Works System Cast Iron Pipe 
Replacement Project. Project consisted of replacing 
approximately 95,800 LF of existing Cast Iron 
water main via Pre-Chlorinated Pipe Bursting, 
Open Cut, and Horizontal Directional Drill. The 
cast iron water mains were replaced with 2” to 12” 
HDPE. The project also included the installation of 
new fi re hydrants, removal and replacement of 
existing hydrants, reconnecting all service lines and 
reconnections to new or existing water mains.  Mr. 
Brown developed, implemented and maintained 
scheduling and production control throughout 
the duration of project.  Cost: $10,781,775.00; Role: 
Project Controller/Scheduler

The Standard at Coral Gables. Project was located 
in upscale, urban section of the City of Coral 
Gables.  The project consisted of the replacement 
of approximately 1000 LF of Sanitary Sewer and 
the installation of four manhole structures from 
design, permitting and construction. Mr. Brown 
was responsible for contract negotiations and all 
preliminary work to put the project into production.  
He managed scheduling and all costs associated 
with construction Cost:  $612,750.00  Role: Project 
Controller/Scheduler

The City of Boynton Beach Central Seacrest 
Corridor Drainage Improvements and Watermain 
Replacement Contract. Contract Value $4,856,527. 
Design-Build 30,000 LF of 8” WM Replacement.  Mr. 
Brown was responsible for managing all elements 
of project execution and coordinating all processes 
with the owner. He recruited, scheduled, and 
supervised subcontractors, enforced company 
policies, procedures and safety guidelines.  He 
managed multiple phases of construction while 
maintaining critical communication with owners to 
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ensure community satisfaction. Cost:  $4,856,527 Role: Project Controller

City of Florida City Project Nos. 10 & 11 Force Main 1 and 2 Replacement. The Scope of construction consisted 
of replacing approximately 4000 LF of 6”-12” Force Main along Krome Avenue Cost: $642,744.00; Role:  
Project Controller/Scheduler
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Ed Steel 

Project Health & Safety Manager

Registrations
USACE Construction Quality Management of 
Contractors

OSHA 30

First Aid/CPR Certifi ed

OSHA Excavation Safety and Training Competent 
Person

FL MOT Intermediate Certifi cation

Flagger MOT Certifi ed Trainer

QCS/RMS Trained and Profi cient in the use of the 
system

Confi ned Space Certifi ed

NASSCO Certifi cations

PASP, LACP and MACP

Mr. Steele has been involved in almost every aspect 
of Murphy Pipelines work; from Superintendent, 
Project Manager, QA/QC Manager and currently 
Safety and Risk Manager. Mr. Steele has strong 
strategic management capabilities, highly 
developed analytical and problem-solving skills, 
and expertise in mitigating risk to stakeholders 
and owners alike. He has a successful track record 
of ensuring all projects operate with zero safety 
incidents.

Project Experience

Eagle Pass Water Works System Cast Iron Pipe 
Replacement Project. Project consisted of replacing 
approximately 95,800 LF of existing Cast Iron 
water main  via Pre-Chlorinated Pipe Bursting, 
Open Cut, and Horizontal Directional Drill. The 
cast iron water mains were replaced with 2” to 12” 
HDPE. The project also included the installation of 
new fi re hydrants, removal and replacement of 
existing hydrants, reconnecting all service lines 
and reconnections to new or existing water mains.  
Mr. Steele was responsible for creating systems to 
ensure the safety all site personnel and to mitigate 
risk throughout the project from inception to 
project close out. Cost: $10,781,775.00; Role: Health 
and Safety Manager

The City of Boynton Beach Central Seacrest 
Corridor Drainage Improvements and Watermain 
Replacement Contract. Design-Build 30,000 LF of 
8” WM Replacement. Mr. Steele was responsible 
for enforcing compliance with regulations and 
ensuring health and safety guidelines were being 
implemented on site daily.. Cost:  $4,856,527 Role: 
Health and Safety Manager. 

The City of Fort Lauderdale Victoria Park Small 
Watermain Improvements Project. Approximately 
22,000 LF of 4”-8” WM replaced. Mr. Steele worked 
with project management team  to ensure daily 
safety meetings were being held with relevant 
and consistent information, and that all safety 
certifi cations of personnel remained up to date and 
active. Cost:  $10,282,620 Role:  Health and Safety 
Manager

5 Year Water Main Replacement Program, Arlington 
Water Utilities, TX. Health and Safety Manger  for 
multiple phases of water distribution replacement. 
The program included water main replacement in 
densely populated mature residential areas. The 
program includes replacement of 6-inch through 12-
inch water main in roughly 90% mature residential 
neighborhoods and 10% through business districts 
and in front of schools. The areas include mature 
landscaping/ trees, pedestrian foot traffi  c and 
congested utility corridors. Signifi cant QA/QC 
program implemented from planning through to 
construction.
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Daniel Davila, P.E. 

Design Manager

Education
Bachelor of Science, Civil Engineering, University of 
Florida, 2000

Registration
Professional Engineer, Florida, 63014, 2005

Professional Affi  liations
American Academy of Environmental Engineers

Florida Engineering Society

Florida Healthcare Engineers Association

Certifi cations
Stormwater Management Inspector

Mr. Davila has experience on numerous private 
and public clients that range from residential 
developers, industrial developers, municipalities, 
federal agencies, hospitals, universities, and 
educational institutions. His experience includes 
planning and design of stormwater systems, water 
and wastewater facilities, facilities planning, utilities 
master planning, infrastructure renewal, roadway 
design, and construction management. He has been 
the contract manager for small projects as well as 
large complex projects managing millions of dollars 
in design fees and several subconsultants. 

Project Experience

Broward County UAZ 110/111 & 113 Water Sewer 
Improvements 113B (RFP No. R1356803P1), 
Lauderdale Lakes, FL. The Water and Sanitary Sewer 
Improvements for the UAZ 110/111 & 113 Project 
includes the improvements to the existing water 
distribution system, sanitary sewer system, and 
transmission systems within the project area along 
with the restoration of surface areas disturbed 
for the construction of said improvements. All 
projects combined a total area of over 1000 acres 
within multiple cities. The existing system being 
replaced consists of approximately 168,100 LF of 
water mains, 122,100 LF of sanitary sewer mains, 
and 23,600 LF force main. The existing water main 
consists of asbestos cement, cast iron, ductile iron, 
galvanized steel, and polyvinyl chloride pipe ranging 
from 2” - 24” in diameter size. The sanitary sewer 
consists of vitrifi ed clay, fold and form liner, cured 
in place liner, and ductile iron pipe ranging from 8” 
– 15” in diameter size. The force main consists of 
asbestos cement, cured in place liner, ductile iron, 
and polyvinyl chloride pipe ranging from 6” – 16” 
in diameter size. There are 8 Broward County lift 
stations in these UAZ areas and 1 private lift station 
which sanitary sewer systems will need to connect 
to. Two of these stations will need rehabilitation/
replacement. The restoration of roadways, 
sidewalks, driveways, and landscape areas will need 
to be performed as needed for water and sanitary 
sewer improvement construction.

The project is currently under construction, in which 
CMA is performing construction administration for 
three separate bid packages. 

Lift Station Assessment Project, North Lauderdale, 
FL. CMA will provide professional civil engineering 
services for the assessment for potential 
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replacement/restoration of sanitary sewer lift stations in the City of North Lauderdale, Florida. CMA will 
provide site investigation, topographic survey, geotechnical investigation, utility coordination, hydraulic 
modeling, design services, regulatory permitting, bidding assistance, and limited construction administration 
for this project. CMA will be responsible for the development of the design documents for the assessment 
with regards to renovation/replacement of Lift Stations 1, 3, 9, 13, 14, 18 and 20.

TO-01 South River Forcemain Crossing, Ft Lauderdale, FL. CMA prepared the Design Criteria Package (DCP) 
for the South Middle River Force Main Crossing for the City of Fort Lauderdale, located along NE 19th Street 
/ NE 21st Street between NE 22nd Avenue and Bayview Drive. The scope of work included preliminary design 
and permitting of approximately 2,200 LF of 16” HDPE sanitary sewer force main to replace the existing 12” 
cast iron pipe force main which is currently out of service. This project included approximately 1,410 LF of 
horizontal directional drill (HDD) of the 16” force main under the Middle River. CMA prepared the DCP and 
has permitted the HDD with Broward County, SFWMD, U.S. Army Corps of Engineers (ACOE), and FDEP. 
CMA also provided bidding assistance for this project.

TO-11 - P12352 - S. River Forcemain Crossing Design Review and CEI Services - Contract 466-11723-2 - PO 
PP171887-12 with City of Ft. Lauderdale, FL. CMA prepared a Design Criteria Package (DCP) and performed 
Construction Engineering and Inspection (CEI) services for the City of Fort Lauderdale Public Works 
Department for the replacement and upsizing of approximately 1,860 linear feet of 12” sanitary sewer 
forcemain in the Bal Harbour / Coral Ridge neighborhoods.

The project included a 16” horizontal directional drill (HDD) under the South Middle River and upland 
open-cut installation along NE 19th Street from NE 22nd Avenue and NE 21st Street to Bayview Drive. CMA 
prepared the DCP which included plans and specifi cations. CMA also performed permitting services with 
Broward County and FDEP. CMA performed CEI services during the Design-Build phase, including plans 
review, full time fi eld representation, and project closeout services. The Design-Build construction cost was 
approximately $1.3 Million.

Southgate Boulevard & Rock Island Force Main, Margate, Florida. CMA is assisting Carollo Engineers with 
installing approximately 6,000 linear feet of sanitary sewer force main to provide system redundancy. CMA 
is responsible for the survey, geotechnical engineering, subsurface utility investigation, design, permitting 
and bidding assistance. The fi rm is also providing hydraulic modeling services to verify the impacts to other 
areas of the sewer transmission system with the implementation of the new force main.

SBBC- Charles W Flanagan High School-GOB Renovations, Pembroke Pines, FL. The project consists on 
the construction of a new classroom building which will be replacing buildings #3, #4 and #6. The new 
building required connection to the existing school drainage system, a new water service, fi re lines 
and sanitary sewer service. CMA provided civil engineering services for the design of fi re lines, fi re 
department connections (FDC) including fi re fl ow calculations per ISO and NFPA standards, hydraulic 
modeling, extension of watermains, pavement and sidewalk restoration to accommodate the proposed 
improvements. The design also required drainage improvements and permitting with the Fire Rescue 
Department, South Broward Drainage District (SBDD) and Broward County Health Department (BCHD). 
Chen Moore also provided Landscape Architecture and Irrigation design to comply with the School Board 
and local regulatory agencies.

Margate Elementary School - Phase II (16014 Phase II), Margate, FL. This project consists of the replacement 
of existing buildings No. 4 and No. 6 with a new 8,400 SF building at the Margate Elementary School in the 
City of Margate, FL. CMA is responsible for the civil engineering design and permitting, including water 
main, sanitary sewer services, fi re protection infrastructure, stormwater drainage, grading, and paving 
restoration. The fi re protection system includes a fi re main, which is designed as a closed loop system 
without any dead ends, a fi re hydrant, a fi re department connection, and backfl ow preventer. The building 
water service will be tapped off  the proposed 8-inch water main loop.  The Needed Fire Flow (NFF) was 
estimated and modeled in accordance with the methods presented in NFPA 1 Fire Code.

A storm drain gravity line will collect the roof drain and connect to the existing stormwater system. The 
proposed storm drain ranges from 8-inches to 10-inches, conveying the stormwater fl ow from the building 
to a catch basin located East of building No. 8, which subsequently discharges to the Stranahan River 
through an existing outfall. Services include permitting through the engineering and planning department 
of the City of Margate.
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5. PROJECT METHODOLOGY & APPROACH
Delivering a quality project to achieve your goals.

Our approach is based on many years of successful service to the City.

I. BACKGROUND

The City of Fort Lauderdale (CITY)has an upcoming project where they plan to improve the gravity sewer 
system in the downtown Fort Lauderdale area. The project is located along SE 2nd Street, SE 1st Ave, and 
E Las Olas Blvd, extending from SW 1st Ave to SE 3rd Ave. This location is a very active downtown and 
entertainment area, and therefore the project needs to be as unobtrusive as possible. The City is looking 
for a design build fi rm that can design, permit, and build the proposed improvements by using trenchless 
methods and minimizing impact. Approximately 2,120 LF of gravity sewer pipe is expected to be replaced, 
including the connection of sewer laterals. 

Murphy Pipeline Contractor (MPC) has teamed up with Chen Moore and Associates (CMA) to provide 
an effi  cient trenchless approach for this project. The team plans to meet and exceed the city’s goals by 
considering the following aspects: 

• Public Outreach Approach
• Familiarity with local subsurface conditions and interpretation of geotechnical data obtained by 

the DBF, to augment preliminary geotechnical data
• Existing cured in place pipe (CIPP) considerations 
• Pipe bursting installation
• Open cut installation
• Sewer lateral connections
• Bypass plan, fl ow considerations, and operations 
• Traffi  c study that meets the requirements of permitting agencies
• Maintenance of traffi  c
• Dewatering. 
• Erosion and Sediment Control 
• Manhole improvements and impacts including sections of manholes which must be removed for 

pipe bursting operations

In addition to the engineering and construction aspect of the project, our team is providing a comprehensive 
approach that highlights our awareness and understanding of the community’s unique needs. 

II. APPROACH METHODOLOGY

As previously indicated, our team has successfully designed, permitted, and constructed several Trenchless 
Projects within South Florida and the City of Fort Lauderdale.  Our approach is simple but effi  cient and it will 
allow us to provide the City with a sound effi  cient design and construction, all within budget and ahead of 
schedule.

Our Trenchless Project Approach is structured around KEY GOALS 

1. Community Coordination and Public Involvement 

2. Minimize the construction footprint to the Downtown Area 

3. Reduce the construction duration

4. Sustain the surrounding business and residents Way of Life

Proposed Design-Build Schedule

The use of our Trenchless approach of man hole to manhole pipe bursting of the existing gravity lines 
has allowed the MPC team to create a proposed schedule that will limit the duration of construction that 
impacts the Downtown Area. Additionally, the proposed schedule shows a completion date roughly three 
months ahead of the contract time.
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This decrease in project length is an exceptional benefi t to the team, the City of Fort Lauderdale, and the 
impacted community. -

Public Outreach Approach 

The MPC Team would like to emphasize that the public outreach, communication, and coordination with 
the Las Olas Downtown Area community is one of the most important foundations in creating a successful 
project. Due to the nature and location of this project, the MPC Team has partnered with The Valerin Group 
to assist in maintaining high stakeholder satisfaction and a seamless communication process between all 
parties involved. Throughout this proposal, we will detail Valerin Group’s intimate knowledge of City events 
and local fl avor that will enable the MPC Team maintain positive community relationships.

Our public involvement partner, The Valerin Group, Inc. (Valerin), will lead our team’s community outreach 
and public engagement eff orts for this project. Valerin’s extensive experience with similar infrastructure 
projects and familiarity with downtown Fort Lauderdale’s Las Olas neighbors and businesses, will support 
our commitment to early, continuous, and meaningful communications and outreach that gains public 
support for the project and minimizes impacts to stakeholders.  

Valerin received Tampa Bay’s PRestigious Award for Community Relations for the Hillsborough County’s 
North Palm River Drinking Water Design-Build project.
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Community Outreach Plan. Valerin will develop a Community Outreach Plan (COP) that will serve as 
a “blueprint” outlining the communication tools, techniques and methods to be used and updated 
throughout the duration of the project. The COP will be developed with an understanding of the specifi c 
stakeholder concerns from residents and businesses in the Las Olas district.  Upon completion, the COP will 
be submitted to City staff  for review and approval. The COP is a living document and outlines stakeholder 
management, public meetings, special events and communications activities during design and construction 
as wel as anticipated stakeholder concerns. 

Stakeholder Management | Concerns.   Early and continuous outreach and communication to address 
specifi c concerns is critical to minimizing impacts to the community. Valerin will develop a stakeholder 
database comprised of key stakeholders including The City of Fort Lauderdale Transportation and Mobility 
department (TAM), Broward County Transit, Broward County, the Downtown Development Association 
(DDA), the Las Olas Association and the Downtown Fort Lauderdale Civic Association as well as property 
owners, residents, businesses and emergency services/fi rst responders. Specifi c stakeholder concerns may 
include access to valet parking as well as noise, odor and dust near outdoor patio seating at restaurants 
including:

Access to parking, noise and utility impacts will be of concern to offi  ce buildings and apartments, 
condominiums and hotels including the  

The NSU Art Museum, Broward County Government Center and Library will be concerned that pedestrian 
and parking access may be impacted during construction. Medical services providers including Shino Bay 
Cosmetic Dermatology perform in-offi  ce procedures where unexpected vibrations or utility impacts would 
be of concern. 

We will also take into consideration impacts to local events including the Las Olas Art Fair, Exotics on Las 
Olas and the Fort Lauderdale International Boat Show. 

The Florida Department of Transportation’s (FDOT) Henry E. Kinney Tunnel Improvements and Pedestrian 
Plaza Project includes major road closures and detours along Las Olas Boulevard and adjacent to the 
project boundaries, which we anticipate will result in increased traffi  c congestion throughout the area. Our 
comprehensive stakeholder database will capture contact information as well as track correspondence with 
dates, stakeholder type, form of communication, area(s) of concern, inquiries, responses and resolutions.

Public Meetings. A Virtual Public Information Meeting using Zoom or Go-to-Webinar will be conducted at 
approximately 90% design plans to allow stakeholders the opportunity to receive timely project information 
and construction schedules, speak to project staff , and provide valuable feedback. Meeting planning and 
coordination will include development of collateral and a PowerPoint presentation; distribution of meeting 
invitations via social media, email and personal delivery; meeting production, attendance, moderation 
and Q&A support and preparation of a summary report including attendance lists and question/answer 
summary. Valerin will work with the City’s strategic communications team to ensure all material is pre-
approved and meets City brand guidelines. 

• Eddie V’s
• YOLO
• Java & Jam

• Arborwood Kitchen
• Royal Pig BBQ  

• Hyatt Centric
• Icon Las Olas

• Alluvion Las Olas
• River House and 1WLO
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Pre-Construction Activities. Several weeks prior to the start of construction, Valerin’s Community Outreach 
Specialist (COS) will develop and distribute fl yers via email and/ or personal contact providing notice of the 
start of construction, what to expect during construction, and contact information. This information will 
also be provided to the City’s Strategic Communications staff  for posting to the City’s website and social 
media platforms.

Construction Phase – Outreach Tools | Techniques | Activities

During construction, Valerin’s COS will perform public information and outreach activities to include the 
following:

 

• Attendance at regular progress meetings to be kept up to date on project activities. 
• Meeting/interacting one-on-one with property and business owners, property managers/

associations, developers and other interested parties to include key stakeholders
• Maintaining a project specifi c 24/7 Hotline and project email address and respond to inquiries in a 

timely manner. 
• Developing/creating project collateral such as a project fact sheet, notifi cations, fl yers, Frequently 

Asked Questions (FAQs), and other relevant information  
• Distribute project collateral via personal delivery, email and/or fi rst-class mail to property owners, 

businesses and tenants located near the project site, and to other interested parties. 
• Maintain stakeholder database (using a Stakeholder Management Database System). 
• Correspond regularly with the City regarding relevant project updates/information to post to social 

media platforms, website and in other channels including the City Newsletter (LauderTrac), FTL 
City News, City Video Programming ie; “The Buzz”, FLTV
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The Valerin team provides communications, community outreach and  engagement support for the City of 
Tampa Water Main Improvements Design Build Project.

Project Communications. Based on our team’s prior experience, project knowledge and relationship 
building, we can anticipate many of the questions and concerns that may arise and address them through 
pre-approved communications materials such as a project fact sheets and FAQs. All written responses will 
be presented to the City’s Project Manager for review and approval prior to being released to the public.

Valerin’s COS will typically respond to routine public inquiries either within two (2) hours of receiving a 
call, message and/or email or the morning of the next business day if received after hours or on the 
weekend. We understand that even when there is no immediate answer to the inquiry, it is important to be 
responsive and to reassure the caller their concern has been heard and will be addressed. This can often be 
the diff erence between a minor problem being resolved or escalating into a crisis. 

Project Collateral (Fact Sheets, Flyers and Newsletters). Valerin’s, graphic design specialist will develop 
collateral pieces that are factual, informative, educational and tailored to meet the needs and requirements 
specifi c to this project. 

Collateral and notifi cations are written in “plain language” so it is easily understood by the public and include 
QR codes for easy access to the project website. Collateral materials include but are not limited to: Fact 
Sheet; Flyers; Notifi cations; E-Mail Updates; and Social Media Announcements. After Valerin performs an 
internal QC review of the documents, the drafts will be provided to the City for fi nal review and approval 
prior to printing and distribution.

Website and Social Media. Valerin’s project COS will provide content to post on the City’s website or project 
website, including project information and updates as appropriate. We understand the website serves as a 
primary source of public information on City activities and will ensure that website links are included on all 
collateral material to drive interested parties to the site. 

The project COS will also provide content for City social media accounts (Facebook, Twitter, Instagram, 
YouTube, Nextdoor) to inform the public about project activities, schedule and impacts. The social media 
channels will be regularly monitored to identify trending subjects and issues and provide valuable feedback 
to the City’s Strategic Communications staff . 
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Project Updates. The project COS will prepare a weekly “Projects Update Report” for this project. This 
information will detail project activities as well as future activities as documented in the contractor’s two-
week look ahead and project schedule. The report will include any inquiries and responses received from 
the public and media. 

1. Local Subsurface Conditions & Associated

Geotechnical Data

Our team has evaluated the available geotechnical data provided by 
the City and made a distinct evaluation of the low N values from the 
boring logs. These existing conditions are favorable for the Pipe 
Bursting process. We are also aware of the presence of a high-water 
table which will have a limited impact during a trenchless operation 
when compared to an open cut approach. 

2. Existing cured in place 
pipe (CIPP) considerations 

Our team has extensive 
experience with existing CIPP 
lining upsize projects.  For 
continued success we have 
designed and supplied pipe  

burst heads that allow fracturing the main with little resistance.  
Inverts are traditionally opened up and left over  CIPP, in and 
around the manhole, is  removed to provide a perfect seal. Leaving 
CIPP and sealing the inverts over the new line could cause a leak 
point. Therefore, MPC highly recommends removing the old CIPP 
when rehabilitating lines.  

3.    Pipe Bursting 
Installation

For a successful trenchless project that off ers the least impact 
to the surrounding area the MPC Team proposes a manhole-to-
manhole pipe bursting approach. In this approach the modular 
pipe and pipe bursting equipment fi t inside the existing manhole. 
Additionally, if conditions allow, pipe bursting can be performed 
through existing manholes. As an example, a pipe burst run can 
have four manholes within the same run. The set up would be at 
fi rst and fourth manholes, thus bursting through manhole two and 

three. There are linear limitations to the length of bursting that is impacted by the straightness of the run 
and the diameter increase. Burst with smaller diameter are limited to 800 LF and larger size increases are 
limited to 400 LF.    

An application of this approach can be found in the example plan and profi le view, where pipe bursting can 
be performed through an existing manhole, thus limiting above ground traffi  c impact to the intersection. 
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After the pipe bursting process has 
been achieved inverts are sealed 
and mudded in the traditional way. 
Allowing for a standard tight seal 
around the new pipe.  

4. Open Cut Installation

Open Cut installation is proposed to be limited 
in the project. We anticipate open excavation 
for lateral connections, confl ict structures, 
and manhole replacements, if needed. During 
the open cut installations, The MPC Team will 
ensure that proper trench support, dewatering 
activities, maintenance of traffi  c and community 
coordination exceed the client’s expectations. 
Our team has experience working in the project 
area and has recently successfully completed 

several projects in and around the proposed site. Experience, knowledge, and dedication to the fi ner detail 
will ensure successful open cut operations along this highly visible corridor.  
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5. Sewer lateral connections

The sewer lateral connection will require intensive 
investigation through CCTV to review each lateral 
and to determine reconnection or abandonment. 
Once we determined if the lateral connection will be 
reinstated or abandoned, our team will submit our 
proposed activities for confi rmation from the City of 
Fort Lauderdale operations department. Additionally, 
our team will provide a post inspection of the lateral 
via CCTV to ensure proper tight seal connection.

The MPC team has used the proposed Inserta Tees on several of our local gravity sewer upgrade projects. 
Inserta Tee allows easier grading of mainline and ensures that side services are installed exactly where they 
need to be. Using them reduces the need to completely excavate the mainline connection for a traditional 
wye connection. 

6. Bypass plan, fl ow considerations, and operations 

The overall plan is structured around maintain existing gravity fl ow 
and mitigating the impact to the surrounding area. Our team will be 
using silent pumps supported by an additional layer of construction 
site sound barrier curtains. These silent diesel bypass pumps comply 
to city noise ordinance of 71 dba at 23’.  The bypass will include 
suction manifold into a Silent Diesel Pump (Primary) & Silent Diesel 
Pump (back up) the laterals will be bypassed with dedicated bypass 
pumps.  

The bypass for this project will be done in phases. Each bypass will 
account for all gravity lines and laterals into manholes and mainline  
pipes. Silent diesel pumps will be used for the bypass including  
primary and backups. Bypass piping and road ramps will help to 
reduce the impact on local pedestrian and vehicular traffi  c. The 
bypass plan will begin in the low end of the project on Las Olas Blvd 
and run east bound to SE 1 Ave. The bypass will turn north bound 
until SE 2 Street. Bypass will then go west bound on SE 2 Street until 
the terminal manhole located SW 1 Ave.

Phase 1-The bypass will begin suction in an east-west manner at MH 
#80. MH 80, 79, 78 will be bypassed and the bypass discharge will 
be in MH #68A. 

Phase 2- The bypass will begin suction in an east-west manner at MH 
68A. MH 68A, 68B, 68B will be bypassed and the bypass discharge  
will be in MH 68. 

Phase 3- The bypass will begin suction in an east-west manner at 
MH 68. The discharge will turn south to north. MH 68 &, 69, 69A will 
be bypassed and the bypass discharge will be in MH 70. 

Phase 4- The bypass will begin suction in an east-west manner at MH 
70. MH 70, 70A, 70B, 56 will be bypassed and the bypass discharge 
will be in MH 55. The incoming fl ows from MH 68 (dedicated silent 
bypass pumps) will also discharge to MH 69. 

Phase 5- The bypass will begin suction in an east-west manner at 
MH 55. MH 55, 5,5B, 178 will be bypassed and the bypass discharge 
will be in MH 179. 
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Phase 6- The bypass will begin suction in east-west manner at MH 179. MH 179, 1,1Ewill  be bypassed and the 
bypass discharge will be in the downstream manhole. 

Any incoming lines or laterals will be accounted for with a fl ow thru pipe plug and a silent diesel bypass 
pump.

Were above ground temporary bypass fl ow lines that are required and traffi  c cannot be diverted, our team 
will propose fl ow through ramps.   

7. Traffi  c Study  

The MPC Team has experience with design-built projects and MOT implementation for trenchless projects. 
Understanding that the project is in a high entertainment area with high volumes of vehicle and pedestrian 
traffi  c is key to develop a plan that is safe for the public. Any deviation of traffi  c will evaluate the impact on 
the overall streets and pedestrian walkways in the downtown area. Traffi  c impact analysis and MOT plans 
will be prepared and submitted to the City and regulatory agencies to makes sure of compliance with traffi  c 
and safety.

8. Maintenance of Traffi  c  

The MPC Team has designed and implemented well executed maintenance of traffi  c operations throughout 
Broward County.  Proposing a trenchless approach greatly reduces the overall impact compared to a 
traditional open-cut operation. The MPC team will be performing the infrastructure upgrade with no road 
closures throughout the project. Minimizing impacts to the traveling public equates to time and cost savings 
for the MPC Team, as well as increased community satisfaction. MPC carefully evaluated the pipe bursting 
setups throughout the design and select open-cut work when developing the MOT approach. For the pipe 
bursting work, our team will propose to use the on-street parking to maintain traffi  c fl ow. This will require a 
small section of middle lanes for temporary closure. This section of road is 40 linear feet wide and thorough 
traffi  c will be minimally aff ected.  It is important to note that our team will maintain ingress or egress to the 
Downtown Area Communities. To ensure traffi  c control plans are followed and implemented correctly, all 
the MPC management and fi eld personnel have been trained and received certifi cations for the applicable 
duties from advanced to intermediate MOT certifi cates.   
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9. Dewatering

The MPC Team has developed a dewatering plan based on the geotechnical fi ndings, knowledge of the 
local conditions and regulatory environment and best practices from past projects within the City of Fort 
Lauderdale. Dewatering permits will be applied for during the early stages of the project to comply with 
Broward County Environmental Protection and Growth Management Department and South Florida Water 
Management District requirements. A search of the Florida Department of Environmental Protection 
(FDEP) database has found three contaminated sites within the vicinity, with only one potentially aff ecting 
the project.  We have provided in the exhibit below, the location of these contaminated sites. Most of the 
project is found outside any potential contamination, however, the segment east of NE 2nd Ave will require 
further investigation to determine whether remediation will be necessary.   

Since the project will use Pipe Bursting as the primary pipe installation method, dewatering needs will 
minimize.  Dewatering will be performed to lower the groundwater table, as necessary, to work inside 
manholes and at excavations. It is anticipated that some excavation will be performed at sewer lateral 
connections and pipe confl icts along the pipe bursting run. Further investigation will be performed by our 
team to determine the areas that will require open cut excavation. 

A typical dewatering plan will include a dewatering pump, a dewatering hose, a sedimentation tank, and 
a discharge location to the City storm system. All dewatering effl  uent will be treated to meet regulatory 
requirements of turbidity. The following exhibit depicts the dewatering plan for a potential excavation in 
the project. Each potential excavation will be evaluated individually to determine the if any modifi cation of 
this dewatering plan will be necessary. 

The Exhibit C shows our Storm Water Pollution Prevention plan identifying the storm drainage system, 
inlets to be protected, fl oating turbidity barriers at outfalls and sedimentation protection. 
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10. Erosion and Sedimentation Control

Our team has reviewed the area and noted the outfalls that will be monitored during construction.  For the 
success of the project and environmental protection, a sedimentation and erosion control (SEC) plan will 
be created prior to construction and adhered to on a daily basis. Typical SEC plan will identify the existing 
storm drainage system, inlets to be protected, sediment retaining curtains, and fl oating turbidity barriers 
at outfalls. SEC Inspection Reports and Turbidity Monitoring Logs will be maintained by our Design partner 
CMA so we can have an independent party perform these inspections. Once MPC has been identifi ed of any 
potential defi ciencies, they will be resolved immediately.  If site conditions change, our proposed plan will 
be modifi ed / adjusted.  It is essential to maintain the environmental ecosystem of the area and to withhold 
our construction eff orts from disturbing the environment. An example of inspection reports and Turbidity 
Monitoring Logs is presented below with a preliminary Sedimentation and Erosion Control plan.  

12476-115City of Fort Lauderdale

BidSync10/8/2021 p. 89

CAM 22-0026 
Exhibit # 5 

Page 89 of 258



Gravity Pipe Improvements to the Downtown Collection System 12476-115
5-13

Pr
oj

ec
t M

et
ho

do
lo

gy
 &

 A
pp

ro
ac

h

11. Manhole improvements and impacts including sections of manholes which must be removed for pipe 
bursting operations.

Manhole modifi cations are anticipated through out the project. Once the pipe bursting operation is 
complete The MPC Team will reattach the undamaged precast lid and reline the manhole to maintain is 
useful life. 

Data Gathering and Preliminary Investigations 

This step of the project is an important part of the project. It requires detailed attention, experience, 
organization, and substantial coordination. This is the step of our project approach in which we learn 
everything about the project, where we learn the limitations, existing conditions and where we coordinate 
with most stakeholders. 
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Our team begins this project step by conducting an internal kick-off  meeting with subconsultants.  At the 
meeting, details of the project are shared with subconsultants, schedules are established, and key items 
are discussed. Typically, topographic surveys, environmental, site visits, surveys and assessments, and 
geotechnical engineering will be performed under this phase. However, prior to sending our team to the 
fi eld, we make sure they have all available information such as as-builts and previous surveys for their use.

The following tasks are performed under this phase:

a. Call for design tickets (811)

b. Review as-builts, GIS and existing information (utilities)

c. Perform survey, testholes, underground utility exploration and designations (GPR)

d. Review environmental permits and address concerns

e. Release Geotechnical Engineer as applicable

f. Research and study right-of-way lines; research jurisdictions

g. Review traffi  c reports and previous assessments. Begin MOT coordination

h. Identify contaminated sites and or sensitive sites

i. Contact permitting agencies, request previous permits for project area and adjacent areas as  
 applicable. Review permits

j. Meet with regulatory agencies as necessary and discuss project

k. Meet with City staff , including maintenance and operation staff 

It is imperative that design tickets (811 calls), coordination with utility providers, as-built review and site visits 
are thoroughly performed to understand the constraints and determine the best options for the design. 
Our team has in-house procedures and checklists to make sure we do not miss a step in the critical Data 
Gathering phase. We also keep a log for all utility coordination which we continue to update as information 
is made available to us. This Utility Tracking Log will be shared with City staff  periodically during the course 
of the project. Below is an example of a tracking log which shows agencies contacted, utilities encountered, 
dates of latest information received and contact person.

In addition to obtaining existing information, is important to understand the project jurisdictional agencies. 
For this project we propose contacting and or meeting with all agencies within 3 weeks from NTP. It is 
important we established early communication with permitting agencies and attend pre-application 
meetings. It is important to present the project to agencies early on to avoid any surprises. Meetings will be 
held with regulatory agencies and the scope of the project will be shared along with preliminary exhibits. 

2. Design Approach 

After meeting with the City, regulatory agencies and gathering fi eld information, we will proceed with 
the design phase. During this phase, we will develop detailed plans, calculations, reports, assessments, 
complete studies, and incorporate technical specifi cations. 

The following is a summary of the design approach and potential issues or challenges. We know from 
experience that the successful delivery of projects such as the Coral Shores Watermain replacement project 
boils down to implementing four fundamental steps:

Begin with a design approach that identifi es the core project technical issues.

Identify constructability challenges and break down the project design components to the root challenges.

Focus on simplifying solutions and providing clean, constructible designs.

Follow through to assure coordination and communication with all project stakeholders.
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3. Regulatory Agency Permitting 

As previously indicated, our team will begin coordination with regulatory agencies within days of receiving 
an NTP. Coordination with regulatory agencies is performed during the entire Project duration. It begins 
prior to the kickoff  meeting with our initial as-built investigation and existing permits research; and ends 
with the project close-out and fi nal certifi cations. It is of the upmost importance that the regulatory agencies 
are approached and engaged from the beginning to avoid any surprises. We will attend pre-application 
meetings with all the regulatory agencies prior to initiating the design.

Our team has excellent relationships with the regulatory agencies that will be engaged under this contract. 
Our team has years of experience in dealing with the local agencies including utility providers, FDOT, 
SFWMD, EPGMD, BCTED, BCHCED and FDEP

Permits and/or coordination for this project will be required for:

• Gravity Sewer Improvements
• Dewatering during construction within contaminated areas
• Pavement markings and signage
• Municipal permitting

Our Team anticipates the following agencies that will be part of this project:

• Broward County Environmental Protection & Growth Management Department (EPGMD)
• Broward County Highway Construction and Engineering Division (BCHCED)
• Broward County Traffi  c Engineering Division (BCTED)
• South Florida Water Management District (SFWMD)
• Utility Providers

Quality Control and Assurance  

Through design and engineering to the installation of infrastructure. Our team delivers an outstanding 
product by documenting all comments and providing a thorough list of what has been addressed. During 
installation, the MPC fi eld team records daily activities from the installation crew to the CEI staff  of Chen 
Moore working together to provide a quality product for the City of Fort Lauderdale.

MPC’s QA/QC plan establishes the basic guidelines in which MPC will operate during construction for 
this project.  MPC will provide the necessary supervision, inspection and testing of all items of work, 
including that of subcontractors and suppliers to ensure compliance with plans and specifi cations.  This 
will be accomplished using MPC’s Daily Construction Checklist which is performed twice a day by the 
Superintendent to confi rm to compliance with project requirements such as active locate tickets, latest 
plans/specifi cations, approved shop drawings for work being performed, resident notifi ed for work being 
performed today, survey laid out, NPDES compliance, daily project upkeep / maintenance, etc.  This daily 
construction checklist is specifi cally designed on a per project basis to make sure that it meets the specifi c 
needs of that neighborhood and project. 

Available Resources and Current Workload

Below is our chart with our current workload.  We have 09 projects that are currently open; however, 
we have 4 projects that are currently under construction.  We are anticipating construction commencing 
in January / February 2021.  Based on that anticipated start date, 6 projects will either be closed or in the 
closeout phase.  At this point, we anticipate having a few active projects by the time the Coral Shores Small 
Water Main project starts.  We will have at least 3 pipe bursting crews available to perform this work.   
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No. Project Name Anticipated 
Completion Date

Percentage 
Complete Status

1 City of Fort Lauderdale Victora 
park Oct 2021 99% Project Close Out

2
City of Fort Lauderdale North 
Redundant Sewer Force Main 
Project

Oct 2021 99% Project Close Out

3 Tamarac 10 Inch Pipe Bursting Sep 2021 99% Project Close Out

4 Bal Harbour Phase 5C- Loop 
Water/Sewer Nov 2021 50% Construction Ongoing

5 Bal Harbour Phase 3C Sewer Dec 2021 10% Construction Ongoing
6 Coral Springs HDD Oct 2021 56% Construction Ongoing

Each available crew typically brings a backhoe, loader, skidsteer, fusing machine, pipe bursting rig and 
foreman truck with all of the necessary hand tools.  MPC’s fl eet allows us the ability to be self-suffi  cient on 
most of our projects. However, should the need arise, we have accounts with the major equipment rentals 
in order to complete any project. 
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6. REFERENCES 

Client Information Project/Scope Dates of 
Construction

Description 
of work self-
performed

Details of Project Value Engineering, 
Cost Savings, Innovative Solutions, 

Project Time Enhancement, Value Added 
Efforts, etc. 

Constructon 
Cost / 

Estimated 
and Actual

John Sloss 
The Weitz Company, LLC 
1200 Centrepark Blvd Suite 700 
West Palm Beach, FL 33401 
john.sloss@weitz.com 
Phone (561) 718-9829 
Fax (305) 858-6934  

The Standard 
Vanera Street/ 
replacement of 
approximately 
600 LF of 
gravity sewer 

February 
2021

design, 
permitting, and 
execution of the 
replacement of 
approximately 
600 LF of gravity 
sewer

The project required upsizing the line 
directly into to the main pump station 
with the line remaining in service at all 
times. The MPC Team designed and 
implemented a bypass plan that exceeded 
expectations. The bypass allowed the 
team to upsize the existing system to 
a larger main while maintaining sewer 
service.

$612,750

Ian van Walleghem 
Agave Ponce, LLC 
2601 South Bayshore Drive, #250 
Miami, FL 
ianvw@agaveponce.com 
Phone (305) 951-5280 
Fax (305) 858-1589

The Plaza at 
Coral Gables/
upgrade 
existing gravity 
sewer utilities 

March 2018

design, 
permitting, and 
execution of the 
pipe bursting 738 
LF of 12”, 976 LF 
of 15”, and 66 
LF of 18” gravity 
sewer line 

The pipe bursting had size increase in 
excess of two pipe sizes.  A key success 
of the project included the design and 
implementation of a bypass system 
that maintained existing flow while 
MPC upgraded the existing line via pipe 
bursting. This project was programmed 
as trenchless due to the minimal impact it 
had on the surrounding business, condos 
and community compared to traditional 
opencut.

$1,418,446

Philip Parenteau 
Astor Companies 
Almeria Ave A 
Coral Gables, FL 33134 
phililp@astorcompanies.com 
(786) 623-2808  
N/A

Merrick Manor 
Sanitary Sewer 
Ph II/ upsizing 
of the existing 
sanitary sewer 
system

January 2019

design, permitting 
and construction 
administration for 
the replacement 
and upsizing of 
2,865 LF of gravity 
sewer via pipe 
bursting. Lines 
were upsized to 
8, 10 and 15 inches 
in diameter.

The team worked with several developers 
who needed an upsizing of the existing 
sanitary sewer system to accommodate 
their upcoming developments in 
Merrick Manor. The scope included 
civil engineering services for the 
design, permitting and construction 
administration effort for the replacement 
and upsizing of just under +/- 1,265 LF of 
existing gravity sewer. 

$898,800
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9/28/21, 3:14 PM DPX Form

https://www.bidsync.com/DPXViewer/2._Non_Collusion_Statement_05-2020_8412001.htm?ac=supresponse&auc=2072282&docid=8412275 1/2

Supplier Response Form
NON-COLLUSION STATEMENT:

By signing this offer, the vendor/contractor certifies that this offer is made independently and free from collusion. Vendor shall disclose below any City of
Fort Lauderdale, FL officer or employee, or any relative of any such officer or employee who is an officer or director of, or has a material interest in, the
vendor's business, who is in a position to influence this procurement.

Any City of Fort Lauderdale, FL officer or employee who has any input into the writing of specifications or requirements, solicitation of offers, decision to
award, evaluation of offers, or any other activity pertinent to this procurement is presumed, for purposes hereof, to be in a position to influence this
procurement.

For purposes hereof, a person has a material interest if they directly or indirectly own more than 5 percent of the total assets or capital stock of any
business entity, or if they otherwise stand to personally gain if the contract is awarded to this vendor.

In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,

3.3. City employees may not contract with the City through any corporation or business entity in which they or their immediate family members hold a
controlling financial interest (e.g. ownership of five (5) percent or more).

3.4. Immediate family members (spouse, parents and children) are also prohibited from contracting with the City subject to the same general rules.

Failure of a vendor to disclose any relationship described herein shall be reason for debarment in accordance with the provisions of the
City Procurement Code.

NAME RELATIONSHIPS

Murphy Pipeline Contractors, LLC. None

In the event the vendor does not indicate any names, the City shall interpret this to mean that the vendor has indicated that no such
relationships exist.

Taylor Morris Secretary
Authorized Signature Title

Taylor Morris 9/28/21
Name (Printed) Date
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9/28/21, 3:14 PM DPX Form

https://www.bidsync.com/DPXViewer/2._Non_Collusion_Statement_05-2020_8412001.htm?ac=supresponse&auc=2072282&docid=8412275 2/2

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original signature. (See Electronic Signatures in Global
and National Commerce Act for more information.)

To take exception:
1) Click Take Exception.
2) Create a Word document detailing your exceptions.
3) Upload exceptions as an attachment to your offer on BidSync's system.
�� ������	
�� 	
� ����� ���� �
� �� ��	 ��	 ���� ����
		��� ������ ��
�� �� 	� ����� ����� ��		�� 	� �
�
� �
��
�� ��	 ���� �
��

Username whitedove1233
Password *

���� ���� �����	
�� �����

�  �!�
��� �
����
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9/28/21, 3:14 PM DPX Form

https://www.bidsync.com/DPXViewer/Contract_Payment_Method.P-Card_Form_06-27-19_7910644.htm?ac=supresponse&auc=2072282&docid=791… 1/2

Supplier Response Form

CONTRACT PAYMENT METHOD

The City of Fort Lauderdale has implemented a Procurement Card (P-Card) program which changes how
payments are remitted to its vendors. The City has transitioned from traditional paper checks to credit card
payments via MasterCard or Visa as part of this program.

This allows you as a vendor of the City of Fort Lauderdale to receive your payments fast and safely. No
more waiting for checks to be printed and mailed.

In accordance with the contract, payments on this contract will be made utilizing the City’s P-Card
(MasterCard or Visa). Accordingly, bidders must presently have the ability to accept these credit cards or
take whatever steps necessary to implement acceptance of a card before the start of the contract term, or
contract award by the City.

All costs associated with the Contractor’s participation in this purchasing program shall be borne by the
Contractor. The City reserves the right to revise this program as necessary.

By signing below you agree with these terms.

Please indicate which credit card payment you prefer:

MasterCard

Visa

Murphy Pipeline Contractors, LLC *
Company Name

Taylor Morris

*
Taylor Morris

*
Name (Printed) Signature

9/28/21 * Secretary

*
Date Title
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9/28/21, 3:14 PM DPX Form

https://www.bidsync.com/DPXViewer/Contract_Payment_Method.P-Card_Form_06-27-19_7910644.htm?ac=supresponse&auc=2072282&docid=791… 2/2

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original signature. (See
Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:
1) Click Take Exception.
2) Create a Word document detailing your exceptions.
3) Upload exceptions as an attachment to your offer on BidSync's system.
�� ������	
�� 	
� ����� ���� �
� �� ��	 ��	 ���� ����
		��� ������ ��
�� �� 	� ����� ����� ��		�� 	� �
�
� �
��
�� ��	 ���� �
��

Username whitedove1233
Password *

���� ���� �����	
�� �����

�  �!�
��� �
����
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Certifi cate of Insurance

Please see Section 2 and page 2-9 for our certifi cate of insurance. 
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9/28/21, 3:14 PM DPX Form

https://www.bidsync.com/DPXViewer/3_Non-Discrimination_Certification_Form_01_29_2019.htm?ac=supresponse&auc=2072282&docid=7704459 1/2

Supplier Response Form

CONTRACTOR’S CERTIFICATE OF COMPLIANCEWITH
NON-DISCRIMINATION PROVISIONS OF THE CONTRACT

The completed and signed form should be returned with the Contractor’s submittal. If not provided with submittal, the Contractor
must submit within three business days of City’s request. Contractor may be deemed non-responsive for failure to fully comply
within stated timeframes.

Pursuant to City Ordinance Sec. 2-187(c), bidders must certify compliance with the Non-Discrimination provision of the ordinance.

The Contractor shall not, in any of his/her/its activities, including employment, discriminate against any individual on the
basis of race, color, national origin, religion, creed, sex, disability, sexual orientation, gender, gender identity, gender
expression, or marital status.

1. The Contractor certifies and represents that he/she/it will comply with Section 2-187, Code of Ordinances of the City of
Fort Lauderdale, Florida, as amended by Ordinance C-18-33 (collectively, “Section 2-187”).

2. The failure of the Contractor to comply with Section 2-187 shall be deemed to be a material breach of this Agreement,
entitling the City to pursue any remedy stated below or any remedy provided under applicable law.

3. The City may terminate this Agreement if the Contractor fails to comply with Section 2-187.

4. The City may retain all monies due or to become due until the Contractor complies with Section 2-187.

5. The Contractor may be subject to debarment or suspension proceedings. Such proceedings will be consistent with the
procedures in section 2-183 of the Code of Ordinances of the City of Fort Lauderdale, Florida.

Taylor Morris * Taylor Morris, Secretary *
Authorized Signature Print Name and Title

9/28/21 *
Date
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9/28/21, 3:14 PM DPX Form

https://www.bidsync.com/DPXViewer/3_Non-Discrimination_Certification_Form_01_29_2019.htm?ac=supresponse&auc=2072282&docid=7704459 2/2

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original
signature. (See Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:
1) Click Take Exception.
2) Create a Word document detailing your exceptions.
3) Upload exceptions as an attachment to your offer on BidSync's system.
�� ������	
�� 	
� ����� ���� �
� �� ��	 ��	 ���� ����
		��� ������ ��
�� �� 	� ����� ����� ��		�� 	� �
�
� �
��
�� ��	 ���� �
��

Username whitedove1233
Password *

���� ���� �����	
�� �����
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9/28/21, 3:13 PM DPX Form

https://www.bidsync.com/DPXViewer/CITB_Trench_Safety.htm?ac=supresponse&auc=2072282&docid=6138043 1/2

Supplier Response Form
TRENCH SAFETY

Bidder acknowledges that included in the appropriate bid items of his bid and in the Total Bid Price are costs for
complying with the Florida Trench Safety Act, Florida Statutes 553.60 – 553.64. The bidder further identifies the costs
of such compliance to be summarized below:

Trench Safety Measure
(Description)

Units of
Measure
(LF/SF)

Unit
(Quantity)

Unit
Cost

Extended
Cost

A. Trench Boxes * LF * 400. * $ 5.00 * $ *

B. $ $

C. $ $

D. $ $
Total: $ 2,000.00 *

The bidder certifies that all trench excavation done within his control in excess of five feet (5') in depth shall be in
accordance with the Occupational Safety and Health Administration’s excavation safety standards, C.F.R. s. 1926.650
Subpart P., and the Florida Trench Safety Act, Florida Statutes 553.60-553.64.

Failure to complete the above may result in the bid being declared non-responsive.

DATE: 9/28/21 Taylor Morris

(SIGNATURE)

STATE OF: Florida COUNTY OF: Broward

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Taylor Morris

(Name of Individual Signing)

Taylor Morris who, after first being duly sworn by me,
Taylor Morris affixed his/her signature in the space provided above on this 28 day of
September , 20 21 .

Susan Pitts

NOTARY PUBLIC

My Commission Expires: 04/07/2025

2,000.0
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9/28/21, 3:13 PM DPX Form

https://www.bidsync.com/DPXViewer/CITB_Trench_Safety.htm?ac=supresponse&auc=2072282&docid=6138043 2/2

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original
signature. (See Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:
1) Click Take Exception.
2) Create a Word document detailing your exceptions.
3) Upload exceptions as an attachment to your offer on BidSync's system.
By completing this form, your bid has not yet been submitted. Please click on the place offer button to finish filling out your bid.
Username whitedove1233
Password *

Save Take Exception Close

* Required fields

12476-115City of Fort Lauderdale

BidSync10/8/2021 p. 113

CAM 22-0026 
Exhibit # 5 

Page 113 of 258



8-13

9/28/21, 3:15 PM DPX Form

https://www.bidsync.com/DPXViewer/Disadvantaged_Business_Enterprise_Preference_Certification.04-01-2021_8946123.htm?ac=supresponse&auc… 1/3

Supplier Response Form

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PREFERENCE
 

Section 2-185, Code of Ordinances of the City of Fort Lauderdale, provides for a disadvantaged business preference.
 
In order to be considered for a DBE Preference, a bidder must include a certification from a government agency, as
applicable to the DBE Preference class claimed at the time of bid submittal. 
 
Upon formal request of the City, based on the application of a DBE Preference the Bidder shall, within ten (10) calendar
days, submit the following documentation to the DBE Class claimed:
 
A)  Copy of City of Fort Lauderdale current year business tax receipt, or Broward County current year business tax receipt,
or State of Florida active registration and/or
 
B)  List of the names of all employees of the bidder and evidence of employees’ residence within the geographic bounds of
the City of Fort Lauderdale or Broward County, as the case may be, such as current Florida driver license, residential utility
bill (water, electric, telephone, cable television), or other type of similar documentation acceptable to the City.
 
Failure to comply at time of bid submittal shall result in the bidder being found ineligible for the disadvantaged business
preference.
 
THE COMPLETE DBE PREFERENCE ORDINANCE MAY BE FOUND ON THE CITY’S WEB SITE AT THE
FOLLOWING LINK:  https://www.fortlauderdale.gov/home/showpublisheddocument?id=56883

 
            Definitions

a.    The term "disadvantaged class 1 enterprise" shall mean any disadvantaged business enterprise that
has established and agrees to maintain a permanent place of business located in a non-residential
zone, staffed with full-time employees within the limits of the city, and provides supporting
documentation of its City of Fort Lauderdale business tax and disadvantaged certification as
established in the City’s Procurement Manual. The term "Class B business" shall mean any
business that has established and agrees to maintain a permanent place of business located in a
non-residential zone, staffed with full-time employees within the limits of the city, or shall maintain a
staffing level for the proposed work of at least fifty percent (50%) who are residents of the City of
Fort Lauderdale.

b.    The term "disadvantaged class 2 enterprise" shall mean any disadvantaged business enterprise that
has established and agrees to maintain a permanent place of business within the limits of the city
with a full-time employees and provides supporting documentation of its City of Fort Lauderdale
business tax and disadvantaged certification as established in the City’s Procurement Manual. The
term "Class D business" shall mean any business that does not qualify as a Class A, Class B, or
Class C business.

c.    The term "disadvantaged class 3 enterprise" shall mean any disadvantaged business enterprise that
has established and agrees to maintain a permanent place of business located in a non-residential
zone, staffed with full-time employees within the limits of the Tri-County area and provides
supporting documentation of its City of Fort Lauderdale business tax and disadvantaged certification
as established in the City’s Procurement Manual.

d.    The term “disadvantaged class 4 enterprise“ shall mean any disadvantaged business enterprise that
does not qualify as a Class A, Class B, or Class C business, but is located in the State of Florida
and provides supporting documentation of its disadvantaged certification as established in the City’s
Procurement Manual.
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9/28/21, 3:15 PM DPX Form

https://www.bidsync.com/DPXViewer/Disadvantaged_Business_Enterprise_Preference_Certification.04-01-2021_8946123.htm?ac=supresponse&auc… 2/3

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATION STATEMENT

The Business identified below certifies that it qualifies for the disadvantaged business enterprise price preference classification as indicated
herein, and further certifies and agrees that it will re-affirm its preference classification annually no later than thirty (30) calendar days prior to the
anniversary of the date of a contract awarded pursuant to this solicitation. Violation of the foregoing provision may result in contract termination.

(1)
(Business Name)

is a disadvantaged class 1 enterprise as defined in the City of Fort Lauderdale
Ordinance Section 2-185 disadvantaged business enterprise that has established
and agrees to maintain a permanent place of business located in a non-
residential zone, staffed with full-time employees within the limits of the city, and
provides supporting documentation of its City of Fort Lauderdale business tax and
disadvantaged certification as established in the City’s Procurement Manual. The
term "Class B business" shall mean any business that has established and
agrees to maintain a permanent place of business located in a non-residential
zone, staffed with full-time employees within the limits of the city, or shall maintain
a staffing level for the proposed work of at least fifty percent (50%) who are
residents of the City of Fort Lauderdale.

(2)
(Business Name)

is a disadvantaged class 2 enterprise as defined in the City of Fort Lauderdale
Ordinance Section 2-185 disadvantaged business enterprise that has established
and agrees to maintain a permanent place of business within the limits of the city
with a full-time employee(s) and provides supporting documentation of its City of
Fort Lauderdale business tax and disadvantaged certification as established in
the City’s Procurement Manual. The term "Class D business" shall mean any
business that does not qualify as a Class A, Class B, or Class C business.

(3)
(Business Name)

is a disadvantaged class 3 enterprise as defined in the City of Fort Lauderdale
Ordinance Section 2-185 disadvantaged business enterprise that has established
and agrees to maintain a permanent place of business located in a non-
residential zone, staffed with full-time employees within the limits of the Tri-County
area and provides supporting documentation of its City of Fort Lauderdale
business tax and disadvantaged certification as established in the City’s
Procurement Manual.

(4)
(Business Name)

is a disadvantaged class 4 enterprise as defined in the City of Fort Lauderdale
Ordinance Section 2-185 disadvantaged business enterprise that does not qualify
as a Class A, Class B, or Class C business, but is located in the State of Florida
and provides supporting documentation of its disadvantaged certification as
established in the City’s Procurement Manual.

(5) Murphy Pipeline Contractors, LLC.
(Business Name)

is not considered a Disadvantaged Enterprise Business as defined in the City of
Fort Lauderdale Ordinance Sec.2-185 and does not qualify for DBE Preference
consideration.

BIDDER’S COMPANY: Murphy Pipeline Contractors, LLC

AUTHORIZED
COMPANY
PERSON:

Taylor Morris Taylor Morris 09/28/2021

PRINT NAME SIGNATURE DATE

Forms Non-ISO 03/17/2021
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9/28/21, 3:15 PM DPX Form

https://www.bidsync.com/DPXViewer/Disadvantaged_Business_Enterprise_Preference_Certification.04-01-2021_8946123.htm?ac=supresponse&auc… 3/3

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original signature.
(See Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:
1) Click Take Exception.
2) Create a Word document detailing your exceptions.
3) Upload exceptions as an attachment to your offer on BidSync's system.
�� ������	
�� 	
� ����� ���� �
� �� ��	 ��	 ���� ����
		��� ������ ��
�� �� 	� ����� ����� ��		�� 	� �
�
� �
��
�� ��	 ���� �
��

Username whitedove1233
Password *

���� ���� �����	
�� �����

�  �!�
��� �
����
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Acknowledgement of Addenda

Please refer to the bid Certifi cation Form on page 8-1 of this section for acknowledgement of the four addenda to 
date. 
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9/28/21, 3:17 PM DPX Form

https://www.bidsync.com/DPXViewer/CITB_Prime_Contractor_Identification27_Jun_2014.htm?ac=supresponse&auc=2072282&docid=7507056 1/3

Supplier Response Form

CITY OF FORT LAUDERDALE
PUBLIC WORKS DEPARTMENT

MINORITY BUSINESS ENTERPRISE (MBE) - WOMEN BUSINESS ENTERPRISE (WBE)

PRIME CONTRACTOR IDENTIFICATION FORM

In order to assist us in identifying the status of those companies doing business with the City of Fort Lauderdale, this
form must be completed and returned with your bid package.

Name of Firm: MURPHY PIPELINE CONTRACTORS, INC *

Address of Firm: *

Telephone Number: 954-254/7898 *

Name of Person Completing Form: Taylor Lewis Morris *

Title: Secretary *

Signature: Taylor Morris *

Date: 9/28/21 *

City Project Number: 12476-115 *

City Project Description: *

Please check the item(s) which properly identify the status of your firm:

Our firm is not a MBE or WBE.

Our firm is a MBE, as at least 51 percent is owned and operated by one or more socially and economically
disadvantaged individuals.

American Indian Asian Black Hispanic

Our firm is a WBE, as at least 51 percent is owned and operated by one or more women.

American Indian Asian Black Hispanic

MBE/WBE CONTRACTOR INFORMATION

5400 S. University Drive, Suite 301, Dav

Bid #12476-115 - Design Build - Gravity
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9/28/21, 3:17 PM DPX Form

https://www.bidsync.com/DPXViewer/CITB_Prime_Contractor_Identification27_Jun_2014.htm?ac=supresponse&auc=2072282&docid=7507056 2/3

The City, in a continuing effort, is encouraging the increased participation of minority and women-owned businesses in
Public Works Department related contracts. Along those lines, we are requiring that each firm provide documentation
detailing their own programs for utilizing minority and women-owned businesses.

Submit this information as a part of this bid package and refer to the checklist, to ensure that all areas of concern are
covered. The low responsive bidder may be contacted to schedule a meeting to discuss these objectives. It is our
intention to proceed as quickly as possible with this project, so your cooperation in this matter is appreciated.

CONTRACTOR CHECKLIST

List Previous City of Fort Lauderdale Contracts

*

Number of Employees in your firm 85 *
--Percent ( 3.4 * %) Women
--Percent ( 65 * %) Minorities
--Job Classifications of Women and Minorities

*

Use of minority and/or women subcontractors on past projects.

*

Nature of the work subcontracted to minority and/or women-owned firms.

*

How are subcontractors notified of available opportunities with your firm?

*

Anticipated amount to be subcontracted on this project.

*

Project No. P12319, P10850, P11901,
P12391, P12390, P12566, P12180,

Managers, Administrative,
Operators, Laborers

We have used minorities and / or
women owned subcontractors on the
majority of our projects such as
our paver and concrete
subcontractor, paving

Asphalt
Trucking
DOT Base Materials
Concrete

Emails, phone calls, sometimes
advertisements.

To be determined.
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9/28/21, 3:17 PM DPX Form

https://www.bidsync.com/DPXViewer/CITB_Prime_Contractor_Identification27_Jun_2014.htm?ac=supresponse&auc=2072282&docid=7507056 3/3

Anticipated amount to be subcontracted to minority and/or women-owned businesses on this project.

*

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original
signature. (See Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:
1) Click Take Exception.
2) Create a Word document detailing your exceptions.
3) Upload exceptions as an attachment to your offer on BidSync's system.
�� ������	
�� 	
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Username whitedove1233
Password *
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This is an unknown at this time
since schedule will dictate
anticipated paving, trucking,
concrete and landscape
subcontractors. However, several
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Gravity Pipe Improvements to the Downtown Collection System 12476-115

Corporate Office

Fort Lauderdale
500 West Cypress Creek Road, Suite 630
Fort Lauderdale, FL 33309
Telephone: +1 (954) 730-0707

Regional Offices

Miami
2103 Coral Way, Suite 401
Miami, FL 33145
Telephone: +1 (786) 497-1500

West Palm Beach
500 Australian Ave. South, Suite 850
West Palm Beach, FL 33401
Telephone: +1 (561) 746-6900

Orlando (Maitland)
341 North Maitland Ave., Suite 346
Maitland, FL 32751
Telephone: +1 (407) 536-7970

Jacksonville
3970 Hendricks Avenue
Jacksonville, FL 32207
Telephone: +1 (904) 398-8636

Project Offices 

Gainesville
2233 Northwest 41st Street, Suite 400
Gainesville, FL 32606
Telephone: +1 (352) 374-1997

Tampa
401 East Jackson Street, Suite 2340
(SunTrust Financial Center)
Tampa, FL 33602
Telephone: +1 (813) 345-5965 

Sarasota
2520 North Tamiami Trail, Suite 15
Nokomis, FL 34275
Telephone: +1 (941) 529-1907

Corporate Office
12235 New Berlin Road
Jacksonville FL 32226
+1 (904) 764-6887

Regional Offices

South Florida Office
5400 S. University Drive, Suite #101 
Davie, Florida, 33328 
Telephone: +1 (954) 842-4771
Mobile : +1 (305) 776-8181

Feasibility Support Office
P.O. Box 14366 Milwaukee WI 53214 
Telephone: +1 (414) 321-2247
Mobile: +1 (414) 687-2145  
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 Murphy Pipeline Contractors, Inc.

 Item:  Alternate (Open Cut)

 Attachments

 MPC Submittal.pdf
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City of Fort Lauderdale 
Gravity Pipe Improvements to the 
Downtown Collection System
12476-115

Pipe Bursting for Manhole 
Field Photos

Murphy Pipeline Contractors, Inc. 
5400 S. University Drive, Suite 101
Davie, FL 33328

Contact: Richard Crow

Project Manager
Telephone: +1 (954) 842-4771  
Fax: +1 (904) 379-6193  
Richardc@murphypipelines.com
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Gravity Pipe Improvements to the Downtown Collection System 12476-115
1

Section Number Section Title Page Number

TABLE OF CONTENTS

 1 Proposal Contact Person Information 1-1

 2 Qualifi cations of the Firm  2-1
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1. PROPOSAL CONTACT PERSON INFORMATION 
Legal Name of Proposer(s)    Murphy Pipeline Contractors, LLC 

Federal Employee Indentifi cation (FEIN) Number  59-3688714

Mailing Address, City, State, Zip    5400 S University Drive, Suite 101
       Davie, FL  33328

Contact Person’s Name     Richard Crow

Title       Director of Engineering and Special Projects

Email Address      richardc@murphypipelines.com

Phone Number      (954) 842-4771

Fax Number      (904) 379-6193

Legal Name of Proposer(s)    Chen Moore and Associates, Inc. 

Federal Employee Indentifi cation (FEIN) Number  59-2739866

Mailing Address, City, State, Zip    1500 W Cypress creek Road, Suite 630
       Fort Lauderdale, FL  33309

Contact Person’s Name     Daniel Davila, P.E.

Title       Senior Engineer/Fort Lauderdale Branch Manager

Email Address      ddavila@chenmoore.com

Phone Number      (954) 730-07071

Fax Number      (904) 730-2030
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2. QUALIFICATIONS OF THE FIRM

1

 
 
 
 
 

 
September 30, 2021

Fausto Vargas Sr. Procurement Specialist
City of Fort Lauderdale Procurement Services Division
100 North Andrews Avenue, 6th Floor
Fort Lauderdale, FL 33301

Project: City of Fort Lauderdale Bid #12476 115, GRAVITY PIPE IMPROVEMENTS TO THE DOWNTOWN
COLLECTION SYSTEM CITY PROJECT NO. 12414

Dear. Mr. Vargas:

Murphy Pipeline Contractors, LLC. (MPC) together with its design partner Chen Moore & Associates, Inc. (CMA) are
pleased to submit our response to RFP No. 12476 155 for the DESIGN BUILD GRAVITY PIPE IMPROVEMENTS TO THE
DOWNTOWN COLLECTION SYSTEM.

We have assembled a highly qualified Design/Build Team that has an extensive amount of experience in Pipe
Bursting, open cut installation, community coordination, dewatering and MOT that not only exceeds the minimum
requirements of this RFP but exceeds the needs of Fort Lauderdale and more importantly its citizens. The MPC
Team has the widest array of trenchless utility construction technology experience available to meet the City’s
needs while still providing the least disruption to the residents and business owners along the project’s path.

The MPC Team is comprised of many members who reside in the Fort Lauderdale area and frequent the local
business establishments. We truly understand the unique and rich local flavor of the Las Olas area and are
committed to preserving its distinctive aesthetic and Downtown way of life.

The MPC Team has worked together for over five years on several successful design build projects with similar
scopes of work. As a team, we have worked in a wide variety of projects including thousands of linear feet of
traditional open cut, pipe bursting and horizontal directional drill under the most difficult schedule constraints for
various municipalities. Furthermore, the MPC Team has worked on approximately 5 projects together for the City
of Fort Lauderdale alone such as the Design/ Build Project for Installation of New Redundant Bypass Line Northside
Force Main Project; Design/Build Project for Las Olas Phase II Force Main Replacement; Design/Build Project for
Emergency 30” Force Main Replacement; and Las Olas Phase I Force Main Replacement. We understand the
importance of this project and the various challenges that need to be addressed during the design, permitting and
construction phases of the project.

MPC was established in Florida in 2000 as a trenchless utility contractor with the purpose of bringing the trenchless
technologies of Europe to the United States. MPC is one of the leading trenchless installation contractors in the
country that specializes in static pipe bursting and horizontal directional drilling for water main, sewer main and
force main, ranging from 2” through 63”.

Since 2015, MPC has completed over 133 miles of trenchless installation with 31 miles of trenchless installation for
the City of Fort Lauderdale alone. Over the last five years, MPC has received numerous awards including:

Corporate Headquarters
OFFICE: 904.764.6887 FAX: 904.379.6193
ADDRESS: 12235 New Berlin Rd, Jacksonville FL 32226
South Florida Office
OFFICE: 954 842 4771
ADDRESS: 5400 S. University Dr. Unit 101 Davie, Fl 33328
murphypipelines.com swagelining.com 
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2

 2019 Trenchless Project of the Year Honorable Mention (Powell River, BC Canada Slip Lining Project)
 2018 Trenchless Project of the Year Honorable Mention (Ft. Lauderdale Design Build using Compression Fit

HDPE pipe lining and Directional Drill)
 2017 PE Alliance Leadership Award (JEA, FL Swagelining Project)
 2015 Trenchless Project of the Year (Arlington National Cemetery Water Pipe Bursting Project)

One of the primary ingredients for a successful project is a strong design partner. For this reason, we have, once
again, teamed with Chen Moore and Associates (CMA). CMA trenchless technologies design and permitting
experience includes dozens of directional drills, pipe bursting and compression fit projects. They have worked with
public, semi public and private clients to provide a wide range of water and sewer consulting engineering services
including design and rehabilitation of pipeline and pump stations. Their experience includes over 100 miles of
watermain, 60 miles of gravity sewer, 20 miles of force main, 200 pump stations, and multiple directional drills.

The MPC Team has the experience and exceptional understanding of the challenges unique to this endeavor that
will enable a safe and effective execution of his project. Selecting the MPC Team will provide the City of Fort
Lauderdale with a team that has unparalleled proven experience to successfully deliver this project for the City and
its residents.

We would like to thank you for the opportunity to submit qualifications and once again look forward to working
with the City of Fort Lauderdale. If you have any questions, feel free to contact us at any time.

Respectfully submitted,

Murphy Pipeline Contractor
Richard Crow
Design/Build Manager
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Business Structure

State of FL Secretary of State Certifi cate of 
Corporation

Murphy Pipeline Corporation, LLC.

Chen Moore and Associates

State of FL Secretary of State Certifi cate of Corporation. Murphy 
Pipeline Corporation was established in 2000.  Murphy Pipeline 

Corporation had a name changed from Inc to LLC on 2021.
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Murphy Pipeline Corporation, LLC

MAYER, ANDREW JOHN
MURPHY PIPELINE CONTRACTORS, LLC
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Chen Moore and AssociatesChen Moore and Associates

Daniel Davila, P.E.

State of FL Professional Engineers License

Patrick Kaimrajh, P.E.

Florida Department of Transportation
RON DESANTIS

GOVERNOR
605 Suwannee Street

Tallahassee, FL  32399-0450
KEVIN J. THIBAULT, P.E.

SECRETARY

Safety, Mobility, Innovation
www.fdot.gov

June 15, 2021

Peter Moore, President
CHEN MOORE AND ASSOCIATES, INC.
500 West Cypress Creek Road, Suite 630
Fort Lauderdale, Florida 33309

Dear Mr. Moore:

The Florida Department of Transportation has reviewed your application for 
prequalification package and determined that the data submitted is adequate to technically 
prequalify your firm for the following types of work:

Group 3 - Highway Design - Roadway

3.1 - Minor Highway Design
3.2 - Major Highway Design

Group 7 - Traffic Operations Design

7.1 - Signing, Pavement Marking and Channelization
7.2 - Lighting
7.3 - Signalization

Group 13 - Planning

13.6 - Land Planning/Engineering

Group 15 - Landscape Architect

Your firm is now technically prequalified with the Department for Professional Services in 
the above referenced work types. The overhead audit has been accepted, and your firm may 
pursue projects in the referenced work types with fees of any dollar amount. This status shall be 
valid until June 30, 2022, for contracting purposes.

Approved Rates
Home/ 
Branch 

Overhead

Facilities 
Capital Cost 

of Money

Premium
Overtime

Reimburse 
Actual 

Expenses

Home 
Direct 

Expense
180.42% 0.181% Reimbursed No 2.52%

Per Title 23, U.S. Code 112, there are restrictions on sharing indirect cost rates. Refer to 
Code for additional information.

Safety, Mobility, Innovation
www.fdot.gov

Should you have any questions, please feel free to contact me by email at 
carliayn.kell@dot.state.fl.us or by phone at 850-414-4597.

Sincerely,

Carliayn Kell
Professional Services 

Qualification Administrator

FDOT Unlimited Notice of Qualifi cations
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Business Tax ReceiptsBusiness Tax Receipts

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT
115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL  33301-1895 – 954-831-4000

VALID OCTOBER 1,              THROUGH   SEPTEMBER 30,        

 DBA: Receipt #: 
 Business Name: Business Type: 

 Owner Name:  Business Opened: 
 Business Location: State/County/Cert/Reg: 
  Exemption Code:   
 Business Phone:   

Rooms Seats Employees Machines Professionals 

For Vending Business Only 
Number of Machines:  Vending Type: 

Tax Amount Transfer Fee NSF Fee Penalty Prior Years Collection Cost Total Paid 
       

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

THIS BECOMES A TAX RECEIPT 

WHEN VALIDATED 

Mailing Address: 

This tax is levied for the privilege of doing business within Broward County and is 
non-regulatory in nature. You must meet all County and/or Municipality planning 
and zoning requirements. This Business Tax Receipt must be transferred when 
the business is sold, business name has changed or you have moved the 
business location. This receipt does not indicate that the business is legal or that 
it is in compliance with State or local laws and regulations. 

-

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT
115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL  33301-1895 – 954-831-4000

VALID OCTOBER 1,               THROUGH  SEPTEMBER 30,                                                   

 DBA: Receipt #: 
 Business Name: Business Type: 

 Owner Name: Business Opened: 
 Business Location: State/County/Cert/Reg: 
  Exemption Code: 
 Business Phone:   

Rooms Seats Employees Machines Professionals 

Signature For Vending Business Only 
Number of Machines:  Vending Type: 

Tax Amount Transfer Fee NSF Fee Penalty Prior Years Collection Cost Total Paid 
       

0.00

0.00

Paid

Paid

30.00

30.00

3266

3266

ENGINEER (CORP OFFICE
(ENGINEERS))

ENGINEER (CORP OFFICE
(ENGINEERS))

Receipt #

Receipt #

315-650

315-650

954-730-0707

954-730-0707

0.00

0.00

30.00

30.00

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

CHEN MOORE & ASSOCIATES INC

CHEN MOORE & ASSOCIATES INC

0.00

0.00

01/13/1987

01/13/1987

PETER MOORE

PETER MOORE

WWW-19-00215549

WWW-19-00215549

2020

2020

2020

30.00

30.00

0.00

0.00

CHEN MOORE AND ASSOCIATES INC

FT LAUDERDALE

FT LAUDERDALE

09/25/2020

09/25/2020

500 W CYPRESS CREEK RD SUITE 6

500 W CYPRESS CREEK RD SUITE 6

2021

2021

2021

500 W CYPRESS CREEK RD SUITE
630
FORT LAUDERDALE, FL    33309

1

1

0.00

0.00
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Murphy Pipeline Contractors, LLC has assembled a team of professionals and technicians with experience 
and expertise in the areas required to meet the goals and objectives of the City of Fort Lauderdale. We 
have all the professionals needed to provide a wide range of technical services to the City. For detailed 
information please refer to our team’s resumes in Section 3.

Key Personnel

Key Personnel Role Title Name of  
Firm

Phone 
Number

Fax 
Number

Email

Richard Crow
Project 
Manager

Director of 
Engineering 
and Special 
Projects

Murphy
(954) 842-
4771

(904) 764-
6887

richardc@murphypipelines.
com

Gustavo 
Rodriguez

Deputy Project 
Manager

Project 
Manager

Murphy
(954) 842-
4771

(904) 764-
6887

gustavor@murphypipelines.
com

Lauren 
Romero

General 
Superintendent

Construction 
Manager

Murphy
(954) 842-
4771

(904) 764-
6887

laurenr@murphypipelines.
com

David Marin
Project Quality 
Control 
Manager

General 
Superintendent

Murphy
(954) 842-
4771

(904) 764-
6887

davidm@murphypipelines.
com

Ernie Brown
Scheduler/
Project Controls 
Specialist

Scheduler/
Project Control 
Specialist

Murphy
(954) 842-
4771

(904) 764-
6887

ernieb@murphypipelines.com

Ed Steel
Project Health 
& Safety 
Manager

Project Health 
& Safety 
Manager

Murphy
(954) 842-
4771

(904) 764-
6887

eds@murphypipelines.com

Daniel Davila, 
P.E.

Design 
Manager

Sr. Engineer/
FTL Branch 
Manager

CMA
(954) 730-
0707 x1085

(954) 730-
2030

ddavila@chenmoore.com

Patrick 
Kaimrajh, P.E.

Design Sr. Engineer CMA
(954) 730-
0707 x1087

(954) 730-
2030

pkaimrajh@chenmoore.com

Lee Reumann, 
PLS

SUE Services
Regional Survey 
Manager

InfraMap 
Corp

(804) 550-
2937

(804) 550-
3296

lreumann@inframap.net

Andres Garcia SUE Services
Sr. Utility 
Location 
Manager

InfraMap 
Corp

(804) 550-
2937

(804) 550-
3296

agarcia@inframap.net

James Stoner, 
PSM

Survey President
Stoner and 
Associates, 
Inc. 

(954) 585-
0997 

(954) 585-
3927

jstoner@stonersurveyors.
com
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Key Personnel Role Title Name of  
Firm

Phone 
Number

Fax 
Number

Email

Mark Meyers
MOT Planning 
Services

Owner MOT Plans
(954) 914-
6770 

(954) 759-
9186

mark@motplans.com

Sattya Sukhu
MOT Planning 
Services

Co-Owner MOT Plans
(954) 914-
6770

(954) 759-
9186

sattya@motplans.com

Cynthia 
McGrail

Public 
Involvement

Sr. 
Communications 
Specialist

Valerin
(954) 656-
6616

(813) 925-
4205

cynthia@valerin-group.com
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12/21/2020

Lassiter-Ware Insurance
1300 N. Westshore Blvd.
Suite 110
Tampa FL 33607

Wendy Tyree
(800)845-8437 (888)883-8680

wendyt@lassiterware.com

Chen Moore & Associates, Inc.
500 W. Cypress Creek Road
Suite 630
Fort Lauderdale FL 33309

Crum & Forster Specialty Insurance Co. 44520
Old Dominion Insurance Co. 40231

21-22 Cert

A
Contractors Pollution Liability

Y Y EPK133473 01/01/2021 01/01/2022

1,000,000
300,000
5,000
1,000,000
2,000,000
2,000,000

B Y Y B1T2667W 01/01/2021 01/01/2022

1,000,000

PIP-Basic 10,000

A EFX116639 01/01/2021 01/01/2022
5,000,000
5,000,000

A
Professional Liability (Claims-Made)
Limits included with General Liability EPK133473 01/01/2021 01/01/2022 Each Claim $1,000,000

Aggregate $2,000,000

Re: RFQ #973-11900 - Landscape Architect Consultant Services Continuing Contract
The City of Fort Lauderdale is included as additional insured under the terms and conditions of the attached forms on the General Liability and Automobile
Liability policies when additional insured status is required by written contract. Blanket Waiver of Subrogation is included as part of the General Liability and
Automobile Liability policies and apply when required by written contract, provided the contract is executed prior to any loss.

The City of Fort Lauderdale c/o Procurement Services Dept.
100 N. Andrews Avenue
Suite 619
Fort Lauderdale FL 33301

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY
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12/21/2020

Lassiter-Ware Insurance
1300 N. Westshore Blvd.
Suite 110
Tampa FL 33607

Wendy Tyree
(800)845-8437 (888)883-8680

wendyt@lassiterware.com

Chen Moore & Associates, Inc.
500 W. Cypress Creek Road
Suite 630
Fort Lauderdale FL 33309

Crum & Forster Specialty Insurance Co. 44520
Old Dominion Insurance Co. 40231

21-22 Cert

A
Contractors Pollution Liability

Y Y EPK133473 01/01/2021 01/01/2022

1,000,000
300,000
5,000
1,000,000
2,000,000
2,000,000

B Y Y B1T2667W 01/01/2021 01/01/2022

1,000,000

PIP-Basic 10,000

A EFX116639 01/01/2021 01/01/2022
5,000,000
5,000,000

A
Professional Liability (Claims-Made)
Limits included with General Liability EPK133473 01/01/2021 01/01/2022 Each Claim $1,000,000

Aggregate $2,000,000

Re: Contract for Civil Engineering Consultant Services, Continuing Contract, RFQ 466-11723-2
The City of Fort Lauderdale is included as additional insured under the terms and conditions of the attached forms on the General Liability and Automobile
Liability policies when additional insured status is required by written contract. Blanket Waiver of Subrogation is included as part of the General Liability and
Automobile Liability policies and apply when required by written contract, provided the contract is executed prior to any loss.

The City of Fort Lauderdale c/o Procurement Services Dept.
100 N. Andrews Avenue
Suite 619
Fort Lauderdale FL 33301

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD
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12/21/2020

Lassiter-Ware Insurance
1300 N. Westshore Blvd.
Suite 110
Tampa FL 33607

Wendy Tyree
(800)845-8437 (888)883-8680

wendyt@lassiterware.com

Chen Moore & Associates, Inc.
500 W. Cypress Creek Road
Suite 630
Fort Lauderdale FL 33309

Crum & Forster Specialty Insurance Co. 44520
Old Dominion Insurance Co. 40231

21-22 Cert

A
Contractors Pollution Liability

Y EPK133473 01/01/2021 01/01/2022

1,000,000
300,000
5,000
1,000,000
2,000,000
2,000,000

B Y B1T2667W 01/01/2021 01/01/2022

1,000,000

PIP-Basic 10,000

A EFX116639 01/01/2021 01/01/2022
5,000,000
5,000,000

A
Professional Liability (Claims-Made)
Limits included with General Liability EPK133473 01/01/2021 01/01/2022 Each Claim $1,000,000

Aggregate $2,000,000

Re: RFQ#12465-216 Consultant Services for the Rehabilitation and Upgrade of Triplex Pumping Stations
The City of Fort Lauderdale is included as additional insured under the terms and conditions of the attached forms on the General Liability and Automobile
Liability policies, on a primary and non-contributory basis, when additional insured status is required by written contract. Business Auto Cancellation: Thirty
(30) days' notice except for Ten (10) days' notice for non-payment of premium.

The City of Fort Lauderdale c/o Procurement Services Dept.
100 N. Andrews Avenue

Fort Lauderdale FL 33301

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY
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POLICY NUMBER: B1T2667W COMMERCIAL AUTOMOBILE 
  

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 
 
 

64 8722 FL 1018 Includes Copyrighted materials by © ISO Properties, Inc. Page 1 of 4 
 

COMMERCIAL AUTOMOBILE ELITE ENDORSEMENT 
This endorsement modifies insurance provided under the following: 

BUSINESS AUTO COVERAGE FORM 
With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modi-
fied by this endorsement.    
 
1. BROAD FORM INSURED  

A. Subsidiaries and Newly Acquired or Formed 
Organizations 
The Named Insured shown in the Declara-
tions is amended to include: 

(1) Any legally incorporated subsidiary in 
which you own more than 50% of the 
voting stock on the effective date of the 
Coverage Form. However, the Named 
Insured does not include any subsidi-
ary: 

(a) That is an "insured" under any other 
automobile policy or 

(b) That would be an "insured" under 
such a policy but for (i) its termina-
tion or (ii) the exhaustion of its Limit 
of Insurance. 

(2) Any organization that is acquired or 
formed by you and over which you 
maintain majority ownership. However, 
the Named Insured does not include 
any newly formed or acquired organi-
zation: 

(a) That is a partnership, joint venture 
or limited liability company, 

(b) That is an "insured" under any other 
policy, 

(c) That has exhausted its Limit of In-
surance under any other policy, or 

(d) 180 days or more after its acquisi-
tion or formation by you, unless you 
have given us notice of the acquisi-
tion or formation. 

Coverage does not apply to "bodily injury" or 
"property damage" that results from an "ac-
cident" that occurred before you formed or 
acquired the organization. 

B. Employees as Insureds 
Paragraph A.1. - WHO IS AN INSURED – 
of SECTION II - LIABILITY COVERAGE is 
amended to add: 

Any "employee" of yours while using a cov-
ered "auto" you don't own, hire or borrow in 
your business or your personal affairs. 

C. Lessors as Insureds 

Paragraph A.1 - WHO IS AN INSURED of 
Section II - LIABILITY COVERAGE is 
amended to add: 
e. The lessor of a covered "auto" while the 

"auto" is leased to you under a written 
agreement if: 
(1) The agreement requires you to pro-

vide direct primary insurance for the 
lessor and 

(2) The "auto" is leased without a driv-
er. Such a leased "auto" will be con-
sidered a covered "auto" you own 
and not a covered "auto" you hire. 

 
2. ADDITIONAL INSURED BY CONTRACT, 

PERMIT OR AGREEMENT 
The following is added to A.1 WHO IS AN 
INSURED of SECTION II - LIABILITY 
COVERAGE:   
Any person or organization for whom you are 
required to name as an additional insured in a 
written contract or agreement that is executed or 
signed by you prior to a “bodily injury” or “prop-
erty damage” occurrence is an “insured” for lia-
bility coverage, but only to the extent that person 
or organization qualifies as an “insured” under 
the WHO IS AN INSURED provision contained 
in SECTION II of the coverage form.  
 
If specifically required by the written contract or 
agreement referenced in the paragraph above, 
any coverage provided by this endorsement to 
an additional insured shall be primary and any 
other valid and collectible insurance available to 
the additional insured shall be non-contributory 
with this insurance. If the written contract does 
not require this coverage to be primary and the 
additional insured’s coverage to be non-
contributory, then this insurance will be excess 
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64 8722 FL 1018 Includes Copyrighted materials by © ISO Properties, Inc. Page 2 of 4 
 

over any other valid and collectible insurance 
available to the additional insured. 
 

3. AUTOS RENTED BY EMPLOYEES 
Any "auto" hired or rented by your "employee" 
on your behalf and at your direction will be con-
sidered an "auto" you hire. 
The OTHER INSURANCE Condition is amend-
ed by adding the following: 
If an "employee's" personal insurance also ap-
plies on an excess basis to a covered "auto" 
hired or rented by your "employee" on your be-
half and at your direction, this insurance will be 
primary to the "employee's" personal insurance. 
 
 

4. HIRED AUTO PHYSICAL DAMAGE 
COVERAGE 
If hired "autos" are covered "autos" for Liability 
Coverage and if Comprehensive, Specified 
Causes of Loss, or Collision coverages are pro-
vided under this Coverage Form for any "auto" 
you own, then the Physical Damage Coverages 
provided are extended to "autos" you hire or bor-
row, subject to the following limit. The most we 
will pay for "loss" to any hired "auto" is: 

(1) $50,000; 

(2) The actual cash value of the damaged 
or stolen property at the time of the 
"loss"; or 

(3) The cost of repairing or replacing the 
damaged or stolen property,  

whichever is smallest, minus a deductible. The 
deductible will be equal to the largest deductible 
applicable to any owned "auto" for that 
coverage. No deductible applies to "loss" 
caused by fire or lightning. Hired Auto Physical 
Damage coverage is excess over any other 
collectible insurance.  Subject to the above limit, 
deductible and excess provisions, we will 
provide coverage equal to the broadest 
coverage applicable to any covered "auto" you 
own.  
We will also cover loss of use of the hired "auto" 
if it results from an "accident", you are legally li-
able and the lessor incurs an actual financial 
loss, subject to a maximum of $1,000 per "acci-
dent". 
This extension of coverage does not apply to 
any "auto" you hire or borrow from any of your 
"employees", partners (if you are a partnership), 
members (if you are a limited liability company), 
or members of their households.  

5. PHYSICAL DAMAGE – ADDITIONAL 
TEMPORARY TRANSPORTATION EXPENSE 
COVERAGE 
Paragraph A.4.a. of SECTION III – PHYSICAL 
DAMAGE COVERAGE is amended to provide a 
limit of $75 per day and a maximum limit of 
$2,250. 
 

6. EXTRA EXPENSE – BROADENED 
COVERAGE 
Under paragraph A. of SECTION III – 
PHYSICAL DAMAGE COVERAGE, the follow-
ing Coverage is added: 
We will pay for the expense of returning a stolen 
covered “auto” to you subject to Paragraph C. 
Limit of Insurance. 
 

7. LEASE GAP COVERAGE 
Under SECTION III - PHYSICAL DAMAGE 
COVERAGE, if a long-term leased "auto" is a 
covered "auto" and the lessor is named as an 
Additional Insured - Lessor, we will pay in the 
event of a total "loss" your additional legal obli-
gation to the lessor for any difference between 
the actual cash value of the "auto" at the time of 
the "loss" and the "outstanding balance" of the 
lease. 
"Outstanding balance" means the amount you 
owe on the lease at the time of "loss" less any 
amounts representing taxes; overdue payments; 
penalties, interest or charges resulting from 
overdue payments; additional mileage charges; 
excess wear and tear charges; lease termination 
fees. 

 
8. AIRBAG COVERAGE 

Under Paragraph B. Exclusions of SECTION III 
- PHYSICAL DAMAGE COVERAGE, the follow-
ing is added: 
The exclusion relating to mechanical breakdown 
does not apply to the accidental discharge of an 
air bag. 
 

9. AMENDED DUTIES IN THE EVENT OF 
ACCIDENT, CLAIM, SUIT, OR LOSS 
The requirement in 2.a of A. Loss Conditions, 
2. Duties in the Event Of Accident, Claim, 
Suit or Loss of SECTION IV – BUSINESS 
AUTO CONDITIONS that you must notify us of 
an “accident” applies only when the “accident” is 
known to: 

(1) You, if you are an individual 
(2) A partner, if you are a partnership; or 
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(3) A member, if you are a limited liability 
company; or 

(4) An executive officer or insurance man-
ager, if you are a corporation. 

 
10. UNINTENTIONAL FAILURE TO DISCLOSE 

HAZARDS 
If you unintentionally fail to disclose any hazards 
existing at the inception date of your policy, we 
will not deny coverage under this Coverage 
Form because of such failure.  
 

11. WAIVER OF SUBROGATION 
Transfer Of Rights Of Recovery Against Oth-
ers To Us of SECTION IV – BUSINESS AUTO 
CONDITIONS is amended by adding the follow-
ing: 
We waive any right of recovery we may have 
against any person or organization to or for 
whom we make payment and with whom you 
have a written contract that requires such waiver 
because of payments we make for damages un-
der this Coverage Form. 
 

12. RESULTANT MENTAL ANGUISH COVERAGE 
The definition of “bodily injury” in SECTION V – 
DEFINITIONS is replaced by the following: 
“Bodily injury” means bodily injury, sickness, or 
disease sustained by any person, including 
mental anguish or death resulting from any of 
these. 
 

13. NOTICE OF CANCELLATION TO THIRD 
PARTY 
The following is added to A.2., Cancellation of 
COMMON POLICY CONDITIONS 
If we initiate a cancellation or non-renewal for 
any reason, other than non-payment of premi-
um, we will mail notice of cancellation to the 
person or organization scheduled on the policy 
as an additional insured 30 days before the ef-
fective date of cancellation.  We will mail such 
notice to the address of the Additional Insured 
scheduled on the policy and in at least 30 days 
before the effective date of the cancellation or 
non-renewal.   
If the Insured initiates the cancellation or in case 
of non-payment of premium, we will not mail ad-
vance notice but, a final cancellation notice will 
be sent to the person or organization scheduled 
on the policy as an additional insured.  We will 
mail such notice to the additional insured ad-
dress upon final cancellation of the policy. 

14.  Vehicle wrap coverage  
Paragraph A. Coverage of SECTION III – 
PHYSICAL DAMAGE COVERAGE is amended 
to include the following additional paragraph:  
Vehicle Wrap 
In the event of a “loss” to a covered “auto”, we 
will provide the following coverage if such “loss” 
is caused by:  

A. Other than collision only if the Declarations 
indicates that comprehensive Coverage is 
provided for the covered “auto”; 

B. Specified Causes Of Loss only if the Declara-
tions indicates that Specified Causes Of Loss 
Coverage is provided for the covered “auto”; 
or 

C. Collision only if the Declarations indicates 
that Collision Coverage is provided for the 
covered “auto”.  

We will pay for “loss” to a “vehicle wrap” that is 
installed on the covered “auto”.  The most we 
will pay for “loss” is $5,000 per policy period.   
We will not pay for “loss” due to and confined to 
wear and tear; or damage to paint or the vehicle 
caused by faulty installation of a “vehicle wrap”.  
The “vehicle wrap” is subject to the Comprehen-
sive deductible for the covered “auto”, except in 
the event of a “loss” to a covered “auto” for 
which such vehicle is involved in a collision and 
there is both:  

(1) Collision damage to the vehicle; and  
(2) Damage to the “vehicle wrap” 

Then the collision deductible will apply.   

If the “vehicle wrap” is damaged in a collision the 
lesser of replacement cost or original purchase 
cost of the “vehicle wrap” will apply.  

SECTION V. DEFINITIONS is amended to in-
clude the following additional definition.   
“Vehicle Wrap” means self-adhesive vinyl decals 
or sheets applied to the exterior body or window 
of a covered “auto”.  Signs or other graphics 
painted or magnetically affixed to the vehicle are 
not considered vehicle wraps.  
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15. GARAGEKEEPERS 
The most current version of endorsement CA 99 
37 that is approved in your state is added to the 
policy on an Excess insurance basis with a max-
imum limit of $10,000 and a $500 deductible for 
each Customer’s Auto for all perils.  The limit is 
applicable on a blanket basis to all Insured 
owned locations.   
 

16. ORIGINAL EQUIPMENT MANUFACTURER 
REPLACEMENT PARTS 
SECTION III – PHYSICAL DAMAGE 
COVERAGE, C. Limits of Insurance, Para-
graph 1. Is amended to include:  
However, if the covered “auto” has less than 
36,000 miles on its odometer, then the following 
condition will apply:  
We will pay the cost to replace the damaged 
parts (excluding glass and mechanical parts) 
with new Original Equipment Manufacturer re-
placement parts if the damaged parts cannot be 
repaired.  
 

 
17. FIRE DEPARTMENT SERVICE CHARGE 

Paragraph A.4. Coverage Extensions of 
SECTION III – PHYSICAL DAMAGE 
COVERAGE is amended by adding the follow-
ing: 

c. Fire Department Service Charge 
When a fire department is called to save or 
protect a covered “auto”, its equipment, its 
contents, or occupants from a covered 
cause of loss, we will pay up to $1,500 for 
your liability for fire department service 
charges: 

(1) Assumed by contract or agreement pri-
or to loss; or 

(2) Required by local ordinance 
No deductible applies to this additional 
coverage. 
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
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CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

1/7/2021

Libertate Insurance Services, LLC
20 N. Orange Avenue, Suite 500
Orlando, FL 32801 727-565-2950 727-214-9088

www.libertateins.com Illinois National Insurance Co. 23817

A ✓

1,000,000N
1,000,000
1,000,000

Paul R. Hughes

Engage PEO Certificate of Insurance Dept.

wc@engagepeo.com

The S2 HR Group, LLC dba Engage PEO (A PEO)
Chen Moore & Associates, Inc. (A client of PEO)
3001 Executive Drive, Suite 340
St. Petersburg FL  33762

59590620

Chen Moore & Associates, Inc. (A client of PEO)

191083

City of Fort Lauderdale
Procurement Services Division
100 N Andrews Avenue, Suite 619
Fort Lauderdale FL  33301

Coverage is provided to the leased employees of, but not the subcontractors of, The S2 HR Group, LLC dba Engage PEO (A PEO)

WC020733749 (FL) 1/1/2021 1/1/2022

59590620 | 21/22 WC (Florida Master Only) Ill National | Engage PEO | 1/7/2021 11:33:53 AM (EST) | Page 1 of 1
This certificate cancels and supersedes ALL previously issued certificates.
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Firms Past Experience ~ 
Gravity Sewer/Design Build

Sanitary Sewer Improvement Upgrade

Coral Gables, Florida

Start/Completion Dates

2017/May 2017

Original Budget/Final Cost

$883,083/$883,083

Client
Astor Companies
Philip Parenteau
Almeria Ave A
Coral Gables, FL 33134
(786) 623-2808 
phililp@astorcompanies.com

Present Status of Project
Complete

The project consisted of the design, permitting and 
execution of manhole-to-manhole modular pipe 
installation of approximately 1,700 LF of existing 
gravity sewer in an affl  uent, commercial district in 
the City of Coral Gables in support of current and 
future urban development.  Project was completed 
with minimal impact to local business.  Design-Build 
with partners Chen Moore and Associates.

Principal elements and special features of the 
project. 

Details of project value engineering; cost savings 
realized; innovative solutions; project time 
enhancement; value added eff orts; etc. 

The project’s primary function was to deliver a 
trenchless upgrade of the existing gravity system 
to the City of Coral Gables. MPC along with our 
design partners, Chen Moore and Associates,  
developed a design plan that minimized the impact 
to the adjacent affl  uent business area.  The design 
allowed for surrounding hotels and high-end 
shops to remain open and for minimal disturbance 
to pedestrian traffi  c. The modular, manhole to 
manhole, pipe bursting increased approximately 
1,700 LF of existing gravity system more than two 
pipe sizes in support of current and future urban 
development. A highly successful project that 
delivered a budget substantially under a traditional 
opencut replacement with no major impacts to 
traffi  c around the area. 
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The Plaza at Coral Gables 

Coral Gables, Florida

Start/Completion Dates

2017/March 2018

Original Budget/Final Cost

$1,418,446

Client

Agave Ponce, LLC
Ian van Walleghem
2601 South Bayshore Drive, #250 Miami, FL
ianvw@agaveponce.com
Phone (305) 951-5280
Fax (305) 858-1589

Present Status of Project
C0mplete

The project consisted of the design, permitting, and 
execution of the pipe bursting 738 LF of 12”, 976 LF 
of 15”, and 66 LF of 18” gravity sewer line located 
on Malaga Avenue and Galiano Street to upgrade 
existing City of Coral Gables gravity sewer utilities 
to allow capacity for current and future private 
development. Design-Build with partners Chen 
Moore and Associates.

Principal elements and special features of the 
project. 

Details of project value engineering; cost savings 
realized; innovative solutions; project time 
enhancement; value added eff orts; etc. 

The pipe bursting had size increase in excess of two 
pipe sizes.  A key success of the project included 
the design and implementation of a bypass system 
that maintained existing fl ow while MPC upgraded 
the existing line via pipe bursting. This project was 
programmed as trenchless due to the minimal 
impact it had on the surrounding business, condos 
and community compared to traditional opencut.
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The Standard at Coral Gables 

Coral Gables, Florida

Start/Completion Dates

2020/February 2021

Original Budget/Final Cost

$612,750

Client

The Weitz Company, LLC
John Sloss
1200 Centrepark Blvd Suite 700
West Palm Beach, FL 33401
john.sloss@weitz.com
Phone (561) 718-9829

Present Status of Project
C0mplete

The project consisted of the design, permitting, and 
execution of the replacement of approximately 
600 LF of gravity sewer.  Design-Build with partners 
Chen Moore and Associates.

Principal elements and special features of the 
project. 

Details of project value engineering; cost savings 
realized; innovative solutions; project time 
enhancement; value added eff orts; etc. 

The project required upsizing the line directly into 
to the main pump station with the line remaining 
in service at all times. The MPC Team designed 
and implemented a bypass plan that exceeded 
expectations. The bypass allowed the team to 
upsize the existing system to a larger main while 
maintaining sewer service.
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Firms Past Experience ~ 
Pipe Bursting/Sewer

North Course Drive Gravity Sewer Main 
Replacement

Pompano Beach, FL
Start/Completion Dates

2019/July 2019

Original Budget/Final Cost

$84,000

Client

City of Pompano Beach
Steve Almyda
100 W Atlantic Blvd.
Pompano Beach, FL  33060
Steve.almyda@copbfl .com
(954) 786-5510

Replacement of Pompano Beach’s existing 8” 
gravity main infrastructure with 8” DIPS DR 11; size 
on size pipe burst.

Principal elements and special features of the 
project. 

Details of project value engineering; cost savings 
realized; innovative solutions; project time 
enhancement; value added eff orts; etc. 

Replacement of Pompano Beach’s approximately 
100 LF of existing 8”gravity sewer main with 8” 
modular pipe; size on size pipe burst. This project 
entailed replacement of a failed pipe under a major 
road. The MPC team was approached by the City of 
Pompano Beach with the task of replacing the line 
without damaging the existing asphalt. A successful 
project with no damage to the roadway.

Opa-Locka Emergency 18-inch Project

Opa-Locka, FL
Start/Completion Dates

2018/June 2018

Original Budget/Final Cost

$231,300

Client 

Diamanti Construction
Mohammed Islam

524 North H Street
Lake Worth, FL  33460
dimanticonstructionfl @gmail.com
(561) 301-7191

The project consisted of the replacement of approx. 
335 LF of 18” gravity line and (2) laterals via pipe 
bursting to repair collapsed line. The project was 
located at the corner of Dunad Avenue and Bahman 
in Opa-Locka.

TSTC Water & Sewer Improvements 

Waco, TX
Start/Completion Dates

2018/2018

Original Budget/Final Cost

$3,412,954

Client

Texas State Technical College
Clark Gauer, P.E.
3801 Campus Drive
Waco, TX 76705
(254) 714-1402

This project consisted of static pipe bursting 15,500 
LF of existing 6”, 8”, 10” and upsizing to 8”, 10”, 12” 
at Texas State Technical College in Waco, Texas. 

Castel Brewer Sewer Replacement 

Authority, FL
Start/Completion Dates

2010

Original Budget/Final Cost

$650,558

Client

Angel Tua
94 Castle Brewer Court
Sanford, FL  32771
(407) 323-3150

This project consisted of pipe bursting 4,800 LF 
of existing 6” and 8” clay sewer to the same size 
6” and 8” HDPE at Sanford Housing in Authority, 
Florida. 
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Wekiva Springs State Park Sewer 
Rehabilitation

Apopka, FL
Start/Completion Dates

2009/2009

Original Budget/Final Cost

$35,000

Client 

Florida Department of Environmental Protection-
Division of Parks
Joe Mecca Kimley-Horn
1800 Wekiwa Circle
Apopka, FL  32712
(904) 828-3900

This project consisted of 560 LF of static pipe 
bursting 8” clay pipe.

Ft. Wayne General Pipe Bursting 

Fort Wayne, IN
Start/Completion Dates

2007/2007

Original Budget/Final Cost

$224,500

Client 

City of Fort Wayne, Indiana
Dan Smith
(260) 740-1582

This project consisted of pipe bursting 3,000LF of 8” 
clay sewer to 10” HDPE in Fort Wayne Indiana. 

San Marco Sewer Replacement

Jacksonville, FL
Start/Completion Dates

2006/2006

Original Budget/Final Cost

$580,300

Client 

Jacksonville Electric Authority, Florida
Gregory Perrine
1801 Art Museum Drive
Jacksonville, FL 32207
(904) 665-6000

Project consisted of 7,400 LF of pipe bursting 4”-8” 
clay sewer. 

Pioneer Mobile Park Home Park Sewer 
Replacement

Bredenton, FL
Start/Completion Dates

2005/2005

Original Budget/Final Cost

$180,000

Client 

Pioneer Mobile Park Home
Steve Jones
1615 51st Avenue E
Bradenton, FL  34203
(407) 889-9755

Project consisted of 3,500 LF of pipe bursting with 
60 laterals; 8” clay.
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Merrick Manor Sanitary Sewer Ph I

Coral Gables, Florida

Start/Completion Dates

2017/2017

Original Budget/Final Cost

$96,610/$96,610

Fee
$24,900

Client
Murphy Pipeline Contractors Inc
Richard Crow
18503 Pines Blvd Ste 315
Pembroke Pines, FL 33029
(954) 842-4771
richardc@murphypipelines.com

Present Status of Project
Complete

CMA provided preliminary civil engineering 
and related services for the Merrick Manor 
Sanitary Sewer project for Coral Gables. The 
project consisted of the design, permitting 
and construction administration eff ort for the 
replacement and upsizing of just under 1,600 
LF of existing gravity sewer (8”/10” VCP per City 
of Coral Gables Asbuilts to 12”) in an existing 
commercial district in the City of Coral Gables in 
support of a development located on the corner 
of Altara Avenue and LeJeune Road by the Astor 
Companies. 

CMA provided Land Surveying and Geotechnical 
Engineering, Subsurface Utility Engineering 
Services; Utility Coordination and Preliminary 
Design; Final Engineering; Government Permitting; 
and Construction Observation and Administration 
Assistance.

Pipe Bursting
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Merrick Manor Sanitary Sewer Ph II

Coral Gables, Florida

Start/Completion Dates

2017/2019

Original Budget/Final Cost

$889,300/$898,800

Fee

$71,260

Client
Murphy Pipeline Contractors Inc
Richard Crow
18503 Pines Blvd Ste 315
Pembroke Pines, FL 33029
(954) 842-4771
richardc@murphypipelines.com

Present Status of Project
Complete

CMA worked with Murphy Pipeline inside a popular 
commercial area in the City of Coral Gables in 
collaboration with several developers who needed 
an upsizing of the existing sanitary sewer system 
to accommodate their upcoming developments 
in the area called Merrick Manor. CMA provided 
civil engineering services for the design, permitting 
and construction administration eff ort for the 
replacement and upsizing of just under +/- 1,265 
LF of existing gravity sewer. CMA also provided 
fi nal engineering; government permitting; and  
construction observation and construction 
administration services.

Pipe Bursting
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Start/Completion Dates

2016/ongoing

Original Budget/Final Cost

$80 million/$80 million

Fee

$11,171,568.83

Client

Broward County
Patrick MacGregor
2555 West Copans Road
Pompano Beach, FL 33069-1233
(954) 831-0904
pamacgregor@broward.org

Present Status of Project
Constructon Design

Broward County UAZ Projects

Broward County, FL 

UAZ 307 / 315  - The Broward County UAZ 307 / 315 
Utilities project included replacing existing water 
main and providing sanitary sewer for County 
Service Areas in the City of Dania Beach, near 
Griffi  n Road and Ravenswood Road. The main 
technical components included replacing a 12-inch 
water main on Ravenswood Road, replacing the 
residential water distribution system, providing 
sanitary sewer to connect existing septic tanks 
and rehabilitating and installation of new lift 
stations and force main. In order to achieve the 
necessary information, site visits concentrated on 
contacting residents to determine the location of 
existing tanks. A great deal of coordination was 
required to accommodate developer projects, tie 
into County projects, and obtain easements for 
crossing private properties. GIS was used to keep 
track of all ongoing projects and determine/update 
projected utility fl ow rates. A total of 20,000 
linear feet of water main replacement, three lift 
stations and 14,000 linear feet of sanitary sewer, 
which serviced over 400 parcels, were designed 
for this project. Chen Moore and Associates also 
performed construction administration for this 
project.  

UAZ 303, 314, 316 and 318 - The Broward County 
UAZ 303, 314, 316 and 318 project was part 1 of 
what was projected to be an $8.8 million project 
replacing existing water and providing sanitary 
sewer for County Service Areas in the City of Dania 
Beach, just east of State Road 7, north and south 
of Griffi  n Road. The main technical components 
included replacing 12-inch water mains on County 
roads, replacing the residential water distribution 
system, providing sanitary sewer systems to 
eliminate existing septic tanks, and rehabilitating 
or installing new lift stations.  In order to obtain 
the necessary information, site visits concentrated 
on contacting residents to determine the location 
of existing tanks.  A great deal of coordination was 
required to accommodate developer projects, 
tie into County projects and obtain easements 
for crossing private properties. GIS was used to 
keep track of all ongoing projects, log pertinent 
site information, determine the projected fl ow 
rates, track questions from residents of the 
area and track responses from utility companies 
regarding their existing facilities. The design of 
these improvements began in January 2009 and 
construction has been completed.  Chen Moore 
and Associates also performed construction 
administration for this project.  
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UAZ 316 - The Broward County UAZ 316 project is part 2 of the estimated $8.8 million project servicing 
Broward County utility zones in the City of Dania Beach which includes replacing existing water and 
providing sanitary sewer just east of State Road 7, and south of Griffi  n 
Road.  The main technical components include replacing 12-inch water 
mains on County Roads, replacing the residential water distribution 
system, providing sanitary sewer systems to eliminate existing septic 
tanks and rehabilitating or installing new lift stations.  In order to 
obtain the necessary information, site visits concentrated on 
contacting residents to determine the location of existing tanks.  A 
great deal of coordination was required to accommodate developer 
projects, tie into County projects and obtain easements for crossing 
private properties. GIS was used to keep track of all ongoing projects, 
determine the projected fl ow rates, track questions from residents of the area and track responses from 
utility companies regarding their existing facilities.  Design of these improvements began in 2009 and 
construction was completed in 2016. Chen Moore and Associates also performed construction administration 
for this project.  

Broward County UAZ 110/111 & 113 Water Sewer Improvements 113A / Broward County UAZ 110/111 & 113 Water 
Sewer Improvements 113B - The Water 
and Sanitary Sewer Improvements for 
the UAZ 110/111 & 113 Project will include 
the improvements to the existing water 
distribution system, sanitary sewer 
system, and transmission systems 
within the project area along with the 
restoration of surface areas disturbed 
for the construction of said 
improvements. All projects combined a 
total area of over 1000 acres within 
multiple Cities. The existing system 
being replaced consists of 
approximately 168,100LF of water 
mains, 122,100 LF of sanitary sewer 

mains and 23,600 LF force main. The existing water main consists of asbestos cement, cast iron, ductile 
iron, galvanized steel, polyvinyl chloride pipe ranging from 2” - 24” in diameter size. The sanitary sewer 
consists of vitrifi ed clay, fold and form liner, cured in place liner and ductile iron pipe ranging from 8” – 15” 
in diameter size. The force main consists of asbestos cement, cured in place liner, ductile iron and polyvinyl 
chloride pipe ranging from 6” – 16” in diameter size. There are 8 Broward County lift stations in these UAZ 
areas and 1 private lift station which sanitary sewer systems will need to connect to. Two of these stations 
will need rehabilitation/replacement. The restoration of roadways, sidewalks, driveways, and landscape 
areas will need to be performed as needed for water and sanitary sewer improvement construction.
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Broadview Park Neighborhood 
Improvement Program 

Broward County, Florida

Start/Completion Dates

2000/2013

Original Budget/Final Cost

$45 million/$45 million

Fee

$8.9 million

Client

Broward County
Patrick MacGregor
2555 West Copans Road
Pompano Beach, FL 33069-1233
(954) 831-0904
pamacgregor@broward.org

Present Status of Project
Complete

The Broadview Park Neighborhood Improvement 
Program (BPNIP) was the last of the Neighborhood 
Infrastructure Improvements projects to be carried 
out by Broward County in the unincorporated 
areas. Chen Moore and Associates was selected 
as the prime consultant for the Basis of Design 
Report (BODR) and to design and administer the 
construction of improvements to subsequent 
bid packages. The three Bid Packages addressed 
water, sanitary sewer and drainage improvements, 
while introducing sidewalks and enhancing the 
community’s roadway and landscape.

The basis of design report included population 
projections, an analysis of water source and 
sewage discharge points and a hydraulic model of 
the water, wastewater and stormwater systems.

The fi rst bid package included the replacement 
of the entire water distribution system within the 
neighborhood, which was previously owned and 
maintained by a private utility. This project was 
designed utilizing digital orthography and aerial 
maps to fast track the replacement.

The second and third bid packages included 
conversion of the entire area from septic to 
gravity collection, the installation of a backbone 
forcemain network and connection into an inline 
booster station, installation of a positive drainage 
system, sidewalks, hardscape and landscape 
improvements.

An added fourth bid package was the design of a 
20” water main to serve as the transmission source 
water for the area. Also change ordered into the 
project was the installation of a 20” raw water 
main for future use. The project was complicated 
by groundwater contamination, proximity to 
a wellfi eld, the existence of a fi re station and 
elementary school in the neighborhood and the 
existence of rock in the area. All of the projects 
were completed on budget and on or ahead of 
schedule.
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Basin 0015 Water & Wastewater 
Services to Commercial Properties 
- Gren Tech Corrido - MDWASD - E15-
WASD-03A - 17CMAI001 - TO 005 - 
Project No. 15149

Miami-Dade County, Florida

Start/Completion Dates

2018/2023 

Original Budget/Final Cost

N/A

Fee

$457,117.66

Client

Miami-Dade Water and Sewer Department 
(MDWASD)
David Marquez
3071 SW 38th Avenue, Douglas Building, 4th Floor
Miami, FL 33146
(786) 552-8837
David.Marquez@miamidade.gov

Present Status of Project
Design

CMA was tasked with providing civil engineering 
design, construction documents (plans, technical 
specifi cations and construction cost estimate), 
permitting, bid support and limited construction 
administration support services for a new gravity 
sewer system for an area known by the Miami-
Dade Water and Sewer Department as Area S-5 
in in Miami-Dade County, FL. This area, a mixture 
of  industrial/commercial and residential, currently 
on septic systems, which require a new sanitary 
sewer system in order to abandon the septic 
systems. Pursuant a M-D WASD provided BODR, 
CMA is designing the proposed improvements for 
this area. The proposed gravity sewer is proposed 
along NW 60th Street, from NW 37th Avenue 
to NW 32nd Court, and along NW 32nd Court, 
from approximately NW 56th Street to NW 62nd 
Street, in the unincorporated neighborhood of 
Brownsville in Miami-Dade County, FL. Pursuant 
to the Area S-5 BODR provided by M-D WASD, the 
proposed improvements include a new 10” and 
8” gravity sewer main with 6” laterals to serve the 
properties along these roadways.
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MDWASD - Area S-4 Wastewater 
System and Potable Water System 
Improvement

Miami-Dade County, Florida

Start/Completion Dates

2019/2023 

Original Budget/Final Cost

N/A

Fee

$379,147.83

Client

Miami-Dade Water and Sewer Department 
(MDWASD)
David Marquez
3071 SW 38th Avenue, Douglas Building, 4th Floor
Miami, FL 33146
(786) 552-8826
David.Marquez@miamidade.gov

Present Status of Project
Permitting

CMA is providing professional civil engineering 
services, including the design, permitting, bid 
support and construction administration support 
services of a new gravity sewer and potable water 
system in the unincorporated neighborhood 
of Brownsville in Miami-Dade County, FL. The 
project, will include  8”, 10” and 12” gravity sewer 
main with 6” laterals and a new 12” potable water 
distribution system, complete with appropriate 
fi re hydrants and water service meters for 
customers. This project will interface with several 
adjacent projects for interconnectivity of both the 
gravity sewer and potable water systems and will 
include at least two directional drill installations 
underneath and existing CSX railroad.
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MDWASD - Basin D2-B Wastewater 
System 

Miami-Dade County, Florida

Start/Completion Dates

2020/2022

Original Budget/Final Cost

N/A

Fee

$736,944.53

Client

Miami-Dade Water and Sewer Department 
(MDWASD)
Eduardo Luis
3071 SW 38th Avenue, Douglas Building, 4th Floor
Miami, FL 33146
(786) 552-8837
Eduardo.Luis@miamidade.gov

Present Status of Project
Permitting

CMA was tasked with providing civil engineering 
design, permitting, bid support and construction 
administration support services for a new gravity 
sewer system, potable water system and a new 
sanitary force main for an area known by the 
Miami-Dade Water and Sewer Department as 
Area D2-B in unincorporated Miami-Dade County, 
FL. This area, a mixture of  industrial/commercial 
and residential, currently on septic systems, 
which require a new sanitary sewer system in 
order to abandon the septic systems. Pursuant a 
M-D WASD provided BODR, CMA is designing the 
proposed improvements for this area. This project 
is comprised of approximately 7,968 LF of new 8” 
gravity sewer main with 6” laterals, approximately 
12,050 LF of new potable distribution water 
main to serve the properties in this area and 
approximately 1,600 LF of new 8” FM to serve a 
new pump station (in design, by others).
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Yumuri Street Sanitary Sewer 
Improvements

Coral Gables, Florida

Start/Completion Dates

2020/ongoing

Original Budget/Final Cost

$455,800

Fee

$64,800

Client
Murphy Pipeline Contractors Inc
Victor Menocal
12235 New Berlin Road
Jacksonville, FL 32226
(305) 776-8181
victorm@murphypipelines.com

Present Status of Project
Complete

The project consisted of the design, permitting, 
and construction administration services for 
the sanitary sewer upsizing associated with the 
Venera Development in Coral Gables, Florida. The 
development is located at 1500 Venera Avenue. 
This development anticipated requiring upsizing 
of approximately 560 linear feet of existing gravity 
sanitary sewer from the intersection of Venera 
Avenue and Yumuri Street to Coral Gables Pump 
Station “F” where existing pipelines of 8”, 10”, and 
12” diameter were increased to 10”, 12”, and 16” 
diameter, respectively.
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South River Sanitary Sewer Forcemain 
Crossing

Fort Lauderdale, Florida

Start/Completion Dates

2018/2020

Original Budget/Final Cost

$1.3 Million/$1.3 Million

Fee

$193,202.50

Client
City of Fort Lauderdale
Daniel Fisher
100 North Andrews Avenue
Fort Lauderdale, FL 33301
(954) 828-5850
dfi sher@fortlauderdale.gov

Present Status of Project
Complete

CMA prepared the Design Criteria Package (DCP) 
for the South Middle River Force Main Crossing for 
the City of Fort Lauderdale, located along NE 19th 
Street / NE 21st Street between NE 22nd Avenue 
and Bayview Drive. The scope of work included 
preliminary design and permitting of approximately 
2,200 LF of 16” HDPE sanitary sewer force main 
to replace the existing 12” cast iron pipe force 
main which is currently out of service. This project 
included approximately 1,410 LF of horizontal 
directional drill (HDD) of the 16” force main under 
the Middle River. CMA prepared the DCP and has 
permitted the HDD with Broward County, SFWMD, 
U.S. Army Corps of Engineers (ACOE), and FDEP. 
CMA also provided bidding assistance for this 
project.

12476-115City of Fort Lauderdale

BidSync10/8/2021 p. 169

CAM 22-0026 
Exhibit # 5 

Page 169 of 258



2-39
Gravity Pipe Improvements to the Downtown Collection System 12476-115

Q
ua

lifi
 c

at
io

ns
 o

f t
he

 F
ir

m

District 3C Water System Improvements 
and Septic Tank Elimination

Broward County, Florida

Start/Completion Dates

2020/ongoing

Original Budget/Final Cost

$6,569,783 

Fee

$1,306,338

Client
Broward County
Patrick MacGregor
2555 West Copans Road
Pompano Beach, FL 33069-1233
(954) 831-0904
pamacgregor@broward.org

Present Status of Project
Design

CMA, as a subconsultant to Craven Thompson 
and Associates, Inc., is providing engineering 
and construction services necessary for design, 
permitting, bidding/award, inspection, surveying 
and testing for the installation of a Replacement 
Potable Water System and New Sanitary Sewer 
System to serve Utility Analysis Zones 357, 358, 
359, 360, 361, 364, 365 and 366 in the District 
3C Service Area in Broward County. The project 
involves replacing approximately 202,000 linear 
feet of existing water mains that are at the end of 
their design life and installing a new Sanitary Sewer 
System to eliminate septic tanks in UAZ’s 357, 358, 
359, 360, 361, 364, 365 and 366.

CMA will prepare the design of the new sanitary 
sewer system inclusive of Lift Stations and a 2 
mile force main. This will include the evaluation 
of existing conditions, review of preliminary 
process design criteria, phasing, preparation of 
preliminary design level opinion of construction 
cost, preparation and submittal of a draft and fi nal 
schematic design/report and coordination/review.
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Septic Tank Elimination Area 2-F - D2 
Sanitary Sewer Collection System 
Septic Tank Elimination Area 2

Broward County, Florida

Start/Completion Dates

2019/ongoing

Original Budget/Final Cost

N/A

Fee

$70,016.40

Client
Thompson & Associates, Inc.
James Thompson
18503 Pines Blvd Ste 315
Pembroke Pines, FL 33029
(954) 842-4771
richardc@murphypipelines.com

Present Status of Project
Construction Administration

As a subconsultant to Thompson and Associates, 
CMA will provide design services and regulatory 
permitting for the design of a new sanitary sewer 
submersible lift station, in addition to regulatory 
permitting and quality assurance, quality control 
of the proposed sanitary sewer improvements 
within an industrial area called Septic Tank 
Elimination Area 2-F D2 for Broward County Water 
and Wastewater Services. CMA is providing site 
investigation including and sanitary fl ow analysis 
and design services including regulatory permit 
submittal. CMA will also assist with geohydraulic 
testing services and preparation of record drawings 
during construction.
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3. QUALIFICATIONS OF THE TEAM

Name Title Years 
Exp.

Area of 
Responsibility

 Firm /
Location

Education Registration/ 
Licenses

Other 
Professional 

Qualifi cations

Richard Crow

Director of 
Engineering 
and Special 
Projects

18
Project 
Manager

Murphy/
Davie

BS/Civil     
Engineering 

N/A
Please refer to 
his resume in 
Section 4

Gustavo 
Rodriguez

Project 
Manager

5
Deputy Project 
Manager

Murphy/
Davie

BS/Civil 
Engineering

N/A
Please refer to 
his resume in 
Section 4

Lauren 
Romero

Construction 
Manager

15
General 
Superintendent

Murphy/
Davie

N/A N/A
Please refer to 
her resume in 
Section 4

David Marin
General 
Superintendent

22
Project Quality 
Control 
Manager

Murphy/
Davie

N/A N/A
Please refer to 
his resume in 
Section 4

Ernie Brown
Scheduler/
Project Controls 
Specialist

25

Scheduler/
Project 
Controls 
Specialist

Murphy/
Davie

N/A N/A
Please refer to 
his resume in 
Section 4

Ed Steel
Project Health 
& Safety 
Manager

16
Project Health 
& Safety 
Manager

Murphy/
Davie

N/A N/A
Please refer to 
his resume in 
Section 4

Daniel Davila, 
P.E.

Sr. Engineer/
FTL Branch 
Manager

20
Design 
Manager

CMA/Fort 
Lauderdale

BS/Civil     
Engineering/ 
2000

PE 63014
Please refer to 
his resume in 
Section 4

Patrick 
Kaimrajh, P.E.

Sr. Engineer 13 Design
CMA/Fort 
Lauderdale

BS/Civil     
Engineering/ 
2010

PE 78535

ASCE, AWWA, 
FES, Florida 
Engneering 
Leadership 
Institute, 

For a complete profi le of our key team members, including a minimum of three (3) alternate delivery 
projects on which they held a key delivery role, please refer to our resumes as requested in Section 4.
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Name Title Years 
Exp.

Area of 
Responsibility

 Firm /
Location

Education Registration/ 
Licenses

Other 
Professional 

Qualifi cations

Lee 
Reumann, 
PLS

Regional Survey 
Manager

10 SUE Services
InfraMap 
Corp/

BS/Geomatics PSM 7222

ASCE, 
UESI, ASCE 
Construction 
Institute

Andres 
Garcia

Sr. Utility 
Location 
Manager

24 SUE Services
InfraMap 
Corp/

AS/Science N/A

InfraMap 
Training 
Program for 
Utility Locating 
& Designating 
Certifi cation/
Instructor, 
ATSSA, Traffi  c 
Control 
Supervisor 
Certifi cation, 
Confi ned 
Space Entry 
Training 
Program 
Certifi cation 
(OSHA 
1910.146) 

James 
Stoner, PSM

President 42 Survey
Stoner and 
Associates, 
Inc. 

AS/Land 
Surveying

LS 4039

Surveying 
and Mapping 
Society, 
American 
Congress on 
Surveying 
and Mapping, 
Leadership 
Broward

Mark Meyers Owner 24
MOT Planning 
Services

MOT 
Plans/Fort 
Lauderdale

BA/Business 
Administration

N/A N/A

Sattya Sukhu Co-Owner 23
MOT Planning 
Services

MOT 
Plans/Fort 
Lauderdale

BS/Finance N/A N/A
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Name Title Years 
Exp.

Area of 
Responsibility

 Firm /
Location

Education Registration/ 
Licenses

Other 
Professional 

Qualifi cations

Cynthia 
McGrail

Sr. 
Communications 
Specialist

26
Public 
Involvement

Valerin
BS/English 
& Technical 
Writing

N/A

National 
Charette 
Institute (NCI) 
Certifi ed 
Charette 
Facilitator,  
Social 
Marketing 
Association of 
N.A.
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Chen Moore and Associates

Fort Lauderdale

Miami

Gainesville

West Palm Beach

Jacksonville

Orlando (Maitland)

Tampa
Founded in 1986, Chen Moore and Associates (CMA) specializes in civil engineering, electrical engineering, 
water resources, water and sewer, landscape architecture, transportation, planning 
and irrigation, environmental and construction engineering services. The fi rm commits 
to providing responsive quality services while meeting the schedules and specifi c 
project needs of our clients. The fi rm has it’s headquarters in Fort Lauderdale, FL.  CMA has regional offi  ces 
in Miami, West Palm Beach, Jacksonville, and Orlando (Maitland).  CMA has project offi  ces in Gainesville , 
Sarasota and Tampa. The work performed for this contract will be based out of our Fort Lauderdale offi  ce. 

At CMA, we best describe ourselves, our approach, and our priorities with these fi ve words: Leadership, 
Excellence, Philanthropy, Community and Culture.  CMA embraces the history and legacy of the fi rm set by 
Dr. Ben Chen, P.E. and is empowered by the vision set by its leadership team, led by President Peter Moore, 
P.E., F. ASCE, LEED AP, ENV SP.  The fi rm continues to grow by striving for excellence in design, innovation, 
project management, and quality.

CMA continues to be focused on community through its commitment to philanthropy at all levels of the 
fi rm.  Every offi  ce utilizes time and treasure to attend, contribute and lead in community and profession-
related events throughout CMA’s geographic reach.  The CMA family culture is about quality and  excellence 
in our professional work, while contributing as a leader in our community in a fun working environment.

The fi rm is currently working on and has successfully completed projects involving the planning, design 
and construction of a wide range of projects in a multitude of disciplines including:

CMA employs 105 full time staff , including 28 registered professional engineers, 6 registered landscape 
architects, 2 certifi ed planners and a certifi ed irrigation designer. With our highly experienced technical 
design staff , the CMA team has the capabilities to address the smallest to the most challenging civil, 
environmental and transportation engineering, planning, landscape architecture and construction 
administration tasks required for many types of public, semi-public and private sector projects. The City can 
be assured that the CMA team can handle all components of the projects performed under this contract.

  

• Infrastructure Master Planning
• Pump Station Design and Rehabilitation
• Water Supply, Treatment, and Distribution 

Design
• Stormwater Management System Design and 

Master Plans
• Environmental Engineering
• Roadway Design and Streetscape
• Transmission Engineering
• Government Permitting
• Land Development
• Site Development

• Site Planning
• Landscape Architecture 
• Hardscape Design
• Irrigation Design
• Park Design
• GIS Analysis and Mapping
• Project and Program Management
• Sustainable Design and LEED Solutions
• Value Engineering
• Utility Rate and Infrastructure Valuation Studies
• Resident Coordination and Stakeholder 

Meetings
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Licenses. Please refer to Section 2 and page 2-4 for 
licenses.

Ownership/Education and Experience. CMA is a 
Corporation with 12 owners who are employees of 
the fi rm.  Please refer to the chart on page 3-1 of this 
section for our team’s educational background and 
Section 4 and page 4-2 for our experience.

References. The following clients can be contacted 
as  references: 

SunTrust Bank
1601 S Federal Highway
Fort Lauderdale, FL 33316
Contact: Philip Studer
(561) 400-2518

Stoner and Associates Inc.
4341 SW 62 Avenue
Davie FL 33314
(954) 585-0997
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Infra Map Corp 
InfraMap is a leading provider of Utility Infrastructure 
Mapping and Subsurface Utility Engineering (S.U.E.) 
services.  Theycollect utility infrastructure data in the 
fi eld using sophisticated geophysical techniques and 
instrumentation (including GPR), with automated data 
collection gear and state of the art survey equipment. Founded in 1987, InfraMap is a utility infrastructure 
mapping specialist.  Their clients are State and Local Transportation Departments, Airports, Port Authorities 
and Utilities. They have performed some of the largest utility mapping projects ever undertaken by any 
fi rm. They have the resources to perform and deliver multiple large scale projects on time, throughout the 
United States, as evidenced by our past and recent performance.

Licenses. Professional Surveyor and Mapper LB6666 (for the fi rm); LS7222 (for Lee Reumann)

Ownership/Education and Experience. InfraMap Corp is an S Corporation with 1 owner who is an employee 
of the fi rm.  Please refer to the chart on page 3-1 of this section for our team’s educational background and 
disciplines. Alternate Delivery Projects:  N/A

References. The following clients can be contacted as  references: 

Biscayne Engineering
Mike Bartholomew 
529 W Flagler St
Miami, FL 33130
(305) 324-7671 
MikeB@biscayneengineering.com
 
FDOT, District 4
Jeff  Smith
District Surveyor
3400 West Commercial Boulevard
Fort Lauderdale, FL 33309
(954) 777-4579
Jeff rey.smith@dot.state.fl .us
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Stoner and Associates, Inc. 
Stoner and Associates, Inc. has over 25 employees including four licensed 
professional surveyors and mappers supervising six survey fi eld crews. 
Stoner and Associates has developed a reputation as a professional, 
reliable company that provides accurate surveys, legal documentation 
and associated services combined with dependable service for over a 
decade. 

Licenses. Professional Surveyor and Mapper LB6633 (for the fi rm) 
LS4039 (for James Stoner)

Ownership/Education and Experience. Stoner and Associates was 
founded by  James Stoner in 1988 and who leads the fi rm as an owner 
and president to date.  Please refer to the chart on page 3-1 of this 
section for our team’s educational background and disciplines. Alternate Delivery Projects:  N/A

References. The following clients can be contacted as  references: 

Tony Irvine, P.S.M.
City of Fort Lauderdale
Engineering Division
Fourth Floor
100 N. Andrews Avenue
Fort Lauderdale, FL 33301
(954) 828-5052 
tirvine@fortlauderdale.gov

Keith Pursell
Project Manager
Town of Davie
Capital Projects
6901 Orange Drive
Davie, FL 33314
(954) 797-1220 Phone
keith_pursell@davie-fl .gov
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MOT Plans 
MOT Plans provides MOT (maintenance of traffi  c) plans quickly and 
cost eff ectively so our clients can break ground on time. The team 
includes ATSSA certifi ed supervisors who can handle any situation. The 
fi rm is a full-service barricade company providing complete temporary 
traffi  c control for any situation. MOT Plans is a certifi ed DBE and SBE 
with the Florida Department of Transportation.

Licenses. N/A

Ownership/Education and Experience. MOT Plans is an LLC Corporation 
with 2 owners who are employees of the fi rm.  Please refer to the chart 
on page 3-1 of this section for our team’s educational background and 
disciplines. Alternate Delivery Projects:  N/A

References. The following clients can be contacted as  references: 

Bud Alvarez
Estimator/Project Manager
Hardrives Paving
2101 S Congress Avenue
Delray Beach, FL 33445 
(561) 278-0456
bud@hardrivespaving.com

Paul Knight
The Ryan Companies
1700 S. Powerline Road, Suite H
Deerfi eld Beach, FL 33442
(954) 427-5599
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Valerin Group 
Stoner and Associates, Inc. has over 25 employees including four 
licensed professional surveyors and mappers supervising six survey 
fi eld crews. Stoner and Associates has developed a reputation as a 
professional, reliable company that provides accurate surveys, legal 
documentation and associated services combined with dependable 
service for over a decade. Stoner will be responsible for surveying.

Licenses. Professional Surveyor and Mapper LB6666 (for the fi rm); LS7222 (for Lee Reumann)

Ownership/Education and Experience. MOT Plans is an LLC Corporation with 2 owners who are employees 
of the fi rm. Please refer to the chart on page 3-1 of this section for our team’s educational background 
and disciplines. Alternate Delivery Projects:  North Palm River Drinking Water Project Design-Build, City of 
Tampa FY 19 Forcemain Replacements Design-Build and the City of Tampa Cypress Street Outfall DB.

References. The following clients can be contacted as  references: 

Matt Hester, CGC PMP - Project Manager 
Westra Construction
1263 12th Avenue East 
 Palmetto, FL 34221
(941) 713-6375
mhester@westraconst.com

Paige Weeks - Project Manager 
DP Development
2240 NW 22nd Street
Pompano Beach, FL 33069
(561) 574-4384
paige@dpdevelopment.com
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4. PROJECT MANAGER’S EXPERIENCE

Daniel Davila, P.E. has over 20 years of civil
engineering experience. His 
experience includes water and 
wastewater facilities, facilities 
planning, utilities master 
planning, infrastructure 
renewal, construction 
management and rate and 
fi nancial studies. Mr. Davila has 
assisted numerous clients that range from 
municipalities, counties, federal agencies, healthcare 
districts, residential developers and commercial 
developers to educational institutions. He has been 
the contract manager for small projects as well as 
large complex projects managing millions of dollars 
in design fees and several subconsultants.  Mr. 
Davila has been the contract manager for several 
government agencies including St. Lucie County; 
City of Plantation; St Lucie County School Board; 
Memorial Healthcare System; Village of 
Wellington; City of West Palm Beach; and Palm 
Beach County.

Mr. Davila has served 10 years with CMA. Please refer 
to Mr. Davila’s resume at the end of this section for 
related work experience and detailed qualifi cation 
information.  In addition, Mr. Davila is committed for 
the duration of the project.

Daniel Davila, P.E.

Richard Crow holds a Bachelor of Science in Civil 
Engineering from Florida 
Atlantic University. He has over 
20 years of experience managing 
$400 million in utility 
infrastructure in South Florida. 
Throughout his career he has 
worked as an engineering 
consultant for both government 
entities as well as private contractors, providing a 
unique opportunity to understand all parties 
involved and provide viable solutions. Richard is a 
former regional construction manager for a global 
water management company and was a critical 
component in delivering sustainable solutions to 
both government agencies and industrial clients. He 
has extensive experience in overseeing the design 
and construction of vital water and wastewater 
treatment facilities, and his expertise and leadership 
ensured both a cost-eff ective design and aggressive 
production goals being met. Richard currently 
works with Murphy Pipeline Contractors, Inc and 
has been instrumental in educating and 
implementing trenchless technology strategies 
within municipalities in South Florida.

Please refer to Mr. Crow’s resume supplied at 
the end of this section for detailed qualifi cation 
information. In addition, Mr. Crow is committed for 
the duration of the project.

Example Projects
Please refer to our ‘Firms Past Experience’ project lists in Section 2 where multiple team members worked 
together on a variety of projects. 
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Organizational Chart

Project Quality Control 
Manager

David Marin

Scheduler/Projects 
Controls Specialist

Ernie Brown

Project Manager
Richard Crow

General Superintendent
Lauren Romero

Design Manager
Daniel Davila, P.E.

Project Health & Safety 
Manager
Ed Steel

Deputy Project Manager
Gustavo Rodriguez

Design
Patrick Kaimrajh, P.E.

Subconsultants

Public Involvement Lead
Cynthia McGrail 
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Resumes

Richard Crow 

Project Manager

Education
Bachelor of Science, Civil Engineering, Florida 
Atlantic University

Certifi cations
Confi ned Space Training

Work Zone Traffi  c Control – MOT Advanced Level 
Certifi cation

CPR/Medical First Aid

OSHA 10-hour

Competent Person Excavation Certifi cation

Mr. Crow has managed over $347 million in utility 
infrastructure projects in the Florida area within 
the last 12 years. He is currently the Director of 
Engineering and Special Projects for Murphy 
Pipeline Contractors, Inc. primarily serving the 
role of Design Build Manager. Prior to that, he has 
years of experience in consulting engineering and 
governmental construction management enabling 
him to be well rounded and communicate with 
all parties. Mr. Crow has devised, executed and 
approved strategic and tactical action plans focused 
on improving fi nancial performance, establishing 
long-term business growth, and building top 
performing teams to drive achievement of 
objectives. 

Project Experience

City of Fort Lauderdale North Redundant Sewer 
Force Main Emergency Project. Design-build 
manager for new 48-inch line consisting of more 
than four miles of new pipe installed via 11 horizontal 
directional drills (HDD) that range between 1,700 
and 3,000 lf each to a depth of up to 70 feet. The 
new force main is 48-inch HDPE and DIP with 30-inch 
DIP branch sections installed by open cut. The entire 
project route is through complex urban areas with 
residential, entertainment and business districts. 
The project route includes sensitive ecosystems 
including the crossing of South Middle River 
which require Benthic surveys for the subaqueous 
crossing, dewatering calculations and permitting for 
construction within a quarter mile of contaminated 
areas with high-water table being close to the 
coastline. Crossing of the intracoastal requires 
permitting through the US Army Corps of Engineers 
and the Department of Environmental Protection. 
There is a total of nine jurisdictional agencies for this 
project. Cost: $24,500,000.00;  Role: Design/Build 
Manager.

City of Fort Lauderdale Emergency Design-Build 
30-inch Force Main Replacement. Design-build 
manager for four phases within the City. These 
nearly 20,000 lf of pipeline were replaced through 
a combination of CompressionFit, directional 
drilling, and traditional open cut installation. DBE 
Utility Services was the team’s partner for HDD. 
Environmental compliance, subaqueous crossing, 
public involvement, maintenance of traffi  c and 
congested utility corridors in the busy Sistrunk and 
Himmarshee Business Districts were some of the 
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additional project complexities. Dewatering permitting and groundwater modeling due to contaminated 
sites within a quarter mile of the projects were required. Cost: $17,000,000; Role: Design/Build Manager.

Design Build Services for the City of Coral Gables Sanitary Sewer Upgrade.  Project consisted of 
rehabilitating approximately 1600 LF of gravity sewer in an upscale, high traffi  c area within the City of Coral 
Gables to support urban residential development.  Cost; $1,418,446.00  Role: Design/Build Manager

Florida Keys Aqueduct Authority CUDJOE Wastewater Improvements.  The project consisted of 500,000 
linear feet of gravity sewer and low-pressure grinder sewer with over 62 neighborhood lift stations. In 
addition to the sewer components, the project included over 55,000 lf of water main replacement of 6-inch, 
8-inch and 12-inch by open cut. Cost: $97,000,000; Role: Design/Build Manager.

Design-Build-Operate for the Village of Islamorada Wastewater Collection System. The DBO scope 
generally includes the following: 4 vacuum pump stations; 1 master pump station; 7 Ocean Channel Creek 
HDD crossings from 8-inch to 18-inch; 400,000 LF of 3” and 10” PVC / HDPE for vacuum/low pressure grinder 
collection system; 100,000 LF of 8” and 18” transmission main and 550 residential grinder pumps. Cost: 
$104,950,279; Role: Design/Build Manager.
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Gustavo Rodriguez 

Deputy Project Manager

Education
Bachelor of Science, Civil Engineering, Florida 
International University

Certifi cations
OSHA Certifi cation Training in HazMat

OSHA Competent Person, Confi ned Space, 
Contaminated Soils, and Safety Supervisor

FDOT Advanced MOT Certifi cation

Mr. Rodriguez is Currently a project manager with 5 
years of Engineering and Construction experience.  
He possesses strong analytical and organizational 
skills that allow him to successfully anticipate client 
needs and delivery a fi nished product under budget 
and ahead of schedule.  His methodical approach 
to managing and executing projects had enabled 
him to forge and leverage relationships with both 
project owners and design partners. 

Project Experience

The Standard at Coral Gables. Project was located 
in upscale, urban section of the City of Coral 
Gables. The project consisted of the replacement 
of approximately 1000 LF of Sanitary Sewer and 
the installation of four manhole structures from 
design, permitting and construction. Mr. Rodriguez 
was successfully able to navigate community and 
business needs to ensure stake holder satisfaction. 
Mr. Rodriguez was responsible for all components 
of project supervision; including contractual 
management, design changes, client interface, and 
subcontractor coordination and scheduling.  Cost:  
$612,750.00  Role: Project Manager

City of Florida City Project Nos. 10 & 11 Force Main 
1 and 2 Replacement. The Scope of construction 
consisted of replacing approximately 4000 LF of 6”-
12” Force Main along Krome Avenue Mr. Rodriguez 
managed the project from conception; assisting with 
permit submittals, material procurement, staffi  ng 
and  subcontractor coordination.  He provided 
support for all fi eld management in performing their 
responsibilities to ensure an effi  cient, safe and cost-
eff ective execution of project. Cost: $642,744.00; 
Role: Project Manager.

Bal Harbour Village Trenchless Rehabilitation and 
Related Items and Services. Rehabilitation water 
main and sewer ranging in size from 8-inch to 20-
inch via pipe bursting and horizontal directional 
drill methodology; replacement of fi re hydrants, 
relocation of services from rear easement to front 
utility easement. Cost: Active or complete phases: 
$4.3 Million  Role:  Project Manager

I-95 Express Lanes Phase 3B1 from South of SW 
10th St to South of Glades Road in Broward and 
Palm Beach. Project consisted of extending high 
occupancy toll lanes from south of SW 10th St to 
Glades Road in Broward and Palm Beach counties. 
Mr. Gustavo was instrumental in maintaining the 
fi nancial health of the project and developed 
and revised project budget accordingly with fi eld 
management and owner input.  Cost: $102 Million  
Role:  Project Engineer
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Lauren Romero 

General Superintendent

Certifi cations
OSHA 30 Hr. HAZMAT

OSHA’s Supervisor / Management 

FDOT Temporary Traffi  c Control Advanced

Mr. Romero is a results-oriented, hands-on 
Construction Manager with over 15 years of 
underground construction experience.  He has 
proven success in executing and managing a wide 
variety of construction projects. Mr. Romero 
eff ectively oversees the complete construction 
process to maximize quality, cost control, and 
effi  ciency on each job site. He prioritizes a client 
focused approach to ensure owner satisfaction and 
to maintain project schedule and to fi nish within 
budget.

Project Experience

Eagle Pass Water Works System Cast Iron Pipe 
Replacement Project. Project consisted of replacing 
approximately 95,800 LF of existing Cast Iron water 
main  via Pre-Chlorinated Pipe Bursting, Open Cut, 
and Horizontal Directional Drill. The cast iron water 
mains were replaced with 2” to 12” HDPE. The project 
also included the installation of new fi re hydrants, 
removal and replacement of existing hydrants, 
reconnecting all service lines and reconnections 
to new or existing water mains.  Mr. Romero was 
responsible for the managing of all elements of 
project execution and delivered the project under 
budget and ahead of schedule. Cost: $10,781,775.00; 
Role: General Superintendent

City of Fort Lauderdale Emergency Design-Build 
Installation of New Redundant Bypass Line.  Design/
Build project in conjunction with design partners 
Chen Moore & Associates.  The project consists of 
the rehabilitation, through Horizontal Directional 
Drilling and open cut, of approximately 22,000 LF of 
Force Main along Bayview Drive from Coral Ridge 
County Club to south of Sunrise. Mr. Romero is 
responsible for managing all components of fi eld 
operations  Cost: $27,913,506.00; Role: Construction 
Manager

The City of Fort Lauderdale Croissant Park Small 
Watermain Improvements. Project consisted of 
the replacement of approximately 15,000 LF of 
small diameter water main, replacement of fi re 
hydrants and over a hundred service connections 
in an established neighborhood south of Davie 
Blvd.  Mr. Romero delivered a successful project 
while maintaining community satisfaction and 
strengthening relationships with the stake holders.  
Cost: $2,327,438.00  Role:  Construction Manager

City of Pompano Beach State Road A1A Water 
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Main Improvements. Mr. Romero was responsible for   managing all elements of the project execution 
and coordinating all processes with owner. SEC Project Manager Contract Value $1,000.000. Type of 
Construction: Watermain (via pipe bursting small diameter existing) and roadway improvements.

The City of Coral Springs Lift Station 21C Reconstruction and New Force Main. Mr. Romero was responsible 
for all components of the job start up coordination and project execution to ensure maximum profi tability 
and owner satisfaction. SEC Project Manager:  Contract Value $1,000,000. Type of Construction: Sewer 
Pump Station and installation of 10’ Forcemain. 

Florida National University. Mr. Romero is responsible for all components of project management; including 
contractual management, design changes, client interface, subcontractor coordination and scheduling.  
SEC Construction Manager:  Contract Value: $550,000. Type of Construction:  Replacing approximately 
15,000 LF of small diameter water main.  

12476-115City of Fort Lauderdale

BidSync10/8/2021 p. 189

CAM 22-0026 
Exhibit # 5 

Page 189 of 258



4-8
Gravity Pipe Improvements to the Downtown Collection System 12476-115

Pr
oj

ec
t M

an
ag

er
’s

 E
xp

er
ie

nc
e

David Marin 

Project Quality Control Manager

Certifi cations
QA/QC/Field Engineering Course Work

CSP 

Confi ned Space, Fall Protection, Scaff olding, and 
Trenching & Excavation

DOT Maintenance of Traffi  c Intermediate 
Certifi cation 

Construction Safety and First Aid/ CPR 

Site Safety/OSHA Compliance 

Road, Bridge and Utility Construction Supervision 

Environmental Remediation

Mr. Marin has made a career in the construction 
industry over the past 22 years, with the past 12 in 
utility construction. He performed at every level 
within the industry including laborer, operator, 
foreman, superintendent, project manager and now 
General Superintendent overseeing Quality Control 
and Quality Assurance  for Murphy Pipeline. He has 
been responsible for and managed multimillion-
dollar projects overseeing teams with a determined 
focus on safety.

Project Experience

The City of Coral Gables Sanitary Sewer 
Improvement Upgrade.  Mr. Marin  managed a 
state-of-the-art technique of trenchless manhole to 
manhole modular pipe installation of approximately 
1700 LF of sewer line. In an upscale commercial area 
of Coral Gables. Cost: $1,600,000. Role: General 
Superintendent QA/QC Manager.

Plaza Coral Gables Phase II MPC. Mr. Marin  managed 
all facets of project operations with focus on quality 
control and assurances for the replacement and 
rehabilitation of approximately 1600 LF of gravity 
sewer line. Cost: $1,400,000. Role: QA/QC Manager

The City of Boynton Beach Central Seacrest 
Corridor Drainage Improvements and Watermain 
Replacement Contract. Design-Build 30,000 LF of 
8” WM Replacement.  Mr. Marin was responsible 
for ensuring best practices being followed to ensure 
consistent focus on safety and  quality control. Cost: 
$4,856,527  Role:  QA/QC Manager

City of Fort Lauderdale Emergency Design-Build 
30-inch Force Main Replacement. Approximately 
20,000 LF of pipeline were replaced through 
a combination of CompressionFit, directional 
drilling, and traditional open cut installation. DBE 
Utility Services was the team’s partner for HDD. 
Environmental compliance, subaqueous crossing, 
public involvement, maintenance of traffi  c and 
congested utility corridors in the busy Sistrunk 
and Himmarshee Business Districts were some of 
the additional project complexities. Dewatering 
permitting and groundwater modeling due to 
contaminated sites within a quarter mile of the 
projects were required. Cost: $17,000,000; Role: QA/
QC and Construction Manager.

East Las Olas 12” Forcemain Replacement.
Approximately 1600 LF of 16 Inch Force Main. 
Mr. Marin worked with Construction Manager to  
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establish systems to maximize production and ensure all milestones were met with focus on quality fi nal 
product being released to owner.  Cost: $1,038,800; Role: QA/QC Manager

Design-Build-Operate for the Village of Islamorada Wastewater Collection System. The DBO scope 
generally includes the following: 4 vacuum pump stations; 1 master pump station; 7 Ocean Channel Creek 
HDD crossings from 8-inch to 18-inch; 400,000 LF of 3” and 10” PVC / HDPE for vacuum/low pressure grinder 
collection system; 100,000 LF of 8” and 18” transmission main and 550 residential grinder pumps. Cost: 
$104,950,279; Role: QC/QC and Construction Manager.

12476-115City of Fort Lauderdale

BidSync10/8/2021 p. 191

CAM 22-0026 
Exhibit # 5 

Page 191 of 258



4-10
Gravity Pipe Improvements to the Downtown Collection System 12476-115

Pr
oj

ec
t M

an
ag

er
’s

 E
xp

er
ie

nc
e

Ernie Brown 

Scheduler/Projects Controls Specialist

Registrations
State of Florida Underground Utility Contractor 
License
State of Florida Plumbing License

Certifi cations
OSHA Certifi cation Training in HazMat, Competent 
Person

DOT Maintenance of Traffi  c

Mr. Brown is a results focused and dynamic 
professional, with extensive experience in heavy 
civil construction management.  He possesses 
strong strategic management capabilities, highly 
analytic and problem-solving skills and expertise 
in planning and execution.  He has a  proven 
history of success in overseeing the management 
of simultaneous multi-million-dollar projects and 
is versed in contract negotiations, anticipating  
obstacles and providing strategic solutions that 
have allowed him to forge strong relationships with 
multi levels of organizations.

Project Experience

Eagle Pass Water Works System Cast Iron Pipe 
Replacement Project. Project consisted of replacing 
approximately 95,800 LF of existing Cast Iron 
water main via Pre-Chlorinated Pipe Bursting, 
Open Cut, and Horizontal Directional Drill. The 
cast iron water mains were replaced with 2” to 12” 
HDPE. The project also included the installation of 
new fi re hydrants, removal and replacement of 
existing hydrants, reconnecting all service lines and 
reconnections to new or existing water mains.  Mr. 
Brown developed, implemented and maintained 
scheduling and production control throughout 
the duration of project.  Cost: $10,781,775.00; Role: 
Project Controller/Scheduler

The Standard at Coral Gables. Project was located 
in upscale, urban section of the City of Coral 
Gables.  The project consisted of the replacement 
of approximately 1000 LF of Sanitary Sewer and 
the installation of four manhole structures from 
design, permitting and construction. Mr. Brown 
was responsible for contract negotiations and all 
preliminary work to put the project into production.  
He managed scheduling and all costs associated 
with construction Cost:  $612,750.00  Role: Project 
Controller/Scheduler

The City of Boynton Beach Central Seacrest 
Corridor Drainage Improvements and Watermain 
Replacement Contract. Contract Value $4,856,527. 
Design-Build 30,000 LF of 8” WM Replacement.  Mr. 
Brown was responsible for managing all elements 
of project execution and coordinating all processes 
with the owner. He recruited, scheduled, and 
supervised subcontractors, enforced company 
policies, procedures and safety guidelines.  He 
managed multiple phases of construction while 
maintaining critical communication with owners to 
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ensure community satisfaction. Cost:  $4,856,527 Role: Project Controller

City of Florida City Project Nos. 10 & 11 Force Main 1 and 2 Replacement. The Scope of construction consisted 
of replacing approximately 4000 LF of 6”-12” Force Main along Krome Avenue Cost: $642,744.00; Role:  
Project Controller/Scheduler
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Ed Steel 

Project Health & Safety Manager

Registrations
USACE Construction Quality Management of 
Contractors

OSHA 30

First Aid/CPR Certifi ed

OSHA Excavation Safety and Training Competent 
Person

FL MOT Intermediate Certifi cation

Flagger MOT Certifi ed Trainer

QCS/RMS Trained and Profi cient in the use of the 
system

Confi ned Space Certifi ed

NASSCO Certifi cations

PASP, LACP and MACP

Mr. Steele has been involved in almost every aspect 
of Murphy Pipelines work; from Superintendent, 
Project Manager, QA/QC Manager and currently 
Safety and Risk Manager. Mr. Steele has strong 
strategic management capabilities, highly 
developed analytical and problem-solving skills, 
and expertise in mitigating risk to stakeholders 
and owners alike. He has a successful track record 
of ensuring all projects operate with zero safety 
incidents.

Project Experience

Eagle Pass Water Works System Cast Iron Pipe 
Replacement Project. Project consisted of replacing 
approximately 95,800 LF of existing Cast Iron 
water main  via Pre-Chlorinated Pipe Bursting, 
Open Cut, and Horizontal Directional Drill. The 
cast iron water mains were replaced with 2” to 12” 
HDPE. The project also included the installation of 
new fi re hydrants, removal and replacement of 
existing hydrants, reconnecting all service lines 
and reconnections to new or existing water mains.  
Mr. Steele was responsible for creating systems to 
ensure the safety all site personnel and to mitigate 
risk throughout the project from inception to 
project close out. Cost: $10,781,775.00; Role: Health 
and Safety Manager

The City of Boynton Beach Central Seacrest 
Corridor Drainage Improvements and Watermain 
Replacement Contract. Design-Build 30,000 LF of 
8” WM Replacement. Mr. Steele was responsible 
for enforcing compliance with regulations and 
ensuring health and safety guidelines were being 
implemented on site daily.. Cost:  $4,856,527 Role: 
Health and Safety Manager. 

The City of Fort Lauderdale Victoria Park Small 
Watermain Improvements Project. Approximately 
22,000 LF of 4”-8” WM replaced. Mr. Steele worked 
with project management team  to ensure daily 
safety meetings were being held with relevant 
and consistent information, and that all safety 
certifi cations of personnel remained up to date and 
active. Cost:  $10,282,620 Role:  Health and Safety 
Manager

5 Year Water Main Replacement Program, Arlington 
Water Utilities, TX. Health and Safety Manger  for 
multiple phases of water distribution replacement. 
The program included water main replacement in 
densely populated mature residential areas. The 
program includes replacement of 6-inch through 12-
inch water main in roughly 90% mature residential 
neighborhoods and 10% through business districts 
and in front of schools. The areas include mature 
landscaping/ trees, pedestrian foot traffi  c and 
congested utility corridors. Signifi cant QA/QC 
program implemented from planning through to 
construction.
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Daniel Davila, P.E. 

Design Manager

Education
Bachelor of Science, Civil Engineering, University of 
Florida, 2000

Registration
Professional Engineer, Florida, 63014, 2005

Professional Affi  liations
American Academy of Environmental Engineers

Florida Engineering Society

Florida Healthcare Engineers Association

Certifi cations
Stormwater Management Inspector

Mr. Davila has experience on numerous private 
and public clients that range from residential 
developers, industrial developers, municipalities, 
federal agencies, hospitals, universities, and 
educational institutions. His experience includes 
planning and design of stormwater systems, water 
and wastewater facilities, facilities planning, utilities 
master planning, infrastructure renewal, roadway 
design, and construction management. He has been 
the contract manager for small projects as well as 
large complex projects managing millions of dollars 
in design fees and several subconsultants. 

Project Experience

Broward County UAZ 110/111 & 113 Water Sewer 
Improvements 113B (RFP No. R1356803P1), 
Lauderdale Lakes, FL. The Water and Sanitary Sewer 
Improvements for the UAZ 110/111 & 113 Project 
includes the improvements to the existing water 
distribution system, sanitary sewer system, and 
transmission systems within the project area along 
with the restoration of surface areas disturbed 
for the construction of said improvements. All 
projects combined a total area of over 1000 acres 
within multiple cities. The existing system being 
replaced consists of approximately 168,100 LF of 
water mains, 122,100 LF of sanitary sewer mains, 
and 23,600 LF force main. The existing water main 
consists of asbestos cement, cast iron, ductile iron, 
galvanized steel, and polyvinyl chloride pipe ranging 
from 2” - 24” in diameter size. The sanitary sewer 
consists of vitrifi ed clay, fold and form liner, cured 
in place liner, and ductile iron pipe ranging from 8” 
– 15” in diameter size. The force main consists of 
asbestos cement, cured in place liner, ductile iron, 
and polyvinyl chloride pipe ranging from 6” – 16” 
in diameter size. There are 8 Broward County lift 
stations in these UAZ areas and 1 private lift station 
which sanitary sewer systems will need to connect 
to. Two of these stations will need rehabilitation/
replacement. The restoration of roadways, 
sidewalks, driveways, and landscape areas will need 
to be performed as needed for water and sanitary 
sewer improvement construction.

The project is currently under construction, in which 
CMA is performing construction administration for 
three separate bid packages. 

Lift Station Assessment Project, North Lauderdale, 
FL. CMA will provide professional civil engineering 
services for the assessment for potential 
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replacement/restoration of sanitary sewer lift stations in the City of North Lauderdale, Florida. CMA will 
provide site investigation, topographic survey, geotechnical investigation, utility coordination, hydraulic 
modeling, design services, regulatory permitting, bidding assistance, and limited construction administration 
for this project. CMA will be responsible for the development of the design documents for the assessment 
with regards to renovation/replacement of Lift Stations 1, 3, 9, 13, 14, 18 and 20.

TO-01 South River Forcemain Crossing, Ft Lauderdale, FL. CMA prepared the Design Criteria Package (DCP) 
for the South Middle River Force Main Crossing for the City of Fort Lauderdale, located along NE 19th Street 
/ NE 21st Street between NE 22nd Avenue and Bayview Drive. The scope of work included preliminary design 
and permitting of approximately 2,200 LF of 16” HDPE sanitary sewer force main to replace the existing 12” 
cast iron pipe force main which is currently out of service. This project included approximately 1,410 LF of 
horizontal directional drill (HDD) of the 16” force main under the Middle River. CMA prepared the DCP and 
has permitted the HDD with Broward County, SFWMD, U.S. Army Corps of Engineers (ACOE), and FDEP. 
CMA also provided bidding assistance for this project.

TO-11 - P12352 - S. River Forcemain Crossing Design Review and CEI Services - Contract 466-11723-2 - PO 
PP171887-12 with City of Ft. Lauderdale, FL. CMA prepared a Design Criteria Package (DCP) and performed 
Construction Engineering and Inspection (CEI) services for the City of Fort Lauderdale Public Works 
Department for the replacement and upsizing of approximately 1,860 linear feet of 12” sanitary sewer 
forcemain in the Bal Harbour / Coral Ridge neighborhoods.

The project included a 16” horizontal directional drill (HDD) under the South Middle River and upland 
open-cut installation along NE 19th Street from NE 22nd Avenue and NE 21st Street to Bayview Drive. CMA 
prepared the DCP which included plans and specifi cations. CMA also performed permitting services with 
Broward County and FDEP. CMA performed CEI services during the Design-Build phase, including plans 
review, full time fi eld representation, and project closeout services. The Design-Build construction cost was 
approximately $1.3 Million.

Southgate Boulevard & Rock Island Force Main, Margate, Florida. CMA is assisting Carollo Engineers with 
installing approximately 6,000 linear feet of sanitary sewer force main to provide system redundancy. CMA 
is responsible for the survey, geotechnical engineering, subsurface utility investigation, design, permitting 
and bidding assistance. The fi rm is also providing hydraulic modeling services to verify the impacts to other 
areas of the sewer transmission system with the implementation of the new force main.

SBBC- Charles W Flanagan High School-GOB Renovations, Pembroke Pines, FL. The project consists on 
the construction of a new classroom building which will be replacing buildings #3, #4 and #6. The new 
building required connection to the existing school drainage system, a new water service, fi re lines 
and sanitary sewer service. CMA provided civil engineering services for the design of fi re lines, fi re 
department connections (FDC) including fi re fl ow calculations per ISO and NFPA standards, hydraulic 
modeling, extension of watermains, pavement and sidewalk restoration to accommodate the proposed 
improvements. The design also required drainage improvements and permitting with the Fire Rescue 
Department, South Broward Drainage District (SBDD) and Broward County Health Department (BCHD). 
Chen Moore also provided Landscape Architecture and Irrigation design to comply with the School Board 
and local regulatory agencies.

Margate Elementary School - Phase II (16014 Phase II), Margate, FL. This project consists of the replacement 
of existing buildings No. 4 and No. 6 with a new 8,400 SF building at the Margate Elementary School in the 
City of Margate, FL. CMA is responsible for the civil engineering design and permitting, including water 
main, sanitary sewer services, fi re protection infrastructure, stormwater drainage, grading, and paving 
restoration. The fi re protection system includes a fi re main, which is designed as a closed loop system 
without any dead ends, a fi re hydrant, a fi re department connection, and backfl ow preventer. The building 
water service will be tapped off  the proposed 8-inch water main loop.  The Needed Fire Flow (NFF) was 
estimated and modeled in accordance with the methods presented in NFPA 1 Fire Code.

A storm drain gravity line will collect the roof drain and connect to the existing stormwater system. The 
proposed storm drain ranges from 8-inches to 10-inches, conveying the stormwater fl ow from the building 
to a catch basin located East of building No. 8, which subsequently discharges to the Stranahan River 
through an existing outfall. Services include permitting through the engineering and planning department 
of the City of Margate.
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5. PROJECT METHODOLOGY & APPROACH
Delivering a quality project to achieve your goals.

Our approach is based on many years of successful service to the City.

I. BACKGROUND

The City of Fort Lauderdale (CITY)has an upcoming project where they plan to improve the gravity sewer 
system in the downtown Fort Lauderdale area. The project is located along SE 2nd Street, SE 1st Ave, and 
E Las Olas Blvd, extending from SW 1st Ave to SE 3rd Ave. This location is a very active downtown and 
entertainment area, and therefore the project needs to be as unobtrusive as possible. The City is looking 
for a design build fi rm that can design, permit, and build the proposed improvements by using trenchless 
methods and minimizing impact. Approximately 2,120 LF of gravity sewer pipe is expected to be replaced, 
including the connection of sewer laterals. 

Murphy Pipeline Contractor (MPC) has teamed up with Chen Moore and Associates (CMA) to provide 
an effi  cient trenchless approach for this project. The team plans to meet and exceed the city’s goals by 
considering the following aspects: 

• Public Outreach Approach
• Familiarity with local subsurface conditions and interpretation of geotechnical data obtained by 

the DBF, to augment preliminary geotechnical data
• Existing cured in place pipe (CIPP) considerations 
• Pipe bursting installation
• Open cut installation
• Sewer lateral connections
• Bypass plan, fl ow considerations, and operations 
• Traffi  c study that meets the requirements of permitting agencies
• Maintenance of traffi  c
• Dewatering. 
• Erosion and Sediment Control 
• Manhole improvements and impacts including sections of manholes which must be removed for 

pipe bursting operations

In addition to the engineering and construction aspect of the project, our team is providing a comprehensive 
approach that highlights our awareness and understanding of the community’s unique needs. 

II. APPROACH METHODOLOGY

As previously indicated, our team has successfully designed, permitted, and constructed several Trenchless 
Projects within South Florida and the City of Fort Lauderdale.  Our approach is simple but effi  cient and it will 
allow us to provide the City with a sound effi  cient design and construction, all within budget and ahead of 
schedule.

Our Trenchless Project Approach is structured around KEY GOALS 

1. Community Coordination and Public Involvement 

2. Minimize the construction footprint to the Downtown Area 

3. Reduce the construction duration

4. Sustain the surrounding business and residents Way of Life

Proposed Design-Build Schedule

The use of our Trenchless approach of man hole to manhole pipe bursting of the existing gravity lines 
has allowed the MPC team to create a proposed schedule that will limit the duration of construction that 
impacts the Downtown Area. Additionally, the proposed schedule shows a completion date roughly three 
months ahead of the contract time.
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This decrease in project length is an exceptional benefi t to the team, the City of Fort Lauderdale, and the 
impacted community. -

Public Outreach Approach 

The MPC Team would like to emphasize that the public outreach, communication, and coordination with 
the Las Olas Downtown Area community is one of the most important foundations in creating a successful 
project. Due to the nature and location of this project, the MPC Team has partnered with The Valerin Group 
to assist in maintaining high stakeholder satisfaction and a seamless communication process between all 
parties involved. Throughout this proposal, we will detail Valerin Group’s intimate knowledge of City events 
and local fl avor that will enable the MPC Team maintain positive community relationships.

Our public involvement partner, The Valerin Group, Inc. (Valerin), will lead our team’s community outreach 
and public engagement eff orts for this project. Valerin’s extensive experience with similar infrastructure 
projects and familiarity with downtown Fort Lauderdale’s Las Olas neighbors and businesses, will support 
our commitment to early, continuous, and meaningful communications and outreach that gains public 
support for the project and minimizes impacts to stakeholders.  

Valerin received Tampa Bay’s PRestigious Award for Community Relations for the Hillsborough County’s 
North Palm River Drinking Water Design-Build project.
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Community Outreach Plan. Valerin will develop a Community Outreach Plan (COP) that will serve as 
a “blueprint” outlining the communication tools, techniques and methods to be used and updated 
throughout the duration of the project. The COP will be developed with an understanding of the specifi c 
stakeholder concerns from residents and businesses in the Las Olas district.  Upon completion, the COP will 
be submitted to City staff  for review and approval. The COP is a living document and outlines stakeholder 
management, public meetings, special events and communications activities during design and construction 
as wel as anticipated stakeholder concerns. 

Stakeholder Management | Concerns.   Early and continuous outreach and communication to address 
specifi c concerns is critical to minimizing impacts to the community. Valerin will develop a stakeholder 
database comprised of key stakeholders including The City of Fort Lauderdale Transportation and Mobility 
department (TAM), Broward County Transit, Broward County, the Downtown Development Association 
(DDA), the Las Olas Association and the Downtown Fort Lauderdale Civic Association as well as property 
owners, residents, businesses and emergency services/fi rst responders. Specifi c stakeholder concerns may 
include access to valet parking as well as noise, odor and dust near outdoor patio seating at restaurants 
including:

Access to parking, noise and utility impacts will be of concern to offi  ce buildings and apartments, 
condominiums and hotels including the  

The NSU Art Museum, Broward County Government Center and Library will be concerned that pedestrian 
and parking access may be impacted during construction. Medical services providers including Shino Bay 
Cosmetic Dermatology perform in-offi  ce procedures where unexpected vibrations or utility impacts would 
be of concern. 

We will also take into consideration impacts to local events including the Las Olas Art Fair, Exotics on Las 
Olas and the Fort Lauderdale International Boat Show. 

The Florida Department of Transportation’s (FDOT) Henry E. Kinney Tunnel Improvements and Pedestrian 
Plaza Project includes major road closures and detours along Las Olas Boulevard and adjacent to the 
project boundaries, which we anticipate will result in increased traffi  c congestion throughout the area. Our 
comprehensive stakeholder database will capture contact information as well as track correspondence with 
dates, stakeholder type, form of communication, area(s) of concern, inquiries, responses and resolutions.

Public Meetings. A Virtual Public Information Meeting using Zoom or Go-to-Webinar will be conducted at 
approximately 90% design plans to allow stakeholders the opportunity to receive timely project information 
and construction schedules, speak to project staff , and provide valuable feedback. Meeting planning and 
coordination will include development of collateral and a PowerPoint presentation; distribution of meeting 
invitations via social media, email and personal delivery; meeting production, attendance, moderation 
and Q&A support and preparation of a summary report including attendance lists and question/answer 
summary. Valerin will work with the City’s strategic communications team to ensure all material is pre-
approved and meets City brand guidelines. 

• Eddie V’s
• YOLO
• Java & Jam

• Arborwood Kitchen
• Royal Pig BBQ  

• Hyatt Centric
• Icon Las Olas

• Alluvion Las Olas
• River House and 1WLO
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Pre-Construction Activities. Several weeks prior to the start of construction, Valerin’s Community Outreach 
Specialist (COS) will develop and distribute fl yers via email and/ or personal contact providing notice of the 
start of construction, what to expect during construction, and contact information. This information will 
also be provided to the City’s Strategic Communications staff  for posting to the City’s website and social 
media platforms.

Construction Phase – Outreach Tools | Techniques | Activities

During construction, Valerin’s COS will perform public information and outreach activities to include the 
following:

 

• Attendance at regular progress meetings to be kept up to date on project activities. 
• Meeting/interacting one-on-one with property and business owners, property managers/

associations, developers and other interested parties to include key stakeholders
• Maintaining a project specifi c 24/7 Hotline and project email address and respond to inquiries in a 

timely manner. 
• Developing/creating project collateral such as a project fact sheet, notifi cations, fl yers, Frequently 

Asked Questions (FAQs), and other relevant information  
• Distribute project collateral via personal delivery, email and/or fi rst-class mail to property owners, 

businesses and tenants located near the project site, and to other interested parties. 
• Maintain stakeholder database (using a Stakeholder Management Database System). 
• Correspond regularly with the City regarding relevant project updates/information to post to social 

media platforms, website and in other channels including the City Newsletter (LauderTrac), FTL 
City News, City Video Programming ie; “The Buzz”, FLTV
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The Valerin team provides communications, community outreach and  engagement support for the City of 
Tampa Water Main Improvements Design Build Project.

Project Communications. Based on our team’s prior experience, project knowledge and relationship 
building, we can anticipate many of the questions and concerns that may arise and address them through 
pre-approved communications materials such as a project fact sheets and FAQs. All written responses will 
be presented to the City’s Project Manager for review and approval prior to being released to the public.

Valerin’s COS will typically respond to routine public inquiries either within two (2) hours of receiving a 
call, message and/or email or the morning of the next business day if received after hours or on the 
weekend. We understand that even when there is no immediate answer to the inquiry, it is important to be 
responsive and to reassure the caller their concern has been heard and will be addressed. This can often be 
the diff erence between a minor problem being resolved or escalating into a crisis. 

Project Collateral (Fact Sheets, Flyers and Newsletters). Valerin’s, graphic design specialist will develop 
collateral pieces that are factual, informative, educational and tailored to meet the needs and requirements 
specifi c to this project. 

Collateral and notifi cations are written in “plain language” so it is easily understood by the public and include 
QR codes for easy access to the project website. Collateral materials include but are not limited to: Fact 
Sheet; Flyers; Notifi cations; E-Mail Updates; and Social Media Announcements. After Valerin performs an 
internal QC review of the documents, the drafts will be provided to the City for fi nal review and approval 
prior to printing and distribution.

Website and Social Media. Valerin’s project COS will provide content to post on the City’s website or project 
website, including project information and updates as appropriate. We understand the website serves as a 
primary source of public information on City activities and will ensure that website links are included on all 
collateral material to drive interested parties to the site. 

The project COS will also provide content for City social media accounts (Facebook, Twitter, Instagram, 
YouTube, Nextdoor) to inform the public about project activities, schedule and impacts. The social media 
channels will be regularly monitored to identify trending subjects and issues and provide valuable feedback 
to the City’s Strategic Communications staff . 
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Project Updates. The project COS will prepare a weekly “Projects Update Report” for this project. This 
information will detail project activities as well as future activities as documented in the contractor’s two-
week look ahead and project schedule. The report will include any inquiries and responses received from 
the public and media. 

1. Local Subsurface Conditions & Associated

Geotechnical Data

Our team has evaluated the available geotechnical data provided by 
the City and made a distinct evaluation of the low N values from the 
boring logs. These existing conditions are favorable for the Pipe 
Bursting process. We are also aware of the presence of a high-water 
table which will have a limited impact during a trenchless operation 
when compared to an open cut approach. 

2. Existing cured in place 
pipe (CIPP) considerations 

Our team has extensive 
experience with existing CIPP 
lining upsize projects.  For 
continued success we have 
designed and supplied pipe  

burst heads that allow fracturing the main with little resistance.  
Inverts are traditionally opened up and left over  CIPP, in and 
around the manhole, is  removed to provide a perfect seal. Leaving 
CIPP and sealing the inverts over the new line could cause a leak 
point. Therefore, MPC highly recommends removing the old CIPP 
when rehabilitating lines.  

3.    Pipe Bursting 
Installation

For a successful trenchless project that off ers the least impact 
to the surrounding area the MPC Team proposes a manhole-to-
manhole pipe bursting approach. In this approach the modular 
pipe and pipe bursting equipment fi t inside the existing manhole. 
Additionally, if conditions allow, pipe bursting can be performed 
through existing manholes. As an example, a pipe burst run can 
have four manholes within the same run. The set up would be at 
fi rst and fourth manholes, thus bursting through manhole two and 

three. There are linear limitations to the length of bursting that is impacted by the straightness of the run 
and the diameter increase. Burst with smaller diameter are limited to 800 LF and larger size increases are 
limited to 400 LF.    

An application of this approach can be found in the example plan and profi le view, where pipe bursting can 
be performed through an existing manhole, thus limiting above ground traffi  c impact to the intersection. 
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After the pipe bursting process has 
been achieved inverts are sealed 
and mudded in the traditional way. 
Allowing for a standard tight seal 
around the new pipe.  

4. Open Cut Installation

Open Cut installation is proposed to be limited 
in the project. We anticipate open excavation 
for lateral connections, confl ict structures, 
and manhole replacements, if needed. During 
the open cut installations, The MPC Team will 
ensure that proper trench support, dewatering 
activities, maintenance of traffi  c and community 
coordination exceed the client’s expectations. 
Our team has experience working in the project 
area and has recently successfully completed 

several projects in and around the proposed site. Experience, knowledge, and dedication to the fi ner detail 
will ensure successful open cut operations along this highly visible corridor.  
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5. Sewer lateral connections

The sewer lateral connection will require intensive 
investigation through CCTV to review each lateral 
and to determine reconnection or abandonment. 
Once we determined if the lateral connection will be 
reinstated or abandoned, our team will submit our 
proposed activities for confi rmation from the City of 
Fort Lauderdale operations department. Additionally, 
our team will provide a post inspection of the lateral 
via CCTV to ensure proper tight seal connection.

The MPC team has used the proposed Inserta Tees on several of our local gravity sewer upgrade projects. 
Inserta Tee allows easier grading of mainline and ensures that side services are installed exactly where they 
need to be. Using them reduces the need to completely excavate the mainline connection for a traditional 
wye connection. 

6. Bypass plan, fl ow considerations, and operations 

The overall plan is structured around maintain existing gravity fl ow 
and mitigating the impact to the surrounding area. Our team will be 
using silent pumps supported by an additional layer of construction 
site sound barrier curtains. These silent diesel bypass pumps comply 
to city noise ordinance of 71 dba at 23’.  The bypass will include 
suction manifold into a Silent Diesel Pump (Primary) & Silent Diesel 
Pump (back up) the laterals will be bypassed with dedicated bypass 
pumps.  

The bypass for this project will be done in phases. Each bypass will 
account for all gravity lines and laterals into manholes and mainline  
pipes. Silent diesel pumps will be used for the bypass including  
primary and backups. Bypass piping and road ramps will help to 
reduce the impact on local pedestrian and vehicular traffi  c. The 
bypass plan will begin in the low end of the project on Las Olas Blvd 
and run east bound to SE 1 Ave. The bypass will turn north bound 
until SE 2 Street. Bypass will then go west bound on SE 2 Street until 
the terminal manhole located SW 1 Ave.

Phase 1-The bypass will begin suction in an east-west manner at MH 
#80. MH 80, 79, 78 will be bypassed and the bypass discharge will 
be in MH #68A. 

Phase 2- The bypass will begin suction in an east-west manner at MH 
68A. MH 68A, 68B, 68B will be bypassed and the bypass discharge  
will be in MH 68. 

Phase 3- The bypass will begin suction in an east-west manner at 
MH 68. The discharge will turn south to north. MH 68 &, 69, 69A will 
be bypassed and the bypass discharge will be in MH 70. 

Phase 4- The bypass will begin suction in an east-west manner at MH 
70. MH 70, 70A, 70B, 56 will be bypassed and the bypass discharge 
will be in MH 55. The incoming fl ows from MH 68 (dedicated silent 
bypass pumps) will also discharge to MH 69. 

Phase 5- The bypass will begin suction in an east-west manner at 
MH 55. MH 55, 5,5B, 178 will be bypassed and the bypass discharge 
will be in MH 179. 
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Phase 6- The bypass will begin suction in east-west manner at MH 179. MH 179, 1,1Ewill  be bypassed and the 
bypass discharge will be in the downstream manhole. 

Any incoming lines or laterals will be accounted for with a fl ow thru pipe plug and a silent diesel bypass 
pump.

Were above ground temporary bypass fl ow lines that are required and traffi  c cannot be diverted, our team 
will propose fl ow through ramps.   

7. Traffi  c Study  

The MPC Team has experience with design-built projects and MOT implementation for trenchless projects. 
Understanding that the project is in a high entertainment area with high volumes of vehicle and pedestrian 
traffi  c is key to develop a plan that is safe for the public. Any deviation of traffi  c will evaluate the impact on 
the overall streets and pedestrian walkways in the downtown area. Traffi  c impact analysis and MOT plans 
will be prepared and submitted to the City and regulatory agencies to makes sure of compliance with traffi  c 
and safety.

8. Maintenance of Traffi  c  

The MPC Team has designed and implemented well executed maintenance of traffi  c operations throughout 
Broward County.  Proposing a trenchless approach greatly reduces the overall impact compared to a 
traditional open-cut operation. The MPC team will be performing the infrastructure upgrade with no road 
closures throughout the project. Minimizing impacts to the traveling public equates to time and cost savings 
for the MPC Team, as well as increased community satisfaction. MPC carefully evaluated the pipe bursting 
setups throughout the design and select open-cut work when developing the MOT approach. For the pipe 
bursting work, our team will propose to use the on-street parking to maintain traffi  c fl ow. This will require a 
small section of middle lanes for temporary closure. This section of road is 40 linear feet wide and thorough 
traffi  c will be minimally aff ected.  It is important to note that our team will maintain ingress or egress to the 
Downtown Area Communities. To ensure traffi  c control plans are followed and implemented correctly, all 
the MPC management and fi eld personnel have been trained and received certifi cations for the applicable 
duties from advanced to intermediate MOT certifi cates.   
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9. Dewatering

The MPC Team has developed a dewatering plan based on the geotechnical fi ndings, knowledge of the 
local conditions and regulatory environment and best practices from past projects within the City of Fort 
Lauderdale. Dewatering permits will be applied for during the early stages of the project to comply with 
Broward County Environmental Protection and Growth Management Department and South Florida Water 
Management District requirements. A search of the Florida Department of Environmental Protection 
(FDEP) database has found three contaminated sites within the vicinity, with only one potentially aff ecting 
the project.  We have provided in the exhibit below, the location of these contaminated sites. Most of the 
project is found outside any potential contamination, however, the segment east of NE 2nd Ave will require 
further investigation to determine whether remediation will be necessary.   

Since the project will use Pipe Bursting as the primary pipe installation method, dewatering needs will 
minimize.  Dewatering will be performed to lower the groundwater table, as necessary, to work inside 
manholes and at excavations. It is anticipated that some excavation will be performed at sewer lateral 
connections and pipe confl icts along the pipe bursting run. Further investigation will be performed by our 
team to determine the areas that will require open cut excavation. 

A typical dewatering plan will include a dewatering pump, a dewatering hose, a sedimentation tank, and 
a discharge location to the City storm system. All dewatering effl  uent will be treated to meet regulatory 
requirements of turbidity. The following exhibit depicts the dewatering plan for a potential excavation in 
the project. Each potential excavation will be evaluated individually to determine the if any modifi cation of 
this dewatering plan will be necessary. 

The Exhibit C shows our Storm Water Pollution Prevention plan identifying the storm drainage system, 
inlets to be protected, fl oating turbidity barriers at outfalls and sedimentation protection. 
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10. Erosion and Sedimentation Control

Our team has reviewed the area and noted the outfalls that will be monitored during construction.  For the 
success of the project and environmental protection, a sedimentation and erosion control (SEC) plan will 
be created prior to construction and adhered to on a daily basis. Typical SEC plan will identify the existing 
storm drainage system, inlets to be protected, sediment retaining curtains, and fl oating turbidity barriers 
at outfalls. SEC Inspection Reports and Turbidity Monitoring Logs will be maintained by our Design partner 
CMA so we can have an independent party perform these inspections. Once MPC has been identifi ed of any 
potential defi ciencies, they will be resolved immediately.  If site conditions change, our proposed plan will 
be modifi ed / adjusted.  It is essential to maintain the environmental ecosystem of the area and to withhold 
our construction eff orts from disturbing the environment. An example of inspection reports and Turbidity 
Monitoring Logs is presented below with a preliminary Sedimentation and Erosion Control plan.  
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11. Manhole improvements and impacts including sections of manholes which must be removed for pipe 
bursting operations.

Manhole modifi cations are anticipated through out the project. Once the pipe bursting operation is 
complete The MPC Team will reattach the undamaged precast lid and reline the manhole to maintain is 
useful life. 

Data Gathering and Preliminary Investigations 

This step of the project is an important part of the project. It requires detailed attention, experience, 
organization, and substantial coordination. This is the step of our project approach in which we learn 
everything about the project, where we learn the limitations, existing conditions and where we coordinate 
with most stakeholders. 
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Our team begins this project step by conducting an internal kick-off  meeting with subconsultants.  At the 
meeting, details of the project are shared with subconsultants, schedules are established, and key items 
are discussed. Typically, topographic surveys, environmental, site visits, surveys and assessments, and 
geotechnical engineering will be performed under this phase. However, prior to sending our team to the 
fi eld, we make sure they have all available information such as as-builts and previous surveys for their use.

The following tasks are performed under this phase:

a. Call for design tickets (811)

b. Review as-builts, GIS and existing information (utilities)

c. Perform survey, testholes, underground utility exploration and designations (GPR)

d. Review environmental permits and address concerns

e. Release Geotechnical Engineer as applicable

f. Research and study right-of-way lines; research jurisdictions

g. Review traffi  c reports and previous assessments. Begin MOT coordination

h. Identify contaminated sites and or sensitive sites

i. Contact permitting agencies, request previous permits for project area and adjacent areas as  
 applicable. Review permits

j. Meet with regulatory agencies as necessary and discuss project

k. Meet with City staff , including maintenance and operation staff 

It is imperative that design tickets (811 calls), coordination with utility providers, as-built review and site visits 
are thoroughly performed to understand the constraints and determine the best options for the design. 
Our team has in-house procedures and checklists to make sure we do not miss a step in the critical Data 
Gathering phase. We also keep a log for all utility coordination which we continue to update as information 
is made available to us. This Utility Tracking Log will be shared with City staff  periodically during the course 
of the project. Below is an example of a tracking log which shows agencies contacted, utilities encountered, 
dates of latest information received and contact person.

In addition to obtaining existing information, is important to understand the project jurisdictional agencies. 
For this project we propose contacting and or meeting with all agencies within 3 weeks from NTP. It is 
important we established early communication with permitting agencies and attend pre-application 
meetings. It is important to present the project to agencies early on to avoid any surprises. Meetings will be 
held with regulatory agencies and the scope of the project will be shared along with preliminary exhibits. 

2. Design Approach 

After meeting with the City, regulatory agencies and gathering fi eld information, we will proceed with 
the design phase. During this phase, we will develop detailed plans, calculations, reports, assessments, 
complete studies, and incorporate technical specifi cations. 

The following is a summary of the design approach and potential issues or challenges. We know from 
experience that the successful delivery of projects such as the Coral Shores Watermain replacement project 
boils down to implementing four fundamental steps:

Begin with a design approach that identifi es the core project technical issues.

Identify constructability challenges and break down the project design components to the root challenges.

Focus on simplifying solutions and providing clean, constructible designs.

Follow through to assure coordination and communication with all project stakeholders.

12476-115City of Fort Lauderdale

BidSync10/8/2021 p. 211

CAM 22-0026 
Exhibit # 5 

Page 211 of 258



Gravity Pipe Improvements to the Downtown Collection System 12476-115
5-15

Pr
oj

ec
t M

et
ho

do
lo

gy
 &

 A
pp

ro
ac

h

3. Regulatory Agency Permitting 

As previously indicated, our team will begin coordination with regulatory agencies within days of receiving 
an NTP. Coordination with regulatory agencies is performed during the entire Project duration. It begins 
prior to the kickoff  meeting with our initial as-built investigation and existing permits research; and ends 
with the project close-out and fi nal certifi cations. It is of the upmost importance that the regulatory agencies 
are approached and engaged from the beginning to avoid any surprises. We will attend pre-application 
meetings with all the regulatory agencies prior to initiating the design.

Our team has excellent relationships with the regulatory agencies that will be engaged under this contract. 
Our team has years of experience in dealing with the local agencies including utility providers, FDOT, 
SFWMD, EPGMD, BCTED, BCHCED and FDEP

Permits and/or coordination for this project will be required for:

• Gravity Sewer Improvements
• Dewatering during construction within contaminated areas
• Pavement markings and signage
• Municipal permitting

Our Team anticipates the following agencies that will be part of this project:

• Broward County Environmental Protection & Growth Management Department (EPGMD)
• Broward County Highway Construction and Engineering Division (BCHCED)
• Broward County Traffi  c Engineering Division (BCTED)
• South Florida Water Management District (SFWMD)
• Utility Providers

Quality Control and Assurance  

Through design and engineering to the installation of infrastructure. Our team delivers an outstanding 
product by documenting all comments and providing a thorough list of what has been addressed. During 
installation, the MPC fi eld team records daily activities from the installation crew to the CEI staff  of Chen 
Moore working together to provide a quality product for the City of Fort Lauderdale.

MPC’s QA/QC plan establishes the basic guidelines in which MPC will operate during construction for 
this project.  MPC will provide the necessary supervision, inspection and testing of all items of work, 
including that of subcontractors and suppliers to ensure compliance with plans and specifi cations.  This 
will be accomplished using MPC’s Daily Construction Checklist which is performed twice a day by the 
Superintendent to confi rm to compliance with project requirements such as active locate tickets, latest 
plans/specifi cations, approved shop drawings for work being performed, resident notifi ed for work being 
performed today, survey laid out, NPDES compliance, daily project upkeep / maintenance, etc.  This daily 
construction checklist is specifi cally designed on a per project basis to make sure that it meets the specifi c 
needs of that neighborhood and project. 

Available Resources and Current Workload

Below is our chart with our current workload.  We have 09 projects that are currently open; however, 
we have 4 projects that are currently under construction.  We are anticipating construction commencing 
in January / February 2021.  Based on that anticipated start date, 6 projects will either be closed or in the 
closeout phase.  At this point, we anticipate having a few active projects by the time the Coral Shores Small 
Water Main project starts.  We will have at least 3 pipe bursting crews available to perform this work.   
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No. Project Name Anticipated 
Completion Date

Percentage 
Complete Status

1 City of Fort Lauderdale Victora 
park Oct 2021 99% Project Close Out

2
City of Fort Lauderdale North 
Redundant Sewer Force Main 
Project

Oct 2021 99% Project Close Out

3 Tamarac 10 Inch Pipe Bursting Sep 2021 99% Project Close Out

4 Bal Harbour Phase 5C- Loop 
Water/Sewer Nov 2021 50% Construction Ongoing

5 Bal Harbour Phase 3C Sewer Dec 2021 10% Construction Ongoing
6 Coral Springs HDD Oct 2021 56% Construction Ongoing

Each available crew typically brings a backhoe, loader, skidsteer, fusing machine, pipe bursting rig and 
foreman truck with all of the necessary hand tools.  MPC’s fl eet allows us the ability to be self-suffi  cient on 
most of our projects. However, should the need arise, we have accounts with the major equipment rentals 
in order to complete any project. 
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6. REFERENCES 

Client Information Project/Scope Dates of 
Construction

Description 
of work self-
performed

Details of Project Value Engineering, 
Cost Savings, Innovative Solutions, 

Project Time Enhancement, Value Added 
Efforts, etc. 

Constructon 
Cost / 

Estimated 
and Actual

John Sloss 
The Weitz Company, LLC 
1200 Centrepark Blvd Suite 700 
West Palm Beach, FL 33401 
john.sloss@weitz.com 
Phone (561) 718-9829 
Fax (305) 858-6934  

The Standard 
Vanera Street/ 
replacement of 
approximately 
600 LF of 
gravity sewer 

February 
2021

design, 
permitting, and 
execution of the 
replacement of 
approximately 
600 LF of gravity 
sewer

The project required upsizing the line 
directly into to the main pump station 
with the line remaining in service at all 
times. The MPC Team designed and 
implemented a bypass plan that exceeded 
expectations. The bypass allowed the 
team to upsize the existing system to 
a larger main while maintaining sewer 
service.

$612,750

Ian van Walleghem 
Agave Ponce, LLC 
2601 South Bayshore Drive, #250 
Miami, FL 
ianvw@agaveponce.com 
Phone (305) 951-5280 
Fax (305) 858-1589

The Plaza at 
Coral Gables/
upgrade 
existing gravity 
sewer utilities 

March 2018

design, 
permitting, and 
execution of the 
pipe bursting 738 
LF of 12”, 976 LF 
of 15”, and 66 
LF of 18” gravity 
sewer line 

The pipe bursting had size increase in 
excess of two pipe sizes.  A key success 
of the project included the design and 
implementation of a bypass system 
that maintained existing flow while 
MPC upgraded the existing line via pipe 
bursting. This project was programmed 
as trenchless due to the minimal impact it 
had on the surrounding business, condos 
and community compared to traditional 
opencut.

$1,418,446

Philip Parenteau 
Astor Companies 
Almeria Ave A 
Coral Gables, FL 33134 
phililp@astorcompanies.com 
(786) 623-2808  
N/A

Merrick Manor 
Sanitary Sewer 
Ph II/ upsizing 
of the existing 
sanitary sewer 
system

January 2019

design, permitting 
and construction 
administration for 
the replacement 
and upsizing of 
2,865 LF of gravity 
sewer via pipe 
bursting. Lines 
were upsized to 
8, 10 and 15 inches 
in diameter.

The team worked with several developers 
who needed an upsizing of the existing 
sanitary sewer system to accommodate 
their upcoming developments in 
Merrick Manor. The scope included 
civil engineering services for the 
design, permitting and construction 
administration effort for the replacement 
and upsizing of just under +/- 1,265 LF of 
existing gravity sewer. 

$898,800
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8. FORMS
10/6/21, 3:51 PM DPX Form

https://www.bidsync.com/dpx/DPXLogin 1/3

Supplier Response Form
CONSTRUCTION BID CERTIFICATION

Please Note: It is the sole responsibility of the bidder to ensure that his bid is submitted electronically through www.BidSync.com prior to the bid opening date and
time listed. Paper bid submittals will not be accepted. All fields below must be completed. If the field does not apply to you, please note N/A in that field.

If you are a foreign corporation, you may be required to obtain a certificate of authority from the Department of State, in accordance with Florida Statute §607.1501
(visit http://www.dos.state.fl.us/).
_____________________________________________________________________________________________

Company: (Legal Registration) Murphy Pipeline Contractors, LLC *

Address: 12235 New Berlin Rd *

City: Jacksonville * State: FL * Zip: 32226 *

Telephone No.: 9047646887 * FAX No.: 9043796193 * Email: taylorm@teamipr.com *

Check box if your firm qualifies for MBE / SBE / WBE:

If a corporation, state the name of the President, Secretary and Resident Agent. If a partnership, state the names of all partners. If a trade name, state the names
of the individuals who do business under the trade name.

Taylor Lewis Morris
*

Secretary
*

Andrew Mayer President

Name Title Name Title

Name Title Name Title

_____________________________________________________________________________________________

ADDENDUM ACKNOWLEDGEMENT - Bidder acknowledges that the following addenda have been received and are included in the proposal:

Addendum No. Date Issued Addendum No. Date Issued Addendum No. Date Issued

1 * 06/01/2021
*

3 09/20/2021

2 09/13/2021 4 09/30/2021
_____________________________________________________________________________________________

VARIANCES: If you take exception or have variances to any term, condition, specification, or requirement in this bid you must specify such variance in the space
provided below or reference in the space provided below all variances contained on other pages within your bid. Additional pages may be attached if necessary.
No variances will be deemed to be part of the bid submitted unless such is listed and contained in the space provided below. The City does not, by virtue of
submitting a variance, necessarily accept any variances. If no statement is contained in the below space, it is hereby implied that your response is in full
compliance with this competitive solicitation. If you do not have variances, simply mark N/A. Youmust also click the “Take Exception” button.

*
_____________________________________________________________________________________________

The below signatory affirms that he has or will obtain all required permits and licenses from the appropriate agencies, and that his firm is authorized to do business
in the State of Florida. The below signatory agrees to furnish all labor, tools, material, equipment and supplies, and to sustain all the expense incurred in doing the
work set forth in strict accordance with the bid plans and contract documents at the unit prices indicated if awarded a contract. The below signatory has not
divulged to, discussed, or compared this bid with other bidders, and has not colluded with any other bidder or parties to this bid whatsoever. Furthermore, the
undersigned guarantees the truth and accuracy of all statements and answers contained in this bid. The below signatory also hereby agrees, by virtue of
submitting or attempting to submit a bid, that in no event shall the City’s liability for bidder’s direct, indirect, incidental, consequential, special or exemplary
damages, expenses, or lost profits arising out of this competitive solicitation process, including but not limited to public advertisement, bid conferences, site visits,
evaluations, oral presentations, or award proceedings exceed the amount of Five Hundred Dollars ($500.00). This limitation shall not apply to claims arising under
any provision of indemnification or the City’s protest ordinance contained in this competitive solicitation.

Submitted by:

Taylor Morris * Taylor Morris *
Name (printed) Signature

09/28/21 * Secretary *
Date Title

N/A
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10/6/21, 3:51 PM DPX Form

https://www.bidsync.com/dpx/DPXLogin 2/3

 
 
 
 
 
 
 
 

Revised 4/28/2020
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10/6/21, 3:51 PM DPX Form

https://www.bidsync.com/dpx/DPXLogin 3/3

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original signature. (See Electronic
Signatures in Global and National Commerce Act for more information.)

To take exception:
1) Click Take Exception.
2) Create a Word document detailing your exceptions.
3) Upload exceptions as an attachment to your offer on BidSync's system.
�� ������	
�� 	
� ����� ���� �
� �� ��	 ��	 ���� ����
		��� ������ ��
�� �� 	� ����� ����� ��		�� 	� �
�
� �
��
�� ��	 ���� �
��

Username whitedove1233
Password •••••••••• *

���� ���� �����	
�� �����

�  �!�
��� �
����
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9/28/21, 3:14 PM DPX Form

https://www.bidsync.com/DPXViewer/2._Non_Collusion_Statement_05-2020_8412001.htm?ac=supresponse&auc=2072282&docid=8412275 1/2

Supplier Response Form
NON-COLLUSION STATEMENT:

By signing this offer, the vendor/contractor certifies that this offer is made independently and free from collusion. Vendor shall disclose below any City of
Fort Lauderdale, FL officer or employee, or any relative of any such officer or employee who is an officer or director of, or has a material interest in, the
vendor's business, who is in a position to influence this procurement.

Any City of Fort Lauderdale, FL officer or employee who has any input into the writing of specifications or requirements, solicitation of offers, decision to
award, evaluation of offers, or any other activity pertinent to this procurement is presumed, for purposes hereof, to be in a position to influence this
procurement.

For purposes hereof, a person has a material interest if they directly or indirectly own more than 5 percent of the total assets or capital stock of any
business entity, or if they otherwise stand to personally gain if the contract is awarded to this vendor.

In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,

3.3. City employees may not contract with the City through any corporation or business entity in which they or their immediate family members hold a
controlling financial interest (e.g. ownership of five (5) percent or more).

3.4. Immediate family members (spouse, parents and children) are also prohibited from contracting with the City subject to the same general rules.

Failure of a vendor to disclose any relationship described herein shall be reason for debarment in accordance with the provisions of the
City Procurement Code.

NAME RELATIONSHIPS

Murphy Pipeline Contractors, LLC. None

In the event the vendor does not indicate any names, the City shall interpret this to mean that the vendor has indicated that no such
relationships exist.

Taylor Morris Secretary
Authorized Signature Title

Taylor Morris 9/28/21
Name (Printed) Date
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9/28/21, 3:14 PM DPX Form

https://www.bidsync.com/DPXViewer/2._Non_Collusion_Statement_05-2020_8412001.htm?ac=supresponse&auc=2072282&docid=8412275 2/2

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original signature. (See Electronic Signatures in Global
and National Commerce Act for more information.)

To take exception:
1) Click Take Exception.
2) Create a Word document detailing your exceptions.
3) Upload exceptions as an attachment to your offer on BidSync's system.
�� ������	
�� 	
� ����� ���� �
� �� ��	 ��	 ���� ����
		��� ������ ��
�� �� 	� ����� ����� ��		�� 	� �
�
� �
��
�� ��	 ���� �
��

Username whitedove1233
Password *

���� ���� �����	
�� �����

�  �!�
��� �
����
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9/28/21, 3:14 PM DPX Form

https://www.bidsync.com/DPXViewer/Contract_Payment_Method.P-Card_Form_06-27-19_7910644.htm?ac=supresponse&auc=2072282&docid=791… 1/2

Supplier Response Form

CONTRACT PAYMENT METHOD

The City of Fort Lauderdale has implemented a Procurement Card (P-Card) program which changes how
payments are remitted to its vendors. The City has transitioned from traditional paper checks to credit card
payments via MasterCard or Visa as part of this program.

This allows you as a vendor of the City of Fort Lauderdale to receive your payments fast and safely. No
more waiting for checks to be printed and mailed.

In accordance with the contract, payments on this contract will be made utilizing the City’s P-Card
(MasterCard or Visa). Accordingly, bidders must presently have the ability to accept these credit cards or
take whatever steps necessary to implement acceptance of a card before the start of the contract term, or
contract award by the City.

All costs associated with the Contractor’s participation in this purchasing program shall be borne by the
Contractor. The City reserves the right to revise this program as necessary.

By signing below you agree with these terms.

Please indicate which credit card payment you prefer:

MasterCard

Visa

Murphy Pipeline Contractors, LLC *
Company Name

Taylor Morris

*
Taylor Morris

*
Name (Printed) Signature

9/28/21 * Secretary

*
Date Title
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9/28/21, 3:14 PM DPX Form

https://www.bidsync.com/DPXViewer/Contract_Payment_Method.P-Card_Form_06-27-19_7910644.htm?ac=supresponse&auc=2072282&docid=791… 2/2

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original signature. (See
Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:
1) Click Take Exception.
2) Create a Word document detailing your exceptions.
3) Upload exceptions as an attachment to your offer on BidSync's system.
�� ������	
�� 	
� ����� ���� �
� �� ��	 ��	 ���� ����
		��� ������ ��
�� �� 	� ����� ����� ��		�� 	� �
�
� �
��
�� ��	 ���� �
��

Username whitedove1233
Password *

���� ���� �����	
�� �����

�  �!�
��� �
����
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Certifi cate of Insurance

Please see Section 2 and page 2-9 for our certifi cate of insurance. 
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9/28/21, 3:14 PM DPX Form

https://www.bidsync.com/DPXViewer/3_Non-Discrimination_Certification_Form_01_29_2019.htm?ac=supresponse&auc=2072282&docid=7704459 1/2

Supplier Response Form

CONTRACTOR’S CERTIFICATE OF COMPLIANCEWITH
NON-DISCRIMINATION PROVISIONS OF THE CONTRACT

The completed and signed form should be returned with the Contractor’s submittal. If not provided with submittal, the Contractor
must submit within three business days of City’s request. Contractor may be deemed non-responsive for failure to fully comply
within stated timeframes.

Pursuant to City Ordinance Sec. 2-187(c), bidders must certify compliance with the Non-Discrimination provision of the ordinance.

The Contractor shall not, in any of his/her/its activities, including employment, discriminate against any individual on the
basis of race, color, national origin, religion, creed, sex, disability, sexual orientation, gender, gender identity, gender
expression, or marital status.

1. The Contractor certifies and represents that he/she/it will comply with Section 2-187, Code of Ordinances of the City of
Fort Lauderdale, Florida, as amended by Ordinance C-18-33 (collectively, “Section 2-187”).

2. The failure of the Contractor to comply with Section 2-187 shall be deemed to be a material breach of this Agreement,
entitling the City to pursue any remedy stated below or any remedy provided under applicable law.

3. The City may terminate this Agreement if the Contractor fails to comply with Section 2-187.

4. The City may retain all monies due or to become due until the Contractor complies with Section 2-187.

5. The Contractor may be subject to debarment or suspension proceedings. Such proceedings will be consistent with the
procedures in section 2-183 of the Code of Ordinances of the City of Fort Lauderdale, Florida.

Taylor Morris * Taylor Morris, Secretary *
Authorized Signature Print Name and Title

9/28/21 *
Date
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9/28/21, 3:14 PM DPX Form

https://www.bidsync.com/DPXViewer/3_Non-Discrimination_Certification_Form_01_29_2019.htm?ac=supresponse&auc=2072282&docid=7704459 2/2

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original
signature. (See Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:
1) Click Take Exception.
2) Create a Word document detailing your exceptions.
3) Upload exceptions as an attachment to your offer on BidSync's system.
�� ������	
�� 	
� ����� ���� �
� �� ��	 ��	 ���� ����
		��� ������ ��
�� �� 	� ����� ����� ��		�� 	� �
�
� �
��
�� ��	 ���� �
��

Username whitedove1233
Password *

���� ���� �����	
�� �����

�  �!�
��� �
����
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9/28/21, 3:13 PM DPX Form

https://www.bidsync.com/DPXViewer/CITB_Trench_Safety.htm?ac=supresponse&auc=2072282&docid=6138043 1/2

Supplier Response Form
TRENCH SAFETY

Bidder acknowledges that included in the appropriate bid items of his bid and in the Total Bid Price are costs for
complying with the Florida Trench Safety Act, Florida Statutes 553.60 – 553.64. The bidder further identifies the costs
of such compliance to be summarized below:

Trench Safety Measure
(Description)

Units of
Measure
(LF/SF)

Unit
(Quantity)

Unit
Cost

Extended
Cost

A. Trench Boxes * LF * 400. * $ 5.00 * $ *

B. $ $

C. $ $

D. $ $
Total: $ 2,000.00 *

The bidder certifies that all trench excavation done within his control in excess of five feet (5') in depth shall be in
accordance with the Occupational Safety and Health Administration’s excavation safety standards, C.F.R. s. 1926.650
Subpart P., and the Florida Trench Safety Act, Florida Statutes 553.60-553.64.

Failure to complete the above may result in the bid being declared non-responsive.

DATE: 9/28/21 Taylor Morris

(SIGNATURE)

STATE OF: Florida COUNTY OF: Broward

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Taylor Morris

(Name of Individual Signing)

Taylor Morris who, after first being duly sworn by me,
Taylor Morris affixed his/her signature in the space provided above on this 28 day of
September , 20 21 .

Susan Pitts

NOTARY PUBLIC

My Commission Expires: 04/07/2025

2,000.0
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9/28/21, 3:13 PM DPX Form

https://www.bidsync.com/DPXViewer/CITB_Trench_Safety.htm?ac=supresponse&auc=2072282&docid=6138043 2/2

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original
signature. (See Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:
1) Click Take Exception.
2) Create a Word document detailing your exceptions.
3) Upload exceptions as an attachment to your offer on BidSync's system.
By completing this form, your bid has not yet been submitted. Please click on the place offer button to finish filling out your bid.
Username whitedove1233
Password *

Save Take Exception Close

* Required fields
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9/28/21, 3:15 PM DPX Form

https://www.bidsync.com/DPXViewer/Disadvantaged_Business_Enterprise_Preference_Certification.04-01-2021_8946123.htm?ac=supresponse&auc… 1/3

Supplier Response Form

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PREFERENCE
 

Section 2-185, Code of Ordinances of the City of Fort Lauderdale, provides for a disadvantaged business preference.
 
In order to be considered for a DBE Preference, a bidder must include a certification from a government agency, as
applicable to the DBE Preference class claimed at the time of bid submittal. 
 
Upon formal request of the City, based on the application of a DBE Preference the Bidder shall, within ten (10) calendar
days, submit the following documentation to the DBE Class claimed:
 
A)  Copy of City of Fort Lauderdale current year business tax receipt, or Broward County current year business tax receipt,
or State of Florida active registration and/or
 
B)  List of the names of all employees of the bidder and evidence of employees’ residence within the geographic bounds of
the City of Fort Lauderdale or Broward County, as the case may be, such as current Florida driver license, residential utility
bill (water, electric, telephone, cable television), or other type of similar documentation acceptable to the City.
 
Failure to comply at time of bid submittal shall result in the bidder being found ineligible for the disadvantaged business
preference.
 
THE COMPLETE DBE PREFERENCE ORDINANCE MAY BE FOUND ON THE CITY’S WEB SITE AT THE
FOLLOWING LINK:  https://www.fortlauderdale.gov/home/showpublisheddocument?id=56883

 
            Definitions

a.    The term "disadvantaged class 1 enterprise" shall mean any disadvantaged business enterprise that
has established and agrees to maintain a permanent place of business located in a non-residential
zone, staffed with full-time employees within the limits of the city, and provides supporting
documentation of its City of Fort Lauderdale business tax and disadvantaged certification as
established in the City’s Procurement Manual. The term "Class B business" shall mean any
business that has established and agrees to maintain a permanent place of business located in a
non-residential zone, staffed with full-time employees within the limits of the city, or shall maintain a
staffing level for the proposed work of at least fifty percent (50%) who are residents of the City of
Fort Lauderdale.

b.    The term "disadvantaged class 2 enterprise" shall mean any disadvantaged business enterprise that
has established and agrees to maintain a permanent place of business within the limits of the city
with a full-time employees and provides supporting documentation of its City of Fort Lauderdale
business tax and disadvantaged certification as established in the City’s Procurement Manual. The
term "Class D business" shall mean any business that does not qualify as a Class A, Class B, or
Class C business.

c.    The term "disadvantaged class 3 enterprise" shall mean any disadvantaged business enterprise that
has established and agrees to maintain a permanent place of business located in a non-residential
zone, staffed with full-time employees within the limits of the Tri-County area and provides
supporting documentation of its City of Fort Lauderdale business tax and disadvantaged certification
as established in the City’s Procurement Manual.

d.    The term “disadvantaged class 4 enterprise“ shall mean any disadvantaged business enterprise that
does not qualify as a Class A, Class B, or Class C business, but is located in the State of Florida
and provides supporting documentation of its disadvantaged certification as established in the City’s
Procurement Manual.
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9/28/21, 3:15 PM DPX Form

https://www.bidsync.com/DPXViewer/Disadvantaged_Business_Enterprise_Preference_Certification.04-01-2021_8946123.htm?ac=supresponse&auc… 2/3

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATION STATEMENT

The Business identified below certifies that it qualifies for the disadvantaged business enterprise price preference classification as indicated
herein, and further certifies and agrees that it will re-affirm its preference classification annually no later than thirty (30) calendar days prior to the
anniversary of the date of a contract awarded pursuant to this solicitation. Violation of the foregoing provision may result in contract termination.

(1)
(Business Name)

is a disadvantaged class 1 enterprise as defined in the City of Fort Lauderdale
Ordinance Section 2-185 disadvantaged business enterprise that has established
and agrees to maintain a permanent place of business located in a non-
residential zone, staffed with full-time employees within the limits of the city, and
provides supporting documentation of its City of Fort Lauderdale business tax and
disadvantaged certification as established in the City’s Procurement Manual. The
term "Class B business" shall mean any business that has established and
agrees to maintain a permanent place of business located in a non-residential
zone, staffed with full-time employees within the limits of the city, or shall maintain
a staffing level for the proposed work of at least fifty percent (50%) who are
residents of the City of Fort Lauderdale.

(2)
(Business Name)

is a disadvantaged class 2 enterprise as defined in the City of Fort Lauderdale
Ordinance Section 2-185 disadvantaged business enterprise that has established
and agrees to maintain a permanent place of business within the limits of the city
with a full-time employee(s) and provides supporting documentation of its City of
Fort Lauderdale business tax and disadvantaged certification as established in
the City’s Procurement Manual. The term "Class D business" shall mean any
business that does not qualify as a Class A, Class B, or Class C business.

(3)
(Business Name)

is a disadvantaged class 3 enterprise as defined in the City of Fort Lauderdale
Ordinance Section 2-185 disadvantaged business enterprise that has established
and agrees to maintain a permanent place of business located in a non-
residential zone, staffed with full-time employees within the limits of the Tri-County
area and provides supporting documentation of its City of Fort Lauderdale
business tax and disadvantaged certification as established in the City’s
Procurement Manual.

(4)
(Business Name)

is a disadvantaged class 4 enterprise as defined in the City of Fort Lauderdale
Ordinance Section 2-185 disadvantaged business enterprise that does not qualify
as a Class A, Class B, or Class C business, but is located in the State of Florida
and provides supporting documentation of its disadvantaged certification as
established in the City’s Procurement Manual.

(5) Murphy Pipeline Contractors, LLC.
(Business Name)

is not considered a Disadvantaged Enterprise Business as defined in the City of
Fort Lauderdale Ordinance Sec.2-185 and does not qualify for DBE Preference
consideration.

BIDDER’S COMPANY: Murphy Pipeline Contractors, LLC

AUTHORIZED
COMPANY
PERSON:

Taylor Morris Taylor Morris 09/28/2021

PRINT NAME SIGNATURE DATE

Forms Non-ISO 03/17/2021
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9/28/21, 3:15 PM DPX Form

https://www.bidsync.com/DPXViewer/Disadvantaged_Business_Enterprise_Preference_Certification.04-01-2021_8946123.htm?ac=supresponse&auc… 3/3

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original signature.
(See Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:
1) Click Take Exception.
2) Create a Word document detailing your exceptions.
3) Upload exceptions as an attachment to your offer on BidSync's system.
�� ������	
�� 	
� ����� ���� �
� �� ��	 ��	 ���� ����
		��� ������ ��
�� �� 	� ����� ����� ��		�� 	� �
�
� �
��
�� ��	 ���� �
��

Username whitedove1233
Password *

���� ���� �����	
�� �����

�  �!�
��� �
����
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Acknowledgement of Addenda

Please refer to the bid Certifi cation Form on page 8-1 of this section for acknowledgement of the four addenda to 
date. 
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9/28/21, 3:17 PM DPX Form

https://www.bidsync.com/DPXViewer/CITB_Prime_Contractor_Identification27_Jun_2014.htm?ac=supresponse&auc=2072282&docid=7507056 1/3

Supplier Response Form

CITY OF FORT LAUDERDALE
PUBLIC WORKS DEPARTMENT

MINORITY BUSINESS ENTERPRISE (MBE) - WOMEN BUSINESS ENTERPRISE (WBE)

PRIME CONTRACTOR IDENTIFICATION FORM

In order to assist us in identifying the status of those companies doing business with the City of Fort Lauderdale, this
form must be completed and returned with your bid package.

Name of Firm: MURPHY PIPELINE CONTRACTORS, INC *

Address of Firm: *

Telephone Number: 954-254/7898 *

Name of Person Completing Form: Taylor Lewis Morris *

Title: Secretary *

Signature: Taylor Morris *

Date: 9/28/21 *

City Project Number: 12476-115 *

City Project Description: *

Please check the item(s) which properly identify the status of your firm:

Our firm is not a MBE or WBE.

Our firm is a MBE, as at least 51 percent is owned and operated by one or more socially and economically
disadvantaged individuals.

American Indian Asian Black Hispanic

Our firm is a WBE, as at least 51 percent is owned and operated by one or more women.

American Indian Asian Black Hispanic

MBE/WBE CONTRACTOR INFORMATION

5400 S. University Drive, Suite 301, Dav

Bid #12476-115 - Design Build - Gravity
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9/28/21, 3:17 PM DPX Form

https://www.bidsync.com/DPXViewer/CITB_Prime_Contractor_Identification27_Jun_2014.htm?ac=supresponse&auc=2072282&docid=7507056 2/3

The City, in a continuing effort, is encouraging the increased participation of minority and women-owned businesses in
Public Works Department related contracts. Along those lines, we are requiring that each firm provide documentation
detailing their own programs for utilizing minority and women-owned businesses.

Submit this information as a part of this bid package and refer to the checklist, to ensure that all areas of concern are
covered. The low responsive bidder may be contacted to schedule a meeting to discuss these objectives. It is our
intention to proceed as quickly as possible with this project, so your cooperation in this matter is appreciated.

CONTRACTOR CHECKLIST

List Previous City of Fort Lauderdale Contracts

*

Number of Employees in your firm 85 *
--Percent ( 3.4 * %) Women
--Percent ( 65 * %) Minorities
--Job Classifications of Women and Minorities

*

Use of minority and/or women subcontractors on past projects.

*

Nature of the work subcontracted to minority and/or women-owned firms.

*

How are subcontractors notified of available opportunities with your firm?

*

Anticipated amount to be subcontracted on this project.

*

Project No. P12319, P10850, P11901,
P12391, P12390, P12566, P12180,

Managers, Administrative,
Operators, Laborers

We have used minorities and / or
women owned subcontractors on the
majority of our projects such as
our paver and concrete
subcontractor, paving

Asphalt
Trucking
DOT Base Materials
Concrete

Emails, phone calls, sometimes
advertisements.

To be determined.
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9/28/21, 3:17 PM DPX Form

https://www.bidsync.com/DPXViewer/CITB_Prime_Contractor_Identification27_Jun_2014.htm?ac=supresponse&auc=2072282&docid=7507056 3/3

Anticipated amount to be subcontracted to minority and/or women-owned businesses on this project.

*

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original
signature. (See Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:
1) Click Take Exception.
2) Create a Word document detailing your exceptions.
3) Upload exceptions as an attachment to your offer on BidSync's system.
�� ������	
�� 	
� ����� ���� �
� �� ��	 ��	 ���� ����
		��� ������ ��
�� �� 	� ����� ����� ��		�� 	� �
�
� �
��
�� ��	 ���� �
��

Username whitedove1233
Password *

���� ���� �����	
�� �����

�  �!�
��� �
����

This is an unknown at this time
since schedule will dictate
anticipated paving, trucking,
concrete and landscape
subcontractors. However, several
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Gravity Pipe Improvements to the Downtown Collection System 12476-115

Corporate Office

Fort Lauderdale
500 West Cypress Creek Road, Suite 630
Fort Lauderdale, FL 33309
Telephone: +1 (954) 730-0707

Regional Offices

Miami
2103 Coral Way, Suite 401
Miami, FL 33145
Telephone: +1 (786) 497-1500

West Palm Beach
500 Australian Ave. South, Suite 850
West Palm Beach, FL 33401
Telephone: +1 (561) 746-6900

Orlando (Maitland)
341 North Maitland Ave., Suite 346
Maitland, FL 32751
Telephone: +1 (407) 536-7970

Jacksonville
3970 Hendricks Avenue
Jacksonville, FL 32207
Telephone: +1 (904) 398-8636

Project Offices 

Gainesville
2233 Northwest 41st Street, Suite 400
Gainesville, FL 32606
Telephone: +1 (352) 374-1997

Tampa
401 East Jackson Street, Suite 2340
(SunTrust Financial Center)
Tampa, FL 33602
Telephone: +1 (813) 345-5965 

Sarasota
2520 North Tamiami Trail, Suite 15
Nokomis, FL 34275
Telephone: +1 (941) 529-1907

Corporate Office
12235 New Berlin Road
Jacksonville FL 32226
+1 (904) 764-6887

Regional Offices

South Florida Office
5400 S. University Drive, Suite #101 
Davie, Florida, 33328 
Telephone: +1 (954) 842-4771
Mobile : +1 (305) 776-8181

Feasibility Support Office
P.O. Box 14366 Milwaukee WI 53214 
Telephone: +1 (414) 321-2247
Mobile: +1 (414) 687-2145  
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TRENCH SAFETY
 
Bidder acknowledges that included in the appropriate bid items of his bid and in the Total Bid Price are
costs for complying with the Florida Trench Safety Act, Florida Statutes 553.60 – 553.64.  The bidder
further identifies the costs of such compliance to be summarized below:
 

Trench Safety Measure
(Description)

Units of
Measure
(LF/SF)

Unit
(Quantity)

Unit
Cost

Extended
Cost

A.    Trench Boxes LF 400. $5.00 $2,000.00
 

B.    $ $
 

C.  $ $
 

D.  $ $
                                                                                                            Total:  $2,000.00
 
The bidder certifies that all trench excavation done within his control in excess of five feet (5') in depth shall
be in accordance with the Occupational Safety and Health Administration’s excavation safety standards,
C.F.R. s. 1926.650 Subpart P., and the Florida Trench Safety Act, Florida Statutes 553.60-553.64.
 
Failure to complete the above may result in the bid being declared non-responsive.
 
DATE: 9/28/21                                         Taylor Morris
                                                                                (SIGNATURE)
 
STATE OF: FloridaCOUNTY OF: Broward
 
PERSONALLY APPEARED BEFORE ME, the undersigned authority,
 
Taylor Morris
(Name of Individual Signing)
 
Taylor Morriswho, after first being duly sworn by me,
Taylor Morrisaffixed his/her signature in the space provided above on this 28day of September, 2021.
 
 

Susan Pitts
NOTARY PUBLIC

 
                                                      My Commission Expires: 04/07/2025
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NON-COLLUSION STATEMENT:
 
By signing this offer, the vendor/contractor certifies that this offer is made independently and free from collusion. Vendor shall disclose below any City of
Fort Lauderdale, FL officer or employee, or any relative of any such officer or employee who is an officer or director of, or has a material interest in, the
vendor's business, who is in a position to influence this procurement.
 
Any City of Fort Lauderdale, FL officer or employee who has any input into the writing of specifications or requirements, solicitation of offers, decision to
award, evaluation of offers, or any other activity pertinent to this procurement is presumed, for purposes hereof, to be in a position to influence this
procurement.
 
For purposes hereof, a person has a material interest if they directly or indirectly own more than 5 percent of the total assets or capital stock of any
business entity, or if they otherwise stand to personally gain if the contract is awarded to this vendor.
 
In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,

 
3.3. City employees may not contract with the City through any corporation or business entity in which they or their immediate family members
hold a controlling financial interest (e.g. ownership of five (5) percent or more).
 
3.4. Immediate family members (spouse, parents and children) are also prohibited from contracting with the City subject to the same general
rules.
 

 
Failure of a vendor to disclose any relationship described herein shall be reason for debarment in accordance with the provisions of
the City Procurement Code.
 

NAME RELATIONSHIPS
 

Murphy Pipeline Contractors, LLC. None
 
 
 
In the event the vendor does not indicate any names, the City shall interpret this to mean that the vendor has indicated that no such
relationships exist.
 
Taylor Morris Secretary
Authorized Signature Title

 
Taylor Morris 9/28/21
Name (Printed) Date

 
 

12476-115City of Fort Lauderdale

BidSync10/8/2021 p. 247

CAM 22-0026 
Exhibit # 5 

Page 247 of 258



CITY OF FORT LAUDERDALE
PUBLIC WORKS DEPARTMENT

 
MINORITY BUSINESS ENTERPRISE (MBE) - WOMEN BUSINESS ENTERPRISE (WBE)

 
PRIME CONTRACTOR IDENTIFICATION FORM

 
In order to assist us in identifying the status of those companies doing business with the City of Fort
Lauderdale, this form must be completed and returned with your bid package.
 
 
 
Name of Firm:

 
MURPHY PIPELINE CONTRACTORS, INC

 
Address of Firm:

 
5400 S. University Drive, Suite 301, Davie, FL 33328

 
Telephone Number:

 
954-254/7898

 
Name of Person Completing Form:

 
Taylor Lewis Morris

 
Title:

 
Secretary

 
Signature:

 
Taylor Morris

 
Date:

 
9/28/21

 
City Project Number:

 
12476-115

 
City Project Description:

 
Bid #12476-115 - Design Build - Gravity Pipe Improvements
to the Downtown Collection System

 
Please check the item(s) which properly identify the status of your firm:
 

    Our firm is not a MBE or WBE.
 

      Our firm is a MBE, as at least 51 percent is owned and operated by one or more socially and
economically disadvantaged individuals.

 
             American Indian    Asian    Black    Hispanic
 

    Our firm is a WBE, as at least 51 percent is owned and operated by one or more women.
 

 American Indian    Asian    Black    Hispanic
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MBE/WBE CONTRACTOR INFORMATION
 
The City, in a continuing effort, is encouraging the increased participation of minority and women-owned
businesses in Public Works Department related contracts.  Along those lines, we are requiring that each
firm provide documentation detailing their own programs for utilizing minority and women-owned
businesses.
 
Submit this information as a part of this bid package and refer to the checklist, to ensure that all areas of
concern are covered.  The low responsive bidder may be contacted to schedule a meeting to discuss
these objectives.  It is our intention to proceed as quickly as possible with this project, so your cooperation
in this matter is appreciated.
 

CONTRACTOR CHECKLIST
 
 

       List Previous City of Fort Lauderdale Contracts
Project No. P12319, P10850, P11901, P12391, P12390, P12566, P12180,
 

       Number of Employees in your firm 85
               --Percent (3.4%) Women
               --Percent (65%) Minorities
              --Job Classifications of Women and Minorities
Managers, Administra�ve, Operators, Laborers 
 

       Use of minority and/or women subcontractors on past projects.
We have used minori�es and / or women owned subcontractors on the majority of our projects such as our paver
and concrete subcontractor, paving subcontractors, etc.
 

       Nature of the work subcontracted to minority and/or women-owned firms.
Asphalt 
Trucking 
DOT Base Materials 
Concrete 
 

       How are subcontractors notified of available opportunities with your firm?
Emails, phone calls, sometimes advertisements.
 

       Anticipated amount to be subcontracted on this project.
To be determined.
 

       Anticipated amount to be subcontracted to minority and/or women-owned businesses on this
project.

This is an unknown at this time since schedule will dictate anticipated paving, trucking, concrete and
landscape subcontractors. However, several were quoted for this bid.
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CONTRACT PAYMENT METHOD
 

The City of Fort Lauderdale has implemented a Procurement Card (P-Card) program
which changes how payments are remitted to its vendors. The City has transitioned from
traditional paper checks to credit card payments via MasterCard or Visa as part of this
program.

This allows you as a vendor of the City of Fort Lauderdale to receive your payments fast
and safely. No more waiting for checks to be printed and mailed.

In accordance with the contract, payments on this contract will be made utilizing the City’s
P-Card (MasterCard or Visa). Accordingly, bidders must presently have the ability to accept
these credit cards or take whatever steps necessary to implement acceptance of a card
before the start of the contract term, or contract award by the City.

All costs associated with the Contractor’s participation in this purchasing program shall be
borne by the Contractor. The City reserves the right to revise this program as necessary.

By signing below you agree with these terms.

Please indicate which credit card payment you prefer:
 

MasterCard
 

Visa
 
 
 
Murphy Pipeline Contractors, LLC
Company Name
 
Taylor Morris Taylor Morris
Name (Printed) Signature

 
9/28/21 Secretary
Date Title
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CONTRACTOR’S CERTIFICATE OF COMPLIANCE WITH

NON-DISCRIMINATION PROVISIONS OF THE CONTRACT
 
 
The completed and signed form should be returned with the Contractor’s submittal.  If not provided with submittal, the
Contractor must submit within three business days of City’s request.  Contractor may be deemed non-responsive for
failure to fully comply within stated timeframes. 
 
Pursuant to City Ordinance Sec. 2-187(c), bidders must certify compliance with the Non-Discrimination provision of the
ordinance.
 

 
The Contractor shall not, in any of his/her/its activities, including employment, discriminate against any
individual on the basis of race, color, national origin, religion, creed, sex, disability, sexual orientation, gender,
gender identity, gender expression, or marital status.

 
1.     The Contractor certifies and represents that he/she/it will comply with Section 2-187, Code of Ordinances

of the City of Fort Lauderdale, Florida, as amended by Ordinance C-18-33 (collectively, “Section 2-187”).
 

2.     The failure of the Contractor to comply with Section 2-187 shall be deemed to be a material breach of this
Agreement, entitling the City to pursue any remedy stated below or any remedy provided under applicable
law.

 
3.     The City may terminate this Agreement if the Contractor fails to comply with Section 2-187.
 
4.     The City may retain all monies due or to become due until the Contractor complies with Section 2-187.
 
5.     The Contractor may be subject to debarment or suspension proceedings. Such proceedings will be

consistent with the procedures in section 2-183 of the Code of Ordinances of the City of Fort Lauderdale,
Florida.

 
                                                           
Taylor Morris Taylor Morris, Secretary
Authorized Signature Print Name and Title
  
9/28/21  
Date  
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E-VERIFY AFFIRMATION STATEMENT

 

RFP/Bid /Contract No: 12476-115

Project Description: Approx 2,000LF pipe bursting 12-16". plus all appurtenances and fittings.

 

Contractor/Proposer/Bidder acknowledges and agrees to utilize the U.S. Department of Homeland Security’s E-
Verify System to verify the employment eligibility of,

(a)   all persons employed by Contractor/Proposer/Bidder to perform employment duties within Florida during
the term of the Contract, and,

(b)    all persons (including subcontractors/vendors) assigned by Contractor/Proposer/Bidder to perform work
pursuant to the Contract.

The Contractor/Proposer/Bidder acknowledges and agrees that use of the U.S. Department of Homeland
Security’s E-Verify System during the term of the Contract is a condition of the Contract.

 

Contractor/Proposer/ Bidder Company Name: Murphy Pipeline Contractors, LLC

Authorized Company Person’s Signature: Taylor Lewis Morris

Authorized Company Person’s Title: Secretary

Date: 9/28/21

 

 

 

                                                                                                                                                                                                               
 

9/15/2020
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CONSTRUCTION BID CERTIFICATION
 
Please Note: It is the sole responsibility of the bidder to ensure that his bid is submitted electronically through
www.BidSync.com prior to the bid opening date and time listed. Paper bid submittals will not be accepted. All fields below
must be completed. If the field does not apply to you, please note N/A in that field.
 
If you are a foreign corporation, you may be required to obtain a certificate of authority from the Department of State, in
accordance with Florida Statute §607.1501 (visit http://www.dos.state.fl.us/).
_____________________________________________________________________________________________
 

Company: (Legal Registration) Murphy Pipeline Contractors, LLC
 
Address: 12235 New Berlin Rd 
 
City: JacksonvilleState: FLZip: 32226
 
Telephone No.: 9047646887FAX No.: 9043796193Email: taylorm@teamipr.com
 

Check box if your firm qualifies for MBE / SBE / WBE:  
 

If a corporation, state the name of the President, Secretary and Resident Agent. If a partnership, state the names of all
partners. If a trade name, state the names of the individuals who do business under the trade name.
 
Taylor Lewis Morris Secretary Andrew Mayer President
Name Title Name Title

 
Name Title Name Title

 
 

_____________________________________________________________________________________________
 

ADDENDUM ACKNOWLEDGEMENT - Bidder acknowledges that the following addenda have been received and are
included in the proposal:
 

Addendum No. Date Issued Addendum No. Date Issued Addendum No. Date Issued
 

1 06/01/2021 3 09/20/2021 5 10/7/21
2 09/13/2021 4 9/30/21

_____________________________________________________________________________________________
 

VARIANCES: If you take exception or have variances to any term, condition, specification, or requirement in this bid you
must specify such variance in the space provided below or reference in the space provided below all variances contained on
other pages within your bid. Additional pages may be attached if necessary. No variances will be deemed to be part of the
bid submitted unless such is listed and contained in the space provided below. The City does not, by virtue of submitting a
variance, necessarily accept any variances. If no statement is contained in the below space, it is hereby implied that your
response is in full compliance with this competitive solicitation. If you do not have variances, simply mark N/A.  You must
also click the “Take Exception” button.
N/A
_____________________________________________________________________________________________
 

The below signatory affirms that he has or will obtain all required permits and licenses from the appropriate agencies, and
that his firm is authorized to do business in the State of Florida. The below signatory agrees to furnish all labor, tools,
material, equipment and supplies, and to sustain all the expense incurred in doing the work set forth in strict accordance with
the bid plans and contract documents at the unit prices indicated if awarded a contract. The below signatory has not
divulged to, discussed, or compared this bid with other bidders, and has not colluded with any other bidder or parties to this
bid whatsoever. Furthermore, the undersigned guarantees the truth and accuracy of all statements and answers contained in
this bid. The below signatory also hereby agrees, by virtue of submitting or attempting to submit a bid, that in no event shall

12476-115City of Fort Lauderdale

BidSync10/8/2021 p. 253

CAM 22-0026 
Exhibit # 5 

Page 253 of 258



the City’s liability for bidder’s direct, indirect, incidental, consequential, special or exemplary damages, expenses, or lost
profits arising out of this competitive solicitation process, including but not limited to public advertisement, bid conferences,
site visits, evaluations, oral presentations, or award proceedings exceed the amount of Five Hundred Dollars ($500.00). This
limitation shall not apply to claims arising under any provision of indemnification or the City’s protest ordinance contained in
this competitive solicitation.
 

Submitted by:
 

Taylor Morris Taylor Morris
Name (printed) Signature

 
10/7/21 Secretary
Date Title

 
 
 
 
 
 
 
 
 
 
 
 

Revised 4/28/2020
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DISADVANTAGED BUSINESS ENTERPRISE (DBE) PREFERENCE
 

Section 2-185, Code of Ordinances of the City of Fort Lauderdale, provides for a disadvantaged business
preference.
 
In order to be considered for a DBE Preference, a bidder must include a certification from a government
agency, as applicable to the DBE Preference class claimed at the time of bid submittal. 
 
Upon formal request of the City, based on the application of a DBE Preference the Bidder shall, within ten
(10) calendar days, submit the following documentation to the DBE Class claimed:
 
A)  Copy of City of Fort Lauderdale current year business tax receipt, or Broward County current year
business tax receipt, or State of Florida active registration and/or
 
B)  List of the names of all employees of the bidder and evidence of employees’ residence within the
geographic bounds of the City of Fort Lauderdale or Broward County, as the case may be, such as current
Florida driver license, residential utility bill (water, electric, telephone, cable television), or other type of
similar documentation acceptable to the City.
 
Failure to comply at time of bid submittal shall result in the bidder being found ineligible for the
disadvantaged business preference.
 
THE COMPLETE DBE PREFERENCE ORDINANCE MAY BE FOUND ON THE CITY’S WEB SITE AT
THE FOLLOWING LINK:  https://www.fortlauderdale.gov/home/showpublisheddocument?id=56883

 
            Definitions

a.    The term "disadvantaged class 1 enterprise" shall mean any disadvantaged business
enterprise that has established and agrees to maintain a permanent place of business
located in a non-residential zone, staffed with full-time employees within the limits of the
city, and provides supporting documentation of its City of Fort Lauderdale business tax and
disadvantaged certification as established in the City’s Procurement Manual. The term
"Class B business" shall mean any business that has established and agrees to maintain a
permanent place of business located in a non-residential zone, staffed with full-time
employees within the limits of the city, or shall maintain a staffing level for the proposed
work of at least fifty percent (50%) who are residents of the City of Fort Lauderdale.

b.    The term "disadvantaged class 2 enterprise" shall mean any disadvantaged business
enterprise that has established and agrees to maintain a permanent place of business
within the limits of the city with a full-time employees and provides supporting
documentation of its City of Fort Lauderdale business tax and disadvantaged certification
as established in the City’s Procurement Manual. The term "Class D business" shall mean
any business that does not qualify as a Class A, Class B, or Class C business.

c.    The term "disadvantaged class 3 enterprise" shall mean any disadvantaged business
enterprise that has established and agrees to maintain a permanent place of business
located in a non-residential zone, staffed with full-time employees within the limits of the
Tri-County area and provides supporting documentation of its City of Fort Lauderdale
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business tax and disadvantaged certification as established in the City’s Procurement
Manual.

d.    The term “disadvantaged class 4 enterprise“ shall mean any disadvantaged business
enterprise that does not qualify as a Class A, Class B, or Class C business, but is located
in the State of Florida and provides supporting documentation of its disadvantaged
certification as established in the City’s Procurement Manual.
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DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATION STATEMENT

 
 
The Business identified below certifies that it qualifies for the disadvantaged business enterprise price preference
classification as indicated herein, and further certifies and agrees that it will re-affirm its preference classification annually no
later than thirty (30) calendar days prior to the anniversary of the date of a contract awarded pursuant to this solicitation.
Violation of the foregoing provision may result in contract termination.
 

(1) (Business Name)

is a disadvantaged class 1 enterprise as defined in the City of Fort
Lauderdale Ordinance Section 2-185 disadvantaged business
enterprise that has established and agrees to maintain a permanent
place of business located in a non-residential zone, staffed with full-
time employees within the limits of the city, and provides supporting
documentation of its City of Fort Lauderdale business tax and
disadvantaged certification as established in the City’s Procurement
Manual. The term "Class B business" shall mean any business that
has established and agrees to maintain a permanent place of business
located in a non-residential zone, staffed with full-time employees
within the limits of the city, or shall maintain a staffing level for the
proposed work of at least fifty percent (50%) who are residents of the
City of Fort Lauderdale.
 

 
 
 
 
 
 
(2)

 
 
 
 
 
 
(Business Name)

is a disadvantaged class 2 enterprise as defined in the City of Fort
Lauderdale Ordinance Section 2-185 disadvantaged business
enterprise that has established and agrees to maintain a permanent
place of business within the limits of the city with a full-time
employee(s) and provides supporting documentation of its City of Fort
Lauderdale business tax and disadvantaged certification as
established in the City’s Procurement Manual. The term "Class D
business" shall mean any business that does not qualify as a Class A,
Class B, or Class C business.
 

 
 
 
 
 
(3)

 
 
 
 
 
(Business Name)

is a disadvantaged class 3 enterprise as defined in the City of Fort
Lauderdale Ordinance Section 2-185 disadvantaged business
enterprise that has established and agrees to maintain a permanent
place of business located in a non-residential zone, staffed with full-
time employees within the limits of the Tri-County area and provides
supporting documentation of its City of Fort Lauderdale business tax
and disadvantaged certification as established in the City’s
Procurement Manual.
 

 
 
 
(4)

 
 
 
(Business Name)

is a disadvantaged class 4 enterprise as defined in the City of Fort
Lauderdale Ordinance Section 2-185 disadvantaged business
enterprise that does not qualify as a Class A, Class B, or Class C
business, but is located in the State of Florida and provides supporting
documentation of its disadvantaged certification as established in the
City’s Procurement Manual.
 

 
(5)

 
Murphy Pipeline Contractors, LLC.
(Business Name)

is not considered a Disadvantaged Enterprise Business as defined in
the City of Fort Lauderdale Ordinance Sec.2-185 and does not qualify
for DBE Preference consideration.
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BIDDER’S COMPANY:      Murphy Pipeline Contractors, LLC
 
 
AUTHORIZED COMPANY
PERSON:

Taylor Morris Taylor Morris 09/28/2021

 PRINT NAME SIGNATURE DATE
 

Forms Non-ISO 03/17/2021
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