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3City of Fort Lauderdale | City Hall Project

The information requested in this document is intended solely for informational and 
evaluation purposes to facilitate an equitable comparison among the shortlisted proposers 
for the City Hall project. The supplemental materials do not constitute a commitment 
by either the City or the proposer, nor are the responses intended to serve as a final 
representation of actual design, construction, or financing costs. The information will, 
however, be utilized to assess each proposer’s experience with and capability to 
successfully deliver the City Hall project through a public-private partnership. All terms, 
conditions, and financial obligations related to the project will be subject to further 
negotiations – upon selection of a firm – and formalized through an interim agreement 
and/or a comprehensive agreement.

1.	 Overview

On May 15, 2025, the City received an unsolicited proposal pursuant to Section 255.065, Florida Statutes, 
to design, develop, finance, construct, operate, and maintain a new city hall facility on its prior site or at an 
alternative preferred site.

At the June 3, 2025, City Commission Conference Meeting, staff provided an update on the City Hall 
project. At the conclusion of the presentation, the City Commission requested that staff prepare a walk-
on resolution for the June 3, 2025, City Commission Regular Meeting, providing notice of the City’s intent 
to enter into a comprehensive agreement for the design, build, financing, construction, operation, and 
maintenance of a new city hall facility and to accept other proposals for the same project. 

Resolution No. 25-96 established a sixty (60)-day  competition period, which commenced on June 6, 
2025 - following publication in the Sun-Sentinel and Florida Administrative Register - and closed on 
August 5, 2025, at 5:00 p.m. In accordance with Section 255.065, Florida Statutes, the City invited 
competing proposals for the unsolicited submission received from Meridiam Infrastructure North America 
to design, finance, construct, operate, and maintain a new City Hall facility. The City received five (5) 
additional proposals and a revised proposal from Meridiam Infrastructure North America by the close of the 
competition period. The six (6) proposers, including updated project team members, include:

	y Balfour Beatty (Balfour Beatty, DLR Group, Kobi Karp, Chen Moore, and Brizaga)

	y Cypress West (KAST)

	y Fort Lauderdale Civic Partners (Meridiam, Suffolk, Zyscovich, Keith, ABM, and Dickey Consulting)

	y FTL Beacon Collaborative (Gilbane, Project Finance Advisory, Ltd., EllisDon, Arquitectonica, TLC, 
DDA, Flynn)

	y FTL City Hall Partners (Plenary, Core, Stiles, PALMA, PGAL, and Consentini)

	y Industry 1 Developments (Gemstone, Xavier, Feller, FCPE)
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4 City of Fort Lauderdale | City Hall Project

After receipt, staff verified proposer disclosures and confirmed that no proprietary exemptions applied; 
all six (6) proposals were subsequently made available to the public via the City’s “Reimagining City 
Hall” webpage (spotlightftl.com/reimagining-city-hall) and distributed in hard copy to the Mayor, City 
Commissioners, and Charter Officers. 

On October 7, 2025, Jacobs Project Management Co. (Jacobs), serving as the City’s Owner’s 
Representative, presented its preliminary evaluation of the six (6) unsolicited City Hall proposals during the 
City Commission Conference Meeting (Commission Agenda Memorandum #25-0400).

Jacobs’ evaluation focused on proposer qualifications, experience with civic and municipal facilities, 
financial capacity, litigation history, references, and compliance with Section 255.065, Florida Statutes. 

The Jacobs’ comparative matrix identified FTL City Hall Partners as the only team meeting all nine (9) 
evaluation criteria. Balfour Beatty, Fort Lauderdale Civic Partners, and FTL Beacon Collaborative each 
satisfied eight (8) of the nine criteria, while Cypress West met five (5), and Industry 1 Developments met three 
(3).

Based on Jacobs’ findings, City staff recommended advancing (shortlisting) the four (4) highest-ranked 
proposers - Balfour Beatty, Fort Lauderdale Civic Partners, FTL Beacon Collaborative, and FTL City Hall 
Partners - for continued evaluation and consideration.

A corresponding motion was approved by the City Commission at the October 7, 2025, City Commission 
Regular Meeting to formally approve the shortlisted proposers (Commission Agenda Memorandum  
#25-1039).

2.	 Evaluation Process and Timeline

The City plans to further evaluate the shortlisted proposers through this request for supplemental information. 
While the City understands that a guaranteed maximum price (GMP) cannot be determined at this point in 
the project timeline, each proposer is requested to provide a more detailed financial plan that includes the 
estimated project cost, financing methods, the cost of each modality, and other relevant information, together 
with the proposer’s experience, if any, in structuring and delivering such financial plans. While the information 
provided does not constitute a contractual commitment, it will be reviewed for accuracy, completeness, and 
consistency with comparable South Florida developments, as well as to assess the proposer’s experience, 
capability, and capacity to deliver a project of this scale and complexity in the City of Fort Lauderdale.

The evaluation process for the shortlisted proposers will occur in three (3) phases as follows:

	� Phase One (Completed) – Phase One involved City staff refining the City Hall project scope including 
the gross square footage, building occupants, potential future growth space, building amenities, and 
additional parking space needs. The outcome yielded a 295,883 square foot building/facility which 
is further defined and detailed within this document. Phase One also includes the distribution of the 
supplemental information request to each shortlisted developer.
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5City of Fort Lauderdale | City Hall Project

	� Phase Two – Phase Two includes the shortlisted proposers providing supplemental materials including 
updated design concepts (as may be needed), construction cost estimates, project schedules, and 
financial statements. Each proposer should substantiate and defend its cost estimates and underlying 
assumptions against recognized industry standards and prevailing local market benchmarks. The Phase 
Two deliverable includes a supplemental information packet that will be reviewed as part of Phase Three. 
Shortlisted proposers will have fourteen (14) business days to update their proposals, with a deadline 
date of November 7, 2025 (as further defined in this section).

	� Phase  Three –  Phase Three includes an evaluation by the City and its consultants to review and 
validate the responses for supplemental information from each shortlisted proposer. The additional 
information requested and criteria for this review are further defined in Section Seven and Section Eight. 
Phase Three also includes developer presentations to the City Commission. The presentation material 
deadline is November 20, 2025 (as further defined in this section), with presentations anticipated to 
occur on December 2, 2025. Additional information on the presentation expectations can be found in 
Section Ten.

Following the presentations, it is anticipated that the City Commission will rank the shortlisted proposers and 
determine next steps. 

Milestone Deadline

Request Package Distribution Tuesday, October 21, 2025

Proposer Questions to the City &  
City Responses to the Proposer

Proposer Question Submission Deadline: 
Wednesday, October 29, 2025 (4:59 p.m.)

City Response Deadline: 
Friday, October 31, 2025 (4:59 p.m.)

Request Package Response Submission Monday, November 10, 2025 (12:00 p.m.)

Presentation Materials Thursday, November 20, 2025 (4:59 p.m.)

Proposer Presentations Tuesday, December 2, 2025 (1:30 p.m.)

Final Ranking Decision Tuesday, December 2, 2025 (6:00 p.m.)

Resolution Providing Notice of Decision to Proceed and 
Authorizing Negotiations

Tuesday, December 16, 2025 (6:00 p.m.)

*Section Six (Instructions) includes instructions for material submission 
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6 City of Fort Lauderdale | City Hall Project

3.	 Project Considerations

Proposers should ensure that their supplemental information responses address the following project 
considerations.

	� Delivery Methods - The City is continuing to evaluate the most appropriate project delivery approach. 
Proposers should provide detailed information outlining how the City Hall project could be delivered 
under the following two (2) potential structures:

	y Scenario A -  Design-Build-Finance-Operate-Maintain (DBFOM) 

	y Scenario B -  Design-Build-Finance (DBF)

	� Agreement Phasing – Upon the selection of a developer by the City Commission, the City intends 
to negotiate two (2) agreements: an interim agreement and a comprehensive agreement. The interim 
agreement will encompass the pre-construction scope of work including planning, design, site 
exploration, due diligence investigations (including environmental and survey work), permitting support, 
conceptual and schematic design development, cost estimating, value engineering, financial modeling, 
scheduling, risk management framework, stakeholder engagement, and preparation of the GMP 
proposal. During the interim agreement period, the parties will start negotiations for the comprehensive 
agreement. The GMP will be included as part of the City Commission’s consideration to determine if the 
City advances the project through a comprehensive agreement or concludes the process at the end of the 
interim agreement period. The City expects the selected developer to share in the City’s cost associated 
with negotiations and due diligence, including outside counsel fees, leading up to and through the interim 
agreement period.

	� Agreement Term – The term for the interim agreement will be mutually determined with the selected 
proposer. The comprehensive agreement term will be determined as part of the negotiations; however, 
for the purpose of this financial assessment and to ensure standardized responses amongst the shortlisted 
proposers, proposers should assume a thirty (30)-year term commencing upon the issuance of the 
temporary certificate of occupancy (TCO).

	� Financials – The City’s consultant(s) will conduct an independent financial review of the supplemented 
proposals. The review includes the proposed financing mechanisms (e.g., tax-exempt bonds, taxable 
bonds, federal programs, and private equity), the proposed capital stack, projected financial costs (e.g., 
annual budgetary impacts, life cycle cost), and potential credit and bond capacity implications, along 
with the total cost of ownership. The City’s consultant will also verify construction cost estimates against 
available benchmarks and prevailing local market data with a particular focus on whether assumptions 
regarding project components, materials, and amenities are supportable and defensible. As part of this 
effort, the City or its consultants may reach out to the developer teams directly to clarify any information. 

	� Building Components and Size – The City seeks to have directly comparative responses from each 
proposer; therefore, the development teams should base their supplemental information responses solely 
on baseline requirements contained within this document. The responses should not include additional 
space, amenities, features, or considerations beyond those specified, as that would limit the City’s ability 
to compare proposals on an equal basis. The City welcomes recommendations as part of Section Nine, 
provided that any additional elements are clearly identified and separated from the baseline response.
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7City of Fort Lauderdale | City Hall Project

4.	 Building Components

The new City Hall shall be designed and constructed as a Class A office building that is modern, resilient, 
and community-focused. The facility must support efficient municipal operations within a flexible, technology-
enabled workplace, while providing an inviting experience for the public. Key features include an accessible 
ground-floor lobby and a variety of indoor and outdoor gathering spaces that promote civic engagement. 
The fundamental principles include: durable materials; right-sized, adaptable office floors; secure but open 
public interfaces; and integrated features that reduce lifecycle costs.

The building shall be engineered to withstand a Category Five (5) hurricane, or the highest hurricane 
classification in effect at the time of design. Structural, envelope, and critical systems shall be hardened in 
accordance with the Florida Building Code and applicable wind-load and impact resistance standards, 
ensuring continuity of operations during and after major storm events.

The site and building should establish a welcoming, accessible, and connected environment. The ground-
floor should feature a prominent lobby opening onto a shaded outdoor public plaza, weather-protected 
entrances, and well-defined pedestrian connections to adjacent streets and transit facilities. Above, green 
decks/roof gardens should function as outdoor rooms for staff and community use, supplementing interior 
collaboration and amenity areas. The public-facing program—Commission Chambers, pre-function areas, 
and public meeting rooms—should be conveniently located and intuitively way-found from the main lobby.

The City is still considering the future utilization of the existing parking garage parcel. As such, the City is 
requesting information to understand the costs and timeline impacts of including a 1,000-space parking 
garage within the City Hall building podium. The final determination on the facility parking needs will be 
included during planning and design efforts and included as part of the interim agreement period.

Through a series of community workshops and charrettes, City residents and stakeholders highlighted 
the need for welcoming architecture, effective shade and weather protection, accessible public-meeting 
space(s), and a resilient, energy-efficient facility. These priorities should inform the lobby, chambers, public 
meeting area(s), and outdoor plaza/terrace design.

Community Space & Amenities Programming

	� Civic Lobby & Public Commons  – A double-height arrival hall with public information/concierge, 
security screening, seating alcoves, and exhibition walls for City history and rotating art, with direct 
sightlines to chambers access and public counters.

	� Commission Chambers & Pre-Function  – City Commission chamber with integrated broadcast  
and audio-visual (A/V) technology, dais, accessible public seating, assistive listening, and adjacent 
pre-function galleries for queuing and overflow. Incorporating shared or adjacent multi-purpose rooms 
to accommodate committee meetings. Pre-function and support areas should also include a small 
kitchenette or catering preparation area to accommodate refreshments as well as break-out hospitality 
rooms for elected officials, staff, and visitors, as well as a smaller meeting room suitable for  
closed-door sessions.
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8 City of Fort Lauderdale | City Hall Project

	� Public Meeting & Multipurpose Rooms  – A grouping of reservable rooms (small, medium, large) with 
operable partitions, integrated A/V, hybrid meeting capability, and after-hours access controls.

	� Community Collaboration Hub  – Informal co-worktables, banquettes, and touch down counters with 
public Wi-Fi and charging stations; can double as pre-function and exhibition space.

	� Café /Coffee Kiosk  – Lobby-adjacent food service with indoor seating integrated with the plaza or 
green deck for community events.

	� Outdoor Plaza / Green Decks / Roof Gardens  – Outdoor and common-use areas shall include 
at-grade and above-grade landscaping designed to provide shade, visual appeal, and stormwater 
attenuation. These spaces should be programmed with seating clusters, shade structures, and power/
data connections to support community events. Coordinate all landscaped areas with structural and 
waterproofing systems to ensure long-term durability and ease of maintenance. 

	� Health, Wellness, & Fitness Center  – The on-site wellness center functions as a dedicated health suite 
designed to accommodate employee medical visits, wellness appointments, and preventive care services 
(e.g., nurse consultations, health screenings, flu shots, or visiting practitioners). The center should include 
private exam and consultation rooms, a waiting and reception space, and restrooms to support short-
duration medical visits. Adjacent to the health suite, provide a fitness area with gym and multipurpose 
studio space for classes or wellness programs. Where feasible, the fitness rooms should have direct 
access to the green deck or terrace to support outdoor wellness and fitness activities.

	� Public Service Counters  – Consolidated customer service zone for high-volume interactions 
(payments, permits, records) with queuing, ADA-compliant counter heights, and adjacent self-service 
kiosks.

	� Art / History & Gallery Walls  – Indoor and outdoor curated temporary and permanent displays for 
highlighting City heritage and local artists, integrated wayfinding, and digital information boards. The 
City encourages the utilization of art to create placemaking throughout the entire project.

	� Commercial Offices (Retail Allocation)  – Ground-floor commercial and retail bays fronting the 
plaza, totaling approximately 10,000 square feet, designed to support neighborhood-serving uses such 
as other government agencies, not-for-profit organizations, food and beverage services, convenience 
retail, or a childcare facility. Space should be fitted with separated utilities, storefront systems, and back-
of-house access to allow flexible leasing to private tenants. Retail programming may also include pop-up 
kiosks or market stalls to activate the plaza throughout the day and evening.

	� Circulation and Wayfinding  – Vertical and horizontal circulation systems shall include public and 
staff elevators, secure stair towers, and clear wayfinding signage that distinguishes public, restricted, and 
service routes. Circulation zones must accommodate ADA accessibility, queuing areas near chambers 
and meeting rooms, and clear sightlines from the main lobby to public destinations. The circulation space 
is reflective of useable square footage (non-useable square footage will be contemplated during the 
planning and design efforts as part of the interim agreement period).

	� Future Growth  – Provide flexible office space within the building to accommodate potential future 
growth, new services, or emerging technology needs. These spaces should be delivered as shells 
with operational building systems so that they may be leased or used for storage, flexible offices, or 
collaboration until reassigned. 
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9City of Fort Lauderdale | City Hall Project

	� Police Department Substation & Community Court Facilities  – A shared public safety and 
community outreach suite, to house community court operations and a police neighborhood substation 
for public interface and security presence. This area would preferably have an independent access point.

	� Hoteling / Remote Work Suites  – Provide reservable touchdown workstations with power/data 
access, designated to support hybrid work and visiting staff from other City facilities. Include quiet zones 
and flexible layouts to accommodate short-term use and collaboration.

	� Mechanical / Electrical / Plumbing (MEP) Rooms  – Each floor shall include distributed MEP closets, 
with primary mechanical and electrical rooms consolidated for ease of access and maintenance. Provide 
clear access pathways for the replacement of major equipment and ensure redundancy for all critical 
systems. The building design should accommodate centralized mechanical equipment such as the chiller 
plant, cooling tower, fire suppression and domestic water pumps, and associated support systems. The 
Fire Command Room shall be located on the first floor, adjacent to a main building entrance for direct 
access by emergency personnel. The design shall also include a dedicated Telecommunications Service 
Entrance Facility, housing the Main Distribution Frame, with provisions for future technology expansion 
and connectivity to intermediate distribution frames on each floor.

	� Storage & Archives  – Dedicated records and general storage rooms shall be located on lower 
levels with humidity control, shelving, and fire-rated enclosures for secure document retention. Include 
distributed storage on each floor for departmental supplies and seasonal equipment.

	� Janitorial Closets  – Provide janitor closets on each floor with mop sinks, chemical storage, and 
ventilation; include a central janitorial room to store bulk supplies, carts, and waste management 
equipment.

	� Loading & Waste Management  – A secure loading dock to accommodate deliveries, waste and 
recycling compactors, and facility operations vehicles. The dock should connect directly to a back-of-
house circulation corridor and freight elevator for internal distribution.

	� Print Shop and Mail Room  – Centralized area for high-volume printing, copying, scanning, and mail 
services that support all departments. Includes secure zones for mail handling, large-format printing, and 
supply storage, with direct access to loading and receiving areas for efficient distribution.

	� Communications Studio and Press Room  – Professional studio and press space for the Strategic 
Communications team to produce videos, media briefings, and digital content. Includes flexible recording 
areas, editing workstations, and A/V infrastructure to support live and recorded City communications.

	� Commons (“Shared Amenities”) – Common and shared spaces, along with employee dedicated 
functions; designed to encourage employee use of the building as an extension of their workspace and to 
foster collaborative interactions within a department and interactions between departments.

	� Departmental Ancillary Space – Provide dedicated ancillary areas within each department to 
support specialized functions or operational needs not otherwise defined in this program. These spaces 
should accommodate unique workflows, equipment, or service delivery requirements specific to each 
department. Ancillary areas may include specialized storage, payment processing facilities, service 
counters, waiting areas for public interactions, workrooms, lactation rooms, staging areas, operational 
equipment, or other spaces necessary for programmatic support. The design should allow flexibility for 
future reconfiguration as departmental needs evolve.
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10 City of Fort Lauderdale | City Hall Project

	� Parking Garage  – A standard concrete parking garage with 1,000 parking spaces that is contained 
within the podium of the building. The garage should include modern amenities such as security camera 
systems, eco-friendly lighting, open floorplans, secured access, pedestrian separation from primary drive 
paths, external covering (mesh/landscaping), direct access to City Hall, and other standard Class A 
office building parking garage features. The City envisions a dedicated short-term parking area on the 
ground level with no less than twenty-five (25) parking spaces. 

5.	 Building Size

For purposes of the supplemental information response and to standardize comparisons, each proposer shall 
use the program and gross building area shown below when developing construction costs, schedules, and 
financial analyses. The final building size and components will be determined with the selected developer 
during the interim agreement planning and design period and may vary from these evaluation assumptions. 
For the avoidance of doubt, the standardized gross square footage (GSF) is an evaluation baseline only and 
is not a commitment by the City.

Estimated City Hall Space Utilization

City Offices / Conference Spaces Factor % Sq. Ft.

City Offices and Cubicles 82,660

Conference and Meeting Spaces 19,253

Commons (“Shared Amenities”) 10,000

Ancillary Spaces 5,000

Undefined Allocation – Potential Future Growth 10% 11,691

City Offices and Conference Spaces – Subtotal 128,604
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11City of Fort Lauderdale | City Hall Project

Community Space and Amenities Programming Factor % Sq. Ft.

Lobby 20,000

Commercial Offices (Retail Allocation) 10,000

Commission Chambers & Pre-Function 7,600

Conference Center and Multi-Purpose Space 7,000

Health, Wellness, and Fitness Center 6,500

Police Department Substation and Community Court Facilities 4,500

Print Shop and Mail Room 2,900

Communications Studio and Press Room 2,500

Utility Billing Service Counter 2,000

Café / Coffee Kiosk 1,783

Total Community Space and Amenities Programming - Subtotal 64,783

Net Area (Net Square Feet - NSF) 193,387

Building Support Programming Factor % Sq. Ft.

Circulation 35% 67,686

Support Spaces 15% 29,008

General Office Storage 3% 5,802

Total Building Support – Subtotal 102,496

Gross Area (Gross Square Feet - GSF) 295,883

Parking Garage Spaces

Podium Parking Garage 1,000

6.	 Instructions

Shortlisted proposers are instructed to respond to this request by submitting supplemental information. The 
City is not seeking a full update of the previously submitted proposal, but rather a concise response that 
fully addresses the information and needs contained within this document. The submission deadline for the 
supplemental information response is Monday, November 10, 2025, at 12:00 p.m. (EST). Late submissions 
will not be accepted.
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12 City of Fort Lauderdale | City Hall Project

Each proposer shall:

	� Deliver twelve (12) hard copies and one (1) electronic copy of the supplemental information response 
to the City Manager’s Office, 101 NE 3 Avenue, Suite 2100, Fort Lauderdale, Florida 33301, Attention: 
Ben Rogers, Assistant City Manager – Reimagining City Hall. Hard copies must be received by the 
submission deadline.

	� The electronic copy should consolidate all content into a single PDF format, clearly labeled with the 
shortlisted proposer’s company name and submission date (e.g., “Company Name – Supplemental 
Information Response – November 10, 2025”).

	� Include all components – technical, financial, and narrative – within one cohesive package. 
Supplemental attachments should be included as appendices, not separate files.

	� Public Records Notice: All materials submitted in response to this request are subject to State of 
Florida Public Records Laws.

Questions and Clarifications

All questions, requests for clarification, or coordination related to submission logistics shall be submitted 
in writing via email to Ben Rogers, Assistant City Manager, at brogers@fortlauderdale.gov with a copy to 
Angela Salmon, Program Manager at asalmon@fortlauderdale.gov. The City will compile all questions 
received and may issue written responses, if necessary, to ensure consistent interpretation among proposers. 
The deadline for questions is Wednesday, October 29, 2025, at 4:59 p.m. (EST). 

7.	 Response Expectations

Financial Considerations

Proposers should provide responses to the following questions. If the responses differ for Scenario A 
(DBFOM) and Scenario B (DBF), please include an answer for each scenario. If the answers are the same, 
only one response is required for each question.

1.	 Describe the City’s anticipated financial obligations during the interim agreement period.

2.	 Describe the City’s anticipated financial obligations during the comprehensive agreement 
period.

3.	 Identify any upfront capital requirements for the construction of the building.

4.	 Confirm that the developer will be responsible for the City costs associated with negotiations 
and due diligence, including outside counsel fees, leading up to and through the interim 
agreement period up to a maximum of $350,000.
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13City of Fort Lauderdale | City Hall Project

5.	 Describe the proposed payment mechanism(s) that are being proposed (e.g., availability 
payments, lease/concession payments, milestone, or revenue-based models).

6.	 Define any anticipated revenue streams, funding sources, and assumptions regarding debt, 
equity, and public contributions.

7.	 Based on the updated construction costs, identify the proposed lease or concession terms, 
including payment structures, escalation formulas, and provisions for operating expenses, 
maintenance reserves, and capital reinvestment. 

8.	 In relation to your proposed financial structures please specifically address:

	y If the proposal requires a component of private equity, identify the amount as a percentage of 
the total capital stack.

	y If the proposer desires private financing and/or conduit financing, provide information on the 
specific financing entities that will be used.

	y Specify the cost of capital as of November 1, 2025. Provide the cost of capital detail by the 
component of financing (private equity, taxable or tax-exempt bonds).

	y Provide the inflationary and contingency factors utilized in the construction cost estimates.

	y Specify the anticipated source of repayment.

9.	 Outline relevant experience preparing financial plans of this nature and provide projected 
costs for each proposed financing modality. Cite representative transactions and roles. 

10.	Comment on willingness to provide flexibility in the funding structure, including whether certain 
components (private equity, taxable financing, conduit financing) are required, or if the City 
may separately arrange financing.

Development and Agreement Terms

11.	 Define the respective roles of the City and Developer/Private Partner during the following 
stages of development: design, permitting, financing, construction, operations, and long-term 
maintenance.

12.	Provide a proposed timeline for the project indicating the anticipated quarters for completion 
of the design, permitting, and construction phases.

13.	Confirm that the City will maintain ownership of the underlying land. 

14.	Identify ownership of the building improvements, infrastructure, and air rights during and after 
the term of the comprehensive agreement. 
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14 City of Fort Lauderdale | City Hall Project

Design and Construction Costs

15.	Identify the updated total construction costs based on information included in this document, 
and specifically defined in Section Four (Building Components) and Section Five  
(Building Size).

16.	Clearly itemize costs under the following categories: (a) Direct Costs, (b) Indirect Costs, (c) 
Overhead/Administrative Costs, and (d) Contingency. Each proposer shall use the same 
format and cost definitions to ensure comparability across submissions.

17.	Clearly separate construction costs from all other cost components. Provide the construction 
cost on a per-square-foot basis, along with an escalated per-square-foot cost based on the 
anticipated midpoint of construction.

18.	Provide cost estimates for the planning, design, and construction phases to deliver the project. 
Indicate the primary cost drivers for each phase.

8.	 Evaluation Criteria and Process Overview

The supplemental information responses submitted by the shortlisted proposers will be evaluated collectively 
by the City and its selected consultants, including but not limited to Jacobs Project Management Co. and PFM 
Financial Advisors LLC.

The purpose of this evaluation is to gain a clear understanding of each proposer’s technical and financial 
capacity to deliver a modern, cost-effective, and operationally efficient City Hall that meets the City’s 
programmatic needs. The evaluation process will include qualitative and quantitative criteria designed to 
ensure an equitable, data-driven comparison among all shortlisted development teams. The key evaluation 
components may include:

Financial Structure and Feasibility

Assesses the financial integrity, feasibility, and comparative value of each proposed financing approach, 
including:

	� Review and analysis of each proposer’s financial plan, including funding sources, capital stack, and life-
cycle cost assumptions

	� Comparison of financing modalities (e.g., taxable/tax-exempt bonds, federal credit programs such as 
TIFIA, private equity structures)

	� Assessment of projected budgetary impacts over the term of the agreement, including debt service or 
availability payment implications

LTC No. 25-207 
Attachment One 
Page 14 of 18

CAM 25-1047 
Exhibit 5 

Page 19 of 23



15City of Fort Lauderdale | City Hall Project

	� Verification of construction cost assumptions within financial models, available benchmarks,  
including industry references, and subscription-based datasets (e.g., RSMeans, ENR), and local  
market comparables

	� Evaluation of credit implications, bonding capacity, and risk allocation associated with each structure

Cost Reasonableness and Value

Validation of the reasonableness of each proposal’s construction cost  and confirmation that proposed 
pricing aligns with current industry standards ensuring that each proposer’s submission reflects both fair 
market construction costs and a transparent record of any legal proceedings or disputes relevant to the 
proposer’s experience and capacity to deliver the project.

This review will verify:

	� Construction cost estimates per gross square foot, escalated to the projected midpoint of construction

	� Breakout of direct construction costs versus soft costs, financing, operations, and maintenance

	� Alignment and consistency with prevailing market pricing for Class A facilities in South Florida

	� Evaluation of cost assumptions and contingencies, including escalation, escalation indices, and  
risk allowances

	� Confirmation of critical building system costs, including mechanical, electrical, plumbing, and technology 
infrastructure elements

	� Validation of the proposer’s schedule, sequencing, and phasing assumptions for constructability  
and efficiency

Responsiveness and Completeness

City staff, and its consultants, will evaluate the responses for complete, clear, and concise responses. The 
information provided should address the requests within and should not have additional elements, factors, or 
criteria that create challenges in comparison with other responses. The information and analysis completed 
previously will be utilized to further evaluate each proposer’s qualifications, experience, financial capacity, 
organizational approach, and compliance with statutory and procurement requirements. These elements will 
remain part of the overall framework used to assess the shortlisted teams. In addition, per direction from the 
City Commission on October 7, 2025, additional research on the litigation history of each development team 
will be conducted and included as part of the staff recommendation.
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Overall Evaluation Objective

The combined review will produce an integrated evaluation summary aligning financial feasibility, cost 
validation, technical competency, and compliance. The collective findings will serve as the foundation for a 
staff recommendation to the City Commission.

9.	 Developer Feedback

The City is interested in learning more about the shortlisted developer’s feedback and recommendations for 
the project. Please feel free to provide any additional information, observations, or recommendations that 
may enhance the project’s delivery, design efficiency, financial feasibility, or long-term operations. The City 
also invites proposers to identify any considerations, preferences, or alternative approaches that the City 
should take into consideration to improve outcomes or ensure a more effective public-private partnership. 
Information provided for this section should not be integrated with the requirements of the response, rather it 
should be clearly identified in a separate section.

10.	 Presentation Materials

The City Commission intends to hear presentations from the remaining four (4) development teams. Each 
development team should compile presentation materials in an electronic format that will be published with 
the City Commission agenda. The deadline for presentation materials is November 20, 2025 (as defined in 
Section Four). The presentation materials should be submitted in PDF or PowerPoint format via email to Ben 
Rogers, Assistant City Manager, at brogers@fortlauderdale.gov with a copy to Angela Salmon, Program 
Manager, at asalmon@fortlauderdale.gov and David Soloman, City Clerk, at dsoloman@fortlauderdale.
gov. If the file is too large to send via email, a file share service link can be provided by the City (email Ben 
with a copy to Angela to request the file share service information). 

City staff encourages proposers to limit the presentation content to thirty (30) minutes (not including time for 
questions/answers).
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If you would like this publication in an alternate format, please call (954) 828-4755 or email 
strategiccommunications@fortlauderdale.gov. 

City Manager’s Office
101 NE 3rd Avenue, Suite 2100, Fort Lauderdale, Florida 33301

For Questions, Contact: 
	� Ben Rogers, Assistant City Manager: brogers@fortlauderdale.gov
	� Angela Salmon, Program Manager: asalmon@fortlauderdale.gov
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