



April 6, 2021

City of Ft. Lauderdale  
100 North Andrews Ave  
Ft. Lauderdale, FL 33301

**RE:**Underground overhead facilities on Mola Ave & Isle of Capri Dr:

AT&T has received a request from you (or your company) to perform the following work:

Relocate all AT&T overhead cables, terminals, and service wires to the underground/buried environment in conduit and hand holes supplied by the city of Ft. Lauderdale. The quote preparation fee of \$5,000.00 previously paid will be credited to the estimated amount to be billed of \$104,675.78 as shown in the attached contract. Your balance due (less the quote fee already paid) is estimated to be \$99,675.78

Special construction charges apply. Engineering and Construction will not begin until the attached contract is signed by you or your authorized agent. **The original signed contract must be received at the AT&T Southeast office address shown below before AT&T will proceed with any work.**

This quote is only valid for 60 days from the date of this letter. If I can be of further assistance, please do not hesitate to contact me at 561 699-8478

Sincerely,

A handwritten signature in cursive script that reads "Greg Kessell".

Greg Kessell  
561 699-8478  
ATT Southeast

Project # A01H33N Job Authority # 9EA25037A

NOTE: Please associate the Project # above with the check or other form of payment.

**Return the original signed contract to:**

ATT Southeast  
1876 Data Dr  
Hoover, Alabama 35244  
Janet Ingram



---

**Payment in full is required within thirty days after the date of the AT&T invoice for the charges associated with the work performed.**



---

## SPECIAL CONSTRUCTION AGREEMENT

Project #: A01H33N  
Authority: 9EA25037A  
AT&T Contact: Greg Kessell  
Telephone #: 561 699-8478

Customer Name: City of Ft. Lauderdale  
Customer Number: 954 828-5848  
Work Site Address: Mola Ave & Capri Dr

This Special Construction Agreement ("Agreement") is entered into by and between BellSouth Telecommunications, LLC. d/b/a AT&T Southeast ("AT&T") and City of Ft. Lauderdale ("Customer"). AT&T and Customer hereby agree to the following terms and conditions:

1. **Tariffs/Guidebooks.** This Agreement is subject to and controlled by the provisions of AT&T's tariffs/guidebooks as applicable and all such revisions to said documents as may be made from time to time.
2. **Special Construction.** This Agreement is for the special construction as further described on Exhibit 1, attached hereto and incorporated herein by this reference ("Special Construction"). **Payment in full is required within thirty days after AT&T issues an invoice to the Customer for the Special Construction Charges.**
3. **Early Termination.** Should Customer terminate or cancel this Agreement prior to the completion of construction, Customer shall remain liable for the Special Construction Charges. Customer acknowledges and agrees AT&T shall incur substantial up-front costs in connection with its performance under this Agreement and that damages in the event of such early termination or cancellation are not readily ascertainable and that in such event of early termination payment of the Special Construction Charges is reasonable. Customer further acknowledges and agrees that it hereby waives any right to contest such payment of the Special Construction Charges for any reason, including, but not limited to reasonableness of the charges, quality of the work, or timeliness of the work.
4. **Limitation of Liability.** AT&T's maximum liability arising in, out of or in any way connected to this Agreement shall be as set forth in the tariffs and/or guidebooks, if and as may be applicable, and in no event shall exceed Special Construction Charges paid by Customer to AT&T.
5. **Severability.** Any provision of this Agreement held by a court of competent jurisdiction to be invalid or unenforceable shall not impair or invalidate the remainder of this Agreement and the effect thereof shall be confined to the provision so held to be invalid or unenforceable.
6. **Successors and Assigns.** This Agreement is binding upon and shall inure to the benefit of the parties and their respective successors and assigns.
7. **Counterparts.** This Agreement may be executed in one or more counterparts, each of which when so executed shall be deemed to be an original, but all of which when taken together shall constitute one and the same instrument.
8. **Effect of Waiver.** No consent or waiver, express or implied shall be deemed a consent to or waiver of any other breach of the same or any other covenant, condition or duty.
9. **Headings.** The headings, captions, and arrangements used in this Agreement are for convenience only and shall not affect the interpretation of this Agreement.





- 
10. **Modification.** This Agreement constitutes the entire agreement between the parties and can only be changed in a writing or writings executed by both of the parties. Each of the parties forever waives all right to assert that this Agreement was the result of a mistake in law or fact.
  11. **Interpretation.** The parties agree that this Agreement shall not be interpreted in favor or against either any party. The parties further agree that they entered into this Agreement after conferring with legal counsel, or after having a reasonable opportunity to confer with legal counsel.
  12. **Applicable Law.** This Agreement shall be governed and interpreted in accordance with the laws of the State of \_\_Florida\_\_\_\_\_, without regard to \_\_Florida\_\_\_\_\_'s conflict of law principles.
  13. **Attorneys' fees.** If either party materially breaches this Agreement and should the non-breaching party seek to enforce it rights through legal action, the prevailing party shall recover from the other party all costs and expenses incurred, including, but not limited to, reasonable attorneys' fees.
  14. **Authority.** The signatories to this Agreement represent and warrant that they are duly authorized to execute this Agreement.
  15. **No Precedent.** Except for the matters resolved and released herein, this Agreement is of no value and shall not be considered precedent for resolving any dispute that may arise in the future.
  16. **Changes in Scope of Work and Unanticipated Conditions.** The parties recognize that this is an 'Actual Cost' contract. "Actual Cost" means that Customer will be provided with a final bill after the completion of all work and agrees to pay said final bill. The final bill will be calculated based on AT&T's own billing practices and work performed, which Customer agrees to accept. The final bill for the Actual Cost may exceed the preliminary cost estimate that has been provided for this work, which customer acknowledges and agrees to. AT&T is not required to provide the Customer with prior notice that the Actual Cost has exceeded the preliminary cost estimate prior to providing the final bill. Further, if the Customer initiates changes in the scope of the work after AT&T has provided the preliminary cost estimate or after executing this contract, the above cost estimate and this contract are null and void. A new cost estimate must be provided based on the new scope of work and a new contract entered. Additionally, in the event there exists any conditions in the field that are different from the field conditions that existed at the time AT&T provided the quote or from the time the Customer executes the contract, AT&T shall bill and Customer shall pay any additional cost. Field conditions that may alter the cost associated with this work include, but are not limited to, conditions that exist below the surface of the ground and could not have been anticipated at the time of the price quote, above ground barriers, Acts of God affecting the progress or sequencing of the work, labor disputes and other conditions or circumstances that AT&T could not have reasonably anticipated at the time the cost estimate was provided. Differing field conditions are but one example of why the Actual Cost may exceed the preliminary cost estimate. Further, items that Customer has agreed to provide in connection with the Special Construction work, such as (but not limited to) providing conduit and/or handholes, as well as appropriate easements and/or right of way for the work, must be suitable to AT&T's purposes. If these items are not suitable or AT&T is forced to acquire or provide them, it will result in increased costs that Customer agrees to pay.



- 
17. **Customer Obligations.** Customer agrees to provide appropriate easements and/or rights of way, as determined by AT&T, to AT&T for its converted lines and any cabinets, terminals, or other facilities necessary for the Special Construction work. Further, Customer agrees to provide and place suitable conduit and handholes for AT&T's use in the Special Construction work. Should Customer not provide these items, Customer understands and agrees that it will result in increased costs above the estimate provided, which Customer agrees to pay.
18. **Final Agreement.** THIS AGREEMENT REPRESENTS THE ENTIRE AND FINAL EXPRESSION OF THE PARTIES WITH RESPECT TO THE SUBJECT MATTER HEREOF. THIS AGREEMENT MAY NOT BE CONTRADICTED BY EVIDENCE OF PRIOR, CONTEMPORANEOUS OR SUBSEQUENT ORAL AGREEMENTS OF THE PARTIES; THERE ARE NO UNWRITTEN ORAL AGREEMENTS BETWEEN THE PARTIES. NO MODIFICATION, RESCISSION, WAIVER, RELEASE OR AMENDMENT OF ANY PROVISION OF THIS AGREEMENT SHALL BE MADE, EXCEPT BY A WRITTEN AGREEMENT SIGNED BY BOTH PARTIES.



---

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by their duly authorized representative on the dates set forth below. This quote is only valid for 60 days from the date of this letter.

**CUSTOMER**

By Signature page to follow

*Printed Name*

By

*Authorized Signature*

Title

Date

**AT&T Southeast**

By Greg Kessell

*Printed Name*

By

*Greg Kessell*

*Authorized Signature*

Title MGR OSP Planning & Eng  
Design

Date 4/5/2021

CITY OF FORT LAUDERDALE, A  
MUNICIPAL CORPORATION OF THE STATE  
OF FLORIDA

WITNESSES:

[Signature]  
Scott Wynan  
[Witness type or print name]

[Signature]  
Donna Varisco  
[Witness type or print name]

By: [Signature]  
Dean J. Trantalis, Mayor

By: [Signature]  
Christopher J. Lagerbloom, ICMA-CM  
City Manager

ATTEST:

[Signature]  
Jeffery A. Modarelli, City Clerk



Approved as to form:


By: [Signature]  
Alain E. Boileau, City Attorney

STATE OF FLORIDA

COUNTY OF BROWARD

The foregoing instrument was acknowledged before me by means of  physical presence or  online, this 3rd day of January, 2021, by DEAN J. TRANTALIS, Mayor of the City of Fort Lauderdale, a municipal corporation of Florida on behalf of the City of Fort Lauderdale.

[Signature]  
Notary Public, State of Florida  
Jeanette A - Johnson  
Name of Notary Typed, Printed or Stamped



Personally Known  OR Produced Identification   
Type of Identification Produced \_\_\_\_\_



STATE OF FLORIDA

COUNTY OF BROWARD

The foregoing instrument was acknowledged before me this by means of  physical presence or  online, this 29<sup>th</sup> day of December, 2021, by CHRISTOPHER J. LAGERBLOOM, ICMA-CM, City Manager of the City of Fort Lauderdale, a municipal corporation of Florida on behalf of the City of Fort Lauderdale.

Camille Ann-Marie Minott

Notary Public, State of Florida

Camille Ann-Marie Minott

Name of Notary Typed, Printed or Stamped



CAMILLE ANN-MARIE MINOTT  
Commission # HH 189061  
Expires October 20, 2025  
Bonded Thru Budget Notary Services

Personally Known  OR Produced Identification \_\_\_\_\_

Type of Identification Produced \_\_\_\_\_





---

**EXHIBIT 1**  
**DESCRIPTION OF SPECIAL CONSTRUCTION**

---

Remove approximately 2,409 ft of aerial cable, 20 aerial terminals, two 35 foot utility poles, 6 supporting guys and anchors, approximately 3,955 ft of aerial service wire and one distribution cross connect cabinet. Place 2,505 of buried cable, 16 terminal/pedetals and approximately 4,475 total feet of buried service wire.

Plant Labor \$45,526.31

Contract Labor \$8,047.52

Material \$26,784.25

Engineering \$23,317.70

Total \$104,675.78

Amount pre-paid \$5,000

Total amount owed \$99,675.78



April 14, 2021

City of Ft. Lauderdale  
100 North Andrews Ave  
Ft. Lauderdale, FL 33301

**RE:**Underground overhead facilities on Bontana Ave :

AT&T has received a request from you (or your company) to perform the following work:

Relocate all AT&T overhead cables, terminals, and service wires to the underground/buried environment in conduit and hand holes supplied by the city of Ft. Lauderdale. The quote preparation fee of \$5,000.00 previously paid will be credited to the estimated amount to be billed of \$125,520.29 as shown in the attached contract. Your balance due (less the quote fee already paid) is estimated to be \$120,520.29

Special construction charges apply. Engineering and Construction will not begin until the attached contract is signed by you or your authorized agent. **The original signed contract must be received at the AT&T Southeast office address shown below before AT&T will proceed with any work.**

This quote is only valid for 60 days from the date of this letter. If I can be of further assistance, please do not hesitate to contact me at 561 699-8478

Sincerely,

A handwritten signature in cursive script that reads "Greg Kessell".

Greg Kessell  
561 699-8478  
ATT Southeast

Project # A01H21X Job Authority # 9EA25039A

NOTE: Please associate the Project # above with the check or other form of payment.

**Return the original signed contract to:**

ATT Southeast  
1876 Data Dr  
Hoover, Alabama 35244  
Janet Ingram



---

**Payment in full is required within thirty days after the date of the AT&T invoice for the charges associated with the work performed.**



COMMISSION AGENDA ITEM  
DOCUMENT ROUTING FORM

8L (1 of each agreement)  
returned 01/05/2022

Today's Date: 12/22/2021

DOCUMENT TITLE: AT&T - Construction agreements - Exhibits 1 thru 8 [Mola Avenue, Isle of Capri, Bontana Ave., Coconut Isle, Lido Dr., San Marco Dr., Coral Way, Royal Plaza Dr., Isle of Palms Dr.]

COMM. MTG. DATE: 12/21/2021 CAM #: 21-0192 ITEM #: CM-8 CAM attached:  YES  NO

\*see prints attached

Routing Origin: CAO Router Name/Ext: Sonia/5598 Action Summary attached:  YES  NO

CIP FUNDED:  YES  NO

Capital Investment / Community Improvement Projects defined as having a life of at least 10 years and a cost of at least \$50,000 and shall mean improvements to real property (land, buildings, or fixtures) that add value and/or extend useful life, including major repairs such as roof replacement, etc. Term "Real Property" include: land, real estate, realty, or real.

1) Dept: CAO Router Name/Ext: Sonia/ 5598 # of originals routed: 1 cpy of 8 agree. Date to CAO: 12/22/21

2) City Attorney's Office: Documents to be signed/routed?  YES  NO # of originals attached: 1 cpy of 8 agree

Is attached Granicus document Final?  YES  NO Approved as to Form:  YES  NO

Date to CCO: 12/22/21 Alain E. Boileau Attorney's Name Initials AB

3) City Clerk's Office: # of originals: 8 Routed to: Donna V./Aimee L./CMO Date: 12/23/2021  
*17 total*

4) City Manager's Office: CMO LOG #: Doc-65 Document received from: 12/23/21

Assigned to: CHRIS LAGERBLOOM  TARLESHA SMITH  GREG CHAVARRIA   
CHRIS LAGERBLOOM as CRA Executive Director

APPROVED FOR C. LAGERBLOOM'S SIGNATURE  N/A FOR C. LAGERBLOOM TO SIGN

PER ACM: T. Smith (Initial/Date) PER ACM: G. Chavarria (Initial/Date)

PENDING APPROVAL (See comments below)

Comments/Questions: \_\_\_\_\_

Forward \_\_\_ originals to  Mayor  CCO Date: 12/30/21

5) Mayor/CRA Chairman: Please sign as indicated. Forward \_\_\_ originals to CCO for attestation/City seal (as applicable) Date: \_\_\_\_\_

6) City Clerk: Forward 8 originals to CAO for FINAL APPROVAL Date: 01/05/2022

7) CAO forwards \_\_\_ originals to CCO Date: \_\_\_\_\_

8) City Clerk: Scan original and forwards 2 originals to: Sonia/ CAO/ 5598

Attach \_\_\_ certified Reso # \_\_\_\_\_  YES  NO Original Route form to Sonia 5598 CAO