

DOCUMENT ROUTING FORM

(3) ✓

10/18/13

(L)

NAME OF DOCUMENT: FDOT SR A1A 9 (SE 17 Street Causeway) Beautification Project – Project 11896

CONTRACTOR: Superior Landscaping & Lawn Service Inc.

Approved Comm. Mtg. on 09-17-13 CAM 13-1045

Item: ☒ PH- ☐ O - ☐ CR- ☐ R- ☒ PUR-1

Routing Origin: **PUBLIC WORKS DEPARTMENT/ENGINEERING**

ATTACHED: Copy of CAR ☒ ACM Form ☒ 3 originals

1.) Approved as to Content:

Handy Hand
(Public Works Director)

Capital Improvements defined as having a life of at least 10 years and a cost of at least \$50,000 and shall mean improvements to real property (land, buildings, fixtures) that add value and/or extend useful life, inc. major repairs such as roof replacement, etc. Term "Real Property" include: land, real estate, realty, real.

Please Check the proper box: CIP FUNDED ☐ YES ☐ NO

2.) Approved as to Procurement: by

(Deputy Finance Director or designee)

Date:

Approved as to Funds Available: by

Douglas Wood
(Finance Director or designee)

Date: 10.3.13

Funding Source:

Amount Required by Contract/Agreement \$171,645.50 Dept./Div: PW/ENG

Index/Sub-object

P11896.129-6599

Project #

11896

ENGINEERING FUNDED FROM PKR 062401

3.) City Attorney's Office: Approved as to Form: # 3 Originals to City Mgr. By: CARRIE SARVER

Harry A. Stewart

Paul G. Bangel

Robert B. Dunkel

Ginger Wald

D'Wayne Spence

Cole J. Copertino

Carrie Sarver

DJ Williams-Persad

2013 OCT -4 AM 11:44

CITY ATTORNEY'S OFFICE

4.) Approved as to content: Assistant City Manager:

By:

Stanley Hawthorne, Assistant City Manager

By:

Susanne Torriente, Assistant City Manager

13 OCT 14 PM 12:00

5.) City Manager: Please sign as indicated and forward : 3 originals to City Clerk

6.) To City Clerk for attestation and City seal. 3 originals to Clerk.

INSTRUCTIONS TO CLERK'S OFFICE

7.) City Clerk: Date first page with last date signed, and forward 3 original documents with routing form to Rafeela, Ext. 7810

C: Project File

10-17

PUBLIC WORKS DEPARTMENT

CONTRACT

Project 11896

IMPROVEMENT OR PROJECT NO.

FDOT SR A1A (SE 17 STREET CAUSEWAY) BEAUTIFICATION PROJECT
DESCRIPTION

SUPERIOR LANDSCAPING & LAWN SERVICE INC.
CONTRACTOR

\$171,645.50
AMOUNT

September 17, 2013
COMMISSION APPROVAL DATE

CITY OF FORT LAUDERDALE
CONSTRUCTION AGREEMENT

THIS AGREEMENT made and entered into this 17th day of September, 2013, by and between the City of Fort Lauderdale, a Florida municipal corporation (City) and Superior Landscaping & Lawn Service Inc., (Contractor), (parties);

WHEREAS, the City desires to retain a contractor for the Project as expresses in its Invitation to Bid/Request for Proposals No. 633-11252, Project 11896, which was opened on July 24, 2013; and,

WHEREAS, the Contractor has expresses its willingness and capability to perform the necessary work to accomplish the Project.

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual covenants and conditions contained herein and for other good and valuable consideration, the receipt and sufficiency is hereby acknowledged, agree as follows:

ARTICLE 1 – DEFINITIONS

Whenever used in this Agreement or in other Contract Documents, the following terms have the meanings indicated which are applicable to both the singular and plural forms:

- 1.1 Agreement – This written agreement between the City and the Contractor covering the work to be performed including other Contract Documents that are attached to or incorporated in the Agreement.
- 1.2 Application for Payment – The form accepted by the City which is to be used by the Contractor in requesting progress or final payment and which is to include such supporting documentation as is required by the Contract Documents
- 1.3 Approve – The word approve is defined to mean review of the material, equipment or methods for general compliance with design concepts and with the design concepts and with the information given in the Contract Documents. It does not imply a responsibility on the part of the City to verify in every detail conformance with plans and specifications.
- 1.4 Bid – The offer or Bid of the Contractor submitted on the prescribed form setting forth the total prices for the Work to be performed.
- 1.5 Bid Documents – This Agreement, advertisement for Invitation to Bids, the Instructions to Bidders, the Bid Form (with supplemental affidavits and agreements), the Contract Forms, General Conditions, the Supplementary Conditions, the Specifications, and the Plans, which documents all become an integral part of the Contract Documents.
- 1.6 Certificate of Substantial Completion - Certificate provided by the City certifying that all Work, excluding the punch list items, has been completed, inspected, and accepted by the City.
- 1.7 Change Order - A written order to the Contractor signed by the City authorizing an addition, deletion or revision in the Work, or an adjustment in the Contract Price or the Contract time issued on or after the Effective Date of the Agreement.

- 1.8 City – The City of Fort Lauderdale, Florida including but not limited to its employees, agents, officials, representative, contractors, subcontractors, volunteers, successors and assigns, with whom the Contractor has entered into the Agreement and for whom the Work is to be provided. The Project Manager, or designee, shall be the authorized agent for the City unless otherwise specified.
- 1.9 Contract Documents – The Contract Documents shall consist of this Agreement, the Drawings, Plans and Specifications, Notice to Proceed, Certificate(s) of Insurance, Payment and Performance Bonds and any additional documents that are required to be submitted under the Agreement, and all amendments, modifications and supplements, change orders and work directive changes issued on or after the Effective Date of the Agreement.
- 1.10 Contract Price – The monies payable to the Contractor by the City under the Contract Documents and in accordance with the line item unit prices listed in the Bid.
- 1.11 Contract Time – The number of calendar days stated in the Agreement for the completion of the Work. The dates on which the work shall be started and shall be completed as stated in the Notice to Proceed.
- 1.12 Contractor – The person, firm, company, or corporation with whom the City has entered into the Agreement, including but not limited to its employees, agents, representatives, contractors, subcontractors, their subcontractors and their other successors and assigns.
- 1.13 Day – A calendar day of twenty-four (24) hours ending at midnight.
- 1.14 Defective – An adjective which when modifying the work "Work" refers to work that is unsatisfactory, faulty, or deficient, or does not conform to the Contract Documents or does not meet the requirements of any inspection, test or approval referred to in the Contract Documents, or has been damaged prior to the Project Manager's recommendation of final payment.
- 1.15 Effective Date of the Agreement – The date specified in the Notice to Proceed given by the City to the Contractor indicating when the Contract Time will commence to run and on which the Agreement becomes effective, but if no such date is indicated, it means the date on which the Agreement is approved by the City Commission or if City Commission approval is not required, it is the date on which the Agreement is fully executed by the City.
- 1.16 Final Completion Date – The date the Work is completed, including completion of the final punch list, and delivered along with those items specified in the Contract Documents and is accepted by the City.
- 1.17 Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic, flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged storage in quantities that could pose a threat to life, property, or the environment defined in Section 101(14) of Comprehensive Environmental Response, Compensation and Liability Act of 1980 and in 40 CFR 300.6). Also defined by 49 CFR 171.8 as a substance or material designated by the Secretary of Transportation to be capable of posing an unreasonable risk to health, safety, and property when transported in commerce and which has been so designated.

- 1.18 Hazardous Substance - As defined by Section 101(14) of the Comprehensive Environmental Response, Compensation and Liability Act; any substance designated pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound, mixture, solution or substance designated pursuant to Section 102 identified under or listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The term does not include petroleum, including crude oil or any fraction thereof, which is not otherwise specifically listed or designated as a hazardous substance in the first sentence of this paragraph, and the term does not include natural gas, natural gas liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas and such synthetic gas).
- 1.19 Hazardous Waste - Those solid wastes designated by OSHA in accordance with 40 CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any material that is subject to the Hazardous Waste Manifest requirements of the EPA specified in 40 CFR Part 262.
- 1.20 Holidays - Those designated non-work days as established by the City Commission of the City of Fort Lauderdale.
- 1.21 Inspection - The term "inspection" and the act of inspecting as used in this Agreement is defined to mean the examination of construction to ensure that it conforms to the design concept expressed in the plans and specifications. This term shall not be construed to mean supervision, superintending and/or overseeing.
- 1.22 Notice of Award - The written notice by City to the Contractor stating that upon compliance by the Contractor with the conditions precedent enumerated therein, within the time specified that the City will sign and deliver this Agreement.
- 1.23 Notice to Proceed - A written notice given by the City to the Contractor fixing the date on which the Contract Time will commence to run and on which the Contract Time will end.
- 1.24 Plans - The drawings which show the character and scope of the work to be performed and which have been prepared or approved by the City and are referred to in the Contract Documents.
- 1.25 Premises (otherwise known as Site or Work Site) - means the land, buildings, facilities, etc. upon which the Work is to be performed.
- 1.26 Project - The total construction of the Work to be provided as defined in the Contract Documents.
- 1.27 Project Manager - The employee of the City, or other designated individual who is herein referred to as the Project Manager, will assume all duties and responsibilities and will have the rights and authorities assigned to the Project Manager in the contract Documents in connection with completion of the Work in accordance with this Agreement.

- 1.28 Punch List - The City's list of Work yet to be done or be corrected by the Contractor, before the Final Completion date can be determined by the City.
- 1.29 Record Documents - A complete set of all specifications, drawings, addenda, modifications, shop drawings, submittals and samples annotated to show all changes made during the construction process.
- 1.30 Record Drawings or "As-Builts" - A set of drawings which show significant changes in the work made during construction and which are usually based on drawings marked up in the field and other data furnished by the contractor. These documents will be signed and sealed by the Engineer of Record or a Professional Land Surveyor licensed in the State of Florida.
- 1.31 Substantially Completed Date - A date when the Contractor has requested in writing, stating that the Work is substantially completed and is ready for an inspection and issuance of a final punch list for the Project.
- 1.32 Work - The entire completed delivered product or the various separately identifiable parts thereof required to be furnished under the Contract Documents. Work is the result of performing services, furnishing labor and furnishing and incorporating material and equipment into the product, all as required by the Contract Documents.

ARTICLE 2 – SCOPE OF WORK

- 2.1 The Contractor shall complete all work as specified or indicated in the Contract Documents. The Project for which the Work under the Contract Documents may be the whole or only part is generally described as follows:

FDOT SR A1A (SE 17 STREET CAUSEWAY) BEAUTIFICATION PROJECT
ITB # 633-11252 PROJECT #11896

- 2.2 All Work for the Project shall be constructed in accordance with the Drawings and Specifications. The Work generally involves:

PROJECT DESCRIPTION

The construction work includes installation of landscaping in the median along SR A1A (SE 17 Street Causeway) from US-1 to Mayan Drive. The project also includes all appurtenant work needed for the construction of this project. The project also includes the landscape area under the bridge as indicated on the plans. The project boundary is within the City of Fort Lauderdale, Broward County, Florida, Section 14 Township 50 Range 42 (US-1 to Cordova Road) and Section 13 Township 50 Range 43 (Cordova Road to Mayan Drive).

- 2.3 Within ten (10) days of the execution of this Agreement, the Contractor shall submit a Construction Schedule, Schedule of Values and a listing of those subcontractors that will be utilized by the Contractor. The general sequence of the work shall be submitted by the Contractor and approved by the City before any work commences. The City reserves the right to issue construction directives necessary to facilitate the Work or to minimize any conflict with operations.

ARTICLE 3 – PROJECT MANAGER

- 3.1 The Project Manager is hereby designated by the City as Khant Myat whose address is 100 N. Andrews Avenue, 4th Floor, Fort Lauderdale, FL 33301. The Project Manager will assume all duties and responsibilities and will have the rights and authorities assigned to the Project Manager in the Contract Documents in connection with completion of the Work in accordance with this Agreement.

ARTICLE 4 – CONTRACT DOCUMENTS

The Contract Documents which comprise the entire Agreement between the City and Contractor are attached to this Agreement, are made a part hereof and consist of the following:

- 4.1 This Agreement.
- 4.2 Exhibits to this Agreement (Plans (sheets [] to [] inclusive)).
- 4.3 Public Construction Bond, Performance Bond, Payment Bond and Certificates of Insurance.
- 4.4 Notice of Award and Notice to Proceed.
- 4.5 General Conditions as amended by the Special Conditions.
- 4.6 Technical Specifications.
- 4.7 Plans
- 4.8 Addenda number through , inclusive.
- 4.9 Bid Form and supplement Affidavits and Agreements.
- 4.10 All applicable provisions of State and Federal Law and any modification, including Change Orders or written amendments duly delivered after execution of Agreement.
- 4.11 Invitation to Bid No.
, Instructions to Bidders and Bid Bond.
- 4.12 Contractor's response to the City's Invitation to Bid No. 633-11252 dated July 24, 2013.
- 4.13 Schedule of Completion and Schedule of Values.

- 4.14 Permits on file with the City and or those permits to be obtained shall be considered directive in nature and will be considered a part of this Agreement. A copy of all permits shall be given to the City for inclusion in the Contract Documents. Terms of permits shall be met prior to acceptance of the Work and release of the final payment.

There are not Contract Documents other than those listed in this Article 4. The Contract Documents may only be altered, amended, or repealed in accordance with the provisions of the terms of this Agreement.

In the event of any conflict between the documents or any ambiguity or missing specification or instruction, the following priority is established:

- a. Specific direction from the City Manager (or designee)
- b. This Agreement dated September 17, 2013 and any attachments.
- c. Invitation to Bid No. 633-11252 and the specifications prepared by the City.
- d. Contractor's response to the City's Invitation to Bid No. 633-11252 dated July 24, 2013.
- e. Schedule of Values.
- f. Schedule of Completion.

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the Contract Documents, Contractor shall so report to the Project Manager, in writing, at once and before proceeding with the Work affected shall obtain a written interpretation or clarification from the City.

It is the intent of the specifications and plans to describe a complete Project to be constructed in accordance with the Contract Documents. Any Work that may reasonably be inferred from the specifications or plans as being required to produce the intended result shall be supplied whether or not it is specifically called for. When words which have a well-known technical or trade meaning are used to describe Work, materials, or equipment, such works shall be interpreted in accordance with such meaning. Reference to standard specifications, manuals or codes of any technical society, organization or associations, or to the code of any governmental authority whether such reference be specific or implied, shall mean the latest standard specification, manual or code in effect as of the Effective Date of this Agreement, except as may be otherwise specifically stated. However, no provision of any referenced standard specification, manual or code (whether or not specifically incorporated by reference in the Contract Documents) shall change the duties and responsibilities of the City, the Contractor, or any of their agents or employees from those set forth in the Contract Documents.

ARTICLE 5 – CONTRACT TIME

- 5.1 The Contractor recognizes that **TIME IS OF THE ESSENCE**. The Work shall commence within 10 calendar days of the date of the Notice to Proceed.
- 5.2 The Work shall be Substantially Completed within 35 calendar days after the date when the Contract Time commences to run as provided in the Notice to Proceed.
- 5.3 The Work shall be finally completed on the Final Completion Date and ready for final payment in accordance with this Agreement within 45 calendar days after the date when the Contract Time commences to run as provided in the Notice to Proceed.

ARTICLE 6 – CONTRACT PRICE

- 6.1 City shall pay Contractor for performance of the Work in accordance with Article 7, subject to additions and deletions by Change Order, as provided for in this Agreement.
- 6.2 The parties expressly agree that the Contract Price in the not to exceed amount of \$171,645.50 constitutes the total maximum compensation payable to Contractor for performing the Work, plus any Work done pursuant to a Change Order. The Contract Price is in accordance with the line item unit prices listed in the Bid. Line items are based on a unit price cost multiplied by a defined quantity. Any additional duties, responsibilities and obligations assigned to or undertaken by Contractor shall be at Contractor's expense without change to the Contract Price.
- 6.3 The Contract Price constitutes the compensation payable to Contractor for performing the Work plus any Work done pursuant to a Change Order. All duties responsibilities and obligations assigned to or undertaken by Contractor shall be at Contractor's expense without change in the Contract price.

ARTICLE 7 – PAYMENT PROCEDURES

- 7.1 Contractor shall submit Applications for Payment in accordance with the Contract Documents. Applications for Payment will be processed by City as provided in the General Conditions.
- 7.2 Progress Payments. City shall make progress payments on account of the Contract Price on the basis of Contractor's monthly Applications for Payment, which shall be submitted by the Contractor between the first (1st) and the tenth (10th) day after the end of each calendar month for which payment is requested. All progress payments will be made on the basis of the progress of the Work completed.
- 7.3 Prior to Final Completion, progress payments will be made in an amount equal to ninety percent (90%) of the value of Work completed less in each case the aggregate of payments previously made.

- 7.4 Final Payment. Upon final completion of the Work in accordance with the General Conditions, as may be supplemented, the City shall pay Contractor an amount sufficient to increase total payments to one-hundred percent (100%) of the Contract Price. However, not less than ten percent (10%) of the Contract Price shall be retained until Record Drawings (as-builts), specifications, addenda, modifications and shop drawings. Including all manufacturers' instructional and parts manuals are delivered to and accepted by the City.
- 7.5 The City shall make payment to the Contractor in accordance with the Florida Prompt Payment Act, Section 218.70, Florida Statutes.
- 7.6 The City shall make payment to the Contractor through utilization of the City's P-Card Program.

ARTICLE 8 – CONTRACTOR'S REPRESENTATIONS

In order to induce the City to enter into this Agreement, Contractor makes the following representations upon which the City has relied:

- 8.1 Contractor is qualified on the field of public construction and in particular to perform the Work and services set forth in this Agreement.
- 8.2 Contractor has visited the Work Site has conducted extensive tests, examinations and investigations and represents and warrants a thorough familiarization with the nature and extent of the Contract Documents, the Work, locality, soil conditions, moisture conditions and all year-round local weather and climate conditions (past and present), and, in reliance on such tests, examination and investigations conducted by Contractor and the Contractor's experts, has determined that no conditions exist that would in any manner affect the Proposed Price and that the project can be completed for the Proposed Price submitted. Furthermore, Contractor warrants and confirms that he is totally familiar with, understands and obligates Contractor to comply with all federal, state and local laws, ordinances, rules, regulations and all market conditions that affect or may affect the cost and price of materials and labor needed to fulfill all provisions of this Agreement or that in any manner may affect cost, progress or performance of the Work.
- 8.3 The Contractor has satisfied itself as to the nature and location of the Work under the Contract Documents, the general and local conditions of the Project, particularly those bearing upon availability of transportation, disposal, handling and storage of materials, availability of labor, water, electric power, and roads, the conformation and conditions at the ground based on City provided reports, the type of equipment and facilities needed preliminary to and during the prosecution of the Work and all other matters which can in any way affect the Work or the cost thereof under the Contract Documents.
- 8.4 The Contractor has also studied carefully all reports of investigations and tests of

subsurface and latent physical conditions at the site or otherwise affecting cost, progress or performance of the Works, and finds and has further determined that no conditions exist that would in any manner affect the Proposed Price and that the project can be completed for the Proposed Price submitted.

- 8.5 Contractor has made or caused to be made examinations, investigations, tests and studies of such reports and related data in addition to those referred to in Paragraphs 8.2, 8.3 and 8.4 above as he deems necessary for the performance of the Work at the Contract Prices, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents; and no additional examinations, investigations, tests, reports or similar data are, or will be, required by Contractor for such purposes.
- 8.6 Contractor has correlated the results of all such observations, examinations, investigations, tests, reports and data with the terms and conditions of the Contract Documents.
- 8.7 Contractor has given City written notice of all conflicts, errors or discrepancies that he has discovered in the Contract Documents and the written resolution by City is acceptable to the Contractor.
- 8.8 Labor
- 8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. The Contractor shall at all times maintain good discipline and order at the site.
- 8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of reading and thoroughly understanding the drawings and specifications, as the Contractor's agent on the Work, who shall, as the Contractor's agent, supervise, direct and otherwise conduct the Work.
- 8.8.3 The Contractor shall designate the superintendent on the job to the City, in writing, immediately after receipt of the Notice to Proceed. The Contractor understands and agrees that the superintendent's physical presence on the job site is indispensable to the successful completion of the Work. If the superintendent is frequently absent from the job site, the Project Manager may deliver written notice to the Contractor to stop work or terminate the Contract in accordance with Article 17.
- 8.8.4 The Contractor shall assign personnel to the job site that have successfully completed training programs related to trench safety, confined space and maintenance of traffic. A certified "competent person" shall be assigned to the job site. Personnel certified by the International Municipal Signal Associations with Florida Department of Transportation qualifications are required relative to maintenance of traffic. Failure to pursue the Work with the properly certified supervisory staff may result in notice to stop work or terminate the Contract in accordance with Article 17.

8.9 Materials:

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water and sanitary facilities and all other facilities and incidentals necessary for the execution, testing, initial operation and completion of Work.

8.9.2 All material and equipment shall be of good quality and new, except as otherwise provided in the Contract Documents. Suppliers shall be selected and paid by the Contractor; the City reserves the right to approve all suppliers and materials.

8.10 Work Hours: Except in connection with the safety or protection of persons, or the Work, or property at the site or adjacent thereto, and except as otherwise indicated in the Supplementary Conditions, all work at the site shall be performed during regular working hours between 7 a.m. and 6:00 p.m., Monday through Friday. The Contractor will not permit overtime work or the performance of work on Saturday, Sunday or any legal holiday (designated by the City of Fort Lauderdale) without the Project Manager's written consent at least seventy two (72) hours in advance of starting such work. If the Project Manager permits overtime work, the Contractor shall pay for the additional charges to the City with respect to such overtime work. Such additional charges shall be a subsidiary obligation of the Contractor and no extra payment shall be made to the Contractor for overtime work. The cost to the Contractor to reimburse the City for overtime inspection is established at direct-labor and overtime costs for each person or inspector required. Incidental overtime costs for engineering, testing and other related services will also be charged to the Contractor at the actual rate accrued.

8.11 Patent Fee and Royalties: The Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work, or any invention, design, process, product or device which is the subject of patent rights or copyrights held by others. The Contractor hereby expressly binds himself or itself to indemnify and save harmless the City from all such claims and fees and from any and all suits and action of every name and description that may be brought against City on account of any such claims, fees, royalties, or costs for any such invention or patent, and from any and all suits or actions that may be brought against said City for the infringement of any and all patents or patent rights claimed by any person, firm corporation or other entity.

8.12 Permits: The Contractor shall obtain and pay for all permits and licenses. There shall be no allowance for Contractor markup, overhead or profit for permits and licenses. The Contractor shall pay all government charges which are applicable at the time of opening of proposals. It shall be the responsibility of the Contractor to secure and pay for all necessary licenses and permits of a temporary nature necessary for the prosecution of Work.

8.13 Law and Regulations: The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations applicable to the Work. If the Contractor observes that the specifications or plans are at variance therewith, the Contractor shall give the Project Manager prompt written notice thereof, and any necessary changes shall be

adjusted by any appropriate modifications. If the Contractor performs any work knowing or having reason to know that it is contrary to such laws, ordinance, rules and regulations, and without such notice to the Project Manager, the Contractor shall bear all costs arising therefrom; however, it shall not be the Contractor's primary responsibility to make certain that the specifications and plans are in accordance with such laws, ordinances, rules and regulations.

- 8.14 Taxes: The Contractor shall pay all sales, consumer, use and other similar taxes required to be paid by him in accordance with the laws of the City of Fort Lauderdale, County of Broward, State of Florida.
- 8.15 Contractor Use of Premises: The Contractor shall confine construction equipment, the storage of materials and equipment and the operations of workmen to areas permitted by law, ordinances, permits and/or the requirements of the Contract Documents, and shall not unreasonably encumber the premises with construction equipment or other materials or equipment.

The Contractor shall not enter upon private property for any purpose without first securing the permission of the property owner in writing and furnishing the Project Manager with a copy of said permission. This requirement will be strictly enforced, particularly with regard to such vacant properties as may be utilized for storage or staging by the Contractor.

The Contractor shall conduct his work in such a manner as to avoid damage to adjacent private or public property. Any damage to existing structures of work of any kind, including permanent reference markers or property corner markers, or the interruption of a utility service, shall be repaired or restored promptly at no expense to the City.

The Contractor will preserve and protect all existing vegetation such as trees, shrubs and grass on or adjacent to the site which do not reasonably interfere with the construction, as determined by the Project Manager. The Contractor will be responsible for repairing or replacing any trees, shrubs, lawns and landscaping that may be damaged due to careless operation of equipment, stockpiling of materials, tracking of grass by equipment or other construction activity. The Contractor will be liable for, or will be required to replace or restore at no expense to the City all vegetation not protected or preserved as required herein that may be destroyed or damaged.

During the progress of the work, the Contractor shall keep the premises free from accumulations of waste materials, rubbish and debris resulting from the Work. At the completion of the Work, the Contractor shall remove all waste materials, rubbish and debris from and about the premises as well as all tools, appliances, construction equipment and machinery, and surplus materials and shall leave the site clean and ready for occupancy by the City. The Contractor shall restore to their original condition those portions of the site not designated for alteration by the Contract Documents at no cost to the City.

8.16 Project Coordination: The Contractor shall provide for the complete coordination of the construction effort. This shall include, but not necessarily be limited to, coordination of the following:

8.16.1 Flow of material and equipment from suppliers.

8.16.2 The interrelated work with affected utility companies.

8.16.3 The interrelated work with the City where tie-ins to existing facilities are required.

8.16.4 The effort of independent testing agencies.

8.16.5 Notice to affected property owners as may be directed by the Project Manager.

8.17 Project Record Documents and As-Builts (Record Drawings): The Contractor shall keep one record copy of all specifications, plans addenda, modifications, shop drawings and samples at the site, in good order and annotated to show all changes made during the construction process. These shall be available to the Project Manager for examination and shall be delivered to the Project Manager upon completion of the Work. Upon completion of the project and prior to final payment, an as-built (record drawings) of the Project shall be submitted to the Project Manager. The as-built drawings shall be signed and sealed by a Florida Registered Professional Surveyor and Mapper, Engineer, Architect or Landscape Architect depending on the type drawing.

8.18 Safety and Protection:

8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. The Contractor shall take all necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, injury or loss to:

8.18.1.1 All employees working on the project and other persons who may be affected thereby.

8.18.1.2 All the Work and all materials or equipment to be incorporated therein, whether in storage on or off the site.

8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for removal, relocation or replacement in the course of construction.

8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of any public body having jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect and maintain all necessary safeguards for such safety and protection. The Contractor shall notify owners of adjacent property and utilities when prosecution of the Work may affect them at least seventy two (72) hours in advance (unless otherwise required). All damage, injury or loss to any property caused, directly or indirectly, in whole or in part by the Contractor, any subcontractor or anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, shall be remedied by the Contractor. The Contractor's duties and responsibilities for safety and

protection of the Work shall continue until such time as all the Work is completed and accepted by the City.

- 8.19 Emergencies: In emergencies affecting the safety or protection of persons or the Work or property at the site or adjacent thereto, the Contractor, without special instruction or authorization from the City is obligated to act to prevent threatened damage, injury or loss. The Contractor shall give the Project Manager prompt written notice of any significant changes in the Work or deviations from the Contract Documents caused thereby.
- 8.20 Risk of Loss: The risk of loss, injury or destruction shall be on the Contractor until acceptance of the Work by the City. Title to the Work shall pass to the City upon acceptance of the Work by the City.
- 8.21 Environmental: The Contractor has fully inspected the Premises and agrees, except as to the presence of any asbestos, to accept the Premises in an "as is" physical condition, without representation or warranty by the City of any kind, including, without limitation, any and all existing environmental claims or obligations that may arise from the presence of any "contamination" on, in or about the Premises. Further, Contractor and all entities claiming by, through or under the Contractor, releases and discharges the City, from any claim, demand, or cause of action arising out of or relating to the Contractor's use, handling, storage, release, discharge, treatment, removal, transport, decontamination, cleanup, disposal and/or presence of any hazardous substances including asbestos on, under, from or about the Premises. The Contractor shall have no liability for any pre-existing claims or "contamination" on the Premises.

The Contractor shall not use, handle, store, discharge, treat, remove, transport, or dispose of Hazardous Substances including asbestos at, in, upon, under, to or from the Premises until receipt of instructions from the City. As such time, a City approved Change Order, which shall not include any profit, shall authorize the Contractor to perform such services.

The Contractor shall immediately deliver to the Project Manager complete copies of all notices, demands, or other communications received by the Contractor from any governmental or quasi-governmental authority or any insurance company or board of fire underwriters or like or similar entities regarding in any way alleged violations or potential violations of any Environmental Law or otherwise asserting the existence or potential existence of any condition or activity on the Premises which is or could be dangerous to life, limb, property, or the environment.

For other and additional consideration, the Contractor hereby agrees, at its sole cost and expense, to indemnify and protect, defend, and hold harmless the City and its respective employees, agents, officials, officers, representatives, contractors and subcontractors, successors, and assigns (hereafter the "City") from and against any and all claims, demands, losses, damages, costs, expenses, including but not limited to mitigation, restoration, and natural restoration expenses, liabilities, assessments, fines, penalties charges, administrative and judicial proceedings and orders, judgments, causes of action, in law or in equity, remedial action requirements and/or enforcement actions of any kind (including, without limitation, attorneys' fees and

costs) directly or indirectly arising out of or attributable to, in whole or in part, the Contractor's use, handling, storage, release, threatened release, discharge, treatment, removal, transport, decontamination, cleanup, disposal and/or presence of a Hazardous Substance (excluding asbestos) on, under, from, to or about the Premises or any other activity carried on or undertaken on or off the Premises by the Contractor or its employees, agents or subcontractors, in connection with the use, handling, storage, release, threatened release, discharge, treatment, mitigation, natural resource restoration, removal, transport, decontamination, cleanup, disposal and/or presence of any Hazardous Substance including asbestos located, transported, or present on, under, from, to, or about the Premises. This indemnity is intended to be operable under 42 U.S.C. sections 9607, as amended, and any successor section.

The scope of the indemnity obligations includes, but is not limited to: (a) all consequential damages; (b) the cost of any required or necessary repair, cleanup, or detoxification of the applicable real estate and the preparation and implementation of any closure, remedial or other required plan, including without limitation; (i) the costs of removal or remedial action incurred by the United States government or the State of Florida or response costs incurred by any other person, or damages from injury to destruction of, or loss of, natural resources, including the cost of assessing such injury, destruction, or loss, incurred pursuant to the Comprehensive Environmental Response, Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, damages, or penalties incurred pursuant to any applicable provisions of Florida law; and (iii) the cost and expenses of abatement, correction or cleanup, fines, damages, response costs, or penalties which arise from the provisions of any other statute, law, regulation, code ordinance, or legal requirement state or federal; and (c) liability for personal injury or property damage arising under any statutory or common law tort theory, including damages assessed for the maintenance of a public private nuisance, response costs, or for the carrying on of an abnormally dangerous activity.

8.22 No Extended Damages: For other and additional good and valuable consideration the receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and agrees that in the event of any delay of construction or for any other reason or allegation or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who caused them or the construction delay or whether they were caused by the City, that there will be no entitlement to Contractor to or for any direct or indirect financial damages or losses for extended corporate overhead impact, extended project overhead impacts, project support services, mobilization or demobilization or by whatever other label or legal concept or theory and types of names or labels or basis such claims may have, or any business damages or losses of whatever type or nature, and Contractor hereby waives any right to make any such claim or claims. This provision will have application and effect when construction delays are anticipated and agreed upon by both the City and the Contractor.

8.23 No Liens: If any Subcontractor, supplier, laborer, or materialmen of Contractor or any other person directly or indirectly acting for or through Contractor files or attempts to file a mechanic's or construction lien against the real property on which the work is performed or any part or against any personal property or improvements or claim against any monies due or to become due from the City to Contractor or from Contractor to a Subcontractor, for or on account of any work, labor, services, material,

equipment, or other items furnished in connection with the Work or any Change Order, Contractor agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond, payment, or otherwise within twenty (20) days of the filing or from receipt of written notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or discharged by Contractor, all monies due to Contractor, or that become due to Contractor before the lien or claim is satisfied, removed or otherwise discharged, shall be held by City as security for the satisfaction, removal and discharge of such lien and any expense that may be incurred while obtaining such. If Contractor shall fail to do so, City shall have the right, in addition to all other rights and remedies provided by this Agreement or by law, to satisfy, remove, or discharge such lien or claim by whatever means City chooses at the entire and sole cost and expense of Contractor which costs and expenses shall, without limitation, include attorney's fees, litigation costs, fees and expenses and all court costs and assessments.

- 8.24 Weather Emergencies: Upon issuance of a Hurricane Watch by the National Weather Service, the Contractor shall submit to the City a plan to secure the work area in the event a Hurricane Warning is issued. The plan shall detail how the Contractor will secure the Premises, equipment and materials in a manner as to prevent damage to the Work and prevent materials and equipment from becoming a hazard to persons and property on and around the Premises. The plan shall include a time schedule required to accomplish the hurricane preparations and a list of emergency contacts that will be available and in the City before, during and immediately after the storm.

Upon issuance of a Hurricane Warning by the National Weather Service, if the Contractor has not already done so, the Contractor shall implement its hurricane preparedness plan. Cost of development and implementation of the hurricane preparedness plan shall be considered as incidental to construction. Cost of any clean up and rework required after the storm will be considered normal construction risk within Florida and shall not entitle the Contractor to any additional compensation. Contractor shall be entitled to request an extension in time for completion of the Work, in accordance with the provisions of Article 15 of this Agreement, equal to the time he is shut down for implementation of the preparedness plan, the duration of the storm and a reasonable period to restore the Premises.

- 8.25 Force Majeure: No Party shall hold the other responsible for damages or for delays in performance caused by force majeure, acts of God, or other acts or circumstances beyond the control of the other party or that could not have been reasonably foreseen and prevented. For this purposes, such acts or circumstances shall include, but not be limited to weather conditions affecting performance, floods, epidemics, war, riots, strikes, lockouts, or other industrial disturbances, or protect demonstrations. Should such acts or circumstances occur, the parties shall use their best efforts to overcome the difficulties arising therefrom and to resume the Work as soon as reasonably possible with the normal pursuit of the Work.

Inclement weather, continuous rain for less than three (3) days or the acts or omissions of subcontractors, third-party contractors, materialmen, suppliers, or their subcontractors, shall not be considered acts of force majeure.

No Party shall be liable for its failure to carry out its obligations under the Agreement during a period when such Party is rendered unable by force majeure to carry out its obligation, but the obligation of the Party or Parties relying on such force majeure shall be suspended only during the continuance of the inability and for no longer period than the unexpected or uncontrollable event.

The Contractor further agrees and stipulates, that its right to excuse its failure to perform by reason of force majeure shall be conditioned upon giving written notice of its assertion that a Force Majeure delay has commenced within 96 hours after such an occurrence. The CONTRACTOR shall use its reasonable efforts to minimize such delays. The CONTRACTOR shall promptly provide an estimate of the anticipated additional time required to complete the Project.

- 8.26 PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES IN DEPARTMENT OF TRANSPORTATION FINANCIAL ASSISTED CONTRACTS: The recipient shall not discriminate on the basis of race, color, national origin, or sex in the award and performance of any DOT-assisted contract or in the administration of its DBE program or the requirements of 49 CFR part 26. The recipient shall take all necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and administration of DOT-assisted contracts. The recipient's DBE program, as required by 49 CFR part 26 and as approved by DOT, is incorporated by reference in this agreement. Implementation of this program is a legal obligation and failure to carry out its terms shall be treated as a violation of this agreement. Upon notification to the recipient of its failure to carry out its approved program, the Department may impose sanctions as provided for under part 26 and may, in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 *et seq.*).

Additionally, the contractor assures that they, the sub recipient or the subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR part 26 in the award and administration of DOT-assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy as the recipient deems appropriate. (This additional language must be included in each subcontract the prime contractor signs with a subcontractor.)

ARTICLE 9 – CITY'S RESPONSIBILITIES

- 9.1 The City shall furnish the data required of the City under the Contract Documents promptly and shall make payments to the Contractor promptly after they are due as provided in Article 7.
- 9.2 The City's duties in respect of providing lands and easements and providing engineering surveys to establish reference points are set forth in the Contract Documents.
- 9.3 Technical Clarifications and Interpretations:

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or interpretations of the Contract Documents as it may determine necessary, which shall be consistent with or reasonably inferable from the overall intent of the Contract Documents. Should the Contractor fail to request interpretation of questionable items in the Contract Documents, the City shall not entertain any excuse for failure to execute the Work in a satisfactory manner.

9.3.2 The City shall interpret and decide matters concerning performance under the requirements of the Contract Documents, and shall make decisions on all claims, disputes or other matters in question. Written notice of each claim, dispute or other matter will be delivered by claimant to the other Party but in no event later than five (5) days after the occurrence of event, and written supporting data will be submitted to the other Party within five (5) days after such occurrence. All written decisions of the City on any claim or dispute will be final and binding.

9.4 The Contractor shall perform all Work to the reasonable satisfaction of the City in accordance with the Contract Documents. In cases of disagreement or ambiguity, the City shall decide all questions, difficulties, and disputes of whatever nature, which may arise under or by reason of this Agreement or the quality, amount and value of the Work, and the City's decisions on all claims, questions and determination are final.

ARTICLE 10 – BONDS AND INSURANCE

10.1 Public Construction and Other Bonds: The Contractor shall furnish Public Construction or Performance and Payment Bonds ("Bond"), each in an amount at least equal to the Contract Price as security for the faithful performance and payment of all the Contractor's obligations under the Contract Documents. These Bonds shall remain in effect until at least one (1) year after the date of final payment, except as otherwise provided by law. All Bonds shall be furnished and provided by the surety and shall be in substantially the same form as prescribed by the Contract Documents and be executed by such sureties as (i) are licensed to conduct business in the State of Florida, and (ii) are named in the current list of Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies as published in Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department and (iii) otherwise meet the requirements set forth herein that apply to sureties. All Bonds signed by an agent must be accompanied by a certified copy of the authority to act.

10.1.1 Performance Bond: A Corporate Surety Bond legally issued, meeting the approval of, and running to the City in an amount not less than the Contract Price of such improvements, conditioned that the Contractor shall maintain and make all repairs to the improvements constructed by the Contractor at their own expense and free of charge to the City, for the period of one (1) year after the date of acceptance of the Work within such period by reason of any imperfection of the material used or by reason of any defective workmanship, or any improper, imperfect or defective preparation of the base upon which any such improvement shall be laid.

10.2 Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is declared bankrupt or becomes insolvent or its right to do business is terminated in the State of Florida or it ceases to meet the requirements of clauses (i) and (ii) of Paragraph 10.1, the Contractor shall within five (5) days thereafter substitute another Bond and Surety, both of which shall be acceptable to the City.

10.3 Insurance

10.3.1 Contractor shall provide and shall require all of its sub-contractors to provide, pay for, and maintain in force at all times during the term of the Agreement, such insurance, including Property Insurance (Builder's Risk), Commercial General Liability Insurance, Business Automobile Liability Insurance, Workers' Compensation Insurance, Employer's Liability Insurance, and Umbrella / Excess Liability, as stated below. Such policy or policies shall be issued by companies authorized to do business in the State of Florida and having agents upon whom service of process may be made in the State of Florida.

- A. The City is required to be named as additional insured on the Commercial General Liability insurance policy. BINDERS ARE UNACCEPTABLE. The insurance coverage required shall include those classifications, as listed in standard liability insurance manuals, which most nearly reflect the operations of the Contractor. Any exclusions or provisions in the insurance maintained by the Contractor that precludes coverage for the work contemplated in this Agreement shall be deemed unacceptable, and shall be considered a breach of contract.
- B. The Contractor shall provide the City an original Certificate of Insurance for policies required by Article 10. All certificates shall state that the City shall be given ten (10) days notice prior to expiration or cancellation of the policy. The insurance provided shall be endorsed or amended to comply with this notice requirement. In the event that the insurer is unable to accommodate, it shall be the responsibility of the Contractor to provide the proper notice. Such notification will be in writing by registered mail, return receipt requested and addressed to the Finance Department. Such policies shall: (1) name the insurance company or companies affording coverage acceptable to the City, (2) state the effective and expiration dates of the policies, (3) include special endorsements where necessary. Such policies provided under Article 10 shall not be affected by any other policy of insurance, which the City may carry in its own name.
- C. Contractor shall as a condition precedent of this Agreement, furnish to the City of Fort Lauderdale, c/o Project Manager, 100 N. Andrews Avenue, Fort Lauderdale, FL 33301, Certificate(s) of Insurance upon execution of this Agreement, which indicate that insurance coverage has been obtained which meets the requirements as outlined below:

10.3.2 Property Insurance (Builder's Risk): N/A

10.3.3 Commercial General Liability

- A. Limits of Liability:
 - Bodily Injury and Property Damage - Combined Single Limit
 - Each Occurrence \$1,000,000
 - Project Aggregate \$1,000,000
 - General Aggregate \$2,000,000
 - Personal Injury \$1,000,000
 - Products/Completed Operations \$1,000,000
- B. Endorsements Required:
 - City of Fort Lauderdale included as an Additional Insured
 - Broad Form Contractual Liability
 - Waiver of Subrogation
 - Premises/Operations
 - Products/Completed Operations
 - Independent Contractors
 - Owners and Contractors Protective Liability
 - Contractors Pollution Liability

10.3.4 Business Automobile Liability

- A. Limits of Liability:
 - Bodily Injury and Property Damage - Combined Single Limit
 - All Autos used in completing the contract
 - Including Hired, Borrowed or Non-Owned Autos
 - Any One Accident \$1,000,000
- B. Endorsements Required:
 - Waiver of Subrogation

10.3.5 Workers' Compensation and Employer's Liability Insurance

Limits: Workers' Compensation – Per Florida Statute 440
Employers' Liability - \$500,000

Any firm performing work on behalf of the City of Fort Lauderdale must provide Workers' Compensation insurance. Exceptions and exemptions can only be made if they are in accordance with Florida Law.

Contractor must be in compliance with all applicable State and Federal workers' compensation laws, including the U.S. Longshore Harbor Workers' Act or Jones Act.

10.3.6 Umbrella/Excess Liability: N/A

10.3.7 All insurance policies required above shall be issued by companies authorized to do business under the laws of the State of Florida, with the following qualifications:

The Contractor's insurance must be provided by an A.M. Best's "A-" rated or better insurance company authorized to issue insurance policies in the State of Florida, subject to approval by the City's Risk Manager. Any exclusions or provisions in the insurance maintained by the Contractor that precludes coverage for work contemplated in this project shall be deemed unacceptable, and shall be considered breach of contract.

NOTE: CITY PROJECT NUMBER MUST APPEAR ON EACH CERTIFICATE.

Compliance with the foregoing requirements shall not relieve the Contractor of their liability and obligation under this section or under any other section of this Agreement.

The Contractor shall be responsible for assuring that the insurance certificates required in conjunction with this Section remain in force for the duration of the Project. If insurance certificates are scheduled to expire during the contractual period, the Contractor shall be responsible for submitting new or renewed insurance certificates to the City at a minimum of thirty (30) calendar days in advance of such expiration. In the event that expired certificates are not replaced with new or renewed certificates that cover the contractual period, the City shall:

- A. Suspend the Agreement until such time as the new or renewed certificates are received by the City.
- B. The City may, at its sole discretion, terminate the Agreement for cause and seek damages from the Contractor in conjunction with the violation of the terms and conditions of the Agreement.

**ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK**

- 11.1 Warranty: The Contractor warrants and guarantees to the City that all Work will be in accordance with the Contract Documents and will not be defective. Prompt notice of all defects shall be given to the Contractor. All defective work, whether or not in place, may be rejected, corrected or accepted as provided in this Article.

11.1.1 Warranty of Title: The Contractor warrants to the City that it possesses good, clear and marketable title to all equipment and materials provided and that there are no pending liens, claims or encumbrances against the equipment and materials.

11.1.2 Warranty of Specifications: The Contractor warrants that all equipment, materials and workmanship furnished, whether furnished by the Contractor, its subcontractors or suppliers, will comply with the specifications, drawings and other descriptions supplied or adopted and that all services will be performed in a workmanlike manner.

11.1.3 Warranty of Merchantability: The Contractor warrants that any and all equipment to be supplied pursuant to this Agreement is merchantable, free from defects, whether patent or latent in material or workmanship, and fit for the ordinary purposes for which it is intended.

11.2 Tests and Inspections: The Contractor shall give the Project Manager timely (minimum of thirty six (36) hours) notice of readiness of the Work for all required inspections, tests, or approvals.

11.2.1 If any law, ordinance, rule, regulation, code or order of any public body having jurisdiction requires any Work (or part thereof) to specifically be inspected, tested or approved, the Contractor shall assume full responsibility, pay all costs in connection therewith and furnish the Project Manager the required certificates of inspection, testing or approval. The Contractor shall also be responsible for and shall pay all costs in connection with any inspection or testing required in connection with the City's acceptance of a manufacturer, fabricator, supplier or distributor of materials or equipment submitted for approval prior to the Contractor's purchase thereof for incorporation of the Work.

11.2.2 All inspections, tests or approvals other than those required by law, ordinance, rule, regulation, code or order of any public body having jurisdiction shall be performed by the City or by a professional testing firm designated by the City. The City will pay for sampling and testing if the test results are passing. The Contractor will reimburse the City for sampling, testing, and retesting costs associated with failing tests.

11.2.3 Neither observations by the Project Manager nor inspections, tests or approvals by others shall relieve the Contractor from his obligations to perform the Work in accordance with Contract Documents.

11.3 Uncovering Work: If any work that is to be inspected, tested or approved is covered without approval or consent of the Project Manager, it must, if requested by the Project Manager, be uncovered for observation and/or testing. Such uncovering and replacement shall be at the Contractor's sole expense unless the Contractor has given the Project Manager timely notice of the Contractor's intention to cover such Work and the Project Manager has not acted with reasonable promptness in response to such notice.

11.3.1 If the Project Manager considers it necessary or advisable that Work covered in accordance with Paragraph 11.2.1, 11.2.2 and 11.2.3 be observed by the City or inspected or tested by others, the Contractor at the City's request, shall uncover, expose or otherwise make available for observation, inspection or testing as the Project Manager may require, that portion of the Work in question, furnishing all necessary labor, material and equipment. If it is found that such Work is defective, the Contractor shall bear all the expenses of such uncovering, exposure, observation, inspection and testing and of satisfactory reconstruction, including compensation for additional professional services, and an appropriate deductive Change Order shall be issued. If, however, such work is not found to be defective, the Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to such uncovering, exposure, observation, inspection testing and reconstruction if he makes a claim therefor as provided in Articles 14 and 15.

11.4 City May Stop the Work: If the Work is defective, or the Contractor fails to supply sufficient skilled supervisory personnel or workmen or suitable materials or equipment or the work area is deemed unsafe, the City may order the Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, this right of the City to stop the Work shall not give rise to any duty on the part of the City to exercise this right for the benefit of the Contractor or any other party. The City will not award any increase in Contract Price or Contract Time if the Work is stopped due to the circumstances described herein.

11.5 Correction or Removal of Defective Work Before Final Payment: If required by the Project Manager, the Contractor shall promptly, without cost to the City and as Specified by the Project Manager, either correct any defective Work, whether or not fabricated, installed or completed, or if the Work has been rejected by the City remove it from the site and replace it with non-defective Work.

11.6 One Year Correction Period After Final Payment: If within one (1) year after the date of final acceptance, or such longer period of time as may be prescribed by law or by the terms of any applicable special guarantee required by the Contract Documents, any work is found to be defective, the Contractor shall promptly, without cost to the City and in accordance with the City's written instructions, either correct such defective Work, or, if it has been rejected by the City, remove it from the site and replace it with non-defective Work.

If The Contractor does not promptly comply with the terms of such instructions or in an emergency where delay would cause serious risk of loss or damage, the City may have the defective Work corrected or the rejected Work removed and replaced, and all direct and indirect costs for such removal and replacement, including compensation for additional professional services, shall be paid by the Contractor.

11.7 Acceptance of Defective Work, Deductions: If, instead of requiring correction or removal and replacement of defective Work, the City, at the city's sole option, prefers to accept it, the City may do so. In such a case, if acceptance occurs prior to the Project Manager's recommendation of final payments, a Change Order shall be issued incorporating the necessary revisions in the Contracts Documents, including

appropriate reduction in the Contract Price; or if the acceptance occurs after such recommendation, an appropriate amount shall be paid by the Contractor to the City.

- 11.8 City May Correct Defective Work: If the Contractor fails within a reasonable time after written notice of the Project Manager to proceed to correct defective Work or to remove and replace rejected Work as required by the Project Manager in accordance with Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with the Contract Documents, the City may, after seven (7) days written notice to the Contractor, correct and remedy any such deficiency. In exercising its rights under this paragraph, the City shall proceed expeditiously. To the extent necessary to complete corrective and remedial action, the City may exclude the Contractor from all or part of the site, take possession of all or part of the Work, suspend the Contractor's services related thereto and take possession of the Contractor's tools, construction equipment and materials stored at the site or elsewhere. The Contractor shall allow the City's representative agents and employees such access to the site as may be necessary to enable the City to exercise its rights under this paragraph. All direct and indirect costs of the City in exercising such rights shall be charged against the Contractor in an amount verified by the Project Manager, and a Change Order shall be issued incorporating the necessary revisions in the Contract Documents and a reduction in the Contract Price. Such direct and indirect costs shall include, in particular but without limitation, compensation for additional professional services required and costs of repair and replacement of work of others destroyed or damaged by correction, removal or replacement of the Contractor's defective Work. The Contractor shall not be allowed an extension of the Contract Time because of any delay in performance of the Work attributable to the exercise by the City of the City's right hereunder.

ARTICLE 12 – INDEMNIFICATION

- 12.1 Disclaimer of Liability: The City shall not at any time, be liable for injury or damage occurring to any person or property from any cause, whatsoever, arising out of Contractor's construction and fulfillment of this agreement.
- 12.2 Indemnification: For other, additional good valuable consideration, the receipt and sufficiency of which is hereby acknowledged:
- 12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the City, its representatives, employees and elected and appointed officials from or on account of all claims, damages, losses, liabilities and expenses, direct, indirect or consequential including but not limited to fees and charges of engineers, architects, attorneys, consultants and other professionals and court costs arising out of or in consequence of the performance of this Agreement at all trial and appellate levels. Indemnification shall specifically include but not be limited to claims, damages, losses, liabilities and expenses arising out of or from (a) the negligent or defective design of the project and Work of this Agreement; (b) any act, omission or default of the Contractor, its Subcontractors, agents, servants or employees; (c) any and all bodily injuries, sickness, disease or death; (d) injury to or destruction of tangible property, including any resulting loss of use; (e) other such damages, liabilities, or losses received or sustained by any person or persons during or on account of any

operations connected with the construction of this Project including the warranty period; (f) the use of any improper materials; (g) any construction defect including both patent and latent defects; (h) failure to timely complete the work; (i) the violation of any federal, state, county or city laws, ordinances or regulations by Contractor, its subcontractors, agents, servants, independent contractors or employees; (j) the breach or alleged breach by Contractor of any term of the Agreement, including the breach or alleged breach of any warranty or guarantee.

12.2.2 Contractor agrees to indemnify, defend, save and hold harmless the City, its officers, agents and employees, from all damages, liabilities, losses, claims, fines and fees, and from any and all suits and actions of every name and description that may be brought against City, its officers, agents and employees, on account of any claims, fees, royalties, or costs for any invention or patent and/or for the infringement of any and all copyrights or patent rights claimed by any person, firm, or corporation.

12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any nature in connection with the foregoing indemnifications including, but not limited to, reasonable attorney's fees and costs for trials and appeals.

12.2.4 If any Subcontractor, supplier, laborer, or materialmen of Contractor or any other person directly or indirectly acting for or through Contractor files or attempts to file a mechanic's or construction lien against the real property on which the work is performed or any part or against any personal property or improvements thereon or make a claim against any monies due or to become due from the City to Contractor or from Contractor to a Subcontractor, for or on account of any work, labor, services, material, equipment, or other items furnished in connection with the Work or any change order, Contractor agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond, payment, or otherwise within five (5) days of the filing or from receipt of written notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or discharged by Contractor, all monies due to Contractor, or that become due to Contractor before the lien or claim is satisfied, removed or otherwise discharged, shall be held by City as security for the satisfaction, removal and discharge of such lien and any expense that may be incurred while obtaining the discharge. If Contractor shall fail to do so, City shall have the right, in addition to all other rights and remedies provided by this Agreement or by law, to satisfy, remove, or discharge such lien or claim by whatever means City chooses at the entire and sole cost and expense of Contractor which costs and expenses shall, without limitation, include attorney's fees, litigation costs, fees and expenses and all court costs and assessments, and which shall be deducted from any amount owing to Contractor. In the event the amount due Contractor is less than the amount required to satisfy Contractor's obligation under this, or any other article, paragraph or section of this Agreement, the Contractor shall be liable for the deficiency due the City.

12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes controls the extent and limits of the indemnification and hold harmless provisions of this Agreement, if any, and that the parties waive any defects in the wording of this Article that runs afoul of said statutory section.

ARTICLE 13 – CHANGES IN THE WORK

- 13.1 Without invalidating this Agreement, the City may, at any time or from time to time order additions, deletions or revisions in the Work through the issuance of Change Orders. Upon receipt of a Change Order, the Contractor shall proceed with the Work involved. All Work shall be executed under the applicable conditions of the Contract Documents. If any Change Order causes an increase or decrease in the Contract Price or an extension or shortening of the Contract Time, an equitable adjustment will be made as provided in Article 14 or Article 15 on the basis of a claim made by either Party.
- 13.2 The Project Manager may authorize minor changes in the work not involving an adjustment in the Contract Price or the Contract Time, which are consistent with the overall intent of the Contract Documents. Such changes must be in writing and signed by the City and the Contractor.
- 13.3 If notice of any change affecting the general scope of the Work or change in the Contract Price is required by the provisions of any Bond to be given to the Surety, it will be the Contractor's responsibility to so notify the Surety, and the amount of each applicable Bond shall be adjusted accordingly. The Contractor shall furnish proof of such adjustment to the City.

ARTICLE 14 – CHANGE OF CONTRACT PRICE

Change of Contract Price, approved by CITY, shall be computed as follows:

- 14.1 Cost of the Work: The term "Cost of the Work" means the sum of all direct costs necessarily incurred and paid by Contractor in the proper performance of the Work. Except as otherwise may be agreed to in writing by the City, these costs shall be in amounts no higher than those prevailing in the City and shall include only the following items and shall not include any of the costs itemized in Paragraph 14.2:
- 14.1.1 Payroll costs for employees in the direct employ of the Contractor in the performance of the Work under schedules of job classifications agreed upon by the City and the Contractor. Payroll costs for employees not employed full time on the Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall include, but not be limited to, salaries and wages plus and cost of fringe benefits which shall include social security contributions, unemployment, excise and payroll taxes, worker's compensation, health and retirement benefits, bonuses, sick leave, vacation and applicable holiday pay.
- 14.1.2 Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage, and required suppliers and field services. All cash discounts, rebates and refunds and all returns from sale of

surplus materials and equipment shall accrue to the City, and the Contractor shall make provisions so that they may be obtained.

14.1.3 Supplemental costs including the following:

- 14.1.3.1 Cost, including transportation and maintenance of all materials, supplies, equipment, machinery, appliances, office and temporary facilities at the site and hand tools not owned by the workers, which are consumed in the performance of the Work.
- 14.1.3.2 Rentals of all construction equipment and machinery and the parts whether rented from the Contractor or others in accordance with rental agreements approved by the City, and the costs of transporting, loading, unloading, installation, dismantling and removal. The rental of any such equipment, machinery or parts shall cease when the use is no longer necessary for the Work.
- 14.1.3.3 Sales, consumer, use or similar taxes related to the Work and for which the Contractor is liable, imposed by laws and regulations.
- 14.1.3.4 Royalty payments and fees for permits and licenses.
- 14.1.3.5 The cost of utilities, fuel and sanitary facilities at the Work site.
- 14.1.3.6 Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, expressage and similar petty cash items in connection with the Work.
- 14.1.3.7 Cost of premiums for additional bonds and insurance required because of changes in the Work.

14.2 The Contract Price may only be increased by a Change Order when Work is modified in accordance with Article 13 and approved by the CITY in writing. Any claim for an increase in the Contract Price resulting from a Change Order shall be based on written notice delivered to the Project Manager within ten (10) days of the occurrence of the Change Order giving rise to the claim. Notice of the amount of the claim with supporting data shall be included in the Change Order and delivered within twenty (20) days of such occurrence unless Project Manager allows an additional period of time to ascertain accurate cost data. Any change in the Contract Price resulting from any such claim shall be incorporated in the Change Order.

14.3 Not Included in the Cost of the Work: The term "cost of the Work" shall not include any of the following:

14.3.1 Payroll costs and other compensation of the Contractor's officers executives, principals (of partnership and sole proprietorships), general managers, engineers, architects, estimators, attorneys, auditor, accountants, purchasing and contracting agents, expeditors, timekeepers, clerks and other personnel employed by the Contractor whether at the site or in the Contractor's principal or branch office for general administration of the work and not specifically

included in the agreed upon schedule of job classifications referred to in Paragraph 14.1.1, all of which are to be considered administrative costs covered by the Contractor's fee.

14.3.2 Expenses of the Contractor's principal and branch offices other than the Contractor's office at the site.

14.3.3 Any part of the Contractor's capital expenses, including interest on the Contractor's capital employed for the Work and charges against the Contractor for delinquent payments.

14.3.4 Cost of premiums for all bonds and for all insurance whether or not the Contractor is required by the Contract Documents to purchase and maintain the same.

14.3.5 Costs due to the negligence of the Contractor, any subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of materials or equipment wrongly supplied and making good any damage to property.

14.3.6 Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraph 14.1

14.4 Basis of Compensation: The Contractor's compensation, allowed to the Contractor for overhead and profit, shall be determined as follows:

14.4.1 A mutually acceptable negotiated fee:

14.4.1.1 For costs incurred under Paragraphs 14.1.1 and 14.1.2, the Contractor's fee shall not exceed five percent (5%).

14.4.1.2 No fee shall be payable on the basis of costs itemized under Paragraphs 14.1.3.1, 14.1.3.2, 14.1.3.3, 14.1.3.4, 14.1.3.5, 14.1.3.6, 14.1.3.7, 14.3.1, 14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6.

14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any such change which results in a net decrease plus a deduction in the Contractor's fee by an amount equal to five percent (5%) for the net decrease.

14.4.1.4 When both additions and credits are involved in any one change the combined overhead and profit shall be figured on the basis of net increase if any, however, not to exceed five percent (5%) of the agreed compensation. Profit will not be paid on any Work not performed.

14.5 Cost Breakdown Required: Whenever the cost of any Work is to be determined pursuant to this Article, the Contractor will submit in form acceptable to the City an itemized cost breakdown together with supporting documentation. Whenever a change in the Work is to be based upon mutual acceptance of a lump sum, whether

the amount is an addition, credit, or no-charge-in-cost, the Contractor shall submit an estimate substantiated by a complete itemized breakdown:

14.5.1 The breakdown shall list quantities and unit prices for materials, labor, equipment and other items of cost.

14.5.2 Whenever a change involves the Contractor and one (1) or more subcontractors and the change is an increase in the agreed compensation, the overhead and profit percentage for the Contractor and each subcontractor shall be itemized separately.

14.6 Time for the City to Approve Extra Work: Any Extra Work in an amount up to and not exceeding a cumulative amount of \$25,000 for a specific project can be approved by the City Manager and shall require a written Change Order proposal to be submitted to the Public Works Director for submittal and approval by the City Manager. Extra Work exceeding the cumulative amount of \$25,000 for a specific project must be approved by the City Commission and a written Change Order proposal must be submitted to the Public Works Director for submittal and approval by the City Manager and City Commission. No financial or time claim for delay to the project resulting from the Change Order approval process outlined above under Section 14.6 will be allowed.

ARTICLE 15 – CHANGE OF THE CONTRACT TIME

15.1 The Contract Time may only be changed by a Change Order. Any claim for an extension in the Contract Time shall be based on written notice delivered to the Project Manager within five (5) days of the occurrence of the event giving rise to the claim. Any change in the Contract Time resulting from any such claim shall be incorporated in a Change Order.

15.2 The Contract Time will be extended in an amount equal to time lost due to delays beyond the control of the Contractor if a claim is made there for as provided in Paragraph 15.1. Such delays shall include but not be limited to, acts or neglect by the City, or to fires, floods, labor disputes, epidemics, abnormal weather conditions, or acts of God.

15.3 All time limits stated in the Contract Documents are of the essence. The provisions of this Article 15 shall not exclude recovery for damages for delay by the Contractor.

15.4 Delays caused by or resulting from entities, contractors or subcontractors who are not affiliated with the CONTRACTOR (non-affiliated Contractors) shall not give rise to a claim by the CONTRACTOR for damages for increases in material and/or labor costs. Such entities, contractors and subcontractors include, but are not limited to, the City's contractors and subcontractors, Florida Power and Light Company, AT&T and Florida East Coast Railway, LLC.

ARTICLE 16 – LIQUIDATED DAMAGES

16.1 Upon failure of the Contractor to complete the Work within the time specified for completion, the Contractor shall pay to the City the sum of **Five Hundred Dollars (\$500.00)** for each and every calendar day that the completion of the Work is delayed beyond the time specified in this Agreement for completion, as fixed and

agreed liquidated damages and not as a penalty, so long as the delay is caused by the Contractor. Should an act of God or the acts or omissions of the City, its agents or representatives, in derogation to the terms of this Agreement cause the delay, the Contractor shall not be responsible for the delay nor liquidated damages. Liquidated damages are fixed and agreed upon between the Parties, recognizing the impossibility of precisely ascertaining the amount of damages that will be sustained by the City as a consequence of such delay and both parties desiring to obviate any question of dispute concerning the amount of damages and the cost and effect of the failure of the Contractor to complete the Work on time. Liquidated damages shall apply separately to each portion of the Work for which a time of completion is given. The City shall have the right to deduct from or retain any compensation which may be due or which may become due and payable to the Contractor the amount of liquidated damages, and if the amount retained by the City is insufficient to pay in full such liquidated damages, the Contractor shall pay all liquidated damages in full. The Contractor shall be responsible for reimbursing the City, in addition to liquidated damages or other damages for delay, for all costs of engineering, architectural fees, and inspection and other costs incurred in administering the construction of the Project beyond the completion date specified or beyond an approved extension of time granted to the Contractor whichever is later. Delays caused by or resulting from entities, contractors or subcontractors who are not affiliated with the Contractor shall not give rise to a claim by Contractor for damages for increase in material and/or labor costs. Such entities, contractors and subcontractors include, but are not limited to, the CITY's contractors and subcontractors, Florida Power and Light Company, AT&T, and Florida East Coast Railway, LLC.

- 16.2 No Extended Damages: For other and additional good and valuable consideration the receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and agrees that in the event of any delay of construction or for any reason, allegation or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who caused them or the construction delay or whether they were caused by the City, that there will be no entitlement to Contractor to or for any direct or indirect financial damages or losses for extended corporate overhead impact, extended project overhead impacts, project support services, mobilization or demobilization or by whatever other label or legal concept or theory and types of names or labels or basis such claims may have, or any business damages or losses of whatever type or nature, and Contractor hereby waives any right to make any such claim or claims. This provision will have application and effect when construction delays are anticipated and agreed upon by both the City and the Contractor.

ARTICLE 17 – SUSPENSION OF WORK AND TERMINATION

- 17.1 City May Suspend Work: The City may, at any time and without cause, suspend the Work or any portion of the Work for a period of not more than ninety (90) days by notice in writing to the Contractor which shall fix the date on which Work shall be resumed. The Contractor shall resume the Work on the date fixed. The Contractor will be allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to any suspension, if the Contractor makes a claim as provided in Articles 14 and 15.

17.2 City May Terminate Work: The City retains the right to terminate this Agreement, with thirty (30) days prior written notice. Additionally, the City may also terminate this Agreement upon 15 days notice upon the occurrence of any one or more of the following events:

17.2.1 If the Contractor commences a voluntary case or a petition is filed against the Contractor, under any chapter of the Bankruptcy Code, or if the Contractor takes any equivalent or similar action by filing a petition or otherwise under any other federal or state law in effect at such time relating to the bankruptcy or insolvency.

17.2.2 If the Contractor makes a general assignment for the benefit of creditors.

17.2.3 If a trustee, receiver, custodian or agent of the Contractor is appointed under applicable law or under Contract, whose appointment or authority to take charge of property of the Contractor is for the purpose of enforcing a lien against such property or for the purpose of general administration of such property for the benefit of the Contractor's creditors.

17.2.4 If the Contractor persistently fails to perform the Work in accordance with the Contract Documents, including but not limited to, failure to supply sufficient skilled Workers or suitable materials or equipment or failure to adhere to the progress schedule as same may be revised from time to time.

17.2.5 If the Contractor repeatedly fails to make prompt payments to subcontractors or for labor, material or equipment.

17.2.6 If the Contractor repeatedly disregards proper safety procedures.

17.2.7 If the Contractor disregards any local, state or federal laws or regulations.

17.2.8 If the Contractor otherwise violates any provisions of this Agreement.

17.3 Further, the Contractor may be excluded from the Work site and the City take possession of the Work and of all the Contractor's tools, appliances, construction equipment and machinery at the site and use them without liability to the City for trespass or conversion, incorporate in the Work all materials and equipment stored at the site or for which the City has paid the Contractor but which are stored elsewhere, and finish the Work as the City may deem expedient. In this instance, the Contractor shall not be entitled to receive any further compensation until the Work is finished.

No Extended Damages: For other and additional good and valuable consideration the receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and agrees that in the event of any delay of construction or for any reason, allegation or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who caused them or the construction delay or whether they were caused by the City, that there will be no entitlement to Contractor to or for any direct or indirect financial damages or losses for extended corporate overhead impact, extended project overhead impacts, project support services, mobilization or demobilization or by whatever other label or legal concept or theory and types of names or labels or basis

such claims may have, or any business damages or losses of whatever type or nature, and Contractor hereby waives any right to make any such claim or claims. This provision will have application and effect when construction delays are anticipated and agreed upon by both the City and the Contractor.

17.4 If the Contractor commits a default due to its insolvency or bankruptcy, the following shall apply:

17.4.1 Should this Agreement be entered into and fully executed by the parties, funds released and the Contractor (Debtor) files for bankruptcy, the following shall occur:

17.4.1.1 In the event the Contractor files a voluntary petition under 11 U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303, the Contractor shall acknowledge the extent, validity, and priority of the lien recorded in favor of the City. The Contractor further agrees that in the event of this default, the City shall, at its option, be entitled to seek relief from the automatic stay pursuant to 11 U.S.C. 362. The City shall be entitled to relief from the automatic stay pursuant to 11 U.S.C. 362(d) (1) or (d) (2), and the Contractor agrees to waive the notice provisions in effect pursuant to 11 U.S.C. 362 and any applicable Local Rules of the United States Bankruptcy Court. The Contractor acknowledges that such waiver is done knowingly and voluntarily.

17.4.1.2 Alternatively, in the event the City does not seek stay relief, or if stay relief is denied, the City shall be entitled to monthly adequate protection payments within the meaning of 11 U.S.C. 361. The monthly adequate protection payments shall each be in an amount determined in accordance with the Note and Mortgage executed by the Contractor in favor of the City.

17.4.1.3 In the event the Contractor files for bankruptcy under Chapter 13 of Title 11, United States Code in addition to the foregoing provisions, the Contractor agrees to cure any amounts in arrears over a period not to exceed twenty-four (24) months from the date of the confirmation order, and such payments shall be made in addition to the regular monthly payments required by the Note and mortgage. Additionally, the Contractor shall agree that the City is over secured and, therefore, entitled to interest and attorney's fees pursuant to 11 U.S.C. 506(b). Such fees shall be allowed and payable as an administrative expense. Further, in the event the Contractor has less than five (5) years of payments remaining on the Note, the Contractor agrees that the treatment afforded to the claim of the City under any confirmed plan of reorganization shall provide that the remaining payments shall be satisfied in accordance with the Note, and that the remaining payments or claim shall not be extended or amortized over a longer period than the time remaining under the Note.

17.4.2 Should this Agreement be entered into and fully executed by the parties, and the funds have not been forwarded to Contractor, the following shall occur:

17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11 U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303., the Contractor acknowledges that the commencement of a bankruptcy proceeding constitutes an event of default under the terms of this Agreement. Further, the Contractor acknowledges that this Agreement constitutes an executor contract within the meaning of 11 U.S.C. 365. The Contractor acknowledges that this Agreement is not capable of being assumed pursuant to 11 U.S.C. 365(c)(2), unless the City expressly consents in writing to the assumption. In the event the City consents to the assumption, the Contractor agrees to file a motion to assume this Agreement within ten (10) days after receipt of written consent from the City, regardless of whether the bankruptcy proceeding is pending under Chapter 7, 11, or 13 of Title 11 of the United States Code. The Contractor further acknowledges that this Agreement is not capable of being assigned pursuant to 11 U.S.C. 365(b)(1).

- 17.5 Where the Contractor's service have been so terminated by the City, the termination shall not affect any rights of the City against the Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due the Contractor by the City will not release the Contractor from liability.
- 17.6 The Contractor has no right, authority or ability to terminate the Work except for the wrongful withholding of any payments due the Contractor from the City.

ARTICLE 18 – NOTICES

- 18.1 All notices required by any of the Contract Documents shall be in writing and shall be deemed delivered upon mailing by certified mail, return receipt requested to the following:

To the City:

City Manager
City of Fort Lauderdale
100 North Andrews Avenue
Fort Lauderdale, Florida 33301

with copy to the
Project Manager and City Attorney
City of Fort Lauderdale
100 North Andrews Avenue
Fort Lauderdale, Florida 33301

To the Contractor:

Superior Landscaping & Lawn Service Inc.
2200 NW 23 Avenue
Miami, FL 33142

ARTICLE 19 – LIMITATION OF LIABILITY

- 19.1 The City desires to enter into this Agreement only if in so doing the City can place a limit on the City's liability for any cause of action arising out of this Agreement, so that the City's liability for any breach never exceeds the sum of \$1,000. For other good and valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the Contractor expresses its willingness to enter into this Agreement with the knowledge that the Contractor's recovery from the City to any action or claim arising from the Agreement is limited to a maximum amount of \$1,000, which amount shall be reduced by the amount actually paid by the City to the Contractor pursuant to this Agreement, for any action or claim arising out of this Agreement. Nothing contained in this paragraph or elsewhere in this Agreement is in any way intended either to be a waiver of the limitation placed upon the City's liability as set forth in Section 768.28, Florida Statutes, or to extend the City's liability beyond the limits established in said Section 768.28; and no claim or award against the City shall include attorney's fees, investigative costs, expert fees, suit costs or pre-judgment interest.
- 19.2 No Extended Damages: For other and additional good and valuable consideration the receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and agrees that in the event of any delay of construction or for any reason, allegation or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who caused them or the construction delay or whether they were caused by the City, that there will be no entitlement to Contractor to or for any direct or indirect financial damages or losses for extended corporate overhead impact, extended project overhead impacts, project support services, mobilization or demobilization or by whatever other label or legal concept or theory and types of names or labels or basis such claims may have, or any business damages or losses of whatever type or nature, and Contractor hereby waives any right to make any such claim or claims. This provision will have application and effect when construction delays are anticipated and agreed upon by both the City and the Contractor.

ARTICLE 20 – GOVERNING LAW

- 20.1 This Agreement shall be governed by the laws of the State of Florida. Both Parties agree that the courts of the State of Florida shall have jurisdiction of any claim arising in connection with this Agreement. Venue for any claim, objection or dispute arising out of this Agreement shall be in Broward County, Florida.

ARTICLE 21 – MISCELLANEOUS

- 21.1 The duties and obligations imposed by this Agreement and the rights and remedies available to the parties and, in particular but without limitation, the warranties, guaranties and obligations imposed upon the Contractor and all of the rights and remedies available to the City, are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to any or all of them which are otherwise imposed or available by laws or regulations, by special warranty or guarantee or by other provisions of the Contract Documents, and the provisions of this Paragraph will be as effective as if repeated specifically in the Contract Documents, and the provisions of this Paragraph will survive final payment and termination or completion of this Agreement.
- 21.2 The Contractor shall not assign or transfer this Agreement or its rights, title or interests. The obligations undertaken by the Contractor pursuant to this Agreement shall not be delegated or assigned to any other person or firm. Violation of the terms of this Paragraph shall constitute a material breach of Agreement by the Contractor and the City any, at its discretion, cancel this Agreement and all rights, title and interest of the Contractor which shall immediately cease and terminate.
- 21.3 The Contractor and its employees, volunteers and agents shall be and remain an independent contractors and not agents or employees of the City with respect to all of the acts and services performed by and under the terms of this Agreement. This Agreement shall not in any way be constructed to create a partnership, association or any other kind of joint undertaking or venture between the Parties.
- 21.4 The City reserves the right to audit the records of the Contractor relating in any way to the Work to be performed pursuant to this Agreement at any time during the performance and term of this Agreement and for a period of three (3) years after completion and acceptance by the City. If required by the City, the Contractor agrees to submit to an audit by an independent certified public accountant selected by the City. The Contractor shall allow the City to inspect, examine and review the records of the Contractor at any and all times during normal business hours during the term of this Agreement.
- 21.5 The remedies expressly provided in this Agreement to the City shall not be deemed to be exclusive but shall be cumulative and in addition to all other remedies in favor of the City now or later existing at law or in equity.
- 21.6 Should any part, term or provisions of this Agreement be decided by the courts to be invalid, illegal or in conflict with any state or federal law, the validity of the remaining portion or provision shall not be affected.

Bid No. 633-11252
PROJECT 11896
"FDOT SR A1A (SE 17 STREET CAUSEWAY) BEAUTIFICATION PROJECT"

TO THE COMMISSION OF THE CITY OF
FORT LAUDERDALE, FLORIDA

Commissioners:

The undersigned bidder agrees to furnish all labor, tools, material, supplies, equipment and all incidentals to sustain all the expense incurred in doing the work set forth below that may be awarded the undersigned by the City of Fort Lauderdale, Florida, through its proper officers, and to do the same strictly in accordance with the plans, specifications and contract documents on file in the Office of the City Engineer of Fort Lauderdale, which are referred to below and made a part hereof, at the following unit prices, to-wit:

BID I -LANDSCAPE ITEMS

ITEM 1: **LANDSCAPE** – Furnish all labor, materials, equipment, and all incidentals to perform all associated installation of new Landscape. Installation planting soil, as outlined in all the engineering drawings and attached specifications. All materials included in the plans and section 544, 580 and 987.

	UNIT	QUANTITY	UNIT COST	TOTAL
a) Coconut Palm (10'-15'CT, 25' O.C.)	EA	13	\$ 1,012.50	\$ 13,162.50
b) Medjool Date Palm (22' CT, 28' O.C.)	EA	18	\$ 5,250.00	\$ 94,500.00
c) 'MedJool' Date Palm - Specimen – (28' C.T.)	EA	1	\$ 5,700.00	\$ 5,700.00
d) Solitaire Palm, single (14' - 24' C.T., 12' O.C.)	EA	25	\$ 600.00	\$ 15,000.00
e) Florida Royal Palm (20' G.W, 25' O.C.)	EA	5	\$ 600.00	\$ 3,000.00

f) Irrigation bubblers at each large palm	EA	24	\$ 550.00	\$ 13,200.00
g) Orange Bromeliads (3 Gal., 15" Ht., 18" Ht. Max, 24" O.C.)	EA	40	\$ 26.25	\$ 1,050.00
h) Silver Buttonwood (3 Gal., 24" Ht., 36" Ht. Max, 24" O.C.)	EA	30	\$ 7.00	\$ 210.00
i) Green Island Ficus (3 Gal., 15" Ht., 18" Ht. Max, 18" O.C.)	EA	290	\$ 7.00	\$ 2,030.00
j) Spider Lily (3 Gal., 15" Ht., 30" Ht. Max, 24" O.C.)	EA	60	\$ 9.00	\$ 540.00
k) Wart Fern (3 Gal., 15" Ht., 24" Ht. Max, 18" O.C.)	EA	30	\$ 11.00	\$ 330.00
l) Variegated Arboicola 'Trinette' (3 Gal., 24" Ht., 36" Ht. Max, 24" O.C.)	EA	20	\$ 7.00	\$ 140.00
m) Indian Hawthorn (3 Gal., 15" Ht., 18" Ht. Max, 24" O.C.)	EA	20	\$ 7.00	\$ 140.00
n) Sod restoration - St. Augustine 'Floritam'	SF	8550	\$.50	\$ 4,275.00

SUB-TOTAL FOR BID I - LANDSCAPE ITEMS

\$ 153,277.50
(FIGURES)

BID II – GENERAL ITEMS

ITEM 2: WARRANTY - Contractor to provide 1 yr.-warranty and maintenance for plants (per month),

	UNIT	QUANTITY	UNIT COST	TOTAL
a) Warranty and maintenance of plants per month.	EA	12	\$ 604.00	\$ 7,248.00

ITEM 3: Mobilization, demobilization, insurance, bond cost, traffic maintenance and other fixed costs.

LUMP SUM: \$ 11,120.00

SUB-TOTAL FOR BID II – GENERAL ITEMS

\$ 18,368.00
(FIGURES)

IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed as follows:

CONTRACTOR:

WITNESSES:

Superior Landscaping & Lawn Services Inc.

(Signature)

Fior Podilla

(Witness print/type name)

(Signature)

Adys Alvarez

(Witness print/type name)

(Corporate Seal)

By: _____

(Signature)

Orlando Otero, President

(Print Name and Title)

Attest:

By: _____

(Signature)

(Print/type name)

CITY:

City of Fort Lauderdale, a municipal
corporation of the State of Florida

By: _____

LEE R. FELDMAN, City Manager

(Corporate Seal)

ATTEST:

By: _____

JONDA K. JOSEPH, City Clerk

JEFFREY MODARELLA ASST

APPROVED AS TO FORM:

By: _____

CARRIE L. SARVER
Assistant City Attorney


ACKNOWLEDGEMENT OF CONTRACTOR

STATE OF: Florida

COUNTY OF: Miami-Dade

The foregoing instrument was acknowledged before me this 27 day of September,
20 13, by Orlando Otero and _____,
as President and _____, respectively,
of Superior Landscaping & Lawn Service Inc, a Florida
corporation, on behalf of the corporation, who is ☒ personally known to me or ☐ has produced
_____ as identification.

(SEAL)



[Signature]
Notary Public, State of Florida
(Signature of Notary taking Acknowledgement)

MARIA VALDES
Name of Notary Typed, Printed or Stamped

My Commission Expires: 10-25-2015

EE 121498
Commission Number



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

9/24/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Fortun Insurance 365 Palermo Ave. Coral Gables FL 33134-6607		CONTACT NAME: PHONE (A/C, No, Ext): 305-445-3535 E-MAIL: mail@fortuninsurance.com ADDRESS: mail@fortuninsurance.com		FAX (A/C, No): 866-415-0825	
INSURED 51999 Superior Landscaping & Lawn Service, Inc. 2200 NW 23rd Avenue Miami FL 33142		INSURER(S) AFFORDING COVERAGE INSURER A: St. Paul Guardian Ins co. INSURER B: Phoenix Insurance Co INSURER C: Travelers Insurance Co. (CL) INSURER D: INSURER E: INSURER F:			
		NAIC #			

COVERAGES

CERTIFICATE NUMBER: 830267904

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC	Y	Y	GL08102620	11/7/2012	11/7/2013	EACH OCCURRENCE \$1000000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$100000 MED EXP (Any one person) \$5000 PERSONAL & ADV INJURY \$1000000 GENERAL AGGREGATE \$2000000 PRODUCTS - COMP/OP AGG \$2000000 \$
B	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS	Y	Y	BA-399M500A-11	11/7/2012	11/7/2013	COMBINED SINGLE LIMIT (Ea accident) \$1000000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
C	UMBRELLA LIAB EXCESS LIAB DED <input checked="" type="checkbox"/> RETENTION \$10000 OCCUR CLAIMS-MADE			QK06804776	11/7/2012	11/7/2013	EACH OCCURRENCE \$4000000 AGGREGATE \$4000000 \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N	N/A				WC STATUTORY LIMITS OTH-ER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Project 11896, FDOT SR A1A (SE 17th Street Causeway) Beautification Project. Additional Insured: City of Fort Lauderdale

CERTIFICATE HOLDER**CANCELLATION**City of Fort Lauderdale
100 N. Andrews Avenue
Fort Lauderdale FL 33301

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE



CERTIFICATE OF LIABILITY INSURANCE

OP ID: MCAR

DATE (MM/DD/YYYY)

09/24/13

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Insurance Marketers, Inc. 2600 Douglas Road Suite 712 Coral Gables, FL 33134 Evarist Milian, Jr.		305-442-9507 305-447-8527	CONTACT NAME: PHONE (A/C, No, Ext): E-MAIL ADDRESS: PRODUCER CUSTOMER ID #: SUPER-8	FAX (A/C, No):
INSURED Superior Landscaping & Lawn Service, Inc. P.O. Box 35-0095 Miami, FL 33135	INSURER(S) AFFORDING COVERAGE			NAIC #
	INSURER A : Twin City Fire Ins. Co.			29459
	INSURER B :			
	INSURER C :			
	INSURER D :			
	INSURER E :			
INSURER F :				

COVERAGES**CERTIFICATE NUMBER:****REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	GENERAL LIABILITY <input type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC						EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> NON-OWNED AUTOS						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$ \$
	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DEDUCTIBLE RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$ \$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) <input type="checkbox"/> Y/N If yes, describe under DESCRIPTION OF OPERATIONS below	N/A		21WBNO1877	12/01/12	12/01/13	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Landscape Gardening Contractor - Coverage is subject to terms, conditions, deductible and exclusions as shown in the policy.
Re: Project 11896, FDOT SR A1A 9SE 17th Street Causeway) Beautification Proj

CERTIFICATE HOLDER**CANCELLATION**

CITYF-1 City of Fort Lauderdale 100 N Andrews Avenue Fort Lauderdale, FL 33301	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE
--	---

SURETY BOND
IN COMPLIANCE WITH AND INCORPORATING THE PROVISIONS OF SECTION 255.05, FLORIDA STATUTES

THIS IS A SURETY BOND given by Superior Landscaping & Lawn Service, Inc. the "Contractor" as principal, referred to in this Bond as "Contractor" and International Fidelity Insurance Company as "Surety," and they represent by this instrument that they are bound to the CITY OF FORT LAUDERDALE, a municipal corporation of the State of Florida ("City"), in the sum of \$ 171,645.50 One Hundred Seventy One Thousand Six Hundred Forty Five Dollars and Fifty Cents for the payment of which, to be made to the City of Fort Lauderdale, Florida, they jointly and severally, bind themselves and each of their heirs, executors, administrators, successors and assigns.

Owner Name:	<u>CITY OF FORT LAUDERDALE</u> a municipal corporation of the State of Florida
Owner Address and Telephone:	<u>City Hall, Office of City Engineer</u> <u>100 N. Andrews Avenue</u> <u>Fort Lauderdale, Florida 33301</u> <u>(954) 828-6772</u>
Bond No.:	<u>SEIFSU0576917</u>
Contractor Name, Address, Telephone:	<u>Superior Landscaping & Lawn Service Inc.</u> <u>2200 NW 23 Avenue</u> <u>Miami, FL 33142</u> <u>(305) 634-0717</u>
Surety Company, Address, Telephone	<u>International Fidelity Insurance Company</u> <u>One Newark Center</u> <u>Newark, NJ 07102-5207</u> <u>973-624-7200</u>
City Project No.:	<u>Project 11898 Bid # 443-11294</u>
Name of Project:	<u>FDOT SR A1A (SE 17 STREET CAUSEWAY) BEAUTIFICATION PROJECT</u>
Project Location:	<u>Project boundary is within City of Fort Lauderdale, Broward County, Florida, Section 14 Township 50 Range 42 (US-1 to Cordova Road) and Section 13 Township 50 Range 443 (Cordova Road to Mayan Drive.</u>
Legal Description and Street Address Description of Work	<u>The construction work includes installation of landscaping in the median along SR A1A from US-1 to Mayan Drive. The project also includes all appurtenant work needed for the construction of this project. The project also includes the landscape area under the bridge as indicated on the plans.</u>

"Contractor" is bound by an instrument in writing dated the 17th day of September, 2013, by which Contractor has contracted with the City of Fort Lauderdale, Florida, to furnish labor, tools, and materials for the Project referenced and described above, together with all work incidental thereto, as fully set out in the plans, specifications and details on file in the Office of the City Engineer of the City.

Notice required by Section 255.05(6), Florida Statutes: "This bond is given to comply with Section 255.05 Florida Statutes, and any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05(2), Florida Statutes."

THE PROVISIONS AND LIMITATIONS OF SECTION 255.05 FLORIDA STATUTES, INCLUDING BUT NOT LIMITED TO THE NOTICE AND TIME LIMITATIONS IN SECTIONS 255.05(2) AND 255.05(10), ARE INCORPORATED IN THIS BOND BY REFERENCE

The condition of the above obligation is such that if the above bound "Contractor," or its successor or assigns shall in good faith and in good, sufficient, substantial and workmanlike manner, perform the work and comply with the conditions of the contract, including payment of penalties, in strict accordance with the terms and provisions stipulated in it and shall indemnify and hold harmless the City against and for payments of any and all damages that may happen to persons or property by reason of excavations, embankments, obstructions and all other work in streets, alleys or places in connection with the work, or arising out of any act, neglect or omission of the "Contractor" or its agents, servants, or employees with relation to the work, and shall indemnify and hold harmless the City against and from all suits and acts of every nature and description arising out of any claims by patentees of any process connected with the work agreed to be performed under the contract, or of any materials used upon the work, and pay all costs accruing if the contract is cancelled and a new contract for finishing the work is let, and all other expenses lawfully chargeable to the "Contractor," then this agreement shall be null and void; otherwise it is to remain in full force and effect, but it is expressly provided, understood and agreed that if the "Contractor" or its subcontractors fail to duly and promptly pay for any labor, material, or other supplies used by "Contractor" or any of its subcontractors in the performance of the work to be done, or the Contractor defaults in its Contract with the City, the "Surety" will promptly pay to all claimants, as defined in Section 255.05(1), Florida Statutes, the same in an amount not exceeding the sum specified in this bond, together with interest at the rate of fifteen percent (15%) per annum, and the Surety hereby stipulates and agrees that no change, extension, reduction, alteration or addition to the terms of the contract or the plans, details and specifications shall in any way affect the obligations of this bond.

Whenever Contractor shall be, and is declared by the City to be in default under the contract, the City may proceed to cancel the contract and award a new contract for finishing the work or order the Surety to promptly remedy the default by obtaining a bid or bids for completing the contract in accordance with the original contract terms and conditions. Upon the determination by the City of the lowest responsible bidder, the Surety shall complete all work and pay the full cost of completion, less previous payments.

This Bond is effective for one (1) year after completion and acceptance of the work, with liability equal to 25% of the contract price, and is so conditioned that the "Contractor" will, at its own expense, correct any defective or faulty work or material which appears within one (1) year after completion of the work and final payment, upon notification by the City.

IN WITNESS WHEREOF, the above "Contractor" has signed this Agreement, and the "Surety" has caused this Agreement to be signed in its name by its Attorney-in-Fact, and its corporate seal affixed, this 25th day of September, 2013.

Signed, sealed and delivered
in the presence of

(Witness) Signature

(Witness) Print Name

(Witness) Signature

(Witness) Print Name

CONTRACTOR:

Superior Landscaping & Lawn Service, Inc.

(SEAL)

Print Name and Title

SURETY: International Fidelity Insurance Company

Local Agent

(SEAL)

Brett Rosenhaus, Attorney in fact

Print Name and Title

(SEAL)

POWER OF ATTORNEY

INTERNATIONAL FIDELITY INSURANCE COMPANY ALLEGHENY CASUALTY COMPANY

ONE NEWARK CENTER, 20TH FLOOR NEWARK, NEW JERSEY 07102-5207

KNOW ALL MEN BY THESE PRESENTS: That **INTERNATIONAL FIDELITY INSURANCE COMPANY**, a corporation organized and existing under the laws of the State of New Jersey, and **ALLEGHENY CASUALTY COMPANY** a corporation organized and existing under the laws of the State of Pennsylvania, having their principal office in the City of Newark, New Jersey, do hereby constitute and appoint

BRETT ROSENHAUS

Lake worth, FL.

their true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract or otherwise, including any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts required by the Department of Transportation, State of Florida, and the execution of such instrument(s) in pursuance of these presents, shall be as binding upon the said **INTERNATIONAL FIDELITY INSURANCE COMPANY** and **ALLEGHENY CASUALTY COMPANY**, as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by their regularly elected officers at their principal offices.

This Power of Attorney is executed, and may be revoked, pursuant to and by authority of the By-Laws of **INTERNATIONAL FIDELITY INSURANCE COMPANY** and **ALLEGHENY CASUALTY COMPANY** and is granted under and by authority of the following resolution adopted by the Board of Directors of **INTERNATIONAL FIDELITY INSURANCE COMPANY** at a meeting duly held on the 20th day of July, 2010 and by the Board of Directors of **ALLEGHENY CASUALTY COMPANY** at a meeting duly held on the 15th day of August, 2000:

"RESOLVED, that (1) the President, Vice President, or Secretary of the Corporation shall have the power to appoint, and to revoke the appointments of, Attorneys-in-Fact or agents with power and authority as defined or limited in their respective powers of attorney, and to execute on behalf of the Corporation and affix the Corporation's seal thereto, bonds, undertakings, recognizances, contracts of indemnity and other written obligations in the nature thereof or related thereto; and (2) any such Officers of the Corporation may appoint and revoke the appointments of joint-control custodians, agents for acceptance of process, and Attorneys-in-fact with authority to execute waivers and consents on behalf of the Corporation; and (3) the signature of any such Officer of the Corporation and the Corporation's seal may be affixed by facsimile to any power of attorney or certification given for the execution of any bond, undertaking, recognizance, contract of indemnity or other written obligation in the nature thereof or related thereto, such signature and seals when so used whether heretofore or hereafter, being hereby adopted by the Corporation as the original signature of such officer and the original seal of the Corporation, to be valid and binding upon the Corporation with the same force and effect as though manually affixed."

IN WITNESS WHEREOF, **INTERNATIONAL FIDELITY INSURANCE COMPANY** and **ALLEGHENY CASUALTY COMPANY** have each executed and attested these presents on this 12th day of March, 2012.



STATE OF NEW JERSEY
County of Essex

ROBERT W. MINSTER
Executive Vice President/Chief Operating Officer
(International Fidelity Insurance Company)
and President (Allegheny Casualty Company)

On this 12th day of March 2012, before me came the individual who executed the preceding instrument, to me personally known, and, being by me duly sworn, said he is the therein described and authorized officer of **INTERNATIONAL FIDELITY INSURANCE COMPANY** and **ALLEGHENY CASUALTY COMPANY**; that the seals affixed to said instrument are the Corporate Seals of said Companies; that the said Corporate Seals and his signature were duly affixed by order of the Boards of Directors of said Companies.

IN TESTIMONY WHEREOF, I have hereunto set my hand affixed my Official Seal, at the City of Newark, New Jersey the day and year first above written.



A NOTARY PUBLIC OF NEW JERSEY
My Commission Expires Mar. 27, 2014

CERTIFICATION

I, the undersigned officer of **INTERNATIONAL FIDELITY INSURANCE COMPANY** and **ALLEGHENY CASUALTY COMPANY** do hereby certify that I have compared the foregoing copy of the Power of Attorney and affidavit, and the copy of the Sections of the By-Laws of said Companies as set forth in said Power of Attorney, with the originals on file in the home office of said companies, and that the same are correct transcripts thereof, and of the whole of the said originals, and that the said Power of Attorney has not been revoked and is now in full force and effect.

IN TESTIMONY WHEREOF, I have hereunto set my hand this

25th day of September, 2013


MARIA BRANCO, Assistant Secretary

**CITY OF FORT LAUDERDALE
SPECIFICATIONS PACKAGE**

BID NO. 633-11252

PROJECT 11896

**FDOT SR A1A (SE 17 STREET CAUSEWAY) BEAUTIFICATION
PROJECT**



**Public Works Department
100 North Andrews Avenue
Fort Lauderdale, Florida 33301**

**THOMAS WHITE, ASLA-ISA
LANDSCAPE ARCHITECT
City of Fort Lauderdale**

**RICK ANDREWS
PROCUREMENT SPECIALIST
Telephone: (954) 828-4357; E-mail: randrews@fortlauderdale.gov**

TABLE OF CONTENTS

<u>DESCRIPTION</u>	<u>PAGE</u>
I. BID INFORMATION	
Invitation to Bid	ITB-1
Instruction to Bidders	IB-1 thru IB-4
II. PROPOSAL PAGES	
Proposal	P-1 thru P-3
Questionnaire Sheet	P-4 thru P-5
Trench Safety	P-6
Certification of Restrictions on Lobbying (CRL)	CRL-1
III. CONTRACTOR IDENTIFICATION	
Minority Business Enterprise	MBE-1 thru MBE-2
Non-Collusion Statement	NCS-1
IV. GENERAL CONDITIONS	GC-1 thru GC-9
FDOT LAP REQUIREMENTS	
544 FDOT Design Standard	9
580 Landscape Installation	3
987 Prepared Soil Layer Materials	1
DIVISIONS	
01010 Summary	2
01015 General Requirement (supplementary Conditions)	4
01532 Tree and Plant Protection	2
01570 Traffic Regulation	1
02487 Sodding	4

INVITATION TO BID

Sealed bids will be received until **2:00 P.M. on WEDNESDAY JULY 24, 2013**, in the Public Works Department, City Hall, 100 North Andrews Avenue, 4th Floor, City of Fort Lauderdale, Florida and opened immediately thereafter in the Conference Room, for **Bid # 633-11252, PROJECT 11896, "FDOT SR A1A (SE 17 STREET CAUSEWAY) BEAUTIFICATION PROJECT"**.

This project consists of Drawing File No. 4-137-46, twenty-nine (29) sheets of drawings and written specifications as well as the Florida Department of Transportation (FDOT) Design Standard and Standard Specification for Road and Bridge Construction, edition 2010.

The contractor shall be a FDOT pre-qualified landscape contractor. The construction work includes installation of landscaping in the median along SR A1A (SE 17 Street Causeway) from US-1 to Mayan Drive. The project also includes all appurtenant work needed for the construction of this project. The project also includes the landscape area under the bridge as indicated on the plans. The project boundary is within the City of Fort Lauderdale, Broward County, Florida, Section 14 Township 50 Range 42 (US-1 to Cordova Road) and Section 13 Township 50 Range 43 (Cordova Road to Mayan Drive)

Bidding blanks may be obtained at BIDSUNC.COM or hard copies may be picked up at the Public Works Department. Plans and specifications are on file in the Public Works Department, City of Fort Lauderdale at 100 North Andrews Avenue, 4th floor, (Monday thru Friday 8:00 am to 4:30 pm) at a **NON-REFUNDABLE cost of \$50.00 (including sales tax per set)**. Only cash or cashier's check made payable to the City of Fort Lauderdale are accepted. Plans and specifications are also available on a CD diskette at a **NON-REFUNDABLE cost of \$5.00 (including sales tax per CD)**.

It will be the sole responsibility of the bidder to clearly mark the bid as such, and ensure that his bid reaches the City prior to the bid opening date and time listed.

A certified check, cashier's check, bank officer's check or bid bond for **FIVE** percent (5%) of the amount bid, made payable to the City of Fort Lauderdale, Florida, shall accompany each proposal. In addition, at the time of bidding, the contractor must provide certification of FDOT pre-qualified landscape contractor.

The City of Fort Lauderdale reserves the right to waive any informality in any or all and to reject any or all bids.

For information concerning technical specifications please utilize the question/answer feature provided by BidSync at www.bidsync.com. Questions of a material nature must be received prior to the cut-off date specified in the solicitation. Material changes, if any, to the scope of services or bidding procedures will only be transmitted by written addendum. (See addendum section of BidSync Site). Contractors please note: No part of your bid can be submitted via FAX. No variation in price or conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered evidence that the Contractor has familiarized themselves with the nature and extent of the work, and the equipment, materials, and labor required. The entire bid response must be submitted in accordance with all specifications contained in this solicitation.

Information on bid results and projects currently out to bid can be obtained on the City's website – www.fortlauderdale.gov/engineering/bids.htm. For general inquiries - please call (954) 828-5772.

Jonda K. Joseph
City Clerk

INSTRUCTIONS TO BIDDERS

The following instructions are given for the purpose of guiding bidders in properly preparing their bids or proposals. These directions have equal force and weight with the specifications and strict compliance is required with all of these provisions.

QUALIFICATIONS OF BIDDERS – No proposal will be accepted from, nor will any contract be awarded to, any person who is in arrears to the CITY OF FORT LAUDERDALE, upon any debt or contract, or who has defaulted, as surety or otherwise, upon any obligation to the City, or who is deemed irresponsible or unreliable by the City Commission of Fort Lauderdale.

PERSONAL INVESTIGATION - Bidders shall satisfy themselves by personal investigation, and by such other means as they may think necessary or desirable, as to the conditions affecting the proposed work and the cost. No information derived from maps, plans, specifications, or from the Engineer, City Manager, or their assistants shall relieve the Contractor from any risk or from fulfilling all terms of the contract.

INCONSISTENCIES – Any seeming inconsistency between different provisions of the plans, specifications, proposal or contract, or any point requiring explanation must be inquired into by the bidder, in writing, at least ten (10) days prior to the time set for opening proposals. After proposals are opened, the bidders shall abide by the decision of the Engineer as to such interpretation.

ADDENDA AND INTERPRETATIONS - No interpretations of the meaning of the plans, specifications or other contract documents will be made orally to any bidder. Prospective bidders must request such interpretation in writing as instructed in the bid package. To be considered, such request must be received by the Questions and Answers deadline as indicated in BIDSYNC.COM. Material changes, if any, to the scope of services or bidding procedures will only be transmitted by written addendum. **It is the bidder's responsibility to verify if addendums have been issued in BIDSYNC.COM.** Failure of any bidder to receive any such addenda or interpretation shall not relieve any bidder from any obligation under his bid as submitted. All addenda so issued shall become a part of the contract document. **Bidder** shall verify **in BIDSYNC.COM** that he has all addenda before submitting a bid.

LEGAL CONDITIONS - Bidders are notified to familiarize themselves with the provisions of the laws of the State of Florida relating to hours of labor on municipal work, and with the provisions of the laws of the State of Florida and the Charter and the ordinances of the City of Fort Lauderdale.

PUBLIC ENTITY CRIMES - A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work as a Contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not transact business with any public entity in excess of the threshold amount provided in Section 287.017, Florida Statutes, for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted vendor list.

FORMS OF PROPOSALS - Each proposal and its accompanying statements must be made on the blanks provided. **THE FORMS MUST BE SUBMITTED IN GOOD ORDER AND WITH ALL BLANKS COMPLETED.** The forms must be enclosed in a sealed envelope when submitted to the, Public Works Department, City Hall, 4th Floor, 100 North Andrews Avenue, Fort Lauderdale, Florida 33301 and must show the name of the bidder and a statement as to its contents.

FORMS OF PROPOSALS (CONTINUED) - The proposal must be signed by one duly authorized to do so, and in case signed by a deputy or subordinate, the principal's properly written authority to such deputy or subordinate must accompany the proposal. No proposal will be accepted, for any reason whatsoever, which is not submitted to the Public Works Department as stated above, within the specified time.

BID BOND - A certified check, cashier's check or bank officer's check, for the sum set forth in the advertisement, made payable to the City of Fort Lauderdale, Florida, or bid bond in such amount, shall accompany each proposal as evidence of the good faith and responsibility of the bidder. The check or bond shall be retained by the City as liquidated damages should the bidder refuse to or fail to enter into a contract for the execution of the work embraced in this proposal, in the event the proposal of the bidder is accepted. Retention of such amount shall not be construed as a penalty or forfeiture.

The above bond or check shall be a guarantee that the bidder will, if necessary, promptly execute a satisfactory contract and furnish good and sufficient bonds. As soon as a satisfactory contract has been executed and the bonds furnished and accepted, the check or bond accompanying the proposal of the successful bidder will be returned to him. The certified or other checks or bid bonds of the unsuccessful bidders will be returned to them upon the acceptance of the bid of the successful bidder. If the successful bidder shall not enter into, execute, and deliver such a contract and furnish the required bonds within ten (10) days after receiving notice to do so, the certified or other check or bid bond shall immediately become the property of the City of Fort Lauderdale as liquidated damages. Retention of such amount shall not be construed as a penalty or forfeiture.

FILLING IN BIDS - All prices must be written in the proposal and also stated in figures, and all proposals must fully cover all items for which proposals are asked and no other. Bidders are required to state the names and places of residence of all persons interested, and if no other person is interested, the bidder shall distinctly state such fact and shall state that the proposal is, in all respects, fair and without collusion or fraud. Where more than one person is interested, it is required that all persons interested or their legal representative make all verification and subscribe to the proposal.

PRICES QUOTED: Deduct any discount offered and quote firm net prices. Give both unit price and extended total. In the case of a discrepancy in computing the amount of the bid, the unit price quoted will govern. All prices quoted shall be F.O.B. destination, freight prepaid (Bidder pays and bears freight charges, Bidder owns goods in transit and files any claims), unless otherwise stated in Special Conditions. Each item must be bid separately. No attempt shall be made to tie any item or items contained in the ITB with any other business with the City.

BIDS FIRM FOR ACCEPTANCE: Bidder warrants, by virtue of bidding, that his bid and the prices quoted in his bid will be firm for acceptance by the City for a period of ninety (90) days from the date of bid opening unless otherwise stated in the ITB.

CAUSES FOR REJECTION - No proposal will be canvassed, considered or accepted which, in the opinion of the City Commission, is informal or unbalanced, or contains inadequate or unreasonable prices for any items; each item must carry its own proportion of the cost as nearly as is practicable. Any alteration, erasure, interlineation, or failure to specify bids for all items called for in the schedule shall render the proposal informal.

REJECTION OF BIDS - The City reserves the right to reject any bid if the evidence submitted by the bidder, or if the investigation of such bidder, fails to satisfy the City that such bidder is properly qualified to carry out the obligations and to complete the work contemplated. Any or all proposals will be rejected, if there is reason to believe that collusion exists among bidders. A proposal will be considered irregular and may be rejected, if it shows serious omissions, alterations in form, additions not called for, conditions or unauthorized alternates, or irregularities of any kind. The City reserves

INSTRUCTIONS TO BIDDERS (continued)

the right to reject any or all proposals and to waive such technical errors as may be deemed best for the interests of the City.

BID PROTEST PROCEDURE: Any proposer or bidder who is not recommended for award of a contract and who alleges a failure by the City to follow the City's procurement ordinance or any applicable law may protest to the Procurement Division – Deputy Director of Finance, by delivering a letter of protest within five (5) days after a Notice of Intent to award is posted on the City's website at the following link: <http://www.fortlauderdale.gov/engineering/bids.htm>. The complete protest ordinance may be found on the City's website at the following link: <http://www.fortlauderdale.gov/purchasing/protestordinance.pdf>

WITHDRAWALS - Any bidder may, without prejudice to himself, withdraw his proposal at any time prior to the expiration of the time during which proposals may be submitted. Such request for withdrawal must be in writing and signed in the same manner and by the same person who signed the proposal. After expiration of the period for receiving proposals, no proposal can be withdrawn, modified, or explained.

CONTRACT - The bidder to whom award is made shall execute a written contract to do the work and maintain the same in good repair until final acceptance by the proper authorities, and shall furnish good and sufficient bonds as specified within ten (10) days after receiving such contract for execution. If the bidder to whom the first award is made fails to enter into a contract as provided, the award may be annulled and the contract let to the next lowest bidder who is reliable, responsible, and responsive in the opinion of the City Commission, and that bidder shall fulfill every stipulation and obligation as if such bidder were the original party to whom award was made.

The contract shall provide that the Contractor agrees to correct any defective or faulty work or material, which may appear within one (1) year after completion of the work and receipt of final payment.

ENFORCEMENT OF SPECIFICATIONS - Copies of the specifications will be placed in the hands of all the assistants to the Engineer and Inspectors employed on the work, who shall enforce each and every requirement of the contract. Such assistants shall have no authority to vary from such requirements.

COPIES OF PLANS AND SPECIFICATIONS - Copies of the specifications, details, contract and bonds are on file in the Public Works Department, City Hall, 4th Floor, 100 N. Andrews Avenue, Fort Lauderdale, Florida 33301.

SURETY BOND - The successful bidder shall furnish a performance and payment bond in compliance with Section 255.05, Florida Statutes, written by a Corporate Surety company, holding a Certificate of Authority from the Secretary of the Treasury of the United States as acceptable sureties on federal bonds, in an amount equal to the total amount payable by the terms of the contract, executed and issued by a Resident Agent licensed by and having an office in the State of Florida, representing such Corporate Surety, conditioned for the due and faithful performance of the work, and providing in addition to all other conditions, that if the Contractor, or his or its subcontractors, fail to duly pay for any labor, materials, or other supplies used or consumed by such Contractor, or his or its subcontractor or subcontractors, in performance of the work contracted to be done, the Surety will pay the same in the amount not exceeding the sum provided in such bonds, together with interest at the rate of 15% per annum, and that they shall indemnify and save harmless the City of Fort Lauderdale to the extent of any and all payments in connection with carrying out of the contract, which the City may be required to make under the law.

The Contractor is required at all times to have a valid surety bond in force covering the work being performed. A failure to have such bond in force at any time shall constitute a default on the part of the

INSTRUCTIONS TO BIDDERS (Continued)

Contractor. A bond written by a surety, which becomes disqualified to do business in the State of Florida, shall automatically constitute a failure on the part of the Contractor to meet the above requirements.

Such bond shall continue in effect for one (1) year after completion and acceptance of the work with liability equal to at least 25% of contract price, or an additional bond shall be conditioned that the Contractor will correct any defective or faulty work or material which appear within one (1) year after completion of the contract, upon notification by the City, except in contracts which are concerned solely with demolition work, in which cases 25% liability will not be applicable.

AUDIT OF CONTRACTOR'S RECORDS - Upon execution of the Contract, the City reserves the right to conduct any necessary audit of the Contractor's records. Such an audit, or audits, may be conducted by the City or its representatives at any time prior to final payment, or thereafter, for a period up to three (3) years. The City may also require submittal of the records from either the Contractor, the Subcontractor, or both. For the purpose of this Section, records shall include all books of account, supporting documents and papers deemed necessary by the City to assure compliance with the contract provisions.

Failure of the Contractor or Subcontractor to comply with these requirements may result in disqualification or suspension from bidding for future contracts or disapproval as a Subcontractor at the option of the City.

The Contractor shall assure that each of its Subcontractors will provide access to its records pertaining to the project upon request by the City.

PERIODIC ESTIMATE FOR PARTIAL PAYMENT - After the Contractor has submitted a periodic estimate for partial payment, approved and certified by the Public Works Department, the City shall make payment in the manner provided in the Contract Documents and in accordance with Florida's Prompt Payment Act, Section 218, Florida Statutes.

RESERVATION FOR AWARD AND REJECTION OF BIDS - The City reserves the right to accept or reject any or all bids, part of bids, and to waive minor irregularities or variations to specifications contained in bids, and minor irregularities in the bidding process. The City also reserves the right to award the contract on a split order basis, lump sum basis, individual item basis, or such combination as shall best serve the interest of the City. The City reserves the right to make an award to the responsive and responsible bidder whose product or service meets the terms, conditions, and specifications of the ITB and whose bid is considered to best serve the City's interest. In determining the responsiveness of the offer and the responsibility of the Bidder, the following shall be considered when applicable: the ability, capacity and skill of the Bidder to perform as required; whether the Bidder can perform promptly, or within the time specified, without delay or interference; the character, integrity, reputation, judgment, experience and efficiency of the Bidder; the quality of past performance by the Bidder; the previous and existing compliance by the Bidder with related laws and ordinances; the sufficiency of the Bidder's financial resources; the availability, quality and adaptability of the Bidder's supplies or services to the required use; the ability of the Bidder to provide future maintenance, service or parts; the number and scope of conditions attached to the bid.

"FDOT SR A1A (SE 17 STREET CAUSEWAY) BEAUTIFICATION PROJECT"

TO THE COMMISSION OF THE CITY OF
FORT LAUDERDALE, FLORIDA

Commissioners:

The undersigned bidder agrees to furnish all labor, tools, material, supplies, equipment and all incidentals to sustain all the expense incurred in doing the work set forth below that may be awarded the undersigned by the City of Fort Lauderdale, Florida, through its proper officers, and to do the same strictly in accordance with the plans, specifications and contract documents on file in the Office of the City Engineer of Fort Lauderdale, which are referred to below and made a part hereof, at the following unit prices, to-wit:

BID I -LANDSCAPE ITEMS

ITEM 1: LANDSCAPE – Furnish all labor, materials, equipment, and all incidentals to perform all associated installation of new Landscape. Installation planting soil, as outlined in all the engineering drawings and attached specifications. All materials included in the plans and section 544, 580 and 987.

	UNIT	QUANTITY	UNIT COST	TOTAL
a) Coconut Palm (10'-15'CT, 25' O.C.)	EA	13	\$ 1,012.50	\$ 13,162.50
b) Medjool Date Palm (22' CT, 28' O.C.)	EA	18	\$ 5,250.00	\$ 94,500.00
c) 'MedJool' Date Palm - Specimen – (28' C.T.)	EA	1	\$ 5,700.00	\$ 5,700.00
d) Solitaire Palm, single (14' - 24' C.T., 12' O.C.)	EA	25	\$ 600.00	\$ 15,000.00
e) Florida Royal Palm (20' G.W, 25' O.C.)	EA	5	\$ 600.00	\$ 3,000.00

f) Irrigation bubblers at each large palm	EA	24	\$ 550.00	\$ 13,200.00
g) Orange Bromeliads (3 Gal., 15" Ht., 18" Ht. Max, 24" O.C.)	EA	40	\$ 26.25	\$ 1,050.00
h) Silver Buttonwood (3 Gal., 24" Ht., 36" Ht. Max, 24" O.C.)	EA	30	\$ 7.00	\$ 210.00
i) Green Island Ficus (3 Gal., 15" Ht., 18" Ht. Max, 18" O.C.)	EA	290	\$ 7.00	\$ 2,030.00
j) Spider Lily (3 Gal., 15" Ht., 30" Ht. Max, 24" O.C.)	EA	60	\$ 9.00	\$ 540.00
k) Wart Fern (3 Gal., 15" Ht., 24" Ht. Max, 18" O.C.)	EA	30	\$ 11.00	\$ 330.00
l) Variegated Arboricola 'Trinette' (3 Gal., 24" Ht., 36" Ht. Max, 24" O.C.)	EA	20	\$ 7.00	\$ 140.00
m) Indian Hawthorn (3 Gal., 15" Ht., 18" Ht. Max, 24" O.C.)	EA	20	\$ 7.00	\$ 140.00
n) Sod restoration - St. Augustine 'Floritam'	SF	8550	\$.50	\$ 4,275.00

SUB-TOTAL FOR BID I - LANDSCAPE ITEMS

\$ 153,277.50
(FIGURES)

BID II – GENERAL ITEMS

ITEM 2: WARRANTY - Contractor to provide 1 yr.-warranty and maintenance for plants (per month),

	UNIT	QUANTITY	UNIT COST	TOTAL
a) Warranty and maintenance of plants per month.	EA	12	\$ 604.00	\$ 7,248.00

ITEM 3: Mobilization, demobilization, insurance, bond cost, traffic maintenance and other fixed costs.

LUMP SUM: \$ 11,120.00

SUB-TOTAL FOR BID II – GENERAL ITEMS

\$ 18,368.00
(FIGURES)

TOTAL BID AMOUNT (TOTAL AMOUNT OF BID I + BID II)\$ 171,645.50
(FIGURES)

One Hundred Seventy One Thousand Six Hundred Forty Seven Dollars and Fifty Cents
(TOTAL WRITTEN DOLLAR AMOUNT)

The City of Fort Lauderdale reserves the right to waive any informality in any bid and to reject any or all bids.

The City of Fort Lauderdale reserves the right to increase or decrease any of the quantities identified in the proposal utilizing the unit prices identified by the contractor to award additional or reduce the quantities of work.

NOTES:

It is the Contractor's responsibility to provide the required bond and insurance documentation to the City PRIOR TO the Pre-construction Meeting. If this documentation is not received by the dates indicated, the Preconstruction Meeting will be delayed until this item is completed. THIS DELAY WILL BE THE CONTRACTOR'S RESPONSIBILITY AND WILL NOT CHANGE THE REQUIRED COMPLETION DATE SPECIFIED.

The actual completion date, as stipulated in the contract, shall be determined by the Engineering Inspection Supervisor and when "ALL" of the following items have been completed:

- (1) All Building permits issued by other agencies having jurisdiction have been completed and signed off;
- (2) All systems (electric, plumbing, and irrigation) are fully operational;
- (3) The Contractor has completed all items on the City's punch list (refer to Section 017700); this shall include ALL final cleaning.

The work described below includes all the necessary excavations, fill and removal of materials attendant upon the construction of the work complete in place, and the disposal of all excess material and the final cleaning up of the work.

State the true, exact, correct and complete name of the partnership, corporation, or trade name under which you do business, and the address of the place of business (Post Office Box is inappropriate). IF A CORPORATION, state the name of the President, Secretary and Resident Agent. IF A PARTNERSHIP, state the names of all partners. IF A TRADE NAME, state the names of the individuals who do business under the trade name. If the firm is a foreign corporation (i.e., non-Florida), it must be authorized to do business in the State of Florida by the Florida Secretary of State. PLEASE PRINT OR TYPE.

Firm Name: Superior Landscaping & Lawn Service Inc.

Address: 2200 NW 23 Avenue
Miami, FL 33142

Telephone: 305-634-0717 Fax: 305-634-0744

E-Mail Address: superlandscape@bellsouth.net

<u>Orlando Otero</u>	<u>President</u>
(Name)	(Title)
<u>Maria Valdes</u>	<u>Secretary</u>
(Name)	(Title)
<u></u>	<u></u>
(Name)	(Title)

(Attach additional sheets, if necessary).

The undersigned bidder acknowledges that he may be required to furnish additional information as deemed necessary by the Public Works Department, to update their records should he be awarded the work described below.

The undersigned bidder affirms that he has or will obtain all equipment necessary to complete the work described, that he has or will obtain all required permits and licenses from the appropriate agencies, and that his firm is authorized to do business in the State of Florida.

The undersigned bidder has not divulged to, discussed, or compared this bid with other bidders, and has not colluded with any other bidder or parties to a bid whatsoever. Further, the undersigned guarantees the truth and accuracy of all statements and answers contained in this proposal.

The undersigned bidder proposes to begin work within the time specified in the General Conditions Section of the Contract after notice has been given by the Public Works Director and to complete the work within 45 calendar days from the date of such notice.

The undersigned acknowledges receipt of the Addenda listed below (if applicable) and further acknowledges that the provisions of each Addendum have been included in the preparation for this Bid.

<u>Addendum No.</u>	<u>Date Received</u>	<u>Addendum No.</u>	<u>Date Received</u>
--			

DATE: 07/24/13

FOR: Superior Landscaping & Lawn Service
Inc.

/s/ Jesenia Otero
(Witness – Print or type name)

BY: /s/ Orlando Otero
(Signature)

Seal:

(Witness – Print or type name)

TITLE: President ☒ Vice-President ☐

QUESTIONNAIRE SHEET

PLEASE PRINT OR TYPE:

Firm Name: Superior Landscaping & Lawn Service Inc.

President Orlando Otero

Business Address: 2200 NW 23 Avenue, MIAMI, FL 33142

Telephone: 305-634-0717

Fax: 305-634-0744

E-Mail Address: superlandscape@bellsouth.netWhat was the last project of this nature which you completed?
FDOT T6276 05-31-13

The following are named as three corporations and representatives of those corporations for which you have performed work and which the City may contact as your references (include addresses and telephone numbers):

Please see attached

How many years has your organization been in business? 30

Have you ever failed to complete work awarded to you; if so, where and why?

No

The name of the qualifying agent for the firm and his position is: Superior Landscaping

Certificate of Competency Number of Qualifying Agent: P98000044604

Effective Date: 05/18/1998 Expiration Date --

Licensed in: Florida Engineering Contractor's License # --
(County/State)

Expiration Date: 09/30/13

NOTE: To be considered for award of this contract, the bidder must submit a financial statement upon request. A Broward County Engineering Contractor's License and/or the appropriate license issued by the State of Florida is required for working within public rights-of-way. Contractor must have proper licensing prior to submitting bid and must submit evidence of same with bid.

Project Title & Location	Contractor or Subcontractor	Contract Amount & Date of Contract	Date Complete	Project Manager or Superintendent	Required Completion Date	Name, Address and Telephone
SR 845 Powerline Road Palm beach, FL	Subcontractor	659,000.00 2009	2010	Andrew Hodges Ranger Construction Industries, Inc. 101 Sansbury's Way West Palm Beach, FL 33411 (561) 793-9400 Ext. 459	2010	Dragados USA 10368 SR 84, Suite 201 Davie, FL 33324 Ph: 954-668-2015 Ext. 706
Scott Carver Redevelopment	Subcontractor	700,000.00 June 2011	June 2011	Raul Fernandez Beauchamp Construction Company, Inc. 2100 Ponce De Leon Blvd., Suite #825 Coral Gables, FL 33134 Cell Phone: (305) 321-2511	June 2011	Beauchamp Construction Company, Inc. 2100 Ponce De Leon Blvd., Suite #825 Coral Gables, FL 33134 Cell Phone: (305) 321-2511
SR 826 Palmetto Expressway From NW 42nd Ave to NW 22nd Ave	Contractor	479,000.00 6-7-2013	5/31/2011	Anthony A. Sabbag	5-31-2011	ANTHONY A. SABBAG, 14655 S.W. 122 Ave. - Trailer 2 Miami, FL 33186 office: 305.640.7292
Marlins Stadium Site Parking 1401 NW 7th Street Miami, FL 33125	Subcontractor	1,600,000.00 2011	April 2013	Bob Rilling	April 2013	Bob Rilling Senior Project Manager Suffolk Construction Company D 561-282-3014 C 786-447-7025
FDOT T-6276 1401 NW 7th Street Miami, FL 33125	Subcontractor	1,000,000.00 August 2011	May 31, 2013	Anthony A. Sabbag 14655 S.W. 122 Ave. - Trailer 2 Miami, FL 33186 office: 305.640.7292	May 31, 2013	ANTHONY A. SABBAG, 14655 S.W. 122 Ave. - Trailer 2 Miami, FL 33186 office: 305.640.7292

QUESTIONNAIRE SHEET

1. Have you personally inspected the proposed work and have you a complete plan for its performance?

Yes

2. Will you sublet any part of this work? If so, list the portions or specialties of the work that you will.

a) No

b)

c)

d)

e)

f)

g)

3. What equipment do you own that is available for the work?

Please see attached

4. What equipment will you purchase for the proposed work?

None

5. What equipment will you rent for the proposed work?

None

Fixed Asset Listing

January 18, 2013

Item	Purchase Date	Purchase Description
Skid Steer 1	03/20/2007	2007 Caterpillar 268B
Skid Steer 2	04/30/2007	2007 New Holland 185
Mini Excavator 1	08/21/2009	Yanmar Model VI0273
Mini Excavator 2	11/05/2012	Yanmar Model 35N-2
Big Excavator 1	04/19/2010	Caterpillar 330 BL
Big Excavator 2	05/11/2010	2000PC400LC-6
Ford F-650	06/20/2007	2005 Ford F-650
Ford F-650	08/29/2007	2003 Ford F-650
Ford F-750	05/31/2010	2004 Ford F-750
Grappier Truck	05/03/2010	2004 Ford
Blower-1233	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-1235	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-1248	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-1249	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-1254	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-1259	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-1264	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-1266	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-1268	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-1289	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-1687	09/17/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-1704	02/18/2010	KAW Blower Tube Throttle KRB750B-A3
Blower-1705	09/17/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-1711	02/18/2010	KAW Blower Tube Throttle KRB750B-A3
Blower-1714	02/18/2010	KAW Blower Tube Throttle KRB750B-A3
Blower-1721	02/18/2010	KAW Blower Tube Throttle KRB750B-A3
Blower-2329	07/01/2010	KAW Blower Tube Throttle KRB750B-A3
Blower-2332	07/21/2010	KAW Blower Tube Throttle KRB750B-A3
Blower-2336	07/21/2010	KAW Blower Tube Throttle KRB750B-A3
Blower-2337	07/21/2010	KAW Blower Tube Throttle KRB750B-A3
Blower-2338	07/01/2010	KAW Blower Tube Throttle KRB750B-A3
Blower-2339	07/01/2010	KAW Blower Tube Throttle KRB750B-A3
Blower-2343	07/21/2010	KAW Blower Tube Throttle KRB750B-A3
Blower-2359	07/01/2010	KAW Blower Tube Throttle KRB750B-A3
Blower-3030	08/27/2005	Honda LW Ho 13HP Blower
Blower-3814	11/03/2008	Blower 65CC RH BP
Blower-5494	02/15/2011	Echo 63CC Blower
Blower-5500	02/15/2011	Echo 63CC Blower
Blower-5631	02/15/2011	Echo 63CC Blower
Blower-5650	02/15/2011	Echo 63CC Blower
Blower-8299	08/25/2008	Honda 13HP Blower
Blower-9314	07/08/2008	Echo 63CC Blower
Blower-9499	07/08/2008	Echo 63CC Blower
Blower-9569	07/08/2008	Echo 63CC Blower
Blower-9578	07/08/2008	Echo 63CC Blower

Fixed Asset Listing

January 18, 2013

Item	Purchase Date	Purchase Description
Blower-9678	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-9679	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-9680	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-9681	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-9683	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-9702	09/11/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-9703	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-9704	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-9705	09/11/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-9706	01/21/2010	KAW Blower Tube Throttle KRB750B-A3
Blower-9707	09/11/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-9726	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-9728	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-9729	06/22/2009	KAW Blower Tube Throttle KRB750B-A3
Blower-9731	09/11/2009	KAW Blower Tube Throttle KRB750B-A3
Chainsaw-1	08/25/2005	Echo Chainsaw CS8000-32
Chainsaw-2628	12/29/2009	Stihl Chain Saw STEMS192T-16
Chainsaw-2697	07/01/2011	Stihl Chain Saw STEMS192T-16
Chainsaw-2826	07/01/2011	Stihl Chain Saw STEMS192T-16
Chainsaw-2833	07/01/2011	Stihl Chain Saw STEMS192T-16
Chainsaw-2856	08/18/2008	Stihl Chain Saw STEMS192T-16
Chainsaw-3144	01/29/2010	Stihl Chain Saw STEMS192T-16
Chainsaw-3145	01/29/2010	Stihl Chain Saw STEMS192T-16
Chainsaw-3157	01/29/2010	Stihl Chain Saw STEMS192T-16
Chainsaw-3175	01/18/2010	Stihl Chain Saw STEMS390-25
Chainsaw-3298	09/06/2008	Stihl Chain Saw STEMS192T-16
Chainsaw-3329	09/06/2008	Stihl Chain Saw STEMS192T-16
Chainsaw-3331	09/06/2008	Stihl Chain Saw STEMS192T-16
Chainsaw-3352	09/06/2008	Stihl Chain Saw STEMS192T-16
Chainsaw-3362	09/06/2008	Stihl Chain Saw STEMS192T-16
Chainsaw-3735	08/23/2011	Stihl Chain Saw STEMS39125
Chainsaw-4093	09/17/2009	Stihl 16" Chain Saw MS192TC-E-16
Chainsaw-5034	12/08/2010	Stihl Chain Saw STEMS192T-16
Chainsaw-6287	08/18/2008	Stihl Chain Saw STEMS192T-16
Chainsaw-6288	08/18/2008	Stihl Chain Saw STEMS192T-16
Chainsaw-6300	08/18/2008	Stihl Chain Saw STEMS192T-16
Chainsaw-6353	12/29/2009	Stihl Chain Saw STEMS192T-16
Chainsaw-6713	06/30/2008	Stihl Chainsaw SSTEMS192T-16
Chainsaw-6717	06/30/2008	Stihl Chainsaw SSTEMS192T-16
Chainsaw-7263	09/17/2009	Stihl 16" Chain Saw MS192TC-E-16
Chainsaw-7528	01/29/2010	Stihl Chain Saw STEMS192T-16
Chainsaw-7556	07/01/2010	Stihl 16" Chain Saw MS192TC-E-16
Chainsaw-7559	07/01/2010	Stihl 16" Chain Saw MS192TC-E-16
Chainsaw-7582	07/01/2010	Stihl 16" Chain Saw MS192TC-E-16
Chainsaw-8039	03/09/2011	Stihl Chain Saw STEMS192T-16

Fixed Asset Listing**January 18, 2013**

Item	Purchase Date	Purchase Description
Chainsaw-8049	03/09/2011	Stihl Chain Saw STEMS192T-16
Chainsaw-8050	03/09/2011	Stihl Chain Saw STEMS192T-16
Chainsaw-8058	03/09/2011	Stihl Chain Saw STEMS192T-16
Chainsaw-8063	03/09/2011	Stihl Chain Saw STEMS192T-16
Chainsaw-8339	12/08/2010	Stihl Chain Saw STEMS192T-16
Chainsaw-9828	08/18/2008	Stihl Saw 210 STEMS21016
Chainsaw-9851	08/18/2008	Stihl Saw 210 STEMS21016
Chipper-0855	04/21/2010	2003 Vermeer BC1400 Chipper
Chipper-2002	04/05/2010	2007 Vermeer BC1800XL
Chipper-5324	10/13/2009	2004 Vermeer BC1000XL Chipper
Edger-1364	07/01/2011	Shindaiwa Edger SHELE254
Edger-1390	07/01/2011	Shindaiwa Edger SHELE254
Edger-1392	07/01/2011	Shindaiwa Edger SHELE254
Edger-1393	07/01/2011	Shindaiwa Edger SHELE254
Edger-1394	07/01/2011	Shindaiwa Edger SHELE254
Edger-1416	07/01/2011	Shindaiwa Edger SHELE254
Edger-2545	06/22/2009	KAW Edger KEL27B-A1
Edger-2546	06/22/2009	KAW Edger KEL27B-A1
Edger-2550	06/22/2009	KAW Edger KEL27B-A1
Edger-2552	06/22/2009	KAW Edger KEL27B-A1
Edger-3457	06/22/2009	KAW Edger KEL27B-A1
Edger-3458	06/22/2009	KAW Edger KEL27B-A1
Edger-3459	06/22/2009	KAW Edger KEL27B-A1
Edger-3460	06/22/2009	KAW Edger KEL27B-A1
Edger-3461	06/22/2009	KAW Edger KEL27B-A1
Edger-3462	06/22/2009	KAW Edger KEL27B-A1
Edger-3463	06/22/2009	KAW Edger KEL27B-A1
Edger-3464	06/22/2009	KAW Edger KEL27B-A1
Edger-3465	06/22/2009	KAW Edger KEL27B-A1
Edger-3466	06/22/2009	KAW Edger KEL27B-A1
Edger-3467	06/22/2009	KAW Edger KEL27B-A1
Edger-3468	06/22/2009	KAW Edger KEL27B-A1
Edger-3685	02/18/2010	KAW Edger KEL27B-A1
Edger-3686	07/01/2010	KAW Edger KEL27B-A1
Edger-3688	07/01/2010	KAW Edger KEL27B-A1
Edger-3689	02/18/2010	KAW Edger KEL27B-A1
Edger-3690	02/18/2010	KAW Edger KEL27B-A1
Edger-4009	09/17/2009	KAW Edger KEL27B-A1
Edger-4010	09/17/2009	KAW Edger KEL27B-A1
Edger-4012	02/18/2010	KAW Edger KEL27B-A1
Edger-4014	02/18/2010	KAW Edger KEL27B-A1
Edger-4015	02/18/2010	KAW Edger KEL27B-A1
Edger-4017	01/21/2010	KAW Edger KEL27B-A1
Edger-4020	07/01/2010	KAW Edger KEL27B-A1
Edger-6713	07/08/2008	Shindaiwa Edger SHELE261

Fixed Asset Listing

January 18, 2013

Item	Purchase Date	Purchase Description
Edger-6714	07/08/2008	Shindaiwa Edger SHELE261
Edger-8899	07/10/2008	Shindaiwa Edger SHELE261
Edger-8900	07/10/2008	Shindaiwa Edger SHELE261
Excavator-1031	08/21/2009	Yanmar Model VIO273 Mini Excavator
Hedge Clip-0108	06/22/2009	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0109	06/22/2009	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0508	06/22/2009	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0509	06/22/2009	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0566	07/21/2010	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0569	07/21/2010	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0570	07/21/2010	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0571	07/21/2010	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0572	07/21/2010	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0573	07/21/2010	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0574	07/21/2010	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0575	07/21/2010	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0576	07/21/2010	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0577	07/21/2010	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0579	07/21/2010	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0580	07/21/2010	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0618	06/22/2009	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0622	06/22/2009	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0625	06/22/2009	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0626	06/22/2009	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0646	07/21/2010	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0795	07/21/2010	KAW Long Fix Hedge Clip KCL600A-A1
Hedge Clip-0915	09/11/2009	KAW 80' Artic Hedge Clipper KCL525A-A2
Hedge Clip-0919	09/11/2009	KAW 80' Artic Hedge Clipper KCL525A-A2
Hedge Clip-0966	09/17/2009	KAW 80' Artic Hedge Clipper KCL525A-A2
Hedge Clip-4483	09/17/2009	KAW 80' Artic Hedge Clipper KCL525A-A2
Hedge Clip-4512	09/17/2009	KAW 80' Artic Hedge Clipper KCL525A-A2
Hedge Clip-4598	01/21/2010	KAW 80' Artic Hedge Clipper KCL525A-A2
Mower-0001	07/29/2009	John Deere 1600 Turbo Mower
Mower-0004	06/22/2009	62" SCAG 27 HP KOL STC61V-27CV
Mower-0005	06/22/2009	62" SCAG 27 HP KOL STC61V-27CV
Mower-0006	06/22/2009	62" SCAG 27 HP KOL STC61V-27CV
Mower-0007	07/29/2009	John Deere 1600 Turbo Mower
Mower-0049	06/22/2009	62" SCAG 27 HP KOL STC61V-27CV
Mower-0052	06/22/2009	62" SCAG 27 HP KOL STC61V-27CV
Mower-0053	06/22/2009	62" SCAG 27 HP KOL STC61V-27CV
Mower-0118	03/26/2010	60" Z Master GS 29HP KAW
Mower-0135	03/25/2010	36" KAW 17HP Hydro Walk Mower
Mower-0183	08/19/2008	Wildcat 61" 26KAW
Mower-0363	05/10/2010	60" Z Master G3 29HP KAW
Mower-0365	05/10/2010	60" Z Master G3 29HP KAW

Fixed Asset Listing

January 18, 2013

Item	Purchase Date	Purchase Description
Mower-0366	05/10/2010	60" Z Master G3 29HP KAW
Mower-0367	05/10/2010	60" Z Master G3 29HP KAW
Mower-0398	05/10/2010	60" Z Master G3 29HP KAW
Mower-0473	02/21/2011	60" Z Master G3 29HP KAW
Mower-0474	02/21/2011	60" Z Master G3 29HP KAW
Mower-0476	02/21/2011	60" Z Master G3 29HP KAW
Mower-0536	08/14/2008	Scag 61" 26HP KAW LIQ
Mower-0592	07/21/2010	Toro Z Master G3 29 HP 60'
Mower-0746	07/21/2010	Toro Z Master G3 29 HP 60'
Mower-0747	07/21/2010	Toro Z Master G3 29 HP 60'
Mower-0750	07/21/2010	Toro Z Master G3 29 HP 60'
Mower-0751	07/21/2010	Toro Z Master G3 29 HP 60'
Mower-0752	07/21/2010	Toro Z Master G3 29 HP 60'
Mower-0753	07/21/2010	Toro Z Master G3 29 HP 60'
Mower-0758	07/21/2010	Toro Z Master G3 29 HP 60'
Mower-0828	09/17/2009	48" 17HP KAW Hydro Mower
Mower-1121	05/10/2010	60" Z Master G3 29HP KAW
Mower-1235	03/31/2005	SCAG 61" ADV 29 HP Mower STT61Z-29KA
Mower-1420	08/14/2008	Scag 61" 26HP KA LIQ
Mower-1510	11/04/2009	60" Z Master GS 29HP KAW
Mower-1525	11/04/2009	60" Z Master GS 29HP KAW
Mower-1530	11/04/2009	60" Z Master GS 29HP KAW
Mower-3905	03/31/2005	SCAG 61" ADV 29 HP Mower STT61Z-29KA
Mower-4	09/19/2005	SCAG 61" ADV 29 HP Mower STT61Z-29KA
Mower-5	09/19/2005	SCAG 61" ADV 29 HP Mower STT61Z-29KA
Mower-6	05/31/2005	DW-HOR-AG-SADDLES 46" DIA x 12' LONG
Mower-7	05/31/2005	DW-HOR-AG-SADDLES 46" DIA x 12' LONG
Mower-7012	07/01/2009	Snapper Ninja 21" Mower
Mower-8424	08/25/2008	Snapper 21" EasySpeed KAW 6HP Mower
Mower-Green2	07/01/2009	Snapper Ninja 21" Mower
Pole Saw-1935	08/14/2009	Stihl Pole Saw 7.5' to 11.5' 31.4cc HT101
Pressure-0513	03/31/2010	2004 Hydro Tek Pressure Washer w/ Trailer
Pressure-0569	06/17/2006	2006 Hydro Tek Pressure Washer w/ Trailer
Pressure-3040	03/31/2010	2004 Hydro Tek Pressure Washer w/ Trailer
Pruner-0756	12/01/2009	STEHT101 Extendible Pruner
Pruner-1872	08/27/2005	Echo PPT260 Power Pruner 26cc
Pruner-1875	08/27/2005	Echo PPT260 Power Pruner 26cc
Pruner-2105	08/01/2009	Echo PPT260 Power Pruner 26cc
Pruner-2136	08/27/2005	Echo PPT260 Power Pruner 26cc
Pruner-2148	08/27/2005	Echo PPT260 Power Pruner 26cc
Pruner-2151	08/01/2009	Echo PPT260 Power Pruner 26cc
Pruner-2811	07/01/2010	Echo PPT265 Power Pruner 12' 8" Fully
Pruner-8250	08/01/2009	Echo PPT265 Power Pruner 12' 8" Fully
Pump-0240	08/17/2009	Honda Water Pump Model WH20X
SprayComp-001	09/23/2011	Herbicide Spray Computer

Fixed Asset Listing

January 18, 2013

Item	Purchase Date	Purchase Description
Sprayer-1	03/25/2009	Sprayer P 100G 5.5HP KAW
Sprayer-2	03/19/2009	Sprayer P 100G 5.5 HP KAW 1/2"x300'
Sprayer-2464	10/21/2008	Sprayer P 200Gal GNC
Sprayer-4600	10/21/2008	Sprayer P 200Gal GNC
Spreader-1	09/16/2008	Vortex Spreader 50-lb
Spreader-2	12/30/2008	John Deere 80-lb Walk-behind Spreader
Spreader-3	10/18/2011	Terra Topper Fertilizer Unit
Stump-1	09/10/2004	Carlton 27HP Stump Grinder
Stump-2	02/01/2006	2003 Vermeer SC352 Stump Grinder
Trencher-0600	02/24/2006	2004 Vermeer Trencher RT450
Trimmer-0047	10/13/2008	Echo Trimmer SRM280T
Trimmer-0580	10/14/2008	Echo Trimmer SRM280T
Trimmer-0584	10/14/2008	Echo Trimmer SRM280T
Trimmer-0597	10/14/2008	Echo Trimmer SRM280T
Trimmer-0771	09/29/2008	Hedge Trimmer 40" SS
Trimmer-1164	06/15/2009	KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-1661	06/15/2009	KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-1662	06/15/2009	KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-1665	06/15/2009	KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-1667	06/15/2009	KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-1668	06/15/2009	KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-1772	02/18/2010	KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-1773	02/18/2010	2009 KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-1774	02/18/2010	2009 KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-1910	06/15/2009	2009 KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-1912	06/15/2009	2009 KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-1915	06/15/2009	2009 KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-1917	06/15/2009	2009 KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-1920	06/15/2009	2009 KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-1988	07/01/2011	Stihl Hedge Trimmer STEHL-100
Trimmer-1990	07/01/2011	Stihl Hedge Trimmer STEHL-100
Trimmer-1993	07/01/2011	Stihl Hedge Trimmer STEHL-100
Trimmer-1995	07/01/2011	Stihl Hedge Trimmer STEHL-100
Trimmer-1997	07/01/2011	Stihl Hedge Trimmer STEHL-100
Trimmer-1998	07/01/2011	Stihl Hedge Trimmer STEHL-100
Trimmer-2124	06/15/2009	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2180	06/15/2009	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2191	06/15/2009	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2199	06/15/2009	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2282	06/15/2009	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2284	06/15/2009	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2295	06/15/2009	KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-2341	02/18/2010	KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-2345	02/18/2010	KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-2377	01/05/2010	Echo Hedge Trimmer ECESHC265

Fixed Asset Listing

January 18, 2013

Item	Purchase Date	Purchase Description
Trimmer-2393	01/05/2010	Echo Hedge Trimmer ECESHC265
Trimmer-2405	09/17/2009	2009 KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-2406	01/05/2010	Echo Hedge Trimmer ECESHC265
Trimmer-2407	09/17/2009	2009 KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-2410	09/17/2009	2009 KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-2412	02/18/2010	2009 KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-2429	01/05/2010	Echo Hedge Trimmer ECESHC265
Trimmer-2509	07/01/2010	KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-2511	07/01/2010	KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-2516	07/01/2010	KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-2517	07/01/2010	KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-2662	06/15/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2664	06/15/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2665	06/15/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2668	06/15/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2702	06/15/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2704	06/15/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2706	06/15/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2717	06/15/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2720	06/15/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-2734	01/21/2010	2009 KAW 44" Hedge Trimmer KHS1100-B1
Trimmer-2760	06/15/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-3021	10/13/2008	Echo Trimmer SRM280T
Trimmer-3069	10/13/2008	Echo Trimmer SRM280T
Trimmer-3724	07/08/2008	Shindaiwa T270A Trimmer
Trimmer-3725	07/08/2008	Shindaiwa T270A Trimmer
Trimmer-3790	07/08/2008	Shindaiwa T270A Trimmer
Trimmer-3900	07/08/2008	Echo Hedge Trimmer ECESHC265
Trimmer-3932	07/08/2008	Echo Hedge Trimmer ECESHC265
Trimmer-3990	07/08/2008	Shindaiwa T270A Trimmer
Trimmer-3991	07/08/2008	Shindaiwa T270A Trimmer
Trimmer-4086	07/31/2008	Shindaiwa T270A Trimmer
Trimmer-4087	07/31/2008	Shindaiwa T270A Trimmer
Trimmer-4170	07/08/2008	Echo Hedge Trimmer ECESHC265
Trimmer-4185	07/08/2008	Echo Hedge Trimmer ECESHC265
Trimmer-4605	09/11/2008	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4613	09/11/2008	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4616	02/18/2010	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4618	02/18/2010	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4787	06/15/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4789	06/15/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4790	06/15/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4792	06/15/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4820	07/01/2011	Shindaiwa SHET282 Trimmer
Trimmer-4821	07/01/2011	Shindaiwa SHET282 Trimmer

Fixed Asset Listing

January 18, 2013

Item	Purchase Date	Purchase Description
Trimmer-4874	07/01/2011	Shindaiwa SHET282 Trimmer
Trimmer-4964	09/17/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4965	01/21/2010	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4987	09/17/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4988	02/18/2010	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4990	09/17/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4991	09/17/2009	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4992	02/18/2010	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4993	01/21/2010	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4995	02/18/2010	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4996	02/18/2010	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4998	02/18/2010	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-4999	02/18/2010	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-5066	09/11/2008	Shindaiwa HT23040 Hedge Trimmer
Trimmer-5099	01/21/2010	2009 KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-5276	07/01/2011	Shindaiwa SHET282 Trimmer
Trimmer-5500	02/15/2011	Shindaiwa SHET282 Trimmer
Trimmer-5501	02/15/2011	Shindaiwa SHET282 Trimmer
Trimmer-5850	02/14/2011	KAW Solid Shaft Trimmer KGT27B-A2 27cc
Trimmer-5954	02/15/2011	Shindaiwa SHEHT231-30 Hedge Trimmer
Trimmer-5955	02/15/2011	Shindaiwa SHEHT231-30 Hedge Trimmer
Trimmer-5985VD	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6042	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6043	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6044	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6058	07/01/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6059	07/01/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6060	07/01/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6061	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6062	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6063	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6070	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6072	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6074	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6075	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6076	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6077	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6078	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6079	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6080	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-6114VD	07/21/2010	KAW Solid Shaft Trimmer KGT27B-A1
Trimmer-7590	02/15/2011	Shindaiwa STEHS45-24 Trimmer
Trimmer-7940	07/01/2011	Shindaiwa SHET282 Trimmer
Trimmer-7941	07/01/2011	Shindaiwa SHET282 Trimmer
Trimmer-9736	07/01/2011	Stihl Hedge Trimmer STEHL-100

TRENCH SAFETY

Bidder acknowledges that included in the appropriate bid items of his bid and in the Total Bid Price are costs for complying with the Florida Trench Safety Act, Florida Statutes 553.60 – 553.64. The bidder further identifies the costs of such compliance to be summarized below:

Trench Safety Measure (Description)	Units of Measure (LF/SF)	Unit (Quantity)	Unit Cost	Extended Cost
A. _____	_____	_____	\$ _____	\$ _____
B. _____	_____	_____	\$ _____	\$ _____
C. _____	_____	_____	\$ _____	\$ _____
D. _____	_____	_____	\$ _____	\$ _____

Total: \$ N/A

The bidder certifies that all trench excavation done within his control in excess of five feet (5') in depth shall be in accordance with the Occupational Safety and Health Administration's excavation safety standards, C.F.R. s. 1926.650 Subpart P., and the Florida Trench Safety Act, Florida Statutes 553.60-553.64.

Failure to complete the above may result in the bid being declared non-responsive.

DATE: 07/24/13 /s/ Orlando Otero
(SIGNATURE)

STATE OF: Florida COUNTY OF: Miami-Dade

PERSONALLY APPEARED BEFORE ME, the undersigned authority,
Orlando Otero who, after first being duly sworn by me,
(Name of Individual Signing)

affixed his/her signature in the space provided above on this 24th day of July, 2013.

Commission # DD 970604

/s/ Betty R. Gerdtz
NOTARY PUBLIC

My Commission Expires: 03/28/14

CERTIFICATION OF RESTRICTIONS ON LOBBYING

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) NO Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit standard Form-LLL, "Disclosure of Lobby Activities," in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclosure accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into, submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of no less than \$10,000 and not more than \$100,000 for each such failure.

Name Orlando Otero

Signature /s/ Orlando Otero
Contractor's Authorized Representative

Dated 7/24/13