
TASK ORDER No. 5 

Dated this______ day of_____________, 2014 

 

FORT LAUDERDALE PUBLIC WORKS DEPARTMENT 

CFL WW REPUMP STATION A – SOIL SAMPLING PLAN PREPARATION, SITE ASSESSMENT 
REPORT ADDENDUM (SARA) AND GROUNDWATER NATURAL ATTENUATION MONITORING 

ONLY PLAN (NAMOP)  

PROFESSIONAL SERVICES 

EE&G Environmental Services, LLC (CONSULTANT) has prepared this task order to provide 
environmental consulting associated with the preparation of a Soil Sampling Plan, Site Assessment 
Report Addendum (SARA), along with the performance of a 1-Year Groundwater Natural Attenuation 
Monitoring Only Plan (NAMOP) at the City of Fort Lauderdale (CFL) WW Repump Station A, located at 
2101 Northwest 6th Street, in Fort Lauderdale, Florida.  The activities are intended to address comments 
within the Broward County Environmental Protection and Growth Management Department’s (EPGMD) 
correspondence dated April 3, 2014, along with agreements between the CITY, the CONSULTANT and 
the EPGMD in a telephone conference call conducted on April 17, 2014.   

The services will be provided in accordance with the rates established under the Master Agreement 
between EE&G and the City of Fort Lauderdale (City), RFQ 616-10632 General Environmental 
Engineering Consultant Services, which was approved by City Commission on June 21, 2011, as 
extended and amended on June 5, 2012 and extended again on February 19, 2013, and May 20, 2014. 

PROJECT BACKGROUND 

On May 29, 2013, a petroleum discharge occurred from a 550-gallon diesel fuel aboveground storage 
tank (AST), which migrated onto open ground adjoining the tank.  In June 2013, the CONSULTANT 
mobilized to the facility, conducted partial source removal of the accessible petroleum-affected soils (~ 65 
tons) and prepared an Initial Remedial Action Report (IRA).  The IRA report documented that the impact 
extended thru the vadose zone (dry) soils and into the groundwater table, where free floating product 
(FFP) was encountered.  The IRA Report recommended additional assessment, along with the 
preparation of a Site Assessment Report (SAR) to document the extent & magnitude of the remaining 
impacted area.   

In March 2014, the CONSULTANT prepared a SAR for the former diesel spill.  The SAR noted that 1) the 
petroleum-affected soils that remained in-place appeared to be largely isolated to the spill area & 
extended under the generator slab and building; 2) that FFP was present, but only in one monitoring well  
in the center of the spill area; 3) that the petroleum-affected groundwater appeared to be largely isolated 
to the spill area; and 4) that horizontal and vertical control of the petroleum-affected groundwater 
appeared to have been achieved & that the impact appeared to be within the property boundaries.  The 
SAR recommended that the CITY begin recovery of the FFP via hand-bailing, drumming and offsite 
disposal thru a licensed waste hauler, along with the performance of a 1-year Groundwater NAMOP.  
Following the performance of a 1-year Groundwater NAMOP, it was recommended that the CITY 
complete the requirements for site closure via a No Further Action with Conditions (NFAC) via Risk 
Management Option (RMO) II.    

PROJECT DESCRIPTION 

The scope of this task order is to prepare a Soil Sampling Plan, to conduct additional soil assessment and 
groundwater sampling activities in accordance with the EPGMD-approved Soil Sampling Plan, and to 
perform a 1-year Groundwater NAMOP.  The additional site assessment activities will be reported within a 
SARA, and conducted in accordance with the Florida Department of Environmental Protection (FDEP) 
guidelines established in Chapter 62-780, Florida Administrative Code (FAC) and recommendations & 
Sampling Plan approval of the EPGMD.  NAMOP sampling will be conducted in accordance with the 
FDEP SOPs, per Chapter 62-160, FAC. 
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SCOPE OF SERVICES AND DELIVERABLES 

This task order will cover the services required to conduct the following management and site 
assessment activities: 

• Preparation of a Soil Sampling Plan for soil borings to be located in and around the spill area.  
The Soil Sampling Plan will include figures illustrating the proposed sampling locations, along 
with recommendations for specific sampling intervals and analytical testing.   Two copies of the 
Soil Sampling Plan will be submitted to the EPGMD and two copies to the CITY. 

• Following EPGMD approval of the Soil Sampling Plan, the CONSULTANT will mobilize to the 
facility and via use of a drill rig, advance up to 12 soil borings in and around the spill area.  
Notifications of the field work will be provided in writing to the EPGMD and the CITY at least 72-
hours to mobilization. 
 

• The collection and laboratory analysis of 12 soil samples. 
 

• The collection and laboratory analysis of groundwater samples from four perimeter shallow–
interval monitoring wells and one deeper-interval monitoring well. 
 

• The performance of one groundwater depth-to-water and flow survey. 
 

• The preparation of SARA, which will include a summary of field activities, the results of the 
analyses, site diagrams & summary tables.  The CONSULTANT will deliver two signed and 
sealed original reports to the CITY. 
 

• The performance of a 1-Year Groundwater NAMOP, which will include the quarterly (once every 
three months) sampling and laboratory analysis of groundwater from five shallow-interval 
monitoring wells and one deeper-interval monitoring well. The CONSULTANT will deliver two 
signed and sealed original Quarterly NAMOP reports to the EPGMD and the CITY following each 
event. 

 
The CONSULTANT is responsible for all work of their sub consultants/subcontractors to meet the 
deliverables included on this task order.  Under this task order JAEE Environmental Services, Inc. will 
provide drilling services to collect soil samples, and Florida Spectrum Environmental Services, Inc. will 
provide laboratory testing and analytical services.  Both sub consultants are listed in the Master 
Agreement.  The CONSULTANT shall provide quality assurance reviews for each phase of this task 
order. 

The CONSULTANT shall provide all services described on the tasks herein below: 

Task 1 – Soil Sampling Plan & Field Preparation Activities 

The CONSULTANT shall prepare a Soil Sampling Plan for soil borings to be located in and around the 
spill area.  The Soil Sampling Plan shall include figures illustrating the proposed sampling locations, along 
with recommendations for specific sampling intervals and analytical testing.    

The CONSULTANT shall coordinate staff and subcontractors required to complete the activities included 
in the assessment.  Activities include scheduling of subcontractors and management of personnel to 
complete field activities. Prior to implementation of field activities, the CONSULTANT shall review the 
existing site-specific Health and Safety Plan (HASP) to identify risks associated with the performance of 
the site activities. 

The CONSULTANT shall contact the Sunshine State One Call utility clearance service to mark public 
underground utilities, for the protection of the City; however Sunshine State One Call do not assume 
responsibility for marking private utilities.  Therefore, it is requested that any as-built plans for private 
utilities and underground improvements be provided by the CITY.  The CONSULTANT cannot accept 
responsibility for damage to unmarked private underground utilities that are unknown.   
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The CONSULTANT’S Project Manager and/or Project Director shall provide periodic status 
correspondence and e-mail summaries to document the progress of key tasks, findings and project 
decisions. 

This task is estimated at 27 hours and Not-to-Exceed $2,390 

Deliverables 

The CONSULTANT shall provide two copies of the Soil Sampling Plan to the EPGMD and two copies to 
the CITY. 

The CONSULTANT shall provide the CITY an email summary documenting the timeframe to conduct the 
scope, progress of key tasks, findings and project decisions. 

Task 2 – Additional Soil and Groundwater Assessment Activities for SARA 

The CONSULTANT shall mobilize to the site and advance up to 12 soil borings around the spill area 
using direct-push technology (DPT) drilling techniques via the subcontractor JAEE Environmental 
Services, Inc. (a FL licensed well water drilling company).  The CONSULTANT shall visually inspect the 
soil borings to assess for indications of petroleum staining, FFP, unnatural discoloration or unnatural 
materials.  The soil borings shall be field screened with an organic vapor analyzer (OVA) equipped with a 
flame ionization detector (FID), both with and without the use of a carbon filter.  Following review of the 
OVA/FID field results and visual observations, the CONSULTANT shall collect up to 12 soil samples from 
the 12 soil borings.  The sampling shall be conducted to provide additional information regarding the 
vertical and horizontal delineation of the petroleum-affected vadose zone soils that remain in-place, and 
to confirm that two-feet of clean fill was present about the affected materials that remain in-place.  The 12 
soil samples shall be analyzed for the following parameters: 

• Volatile Organic Compounds (VOCs) by EPA Method 8260 
• Polynuclear Aromatic Hydrocarbons (PAHs) by EPA Method 8270 
• Total Petroleum Hydrocarbons (TPHs) by Method FL-PRO 

The CONSULTANT shall collect groundwater samples from the source well (if FFP is gone), four 
perimeter shallow-interval monitoring wells (MW-2 thru MW-5) and one deeper-interval monitoring well 
(DW-1).  In order to collect samples representative of aquifer conditions, stabilization data including pH, 
conductivity, turbidity, temperature and dissolved oxygen shall be collected during the purging of the 
monitoring wells.  Following stabilization, CONSULTANT shall collect groundwater samples into pre-
cleaned laboratory-provided glassware, place them on ice, and transport them to a laboratory for the 
following analyses: 

• VOCs by EPA Method 8260 
• PAHs by EPA Method 8270 
• TPHs by Method FL-PRO 

CONSULTANT shall containerize purge water from the source area into a 55-gallon drum, which 
CONSULTANT shall label and stage onsite in an area agreed upon by the CITY.  The task order includes 
the costs to dispose of up to three 55-gallon drums of petroleum-affected purge water and the product 
recovery (generated by the city) via the subcontractor Everglades Waste Removal Services (a licensed 
waste hauler). The CONSULTANT assumes the characterization data collected during the initial 
groundwater assessment in March 2014 will be adequate to acquire disposal approval. 
 
Sampling shall be conducted in accordance with FDEP’s Standard Operating Procedures (SOPs), as 
specified in QA Rule Chapter 62-160 FAC.  Samples shall be transported by the CONSULTANT for 
analysis to the subcontractor Florida Spectrum Environmental, a National Environmental Laboratory 
Accreditation Conference (NELAC) certified laboratory. 

This task is estimated at 81 hours and Not-to-Exceed $16,150 
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Deliverables 

The CONSULTANT shall provide two copies of a SARA to the EPGMD and two copies to the CITY.  The 
SARA report shall include a summary of field activities, assessment results (OVA and laboratory 
analyses), a site diagram showing sampling locations, a groundwater depth-to-water and flow survey, 
recommendations, etc. 

Task 3 – One Year Groundwater Natural Attenuation Monitoring Only Plan (NAMOP) Activities 

The CONSULTANT shall implement of a 1-year Natural Attenuation Monitoring Only Plan (NAMOP).  The 
NAMOP shall include the collection of groundwater samples on a quarterly basis, along with the 
preparation and submittal of a NAMOP report following each sampling event.  NAMOP sampling will be 
conducted in accordance with the FDEP SOPs, per Chapter 62-160, FAC.  Select samples will be 
transported by the CONSULTANT to a NELAC-certified laboratory for analysis.  
 
Monitoring wells to be included within each Groundwater NAMOP event shall include MW-1 thru MW-5 
and DW-1.  Groundwater samples from each well (per quarter) shall be laboratory analyzed for the 
following parameters: 
 

• VOCs by EPA Method 8260 
• PAHs by EPA Method 8270 
• TPHs by Method FL-PRO 

The CONSULTANT shall perform depth-to-water and groundwater elevation surveys during each NAMOP 
sampling event, to assess the general direction of groundwater flow.   Existing top-of-casing data shall be 
utilized during the surveys. 
 
CONSULTANT shall containerize purge water from each of the NAMOP sampling events into 55-gallon 
drums, which CONSULTANT shall label and stage onsite in an area agreed upon by the CITY.  The task 
order includes the costs to dispose of two 55-gallon drum of petroleum-affected purge water via the 
subcontractor Everglades Waste Removal Services. 
 
This task is estimated at 106 hours and Not-to-Exceed $18,680 

Deliverables 

The CONSULTANT shall provide Quarterly Groundwater NAMOP reports for each sampling event.   The 
reports shall include associated figures, attachments and supporting documentation.  The reports shall be 
signed and sealed by a Professional Geologist.  Two copies of each report shall be submitted to the 
EPGMD and two copies to the CITY.   
 
See Attachment 1 for checklist of items to be included for tasks and deliverables 

 
PROJECT ASSUMPTIONS  

 
• The CONSULTANT shall not start the work until provided a written Notice to Proceed from the 

City. 
 

• Working hours at the site shall be coordinated with the City. 
 

• The CITY shall be considered the generator for the disposal of the petroleum-affected 
groundwater; however, the CONSULTANT shall be authorized to sign on behalf of the CITY 
during the disposal approval and hauling process.    
 

• The recovery of FFP located within source area monitoring well MW-1 shall be conducted by the 
CITY, and that the FFP shall be adequately recovered by the time the NAMOP sampling 
activities occur so that this well can be included within the sampling regimen.   
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CITY’S RESPONSIBILITIES 

• The CONSULTANT’S project manager or a designated representative shall coordinate the project 
with the CITY’S appointed project manager. 

 
• A CITY inspector shall be present to observe the work at the site. The CITY shall coordinate 

access to the site. 
 

• Permit fees if required (i.e. County, will be paid by the City).  A three week processing time is 
required for the City to provide a check for permit fees. 

ADDITIONAL SERVICES 

If authorized in writing by the CITY as an amendment to this Task Order, the CONSULTANT shall furnish, 
or obtain from others, Additional Services of the types listed in Exhibit A of the Master Agreement.  The 
CITY, as indicated in the Master Agreement, will pay for these services.  In the event that additional 
assessment or a remediation plan is required, these additional services may begin with a meeting 
between CONSULTANT and the CITY to discuss the findings presented in the summary reports and the 
resultant requirements that may have to be met from regulatory agencies. 

PERFORMANCE SCHEDULE  

The CONSULTANT shall perform the services identified in Task 1 through Task 2 inclusive within 45 
working days of written Notice to Proceed. The CONSULTANT shall perform the services identified in 
Task 3 inclusive within 365 working days of written Notice to Proceed.  

METHOD OF COMPENSATION  

The services performed shall be accomplished using the Not-to-Exceed method of compensation. A fee 
schedule and cost breakdown for reimbursable expenditures is included on Exhibit A. 

TERMS OF COMPENSATION 

Services shall be provided for the following Not to Exceed amounts: 

Task 
No Task Title 

Labor Fees 
Total Consultant Sub consultant 

1 Soil Sampling Plan Preparation & 
Field Activities $2,390  

$ $2,390 

2 Additional Soil and Groundwater 
Site Assessment Activities $7,035  

$ $7,035 

3 1-Year Groundwater NAMOP 
Activities $9,310 $ $9,310 

All tasks $ 18,735 
Task 
No Description Equipment and Material Costs Total Consultant Sub consultant 
2 Additional Soil and Groundwater 

Site Assessment Activities 
 
$ 665 

 
$ 8,450 $ 9,115 

3 1-Year Groundwater NAMOP 
Activities $ 1,070 $ 8,300 $ 9,370 

All Equipment and Material Costs $ 18,485  
 

TOTAL $ 37,220 

The total number of hours for the project is 214 for CONSULTANT and 0 for sub 
consultant. 
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CITY CONTACTS 

Requests for payments should be directed to City of Fort Lauderdale Accounts Payable via e-mail to 
AcctsPayble@FortLauderdale.gov.  All other correspondence and submittals should be directed to the 
attention of Mr. Todd Hiteshew (THiteshew@fortlauderdale.gov) Environmental Services Manager, Public 
Works Department at the address shown below.  Please be sure that all correspondence refers to the 
City project number and title as stated above. 

City of Fort Lauderdale 
City Hall, 5th Floor – Public Works Department 
100 North Andrews Avenue 
Fort Lauderdale, FL 33301 

CONSULTANT CONTACTS 

The CONSULTANT shall designate a Project Manager to be responsible for all contractual matters and 
technical matters as they pertain to this task order. 

EE&G Environmental Services, LLC 
5751 Miami Lakes Drive 
Miami Lakes, Florida 33014 
c/o Mr. Adam Brosius 
abrosius@eeandg.com 
Cell: (305) 710-7014 
Office: (305) 374-8300 
Fax: (305) 374-9004 

 
 IN WITNESS WHEREOF, the CITY and the CONSULTANT execute this Task Order No. 
5 as follows: 

 
      CITY OF FORT LAUDERDALE: 
  
      By:__________________________________ 

    LEE R. FELDMAN, City Manager 
 
 
(SEAL)     ATTEST: 
 
      _________________________________ 
 JONDA K. JOSEPH, City Clerk 
 
 

Approved as to form:  
 
__________________________________ 
Assistant City Attorney 
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EXHIBIT A - - FEE SCHEDULE, REIMBURSABLES AND OTHER COSTS 

CONSULTANT (in accordance with Master Agreement) 
        

  Fee Schedule 

Total 
Hours 

Labor Cost 
($) 

    

Labor Category Professional 
Geologist 

Project 
Professional Field Scientist CADD Senior 

Draftsperson 
Administrative 

Assistant     

Percent Utilization 17.2% 47.7% 26.8% 5.8% 2.6%     

Labor Rate $140/hr $95/hr $75/hr $60/hr $40/hr     

Task No. Task Title 

Hrs. 
Subtotal 

($) Hrs. 
Subtotal 

($) Hrs. 
Subtotal 

($) Hrs. 
Subtotal 

($) Hrs. 
Subtotal 

($) 

    

1 
Soil Sampling 

Plan and 
Field Prep 

5 700 12 1140 2 150 4 240 4 160 27  $     2,390      

2 

Additional 
Site 

Assessment 
for SARA 

6 840 40 3800 25 1875 6 360 4 160 81  $     7,035      

3 1-Year 
NAMOP 12 1680 42 3990 40 3000 8 480 4 160 106  $     9,310      

Totals 23 3220 94 8930 67 5025 18 1080 12 480 214  $   18,735      

Equipment and Material Costs (in accordance with Master Agreement)  

   
 

Task No. Task 
Description EE&G Equipment and Material Description Cost ($) 

2 Additional Site 
Assessment 

Organic Vapor Analyzer (1) at $150 per day  $                   150  

Soil and Groundwater Sampling Equipment & PPE (1) at $150 per day  $                   150  

55-gallon Drum for Purge Water (3) at $65 each 1  $                   195  

Truck Rental/Mileage (2) at $85 per day  $                   170  

3 
1-year 

Groundwater 
NAMOP 

Groundwater Sampling Equipment & PPE (4) at $150 per day  $                   600  

55-gallon Drums for Purge Water (2) at $65 each 1  $                   130  

Truck Rental/Mileage (4) at $85 per day  $                   340  

Equipment and 
Material Costs 
Subtotal     

 $               1,735  
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Sub-Consultant Costs (in accordance with Master Agreement)  

   
 

Task No. Task 
Description EE&G Equipment and Material Description Cost ($) 

2 Additional Site 
Assessment 

Geoprobe Driller Rate (1) at $1,850 per day 1  $               1,850  

T&D Disposal of (3) 55-g drum of petroleum-affected purge water at 
$250 per drum 2  $                   750  

(12) Soil samples for analysis of VOC, PAH and TPH at $325 per 
sample 3  $               3,900  

(6) Groundwater samples for analysis of VOC, PAH and TPH at $325 
per sample 3  $               1,950  

3 
1-year 

Groundwater 
NAMOP 

T&D Disposal of (2) 55-g drum of petroleum-affected purge water at 
$250 per drum 2  $                   500  

(24) Groundwater samples for analysis of VOC, PAH and TPH at $325 
per sample 3  $               7,800  

Sub-consultant Costs 
Subtotal      $             16,750  

    Total for Task Order =   $       18,485  

Notes: 
  

 
1 This service will be performed by JAEE Environmental Services, Inc.  
2 This service will be performed by Everglades Waste Removal  
3 This service will be performed by Florida Spectrum Environmental Services, Inc.  
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