CITY OF FORT LAUDERDALE
CONSTRUCTION AGREEMENT

THIS AGREEMENT made and entered into this 19th day of August, 2014, by and
between the City of Fort Lauderdale, a Florida municipal corporation (City) and Molloy Bros.
Inc., (Contractor), (parties);

WHEREAS, the City desires to retain a contractor for the Project as expressed in its
Invitation to Bid No., 343-11405, Project Number, 11905, which was opened on June 26,
2014; and,

WHEREAS, the Contractor has expressed its willingness and capability to perform the
necessary work to accomplish the Project.

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual
covenants and conditions contained herein and for other good and valuable consideration,
the receipt and sufficiency is hereby acknowledged, agree as follows:

ARTICLE 1 — DEFINITIONS

Whenever used in this Agreement or in other Contract Documents, the following terms have
the meanings indicated which are applicable to both the singular and plural forms:

1.1 Agreement — This written agreement between the City and the Contractor covering the
work to be performed including other Contract Documents that are attached to or
incorporated in the Agreement.

1.2  Application for Payment — The form accepted by the City which is to be used by the
Contractor in requesting progress or final payment and which is to include such
supporting documentation as is required by the Contract Documents

1.3 Approve — The word approve is defined to mean review of the material, equipment or
methods for general compliance with design concepts and with the design concepts
and with the information given in the Contract Documents. It does not imply a
responsibility on the part of the City to verify in every detail conformance with plans
and specifications.

1.4  Bid — The offer or Bid of the Contractor submitted on the prescribed form setting forth
the total prices for the Work to be performed.

1.5 Bid Documents —This Agreement, advertisement for Invitation to Bids, the Instructions
to Bidders, the Bid Form (with supplemental affidavits and agreements), the Contract
Forms, General Conditions, the Supplementary Conditions, the Specifications, and the
Plans, which documents all become an integral part of the Contract Documents.

1.6  Certificate of Substantial Completion - Certificate provided by the City certifying that all
Work, excluding the punch list items, has been completed, inspected, and accepted by
the City.
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1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

Change Order - A change order is defined as a written order to a contractor approved
by the city, authorizing a revision of an underlying agreement between the city and a
contractor that is directly related to the original scope of work or an adjustment in the
original contract price or the contract time directly related to the original scope of work,
issued on or after the effective date of the contract.

City — The City of Fort Lauderdale, Florida including but not limited to its employees,
agents, officials, representatives, contractors, subcontractors, volunteers, successors
and assigns, with whom the Contractor has entered into the Agreement and for whom
the Work is to be provided. The Project Manager, or designee, shall be the authorized
agent for the City unless otherwise specified.

Contract Documents — The Contract Documents shall consist of this Agreement,
Exhibits to this Agreement, Public Construction Bond, Performance Bond, Payment
Bond and Certificates of Insurance, Notice of Award and Notice to Proceed, General
Conditions as amended by the Special Conditions, Technical Specifications,
Plans/Drawings, Addenda, Bid Form and supplement Affidavits and Agreements, all
applicable provisions of State and Federal Law and any modification, including Change
Orders or written amendments duly delivered after execution of Agreement, Invitation to
Bid, Instructions to Bidders and Bid Bond, Contractor’s response to the City’s Invitation
to Bid, Schedule of Completion, Schedule of Values, all amendments, modifications
and supplements, change orders and work directive changes issued on or after the
Effective Date of the Agreement, as well as any additional documents that are required
to be submitted under the Agreement.

Permits on file with the City and or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement. A copy of all
permits shall be given to the City for inclusion in the Contract Documents. Terms of
permits shall be met prior to acceptance of the Work and release of the final payment.

Contract Price — The monies payable to the Contractor by the City under the Contract
Documents and in accordance with the line item unit prices listed in the Bid.

Contract Time — The number of calendar days stated in the Agreement for the
completion of the Work. The dates on which the work shall be started and shall be
completed as stated in the Notice to Proceed.

Contractor — The person, firm, company, or corporation with whom the City has
entered into the Agreement, including but not limited to its employees, agents,
representatives, contractors, subcontractors, their subcontractors and their other
successors and assigns.

Day — A calendar day of twenty-four (24) hours ending at midnight.

Defective — An adjective which when modifying the word “Work” refers to work that is
unsatisfactory, faulty, or deficient, or does not conform to the Contract Documents or
does not meet the requirements of any inspection, test or approval referred to in the
Contract Documents, or has been damaged prior to the Project Manager’s
recommendation of final payment.
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

Effective Date of the Agreement — The effective date of the agreement shall be the
date the City Commission approves the work. The contractor shall provide all required
payment and performance bonds and insurances to the City within ten (10) Calendar
days following the City Commission approval. Upon verification of all bonds and
insurances, the City will issue a notice to proceed (NTP) to the Contractor. Contract
time will commence on the date when the Notice to Proceed is issued. The Contractor
shall commence the work immediately upon receipt of the Notice to Proceed. Failure
of the contractor to proceed with the work will constitute nonperformance of the
Contractor and would be ground for termination of the contract per ARTICLE 17 of the
agreement.

Final Completion Date — The date the Work is completed, including completion of the
final punch list, and delivered along with those items specified in the Contract
Documents and is accepted by the City.

Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic,
flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged
storage in quantities that could pose a threat to life, property, or the environment
defined in Section 101(14) of Comprehensive Environmental Response,
Compensation and Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR
171.8 as a substance or material designated by the Secretary of Transportation to be
capable of posing an unreasonable risk to health, safety, and property when
transported in commerce and which has been so designated.

Hazardous Substance - As defined by Section 101(14) of the Comprehensive
Environmental Response, Compensation and Liability Act; any substance designated
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound,
mixture, solution or substance designated pursuant to Section 102 identified under or
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any
waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant
listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical
substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The
term does not include petroleum, including crude oil or any fraction thereof, which is
not otherwise specifically listed or designated as a hazardous substance in the first
sentence of this paragraph, and the term does not include natural gas, natural gas
liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas
and such synthetic gas}.

Hazardous Waste - Those solid wastes designated by OSHA in accordance with 40
CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any
material that is subject to the Hazardous Waste Manifest requirements of the EPA
specified in 40 CFR Part 262.

Holidays - Those designated non-work days as established by the City Commission of
the City of Fort Lauderdale.

Inspection — The term “inspection” and the act of inspecting as used in this Agreement
is defined to mean the examination of construction to ensure that it conforms to the
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1.22

1.23

1.24

1.25

1.26

1.27

1.28

1.29

1.30

131

1.32

design concept expressed in the plans and specifications. This term shall not be
construed to mean supervision, superintending and/or overseeing.

Notice of Award - The written notice by City to the Contractor stating that upon
compliance by the Contractor with the conditions precedent enumerated therein, within
the time specified that the City will sign and deliver this Agreement.

Notice to Proceed — A written notice given by the City to the Contractor fixing the date
on which the Contract Time will commence to run and on which the Contract Time will
end.

Plans - The drawings which show the character and scope of the work to be performed
and which have been prepared or approved by the City and are referred to in the
Contract Documents.

Premises (otherwise known as Site or Work Site) — means the land, buildings,
facilities, etc. upon which the Work is to be performed.

Project — The total construction of the Work to be provided as defined in the Contract
Documents.

Project Manager - The employee of the City, or other designated individual who is
herein referred to as the Project Manager, will assume all duties and responsibilities
and will have the rights and authorities assigned to the Project Manager in the contract
Documents in connection with completion of the Work in accordance with this
Agreement.

Punch List - The City's list of Work yet to be done or be corrected by the Contractor,
before the Final Completion date can be determined by the City.

Record Documents - A complete set of all specifications, drawings, addenda,
modifications, shop drawings, submittals and samples annotated to show all changes
made during the construction process.

Record Drawings or "As-Builts” - A set of drawings which show significant changes in
the work made during construction and which are usually based on drawings marked
up in the field and other data furnished by the contractor. These documents will be
signed and sealed by the Engineer of Record or a Professional Land Surveyor
licensed in the State of Florida.

Substantially Completed Date — A date when the Contractor has requested in writing,
stating that the Work is substantially completed and is ready for an inspection and
issuance of a final punch list for the Project.

Work — The entire completed delivered product or the various separately identifiable
parts thereof required to be furnished under the Contract Documents. Work is the
result of performing services, furnishing labor and furnishing and incorporating material
and equipment into the product, all as required by the Contract Documents.
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2.1

2.2

ARTICLE 2 — SCOPE OF WORK

The Contractor shall complete all work as specified or indicated in the Contract
Documents. The Project for which the Work under the Contract Documents may be
the whole or only part is generally described as follows:

ANNUAL UTILITIES RESTORATION
ITB 343-11405 PROJECT 11905

All Work for the Project shall be constructed in accordance with the Drawings and
Specifications. The Work generally involves:

PROJECT DESCRIPTION

The work includes repairing gravity sewer mains, as well as other sanitary sewer repairs and
construction, limited storm sewer, pressure pipe repairs and construction and related work as
needed at various locations throughout the City and the City’s utility service area, and
associated roadway and right-of-way restoration.

2.3

3.1

Within ten (10) days of the execution of this Agreement, the Contractor shall submit a
Construction Schedule, Schedule of Values and a listing of those subcontractors that
will be utilized by the Contractor. The general sequence of the work shall be
submitted by the Contractor and approved by the City before any work commences.
The City reserves the right to issue construction directives necessary to facilitate the
Work or to minimize any conflict with operations.

ARTICLE 3 — PROJECT MANAGER

The Project Manager is hereby designated by the City as Stan Edwards, whose
address is 100 N. Andrews Avenue, 4™ Floor, Fort Lauderdale, FL 33301. The Project
Manager will assume all duties and responsibilities and will have the rights and
authorities assigned to the Project Manager in the Contract Documents in connection
with completion of the Work in accordance with this Agreement.

ARTICLE 4 — CONTRACT DOCUMENTS

The Contract Documents which comprise the entire Agreement between the City and
Contractor are attached to this Agreement, are made a part hereof and consist of the

following:

4.1  This Agreement.

4.2  Exhibits to this Agreement (Plans (sheets [ N/A ] to [ N/A ] inclusive).

4.3 Public Construction Bond, Performance Bond, Payment Bond and Certificates of
Insurance.

4.4  Notice of Award and Notice to Proceed.
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4.5

4.6

4.7

4.8

4.9

4.10

411

4.12

4.13

4.14

4.15

4.16

General Conditions as amended by the Special Conditions.
Technical Specifications.

Plans/Drawings

Addenda number 1 through 4, inclusive.

Bid Form and supplement Affidavits and Agreements.

All applicable provisions of State and Federal Law and any modification, including
Change Orders or written amendments duly delivered after execution of Agreement.

Invitation to Bid No., 343-11405, Instructions to Bidders, and Bid Bond.

Contractor’s response to the City’s Invitation to Bid No., 343-11405, dated June 26,
2014.

Schedule of Completion and Schedule of Values.

All amendments, modifications and supplements, change orders and work directive
changes issued on or after the Effective Date of the Agreement.

Any Additional documents that are required to be submitted under the Agreement.

Permits on file with the City and or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement. A copy of all
permits shall be given to the City for inclusion in the Contract Documents. Terms of
permits shall be met prior to acceptance of the Work and release of the final payment.

There are no Contract Documents other than those listed in this Article 4. The Contract
Documents may only be altered, amended, or repealed in accordance with the provisions of
the terms of this Agreement.

In the event of any conflict between the documents or any ambiguity or missing specification
or instruction, the following priority is established:

a. Specific direction from the City Manager (or designee)

b. This Agreement dated August 19, 2014, and any attachments.

c. Invitation to Bid No., 343-11405, and the specifications prepared by the City.

d. Contractor’s response to the City’s Invitation to Bid No., 343-11405, dated June 26,
2014.

e. Schedule of Values.

f. Schedule of Completion.
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If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the
Contract Documents, Contractor shall so report to the Project Manager, in writing, at once
and before proceeding with the Work affected shall obtain a written interpretation or
clarification from the City.

It is the intent of the specifications and plans to describe a complete Project to be constructed
in accordance with the Contract Documents. Any Work that may reasonably be inferred from
the specifications or plans as being required to produce the intended result shall be supplied
whether or not it is specifically called for. When words which have a well-known technical or
trade meaning are used to describe Work, materials, or equipment, such works shall be
interpreted in accordance with such meaning. Reference to standard specifications, manuals
or codes of any technical society, organization or associations, or to the code of any
governmental authority whether such reference be specific or implied, shall mean the latest
standard specification, manual or code in effect as of the Effective Date of this Agreement,
except as may be otherwise specifically stated. However, no provision of any referenced
standard specification, manual or code (whether or not specifically incorporated by reference
in the Contract Documents) shall change the duties and responsibilities of the City, the
Contractor, or any of their agents or employees from those set forth in the Contract
Documents.

ARTICLE 5 - CONTRACT TIME

5.1 The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall
commence within N/A calendar days of the date of the Purchase Order/Notice to
Proceed.

5.2 The Work shall be Substantially Completed within N/A calendar days after the date
when the Contract Time commences to run as provided in the Notice to Proceed.

5.3 The Work shall be finally completed on the Final Completion Date and ready for final
payment in accordance with this Agreement within N/A calendar days after the date
when the Contract Time commences to run as provided in the Notice to Proceed.

5.4  The initial contract term shall commence upon date of award by the City and shall
expire _1 _year from that date. The City reserves the right to extend the contract for
_3 _additional _1_year terms, providing all terms conditions and specifications remain
the same, both parties agree to the extension, and such extension is approved by the
City.

5.5 In the event services are scheduled to end because of the expiration of this contract,
the Contractor shall continue the service upon the request of the City as authorized by
the awarding authority. The extension period shall not extend for more than ninety
(90) days beyond the expiration date of the existing contract. The Contractor shall be
compensated for the service at the rate in effect when this extension clause is invoked
by the City.

ARTICLE 6 — CONTRACT PRICE

6.1 City shall pay Contractor for performance of the Work in accordance with Article 7,
subject to additions and deletions by Change Order, as provided for in this Agreement.
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6.2

6.3

7.1

7.2

7.3

7.4

7.5

7.6

The parties expressly agree that the Contract Price, which shall not exceed the
amount of $699,745.50. constitutes the total maximum compensation payable to
Contractor for performing the Work, plus any Work done pursuant to a Change
Order. The Contract Price is in accordance with the line item unit prices listed in the
Bid. Line items are based on a unit price cost multiplied by a defined quantity. Any
additional duties, responsibilities and obligations assigned to or undertaken by
Contractor shall be at Contractor’s expense without change to the Contract Price.

The Contract Price constitutes the compensation payable to Contractor for performing
the Work plus any Work done pursuant to a Change Order. All duties, responsibilities
and obligations assigned to or undertaken by Contractor shall be at Contractor’s
expense without change in the Contract price.

ARTICLE 7 - PAYMENT PROCEDURES

Contractor shall submit Applications for Payment in accordance with the Contract
Documents. Applications for Payment will be processed by City as provided in the
General Conditions.

Progress Payments. City shall make progress payments on account of the Contract
Price on the basis of Contractor's monthly Applications for Payment, which shall be
submitted by the Contractor between the first (1%) and the tenth (10™) day after the
end of each calendar month for which payment is requested. All progress payments
will be made on the basis of the progress of the Work completed.

Prior to Final Completion, progress payments will be made in an amount equal to
ninety percent (90%) of the value of Work completed less in each case the aggregate
of payments previously made.

Final Payment. Upon final completion of the Work in accordance with the General
Conditions, as may be supplemented, the City shall pay Contractor an amount
sufficient to increase total payments to one-hundred percent (100%) of the Contract
Price. However, not less than ten percent (10%) of the Contract Price shall be
retained until Record Drawings (as-builts), specifications, addenda, modifications and
shop drawings. Including all manufacturers’ instructional and parts manuals are
delivered to and accepted by the City.

The City shall make payment to the Contractor in accordance with the Florida Prompt
Payment Act, Section 218.70, Florida Statutes.

The City shall make payment to the Contractor through utilization of the City’s P-Card
Program.

ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS

In order to induce the City to enter into this Agreement, Contractor makes the following
representations upon which the City has relied:

8.1

Contractor is qualified in the field of public construction and in particular to perform the
Work and services set forth in this Agreement.
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8.2

8.3

8.4

8.5

8.6

8.7

8.8

Contractor has visited the Work Site, has conducted extensive tests, examinations and
investigations and represents and warrants a thorough familiarization with the nature
and extent of the Contract Documents, the Work, locality, soil conditions, moisture
conditions and all year-round local weather and climate conditions (past and present),
and, in reliance on such tests, examination and investigations conducted by Contractor
and the Contractor's experts, has determined that no conditions exist that would in any
manner affect the Proposed Price and that the project can be completed for the
Proposed Price submitted within the Contract Time as defined in this Agreement.
Furthermore, Contractor warrants and confirms that he is totally familiar with,
understands and obligates Contractor to comply with all federal, state and local laws,
ordinances, rules, regulations and all market conditions that affect or may affect the
cost and price of materials and labor needed to fulfill all provisions of this Agreement
or that in any manner may affect cost, progress or performance of the Work.

The Contractor has satisfied itself as to the nature and location of the Work under the
Contract Documents, the general and local conditions of the Project, particularly those
bearing upon availability of transportation, disposal, handling and storage of materials,
availability of labor, water, electric power, and roads, the conformation and conditions
at the ground based on City provided reports, the type of equipment and facilities
needed preliminary to and during the prosecution of the Work and all other matters
which can in any way affect the Work or the cost thereof under the Contract
Documents.

The Contractor has also studied carefully all reports of investigations and tests of
subsurface and latent physical conditions at the site or otherwise affecting cost,
progress or performance of the Works, and finds and has further determined that no
conditions exist that would in any manner affect the Proposed Price and that the
project can be completed for the Proposed Price submitted.

Contractor has made or caused to be made examinations, investigations, tests and
studies of such reports and related data in addition to those referred to in Paragraphs
8.2, 8.3 and 8.4 above as he deems necessary for the performance of the Work at the
Contract Prices, within the Contract Time and in accordance with the other terms and
conditions of the Contract Documents; and no additional examinations, investigations,
tests, reports or similar data are, or will be, required by Contractor for such purposes.

Contractor has correlated the results of all such observations, examinations,
investigations, tests, reports and data with the terms and conditions of the Contract
Documents.

Contractor has given City written notice of all conflicts, errors or discrepancies that he
has discovered in the Contract Documents and the written resolution by City is
acceptable to the Contractor.

Labor

8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey
and lay out the Work and perform construction as required by the Contract
Documents. The Contractor shall at all times maintain good discipline and
order at the site.
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8.9

8.10

8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of
reading and thoroughly understanding the drawings and specifications, as the
Contractor's agent on the Work, who shall, as the Contractor's agent,
supervise, direct and otherwise conduct the Work.

8.8.3 The Contractor shall designate the superintendent on the job to the City, in
writing, immediately after receipt of the Notice to Proceed. The Contractor
understands and agrees that the superintendent’s physical presence on the job
site is indispensable to the successful completion of the Work. If the
superintendent is frequently absent from the job site, the Project Manager may
deliver written notice to the Contractor to stop work or terminate the Contract in
accordance with Article 17.

8.8.4 The Contractor shall assign personnel to the job site that have successfully
completed training programs related to trench safety, confined space and
maintenance of traffic. A certified “competent person” shall be assigned to the
job site. Personnel certified by the International Municipal Signal Associations
with Florida Department of Transportation qualifications are required relative to
maintenance of traffic. Failure to pursue the Work with the properly certified
supervisory staff may result in notice to stop work or terminate the Contract in
accordance with Article 17.

Materials:

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances, fuel, power, light,
heat, telephone, water and sanitary facilities and all other facilities and
incidentals necessary for the execution, testing, initial operation and completion
of Work.

8.9.2 All material and equipment shall be of good quality and new, except as
otherwise provided in the Contract Documents. Suppliers shall be selected and
paid by the Contractor; the City reserves the right to approve all suppliers and
materials.

Work Hours: Except in connection with the safety or protection of persons, or the
Work, or property at the site or adjacent thereto, and except as otherwise indicated in
the Supplementary Conditions, all work at the site shall be performed during regular
working hours between 7 a.m. and 6:00 p.m., Monday through Friday. The Contractor
will not permit overtime work or the performance of work on Saturday, Sunday or any
legal holiday (designated by the City of Fort Lauderdale) without the Project Manager’s
written consent at least seventy two (72) hours in advance of starting such work. If the
Project Manager permits overtime work, the Contractor shall pay for the additional
charges to the City with respect to such overtime work. Such additional charges shall
be a subsidiary obligation of the Contractor and no extra payment shall be made to the
Contractor for overtime work. The cost to the Contractor to reimburse the City for
overtime inspection is established at direct-labor and overtime costs for each person
or inspector required. Incidental overtime costs for engineering, testing and other
related services will also be charged to the Contractor at the actual rate accrued.
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8.11

8.12

8.13

8.14

8.15

Patent Fee and Royalties: The Contractor shall pay all license fees and royalties and
assume all costs incident to the use in the performance of the Work or the
incorporation in the Work, or any invention, design, process, product or device which is
the subject of patent rights or copyrights held by others. The Contractor hereby
expressly binds himself or itself to indemnify and save harmless the City from all such
claims and fees and from any and all suits and action of every name and description
that may be brought against City on account of any such claims, fees, royalties, or
costs for any such invention or patent, and from any and all suits or actions that may
be brought against said City for the infringement of any and all patents or patent rights
claimed by any person, firm corporation or other entity.

Permits: The Contractor shall obtain and pay for all permits and licenses. There shall
be no allowance for Contractor markup, overhead or profit for permits and licenses.
The Contractor shall pay all government charges which are applicable at the time of
opening of proposals. It shall be the responsibility of the Contractor to secure and pay
for all necessary licenses and permits of a temporary nature necessary for the
prosecution of Work.

Law and Reqgulations: The Contractor shall give all notices and comply with all laws,
ordinances, rules and regulations applicable to the Work. If the Contractor observes
that the specifications or plans are at variance therewith, the Contractor shall give the
Project Manager prompt written notice thereof, and any necessary changes shall be
adjusted by any appropriate modifications. If the Contractor performs any work
knowing or having reason to know that it is contrary to such laws, ordinances, rules
and regulations, and without such notice to the Project Manager, the Contractor shall
bear all costs arising therefrom; however, it shall not be the Contractor's primary
responsibility to make certain that the specifications and plans are in accordance with
such laws, ordinances, rules and regulations.

Taxes: The Contractor shall pay all sales, consumer, use and other similar taxes
required to be paid by him in accordance with the laws of the City of Fort Lauderdale,
County of Broward, State of Florida.

Contractor Use of Premises: The Contractor shall confine construction equipment, the
storage of materials and equipment and the operations of workmen to areas permitted
by law, ordinances, permits and/or the requirements of the Contract Documents, and
shall not unreasonably encumber the premises with construction equipment or other
materials or equipment.

The Contractor shall not enter upon private property for any purpose without first
securing the permission of the property owner in writing and furnishing the Project
Manager with a copy of said permission. This requirement will be strictly enforced,
particularly with regard to such vacant properties as may be utilized for storage or
staging by the Contractor.

The Contractor shall conduct his work in such a manner as to avoid damage to
adjacent private or public property. Any damage to existing structures of work of any
kind, including permanent reference markers or property corner markers, or the
interruption of a utility service, shall be repaired or restored promptly at no expense to
the City or property owner.
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8.16

8.17

8.18

The Contractor will preserve and protect all existing vegetation such as trees, shrubs
and grass on or adjacent to the site which do not reasonably interfere with the
construction, as determined by the Project Manager. The Contractor will be
responsible for repairing or replacing any trees, shrubs, lawns and landscaping that
may be damaged due to careless operation of equipment, stockpiling of materials,
tracking of grass by equipment or other construction activity. The Contractor will be
liable for, or will be required to replace or restore at no expense to the City all
vegetation not protected or preserved as required herein that may be destroyed or
damaged.

During the progress of the work, the Contractor shall keep the premises free from
accumulations of waste materials, rubbish and debris resulting from the Work. At the
completion of the Work, the Contractor shall remove all waste materials, rubbish and
debris from and about the premises as well as all tools, appliances, construction
equipment and machinery, and surplus materials and shall leave the site clean and
ready for occupancy by the City. The Contractor shall restore to their original condition
those portions of the site not designated for alteration by the Contract Documents at
no cost to the City.

Project Coordination: The Contractor shall provide for the complete coordination of
the construction effort. This shall include, but not necessarily be limited to,
coordination of the following:

8.16.1 Flow of material and equipment from suppliers.

8.16.2 The interrelated work with affected utility companies.

8.16.3 The interrelated work with the City where tie-ins to existing facilities are
required.

8.16.4 The effort of independent testing agencies.

8.16.5 Notice to affected property owners as may be directed by the Project Manager.

Project Record Documents and As-Builts (Record Drawings): The Contractor shall
keep one record copy of all specifications, plans addenda, modifications, shop
drawings and samples at the site, in good order and annotated to show all changes
made during the construction process. These shall be available to the Project
Manager for examination and shall be delivered to the Project Manager upon
completion of the Work. Upon completion of the project and prior to final payment, an
as-built (record drawings) of the Project shall be submitted to the Project Manager.
The as-built drawings shall be signed and sealed by a Florida Registered Professional
Surveyor and Mapper, Engineer, Architect or Landscape Architect depending on the
type of drawing.

Safety and Protection:

8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising
all safety precautions and programs in connection with the Work. The
Contractor shall take all necessary precautions for the safety of, and shall
provide the necessary protection to prevent damage, injury or loss to:

8.18.1.1 All employees working on the project and other persons who may be
affected thereby.
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8.19

8.20

8.21

8.18.1.2 All the Work and all materials or equipment to be incorporated
therein, whether in storage on or off the site.

8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures and utilities not
designated for removal, relocation or replacement in the course of
construction.

8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules,
regulations and orders of any public body having jurisdiction for the safety of
persons or property or to protect them from damage, injury or loss; and shall
erect and maintain all necessary safeguards for such safety and protection.
The Contractor shall notify owners of adjacent property and utilities when
execution of the Work may affect them at least seventy two (72) hours in
advance (unless otherwise required). All damage, injury or loss to any property
caused, directly or indirectly, in whole or in part by the Contractor, any
subcontractor or anyone directly or indirectly employed by any of them or
anyone for whose acts any of them may be liable, shall be remedied by the
Contractor. The Contractor's duties and responsibilities for safety and
protection of the Work shall continue until such time as all the Work is
completed and accepted by the City.

Emergencies: In emergencies affecting the safety or protection of persons or the
Work or property at the site or adjacent thereto, the Contractor, without special
instruction or authorization from the City is obligated to act to prevent threatened
damage, injury or loss. The Contractor shall give the Project Manager prompt written
notice of any significant changes in the Work or deviations from the Contract
Documents caused thereby.

Risk of Loss: The risk of loss, injury or destruction shall be on the Contractor until
acceptance of the Work by the City. Title to the Work shall pass to the City upon
acceptance of the Work by the City.

Environmental: The Contractor has fully inspected the Premises and agrees, except
as to the presence of any asbestos, to accept the Premises in an “as is” physical
condition, without representation or warranty by the City of any kind, including, without
limitation, any and all existing environmental claims or obligations that may arise from
the presence of any “contamination” on, in or about the Premises. Further, Contractor
and all entitles claiming by, through or under the Contractor, releases and discharges
the City, from any claim, demand, or cause of action arising out of or relating to the
Contractor’s use, handling, storage, release, discharge, treatment, removal, transport,
decontamination, cleanup, disposal and/or presence of any hazardous substances
including asbestos on, under, from or about the Premises. The Contractor shall have
no liability for any pre-existing claims or “contamination” on the Premises.

The Contractor shall not use, handle, store, discharge, treat, remove, transport, or
dispose of Hazardous Substances including asbestos at, in, upon, under, to or from
the Premises until receipt of instructions from the City. At such time, a City approved
Change Order, which shall not include any profit, shall authorize the Contractor to
perform such services.
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The Contractor shall immediately deliver to the Project Manager complete copies of all
notices, demands, or other communications received by the Contractor from any
governmental or quasi-governmental authority or any insurance company or board of
fire underwriters or like or similar entities regarding in any way alleged violations or
potential violations of any Environmental Law or otherwise asserting the existence or
potential existence of any condition or activity on the Premises which is or could be
dangerous to life, limb, property, or the environment.

For other and additional consideration, the Contractor hereby agrees, at its sole cost
and expense, to indemnify and protect, defend, and hold harmless the City and its
respective employees, agents, officials, officers, representatives, contractors and
subcontractors, successors, and assigns (hereafter the “City”) from and against any
and all claims, demands, losses, damages, costs, expenses, including but not limited
to mitigation, restoration, and natural restoration expenses, liabilities, assessments,
fines, penalties charges, administrative and judicial proceedings and orders,
judgments, causes of action, in law or in equity, remedial action requirements and/or
enforcement actions of any kind (including, without limitation, attorneys’ fees and
costs) directly or indirectly arising out of or attributable to, in whole or in part, the
Contractor’s use, handling, storage, release, threatened release, discharge, treatment,
removal, transport, decontamination, cleanup, disposal and/or presence of a
Hazardous Substance (excluding asbestos) on, under, from, to or about the Premises
or any other activity carried on or undertaken on or off the Premises by the Contractor
or its employees, agents or subcontractors, in connection with the use, handling,
storage, release, threatened release, discharge, treatment, mitigation, natural resource
restoration, removal, transport, decontamination, cleanup, disposal and/or presence or
any Hazardous Substance including asbestos located, transported, or present on,
undue, from, to, or about the Premises. This indemnity is intended to be operable
under 42 U.S.C. sections 9607, as amended, and any successor section.

The scope of the indemnity obligations includes, but is not limited to: (a) all
consequential damages; (b) the cost of any required or necessary repair, cleanup, or
detoxification of the applicable real estate and the preparation and implementation of
any closure, remedial or other required plan, including without limitation; (i) the costs of
removal or remedial action incurred by the United States government or the State of
Florida or response costs incurred by any other person, or damages from injury to
destruction of, or loss of, natural resources, including the cost of assessing such injury,
destruction, or loss, incurred pursuant to the Comprehensive Environmental
Response, Compensation and Liability Act, as amended; (ii) the clean-up costs, fines,
damages, or penalties incurred pursuant to any applicable provisions of Florida law;
and (iii) the cost and expenses of abatement, correction or cleanup, fines, damages,
response costs, or penalties which arise from the provisions of any other statute, law,
regulation, code ordinance, or legal requirement state or federal; and (c) liability for
personal injury or property damage arising under any statutory or common law tort
theory, including damages assessed for the maintenance of a public private nuisance,
response costs, or for the carrying on of an abnormally dangerous activity.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants
and agrees that in the event of any delay of construction or for any other reason or
allegation or claim, and notwithstanding the reason of the delay, reason, claim or
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8.24

allegation or who caused them or the construction delay or whether they were caused
by the City, that there will be no entitlement to Contractor to or for any direct or indirect
financial damages or losses for extended corporate overhead impact, extended project
overhead impacts, project support services, mobilization or demobilization or by
whatever other label or legal concept or theory and types of names or labels or basis
such claims may have, or any business damages or losses of whatever type or nature,
and Contractor hereby waives any right to make any such claim or claims. This
provision will have application and effect when construction delays are anticipated and
agreed upon by both the City and the Contractor.

No Liens: If any Subcontractor, supplier, laborer, or materialmen of Contractor or any
other person directly or indirectly acting for or through Contractor files or attempts to
file a mechanic’s or construction lien against the real property on which the work is
performed or any part or against any personal property or improvements or claim
against any monies due or to become due from the City to Contractor or from
Contractor to a Subcontractor, for or on account of any work, labor, services, material,
equipment, or other items furnished in connection with the Work or any Change Order,
Contractor agrees to satisfy, remove, or discharge such lien or claim at its own
expense by bond, payment, or otherwise within twenty (20) days of the filing or from
receipt of written notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or discharged
by Contractor, all monies due to Contractor, or that become due to Contractor before
the lien or claim is satisfied, removed or otherwise discharged, shall be held by City as
security for the satisfaction, removal and discharge of such lien and any expense that
may be incurred while obtaining such. If Contractor shall fail to do so, City shall have
the right, in addition to all other rights and remedies provided by this Agreement or by
law, to satisfy, remove, or discharge such lien or claim by whatever means City
chooses at the entire and sole cost and expense of Contractor which costs and
expenses shall, without limitation, include attorney’s fees, litigation costs, fees and
expenses and all court costs and assessments.

Weather Emergencies: Upon issuance of a Hurricane Watch by the National Weather
Service, the Contractor shall submit to the City a plan to secure the work area in the
event a Hurricane Warning is issued. The plan shall detail how the Contractor will
secure the Premises, equipment and materials in a manner as to prevent damage to
the Work and prevent materials and equipment from becoming a hazard to persons
and property on and around the Premises. The plan shall include a time schedule
required to accomplish the hurricane preparations and a list of emergency contacts
that will be available and in the City before, during and immediately after the storm.

Upon issuance of a Hurricane Warning by the National Weather Service, if the
Contractor has not already done so, the Contractor shall implement its hurricane
preparedness plan. Cost of development and implementation of the hurricane
preparedness plan shall be considered as incidental to construction. Cost of any clean
up and rework required after the storm will be considered normal construction risk
within Florida and shall not entitle the Contractor to any additional compensation.
Contractor shall be entitled to request an extension in time for completion of the Work,
in accordance with the provisions of Article 15 of this Agreement, equal to the time he
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is shut down for implementation of the preparedness plan, the duration of the storm
and a reasonable period to restore the Premises.

Force Majeure: No Party shall hold the other responsible for damages or for delays in
performance caused by force majeure, acts of God, or other acts or circumstances
beyond the control of the other party or that could not have been reasonably foreseen
and prevented. For this purposes, such acts or circumstances shall include, but not be
limited to weather conditions affecting performance, floods, epidemics, war, riots,
strikes, lockouts, or other industrial disturbances, or protest demonstrations. Should
such acts or circumstances occur, the parties shall use their best efforts to overcome
the difficulties arising therefrom and to resume the Work as soon as reasonably
possible with the normal pursuit of the Work.

Inclement weather, continuous rain for less than three (3) days or the acts or
omissions of subcontractors, third-party contractors, materialmen, suppliers, or their
subcontractors, shall not be considered acts of force majeure.

No Party shall be liable for its failure to carry out its obligations under the Agreement
during a period when such Party is rendered unable by force majeure to carry out its
obligation, but the obligation of the Party or Parties relying on such force majeure shall
be suspended only during the continuance of the inability and for no longer period than
the unexpected or uncontrollable event.

The Contractor further agrees and stipulates, that its right to excuse its failure to
perform by reason of force majeure shall be conditioned upon giving written notice of
its assertion that a Force Majeure delay has commenced within 96 hours after such an
occurrence. The CONTRACTOR shall use its reasonable efforts to minimize such
delays. The CONTRACTOR shall promptly provide an estimate of the anticipated
additional time required to complete the Project.

PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES IN
DEPARTMENT OF TRANSPORTATION FINANCIAL ASSISTED CONTRACTS: The
recipient shall not discriminate on the basis of race, color, national origin, or sex in the
award and performance of any DOT-assisted contract or in the administration of its
DBE program or the requirements of 49 CFR part 26. The recipient shall take all
necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in
the award and administration of DOT-assisted contracts. The recipient's DBE program,
as required by 49 CFR part 26 and as approved by DOT, is incorporated by reference
in this agreement. Implementation of this program is a legal obligation and failure to
carry out its terms shall be treated as a violation of this agreement. Upon notification to
the recipient of its failure to carry out its approved program, the Department may
impose sanctions as provided for under part 26 and may, in appropriate cases, refer
the matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil
Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

Additionally, the contractor assures that they, the sub recipient or the subcontractor
shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable requirements of
49 CFR part 26 in the award and administration of DOT-assisted contracts. Failure by
the contractor to carry out these requirements is a material breach of this contract,
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9.1

9.2

9.3

9.4

10.1

which may result in the termination of this contract or such other remedy as the
recipient deems appropriate. (This additional language must be included in each
subcontract the prime contractor signs with a subcontractor.)

ARTICLE 9 — CITY’'S RESPONSIBILITIES
The City shall furnish the data required of the City under the Contract Documents
promptly and shall make payments to the Contractor promptly after they are due as
provided in Article 7.
The City’s duties in respect of providing lands and easements and providing
engineering surveys to establish reference points are set forth in the Contract
Documents.

Technical Clarifications and Interpretations:

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or
interpretations of the Contract Documents as it may determine necessary,
which shall be consistent with or reasonably inferable from the overall intent of
the Contract Documents. Should the Contractor fail to request interpretation of
guestionable items in the Contract Documents, the City shall not entertain any
excuse for failure to execute the Work in a satisfactory manner.

9.3.2 The City shall interpret and decide matters concerning performance under the
requirements of the Contract Documents, and shall make decisions on all
claims, disputes or other matters in question. Written notice of each claim,
dispute or other matter will be delivered by claimant to the other Party but in no
event later than five (5) days after the occurrence of event, and written
supporting date will be submitted to the other Party within five (5) days after
such occurrence. All written decisions of the City on any claim or dispute will be
final and binding.

The Contractor shall perform all Work to the reasonable satisfaction of the City in
accordance with the Contract Documents. In cases of disagreement or ambiguity, the
City shall decide all questions, difficulties, and disputes of whatever nature, which may
arise under or by reason of this Agreement or the quality, amount and value of the
Work, and the City’s decisions on all claims, questions and determination are final.

ARTICLE 10 — BONDS AND INSURANCE

Public Construction and Other Bonds: The Contractor shall furnish Public
Construction or Performance and Payment Bonds (“Bond”), each in an amount at least
equal to the Contract Price as security for the faithful performance and payment of all
the Contractor's obligations under the Contract Documents. These Bonds shall
remain in effect until at least one (1) year after the date of final payment, except as
otherwise provided by law. All Bonds shall be furnished and provided by the surety
and shall be in substantially the same form as prescribed by the Contract Documents
and be executed by such sureties as (i) are licensed to conduct business in the State
of Florida, and (ii) are named in the current list of Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
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10.3

Companies as published in Circular 570 (amended) by the Audit Staff Bureau of
Accounts, U.S. Treasury Department and (iii) otherwise meet the requirements set
forth herein that apply to sureties. All Bonds signed by an agent must be
accompanied by a certified copy of the authority to act.

10.1.1 Performance Bond: A Corporate Surety Bond legally issued, meeting the
approval of, and running to the City in an amount not less than the Contract
Price of such improvements, conditioned that the Contractor shall maintain and
make all repairs to the improvements constructed by the Contractor at their own
expense and free of charge to the City, for the period of one (1) year after the
date of acceptance of the Work within such period by reason of any
imperfection of the material used or by reason of any defective workmanship, or
any improper, imperfect or defective preparation of the base upon which any
such improvement shall be laid.

Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is
declared bankrupt or becomes insolvent or its right to do business is terminated in the
State of Florida or it ceases to meet the requirements of clauses (i) and (ii) of
Paragraph 10.1, the Contractor shall within five (5) days thereafter substitute another
Bond and Surety, both of which shall be acceptable to the City.

Insurance

10.3.1  Contractor shall provide and shall require all of its sub-contractors to
provide, pay for, and maintain in force at all times during the term of the
Agreement, such insurance, including Property Insurance (Builder's Risk),
Commercial General Liability Insurance, Business Automobile Liability
Insurance, Workers’ Compensation Insurance, Employer's Liability
Insurance, and Umbrella/Excess Liability, as stated below, as well as
Professional Liability insurance in the amount of $1,000,000 for any
Architectural and or Engineering requirements associated with the fulfillment
of the contract if required. Such policy or policies shall be issued by
companies authorized to do business in the State of Florida and having
agents upon whom service of process may be made in the State of Florida.

A. The City is required to be named as additional insured on the
Commercial General Liability insurance policy. BINDERS ARE
UNACCEPTABLE. The insurance coverage required shall include those
classifications, as listed in standard liability insurance manuals, which
most nearly reflect the operations of the Contractor. Any exclusions or
provisions in the insurance maintained by the Contractor that precludes
coverage for the work contemplated in this Agreement shall be deemed
unacceptable, and shall be considered a breach of contract.

B. The Contractor shall provide the City an original Certificate of Insurance
for policies required by Article 10. All certificates shall state that the City
shall be given ten (10) days’ notice prior to expiration or cancellation of
the policy. The insurance provided shall be endorsed or amended to
comply with this notice requirement. In the event that the insurer is
unable to accommodate, it shall be the responsibility of the Contractor to
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10.3.3

provide the proper notice. Such notification will be in writing by
registered mail, return receipt requested and addressed to the Finance
Department. Such policies shall: (1) name the insurance company or
companies affording coverage acceptable to the City, (2) state the
effective and expiration dates of the policies, (3) include special
endorsements where necessary. Such policies provided under Article 10
shall not be affected by any other policy of insurance, which the City may
carry in its own name.

Contractor shall as a condition precedent of this Agreement, furnish to
the City of Fort Lauderdale, c/o Project Manager, 100 N. Andrews
Avenue, Fort Lauderdale, FL 33301, Certificate(s) of Insurance upon
execution of this Agreement, which indicate that insurance coverage has
been obtained which meets the requirements as outlined below:

Property Insurance (Builder’s Risk): The Contractor shall purchase and

maintain property insurance upon the Work at or off the site of 100% of the
contract completed value. These policies shall insure the interest of the
owner, contractor and subcontractors in the Work, and shall insure against
“all risks” of physical loss and damage including theft, vandalism and
malicious mischief, collapse and water damage. All such insurance required
by this paragraph shall remain in effect until the Work is completed and
accepted by the City.

Commercial General Liability

Limits of Liability:
Bodily Injury and Property Damage - Combined Single Limit

Each Occurrence $1,000,000
Project Aggregate $1,000,000
General Aggregate $2,000,000
Personal Injury $1,000,000
Products/Completed Operations $1,000,000

Endorsements Required:

City of Fort Lauderdale included as an Additional Insured
Broad Form Contractual Liability

Waiver of Subrogation

Premises/Operations

Products/Completed Operations

Independent Contractors

Owners and Contractors Protective Liability

Contractors Pollution Liability

10.3.4 Business Automobile Liability

A.

Limits of Liability:

Bodily Injury and Property Damage - Combined Single Limit
All Autos used in completing the contract

Including Hired, Borrowed or Non-Owned Autos
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B.

Any One Accident $1,000,000

Endorsements Required:
Waiver of Subrogation

10.3.5 Workers' Compensation and Employer’s Liability Insurance

10.3.6

10.3.7

A.

Limits: Workers’ Compensation — Per Florida Statute 440
Employers’ Liability - $500,000

Any firm performing work on behalf of the City of Fort Lauderdale must
provide Workers’ Compensation insurance. Exceptions and exemptions can
only be made if they are in accordance with Florida Law.

Contractor must be in compliance with all applicable State and Federal
workers’ compensation laws, including the U.S. Longshore Harbor Workers’
Act or Jones Act.

Umbrella/Excess Liability:  The Contractor shall provide umbrella/excess
coverage with limits of no less than $2,000,000 excess of Commercial
General Liability, Automobile Liability and Employer’s Liability.

All insurance policies required above shall be issued by companies
authorized to do business under the laws of the State of Florida, with the
following qualifications:

The Contractor’s insurance must be provided by an A.M. Best’'s “A-“ rated or better
insurance company authorized to issue insurance policies in the State of Florida,
subject to approval by the City’'s Risk Manager. Any exclusions or provisions in the
insurance maintained by the Contractor that precludes coverage for work
contemplated in this project shall be deemed unacceptable, and shall be considered
breach of contract.

NOTE: CITY PROJECT NUMBER MUST APPEAR ON EACH
CERTIFICATE.

Compliance with the foregoing requirements shall not relieve the Contractor
of their liability and obligation under this section or under any other section of
this Agreement.

The Contractor shall be responsible for assuring that the insurance
certificates required in conjunction with this Section remain in force for the
duration of the Project. If insurance certificates are scheduled to expire
during the contractual period, the Contractor shall be responsible for
submitting new or renewed insurance certificates to the City at a minimum of
thirty (30) calendar days in advance of such expiration. In the event that
expired certificates are not replaced with new or renewed certificates that
cover the contractual period, the City shall:

Suspend the Agreement until such time as the new or renewed
certificates are received by the City.
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B. The City may, at its sole discretion, terminate the Agreement for cause
and seek damages from the Contractor in conjunction with the violation
of the terms and conditions of the Agreement.

ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

Warranty: The Contractor warrants and guarantees to the City that all Work will be in
accordance with the Contract Documents and will not be defective. Prompt notice of
all defects shall be given to the Contractor. All defective work, whether or not in place,
may be rejected, corrected or accepted as provided in this Article.

11.1.1 Warranty of Title: The Contractor warrants to the City that it possesses good,
clear and marketable title to all equipment and materials provided and that there
are no pending liens, claims or encumbrances against the equipment and
materials.

11.1.2 Warranty of Specifications: The Contractor warrants that all equipment,
materials and workmanship furnished, whether furnished by the Contractor, its
subcontractors or suppliers, will comply with the specifications, drawings and
other descriptions supplied or adopted and that all services will be performed in
a workmanlike manner.

11.1.3Warranty of Merchantability: The Contractor warrants that any and all
equipment to be supplied pursuant to this Agreement is merchantable, free from
defects, whether patent or latent in material or workmanship, and fit for the
ordinary purposes for which it is intended.

Tests and Inspections: The Contactor shall give the Project Manager timely (minimum
of thirty six (36) hours) notice of readiness of the Work for all required inspections,
tests, or approvals.

11.2.11If any law, ordinance, rule, regulation, code or order of any public body having
jurisdiction requires any Work (or part thereof) to specifically be inspected,
tested or approved, the Contractor shall assume full responsibility, pay all costs
in connection therewith and furnish the Project Manager the required
certificates of inspection, testing or approval. The Contractor shall also be
responsible for and shall pay all costs in connection with any inspection or
testing required in connection with the City’s acceptance of a manufacturer,
fabricator, supplier or distributor of materials or equipment submitted for
approval prior to the Contractor's purchase thereof for incorporation of the
Work.

11.2.2 All inspections, tests or approvals other than those required by law, ordinance,
rule, regulation, code or order of any public body having jurisdiction shall be
performed by the City or by a professional testing firm designated by the City.
The City will pay for sampling and testing if the test results are passing. The
Contractor will reimburse the City for sampling, testing, and retesting costs
associated with failing tests.
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11.5

11.6

11.2.3 Neither observations by the Project Manager nor inspections, tests or approvals
by others shall relieve the Contractor from his obligations to perform the Work in
accordance with Contract Documents.

Uncovering Work: If any work that is to be inspected, tested or approved is covered
without approval or consent of the Project Manager, it must, if requested by the Project
Manager, be uncovered for observation and/or testing. Such uncovering and
replacement shall be at the Contractor’s sole expense unless the Contractor has given
the Project Manager timely notice of the Contractor’s intention to cover such Work and
the Project Manager has not acted with reasonable promptness in response to such
notice.

11.3.1If the Project Manager considers it necessary or advisable that Work covered in
accordance with Paragraph 11.2.1, 11.2.2 and 11.2.3 be observed by the City
or inspected or tested by others, the Contractor at the City’s request, shall
uncover, expose or otherwise make available for observation, inspection or
testing as the Project Manager may require, that portion of the Work in
guestion, furnishing all necessary labor, material and equipment. If it is found
that such Work is defective, the Contractor shall bear all the expenses of such
uncovering, exposure, observation, inspection and testing and of satisfactory
reconstruction, including compensation for additional professional services, and
an appropriate deductive Change Order shall be issued. If, however, such work
is not found to be defective, the Contractor shall be allowed an increase in the
Contract Price or an extension of the Contract Time, or both, directly
attributable to such uncovering, exposure, observation, inspection testing and
reconstruction if he makes a claim therefore as provided in Articles 14 and 15.

City May Stop the Work: If the Work is defective, or the Contractor fails to supply
sufficient skilled supervisory personnel or workmen or suitable materials or equipment
or the work area is deemed unsafe, the City may order the Contractor to stop the
Work, or any portion thereof, until the cause for such order has been eliminated,;
however, this right of the City to stop the Work shall not give rise to any duty on the
part of the City to exercise this right for the benefit of the Contractor or any other party.
The City will not award any increase in Contract Price or Contract Time if the Work is
stopped due to the circumstances described herein.

Correction or Removal of Defective Work Before Final Payment: If required by the
Project Manager, the Contractor shall promptly, without cost to the City and as
Specified by the Project Manager, either correct any defective Work, whether or not
fabricated, installed or completed, or if the Work has been rejected by the City remove
it from the site and replace it with non-defective Work.

One Year Correction Period After Final Payment: If within one (1) year after the date
of final acceptance, or such longer period of time as may be prescribed by law or by
the terms of any applicable special guarantee required by the Contract Documents,
any work is found to be defective, the Contractor shall promptly, without cost to the
City and in accordance with the City’s written instructions, either correct such defective
Work, or, if it has been rejected by the City, remove it from the site and replace it with
non-defective Work.
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12.2

If The Contractor does not promptly comply with the terms of such instructions or in an
emergency where delay would cause serious risk of loss or damage, the City may
have the defective Work corrected or the rejected Work removed and replaced, and all
direct and indirect costs for such removal and replacement, including compensation for
additional professional services, shall be paid by the Contractor.

Acceptance of Defective Work, Deductions: If, instead of requiring correction or
removal and replacement of defective Work, the City, at the city’s sole option, prefers
to accept it, the City may do so. In such a case, if acceptance occurs prior to the
Project Manager’s recommendation of final payments, a Change Order shall be issued
incorporating the necessary revisions in the Contracts Documents, including
appropriate reduction in the Contract Price; or if the acceptance occurs after such
recommendation, an appropriate amount shall be paid by the Contractor to the City.

City May Correct Defective Work: If the Contractor fails within a reasonable time after
written notice of the Project Manager to proceed to correct defective Work or to
remove and replace rejected Work as required by the Project Manager in accordance
with Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with
the Contract Documents, the City may, after seven (7) days written notice to the
Contractor, correct and remedy any such deficiency. In exercising its rights under this
paragraph, the City shall proceed expeditiously. To the extent necessary to complete
corrective and remedial action, the City may exclude the Contractor from all or part of
the site, take possession of all or part of the Work, suspend the Contractor’s services
related thereto and take possession of the Contractor’'s tools, construction equipment
and materials stored at the site or elsewhere. The Contractor shall allow the City’s
representative agents and employees such access to the site as may be necessary to
enable the City to exercise its rights under this paragraph. All direct and indirect costs
of the City in exercising such rights shall be charged against the Contractor in an
amount verified by the Project Manager, and a Change Order shall be issued
incorporating the necessary revisions in the Contract Documents and a reduction in
the Contract Price. Such direct and indirect costs shall include, in particular but
without limitation, compensation for additional professional services required and costs
of repair and replacement of work of others destroyed or damaged by correction,
removal or replacement of the Contractor’s defective Work. The Contractor shall not
be allowed an extension of the Contract Time because of any delay in performance of
the Work attributable to the exercise by the City of the City’s right hereunder.

ARTICLE 12 — INDEMNIFICATION

Disclaimer of Liability: The City shall not at any time, be liable for injury or damage
occurring to any person or property from any cause, whatsoever, arising out of
Contractor’s construction and fulfilment of this agreement.

Indemnification: For other, additional good valuable consideration, the receipt and
sufficiency of which is hereby acknowledged:

12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the
City, its representatives, employees and elected and appointed officials from or
on account of all claims, damages, losses, liabilities and expenses, direct,
indirect or consequential including but not limited to fees and charges of
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engineers, architects, attorneys, consultants and other professionals and court
costs arising out of or in consequence of the performance of this Agreement at
all trial and appellate levels. Indemnification shall specifically include but not be
limited to claims, damages, losses, liabilities and expenses arising out of or
from (a) the negligent or defective design of the project and Work of this
Agreement; (b) any act, omission or default of the Contractor, its
Subcontractors, agents, servants or employees; (c) any and all bodily injuries,
sickness, disease or death; (d) injury to or destruction of tangible property,
including any resulting loss of use; (e) other such damages, liabilities, or losses
received or sustained by any person or persons during or on account of any
operations connected with the construction of this Project including the warranty
period; (f) the use of any improper materials; (g) any construction defect
including both patent and latent defects; (h) failure to timely complete the work;
(i) the violation of any federal, state, county or city laws, ordinances or
regulations by Contractor, its subcontractors, agents, servants, independent
contractors or employees; (j) the breach or alleged breach by Contractor of any
term of the Agreement, including the breach or alleged breach of any warranty
or guarantee.

12.2.2 Contractor agrees to indemnify, defend, save and hold harmless the City, its
officers, agents and employees, from all damages, liabilities, losses, claims,
fines and fees, and from any and all suits and actions of every name and
description that may be brought against City, its officers, agents and
employees, on account of any claims, fees, royalties, or costs for any invention
or patent and/or for the infringement of any and all copyrights or patent rights
claimed by any person, firm, or corporation.

12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any
nature in connection with the foregoing indemnifications including, but not
limited to, reasonable attorney’s fees and costs for trails and appeals.

12.2.41f any Subcontractor, supplier, laborer, or materialmen of Contractor or any
other person directly or indirectly acting for or through Contractor files or
attempts to file a mechanic’s or construction lien against the real property on
which the work is performed or any part or against any personal property or
improvements thereon or make a claim against any monies due or to become
due from the City to Contractor or from Contractor to a Subcontractor, for or on
account of any work, labor, services, material, equipment, or other items
furnished in connection with the Work or any change order, Contractor agrees
to satisfy, remove, or discharge such lien or claim at its own expense by bond,
payment, or otherwise within five (5) days of the filing or from receipt of written
notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or
discharged by Contractor, all monies due to Contractor, or that become due to
Contractor before the lien or claim is satisfied, removed or otherwise
discharged, shall be held by City as security for the satisfaction, removal and
discharge of such lien and any expense that may be incurred while obtaining
the discharge. If Contractor shall fail to do so, City shall have the right, in
addition to all other rights and remedies provided by this Agreement or by law,
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13.1

13.2

13.3

to satisfy, remove, or discharge such lien or claim by whatever means City
chooses at the entire and sole cost and expense of Contractor which costs and
expenses shall, without limitation, include attorney’s fees, litigation costs, fees
and expenses and all court costs and assessments, and which shall be
deducted from any amount owing to Contractor. In the event the amount due
Contractor is less than the amount required to satisfy Contractor’s obligation
under this, or any other article, paragraph or section of this Agreement, the
Contractor shall be liable for the deficiency due the City.

12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes
controls the extent and limits of the indemnification and hold harmless
provisions of this Agreement, if any, and that the parties waive any defects in
the wording of this Article that runs afoul of said statutory section.

ARTICLE 13 — CHANGES IN THE WORK

Without invalidating this Agreement, the City may, at any time or from time to time
order additions, deletions or revisions in the Work through the issuance of Change
Orders. Upon receipt of a Change Order, the Contractor shall proceed with the Work
involved. All Work shall be executed under the applicable conditions of the Contract
Documents. If any Change Order causes an increase or decrease in the Contract
Price or an extension or shortening of the Contract Time, an equitable adjustment will
be made as provided in Article 14 or Article 15 on the basis of a claim made by either
Party.

The Project Manager may authorize minor changes in the work not involving an
adjustment in the Contract Price or the Contract Time, which are consistent with the
overall intent of the Contract Documents. Such changes must be in writing and signed
by the City and the Contractor.

If notice of any change affecting the general scope of the Work or change in the
Contract Price is required by the provisions of any Bond to be given to the Surety, it
will be the Contractor’s responsibility to so notify the Surety, and the amount of each
applicable Bond shall be adjusted accordingly. The Contractor shall furnish proof of
such adjustment to the City.

ARTICLE 14 — CHANGE OF CONTRACT PRICE

Change of Contract Price, approved by CITY, shall be computed as follows:

14.1

Cost of the Work: The term “Cost of the Work” means the sum of all direct costs
necessarily incurred and paid by Contractor in the proper performance of the Work.
Except as otherwise may be agreed to in writing by the City, these costs shall be in
amounts no higher than those prevailing in the City and shall include only the following
items and shall not include any of the costs itemized in Paragraph 14.3:

14.1.1 Payroll costs for employees in the direct employ of the Contractor in the
performance of the Work under schedules of job classifications agreed upon by
the City and the Contractor. Payroll costs for employees not employed full time
on the Work shall be apportioned on the basis of their time spent on the Work.
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Payroll costs shall include, but not be limited to, salaries and wages plus and
cost of fringe benefits which shall include social security contributions,
unemployment, excise and payroll taxes, worker's compensation, health and
retirement benefits, bonuses, sick leave, vacation and applicable holiday pay.

14.1.2 Cost of all materials and equipment furnished and incorporated in the Work,
including costs of transportation and storage, and required suppliers and field
services. All cash discounts, rebates and refunds and all returns from sale of
surplus materials and equipment shall accrue to the City, and the Contractor
shall make provisions so that they may be obtained.

14.1.3 Supplemental costs including the following:

14.1.3.1

14.1.3.2

14.1.3.3

14.1.3.4

14.1.3.5

14.1.3.6

14.1.3.7

Cost, including transportation and maintenance of all materials,
supplies, equipment, machinery, appliances, office and temporary
facilities at the site and hand tools not owned by the workers,
which are consumed in the performance of the Work.

Rentals of all construction equipment and machinery and the parts
whether rented from the Contractor or others in accordance with
rental agreements approved by the City, and the costs of
transporting, loading, unloading, installation, dismantling and
removal. The rental of any such equipment, machinery or parts
shall cease when the use is no longer necessary for the Work.

Sales, consumer, use or similar taxes related to the Work and for
which the Contractor is liable, imposed by laws and regulations.

Royalty payments and fees for permits and licenses.

The cost of utilities, fuel and sanitary facilities at the Work site.
Minor expenses such as telegrams, long distance telephone calls,
telephone service at the site, expressage and similar petty cash

items in connection with the Work.

Cost of premiums for additional bonds and insurance required
because of changes in the Work.

14.2 The Contract Price may only be increased by a Change Order when Work is modified
in accordance with Article 13 and approved by the CITY in writing. Any claim for an
increase in the Contract Price resulting from a Change Order shall be based on written
notice delivered to the Project Manager within ten (10) days of the occurrence of the
Change Order giving rise to the claim. Notice of the amount of the claim with
supporting data shall be included in the Change Order and delivered within twenty (20)
days of such occurrence unless Project Manager allows an additional period of time to
ascertain accurate cost data. Any change in the Contract Price resulting from any such
claim shall be incorporated in the Change Order.
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14.3 Not Included in the Cost of the Work: The term “cost of the Work” shall not include
any of the following:

14.3.1 Payroll costs and other compensation of the Contractor’s officers executives,
principals (of partnership and sole proprietorships), general managers,
engineers, architects, estimators, attorneys, auditor, accountants, purchasing
and contracting agents, expediters, timekeepers, clerks and other personnel
employed by the Contractor whether at the site or in the Contractor’s principal
or branch office for general administration of the work and not specifically
included in the agreed upon schedule of job classifications referred to in
Paragraph 14.1.1, all of which are to be considered administrative costs
covered by the Contractor’s fee.

14.3.2 Expenses of the Contractor’s principal and branch offices other than the
Contractor’s office at the site.

14.3.3 Any part of the Contractor's capital expenses, including interest on the
Contractor’s capital employed for the Work and charges against the Contractor
for delinquent payments.

14.3.4 Cost of premiums for all bonds and for all insurance whether or not the
Contractor is required by the Contract Documents to purchase and maintain the
same.

14.3.5 Costs due to the negligence of the Contractor, any subcontractor, or anyone
directly or indirectly employed by any of them or for whose acts any of them
may be liable, including but not limited to, the correction of defective Work,
disposal of materials or equipment wrongly supplied and making good any
damage to property.

14.3.6 Other overhead or general expense costs of any kind and the costs of any item
not specifically and expressly included in Paragraph 14.1

14.4 Basis of Compensation: The Contractor's compensation, allowed to the Contractor for
overhead and profit, shall be determined as follows:

14.4.1 A mutually acceptable negotiated fee:

14.4.1.1For costs incurred under Paragraphs 14.1.1 and 14.1.2, the
Contractor’s fee shall not exceed five percent (5%).

14.4.1.2No fee shall be payable on the basis of costs itemized under
Paragraphs 14.1.3.1, 14.1.3.2, 14.1.3.3, 14.1.3.4, 14.1.3.5, 14.1.3.6,
14.1.3.7,14.3.1, 14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6.

14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any
such change which results in a net decrease plus a deduction in the
Contractor’s fee by an amount equal to five percent (5%) for the net
decrease.
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14.6

15.1

15.2

15.3

154

14.4.1.4When both additions and credits are involved in any one change the
combined overhead and profit shall be figured on the basis of net
increase if any, however, not to exceed five percent (5%) of the agreed
compensation. Profit will not be paid on any Work not performed.

Cost Breakdown Required: Whenever the cost of any Work is to be determined
pursuant to this Article, the Contractor will submit in form acceptable to the City an
itemized cost breakdown together with supporting documentation. Whenever a
change in the Work is to be based upon mutual acceptance of a lump sum, whether
the amount is an addition, credit, or no-charge-in-cost, the Contractor shall submit an
estimate substantiated by a complete itemized breakdown:

14.5.1 The breakdown shall list quantities and unit prices for materials, labor,
equipment and other items of cost.

14.5.2 Whenever a change involves the Contractor and one (1) or more
subcontractors and the change is an increase in the agreed compensation, the
overhead and profit percentage for the Contractor and each subcontractor shall
be itemized separately.

Time for the City to Approve Extra Work: Any Extra Work in an amount up to and not
exceeding a cumulative amount of $25,000 for a specific project can be approved by
the City Manager and shall require a written Change Order proposal to be submitted to
the Public Works Director for submittal and approval by the City Manager. Extra Work
exceeding the cumulative amount of $25,000 for a specific project must be approved
by the City Commission and a written Change Order proposal must be submitted to
the Public Works Director for submittal and approval by the City Manager and City
Commission. No financial or time claim for delay to the project resulting from the
Change Order approval process outlined above under Section 14.6 will be allowed.

ARTICLE 15 - CHANGE OF THE CONTRACT TIME

The Contract Time may only be changed by a Change Order. Any claim for an
extension in the Contract Time shall be based on written notice delivered to the Project
Manager within five (5) days of the occurrence of the event giving rise to the claim.
Any change in the Contract Time resulting from any such claim shall be incorporated
in a Change Order.

The Contract Time will be extended in an amount equal to time lost due to delays
beyond the control of the Contractor if a claim is made there for as provided in
Paragraph 15.1. Such delays shall include but not be limited to, acts or neglect by the
City, or to fires, floods, labor disputes, epidemics, abnormal weather conditions, or
acts of God.

All time limits stated in the Contract Documents are of the essence. The provisions of
this Article 15 shall not exclude recovery for damages for delay by the Contractor.

Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the CONTRACTOR (non-affiliated Contractors) shall not give rise to a
claim by the CONTRACTOR for damages for increases in material and/or labor costs.
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16.1

16.2

Such entities, contractors and subcontractors include, but are not limited to, the City's
contractors and subcontractors, Florida Power and Light Company, AT&T and Florida
East Coast Railway, LLC.

ARTICLE 16 - LIQUIDATED DAMAGES

Upon failure of the Contractor to complete the Work within the time specified for
completion, the Contractor shall pay to the City the sum of Three Hundred Dollars
($300.00) for each and every calendar day that the completion of the Work is delayed
beyond the time specified in this Agreement for completion, as fixed and agreed
liquidated damages and not as a penalty, so long as the delay is caused by the
Contractor. Should an act of God or the acts or omissions of the City, its agents or
representatives, in derogation to the terms of this Agreement cause the delay, the
Contractor shall not be responsible for the delay nor liquidated damages. Liquidated
damages are fixed and agreed upon between the Parties, recognizing the impossibility
of precisely ascertaining the amount of damages that will be sustained by the City as a
consequence of such delay and both parties desiring to obviate any question of
dispute concerning the amount of damages and the cost and effect of the failure of the
Contractor to complete the Work on time. Liquidated damages shall apply separately
to each portion of the Work for which a time of completion is given. The City shall
have the right to deduct from or retain any compensation which may be due or which
may become due and payable to the Contractor the amount of liquidated damages,
and if the amount retained by the City is insufficient to pay in full such liquidated
damages, the Contractor shall pay all liquidated damages in full. The Contractor shall
be responsible for reimbursing the City, in addition to liquidated damages or other
damages for delay, for all costs of engineering, architectural fees, and inspection and
other costs incurred in administering the construction of the Project beyond the
completion date specified or beyond an approved extension of time granted to the
Contractor whichever is later. Delays caused by or resulting from entities, contractors
or subcontractors who are not affiliated with the Contractor shall not give rise to a
claim by Contractor for damages for increase in material and/or labor costs. Such
entities, contractors and subcontractors include, but are not limited to, the City's
contractors and subcontractors, Florida Power and Light Company, AT&T, and Florida
East Coast Railway, LLC.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants
and agrees that in the event of any delay of construction or for any reason, allegation
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or
who caused them or the construction delay or whether they were caused by the City,
that there will be no entitlement to Contractor to or for any direct or indirect financial
damages or losses for extended corporate overhead impact, extended project
overhead impacts, project support services, mobilization or demobilization or by
whatever other label or legal concept or theory and types of names or labels or basis
such claims may have, or any business damages or losses of whatever type or nature,
and Contractor hereby waives any right to make any such claim or claims. This
provision will have application and effect when construction delays are anticipated and
agreed upon by both the City and the Contractor.
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17.1

17.2

17.3

ARTICLE 17 — SUSPENSION OF WORK AND TERMINATION

City May Suspend Work: The City may, at any time and without cause, suspend the
Work or any portion of the Work for a period of not more than ninety (90) days by
notice in writing to the Contractor which shall fix the date on which Work shall be
resumed. The Contractor shall resume the Work on the date fixed. The Contractor
will be allowed an increase in the Contract Price or an extension of the Contract Time,
or both, directly attributable to any suspension, if the Contractor makes a claim as
provided in Articles 14 and 15.

City May Terminate Work: The City retains the right to terminate this Agreement, with
thirty (30) days prior written notice. Additionally, the City may also terminate this
Agreement upon 15 days’ notice upon the occurrence of any one or more of the
following events:

17.2.1 If the Contractor commences a voluntary case or a petition is filed against the
Contractor, under any chapter of the Bankruptcy Code, or if the Contractor
takes any equivalent or similar action by filing a petition or otherwise under any
other federal or state law in effect at such time relating to the bankruptcy or
insolvency.

17.2.2 If the Contractor makes a general assignment for the benefit of creditors.

17.2.3If a trustee, receiver, custodian or agent of the Contractor is appointed under
applicable law or under Contract, whose appointment or authority to take
charge of property of the Contractor is for the purpose of enforcing a lien
against such property or for the purpose of general administration of such
property for the benefit of the Contractor’s creditors.

17.2.41f the Contractor persistently fails to perform the Work in accordance with the
Contract Documents, including but not limited to, failure to supply sufficient
skilled Workers or suitable materials or equipment or failure to adhere to the
progress schedule as same may be revised from time to time.

17.2.5If the Contractor repeatedly fails to make prompt payments to subcontractors or
for labor, material or equipment.

17.2.6 If the Contractor repeatedly disregards proper safety procedures.
17.2.7 If the Contractor disregards any local, state or federal laws or regulations.
17.2.8 If the Contactor otherwise violates any provisions of this Agreement.

Further, the Contractor may be excluded from the Work site and the City take
possession of the Work and of all the Contractor’'s tools, appliances, construction
equipment and machinery at the site and use them without liability to the City for
trespass or conversion, incorporate in the Work all materials and equipment stored at
the site or for which the City has paid the Contractor but which are stored elsewhere,
and finish the Work as the City may deem expedient. In this instance, the Contractor
shall not be entitled to receive any further compensation until the Work is finished.
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17.4

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants
and agrees that in the event of any delay of construction or for any reason, allegation
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or
who caused them or the construction delay or whether they were caused by the City,
that there will be no entitlement to Contractor to or for any direct or indirect financial
damages or losses for extended corporate overhead impact, extended project
overhead impacts, project support services, mobilization or demobilization or by
whatever other label or legal concept or theory and types of names or labels or basis
such claims may have, or any business damages or losses of whatever type or nature,
and Contractor hereby waives any right to make any such claim or claims. This
provision will have application and effect when construction delays are anticipated and
agreed upon by both the City and the Contractor.

If the Contractor commits a default due to its insolvency or bankruptcy, the following
shall apply:

17.4.1 Should this Agreement be entered into and fully executed by the parties, funds
released and the Contractor (Debtor) files for bankruptcy, the following shall
occur:

17.4.1.1 In the event the Contactor files a voluntary petition under 11 U.S.C.
301 or 302, or an order for relief is entered under 11 U.S.C. 303, the
Contractor shall acknowledge the extent, validity, and priority of the
lien recorded in favor of the City. The Contractor further agrees that in
the event of this default, the City shall, at its option, be entitled to seek
relief from the automatic stay pursuant to 11 U.S.C. 362. The City
shall be entitled to relief from the automatic stay pursuant to 11 U.S.C.
362(d) (1) or (d) (2), and the Contactor agrees to waive the notice
provisions in effect pursuant to 11 U.S.C. 362 and any applicable
Local Rules of the United States Bankruptcy Court. The Contactor
acknowledges that such waiver is done knowingly and voluntarily.

17.4.1.2 Alternatively, in the event the City does not seek stay relief, or if stay
relief is denied, the City shall be entitled to monthly adequate
protection payments within the meaning of 11 U.S.C. 361. The
monthly adequate protection payments shall each be in an amount
determined in accordance with the Note and Mortgage executed by
the Contractor in favor of the City.

17.4.1.3 In the event the Contractor files for bankruptcy under Chapter 13 of
Title 11, United States Code in additional to the foregoing provisions,
the Contractor agrees to cure any amounts in arrears over a period
not to exceed twenty-four (24) months from the date of the
confirmation order, and such payments shall be made in addition to
the regular monthly payments required by the Note and mortgage.
Additionally, the Contractor shall agree that the City is over secured
and, therefore, entitled to interest and attorney’s fees pursuant to 11
U.S.C. 506(b). Such fees shall be allowed and payable as an
administrative expense. Further, in the event the Contractor has less
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than five (5) years of payments remaining on the Note, the Contractor
agrees that the treatment afforded to the claim of the City under any
confirmed plan of reorganization shall provide that the remaining
payments shall be satisfied in accordance with the Note, and that the
remaining payments or claim shall not be extended or amortized over
a longer period than the time remaining under the Note.

17.4.2 Should this Agreement be entered into and fully executed by the parties, and
the funds have not been forwarded to Contractor, the following shall occur:

17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11

U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C.
303., the Contractor acknowledges that the commencement of a
bankruptcy proceeding constitutes an event of default under the terms
of this Agreement. Further, the Contractor acknowledges that this
Agreement constitutes an executory contract within the meaning of 11
U.S.C. 365. The Contractor acknowledges that this Agreement is not
capable of being assumed pursuant to 11 U.S.C. 365(c)(2), unless the
City expressly consents in writing to the assumption. In the event the
City consents to the assumption, the Contractor agrees to file a motion
to assume this Agreement within ten (10) days after receipt of written
consent from the City, regardless of whether the bankruptcy
proceeding is pending under Chapter 7, 11, or 13 of Title 11 of the
United States Code. The Contractor further acknowledges that this
Agreement is not capable of being assigned pursuant to 11 U.S.C.
365(b)(1).

17.5 Where the Contractor’s service have been so terminated by the City, the termination
shall not affect any rights of the City against the Contractor then existing or which may
thereafter accrue. Any retention or payment of moneys due the Contractor by the City
will not release the Contractor from liability.

17.6 The Contractor has no right, authority or ability to terminate the Work except for the
wrongful withholding of any payments due the Contractor from the City.

ARTICLE 18 — NOTICES

18.1 All notices required by any of the Contract Documents shall be in writing and shall be
deemed delivered upon mailing by certified mail, return receipt requested to the

following:
To the City:

City Manager

City of Fort Lauderdale
100 North Andrews Avenue
Fort Lauderdale, Florida 33301

with copy to the:

EXHIBIT 2
14-0853
32 0of 72



Project Manager and City Attorney
City of Fort Lauderdale

100 North Andrews Avenue

Fort Lauderdale, Florida 33301

To the Contractor:

19.1

19.2

20.1

Molloy Bros. Inc
800 NW 27" Avenue
Fort Lauderdale, FL 33311

ARTICLE 19 — LIMITATION OF LIABILITY

The City desires to enter into this Agreement only if in so doing the City can place a
limit on the City’s liability for any cause of action arising out of this Agreement, so that
the City’s liability for any breach never exceeds the sum of $1,000. For other good
and valuable consideration, the receipt and sufficiency of which is hereby
acknowledged, the Contractor expresses its willingness to enter into this Agreement
with the knowledge that the Contractor’'s recovery from the City to any action or claim
arising from the Agreement is limited to a maximum amount of $1,000, which amount
shall be reduced by the amount actually paid by the City to the Contractor pursuant to
this Agreement, for any action or claim arising out of this Agreement. Nothing
contained in this paragraph or elsewhere in this Agreement is in any way intended
either to be a waiver of the limitation placed upon the City’'s liability as set forth in
Section 768.28, Florida Statutes, or to extend the City’s liability beyond the limits
established in said Section 768.28; and no claim or award against the City shall
include attorney’s fees, investigative costs, expert fees, suit costs or pre-judgment
interest.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants
and agrees that in the event of any delay of construction or for any reason, allegation
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or
who caused them or the construction delay or whether they were caused by the City,
that there will be no entitlement to Contractor to or for any direct or indirect financial
damages or losses for extended corporate overhead impact, extended project
overhead impacts, project support services, mobilization or demobilization or by
whatever other label or legal concept or theory and types of names or labels or basis
such claims may have, or any business damages or losses of whatever type or nature,
and Contractor hereby waives any right to make any such claim or claims. This
provision will have application and effect when construction delays are anticipated and
agreed upon by both the City and the Contractor.

ARTICLE 20 — GOVERNING LAW

This Agreement shall be governed by the laws of the State of Florida. Both Parties
agree that the courts of the State of Florida shall have jurisdiction of any claim arising
in connection with this Agreement. Venue for any claim, objection or dispute arising
out of this Agreement shall be in Broward County, Florida.
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21.1

21.2

21.3

21.4

215

21.6

ARTICLE 21 — MISCELLANEOUS

The duties and obligations imposed by this Agreement and the rights and remedies
available to the parties and, in particular but without limitation, the warranties,
guaranties and obligations imposed upon the Contractor and all of the rights and
remedies available to the City, are in addition to, and are not to be construed in any
way as a limitation of, any rights and remedies available to any or all of them which are
otherwise imposed or available by laws or regulations, by special warranty or
guarantee or by other provisions of the Contract Documents, and the provisions of this
Paragraph will be as effective as if repeated specifically in the Contract Documents,
and the provisions of this Paragraph will survive final payment and termination or
completion of this Agreement.

The Contractor shall not assign or transfer this Agreement or its rights, title or
interests. The obligations undertaken by the Contractor pursuant to this Agreement
shall not be delegated or assigned to any other person or firm. Violation of the terms
of this Paragraph shall constitute a material breach of Agreement by the Contractor
and the City any, at its discretion, cancel this Agreement and all rights, title and
interest of the Contractor which shall immediately cease and terminate.

The Contractor and its employees, volunteers and agents shall be and remain an
independent contractors and not agents or employees of the City with respect to all of
the acts and services performed by and under the terms of this Agreement. This
Agreement shall not in any way be constructed to create a partnership, association or
any other kind of joint undertaking or venture between the Parties.

The City reserves the right to audit the records of the Contractor relating in any way to
the Work to be performed pursuant to this Agreement at any time during the
performance and term of this Agreement and for a period of three (3) years after
completion and acceptance by the City. If required by the City, the Contractor agrees
to submit to an audit by an independent certified public accountant selected by the
City. The Contractor shall allow the City to inspect, examine and review the records of
the Contractor at any and all times during normal business hours during the term of
this Agreement.

The remedies expressly provided in this Agreement to the City shall not be deemed to
be exclusive but shall be cumulative and in addition to all other remedies in favor of
the City now or later existing at law or in equity.

Should any part, term or provisions of this Agreement be decided by the courts to be
invalid, illegal or in conflict with any state or federal law, the validity of the remaining
portion or provision shall not be affected.
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Bid No. 343-11405
PROJECT 11905
ANNUAL UTILITIES RESTORATION

TO THE COMMISSION OF THE CITY OF
FORT LAUDERDALE, FLORIDA

Gentlemen:

The undersigned bidder agrees to furnish all labor, tools, material and supplies, and to sustain all the
expense incurred in doing the work set forth below that may be awarded the undersigned by the City
of Fort Lauderdale, Florida, through its proper officers, and to do the same strictly in accordance with
the plans and contract documents on file in the Public Works Department of Fort Lauderdale, which
are referred to below and made a part hereof, at the following unit prices, to-wit:

ITEM UNITS OF
4 DESCRIPTION QUANTITY MEASURE PRICE TOTAL PRICE
1 Mobilization and demobilization 19 Location $2,800.00 $53,200.00
5 ngl Point System complete (pqmp header and 12 Location $1.350.00 $16,200.00
points) for up to 40-feet excavation
Additional cost for header pipe and points
2A beyond 40-feet in basic system under Item 2, 3 Location $65.00 $195.00
(10’ increase)
3 By-pass pump between manholes where work 8 Locations $450.00 $3,600.00
is being done on gravity sewer. Work includes
placing plugs in each affected manhole.
Repair or replace: existing gravity sanitary
sewer 8 or 10-inch diameter; or, existing lateral
stack or lateral line including all fittings; or
4A | install new 6-inch lateral, and lateral wye or tee,
including excavation; up to 40-feet (maximum
length of pipe) length per location,
approximately :
Assumed ground elevation to be elevation 6.5:
da-i 5 Location $4,500.00 $22,500.00
Invert elevation +2 to O
4a-ii 5 Location $9,350.00 $46,750.00
Invert elevation (-)0.01 to (-)2
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ITEM DESCRIPTION QUANTITY UNIT OF PRICE TOTAL PRICE
# MEASURE
4a-iii | Invert elevation (-)2.01 to (-)4 5 Location $11,700.00 $58,500.00
4a-iv Invert elevation (-)4_01 to (-)6 2 Location $13,850.00 $27,700.00
4a-v Invert elevation (-)6.01 to (-)8 1 Location $14,850.00 $14,850.00
4a-vi | |nvert elevation (-)8.01 to (-)10 1 Location $15,450.00 $14,450.00
Additional cost for gravity sewer 8 to 10-inch
pipe main line (i.e., not laterals) beyond 40-
feet of pipe, approximately:
4B
Assumed ground elevation to be elevation
6.5:
4b-i ) 10 LF $40.00 $400.00
Invert elevation +2 to 0
4b-ii | Invert elevation (-)0.01 to (-)2 10 LF $60.00 $600.00
4b-iii | Invert elevation (-)2.01 to (-)4 10 LF $80.00 $800.00
4b-iv_| Invert elevation (-)4.01 to (-)6 10 LF $100.00 $1,000.00
4b-v | Invert elevation (-)6.01 to (-)8 10 LF $120.00 $1,200.00
4b-vi | Invert elevation (-)8.01 to (-)10 10 LF $140.00 $1,400.00
Additional cost for ground elevation above
4C elevation 6.5’ per linear foot of sanitary
sewer main line pipe replaced,
approximately:
4c-i | Ground elevation 6.5 to 8’ 25 LF $10.00 $250.00
4c-ii | Ground elevation 8.01 to 10’ 15 LF $20.00 $300.00
4c-iii | Ground elevation over 10.01' 15 LF $30.00 $450.00
Additional cost for replacing 12-inch, 15-inch
4D or 18-inch diameter gravity sewer,
approximately:
4d-i | 12-inch, all depths 20 LF $5.00 $100.00
4d-ii | 15-inch, all depths 20 LF $7.00 $140.00
4d-iii | 18-inch, all depths 20 LF $10.00 $200.00
Additional cost to furnish and install
5 foundation stabilization in 1 foot deep
increments, approx.:
5a-i | Invert elevation +2 to O 20 LF $2.00 $40.00
5a-ii | Invert elevation (-)0.01 to (-)2 20 LF $2.00 $40.00
5a-iii_| Invert elevation (-)2.01 to (-)4 20 LF $2.00 $40.00
5a-iv_| Invert elevation (-)4.01 to (-)6 20 LF $2.00 $40.00
5a-v_| Invert elevation (-)6.01 to (-)8 20 LF $2.00 $40.00
6 Additional cost to remove existing pipe and
install new pipe into existing sanitary 5 Connections $750.00 $3,750.00
manhole, all depths
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ITEM DESCRIPTION QUANTITY UNIT OF PRICE TOTAL PRICE
# MEASUREMENT
Additional cost to repair or replace additional
lateral or single or double lateral stack
7 including new wyes or tees, bends, and 50- 5 Stacks/Lateral $750.00 $3,750.00
feet of 6-inch lateral line and coupling, in
locations already excavated for other repairs
under Item 4A.
Replace/install additional new 6-inch lateral
a line beyond 40-feet from centerline of main 125 LF $8.00 $1,000.00
7b Additional Iaterall repair or mstallat;on cost for 4 Location $100.00 $400.00
all ground elevations above elevation 6.5
Furnish and install precast 4-ft. diameter
standard sanitary sewer manhole, including
excavation, cast-iron frame and cover, two
8A (2) pipe tie-ins, in accordance with standard
manhole Detail No. 203 and specifications
Section 2533 (Manholes) attached.
Approximately:
8a-i | Invert elevation +2 to O 1 Manhole $5,500.00 $5,500.00
8a-ii | Invert elevation (-)0.01 to (-)2 1 Manhole $10,700.00 $10,700.00
8a-iii | Invert elevation (-)2.01 to (-)4 1 Manhole $13,650.00 $13,650.00
8a-iv_| Invert elevation (-)4.01 to (-)6 1 Manhole $15,850.00 $15,850.00
8a-v | Invert elevation (-)6.01 to (-)8 1 Manhole $16,850.00 $16,850.00
8a-vi | Invert elevation (-)8.01 to (-)10 1 Manhole $17,450.00 $17,450.00
Additional manhole installation cost for
8B ground elevation above elevation 6.5, lump
sum per manhole
8a-i | Ground elevation 6.5 to 8 1 Manhole $200.00 $200.00
8a-ii | Ground elevation 8.01 to 10 1 Manhole $400.00 $400.00
8a-iii | Ground elevation over 10 1 Manhole $600.00 $600.00
Additional manhole installation cost for more
8C than two (2) pipe tie-ins 2 Connections $500.00 $1,000.00
9 Furnish all materials, labor and equipment to:
Excavate, haul away and dispose of muck
and unsuitable material.
) Supply, haul-in, install and cqmpact clean fill 100 cy $15.00 $1.500.00
(i) | to replace the muck and unsuitable material
- Basis of payment for this item shall be the
(i) | quantity of clean fill hauled-in _and
installed only.
Furnish and install ductile iron pipe fittings,
10 350 rating, sizes 4" to 24” diameter 350 LB $2.25 $787.50
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ITEM # DESCRIPTION QUANTITY UNIT OF PRICE TOTAL PRICE
MEASURE
11 Furnish and install 12" thick limerock base road 2.000 sy $21.00 $42,000.00
replacement
12 Furnish and install up to 2" thick asphaltic 2000 Sy $23.00 $46,000.00
concrete between saw-cut or milled repair area
Furnish all materials, labor and equipment to
mill and dispose of materials of existing asphalt $20.00 $6,000.00
13 pavement to a depth of up to two inches (2") 300 SY
Provide traffic control and detour barricades on
local, residential roads; plan to be certified by 16 Location $875.00 $14,000.00
14 ATSSA certified technician
15 Furnish and install St. Augustine “Floritam” sod 5,000 SF $0.45 $2,250.00
16 Furnish and install Bahia sod 2,000 SF $0.45 $900.00
Furnish all materials, labor and equipment to
properly install, and later extract, steel sheet-
piling (Z piles), including mobilization and
demobilization, shoring and bracing, and all 800 SF $35.00 $28,000.00
work incidental to, and necessary for a
17 complete installation and later removal.
18 Additional cost for leaving sheet-piling in place 135 SF $25.00 $3,375.00
19 Furnish and install flowable fill material 40 CcY $85.00 $3,400.00
Furnish and install temporary traffic bearing
steel plate, 1" x 10’ x 20’ when called for and 8 Day $150.00 $1,200.00
20 remove and haul away upon completion
21 Restoration Allowance AL $ 30,000 $ 30,000
22 Permit Allowance AL $ 5,000 $ 5,000
Maintenance of Traffic Allowance for collector
23 streets, and County or State roads AL $ 25,000 $ 25,000
24 TIME AND MATERIAL JOBS:
Labor Rates:
A Labor rates for the types of workers normally
used in underground utility work such as:
Foreman 110 Hr. $49.00 $5,390.00
Pipe Layer (Lead) 110 Hr. $38.00 $4,180.00
Pipe Layer (Tail) 110 Hr. $25.00 $2,750.00
Truck Driver 110 Hr. $25.00 $2,750.00
Laborer 110 Hr. $20.00 $2,200.00
Excavator Operator 110 Hr. $32.00 $3,520.00
Loader Operator 110 Hr. $30.00 $3,300.00
The minimum billing time per workman shall be
three (3) hours. Labor rates should represent
both direct and indirect costs such as
workman’s compensation, sick pay, social
security, vacation, etc. There will be no
additional compensation when work is outside
of normal working hours, such as nights,
weekends, and holidays.
Equipment Rates:
Equipment rates for the various types of
B | equipment commonly used for the work
anticipated by this contract. Rates shall include
operator and represent all costs for operating
machinery.
Excavator (heavy duty, CAT 330 or equal) 80 Hr. $125.00 $10,000.00
$4,000.00
$100.00
Excavator (medium duty, CAT 335 or equal) 40 Hr.
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ITEM # DESCRIPTION QUANTITY UNIT OF PRICE TOTAL PRICE
MEASURE
24-B Excavator (small, CAT mini-excavator or
(cont’d) | equal) 15 Hr. $ 90.00 $1,350.00
Loader (heavy duty, CAT 950 or equal) 80 Hr. $ 85.00 $6,800.00
Loader (medium duty, CAT 928 or equal) 40 Hr. $ 85.00 $3,400.00
Loader (small, CAT 259 or equal) 10 Hr. $ 80.00 $ 800.00
Combination Backhoe/Front End Loader 30 Hr. $ 45.00 $1,350.00
Vibratory compactor, 5 ton 10 Hr. $ 45.00 $ 450.00
Asphalt roller, 5-8 ton 10 Hr. $ 45.00 $ 450.00
Vibratory plate compactor 10 Hr. $ 25.00 $ 250.00
Road grader (medium, CAT 12 or equal) 8 Hr. $ 75.00 $ 600.00
Loy Boy 50-T 16 Hr. $125.00 $2,000.00
Flatbed truck, under 25,000 lbs. GVW 16 Hr. $ 68.00 $1,088.00
Paver, road class 8-12' 10 Hr. $ 85.00 $ 850.00
Trench Box, 6'x16’ 20 Hr. $ 25.00 $ 500.00
Trench Box, 8'x20’ 60 Hr. $ 30.00 $1,800.00
Trench Box, 8'x24’ 60 Hr. $ 30.00 $1,800.00
Sediment Box, 7,000 gal 60 Hr. $ 35.00 $2,100.00
Sediment Box, 9,000 gal 60 Hr. $ 35.00 $2,100.00
Pump, 8” submersible 40 Hr. $ 60.00 $2,400.00
Pump, 6” submersible 40 Hr. $ 55.00 $2,200.00
Pump, 4” submersible 8 Hr. $ 40.00 $ 320.00
Pump, 3" centrifugal 8 Hr. $ 35.00 $ 280.00
Pump, 2" centrifugal 8 Hr. $ 30.00 $ 240.00
All pumps shall include up to 400 Ft
discharge hose
Dump truck, single axle 60 Hr. $ 35.00 $2,100.00
Dump truck, double axle 60 Hr. $ 70.00 $4,200.00
Cut off saw 4 Hr. $ 50.00 $ 200.00
Hydraulic concrete chain saw 4 Hr. $100.00 $ 400.00
Small tools 110 Hr. $ 35.00 $3,800.00
Turbidity Screen/barrier 160 Hr. $ 8.00 $1,280.00
Billing time for equipment shall be for the time
the equipment is used for productive purposes
on the job site. All equipment used shall be in
proper condition. Contractor shall not be paid
for equipment downtime caused by breakages,
repairs, accidents, etc. Whenever an
equipment has completed its function on the
job, its time-on-the-job shall be terminated.
Minimum billing time shall be three (3) hours.
Materials:
C
Materials will be paid out of this allowance AL $15,000 $15,000.00
Storm Drainage Allowance (For drainage repair
25 associated with other utilities restoration) AL $ 25,000 $ 25,000
26 Bonds AL $ 10,000 $ 10,000
PURCHASE TOTAL > $699,745.50
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TOTAL BID: $699.745.50
(FIGURES)

Six Hundred Ninety-Nine Thousand, Seven Hundred and Forty-Five Dollars and
Fifty Cents

(TOTAL WRITTEN DOLLAR AMOUNT)

The City of Fort Lauderdale reserves the right to waive any informality in any bid and to reject any or
all bids. The City of Fort Lauderdale reserves the right to reduce or delete any of the above items.

The City reserves the right to award more than one contract for these services.

At time of award of contract, the City reserves the right to set a maximum dollar limit that may
be expended on this project. Contract quantities of any or all items may be increased,
reduced, or eliminated to adjust the contract amount to coincide with the amount of work
necessary or to bring the contract value to within the established limit. All quantities are
estimated and the City reserves the right to increase, reduce, or eliminate the contract
guantities in any amount.

CONTRACT TIME

1.1 The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall
commence within N/A calendar days of the date of the Notice to Proceed.

1.2 The Work shall be Substantially Completed within N/A calendar days after the date
when the Contract Time commences to run as provided in the Notice to Proceed.

1.3 The Work shall be finally completed on the Final Completion Date and ready for final
payment in accordance with this Agreement within N/A calendar days after the date
when the Contract Time commences to run as provided in the Notice to Proceed.

1.4  The initial contract term shall commence upon date specified in the Notice To Proceed
given by the City, and shall expire 1 year from that date. The City reserves the right to
extend the contract for 3 additional 1 year terms, providing all terms conditions and
specifications remain the same, both parties agree to the extension, and such
extension is approved by the City.

1.5 In the event services are scheduled to end because of the expiration of this contract,
the Contractor shall continue the service upon the request of the City as authorized by
the awarding authority. The extension period shall not extend for more than ninety
(90) days beyond the expiration date of the existing contract. The Contractor shall be
compensated for the service at the rate in effect when this extension clause is invoked
by the City.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed as follows:

WITNESSES:

(Signature)

(Witness print/type name)

(Signature)

(Witness print/type name)

(Corporate Seal)

(Corporate Seal)

CONTRACTOR:

Molloy Bros., Inc.

By:
(Signature)
(Print Name and Title)
Attest:
By:

(Signature)

(Print/type name)

CITY:

City of Fort Lauderdale, a municipal
corporation of the State of Florida

By:

LEE R. FELDMAN, City Manager
ATTEST:
By:

JONDA K. JOSEPH, City Clerk

APPROVED AS TO FORM:

By:

Assistant City Attorney
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ACKNOWLEDGEMENT OF CONTRACTOR

STATE OF:

COUNTY OF:

The foregoing instrument was acknowledged before me this day of

20, by and

as and , respectively,

of , a

corporation, on behalf of the corporation, who is [_] personally known to me or [_]has produced

as identification.

(SEAL)

Notary Public, State of Florida
(Signature of Notary taking Acknowledgement)

Name of Notary Typed, Printed or Stamped

My Commission Expires:

Commission Number
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SURETY BOND
IN COMPLIANCE WITH AND INCORPORATING THE PROVISIONS OF SECTION 255.05, FLORIDA STATUTES

THIS IS A SURETY BOND given by Molloy Bros., Inc. the “Contractor”
as principal, referred to in this Bond as “Contractor” and
as “Surety,” and they represent by this instrument that they are bound to the CITY
OF FORT LAUDERDALE, a municipal corporation of the State of Florida (“City”), in the sum of $699,745.50

(Six Hundred Ninety-Nine Thousand, Seven Hundred Forty Five Dollars and Fifty Cents)

for the payment of which, to be made to the City of Fort Lauderdale, Florida, they jointly and severally, bind
themselves and each of their heirs, executors, administrators, successors and assigns.

Owner Name: CITY OF FORT LAUDERDALE
a municipal corporation of the State of Florida

Owner Address and Telephone: City Hall, Public Works Department
100 N. Andrews Avenue
Fort Lauderdale, Florida 33301
(954) 828-5772

Bond No.:

Contractor Name, Address, Telephone: Molloy Bros., Inc.

800 NW 27™ Avenue

Fort Lauderdale, FL 33311

(954) 792-9380

Surety Company, Address, Telephone

City Project No.: 11905

Name of Project: Annual Utilities Restoration

Project Location: Within the City of Fort Lauderdale

Legal Description and Street Address

Description of Work The work includes repairing gravity sewer mains, as well as other sanitary sewer

repairs and construction, limited storm sewer, pressure pipe repairs and
construction and related work as needed at various locations throughout the City
and the City's utility service area, and associated roadway and right-of-way
restoration.

“Contractor” is bound by an instrument in writing dated the _19th day of__August __, 2014, by which
Contractor has contracted with the City of Fort Lauderdale, Florida, to furnish labor, tools, and materials for the
Project referenced and described above, together with all work incidental thereto, as fully set out in the plans,
specifications and details on file in the Office of the City Engineer of the City.

Notice required by Section 255.05(6), Florida Statutes: “This bond is given to comply with Section 255.05
Florida Statutes, and any action instituted by a claimant under this bond for payment must be in accordance with
the notice and time limitation provisions in Section 255.05(2), Florida Statutes.”
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The condition of the above obligation is such that if the above bound “Contractor,” or its successor or
assigns shall in good faith and in good, sufficient, substantial and workmanlike manner, perform the work and
comply with the conditions of the contract, including payment of penalties, in strict accordance with the terms and
provisions stipulated in it and shall indemnify and hold harmless the City against and for payments of any and all
damages that may happen to persons or property by reason of excavations, embankments, obstructions and all
other work in streets, alleys or places in connection with the work, or arising out of any act, neglect or omission of
the “Contractor” or its agents, servants, or employees with relation to the work, and shall indemnify and hold
harmless the City against and from all suits and acts of every nature and description arising out of any claims by
patentees of any process connected with the work agreed to be performed under the contract, or of any materials
used upon the work, and pay all costs accruing if the contract is cancelled and a new contract for finishing the work
is let, and all other expenses lawfully chargeable to the “Contractor,” then this agreement shall be null and void,;
otherwise it is to remain in full force and effect, but it is expressly provided, understood and agreed that if the
“Contractor” or its subcontractors fail to duly and promptly pay for any labor, material, or other supplies used by
“Contractor” or any of its subcontractors in the performance of the work to be done, or the Contractor defaults in its
Contract with the City, the “Surety” will promptly pay to all claimants, as defined in Section 255.05(1), Florida
Statutes, the same in an amount not exceeding the sum specified in this bond, together with interest at the rate of
fifteen percent (15%) per annum, and the Surety hereby stipulates and agrees that no change, extension,
reduction, alteration or addition to the terms of the contract or the plans, details and specifications shall in any way
affect the obligations of this bond.

Whenever Contractor shall be, and is declared by the City to be in default under the contract, the City may
proceed to cancel the contract and award a new contract for finishing the work or order the Surety to promptly
remedy the default by obtaining a bid or bids for completing the contract in accordance with the original contract
terms and conditions. Upon the determination by the City of the lowest responsible bidder, the Surety shall
complete all work and pay the full cost of completion, less previous payments.

This Bond is effective for one (1) year after completion and acceptance of the work, with liability equal to
25% of the contract price, and is so conditioned that the “Contractor” will, at its own expense, correct any defective
or faulty work or material which appears within one (1) year after completion of the work and final payment, upon
notification by the City.

IN WITNESS WHEREOF, the above “Contractor” has signed this Agreement, and the “Surety” has caused

this Agreement to be signed in its name by its Attorney-in-Fact, and its corporate seal affixed, this __ day of
, 2014,
Signed, sealed and delivered
in the presence of: CONTRACTOR:
(SEAL)
(Witness) Signature
(SEAL)
(Witness) Print Name Print Name and Title
SURETY:
(SEAL)
(Witness) Signature Local Agent
(SEAL)
(Witness) Print Name Print Name and Title
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V

CERTIFICATE OF LIABILITY INSU;!ANCE

3,

DATE (MMIDDIYYYY)
6/11/2014

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
.1-. GERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
"jBELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUGER, AND THE CERTIFICATE HOLDER.

certificate holder in lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy{ies) must be endorsed. If SUBROGATION 1S WAIVED, subject to
the terms and conditlons of the policy, certain policies may require an endersement. A statement on this certificate does not confer rights to the

PRODUCER

HoNErCT Raren Gross

Alan Williams & Assoc Ina Agency Inc | PHONE e, (239)418-1100 LEEX o); (2393418-1164
13720-2 Ben C. Pratt/ Ee'gnl.f}"'éss:karen@awainsurance.com

Six Mile Cypress Pkwy INSURER({S) AFFORDING COVERAGE NAIC #
Ft.Myers FL 33912 msuRerA:Chio Casualty Insurance 24074
INSURED wsurer B:Ohio Security Insurance Co. 24082
Molloy Brothers, Inc. insutrerc:FCCI  Insurance Company 10178
Molloy Leasging Corp. INSURER D :

B0 NW 27th Ave INSURERE :

Fort lLauvderdale FL 33311 INSURERF :

COVERAGES

. CERTIFICATE NUMBER:14/15 Molloy

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TG THE INSURED NAMED ABCVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN {S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

"{INSR

Bol POLICY EXP
LTR TYPE OF INSURANCE INSR | vy POLICY NUMBER ngLﬂchmEFF (MEDIYYYY) LIMITS
GENERAL LIARILITY EACH OCCURRENGE $ 1,000,000
X | COMMERCIAL GENERAL LIABILITY PREM%EEg?Ea uowrr[t)anoe\ $ 100,000
A | cLAMS MADE occuR BRO52434517/GL 5/1/2014  [5/7/2015 MED EXP (Any e person) | § 10,000
_— PERSONAL & ADV INJURY | § 1,000,000
| GENERAL AGGREGATE $ 2,000,000
"+ - | GENL AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMFIOP AGG | § 2,000,000
X | r-'oucvl ffg& I _ |Loc §
COMBINED SINGLE LIMIT
) AUTOMOBILE LIABILITY {Ea accident) _N 3 1,000,000
‘B | X anyauto BODILY INJURY (Per person) | §
Rhl"r SSWNED §8¥SEULED BAS55595213 5/7/2014 [5/7/2015 BODILY INJURY (Per accident) |
— NON-QWNED PROPERTY DAMAGE 3
HIRED AUTOS AUTOS {Per accident)
X | PIP $10,000 Medical payments $ 1,000
UMBRELLA LIAB QCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DEB [ l RETENTION $ _ $
C | WORKERS COMPENSATICN = I WC STATUE | o1
AND EMPLGYERS® LIABILITY YIN 13 ER
S’;‘I':’l ggg&gﬁg&m&gﬁg@ggﬁcmm |:| NIA E.L. EACH ACCIDENT $ 1,000,000}
{Mandatory In NH) DOL-WC13A-62026 6/17/2013 |B/17/2034 || nigeagk- EA EMPLOYER § 1,000, 000|
if yes, describe under
DESCRIPTION OF OPERATIONS balow EL. DISEASE - POLICY LIMIT | $ 1,000,0 ool
‘A | Inland Marine [BRO52434517 IM 5/7/2014  [5/1/2015 | g5p,000 Max §200, 000 Aggl
Leased & Rented

City of Fort Lauderdale is
named as additional insured

bPaer Project:

FORMS AUTO & GL ATTACHED 3810'S

DESCRIPTION OF OPERATIONS / LOCATIONS { VERICLES (Attach ACORD 101, Addhional Remarks Schedule, If more space is required)

including primary non contributory with a waiver of subragation

CERTIFICATE HOLDER

CANCELLATION

City of Fort Lauderdale
) c/o Stan Edwards

100 N Andrews Avenhue
4th Floor

Fort Lauderdale, FL 33301

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELWERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

.

AUTHORIZED REPRESENTATIVE

W

Jeff Williams/CL7

ACORD 25 (2010/05)
“ INSN2R 201008y 0

Tha AFNRD nama and inan ara ranictarad marke of ACORM

© 1988-2010 ACORD CORPORATION. All rights reserved.
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City of Fort Lauderdale » Procurement Services Division

r:% 100 N. Andrews Avenue, B19 « Fort Lauderdale, Florida 33301

954-828-5933 Fax 854-828-5576
purchase@iortlayderdale. gov

ADDENDUM NO. 1

 ITB 343-11405
ANNUAL UTILITIES RESTORATION
- Project 11905 -

ISSUED June 18, 2014

 This addendum is being issued to make the following changes:

1. To add the Pre-Bid Meeting Sign In Sheet to the documents page.

_All other terms, conditions, and specifications remain unchanged.

James Hemphill _
Senior Procurement Specialist

Company Name: ___ MO“D\/ B(DS,lﬂé
| (please print).

éiddet"s Signature: __&_%m 5‘7')}'7"'/%’
) Da,te: | : U‘[%l\"ﬁ’ .
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5 j
City of Fort Lauderdale « Procurement Services Division

100 N. Andrews Avenue, 619 » Fort Lauderdale, Florida 33301
954-828-5933 Fax 954-828-5576

purchase@fortlauderdale.gov

ADDENDUM NO. 2

iTB 343-11405
ANNUAL UTILITIES RESTORATION

ISSUED June 18, 2014

1. This addendum is being issued to make the following change:

To replace the following statement found on P-1(c) #24 section B Equipment
Rates.

Equipment rates for the various types of equipment commonly used for

the work anticipated by this contract. Rates shall inciude operator and
represent ail costs for operating machinery.

With

Equipment rates for the various types of equipment commonly used for
the work anticipated by this contract. Rates shall include and represent all
costs for operating machinery excluding operator costs.

All other terms, conditions, and specifications remain unchanged.

James Hemphill
Senior Procurement Specialist

Company Name: Mol py EVDS.'. e .

(piease print)

Bidder's Signature: \2/4,;—,_—@ 4-7;‘7 o\f&;/

7

Date: W l 16‘ %
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City of Fort'Lauderdale « Procurement Services Division .
100 N. Andrews Avenue, 619 « Fort Lauderdale, Florida 33301
954-828-5933 Fax 954-828-5576

purchase@fortlauderdale.gov

ITB 343-11405
PROJECT 11905

ANNUAL UTILITIES RESTORATION

ADDENDUM NUMBER 3

June 17, 2014

The following Addendum is hereby made a part of the Plans and Speciﬁcatibns and shall be included
with all contract documents:

Acknowledge receipt of this Addendum by inserting its number and date on Page P-3 of the Proposal.
All changes are in bold.

1. REPLACE: Replace Detailed Specifications Pages DS-1 and DS-6, with the attached Pages,
DS-1 (Addendum #3) and DS-6 (Addendum #3), attached to and made a part of this
Addendum.

2. REPLACE: Replace Confract Page C-29, with the attached Page, C-29 (Addendum #3),
attached o and made a part of this Addendum.

All other terms, conditions, and specifications remain unchanged.

John Curran
Procurement Specialist [I
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DETAILED SPECIFICATIONS
PROJECT 11905
ANNUAL CONTRACT FOR UTILITIES RESTORATION

GENERAL: The work consists of furnishing all labor, material, equipment and incidentals
necessary for the construction of the contract items indicated by the Proposal on streets, rights-
of-way and City-owned property and other emergency utility restoration services that may be
identified. All work shall be in accordance with the City's CONSTRUCTION STANDARDS AND
SPECIFICATIONS, except where stated otherwise herein.

PROCEDURE FOR ASSIGNMENT OF WORK: All work is scheduled through the Public Works
Department. An official form (Work Order) with the location and amount of work to be done,
including any necessary plans/sketches or back up information will be given to the contractor.
Upon receipt of a Work Order, the contractor shall provide a cost estimate within seven (7)
working days. Work order estimate(s) will be used to prepare the Task Order(s) for
approval by the City Manager. The contractor will be provided with task order(s) upon
approval by the City Manager, and notified to proceed with the work.

The contractor shall commence each authorized portion of work within ten (10) working days of
notification to proceed. Upon notification and prior fo commencing work, the contractor shall
indicate to the Engineer the number of working days that will be required for the specific amount
of work ordered. The work shall be completed within the number of working days agreed upon
between the Engineer and Contractor, subject to extensions allowed by the Engineer due to
unfavorable weather conditions or other allowable causes substantiated by the contractor.
Failure to complete the work of any task order notification shall subject the contractor to the
liquidated damages provision of the contract.

WORK IN MAJOR STREETS: Where the repair is located on streets under the jurisdiction of
FDOT or Broward County, or on city streets with a classification of collector street or higher, the
work may be directed by the authority having jurisdiction, to be executed at nighttime, or on
weekends or on legal holidays, to mitigate traffic impacts or reduce inconvenience to the
travelling public.

The contractor is hereby informed that there shall be no additional compensation for executing
work orders outside of normal working hours, where required as a permit condition by the
authority having jurisdiction or where required by the city because of the nature of the location,
e.4. business/commercial district, as in & downtown area.

INSPECTOR OVERTIME: The contracter's attention is directed to Article 8.10, Sheet C-10 of
the Construction Agreement, concerning regular work hours and inspector overtime charges.
Unless incurred as a result of a permit condition, the contractor shall pay for additional charges
to the city for inspector overtime work. Such additional charges shall be a subsidiary obligation
of the contractor and no extra payment shall be made to the contractor for overtime work. The
cost to the contractor to reimburse the City for overtime inspection is established at direct-labor
and overtime costs for each person or inspector required. Incidental overtime costs for

DS-1 (ADDENDUM #3)
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on roadways classified as collector or above, considered major roads, maintenance of fraffic
shall be in accordance with a Maintenance of Traffic Plan certified by an ATSSA technician and
approved by the appropriate jurisdictional authority — City, County, State — with a payment made
under ltem 23.

ltem 23 is to reimburse the contractor for costs associated with maintenance of traffic on major
roadways — considered to be roadways of collector or higher classification. In such cases, the
contractor shall propose a Maintenance of Traffic Plan certified by an ATSSA technician, for
review and approval by the Engineer and the authority having jurisdiction over that roadway
(i.e., the City, County, or State). Reimbursement will be based on the actual cost of the MOT
implementation as substantiated by written receipts, times a factor of 1.15.

Provide copy of approved MOT plan to Engineer and City Inspector. Make a copy'available on
site at all times. For work on city streets, the contractor shall also complete the City's MOT
application form, with signatories as required.

Item 24 is to reimburse the contractor when the work is not covered under the proposal line
items porticn of this contract. Time and material shall include:

(a) Direct labor costs, including fringe benefits such as workers compensation, social
security, vacation pay;

(b) Equipment costs. Costs shall be the actual time on the job;

(c) The actual cost of materials incorporated into the works, including contractor paid
transportation charges, and actual cost of supplies reasonably needed for performing
the work;

(d) Contractor's markup shall be 5% on the above cost centers, in accordance with
Section 14.1 of the Construction Agreement.

The same limitations apply to subcontractor work.

Work performance, manpower, usage of subcontractors, and estimated costs assigned under
this item shall be agreed upon in advance. It shall be the contractor's responsibility to notify the
City'’s Engineering Inspector prior to the performance of any facet of work under this item.

The contractor shail provide documentation in support of claims for reimbursement, including
receipts and invoices.

This item shall be used dnlv at the discreﬂon of and when authorized in advance by the
City.

The rates provided shall be the basis for reimbursement to the contractor under cost centers (a)
and (b).

There shall be no separate or additional reimbursement for contractor's superintendent, field or
office management. Such are considered part of his overheads and are accommodated in item
1, Mobilization and Demobilization.

D5-6 (ADDENDUM #3)
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City, or to fires, floods, labor disputes, epidemics, abnormal weather conditions, or acts
of God. '

15.3  All time limits stated in the Contract Documents are of the essence. The provisions of
this Article 15 shall not exclude recovery for damages for delay by the Contractor.

15.4 Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the CONTRACTOR (non-affiliated Contractors) shall not give rise to a
claim by the CONTRACTOR for damages for increases in material and/or labor costs.
Such entities, contractors and subcontractors include, but are not limited to, the City's
contractors and subcontractors, Florida Power and Light Company, AT&T and Florida
East Coast Railway, LLC.

ARTICLE 16 - LIQUIDATED DAMAGES

16.1  Upon failure of the Contractor to complete the Work within the time specified for
completion, the Contractor shall pay to the City the sum of Five Hundred Dollars
($500.00) for each and every calendar day that the completion of the Work is delayed
beyond the time specified in this Agreement for completion, as fixed and agreed
liquidated damages and not as a penalty, so long as the delay is caused by the
Contractor. Should an act of God or the acts or omissions of the City, its agents or
representatives, in derogation to the terms of this Agreement cause the delay, the
Contractor shall not be responsible for the delay nor liquidated damages. Liquidated
damages are fixed and agreed upon between the Parties, recognizing the impossibility
of precisely ascertaining the amount of damages that will be sustained by the City as a
consequence of such delay and both parties desiring to obviate any question of dispute
concerning the amount of damages and the cost and effect of the failure of the
Contractor to complete the Work on time. Liquidated damages shall apply separately to
each portion of the Work for which a time of completion is given. The City shall have the
right to deduct from or retain any compensation which may be due or which may
become due and payable to the Contractor the amount of liquidated damages, and if the
amount retained by the City is insufficient to pay in full such liquidated damages, the
Contractor shall pay all liquidated damages in full. The Contractor shall be responsible
for reimbursing the City, in addition to liquidated damages or other damages for delay,
for all costs of engineering, architectural fees, and inspection and other costs incurred in
administering the construction of the Project beyond the completion date specified or
beyond an approved extension of time granted to the Contractor whichever is later.
Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the Contractor shall not give rise to a claim by Contractor for damages for
increase in material and/or labor costs. Such entities, contractors and subcontractors
include, but are not limited to, the City's contractors and subcontractors, Florida Power
and Light Company, AT&T, and Florida East Coast Railway, LLC.

16.2 No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial

C-29 (ADDENDUM #3)

EXHIBIT 2
14-0853
52 of 72



City of Fort Lauderdale » Procurement Services Division
100 N. Andrews Avenue, 619 » Fort Lauderdale, Florida 33301
954-828-5933 Fax 954-828-5576
purchase@fortlauderdaie. gov

ITB 343-11405
PROJECT 11905

ANNUAL UTILITIES RESTORATION

ADDENDUM NUMBER 4

June 20, 2014

The following Addendum is hereby made a part of the Plans and Specifications and shall be included
with all contract documents: :

Acknowledge receipt of this Addendum by inserting its number and date on Page P-3 of the Proposal.
All changes are in bold.

1. REPLACE: Replace Detailed Specifications Pages DS-1 and DS-6, with the attached Pages,
DS-1 (Addendum #4) and DS-6 (Addendum #4), attached to and made a part of this
Addendum.

All other terms, conditions, and specifications remain unchanged.

Jehn Curran
Procurement Specialist Il
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DETAILED SPECIFICATIONS
PROJECT 119056
ANNUAL CONTRACT FOR UTILITIES RESTORATION

GENERAL: The work consisis of furnishing all labor, material, equipment and incidentals
necessary for the construction of the contract items indicated by the Proposal on streets, rights-
of-way and City-owned property and other emergency utility restoration services that may be
identified.

PROCEDURE FOR ASSIGNMENT OF WORK: All work is scheduled through the Public Works
Department. An official form (Work Order) with the location and amount of work io be done,
including any necessary plans/sketches or back up information will be given to the contractor.
Upon receipt of a Work Order, the contractor shall provide a cost estimate within seven (7)
working days. Work order estimate(s) will be used to prepare the Task Order(s) for
approval by the City Manager. The contractor will be provided with task order(s) upon
approval by the City Manager, and notified to proceed with the work.

The contractor shall commence each authorized portion of work within ten (10} working days of
notification to proceed. Upon notification and prior to commencing work, the contractor shall
indicate to the Engineer the number of working days that will be required for the specific amount
of work ordered. The work shall be completed within the number of working days agreed upon
between the Engineer and Contractor, subject to extensicns allowed by the Engineer due to
unfaveorable weather conditicns or other allowable causes substantiated by the confractor.
Failure to complete the work of any task order notification shall subject the contractor to the
liquidated damages provision of the contract.

WORK IN MAJOR STREETS: Where the repair is located on streets under the jurisdiction of
FDOT or Broward County, or on city streets with a classification of collector street or higher, the
work may be directed by the authority having jurisdiction, to be executed at nighttime, or on
weekends or on legal holidays, to mitigate traffic impacts or reduce inconvenience fo the
travelling public.

The contractor is hereby informed that there shall be no additional compensation for executing
work orders ouiside of normal working hours, where required as a permit condition by the
authority having jurisdiction or where required by the city because of the nature of the location,

e.q9. business/commercial district, as in a downtown area.

INSPECTOR OVERTIME: The contracter's attention is directed to Ardicle 8.10, Sheet C-10 of
the Construction Agreement, concerning regular work hours and inspector overtime charges.
Unless incurred as a result of a permit condition, the contractor shall pay for additional charges
to the city for inspector overtime work. Such additional charges shall be a subsidiary obligation
of the contractor and no exira payment shall be made to the contractor for overtime work. The
cost o the contractor to reimburse the City for overtime inspection is established at direct-labor
and overtime costs for each person cor inspector required. Incidental overfime cosis for
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on roadways classified as collector or above, considered major roads, maintenance of traffic
shall be in accordance with a Maintenance of Traffic Plan certified by an ATSSA technician and
approved by the appropriate jurisdictional authority — City, County, State — with a payment made
under ltem 23.

Item 23 is to reimburse the contractor for costs associated with maintenance of traffic on major
roadways — considered to be roadways of collector or higher classification. In such cases, the
contractor shall propose a Maintenance of Traffic Plan certified by an ATSSA technician, for
review and approval by the Engineer and the authority having jurisdiction over that roadway
(i.e., the City, County, or State}. Reimbursement will be based on the actual cost of the MOT
implementation as substantiated by written receipts, times a factor of 1.15.

Provide copy of approved MOT plan to Engineer and City Inspector. Make a copy available on
site at all times. For work on city streets, the contractor shall also complete the City's MOT
application form, with signatories as required.

Item 24 is to reimburse the contractor when the work is not covered under the proposal line
items portion of this contract. Time and material shall include:

(a) Labor costs, including fringe benefits such as workers compensation, social security,
vacation pay, overhead, profit;

(b) Equipment costs. Costs shall be the actual time on the job. Equipment costs shall
be all costs with the exception of operator costs:

(c) The actual cost of materials incorporated into the works, including contractor paid
transportation charges, and actual cost of supplies reasonably needed for performing
the work;

(d) Contractor's markup shall be 5% on the cost of materials, in accordance with Section
14.1 of the Construction Agreement.

The same limitations apply to subcontractor work.

Work performance, manpower, usage of subcontractors, and estimated costs assigned under
this item shall be agreed upon in advance. It shall be the contractor's responsibility to notify the
City's Engineering Inspector prior to the performance of any facet of work under this item.

The contractor shall provide documentation in support of claims for reimbursement, including
receipts and invoices.

This item shall be used only at the discretion of and when authorized in advance by the
City.

The rates provided shall be the basis for reimbursement to the contractor under cost centers (a)
and (b).

There shail be no separate or additional reimbursement for contractor's superintendent, field or
office management. Such are considered part of his overheads and are accommodated in Item
1, Mobilization and Demobilization.
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CITY OF FORT LAUDERDALE
CONTRACT AND SPECIFICATIONS PACKAGE

BID NO. 343-11405

PROJECT NO. 11905

ANNUAL UTILITIES
RESTORATION

Public Works Department
100 North Andrews Avenue
Fort Lauderdale, Florida 33301

STAN EDWARDS, P.E.
PROJECT ENGINEER

JOHN CURRAN
PROCUREMENT SPECIALIST II
Telephone: (954) 828-4357 E-mail: jcurran@fortlauderdale.gov
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LN = YT I (o N = [ ITB-1

INSLrUCLION 10 BIAAErS ......o e e e IB-1 thru IB-5
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Note: The following documents are available electronically for completion.

Attachment 1 - CITB Signature Page (formerly P-2 to P-3)
Attachment 2 - CITB Questionnaire Sheets (formerly P-4 to P-5)
Attachment 3 - CITB Trench Safety (formerly P-6)

Attachment 4 - CITB Local Business Preference (LBP-1)
Attachment5 - CITB Prime Contractor ID Form (MBE-1 & 2)
Attachment 6 - CITB Non-Collusion Statement (NCS-1)

These documents must be returned with your bid along with your bid surety, proof of

insurance, and proof of required licenses/certifications.
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INVITATION TO BID

Sealed bids will be received until 2:00 P.M. on THURSDAY, JUNE 26, 2014, in the Public Works
Department, City Hall, 100 North Andrews Avenue, 4th Floor, City of Fort Lauderdale, Florida and
opened immediately thereafter in the 5" Floor Conference Room, for Bid No., 343-11405, PROJECT
NO., 11905, ANNUAL UTILITIES RESTORATION.

The work includes repairing gravity sewer mains, as well as other sanitary sewer repairs and
construction, limited storm sewer, pressure pipe repairs and construction and related work as needed
at various locations throughout the City and the City's utility service area, and associated roadway
and right-of-way restoration.

An “Underground Utility and Excavator License” or Broward County “Primary Pipeline
License” as appropriate is required for this Project.

A pre-bid meeting will be held at 1:30 p.m. on Wednesday, June 11, 2014, in the 4™ Floor
Engineering Conference Room, City Hall. The pre-bid meeting is recommended but not mandatory.

Bidding blanks may be obtained free of charge at BIDSYNC.COM or hard copies may be picked up
at the Public Works Department. Plans and specifications are on file in the Public Works Department,
City of Fort Lauderdale at 100 North Andrews Avenue, 4" floor, (Monday thru Friday 8:00 am to 4:30
pm) at a NON-REFUNDABLE cost of $25.00 (including sales tax per set). Only cash or cashier’s
check made payable to the City of Fort Lauderdale are accepted. Plans and specifications are also
available on a CD diskette at a NON-REFUNDABLE cost of $5.00 (including sales tax per CD).

It will be the sole responsibility of the bidder to clearly mark the bid as such, and ensure that his bid
reaches the City prior to the bid opening date and time listed.

Bid Surety: A certified check, cashier's check, bank officer's check or bid bond for EFIVE percent (5%)
of the bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each
proposal.

For Electronic Bid Bond Submittals Only: For those bidders who are submitting bids electronically
through BIDSYNC, please note that BIDSYNC allows bidders to submit bid bonds electronically. For
more information on this feature and to access it, contact BIDSYNC customer care department. If
bidders choose not to utilize this feature, bidders may either deliver their bond on or before the
opening date and time, in a sealed envelope, at the location specified in this solicitation, following
instructions as if you were submitting your actual hard copy bid, or you may upload a copy of
your executed bid bond with your electronic proposal, and deliver, upon request, the sealed hard copy
within five (5) business days after bid opening.

Certified Checks, Cashier’'s Checks and Bank Drafts CANNOT be submitted via BIDSYNC, nor is
their image allowed to be uploaded and submitted with your electronic bid. These forms of securities,
as well as hard copy bid bonds must be received on or before the Invitation to Bid (ITB) opening date
and time, at the location specified in the ITB, in the manner specified in this solicitation for bid
securities.

The City of Fort Lauderdale reserves the right to waive any informality in any or all and to reject any or
all bids.
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For information concerning technical specifications please utilize the question/answer feature
provided by BidSync at www.bidsync.com. Questions of a material nature must be received prior to
the cut-off date specified in the solicitation. Material changes, if any, to the scope of services or
bidding procedures will only be transmitted by written addendum. (See addendum section of BidSync
Site). Contractors please note: No part of your bid can be submitted via FAX. No variation in price or
conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered
evidence that the Contractor has familiarized themselves with the nature and extent of the work, and
the equipment, materials, and labor required. The entire bid response must be submitted in
accordance with all specifications contained in this solicitation.

Information on bid results and projects currently out to bid can be obtained on the City’s website —
www.fortlauderdale.gov/engineering/bids.htm. For general inquiries - please call (954) 828-4357.

Jonda K. Joseph
City Clerk
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INSTRUCTIONS TO BIDDERS

The following instructions are given for the purpose of guiding bidders in properly preparing their bids
or proposals. These directions have equal force and weight with the specifications and strict
compliance is required with all of these provisions.

QUALIFICATIONS OF BIDDERS — No proposal will be accepted from, nor will any contract be
awarded to, any person who is in arrears to the CITY OF FORT LAUDERDALE, upon any debt or
contract, or who has defaulted, as surety or otherwise, upon any obligation to the City, or who is
deemed irresponsible or unreliable by the City Commission of Fort Lauderdale.

PERSONAL INVESTIGATION - Bidders shall satisfy themselves by personal investigation, and by
such other means as they may think necessary or desirable, as to the conditions affecting the
proposed work and the cost. No information derived from maps, plans, specifications, or from the
Engineer, City Manager, or their assistants shall relieve the Contractor from any risk or from fulfilling
all terms of the contract.

INCONSISTENCIES — Any seeming inconsistency between different provisions of the plans,
specifications, proposal or contract, or any point requiring explanation must be inquired into by the
bidder, in writing, at least ten (10) days prior to the time set for opening proposals. After proposals
are opened, the bidders shall abide by the decision of the Engineer as to such interpretation.

ADDENDA AND INTERPRETATIONS - No interpretations of the meaning of the plans, specifications
or other contract documents will be made orally to any bidder. Prospective bidders must request such
interpretation in writing as instructed in the bid package. To be considered, such request must be
received by the Questions and Answers deadline as indicated in BIDSYNC.COM. Material changes,
if any, to the scope of services or bidding procedures will only be transmitted by written addendum. It
is_the bidder’s responsibility to verify if addendums have been issued in BIDSYNC.COM.
Failure of any bidder to receive any such addenda or interpretation shall not relieve any bidder from
any obligation under his bid as submitted. All addenda so issued shall become a part of the contract
document. Bidder shall verify in BIDSYNC.COM that he has all addenda before submitting a bid.

LEGAL CONDITIONS - Bidders are notified to familiarize themselves with the provisions of the laws
of the State of Florida relating to hours of labor on municipal work, and with the provisions of the laws
of the State of Florida and the Charter and the ordinances of the City of Fort Lauderdale.

PUBLIC ENTITY CRIMES - A person or affiliate who has been placed on the convicted vendor list
following a conviction for a public entity crime may not submit a bid on a contract to provide any goods
or services to a public entity, may not submit a bid on a contract with a public entity for the
construction or repair of a public building or public work, may not submit bids on leases of real
property to a public entity, may not be awarded or perform work as a Contractor, supplier,
subcontractor, or consultant under a contract with any public entity, and may not transact business
with any public entity in excess of the threshold amount provided in Section 287.017, Florida Statutes,
for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted
vendor list.

FORMS OF PROPOSALS - Each proposal and its accompanying statements must be made on the
blanks provided. THE FORMS MUST BE SUBMITTED IN GOOD ORDER AND WITH ALL BLANKS
COMPLETED. The forms must be enclosed in a sealed envelope when submitted to the Public
Works Department, City Hall, 4th Floor, 100 North Andrews Avenue, Fort Lauderdale, Florida 33301,
and must show the name of the bidder and a statement as to its contents.
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FORMS OF PROPOSALS (CONTINUED) - The proposal must be signed by one duly authorized to
do so, and in case signed by a deputy or subordinate, the principal's properly written authority to such
deputy or subordinate must accompany the proposal. No proposal will be accepted, for any reason
whatsoever, which is not submitted to the Public Works Department as stated above, within the
specified time.

INSURANCE - Contractor shall provide and shall require all of its sub-contractors to provide, pay for,
and maintain in force at all times during the term of the Agreement, such insurance, including Property
Insurance (Builder's Risk), Commercial General Liability Insurance, Business Automobile Liability
Insurance, Workers’ Compensation Insurance, Employer’s Liability Insurance, and Umbrella/Excess
Liability, as stated below. Such policy or policies shall be issued by companies authorized to do
business in the State of Florida and having agents upon whom service of process may be made in the
State of Florida.

BID BOND - A certified check, cashier's check or bank officer's check, for the sum set forth in the
advertisement, made payable to the City of Fort Lauderdale, Florida, or bid bond in such amount,
shall accompany each proposal as evidence of the good faith and responsibility of the bidder. The
check or bond shall be retained by the City as liquidated damages should the bidder refuse to or fail to
enter into a contract for the execution of the work embraced in this proposal, in the event the proposal
of the bidder is accepted. Retention of such amount shall not be construed as a penalty or forfeiture.

The above bond or check shall be a guarantee that the bidder will, if hecessary, promptly execute a
satisfactory contract and furnish good and sufficient bonds. As soon as a satisfactory contract has
been executed and the bonds furnished and accepted, the check or bond accompanying the proposal
of the successful bidder will be returned to him. The certified or other checks or bid bonds of the
unsuccessful bidders will be returned to them upon the acceptance of the bid of the successful bidder.
If the successful bidder shall not enter into, execute, and deliver such a contract and furnish the
required bonds within ten (10) days after receiving notice to do so, the certified or other check or bid
bond shall immediately become the property of the City of Fort Lauderdale as liquidated damages.
Retention of such amount shall not be construed as a penalty or forfeiture.

FILLING IN BIDS - All prices must be written in the proposal and also stated in figures, and all
proposals must fully cover all items for which proposals are asked and no other. Bidders are required
to state the names and places of residence of all persons interested, and if no other person is
interested, the bidder shall distinctly state such fact and shall state that the proposal is, in all respects,
fair and without collusion or fraud. Where more than one person is interested, it is required that all
persons interested or their legal representative make all verification and subscribe to the proposal.

PRICES QUOTED: Deduct any discount offered and quote firm net prices. Give both unit price and
extended total. In the case of a discrepancy in computing the amount of the bid, the unit price quoted
will govern. All prices quoted shall be F.O.B. destination, freight prepaid (Bidder pays and bears
freight charges, Bidder owns goods in transit and files any claims), unless otherwise stated in Special
Conditions. Each item must be bid separately. No attempt shall be made to tie any item or items
contained in the ITB with any other business with the City.

BIDS FIRM FOR ACCEPTANCE: Bidder warrants, by virtue of bidding, that his bid and the prices
guoted in his bid will be firm for acceptance by the City for a period of one hundred and twenty (120)
days from the date of bid opening unless otherwise stated in the ITB. The City shall award contract
within this time period or shall request to the recommended awarded vendor an extension to hold
pricing, until products/services have been awarded.
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ADDITIONAL ITEMS OR SERVICES: The City may require additional items or services of a similar
nature, but not specifically listed in the contract. The Contractor agrees to provide such items or
services, and shall provide the City prices on such additional items or services based upon a formula
or method, which is the same or similar to that used in establishing the prices in his proposal. If the
price(s) offered are not acceptable to the City, and the situation cannot be resolved to the satisfaction
of the City, the City reserves the right to procure those items or services from other vendors, or to
cancel the contract upon giving the Contractor thirty (30) days written notice.

DELETION OR MODIFICATION OF SERVICES: The City reserves the right to delete any portion of
the Contract at any time without cause, and if such right is exercised by the City, the total fee shall be
reduced in the same ratio as the estimated cost of the work deleted bears to the estimated cost of the
work originally planned. If work has already been accomplished on the portion of the Contract to be
deleted, the Contractor shall be paid for the deleted portion on the basis of the estimated percentage
of completion of such portion.

If the Contractor and the City agree on modifications or revisions to the task elements, after the City
has approved work to begin on a particular task or project, and a budget has been established for that
task or project, the Contractor will submit a revised budget to the City for approval prior to proceeding
with the work.

CAUSES FOR REJECTION - No proposal will be canvassed, considered or accepted which, in the
opinion of the City Commission, is informal or unbalanced, or contains inadequate or unreasonable
prices for any items; each item must carry its own proportion of the cost as nearly as is practicable.
Any alteration, erasure, interlineation, or failure to specify bids for all items called for in the schedule
shall render the proposal informal.

REJECTION OF BIDS - The City reserves the right to reject any bid if the evidence submitted by the
bidder, or if the investigation of such bidder, fails to satisfy the City that such bidder is properly
gualified to carry out the obligations and to complete the work contemplated. Any or all proposals will
be rejected, if there is reason to believe that collusion exists among bidders. A proposal will be
considered irregular and may be rejected, if it shows serious omissions, alterations in form, additions
not called for, conditions or unauthorized alternates, or irregularities of any kind. The City reserves
the right to reject any or all proposals and to waive such technical errors as may be deemed best for
the interests of the City.

BID PROTEST PROCEDURE: Any proposer or bidder who is not recommended for award of a
contract and who alleges a failure by the City to follow the City’s procurement ordinance or any
applicable law may protest to the Procurement Division — Deputy Director of Finance, by delivering a
letter of protest within five (5) days after a Notice of Intent to award is posted on the City’s website at
the following link: http://www.fortlauderdale.gov/engineering/bids.htm. The complete protest
ordinance may be found on the City's website at the following
link: http://www.fortlauderdale.gov/purchasing/protestordinance.pdf

WITHDRAWALS - Any bidder may, without prejudice to himself, withdraw his proposal at any time
prior to the expiration of the time during which proposals may be submitted. Such request for
withdrawal must be in writing and signed in the same manner and by the same person who signed the
proposal. After expiration of the period for receiving proposals, no proposal can be withdrawn,
modified, or explained.
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CONTRACT - The bidder to whom award is made shall execute a written contract to do the work and
maintain the same in good repair until final acceptance by the proper authorities, and shall furnish
good and sufficient bonds as specified within ten (10) days after receiving such contract for execution.
If the bidder to whom the first award is made fails to enter into a contract as provided, the award may
be annulled and the contract let to the next lowest bidder who is reliable, responsible, and responsive
in the opinion of the City Commission, and that bidder shall fulfill every stipulation and obligation as if
such bidder were the original party to whom award was made.

The contract shall provide that the Contractor agrees to correct any defective or faulty work or
material, which may appear within one (1) year after completion of the work and receipt of final
payment.

ENFORCEMENT OF SPECIFICATIONS - Copies of the specifications will be placed in the hands of
all the assistants to the Engineer and Inspectors employed on the work, who shall enforce each and
every requirement of the contract. Such assistants shall have no authority to vary from such
requirements.

COPIES OF PLANS AND SPECIFICATIONS - Copies of the specifications, details, contract and
bonds are on file in the Public Works Department, City Hall, 4" Floor, 100 N. Andrews Avenue, Fort
Lauderdale, Florida 33301.

SURETY BOND - The successful bidder shall furnish a performance and payment bond in compliance
with Section 255.05, Florida Statutes, written by a Corporate Surety company, holding a Certificate of
Authority from the Secretary of the Treasury of the United States as acceptable sureties on federal
bonds, in an amount equal to the total amount payable by the terms of the contract, executed and
issued by a Resident Agent licensed by and having an office in the State of Florida, representing such
Corporate Surety, conditioned for the due and faithful performance of the work, and providing in
addition to all other conditions, that if the Contractor, or his or its subcontractors, fail to duly pay for
any labor, materials, or other supplies used or consumed by such Contractor, or his or its
subcontractor or subcontractors, in performance of the work contracted to be done, the Surety will pay
the same in the amount not exceeding the sum provided in such bonds, together with interest at the
rate of 15% per annum, and that they shall indemnify and save harmless the City of Fort Lauderdale
to the extent of any and all payments in connection with carrying out of the contract, which the City
may be required to make under the law.

The Contractor is required at all times to have a valid surety bond in force covering the work being
performed. A failure to have such bond in force at any time shall constitute a default on the part of the
Contractor. A bond written by a surety, which becomes disqualified to do business in the State of
Florida, shall automatically constitute a failure on the part of the Contractor to meet the above
requirements.

Such bond shall continue in effect for one (1) year after completion and acceptance of the work with
liability equal to at least 25% of contract price, or an additional bond shall be conditioned that the
Contractor will correct any defective or faulty work or material which appear within one (1) year after
completion of the contract, upon notification by the City, except in contracts which are concerned
solely with demolition work, in which cases 25% liability will not be applicable.

AUDIT OF CONTRACTOR’S RECORDS - Upon execution of the Contract, the City reserves the right
to conduct any necessary audit of the Contractor's records. Such an audit, or audits, may be
conducted by the City or its representatives at any time prior to final payment, or thereafter, for a
period up to three (3) years. The City may also require submittal of the records from either the
Contractor, the Subcontractor, or both. For the purpose of this Section, records shall include all books
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of account, supporting documents and papers deemed necessary by the City to assure compliance
with the contract provisions.

Failure of the Contractor or Subcontractor to comply with these requirements may result in
disqualification or suspension from bidding for future contracts or disapproval as a Subcontractor at
the option of the City.

The Contractor shall assure that each of its Subcontractors will provide access to its records
pertaining to the project upon request by the City.

PERIODIC ESTIMATE FOR PARTIAL PAYMENT - After the Contractor has submitted a periodic
estimate for partial payment, approved and certified by the Public Works Department, the City shall
make payment in the manner provided in the Contract Documents and in accordance with Florida’s
Prompt Payment Act, Section 218, Florida Statutes.

RESERVATION FOR AWARD AND REJECTION OF BIDS - The City reserves the right to accept or
reject any or all bids, part of bids, and to waive minor irregularities or variations to specifications
contained in bids, and minor irregularities in the bidding process. The City also reserves the right to
award the contract on a split order basis, lump sum basis, individual item basis, or such combination
as shall best serve the interest of the City. The City reserves the right to make an award to the
responsive and responsible bidder whose product or service meets the terms, conditions, and
specifications of the ITB and whose bid is considered to best serve the City’s interest. In determining
the responsiveness of the offer and the responsibility of the Bidder, the following shall be
considered when applicable: the ability, capacity and skill of the Bidder to perform as required;
whether the Bidder can perform promptly, or within the time specified, without delay or interference;
the character, integrity, reputation, judgment, experience and efficiency of the Bidder; the quality of
past performance by the Bidder; the previous and existing compliance by the Bidder with related laws
and ordinances; the sufficiency of the Bidder’s financial resources; the availability, quality and
adaptability of the Bidder’s supplies or services to the required use; the ability of the Bidder to provide
future maintenance, service or parts; the number and scope of conditions attached to the bid.

Rev. 1/10/2013
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10.1

Insurance

11

1.2

INSURANCE REQUIREMENTS

Contractor shall provide and shall require all of its sub-contractors to
provide, pay for, and maintain in force at all times during the term of the
Agreement, such insurance, including Property Insurance (Builder's Risk),
Commercial General Liability Insurance, Business Automobile Liability
Insurance, Workers’ Compensation Insurance, Employer's Liability
Insurance, and Umbrella/Excess Liability, as stated below. Such policy or
policies shall be issued by companies authorized to do business in the State
of Florida and having agents upon whom service of process may be made in
the State of Florida.

The City is required to be named as additional insured on the
Commercial General Liability insurance policy. BINDERS ARE
UNACCEPTABLE. The insurance coverage required shall include those
classifications, as listed in standard liability insurance manuals, which
most nearly reflect the operations of the Contractor. Any exclusions or
provisions in the insurance maintained by the Contractor that precludes
coverage for the work contemplated in this Agreement shall be deemed
unacceptable, and shall be considered a breach of contract.

The Contractor shall provide the City an original Certificate of Insurance
for policies required by Article 10. All certificates shall state that the City
shall be given ten (10) days’ notice prior to expiration or cancellation of
the policy. The insurance provided shall be endorsed or amended to
comply with this notice requirement. In the event that the insurer is
unable to accommodate, it shall be the responsibility of the Contractor to
provide the proper notice. Such notification will be in writing by
registered mail, return receipt requested and addressed to the Finance
Department. Such policies shall: (1) name the insurance company or
companies affording coverage acceptable to the City, (2) state the
effective and expiration dates of the policies, (3) include special
endorsements where necessary. Such policies provided under Article 10
shall not be affected by any other policy of insurance, which the City may
carry in its own name.

Contractor shall as a condition precedent of this Agreement, furnish to
the City of Fort Lauderdale, c/o Project Manager, 100 N. Andrews
Avenue, Fort Lauderdale, FL 33301, Certificate(s) of Insurance upon
execution of this Agreement, which indicate that insurance coverage has
been obtained which meets the requirements as outlined below:

Property Insurance (Builder’s Risk): The Contractor shall purchase and
maintain property insurance upon the Work at or off the site of 100% of the
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contract completed value. These policies shall insure the interest of the
owner, contractor and subcontractors in the Work, and shall insure against
“all risks” of physical loss and damage including theft, vandalism and
malicious mischief, collapse and water damage. All such insurance required
by this paragraph shall remain in effect until the Work is completed and
accepted by the City.

1.3 Commercial General Liability

A. Limits of Liability:
Bodily Injury and Property Damage - Combined Single Limit

Each Occurrence $1,000,000

Project Aggregate $1,000,000

General Aggregate $2,000,000

Personal Injury $1,000,000

Products/Completed Operations $1,000,000
B. Endorsements Required:

City of Fort Lauderdale included as an Additional Insured
Broad Form Contractual Liability

Waiver of Subrogation

Premises/Operations

Products/Completed Operations

Independent Contractors

Owners and Contractors Protective Liability

Contractors Pollution Liability

1.4 Business Automobile Liability

A. Limits of Liability:
Bodily Injury and Property Damage - Combined Single Limit
All Autos used in completing the contract
Including Hired, Borrowed or Non-Owned Autos
Any One Accident $1,000,000

B. Endorsements Required:
Waiver of Subrogation

1.5 Workers' Compensation and Employer’s Liability Insurance

Limits: Workers’ Compensation — Per Florida Statute 440
Employers’ Liability - $500,000

Any firm performing work on behalf of the City of Fort Lauderdale must
provide Workers’ Compensation insurance. Exceptions and exemptions can
only be made if they are in accordance with Florida Law.
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Bid No. 343-11405
PROJECT 11905
ANNUAL UTILITIES RESTORATION

TO THE COMMISSION OF THE CITY OF
FORT LAUDERDALE, FLORIDA

Gentlemen:

The undersigned bidder agrees to furnish all labor, tools, material and supplies, and to sustain all the
expense incurred in doing the work set forth below that may be awarded the undersigned by the City
of Fort Lauderdale, Florida, through its proper officers, and to do the same strictly in accordance with
the plans and contract documents on file in the Public Works Department of Fort Lauderdale, which
are referred to below and made a part hereof, at the following unit prices, to-wit:

ITEM UNITS OF
4 DESCRIPTION QUANTITY MEASURE PRICE TOTAL PRICE
1 Mobilization and demobilization 19 Location $2,800.00 $53,200.00
5 ngl Point System complete (pqmp header and 12 Location $1.350.00 $16,200.00
points) for up to 40-feet excavation
Additional cost for header pipe and points
2A beyond 40-feet in basic system under Item 2, 3 Location $65.00 $195.00
(10’ increase)
3 By-pass pump between manholes where work 8 Locations $450.00 $3,600.00
is being done on gravity sewer. Work includes
placing plugs in each affected manhole.
Repair or replace: existing gravity sanitary
sewer 8 or 10-inch diameter; or, existing lateral
stack or lateral line including all fittings; or
4A | install new 6-inch lateral, and lateral wye or tee,
including excavation; up to 40-feet (maximum
length of pipe) length per location,
approximately :
Assumed ground elevation to be elevation 6.5:
da-i 5 Location $4,500.00 $22,500.00
Invert elevation +2 to O
4a-ii 5 Location $9,350.00 $46,750.00
Invert elevation (-)0.01 to (-)2
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ITEM DESCRIPTION QUANTITY UNIT OF PRICE TOTAL PRICE
# MEASURE
4a-iii | Invert elevation (-)2.01 to (-)4 5 Location $11,700.00 $58,500.00
4a-iv Invert elevation (-)4_01 to (-)6 2 Location $13,850.00 $27,700.00
4a-v Invert elevation (-)6.01 to (-)8 1 Location $14,850.00 $14,850.00
4a-vi Invert elevation (-)8.01 to (-)10 1 Location $15,450.00 $14,450.00
Additional cost for gravity sewer 8 to 10-inch
pipe main line (i.e., not laterals) beyond 40-
feet of pipe, approximately:
4B
Assumed ground elevation to be elevation
6.5:
4b-i ) 10 LF $40.00 $400.00
Invert elevation +2 to 0
4b-ii | Invert elevation (-)0.01 to (-)2 10 LF $60.00 $600.00
4b-iii | Invert elevation (-)2.01 to (-)4 10 LF $80.00 $800.00
4b-iv_| Invert elevation (-)4.01 to (-)6 10 LF $100.00 $1,000.00
4b-v | Invert elevation (-)6.01 to (-)8 10 LF $120.00 $1,200.00
4b-vi | Invert elevation (-)8.01 to (-)10 10 LF $140.00 $1,400.00
Additional cost for ground elevation above
4C elevation 6.5’ per linear foot of sanitary
sewer main line pipe replaced,
approximately:
4c-i | Ground elevation 6.5 to 8’ 25 LF $10.00 $250.00
4c-ii | Ground elevation 8.01 to 10’ 15 LF $20.00 $300.00
4c-iii | Ground elevation over 10.01' 15 LF $30.00 $450.00
Additional cost for replacing 12-inch, 15-inch
4D or 18-inch diameter gravity sewer,
approximately:
4d-i | 12-inch, all depths 20 LF $5.00 $100.00
4d-ii | 15-inch, all depths 20 LF $7.00 $140.00
4d-iii | 18-inch, all depths 20 LF $10.00 $200.00
Additional cost to furnish and install
5 foundation stabilization in 1 foot deep
increments, approx.:
5a-i | Invert elevation +2 to O 20 LF $2.00 $40.00
5a-ii | Invert elevation (-)0.01 to (-)2 20 LF $2.00 $40.00
5a-iii_| Invert elevation (-)2.01 to (-)4 20 LF $2.00 $40.00
5a-iv_| Invert elevation (-)4.01 to (-)6 20 LF $2.00 $40.00
5a-v_| Invert elevation (-)6.01 to (-)8 20 LF $2.00 $40.00
6 Additional cost to remove existing pipe and $3.750.00
install new pipe into existing sanitary 5 Connections $750.00 R
manhole, all depths
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ITEM DESCRIPTION QUANTITY UNIT OF PRICE TOTAL PRICE
# MEASUREMENT
Additional cost to repair or replace additional
lateral or single or double lateral stack
7 including new wyes or tees, bends, and 50- 5 Stacks/Lateral $750.00 $3,750.00
feet of 6-inch lateral line and coupling, in
locations already excavated for other repairs
under Item 4A.
Replace/install additional new 6-inch lateral
a line beyond 40-feet from centerline of main 125 LF $8.00 $1,000.00
7b Additional Iaterall repair or mstallat;on cost for 4 Location $100.00 $400.00
all ground elevations above elevation 6.5
Furnish and install precast 4-ft. diameter
standard sanitary sewer manhole, including
excavation, cast-iron frame and cover, two
8A (2) pipe tie-ins, in accordance with standard
manhole Detail No. 203 and specifications
Section 2533 (Manholes) attached.
Approximately:
8a-i | Invert elevation +2 to O 1 Manhole $5,500.00 $5,500.00
8a-ii | Invert elevation (-)0.01 to (-)2 1 Manhole $10,700.00 $10,700.00
8a-iii | Invert elevation (-)2.01 to (-)4 1 Manhole $13,650.00 $13,650.00
8a-iv_| Invert elevation (-)4.01 to (-)6 1 Manhole $15,850.00 $15,850.00
8a-v_| Invert elevation (-)6.01 to (-)8 1 Manhole $16,850.00 $16,850.00
8a-vi | Invert elevation (-)8.01 to (-)10 1 Manhole $17,450.00 $17,450.00
Additional manhole installation cost for
8B ground elevation above elevation 6.5, lump
sum per manhole
8a-i | Ground elevation 6.5 to 8 1 Manhole $200.00 $200.00
8a-ii | Ground elevation 8.01 to 10 1 Manhole $400.00 $400.00
8a-iii | Ground elevation over 10 1 Manhole $600.00 $600.00
Additional manhole installation cost for more
8C than two (2) pipe tie-ins 2 Connections $500.00 $1,000.00
9 Furnish all materials, labor and equipment to:
Excavate, haul away and dispose of muck
and unsuitable material.
] Supply, haul-in, install and cqmpact clean fill 100 cy $15.00 $1.500.00
(i) | to replace the muck and unsuitable material
- Basis of payment for this item shall be the
(i) | quantity of clean fill hauled-in _and
installed only.
Furnish and install ductile iron pipe fittings,
10 350 rating, sizes 4" to 24” diameter 350 LB $2.25 $787.50
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ITEM # DESCRIPTION QUANTITY UNIT OF PRICE TOTAL PRICE
MEASURE
11 Furnish and install 12" thick limerock base road 2,000 sy $21.00 $42,000.00
replacement
12 Furnish and install up to 2" thick asphaltic 2000 SY $23.00 $46,000.00
concrete between saw-cut or milled repair area
Furnish all materials, labor and equipment to
mill and dispose of materials of existing asphalt $20.00 $6,000.00
13 pavement to a depth of up to two inches (2") 300 SY
Provide traffic control and detour barricades on
local, residential roads; plan to be certified by 16 Location $875.00 $14,000.00
14 ATSSA certified technician
15 Furnish and install St. Augustine “Floritam” sod 5,000 SF $0.45 $2,250.00
16 Furnish and install Bahia sod 2,000 SF $0.45 $900.00
Furnish all materials, labor and equipment to
properly install, and later extract, steel sheet-
piling (Z piles), including mobilization and
demobilization, shoring and bracing, and all 800 SF $35.00 $28,000.00
work incidental to, and necessary for a
17 complete installation and later removal.
18 Additional cost for leaving sheet-piling in place 135 SF $25.00 $3,375.00
19 Furnish and install flowable fill material 40 CY $85.00 $3,400.00
Furnish and install temporary traffic bearing
steel plate, 1" x 10’ x 20’ when called for and 8 Day $150.00 $1,200.00
20 remove and haul away upon completion
21 Restoration Allowance AL $ 30,000 $ 30,000
22 Permit Allowance AL $ 5,000 $ 5,000
Maintenance of Traffic Allowance for collector
23 streets, and County or State roads AL $ 25,000 $ 25,000
24 TIME AND MATERIAL JOBS:
Labor Rates:
A Labor rates for the types of workers normally
used in underground utility work such as:
Foreman 110 Hr. $49.00 $5,390.00
Pipe Layer (Lead) 110 Hr. $38.00 $4,180.00
Pipe Layer (Tail) 110 Hr. $25.00 $2,750.00
Truck Driver 110 Hr. $25.00 $2,750.00
Laborer 110 Hr. $20.00 $2,200.00
Excavator Operator 110 Hr. $32.00 $3,520.00
Loader Operator 110 Hr. $30.00 $3,300.00
The minimum billing time per workman shall be
three (3) hours. Labor rates should represent
both direct and indirect costs such as
workman’s compensation, sick pay, social
security, vacation, etc. There will be no
additional compensation when work is outside
of normal working hours, such as nights,
weekends, and holidays.
Equipment Rates:
Equipment rates for the various types of
B | equipment commonly used for the work
anticipated by this contract. Rates shall include
operator and represent all costs for operating
machinery.
Excavator (heavy duty, CAT 330 or equal) 80 Hr. $125.00 $10,000.00
Excavator (medium duty, CAT 335 or equal) 40 Hr. $100.00 $4,000.00
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ITEM # DESCRIPTION QUANTITY UNIT OF PRICE TOTAL PRICE
MEASURE
24-B Excavator (small, CAT mini-excavator or
(cont’d) | equal) 15 Hr. $ 90.00 $1,350.00
Loader (heavy duty, CAT 950 or equal) 80 Hr. $ 85.00 $6,800.00
Loader (medium duty, CAT 928 or equal) 40 Hr. $ 85.00 $3,400.00
Loader (small, CAT 259 or equal) 10 Hr. $ 80.00 $ 800.00
Combination Backhoe/Front End Loader 30 Hr. $ 45.00 $1,350.00
Vibratory compactor, 5 ton 10 Hr. $ 45.00 $ 450.00
Asphalt roller, 5-8 ton 10 Hr. $ 45.00 $ 450.00
Vibratory plate compactor 10 Hr. $ 25.00 $ 250.00
Road grader (medium, CAT 12 or equal) 8 Hr. $ 75.00 $ 600.00
Loy Boy 50-T 16 Hr. $125.00 $2,000.00
Flatbed truck, under 25,000 lbs. GVW 16 Hr. $ 68.00 $1,088.00
Paver, road class 8'-12’ 10 Hr. $ 85.00 $ 850.00
Trench Box, 6'x16’ 20 Hr. $ 25.00 $ 500.00
Trench Box, 8'x20’ 60 Hr. $ 30.00 $1,800.00
Trench Box, 8'x24’ 60 Hr. $ 30.00 $1,800.00
Sediment Box, 7,000 gal 60 Hr. $ 35.00 $2,100.00
Sediment Box, 9,000 gal 60 Hr. $ 35.00 $2,100.00
Pump, 8” submersible 40 Hr. $ 60.00 $2,400.00
Pump, 6” submersible 40 Hr. $ 55.00 $2,200.00
Pump, 4” submersible 8 Hr. $ 40.00 $ 320.00
Pump, 3" centrifugal 8 Hr. $ 35.00 $ 280.00
Pump, 2" centrifugal 8 Hr. $ 30.00 $ 240.00
All pumps shall include up to 400 Ft
discharge hose
Dump truck, single axle 60 Hr. $ 35.00 $2,100.00
Dump truck, double axle 60 Hr. $ 70.00 $4,200.00
Cut off saw 4 Hr. $ 50.00 $ 200.00
Hydraulic concrete chain saw 4 Hr. $100.00 $ 400.00
Small tools 110 Hr. $ 35.00 $3,800.00
Turbidity Screen/barrier 160 Hr. $ 8.00 $1,280.00
Billing time for equipment shall be for the time
the equipment is used for productive purposes
on the job site. All equipment used shall be in
proper condition. Contractor shall not be paid
for equipment downtime caused by breakages,
repairs, accidents, etc. Whenever an
equipment has completed its function on the
job, its time-on-the-job shall be terminated.
Minimum billing time shall be three (3) hours.
Materials:
C
Materials will be paid out of this allowance AL $15,000 $15,000.00
Storm Drainage Allowance (For drainage repair
25 associated with other utilities restoration) AL $ 25,000 $ 25,000
26 Bonds AL $ 10,000 $ 10,000
PURCHASE TOTAL > $699,745.50
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TOTAL BID: $699,745.50
(FIGURES)

Six Hundred Ninety-Nine Thousand, Seven Hundred and Forty-Five Dollars and
Fifty Cents

(TOTAL WRITTEN DOLLAR AMOUNT)

The City of Fort Lauderdale reserves the right to waive any informality in_ any bid and to reject any or
all bids. The City of Fort Lauderdale reserves the right to reduce or delete any of the above items.

The City reserves the right to award more than one contract for these services.

At time of award of contract, the City reserves the right to set a maximum dollar limit that may
be expended on this project. Contract quantities of any or all items may be increased,
reduced, or eliminated to adjust the contract amount to coincide with the amount of work
necessary or to bring the contract value to within the established limit. All quantities are
estimated and the City reserves the right to increase, reduce, or eliminate the contract
guantities in any amount.

CONTRACT TIME

1.1 The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall
commence within N/A calendar days of the date of the Notice to Proceed.

1.2 The Work shall be Substantially Completed within N/A calendar days after the date
when the Contract Time commences to run as provided in the Notice to Proceed.

1.3 The Work shall be finally completed on the Final Completion Date and ready for final
payment in accordance with this Agreement within N/A calendar days after the date
when the Contract Time commences to run as provided in the Notice to Proceed.

1.4  The initial contract term shall commence upon date specified in the Notice To Proceed
given by the City, and shall expire 1 year from that date. The City reserves the right to
extend the contract for 3 additional 1 year terms, providing all terms conditions and
specifications remain the same, both parties agree to the extension, and such
extension is approved by the City.

1.5 In the event services are scheduled to end because of the expiration of this contract,
the Contractor shall continue the service upon the request of the City as authorized by the
awarding authority. The extension period shall not extend for more than ninety (90) days
beyond the expiration date of the existing contract. The Contractor shall be compensated for
the service at the rate in effect when this extension clause is invoked by the City.
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