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CITY OF FORT LAUDERDALE
CONSTRUCTION AGREEMENT

THIS CONSTRUCTION AGREEMENT (“‘Agreement”) made and entered into this

30" day of DOaNvo.MNM , 2025, by and between the City of Fort Lauderdale,

a Florida municipal corporation (“City’) and Best Roofing Services LLC, a Florida limited liability
company (“Contractor”), (“Party” or collectively “Parties”).

WHEREAS, the City desires to retain a contractor for the Project as expressed in its
Invitation to Bid (ITB) Event No. 513-2, Project No. 12918, which was opened on September
24,2025; and

WHEREAS, the Contractor has expressed its willingness and capability to perform the
necessary work to accomplish the Project;

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual
covenants and conditions contained herein and for other good and valuable consideration, the
receipt and sufficiency is hereby acknowledged, agree as follows:

ARTICLE 1 - DEFINITIONS

Whenever used in this Agreement or in other Contract Documents, the following terms have
the meanings indicated which are applicable to both the singular and plural forms:

1.1 Agreement — This written Agreement between the City and the Contractor covering the

work to be performed including other Contract Documents that are attached to or
incorporated in the Agreement.

1.2  Application for Payment — The form accepted by the City which is to be used by the
Contractor in requesting progress or final payment and which is to include such
supporting documentation as is required by the Contract Documents.

1.3  Approve — The word approve is defined to mean review of the material, equipment or
methods for general compliance with design concepts and with the information given in
the Contract Documents. It does not imply a responsibility on the part of the City to
verify in every detail conformance with plans and specifications.

1.4  Bid — The offer or Bid of the Contractor submitted on the prescribed form setting forth
the total prices for the Work to be performed.

1.5 Bid Documents — Advertisement for Invitation to Bids, the Instructions to Bidders, the
Bid Form (with supplemental affidavits and sample agreements), the Contract Forms,
General Conditions, the Supplementary Conditions, the Specifications, and the Plans,
which documents all become an integral part of the Contract Documents.

1.6  Certificate of Substantial Completion — Certificate provided by the City certifying that all

Work, excluding the punch list items, has been completed, inspected, and accepted by
the City.
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1.7

1.8

1.9

1.10

1.1
1.12

1.13

1.14

115

1.16

Change Order — A written document executed by both Parties ordering a change in the
Contract Price or Contract Tlme or a material change in the Work.

City — The City of Fort Lauderdale, Florida, including but not limited to its employees
agents, officials, representatives, and volunteers with whom the Contractor has entered
into the Agreement and for whom the Work is to be provided.

Contract Documents — The Contract Documents shall consist of this Agreemeht,
Exhibits to this Agreement, Public Construction Bond, Performance Bond, Payment .
Bond and Certificates of Insurance, Notice of Award and Notice to Proceed, General

- Conditions, Special Conditions, Technical Specifications, Plans/Drawings, Addenda,

Bid Form and supplement Affidavits and Agreements, all applicable provisions of State
and Federal Law and any modification, including Change Orders or written amendments
duly delivered after execution of Agreement, Invitation to Bid, Instructions to Bidders and
Bid Bond, Contractor’s response to the City’s Invitation to Bid, Schedule of Completion,
Schedule of Values, all amendments, modifications and supplements, work directive
changes issued on or after the Effective Date of the Agreement, as well as any additional
documents that are required to be submitted under the Agreement.

Permits on file with the City and/or those permits to be dbtained shall be considered

. directive in nature and will be considered a part of this Agreement. A copy of all permits

shall be given to the City for inclusion in the Contract Documents. Terms of permits shall
be met prior to acceptance of the Work and release of the final payment.

Contract Price — The amount established in the bid submittal and award by the City’s
City Commission, as may be amended by an approved and fully éxecuted Change Order.

Contract Time — The number of calendar days stated in the Agreement for the
completion of the Work. The dates on which the Work shall be started and shall be
completed as stated in the Notlce to Proceed.

Contractor — Best Roofing Services LLC with whom the City has entered into the -

Agreement, including but not limited to its employees, agents, representatives,

contractors, subcontractors, and their subcontractors.
Day — A calendar day of twenty-four (24) hours ending at midnight.

Defective — When modifying the word “Work” refers to work that is unsatisfactory, faulty,
or deficient, or does not conform to the Contract Documents or does not meet the
requirements of any inspection, test or approval referred to in the Contract Documents
or has been damaged prior to the Project Manager's recommendation of final payment.

Effective Date of the Agreement — The effective date of the Agreement shall be the date
the City Commission approves the Agreement.

Final Completion Date — The date the Work is completed, including completion of the
final punch list, and delivered along with those items specified in the Contract
Documents and is accepted by the City.
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117

1.18

119
1.20
1.21
1.22

1.23

1.24

1.25

1.26

Hazardous Materials (HAZMAT) — Any solid, liquid, or gaseous material that is toxic,
flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged
storage in quantities that could pose a threat to life, property, or the environment defined
in Section 101(14) of Comprehensive Environmental Response, Compensation and
Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 171.8 as a substance
or material desrgnated by the Secretary of Transportation to be capable of posing an
unreasonable. risk to health, safety, and property when transported in commerce and

. which has been so desrgnated

Hazardous Substance — As defi ned by Section 101(14) of the Comprehensive 7
Environmental Response Compensatlon and Liability Act; any substance designated
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound,
mixture, solution or substance designated pursuant to Section. 102 identified under or
listed pursuant to Section 3001 of the Solid Waste Disposal Act (but not including any
waste listed under Section 307[a] of the Clean Water Act); any hazardous air pollutant.

“listed under Section 112 of the Clean Air Act; and ‘any imminently hazardous chemical

substance or mixture pursuant'to Section 7 of the Toxic Substances Control Act. The
term does not include petroleum, including crude oil or any fraction thereof, which is not
otherwise specifically listed or designated as a hazardous substance in the first
sentence of this paragraph, and the term does not include natural gas, natural gas

liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas
and such synthetic gas). i :

Hazardous Waste — Those solid wastes designated by OSHA in accordance with 40
CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any
material that is subject to the Hazardous .Waste Manifest requrrements of the EPA
spemfed in 40 CFR Part 262.

Holidays — Those designated non-workdays as establlshed by the City Commission of
the Clty of Fort Lauderdale.

Inspection — The examination of construction to ensure that the Work conforms to the
approved plans and specifications or the permitted plans and specifications. This term
shall not be construed to mean supervrsron superintending and/or overseeing.

Notice of Award — The written notrce by City to the Contractor -stating that upon .
compliance by the Contractor with the condition’s precedent enumerated therein, within
the time specif ied that the City will 'sign and deliver this Agreement

Notice to Proceed — A written notlce to Contractor authorrzrng the commencement of the
activities identified in the notice or as described in the Contract Documents.

Plans —The official graphic representatlons of this PrOJect that are a part of the Contract .-
Documents

Premises (otherwise known as Site or Work Site) — means the land, buildian, facilities,
etc. upon which the Work is to be performed. g

'Proiect_— The construction project' described in the Contract Documents, including the

Page 3 of 43 i
" CAM #25-1073
Exhibit 3
Page 3 of 43



1.27

1.28

- 1.29

1.30

1.31

1.32

21

2.2

Work described therein. :

'Project Manager — The employee of the City, or other designated individual who is herein

referred to as the Project Manager, will assume all duties and responsibilities and will
have the rights and authorities assigned to the Project Manager in the Contract
Documents in - connection with .completion of the Work in accordance with this
Agreement. The Project Manager, or designee, shall be the authorized agent for the City
unless otherwise specified. -

Punch List — The City's list of Work yet to be done or be corrected by the Contractor
before the Final Completron date can be determined by the City.

Record ‘Documents — A complete set of all specifications, drawings, addenda,
modifications, shop .drawings, submittals and samples annotated to show all changes
made during the construction process.

Record Drawings or “As-Builts” — A set of drawings which show significant changes in "
the work made during construction and which are usually based on drawings marked, up
in the field and other data furnished by the Contractor. These documents will be signed
and sealed by a Professional Engineer, or a Professional Land Surveyor licensed in the
State of Florida and employed by the Contractor at no cost to the City.

Substantial Completion — That date, as certified in wrrtlng by the Contractor and as fi inally
determined by the City in its sole discretion, on which the Work, or a portion thereof, is
at a level of completion in substantial compliance with the Contract Documents such
that all conditions are in substantial. compliance with the Contract Documents such that
all conditions of permits and regulatory agencies have been satisfied and the City can
enjoy use or occupancy and can use or operate it in all respects for its mtended purpose

Work — The construction and services, reqmred by the Contract Documents whether

completed or -partially completed, and includes all labor, materials, equipment, and

services provided or to be provrded by Contractor to fulfill Contractor's obhgatrons The
Work may constitute the whole or a part of the Project. -

ARTICLE 2~ SCOPE OF WORK

The Contractor shall complete aIt Work as specified or indicated in the Contract

- Documents. The Project for which the Work under the Contract Documents may be the

whole or only part is generally descrlbed as follows:

FLEET ROOF REPLACEMENT
ITB EVENT NO. 51 3-2 PROJECT NO. 12918

All Work for the Project shall be constructed in accordance with the approved plans and
Specifications. The Work generally involves: .
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2.3

3.1

PROJECT DESCRIPTION

This Project is located at 220 SW 14th Ave, Building 8, in the City of Fort Lauderdale.
The Work to be performed under this Agreement includes, but is not limited to, the -
complete re-roofing of the Fleet Building. This encompasses system design, permitting,
tear-off and disposal of existing roofing materials, and the installation of a new, approved
roofing system. The scope also includes inspections, submission of guarantee letters,
and all related tasks necessary to deliver a fully functional and compliant roofing system.
Specific work elements consist of wood deck reroofing including wood deck renailing or
wood decking replacement- and perimeter wood nailers, where needed; lightweight
concrete deck reroofing including lightweight concrete deck repair where needed.
Additionally, the project includes inspection and coordination for solar panel installations

' by others, installation of walkway pads, solar panel mechanical attachments, solar slip

sheets, and provision of all required guarantees for the deck and roofing system. All

- work shall comply with applicable codes, manufacturer specifications, and industry best

practices.

Within ten (10) days of the execution of this Agreement, the Contractor shall submit a
Construction Schedule, Schedule of Values and a listing of all personnel employed. The

. general sequence of the Work shall be submitted by the Contractor and approved by
the City before any work commences. The City reserves the right to issue construction

directives necessary to facilitate the Work or to minimize any conflict with operations.
- ARTICLE 3 - PROJECT MANAGER

The Project Manager is hereby designated by the City as Abraham Gopaul, whose
address is 220 SW 14t Avenue, Fort Lauderdale, Florida 33312, telephone number:
(954) 828-6560, and e-mail address is AGopaul@fortlauderdale.gov. The Project
Manager will assume all duties and responsibilites and will have the rights and
authorities assigned to the Project Manager in the Contract Documents in connectlon
with completion of the Work in accordance with this Agreement

- ARTICLE 4 - CONTRACT DOCUMENTS

The Contract Documents, whrch comprise the entire Agreement between the City and
Contractor are incorporated herein and attached to this Agreement, and consist of the

following:

41 This Agre'ementT

4.2  Exhibits to this Ag reernent.

4.3 Public Construction Bond, Performance Bond, Payment Bond, and Certlf cates of
Insurance.

4.4  Notice of Award and Notice to Proceed.

4.5 General Conditions anct Special Conditions in Invitation to Bid (ITB) Event No. 513-2.
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46
4.7
438
49
410
411

412

413

414

415

4.16

Technical Specifications.

Plans/Drawings: Plans sheets 1 to 11 inclusive.

Addenda number 1 through 2, inclusive.

Bid Form and supplement Affidavits and Agreements.

All applicable provisions of State and Federal Law.

Invitation to Bid Event No. 513-2, Instructions to Bidders, and Bid Bond.

Contractor’s response to the City’s Invitation to Bid Event No. 513-2, dated September
24, 2025.

Schedule of Completion.

All amendments, modifications and supplements, change orders and work directive
changes, issued on or after the Effective Date of the Agreement.

Any additional documents that are required to be submitted under the Agreement.

Permits on file with the City and or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement.

In the event of any conflict between the documents or any ambiguity or missing specification
or instruction, the following priority is established:

a. Approved change orders, addenda or amendments.

b. Specifications and Drawings.

c. Special Conditions.

d. General Conditions.

e. This Agreement dated QA0 |2 , and any attachments.

f. Invitation to Bid Event No. 513-2, and the specifications prepared by the City.

g. Contractor's response to the City’s Invitation to Bid Event No. 513-2, dated
September 24, 2025.

h. Schedule of Values.

i. Schedule of Completion.

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the
Contract Documents, Contractor shall so report to the Project Manager, in writing, within five
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(5) calendar days, and before prbceeding with the Work affected shall obtain a written
interpretation or clarification from the City.

Any Work that may reasonably be inferred from the specifications or plans as being required
to produce the intended result shall be supplied whether or not it is specifically called for. When
words which have a well-known technical or trade meaning are used to describe Work,
materials, or equipment, such works shalil be interpreted in accordance with such meaning.
Reference to standard specifications, manuals or codes of any technical society, organization
or associations, or to- the code of any governmental authority whether such reference be
specific or implied, shall mean the latest standard specification, manual or code in effect as of
the Effective Date of this Agreement, except as may be otherwise specifically stated. However,
no provision of any referenced standard specification, manual or code (whether or not
specifically incorporated by reference in the Contract Documents) shall change the duties and

responsibilities of the City, the Contractor, or any of their agents or employees from those set
forth in the Contract Documents.

ARTICLE 5 - CONTRACT TIME

5.1  The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall commence
~ within FOURTEEN (14) calendar days of the date of the Notice to Proceed.

5.2  The Work shall be Substantially Completed within SIXTY-FIVE (65) calendar days after

the date when the Contract Time commences to run as provided in the Notice to
Proceed. ‘

5.3 The Work shall be finally completed on the Final Completion Date and ready for final
payment in accordance with this Agreement within NINETY (90) calendar days after the
Contract Time commences to run as provided in the Notice to Proceed.

ARTICLE 6 — CONTRACT PRICE

6.1 City shall pay Contractor for performance of the Work in accordance with Article 7,
subject to additions and deletions by Change Order, as provided for in this Agreement.

6.2 The Parties expressly agree that the Contract Price, which shall not exceed the amount
of Six Hundred Sixty-Nine Thousand Two Hundred Fifty-Five Dollars and Zero
Cents ($669,255.00), constitutes the total maximum compensation payable to
Contractor for performing the Work, plus any Work done pursuant to an approved and
fully executed Change Order. The Contract Price is in accordance with the line items
unit prices listed in the Bid. Line items are baséd on a unit price cost multiplied by a
defined quantity. Any additional duties, responsibilities and obligations assigned to or

undertaken by Contractor shall be at Contractor's expense without change to the
Contract Price.

6.3  The Contract Price constitutes the compensation payable to Contractor for performing
the Work plus any Work done pursuant to an approved and fully executed Change
Order. All duties, responsibilies and obligations assigned to or undertaken by
Contractor shall be at Contractor's expense without change in the Contract Price.
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7.1

7.2

7.3

74

7.5

ARTICLE 7 - PAYMENT

Contractor shall submlt Applrcatrons for Payment in accordance with the Contract
Documents. Applications for Payment will be processed by City as provrded for in the
General Conditions.

-Progress Payments. Crty shall make progress payments on account of the Contract

Price on the basis of Contractor's monthly Applications for Payment, which shall be
submitted by the Contractor between the first (15t) and the tenth (10t") day after the end
of each calendar month for which payment is requested. All progress payments will be
made on the basis of the progress of the Work completed

Prior to Final Completion, progress payments wiII be made in an amount equal to ninety-

five percent (95%) of the value of Work completed less in each case the aggregate of
payments previously made. :

Final Payment. Upon ﬁnal completion of the Work in accordance with the General
Conditions, as may be supplemented, the City shall pay Contractor an amount sufficient
to increase total payments to one hundred percent (100%) of the Contract Price.

- However, not less than five percent (5%) of the Contract Price shall be retained until

Record Drawings (as-builts), specifications, addenda, modifications, and shop

drawings, including all manufacturers’ instructional and parts manuals are delivered to
and accepted by the Clty

City may withhold, in whole or in part, payment to such extent as may be necessary to
protect itself from Ioss on account of:

7.5.1 Defective work not remedied. . A
7.5.2 Claims filed or reasonable evidence indicating probable filing of claims by other
parties against Contractor or-City because of Contractor’'s performance.

7.5.3 Failure of Contractor to make payments properly to subcontractors or for material
" orlabor.

7.5.4 Damage to another contractor not remedied.

7.5.5 Liquidated damages and costs incurred by Consultant for extended constructron
, administration, if applicable.

7.5.6 Failure of Contractor to provide any and all documents required by the Contract
Documents.

When the above grounds are removed or resolved satlsfactory to the Project Manager
payment shall be made in whole or in part

7.6

7.7

The City shall make payment to the Contractor in accordance with the Florida Prompt
Payment Act, Section 218.70, Florida Statutes (2025), as may be amended or revised,
provided, however, complete and error free pay application is submitted.

The City shaII make payment to the Contractor- through utilization of the City’'s
Purchasmg Card (P-Card) Program. The City has implemented -a P-Card Program .
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7.8

utilizing the MASTERCARD and VISA networks Purchases: from this contract will be:
made utilizing the City’s P-Card. Contractor will receive payment from the purchasing
card in the same manner as other credit card purchases. Accordingly, Contractor must
presently have the ability to accept these credit cards or take whatever steps necessary
to implement the ability before the start of the contract term, or contract award by the
City. All costs associated with the Contractor’s participation in this purchasing program
shall be borne by the Contractor The City reserves the right to revise this program as '
necessary

PCI @avment Card IndUstrv) Compltance

Contractor agrees to comply with aII applrcable state federal and international laws, as
well as industry best practices, governing the collection, access, use, disclosure,
safeguarding and destruction of Protected Information. .

Contractor and/or any subcontractor that handies credit card data must be, and remain,
PCI compliant under the current standards and will provide documentation confirming
compliance upon request by the City of Fort Lauderdale. Failure to produce
documentation could result in termination of the contract.

ARTICLE 8 CONTRACTOR S REPRESENTATIONS

In order to induce’ the Crty to enter into this Agreement Contractor makes the following
representations upon which the City has relled '

8.1

8.2

8.3

Contractor is qualrf ied in the ﬁeId of publrc constructlon and in particular to perform the
Work and services set forth in this Agreement

Contractor has visited the Work Site, has conducted extensive tests, eXaminations and

" investigations and represents and warrants a thorough familiarization with the nature

and extent of the Contract Documents, the Work, locality, soil conditions, water table

‘condition, moisture conditions and ‘all year-round local weather and climate conditions

(past and present), and examination and investigations conducted by Contractor and
the Contractor's. experts, has determined that no conditions exist that would in any

.manner affect the Bid Price and that the project can be completed for the Bid Price

submitted within the Contract Time as defined in this Agreement

-Furthermore, Contractor warrants and confirms that it is totally familiar with, understands

and obligates Contractor to comply with all federal, state and local laws, ordinances,
rules, regulations and all market conditions that affect or may affect the cost and price

- of materials and labor needed to fulfill all provisions of this Agreement or that in any -

manner may affect cost, progress or performance of the Work.

The Contractor has satisfied rtself as to the nature and location of the Work under the
Contract Documents, the general and local conditions of the Project, particularly those
bearing upon availability of transportatron disposal, handling and storage of materials,
availability of labor, water, electric: power, and roads, the conformation and conditions
at the ground based on City provided reports, the type of equipment and facilities needed
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'''''''

8.4

8.5

86

8.7

8.8

preliminary to and during the prosecutlon of the Work and all other matters which can in .
any way affect the Work or the cost thereof under the Contract Documents

The Contractor has also studied on its own, investigations and tests of subsurface and
latent physical conditions at the site or otherwise affecting cost, progress or performance .
of the Works, and finds and has further determined that no conditions exist that would
in any manner affect the Bid Price and that the Project can be completed for the Bid
Price submltted :

Contractor has made or caused to 'be made, examinations, mvestlgatlons tests and
studies of such reports and related data in addition to those referred to in Paragraphs
8.2, 8.3 and 8.4 above as it deems 'necessary for the performance of the Work at the
Contract Prices, within the Contract Time and in accordance with the other terms.and -

. conditions of the Contract Documents and no.additional examinations, investigations, .

tests reports or srmrlar data are, or will be required by Contractor for.such purposes

Contractor has correlated the . results of all such observatlons examlnatlons

investigations, tests, reports and data with the terms and condrtlons of the Contract -
Documents.- :

Contractor has given Clty wrltten notice of all conflicts, errors or dlscrepancres that it has

discovered in the Contract Documents and the written resolution by City is acceptable
to the Contractor. :

Labor:

8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey
and lay out the Work and perform construction as required by the Contract -

 Documents. The Contractor shall at all times malntarn good discipline and order
at the site.

8.82 The Contractor shall, at all times, have a competent superintendent, capable of

‘ reading and thoroughly understanding the drawings' and specifications, as the
Contractor's agent on the Work, who shall, as the Contractor’s agent, supervrse
direct and otherwise conduct the Work.

8.8.3 The Contractor shall designate the superintendent on the. job to the City, in
writing, immediately after receipt of the Notice to Proceed. The Contractor
understands and agrees that the superintendent’s physical presence on the job -
site is indispensable to the successful completion of the- Work. If the
superintendent is frequently absent from the job site, the Project Manager may

deliver written notice to-the Contractor to stop work or terminate the Agreement
(|n accordance with Article 17.

8.8.4 Where required and necessary, the Contractor shall, at all times, have a certified
“competent person” assigned to the job site. The -Contractor- shall assign -
personnel to the job site that have successfully completed training programs
related to trench safety, confined space work, and MOT. Personnel certified by
the International Municipal. Signal Associations with Florida Department of
Transportation qualifications are required relative to MOT. Any-other certifications
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8.9

8.10

8.11

8.12

- that may be required by applicable permitting agencies for the Work shall also be
complied with by the Contractor. Failure to pursue the Work with the properly
-certified supervisory staff may result in notice to stop work or terminate the
Agreement in accordance with Article 17.

Materials:

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water and sanitary facilities and all other facilities and incidentals
necessary for the execution, testing, initial operation and completion of Work.

8.9.2 All materials and equipment shall be of good quality and new, except as otherwise
provided in the Contract Documents. Suppliers shall be selected and paid by the
. Contractor; the City reserves the right to approve all suppliers and materials.

Work Hours: Except in connection with the safety or protection of persons, or the Work,
or property at the site or adjacent thereto, and except as otherwise indicated in the
Supplementary Conditions, all work at the site shall be performed during regular working
hours between 8 a.m. and 5:00 p.m., Monday through Friday.

Unless approved by the City in advance, the Contractor will not perform work on
Saturday, Sunday or any legal holiday (designated by the City of Fort Lauderdale)
without the Project Manager's written consent at least seventy-two (72) hours in
advance of starting such work. For any overtime inspection required by City personnel,
the Contractor shall pay for the additional charges to the City with respect to such
overtime work. Such additional charges shall be a subsidiary obligation of the Contractor
and no extra payment shall be made to the Contractor for overtime work. It shall be
noted that the City’s Inspector work hours are from 8:00 a.m. to 4:30 p.m., Monday

"~ through Friday, and any work requiring inspection oversight being performed

outside of this timeframe shall be paid for by the Contractor as Inspector overtime
at a rate of $100.00 per hour. The cost to the Contractor to reimburse the City for
overtime inspection is established at direct-labor and overtime costs for each person or
inspector required. Incidental overtime costs for engineering, testing and other related
services will also be charged to the Contractor at the actual rate accrued.

Patent Fee and Royalties: The Contractor shall pay all license fees and royalties and
assume all costs incident to the use in the performance of the Work or the incorporation
in the Work, or any invention, design, process, product or device which is the subject of
patent rights or copyrights held by others. The Contractor hereby expressly binds itself
to indemnify and hold harmless the City from all such claims and fees and from any and
all suits and action of every name and description that may be brought against City on
account of any such claims, fees, royalties, or costs for any such invention or patent,
and from any and all suits or actions that may be brought against.said City for the

. infringement of any and all patents or patent rights claimed by any person, firm

corporation or other entity.

Permits: The Contractor shall obtain and pay for all permits and licenses. There shall be
no allowance for Contractor markup, overhead or profit for permits and licenses.
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8.13

8.14

8.15

The Contractor shall pay -all government charges which are appllcable at the time of .
opening of bids. It shall be the responsibility of the Contractor to secure and pay for all

necessary licenses and permrts ofa temporary nature necessary for the prosecutlon of

Work :

Law and Regulations: The Contractor shall give all notices and comply with all laws,
ordinances, rules and regulations applicable to the Work. If the Contractor observes that
the specifications or plans are in conflict, the Contractor shall give the Project Manager
prompt written notice thereof within five (5) calendar days, and any necessary changes
shall be adjusted by any appropriate modifications. 1f the Contractor performs any work
knowing or having reason to know that it is contrary to such laws, ordinances, rules,
standards, specifications and regulations, and without such notice to the Project
Manager, the Contractor shall bear all costs arising therefrom. :

Taxes: The Contractor shall pay all sales, consumer, use and other similar taxes’l
required to be paid by him in accordance with the laws of the City of Fort Lauderdale,
County of Broward, and the State of Florida.

Contractor Use of Premises: - The Contractor shall confine construction equipment; the
storage of materials and equipment and the operations of workmen to areas permitted
by law, ordinances, permits and/or the requirements of the Contract Documents, and

shall not unreasonably encumber the premises with construction eqmpment or other
materials or equipment.

The Contractor shall not enter upon private property for any purpoée without first
securing the permission of the property owner in writing and furnishing the Project
Manager with a copy of said permission. This requirement will be strictly enforced,

particularly with regard to such vacant properties as may be utilized for storage or

staging by the Contractor

The Contractor shall conduct its work in such a manner as to avoid damage to adjacent
private or public property. Any damage to existing structures of work of any kind,
including permanent reference markers or property corner markers, or the interruption
of a utility service, shall be repaired or restored promptly at no expense to the City or
property owner. _ _

The Contractor will preserve and protect all existing vegetation such as trees, shrubs
and grass on or adjacent to the site which do not reasonably interfere with the
construction, as determined by the Project Manager. The Contractor will be responsible
for repairing or replacing .any trees, shrubs, lawns and landscaping that may be
damaged due to careless operation of equipment, stockpiling of materials, tracking of
grass by equipment or other construction activity. The Contractor will be liable for or will
be required to replace or restore at no expense to the Crty all properties and areas not
protected or preserved as required herein that may be destroyed or damaged.

During the progress of the Work, the Contractor shall keep the premises free from
accumulation of waste materials, rubbish and debris resulting from the Work. At the
completion of the Work, the Contractor shall remove all waste materials, rubbish and
debris from and about the premises as well .as all tools, appliances, construction
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equipment and machinery, and surplus materials and shall leave the site clean and

~ ready for occupancy by the City. The Contractor shall restore to their original condition

8.16

those portions of the site not designated for alteration by the Contract Documents atno

cost to the City.

Project Coordination: The. Contractor shall provide for the complete .coordination of the -
construction effort. This shall mclude but not necessarily be limited to, coordination of
the following:

8.16.1 Flow of material and equipment from suppliers.

8.16.2 The interrelated work with affected utility companies.

8.16.3 The interrelated work with the City where tie-ins to existing faC|I|t|es are required.
8.16.4 The effort of independent testing agencies..

" 8.16.5 Notice to affected property owners as may be directed by the Project Manager.

8.17

8.18

8.16.6 Coordination with and schedullng of all required lnspectlons from all permitting
: agencres

Prolect Record Documents and Flnal As-Builts (Record Drawmqs) Contractor shall be

‘responsible for maintaining up-to-date redline as-built drawings, on_site, at all times

during construction. All as-built information shall be surveyed and verified by a
professional land surveyor registered -in the State of Florida. Contractor shall provrde
the City with a minimum of three (3) sets of signed and sealed record drawings (Final
As-Builts) and electronic drawings files. All costs associated with survey work required

for construction layout and as- bU|It preparation shall be the responsibility of the
Contractor. .

Safety and Protection:

8.18.1 The Contractor shall be responsrble for initiating, malntalnlng and supervising all
safety precautions and programs in connection with the Work. The Contractor
shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury or loss to:

8.18.1.1 All employees worklng on the PFOJeCt and other persons who may be
affected thereby.

8.18.1.2 All the Work and all materials or equipment to be incorporated therein,
whether in storage on or off the site.

" 8.18.1.3 Other property at the site oradjacent thereto, including trees, ehrubs,
T lawns, walks, pavements, roadways, structures and utilities not

- designated for removal, relocatlon or replacement in the course of
construction.

8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules,
regulations and orders of any public body having jurisdiction for the safety of
persons or property or to protect them from damage, injury or loss; and shall erect
and maintain all necessary safeguards for such safety and protection. The
Contractor shall notlfy owners of adjacent property and utilities when executlon
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8.19

8.20

8.21

of the Work may affect them- at least seventy-two (72) hours in advance (unless

otherwise required). All damage injury or loss to any property caused, directly

or indirectly, in whole or in part by the Contractor, any subcontractor or anyone

directly or indirectly employed by any of them or anyone for whose acts any of

them may be liable, shall be remedied by the Contractor. The Contractor’s duties .
and responsibilities for safety and protection of the Work shall continue until such

time as all the Work is complefed and accepted by the City..

Emergencies: In emergencies affecting the safety or protectlon of persons or the Work

. or property at the site or adjacent thereto, the Contractor, without special instruction or
~ authorization from the City, is obligated to act to prevent threatened damage, injury or

loss. The Contractor shall give the Project Manager prompt written notice of any
significant changes in the Work or deviations from the Contract Documents caused

. thereby.

RlSk of Loss: The risk of loss, injury or destruction shall be on the Contractor until
acceptance of the Work by the City. Title to the Work shall pass to the City upon
acceptance of the Work by the City. . ‘

Environmental: The Contractor has fully inspected the Premises and agrees, except as

__to the presence of any asbestos, to accept the Premises in an “as is” physical condition,

without representation or warranty by the City of any kind, including, without limitation,
any and all existing environmental claims or obligations that may arise fromthe presence
of any “contamination” on, in or about the Premises. Further, Contractor and all entitles
claiming by, through or under the Contractor, releases and discharges the City from any
claim, demand, or cause of action:arising out of or relating to the Contractor's use,

“handling, storage, release, discharde, treatment, removal, transport, decontamination,

cleanup, disposal and/or presence of any hazardous substances including asbestos on,
under, from or about the Premises: The Contractor shall have no liability for any pre—
existing claims or “contamination” on the Premises.

The Contractor shall nct use, handle,v store, discharge, treat, remove, transport, or dispose
of Hazardous Substances including asbestos at, in, upon, under, to or from the Premises

* until receipt of instructions from the; City. At such time, a City approved Change Order,

which shall not include any profit, shall authorize the Contractor to perform such services.

The Contractor shall immediately deliver to the Project Manager complete copies of all
notices, demands, or other communications received by the Contractor from any
governmental or quasi-governmental authority or any insurance company or board of
fire underwriters or like or similar entities regarding in any way alleged violations or
potential violations of any Environmental Law or otherwise asserting the existence or
potential existence of any condition or activity.on the Premises which is or could be
dangerous to life, limb, property, or the environment.

For other and additional consider’a’tion, the Contractor hereby agrees, at its sole cost

- and expense, to indemnify and protect, defend, and hold harmless the City and its

respective employees, agents, officials, officers, representatives, contractors and
subcontractors (hereafter the “City”) from and against any and all- claims, demands,

losses, damages, costs, expenses, including but not limited to mitigation, restoration,
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8.22

8.23

and natural restoration expenses, liabilities, assessments, fines, penalties charges,
administrative and judicial proceedings and orders, judgments, causes of action, in law
or in equity, remedial action requirements and/or enforcement actions of any kind
(including, without limitation, atiorneys’ fees and costs) directly or indirectly arising out
of or attributable to, in whole or in part, the Contractor’s use, handling, storage, release,
threatened release, discharge, treatment, removal, transport, decontamination, cleanup,
disposal and/or presence of a Hazardous Substance (excluding asbestos) on, under,
from, to or about the Premises or any other activity carried on or undertaken on or off
the Premises by the Contractor or its employees, agents or subcontractors, in
connection with the use, handling, storage, release, threatened release, discharge,
treatment, mitigation, natural resource restoration, removal, transport, decontamination,
cleanup, disposal and/or presence or any Hazardous Substance including asbestos
located, transported, or present on, undue, from, to, or about the Premises. This
indemnity is intended to be operable under 42 U.S.C. Section 9607, as amended or
revised, and any successor section.

The scope of the indemnity obligations includes, but is not limited .to: (a) all
consequential damages; (b) the cost of any required or necessary repair, cleanup, or
detoxification of the applicable real estate and the preparation and implementation of
any closure, remedial or other required plan, including without limitation; (i) the costs of
removal or remedial action incurred by the United States government or the State of
Florida or response costs incurred by any other person, or damages from injury to
destruction of, or loss of, natural resources, including the cost of assessing such injury,
destruction, or loss, incurred pursuant to the Comprehensive Environmental Response,
Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, damages, or
penalties incurred pursuant to any applicable provisions of Florida law; and (iii) the cost
and expenses of abatement, correction or cleanup, fines, damages, response costs, or
penalties which arise from the provisions of any other statute, law, regulation, code
ordinance, or legal requirement state or federal; and (c) liability for personal injury or -
property damage arising under any statutory or common law tort theory, including
damages assessed for the maintenance of a public private nuisance, response costs,
or for the carrying on of an abnormally dangerous activity.

No Extended Damages: For other and additional good‘ and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any other reason or allegation
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

No Liens: If any subcontractor, supplier, laborer, or materiaimen of Contractor or any
other person directly or indirectly acting for or through Contractor files or attempts to file
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8.24

8.25

a mechanic’s or construction lien against the real property on which the Work is
performed or any part or against any personal property orimprovements or claim against
any monies due or to become due from the City to Contractor or from Contractor to a
subcontractor, for or on account of any work, labor, services, material, equipment, or
other items furnished in connection with the Work or any Change Order, Contractor
agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond,

payment, or otherwise within twenty (20) days of the filing or from receipt of written notice
from the City.

Addltlonally, until such time as such lien or claim is satisfied, removed or discharged by
Contractor, all monies due to Contractor, or that become due to Contractor before the
lien or claim is satisfied, removed or otherwise discharged, shall be held by City as
security for the satisfaction, removal and discharge of such lien and any expense that
may be incurred while obtaining such. If Contractor shall fail to do so, City shall have the
right, in addition to all other rights and remedies provided by this Agreement or by law,
to satisfy, remove, or discharge such lien or claim by whatever means City chooses at
the entire and sole cost and expense of Contractor which costs and expenses shall,
without limitation, include attorney’s fees, litigation costs, fees and expenses and all
court costs and assessments.

Weather Emergencies: Upon issuance of a hurricane watch by the National Weather

Service, the Contractor shall submit to the City a plan to secure the work area in the

event a hurricane warning is issued. The plan shall detail how the Contractor will secure -
the Premises, equipment and materials in a manner as to prevent damage to the Work

and prevent materials and equipment from becoming a hazard to persons and property

on and around the Premises. The plan shall include a time schedule required to.
accomplish the hurricane preparations and a list of emergency contacts that will be-
available, and in the City before, during and immediately after the storm.

Upon issuance of a hurricane warning by the National Weather Service, if the Contractor
has not already done so, the Contractor shall implement its hurricane preparedness
plan. Cost of development and implementation of the hurricane preparedness plan shall
be considered as incidental to construction. Cost of any clean up and rework required -
after the storm will be considered normal construction risk within Florida and shall not
entitle the Contractor to any additional compensation. Contractor shall be entitled to
request an extension in time for completion of the Work, in accordance with the
provisions of Article 15 of this Agreement, equal to the time it is shut down for

implementation of the preparedness plan the duration of the storm and a reasonable
period to restore the Premises.

Force Majeure: No Party shall hold the other responsible for damages or for delays in
performance caused by force majeure, acts of God, or other acts or circumstances
beyond the control of the other Party or that could not have been reasonably foreseen
and prevented. For this purpose, such acts or circumstances shall include, but not be
limited to weather conditions affecting performance, floods, epidemics, pandemics,
war, act of Governmental Authority, state of emergency, riots, strikes, lockouts, or -
other industrial disturbances, or protest demonstrations. Should such acts or
circumstances occur, the Parties shall use their best efforts to overcome the difficulties
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- 8.26

9.1

arising therefrom and to resume the Work as soon as reasonably possible with the
normal pursuit of the Work.

Inclement weathe_r; continuous rain for less than three (3) days or the acts oromissions
of subcontractors, third-party contractors, materialmen, suppliers, or their sub-
contractors, shall not be considered acts of force majeure.

No Party shall be liable for its failure to carry out its obligations under the Agreement
during a period when such Party is rendered unable by force majeure to carry out its-
obligation, but the obligation of the Party or Parties relying on such force majeure shall
be suspended only during the continuance of the inability and for no longer period than
the unexpected or uncontrollable event. '

The Contréctor further agrees and stipulates, that its right to excuse its failure-to perform
by reason of force majeure shall be conditioned upon giving written notice of its assertion
that a Force Majeure delay has commenced within ninety-six (96) hours after such an

“occurrence. The Contractor shall use its reasonable efforts to minimize such delays. The

Contractor shall promptly provide an estimate of the anticipated addltlonal time required
to complete the Project.

Participation by Disadvantaged Business Enterprises in Department of Transportation -
Financial Assisted Contracts: The recipient shall not discriminate on the basis of race,
color, national origin, or sex in the award and performance of any DOT-assisted contract
or in the administration of its DBE program or the requirements of 49 CFR Part 26. The
recipient shall take all necessary and reasonable steps under 49 CFR Part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts. The

-recipient's DBE program, as required by 49 CFR Part 26 and as approved by DOT, is

incorporated by reference in this Agreement. Implementation of this program is a legal
obligation and failure to carry out its terms shall be treated as a violation of this
Agreement. Upon notification to the recipient of its failure to carry out its approved.

-program, the Department may impose sanctions as provided for under Part 26 and may,

in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the
Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

Additionally, the Contractor assures that it, the sub-recipient or its subcontractors shall
not discriminate on the basis of race, color, national origin, or sex in the performance of
this Agreement. The Contractor shall carry out applicable requirements of 49. CFR Part
26 in the award and administration of DOT-assisted contracts. Failure by the Contractor
to carry out these requirements is a material breach of this Agreement, which may result
in the termination of this Agreement or such other remedy as the recipient deems

 appropriate. This additional language must be included in each subcontract the prlme

Contractor signs with a subcontractor.
ARTICLE 9 — CITY’S RESPONSIBILITIES

The City shall fumnish the data required of the City under the Contract Documents

promptly and shall make payments to the Contractor promptly after they are due as
provided in Artlcle 7.
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9.2

9.3

94

9.5

10.1

The City ‘shall provide public riéhts,—of—way and easement, where available, for the
installation of conduits, transformers pads and related appurtenances only. -

~ Technical Clarifications and Interpretations:

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or

interpretations of the Contract Documents as it may determine necessary, which
shall be consistent with or reasonably inferable from the overall intent of the
Contract Documents. Should the. Contractor fail to request interpretation of
questionable items in the Contract Documents, the City shall not entertain any
excuse for failure to execute the Work in a satisfactory manner.

9.3.2 The City shall interpret and decide matters concerning performance under the
requirements of the Contract Documents, and shall make decisions on all claims,
disputes or other matters in question. Written notice of each claim, dispute or
other matter will be delivered by claimant to the other Party but in no event later
than five- (6) days after the occurrence of event and written supporting data will
be submitted to the other Party within five (5) days after such occurrence. All
written decisions of the City on any claim or dispute will be final and binding.

. The Confractpr,.__s_,,hajl_ perform all Work to the reasonable satisfaction of the City in

accordance with the Contract Documents. In cases of disagreement or ambiguity, the
City shall decide all questions, difficulties, and disputes of whatever nature, which may
arise under or by reason of this Agreement or the quality, amount and value of the Work,
and the City’s decisions on all claims, questions and determination are final.

Cancellation for Unappropriated Funds: The obligation of the City for payment to a
Contractor is limited to the availability of funds appropriated in a current fiscal period,
and continuation of the Agreement into a subsequent fiscal period is subject to
appropriation of funds, unless otherwise authorized by law.

ARTICLE 10 - BONDS AND INSURANCE

Public Construction and Other Bonds: The Contractor shall furnish Public Construction
or Performance and Payment Bonds (“Bond”), each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all the
Contractor’s obligations under the Contract Documents. These -Bonds shall remain in’
effect until at least one (1) year after the date of final payment, except as otherwise
provided by law. All Bonds shall be furnished and provided by the surety and shall be in
substantially the same form as prescribed by the Contract Documents and be executed
by such sureties as (i) are licensed to conduct business in the State of Florida, and (i)
are named in the current list of Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies as
published -in Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S.
Treasury Department and (iii) otherwise meet the requirements set forth herein that

apply to sureties. * All Bonds signed by an agent must be accompanied by a certified
copy of the authority to act.
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10.2

10.3

10.1.1 Performance Bond: The Contractor shall execute and record in the public records
of Broward County, Florida, a payment and performance bond in an amount at
least equal to the Contract Price-with a surety insurer authorized to do business
in the State of Florida as surety, (“Surety”), in accordance with Section 255. 05,
Florida Statutes (2025), as may be amended or revised, as security for the faithful
performance and payment of all of the Contractor’s obllgatlons under the Contract
Documents

A Corporate Surety Bond legally issued, meeting the approval of, and running to
the City in an amount not less than the Contract Price of such improvements,
~ conditioned that the Contractor shall maintain and make all repairs to the
‘improvements constructed by the Contractor at their own expense and free of
charge to the City, for the period of one (1) year after the date of acceptance of
the Work within such period by reason of any imperfection of the material used
or by reason of any defective workmanship, or any improper, imperfect or
defectlve preparation of the base upon which any such improvement shall be laid.

Disqualification_of Surety: If the Su‘rety on vany Bond furnished by the Contractor is
declared bankrupt or becomes insolvent or its right to do business is terminated in the
State of Florida or it ceases to meet the requirements of clauses (i) and (i) of Paragraph
10.1, the Contractor shall within five (5) days thereafter substitute another Bond and
Surety, both of which shall be acceptable to the City.

Insurance: As a condition precedenf to the effectiveness of this Agreement, during the

term of this Agreement and during any renewal or extension term of this Agreement,
Contractor shall, at its sole expense, provide insurance of such types and with such
terms and limits as noted below. Prowdlng proof of and maintaining adequate insurance
coverage are material obligations of ‘Contractor. Contractor shall provide the City a
certificate of insurance evidencing such coverage. Contractor’s insurance coverage
shall be primary insurance for all applicable policies, in respect to the City’s interests for .
this Agreement. The limits of coverage under each policy maintained by Contractor shall
not be interpreted as limiting Contractor’s. liability and obligations under this Agreement.
All insurance policies shall be through insurers authorized or eligible to write policies in -
the State of Florida and possess an A.M. Best rating of A-, VIl or better, subject to
approval by the City’s Risk Manager.

The coverages, limits, and/or endoréements required herein protect the interests of the
City, and these coverages, limits, and/or endorsements shall in no way be relied upon
by Contractor for assessing the extent or determining appropriate types and limits of
coverage to protect Contractor against any loss exposures, whether as a result of this -
Agreement or otherwise. The requirements contained herein, as well as the City’s review
or acknowledgement, are not intended to and shall not in any manner limit or qualify the

- liabilities and obligations assumed by Contractor under this Agreement.

The following insurance policies and coverages are required:

Commercial General Liability

Coverage must be afforded under a Commercial General Liability pohcy with limits not
less than:
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e $2,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury,
Property Damage, and Personal and Advertising Injury

e $2,000,000 each occurrence and $2,000, 000 aggregate for Products and'
Completed Operations

Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipality, its officials, employees, and volunteers are to be
included as an additional insured with a' CG 20 26 04 13 Additional Insured — Designated
Person or Organization Endorsement or similar endorsement providing equal or broader
Additional Insured Coverage with respect to liability arising out of activities performed
by or on behalf of Contractor. The coverage shall contain no special limitation on the
scope of protection afforded to the Clty, its officials, employees, and volunteers.

Professional Liability

Coverage must be afforded for Wrongful Acts in an. amount not less than $1,000,000
each claim and $2 000,000 aggregate

Contractor must keep ,the ] professronal liability insurance in force until the’ third -
~ anniversary of expiration or early termination of this Agreement or the third anniversary
of acceptance of work by the City, whichever is longer, which obligation shall survive
expiration or early termination of thrs Agreement

Business Automobile Liability
Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles

for Bodily Injury and Property Damage inan amount not less than $1,000,000 combined
single limit each accident.

If Contractor does not own vehrcles Contractor shall maintain coverage for Hired and
Non-Owned Auto Liability, which may be .satisfied by way of endorsement to the
Commercial General Liability policy or separate Business Auto Liability policy.

Workers’ Compensation and Employer’s Liability

Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity -
performing work for or on behalf of the City must provide Workers’ Compensation
_insurance. Exceptions and exemptions will be. allowed by the City’s Risk Manager, if
they are in accordance with Florida Statutes.

Contractor waives, and Contractor shall ensure that Contractor's insurance carrier
waives, all subrogation rights against the City, its officials, employees, and volunteers
for all losses or damages. The City requires the policy to be endorsed with WC 00 03
13 Walver of our Right to Recover from Others-or equivalent.

Contractor must be in comphance with all applicable State and federal workers’
compensation laws.
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Insurance Certificate Requirements

a. Contractor shall provide the.City with valid Certificates of Insurance (binders are

unacceptable) no later than ten (10) days prior to the start of work contemplated
in this Agreement.

b. Contractor shall provide tb the City a Certificate of Insurance having a thirty (30)
day notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment
of premium.

c. In the event that the insurer is unable to accommodate the cancellation notice
requirement, it shall be the responsibility of Contractor to provide the proper
notice. Such notification will be in writing by registered mail, return receipt
requested, and addressed to the certificate holder.

d. In the event the Agreement term or any surviving obligation of Contractor -
following expiration or-early termination of the Agreement goes beyond the -
expiration date of the insurance policy, Contractor shall provide the City with an
updated Certificate of Insurance no later than ten (10) days prior to the expiration
of the insurance currently in effect. The City reserves the nght to suspend the
Agreement until this requirement is met.

e. The Certificate of Insurance shall indicate whether coverage is provided under a
claims-made or occurrence form. If any coverage is provided on a claims-made
form, the Certificate of Insurance must show a retroactive date, which shall be
the effective date of the initial contract or prior.

f. The City shall be included as an Additional Insured on all Ilabrllty pohcres with
the exception of Workers’ Compensation.

g. The City shall be granted a. Waiver of Subrogation on Contractors Workers’
Compensation insurance policy.

h. The title of the Agreement, Bid/Contract number, or other identifying reference
must be listed on the Certificate of Insurance.

The Certificate Holder should read as follows:
City of Fort Lauderdale

¢/o Procurement Division

401 SE 21st Street

Fort Lauderdale, FL 33316

- Contractor has the sole responsibility for all insurance premiums and shall be fully and
solely responsible for any costs or expenses as a result of a coverage deductible, co-
insurance penalty, or self-insured retention; including any loss not covered because of
the application of such deductible, co-insurance penalty, self-insured retention, or
coverage exclusion or limitation. Any costs for including the City as an Additional Insured
shall be at Contractor’s expense.

If Contractor’s primary irrsurance policy/policies do not meet the minimum requirements
as set forth in this Agreement, Contractor may provide evidence of an'Umbrella/Excess
insurance pohcy to comply with thls requirement.
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Contractor's insurance coverage shall be primary insurance in respect to the City’s
interests for this Agreement, its officials, employees, and volunteers. Any insurance or
self-insurance maintained by the City shall be non-contributory.

Any exclusion or provision in any insurance policy maintained by Contractor that
excludes coverage required in this Agreement shall be deemed unacceptable and shall
be considered breach of contract:

All required insurance policies must be maintained until. the Agreement work has been
accepted by the City, or until this Agreement is terminated, whichever is later. Any lapse
in coverage may be considered breach of contract. In addition, Contractor must provide
to the City confirmation of coverage renewal via an updated certificate of insurance
should any policies expire prior to the expiration of this Agreement. The City reserves
the right to review, at any time, coverage forms and limits of Contractor’s insurance
policies. :

Cbntractor shall provide notice of. any and all claims, accidents, and any other
occurrences associated with this Agreement to Contractor’s insurance company or
companies and the City's Risk Management office as soon as practical.

It is Contractor’s responsibility to ensure that any and all of Contractor's independent
contractors and subcontractors comply with these insurance requirements. All
coverages for independent contractors and subcontractors shall be subject to all of the
applicable requirements stated herein. Any and all deficiencies are the responsibility of
Contractor. The City reserves the rlght to adjust i insurance limits from time to time at its
discretion with notice to Contractor. -

- Bond Requ1rements ‘

This Agreement is required to be bonded pursuant to Section 255.05, Florida Statutes
(2025), as may be amended or revised, and Contractor shall furnlsh Payment and
Performance bonds on the City's standard form covering the- full and faithful

performance of the Agreement for construction and the payment of obllgatlons arising
hereunder. ‘

All bonds must be underwritten by a surety company euthOrized to issue bonds in the
State of Florida. The Contractor shall deliver required bonds to the City no later than
thirty (30) days prior to the start of Work contemplated in this Agreement.

If the Surety on any bond furnished by Contractor is declared bankrupt, becomes
insolvent, its right to do business is: terminated in the State of Florida, or it ceases to
meet the requirements of Section 255.05, Florida Statutes (2025), as may be amended
or revised, the Contractor shall within flve (5) days thereafter substitute surety.

Loss ControI/Safety

Precaution shall be exercised at alI times by Contractor for the protection of all persons,
including employees, and property. Contractor shall comply with all laws, regulations,
or ordinances relating to safety and health, and shall make special effort to detect
hazardous conditions and shall take prompt action where loss control/safety measures
should reasonably be expected.
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The City may order Work to be stopped if conditions exist that presentimmediate danger
to persons or property. Contractor -acknowledges that such stoppage WIII not shlft
respon3|b|I|ty for any loss or damages from Contractor to the City.

NOTE: CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR ON
EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON THE
CERTIFICATE AS AN “ADDITIONAL INSURED” ON REQUIRED LIABILITY POLICIES

ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

11.1  Warranty: The Contractor warrants and guarantees to the City that all Work will be in
accordance with the Contract Documents and will not be defective. Prompt notice of all -
defects shall be given to the Contractor. All defective work; whether or not in place, may
be rejected, corrected or accepted as provided in this Article. ‘

11.1.1 Warranty of Title: The Contractor warrants to the City that it possesses good,
clear and marketable title to all ‘equipment and materials provided and that there

are no pending liens, clalms or encumbrances agalnst the equipment and
materlals

’ 11 1. 2Warrantv of Specifications: ‘“The Confractor warrants that ali ‘equipment, materials
and workmanship ‘furnished, whether furnished by the Contractor, its
'subcontractors or suppliers, will comply with the specifications, drawings and

other descriptions supplied or adopted and that all services will be performed in
a workmanlike manner.

11.1.3 Warranty of Merchantability: The Contractor warrants that any and all equipment
to be supplied pursuant to this Agreement is merchantable, free from defects,

whether patent or latent in material or workmansh|p, and fit for the ordinary
purposes for which it is mtended

11.2 Tests and Inspections: Contractor shall retain the services of an independent, certified,
testing lab to perform all testing as required by the specifications, contract drawings, and
any applicable permitting agency. Contractor shall provide evidence of certification to
the City before the work and testing is done. Testing results shall be submitted to the

- Project Manager for review and approval at the time the results are provided to the
Contractor. The Contractor shall give the Project Manager and City Inspector a minimum
of twenty-four (24) hours’ advanced notice of readiness of the Work for all required
inspections, tests, or approvals and shall notify all applicable permitting agencies in a

- timely manner based on requirements set forth in the permit documents.

11.2.1 Neither observations by the Project Manager nor inspections, tests or appIrovaIs
by others shall relieve the Contractor from its obligations to perform the Work in
accordance with the Contract Documents.

11.3 Uncovennq Work: If any work that ,|s’to be inspected, tested -or approved is covered
without approval or consent of the Project Manager, it must, if requested by the Project
Manager, be uncovered for observation and/or testing. Such uncovering and replacement
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11.4

11.6

1.7

shall be at the Contractor’s sole éxpense unless the. Contractor has giv‘en'the Project
Manager-timely notice of the Contractor’s intention to cover such Work and the Project
Manager has not acted with reasonable promptness in response to such notice.

11.3.1 If the Project Manager considers it necessary or advisable that Work covered in
accordance with Paragraph 11.2.1 be observed by the City or inspected or tested
by others, the Contractor at the City’s request, shall uncover, expose or otherwise
make available for observation, inspection or testing as the Project Manager may
require,- that portion of the Work in question, furnishing all necessary labor,
material and equipment. If it is found that such Work is defective, the Contractor

shall bear all the expenses of such uncovering, exposure, observation, inspection

and testing and of satisfactory reconstruction, including compensation for
-additional professional services, and an appropriate deductive Change Order
shall be issued. If, however, such Work is not found to be defective, the
Contractor shall be allowed an increase in the Contract Price or an extension of
the Contract Time, or both, directly attributable to such. uncovering, exposure,
observation, inspection testing and reconstruction |f it makes a claim therefore as
provided in Articles 14 and 15

City May Stop the Work:’lf the Work is defective, or the Contréctor fails to supply

‘sufficient skilled supervisory personnel or workmen or suitable materials or equipment

or the work area is deemed unsafe, the City may order the Contractor to stop the Work,
or any portion thereof, until the cause for such order has been eliminated; however, this
right of the City to stop the Work shall not give rise to any duty on the part of the City to
exercise this right for the benefit of the Contractor or any other Party. The City will not
award any increase in Contract Price or Contract Time if the Work is stopped due to the
circumstances described herein.

Correction_or Removal of Defective Work Before Final Payment: If required by the
Project Manager, the Contractor shall promptly, without cost to the City and as specified
by the Project Manager, either correct any defective Work, whether or not fabricated,
installed or completed, or if the Work has been rejected by the City remove it from the
site and replace it W|th non-defective Work.

One Year Correction Period After Final Pavment: If within one (1) year after the date of final
acceptance, or such longer period of time as may be prescribed by law or by the terms of -
any applicable special guarantee required by the Contract Documents, any work is found
to be defective, the Contractor shall promptly, without cost to the City and in accordance
with the City’s written instructions, either correct such defective Work, or, if it has been
rejected by the City, remove it from the site and replace it with non-defective Work.

If the Contractor does not promptly comply with the terms of such instructions or in an
emergency where delay would cause serious risk of loss or damage, the City may have
the defective Work corrected or the rejected Work removed and replaced, and all direct
and indirect costs for such removal and replacement, including compensation for
additional professional services, shall be paid by the Contractor.

Acceptance of Defective Work, Deductions: If, instead of requiring correction or removal
and replacement of defective Work, the City, at the City’s sole option, prefers to accept
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11.8

12.1

12.2

it, the City may do so. In such a case, if acceptance occurs prior to the Project
Manager's recommendation of final payments, a Change Order shall be issued
incorporating the necessary revisions in the Contracts Documents, including
appropriate reduction in the Contract Price; or if the acceptance occurs after such
recommendation, an appropriate amount shall be paid by the Contractor to the City.

City May Correct Defective Work:: If the Contractor fails within a reasonable time after
written notice of the Project Manager to proceed to correct defective Work or to remove

" and replace rejected Work as. required by the Project Manager in accordance with

Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with the
Contract Documents, the City may, after seven (7) days’ written notice to the Contractor,
correct and remedy any such deficiency. In exercising its rights under this paragraph,
the City shall proceed expeditiously. To the extent necessary to complete corrective and
remedial action, the City may exclude the Contractor from all or part of the site, take
possession of all or part of the Work, suspend the Contractor's services related thereto
and take possession of the Contractor’s tools, construction equipment and materials
stored at the site or elsewhere. The Contractor shall allow the City’s representative
agents and employees such access to the site as may be necessary to enable the City
to exercise its rights under this paragraph. All direct and indirect costs of the City in
exercising such rights shall be charged against the Contractor in an amount verified by
the Project Manager, and-a Change Order shall be issued incorporating the necessary
revisions in the Contract Documents and a reduction in.the Contract Price. Such direct
and indirect costs shall include, in particular but without limitation, compensation for
additional professional services required and costs of repair and replacement of work of
others destroyed or damaged by correction, removal or replacement of the Contractor's
defective Work. The Contractor shall not be allowed an extension of the Contract Time
because of any delay in performance of the Work attrlbutable to the exercise by the City
of the City’s nght hereunder. '

ARTICLE 12 - INDEMNIFICATION

Disclaimer of Liability: The City shall not at any time, be liable for injury or damage
occurring to any person or property from any cause, whatsoever, arlsmg out of

‘Contractor’s construction and fulfillment of this Agreement

Indemmflcatlon For other, addltlonal good valuable con3|deration, the receipt and

suff|0|ency of which is hereby acknowledged

12.2.1 Contractor shaII at its sole cost and expense, |ndemn|fy and hold harmiless the
City, its representatives, employees and elected and appointed officials from or
on account of all claims, damages, losses, liabilities and expenses, direct, indirect
or consequential including but not limited to fees and charges of engineers,

- architects, attorneys, consultants and other professionals and court costs arising
out of or in consequence of the performance of this Agreement at all trial and
appellate levels. Indemnification shall specifically include but not be limited to
claims, damages, losses, liabilities and expenses arising out of or from (a) the
negligent or defective design of the project and Work of this Agreement; (b) any
act, omission or default of the Contractor, its subcontractors, agents, suppliers,
employees or laborers; (c) any and all bodily injuries, sickness, disease or death;
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(d) injury to or destructlon of tanglble property, |nclud|ng any resulting Ioss of use;
(e) other such damages, Ilabllltles or losses received or sustained by any person
or persons during or on account of any operations connected with the
construction of this Project including the warranty period; (f) the use of any
improper materials; (g) any construction defect including both patent and latent
defects; (h) failure to timely complete the work; (i) the violation of any federal,
state, county or City laws, ordinances or regulations by Contractor, its
subcontractors, agents, servants, independent contractors or employees; (j) the
breach or alleged breach by Contractor of any term of the Agreement, including
the breach or alleged breach of any warranty or guarantee.

12.2.2 Contractor agrees to indemnify, defend, and hold harmless the City, its
representatives, agents, employees, and appointed and elected officials from all
damages, liabilities, losses, claims, fines and fees, and from any and all suits and
actions of every name and description that may be brought against City, its
officers, agents and employees;, on account of any claims, fees, royaities, or costs
for any invention or patent and/or for the infringement of any and all copyrlghts or
patent rights claimed by any person, firm, or corporat|on

12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgmen‘ts of any
._hature in connection with the foregoing indemnifications including, but not limited
to, reasonable attorney s fees.and costs for trials'and appeals.

12.24 If any subcontractor, suppller, laborer, or materialmen of Contractor or any other
- person directly or indirectly acting for or through Contractor files or attempts to

file a mechanic’s or construction lien against the real property on which the work

is performed or any part or against any personal property or improvements
thereon or make a claim against any monies due or to become due from the City

to Contractor or from Contractor to a subcontractor, for or on account of any work,

labor, services, material, equment or other items furnished in connection with

the Work or any change order; Contractor agrees to satisfy, remove, or dlscharge

such lien or claim at its own expense by bond, payment, or otherwise within five

(5) days of the filing or from receipt of written notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or’

~ discharged by Contractor, all monies due to Contractor, or that become due to
Contractor before the lien or claim is satisfied, removed or otherwise discharged,
shall be held by City as security for the satisfaction, removal and discharge of
such lien and any expense that may be incurred while obtaining the discharge. If .
Contractor shall fail to do so, City shall have the right, in addition to all other rlghts
and remedies provided by this Agreement or by law, to satisfy, remove, or
discharge such lien or claim by whatever means City chooses at-the entire and..
sole cost and expense of Contractor which costs and expenses shall, without
limitation, include attorney’s fees, litigation costs, fees and expenses and all court
costs and assessments, and which shall be deducted from any amount owing to
Contractor. In the event the amount due Contractor is less than the amount
required to satisfy Contractor's obligation under this, or any other article,
paragraph or section of this Agreement, the Contractor shall be liable for the
deficiency due the City.
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13.1

13.2

13.3

12.2.5 The Contractor and the'City agree that Section 725.06(2), Florida Statutes
(2025), as may be amended or revised, controls the extent and limits of the
indemnification and hold harmless provisions of this Agreement, if any, and that

the Parties waive any defects in the wording of thls Article that runs afoul of sald
statutory section.

ARTICLE 13 —~ CHANGES IN THE WORK

Without invalidating this Agreement, the City may, at any time or from time-to-time order
additions, deletions or revisions in the Work through the issuance of Change Orders.
Upon receipt of an approved and fully executed Change Order, the Contractor shall
proceed with the Work involved. All Work shall be -executed under the applicable
conditions of the Contract Documents. If any Change Order causes an increase or
decrease in the Contract Price or an extension or shortening of the Contract Time, an

equitable adjustment will be made as provided in Article 14 or Article 15 on the basis of
a claim made by either Party.

The Project Manager may authorize minor changes in the Work not involving-an.
adjustment in the Contract Price or the Contract Time; which are consistent with the
overall intent of the Contract Documents. Such changes must be in writing and signed
by the City and the Contractor.

If notice of any change affecting the general scope of the Work or change in the Contract
Price is required by the provisions of any Bond to be given to the Surety, it will be the
Contractor’s responsibility to so notify the Surety, and the amount of each applicable -
Bond shall be adjusted accordingly. The Contractor shaII furnish proof of such
adjustment to the Clty

ARTICLE 14 —- CHANGE OF CONTRACT PRICE

Change of Contract Price, approved by City, shall be computed as follows:

14.1

Cost of the Work: The term “Cost’of the Work™ means the sum of all direct costs

necessarily incurred and paid by Contractor in the proper performance of the Work.

Except as otherwise may be agreed to in writing by the City, these costs shall be in - -

amounts no higher than those prevailing in the City and shall inciude only the following -

- - items and shall not include any of the costs itemized in Paragraph 14.3:

14.1.1 Payroll costs for employees in the direct employ of the Contractor in the
- performance of the Work under schedules of job classifications agreed upon by
the City and the Contractor. Payroll costs for employees not employed full time

on the Work shall'be apportloned on the basis of their time spent on the Work.

Payroll costs shall mclude but not be limited to, salarles and wages plus cost of
fringe benefits which shall include social securlty contributions, unemployment,
excise and payroll taxes, worker's compensation, health and retirement benefits,
bonuses, sick leave, vacation and applicable holiday pay.
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14.2

14.3

14.1.2 Cost of all materials and equipment furnished and incorporated in the Work,
including costs of transportation and storage, and required suppliers and field -
services. All cash discounts, rebates and refunds and all returns from sale of
surplus materials and equipment shall accrue to the City, and the Contractor shall
make prowsmns so that they may be obtalned

\

14.1.3 Supplemental costs including the foIIowing:

14.1.3.1 Cost, including transportation and maintenance of all materials,
~ supplies, equipment, machinery, appliances, office and temporary
facilities at the site and hand tools not owned by the workers, which

- are consumed in the performance of the Work.

14.1.3.2. Rentals of all constructlon equipment and machinery and the parts -
' - whether rented from the Contractor or others-in accordance. with
rental agreements approved by the City, and the costs of
transporting, loading, unloading, installation, dismantling and
removal. The rental of any such equipment, machinery or parts

shall cease when the use is no longer necessary for the Work.

14.1.3.3 Sales, consumer, use or similar taxes related to the Work and fof
which the Contractor is liable, imposed by laws and regulations.

14.1.3.4 Royalty'paymer{'ts and fees for permits and licenses.
14.1.3.5 The cost of -utili'tfies, fuel and sanitary facilities at'the Work site. .

14.1.3.6 Minor expenses such as telegrams, 'iong distance telephone calls,
_telephone service at the site, expressage and Slmllal' petty cash
items in connection with the Work.-

14.1.3.7 Cost of premiums for additional bonds and insurance required
‘ because of changes in the Work.-

The Contract Price may only be increased by an approved and fully executed Change
Order when Work is modified in accordance with Article 13 and approved by the City in
writing. Any claim for an increase in the Contract Price resulting from a Change Order
shall be based on written notice delivered to the Project Manager within ten (10) days
of the occurrence of the Change Order giving rise to the claim. Notice of the amountof -
the claim with supporting data shall be included in the Change Order and delivered -
within twenty (20) days of such occurrence unless Project Manager allows an additional
period of time to ascertain accurate cost data. Any change in the Contract Price resulting
from any such claim shall be incorporated in the Change Order. IT IS EXPRESSLY AND
SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE

'CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT

ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION.

Not Included in the Cost of the Work: The term “Cost of the Work” shall not include ahy
of the following: ’ _
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14.4

14.31

14.3.2

14.3.3

14.3.4

1435

14:3.6

Payroll costs and other compensation of the Contractor’s officers’ executives, .
principals (of partnership and sole proprietorships), general managers,
engineers, architects, estimators, attorneys, auditor, accountants, purchasing
and contracting agents, expediters, timekeepers, clerks and other personnel
employed by the Contractor.whether at the site or in the Contractor’s principal
or branch office for general administration of the work and not specifically -
included in the agreed upon schedule of job classifications referred to in -
Paragraph 14.1.1, all of which are to be considered administrative costs
covered by the Contractor s fee.

Expenses of the Contractors principal and branch oﬁ”ces other than the
Contractor’s office at the site.

Any part of the Contractor s capital expenses, including interest. on the
Contractor’s capital employed for the Work and charges against the Contractor
for delinquent payments.

Cost of premiums for all honds and for all insurance whether or not the Contractor
is required by the Contract Documents to purchase and maintain the same.

Costs due to the negligence of the Contractor, any subcontractor, or anyone
directly or indirectly employed by any of them or for whose acts any of them
may be-liable, including but not. limited to, the correction of defective Work,

disposal of materials or equipment wrongly supplled and making good any
damage to property. ‘

Other overhead or general eéxpense costs of any kind and the costs of anyitem
not specifically and expressly included in Paragraph 14.1.

Basis of Compensation: The Contractor's compensation, allowed to the Contractor for

overhead and profit, shall be determined as follows:

14.4.1A mutUalIy acceptable negotiéted fee:

14.4.1.1 For costs incurred under Paragraphs 14.1.1 and 14.1 .2, the Contractor’s
fee shall not exceed five percent (5%).

14.4.1.2No fee shall be payable on the basis of costs itemized under Paragraphs
.141.3.1, 141.3.2, 14133, 14134, 14135, 14136, 14.1.3.7,
14.3.1,14.3.2, 14.3.3,14.3.4,14.3.5 and 14.3.6. ~

14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any
such change which results in a net decrease plus a deduction in the

.Contractor’'s fee by an amount ‘equal to five percent (56%) for the net
decrease.

14.4.1.4When both additions and credits are involved in any one change the
combined overhead and profit shall be figured on the basis of net
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145

15.1

15.2

15.3

15.4

15.5

increase if ahy,’ hov(lever; not to exceed five perceht (5%) of the agreed
compensation. Profit.will not be paid on any Work not performed.

Cost Breakdown Required: Whenever the cost of any Work is to be determined purSua_ni
to this Article, the Contractor will submit in form acceptable to the City an itemized cost
breakdown together with supporting documentation. Whenever a change in the Work is

- 'to be based upon mutual acceptance of a lump sum, whether the amount is an addition,

credit, or no-charge-in-cost, the Contractor shall submit an estimate substantiated by a '
complete itemized breakdown:

1451 The breakdown shall list quantities and unit prlces for materlals Iabof,
equipment and other items of cost.

14.5.2 Whenever a change involves the Contractor and one (1) ormore subcontractors
and the change is an increase in the agreed compensation, the overhead and

profit percentage for the Contractor and each subcontractor shall be ltemlzed
~ separately.

" ARTICLE 15 — CHANGE OF THE CONTRACT TIME'

The Contract Time may only be changed by an approved and fully executed Change
Order. Any claim for an extension in the Contract Time shall be based on written notice
delivered to the Project Manager within five (5) days of the occurrence of the event giving
rise to the claim. Any change in the Contract Time resulting from any such claim shall be
incorporated in a Change Order.

The Contract Time will be extended in an amount equal to time lost due to delays beyond
the control of the Contractor if a claim is made therefore as provided in Paragraph 15.1.
Such delays shall include but not be limited to, acts or neglect by the. City, or to fires,

floods, labor disputes, epidemics, abnormal weather conditions, pandemics, act of

Governmental Authority, state of emergency, or acts of God.

All time limits stated in the Contract Documents are of the essence. The provisions of
this Article 15 shall not exclude recovery for damages for delay by the Contractor.

Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the Contractor (non-affiliated Contractors) shall not give rise to a claim by
the Contractor for damages for increases in material and/or labor costs. Such entities,
contractors and subcontractors include, but are not limited to, the City’s contractors and

subcontractors, Florida Power and nght Company, AT&T and Florida East Coast
Rallway, LLC. \

Rights of Varlous Interests: Whenever work being done by City’s forces or by other
contractors is contiguous to or within the limits of work covered by this Agreement, the
respective rights of the various interests involved shall be established by the Project

‘Manager to secure the completion of the various portions of the Work in general harmony.
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16.1

16.2

17.1

ARTICLE 16 — LIQUIDATED DAMAGES

Upon. failure of the Contractor to complete the Work within the time specified for
completion, the Contractor shall pay to the City the sum of Five Hundred Dollars
($500.00) for each and every calendar day that the completion of the Work is delayed
beyond the time specified in this Agreement for completion, as fixed and agreed
liquidated damages. and not as a penalty, so long as the delay Is caused by the
Contractor. Should an act of God or the acts or omissions of the City, its agents or
representatives, in ‘derogation to the terms of this Agreement cause the delay, the
Contractor shall not be responsible for the delay nor liquidated damages_. Liquidated
damages are fixed and agreed upon between the Parties, recognizing the impossibility
of precisely ascertaining the amount of damages that will be sustained by the City as a
consequence of such delay and both Parties desiring to obviate any question of dispute
concerning the amount of damages and the cost and effect of the failure of the
Contractor to complete the Work on time. Liquidated damages shall apply separately to
each portion of the Work for which a time of completion is given. The City shall have the
right to deduct from or retain any compensation which may be due or which may become
due and payable to the Contractor the amount of liquidated damages, and if the amount
retained by the City is insufficient to pay in full such liquidated damages, the Contractor
shall pay all liquidated damages in full. The Contractor shall be responsible for

reimbursing the City, in addition to liquidated damages or other damages for delay, for

all costs of engineering, architectural fees, and inspection and other costs incurred in
administering the construction of the Project beyond the completion date specified or
beyond an approved exiension of time granted to the Contractor whichever is later.
Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the Contractor shall not give rise to a claim by Contractor for damages for
increase in material and/or labor costs. Such entities, contractors and subcontractors
include, but are not limited to, the City's contractors and subcontractors, Florida Power
and Light Company, AT&T, and Florida East Coast Railway, LLC.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who

- caused them or the construction delay -or whether they were caused by the City, that

there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,

~ project support services, mobilization or demobilization or by whatever other label or

legal concept or theory ‘and.types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right.to make any such-claim or claims. This provision will have application

and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

ARTICLE 17 — SUSPENSION OF WORK AND TERMINATION

City May Suspend Work: The City may, at any time and without cause, suspend the
Work or any portion of the Work for a period of not more than ninety (90) days by notice
in writing to the Contractor which shall fix the date on which Work shall be resumed.

~ The Contractor shall resume the Wotk on the date fixed. The Contractor will be allowed
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17.2

17.3

an increase in the Contract Price or an extension of the Contract Time, or both" directly -

attributable to any suspenS|on if the Contractor makes a claim as prowded in Articles
14 and 15. . _

City’s Riqht to Terminate Contract: The City may terminate this Agreement‘u'povn fifteen

(15) calendar days’ written notice upon the occurrence of any one or more of the
following events:

17.2.1 If the Contractor makes a géneral assignment for the benefit of creditors.

17.2.2 If a trustee, receiver, custodian or agent of the Contractor is appointed under
applicable law or under Agreement, whose appointment or authority to take
~charge of property of the Contractor is for the purpose of enforcing a lien against

such property or for the purpose of general administration of such property for
the benefit of the Contractor’s creditors.

17.2.3 If Contractor fails to begin the Work within fifteen (15) calendar days after the
date set forth in the Notice to Proceed, or fails to perform the Work with sufficient
workers and equipment or with sufficient materials to ensure the.prompt
completion of the Work, or shall perform the Work unsuitably, or cause it to be
rejected as defective and unsuitable, or shall discontinue the prosecution of the

- Work pursuant to the accepted schedule or if Contractor shall fail to perform
any material term set forth in the Contract Documents, or from any other cause
whatsoever shall not carry on the Work in an acceptable manner, Project
Manager may give notice in:writing to Contractor and its Surety of such delay,
neglect or default, specifying the same.

17.2.4 If the Contractor repeatedly fails to make prompt payments to subcontractors
or for labor, material or equipment.

17.2.5 |If the Contractor repeatedly disregards proper safety procedures.

17.2.6 If the Contractor disregards any local, state or federal laws or regulations.

17.2.7 If the Contactor otherwise violates any provisions of this Agreement.

If Contractor, within a period of ten (10) calendar days after such notice, shall not

proceed in accordance therewith, the City may exclude the Contractor from the Work
site and take the prosecution of the Work out of the hands of the Contractor, and take
possession of the Work and all of the Contractor's tools, appliances, construction
equipment and machinery at the site and use them without liability to the City for
trespass or conversion, incorporate .in the Work all materials and equipment stored at
the site or for which the City has paid the Contractor but which are stored elsewhere,
and finish the Work as the City may deem expedient. In this instance, the Contractor
shall not be entitled to receive any further compensation until the Work is finished.

17.3.1 If after notice of termination. of Contractor’s notice to proceed, it is determined
for any reason that Contractor was not in default, the rights and obligations of
City and - Contractor shall be the same as if the notice of termination had been
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issued pursuant to the Termlnat|on for Convenience clause as set forth below
in Section 17 5.

17.3.2 Upon recelpt of Notice of Termination pursuant to Sections 17.2 or 17.5,
Contractor shall promptly discontinue all affected work unless the Notice of
Termination directs otherwise and deliver or otherwise make available to City
all data, drawings, specifications, reports, estimates, summaries-and such other
information' as may have been required by the Contract Documents whether

, completed or in process.

174 |If the Contractor commits a default due to its lnsolvency or bankruptcy, the foIIowmg

.shall apply:

17.4.1 Should this Agreement be entered into and fully executed by the Partles funds
reIeased and the Contractor (Debtor) files for bankruptcy, the following shall occur:

17411

In the event the Contactor files a voluntary petition under 11 U.S.C. 301
or 302, or an order for relief ishentere'd under 11 U.S.C. 303, the -
Contractor shall acknowledge the extent, validity, and priority of the lien

- recorded in favor of the City. The Contractor further agrees that in the

event of this default, the City shall, at its option, be entitled to seek relief
from the automatic stay pursuant to 11 U.S.C. 362. The City shall be
entitled to relief from the automatic stay pursuant to 11 U.S.C. 362(d)

~ (1) or (d) (2), and the Contactor agrees to waive the notice provisions in

17.4.1.2

effect pursuant to 11 U.S.C. 362 and any applicable Local Rules of the
United States Bankruptcy Court. The Contactor acknowledges that
such waiver is done knowingly and voluntarily.

Alternatively, in the event the City does not seek stay relief, or if stay
relief is denied, the City shall be entitled to monthly adequate protection
payments within the meaning of 11 U.S.C. 361. The monthly adequate
protection payments shall each be in an amount determined in

- accordance with the Note and Mortgage executed by the Contractor in

17413

favor of the City.

In the event the Contractor files. for bankruptcy under Chapter 13 of Title -
11, United States Code in additional to the foregoing provisions, the
Contractor agrees to cure any amounts in arrears over a period not to
exceed twenty-four (24) months from the date of the confirmation order,
and ‘such payments shall be made in addition to the regular monthly
payments required by the Note and mortgage. Additionally, . the
Contractor shall agree that the City is over secured and, therefore,
entitled to interest and attorney’s fees pursuant to 11 U.S.C. 506(b).
Such fees shall be allowed and payable as an administrative expense.

- Further, in the event the Contractor has.less than five' (5) years of

payments remaining ‘on the Note, the Contractor agrees that the
treatment afforded to the claim of the City under any confirmed plan of

- reorganization shall provide that the remaining payments shall be

satisfied in accordance with the Note, and that the remaining payments
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17.5

17.6

177

18.1

or claim shall not be extended or amort|zed over a longer perlod than
 the time remaining under the Note. -

17.4.2 Should. this Agreement be entered into and fully executed by the Partles and
.the funds have not been forwarded to Contractor, the followrng shall occur:

17.4.2.1 In the event the Contractor files a voluntary pet|t|on pursuant to 11
U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303.,
the Contractor acknowledges that the commencement of a bankruptcy
proceeding constitutes an event of ‘default under the terms of this
‘Agreement. Further, the Contractor acknowledges that this Agreement _
constitutes an executory contract within the meaning of 11 U.S.C. 365.

- The Contractor acknowledges that this Agreement is not capable of
being assumed pursuant to 11 U:S.C. 365(c)(2), unless ‘the City
expressly consents in writing to the assumption. In the event the City -
consents to the assumption, the Contractor agrees to file a motion to
assume this’ Agreement within ten -(10) days after rece|pt of written

~ consent from the’ Clty regardless of whether the bankruptcy proceeding
is pending under Chapter 7, 11, or 13 of Title 11 of the United States
Code. The Contractor further acknowledges that this Agreement is not
capable of being aSS|gned pursuant to. 11 U.S.C. 365(b)(1). .

Termlnatlon for Convenlence "This Agreement may be terminated for convenience in
writing by City upon thirty (30) days” written notice to Contractor (délivered by certified
mail, return receipt requested) of intent to terminate and the date on which such

~ termination becomes effective. In such case, Contractor shall be paid for all work

executed and accepted by the City and costs reasonably incurred by Contractor relating

‘to commitments -which had become:firm prior te the termination. No payment shall be

made for proflt for work/serwces which have not been performed or accepted by the
City.

Where the Contractor s service has been SO termmated by the Clty, the termination shall
not affect any rights- of the. Clty agalnst the Contractor then eX|st|ng or ‘which may

thereafter accrue. Any retention or payment of moneys due the Contractor by the C|ty
will not release the Contractor from |labl|lty :

The Contractor has no Tight, .authorlty or ability to terminate theAWork except for the
wrongful withholding of any payments due the Contractor from the City.

: ARTICLE 18 = DISPUTE RESOLUTION

Resolution of Disputes: Questions, clalms dlfflcultles and dlsputes of whatever nature

which may arise relative to the technical interpretation of the Contract Documents and
~fulfillment of this Agreement as to the character, quality, amount and value of any work
done and materials furnished, or proposed to be done or furnished under, or by reason
“of, the Contract Documents which cannot be resolved by mutual agreement of City

Project Manager and Contractor shall be submitted to the City Manager or his designee

:and Contractor's representative for resolution. Prior-to any litigation. being commenced,

for any disputes which remain unresolved w1th|n sixty (60) days after final complet|on
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of the Work, the Parties shall participate in mediation to address all unresolved disputes

to a mediator agreed upon by the Parties. Should any objection not be resolved in

mediation, the Parties retain all their:legal rights and remedies provided under the laws

of Florida. Failure by a Party to comply in strict accordance with the requirements of this

Article, then said Party specifically waives all of its rights provided hereunder, including
- its rights and remedies under the Iaws of Florida.

'18.1.1 - All non-technical admrnrstratrve dlsputes (such as b|II|ng and payment) shall be
determined by Contract Admrnrstrator

18.1.2 During the pendency of any drspute and after a determination thereof,
Contractor and Contract Admlnlstrator shall act in good faith to mitigate any
potential damages |nclud|ng utilization of construction schedule changes and
alternate means of construction. During the pendency of any dispute arising
under this Agreement, other than termination herein, Contractor shall carry on
the Work and adhere to the iprogress schedule: The Work shall not be delayed
or postponed pending resoIUtion of any disputes or disagreements

18.1.3 For any disputes which remarn unsolved wrthln S|xty (60) calendar days after

- Final Completion of the Work, the Parties shall participate ‘in mediation to
address all unresolved disputes. A mediator shall be mutually agreed upon by
the Parties. Should any objection not be resolved in mediation, the Parties
retain all their legal rights; and remedies under applicable Iaw if a Party
objecting to a determination, fails to comply in strict accordance with the
requirements of this Article, said Party specifically waives all of its rights
provided hereunder, including its rights and remedies under applicable law.

ARTICLE 19 - NOTICES '

»19.1l All notices required by any of the Contract Documents shall be in wntrng and shall be
deemed delivered upon malllng by certrf ed ‘mail, return recerpt requested to the following:

To the Crty

Abraham Gopaul

Project Manager

City of Fort Lauderdale

220 SW 14t Avenue

Fort Lauderdale, -Florida 33312 -
Telephone: (954) 828-6560

Email: AGopaul@fortlauderdale. go
With copies to:

City Manager -

City of Fort Lauderdale

101 NE 3 Avenue, Suite 2100
Fort Lauderdale, FIorrda 33301
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City Attorney

City of Fort Lauderdale -
1 East Broward Boulevard, Suite 1320 -
Fort Lauderdale, Florida 33301 '

To the Contractor:

201

20.2

Damien Vassall
Chief Financial Officer

Best Roofing Services LLC
1600 NE 12t Terrace

- Fort Lauderdale, Florida 33305

Telephone: (954) 941:9111
Email: JMurphy@bestroofing.net -

ARTICLE 20 - LIMITAT‘ION OF LIABILITY

The City desires to enter into this Ag’_reement' only if.in so doing the City can place a limit
on the City’s liability for any cause of action arising out of this Agreement, so that the

City’s liability for any breach never exceeds the sum of $1,000. For other good and

valuable consideration, the receipt and sufficiency of which is hereby acknowledged the

Contractor expresses its W|II|ngness to enter into this Agreement with the knowledge
that the Contractor's recovery from the City to any action or claim arising from the

Agreement is limited to a maximum amount of $1,000, which amount shall be reduced

by the amount actually paid by the City to the Contractor pursuant to this Agreement,

for any action or claim arising out of this Agreement. Nothing contained in this paragraph

or elsewhere in this Agreement is in any way intended either to be a waiver of the

limitation placed upon the City’s liability as set forth in-Section 768.28, Florida Statutes

(2025), as may be amended or revised, or to extend the City’s liability-beyond the limits

established in said Section 768.28; Florida Statutes (2025), as may be amended or
revised; and no claim or award against the City shall include attorney’s fees,

investigative costs, expert fees, suit costs or pre-judgment interest.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or -
claim, and notwithstanding the reason of the delay, reason, clairn or allegation or who
caused them or the construction delay or whether they were caused by the City, that

- there will be no-entitlement to Contractor to or for any direct or indirect financial damages

or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of-names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby

‘waives any rlght to make any such claim or claims. This provision will have application

and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.
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211

22.1

22.2

223

22.4

ARTICLE 21 - GOVERNING LAW; WAIVER OF JURY TRIAL -

The Agreement shall be interpreted and construed in accordance with, and governed
by, the laws of the state of Florida. The Parties agree that the exclusive venue for any
lawsuit arising from, related to, or in connection with this Agreement shall be in the state
courts of the Seventeenth'JudiciaI Circuit in and for Broward County, Florida. If any
claims arising from, related to, or in connection with this Agreement must be litigated in
federal court, the Parties agree that the exclusive venue for any such lawsuit shall be in
the United States District Court or United States Bankruptcy Court for the Southern
District of Florida. BY ENTERING INTO THIS AGREEMENT, THE PARTIES HEREBY
EXPRESSLY WAIVE ANY AND ALL RIGHTS EITHER PARTY MIGHT HAVE TO A
TRIAL BY JURY OF ANY ISSUES RELATED TO THIS AGREEMENT. IF A PARTY
FAILS TO WITHDRAW A REQUEST FOR A JURY TRIAL IN A LAWSUIT ARISING
OUT OF THIS AGREEMENT AFTER WRITTEN NOTICE BY THE OTHER PARTY OF
VIOLATION OF THIS SECTION, THE PARTY MAKING THE REQUEST FOR JURY
TRIAL SHALL BE LIABLE FOR THE REASONABLE ATTORNEYS' FEES AND
COSTS OF THE OTHER PARTY. IN CONTESTING THE REQUEST FOR JURY
TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE COURT IN
ADJUDICATING THE MOTION.

ARTICLE 22 — MISCELLANEOUS .

The duties and obligations imposed by this Agreement and the rights and remedies
available to the Parties and, in particular but without limitation, the warranties, guaranties
and obligations imposed upon the Contractor and all of the rights and remedies available
to the City, are in addition to, and are not to be construed in any way as a limitation of,
any rights and remedies available to any or all of them which are otherwise imposed or
available by laws or regulations, by special warranty or guarantee or by other provisions
of the Contract Documents, and the provisions of this Paragraph will be as effective as
if repeated specifically in the Contract Documents, and the provisions of this Paragraph
will survive final payment and termination or completion of this Agreement.

The Contractor shall not assign or transfer this Agreement or its rights, title or interests.
The obligations undertaken by the Contractor pursuant to this Agreement shall not be
delegated or assigned to any .other person or firm. Violation of the terms of this
Paragraph shall constitute a-material breach of Agreement by the Contractor and the
City any, at its discretion, cancel this Agreement and all rights, title and interest of the
Contractor which shall lmmedlately cease and terminate.

The Contractor and its employees, volunteers and agents shall be and remain as
independent contractor and not agents or employees of the City with respect to all of the
acts and services performed by and under the terms of this Agreement. This Agreement
shall not in any way be constructed to create a parinership, association or-any other kind
of joint undertaking or venture between the Parties.

The City reserves the right to audit the records of the Contractor relating in any way to the
Work to be performed pursuant to this Agreement at any time during the performance and
term of this Agreement and for a period of three (3) years after completion and acceptance

- by the City. If required by the City, the Contractor agrees to submit to an audit by an

Page 37 of 43 )

- CAM #25-1073
Exhibit 3

Page 37 of 43



22.5

22.6

22.7

22.8

22.9

independent certified public accountant selected by the City. The Contractor shall allow
the City to inspect, examine and review the records of the Contractor at any and all times
dunng normal business hours during the term of this Agreement.

. The remedies expressly 'provided in this Agreement to the City shall not be deemed to

be exclusive but shall be cumulative and in addition to all other remedies in favor of the
City now or later existing at law or in equity.

Should any part, term or provisions of this Agreement be decided by the courts to be
invalid, illegal or in: conflict with any state or federal law, the validity of the remaining

- portion or provision shall not be affected.

Prohibition Against Contracting With Scrutinized Companies: Subject to Odebrecht
Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed,
Odebrecht Construction, Inc., v. Secretary, Florida Department of Transportation, 715
F.3d. 1268 (11th Cir. 2013), with regard to the “Cuba Amendment,” the Contractor
certifies that it is not on the Scrutinized Companies with Activities in'Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and
that it does not have business operations in Cuba or Syria, as provided in Section
287.135, Florida Statutes (2025), as may be amended or revised. The Contractor

- certifies that it is not on the Scrutinized Companies that Boycott Israel List created

pursuant to Section 215.4725, Florida Statutes (2025), as may be amended or revised,
and that it is not engaged in a boycott of Israel. The City may terminate this Agreement
at the City’s option if the Contractor’is found to have submitted a false certification as
provided under subsection (5) of Section 287.135, Florida Statutes (2025), as may be
amended or revised, or been placed on the Scrutinized Companies with Activities in
Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List or the Scrutinized Companies that Boycott Israel List created pursuant to
Section 215.4725, Florida Statutes (2025), as may be amended or revised, or is engaged
in a boycott of Israel or has been engaged in business operations in Cuba or Syria, as
defined in Section 287.135, Florida Statutes (2025), as may be amended or revised.

Public Entity Crimes: In accordance with the Public Crimes Act, Section 287.133, Florida
Statutes (2025), as may be amended or revised, a person or affiliate who is a contractor,
consultant or other provider, who has been placed on the convicted vendor list following
a conviction for a public entity. crime may not submit a bid on a contract to provide any
goods or services to-the City, may not submit a bid on a contract with the City for the
construction or repair of a public building or public work, may not submit bids-on leases
of real property to the City, may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with the City, and may not
transact any business with the City in excess of the threshold amount provided in
Section 287.017, Florida Statutes (2025) as may be amended or revised, for category

. two purchases for a period of thirty-six (36) months from the date of being placed on the

convicted vendor list. Violation of this section by Contractor shall result in cancellatlon
of the City purchase and may result in Contractor debarment..

Attorney Fees: If City or Contractor incurs any expense in enforcing ‘the terms of this
Agreement through litigation, the prevailing Party-in that litigation shall be reimbursed for
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2210

2211

all such costs and expenses, including but not limited to court costs, and reasonable
attorney fees incurred during litigation.

Public Records:

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES (2025), TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS AT PRRCONTRACT@FORTLAUDERDALE.GOV, 954-828-
5002, CITY CLERK’S OFFICE, 1 EAST BROWARD BOULEVARD, SUlTE
444, FORT LAUDERDALE, FLORIDA 33301.

Contractor shall comply with public records laws, and Contractor shall:

1. Keep and maintain public records required by the City in order to perform the service.

2. Upon request from the City’s custodian of public records, provide the City With a

~ copy-of the requested records or allow the records to be inspected or copied within

- -a reasonable time-at a cost that does .not exceed the cost provided in Chapter 119,
Florida Statutes (2025), as may ‘be amended or revised, or as otherwise provided
by law. :

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for
the duration of the contract term and following completion of this Agreement if the

- Contractor does not transfer the records to the City.

4. Upon completion of the Agreement, transfer, at no cost, to the City all public records

in possession of the Contractor or keep and maintain public records required by the
City to perform the service. If the Contractor transfers all public records to the City
upon completion of this Agreement, the Contractor shall destroy any duplicate public
records that are exempt or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion
of this Agreement, the Contractor shall meet all applicable requirements for retaining
public records. All records stored electronically must be provided to the City, upon
request from the City’s custodian of public records, in a format that is compatible
with the information technology systems of the City.

Non-Discrimination: The Contractor shall not discriminate against its employees based
on the employee’s race, color, religion, gender, gender identity, gender expression,
marital status, sexual orientation, national origin, age, disability, or any other protected
classification as defined by applicable law.

1. The Contractor certifies and represents that the Contractor offers the same health
benefits to the domestic partners of its employees as are offered its employees’
spouses or offers its employees the cash equivalent of such health benefits because ..
it is unable to provide health benefits to its employees’ domestic partners, and that
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the Contractor will comply with Section 2-187, Code of Ordinances of the City of Fort

Lauderdale, Florida, as may be amended or revised, (“Section 2-187"), during the
entire term of this Agreement.

2. The failure of the Contractor to comply with Section 2-187 shall be deemed to be a
material breach of this Agreement, entitling the City to pursue any remedy stated
below or any remedy provided under applicable law.

3. The City may terminate this Agreement if the Contractor fails to comply with Section
2-187.

4. The Clty may retain aII monies due or to become due until the Contractor complies
with Section 2-187.

5. The Contractor may be subject 'te ‘debarment or suspension proceedings. Such
proceedings will be consistent with the procedures in Section 2-183 of the Code of
Ordlnances of the City of Fort Lauderdale Florida.

22 12 E-Verify: As a condition precedent to the effectweness of this Agreement, pursuant to
Section 448.095, Florida Statutes (2025) as may be amended or revised, the Contractor
and its subcontractors shall register with and use the E-Verify system to electronically
verify the employment eligibility of newly hlred employees

1. The Contractor shall require each of its subcontractors, if any, to provide the
Contractor with an affidavit stating that the subcontractor does not employ, contract
with, or subcontract with an unauthorized alien. The Contractor shall maintain a copy
of the subcontractor’s affidavit. for:the duration of this Agreement and in accordance
with the public records requirements of this Agreement.

2. The City, the Contractor, or any subcontractor who'has‘ a good faith belief that a
person or entity with which it is contracting has knowingly violated Subsection
448.09(1), Florida Statutes (2025), as may be amended or revised, shall terminate
the contract with the person or entlty

3. The Clty, upon good faith belief that a subcontractor knowingly violated the provisions
of Subsection 448.095(5), Florida Statutes (2025), as may be amended or revised,
but that the Contractor otherwise complied with Subsection 448.095(5), Florida
Statutes (2025), as may be amended or revised, shall promptly notify Contractor and
order the Contractor to immediately terminate the contract with the subcontractor, .
and the Contractor shall comply with such order.

4. A contract terminated under Subparagraph 448.095(5)(¢c)1. or 2., Florida Statutes
(2025), as may be amended or revised, is not a breach of contract and may not be
considered as such. If the City terminates this contract under Paragraph
448.095(5)(c), Florida Statutes (2025), as may be amended or revised, the
Contractor may-not be awarded a public contract for at least one year after the date
on which the contract was terminated. The Contractor is liable for any additional
costs incurred by the City as a result of termination of this Agreement. -
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2213

5. Contractor shall include in_each of its subcontracts, if any, the requirements set forth
in this Section, including this subparagraph, requiring any and all subcontractors, as
defined in Subsection 448.095(1)(e), Florida Statutes (2025), as may be amended -
or revised, to include all of the requirements of this Section in their subcontracts.
Contractor shall be responsible for.compliance by any and all subcontractors, as
defined in Subsection 448.095(1)(e), Florida Statutes (2025), as may be amended
or revised, with the requirements of Section 448.095, Florida Statutes (2025), as may
be amended or revised.

Anti—Human Trafficking: As a condition pfecedent to the effectiveneéss of this
Agreement, the Contractor shall provide the City with an affidavit on a form approved

" by the City and signed by an officer or a representative of the Contractor under penalty - -

of perjury attesting that the Contractor does not use coercion for labor or service as

- defined in Section 787.06, Florida Statutes (2025), as may be amended or rewsed

2214

Foreign Countries Of Concern: As a condition precedent to the effectlveness of this

Agreement, the Contractor shall provide the City with an affidavit on a form approved
by the City and signed by an officer-or representative of the Contractor under penalty of
perjury attesting that the. Contractor does not meet any of the criteria in paragraphs

, (2)(a)(c) of Sectlon 287.138, Florida Statutes (2025) as may be amended or revised.

22.15

22.16

Default In the event the Contractor fails to comply w1th the prowsmns of this Agreement,
the City may declare the Contractor in default and notify it in writing, giving a reasonable
time to cure the default, but in no event shall this time period exceed five (5) calendar
days unless otherwise agreed to by the parties. In such event, the Contractor shall only
be compensated for any services completed as of the date written notlce of default is
served.

Severability: If any pertie'ns of this Agreement shall be held invalid or unenforceable,
such invalidity or unenforceability shall not affect any other provisions hereof, and this
Agreement shall be construed and enforced as if such provisions had not been included.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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Fleet Roof Replacement
Best Roofing Services LLC
ITB Event No. 513-2 Project No. 12918

CITY

IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals the day
and year first written above.

CITY OF FORT LAUDERDALE, a Florida
municipal corporation

o RCFol Wil

RICKELLE WILLIAMS
City Manager

Date: \{%0 {7.\_3

T,

ATTEST:

. IS &

DAVID R. SOLOMAN®¥,
City Clerk

Approved as to Legal Form and Correctness:
SHARI L. MCCARTNEY, City Attorney

L vl

AT ICIA SAINTVIL-JOSEPH
ltyAttorney
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CONTRACTOR

BEST ROOFING SERVICES LLC, a Florida
limited liability company

WITNESSES:
/ -~
J\Ceﬁéi /4 ‘Dmp:}cm\' By: /'O A \/Q‘ (p
Print Name DAMIEN VASSALL
Chief Financial Officer
AM\%\MJMW
/S gnature

" Dariel WpeEvER

Print Na L)ﬂ

Slgnattrr/ |/

(CORPORATE SEAL)

STATE OF Flor d e/

COUNTY OF L\@ oula Fd

The foregoing instrument was acknowledged before me by means of E/physucal presence or
(1 online notarization, this [ﬂ day of Ay vembey’ , 2025, by Damien
Vassall, as Chief Financial Officer for Best Roofing Services LLC, a Florida limited liability

. //\/M/ﬂ/// /)

3 HEATHER ANN TORRES (Signature of Notary Public - State of Florida)
% Notary Public - State of Florida

Commission # HH 678595

My Comm. Expires Jul 5, 2029 -
“""Bonded through National Notary Assn. / // /0}///)

(Print, Type, or Stamp Commissioned Name of
Notary Public)

Personally Known \/ OR Produced Identification
Type of Identification Produced:
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- - Name: Fleet Roof Replacemeht

Description: The City of Fort Lauderdale, Florida (City) is seeking bids from qualified bidders, hereinafter
referred to as the Contractor, to replace the roof at the fleet building for the City’s Parks and
Recreation Department, in accordance with the terms, conditions, and specifications contained in:
this Invitation To Bid {ITB).

This broject is Iocafed at 220 SW 14th Ave, Building 8 in the City of Fort Lauderdale. The work to
be performed under this contract includes, but is not limited to, the complete re-roofing of the

Fleet Building.
Buyer: PASCUAL, YESENIA S . Status: Draft
Event Type: IFB o Currency: USD
Sealed Bid: Yes , ' Resporid To All Lines: Yes
Q & A Allowed: Yes Number Of Amendments: 0

Display Bid Tabulation: Do Not Display

Event Dates

Preview: Q & A Open: 08/15/2025 02:01:00 PM
Open: 08/15/2025 02:00:00 PM Q & A Close: 09/05/2025 05:00:00 PM
Close: 09/17/2025 02:00:00 PM - Dispute Close: '

Question - " Response Type , Attachrhent

Did you sign and attach all the Requifed Forms? . Yes No Event 513- Requirred Forms.pdf

The attached Anti-Human Trafficking Affidavit will YesNo . Event 513-Anti-Human Trafficking Affidavit Rv -
be requested by the city from the awarded Bidder. . Sample.pdf :

Licensing Requireménts: Do you meet the Yes No

licensing requirements of this solicitation? Please
upload supporting documentation here,

August 14, 2025 10:42:57 AM EDT - Page 1
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Event # 513-0: Fleet Roof Replacement

Question -Response Type . Attachment .

Insurance Requirements: Do you meet the Yes No
insurance requirements of this solicitation? Please

upload supporting documentation here.

Supporting documentation may include an

insurance certificate or other evidence listing the
insurance companies’ name(s) for all coverage

required, and the dollar amounts of the coverage -
confirming/demonstrating your firm’'s ability to

comply with the insurance requirements. of this

solicitation.

Name : ) . Email Address

YESENIA PASCUAL ypascual@fortlauderdale.gov

‘Commodity Code - Description

135-74 Tile, Roof, Clay, Burnt Type (See 770-64 for Concrete Roofi
145-60 ' : ' Roofing

150-86 . ) Trusses, Roof, Wooden

770 o ROOFING MATERIALS AND SUPPLIES

770-09 - ' Asphalt, Roofing

770-20 Caps, Roofing

770-23 ~ Cements and Mastics, Roofing

770-26 : s Coatings, Roof, All Kihds

770-38 _ Felt, Roofing (Rolls)

770-45 - Insulation, Roof; All Kinds )

770-56 ' Roofing, Aluminum: Corrugated, V-Crimp, etc.

770-59 4 Roofing, Asbestzy)s-«Cement: Corrugated, etc¢.

770-60 - ‘ Roofing, Baked Enamel Sheet Steel: Corrugated, V-Crimp, 'etc._
770-62 - Roofing, Composition: Rolls

August 14, 2025 10:42:57 AMEDT - Pags 2-
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Event # 513-0: Fleet Roof Replacement .

Commodity Code ‘ . Deséription ,

770-62 R S ' Roofing, Compositid_n::RoII_s '
910-66 ‘ ) - ~Roofing, Gutters, and DoWnspo’uts ‘Méintenance and Repair
914-73 ' ", Roofing and Siding ' |
925-81 : © Roofing, Engineering _

936-70 , " Roofing ‘Eqijipm'ent and Machinery Maintenance and Repair

Line 1 Wood Deck Reroofing

Description: System design, permitting, complete tearoff, disposal, installation of new approved roof system, inspections, guarantee letters
and additional related activities to re-roof the éntire wood deck roof.

ltem: WOOD DECK REROOFING ~ Wood Deck Relroofing,

Commodity 145-60  Roofing
Code:

Manufacturer MFC - Division: DIV
Code:

Quantity: 1.0000 Unit of LS
‘ Measure:

Requested 10/06/2025
Delivery
Date:

Require Yes ' Price Breaks No ' Allow Alternate No
Response: . : Allowed: _ Responses:

Add On No
Charges
Allowed:

Line 2: Lightweight Concrete Deck Reroofing

Description: System design, permitting, complete t_earigff, disposal, installation of new‘appro{/ed roof system, inspections, guarantee letters
and additional related activities to re-roof the entire concrete deck roof. :

ltem: LIGHTWEIGHT CONCRETE DECK REROOF Lightwéight Concrete Deck Rerboﬁng
Commodity 145-60 - Roofing ’

Code: . )
Manufacturer MFC o * Division: DIV
August 18, 2025 10:42:57 AM EDT L - ' E - Page3
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Event # 513-0: Fleet Roof Replacement

Code:

Quantity: 1.0000 - Unitof LS
Measure:

Requested 10/06/2025
Delivery . : .
Date:

Require Yes Price Breaks No Allow Alternate No
Response: _ . Allowed: ] Responses:

Add On No
Charges
Allowed:

Line 3: Wood deck replacement

Description: Conduct wood deck replacement of any deck portion that shows visible deterioration. Quantity to be agreed with project
manager. ' :

ftem: WOOD DECK REPLACEMENT ~ Wood deck replacement

Commodity 145-60: Roofing
Code:

Manufacturer MFC Division: DIV
Code: :

Quantity: 256.0000 . Unit of SF
Measure:

Requested 10/06/2025
Delivery
Date:

Require Yes Price Breaks No Allow Alternate No
Response: _ Allowed: Responses:

Add On No
Charges
Allowed:

Line 4: Wood Nailers

Description: Furnish and install new 2" x 6" or 2"x 12" pressure treated wood nailers on perimeter edges, mechanically attached to the
substrate. Quantity to be agreed with project manager.

tem: WOOD NAILERS  Wood Nailers

_Commodity 145-60  Roofing ~
Code:

Manufacturer MFC Division: DIV

August 14, 2025 10:42:57 AM EDT Page 4
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Event # 513-0; Fleet Roof Replacement

Code:

Quantity: 30.0000 Unit of LF
. Measure:

Requested 10/06/2025
Delivery :
Date:

Require Yes ] Price Breaks: No ' Allow Alternate No
Response: ° Allowed: _ o Responses:

Add On No
Charges
i Allowed:

Line 5: Lightweight Concrete Deck Repair

Description: Conduct concrete deck repair of any deck port'ion‘that shows visible deterioration. Quantity to be agreed with project manager.

tem: LIGHTWEIGHT CONCRETE DECk REPAIR  Lightweight Concrete Deck Repair

Commodity 145-60 ' Roofing
Code: -

Manufacturer MFC Division: DIV
Code:

Quantity: 30.0000 : Unit of SF.
. Measure:

Requested 10/06/2025
Delivery
Date:

Require Yes ' Price Breaks No » . Allow Alternate No
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 6: Solar Panels Installation Inspec‘t“ion

Description: Conduct of inspection(s) to ensure the electrical or solar panels contractor complies with installation standards to maintain new
re-roofing guarantee. -

ltem: SOLAR PANELS INSTALLATION INSPEC  Solar Panels Installation Inspection

Commeodity 145-60  Roofing -
Code:

Manufacturer MFC Division: DIV
Code: : :

August 14, 2025 10:42:57 AM EDT Page 5
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Event # 513-0: Fleet Roof Replacement

Quantity:<1.0000 ' Unit of LS
Measure:

Requested 10/06/2025
Delivery
- Date:

Require Yes Price Breaks No Allow Alternate No
Response: Allowed: . Responses:

Add On No
Charges
Allowed:

- Line 7: Walkways Pads

Description: Furnish and instail new walkaway rolls

kem: WALKWAYS PADS  Walkways Pads

Commeodity 145-60  Roofing
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 1,300.0000 ° Unit of SF
Measure:

Requested 10/06/2025
Delivery
Date:

Require Yes Price Breaks No , ‘ ~ Allow Alternate No
Response: Allowed: ) Responses:

'Add On No
Charges
Allowed:

Line 8: Solar Panels Mechanical Attachments

Description: Furnish and install new solar panels mechanical attachments

item: SOLAR PANELS MECHANICAL-ATTACHME  Solar Panels Mechanical Attachments

" Commodity 145-60 Roofing
Code:

Manufacturer MFC o Division: DIV
Code: -

Quantity: 20.0000 ’ Unit of EA
Measure:

August 14, 2025 10:42:57 AM EDT
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Event # 513-0: Fleet Roof Replacement

Requested 10/06/2'025
Delivery
Date:

Require .Yes Price Breaks No . Allow Alternate No
Response: ) Allowed:: Responses:

Add On No
Charges
Allowed:

Line 9: Solar Slip Sheet

Description: Furnish and install new solar slip sheet as separation layer, four (4) per each solar‘panel

’tem: SOLAR SLIP SHEET  Solar Slip Sheet

Commeodity 145-60 Roofing
Code:
Manufacturer MFC - - 'Divisionz DIV
Code: - L

Quantity: 432.0000 Unit of EA
: Measure:

Requested 10/06/2025
Delivery
Date:

Require Yes Price Breaks: No Allow Alternate No
Response: ) Allowed: Responses:

Add On No
Charges
Allowed:

‘Line 10: *Alternate 1* qud Deck Gu_arantee Maintenance

Description: *Alternate 1* Wood Deck Guarantee Maintenance

3-years maintenance service per manufacturers guarantee letter and log..

tem: WOOD DECK REROOFING  *Alternate 1* Wood Deck Guarantee Maintenance

Long ltem.*Alternate 1* Wood Deck Guarantee Maintenance.
Description:

Commodity 145-60  Roofing
Code: ’ :

Manufacturer MFC - ] Division: DIV
Code: '

August 14, 20625 10:42:57 AM EDT .
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Event # 513-0: Fleet Roof Replacément

Quantity: 1.0000 Unit of LS
Measure:

Requested 10/06/2025
Delivery
Date:

Require Yes : - Price Breaks No Allow Alternate No
Response: A_Ilowed: : " Responses:

Add On No
Charges
Allowed:

Line 11: *Alternate 2* Lightweight Concrete Deck Guarantee Maintenan

Description: 3-years maintenance service per manufacturers guarantee letter and log.

ltem: LIGHTWEIGHT CONCRETE DECK GUARAN  *Alternate 2* Lightweight Concrete Deck Guarantee Maintenan

Long ltem *Alternate 2* 3-years maintenance service per manufacturers guarantee letter and log.
Description: .

Commeodity 145-60  Roofing
Code:

Manufacturer MFC . Division: DIV
Code:

Quantity: 1.0000 Unit of LS
: Measure:

~ Requested 10/06/2025
Delivery
Date:

Require Yes Price Breaks No Allow Alternate No
Response: Allowed: Responses:

Add On No
Charges
Allowed:

August 14,2025 10:42:57 AMEDT
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CITY OF FORT LAUDERDALE |
CONTRACT AND SPECIFICATIONS PACKAGE

BID/EVENT NO. 513

PROJECT NO. 12918

Fleet Roof Replacement

~ YESENIA PASCUAL
Sr. PROCUREMENT SPECIALIST
Telephone: (954) 828—5257 E-mail: ypascual@fortlauderdale.gov
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INVITATION TO BID

Sealed bids will be received electronically until 2:00 p.m., local time, on Wednesdav, September 17,

2025, and opened online |mmed|ately thereafter.for BIDIEVENT NO.513, PROJECT NO. 12918 Fleet
Roof Replacement.

Please be advised that effective immediately, and until further notice, all Invitation to Bids, Request for
Proposals, Request for Qualifications, and other solicitations led by the City of Fort Lauderdale wili be
opened electronically via the City’s on-line strategic sourcing platform at the date and time indicated on
the solicitation. All openlngs will be held on the City's on-line strategic sourcing platform.

In the event of any conflict or dlscrepancy between bid price(s) submitted by bidder electronically into
the City’s online strategic sourcing platform Unit Price field(s), any other forms or attachments (whether
part of the City’s solicitation documents or documents created and uploaded by the bidder, or another

sectionffield of the System, the online unit prlce(s) nputted electronically |nto the System by the bidder:
shall govern.

Anyone requesting eSSistance or having further inquiry in this matter must contact the Procurement
Specialist indicated in the solicitation, via the Question and Answer (Q&A) forum on the City’s online
strategic sourcing platform before the Last Day for Questions indicated in the Solicitation.

The City of Fort Lauderdale, Florida (City) is seeking bids from qUalivfiedxbidde'fs, hereinafter referred to
as the Contractor, to provide construction services for the City's Parks and Recreation Department, in
- accordance with the terms, conditions, and specifications contained in this Invitation To Bid (ITB).

This project is located at 220 SW 14th Ave, Building 8, in the City of Fort Lauderdale. The work to be
performed under this contract includes, but is not limited to, the complete re-roofing of the Fleet Building.
This encompasses system design, permitting, tear-off and disposal of existing roofing materials, and
the installation of a new, approved roofing system. The scope also includes inspections, submission of
guarantee letters, and all-related tasks. necessary to deliver a fully functional and compliant roofing
system. Specific work elements consist of wood deck reroofing including wood deck renailing or wood
decking replacement and perimeter waod nailers, where needed:; lightweight concrete deck reroofing
including lightweight concrete deck repair where needed. ,. Additionally, the project includes inspection
and coordination for solar panel installations by others installation of walkway pads, solar panel
mechanical attachments, solar slip sheets, and provision of all required guarantees for the deck and
roofing system. All work shall comply with applicable codes, manufacturer specifications, and industry
best practices.

THE FOLLOWING IS APPLICABLE TO THIS SOLICITATION IF CHECKED:

O LUMP SUM BID - City shall pay awarded bidder the Contract Price for the performance of work
described in this Invitation for Bid. Payment shall be at the lump sum price stated in this Invitation
to Bid and/or resultant contract.” This price shall be full compensation for ali costs, including
overhead and profit, associated with completion of all work in full conformity- with the’
requirements as stated or shown, or both; in the contract documents. The cost of any item of
work not covered in.this soI|CItat|on shalll still be provided and the cost borne by the contractor.
NO CHANGE ORDERS WILL BE ALLOWED UNLESSIT IS OWNER-DRIVEN AND INITIATED
BY THE CITY. '

Drawing Plans: This PrOJect conSIsts of 11 Drawmg sheets. Drawmg plans may be obtalned free of
charge at the City’s online strateglc sourcing platform.

CAM #25-1073.
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Licensing Requirements: Possession of the following is required for this project:

State of Florida Certified Roofing Contractor (CCC) License

OR
State of Florida Certified General Contractor License
OR

Any other State or County License(s), Certification(s) or Registration(s) deemed legally permissible by
the City to conduct the nature of the work required in this solicitation.

Any sub contractors employed by the Proposer shall be Ilcensed and insured in accordance with this

solicitation. Additionally, it is the Proposer’s responsibility for ensuring that any sub-contractors’ work
meets the reqmrements of this solicitation at all times.

NOTE: Payment on this contract will be made by Visa or MasterCard

Pre-Bid ConferenceISite visit:

‘There will not be a pre-bid conference and/or site visit for this Invitation to Bid.

It will be the sole responsibility of the bidder to inspect the City's location(s)/facilities and become familiar
with the scope of the City’s requirements and systems prior to submitting a bid. No variation in price or
conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered

evidence that the bidder has familiarized himself with the nature and extent of the work, equipment,
materlals and labor required. ‘

B|d Securrty A certified check, cashier's check, bank officer's check or bid bond for FIVE percent

(5%) of the bid amount, made payable to the Clty of Fort Lauderdale, Florida, shall accompany each
offer.

Bid Bonds:
Bidders can submit bid bonds three different ways.

1) Bidders may uplioad their original executed bid bond on the City’s online strategic

sourcing platform to accompany their electronic bids and deliver the original,

- signed and sealed hard copy to the Finance Department, Procurement Services

Division, 101 NE 3rd Avenue, Suite 1650, Fort Lauderdale, Florida 33301-1016,

within five (5) business days after bid opening, with the company name, bid
-.number and title clearly indicated on the envelope.

2) Bidders can hand deliver their original, signed and sealed bid bond in a sealed
envelope to the Finance Department, Procurement Services Division, 101 NE
3rd Avenue, Suite 1650, Fort Lauderdale Florida 33301-1016, before time of

CAM #25-1073
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bid-opening, with the company name, b|d ‘number and title clearly indicated on
»the envelope. :

3) Bidders can mall thelr onglnal signed and sealed b|d bond.to the Finance
Department, Procurement Services Division, 101 NE 3rd Avenue, Suite 1650,
Fort Lauderdale, Florida 33301-1016, bef_ore tlm,e of bid opening, with the
company name, .bid number and title clearly indicated on the envelope. NOTE:
Bond must be received in Procurement and time stamped before‘ bid opening.

It will be the sole responsibility of the bldder to ensure that its b|d is submltted prior to the bid opemng
date and time listed. PAPER BID. SUBMITTALS WILL NOT BE ACCEPTED. BIDS MUST BE
SUBMITTED ELECTRONICALLY VIA THE CITY’S ONLINE STRATEGIC SOURCING PLATFORM."

Certlfled Checks, Cashler s Checks and Bank Drafts:

These CANNOT be submitted via the City’s online strategic sourlng platform nor are thelr images
allowed to be uploaded and submitted with your electronic bid.- These forms -of securities, as well as
_hard copy bid bonds, must be received on or béfore the: Invitation-to Bid (ITB) opening date and time,
at the Finance Department, Procurement Services Division, 101 NE 3rd Avenue, Suite 1650, Fort
Lauderdale, Florida 33301-1016, with the bid number and title clearly indicated on the envelope.

It is the bidder’s sole responsibility to ensure that its bid bond or other bid security is received by the
Procurement -Services Division before the time of bid opening. Fallure to adhere to this requirement
may be grounds to consider the bid as nen- responswe

The Clty of Fort Lauderdale reserves the right to waive any informality |n any or all bids and to reject
any or aII bids. _

For information concernlng technical specifit catlons please utlhze the Q&A platform provrded on the
City’s online strategic sourcing platform. Questions of a material nature. must be received prior to the
cut-off date specified in the solicitation.-Material changes, if any, to the scope of services or bidding
procedures, will only-be transmitted by written addendum. Bidders please note: No part of your bid
can be submitted via FAX. No variation in price,or conditions shall be permitted based upon a claim of
ignorance. Submission of a bid will be considered evidence that the bidder has familiarized himself with
the nature and extent of the work, equipment, materials, and labor required. The entire bid response
must be submltted in accordance with all specifications contained in thls sohmtatlon

Informatlon on b|d results. and prOJects currently out to bld can- be obtalned on the Cltys webS|te -
https://www. fortlauderdale gov/government/departments-a-h/fi nancelprocurement—servnces
For general mqumes please call (954) 828-5933.

“END OF SECTION-

CAM #25-1073
Exhibit 1 -
. Page 13 of 152



 INSTRUCTIONS TO BIDDERS

The following instructions are given for the purpose of guiding bidders in properly preparing their bids
or proposals. These directions have equal force and weight with the specifications, and strict compllance
is required with all of these provisions.

QUALIFICATIONS OF BIDDERS — No bid will be accepted from, nor will any contract be awarded to,
any person who is in arrears to the City of Fort Lauderdale, upon any debt or contract, or who has
defaulted, as surety or otherwise, upon any obligation to the City, or who is deemed irresponsible or
unreliable by the City Commission of Fort Lauderdale.

CONCERNING SUB-‘CONTRACTORS, SUPPLIERS, AND OTHERS - The amount of work that is -
sublet by the Bidder shall be limited by the condition that the Bidder shall, with his own organization,

perform at least forty percent (40%) of the total dollar amount of the Work to be performed under the
Agreement.

PERSONAL INVESTIGATION - Bidders shall satisfy themselves by personal investigation, and by such
other means as they may think necessary or.desirable, as to the conditions affecting the proposed work
and the cost. No information derived from maps, plans, specifications, or from the Engineer or City staff
shall relieve the Contractor from any risk or from fulfilling all terms of the contract.

INCONSISTENCIES Any inconsistency between dlfferent provisions of the plans specn° catlons bid
or contract, or any point requiring explanation must be inquired by the bidder, in writing, at least ten (10)

days prior to the time set for opening bids. After bids are opened, the bidders shall ablde by the decision
of the Engineer as to such interpretation.

ADDENDA AND INTERPRETATIONS No interpretations of the meaning of the plans, specifi catlons
or other contract documents will be made orally to any bidder. Prospective bidders must request such
interpretation in writing as instructed in the bid package. To be considered, such request must be
received by the Questions and Answers deadline as indicated in the City’s online strategic sourcing
platform. Material changes, if any, to the scope of services or bidding procedures will only be
transmitted by written addendum. It is the It is the bidder’s responsibility to verify if addenda have been
issued in the City’s online strateglc sourcing platform. Failure of any bidder to receive any such
addenda or | interpretation shall not relieve any bidder from any obligation under its bid as submitted. All
addenda so issued shall become a part of the contract document. - Bidder shall verify in the City’s online
strategic sourcing platform that it has all addenda before submitting a bid.

LEGAL CONDITIONS - Bidders are notified to familiarize themselves with the provisions of the laws of
the-State of Florida relating to hours of labor on municipal work, and with the provisions of the laws of
_the State of Florida and the Charter and the ordinances of the City of Fort Lauderdale.

PUBLIC ENTITY CRIMES - A person or affiliate who has been placed on the convicted vendor list
following a conviction for a public entity crime may not submit a bid on a contract to provide any goods
or services to a public entity, may not submit a bid on a contract with a public entity for the construction
or repair. of a public building or public work, may not submit bids on leases of real property to a public
entity, may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under
a contract with any public entity, and may not transact business with any public entity in excess of the
threshold amount provided in Section 287.017, Florida Statutes, for Category Two for a period of thirty-
six (36) months from the date of being placed on the convicted vendor list.

FORMS OF BIDS - Each bid and its accompanying - statements - MUST BE SUBMITTED
ELECTRONICALLY, IN GOOD ORDER WITH ALL BLANKS COMPLETED, and must show the name

of the bidder and a statement as to its contents. In the event of any conflict or discrepancy between bid
price(s) submitted by bidder electronically into the City’s online strategic sourcing platform Unit Price

IB-1
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field(s), any other forms or attachments (whether part of the City’s solicitation documents or documents
created and uploaded by the bidder, or another sectionffield of the System, the online unit price(s)
inputted electronically into the System by the bidder shall govern.

The bid must be signed by one duly authorizedrto do so, and in case signed by a deputy or subordinate,
the principal's properly written authority to-such deputy or subordinate must accompany the bid. No bid

will be accepted, for any reason whatsoever, WhICh is not submitted to the City as stated above, within
the specified time. oo

INSURANCE Contractor shall provide and shall requrre all of its sub contractors to provide, pay for,
and maintain in force at all tlmes during the term of the Agreement such insurance, including Property
Insurance (Builders Risk), Commercial General Liability Insurance, Business Automobile Liability
Insurance, Workers’ Compensation Insurance, ‘Employer’s Liability Insurance, and Umbrella/Excess
Liability, as stated below. Such policy. or policies shall be issued by companies authorized to do

business in the State of Florida and havrng agents upon whom service of process may be made in the
State of Florida. . . . :

BID BOND A certified check cashlers check or bank ofﬂcer s check made payabile to the City of Fort
Lauderdale, or a bid bond in favor of the City of Fort Lauderdale shall accompany each bid as evidence
of the good faith and responsibility of the bidder. The amount of the check or bond shall be retained by
the City as liquidated damages in the event the bldder whose bid is accepted refuses to or fails to enter
into a contract for the execution of the work solicited in this Invitation to Bid.

The bid bond or check shali be a guarantee that the successful bidder wrlI promptly execute a contract

satisfactory to the City for the work solicited in, thIS Invitation to Bid and furnish good and sufficient
bonds. ' : ‘ .

Following the full execution of a contract for the work solicited in this Invitation to Bid and the successful
bidder’s provision of good and sufficient-bonds, in the event bid security was. provided by check, the
amount of the bid security accompanying the successful bidder’s bid will be refunded to the successful
bidder, or in the event bid security was :provided by a bond, the bond accompanying the successful
bidder's bid will be returned to the successful bidder. In the event the successful bidder fails to enter
into, execute, and deliver a contract and furnish the required bonds within ten (10) days after the City
prowdes notice to the successful bidder to deliver the executed contract and the required bonds, the
bid bond shall imnmediately be payable to the Clty of Fort Lauderdale, or in the case of a check, the City
shall retain the amount of the check, as liquidated damages The City’s retention of such amount shall
not be construed as a penalty or forfeiture.

FILLING IN BIDS - All prices must be electroniCaIly submitted in the bid pages, and bids must fully cover

all items for which prices are asked and no other. Where more than one person is interested, it is
required that all persons interested or their legal representative make all verification and subscribe to
the bid. In the event of any conflict or discrepancy between- bid price(s) -submitted by bidder
electronically into the City's online -strategic sourcing platform Unit Price field(s), any other forms or
attachments (whether part of the City’s solicitation documents or documents created and uploaded by

the bidder, or another section/field of the System, the online unit prlce(s) inputted electronically into the
System by the bidder shaII govern. ‘

PRICES QUOTED Deduct any discount offered and. quote fi m net unlt prices. In the case of a
discrepancy in computing the amount of the bid, the unit price quoted will govern. All prices quoted shall
be F.O.B. destination, freight prepaid (Bidder pays and bears frelght charges, Bidder owns goods in
transit and files any claims),.unless otherwise stated in Special Conditions. Each item must be bid

separately. No attempt shall be made to tie any item or itéms- contalned in the ITB with any other
business W|th the City. :

- 1B-2 :
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BIDS FIRM FOR ACCEPTANCE: Bidder warrants, by virtue of bidding, that his bid and the prices
quoted in his bid will be firm for acceptance by the City for a period of one hundred and twenty (120)
days from the date of bid opening unless otherwise stated in the ITB. The City shall award contract
within this time period or shall request to the recommended awarded vendor an extenS|on to hold
pricing, until products/services have been awarded :

ADDITIONAL ITEMS OR SERVICES: The City may require additional items or services of a similar
nature, but not specifically listed in the contract. The Contractor agrees to provide such items.or services
and shall provide the City prices on such additional items or services. If the price(s) offered are not
acceptable to the City, and the situation cannot be resolved to the satisfaction of the City, the City
reserves the right to procure those items or services from other vendors, or to cancel the contract upon
'glvmg the Contractor thirty (30) days written notice.

DELETION OR MODIFICATION OF SERVICES: The" Cnty reserves the right to delete any portlon of
the Contract at any time without cause, and if suchright is exercised by the City, the total fee shall be
reduced in the same ratio as the estimated cost of the work deleted bears to the estimated cost of the
work originally planned. If work has already been accomplished on the portion of the Contract to be

deleted, the Contractor shall be paid for the deleted portion on the basis of the estimated percentage of
' completlon of such portion.

If the Contractor and the City agree on modifications or revisions to the task elements, after the City
‘has approved work to begin on a particular task or project, and a budget has been established for that

task or project, the Contractor W|ll submlt a revised cost to the City for approval prior to proceedlng with
the work.

TERMINATION FOR UNAPPROPRIATED FUNDS: The obligation of the City for payment to a
Contractor is limited to the availability of funds appropriated in a current fiscal period, and continuation

of the contract into a subsequent ﬁscal period is subject to appropriation -of funds, unless otherwise
authorized by law.

CAUSES FOR REJECTION - No bid will be canvassed, considered or accepted which; in the opinion
of the City is informal or unbalanced, or contains inadequate or unreasonable prices for any items.
Each item must carry its own proportion of the cost as nearly as is practicable. Any alteration, erasure,
interlineation, or failure to specify bids for all items called forin the sch‘edule shall render the bid informal.

REJECTION OF BIDS - The City reserves the right to reject any bid |f the evidence submitted by the
bidder, or if the investigation of such bidder, fails to satisfy the City that such bidder is properly qualified
to carry out the obligations and to complete the work contemplated. Any or all bids will be rejected, if
there is reason to believe that collusion exists among bidders. A bid will be considered irregular and
may be rejected, if it shows serious omissions, alterations in-form, additions not called for, conditions or
unauthorized alternates, or irregularities of any kind. The City reserves the right to reject any or all bids
and to waive such technical errors as may be deemed best for the’ mterests of the City.

BID PROTEST PROCEDURE: Any bidder who is not recommended for award of a contract and who .
alleges a failure by the City to follow the City’s procurement ordinance or any applicable law may protest
to the Procurement Division — Deputy Director of Finance, by delivering a letter of protest withinfive (5)
days after a Notice of Intent to award is posted on the City’'s website at the following link:

https://iwww.fortlauderdale. gov/government/departments-a h/finance/procurement-services/notices-of-
.mtent 10- award ’

The complete protest ordinance may be found on the City’'s website at the following link:

https://library.municode.com/fi/fort lauderdale/codes/code of ordlnances?nodeld COOR CH2AD A
RTVFI DIV2PR S2-182DIREPRAWINAW
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WITHDRAWALS - Any bidder may, without prejudice to himself, withdraw its bid at any time prior to the
expiration of the time during which- bids may be submitted. Such request for withdrawal must be in
writing and signed in the same manner and by the same person who signed the bid. After expiration of
the period for receiving bids, no bids can be withdrawn, modifi ed, or explained.

CONTRACT - The bidder to whom award is made shall exchte a written ,contract to do the work and |

maintain the same in good repair until final acceptance by the proper authorities and shall furnish good
~ and sufficient bonds as specified within ten (10) days after receiving such contract for execution. If the
bidder to whom the first award is made fails to: enter into a contract as provided, the award may be
annulled and the contract let to the next lowest bidder who is-responsive and responsible, and that

bidder shall fulfill every stipulation and obligation as if such bidder were the original party to whom award
was made.

The contract shall provide that the Contractor agrees to correct any defective or faulty work or material,
which may appear within one (1) year after completion of the work and receipt of final payment.

ENFORCEMENT OF SPECIFICATIONS - Copies of the epeciﬂcations will be placed in the hands of all
the assistants to the Engineer and Inspectors employed on the Work, who shall enforce each and every
requirement of the contract. ‘Such assistants shall have no authority to vary from such requirements.

DRAWING PLANS - Drawing plans may be obtalned free of charge from the City’s on-line strategic
sourcing platform. :

SURETY BOND — The Contractor shall execute and record in the public records of Broward County,
Florida, a payment and performance bond in an amount at least equal to the Contract Price with a surety
insurer authorized to do business in the State of Florida as surety, (“Bond”), in accordance with Section
255.05, Florida Statutes (2022), as may be amended or revised, as security for the faithful performance
and payment of all of the Contractor’s obligations under the Contract Documents.

The successful bidder shall furnish a performance and payment bond in compliance with Section
255.05, Florida Statutes (2022), written by.a.Corporate Surety company, holding a Certificate of
Authority from the Secretary of the Treasury of the United States as acceptable sureties on federal
bonds, in an amount equal to the total amount payable by the terms of the contract, executed and issued
by a Resident Agent licensed by and having an office in the State of Florida, representing such
Corporate Surety, conditioned for the due and faithful performance of the work, and providing in addition
to all other conditions, that if the Contractor, or his or its subcontractors, fail to duly pay for any labor,
materials, or other supplies used or consumed by such Contractor, or his or its subcontractor or
subcontractors, in performance of the work contracted to be done, the Surety will pay the same in the
amount not exceeding the sum provided in such bonds, together with interest at the rate of fifteen
percent (15%)-per annum, and that they shall indemnify and hold harmless the City of Fort Lauderdale

to the extent of any and all payments in connection with carrylng out of the contract, which the Clty may
be required to make under the law.

The Contractor is required at all times to have a valid surety bond in force covering the work being
performed. A failure to have such bond in force at any time shall constitute a default on the part of the
Contractor. A bond written by a surety, which becomes disqualified to do-business in the State of Florida,
shall automatically constitute a failure on the part of the Contractor to meet the above requirements.

Such bond shall continue in effect for one (1) year after completion and acceptance of the work with
liability equal to at least twenty-five- percent (25%) of contract price, or an additional bond shall be
conditioned that the Contractor will correct any defective or faulty work or material which appear within
one (1) year after completion of the contract, upori notification by the City, except in contracts which are

concerned solely with demolition work, in which cases twenty-f ve percent (25%) llablllty will not be
applicable.
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AUDIT OF CONTRACTOR’'S RECORDS - Upon execution of the Contract, the City reserves the right
to conduct any necessary audit of the Contractor’s records. Such an audit, or audits, may be conducted
by the City or its representatives at any time prior to final payment, or thereafter, for a period up to three
(3) years. The City may also require submittal of the records from either the Contractor, the
Subcontractor, or both. For the purpose of this Section, records shall include all books of account,

supporting documents and papers deemed necessary by the City to assure compliance with the
contract provisions.

_ Failure of the Contractor or Subcontractor to comply with these requirements may result in

disqualification or suspension from bidding for future contracts or dlsapproval asa Subcontractor atthe
option of the City.

The Contractor shall assure that each of |ts Subcontractors will provide access to its records pertaining
to the project upon request by the City.

PERIODIC ESTIMATE FOR PARTIAL PAYMENT - After the Contractor has submitted a periodic
estimate for partial payment, approved and certified by the Public Works Department, the City shall

make payment in the manner provided in the Contract Documents and in accordance with Florida's
" Prompt Payment Act, Section 218, Florida Statutes (2022).

RESERVATION FOR AWARD AND REJECTION OF BIDS - The City reserves the right to accept or
reject any or all bids, part of bids, and to waive minor irregularities or variations to specifications
contained in bids, and minor irregularities in the bidding process. The City also reserves the right to
award the contract on a split order basis, lump sum basis, individual item basis, or such combination as
shall best serve the interest of the City. The City reserves the right to make an award to the responsive
and responS|bIe bidder whose product or service meets the terms, conditions, and specifications of the
ITB and whose bid is considered to best serve the City’s interest. In determining the responsiveness
of the offer and the responsibility of the Bidder, the following shall be considered when applicable: the
ability, capacity and skill of the Bidder to perform as required; whether the Bidder can perform promptly,
or within the time specified, without delay or interference; the character, integrity, reputation, judgment,
experience and efficiency of the Bidder; the quality of past performance by the Bidder; the previous and
existing compliance by the Bidder with related laws and ordinances; the sufficiency of the Bidder's
financial resources; the availability, quality and adaptability of the Bidder's supplies or services to the

required use; the ablllty of the Bidder to provide future maintenance, service or parts; the number and
scope of conditions attached to the bid.

LOCAL BUSINESS PREFERENCE — N/A -

DISADVANTAGED BUSINESS ENTERPRISE PREFERENCE -N/A

DEBARRED OR SUSPENDED BIDDERS OR PROPOSERS - - The bidder or proposer cettifies, by
submission of a response to this solicitation, that neither it nor its principals and subcontractors are
presently debarred or suspended by any Federal departrment or agency.

LOBBYING ACTIVITIES - ALL CONTRACTORS PLEASE NOTE: Any contractor submitting a
response to this solicitation must comply, if applicable, with City of Fort Lauderdale Ordinance No. C-
11-42 & Resolution No. 07-101, Lobbying Activities. Copies of Ordinance No., C-11-42, and Resolution
No. 07-101, may be obtained from the City Clerk’s Office at 1 East Broward Boulevard, Suite 444, Fort
Lauderdale, Florida 33301. The Ordinance may also be viewed on the City's webS|te at
https://www. fortlauderdale gov/home/showdocument?id=6036.

-END OF SECTION-
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GENERAL CONDITIONS

Unless otherwrse modlfled in the Prolect’s Speclal Condltlons the following General Conditions
shall be part of the Contract:

GC - 01 - DEFINITIONS - The following words and expressrons or pronouns used.in their stead shall
wherever they appear in the Contract and the Contract Documents be construed as follows:

"Addendum"” or "Addenda" shall mean the additional Contract provisions. |ssued in wntrng, by the
Engineer, prror to the recelpt of bids.

"Bid" — shall mean the offer or bid of the Brdder submitted on the prescrrbed form settlng forth the
prices for the Work to be performed. :

"Bidder" - shall mean any person, firm, company,'corporation or entity submitting a pid for the Work.

"Bonds" Qshall mean bid, performance and payment bonds and other instruments of security,
furnished by Contractor and his surety in accordance with the Contract Documents. -

“City” — shall mean the City of Fort Lauderdale, Florida, a Florida municipal corporation. In the event.
the City exercises its regulatory authority as a government body, the exercise of such regulatory
authority and the enforcement of any rules, regulations, codes, laws and ordinances shall be
deemed to have occurred pursuant to City’s authority as a governmental body and shall not be
attributable in any manner to the City as a party to this COntract

."Consultant" shall mean a person firm, company, corporation or other entrty employed by the City
to perform the professional services for the project.

“Contractor” — shall mean the successful Bidder who has been employed by the City to perform the
construction and related services for the project.

“Contract Work” - shall mean everything expressed or implied to be required to be furnished and
furnished by the Contractor by any-one or more of the parts of the Contract Documents referred to -
in the Contract hereof. In the case of any inconsistency in or between any parts of this Contract, the
PI'OjeCt Manager shall determine which shali prevall

“Desrgn Documents” — shall mean the constructlon plans and specifications included as part of a

‘Bid Solicitation prepared either by the City or by the Consultant under a separate Agreement with
the City.

“Engineer” - shall include the terms “professional engineer” and “licensed engineer” and means a
person who is licensed to engage in the practice of engineering under Fiorida Statute, Chapter
471. An Engineer may be a City employee or a consultant hired by the City.

"Extra Work" - shall mean work other than that required by the Contract.

- "Inspector" — shall mean an authorized representative of the City assigned to make necessary
inspections of materials -furnished by-Contractor and of the Work performed by Contractor.
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"Notice" - shall mean written notice sent by certified United States mail, return receipt requested, or -
sent by commercial express carrier with acknowledgement of delivery, or via fax or email, or by
hand delivery with a request for a written receipt of acknowledgment of dehvery and shall be served
upon the Contractor either personally or to its place of busmess listed in the Bid.

“Owner” - shall mean the Clty of Fort Lauderdale.

“Project Manager” - shall mean a profession.al designated by the City to manage the Project under
the supervision and direction of the Public Works Director or designee.

"Public Works Director" — shall mean the Public Works Director of the City of Fort Lauderdale.

"Site" - shall mean the.area upon or in which the Contractor's operations are carried out and such
-other areas adjacent thereto as may. be designated as such by the Project Manager.

"Sub-contractor" - shall mean any person, firm, company, corporation or other entity, other than
employees of the Contractor, who or which contracts with the contractor, to furnish, or actually
furnishes labor and materials, or labor and equipment, or labor, materials and equipment at the site.

"Surety" - shall mean any corporation or entity that executes, as Surety, the Contractor's
performance and payment bond securing the performance of this Contract.

GC-02 - SITE INVESTIGATION AND REPRESENTATION - The Contractor acknowledges that it
has satisfied itself as to the nature. and location of the Work under the Contract Documents, the
general and local conditions of the Site, particularly those bearing upon availability of transportation,
disposal, handling and storage of materials, availability of labor, water, electric power, and roads,
field conditions, the type of equipment and facilites needed preliminary to and during the

prosecution of the Work and all other matters which can in any way affect the Work or the cost
thereof under the Contract Documents.

The Contractor acknowledges that it has conducted extensive tests, examinations and
investigations and represents and warrants a thorough familiarization with the nature and extent of
the Contract Documents, the Work, locality, soil conditions, moisture conditions and all year-round
local weather and climate conditions (past and present), and in reliance on such tests, examination
and investigations conducted by Contractor and the Contractor's experts, has determined that no

conditions exist that would in any manner affect the B|d Price and that the project can be completed
for the Bid Price submltted

Any failure by the Contractor to acquaint itself with all the Site conditions shall not relieve Contractor

from responsibility for properly estlmatlng the difficulty or cost thereof under the Contract
Documents.

GC - 03 - SUBSTITUTIONS - If the Contractor desires to use materials and/or products of
manufacturer's names different from those specified in the Contract Documents, the Bidder
requesting the substltutlon shall make written application as described herein. The burden of proving
the equality of the proposed substitution rests on the Contractor making the request.. To be
acceptable, the proposed substitution shall meet or exceed all expressed requirements of the
Contract Documents and shall be submitted upon the Contractor's letterhead. The following
requirements shall be met in order for. the substitution to be considered:

1. Requests for substitution shall be accompanied by such technical data, as the barty
making the request desires to submit. The Project Manager will consider reports from
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reputable independent testlng laboratories, verified experience records from prewous
users and other wrltten information valid in-the circumstances; and

2. Requests for substitution shall completely and clearly |nd|cate in what respects the
- materials and/or products differ from those indicated:i in the Contract Documents; and

3. Requests for substitution shall be accompanled by the manufacturer's printed
recommendations clearly describing the installation, use ‘and care, as applicable, of the
proposed substitutions; and .

4, Requests for substitution shall be accompanled by a complete schedule of changes in
the Contract Documents, if any, Wthh must be made to permlt the use of the proposed.
substitution.

If & proposed substitution is approved by the Project Manager, an addendum will be issued to
prospective bidders not less than three (3) working days prior to the date set for opening of bids.
Unless substitutions are received and approved as described above, the successful Bidder shall be
responsible for furnishing materials and products in strict accordance with the Contract Documents.

GC- 04 - CONSTRUCTION RESOURCES — Contractor shall provide all labor and equipment
necessary to complete the installation within a timely manner. Contractor shall provide details as to
manpower and equipment to be dedicated to the project in its Work Plan. Contractor is responsible

for making arrangements, obtalnlng and purchasmg construction water: services if required to
complete the work. : -

GC-05- CONTROL OF THE WORK - The F?roject Manager shall have full control and direction of
- the Work in all respects. The Project Mariager and/or his authorized designee(s) shall, at all times,
have the right to inspect the Work and materials. The Contractor shall furnish all reasonable facilities
for obtaining such information, as the Project Manager may desire respecting the quality of the Work
“and materials and the manner of conducting the Work. Should the Contractor be permitted to
perform night Work, or to vary the period which work is ordinarily carried on in the daytime, he shall
give ample notice to the Project Manager so that proper and adequate inspection may be provided.
Such Work shall be done only under such regulations as are furnished in writing by the Project
Manager, and no extra compensation shall be allowed to the Contractor therefore. In the event of
night work, the Contractor shall furnish such light, satisfactory to the Project Manager, as will ensure
proper inspection. Nothing herein contained shall relieve the Contractor. from compliance with any
and all City ordinances. relating to noise or Work during prohlblted hours.

GC - 06 - SUB-CONTRACTOR - The Contractor shall not sublet, in whole» or any part of the Work
without the written consent and approval of the Project Manager. Within ten (10) days after official
notification of starting date, the Contractor must submit in writing, to the Project Manager, a list of
all Sub-contractors. No Work shall be done by any sub-contractor until such Sub-contractor has
been officially approved by the Project Manager. A sub-contractor not appearing on the original list
will not be approved without written request submitted to the Project Manager and approved by the
Public Works Director. In all cases, the Contractor shall give his personal attention to the Work of
the Sub-contractors and the Sub-contractor is liable to be discharged by the Contractor, at the
direction of the Project Manager, for neglect of duty, incompetence or misconduct.

Acceptance of any sub-contractor, other person, or organization by the Project Manager shall not

constitute a waiver of any right of Project Manager to reject defective Work or Work not in .
conformance with-the Contract Documents .
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Contractor shall be fully responsible for all acts and omissions of its Sub-contractors and of persons
and organizations directly or indirectly' employed by them and of persons and organizations for
whose acts any of them may be liable to the same extent that he is responsible for the acts and
omissions of persons directly employed by him. Nothing in the Contract Documents shall create any
contractual relationship between City and any sub-contractor or other person or organization having
a direct contract with Contractor, nor shall it create any obligation on the part of City to pay.or to see

to the payment of any moneys due to any sub- contractor or other person, or organization, except
as may otherwise be required by law.

GC - 07 - QUANTITIES - Contractor recognizes and agrees that the quantities shown on plans and
Bid/Price Schedule are estimates only and may vary during actual construction. No change shall
be made involving any departure from the general scheme of the Work and that no such change
involving ‘a material change in cost, either to the City or Contractor, shall be made, except upon
written permission of the City. However, the Project Manager shall have the right to make minor
alternations in the line, grade, plan, form or materials of the Work herein contemplated any time
before the completion of the same. That if such alterations shall diminish the quantity of the Work
to be done, such alterations shall not constitute a claim for damages or anticipated profits. That if
such alterations increase the amount of the Work to be done, such increase shall be paid for
according to the quantity actually performed and at the unit price or prices stipulated therefore in
the Contract. The City shall, in all cases of dispute, determine the amount or quantity of the several

“kinds of Work which are to be paid for under this Contract, and shall decide all questions relative to
the execution of the same, and such estimates and decisions shall be final and binding.

Any Work not herein specified, which might be fairly implied as included in the Contréct, of which
the City shall judge, shall be done by the Contractor without extra charge. However, such cost
increases shall be authorized either by the Public Works Director or designee, or the City

Commission based upon the purchasing threshold amounts provided for in Chapter 2 of the City of
Fort Lauderdale’s Code of Ordinances. .

GC - 08 - NO ORAL CHANGES - Except to the extent expressly set forth in the Contract, no change
in, or modification, termination or discharge of the Contract in any form whatsoever, shall be valid

or enforceable unless it is in writing and S|gned by the parties charged, therewith or thelr duly
authorized representative.

GC - 09 - PERMITS AND PROTECTION OF PUBLIC — Permits on file with the City and/or those
permits to be obtained by the Contractor, shall be considered directive in nature, and will be
considered a part of this Contract. A copy of all permits shall be given to the City and become part

of the Contract Documents. Terms of permits shall be met prior to acceptance of the Work and
release of the final payment.

Contractor shall secure all permits and licenses required for completing the Project. Contractor will
obtain the necessary State, County, and City construction/work permits if required.

The Contractor shall comply with all applicable Codes, Standards, Specifications, etc. related to all
aspects of the Project.

Where there are telephones, light or power poles, water mains, conduits, pipes or drains or other
construction, either public or private, in or on the streets or alleys, the Work shall be so conducted
that no interruption or delay will be caused in the operation or use of the same. Proper written notice
shall be given to all affected parties prior to proceeding with the Work.
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The Contractor shall not be permitted to interfere with public travel and con\renience by grading or
tearing up streets indiscriminately, but the Work of constructing the various items in this contract
shall proceed in an orderly, systematic and progressive manner.

GC - 10 - DISEASE REGULATIONS - The Contractor shall enforce all sanrtary regulations and take
all precautions against infectious diseases as the Project Manager may deem necessary. - Should
any infectious or contagious diseases occur among- his employees, he shall arrange for the

immediate removal of the employee from the Site and isolation of all persons connected with the
Work.

GC-11- CONTRACTORTO CHECK PLANS, SPECIFICATIONS AND DATA The Contractor shall
verify all dimensions, quantities, and detalls shown on the plans, supplementary drawings,
schedules, and shall notify the Project Manager of all errors, omissions, conflicts and discrepancies
found therein within three (3) working days of discovery. Failure to discover or correct errors,
conflictions, or discrepancies shall not relieve the Contractor of full responsibility. for unsatisfactory

Work, faulty construction, or improper operation resulting therefrom nor from rectifying such
condition at its own expense :

GC -12 - MATERIALS AND WORKMANSHIP All material shall be new and the workmanship shall,
in every respect, be in conformity with approved modern practice and with prevailing standards of
performance and quality. In the event of a dlspute the ‘Project Manager’s decision shall be final.
Wherever the Plans, Specifications, Contract Documents, or the directions of the Project Manager
are unclear as to what is permissible and/or fail to note the quality of any Work, that interpretation
will be made by the Project Manager, which is in accordance with approved modern practice, to
meet the particular requrrements of the Contract

GC-13 - SAFEGUARDING MARKS The Contractor shall safeguard alI pornts stakes, grade marks,
monuments, and benchmarks made or established on the Work, bear the cost of re-establishing
same if disturbed, or bear the entire expense of rectifying Work improperly installed due to not
maintaining or protecting or for removing without authorization, such established points, stakes and
marks. The Contractor shall safeguard all existing and known property corners, monuments and
marks not related to the Work and, if required, shall bear the cost of having them re-established by
a licensed Professional surveyor reglstered in the State of Florida if disturbed or destroyed during
the course of construction.

GC - 14 - RESTROOM 'FACILITIE“S - Contrect_o‘r shall provide- portabIe toilet facilities for employee's
use. at a location within the Work site to be determined by the City. ’

GC-15- PROGRESS MEETINGS - Weekly Status meetings will be conducted with representatives
from the City and the Contractor. Contractor shall budget time to participate in such meetings. A
well-run Project should result in short meetlngs

GC - 16 - ISSUE RESOLUTION - Should Contractor become engaged in a dispute with a resident or
a City employee, the Contractor shall report the situation to the Project Manager immediately. It
shall be mandatory that the City participate in any.dispute resolution. Failure of Contractor personnel
to notify the City shall obligate Contractor to replace the offending employee immediately if
requested by the City. '

GC - 17 - CITY SECURITY-CONTRACTOR AND SUBCONTRACTOR EMPLOYEE INFORMATION
- Prior to commencing work, Contractor shall provide to the City a list of all personnel and sub-
contractors on site. The list will include the name, address, birth date and drlvers license number
for all personnel All personnel and subcontractors on site will have on. their person a company
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photo ID during all stages of the construction. Contractor shall provide standard required personal
information per current City procedures.

GC - 18 - POST-CONSTRUCTION SURVEY - The Contractor shall provide as-built survey, sealed
and signed by a registered surveyor in the State of Florida, as a condition of final payment.

GC - 19 - KEY PERSONNEL - Contractor shall provide as part of the Work Plan, resumes for all key

project personnel providing supervision and project management functions. Resumes shall include
work history and years of experience performing this type of work.

GC -20- EXISTING UTILITY SERVICE All existing utility service shall be maintained w1th a
minimum of |nterrupt|on at the expense of the Contractor.

GC-21- JOB DESCRIPTION SIGNS - Contractor, at Contractor's expense, shall furnish, erect, and
maintain suitable weatherproof signs on jobs over $100,000 containing the following information:

1. City Seal (in colors)

2. Project or Improvement Number
3. Job Description

4. Estimated Cost

5. Completion Date

Minimum size of sign shall be four feet high, eight feet wide and shall be suitably anchored. The
entire sign shall be painted and present a pleasing appearance. Exact location of signs will be

determined in the field. Two (2) signs will be required, one at each end of the job. All costs of this
work shall be included in other parts of the work. .

GC -22 - FLORIDA EAST COAST RIGHT-OF-WAY - Whenever a City contractor is constructing
within the Florida East Coast Railway Company's Right-of-Way, it will be mandatory that the
contractor carry bodily injury and property damage insurance in amounts satisfactory to the Florida
East Coast Company. This insurance requirement shall be verified by the contractor with the Florida
East Coast Company prior to commencing work, and maintained during the life of the Contract.

© GC -23 - ACCIDENTS - The Contractor shall provide such equipment and facilities as are necessary

and/or required, in the case of accidents, for first aide services to be provided to a person who may
be injured during the project duration. The Contractor shall also comply with the OSHA
requirements as defined in the United States Labor Code 29 CFR 1926.50.

In addition, the Contractor must fepdrt immediately to the Project Manager every accident to -

persons or damage to property, and shall furnish in writing full information, including testlmony of
witnesses regarding any and all accudents

GC -24 - SAFETY PRECAUTIONS Contractor must adhere to the appllcable environmental
protection guidelines for the duration of a project. If hazardous waste materials are used, detected
or generated at any time, the Project Manager must be immediately notified of each and every
occurrence. The Contractor shall comply with all codes, ordinances, rules, orders and other legal
requirements of public authorities (including OSHA, EPA, DERM, the City, Broward County, State
of Florida, and Florida Building Code), which bear on the performance of the Work.

The Contractor shall take the responsibility to ensure that all Work is perfofmed using adequate
safeguards, including but not limited to: proper safe rigging, safety nets, fencing, scaffolding,
barricades, chain link fencing, railings, barricades, steel plates, safety lights, and ladders that are
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necessary for the protection of its employees, as well as the public and City em'ployees. All riggings"
and scaffolding shall be constructed with good sound materials, of adequate- dimensions for their
intended use, and substantially braced, tied or secured to ensure absolute safety for those required
to use it, as well-as those in the vicinity. All riggings, scaffolding, platforms, equipment guards,
trenching, shoring, ladders and similar actions or equipment shall be OSHA approved as appllcable
and in accordance with all Federal, State and-local regulations.

GC - 25 - DUST PREVENTION - The Contractor shall, by means of a water spray, or temporary-
- asphalt pavement, take all necessary precautions to prevent or abate a dust nuisance arising from

dry weather or Work'in an mcomplete stage AII costs of this Work shaII be included in the cost of
other parts of the Work ,

Should the Contractor fa|I to abate a dust nuisance the Prolect Manager may stop the Work until
the issue is resolved to'the City’s satisfaction.

GC - 26 - SITE CLEANUP AND RESTORATION —fThe Contractor shall remove all debris and unused
or discarded materials from the work site daily. Contractor shall clean the work site to remove all
directional drilling "Driller's Mud" materials. No "Driller's Mud" residue shall be allowed to remain in
the soil or-on the surface of the land or vegetatlon All debris and dr|II|ng materlals must be disposed
of offsite at an approved location.

The Contractor shall promptly restore all areas disturbed that are outside the Project Iirnits in equal
or better condition at no additional cost to the City.

GC - 27 - COURTEOUS .BEHAVIOR AND RESPECT FOR RESIDENTS AND PROPERTY — The
Contractor and its employees associates and sub-contractors shall maintain courteous-behavior at
all times and not engage in yelling, loud music, or other such activities. Contractor's employees shall
not leave trash or other discarded items at the Work Site, especially on any private property. In the
event complaints arise, Contractor shall |mmed|ately remove such offending. employees from the
project if requested to do.so by the Project Manager. Contractor's employees shall not trespass on

any private property unless necessary to complete the work but with prlor ‘permission from the
owner.

Contractor shall notify and obtain permission from the residents 24 hours in advance when planning
to work within the resident's property. in addition, Contractor shall notify the resident prior to entering
their propertyto perform work or lnspectllnvestlgate the work site. Contractor shall not block
residents’ drlveways unnecessarily. Contractor shall-not park equipment on landscaped areas when
the vehicle is not needed for the current construction activities. Contractor shall be responsible for
repair and/or replacement of all damaged landscaping within 48 hours including repairing vehicle
wheel impressions, irrigation systems, lighting systems, structures, or any other items of resident's
property. Contractor shall not destroy, damage remove; :or otherwise- negatlvely impact. any
landscaping within or outsnde the nght-of—way without prior, approval from the Project Manager.

GC -28 - PLACING BARRICADES AND WARNING LIGHTS The Contractor shall furnlsh and
place, at Contractor's own expense, all barrlcades warning lights, automatic blinker lights and such
devices necessary to properly protect the work and vehicular and pedestrian traffic. - Should the '
Contractor fail to erect or maintain such barricades, warning lights, etc., the Project Manager may,
after 24 hours’ notice to the Contractor, proceed to have such. barrlcades and warning lights placed
and maintained by City or other forces and all costs incurred thereof .charged to the Contractor and
may be retained by the City from any monies due, or to become due to the Contractor.

GC-29 - TRAFFIC CONTROL The Contractor shall coordinate all Work and obtaln through the
City's Transportatlon and Moblllty Department, Broward County, Florida Department of
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Transportation, as appllcable any permits reqwred to detour trafflc or close any street before
starting to work in the road.

All traffic control devices, flashing lights, signs and barricades shall be maintained in working

condition at all times and conform to Manual of Unlform Traffic Control Devices (MUTCD) latest
edition.

GC - 30 - COORDINATION - The Contractor shall notify all utilities, transportation department, etc., in
writing, with a copy to the Project Manager before construction is started and shall coordinate its
Work with them. The Contractor shall cooperate with the owners of any underground-or overhead
utility lines in their removal, construction and rearrangement operations: in order that services
rendered by these parties will not be unnecessarily interrupted.

The Contractor shall arrange its Work and dispose of its materials so as to not interfere with the
operation of other contractors engaged upon adjacent work, and to join.its Work to that of others in
a proper manner, and to perform its Work in the proper sequence in relation to that of other
contractors as may be directed by the Project Manager

Each Contractor shall be responsible for any damage done by it or its agents to the work performed
by another contractor.

GC -31 - WATER - Bulk water used for construction, flushing pipelines, and testing shall be obtained-
from fire hydrants. Contractor shall make payment for hydrant meter at Treasury Billing Office, 1st
Floor, City Hall, 100 N. Andrews Avenue. With the paid receipt, contractor can pick up hydrant

meter at the utility location office. No connection shall be made to a fire hydrant without a meter
connected

GC - 32 - PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES Subject to
Odebrecht Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed, Odebrecht
Construction, Inc., v. Secretary, Florida Department of Transportation, 715 F.3d 1268 (11th Cir.
2013), with regard to the “Cuba Amendment,” the Contractor certifies that it is not on the Scrutinized
Companies with Activities in Sudan List or the Scrutinized Companies with Activities Iran Terrorism
Sectors List, created pursuant to Section 215.473, Florida Statutes (2024), as may be amended or
revised, and that it does not have business operations in Cuba or Syria, as provided in Section
287.135, Florida Statutes (2024), as may be amended or revised. The Contractor certifies that it is
not on the Scrutinized Companies that Boycott Israel List created -pursuant to Section 215.4725,
Florida Statutes (2024), as may be amended or revised, and that it is not engaged in a boycott of
Israel. The City may terminate this Agreement at the City’s option if the Contractor is found to have
submitted a false certification as provided under subsection (5) of Section 287.135, Florida Statutes
(2024), as may be amended or revised, or been placed on the Scrutinized Companies with Activities

" in Sudan List, or been placed on a list created pursuant to Section 215.473, Florida Statutes (2024),
as may be amended or revised, relating to scrutinized active business operations in Iran , or been
placed on the Scrutinized Companies that Boycott Israel List created pursuant to Section 215.4725,
Florida Statutes (2024);-as may be amended or revised, or is engaged in a boycott of Israel, or has
been engaged in business operations in Cuba or Syrla as defined in Section 287.135, Florida
Statutes (2024), as may be amended or revised.

By submitting a bid or response, the company, principals, or owners certlfy that it is not Irsted on the
Scrutinized Companies with Activities in Sudan List or listed on the Scrutinized Companies with

Activities in the Iran Petroleum Energy Sector Llst or is engaged in business operations in Cuba or
Syria. ,
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GC - 33 - USE OF FLORIDA LUMBER TIMBER AND ‘OTHER FOREST PRODUCTS - In accordance
with Florida Statute 255.20 (3), the City specifies that lumber, timber, and other forest products used
for this Project shall be produced and manufactured in the State of Florida if such products are
available and their price, fitness, and quality are equal. This requirement doées not applyto plywood
specified for monolithic concrete forms, if the structural or service requirements for timber for a
particular job cannot be supplied by.native species, or if the construction is financed in whole or in-

part from federal funds with the requrrement that there be no restrictions as to species or place of
manufacture.’

The Bidder affirms by submlttlng a'bid response to this solicitation that they will comply with sectron
255.20 (3) Florida Statutes 3

GC - 34 - PUBLIC RECORDSITRADE SECRETSICOPYRIGHT The Proposer’s response to the
Solicitation is a public record pursuant to Florida law, which is subject to disclosure by the City under
the State of Florida Public Records Law; Florlda Statutes Chapter 119.07 (“Public Records Law”).

~ The City shall permit public access to all documents, papers, letters or other material submitted in
- connection with this Solicitation and the Contract to be executed for this Solicitation, subject to the
provisions of Chapter 119.07 of the Florida Statutes

Any language. contained in the Brdders = response to the Solicitation purporting to require
confidentiality of any portion of the Bidder's:response to the Solicitation, except to the extent that
certain information is in the City’s opinion a Trade Secret pursuant to Florida law, shall be void. If
a Bidder submits any documents or other information to. the City-which the Bidder claims is Trade
Secret information and ‘exempt from Florida Statutes Chapter 119.07 (‘Public Records Laws”), the
Bidder shall clearly designate that it is a Trade Secret and that it is asserting that the document or
information is exempt. The Bldder must specifically identify the exemption being ¢claimed under.
Florida Statutes 119.07. The City shall be the final arbiter of whether any information contained in
the Bidder’s response to the Solicitation constitutes a Trade Secret. The Crty s determination of
whether an exemption applies shall be final,; and the bidder agrees to defend, indemnify, and hold
harmless the City and the City’s officers, employees, and agent, against any loss or damages
incurred by any person or entity as a result of the City’s treatment of records as public records. In
addition, the bidder agrees to defend, indemnify, and hold harmless the City and the City’s officers,

employees, and agents, against any loss or damages incurred by any person or entity as a result
of the City’s treatment of records as exempt from disclosure or confidential. Bids purporting to be
subject to copyright protection in full -or in part will be rejected. The bidder authorizes the City to
publish, copy, and reproduce any and all documents submitted to the City bearing copyright symbols
or otherwise purporting to be. subject to copyright protection.

EXCEPT FOR CLEARLY MARKED PORTIONS THAT ARE BONA FIDE TRADE SECRETS
PURSUANT TO FLORIDA LAW, DO NOT MARK YOUR RESPONSE TO THE SOLICITATION AS
PROPRIETARY -OR "CONFIDENTIAL. DO -NOT 'MARK YOUR RESPONSE TO THE
SOLICITATION OR ANY PART THEREOF AS COPYRIGHTED.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
~OF CHAPTER 119, FLORIDA STATUTES (2022), TO THE. CONTRACTOR’S |
DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT,
‘CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:

Telephone Number: (954) 828-5002

‘Mailing Address: City Clerk’s Offlce )
’ 1 East Broward Boulevard, Suite 444
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E-mail:

Fort Lauderdale, FL 33301

prreontract@fortlauderdale.gov

Contractor shall:

1.
2.

Keep and maintain public records requi'red by the City in order to perform the service.

Upon request from the City’s custodian of public records, provide the City with a copy of
the requested records or allow the records to be inspected or copied within a reasonable
time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes
(2022), as may be amended or revised, or as otherwise provided by law.

Ensure that public records that are exempt or confidential and exempt from public

_records disclosure requirements are not disclosed except as authorized by law for the

duration of the contract term and following completion of this Agreement if the Contractor
does not transfer the records to the City.

Upon completion of the Agreement, transfer, at no cost, to the City all public records in
possession of the Contractor or keep and maintain public records required by the City to

-perform the service. If the Contractor transfers all public records-to the City upon
- completion of this Agreement, the Contractor shall destroy any duplicate public records

that are exempt or confidential and exempt from public records disclosure requirements. -
If the Contractor keeps and maintains public records upon completion of this Agreement,
~ the Contractor shall meet all applicable requirements for retaining public records. All
- records stored electronically must be provided to the City, upon request from the City’s

custodian of public records, in a format that is compatlble with the information technology
systems of the City.

GC — 35 - ANTI-HUMAN TRAFFICKING, KIDNAPPING, CUSTODY AND RELATED OFFENSES -
Bidder, proposer, quoter, or any other respondent to any City solicitation/notice or serving as a City
‘consultant, contractor, vendor or otherwise entering into any contract (including, without limitation,
contract renewal, extension, amendment as applicable) with the City affirms and stipulates that it is
not in violation of Section 787.06(13) of the 2024 Florida Statutes entitled “Kidnapping; Custody
Offenses; Human Trafficking and Related Offenses.” The entity (which includes any business entity
however formed/ incorporated) intending to provide goods or services by submitting a response to
a city solicitation further affirms to the City as a governmental entity defined in Section 287.138(1)
of the 2024 Florida Statutes that it does not use coercion for labor or services as defined in Section
787.06 of the 2024 Florida Statutes.

-END OF SECTION-
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01.

02.

03.

04.

05.

SPECIAL CONDITIONS
PURPOSE

The City of Fort Lauderdale, Florida (City) is seeking bids from qualified, experienced, and
licensed firm(s), hereinafter referred to as-the Contractor, Bidder, or Proposer, to provide
construction services for the City, in accordance with the terms, conditions, and specifications
contained in this Invitation to Bid (ITB). :

TRANSACTION FEES

The City uses the City’s on-line strategic sourcing platform INFOR, to distribute and receive bids
and proposals. There is no charge to vendors/contractors to register and participate in the
solicitation process, nor will any fees be charged to the awarded contractor.

 SUBMISSION OF BIDS

It is the sole responsibility of the Contractor to ensure that its bid is submitted electronically
through the City’s on-line strategic sourcing platform, and that any bid security reaches the City
of Fort Lauderdale, Procurement Services Division, 101 North East 3 Avenue, Suite 1650, Fort
Lauderdale, Florida 33301-1016, in a sealed envelope marked on the outside with the ITB

. solicitation number and Contractor’'s name, no later than the time and date specified in this

solicitation. PAPER BID SUBMITTALS WILL NOT BE ACCEPTED. PLEASE SUBMIT YOUR BID
RESPONSE ELECTRONICALLY. In the event of any conflict or discrepancy between bid
price(s) submitted by bidder electronically into the City’s online strategic sourcing platform Unit
Price field(s), any other forms or attachments (whether part of the City’s solicitation documents
or documents created and uploaded by the bidder, or ancther sectionffield of the System, the
online unit price(s) inputted electronically into the System by the bidder shall govern.

INFORMATION OR CLARIFICATION

For information concerning procedures for responding to this solicitation, ¢ontact Procurement

Specialist Yesenia Pascual at (954) 828-5257 or email at Ygascual@fortlauderdale gov. Such
contact shall be for clarification purposes only. :

For information concerning technical specifications, please utilize the question / answer feature
provided by the City's on-line strategic sourcing platform. Questions of a material nature must
be received prior to the cut-off date specified in the solicitation. Material chariges, if any, to the
scope of services or bidding -procedures will only. be transmitted by written addendum.
Contractors please note: Bids shall be submitted as stated in PART |V — Submittal
Requirements. No part of your proposal can be submitted via FAX. No variation in price or
conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be
considered evidence that the Contractor has familiarized themselves with the nature and extent
of the work, and the equipment, materials, and labor required. The entire bid response must be
submitted in accordance with all specifications contained in this solicitation. The questions and
answers submitted in the City’s on-line: strateqic sourcing platform shall become’ part of any
contract that is created from this ITB. .

CONTRACT TIME
5.1 The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall commence
- within FOURTEEN (14) calendar days of the date of the Notice to Proceed.
SC-1
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06.

07.

5.2 'The Work shall be Substantially Completed withiniSIXT'Y-FIVE (65) calendar days after
the date when the Contract Time commences to run as provided in the Notice to
Proceed.

5.3 _The Work shall be finally completed on the Final Completion Date and ready for final
‘payment in accordance with this Agreement within NINETY (90) calendar days after the
Contract Time comimences to run as provided:in the Notice to Proceed.

BID SECURITY
A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) of the
bid amount, made payable to the City of Fort Lauderdale, shall accompany each offer.

REQUIRED LICENSES/CERTIFICATIONS

.Contractor must possess the following licenses/certifications to be considered for award:

State of Florida Certified Roofing Contractor (CCC) license
OR .
State »of'Fiorida Certified General Contractor License
| | OR

Any other State Aor County License(s), Certification(s) or Registration(s) deemed legally
permissible by the City to conduct the nature of the work required in this solicitation.

Any sub—contrachrs employed by the Proposef shall be licensed and insured in accordance with
this solicitation. Additionally, it is the Proposer's responsibility for ensuring that any sub-

_contractors’ work meets the requirements of this solicitation at all times.

Note.; Contractor must have proper licensing and shall submit evidence of same with its bid response.

08.

SPECIFIC EXPERIENCE REQUIRED

The following erxpertis,eAis required to be considefed for this Contract. Specific references
attesting to this expertise must be submitted with the bid response.

The contractor.shall have at least ten (10) years of continuous operations as a licensed
commercial roofing contractor in the State of Florida. Bidder shall submit proof of experience
for a minimum of three (3) commercial roofing projects .of similar scope and scale (or larger)
and shall, for each project listed, identify location; dates of construction; project name and
overall scope; scope of work that was self-performed by Contractor; and client’s name, address,
telephone number and e-mail address. Projects should involve commercial buildings (e.g.,
municipal facilities, office buildings, industrial properties, large retail spaces) with roof areas of
at least 20,000 square feet each. Additionally, evidence of experience with the specific

‘commercial roofing system(s) required for the project (e.g., TPO, EPDM, PVC, Modified

Bitumen, Built-Up Roofing (BUR), performing roof replacements on occupied commercial
buildings with minimal disruption to ongoing opérations, and Demonstrated experience with
roofing installations designed and built to withstand Florida’'s high-wind and hurricane
requirements, adhering to the Florida Building Code must be provided with bid response -
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NOTE: REFERENCES SHALL INCLUDE ONLY ONE (1) CITY OF FORT LAUDERDALE
EMPLOYEE OR WORK PERFORMED FOR THE CITY. THE CITY IS ALSO
INTERESTED IN WORK EXPERIENCE AND REFERENCES FROM ENTITIES
OTHER THAN THE CITY OF FORT LAUDERDALE.

By signing this bid solicitation, contractor is affirming that thls expertlse will be provided for this Contract
at no additional charge.

09.

10.

BID ALLOWANCE

Allowance for permits: Payments will be. Emade to the contractor based on the actual cost of permits

upon submission of paid permit receipts. The City shall not pay for other costs related to obtalnlng or
securing permits.

The amount indicated is intended to be suff' cient to cover the entire Project. If the C|ty s permit fees
exceed the allowance indicated, the City W|Il reimburse the contractor the actual amount of the City’s
permit fees required for project completion. .

$50,000

TOTAL: $50,000

“Unforeseen Conditions | $60,000_

TOTAL: $60,000

INSURANCE REQUIREMENTS (See Altlcle 10, Bonds and Insurance, of the Contract for

. detalls)

Insurance

As a condition precedent to the effectiveness of this Agreement,. during .the term of this
Agreement and during any renewal or extension term of this Agreement, Contractor shall, at its
sole expense, provide insurance of such types and with such terms and limits as noted below.
Providing proof of and maintaining adequate insurance coverage are material obligations of
Contractor. Contractor shall provide the City a certificate of insurance evidencing such coverage.
Contractor’s insurance coverage shall be primary insurance for all applicable policies, in respect
to the City's interests for this Agreement. The limits of coverage under each policy maintained
by Contractor shall not be interpreted as: limiting Contractor’s liability and obligations under this
Agreement. All insurance policies shall be through insurers authorized or eligible to write policies
in the State of Florida and possess an A M. Best rating of A-, VII or better, subject to approval
by the City's R|sk Manager

The coverages, limits, and/or endorsements required herein protect the interests of the City, and
these coverages, limits, and/or endorsements shall in no way be relied upon by Contractor for
assessing the extent or determining appropriate types and limits of coverage to protect
Contractor against any loss exposures, whether as a result of this Agreement or otherwise. The
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requirements contained herein, as well as the City’'s review or acknowledgement, are not
intended to and shall not in any manner limit or qualify the liabilities and obligations assumed by
Contractor under this Agreement.

The following insurance policies and coverages are required:

Commercial General Liability
Coverage must be afforded under a Commercral General Llabllrty policy with limits not less than:

o $2,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury, Property
Damage, and Personal and Advertising Injury

« $2,000,000 each occurrence and $2,000,000 aggregate for Products and Completed
Operations

' Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipality, its officials, employees, and volunteers are to be included as an
additional insured with a CG 20 26 04 13 Additional Insured — Designated Person or
Organization Endorsement or similar endorsement providing equal or broader Additional Insured
Coverage with respect o liability arising out of activities performed by or on behalf of Contractor.

The coverage shall contain no special limitation on the scope of protection afforded to the City,
its officials, employees, and volunteers.

Professional Liability

Coverage must be afforded for Wrongful Acts in an amount not less than $1,000,000each claim
and $2,000,000 aggregate.

Contractor must keep the professional liability insurance in force until the third anniversary of
expiration or early termination of this Agreement or the third anniversary of acceptance of work

by the City, whichever is longer, which oblrgatron shall survive expiration or early termination of
this Agreement.

Business Automobile Liability ’ o '
Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for Bodily

Injury and Property Damage in an amount not less than $1 000,000 combined single limit each
accident.

If Contractor does not own vehicles, Contractor shall maintain coverage for Hired and Non-
Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial General
Liability policy or separate Business Auto Liability policy.

Workers' Compensation and Employer’s Liability
Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity performing
~ work for or on behalf of the City must provide Workers’ Compensation insurance. Exceptions

and exemptions will be allowed by the City’s Risk Manager, if they are in accordance with Florida
Statute.

Contractor waives, and Contractor shall ensure that Contractor's insUrance carrier waives, all
subrogation rights against the City, its officials, employees, and volunteers for all losses or

damages. The City requires the policy to be endorsed with WC 00 03 13 Waiver of our nght to
Recover from Others or equivalent.

Contractor must be in compliance with all applicable State and federal workers’ compensation
laws.
SC-4
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Insurance Certificate Requirements

a. Contractor shall provide- the City with valid Certificates of Insurance (binders -are

unacceptable) no later than ten (10) days prior to the start of work contemplated in this
Agreement r

b. Contractor shall provrde to the Clty a Certifi cate of Insurance having a thirty (30) day
notice of cancellation; ten (10) days’ notice.if cancellation is for nonpayment of premium.

c. In the event that the insurer is unable to accommodate the cancellation notice
requirement, it shall be the responsibility of Contractor to provide the proper notice. Such

notification will be in writing by registered mail, return receipt requested and addressed
to the certificate holder.

d. In the event the Agreement term or any survwlng obligation of Contractor foIIowmg
expiration or early termination of the Agreement goes beyond the expiration date of the
insurance policy, Contractor shall provide the City with an updated Certificate of
Insurance no later than ten (10) days prior to the expiration of the insurance currently in

effect. The City reserves the rlght to suspend the Agreement until this requirement is
met.

e. The Certiﬁcate of Insurance shall'indicate whether coverage is provided under a claims-
made or occurrence form. If any coverage is ‘provided on a claims-made form, the
Certificate of Insurance must show a retroactive date, which shall be the effectlve date
of the initial contract or prior.

f.  The City shall be included as an Additional Insured-on all liability pO|ICIeS with the
" exception of Professional Llablllty and Workers Compensation.

g. The City shall be granted a Walver of Subrogation on Contractors Workers
~ Compensation insurance pollcy

h. The title of the Agreement, Bid/Contract number or other |dent|fylng reference must be
listed on the Certificate of Insurance.

The Certificate Holder should read as foliows:
City of Fort Lauderdale .

c/o Procurement Services Division

401 SE 21t Street

Fort Lauderdale, FL 33316

Contractor has the sole responsibility for all insurance premiums and shall be fully and solely
responsible for any costs or expenses: as a result of a coverage deductible, co-insurance
penalty, or self-insured retention; including any loss not covered because of the application of
such deductible, co-insurance penalty, self-insured retention, or coverage-exclusion or limitation. -
Any costs for including the Clty as an Addltlonal Insured shall be at Contractor’'s expense.

If Contractor’s primary insurance policy/policies do not meet the minimum requrrements as set
forth in this Agreement, Contractor may provide eVIdence of an UmbreIIa/Excess insurance
policy to comply with thls requirement.

Contractor’s insurance coverage shall be primary insurance in respect to the C|ty S mterests for
this Agreement, its officials, employees, and volunteers. Any insurance or seIf—msurance
maintained by the City shall be non- contrlbutory
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Any exclusion or provision in any insurance policy maintained by Contractor that excludes

coverage required in this Agreement shall be deemed unacceptable and shall be considered
breach of contract.

All required insurance policies must be maintained until the Agreement work has been-accepted
by the City, or until this Agreement is terminated, whichever is later. Any lapse in coverage may
be considered breach of contract. In-addition, Contractor must provide to the City confirmation
of coverage renewal via an updated certificate of insurance should any policies expire prior to
the expiration of this Agreement. The City reserves the right to review, at any time, coverage
forms and limits of Contractor’'s insurance policies.

Contractor shall provide notice of any and all claims, accidents, and any other occurrences
associated with this Agreement to Contractor’s insurance company or companies and the City’s

Risk Management office as soon as practical.

Itis Contractor's responsibility to ensure that any and ali of Contractor’s independent contractors
and subcontractors comply with these insurance requirements. All coverages for independent
contractors and subcontractors shall be subject to all of the applicable requirements stated
herein. Any and all deficiencies are the responsibility of Contractor. The City reserves the right
to adjust insurance limits from time to time at its discretion with notice to Contractor.

NOTE: 'CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR ON EACH
CERTIFICATE AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON THE CERTIFICATE
AS AN “ADDITIONAL INSURED” ON REQUIRED LIABILITY POLICIES.

1.

12,

13.

A ample' Inmﬂnce Certificate shall be included with the bid fo
demonstrate the firm’s ability to comply with insurance requirements.
Provide a previous certificate or other evidence listing the insurance

companies’ names for all required coverage, and the dollar amounts of the
coverage. . ‘

PERFORMANCE AND PAYMENT BOND:

CITY PROJECT MANAGER

The Project Manager is hereby designated by the City as Abraham Gopaul whose address is
220 SW 14" Ave, Fort Lauderdale, FL 33312, telephone number: (954) 828-6560, and e-mail
address is agopaul@fortlauderdale.gov. The Project Manager will assume all duties and
responsibilities and will have the rights and authorities assigned to the Project Manager in the
Contract Documents in connection® with completion of the Work in accordance with this
Agreement. :

LIQUIDATED DAMAGES (See Article 16, Liquidated Damages, of the Contract for details)

Upon failure of the Contractor to complete the Work within the time specified for completion, the
Contractor shall pay to the City the sum of Five Hundred Dollars ($500.00) for each and every
calendar day that the completion of the Work is delayed beyond the time specified in this
Agreement for completion, as fixed and agreed liquidated damages and not as a penalty, so

long as the delay is caused by the Contractor. (See sample Agreement, Article 16, Liquidated
Damages)
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14.

16.

16.

PAYMENT (See Article 7, Payment, of the Contract for other details)

The City shall make payment to the Contractor through utilization of the City’s P-Card Program.
The City has implemented a Purchasing Card (P-Card) Program utilizing both the VISA and
MASTERCARD networks. Purchases from this contract will be made utilizing the City’s
Purchasing Card. Contractor will receive payment from the purchasing card in the same manner
as other credit card purchases. Accordingly, Contractor must presently have the ability to accept
these credit cards or take whatever steps necessary to implement the ability before the start of -
the contract term, or contract award by.the City. All costs associated with the Contractor's
participation in this purchasing program shall be borne by the Contractor. The City reserves the

_rlght to revise this program as necessary

PCI (Payment Card Industry) Compliance

Contractor agrees to comply with all appjicable state, federal and international laws, as well as.
industry best practices, governing the collection, access, use, disclosure, safeguarding and
destruction of Protected information.

Contractor and/or any subcontractor that handles credit card data must be, and rerﬁain, PClI

compliant under the current standards and will provide documentation confirming compliance

upon request by the City of Fort Lauderdale, failure to produce documentatlon could result in
termination of the contract. .

WORK SCHEDULE (includir_lg) ‘oyertim’e hours):

Regular work hours: 8:00 am to-5:00 pm, Monday through Friday.
City Inspector Hours: 8:00 am-to 4:30 pm, Monday through Friday.

Any inspection requested by the contractor outside those hours will be considered overtime to
be paid by the Contractor.

INSPECTION OVERTIME COST: _$100/hr.

-END OF SECTION-
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SCOPE OF WORK .

GENERAL OVERVIEW

This project includes the complete removal and replacement of the existing roofing systems on
both wood deck and lightweight concrete deck areas at the project site. All work shall comply with
the 2023 (8th Edition) Florida Building Code (FBC), specifically High-Velocity Hurricane Zone -
(HVHZ) requirements, and any applicable OSHA, City, County, and state regulations. .

The contractor is respons'ible for all labor, materials, Aeq'uipment, permits, clean-up, inspections,
and documentation required to complete the re-roofing in accordance with this Scope of Work and
the City's specifications.

WOOD DECK — COMPLETE RE-ROOFING SCOPE

24 Demolition and Prep

I.  Remove all 'existing roofing matéﬁals down to the wood deck.

. Iﬁstall daily wate; cut-offs to ensure watertight conditions a’; the end of each workday.
1. Clean roof area with poWer blower; remove dust, dirt, and. debris.

IV.  Secure job site per OSHA and all other applicable regulations.
2.2 Decking and Substrate

I.  Inspect deck for damage or deterioration.

Il. " Re-nail wood decking (if salvageable) in accordance with Florida Building Code (FBC)
2023, 8" Edition for High Velocity Hurricane Zone (HVHZ) requirements.

lll.  Replace deteriorated decking as needed.

o Base bid includes: 256 SF of wood deck replacement. Final quantity to be field
verified. ‘

2.3 Underlayment & Barrier

. Install a secondary water barrier per FBC—épproved method (e.g., ASTM-compliant

asphaltic tape) or equivalent method approved by the City of Fort Lauderdale Building
Department. : :

2.4 . Roofing System

Install a Class A-réted Single-Ply TPO Roofing System (e.g., FL #5293-R61 / Fire Listing
TGFU.R1306), or an equivalent NOA/FL-approved system including:

|.  Fire barrier protection layer, installed per manufacturer instructions and/or engineering
specifications. . ’ -

SOW-1.
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Il.  Tapered polyisocyanurate -(poly-isio)> insutation (starting at 1.5"):
o - %":12'slope min. at field, corners, and perimeter.

o %"12slope min_.;at va!l.eyé and crickets.
o ‘Contractor to submit insulition layout to City.for approval.

All.  Fully adhered single-ply SO-miI;(qr thicker) TPO membrane, per engineering and -
- manufacturer specifications-and FBC requirements.

- 2.5 Details and Finishes T r

I. Install new termination bars, counterﬂashlng, sealant, dl'lp edge and .040" Kynar
" aluminum gutters/downspouts. .

ll.  Replace all lead plumbing stacks:

LIGHTWEIGHT CONCRETE DECK - COMPLETE 'RE-RO(?FING SCOPE
3.1 Demclit’ion and Prep . |
I.  Remove all existing rooﬁn'g_materials down to the wood deck.
[l. Install daily water cut-offs to ensure watertight'co'nditicns at'.the' end of each workday.
ll.  Clean roof area with power bIower; remove dust,‘,dirt', and debris.

V. Dlspose of all debris and mspect the Ilghtwelght concrete deck for any damage or
“deterioration.

V. Secure job srte per OSHA and aII other applicable regulatlons

3.2 Rooflng System

Install a Class A-rated Single-Ply TPO System (e.g., Carlisle FL #14083-R31 or approved
NOA/FL# equal), including:

o %’ DensDeck Prime insulation (or "approved ‘equal), installed per manufaéturer
instructions and/or englneerlng specifications. :

o Tapered 1.5" poly-iso: insulation, - installed per manufacturer rnstructlons and/or
engineering specn‘" catlons

0" ¥"12 min. at corners, perimeter, field.
o %":12 min. at crickets and saddles'

o Taper rnsulatlon boards at corners perlmeters and field areas as requrred to meet Class
- A slope requirements.
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o Contractor to submit tapered insulation Iayoutldesign to City for approval.

. .Fuvlly. adhered, single-ply, 115-mil (or thicker) Fleeceback (or approved équal) TPO
membrane per engineering and manufacturer specifications and FBC requirements.

3.3 Details and Finishes

[. Install new termination bars and counterflashing as needed. Apply manufacturer-
‘recommended sealant between termination bars and all surfaces, as well as in any other
required locations per code and manufacturer standards.

Il Install new drip edge to match existing in type and material.
[. Replacé existing gutters and downspouts with Iiké—kind materials and design.

IV. Replace all lead plumbing stacks.

V. Remove and properly dispose of any unused fans or other non-functional rooftop
equipment, where applicable. '

VI. Concrete repair

o Base bid includes 30 square feet of concrete deck repair in areas showihg visible
deterioration. Final quantity to be field verified. '

4. MISCELLANEOUS INSTALLATIONS

I.  Furnish and install %4" DensDeck Prime (or an approved equal) mechanically attached to

existing vertical surfaces to prevent asphalt contamination of new single-ply membrane wall
flashing. o ' '

Il.  Furnish and install fully adhered 60-mil (or thicker) TPO membrane on prepared vertical
surfaces using solvent-based adhesive per manufacturer's recommendations.

. Secure the top of all base flashings with %" thick aluminum termination bar. Seal all
termination bars with a caulk bead of manufacturer-approved sealant.

IV.  Install new nailers on all perimeter edges, mechanically attached to substrate.
o Base bid includes 30 LF of 2" x 6" pressure-treated wood nailers to replace
deteriorated areas. Final quantity to be field verified. '

V.  Shop-fabricate and install new TPO Aluminum Clad metal drip edge. Set in sealant and
flash per manufacturer's recommendations.

VI.  Shop-fabricate and install 0.040" Kynar (or approved equal) aluminum surface-mounted

counterflashing at-base wall. Properly nail and seal all metal with a continuous bead of
sealant. o
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5.

VII.

VI

Xi.

XIl.

XIi.

XIV.

XV.
XVI.:

XVII.

XVIll.

XIX.

XX.

Remove and reinstall internal roof drain clamping rings and baskets. Replace all screws

- and bolts with new. Provide new clamping rings and baskets where missing or damaged.

Furnish and install pre-manufactured;Pipe Boot ﬂashing‘at all pipe penetrations. Flashings’
to be heat weIded caulke'd and cl‘am’ped at the top. Extend plumbing vents as required.

Furnish and mstall pre—manufactured Split Pipe Boot flashlng “Flashing to be heat welded,

, caulked, and clamped at top side.

Furnish and install Liquiseal liquid ﬂashing (or approved equal) at aIl conduit penetrations. '

Furnish and install new 0 050™ alumlnum all-purpose vents to'replace removed eX|st|ng units.
Setin sealant and flash per manufacturer ] recommendatlons

Furnlsh and install 0.050" alumlnum ||ne Jack goose necksfor refrigerant and gas lines.

Furnish and install sling, baits, and backer rod at exrstrng roof-to-roof expanS|on joints. Flash
into roof system per manufacturer's specifications.

Remove existing conduit line from roof and reinstall on nevv.code-approved stands. Work to_
be performed by a licensed electricalfcont'ractor.

Remove four (4) existing exhaust fans and curbs. Infill all openlngs with new steel decklng

Furnlsh and install Carlisle Sure-We|d TPO Walkway Rolls (or approved equal). Install at
roof access points, HVAC serwce areas and solar panel access zones.

o Base bid includes 1, 300 SF. Final quantity to be field verified.

Furnish and install OMG Power Gl‘lp Plus (or approved equal) mechanical attachments for
solar arrays.

o Base bid includes 20 unlts Final quantlty to be ﬁeld verified.
Furnish and install Carlisie Sure-Weld® EXTRA (80-mil) or approved equal S|Ip sheets
at solar panel rackmg pad Iocatlons »

o Base bid includes 432 EA (4 per solar panel). Final quantity to be field verified.

Replace all expansion joints on the roof elevation wall-per roof assessment reportitem 10.

Replace all caulking as specified in roof assessment report items 45-47

BID ALTERNATES

Alternate #1 — Wood Deck Guarantee Maintenance' Procjram :
Provide three (3) years of comprehensrve maintenance serwces per manufacturer s
guarantee letter and malntenance Iog

Alternate #2 — Lightweight Concrete Deck Guarantee Maintenance Program

Provide three (3) years of comprehenswe maintenance services per manufacturer’'s guarantee
letter and maintenance log.
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. 6. MINIMUM WARRANTY REQUIREMENTS

. Contractor Warranty: 5—year labor and materials.
IL. Manufacturer Warranty: 20-year NDL (no dollar limit) labor and materials.

7. LIGHTWEIGHT CONCRETE DECK AND WOOD DECK PERMITTING AND'ENGINEERING

7.1 Contractor shall |ncIude all fees for requrred C|ty and County permits. Permlt package to
include:

(e}

Engineering- S|gned and sealed wind pressure calculatlons based on the proposed .
system or an approved equal '

Engineering- srgned and sealed fastener calculatlons per zone, in accordance with ASCE

7-16 and the 2023 (8th Edition) Florida Burldlng Code — Roof Appllcatlon Standard: RAS -
127.

Roof—to—wall connectlons affidavit prowded bya General Contractor, BUIIdlng Contractor,
Roofing Contractor or Engineer. '

Notice of Acceptance (NOA) and/or Florida Product Approval for the proposed system
or approved equal.

A detailed roof plan |nc|ud|ng elevatlons parapet walls, drains, scuppers, metal drlp
edge, and other relevant rooftop elements.

Drainage survey of the roof system, assessing the capactty of drains, overflows, gutters,

downspouts, scuppers, and other drainage components to meet the requirements of the
2023 (8th Edition) Florida Building Code — High-Velocity' Hurricane Zone. (HVHZ), '

' including applicable plumbing, electrical, and HVAC code sections.

Asbestos survey,-as required by the Broward County Environmental Department.

Pull test éxecutiorl

Any add|t|onal requwements stipulated by the City of Fort Lauderdale Bundlng
Department.

A complete set of the permit package documents must be submitted to the Project Manager. The
Project Manager must also be included in all permit submittals to both Broward County and the
City of Fort Lauderdale Building Department to ensure direct communication. -

8. COORDINATION‘ WtTt-l SOLAR CONThACTOR

The Clty will retaln an electrlcal or solar contractor to install solar- panel arrays on the re—rooflng
- Upon selection of the solar contractor:
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The Clty will coordlnate with the’ solar contractor to provide the selected roofing contractor
solar system drawings. Thé . rooflng contractor shall submit these drawings to -the

manufacturer for warranty- mtegratlon Any soIar warranty fees charged by the roofing
manufacturer will be relmbursed by the City.

The ‘solar contractor will require ‘the roofing contractor to ‘inspect the completed solar
installation to ensure it does not affect the roofing warranty. If deficiencies are found that -
impact the roof's integrity, the solar. contractor must correct them to the satisfaction of the
roofi ng contractor. Both contractors must sign off upon -completion to maintain their
respective warrantres '

9. ADDITIONAL TERMS:

The scope of work'is not limited to the fi ndlngs in the Roof Assessment Report provided. 1t
is the. bidder's responS|b|I|ty to inspect the City's Iocatlon(s)/facmtres and become familiar
with the scope of the City’s reqwrements and systems prior to submitting a competitive bid
to complete the re-rooflng and related components per HVHZ FBC- -2023 8th Edition.

If any unknown conditions are ~dis60\rered' aftér removal of the existing roofing system, the
contractor must notify the City’s Project Manager -within 24 hours. The City will provide

direction. Under no circumstances should the exposed deck be left unprotected against
weather. :

Contractor shall provide a sche‘dule‘ofv values for all lump sum line items.

Bid.pricing shall include all Clty and County roofing permlt(s) crane usage and any other
requrred equment :

.END OF SECTION-

SOW-6

CAM #25-1073
’ Exhibit 1
. Page 41 of 1562



CITY OF FORT LAUDERDALE
CONSTRUCTION AGREEMENT

THIS CONSTRUCTION AGREEMENT (“Agreement’) made -and entered into this

day of __, 2025, by and between the City of Fort Lauderdale,
a Florida municipal corporatlon (“City"). ‘and , a

Florida company/corporation (“Contractor’) (“Party” or collectively “Parties”);

WHEREAS, the City desires to retain a contractor for the Project as- expressed |n its
Invitaton to Bid No.513, Project Number 12918, which was opened 0N
; and &

WHEREAS, the Contractor has expressed its willingness and capablllty\to

«perform the
necessary work to accomplish the Project; and

%

NOW, THEREFORE the City and the Contractor, in consrde tton of the mutual
covenants and conditions contained herein and for other good and valuabIe consideration, the
receipt and sufficiency is hereby acknowledged agree as foIIows Tk

ARTICLE 1 - DEFINITIONS

Whenever used in this Agreement or in other Contract Documents the following terms have
the meanings indicated which are applicable to both the \smgular and plural forms

/«/\\ .
1.1 Agreement — This written Agreement between the City and the Contractor covering the

work to be performed including other Contract Documents that are attached to or
incorporated in the Agreement

1.2 Appllcatlon for Payment — The fo accepted by the City which is to be used by the

Contractor in requesting/"p ogress or final payment and which is to include such
supporting documentatlon asis requwed by the Contract Documents

1.3 Agprov — The word approve is defined to mean review of the material, equipment or

- methods for generat compliance with design concepts and with the information given in

the Contract Documents It does not imply a responsibility on the part of the Clty to
verify in every detarl conformance with plans ‘and specifications.

=

14 Bid ;’YThe offer or Bid of the Contractor submltted on the prescribed form setting forth

»’\

theitotal prices for the Work to be performed.

" Bid*Documents — Advertisement for Invitation to Bids, the Instructions to Bidders, the

Bid Form (with supplemental affidavits and sample agreements), the Contract Forms,

«+ General Conditions, the Supplementary Conditions, the Specifications, and the Plans,
which documents all become an integral part of the Contract Documents.

1.6  Certificate of Substantial Completion - Certificate provided by the City certifying that all

Work, excluding the punch list items, has been completed, inspected, and accepted by
the City.
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1.7 . Change Order - A wrltten document executed by both Parties orderlng a change in the
' Contract Price or Contract Time or a material change in the Work.

1.8  City — The City of Fort Lauderdale, Florida, including but not limited to its emplloyees,
agents, officials, representatives, contractors, subcontractors, and volunteers, with

whom the Contractor has entered into the Agreement and for whom the Work is to be
provided.

1.9 Contract Documents ~ The Contract Documents shall consist of this Agreement Exhlbrts
to this Agreement, Public Construction Bond, Performance Bond, Payment Bond ‘and
Certificates of Insurance, Notice of Award and Notice to Proceed, GeneralmCondrtlons

Special Conditions, Technical Specifications, Plans/Drawrngs Addenda, Bld Form and
supplement Affidavits and Agreements, all applicable provisions of StatetandJ Federal
Law and any modification, including ‘Change Orders or written. xamendments duly
delivered after execution of Agreement, Invitation to Bid, Instructroné‘{toABldders and Bid
Bond, Contractor’s. response to the City’s Invitation to Bldechedule of Completion,
Schedule of Values, all amendments, modifications and supplements work directive
changes issued on or after the Effective Date of the Agreement‘as well as any additional
documents that are required fo be submltted under the A ment

Permits on file with the Clty and/or those permltswt& be' obtained shall be considered
directive in nature and Will be considered a pa%tsof\thrs Agreement. A copy of all permits
shall be given to the City for inclusion in the Contract Documents. Terms of permrts shall

be met prior to acceptance of the Work and;\release of the final payment.
i »x

1.10 Contract Price - The amount establrshed in;the bid submittal and award by the City’s C|ty
- Commission, as may be amende by Change Order.

1.1 Contract Time — The number of calendar days stated in the Agreement for the
completion of the Work. fThe dates on which the work shall be started and shall be
completed as stated in the”Notrce to Proceed.

A *»;“’"“MM.Q,

1.12 Contractor —The pers‘o%“ t" rm, company, or corporatron with whom the City has entered

2

contractors/ subcontractors their subcontractors and thelr other successors and
assrgns &

<
W \\

ca‘lendar day of twenty -four (24) hours ending at midnight.

(‘é?

1.14 Defective — When modifying the word “Work” refers to work that is unsatrsfactory, faulty,
‘i‘*?on deficient, or does not.conform to the Contract Documents or does not meet the
reqwrements of any inspection, test or approval referred to in the.Contract Documents,
w‘g or has been damaged prior to the Project Manager's-recommendation of final payment.

115 Effective Date of the Agreement — The effective date of the'Agreement shall be the date
the City Commission approves the Agreeement.

1.16 Final Completion Date — The date the Work is completed, including completion of the
final punch list, and delivered along with those items specified in the Contract
Documents and is accepted by the City.
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117

118

1.19

1.20

1.21

1.22

123

1.24

1.25

1.26

Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic,
flammable, radioactive, corrosive, chemically. reactive, or unstable upon prolonged
storage in quantities that could pose a threat to life, property, or the environment defined
in Section 101(14) of Comprehensive Environmental Response, Compensation and
Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 171.8 as a substance
or material designated by the Secretary of Transportation to be capable of posing an
unreasonable risk to- health, safety, and property when transported in commerce and
which has been so designated.

Hazardous Substance - As defined by Section 101(14) of the Comprehg\n31ve
Environmental Response, Compensation and Liability Act; any substance%desrgnated
pursuant to Section 311(b) (2) (A) of the Clean Water Act; ‘any eIeme\nk coypound
mixture, solution or substance designated pursuant to Section 102 |dent|ﬁed under or
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not‘mcludlng any
waste listed under Section 307[a] of the Clean Water Act}; any hazard/ous air pollutant
listed under Section 112 of the Clean Air Act; and any lmmlnently’hazardous chemical
substance or mixture pursuant to Section 7 of the Toxic Sub§tances Control Act. The
term does not include petroleum, including crude oil.or anSffractron thereof, which is not
otherwise specifically listed or designated as a hazardous substance in the first
sentence of this paragraph, and the term does not include natural gas, natural gas

liquids, liquefied natural gas, or synthetic gas usable\forﬁfuel (or mixtures of natural gas
and such synthetic gas). "

W .
Hazardous Waste - Those solid wastes: desrgnated by OSHA in accordance with 40
CFR 261 due to the properties of rgnrtablhty corrosivity, reactivity, or toxicity. Any

material that is subject to the Hazardous Waste Manlfest requirements of the EPA
specified in 40 CFR Part 262. =

Holidays - Thase des'gnated"ingg—workdays as established by the City Commission of
the City of Fort Lauderdal»

\\\ :

Inspection — The term® lnspectlon and the act of inspecting as used in this Agreement
is defined to mean the ‘examination of construction to ensure that it conforms to the -
design conceptf’expressed in the plans and specifications. This term shall not be
construed to mean supervrsron superintending and/or overseeing.

3’ &
Notice <of Award - The wntten notice by City to the Contractor stating that upon
compllance by the Contractor with the condition’s precedent enumerated therein, within
e ‘specified that the Clty will sign and deliver this Agreement.:
Ryt
ANo, ce to Proceed — A written notice to Contractor authorrzmg the commencement of the
‘“éctlwtles identified in the notice or as described in the Contract Documents.

Plans - The official graphic representatlons of this Project that are a part of the Contract
Documents

Premises (otherwise known as Site or Work Site) — means the land, buildings, facilities,

- etc.-upon which the Work is to be performed.

Project — The construction project described in the Contract Documents, including the
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Work described therein.

1.27 Project Manaqer The employee of the City, or other deSIQnated individual who is herein
referred to as the Project Manager, will assume all duties and responsibilities and will -
have the rights and authorities assigned to the Project Manager in the Contract
Documents in connection with completion of the Work in accordance with this

Agreement. The Project Manager, or designee, shall be the authorized agent for the City
unless otherwise specified.

/"?
1.28 Punch List - The City's list of Work yet to be done or be corrected by the Contractor
before the Final Completion date can be determined by the City. , / Ty
4

1.29 Record Documents - A complete set of all specifications, drawgﬁs\waddenda
modifications, shop drawings; submittals and samples annotated to show all changes
made during the construction process. & x{’ &9

1.30 Record Drawings or "As-Builts" - A set of drawrngs which sh ;‘ élénrﬁcant changes in
the work made during construction and which are usually | based .on drawings marked up

in the field and other data furnished by the ContractorsThese ‘documents will be signed
- and sealed by a Professional Engineer, or a Professmnal’Land Surveyor licensed in the

State of Florida and employed by the Contractor, at\no cost to the City.

7

1.31 Substantrallv Completed Date — A date whe‘n written notice is provided by the City to the
Contractor stating that the Work is substantrally completed If, at the time of inspection,
it is determrned the prolect is substantlally completed the City will also issue a letter of

1.32 Work — The construction and\vs rvices requwed by the Contract Documents, whether
completed or partially completed and includes all labor, materials, equipment, and
services provrded or to be“prowded by Contractor to fulf Il Contractor’s obligations. The

S ARTICLE 2- SCOPE OF WORK

21 The Contractor shall complete all Work as specified or |nd|cated in. the Contract
Documents &The Project for which the Work under the Contract Documents may be the
whole'o only part is generally descnbed as follows:

Fleet Roof Replacement
1TB # 513 PROJECT #12918

2'2(&# All Work for the Project shall.be constructed in accordance with the approved plans and
Specifications. The Work generally rnvolves

PROJECT DESCRIPTION

This project is located at 220 SW 14th Ave, Building 8, in the City of Fort Lauderdale.
The work to be performed under this contract includes, but is not limited to, the complete
re-roofing of the Fleet Building. This encompasses system design, permitting, tear-off
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and disposal of existing roofing materials, and the installation of a new, approved roofing
system. The scope also includes inspections, submission of guarantee letters, and all
related tasks necessary to deliver a fully functional and compliant roofing system.
Specific work elements consist of wood deck reroofing including wood deck renailing or
wood decking replacement and perimeter wood nailers, where needed; lightweight
concrete deck reroofing including lightweight concrete deck repair where needed. ,.
Additionally, the project includes.inspection and coordination for solar panel installations
by others, installation of walkway pads, solar panel mechanical attachments, solar slip
sheets, and provision of all required guarantees for the deck and roofing system All

work shall comply with applicable codes, manufacturer specrf catlons and lndustry\best
practices. » AN

2.3 Within ten (10) days of the execution of this Agreement the Contractorg‘?shéll submrt a
Construction Schedule, Schedule of Values and a listing of all personnel employed The
general sequence of the Work shall be submitted by the Contractor and approved by .
the City before any work commences. The City reserves the rrghtftOxrs’/sue construction
directives necessary to facilitate the Work or to minimize any’ conﬂlct with operations.

X

"
ARTICLE 3= PROJECT MANACiER

31  The PrOJect Manager is hereby desrgnated by thewC|ty a\étAbraham Gopaul whose address
. is 220 SW 14" Ave, Fort Lauderdale, FL 33312, te?l,ephone number: (954) 828-6560, and e-mail
address is agopaul@fortlauderdale.gov. The Prorect‘%Manager will assume all duties and
responsibilities and will have the rights and authorrtles assigned to the Project Manager

in the Contract Documents in connectron\WIth completion of the Work in accordance
with this Agreement. A8 8

The Contract Documents, mclude thls Agreement and the foIIowrng documents listed below
which comprise the entire Agre\ement between the City and Contractor, and these documents
listed below are hereby mcorporated herein, even if they are not attached to thls Agreement.

4.1

42  Exhibits, to thrs "Agreement: (Plans sheets[ jto[ | ] inclusive).
}’%“\k“

4.3 Pubhchonstructlon Bond ‘Performance Bond Payment Bond and Certlfcates of
Insurance
%\x\\\wg
4; 4” Notlce of Award and Notice to Proceed.
4.5 | General Conditions and Special Conditions.
4.6 -Technical Specifications.
4.7 - Plans/Drawings.

‘4.8 Addenda number through , inclusive.

C-5 . : CAM #25-1073
. Exhibit 1
Page 46 of 152



49
410
4.11
412

413

4.14

415

4.16

417

418

Bid Form and supplement Affidavits and Agreements. -
All applicable provisions of State and Federal Law.
Invitation.to Bid No. 513, Instructions to Bidders, and Bid Bohd.

Contractor’s response to the City's InVitatidn'to Bid No. 513, dated

Schedule of Completion.

Permlts on file with the Clty and or those permits to be gbta;ﬁ%ed shaII be considered

Foreign Entity Affidavit.

Kidnapping a‘nd Custody Affidavit.

in the event of any conflict between the documentédr any "ambiguity or missing specification
or instruction, the following priority is establlshed

a. Approved change orders, adden da\f’amendments

'Zz:w

b. Specifications and Drawmgs' N

c. Special Conditions. *’Qf\f\

d. General Condltlon%
e. This Agreementédated | , and any attachments.
f. Invntatlon to 'Bid No. , and the spemf cations prepared by the City.
: e@:g\‘\ &
V4

g. Contractor S response to the City’ s Invitation to Bid No 513, dated

Schedule of Values.

" Schedule of Completion. .

If during the performance of the Work, Contractor finds a confiict, error or discrepancy in the
Contract Documents, Contractor shall so report to the Project Manager, in writing, within five
(5) calendar days, and before proceeding with the Work affected shall obtain a written
interpretation or clarification from the City.
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Any Work that may reasonably be inferred from the specifications or plans as being required
to produce the intended result shall be supplied whether or not it is specifically called for. When
~ words which have a well-known technical or trade meaning are used to describe Work,
materials, or equipment, such works' shall be interpreted in accordance with such meaning.
Reference to standard specifications, manuals or codes of any technical society, organization
or associations, or to the code of any governmental authority whether such reference be
specific or implied, shall mean the latest standard specification, manual or code in effect as of
the Effective Date of this Agreement, except as may be otherwise specifically stated. However
no provision of any referenced standard specification, manual or code (whether/er not
specifically incorporated by reference in the Contract Documents) shall change the duties ‘and

responsibilities of the City, the Contractor, or any of their agents or employees fr m those set
forth in the Contract Documents

ARTICLE 5 - CONTRACT TIME

51 The Contractor recognizes that TIME IS OF THE ESSENCE The Work shall commence
within Fourteen (14) calendar days of the date of the Notlce

5.2 The Work shall be Substantially Completed within Slxty"frve (65) calendar days after

the date when the Contract Time commences, .toorun as provided in the Notice to
Proceed.

5.3 The Work shall be finally completed on the Frnal""Completlon Date and ready for final
payment in accordance with this Agreement within Ninety (90) calendar days after the
date when the Contract Time commen‘ to run as provided in the Notice to Proceed..

R
ARTICLE 6 - =

SONTRACT PRICE

6.1  City shall pay Contractor for performance of the: Work in accordance with Article 7,
subject to additions and\deletlons by Change Order, as provided for in this Agreement.

6.2  The Parties expres: gree that the Contract Price, which shall not exceed the amount
of§ onstitutes the total maximum compensation payable to Contractor
for performrng the Work, plus any Work dohe pursuant to a Change Order. The Contract
Price is in \accordance with the line items unit prices listed in the Bid. Line items are
based on a* unlt price cost multiplied by a defined quantity. Any additional duties,
responsibilities and obligations assigned to or undertaken by Contractor shall be at
Contractor s expense without change to the Contract Price.

LTk e‘>Contract Price constitutes the compensation payable to Contractor for performing

the Work plus any Work done pursuant to a Change Order. All duties, responsibilities

<+ and obligations assigned to or undertaken -by Contractor shall ‘be at Contractor’s
expense without change in the Contract Price.

ARTICLE 7 - PAYMENT
7.1 Contractor shall submit Applications for Payment in accordance with the Contract

Documents. Applications for Payment will be processed by City as provided for in the
General Conditions.
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7.2 Progress Payments City shall make progress payments on- account of the Contract
Price on ‘the basis- of Contractors monthly Applications for Payment, which shall be
. submiitted by the Contractor between the first (15t) and the tenth. (10h) day after the end
of each calendar month for which payment is requested: AII progress payments erI be
made on the basis of the progress of the Work completed.

7.3. Priorto Final Completlon progress payments wrll be made inan amount equal to nrnety-, '

five percent (95%).of the value of Work completed Iess |n each ‘case the aggregate of
. payments prevrously made . :

7.4  Final Payment Upon fnal completlon of the Work in accordance w <

fo mcrease total payments to -one hundred percent (100%) of tﬁ " Contract Price.
However, not less than five' percent (5%) of the Contract Price. shall be retained until
Record .Drawings : (as-btilts), ‘specifications, “addenda, modlf catlons and shop
drawings, including all manufacturers mstructronal and partstanuals are dellvered to
.- and accepted by the Crty . v; L s

7.5 ° City may. wrthhold in whole orin part payment to such%&extent as may- be necessary to
protect ltself from loss on account of , S

7.5.1 Defectlve work not remedled e Do ‘
- 7.5.2  Claims filed or reasonable evrdenvcev indicating probable t" lrng of clalms by other
parties.against Contractor or. City* because of Contractor’s performance. - ’
. 7.5.3 ‘Failure of Contractor to make' pa 'ments properly to subcontractors or for materral
orlabor.. R » . :
"7.5.4 . Damage to another contracto 10t remedred
7.55 Liquidated damages. a%{l costs |ncurred by Consultant for extended constructron
. administration, if apﬁplrcable i
~ 7.5.6 Failure of Contractor‘to provrde any ‘and all documents requwed by the Contract
o Documents_ , : «.

1When the above groun s_ e removed or resolved satrsfactory to the Prolect Manager'
payment shall be made rn;‘whole orin part

7.6 The Clty sh ”llfémake payment to the Contractor in accordance wrth the Florrda Prompt
Paym‘“ ht'Act, Section 218.70, Florida: Statutes (2024), as amended or revrsed provrded
. how er complete and.error free pay applrcatron is submitted.

7.7 :hw ‘C|ty shall make payment to the Contractor through utrlrzatron of the Cltys

Purchasing Card . (P-Card) Program: The City. has rmplemented a' P-Card Program
«# utilizing the MASTERCARD and VISA networks. -Purchases from-this contract will be
-made utilizing’ the City’s P- Card, Contractor will. receive payment from-the purchasing:
.card in the same manner as other credit card purchases Accordlngly, Contractor must
-presently have the: ability to accept these credit cards or take whatever steps necessary
“to implement the. abllrty before the start of the contract term; or’ contract award by the
City. All costs associated with the Contractor’s participation in this purchasing program

. shall be borne by the Contractor The City reserves the rrght to revise this. program as”
’ necessary
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7.8

_In order to induce the City to enter into this Agreement Contract o
' representations upon which the C|ty has re||ed

8.1

8.2

8.3

R,

8.4

PCI (Payment Card |ndustry) Compliance

. Contractor agrees to comply with all applicable state federal and international Iaws as

well as industry best:practices, governing the collection, access, use, disclosure
safeguarding and destruction of Protected Information

Contractor and/or any subcontractor that handles credit card.data must be, and remain;
PCI compliant under the current standards and will provide documentation conﬁrmlng

compliance upon request by the City of Fort Lauderdale. Fallure to produce
documentatlon could result in termination of the contract .

ARTICLE 8 CONTRACTOR S REPRESENTATIONS

akes the. following

Contractor is quallfled in the field of publlc constructlon and{,.: articular to perform the -
Work and services set forth in this Agreement. o -

Contractor has visited the Work Site, has conductéd extensive tests, examinations and
investigations and represents and warrants a.thorotigh familiarization with the nature
and extent of the Contract Documents, the. Wo - locality, soil conditions, water table
condition, moisture conditions and all year-round local weather and climate conditions
(past and present), and examination and investigations conducted by Contractor and
the Contractor's experts, has determlned that no conditions exist that would in any
manner affect the Bid Price and&thati&the projéct can be completed for the Bid Prlce
submitted within the Contract 'Q as def ned in thls Agreement.

Furthermore Contractorw rrants and conf irms that it is totally familiar with, understands .

and obllgates Contractor t6 comply with all federal, state and local laws, ordlnances
rules, regulations and-al ‘market conditions that affect or may affect the cost and price
of materials and labo needed to fulfill all provisions of this Agreement or that in any
manner may affect cost progress or performance of the Work.
\\

The Contractor has satisfred |tself as fo the nature and location of the Work under the
Contract Documents the general and local conditions of the Project, particularly those
bearj ng upon availability of transportation, disposal, handling and storage of materials,
avai!ablllty of laber, water, electric power, and roads, the conformation and conditions .
at e‘ground based on City provided reports, the type of equipment and facilities needed

““‘i”prw minary to. and during the prosecution of the Work and all other matters which can in -

any way affect the Work or the cost thereof under the-Contract Documents.

The Contractor has also studied on its own, investigations and tests of subsurface and
latent physical conditions at the site or otherwise affecting cost, progress or performance
of the Works, and finds and has further determined that no conditions exist that would

in any manner affect the ‘Bid -Price and that the Project can be completed for the Bid
Price submltted :
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8.5

8.6

8.7

8.8

8.9

Contractor has made or caused to be made, examinations, investigations, tests and
studies of such reports-and related data in addition to those referred to in Paragraphs
8.2, 8.3 and 8.4 above as it deems necessary for the performance of the Work at the
Contract Prices, within the Contract Time and in accordance with the other terms and
conditions of the Contract Documents; and no additional examinations, investigations,
tests, reports or similar data are, or wilI be, required by Contractor for such'purposes.

Contractor has correlated the results of all such observations, examrnatrons

investigations, tests, reports and data with the terms and conditions of the Contract
Documents. : *\%\ ‘\

s that it has
vacceptable

Contractor has given City written notice of all conflicts, errors or dlscrepa C
discovered in the Contract Documents and the written resolution by ‘
to the Contractor. : ;

Labor:

8.8.1 The Contractor shall provide competent surtablek\qua ied personnel to survey
and lay out the Work and perform’ construction “as. requrred by the Contract

Documents. The Contractor shall at all times. marntaln good discipline and order
at the site. .

8.8.2 The Contractor shall, at all tlmes have a competent superintendent, capable of
reading and thoroughly understandrgg the drawings and specifications, as the
Contractor’s agent on the Work/f»who 'shall, as the Contractor’s agent, supervise,
direct and otherwise conduct the Work

. o \\
8.8.3 The Contractor shall des ,nate the superintendent on the job to the City, in
~writing, immediately, aftera)recelpt of the Notice to Proceed. The Contractor
understands and ag \esethat the superintendent’s physical presence on the job
site is indispensa \“f to the successful completion of the Work. If the
supermtendentérs frequently absent from the job site, the Project Manager may
deliver writtén no'trce to the Contractor to stop work or terminate the Agreement

in accordance with Article 17.

»\«w

8.84 Where requrred and necessary the Contractor shall, at all times, have a certified
e
competent person” assigned to the job site. The Contractor shall assign
e“fsonnel to the job site that have successfully completed training programs
lated to trench safety, confined space work, and maintenance of traffic (MOT).
‘Personnel certified by the International Municipal Signal Associations with Florida
Department of Transportation qualifications are required relative to MOT. Any
other certifications that may be required by applicable permitting agencies for the
Work shali also be complied with by the Contractor. Failure to pursue the Work
. with the properly certified supervisory staff may result in notice to stop work or
terminate the Agreement in accordance with Article 17.

Materials:

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances, fuel, power, light, heat,
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8.10

8.11

8.13

telephone, water and sanitary facilities and all other facilities and incidentals
necessary for the execution, testing, initial operation and completion of Work.

8.9.2 All materials and equipment shall be of good qualrty and new, except as otherwise
provided in the Contract Documents. Suppliers shall be selected and paid by the
Contractor; the City reserves the right to approve all suppllers and materials.

Work Hours Exceptin connectlon with the safety or protection of persons or the Work
or property at the-site or adjacent thereto, and except as otherwise mdrcatedfrn the
Supplementary Conditions, all work at the site shall be performed during regular‘work;ng
hours between 8 a.m. and 5:00 p.m., Monday through Friday.

Unless approved by the City in advance the Contractor will not pefr}\ormf work on

Saturday, Sunday or any legal holiday (designated by the Clty of Fort Lauderdale)
~without the Project Manager's written consent at least seventy—two (72) hours in

advance of starting such work. For any overtime inspection requr d;by City personnel,
the Contractor shall pay for the additional charges to the <C|ty wrth respect to such
overtime work. Such additional charges shall be a subSidia’ry;,obllgatlon of the Contractor
and no extra payment shall be made to.the Contractor for 0\§Iert|me work. It shall be
noted that the City’s Inspector work hours are from' 8 :00 a.m. to 4:30 p.m., Monday
through Friday, and any work requiring lnspegtron oversight being performed

outside of this timeframe shall be paid for by: the Contractor as Inspector overtime

.at a rate of $100.00 per hour. The cost toﬁt(he ﬁContractor to reimburse the City for

overtime inspection is established at dlrect-labor and overtime costs for each person or

inspector required. Incidental overtime* costs for engineering, testing and other related

services will also be charged to the Contractor at the actual rate accrued.

Patent Fee and Rovyalties: The’C ontractor shall pay all license fees and royaltles and-
assume all costs incident to th se"rn the performance of the Work or the incorporation

in the Work, or any invention, design, process, product or device which is the subject of
patent rights or copyrrghts held by others. The Contractor hereby expressly binds itself
to indemnify and hold harmless the City from all such claims and fees and from any and -
all suits and actron%of very name and description that may be brought against City on
account of any; such clarms fees, royalties, or costs for any such invention or patent,
and from any argg,all suits or actions that may be brought against said City for the

|nfr|ngement7of any and all patents or patent rights claimed by any person, firm
corporatlon or other entity. .

Perm lits: The Contractor shall obtain and pay for all permits and licenses. There shall
be: o‘allowance for Contractor markup, overhead or profit for permits and licenses.

he Contractor shall pay aII ‘government charges which are applicable at the time of

~+ opening of bids. It shall be the responsibility of the Contractor to secure and pay for all

necessary licenses and permits of a temporary nature necessary for the prosecution of
Work.

Law.and Regulations: The Contractor shall give all notices and comply with all laws,
ordinances, rules and regulations applicable to the Work, including Florida Law, the City
Code of Ordinances, and any other applicable law. If the Contractor observes that the
specifications or plans are in conflict, the Contractor shall give the Project Manager
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8.14

8.15

particularly with regard to such vacant properties as’

prompt written notice thereof within five (5) calendar days, and any necessary changes
shall be adjusted by any appropriate modifications. If the Contractor performs any work
knowing or having reason to know that it is contrary to such laws, ordinances, rules,
standards, specifications and regulations, and without such notice to the Project
Manager, the Contractor shall bear all costs arising therefrom.

Taxes: The Contractor shaII pay aII sales, consumer, use and other similar taxes
required to be paid by him in accordance with the laws of the City of Fort Lauderdale
County of Broward, and the State of FIorrda :

N
Contractor Use of Premrses The Contractor shall confine constructlon equrpment the
storage of materials and equipment and the operations of workmen to areas permrtted
by law, ordinances, permits and/or the requirements of the Contract. Documents and

shall not unreasonably encumber the premises with construction, eq\urpment or other
materials or eqmpment .

The Contractor shall not enter upon private property fo ‘an purpose wrthout first
securing the permission of the property owner in wrrtrng ar;d furnishing the Project:
Manager with a copy of said permission. This requirement will be strictly enforced,

L WY

nay be utilized: for storage or

staging by the Contractor.

The Contractor shall conduct its work in su : anner as to avoid damage to adjacent
private or public property. Any damage to ‘existing structures of work of any kind,
including permanent reference markers-or property corner markers, or the interruption

of a utility service, shall be reparred or e§tored promptly at no expense to the City or
property owner. '

The Contractor will preserve and\;\:p otect all exrstrng vegetation such as trees, shrubs
and grass on or adjacent to‘the site which do not reasonably interfere with the
construction, as determined by the Project Manager. The Contractor will be responsible
for repairing or repIaCI »any trees, shrubs, lawns and landscaping that may be
damaged due to careless operation of equipment, stockpiling of materials, tracking of
grass by equrpment or other construction activity. The Contractor will be liable for or will
be requrred to replace or restore at no expense to the City all properties and areas not
protected or preserved as required herein that may be destroyed or damaged.

Durlng\thewprogress of the Work, the Contractor shall keep the premrses free from
accumulation of waste materials, rubbish and debris resulting from the Work. At the

) completron of the Work, the Contractor shall remove all waste materials, rubbish and
“debris from and about the premises as well as all tools, appliances, construction

equrpment and machlnery, and surplus materials and shall leave the site clean and

+ ready for occupancy by the City. The Contractor shall restore to their original condition

8.16

those portions of the site not desrgnated for alteration by the Contract Documents atno
cost to the City. ‘

Project Coordination: The Contractor shall provide for the complete coordination of the

- construction effort. This shall'include, but not necessarrly be limited to, coordination of

the following:
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8.16.1 Flow of material and equipment from suppliers.

8.16.2 The interrelated work with affected utility companies.

8.16.3 The interrelated work with the City where tie-ins to eX|st|ng facilities are requrred
8.16.4 The effort of independent testing agencies.

8.16.5 Notice to affected property owners as may be directed by the Prolect Manager.

8.16.6 Coordination with and scheduling of all requrred mspectlons from all permlttlng
agencies.

8.17 Project Record Documents and Final As-Builts (Record Drawmqs) Contractor sﬁall be
responsible for maintaining up-to-date redline as-built drawings, on site, at all tlmes
during construction. All- as-built information shall -be surveyed and verlf‘ ed« by a
professional land surveyor registered in the State of Florida. Contractor%shall ‘provide
the City with a minimum of three (3) sets of signed and sealed record draw bs (Final
- As-Builts) and electronic drawings files. All costs associated with survey ‘work required

for construction layout and as-built preparation shall be the respon%rbrlrty of the
Contractor. N >

. 8.18 Safety and Protection:

8.18.1 The Contractor shall be responsible for |n|t|at|ng malntalnlng and supervising all
safety precautions and programs in connectlon with the Work. The Contractor
- shall take all necessary precautions for. the\‘“éafety of, and shall prowde the
necessary protection to prevent damage |njury or loss to:
" \\
8 18.1.1 All employees working “on ‘the project and other persons who may be
affected thereby. - . :

"17,\, .

18.18.1.2 AII the Work and aII ‘materials or equipment to be mcorporated therein,”
whether in storage on or off the site.
S N :
8.18:1.3 Other property at the site or adjacent thereto, including trees, shrubs,
lawns;walks, pavements, roadways, structures and utilities not

desrgnated for removal, relocatlon or replacement in the course of
£ constructlon

P R
8.18.2 The_ | Contractor shall comply with all applicable laws, ordmances rules,
reguIatrons and orders of any public body havrng Jurlsd|ct|on for the safety of

s

nd maintain all necessary safeguards for such safety and protectlon The
'-C_ontractor shall notify owners of adjacent property and utilities when execution
of the Work may affect'them at least seventy-two (72) hours in advance (unless
otherwise required). All damage, injury or loss to any property caused, directly
or indirectly, in whole or in part by the Contractor, any subcontractor or anyone
directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, shall be remedied by the Contractor. The Contractor's duties

and responsibilities for safety and protection of the Work shall continue until such
time as all the Work is completed and accepted by the City.
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8.19

8.20

8.21

Emergencies In emergencies affecting the safety or protection of persons or the Work -
or property at the site or adjacent thereto, the Contractor, without special instruction or
authorization from the City, is obligated to act to prevent threatened damage, injury or

loss. The Contractor shall give the Project Manager prompt written notice of any

significant changes in the Work or deviations from the Contract Documents caused
thereby. ,

Risk of Loss: The risk -of loss, injury or destruction shall be on the Contractor until
acceptance of the Work by the C|ty Title to the Work shall pass to the Crtys\upon
acceptance of the Work by the Clty N

any and all existing- enwronmental claims or obligations. that may : anse/from the presence
of any “contamination” on, in or-about the Premises. Further, %on,tractor and all entitles
claiming by, through or under the Contractor, releases and drsoharges the City from any
claim, demand, or cause of action arising out of or reIatlng ‘to the Contractor’s use,
handling, storage, release, discharge, treatment, remoy@g] \transport decontamination,
cleanup, disposal and/or presence of any hazardous substances including asbestos on,
under, from or about the Premises. The Contracto shall have no liability for any pre-
existing claims or “contamination” on the Premises.

The Contractor shall not use, handle store dlsct;\arge treat remove, transport, or dispose
of Hazardous Substances including asbestos\at in, upon, under, to or from the Premises
until receipt of instructions from the Clty At such time, a City approved Change Order,
which shall not include any prof it, sha&ttﬂauthonze the Contractor to perform such services.
“3*; 4
The Contractor shall |mmed|ately\dellver to the Project Manager complete copies of all
notices, demands, or other communlcatlons received by the Contractor from any
governmental or quasr go [ rnmental authority or any insurance company or board of
fire underwriters or Ilke or. similar entities regarding in any way alleged violations or
potential vrolatlon§ of\any Environmental Law or otherwise asserting the existence or

‘potential exrstence ofﬁany condition -or activity on the Premises which is or couid be

dangerous to Ilfe Ilmb property, or the environment.

jaddltIODal conS|derat|on the -Contractor hereby agrees, at its sole cost
and@expense to indemnify and protect, defend, and hold harmless the City and its
ve employees, agents, officials, officers, representatives, contractors and

For other and

- ’subc.gn ractors, successors, and assigns (hereafterthe “City”) from and against any and

P,
E

laims, demands, losses, damages, costs, expenses, including but not limited to
itigation, restoration, and natural restoration expenses, liabilities, assessments, fines,
penaltles charges, administrative and judicial proceedings and orders, judgments,
causes of action, in law or in equity, remedial action requirements and/or enforcement
actions of any kind (including, without limitation, attorneys’ fees and costs)-directly or
indirectly arising out of or attributable to, in whole or in part, the Contractor's use,
handling, storage, release, threatened release, discharge, treatment, removal,
transport,” decontamination, cleanup, dlsposal and/or presence of a Hazardous
Substance (excluding asbesto.s) on, under, from, to or about the Premises or any other
activity carried on or undertaken on or off the Premises by the Contractor or its
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8.22

8.23

“X"’E%

employees, agents or subcontractors, in connection with the use, handling, storage,

‘release, threatened release, discharge, treatment, mitigation, natural resource

restoration, removal, transport, decontamination, cleanup, disposal and/or presence or
any Hazardous Substance including asbestos located, transported, or present on,
undue, from, to, or about the Premises. This indemnity is intended to be operable under
42 U.S.C. Section 9607, as amended or revised, and any successor section.

The scope of the indemnity obligations includes, but is not limited to: (a) all

consequential damages; (b) the cost of any required or necessary repair, clean‘ﬁp, or
detoxification of the applicable real estate and the preparation and lmplementat|on of
any closure, remedial or other required plan, including without limitation; (l),the costs of
removal or remedial action incurred by the United States government Oruthe. State of
Florida or response costs incurred by any other person, or damagesxzfr\g“m injury to
destruction of, or loss of,. natural resources, including the cost of aese/esQQ such injury,
destruction, or loss, incurred pursuant to the Comprehensive Envtronmental Response,
Compensation and Liability Act, as amended; (ii) the clean- up/cos\tsy/f hes, damages, or
penalties incurred pursuant to any applicable provisions of Flonda law; and (iii) the cost
and expenses of abatement, correction or cleanup, fines fdamages response costs, or
penalties which arise from the provisions of any other statute law, regulation, code
ordinance, or legal requirement state or federal; and (c)“‘||ab|I|ty for personal injury or
property damage arising under any statutory or. ‘common law tort theory, including
damages assessed for the maintenance of a, pubh pnvate nuisance, response costs,
or for the carrying on of an abnormally dangerou3kact|V|ty

receipt and sufficiency of which is hereby acknowledged the Contractor covenants and
agrees that in the event of any delay of: constructlon or for any other reason or allegation

or claim, and notwithstanding the re ason of the delay, reason, claim or allegation or who
caused them or the constructlon

kde|ay or whether they were caused by the City, that
there will be no entitlementto Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,

o

_ project support semces«moblllzatlon or demobilization or by whatever other label or

legal concept or theo%and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right.to.make any such claim or claims. This provision will have application

and effect: when construction delays are anticipated and agreed upon by both the City
and theContractor :

\ J

No'L 1S If any subcontractor suppller laborer, or materialmen of Contractor or any

N other person directly or indirectly acting for.or through Contractor files or attempts to file

;,mechanlcs or construction lien against the real property on which the Work is
verformed or any part or against any personal property or improvements or claim against.

2/ any monies due or to'become due from the City to Contractor or from Contractor to a

subcontractor, for or on account of any work, labor, services, material, equipment, or
other items furnished in connection with the Work or any Change Order, Contractor
agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond,

payment, or otherwise within twenty (20) days of the filing or from receipt of written notice
from the City.
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8.24

8.25

Additionally, until such time‘as such lien or claim is satisfied, removed or discharged by
Contractor, all monies-due to Contractor, or that become due to Contractor before the
lien or claim is satisfied, removed or otherwise discharged, shall be held by City as

security for the satisfaction, removal and discharge of such lien and any expense that

may be incurred while obtaining such. If Contractor shall fail to do so, City shall have
the right, in addition to all other rights and remedies provided by this Agreement or by
law, to satisfy, remove, or discharge such lien or claim by whatever means City chooses
at the entire and sole cost and expense of Contractor which costs and expenses shall,

without limitation, include attorney’s fees, litigation costs, fees and expenses ahd all
court costs and assessments. \

Weather Emergencies: Upon issuance of a hurrlcane watch by the Nagmnal Weather
Service, the Contractor shall submit to the City a plan to secure theyvyo k\,%area in the
event a hurricane warning is issued. The plan shall detail how the Contractor will secure
the Premises, equipment and materials in'a manner as to prevent damage to the Work
and prevent materials and equipment from becoming a hazard to ersons and property
on and around the Premises. The plan shall include a ﬂme schedule required to
accomplish the hurricane preparations and a-list of emergency contacts that will be

available, and in the C|ty before durlng and |mmed|atel after the storm.

,‘\‘

e

Upon issuance of a hurrlcane warnlng by the Natronal Weather Service, if the Contractor
has not already done so, the Contractor: shall»rmplement itsthurricane preparedness
plan. Cost of development and rmplementat " of the hurricane preparedness plan shall

after the storm will be considered normal constructlon risk wrthln Florida and shall not

entitle the Contractor to any addltronal compensatlon Contractor shall be entitled to
o

request an extension in time for\\completlon of the Work, in accordance with the

provisions of Article 15 of thls, Ereement equal to the time it is shut down for

implementation of the preparedness plan, the duration of the storm and a reasonable

period to restore the Premlses AN

rrrrr N

Force Majeure: No Part 'all hold the other responsible for damages or for delays in

performance caused by force - majeure acts of God, or other acts or circumstances
beyond the controlbf the other Party: or that could not have been reasonably foreseen
and prevented For this purpose, such acts-or circumstances shall include, but not be
limited to«:weather conditions affecting performance, floods, epidemics, pandemics,
war, act of\Governmental Authonty, state of emergency, riots, strlkes lockouts, or

i

a‘rrsrng\ therefrom and to resume the Work as soon as reasonably possible with the

_Thormal pursuit of the Work.

R

of subcontractors, third-party contractors, materialmen, suppliers, or thelr sub-
contractors, shall not be consrdered acts of force majeure.

No. Party shall be liable for its fallure to carry out its obligations. under the Agreement
during a period when such Party is rendered unable by force majeure to carry out its

_obligation, but the obligation of the Party or Parties relying on such force majeure shall
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8.26

9.1

9.2

9.3

be suspended only during the continuance of the inability and for no Ionger period than
the unexpected or uncontrollable event.

The Contractor further agrees and stipulates, that its right to excuse its failure to perform
by reason of force majeure shall be conditioned upon giving written notice of its assertion
that a.Force Majeure delay has commenced within ninety-six (96) hours after such an
occurrence. The Contractor shall use its reasonable efforts to minimize such delays. The

Contractor shall promptly provide an estimate of the anticipated additional time required
to complete the Project. 4

Participation by Disadvantaged Business Enterprises in Department of Transportatron 7
Financial Assisted Contracts: The recipient shall not discriminate on the%\baSIS ,;of race,
color, national origin, or sex in the award and performance of any DOT-assrsted contract
or in the administration of its DBE program or the requirements of 49 CFR ‘Part 26. The
recipient shall take all necessary and reasonable steps under 49, CFR Part 26 to ensure
nondiscrimination in the award and administration of DO'I; assrsted contracts. The
recipient's DBE program, as required by 49 CFR Part 26 ang As. approved by DOT, is
incorporated by reference in this Agreement. Implementatlon\gof this program is a legal
obligation and failure to carry out its terms shall be tfreated as a violation of this
Agreement. Upon notification to the recipient of its farlare to carry out its approved
program, the Department may impose sanctions a&provrded for under Part 26 and may,
in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the
Program Fraud Civil Remedres Act of 1986 ‘1 U S C. 3801 ef seq.).

Additionally, the Contractor assures that |t ‘the ‘sub- -recipient or its subcontractors shall
not discriminate on the basis of race\color national origin, or sex in the performance of
this Agreement. The Contractor shall carry out applicable requirements of 49 CFR Part
26 in the award and admrnrstratrg, ,f‘IOT-assrsted contracts. Failure by the Contractor
to carry out these requrrements is:a material breach of this Agreement, which may result
in the termination of thrs»~Agreement or such other remedy as the recipient deems

appropriate. This addltlonal Ianguage must be included in each subcontract the prime
Contractor signs with ;subcontractor

_ARTICLE 9 — CITY’S RESPONSIBILITIES

P ? o
3\%\.

%

The City shalbfurnlsh the data required of the Contractor under the Contract Documents

promptly. and. shaII make payments to the Contractor in accordance with the terms of the
agre ’ment herern

Afte, he Contractor meets the City’s requirements in the Code of Ordinances, and any
i\;\other applicable law, the City shall provide public rights-of-way and easement, where
"avallable for the installation of condurts transformers pads and related appurtenances

Technical Clarifications and Interpretations:

9.3.1 The City shall issue-written clarifications or interpretations of the Contract
Documents as it may determine necessary, which shall be consistent with or
reasonably inferable from the overall intent of the Contract Documents. Should
the Contractor fail to request interpretation of questionable items in the Contract
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9.4

9.5

10.1

.executed by such sure

Documents, the C|ty shall not entertaln any excuse for failure to execute the Work -
in a satisfactory.manner.

9.3.2 The City shall mterpret and decrde matters concerning performance under the
requirements of the Contract Documents and shall make decisions on all claims,
disputes or other matters in questron Written notice of each claim, dispute or
other matter will be delivered by claimant to'the other Party but in no event later
than five (5) days after the occurrence of event and written supporting data will
be submitted-to the other Party within five (5) days after such occurrence All
written demsrons of the City on any claim or dispute WI|| be final and blndmg:% _

The Contractor shall perform aII Work to the reasonable satlsfactlonk g@City in
accordance with the Contract Documents. In cases of disagreement.or’ a Q_vblgmty, the
City shall decide all questions, difficulties, and disputes of whatever na-t r'e," which may
arise under or by reason of this Agreement or the quality, amounttand vaEue of the Work,
and the City’s decrsrons on all claims, questlons and determlnatlon are final.

Cancellation for Unappropriated Funds The obllgatlon the Clty for payment to a
Contractor is limited to the avallablllty of funds approprrate /in a current fiscal period,
and continuation of the Agreement into a subsequent fiscal period is subject to
approprlatlon of funds, unless otheanse authorlzed y law.

ARTICLE 10 — BONDS

Public Construction and Other Bonds /The Contractor shall furnish Publlc Construction
or Performance and Payment Bonds ("Bond "), each in an amount at least equal to the
Contract Price as security- for the farthful performance and payment of all the
Contractor’s obllgatlons under: thex§ Oontract Documents. These Bonds shall remain in
effect until at least one (1), yearsaﬁer the date of final payment, except as otherwise
prowded by law. All Bonds_shall be furnished and provided by the surety and shall be
in" substantially ‘the saer sf_wrm as prescribed by the Contract Documents and be
iesas (i) are licensed to conduct business in‘the State of Florida,
and (i) are named in the current list of Companies Holding Certificates of Authority as
Acceptable Suretles -on Federal Bonds and as Acceptable Reinsuring Companles as
published |n Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S.
Treasury Department and (i) otherwise meet the requirements set forth herein that
apply to. suretres All Bonds signed by an agent must be accompanied by a certified
‘ofthe.a .

Performance Bond: The Contractor shall -execute and record in the publrc
records of Broward County, Florida, a payment and performance bond in an
amount at least equal to the Contract Price with a surety insurer authorized to do
business-in the State of Florida as surety, (“Bond”), in accordance with Section
* 255.05,-Florida Statutes (2024), as may be amended or revised, as security for
the faithful performance and payment of all of the Contractor’s obligations under
- the Contract D00uments.

A Corporate Surety Bond Iegally |ssued meeting the approval of, and runn|ng to
the City in an amount not less than the Contract Price of such improvements,
conditioned that the Contractor shall maintain and make all repairs to the
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10.2

10.3

improvements constructed by the Contractor at their own expense and free of
charge to the City, for the period of one (1) year after the date of acceptance of
the Work within such period by reason of any imperfection of the material used
or by reason of any defective workmanship, or any improper, imperfect or
. defective preparation of the base upon which any such improvement shall be laid.

Disqualification _of Surety: If the Surety on any Bond furnished by the Contractor is
declared bankrupt or becomes insolvent or its right to do business is terminated in the
State of Florida or it ceases to meet the requirements of clauses (i) and (ji) of Paragraph
10.1, the Contractor shall within five (5) days thereafter substitute another Bond and
Surety; both of which shall be acceptable to the Crty )

Insurance

As’ a condition precedent to the effectiveness of this Agreement, ,gd%"nﬁ//egthe term of this

Agreement and during any renewal or extension term of this Agreernen Contractor shall, at its
sole expense, provide insurance of such types and with such terms /an_m, mits as noted below.
Providing proof of and maintaining adequate insurance coverage are‘ material obligations of
Contractor. Contractor shall provide the City a certificate of i msurance evrdencrng such coverage.
Contractor’s insurance coverage shall be primary insurance for all appllcable policies, in respect
to the City’s interests for this Agreement. The limits of coverage under each policy maintained
by Contractor shall not be interpreted as limiting Contractors liability and obligations - under this
Agreement. Allinsurance policies shall be through.i msurers authorized or eligible to write policies
in the State of Florida and possess an A.M. Best ratlng of A-, VIl or better subject to approval
" by the City’s Risk Manager. r 29,

The coverages, limits, and/or endorsements reqmred herein protect the interests of the City, and
these coverages, limits, and/or endorsements shall in no way be relied upon by Contractor for
assessing the extent or determgnlng “appropriate types and limits of coverage to protect
Contractor against any loss exposur s Wwhether as a result of this Agreement or otherwise. The
requirements contained herel’n “as well -as the City’s review or acknowledgement, are not
intended to and shall not in any manner limit or qualify the liabilities and obligations assumed by
Contractor under this Agr ] \ent

R )
The followmg rnsu&rance pohmes and coverages are required:

Commercial GeftéraléLrabilitv

- Coverage muSt'be afforded under a Commercial General Liability policy with limits not less than:

$2 000 000 each occurrence and $2,000,000 aggregate for Bodily Injury, Property
Damage and Personal and Advertising Injury

$2 000,000 each occurrence and $2,000,000 aggregate for Products and Completed
Operations

«~ Policy must include coverage for contractual liability and independent contractors.

‘The City, a Florida municipality, its officials, employees, and volunteers are to be included as an
additional insured with a CG 20 26 04 13 Additional Insured — Designated Person or
Organization Endorsement or similar endorsement providing equal or broader Additional Insured
Coverage with respect to liability arising out of activities performed by or on behalf of Contractor.
The coverage shall contain no special limitation on the scope of protection afforded to the City,
its officials, employees, and volunteers.

Professional Liability
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Coverage must be afforded for Wrongful Acts in an amount not less than $1, 000 000 each claim -
and $2,000,000 aggregate.

Contractor must keep the professional -Iiability insurance in force until the third anniversary of
expiration or early termination of this Agreement or the third anniversary -of acceptance of work

"-by the City, whichever is longer, which obligation shall survive exprratron or early termination of
this Agreement.

Busmess Automobile Liability
Coverage must be afforded for all Owned, Hired, Scheduled and Non- Owned vehicles fof Bodlly

Injury and Property Damage in an amount not less than $1, 000,000 combrned srnglewlrmrtﬁe\ach
accident. ' . _ R

If Contractor does not own vehrcles Contractor shall marntaln coverage fo\rw Hr e a
Owned Auto Liability, which may be satisfied by way of endorsement to the, Commercral General
Liability policy or separate Busrness Auto Liability policy:.

Workers’ Compensatlon and Emplovers Liability é?%

Coverage must be afforded per Chapter 440,-Florida Statutes. Any\person or entity performing
work for or on behalf of the City must provrde Workers' Compens?tron insurance. Exceptions
and exemptions will be allowed by the Clty sRisk Manager ifthey:afe in accordance wrth Florida
Statute.

Contractor waives, .and Contractor shall’ ensure that»\\Contractors insurance carrier waives, all
subrogation rights, against the City, its offi cials, employees and volunteers. for all losses or

- damages. The City requires the policy to be ndorsed with"WC 00 03 13 Waiver of our Right to
.Recover from Others or equivalent. Ry

mr

Contractor must be in complrance wrth all applrcable State and federal workers compensation
laws. : @ﬂa%m

fnsurance Certifi cate Reqwrements

Y.M\?

a. Contractor shall prowde the Crty with valid Certificates of Insurance (binders are

) unacceptable) no.la t«\__r*than ten (10) days prior to-the start of work contemplated in thrs
Agreement =

b. Contractor shall provrde to the Crty a Certlﬂcate .of Insurance having a thrrty (30) day
notrce of cancellatron ten (10) days notice if cancellation is for nonpayment of premium.

c. In t@eﬁ’event that the insurer is unable to accommodate the cancellation notice
requrrement it shall be the respon5|blllty of Contractor to provrde the proper notice. Such

otrﬁcatron will be in writing by reglstered mail, return recelpt requested and addressed

»tg the certificate holder.

n the event the Agreement term or any surviving. oblrgatron of Contractor. following
expiration or early termination of the’Agreement goes beyond the expiration date of the
insurance pollcy, Contractor shall. ‘provide. the City with an updated Certificate of
Insurance no later than ten (10) days prior to the expiration of the insurance currently in

effect: The C|ty reserves the right to suspend the’ Agreement until thrs requrrement is’
met.

e. The Certifi cate of Insurance. shall indicate whether coverage is provrded under a claims-
" made .or occurrence form. If ‘any coverage is provided-on a claims-made form, the.
Certificate- of Insurance must show a retroactive date, which shall be the effectrve date

of the initial contract or prior.. )
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f. The City shall be included as an Additional Insured on all Irablllty pohmes with the
exception of Professional Liability and Workers’ Compensation. :

g. The City shall be granted a Waiver of Subrogation on Contractor's Workers’
Compensation insurance policy. -

h: The title of the Agreement, Bid/Contract number, or other identifying reference must be
listed on the Certificate of Insurance.

The Certificate Holder should read as follows:
City of Fort Lauderdale
¢/o Procurement Services D|V|S|on
401 SE 215 Street
_Fort Lauderdale, FL 33316

Contractor has the sole responsibility for all insurance premiums and shall be“fulli/ and solely
responsible for any costs or expenses as a result of a coverage deductlﬁle co-insurance
penalty, or self-insured retention; including any loss not covered becguse ‘ofthe application of
such deductible, co-insurance penalty, self-insured retention, or coyerage ¢ eXclusion or limitation.
Any costs for mcludlng the City as an Additional Insured shall t;/e atContractor S expense.

{ 45”
If Contractor’s primary insurance policy/policies do not meet- the minimum requirements as set
forth in this Agreement, Contractor may provide evrdencexof an Umbrella/Excess insurance
policy to comply with this requirement. - Qﬂ\{: v
Contractor’s insurance coverage shall be prlmary {nsu nce in respect to the City’s interests for
this Agreement, its officials, employees, and volunteers Any insurance or self-insurance
maintained by the City shall be non- contrlbutoryx

Q, "\
Any exclusion or provision in any lnsuré“ﬁce policy maintained by Contractor that excludes

coverage required in this Agreemenﬁéhall be deemed unacceptable and shall be considered
breach of contract.

All required insurance pollcr% must be maintained until the Agreement work has been accepted
by the City, or until this Agreement is terminated, whichever is later. Any lapse in coverage may
be considered breach, of«\contract In addition, Contractor must provide to the City confirmation
of coverage renewal via’ an updated certificate of insurance should any policies expire prior to
the expiration Of&thIS Agreement The City reserves the right to review, at any time, coverage
forms and limits ot\Contractor s insurance policies.

Contractor shall,/prowde nofice of any and all clarms accidents, and any other occurrences

assocrat}ed w1th this Agreement to Contractor’s insurance company or companies and the City’s
Risk’ Mvanagement office as soon as practical:

gl Iti |s Contractor's responsibility to ensure that any and all of Contractor’s independent contractors

and “subcontractors comply with these insurance requirements. All coverages for independent

~ contractors and subcontractors shall be- subject to all of the applicable requirements stated

«: herein. Any and all deficiencies are the responsibility of Contractor. The City reserves the right
to adjust insurance limits from time to time at its discretion with notice to Contractor.

NOTE: CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR ON
EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON THE
CERTIFICATE AS AN “ADDITIONAL INSURED” ON REQUIRED LIABILITY POLICIES.
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11.1

A Sample Insurance Certificate shall be included with the bid to
demonstrate the firm’s ability to comply with insurance
requirements. Provide a previous certificate or other evidence listing
the insurance compames ‘names for all required coverage, and the
dollar amounts of the coverage. :

ARTICLE 11- WARRANTY AND GUARANTEE TESTS AND INSPECTIONS
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

arrant\[ The Contractor warrants and guarantees to the City that all Work wnII be in
“accordance with the Contract Documents and will not be defective. Promp;fnotlce of all
defects shall be given to the Contractor. All defective work, whether or not in: place may
be rejected, corrected or accepted as provided in this Article. N

11 1.1 Warranty of Title: The Contractor warrants to the Clty that\ possesses good,
clear and marketable title to ali equipment and materials, provnded and that there

als,
are no pending liens, clalms or encumbrances agalnst the equipment and
materlals BN

11.1. 2Warrantv of Specifications: The Contractorwar:?ants’thataII equipment, materials
and workmanship. furnished, whether... mshed by the Contractor its
subcontractors- or suppliers, will - -comp)
other descriptions supplied or adopted
a workmanlike manner.. :

11.1.3 Warranty of Merchantabllltv: e Contractor warrants that any and all equipment
to be supplied pursuant to atrys%Agreement is merchantable, free from defects,
whether patent or Iate@n\t\ in. matenal or workmanshlp, and fit for the ordlnary
purposes for which it.is, mtended

11.2 Tests and Inspections: Cpntractor shall retain the servrces of an independent, certified,

i

testing lab to perform all testlng as required by the specifi ications, contract drawings, and
any applicable perr\nﬂtmg agency. Contractor shall provide ewdence of certification to
the City before%th e'work and testing is done. Testing results shall be submitted to the
Project Manager%for review and approval at the time the results are provided to the -
Contractor; The Contractor shall give the Project Manager and City Inspector a minimum
of twenty-fou /(24) hours’ advanced notice of readiness of the Work- for all required
mspecttons/ tests, or approvals and shall notify all applicable permitting agencnes ina-
ime anner based on requirements set forth in the permit documents.

2.1 Nelther observatlons by the PrOJect Manager nor inspections, tests or approvals
-by others shall relieve the Contractor from its obligations to perform the Work in
accordance with the Contract Documents. .

11.3 Uncovering Work: If any work that is to- be mspected tested or approved is covered

without approval or consent of the Project Manager, it must, if requested by the Project
Manager, be uncovered for observation and/or testing. Such uncovering and replacement
shall be at the Contractor's sole expense unless the Contractor has given the Project
Manager timely notice of the Contractor's intention to cover such Work and the Project
Manager has not acted with reasonable promptness in response to such notice.
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114

115

11.6

11.7

11.3.1 If the Project Manager considers it necessary or advisable that Work covered in
accordance with Paragraphs 11.2.1 be observed by the City or inspected or
- tested by others, the Contractor at the City’s request, shall uncover, expose or
otherwise make available for observation, inspection or testing as the Project
Manager may require, that portion of the Work in question, furnishing all
necessary labor, material and equipment. If it is found that such Work is
defective, the Contractor shall bear all the expenses of such uncovenng,
exposure, observation, inspection and testing and of satisfactory reconstru\%tron ‘
including compensation for additional professional services, and an appropriate
~deductive Change Order shall be issued. If, however, such work rsfnot fotind to
be defective, the Contractor shall be allowed an increase in the Contract Price or
an extension of the Contract. Time, or both, directly attrltgégtabte "to such
uncovering, exposure; observation, inspection testing ands econstructlon if it
makes a clalm therefore as prowded in Articles 14 and 15 ‘

City May Stop the Work: If the Work is defectlve or theﬁf)zontractor fails to supply
sufficient skilled superwsory personnel or workmen or surtable:vmaterrals or equipment
or the work area is deemed unsafe, the City may order. the Contractor to stop the Work,
or any portion thereof, until the cause for such order has ‘been eliminated; however, this "
right of the City to stop the Work shall not give rlse any duty on the part of the Clty to
exercise this right for the benefit of the Contractor\ any other Party. The City will not

award any increase in Contract Price or Contract ime if the Work is stopped due to the
circumstances described herein. ' ‘

Correction or Removal of Defective. Work Before Final Payment: If required by the
Project Manager, the Contractor shaII promptly, without cost to the City and as specified
by the Project Manager, either; frrect any defective Work, whether or not fabricated,
installed or completed, or if the ork has been rejected by the City remove it from the
site and replace it with non-defectlve Work.

%\
One Year Correction Périod A;fter Final Payment: If within one (1) year after the date of

- final acceptance, or’ such‘longer period of time as may be prescribed by law or by the terms

of any apphcable”s‘becral guarantee required by the Contract Documents, any work is found
to be defective \the ‘Contractor shall promptly, without cost to the City and in accordance

with the Crtys written instructions, either correct such defective Work, or, if it has been
rejected:b the Clty remove it from the S|te and replace it with non-defective Work.

If the\Contractor does not promptly comply with the terms of such instructions or in an

N erp rg’ency where delay would cause serious risk of loss or damage, the City may have
T ‘the‘defectlve Work corrected or the rejected Work removed and replaced, and all direct

and indirect costs for such removal and replacement, including compensation for

' additional professional services, shall be paid by the Contractor. -

Acceptance of Defective Work, Deductions: If, instead of requiring correction or removal
and replacement of defective Work, the City, at the City’s sole option, prefers to accept
it, the City may do so. In such a case, if acceptance occurs prior to the Project
Manager's recommendation’ of final payments, a Change Order shall be issued
incorporating the necessary revisions in the Contracts Documents, including
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121

12.2

appropriate reduction .in the Contract Price; or if the acceptance occurs after such
recommendation, an appropriate amount shall be paid by the Contractor to the City.

City May Correct Defective Work: If the Contractor fails within a reasonable time after
written notice of the Project Manager to proceed to correct defective Work or to remove
and replace rejected Work as-required by the Project Manager in” accordance with -
Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with the
Contract Documents, the City may, after seven (7) days’ written notice to the Contractor,
correct and remedy any such deficiency. In exercising its rights under this paragraph
the City shall proceed expeditiously. To the extent necessary to complete correctrve and
remedial action, the City may exclude the Contractor-from all or part of the“‘@srteiz»take

_possession of alI or part of the Work, suspend the Contractor’s services, related'thereto

and take possession of the Contractor’'s tools, construction equrpment%ﬁ‘%ifmatenals
stored at the site or elsewhere. The Contractor shall allow the ny’SQ,,\épresentatlve
agents and employees such access to the site'as may be necessa yenable the City
to exercise its rights under this paragraph. All direct and |nd|r C ’ i

exercising such rights shall be charged against the Contractorr .an amount verified by
the Project Manager, and a Change Order shall be |ssued mcgorporatrng the necessary
revisions in the Contract Documents and a reduction rn@&Contract Price. Such direct
and indirect costs shall include, in particular but wrthout“’llmrtatron compensation for
additional professional services required and costs of repalr and replacement of work of

T

others destroyed or damaged by correction, removal or replacement of the Contractor’s
defective Work. The Contractor shall not be\allowea an extension of the Contract Time

because of any delay in performance of the\Work attributable to the exercise by the City
of the City’s right hereunder. o %,

ARTICLE ,

Disclaimer of Liability: The: Cr
occurring to any perso
Contractor’s eonstructiovn

ity:s all not at any time, be liable for injury or damage

property from any cause, whatsoever, arising out of
ulfi IIment of this Agreement.

Indemrufrcatlon For other additional good valuable consrderatlon the recelpt and
‘{
sufficiency of wh|ch |s,«hereby acknowledged:

. ;V\)»,,f;/
12 2.1 Contractor shall, at its sole cost and expense indemnify and hold harmiess the
A_Crty,\lts representatives, agents, volunteers, employees and elected and
“appointed officials from or on account of all claims, damages, losses, liabilities
nd expenses, direct, indirect.or consequential including but not limited to fees
‘and charges of engineers, architects, attorneys, consultants and other
professionals and court costs arising out of or in consequence of the performance
-of this Agreement at all trial and appellate levels. Indemnification shall
specifically include but not be limited to claims, damages, losses, liabilities and
expenses arising out of or from (a) the negligent or defective design of the project
and Work of this Agreement; (b) any act, omission or default of the Contractor,
its subcontractors, agents, suppliers, employees or laborers; (c) any and all bodily
injuries, sickness, disease or death; (d) injury to or destruction of tangible
property, including any resulting loss of use; (e) other such damages, liabilities,
or losses received .or sustained by any person or persons during or on account
of any operations connected with the construction of this Project including the

. C-24 ' CAM #25-1073
" Exhibit 1
Page 65 of 152



warranty period; (f) the use of any improper materials; (g) any construction defect
including both patent and latent defects; (h) failure to timely complete the work;
(i) the violation of any federal, state, county or City laws, ordinances or regulations
by Contractor, its subcontractors, agents, servants, independent contractors or
employees; (j) the breach or alleged breach by Contractor of any term of the
Agreement including the breach or alleged: breach of any warranty or guarantee

12.2.2 Contractor agrees to rndemnlfy defend, and hold harmless the- Clty its
representatives, agents, volunteers, employees, and appointed and elected
officials from all damages, liabilities, losses, claims, fines and fees, and from any
and all suits and actions of every name and description that may; e“"brought

~against City, its officers, agents and employees, on account of any\clalms fees,
royalties, or costs for any invention or patent and/or for the in: ngement of any
and all copyrights or patent rlghts clalmed by any person, ﬂrr{,j : orporatlon

A

- 12.2.3 Contractor shall pay all clalms losses, liens, settlemenwts @rfvﬁd)gments of any

nature in connection with the foregoing indemnifi catrons rncludlng, but not limited
to, reasonable attorney’s fees and costs for trials and appeals

\«\,,\ ‘/> '
12.2.4 If any subcontractor, supplrer laborer, or maierlalmen of Contractor or any other
~. person directly or indirectly acting for or through ‘Contractor files or attempts to
file a mechanic’s or construction lien agarnst the real property on which the work
is performed or any part or agalnst a\n&personal property or improvements
thereon or make a claim against any monies due or to become due from the City
to Contractor or from Contractortoa Subcontractor, for or on account of any work,
labor, services, material, equrpment or other.items furnished in connection with
the Work or any change orde\r Contractor agrees to satisfy, remove, or discharge -
such lien or claim at its, owrlgxpense by bond, payment, or otherwise within five

(5) days of the fi Irng or: from receipt of written notice from the City.

;f %

ch time as such I|en or claim is satisfied, removed or

Additionally, untll\

< ol

discharged by Contractor, all monies due to Contractor, or that become due to
Contractor before‘ the lien or claim is satisfied, removed or otherwise discharged,
shall be; iheldwby City as security for the satisfaction, removal and discharge of
such liemtand any expense that may be incurred whlle obtaining the discharge. If
Contractor shall fail to do so, City shall have the right, in addition to all other rights.
and remedles provrded by thls Agreement or by law, to satisfy, remove, or

costs and assessments, and wh|ch shall be deducted from any amount owing to
Contractor. In the event the amount due Contractor is less than the amount

o required to satisfy Contractor's obligation under this, or any other article,
paragraph or section of this Agreement, the Contractor shall be liable for the
deficiency due the City.

12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes (2024),
as may be amended or revised, controls the extent and limits of the
indemnification and hold harmless provisions of this Agreement, if any, and that

C-25 CAM #25-1073
Exhibit 1
Page 66 of 152



13.1

13.2

13.3

the Parties waive any defects in the wording of this Article that runs afoul of said
statutory section.

ARTICLE 13 — CHANGES IN THE WORK

Without invalidating this Agreement, the City may, at any time or from time-to-time order
additions, deletions or revisions in the Work through the issuance of Change Orders.
Upon receipt of a fully executed Change Order, the Contractor shall proceed with the
Work involved. All Work shall be executed under the applicable condltlonsggf the
Contract Documents. If any Change Order causes an increase or decrease, inthe
Contract Price or an extension or shortening of the Contract Time, an\eq\hltable

. adjustment will be made as prowded in Article 14 or Article 156 on the basfls of a claim

made by either Party.

. _
The Project Manager may authorlze minor changes in the Work no involving an
adjustment in the Contract Price or the Contract Time, WhICh ar\e conS|stent with the
overall intent of the Contract Documents. Such changes must) be in wrltlng and signed
by the City and the Contractor. 7

If notice of any change affecting the general scope of the WB?E or change in the Contract
Price is required by the provisions of any Bond o be given to the Surety, it will be the
Contractor’s responsibility to so notify the Surety\\\and the amount of each applicable

Bond shall be adjusted accordingly. The C n}ractor shall - furnish proof of such
adjustment to the City. s, s

ARTICLE 14 - CH{?J‘\JGE OF CONTRACT PRICE

Change of Contract Price, approved;}\pyglty, shall be computed as follows:

141

Cost of the Work: The,‘ 1 “Cost of the Work” means the sum of all direct costs
necessarily mcurred andmpald by Contractor in the proper performance of the Work.
Except as othenmse may be agreed to in writing by the City, these costs shall be in
amounts no hlgher ‘than those prevailing in the City and shall include only the following
items and shall ‘not; finclude any of the costs itemized in Paragraph 14.3:

14.1.1 Payroll ‘costs for employees in the direct employ of the Contractor in the
(“:EJerformance of the Work under schedules of job classifications agreed upon by
e City and the Contractor. Payroll costs for employees not employed full time
'on the Work shall be apportioned on the basis of their time spent on the Work.

Payroll costs shall include, but not be limited to, salaries and wages plus cost of
fringe benefits which shall include social security contributions, unemployment,
excise and payroll taxes, worker's compensation, health and retirement benefits,
bonuses, sick leave, vacation and applicable holiday pay.

14.1.2 Cost of all materials and equipment furnished and incorporated in the Work,
including costs of transportation ‘and storage, and required suppliers and field
services. All cash discounts, rebates'and refunds and all returns from sale of
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surplus materials and equipment shall accrue to the City, and the Contractor shall
make provisions so that they may be obtained.

14.1.3 Supplemental costs including the following:

14.1.31 Cost, including transportation and maintenance of all materials,
supplies, equipment, machinery, appliances, office and temporary
facilities at the site and hand tools not owned by the workers, WhICh
are consumed in the performance of the Work. 4"(

14.1.3.2 Rentals of alI construction equipment and machinery and the parts
whether rented from the Contractor or others in accordance with
rental agreements approved by the City, at dx\the’*s“/costs of
transporting, loading, unloading, mstallatlon“} dlsmantllng and
removal. The rental of any such equipment, machlnery or parts
shall cease when the use |s no Ionger necessgry for the Work.

14.1.3.3 Sales, consumer, use or similar taxes re ated to the Work and for
which the Contractor is liable, |mposed by laws and regulations.
“iJf)"xv
14.1.3.4 Royalty payments and fees for permlts and licenses.

tff "\N\\
14.1.3.5 The cost of utllltles fuel a\ Wsanltary facilities at the Work site.

141.3.6 Minor expenses such as telegrams long distance telephone calls,
telephone servrce at the site, expressage and similar petty cash
items in connectlon W|th the Work. '

Q‘z ”f

m
14.1.3.7 Cost. off*premlums for additional bonds and insurance required
beca

of changes in the Work.

14.2  The Contract Price may“o\nly be increased by an approved and fully executed Change
Order when Work § 1s modlﬂed in accordance with Article 13 and approved by the City in
writing. Any claind forman increase in the Contract Price resulting from a Change Order
shall be based on wntten notice delivered to the Project Manager within ten (10) days
of the occurrence of the Change Order giving rise to the claim. Notice of the amount of
the claim WIth /supportlng data shall be included in the Change Order and delivered
W|thm’twenty (20) days of such occurrence unless Project Manager allows an additional
per%\d of time to ascertain accurate cost data. Any change in the Contract Price resulting
fromany such claim shall be incorporated in the Change Order. IT IS EXPRESSLY AND

T‘;‘§EECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE

CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT

- ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION.

14.3 Not Included in the Cost of the Work: The term “Cost of the Work” shall not include any
of the following:

14.3.1 Payroll costs and other compensation of the Contractor’s officers’ executives,
' principals (of partnership and sole proprietorships), general managers,
engineers, architects, estimators, attorneys, auditor, accountants, purchasing
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14.4

14.3.2

14.3.3

14.3.4

14.3.5

14.3.6

and contracting agents, expediters, timekeepers, clerks ‘and other personnel

‘employed by the Contractor whether at the site or in the Contractor's principal
or branch office for general administration of the work and not specifically
included in the agreed upon schedule of job classifications referred to in

Paragraph 14.1.1, all of which™ are to ‘be considered administrative costs
covered by the Contractor s fee.

Expenses of the Contractors pnncrpal and branch offices other than the
Contractor’s office at the site. AN
AN

Any part of the Contractors capital expenses, including mterest’“*\o‘n the

Contractor’s capital employed for the Work and charges agalnstttﬁ“e Contractor
for delinquent payments. ‘v\xxfw

\5\/

Cost of premiums for all bonds and for all insurance whether@og not the Contractor

is requwed by the Contract Documents to purchase agd Jm ntaln the same.

L

Costs due to the negligence of the Contractor any,,{\ ubcontractor, or.anyone
directly or indirectly employed by any of themn,or»;«for whose acts any of them
may be liable, including but not limited to the““%/correctlon of defective Work,

disposal of materlals or equipment wrongly supplled and makrng good any
damage to property. -

. \ ‘
Other overhead or general expegse costs of any kind and the costs of any item
not specifically and expresslygmcluded in Paragraph 14.1.

A\

Basrs of Compensation: The Contractor's compensation, allowed to the Contractor for .

overhead and profit, shall be deterrnmed as follows:

14.4.1'A mutually acceptable negotlated fee:

\“"‘ ¥
0S| %&‘F\'curred under Paragraphs 14.1.1 and 14.1.2, the Contractor’s
ﬁl‘”‘not exceed f" ve percent (5%).
14.4.1 2 No fee shall be payable on the baS|s of costs itemized under Paragraphs
//ﬁ 14131, 141.3.2, 141.3.3, 14.1.34, 14.1.35, 14136, 14137,

% ‘@21431 14.3.2, 14.3.3, 1434 14.3.5 and 14.3.6.

such change WhICh results in a net decrease plus a deduction in the

Contractor's fee by an amount equal to five percent (5%) for the net
decrease.

14.4.1.4When both additions and credits are involved in any one change the
combined overhead and profit shall be figured on the basis of net
increase if any, however, not to exceed five percent (5%)-of the agreed

- compensation. Profit will not be paid on any Work not performed.

14.5 Cost Breakdown Required: Whenever the cost of any Work is to be determined pursuant
to this Article, the Contractor will submit in form acceptable to the City an itemized cost
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breakdown together with supporting documentation. Whenever a change in the Work -
is to be based upon mutual acceptance of a lump sum, whether the amount is an
addition, credit, or no-charge-in-cost, the Contractor shall submit an estimate
substantiated by a complete itemized breakdown:

14.5.1 The breakdown shall list quantities and unit prices for materials, labor,
equipment and other items of cost.

14.5.2 Whenever a change involves the Contractor and one (1) or more subcontractors
~and the change is an increase in-the agreed compensation, the overhead ‘and

profit percentage for the Contractor and each subcontractor shall béijtemized
separately. » RO

ARTICLE 15 — CHANGE OF THE CONTRACT TIME;

15.1 The Contract Time may only be changed by an approved and{;ull 2 executed Change -
Order. Any claim for an extension in the Contract Time shall*bewbased on written notice
delivered to the Project Manager within five (5) days of theio urrence of the event giving
rise to the claim. Any change in the Contract Time resultlng from any such claim shall be
incorporated in a Change Order.

zs
ks
%

‘«
A
‘“%

15.2 The Contract Time will be extended in an amount equal to tlme lost due to delays beyond
the control of the Contractor if a claim is madeﬁtherefore as provided in Paragraph 15.1.
Such delays shall include but not be Ilmlted to , acts or neglect by the City, or to fires,
floods, labor disputes, epidemics, abnormal weather conditions, pandemics, act of
Governmental Authority, state of emergency, or acts of God.

156.3 All time limits stated in the Contract 5cuments are of the essence. The provisions of

this Article 15 shall not exclude recovery for damages for delay by the Contractor

Ry,

15.4 Delays caused by or reSu Ang from entities, contractors or subcontractors who are not
affiliated with the Contiactor (non-affiliated Contractors) shall not give rise to a claim by
the Contractor for ’éﬁfrtages for increases in material and/or labor costs. Such entities,
contractors anq shbcontractors include, but are not limited to, the City’s contractors and
subcontractors}‘ﬁ»\EIonda Power and Light Company, AT&T and Florida East Coast
Rarlway, LLC"»‘ P

N
16.5 nghts of Various Interests: Whenever work being done by Cltys forces or by other
con,,actprs is contiguous to or within the limits of work covered by this Agreement, the
) respectlve rights of the various interests involved shall be established by the Project
) %Manager to secure the completion of the various portions of the Work in general harmony.

‘ ARTICLE 16 — LIQUIDATED DAMAGES

16.1  Upon failure of the Contractor to complete the Work within the time specified for
completion, the Contractor shall pay to the City the sum of Five Hundred Dollars

. ($500.00) for each and every calendar day that the completion of the Work is delayed

" beyond the time specified in this Agreement for completion, as fixed and agreed
liquidated damages and not as a penalty, so long as the delay Is caused by the
Contractor. Should an act of God or the acts or omissions of the City, its agents or
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16.2

17.1

17.2

representatives, in derogation to the terms of this Agreement cause the delay, the
Contractor shall not be responsible for the delay nor liquidated damages. Liquidated
damages are fixed and agreed upon between the Parties, recognizing the impossibility
of precisely ascertaining the amount of damages that will be sustained by the City as a
consequence of such delay and both Parties desiring to obvrate any question of dispute
concerning the amount of damages and the cost and effect of the. failure of the
Contractor to complete the Work on time. Liquidated damages shall apply separately
to each portion of the Work for which a time of completion is given. The City shall have

‘the right to deduct from or retain any compensation which may be due or WhICh may
become due and payable to the Contractor the amount of liquidated damages, and ifthe

amount retained by the City is insufficient to pay in full such liquidated damages the
Contractor shall pay all liquidated damages in full. The Contractor shall be responSIbIe
for reimbursing the City, in addition to liquidated damages or other damageSyfor delay,
for all costs of engineering, architecttiral fees, and inspection and otﬁ”e costs incurred
in administering the construction of the Project beyond the comg?Jetlon date specified or
beyond an approved: extension of time granted to the Contractor whlchever is later.
Delays caused by or resulting from entities, contractors-or subcontractors who are not
affiliated with the Contractor shall not give rise to a claim by Contractor for damages for
increase in material and/or labor costs. Such entities;. contractors and subcontractors
include, but are not limited to, the City's contractors and subcontractors Florida Power

- and Light Company, AT&T, and Florida East Coas Railway, LLC.

No Extended Damages: For other and addrtlonal good and-valuable consrderatlon the
receipt and sufficiency of which is herebyéacknowledged the Contractor covenants and
agrees that in the event of any delayof constructlon or for any reason, allegation or
claim, and notwithstanding the reason‘wof the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that’
there will be no entitlement to antractor to or for any direct or indirect financial damages
or losses for extended corporate ‘overhead impact, extended project overhead impacts,

project support serwces,,fm bilization or demobilization or by whatever other label or
Iegal concept or theory andﬁ bes of names or labels or basis such claims may have, or

and effect when’ constructlon delays: are ant|C|pated and agreed upon by both the City
and the Contractoréf ,

&P
\ARTICLE 17 - SUSPENSION OF WORK AND TERMINATION

v :
Crtyf:Mav Suspend Work: The City may, at any time and wrthout cause; suspend the
Work or any portion of the Work for a period of not more than ninety (90) days by notice

% rn%\\"rvrrtrng to the Contractor which shall fix the date on which Work shall be resumed.

T'he Contractor shall resume the Work on the date fixed. The Contractor will be allowed

.+ an increase in the Contract Price or.an extension, of the Contract Time, or both, directly

attributableto any suspenS|on if the Contractor makes -a claim as prowded in Articles
14 and 15.

City’s-Right to Terminate Contract: The City'may terminate this Agreement upon fifteen
(15) calendar days’ written notrce ~upon the occurrence of any one or more of the
following events: :
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17.3

17.2.1 If the Contractor makes a general assignment for the benefit of creditors.

17.2.2 If a trustee, receiver, custodian or agent of the Contractor is appointed. under
applicable law or under Agreement, whose appointment or authority to take
charge of property of the Contractor is for the purpose of enforcing a lien-against
such property or for the purpose of general administration of such property for
the benefit of the Contractor's credltors

17.2.3 If Contractor fails to begin the Work within fifteen (15) calendar days aﬂe{ the
date set forth in the Notice to Proceed, or fails to perform the Work with é\lfﬁment
workers and equipment or with sufficient materials to ensure /th'”” prompt
completion of the Work, or shall perform the-Work unsuitably, o\f"éaus‘e%&lt to be
rejected as defective and unsuitable, or shall discontinue the prosecutlon of the
Work pursuant to the accepted schedule or if ContractorfshaH w!all to perform
any material term set forth in the Contract Documents, or from any other cause
whatsoever shall not carry on the Work in an acceptaQLe manner, Project
Manager may give notice in writing to Contractor and its.Surety of such delay,
neglect or default, specifying the same. G& \[;e{‘?lx

17.2.4 If the Contractor repeatedly fails to make prompt payments to subcontractors
or for labor, material or equipment. :

N :"l;,)
‘ aa ‘\«x
17.2.5 If the Contractor repeatedly dlsregards proper safety procedures

N A
17.2.6 If the Contractor dlsregards any: Iocal state or federal laws or regulations.
. “‘\%“ )
17.2.7 'lf the Contactor otheM|se“\(§jates any provisions of this Agreement.
B
If Contractor, within a perlod ofxten (10) calendar days .after such notice, shall not
proceed in accordance thereWIth “the City may exclude the Contractor from the Work
site and take the prosecgtlog;of the Work out of the hands of the Contractor, and take
possession of the Wotmkwand all of the Contractor’s tools, appliances, construction
equipment and machmery at the site and use them without liability to the City for
trespass or conversmng incorporate in the Work all materials and equipment stored at
the site or for which the City has paid the Contractor but which are stored elsewhere,
and finish- a\the>Work as the City may deem expedient. In this instance, the Contractor
shall not be entltled to receive any further compensation unt|I the Work is finished.
g/f

. after notice of termination of Contractor's notice to proceed, it is . determined for any
reason that Contractor was not in default, the rights and obligations of City and
Contractor shall be the same as if the notice of termination had been issued pursuant
to the Termination for Convenience clause as set forth below in Section 17.5.

Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5,
Contractor shall promptly discontinue all affected work unless the Notice of
Termination directs otherwise and deliver or otherwise make available to City all
data, drawings, specifications, reports, estimates, summaries and such other
information as may have been required by the Contract Documents whether
completed or in process.
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- 17.4 If the Contractor commrts a default due to its rnsolvency -or bankruptcy, the followrng,
shall apply :

17.4. 1 Should thls Agreement be entered into and -fully executed by the Parties, funds
released and the Contractor (Debtor) files for bankruptcy, the followrng shall occur.

17 4, 1 1 In the event the Contactor files a voluntary petltron under 11 U.S.C. 301 -
or 302, or an order for relief is entered under 11 U.S.C. 303 the -
Contractor shall acknowledge the extent, validity, and priority of the lien
recorded in favor of the City. The Contractor further agrees f that imthe

~ event of this default, the City shall, at its option, be entitled to ‘seekrelief

from the automatic stay. pursuant to 11 U.S.C. 362. The”‘?’/Crtyfshall be

. entitled to relief from the automatic stay pursuant to 11‘§U S ‘C. 362(d)

(1) or (d) (2),-and the Contactor agrees to waive the: notl \\_"iprowsrons in

effect pursuant'to 11 U.S.C. 362 and any apphcable Local Rules of the

United States Bankruptcy Court. The Contactof’ acknowledges that

such waiver is done knowingly and voluntar?ll@ - ?“v’
f{wgfxﬂ\«" - ,
17 41.2 AIternatlvely, |n the event the. City does ér“\ot seek stay relief, or if stay .

relief is denied, the City shall be: entltled to monthly adequate protection
payments W|th|n the meaning of 1“1‘ ,,:S C. 361. The monthly adequate
protection -payments shall each‘ be in-an amount determined in
accordance with the Note and Mortgage executed by the Contractor in
favor of the City. <

/g = \:b
17413 In the event the Contracto!;zf iles for bankruptcy under Chapter 13 of Title
11, United State&stode in additional to the foregoing provisions, the
rContractor agre"’ S cure any amounts in arrears over a period not to
exceed twenty-four (24) months from the date of the conflrmat|on order,
and .such# payments shall be made in addition to the regular monthly
; payments requrred by the Note and mortgage -Additionally, the
Contractor»shall agree that the City is over secured and, therefore,
entltled {to interest and attorney’s fees pursuant to 11 U.S.C. 506(b).
Suchﬂfees shall be allowed and payable as an administrative expense.
% “%Eurther in the event the Contractor has less than five (5)-years of
# payments remaining on the Note, the Contractor-agrees that the
{;éj/ treatment afforded to the claim of the City under any confirmed plan of
reorganlzatlon shall - provide that the remaining. payments shall be
satisfied in accordance with the Note, and that the remaining payments
or claim shall not be extended or amortrzed over a Ionger perrod than
the time rema|n|ng under the Note.

v 17 4 2 Should this Agreement be entered into and fully executed by the Parties, and
the funds have.not been forwarded to Contractor the following shall occur:

17421 ln, the event the Contractor Aﬁles a-voluntary petition pursuant to 11
U.S.C. 301 or 302, or.an order for reliefis entered under 11 U.S.C. 303.,
the Contractor acknowledges that the commencement of a bankruptcy
proceeding constitutes an event of default under the terms of this
Agreement. Further, the Contractor acknowledges that this Agreement
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constitutes an executory contract within the meaning of 11 U.S.C. 365.
The Contractor acknowledges that this Agreement is not capable of
being’ assumed -pursuant to 11 U.S.C. 365(c)(2), unless the City
expressly consents in writing to the assumption. In the event the City
consents to the assumption, the Contractor agrees to file a motion to
assume this Agreement within ten (10) days after receipt of written
consent from the City, regardless of whether the bankruptcy proceeding
is pending under Chapter 7, 11, or 13 of Title 11 of the United States
Code. The Coritractor further acknowledges that this Agreement<|s not
capable of being assigned pursuant to 11 U.S.C. 365(b)(1)

17.5 Termlnatlon for Convenience: This Agreement may be terminated for con e nience in
writing by City upon thirty (30) days’ written notice to Contractor (dellvered by certified
mail, return receipt requested) of intent to terminate and the date\onk" which such
termination becomes effective. In such case, Contractor shall)b‘ef pald for all work

executed and accepted by the City and costs reasonably mcurred by C"’ontractor relating

‘% J> .
176 Where the Contractor’s service has been so termlnated by the City, the termination shall
~ not affect any rlghts of the Clty against the Contractor then existing or which may .

4 .
17.7 The Contractor has no rrght authontywor abllrty to terminate the Work except for the
wrongful W|thhold|ng of any payments udue "the Contractor from the City.

o )
BisPuTE RESOLUTION

;‘rﬁf

é}\f

ARTICLE \18
: %
18.1 Resolution of Disputes: \Questrons clalms difficulties and disputes of whatever nature
which.-may arise relatrve o, the technical interpretation of the Contract Documents and
fulfillment of this Agreement as fo the character, quality, amount and value of any work
done and matenals fumlshed or proposed to be done or furnished under, or by reason
of, the ContractxDocuments which cannot be resolved by mutual agreement of City
Project Manager and Contractor shall be submitted to the City Manager or his designee
and Contractors representative for resolution. Prior to any litigation being commenced,
for any dlsputes which remain unresolved, within sixty (60) days after final completion .
of the Work the Parties shall participate in mediation to. address all unresolved disputes
Mto‘sa zmedlator agreed upon by the Parties. Should any objection not be resolved in
S edlatlon the Parties retain all their legal rights and remedies provided under the laws
of Florida. Failure by a Party to comply in strict accordance with the requirements of this
« Article, then said Party specifically waives all of its rights provided hereunder, including
its rights and remedies under the laws of Florida. ~

ol

18.1.1 All non—technlcal administrative disputes (such as b||||ng and payment) shaII
be detennlned by Contract Administrator.

18.1.2 During the pendency of any dispute and after a determlnatron thereof,”
Contractor and Contract Administrator shall act in good faith to mitigate any
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potential damages including utilization of construction schedule changes and
alternate means of construction. During the pendency of any dispute arising
under this Agreement, other than termination herein, Contractor shall carry on
the Work and adhere to the progress schedule. The Work shall not be delayed
or postponed pending resolution of any disputes or disagreements.

18.1.3 For any disputes which remain unsolved, within sixty (60) calendar days after
Final Completion of the Work, the Parties shall participate in med|atron to
address all unresolved-disputes. A mediator shall be mutually agreed upo\n by
the Parties. Should any objection not be resolved in mediation, thex Partres
retain all their legal rights and remedies under applicable Iaw> Ef\‘ia* Party
objecting to a determination, fails to comply in strict accordance W|th the
requirements of this Article, said Party specifically waives. allsofflts rights
provided hereunder, mcIudrng its rights and remedies under;applrcable law.

ARTICLE 19 — NOTICES

19.1 All notices required. by any of the Contract Documents sha@J‘be in writing and shall be
deemed delivered upon mailing by certified mail, return recerpt requested to the following:

To the City:

Abraham-Gopaul
Project Manager -

City of Fort Lauderdale
220 SW 141 Ave.

with copies to:

City Manager i and - City Attorney

City of Fort Lauderdale . City of Fort Lauderdale

401 SE 21!, Street J 1 East Broward Blvd, Suite 1605
Fort LaudeLq,ale FL 33316 Fort Lauderdale, FL 33301-1016

To the CorL ctor:

S

Telephone:
E-mail:

ARTICLE 20 - LIM.ITATION OF LIABILITY
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20.1

20.2

20.3

211

- The City desires to enter into this Agreement only if in so doing the City can place a limit
on the City’s liability for any cause of action arising out of this Agreement, so that the
City’s liability for any breach never exceeds the sum of $1,000. For other good and
valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the
Contractor expresses its willingness to enter into this Agreement with the knowledge
that the Contractor's recovery from the City to any action or claim arising from the
Agreement is limited to a maximum amount of $1,000; which amount shall be reduced
by the amount actually paid by the City to the Contractor pursuant to this Agreement
for any action or claim ansrng out of this Agreement. m\&

s\

Sovereign Immunity: Nothing contained in this paragraph or elsewhere“wm th|s

Agreement is in any way intended either to be a waiver of the Soverergn meunrty

limitation placed upon the City’s liability as set forth in Section 768.28, Fto@a Statutes

(2024), as may be amended or revised, or to extend the City’s Ilabllrty §\eyond the limits

established in said Section 768.28, Florida Statutes (2024), as”may,be amended or

revised; and no claim or award against the City shall lnclude ‘attorney’s fees, -
mvestlgatlve costs, expert fees, suit costs or pre—Judgmen;Jnterest/
' \"%?, :
No Extended Damages: For other and additional goog and valuable consideration the
receipt and sufficiency of which is hereby acknowledged/the Contractor covenants and -
agrees that in the event of any delay of constructlon or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason claim or allegation or who
caused them or the construction delay or whethe; they were caused by the City, that
there will be no entitlement to Contractor to or for any.direct or indirect financial damages
or losses -for extended corporate overhead |mpact extended project overhead impacts,
project support services, moblllzatron‘t‘or demoblllzatlon or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or Iosse ,}whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application

and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor. P

f{ V\"’*%

ARTlCLE 21, GOVERNING LAW; WAIVER OF JURY TRIAL

The Agreement shaII be interpreted and construed in accordance with, and governed
. by, the«laws of’the state of Florida. The Parties agree that the exclusive venue for any
Iawsurt arlsmg from; related to, or in connection with this Agreement shall be in the state
courts ‘of the Seventeenth Judicial Circuit in and for Broward County, Florida. If any

. clalms\arlsmg from, related to, or in connection with this Agreement must be litigated in

st

‘s,federal court, the Parties agree that the exclusive venue for any such lawsuit shall be in
’he United States District Court or United States Bankruptcy Court for the Southern
# District of Florida in Broward County. BY ENTERING INTO THIS AGREEMENT, THE
PARTIES HEREBY EXPRESSLY WAIVE ANY AND ALL RIGHTS EITHER PARTY
MIGHT HAVE TO A TRIAL BY JURY REGARDING THIS AGREEMENT OR ANY
ISSUES RELATED TO THIS AGREEMENT. IF A PARTY FAILS TO WITHDRAW A
REQUEST FOR A JURY TRIAL IN A LAWSUIT ARISING OUT OF THIS AGREEMENT
AFTER WRITTEN NOTICE BY THE OTHER PARTY OF VIOLATION OF THIS
SECTION, THE PARTY MAKING THE REQUEST FOR JURY TRIAL SHALL BE
LIABLE FOR THE REASONABLE ATTORNEYS' FEES AND COSTS OF THE OTHER
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PARTY IN CONTESTING THE REQUEST FOR JURY TRIAL, AND SUCH AMOUNTS
SHALL BE AWARDED BY THE COURT.

ARTICLE 22 — MISCELLANEOUS

221 The duties and obligations imposed by this Agreement and the rights and remedies
available to the Parties and, in particular but without limitation, the warranties, guaranties
and obligations imposed upon the Contractor and all of the rights and remedies avallable
to the City, are in addition to, and are not to be construed in any way as a Irmltatlc\?nbof
any rights and remedies available to any or all of them which are otherwise; |mposed or
available by laws or regulations, by special warranty or guarantee or by othert prowsmns
of the Contract Documents, and the provisions of this Paragraph W|II be\as effectlve as
if repeated specifically in the Contract Documents, and the prowsrons of. th|s Paragraph
will survwe final payment and termination or completion of this Agrgement

222 The Contractor shall not assign or transfer this Agreement or/ \i%gﬁ’ts title or interests.

The obligations undertaken by the Contractor pursuant to thrs\Agreement shall not be

delegated or assigned to any other person or firms, Vrolatron of the terms of this

Paragraph shall constitute a material breach of Agreement by the Contractor and the

City any, at its discretion, cancel this Agreementtand all rights, title and interest of the

Contractor which shall immediately cease and termin:

22.3 The Contractor and its employees, voluntee\Es ‘and agents shall be and remain as
independent contractor and not agents or employees of the City with respect to all of the
acts and services performed by and under the terms of this Agreement. This Agreement
shall not in any way be constructed\tg\ create a partnership, association or any other kind
of Jornt undertaking or venture b\e;(;ween the Parties.

»&{

22.4 The City reserves the right to audlt the records of the Contractor relating in any way to the
Work to be performed purf ”‘é“t to this Agreement at any time during the performance and
term of this Agreemen d:for a period of three (3) years after completion and acceptance

by the City, the Contractor agrees to submit to an audit by an

by the City. If requ‘
independent ceﬂlf ed .public accountant selected by the City. The Contractor shall allow
the City to mspect examine and review the records of the Contractor at any and all times
during normalzbusmess hours during the term of this Agreement.
i\ \/f?
225 The remedres expressly provided in this Agreement to the City shall not be deemed to
be‘e ¢ Igsrve but shall be cumulative and in addition to all other remedies in favor of the

C"L now or later existing at law or in equity.
22”6 nghouId any part, term or provisions of this Agreement be decided by the courts to be

.+ invalid, illegal or in conflict with any state or federal law, the validity of the remaining
portion or provision shall not be affected.

22.7 Prohibition Against Contracting With Scrutinized Companies: Subject to Odebrecht
~ Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed, Odebrecht
Construction, Inc., v. Secretary, Florida Department of Transportation, 715 F.3d 1268

(11th Cir. 2013), with regard to the “Cuba Amendment,” the Contractor certifies that it is

not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized
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Companies with Activities in Iran Terrorism Sectors List, created pursuant to Section
215.473, Florida Statutes (2024), as may be amended or revised, and that it does not
have business operations in Cuba or Syria, as provided in Section 287.135, Florida
Statutes (2024), as may be amended or revised. The Contractor certifies that it is not on.
the Scrutinized Companies that Boycott Israel List created pursuant to Section
215.4725, Florida Statutes (2024), as may be amended or revised, and that it is not
engaged in a boycott of Israel. The City may terminate this Agreement at the City’s
option if the Contractor is found to have submitted a false certification as provided under
subsection (5) of Section 287.135, Florida Statutes (2024), as may be amended or
revised, or been placed on the Scrutinized Companles with Activities in Sudan\ Llst or
been placed on a list created pursuant to Section 215.473, Florida Statutes (2024) as
may be amended or revised, relating to scrutinized active business operatrons in Iran,

or been placed on the Scrutinized Companies that Boycott Israel List. cﬁr;&eyated pursuant
to Section 215.4725, Florida Statutes (2024), as may be amended orrevised, or is
engaged in a boycott of Israel, or has been engaged in business; operatrons in Cuba or

Syria, as defined in Section 287.135, Florida Statutes (2024) as may be amended or
revrsed , N

gf {f\ ‘V'/'
By submitting a bid or response, the company, prlncrp “or.owners certify that it is not

listed on the Scrutinized Companies with Actrvrtlesun“\Sudan List or listed on the
Scrutinized Companies with Activities in the Iran_Retroleum Energy Sector List or is
engaged in business operations in Cuba or Syrl :

22.8 Public Entity Crimes: In accordance wrth the‘“Publlc Crimes Act, Section 287.133,
Florida Statutes (2024), as may be amended or revised, a person or affiliate who is a
contractor, consultant or other provrder ho has been pIaced on the convicted vendor
list following a conviction for a publlc entlty crime may not submit a bid on a contract to
provide any goods or service o the “City, may not submit a bid on a contract with the
City for the construction or rep\‘ 'r“ofa public building or public work, may not submit bids
on leases of real property to\the City, may not be awarded or perform work as a
contractor, supplier, subcontractor or consultant under a contract with the City, and may

Section 287.017, Flor a‘Statutes (2024), as may be amended or revised, for category
two purchases for a penod of thirty-six (36) months from the date of being placed on the
convicted vendor Ilst Violation of this section by Contractor shall result in cancellation
of the City: purchase and may result in Contractor debarment.

22.9 Attorney Feés: In the event'it becomes necessary for either party herein to seek legal
means\to enforce the terms of the Agreement, the prevailing Party shall be entitled to
rts~»reasonable attorney fees.

‘e‘\‘:\\\

22‘;10‘ Not Appllcable

22, 11 Public Records

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES (2024), TO THE CONTRACTOR’S
DUTY.TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS
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AT

PRRCONTRACT@FORTLAUDERDALE GOV 954-828 5002 CITY

CLERK’S OFFICE, 1 EAST BROWARD BOULEVARD, SUITE 444 FORT
LAUDERDALE, FLORIDA 33301.

Contractor shall:

1. Keep and maintain public records required by the City in order.to_perform the service.

2. Upon request from the City’s custodian of public records, provide the City wrth\a copy
of the requested records or allow the records to be inspected or COpled”’Wlthln a
reasonable time at a cost that does not exceed the cost prowded in Chapter 1 19%‘:‘Flonda

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requrrements are not disclosed except as At thorlzed by law for
the duration of the contract term and following completlon/(ﬂ ;thls Agreement if the
Contractor does not transfer the: records to the City. ,{ ﬁw

‘*xw
4. Upon completlon of the Agreement, transfer, at no co\st =to the City all publlc records

22.12. Non-Discrimination N\ "M}

in possession of the Contractor or keep and malntafn public records required by the

" City to perform the service. If the Contractor»transfers all public records to the City

upon completion of this Agreement, the Contractor shall destroy any duplicate public
records that are-exempt or confi dentral and@‘exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion
of this Agreement, the Contractor; shall meet all applicable requirements for retaining
public records. All records storead electronlcally must be provided to the City, upon
request from the City’s custodlan ‘of public records, in a format that is compatible with
the information technology%systems of the Clty
O :

The Contractor shall i not\drscrlmlnate agalnst |ts employees based on the employee’s
_race, color, religion, gender gender identity, gender expression, marital status, sexual

orientation, natiohal-origin, age, disability, or any other protected classification as
defined by apphcable law.

< &
1. The Contractor certifies and represents that the Contractor. offers the same health
«Vbeneflts to the domestic partners of its employees as are offered its employees
\;\\spouses or offers its employees the cash equivalent of such health benefits
“because it is unable to provide health benefits to its employees’ domestic
" partners, and that the Contractor will comply with Section 2-187, Code of
Ordinances of the City of Fort Lauderdale, Florida, as may be amended or. .
- revised, (“Section 2-187"), during the entire term of this Agreement.

2. The fallure of the Contractor to.comply wrth Section 2-187 shall be deemed to be
- . a material breach of this Agreement, entitling the. City to pursue any remedy
stated below or any remedy provided under applicable law.

3. The City may terminate'this Agreement if the Contractor fails to comply with
Section 2-187.
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22.13 E-Verify | | {\

4 The City may retaln all monies due or to become due until the Contractor
complies with Section 2-187. :

5. The Contractor may be subject to debarment or suspension proceedings. Such
proceedings will be consistent with the procedures in Section 2-183 of the Code
of Ordinances of the City of Fort Lauderdale, Florida.

g
4

448.095, Florida Statutes (2024), as may ‘be amended or revised, the Contractor~and its
subcontractors shall register with and use the E-Verify system to electronrcally verlfy the

employment eligibility of newly hired employees. ﬁv';%&%w N

4 o
1. The Contractor shall require each of its subcontractors, gyl,f ény, sto provide the
Contractor with an affidavit stating that the subcontractor does not .ém ploy, contract with,

or subcontract with an unauthorized alien. The Contractor sﬁ%ﬁ ) aintain a copy of the

subcontractors affi dawt for the duratlon of this Agreement and>|n accordance with the '

5

the person or entrty

1 subcontractor knowingly violated the provisions
of Subsection 448.095(5), FIorlda<Statutes (2024), as may be amended or revised, but
that the Contractor otherwise c\o,mplled with Subsection 448.095(5), Florida Statutes -
(2024), as may be amended" or rewsed shall promptly notify Contractor and order the
Contractor to immediately- termlnate the contract with the subcontractor, and the
Contractor shall compIy\wrth such order.

3. The City, upon good faith belief that:W

4. A contract termmated under Subparagraph 448. 095(5)(c)1 or 2., Florida Statutes
(2024), as may”be ‘amended or revised, is not-a breach of contract and may not be
consrdered/as suché If the City terminates this contract under Paragraph 448.095(5)(c),
Florida Statutes (2024) as may be amended or revised, the Contractor may not be
awardeet a pubhc contract for at least one year after the date on which the contract was

termlnated “The Contractor is liable for any additional costs incurred by the City as a
result of termination of this Agreement.

: o\ntractor shall include in each of its subcontracts, if any, the requirements set forth
n this Section, including this subparagraph, requiring any and all subcontractors, as

¢+ defined in Subsectron 448.095(1)(e), Florida Statutes (2024), as may be amended or

revised, to include all of the requirements of this Section in their subcontracts.
Contractor shall be responsible for compliance by any and all subcontractors, as defined
in Subsection 448.095(1)(e), Florida Statutes (2024), as may be amended or revised,

with the requirements of Sectlon 448.095, Florida Statutes (2024), as may be amended
or revised.

22.14 Anti-Human Trafficking:
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As a condition precedent to the effectlveness of this Agreement, the Contractor shall
provide the City with an affidavit. srgned by an officer or a representative of the Contractor
under penalty of perjury attesting that the Contractor does not use coercion for labor or

services as defined in Section 787.06, Florida Statutes (2024) as may be amended or
revised.

22.15 Foreign Countries of Concern:.
As a condition ‘precedent to the effectiveness of this Agreement, the Contractor shall
provide the City with an affidavit signed by an officer or representative of the Contractor
under penalty of perjury attesting that the Contractor does not meet any of the crrterra in

paragraphs (2)(a)-(c) of Sectron 287.138, Florida Statutes (2024), as may | be amended
or revised. S

22.16 Default : “S"““\“ﬁﬂ
In the event the Contractor fails to comply with the prowsrons of this Agreement the City
may-declare the Contractor in default and notify it in writing, glVlng”% reasonable time to
cure the default, but in no event shall this time period exceedwﬁve (5) calendar days
unless otherwise agreed to by the parties. In such event the *Contractor shall only be

compensated for any services completed as of thetdate wrltten notrce of default is
served. .

22.17 Severability: '
If any portions. of this Agreement shall be held invalid or unenforceable, such invalidity

or unenforceability shall not affect any other prow§rons hereof, and this Agreement shall
be construed and enforced as. if such provrsrens had not been included.

"
9N W

[THIS SPACE*V\\%AS INTENTIONALLY LEFT BLANK]
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Fleet Roof Replacement
(Contractor)
Project #12918

CITY

IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals the day and year first
written above.

corporation

By:

RICKELLE WILLIA
City Mariager:="

DAVID R. SOLOMAN
City Clerk

Approved as to Legal Form and correctness:
D’Wayne Spence, Acting City Attorney

By:

Patricia SaintVil-Joseph
Assistant City Attorney
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' CONTRACTOR

WITNESSES: | | " , ,CONTRACTOR
a Flonda company/corporatlon

‘By:
Print Name:
Print Name
Title: .
AﬁES'I":
Print Name

(CORPORATE SEAL)

STATEOF _

COUNTY OF

The foregoing mstrument"

T Ny
O online notarization, thlS s day of , 2025, by ' (NAME OF
- AUTHORIZED OFFICER)\*»as . (TITLE OF AUTHORIZED OFFICER) for
\(NAME OF COMPANY), a Florida (TYPE OF COMPANY).

(Signature of Notary Public - State of Florida) -

(Pnnt Type, or Stamp Commlssmned Name of
Notary Public)

Personally Known OR Produced Identn‘" cation__ .
Type of Identlf cation Produced
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e tacH GENERAL NOTES:
SIDED . ALL CONSTRUCTION SHALL BE DONE IN ACCORDANCE WITH THE SOUTH FLQRIDA
BUILDING CODE, DADE COUNTY EDITION, UNLESS OTHERIISE NOTED. :

-
T : T : 2., CONTRACTOR SHALL VERIFT ALL DIMENSIONS AND CONDITIONS ON 6ITE BEFORE
_@_m 6 CONSTRUCTION 15 BEGUN. ALL OBSERVED DISCREPANCIES SHALL BE REPORTED

IMMEDIATELY TO THE ENGINEER
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i 1 3 3. DESIGN LOADS:
EDGE OF % ROOF LIVE LOAD © 30 PSF

EXISTNG OPNG.
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BOLTS 9.5.
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5. ALL CONNECTIONS EXPOSED TO WEATHER, OF STEEL TO STEEL AND STEEL
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DIMENSIONS:

. |. CONTRACTOR SHALL YERIFY ALL DIMENSIONS ON JOB SITE
WITH COMPLETE SET OF LATEST DRAWINGS. NOTES AND DI-
MENSIONS SHALL BE CHECKED AND VERIFIED WITH ARCHITEC-

© TURAL AND STRUCTURAL DRAWINGS. ANY DISCREFPANCIES IN
NOTES OR DIMENSIONS SHALL BE BROUGHT TO THE ATTENTION

. . OF THE ENGINEER BEFORE COMMENCING WORK SO THAT PRO-

12" mal FER WORK, CAN BE EXECUTED. DO NOT ASSUMEE OR GUESS ANY

TIYP) L 875G} 9.9 DIM. OR ELEMENTS CONNECTIONS AND ELEVATIONS.

FRAME CTYP)

2, UNLESS SPECIFICALLY DETAILED ON THESE DRAWINGS, CON-
L 4 TRACTOR SHALL FURNISH AND INSTALL ADEQUATE SHORING,

1 BRACING, ETC. REGUIRED TO SAFELY EXECUTE ALL WORK AND
i3 1 SHALL BE RILLY RESPONSIBLE FOR THE SAME. SHORING MUST
—&—| . CQ‘\IPLY WITH ALL LOCAL AND OSHA REQUIREMENTS.

T 3. DETAILS AND CONDITIONS NOT SPECIFICALLY SHOUN SHALL
BE CONSTRUCTED IN ACCORDANCE WITH DETAILS SHOWN FOR
g SIMILAR CONDITIONS AND MATERIAL.

14 127 |2 ave )
R s % SHOP DRAWINGS:
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The Garland Company, Inc.

Roof Asset Management Program

Prepared By
‘Mark Humbaugh

January.11, 2024

CAM #25-1073
* Exhibit 1
‘Page 95 of 152



Tal

City of Fort Lauderdale- updated / current / Client Data

le of @mmmg

...................................................................................................... 3
Fleet Maintenance / Facility Summary.............0cccooeu....... . OO
Fleet Maintenance / All roof sections / Photo Report: Jan 05, 2024...............oociii it s e s e s ne e 5
Fleet Maintenancé 1 All roof sections / SolUtioN: JAn 08, 2024..........coee e eeeee e eeeeeeeee et e e e st s eresteeeestesmeenesseeseesans 43
Fleet Maintenance / Smalt East Roof Section Only / Solution: Jan 11, 2024..............ccoeirieeeeeeeeeceeeeee e ervneees 45

" CAM #25-1073
. Exhibit 1
Page 96 of 152



CITY OF FORT LAUDERDALE- UPDATED /
CURRENT

220 SW 14TH AVE

FORT LAUDERDAKE, FLORIDA 33312

 Client Data
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CITY OF FORT LAUDERDALE- UPDATED /

FaCiIity Summary CURRENT

220 SW 14TH AVE
FORT LAUDERDAKE, FLORIDA 33312

FACILITY: Fleet Maintenance

- CAM #25-1073
Facility Summary Exhibit 1 Page 4
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Photo Report

CITY OF FORT LAUDERDALE- UPDATED /
CURRENT

220 SW 14TH AVE

FORT LAUDERDAKE, FLORIDA 33312

FACILITY: Fleet Maintenance | ROOF SECTION: All roof sections

TITLE: Visual [nspection

DATE: 01/05/2024

Summary

Visual Inspection

Building or Roof Section ID; Building 8 Complex, All Roof sections

Summary of roof: Aged Modified Bitumen

Eave height: 23-35 feet
Roof age: Unknewn

Roof deck: Concrete, Twin T
Slope‘ of roof: 1/4"
Perimeter Type: Drip Edge

Perimeter condition: Fair

Drainage: Internal Drains, with Drip Edge Overflow

Photo Report: Jan 08, 2024

" CAM #25-1073 Paue 5
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Insulation is tapered at 1/4".

Condition of Roof: This roof section was observed to be in poor condition. Multiple / widespread leaks were observed and reported by
the staff. Observed widespread blisters and seam delamination failures.

At the time of inspection, the following deficiencies were observed:

Bare spots: Weathering causes the roofs surfacing materials to oxidize and wear away after a period of time. Loss of protection from
the surfacing material results in accelerated deterioration of the primary waterproofing layer of. asphalt, along with the systems

reinforcement plies which provide the strength for the system. The exposed reinforcement will begin to absorb and wick moisture into
the built up layers of the roof system.

Pitch Pocket Deterioratior: Metal protrusions that penetrate the roof system to allow conduits to run from the rooftop into the
building. Movement from the protrusion can break the waterproofing compound, creating cracks. Over time, the release of sclvents
from the compound can cause the material to shrink, leaving gaps along the edges of the pan and around structural support. Water can

enter through a defective pitch pan and find its way into the interior of the building. Moisture can also penetrate into the roof system
leading to premature failure.

Sp]its and Voids. Membrane splits are usually caused by building movement, ridges, and expansion and contraction. Such movement

can be caused by lack of attachment of one or more of the component parts of the roof system, or where the building itself generates
movement. '

Interply adhesion failure: Often caused by contractor or installation error; usually asphalt is used at the wrong temperature, or
adhesive is applied incorrectly. Seams opening up, voids, blisters, are all common with poor inter-ply adhesion.

Shrinkage: As the upper plies of the roof are exposed to UV, they begin to dry out and shrink over time. This is a sign of aging and may
lead to deterioration and failure over time.

Punctures / Ruptures in the Roof Membrane: As the roof ages, it is not unusual for abrasion or damage to happen from pedestrian
traffic, debris, hail, etc. This type of damage can be very destructive and is not covered under any manufacturers warranty.

Recommendations:

1. The roof is in failed condition; replacement is recommended as soon as possible. Due to the widespread condition of
deficiencies and age of the roof, repairs would not be effective.

S CAM #25-1073
Photo Report: Jan 05, 2024 ) Exhibit 1 Page 8
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(1) Aerial photo, this report covers the
entire complex.
Conditions are equal in all areas /
roof sections.

CAM #25-1073
Exhibit 1
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( 3) Ground view photo:

deck.
Twin T construction throughout.

CAM #25-1073 Page 8
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{ 5) On-site staff reported widespread

leaks.
Overview Photos:

(6)

Photo Report: Jan 05, 2624

CAM #25-1073
Exhibit 1
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(7 ) leak reported over high voltage.
(8)
' . ) © CAM #25-1073
Photo Report: Jan 05, 2024 Exhibit 1 Page 18
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(9) Multiple ieaks over the server room; -
NOTE-This is a wood deck. -

{ 10) Roof evaluation- Multiple repairs
with silicone observed.

CAM #25-1073
Exhibit 1
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( 11) Overview Photos

" ' CAM #25-1073 «
Photo Report: Jan 05, 2024 ) - Exhibit 1
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(13) Internal drains / Drip edge
observed. '

(14 ) expansion joints present.
No cover, low performance detail.

Photo Report: Jan 05, 2024
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(15)

(16) Large voids observed.

CAM #25-1073
Exhibit 1
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(17) vOids, Rid“ge's.obs’ervéd.l

Widespread detail. S '

Gt

LS i M -

: : : CAM #25-1073 - Page 15

Photo Report: Jan 05, 2024 T T, . - . - . : Exhibit1 -~
.- : " Page 109 of 152



Photo Report: Jan 05, 2024

CAM #25-1073
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(23) Core sample depth is
approximately 3.5" in this lication.
Analysis: ‘
Concrete Deck
Polyisocyanurate insulation with
no cover board
2 Felts and 1 cap sheet observed.

Photo Report: Jan 05, 2024 : CAM#204073 Page 18
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(28 ) Upper Roof Section:
Overview Photos

Photo Report: Jan 05, 2024
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Photo Report: Jan 05, 2024
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(31) Internal drain, strainer bolt
missing.
(Typical detail)

(32) Blisters are observed.
(Widespread)
Overview Photos:

Photo Report: Jan 05, 2024
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(36)

Photo Report: Jan 05, 2024
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. (38) Core Sample 2

figuration.
slope measured

ical con
lat

Ident
1/4"

in the

ion.
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Page 25
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Photo Report: Jan 05, 2024
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(44 ) Overview Photos:
Lower Roof section. (west side)
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(45 ) Expansion joint failure observed.
- (Widespread condition) -
lﬁg\;vﬁ -

- ' . ) : CAM #25-1073
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(48 ) Roof to wall expansion joint
improperly installed (suspected-
due to excessive.failures)

Photo Report: Jan 05, 2024
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- B I Len . (49) Mansard roofs are bare concrete.
. ' Open expansion joints observed.
These should be protected in order

to prevent spalling concrete.

CAM #25-1073
‘ Exhibit 1 Page 31
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' (52) Blisters Observed.

; CAM #25-1073
Exhibit 1

Photo Report: Jan 05, 2024
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(54) Pitch pan deterioration observed

Photo Report: Jan 05, 2024
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deterioration

(56)

Page 34
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(57 ) Rusting vents and fans observed.
Any non used fan should be
removed.

(58 ) Low performance detail;

- expansion joint is exposed. Water
is most likely entering into the roof
through holes and gaps caused by
membrane deterioration.

Photo Report: Jan 05, 2024 CAM #éthth? Page 35
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(59) Lowest roof section, wood deck.
Similar deterioration / condition
observed.

CAM #25-1073
Exhibit 1
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(62 ) Significant blisters and voids
observed.

CAM #25-1073
Exhibit 1
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(63)°

( 64) Vegetation ebserved in drain
bowls.

Photo Report: Jan 05, 2024
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(65)

is exposed

(66 ) Mansard / Eyebrow roof

concrete

A

Hs

iew Photos

Qverv

Page 38

Exhibit 1
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(67)

(68 ) View of perimeter (typical) and
Mansard (typical).

Photo Report: Jan 05, 2024
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( 69) Additional Core Samples taken.

Similar condition. Plies easily

isin

delaminate indicating the roof

failing condition.

CAM #25-1073
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AFFIDAVIT .OF COMPLI'AN-CEé WITH FOREIGN ENTITY LAWS
(Florida Statute- §287.138, 692.201, 692.202, 692.203, and 692.204)

The undersigned, on behalf of the entity listed below ("Entity"), hereby attests under penalty of perjury as follows:

1.

Entity is not owned by the government of a foreign country of concern as defined in Section'287.138,
Florida Statutes. (Source:§ 287. 138(2)(a) FIorlda Statutes) '

The government of a forelgn country of concern does not have a controlling interest in Entlty (Source §.
287.138(2)(b), FIorlda Statutes)

Entity is not orgamzed under the laws of, and does not have a principal place of business in, a .foteign
country of concern. (Source: § 287.138(2)(c), Florida Statutes)

Entity is not owned or controlled by the government of a foreign country of concern, as def ned in
Section 692 201, Florlda Statutes. (Source § 288.007(2), Florida Statutes)

Entity is not a partnership, association, corporation, organization, or other combination of persons
organized under the laws of or having its principal place of business ina foreign country of concern, as
defined in Section 692.201, Florida Statutes, or a subsidiary of such entity. (Source:

§ 288.007(2), Florida Statutes) '

Entity is not a foreign principal, as defined in Section 692.'201, Florida :Statutes: (Source:
§ 692.202(5)(a)(l), Florida Statutes) (

Entity is in compliance with all appllcab|e requnrements of Sections-692.202, 692. 203, and 692 204,
Florida Statutes .

>(Only appllcable if purchasing real property) Entlty is not a forelgn principal prohlblted from

purchasing the subject real property. Entlty is either (a) not a person or entity described in Section
692.204(1)(a), Florida Statutes, or (b) authorized under Section 692.204(2), Florida Statutes, to purchase
the subject property. Entity is in compliance with the requirements of Section 692.204, Florida Statutes.
(Source:§§ 692.203(6)(a), 692.204(6)(a), Florida Statutes)

The undersigned is authorized to execute this affidavit on behalf of Entity.

Name: " Title; Entity:
Signature: , i ' Date:
NOTARY PUBLIC ACKNOWEDGEMENT SECTION
STATE OF
COUTY OF

~

The foregoing instrument was acknowledged before me, by means of |:|phy5|cal presence or o online

notarization, this ____ day of . 20 _, by. L , 85
for ' . : v : ,who is
personally known to me or who has produced _as identification.
Notary Public Signature: __ ' (Notary Seal)
Print Name:, My commission expires:

CAM #25-1073
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City of Fort Lauderdale

QUESTIONNAIRE SHEET

PLEASE PRINT OR TYPE:

Firm Name:

President

Business Address:

Telephone: | T - ; Fax.

E-Mail Address:

What'wés the last project of this nature which you completed? Include the year, description, and cbntract
value. ' ’

Z

.Thé following are named as three corporations and representatives of those corporations for which you
have performed work similar to that required by this contract, and which the City may contact as your

references (include addresses, telephone numbers and e-mail addresses). Include the project name, year,
description, and contract value. ‘

How many years has your organization been in business?i_ )

Have you ever failed to complete work awarded to you; if so, where and why?
|

The name of the qualifying agent for the firm and his position is: -

Certificate of Competency Number of Qualifying Agent: |

Effective Date: [Expiration Date: ,

Licensed in: =

Engineering Contractor’s License #

(County/State)

Expiration Date: |

CAM #25-1073
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City of Fort Lauderdale

NOTE: To be considered for award of this contract, the bidder must submit a financial statement
upon request. ‘ '

NOTE: Contractor must have proper licensing and shall provide copy of same with his proposal.

QUESTIONNAIRE SHEET

1. Have you personally inspected the proposed work and have you a complete plan for its
performance? ”

“

2. Will you sublet any part of this work? [f so, list the portions or spécialties of the work that you will. .

9)

3. What equipment do you own that is availat;le for the work?

%

4.  What equipment will you purchase for the proposed work?

Vz

5. What equipment will you rent for the proposed work?

CAM #25-1073
Exhibit 1
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SPECIFIC REFERENCES FORM

The contractor shall have previous construction expérience in the State of Florida with projects of similar
- scope and scale (or larger) as specified in Section 8, Special Conditions. Complete this form in its

entirety. Note: Do not include proposed team members or parent/subsidiary companies as
references in your submittal.

PRIME BIDDER’S NAME:

_ CLIENT NO. 1 — Name of firm to be contacted:

Address: -

Contact Person:

" Phone No:

. Contact E-Mail Address:

Project Performance Period: to

Dates should be in mm/yy format

Project Name:

Location of Project:

Description of the overall scope:

Description of work that was self-performed by Bidder:

CAM #25-1073
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- SPECIFIC REFERENCES FORM

CLIENT NO. 2 - Name of firm to be contacted:

Address:

. Contact Person:

Phone No:

" Contact E-Mail Address:

Project Performance Period: ©~ ', to

Dates:should be in mm/yy format

Project Nafne’:

Location of Projéct:

Description of the overall scope:

Description of work that was self—perfo'rmed Bnyidder:

CAM #25-1073
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SPECIFIC REFERENCES FORM

CLIENT NO. 3 — Name of firm to be contacted:

Address:

Contact Person:

Phone No:

Contact E-Ma'il Address:

Project Performance Period: to

Dates should be in mm/yy format

Project Name:

Location of Project:

Description of the overall scope:

Description of work that was self-performed by Bidder:

CAM #25-1073
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CITY OF FORT LAUDERDALE BID/PROPOSAL CERTIFICATION

Please Note: It is the sole responsibility of the bidder/proposer to ensure that their response is submitted electronically
through the City’s on-line strategic sourcing platform prior to the bid opening date and time listed. Paper bid

submittals will not be accepted. All fields below must be completed. if the field does not apply to you, please note N/A in
that field. . '

If you are a foreign corporation, you may be required to obtain a certificate of authority from the department of state,
in accordance with Florida Statute §607.1501 (visit http:/Awww.dos.state.fl.us/).

Company: (Legal Registration) i - EIN (Optional):
Address: _ 7 » ‘

City: _ State: Zip:
Telephone No.: . FAX No.: ‘ Email:

Delivery: Calendar days after receipt of Purchase Order (section 1.02 of General Conditions):
Total Bid Discount (section 1.05 of General Conditions):

Check box if your firm qualifies for DBE (section 1.09 of General Conditions): L1

ADDENDUM ACKNOWLEDGEMENT - Proposer acknowledges that the following addenda have been received and are
_included in the proposal:

Addendum No. Date Issued Addendum No. Date Issued Addendum No. Date Issued Addendum No. Date Issued

VARIANCES: If you take exception or have variances to any term, condition, specification, scope of service, or
requirement in this competitive solicitation you must specify such exception or variance in the space provided below or
reference in the space provided below all variances contained on other pages within your response. Additional pages
may be attached if necessary. No exceptions or variances will be deemed to be part of the response submitted unless
such is listed and contained in the space provided below. The City does not, by virtue of submitting a variance,
necessarily accept any variances. If no statement is contained in the below space, it is hereby implied that your response
is in full compliance with this competitive solicitation. If you do not have variances, simply mark N/A.

The below signatory hereby agrees to furnish the following article(s) or services at the price(s) and terms stated subject to
all instructions, conditions, specifications addenda, legal advertisement, and conditions contained in the bid/proposal.
| have read all attachments including the specifications and fully understand what is required. By submitting this signed
proposal, | will accept a coniract if approved by the City and such acceptance covers all terms, conditions, and
specifications of this bid/proposal. The below signatory also hereby agrees, by virtue of submitting or attempting to submit
a response, that in no event shall the City’s liability for respondent’s direct, indirect, incidental, consequential, special or
exemplary damages, expenses, or lost profits arising out of this competitive solicitation process, in¢luding but not limited
fo public advertisement, bid conferences, site visits, evaluations, oral presentations, or award proceedings exceed the
amount of Five Hundred Dollars ($500.00). This limitation shall not apply to claims arising under any provision of
indemnification or the City’s protest ordinance contained in this competitive solicitation.

Submitted by:

Name (printed) Signature

Date Title

CAM #25-1073
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CONTRACT PAYMENT METHOD

The City of Fort Lauderdale has implemented a Procurement Card (P-Card) program
which changes how payments are remitted fo its vendors. The City has transitioned

from traditional paper checks to credit card payments via MasterCard or Visa as part of
this program. o

This allows you as a vendor of the City of Fort Lauderdale to receive your payments fast
and safely. No more waiting for checks to be printed and mailed.

In accordance with the contract, payments on this contract will be made utilizing the
City’s P-Card (MasterCard or Visa). Accordingly, bidders must presently have the ability
to accept the credit card or take whatever steps necessary to implement acceptance of
a card before the start of the contract term, or contract award by the City.

All costs associated with the Contractor’s participation in this purchasing program shall be
borne by the Cantractor. The City reserves the right to revise this program as necessary.

By signing below, you agree with these terms.

Please ind.icate which credit card payment you prefer:
__MasterCard

- Visa

Company Name

"Name (Printed) . Signature

Title ' Date

Rev. 09/2022_|p
CAM #25-1073
Exhibit 1
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E-VERIFY AFFlR_ll_IIATION STA_TE_MENT

" Solicitation/Bid /Contract No:

Project Description:

Contractor/Proposer/Bidder acknowledges and agrees to utlllze the U.S. Department of
Homeland Security's E-Verlfy System to verlfy the employment eligibility of,

A. all persons employed by ContractorlProposer/Bldder to perform employment dutles
within Florida during the term of* the Contract, and,

B. ~all persons (lncludlng subcontractors/vendors) aSSIQned by Contractor/Proposer/Bldder
" to perform work pursuant to the Contract

- The Contractor/Proposer/Bidder ack_nowleclges- and agrees that use of the U.S. lf)epar'tment of
Homeland Security’s E-Verify System during the term of the Contract is a condition of the Contract.

‘Contractor/Proposer/ Bidder Company Name:f

Authorized Company Person’s Signature:»_

Authorized Company Person’s Title:

Date:

CAM #25-1073
Exhibit.1
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NON-C_OLLtJSION STATEMENT

By signing this offer, the vendor/contractor certifies that this offer is made independently and free
from collusion. Vendor shall disclose below any City of Fort Lauderdale, FL officer or employee, or
any relative of any such officer or employee who is an officer or director of, or has a material
interest in, the vendor's business, who is in a position to influence this procurement.

Any City of Fort Lauderdale, FL officer or employee who has any input into the wrttlng of
specifications or requirements, solicitation of offers, decision to award, evaluation of offers, or any

other activity pertinent to this procurement is presumed for purposes hereof, to be in a position to
influence this procurement.

For purposes hereof, a person has a material interest if they directly or indirectly own more than 5
percent of the total assets or capital stock of any business entlty, or if they otherwise stand to
personally gain if the contract is awarded to this vendor.

in accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,

3.3. City employees may not contract with the City through any corporation or business entity'
in which they or their immediate family members hold a controlling flnanC|aI interest (e.g.,
ownership of five (5) percent or more).

3.4. Immediate family members (spouse parents, and children) are also prohibited from,
contracting with the City subject to the same general rules.

Failure of a vendor to disclose any relationship described herein shall be reason for
debarment in accordance with the provisions of the City Procurement Code.

NAME f RELATIONSHIPS

In the event the vendor does not indicate any names, the City shall interpret this to mean that
the vendor has indicated that no such relationships exist.

Authorized Signature T Title
Name (Printed) _ ‘ ~ Date
7 Rev 09-2022
CAM #25-1073
Exhibit 1
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~ CONTRACTOR’S CERTIFICATE OF COMPLIANCE WITH.
NON-DISCRIMINATION PROVISIONS OF THE CONTRACT

The completed and signed form should be returned with the Contractor's submittal. If not provided with submlttal
the Contractor must submit within three business days of City’s request Corntractor may be deemed non-
responsive for farIure to fuIIy comply within stated trmeframes

Pursuant to City Ordinance Sec 2 17(a)(|)(||) brdders must certlfy compllanoe wrth the Non-Discrimination
provision of the ordrnance :

A Contractors domg business with the City shall not drscnmlnate agarnst their employees based on the
employees race, color, religion, gender (including identity or expression), marital status, sexual orientation,
national origin, age, disability, or any other protected classification as defined by applicable law.

" Contracts. Every Contract exceeding $100“000 or otherwise exerhpt from this section shall contain
language that obllgates the Contractor to comply with the applicable provrsrons of this section.

The Contract shall include prowswns for the foIIowrng

@) The Contractor certifies and represents that it will comply with this section durrng the entire term
of the contract.

(i) The failure of the Contractor to comply with this section shall be deemed to be a material breach

of the contract, entitling the City to pursue any remedy stated below.or any remedy provided
under applicable law.

{ .

Authorized Signature p Print Name and Title

Date

Forms Non-ISO  09/2022

CAM #25-1073
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‘CITY OF FORT LAUDERDALE

SWORN STATEMENT PURSUANT TO SECTION 287.087, FLORIDA

STATUTES, ON PREFERENCE TO BUSINESS WITH
DRUG-FREE WORK PLACE PROGRAMS

I certify that I have established a Drug Free Work Place program and have comphed
~with the following

a.

Published and d1stnbuted to each employee a statement notifying
employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace

and specifying the actions that will be taken against employees for violations
of such prohibitions.

Required all new employees to undergo laboratory testing as a eonditior_l of
employment and will require all employees, as a condition of their continued
employment, to undergo laboratory testing to detect illegal drug or alcohol

_use according to Florida Statutes 440.101 and 440.102.

Ensured that applicants with a confirmed positive drug or alcohol screening
test result are not considered for employment.

Have tested employees when reasonably suspected of illegal drug or alcohol
use.

Ensured that any employee refusing to take a drug or alcohol screening test
in violation of the Drug Free Work Place Policy is sub_]ect to dismissal for
fa11ure to abide by the provisions of the Policy.

Informed employee_s about the dangers of drug abuse in the workplace, the
business' policy of maintain a drug-free workplace, any available drug
counseling, rehabilitation and employee assistance programs and the
penalties that may be imposed upon employees for drug abuse violations.

In the statement specified in subparagraph a, notified the employees that,

as a condition of their employment, the employee will abide by the terms of
the statement and will notify their employer of any conviction of, or plea of -
guilty or nolo contendere to, any violation of Chapter 893 or of any

controlled substance law of the United States of any state, for a violation

occurring in the workplace no later than 5 days after such conviction.

CAM #25-1073
Exhibit 1~
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h. Have required all employees to sign a copy of this statement of compliance.
acknowledging their understanding and agreeing to abide with the
requ1rements of the Drug Work Place Policy.

i. Will impose a sanction on or require the satisfactory participation in a drug
abuse assistance or rehabilitation program if such is available in the
employee's community by, any employee who is so convicted.

j- Am making a good faith effort to continue to maintain a Drug Free Work
Place through implementation of this document.

BY: ____ DATE:
NAME (Printed) : TITLE:
COMPANY NAME.:
Affix Company Seal

CAM #25-1073
Exhibit-1
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City of Fort Lauderdale  Procurement Services Division

101 NE 3" Ave., Suite 1650 » Fort Lauderdale, Florida 33301
) 954-828-5933 Fax 954-828-5576
purchase@fortlauderdale.gov

ADDENDUM NO. 1
ITB No. 513

TITLE: Fleet Roof Replacement

ISSUED: September 5%, 2025

This addendum is being issued to providé clarification:

1. Photographs of the roof area requiring replacement are attached for reference.

All other terms, conditions, and specifications remain unchanged.

Yesenia Pascual
Sr. Procurement Specialist

Company Name:

(please print)

Bidder's Signature:

Date:

CAM #25-1073 -
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The scope of the roof work for Building 8 includes the roof in the drawing C & D as well as
the buildings shown below in the two (2) red boxes below. These two roofs may not be
obvious from the drawings.

o

e

CAM #25-1073
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City of Fort Lauderdale » Procuremenfc Services Division
101 NE 3" Ave., Suite 1650 e Fort Lauderdale, Florida 33301
954-828-5933 Fax 954-828-5576
purchase@fortlauderdale.qgov

ADDENDUM NO. 2
ITB No. 513

' TITLE: Fleet Roof Replacement

ISSUED: September 17%, 2025

This addendum is being issued to make the following change(s):

1. The opening date has been changed to September 24, 2025, at 2:00 PM.

All other terms, conditions, and specifications remain unchanged.

'é‘eoe»w'a« Frscnal
Yesenia Pascual
Sr. Procurement Specialist

Company Name:

(please print)

Bidder's Signature:

Date:

CAM #25-1073
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Sourcing Event 513-2 Fleet Roof Replacement

1 'Wood Deck Reroofing 1.00 LS $ 15700.00 15,700.00
2 Lightweight Concrete Deck Reroofing 1.00 LS $ 610,000.00 610,000.00
3 'Wood deck replacement 256.00 SF $ 6.25 1,600.00
4 Wood Nailers 30.00 LF s 13.00 390.00
5 Lightweight Concrete Deck Repair 30.00 SF $ 9.50 285.00
6 Solar Pancls Installation 1.00 LS 3 500.00 500.00
7 'Walkways Pads 1300.00 hid $ 15.00 19,500.00
.8 Solar Pancls Altach 20.00 EA $ 260.00 5,200.00
9 Solar Slip Sheet 432,00 EA 3 2.50 1,080.00
10 *Alternate 1* Wood Deck Maintenance L00 LS $  7,500.00 7,500.00
*Altemate 2* Lightweight Concrete Deck Guarantee
11 Maintenen 1.00 LS

All firms indicated that they are not considered Disadvantaged or Local Business Enterprises.




CONTRACTOR’S CERTIFICATE OF COMPLIANCE WITH,
.NON-DISCRIMINATION PROVISIONS OF THE CONTRACT.

The completed and signed form should be returned with the Contractor's submlttal If not provrded with submittal,
the Contractor must submit within three business days of City’s: request. -Contractor may be:deemed non-
responsive for faifure to fully comply within stated tlmeframes

Pursuant to City Ordinance Sec. 2—1,,7(3)(i).(ii), bidders must certify compliance with the Non-Discrimination
provision of the ordinance.

A. Contractors doing busrness with the City shall not dlscnmmate against their employees based on the
employee's race, color, rehgron gender (mcludmg identity or. expressnon) marital status, sexual orientation,
national origin, age, disability, or any other, protected classification as def ned by appllcable law.

Contracts. Every Contract exceeding $1 00,000; or otherwise’ ‘exempt-from this section shall cortain
Iathage that obligates the Contractor to comply with the applicable grovisions of this section.

The Contract shall include provisions for th‘é following: .

(i) The Contractor certifies and represents that it will comply with this section during the entire term
of the contract.

(i) The failure of the Contractor to comply with this section shall'be deemed to'be a material breach

of the contract, entitling' the City to pursue any. remedy stated below or'any remedy provrded
under applicable law.

Fore ;,{ C : Damren Vassall CFO

Authorized Signature - T Prrnt Name and Tltle '

091 ’67/2025

Date

Forms Non-ISO 0972022



R, CITY OF FORT LAUDERDALE

‘ ANTI-HUMAN TRAFFICKING AFFIDAVIT

Rev Date: 02/04/2025

i i /} ' |
The undersigned, on behalf of &’5{' Noot /)Q(\Qr\/l@gg LLE,

(Print entity’s complete legal name as registerea’ with suffix: INC, LLC, LTD, LP, PA, etc.)

a F / 011l @ nongovernmental entity (‘Nongovernmental Entity”), under penalty of perjury,
(State entity is registered)

hereby deposes and says:

1. My name is DC\n’\(ﬁl\/ VQﬁSq({

(Print complete name of corporate officer/authorized representative)

2. lam an officer or }g authorized representative (Select one) of the Nongovernmental
Entity. My titleis: £ F O

(Print title of corporate officer/authorized representative)

3. | attest that the Nongovernmental Entity does not use coercion for labor or services as
defined in Section 787.06, Florida Statutes (2024), as may be amended or revised.

Under penalties of perjury, | declare that | have read the foregoing Anti-Human
Trafficking Affidavit and that the facts stated in it are true.

Signature of Officer or Representative: @ e w

Office Address: __ /¢ 00 NE IBZ"“\ T(;FFGCLQ,
Email Address: _ ) /a55all/@ Rest Rool g - ne-t
Main Phone Number: %‘[’Hl il FEINNo.. S{5-AY 1120

staTEOF _FUYrIoln
/i

COUNTY OF

Sworn to and subscribed before me by means of dphyswal presence or D online
notarization, this /4

,\,sw HEATHER ANN TORRES
*f' Notary Public - State of Florida
‘A dg Commission # HH 678595
P H My Comm. Expires Jul 5, 2029
“"“Bonded through National Notary Assn.

(NOTARY SEAL) /7@6? 7%// ////Z D

Print, Type or Stamp Commissioned Name of
/ Notary Public)

Personally Known vV OR Produced Ildentification

Type of Identification Produced

Page 1 of 1 I : ﬂ@@%
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AFFIDAVIT OF COMPLIANCE WITH FOREIGN ENTITY LAWS
(Florida Statute- §287.138, 692.201, 692.202, 692.203, and 692.204)

The undersigned, on behalf of the entity listed below ("Entity"), hereby attests under penalty of perjury as
follows:

1. Entity is not owned by the government of a foreign country of concern as defined in Section 287.138,
Florida Statutes. (Source:§ 287.138(2)(a), Florida Statutes)

2. The government of a foreign country of concern does not have a controlling interest in Entity. (Source:§
287.138(2)(b), Florida Statutes)

3. Entity is not organized under the laws of, and does not have a principal place of business in, a foreign
country of concern. (Source: § 287.138(2)(c), Florida Statutes)

4. Entity is not owned or controlled by the government of a foreign country of concern, as defined in
Section 692.201, Florida Statutes. (Source:§ 288.007(2), Florida Statutes)

5. Entity is not a partnership, association, corporation, organization, or other combination of persons
organized under the laws of or having its principal place of business in a foreign country of concern, as defined
in Section 692.201, Florida Statutes, or a subsidiary of such entity. (Source:

§ 288.007(2), Florida Statutes)

6. Entity is not a foreign principal, as defined in Section 692.201, Florida Statutes. (Source:
§ 692.202(5)(a)(l), Florida Statutes)

7. Entity is in compliance with all applicable requirements of Sections 692.202, 692.203, and 692.204,
Florida Statutes.

8. (Only applicable if purchasing real property) Entity is not a foreign principal prohibited from
purchasing the subject real property. Entity is either (a) not a person or entity described in Section
692.204(1)(a), Florida Statutes, or (b) authorized under Section 692.204(2), Florida Statutes, to purchase the
subject property. Entity is in compliance with the requirements of Section 692.204, Florida Statutes. (Source:§§
692.203(6)(a), 692.204(6)(a), Florida Statutes)

9. The undersigned is authorized to execute this affidavit on behalf of Entity.

. . )
Name: QC’\m a Va ssall Tite:_ & F O Entity: &5*% ROO +n O;/’(/
Signature: @’*P/‘KQO Date: /’”9/2 {

NOTARY PUBLIC ACKNOWEDGEMENT SECTION
STATE OF (
COUTY OF Dﬂ)WdVZ
The foregoing instrument was acknowledged before me, by means of Jphysical presence or U online
notarization, this |9 _day of _Novem v 20 ﬂ_{ by _ imm—_ , as
CFO for 9/77" ?007()}?/4 &I’M[/Q/ LLC , who is

personally known to me oy who has produced iy e
SR Py, HEATHER ANN TORRES
@cﬁ Notary Public - State of Florida
o §i  Commission # HH 678595
Notary Public Signature: "‘39{?}-??’ My Comm. Expires Jul 5, 2029

Print Name: H/”/k// 7—//”//)

"""Bonded through National Notary Assn.




Ipstr# 120608904 , Page 1 of .3, Recorded 12/22/2025 at 12 16 PM -
P - -Broward County Comm1551on

SURETY BOND ' .
IN COMPLIANCE WITH AND INCORPORATING THE PROVISIONS OF SECT ION 255.05, FLORIDA STATUTES

THIS IS A SURETY BOND glven by. Best Roofing Services L1 C the “Contractol"
as prmcnpal referred to in this Bond as “Contractor” and Ascot Surety & Casualty Company"
__as “Surety,” and ‘they represent by this instrument that they are bound to the CITY
QOF FORT LAUDERDALE a municipal corporation of the State of Florida (*City”), in the sum of __$669,255.00 {SIX
HUNDRED SIXTY-NINE THOUSAND TWO HUNDRED FIFTY-FIVE DOLLARS AND ZERO CENTS) -
for the payment of which, to be made to the City of Fort Lauderdale, Florida, they jointly and severally. bind
themselves and each of their heirs, executors, admlmstrators successors and assigns.’

~ v

OwnerName: o ‘ cnv OF FORT LAUDERDALE
: - a municipal corporation of the State of Florida

Owner Address and Telephone: . City of Fort Lauderdale .
) : ’ . 401 SE 21* Street ‘
Fort Lauderdale, Florida 33316
‘ (954) 828-6560 -

BondNo.: ' : SURU 2210010357

Contractor Name, Address, Telephone: _Best Rooﬁng Services LL.C
- Lo 1600 NE 12" Terrace -
Fort Lauderdale, Florida 33305
Telephone (954) 941-9111 .

Surety Company, Address, Telephone: Ascot Sureg & Casuaity Comoany ‘
‘ : . ) : P.O.Box 2240 -

Ridgelsnd, MS 39158 -
Telephone: (646) 356-8101

. C|ty Pro;ect No. IBtd No.. o 12918 / Event No. 513-2

Name of Project: . ' Fleet Roof Replacement

Project Location: . ‘ _Ci_ty of Fort Lauderdale ,

Legal Deseiiption ahd Street Address: Thns Project is located at 220 sw 14th Ave, Building 8, in the Clty of Fort
. Lauderdale

Description of Work:A o : Tha Work to be perfonned mcludes but is not limited to, the complete re-roof ing

of the Fleet Building. This encompasses system design, permitting, tear-off and
dnqusa! of existing roofing materials, and the installation of a new, approved
roofing system, The scope also includes inspections, submission of guarantee
letters, and all related tasks nacessary to deliver a fully functional and compliant
‘ raofing system. Specific work elements consist of woad deck reroofing including
" wood deck renailing or wood decking replacement and perimeter wood nailers,
where needed; lightweight concrete deck reroofing including lightweight concrete
deck repair where needed. Additionally, the project includes inspection and:
coordination for solar panel installations by others, installation of walkway pads,
solar panel mechanical attachments, solar slip sheets, and provision.of all
required guarantees for the deck and rocfing system. All work shall comply with

- _applicable codes, manufacturer sEmﬁcatlons, and mdustg best grachces

“Contractor” is bound by an mstrument in writing dated the 18" day of NOVEMBER 2025, by whlch
Contractor has contracted with the City of Fort Lauderdale, Florida, to furnish labor, tools, and materials for the
Project referenced and described above, togethei with all work incidental thereto, as fully set out in the plans,
specifications and details on file in the Office of the City Engineer of the Clty

, . 8B-1
- 255.05 Bond Form, Rev. 10/21/05 :
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. affect the obhgatlons of this bond.

Instr# 120608904 , Page 2 of 3

7

: Nouce reqmred by Sectlon 255.05(6), Florlda Slatutes '(2024): “This bond Is gnvan to comiply with Sec’aon
255.05 Florida Statutes (2024), and any action Jinstituted -by a claimant under this bond for payment must be in
accordance with the notice and time limitation provusxons in Sectlon 255 05(2), Florida Statutes (2024).”

The conditlon of the above obllgatlon is-such that if the above bound “Contractor, or its successor or
assigns shall in good faith and in good, sufficient, substantial and workmanlike manner, perform the work and ..

. oomply with the conditions of the contract, including payment of penalties, in strict accordanice with the termis and

provnsxons slipulated in it and shall indemnify and hold harmless the City against and for payments of any and alf_
damages that may happen to persons or.property. by reason of excavatians, embankments, obstructions and all

" other work in streets; alleys or places in connection with the work, or arising out of any act, neglect or omission of

the “Contractor” or its agents, servants, or employees wlth relation to the work, and shall indemnify and-hold "
harmléss the City against and from all suits and acts of every natiire and description arising out of any claims.by.
patentees of any pracess connectéd with the- work agreed to be performed under the coniract, or of any materials -
used upon the wark, and pay all costs aceruing if’ ‘the contract is cancelled and-a new contract for finishing the work

" is fet, and all other expenses lawfully chargeable to the “Contractor,” then this agfeement shall be null and void;
-otherwise it is.to remain in full force and effect; but.it is expressly providad,: understood and agreed that if the .

“Contractor” or its subcontractors fail to- duly and promptly pay for any labof, material, or other supplies used by

“Contractor”. or any of its subcontractors in the performance of the work to be done, or the Contractor defaults.in its. ... -

Contract with the City, the “Surety” will pramptly pay to all claimants, as defined ‘in Sectlon 255.05(1), Florida -

. Statutes (2024), the same in-an amount not exceeding the sum specified in this bond, together with interest at the ) '

rate of fifteen percent (15%) per annum, and the Surety hereby stipulates and agrees that no change, extension, - )
reduction, alteration or addition to the terms of the contract or the plans, details and spemﬁcatlons shall in any way o

d

Whenever Contractor shall be and is declared by the Crty to be'in defauit under the contract the Cny may

’proceed ‘to cancel the contract and award a hew contract for finishing the work or order the Surety-to promptly

remedy the default by obtaining a bid or bids for completing the contract in accordance with the original contract

- terms and conditions. Upon the determination’ by the City of the lowest responsible bldder the Surety shall

complete all work and pay the full cost of completlon less prevlous payments.

This. Bond is effectwe for one (1) year after completlon and acceptance of the work with liability equal to
twenty-five percent (25%) of the contract price, and is so conditioned that the “Contractor” will, at its own expense,
correct any defective or faulty work or material whlch appears. within one (1) year after completlon of the work and
finai payment, upon notsﬁcat:on by the Clty .

IN WITNESS WHEREOF the above “Contractor" has signed this Agreement and the “Surety has: caused

- this Agreement to be signed-in |ts name by its Attorney-m-Fact and its corpcrate seal aff xed, this 26th day of
: November , 2025, - : ‘ .

S|gned sealed and delwered N S \ : T R _ :
in the presence of: f CONTRACTOR:Best Roofing Services LLC

‘ g ~ A B O“l/‘f‘@ e ‘l_sf—:AL)

ithess) Signature

ESech puepey /)Qm\m l/; = ff CF'D “ . (SEAL)
{Witness) Print Name T T Print Name and Title ’
- - ‘ g - . SURELY: Ascot Surety & Casualty Company._ B -
- . \ \ . . (SEAL)
fe Local Agen :
Emily Langley - ‘ 7 " Samuel F Audia, (ii; Altorney—m—Facl o (SEALl :
.. {Witness) Print Name o » Pnnt Name and Title

- SB-2.
2§55.05 Bond Fomm, Rev: 10/21/05 .
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Instr# 120608904 ., Page 3 of 3, End of Document

. - Ascot Sursty & Casualty Company

: i ) ) Ascot Insurance Company
o - - - - . 58 W 46® Street, 26% Floor

. New York, NY 10036

‘Pdwer of Att’omey.. I

KNOW ALL MEN BY THE PRESENTS

. That Ascot Surety 8 Casuaity Company and Ascot Insurance Company, each a corporatlon organized and existing under the laws of the, State

of Colorado (the "Companies™), do hereby constituté and appomt
Mark W Edwards, Il Jeffrey M Wilson,Wiiliam M Smrth Richard H Mitcheil,Robert R FreelAlisa B Fems Anna: Chrldress and. Samuel F. Audia,ill

of __ Binningham,AL __(city, state) and séch its true-and lawful Attorney(s)-in-Fact, with: full authority to-sign, execute, seal, acknowledge and
deliver for, and on its behalf: and as its act and deed any place within the United States, or, if the following line is filled in, oniy within the area and
up to the amount therein designated, any and all bonds, undertakings, recognizances, and other contracts of mdemmty or wrmngs obhgatory in the

" nature thereof, issuad in the course of its surety business, and to bond the Companles as fol!ows

Any such obligations in the United States not to exceed $50 000,000.00.

The Companias heraby ratify and confirm all and whatsaever sald Attomney(s)-in-fact may lawfully do in the premnsas by vlrtue of these presenis These-

appom(menls are made under and by authority Resolutions adopted by the Board of Directors of the Companies, which resolutions are stilt in effect: -
RESOLVED, that any of the.Chief Executive Office, the Chief Operating Officer or the Chief Underwriting Officer, acting i in conjunction with the héad of the .
surety business line for the Corporation (zach an Authorized individual® and, collectively, the Authonized Individuals™), are aithorized to jointly appoint ane or
more attornays-In-fact to represant and adt for-and-on behalf of the Corporation in the fransaction of the Corporation's.surety business to execute (under the
common seal of the, Carporation if appropriate) honds, undertakings, racognlzances and other contracts of indemmty and wmings oblsgatory En the natura
thereof:
RESOLVED, that in canjunction wrth the Carporahans transactlon of surély business the ssgnaturas and attestations of the Authorized lndrvndua!s and tha
seal of the Corporation be affixed to any such Power of Attomey or to any cerfificate relating therete (electronic ar otherwise) by fatsimile and any such Power
of Attorney or certificate bearing such facsimile signatures or facsimile seals {etectronic or otherwise) shall be valld and bonding upon the Corporahcn when .
50 affixed with respect to any bond, undertaking, recognizance or tother contract of indemmity or writing oblag&tory in the nature thereof, | ;
RESCLVED, that in connection with the Corporation’s transaction of surety- business, the.facsimile electronic or mechanjcally reproduced sngnamre of any \
Authorized [ndividual, whe{her made heretofora or hereafter. whenever appeenng upon & copy of any Power of Attnmey of the Corporation. wlth sxgnalures

IN'WITNESS WHEREOF the Companies have caused these presents wuth the respective corporate seals and to be exewted by the individuals

named belaw who are duly authorized and: empowered to execute the Power of Attorney on the Companies” behalf, thls 1=t day of July 2024.

ASCOT SURETY & CASUALTY COMPANY -
ASCOT INSURANCE COMPANY

WML

a North (Exedutive Vice President, Surerly)

. . . -~ : "b W
B A ! "'ﬂmml"" ""-mu-«“
Matthew Conrad Kramer {Chief Executive Off'cer) o

STATE OF CONNECTICUI‘ )
COUNTY OF FAIRFIELD ) ss. y

On this 12 day of July 2024, before me came the above named Chief Executwe Officer of each Ascot Surety & Casualty Cnmpany and Ascot Insurance .
Company and the head-of the surety buisiness line for each of Ascot Surety & Casualty Company and Ascot Insurance Comparny, to me personally known to

- be the individuals described herein, and acknawledged that the seals affixed to'the preceding instrument and the corporate seals of each Ascot Surety &

Casualty Company and Ascot insurance Company, and that the said corporate seals and signatures wers duly aﬁixed ang subsonbed to said instrument by
the authority and drrectfon of sald. Companies. .

KSENIAE. GUSEVA S .. o 7
. NOTARY PUBLIC . S /é—arw& & Qu«?
STATE OF CONNECTICUT : . Notary Public Ksenia E Guséva
My Commission Explres June 30, 2029 L : 3 . My comrmission exp:res on June 30, 7029

I; the undersngned Secretary of the Company, do hereby certify that the foregcmg excerpts of the Resolution adopted by the Board of D:rectors ofthe

" . Companies, and the Power of Attomey. xssued pursuant thereto -are true and correct and further cerify that both the Resolution and the Power of Attorney

are still in full force and effect.

This Certifi cate may be signed by facsimile under and by the authority of the following resoluhon of the Board of Directors of the CQmpames

RESOLVED, that in connection with the Corporation’s transaction’ of surety business the signatures and attestations of the Authdrized Individuals and the
seal of the Corporation be affixed to any such Power of Attomey or to. any certificate relating thereto {electronic of otherwise) by facsimile and any such
Power of Attorney of cerlificate bearing such facsimile signatures or facsrmtle seal {electronic or otherwise) shalf be valid and. binding uporn.the Corporation
when so affixed wrth respect to any bond, undertaking, recognlzam:es or olher contract of indemnity or writing abligatory in the nature lhereof

" INWITNESS WHEREOF | have hereunto set my hand. and affixed the seal of the Companies, this ___26th < day of November 2025 ,

ASCOT SURETY & CASUALTY COMPANY
ASCOT INSURANCE COMPANY

John Glil! Secretary -

-All Claims Notices shauld ‘be sent to Ascot Surety & Casualty Comgény 55'W 46" St, 26* Floor, New Yeork NY 10036: Artantian Surety Claims sumcla'inis@g‘ scotgroup.com




CITY OF FORT LAUDERDALE

SWORN STATEMENT PURSUANT TO SECTION 287.087, FLORIDA

STATUTES, ON PREFERENCE TO BUSINESS WITH
DRUG-FREE WORK PLACE PROGRAMS

I certify that I have established a Drug Free Work Place program and have comphed
with the following

a.

Published and d_tstnbuted to each employee a statement notlfymg

employees that the unlawful manufacture, distribution, dispensing,
possession, ‘or use of a controlled substance is prohibited in the workplace
and specifying the actions that will be taken against employees for violations
of such prohibitions. : '

Requlred all new employees to undergo laboratory testing as a condition of '
employment-and will require all employees, as a condition of their continued
employment, to undergo laboratory testing to detect illegal drug or alcohol
use according to Florida Statutes 440. 101 and 440.102.

Ensured that applicants w1th a confirmed posmve drug or alcohol screening
test result are not considered for employment

Have tested employees when reasonably suspected of illegal drug or alcohol
use. -

Ensured that any employee refusing to take a drug or alcohol screening test

in violation of the Drug Free Work Place Policy is subject to d1sm1ssal for
failure to abide by the prov1smns of the Policy.

Informed employees about the dangers of d_rug abuse in the workplace, the
business' policy of maintain a drug-free workplace, any available drug
counseling, rehabilitation and employee assistance programs and the
penalties that may be imposed upon employees for drug abuse violations.

In the statement specified in subparagraph a, notified the employees that,
as a condition of their employment, the employee will abide by the terms of
the statement and will notify their employer of ahy conviction of; or plea of
guilty or nolo contendere to, any violation' of Chapter' 893 or of any
controlled substance law of the United States of any state, for a violation

. occurring in the workplace no later than 5 days after such conviction.



h. Have reduired all employees to sign a copy of this statement of compliance
acknowledging their understanding and agreeing to abide with- the
' requirements of the Drug Work Place Policy.

i. Will impose a sanction on or require the satisfactory participation in a drug
abuse assistance or rehabilitation program if such is available in the.

employee's community by, any employee who is so convicted.

j- Am making a good faith effort to continue to maintain a Drug Free Work. ‘
Place through implementation of this document.

NAME (rintec) Damien Vassall __ TyrLE: CFO

DATE: 9/16/2025

COMPANY NAME: Best Roofing Services, LLC

Affix Company Seal



CONTRACT. PAYMENT METHOD

The City of Fort Lauderdale has implemented a Procurement Card (P-Card) program
which changes how payments are remitted to its vendors. The City has transitioned
from traditional paper checks to credit card ‘payments via MasterCard or Visa as part of
this program.

: This allows you as a vendor of the Clty of Fort Lauderdale to receive your payments fast
and safely. No more waiting for checks to be printed and mailed. :

In accordance with the contract, ;payment,s on this contract will be made utilizing the
City’'s P-Card (MasterCard or Visa). Accordingly, bidders must presently have the ability
to accept the credit card or take whatever steps necessary to implement acceptance of
a card before the start of the contract term, or contract award by the City. '

All costs associated with the Contractor's participation in this purchasing program shall be
borne by the Contractor. The City reserves the right to revise this program as necessary.

By signing below, you agree with these terms.

Please.indicate which credit card payment you prefer:
_ MasterCard:

v  Visa

Best Roofing : Servrces LLC

- Company Name

‘Damien Vassall

Name (Prlnted) ' V Signature '
CFO = 09/16/2025

Tie - - TDate

Rev. 09/2022_lp



.E-VERIFY AFFIRMATION STATEMENT

o . " 513:Fleet Réaf Replacement
Solicitation/Bid /Contract No: _ — .

Proyect Descrlptlon

The City of Fort Lauderdale, Florida (Clty) is seeking bids from quallfled

bidders, hereinafter referred to as the Contractor, to
renlare the rnnf at the flaat hiiildina fnr the Citv's Parks and Recreation npnarfmpnf in &

- Contractor/Proposer/Bidder acknowledges and agrees to utilize' the U.S. Department of
‘Homeland Security’s E-Verify. System to verify the employment eligibility of,

A. all persons employed by ContractorlProposerlBldder to perform employment duties
within Florida durlng the term of the Contract, and,

B. all persons (including subcontractorslvendors) aSS|gned by Contractor/ProposerIBldder
to perform work -pursuant to the Contract.

The ContractorlProp’oéer/Bidder acknowledges and agrees that use of the U.S. Department of
Homeland Security’s E-Verify System during the term of the Contract is a condition of the Contract.

Best Roofing Services, LLC

ContractorlProposerl Bidder Company Name:

Authorized Company Person’s Slgnature /OM o= '»

Damlen Vassall CFO

Authorized Company Person'’s Tltle

 09/16/2025

Date



CITY OF FORT LAUD,ERDALE BID/PROPOSAL CERTIFICATION

Please Note: It is the sole responsibility of the bidder/proposer to ensure that their response is submitted electronically
through the City's on-line -strategic sourcing ‘platform prior to the bid opening date and time listed. Paper bid
submittals will not be accepted. All fields below must be completed. If the field does not apply to you please note N/A in
that field. !

If you are a foreign corperation, you may be. required to obtain a certificate of authority from the department of state,
in accordance with Florida Statute §607.1501 (visit http:/Awww.dos.state.fl.us/).

Company: (Legal Registration) Best Roofing Services, LLC ______ EIN (Optional): 45-2411210
Address 1600 NE 12th Terrace .

City: Fort Lauderdale» i _ - State: Zip; 33305

Telephone No.: 954-941-8111 "~ EaxNos_ . __ Email: JMurphy@bestrooﬁng net

’ Dehvery Calendar days after recelpt of Purchase Order (sectlon 1.02 of General Condltions) i4 days
Total Bid Discount (section 1.05 of General Conditions): _Not applicable

Check box if your firm qualiﬁes for DBE (section 1.09 of General COndmons): a

_ADDENDUM ACKNOWLEDGEMENT Proposer acknowledges that the followmg addenda have been recewed and are
included in the proposal:

~fAddendum No Date Issued Addendum No.. Date Issued.  Addendum No. Date lssued Addendum No. Date Issued_
N 9/5/2025 TS S e

VVARIANCES If you take exceptlon or have variances to any term, condltlon speclﬁcatlon scope of service, or
reqwrement in this competitive solicitation you must specify such exception or variance in the space provided below or
reference in the space provided below all variances contained on other pages within your response. Additional pages
may be attached if necessary. No exceptions or variances will be deemed to be part of the response submitted unless
such is listed and contained in the space prowded below. The City does not, by virtue of submitting a variance,
necessarily accept any variances. If no statefnent is contained in the below space, it is hereby implied that your response
is in full compliance with this competitive solicitation. If you do not have variances, simply mark N/A.

N/A

The below signatory hereby agrees to furnish the following article(s) or services at the price(s) and terms stated subject to
all instructions; conditions, specifications addenda, legal advertisement, and conditions contained in the bid/proposal.
I have read all attachments including the specifications and fully understand what is required. By submitting this signed
proposal, | will accept a contract if approved by the City and such acceptance covers all terms, conditions, and
specifications of this bid/proposal. The below signatory also hereby agrees, by virtue of submitting or attempting to submit
a response, that in no event shall the City's liability for respondent's direct, indirect, incidental, consequential, special or
exemplary damages, expenses, or lost profits arising out of this competitive solicitation process, including but not limited
to public advertisement, bid conferences, site visits, evaluations, oral presentations, or award proceedings -exceed the
amount of Five Hundred Dollars ($500.00). This limitation shall not apply to claims ariging under any provision of
indemnification or the City’s protest ordinance contained in this competitive solicitation.

Submitted by: A
Damien Vassall e N T
‘Name (printedy -~~~ Signature I
og/16/2025 | . o

“Date o . T Title

revised 09-2022



NON-COLLUSION STATEMENT

By .signing this offer, the vendor/contractor certifies that this offer is made independently and free
from collusion. Vendor shall disclose below any Clty of Fort Lauderdale, FL officer or employee, or
any relative of any such offi icer or employee who is an officer or director of, or has a material
_interest in, the vendor's biisiness, who is in a position to influence this procurement.

Any Crty of Fort Lauderdale FL officer or employee who has any input into. the wrltmg of
specifications or requirements, solicitation of offers, decision to award, evaluation of offers, or any.
other activity pertinent to this procurement is presumed, for purposes hereof, to be in a position to
influence this procurement

For purposes hereof, a person has a materlal mterest if they drrectly or indirectly own mote than 5
percent of the total assets or capital stock of any business entity, or if they otherwise stand to
personally gain if the contract is awarded to this vendor.

In accofdance with City of Fort Liauderdale, FL ﬁolicy and Standards Manual, '6.10.8.3,

' 3.3. City employees may not contract w1th the Clty through any corporation or business entity
| in which they or their immediate family members hold a controlling financial interest (e.g.,
| ownership of five (5) percent or more) :

1 3.4. Immediate family me_mbers (spouse, parents, ehd children) are also prohibited from
1 contracting with the City subject to the same general rules.

- Failure of a vendor to disclose any relatlonshlp described herein shall be reason for
debarment in accordance with the provisions. of the City Procurement Code.

NAME f 'RELATIONSHIPS
Not Applicable : Not Applicable -

In the event the vendor does not indicate any names, the City shall interpret this to mean that
the vendor has mdrcated that no such relatronshrps exist.

'

D G2 CFO
Authorized 'Signatﬁfe S o Title -~
Damien Vassall 09/16/2025
Name (Prmted) ' " Date

Rev 09-2022



SPECIFIC REFERENCES FORM

The contractor shall have previous constru_ctibn experience in the State of Florida with projects of similar
scope and scale (or larger) as specified in Section 8, Special Conditions. Complete this form in its

entirety. Note: Do not include proposed team members or parentlsubSIdlary companies as
references in your submlttal '

PRIME BIDDER’S NAME: Best Roofing Services, LLC

CLIENT NO. 1 — Name of firm to be contacted: 1P Construction, LLC

‘Add ress:

Contact Person: M'arshall Gokey

Phone No: 401-692-6170

Contact E-MaitAddress: Mgokey@tpgcompanies.com

Project Performance Period: ~ 09/09/2024 - 4, 08/01/2025

Dates should be i in mm/yy format

Project Name: Primary Properties LLC .

Location of Project: Palm Beach, FL .

Description of the overall scope: 60MIL TPO roof system with 1_14“ coverboard over existing -

Description of work that was self-performed by Bidder: 100% of the project performed by
bidder |




SPECI‘FI.C REFERENCES FORM

CLIENT NO. 2 — Name of firm to be contacted; L-FS Rentals -

v

Address: 1133 Old Dixie Hwy

Contact Person; Leonard Schultz

Phone No: 561-722-6506

Contact E-Mail Address:  Service@lifsrentals.com

Project Performance Period: | . 031412025 4,  04/30/2025

Dates should be in mm/yy format

Project Name: 1133 Old Dixie Hwy'

Location of Project: L-ake Park, FL

Description of the overall scope: 115MIL TPO re roof project including gutters and»

downspouts

4

Description of work that was self-performed by Bidder: All work self performed




SPECIFIC REFERENCES FORM

CLIENT NO. 3 — Name of firm to be contacted: Cornerstone Realty

Address: 8233-18 Gator Lane WPB FL

Contact Person: Fred Schmvidt

Phone No: 561-793-9810

Contact E-Mail Address: fis2@cri-re.com

_Project Performance Period: - ' 04/01/2025  ,  05/23/2025

Dates should be in mm/yy format

Project Name; ~ Home Depot

Location of Project: WPB, FL

Description of the overall scope: B0MIL TPO with 1/4" coverboard over existing }roof

system

Description of work that was self-performed by Bidder: All work self performed




: City of Fort Lauderdale

QUESTIONNAIRE SHEET

PLEASE PRINT OR TYPE:

Firm Name: Best Roofing Services, LLC

President | Sam Tikriti, CEO »

Business Address:

1600 NE 12 TERR FT LAUDERDALE FL 33305/

Telephone: [954-941-9111 - | ' ' Fax:

E-Mail Address:
JMurphy@bestroofing.net

" What was the last project of this nature which you completed? Include the year, descripfion, and contract
value. ‘

Home Depot, 2025, re roof $236,000.00/

The foIIowing‘are named as .fhree corporations and representatives o'f those corporations for which you
have performed work similar to that required by this contract, and which the City may contact as your

references (include addresses, telephone numbers and e-mail addresses). Include the project name, year,
description, and contract value. ,

Fred Schmidt 832 Pike Rd WPB, FL, 561-714-4130, Fis2@cri-re.com

N Marshall Gokey, 231 Royal Palm Way, 401-692-6170, mgokey@tpgcompanies.com

: Leonard Schultz, 1133 Old Dixie Hwy, 561-722-6506,service@|fsrentals.com

How many years has your organization been in business? 47

Have you ever failed to complete work awarded :to you; if so, where and why? -
%No

The name of the qualifying agent for the firm and his position is: Egjgvérqﬂ-F’ Ro‘i)ert_s,illvl; ) '

Certificate of Competency Number of Qualifying Agent: | CCC1331459

" Effective Date: 10/10/2024 [Expiration Date: 8/31/2026

Licensed in: Florida

'Engineering Contractor’s License # %NOT APPLICABLE
' (County/State)

Expiration Date: NOT APPLICABLE . |



City of Fort Lauderdale

NOTE: To be considered for award: of this éontract, the bidder hust sui)mit é financial statement ‘
upon request.

NOTE: Contractor must have proper licensing and shall provide copy of same with his proposal.

QUESTIONNAIRE SHEET
1. Have you personally inspected the proposed work and have you a complete plan for its
performance? ' ' ‘
Yes ./
2. Will you sublet any part of this work? If so, list the portions or specialties of the work that you will.

a) Not applibable

d)

e)’

9)

3. What equipment do you own that is available for the work?
All required roofing equipment and machinery

VA

4. What equipment will you purchase for the proposed work?
None '

V]

5. What equipment will you rent for the proposed work?
Dumpsters, portaloos



Department of State / Division of Corporations / Search Records / Search by Entity Name /

Detail by Entity Name

Florida Limited Liability Company
BEST ROOFING SERVICES LLC

Filing Information

Document Number L11000062260
FEI/EIN Number 45-2411210

Date Filed 05/26/2011
Effective Date 05/26/2011

State FL

Status ACTIVE

Last Event LC AMENDMENT
Event Date Filed 04/01/2024
Event Effective Date NONE

Principal Address

1600 NE 12TH TERRACE
FORT LAUDERDALE, FL 33305

Mailing Address

1600 NE 12TH TERRACE
FORT LAUDERDALE, FL 33305

Changed: 11/08/2011

Registered Agent Name & Address

da Fonseca, Anthony W., Esq
1600 NE 12TH TERRACE
FORT LAUDERDALE, FL 33305

Name Changed: 04/27/2022

Address Changed: 04/27/2022
Authorized Person(s) Detail
Name & Address

Title CEO

Tikriti, Sam
1600 NE 12TH TERRACE
FORT LAUDERDALE, FL 33305




Title General Counsel

da Fonseca, Anthony William, Esq.
1600 NE 12TH TERRACE

FORT LAUDERDALE, FL 33305
Title CFO

Vassall, Damien

1600 NE 12TH TERRACE

FORT LAUDERDALE, FL 33305

Title AMBR

HARKNESS HURRICANE INTERMEDIATE HOLDINGS, INC.

4755 AVE 20 FL
NEW YORK, NY 10017

Annual Reports

Report Year Filed Date
2023 03/15/2023
2024 03/08/2024
2025 04/29/2025

Document Images

04/29/2025 - ANNUAL REPORT

View image in PDF format

04/01/2024 -- L.C Amendment

View image in PDF format

03/08/2024 -- ANNUAL REPORT

View image in PDF format

03/15/2023 -- ANNUAL REPORT

View image in PDF format

04/27/2022 -- ANNUAL REPORT

View image in PDF format

10/23/2021 -- AMENDED ANNUAL REPORT

View image in PDF format

04/27/2021 - ANNUAL REPORT

View image in PDF format

09/14/2020 - AMENDED ANNUAL REPORT

View image in PDF format

03/17/2020 - ANNUAL REPORT

View image in PDF format

11/09/2019 - AMENDED ANNUAL REPORT

View image in PDF format

07/25/2019 -~ AMENDED ANNUAL REPORT

View image in PDF format

04/01/2019 -- CORLCRACHG

View image in PDF format

02/27/2019 - ANNUAL REPORT

View image in PDF format

06/11/2018 -- CORLCRACHG

View image in PDF format

04/25/2018 - ANNUAL REPORT

View image in PDF format

04/26/2017 -- ANNUAL REPORT

View image in PDF format

06/01/2016 -- AMENDED ANNUAL REPORT

View image in PDF format

04/02/2016 - ANNUAL REPORT

View image in PDF format

09/10/2015 -- AMENDED ANNUAL REPORT

View image in PDF format

09/08/2015 - AMENDED ANNUAL REPORT

View image in PDF format

03/02/2015 -- ANNUAL REPORT

View image in PDF format




04/09/2014 -- ANNUAL REPORT

01/29/2013 - ANNUAL REPORT

09/24/2012 - LC Amendment

04/13/2012 -- ANNUAL REPORT

09/01/2011 -- CORLCMMRES

05/26/2011 -- Florida Limited Liability,

View image in PDF format

View image in PDF format

View image in PDF format

View image in PDF format

View image in PDF format

View image in PDF format
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CERTIFICATE OF LIABILITY INSURANCE

'DATE (MM/DD/YYYY)
01/20/2026

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

EXTEND OR.ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER

McGriff, a Marsh & McLennan Agency LLC Company
2000 International Park Drive

Suite 600 .

Birmingham, AL 35243

_ﬁg,\NnE‘._\CT Kristina Alexander x3480

PHONE FAX
(AIC, No, Ext): 1-800-476-2211 (AIC, No):

E-Dul')lgléss: kristina.alexander@mcgriff.com

-INS.URER(S) AFFORDING COVERAGE NAIC #
INSURER A :Arch Insurance Company 11150
INSURED R
Best Roofing Services LLC INSURER B :
DBA Best Roofing INSURER C :
1600 NE 12th Terrace
Fort Lauderdale, FL 33305 INSURER D :
INSURERE :
INSURER F :

COVERAGES CERTIFICATE NUMBER:NTUBSRST

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION

OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS

CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY-PAID CLAIMS.

INSR ADDL[SUBR] POL EFF POL E
LTR . TYPEOF INSURANCE INSD | wvp POLICY NUMBER (MMIDONYYY) | (MIIBDAYYY) LMITS
A1 X | coMMERGIAL GENERAL LIABILITY ZAGLB1020106 05/01/2025 |. 05/01/2026 | gz occURRENCE 3 1,000,000
] DAMAGE TO RENTED
I CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | § 500,000
MED EXP (Any one person) $ 15,000
PERSONAL & ADV INJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
POLICY - S [] Loc PRODUCTS - COMP/OP AGG | § 2,000,000
OTHER: $
ZACAT1042 COMBINED SINGLE LIMIT
A | AUTOMOBILE LIABILITY 042306 05/01/2025 | 05/0172026 | COMEINED s 1,000,000
X | ANY AUTO BODILY INJURY (Per person) | $
WD Ny | | | SCHEDULED BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE $
| 7% | AUTOS ONLY AUTOS ONLY (Per accident}
$
A UMBRELLA LIAB X | occur [ZAULP1060306 05/01/2025 | 05/01/2026 | packH OCCURRENCE s 2,000,000
X | EXCESS LIAB CLAIMS-MADE AGGREGATE $ 2,000,000
DED | | RETENTION § $
A | WORKERS COMPENSATION ZAWCI11002906 05/01/2025 | 05/01/2026 PER OTH-
AND EMPLOYERS' LIABILITY YIN X | STATUTE I ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? IEI N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
- i $
$
. $
$
$
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be hed if more space is required)

CERTIFICATE HOLDER

CANCELLATION

City of Fort Lauderdale

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
~ THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

¢/o Procurement Division
401 SE 21st Street
Fort Lauderdale, FL 33316

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

Page 1072 © 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




:

AGENCY CUSTOMER ID:

~ 7 . LOC #: -
et ..;’ Q‘l : i - - - .
A,COR,' D ADDITIONAL REMARKS SCHEDULE ~ Page20f2
PRODUCER NSURED
McGriff, a Marsh & McLennan Agency LLC Company Best Roofing Services LLC
DBA Best Roofing
POLICY NUMBER
CARRIER ) NAIC CODE
. ’ ' ISSUE DATE: 01/20/2026
ADDITIONAL REMARKS ‘
THSADmﬂONALREMARKSFORMISASCHEDULETOACORDFORM,
FORM NUMBER: _ - FORM TITLE:

Contractors Professional Liability

Carrier: Berkley Assurance Company
Policy Number: PCAB-5022028-0525
Policy Term: 5/1/2025 -~ 5/1/2026

Limits: *

$1,000,000 Limit of Liability Each Claim or First Party Claim )
$1,000,000 Limit of-Liability Aggregate N
Self-Insured Retention:

$25,000 Each Claim or First Party Claim

ACORD 101 (2008/01) ] ‘ - ' © 2008 ACORD CORPORATION. All rights reserved.
The ACORD name and Iogo are registered marks of ACORD " CERTIFICATE NUMBER: NTUBSRST



SURETY BOND

IN COMPLIANCE WITH AND INCORPORATING THE PROVISIONS OF SECTION 255.05, FLORIDA STATUTES

THIS [S ASURETY BOND givenby.... ...
as principal, referred to in this Bond as “Contractor" and
as “Surety,” and they represent by “this instrument that they are bound to the CITY

_Best Roofind Services LLC .. . ___the
Ascot Surety & Casualty Compan_y

"Contractor"

OF FORT LAUDERDALE a municipal corporation of the State of Florida ("City”), in the sum of §669,g55 00 (SI
- HUNDRED SIXTY-NINE THOUSAND TWO HUNDRED FIFTY-FIVE DOLLARS AND ZEROQ CENTS)
for the: payment of which, to be made to the City of Fort Lauderdale, Florida, they jointly and severally, bmd
themselves and ‘each of their heirs, executors, administrators, successors and assigns.

Owner Name:

Owner Address and Telephone:

Bond No.:

Contractor Name, Address, Telephone:

Surety Company, Address, Telephone:

City Project No./Bid No.:
. Name of Project:
Project Location: .

Legal Description and Street Address:

Description of Work:

" CITY OF FORT LAUDERDALE'

a municipal corporation of the State of Florida

"City of Fort Lauderdale

401 SE 21%t Street

Fort Lauderdale, Florida 33316
{954) 828-6560

. SURU 2210010357

_Best Roofing Services LLC

1600 NE_ 12t Tarrace .

Fort Lauderdale, Florida 33305

_Telephone: (954) 941,911 _

Ascut Suret v'& ualty Com;;any
,' P.O. Box 2240 o .
" Ridgeland, MS 39158 ‘

“Telephone: (646) 356.8101 .

) 12918 / EventNo. 513-2 .

_ Fleet Roof Re;ilacem’ent

. City of Fort Lauderdale

This Project is located at 220 SW 14th Ave, Building 8, in the City of Fort
Lquergiale. .

The Work to be performed includes, but is not limited to, the complete re-roofing
of the Fleet Building. This encompasses system design, permitting, tear-off and
disposatl of existing roofing materials, and the installation of a new, approved

- roofing system. The scope also includes inspections, submission of guarantee

letters, and all related tasks necessary to deliver a fully functional and compliant
roofing system. Specific work elements consist of wood deck rercofing including
wood deck renailing or wood decking replacement and perimeter woed nailers,
where needed; lightweight concrete deck reroofing including lightweight concrete
-deck repair where needed. Additionally, the project includes inspection and
coordination for solar panel installations by others, installation of walkway pads,
solar panel mechanical attachments, solar slip sheets, and provision of all
required guarantees for the deck and roofing systern. All work shall comply with

. applicable.codes, manufacturer specifications, and industry hest practices.

“Contractor” is bound by an instrument in writing dated the 18" day of NOVEMBER 2025, by which
Contractor has contracted with the City of Fort Lauderdale, Florida, to fumish labor, tools, and materials for the
Project referenced and described above, together with all work incidental thereto, as fully set out in the plans,
specifications and details on file in the Office of the City Engineer of the City.
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Notice required by Section 255.05(6), Florida Statutes (2024): “This bond is given to comply with Section
255.05 Florida Statutes (2024), and any action instituted by a claimant under this bend for payment must be in
accordance with the notice and time limitation provisions in Section 255.05(2), Florida Statutes (2024)."

The condition of the above cbligation is such that if the above bound "Contractor,” or its successor of
assigns shall in good faith and in good, sufficient, substantial and workmanlike mannaer, perform the work and
comply with the conditions of the contract, including payment of penalties, in strict accordance with the terms and
provisions stipulated in it and shall indemnify and hold hanmnless the City against and for payments of any and all
damages that may happen to persons or property by reason of excavations, embankments, obatructions and all
other work in strests, alleys or places in connection with the work, or arising out of any act, neglect or omission of
the "Contractor’ or .its agents, servants, or employees with relation to the work, and shall indemnify and held
harmiess the City against and from all suits and acts of every nature and description arising out of any claims by
patentees of any process connected with the work agreed o be performed under the contract, or of any matarials
used upon the work, and pay all costs accruing if the contract is cancelled and a new contract for finishing the work -
is let, and all other expenses lawfully chargeable to the "Contractor,” then this agreement shall be null and void;
otherwise it is to remain in full force and effect, but it is expressly provided, understood and agreed that if the
“Contractor” or ts subcontractors fall to duly and prompily pay-for any labor, material, or other supplies used by
“Gortractor’ or any of Its subcontractors in the performance of the work fo be doné, or the Contractor defaults in its
Contract with the Cily, the “Surety” will promptly pay to all claimants, as defined In Section 256.05(1), Florida
Statutes {2024), the same in an amount not exceeding the sum specified in this bond, together with interest at the
rofe of fifteen percent (15%) per annum, and the Suraty hersby stipulates and.agreas that no change, extension,
reduction, alteration or addition to the terms of the contract or the plans, details and specifications shall in any way
affect the obligations of this bond. .

~ Whenever Contractor shall be, and is declared by the City to be in default under the contract, the City may
proceed to cancel the confract and award a new contract for finishing the work or order the Surety to promptly
remeady the default by obtaining a bid or bids for completing the contract in accordance with the original contract.
terms and conditions. Upon the determination by the City of the lowest responsible bidder, the Burety shall
complete all work and pay the full cost of completion, less previous payments. '

This Bond is-affective Tor one (1) year after completion and acceptance of the work, with liability equal to
twenty-five percent (25%) of the contract price, and is so conditioned that the "Contractor” will, at its own expense,
correct any defective or faulty work or material which appears within one (1} year after completion of the work and
final payment, upen notification by the City. ' ;

IN WITNESS WHEREOF, the gbove “‘Canti'actor" has signed this Agreement, and the "Surety” ihas caused
this Agreemernt to be signed in its name by its Attorney-in-Fact, and its corporate seal affixed, this 26th day of
Ngmm};.gr N 2028,

Signed, sealed and delivered ' ;

in the presence of: CONTRACTOR: Best Roofing Services LLG
il on ‘”’f\ﬂwx,gk\ e 4{:}% Vg (27 {SEAL)
itness} Signature O R ’ ' .
JESICA fAurPUN - Damsen Vansll LFS (SEAL)
{Witness) Print Namg : Print Name and Tille
{SEAL)
- Emily Langley e Samuel F. Audia, Hl, Altormey-in-Fact (SEAL)
(Wilness). PrintName " Print Name and Tiile '
SB-2
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Ascot Suraty & Casualty Company
Ascot Insurance Company

55 W 46" Street, 26Y Floor

New York, NY 10036

Power of Attorney

KNOW ALL MEN BY THE PRESENTS: . -

That Ascot Surety & Casualty Company and Ascot (nsurance Company, each a corporation urganized and existing under the laws of the State
of Colorado (the “Companias”), do heraby constitute and appoint:

Mark W Edwards, il Jeffray M Wilson William M Smith,Richard H Mitchell, Robert R Fraal Alisa B Femis.Anna Childress,and Samuel F. Audis il

of __Blrmingham.Al__ (city, state) and each its true and lawful Attomey(s)-in-Fact, with full autharity to sign, execute, seal, acknowledgs and
delfiver for, and on its behalf, and as its 4t sind deed any place within the Unkted States, o, if the following line is filled In, only within the area and
up to the amount therein designated, any and all bonds, undertakings, recognizances, and other contracts of indsmnily or writings cbligatory in the
matire thereof, issusd in the course of its surety business, and to bond the Companies as follows:

Any such obligations in the Unitod States not to exceed $56,000,000.00.

The Companies hereby ratify and confirm all ang whatsosver said Attomey{sHn-fact may lawhully do in the premisss by virlue of thase presents. These
appointments are made under and by authurity Resclutions atdopted by the Board of Directars of the Companies, which resolutions are stlll In affect
. RESOLVED, that any of the Chief Executive Offios, the Chief Operating Officar or the Chisf Underwriling Officer, acting in. éanjunclion with the head of the
suraty business line fof tie Corporation {each an Auiharizad Individual® and, callectively, the Authorized Indidduals”y, are authorized to jointly appoint ons or
more attorneys-in-fact to reprasent and act for and on behalf of the Curporsation in the iransaction of the Comoration’s surety business to execute (under the
common seal of tha Carporation if appropriste) bunts, underakings, recognizences and other contracts of indemnity and writings cbligatory in the notura
tharact: .
RESOLVED, that in conjunction with the Corporalion's transastion of surety business the signatures and attestations of the Authorized Individuals and the
seal of the Corporation be affixed to any such Powsr of Attomey or to any vertificate relating thereto (slechronic or otheraiss) by facsimile and any such Power
* gl Attomey or certificats bearing such facsimile signatures or faceimile ssels (elactronic or otheraise) shall be valid and bonding upon the Gorporation whan
so affied with raspect to dny bond, undertaking, recagnizancs or tother contract of indemnity or writing abligatory In the nature theresf,
RESDOLVED, that in connection with the Comporation’s transaction of surely busingss, the facsimlile sleclronic or mechanicatly reproduced signature of any,
Autharizad Individual, whethsr made herotofore or heraaher, whanever appearing upon a copy of any Power of Algmey of tha Corporatian, with signatures

IN WITNESS WHEREOF, the Companiss have caused these presonts with the respective corperate seals and io be executad by the Individuals
named below who are duly authorized and empowsrad to exacute the Power of Attemay on the Companies’ behalf, this 19 day of July 2024.

Aracagi, T ASCOT SURETY & CASUALTY COMPANY
Gl :i‘?ﬁp”“’""”ﬁ ASCOT INSURANCE COMPANY
181 ifISDALIE | ‘
AFF AT Ve FF
\ S Mgl § .-
A - ‘ ""»*u!""“.. “”"'m-tui’“““‘ WM{
Maithew Cenrad Kramer (Chief Executive Officer) @m Narth {Exedutive Vice President, Surety)

STATE OF CONNECTICUT )
COUNTY QF FAIRFIELD } 8.

On s 1% day of July 2024, before me came the above named Chief Execulive Officer of each Ascot Surely & Gasualty Company and Ascot Insurance
Company and the head of the sursty business linefor each of Ascot Surety & Casualty Company-and Ascot Insurance Company, to me personally Known to
be the Individuals described hereln, and acknowledgad that the seals affixed o e preceding instrument and the corporate seals of each Ascol Surety &
Casualty Company and Ascot Insurance Gempaniy, and that the sald corporate scals and signatures were dully affixed and subscribed o said instrument by
the authority and diretction of said Companies. -

KSENIA E. GUSEVA . . ' )
NOTARY PUBLIC - » Mw"*’ e €. {;’““"“g :
STATE OF CONNECTICUT Notary Public Ksenla E Guseva

Ky Commilssion Explras Juns 20, 2029 ' My commission expires on Juns 30, 2029

I, the undersigned Sacretary of the Company, da bereby cestify that the foregoing ekcerpts of the Resolulion adopted by the Board of Directots of the
Companios, and the Power of Altormey issued pursuant thereto, are trua and comect, and further cedify that bolk the Resolution and the Power of Aftarney
are still in full force and effect. - - -

This Cestificate may be signed by facsimile under and by the authority of the following resclution of the Board of Directors of the Companias.

RESOLVED, that in connection with the Corporation’s fransaction of surety business the signatures and attestations of the Authorized Individuals and the
sesl of the Corporation be affixed to any such Powar of ABomey or to any certificate relating thereto (dectronic or otherwisze) by facsimile and any such
Fower of Atioiney of certiicate bearing such facsimile signatures or facsimile seal (eleclronic or olherwise] shall be valid and binding upon the Coporsation
when so affixed with respect to-any bond, undertaking, recognizances or other contrast of indemnity ar wriling obligatory in the nature theraof;

IN WITNESS WHEREOF; | have hersunto set my hand and afficed the seal of the Gompanies, this __ 28th  gayor November 5025
ASCOT SURETY & CASUALTY COMPANY
ASCOT INSURANCE COMPANY

‘Johfz Gill; Secretary

All Claime Moticas should be gent to Ascat Sursty & Casusfly Company §5 W 460 8¢, 26® Floor, New York NY 10038: Attention Suraty Glalms suretvelaims@@aseotoroun.com



