



ROUTING FORM FOR TASK ORDERS – CITY MANAGER’S APPROVAL

Non-Agenda 10/13/14
lig

Project/Contract Number: 12037 / 623-11048

CMO Log #: _____

Document Title: GPE Task Order 11– Royal Plaza Drive At
Las Olas Blvd- Phase I Storm Master Plan

Attached: _____

☒ 1 original

Department: Public Works - Engineering

Purpose:

Task Order No. 11 is for one drainage project of Phase I Storm Master Plan; Project 12037 – Royal Plaza Drive at intersection with Las Olas Boulevard. It addresses tidal flooding issues on the intersection.

FUNDING INFORMATION

CIP Funded Project: Yes ☒ No ☐

Amount Required by Task Order: \$24,791.53

Index/Sub Object Code: 11780.470- 6599

Engineering Finance Approval Sign: *[Signature]* 10/2/14

APPROVAL ROUTING –PUBLIC WORKS

	Approved	Disapproved	Comments
Elkin Diaz, P.E. Project Manager	☒	☐	<i>[Signature]</i> 10/2/14
Jeffrey Benjamin, P.E. Construction Manager	☒	☐	<i>[Signature]</i>
Talal Abi-Karam, Assistant Public Works Director – Engineering	☒	☐	<i>[Signature]</i>
Hardeep Anand, P.E., Public Works Director	☒	☐	<i>[Signature]</i>

APPROVAL ROUTING – CITY FINANCE DEPARTMENT

	Approved	Disapproved	Comments
Kirk W. Buffington, C.P.M., Finance Director	☒	☐	<i>[Signature]</i>

APPROVAL ROUTING – CITY ATTORNEY’S OFFICE

	Approved	Disapproved	Comments
City Attorney	☒	☐	<i>[Signature]</i>

APPROVAL ROUTING – CITY MANAGER’S OFFICE

	Approved	Disapproved	Comments
Lee R. Feldman, ICMA-CM, City Manager	☐	☐	<i>[Signature]</i>

CITY CLERK’S OFFICE Upon approval by the City Manager, please route this form along with Task Order to PW- Engineering, Rafeela Persaud (Ext. 7810).

Gonzalez Pavement Equipment Engineering
Contract No. 623-11048

W.O. No.*	Amount Expended	Contract Amount	Remaining Allocation
1	\$ 88,777.47		
2	366,708.18		
3	19,528.48		
4	73,795.38		
5(a)	39,020.72		
5(b)	84,033.43		
6	27,042.40		
T.O. No.			
7	75,701.95		
8	8,677.45		
9	61,902.33		
10	16,467.22		
11	24,791.53		
	\$ 886,446.54	\$ 2,000,000.00	\$ 1,113,553.46

TASK ORDER #: 11

CONTRACTOR: GPE Engineering & General Contractor Corp

GONZALEZ PAVEMENT EQUIPMENT, INC

13117 NW 107 AVENUE, UNIT 1

HIALEAH GARDENS, FL 33018

Phone: (305) 828-5307

Fax: (305) 828-5325

CONTRACT NUMBER: 623-11048

CONTRACT DESC: ANNUAL STORM DRAINAGE
CONTRACT - P11780

CC AWARD: 1/8/13, PUR-2, CAM#12-1254

UNIT COST: \$2,000,000 CONTRACT CAP

TO: City of Fort Lauderdale
100 North Andrews Avenue
Fort Lauderdale, FL 33301

CITY CONTACT: Elkin Diaz

PHONE: (954)828-6539

FAX: (954)828-5070

PROJECT NAME: 12037

PROJECT LOCATION: Royal Plaza Drive And E Las Olas Boulevard

FUNDING SOURCE: 11780-470-6599

TASK ORDER DATE: 10/2/2014

SUMMARY OF WORK :

Task Order No. 11 is for one drainage project of Phase I Storm Master Plan; Project 12037-Royal Plaza Drive at intersection with Las Olas Blvd. It addresses tidal flooding issues by installing two tidal valves, new storm gutters, new grass swales and roadway restoration work.

BILLING RATES INCLUDED IN CONTRACT


ITEM #	ITEM DESCRIPTION	Qty	UNIT	UNIT PRICE	TOTAL PRICE
01	Mobilization And Demobilization	1	EACH	\$2,500.00	\$2,500.00
05(a)	Open Cut (trenched) RCP 12-15 Inches	16	LF	\$49.54	\$792.64
06(b)	Stabilized Subgrade And Compaction Including Removal Of Unsuitable Material	39	SY	\$5.00	\$195.00
8(g)	USP 3-55.1 Construction Drain W/ USF 6141 Grate 14" W X 24" L X 18" Max Depth (Or Approved Equal)	6	EACH	\$395.56	\$2,373.36
17(a)	4-Inches Limerock Base	9	SY	\$8.48	\$76.32
17(c)	8-Inches Limerock Base	39	SY	\$12.03	\$469.17
18(b)	Concrete Curbs Type F	123	LF	\$19.50	\$2,398.50
20(i)	Existing Pipe Removal & Disposal	16	LF	\$5.82	\$93.12
23(a)	Bahia Sod	785	SY	\$3.81	\$2,990.85
25(c)	Construct Swale Per Detail P2-1	785	SY	\$7.00	\$5,495.00
29(e)	12-inch High Tide Tideflex Valve	2	EACH	\$2,576.90	\$5,153.80
	Contingency (10% Of Base Bid)	1	LS	\$2,253.77	\$2,253.77

Total Bid Price Included in Contract:

\$24,791.53

Gonzalez Pavement Equipment, Inc

Contractor:

By: 
Authorized Signature

Date:

10-2-14

Print Name and Title

Antonio Reyes President

CITY SIGNATURES:

Project Manager

Date:

10/2/14

Hardeep Anand, P.E.,
Director of Public Works

Date:

10/7/14

Kirk W. Buffington, C.P.M.
Director of Finance

Date:

10/7/14

City Attorney

Date:

10.10.14

CITY OF FORT LAUDERDALE, a Florida municipality:

By:

LEE R. FELDMAN, City Manager

STORMWATER MASTER PLAN
REALLOCATED CIP FUNDING

2014 STORM SURVEY MASTER PLAN

Updated: 10/2/2014



CITY OF FORT LAUDERDALE

Stormwater Phase I		Project No.	Project Name	Phase	FY 14 Total Cost	FY 15 Total Cost	FY 16 Total Cost	FY 17 Total Cost	FY 18 Total Cost	FY 19 Total Cost	Unfunded Total Cost
1	11780b	NE 22nd St, NE 23rd St and NE 27th St Stormwater Improvements	Warranty		\$100,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
2	11780b	Belair St, Breakers Ave to AIA Stormwater Improvements	Warranty		\$75,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
3	11780b	SW 13th Street Stormwater Improvements	Construction		\$110,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
4	11780b	Phase 1a, Old	Warranty		\$4,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
5	11780b	NE 20th Ave Stormwater Improvements	Construction		\$170,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
6	11780b	SW 4th Ave [SW 5 St and SW 4 St] Stormwater Improvements	Design		\$125,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
7	11780b	NE 2nd St Stormwater Improvements	Warranty		\$50,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
8	11988	NE 2nd St Stormwater Improvements	Construction		\$75,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
9	12021	Rio Vista Hemingway Landing, SE 11 Court At Cordova Road	Design		\$50,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
10	12022	2271 NE 15th St and Intersected Stormwater Improvements	Design		\$15,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
11	12027	Royal Plaza Dr and Las Olas Blvd Stormwater Improvements	Design		\$50,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
12	12028	NE 10th St Stormwater Improvements	Design		\$50,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
13	12025	1000 Block of NE 17th Way Stormwater Improvements	Planning/Future		\$0.00	\$100,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
14	12035	2625 NE 11th St Stormwater Improvements	Design		\$0.00	\$250,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
15	12019	2625 NE 11th St Stormwater Improvements	Planning/Future		\$0.00	\$200,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
16	12065	777 Bayshore Dr Stormwater Improvements	Planning/Future		\$0.00	\$450,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
17	12063	1901 NE 16 St Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$150,000.00	\$0.00	\$0.00	\$0.00	\$0.00
18	12056	3605 SW 13th St Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$200,000.00	\$0.00	\$0.00	\$0.00	\$0.00
19	12064	515 NE 3 Ave Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$350,000.00	\$0.00	\$0.00	\$0.00	\$0.00
20	12059	Block between SE 8th St, SE 7th St, US1 and SE 3rd Ave Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$400,000.00	\$0.00	\$0.00	\$0.00	\$0.00
21	12025	1436 Prince De Leon Dr Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$200,000.00	\$0.00	\$0.00	\$0.00	\$0.00
22	12027	3319 SE 8th Ave Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$0.00	\$200,000.00	\$0.00	\$0.00	\$0.00
23	12022	100-1000 block of W Las Olas Blvd Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$0.00	\$200,000.00	\$0.00	\$0.00	\$0.00
24	12033	205 SW 21st St Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$0.00	\$750,000.00	\$0.00	\$0.00	\$0.00
25	12042	2365 SW 27th Terr Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$0.00	\$300,000.00	\$0.00	\$0.00	\$0.00
26	12043	2449 Bimini Lane Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$0.00	\$0.00	\$100,000.00	\$0.00	\$0.00
27	12044	2605 Riverwood Terr Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$0.00	\$0.00	\$100,000.00	\$0.00	\$0.00
28	12031	500 Block of SW 9th Terr Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$0.00	\$0.00	\$100,000.00	\$0.00	\$0.00
29	12034	1137 NE 8th Ave Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$0.00	\$0.00	\$200,000.00	\$0.00	\$0.00
30	12020	Hector Park Stormwater Improvements, SE 11 St Between SE 9 - 11 Avenues	Planning/Future		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$450,000.00	\$0.00
31	12023	800-850 SW 21st Terr Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$300,000.00	\$0.00
32	12028	4848 NE 23rd Ave Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$200,000.00	\$0.00
33	12084	1415 SE 11th Ct at Cordova Rd Stormwater Improvements	Planning/Future		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$350,000.00	\$0.00
Total					\$874,000.00	\$900,000.00	\$1,100,000.00	\$950,000.00	\$1,000,000.00	\$1,300,000.00	\$0.00

T.O #10
T.O #11
Total Order

- Notes:
1. Phase I projects are separated into two (2) categories: design by staff or design by outside consultants.
 2. In-house design projects propose 17% in design fees and 17% in construction services, for chargebacks.
 3. Projects with designs by outside consultants include 5% consultant management by staff, 10% consultant design fees, and 17% construction services. Consultant management and construction services cover chargebacks by staff.
 4. The total cost for chargebacks is divided by 1660 hours, which is the estimate number of hours per staff member, to determine the staff required for the completion of each project.

