CITY OF FORT LAUDERDALE
City Commission Agenda Memo #23-0102
REGULAR MEETING

TO: Honorable Mayor & Members of the
Fort Lauderdale City Commission
FROM: Greg Chavarria, City Manager
DATE: February 7, 2023
TITLE: Motion Approving an Agreements for Wastewater Conveyance System

Long-Term Rehabilitation - Various Pre-Qualified Pool of Contractors -
$19,500,000 (two-year total) - (Commission Districts 1, 2, 3 and 4)

Recommendation

Staff recommends the City Commission approve agreements, in substantially the forms
attached, for Wastewater Conveyance System Long-Term Rehabilitation Services with
Miller Pipeline, LLC; Insituform Technologies, LLC; LMK Pipe Renewal, LLC; Lanzo
Construction Co., Florida; Inliner Solutions, LLC; and Ric-Man Construction Florida, Inc.,
in the estimated initial two-year aggregate amount of $19,500,000, and authorize the City
Manager to approve three (3) one year renewal options, in the estimated annual renewal
aggregate amount of $9,750,000, for a potential total contract collective amount of
$48,750,000, contingent upon appropriation of funds.

Background
The City of Fort Lauderdale solicited pre-qualified contractors to provide long-term

wastewater rehabilitation services for projects throughout the City. The selected general
contractors will provide labor, equipment, and materials for rehabilitation of gravity
wastewater systems, as authorized by task orders for individual projects. It is the intent
of the City to use the selected contractors on an as-needed basis. All pre-qualified
contractors will participate in a competitive sealed bidding process for specific projects.
The awarded selected pre-qualified contractors will provide the services required of any
project task order using their own staff and/or sub-contractors.

The scope of work will be based on capital improvement projects and includes, but is not
limited to: mainline sewer lining, repair, or replacement; lateral service connections;
manhole rehabilitation; clean out, repair or installation; point repairs; and other services
deemed necessary by the City to ensure that rehabilitation of the wastewater systems are
completed in accordance with plans and specifications provided for each task order and
is proceeding in accordance with all applicable codes and laws. The contract sum is an
estimate and not a guarantee of the amount of work that will be assigned.
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The timeline of the solicitation process included the following:

e October 21, 2022 — The Procurement Services Division issued Request for
Qualification (RFQ) 12615-136 for Wastewater Conveyance System Long-Term

Rehabilitation.

e December 8, 2022 — The RFQ closed with a total of eight firms submitting proposals

including:

Miller Pipeline, LLC

Insituform Technologies, LLC
LMK Pipe Renewal, LLC

Lanzo Construction Co., Florida
Inliner Solutions, LLC

Ric-Man Construction Florida, Inc.
Atlantic Pipe Services, LLC
Engineered Spray Solutions, LLC

e January 6, 2023 — The Evaluation Committee (Committee) met to evaluate and
rank the firms based on the evaluation criteria shown in the table below.

Evaluation Criteria Weight (%)
Qualification of Firm 30
Qualifications of Project Team 20
Approach to Scope of Work 15
Previous Similar Projects, References 35
TOTAL 100

The Committee carefully reviewed the submissions from each firm and determined
that the selected contractors listed are the most qualified firms below and are

recommended for award.

Contractor

RANK

Insituform Technologies, LLC

Miller Pipeline LLC

LMK Pipe Renewal, LLC

Inliner Solutions, LLC

Lanzo Construction Co., Florida

Ric-Man Construction Florida, Inc.

O O B[ W[N] =

Staff requests approval to enter into agreements with the top six (6) ranked firms. None of
the firms indicated its status as a Disadvantaged Business Enterprise (DBE).

Resource Impact

There will be a fiscal impact to the City in the estimated amount of $19,500,000 for the
agreements and an estimated $2,271,868 for associated in-house project management
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fees, for a total cost of $21,771,868. Funds for these agreements are available in the FY
2023 Community Investment Plan in the accounts listed below.

.- -AMOUNT
P Victoria Park Sewer Capital Outlay
10-454-7990-535-60-6554- Basin A-19 /Consulting $1,525,725 $80,894 $73,858.3°
Rehabilitation Engineering
Victoria Park Sewer Capital Qutlay
10-495-7999.930-00-6534- Basin A-19 /Consulting $5,755,389 $76,757 $70,081.9¢
Rehabilitation Engineering
L g . Capital Outlay
10-454-7999-536-60-6534- Rio Vista Sewer Basin .
Yo {Consulting $3,523,431 $889,682 $812,312.7°
P11566 D-43 Rehabilitation Engineering
] ] s g . Capital Outlay
’0'49573;‘,’;"122260 6534- Rg’_}’f‘&ﬁ:‘&ﬁ{;ﬁi‘" /Consulting $4,268,936 $36,963 $33,747.6¢
Engineering
. . Capital Outlay
10-454-7999-536-60-6534- Basin B-6 Sanitary - .
/Consulting $2,005,747 $1,306,692 $1,193,058.3:
P11664 Sewer System Rehab Engineering
Downtown Sewer Basin Capital Outlay
10-454-7999-530-00-0534 Pump Station A-7 /Consulting $0,664,894 |  $1,430,658 $1,306,243.9(
Rehabilitation Engineering
Downtown Sewer Basin Capital Outlay
10-495-7999-930-60-6534- Pump Station A-7 /Consulting $2,000,000 | $1,714,515 $1,565,415.8¢
Rehabilitation Engineering
. Capital Outlay
10-454-7999-536-60-6534- Flagler Heights Sewer -
12049 Basin A-21 Laterals éCopsultlpg $2,457,469 $1,248,424 $1,139,857.4¢
ngineering
. Capital Outlay
10-495-7999-536-60-6534- Flaglgr Heights Sewer /Consulting $1,318,083 $468,380 $427,648.3¢
P12049 Basin A-21 Laterals Enai -
ngineering
Basin A-18 Sewer Capital Qutlay
10-454-7999 535-00-0934 Collection System /Consulting $3,276,801 $387,740 $354,021.0¢
Rehabilitation Engineering
. Capital Outlay
70'495'79,,9195%‘;'60‘6534' Se;’:gaiﬁft:‘tigr‘:‘o /Consulting $169,237 $120,612 $110,123.2¢
Engineering
2000 : Tarpon River A-11 Capital Outlay
10-454-7995.536-60-6534 Sewer Basin /Consulting $7,310014 |  $6,994,126 $6,172,529.4(
Rehabilitation Engineering
g Harbor Beach Sewer Capital Outlay
1“454’7%’;"2%?6‘*6534' Basin B-34 /Consulting $852,030 $600,705 $548,465.9¢
Rehabilitation Engineering
454 7000-526.-60-65%. Coral Ridge Country Capital Outlay
10-454:7995.536-60-6534 Club Estates B-11 /Consulting $5,741,374 |  $5.725.450 $5,062,391.7¢
Basin Rehabilitation Engineering
. 454.7000-526.60-654- Dolphin Isles B-14 Capital Outlay
10-454-7595. 93¢-60-6534 Sewer Basin /Consulting $289,604 $280,604 $264,419.2°
Rehabilitation Engineering
3 ey Dolphin Isles B-14 Capital Outlay
10-495-7535-536-60-6534- Sewer Basin /Consulting $427,555 $400,668 $400,668.0(
Rehabilitation Engineering
TOTAL AMOUNT » $19,500,00(
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Strategic Connections
This item is a 2022 Top Commission Priority, advancing the Infrastructure and Resiliency

initiative.

This item supports the Press Play Fort Lauderdale 2024 Strategic Plan, specifically

advancing:

» The Infrastructure Focus Area

» Goal 1: Build a sustainable and resilient community

« Objective: Proactively maintain our water, wastewater, stormwater, road, and bridge
infrastructure

This item advances the Fast Forward Fort Lauderdale 2035 Vision Plan: We Are Ready

This item supports the Advance Fort Lauderdale 2040 Comprehensive Plan specifically
advancing:

 The Infrastructure Focus Area

+ The Sanitary Sewer, Water & Stormwater Element

+ Goal 7: Ensure coordination of infrastructure improvements

Attachments

Exhibit 1 - Solicitation

Exhibit 2 - Final Ranking

Exhibit 3 - Inliner Agreement
Exhibit 4 - Insituform Agreement
Exhibit 5 - Lanzo Agreement
Exhibit 6 - LMK Agreement
Exhibit 7 - Miller Agreement
Exhibit 8 - Ric-man Agreement

Prepared by: Jorge Holguin, Senior Project Manager, Public Works
James Hemphill, Program Manager, Finance
Friseta Davis, Senior Administrative Assistant, Finance

Department Directors: Alan Dodd, Public Works
Linda Short, Finance
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CITY OF FORT LAUDERDALE
CONSTRUCTION AGREEMENT

MW oy

THIS AGREEMENT made and entered into this day of . 2023;
by and between the City of Fort Lauderdale, a Florida municipal corporatigh (“City”) and Lanzo
Construction Co., Florida, a Florida corporation (“Contractor”), (“Party” or collectively “Parties”);

WHEREAS, the City desires to enter into an Agreement for Request for Qualifications
(RFQ) 12615-136 which was opened on December 8, 2022; and

WHEREAS, the Contractor has expressed its willingness and capability to perform the
necessary work to accomplish the Project;

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual
covenants and conditions contained herein and for other good and valuable consideration, the
receipt and sufficiency is hereby acknowledged, agree as follows:

ARTICLE 1 - DEFINITIONS

Whenever used in this Agreement or in other Contract Documents, the following terms have
the meanings indicated which are applicable to both the singular and plural forms:

1.1 Agreement — This written Agreement between the City and the Contractor covering the
work to be performed including other Contract Documents that are attached to or
incorporated in the Agreement.

1.2  Application for Payment — The form accepted by the City which is to be used by the
Contractor in requesting progress or final payment and which is to include such
supporting documentation as is required by the Contract Documents.

1.3  Approve — The word approve is defined to mean review of the material, equipment or
methods for general compliance with design concepts and with the information given in
the Contract Documents. It does not imply a responsibility on the part of the City to
verify in every detail conformance with plans and specifications.

1.4  Bid — The offer or Bid of the Contractor submitted on the prescribed form setting forth
the total prices for the Work to be performed.

1.5  Bid Documents — Advertisement for Inyitation to Bid, the Instructions to Bidders, the Bid
Form (with supplemental affidavits and sample agreements), the Contract Forms,
General Conditions, the Supplementary Conditions, the Specifications, and the Plans,
which documents all become an integral part of the Contract Documents.

1.6  Certificate of Substantial Completion — Certificate provided by the City certifying that all

Work, excluding the punch list items, has been completed, inspected, and accepted by
the City.

1.7 Change Order — A written order to the Contractor approved by the CITY authorizing a
revision of this Agreement between the CITY and Contractor that is directly related to
the original scope of work or an adjustment in the original contract price or the contract



1.8

1.9

1.10

1.11

1.12

1.13

1.14

1.16

1.16

1.17

time directly related to the original scope of work, issued on or after the effective date of
this Agreement.

City — The City of Fort Ladder.dale, Florida, including but not limited to its employees,
agents, officials, representatives, contractors, subcontractors, volunteers, with whom
the Contractor has entered into the Agreement and for whom the Work is to be provided.

Contract Documents — The Contract Documents shall consist of this Agreement,
Exhibits to this Agreement, Public Construction Bond, Performance Bond, Payment
Bond and Certificates of Insurance, Notice of Award and Notice to Proceed, General
Conditions, Special Conditions, Technical Specifications, Plans/Drawings, Addenda,
Bid Form and supplement Affidavits and Agreements, all applicable provisions of State
and Federal Law and any modification, including Change Orders or written amendments
duly delivered after execution of Agreement, Invitation to Bid, Instructions to Bidders and
Bid Bond, Contractor’s response to the City’s Invitation to Bid, Schedule of Completion,
Schedule of Values, all amendments, modifications and supplements, work directive
changes issued on or after the Effective Date of the Agreement, as well as any additional
documents that are required to be submitted under the Agreement.

Permits on file with the City and/or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement. A copy of all permits
shall be given to the City for inclusion in the Contract Documents. Terms of permits
shall be met prior to acceptance of the Work and release of the final payment.

Contract Price — The amount established in the bid submittal and award by the City’'s

City Commission, as may be amended by Change Order.

Contract Time — The number of calendar days stated in the Agreement for the
completion of the Work. The dates on which the Work shall be started and shall be
completed as stated in the Notice to Proceed.

Contractor — The person, firm, company, or corporation with whom the City has entered

into the Agreement, including but not limited to its employees, agents, representatives,
contractors, subcontractors, their subcontractors.

Day — A calendar day of twenty-four (24) hours ending at midnight.

Defective — When modifying the word “Work” refers to work that is unsatisfactory, faulty,
or deficient, or does not conform to the Contract Documents or does not meet the
requirements of any inspection, test or approval referred to in the Contract Documents,
or has been damaged prior to the Project Manager's recommendation of final payment.

Effective Date of the Agreement — The effective date of the Agreement shall be the date
the City Commission approves the Agreement.

Final Completion Date — The date the Work is completed, including completion of the
final punch list, and delivered along with those items specified in the Contract
Documents and is accepted by the City.

Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic,
flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged




1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

storage in quantities that could pose a threat to life, property, or the environment defined
in Section 101(14) of Comprehensive Environmental Response, Compensation and
Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 171.8 as a substance
or material designated by the Secretary of Transportation to be capable of posing an
unreasonable risk to health, safety, and property when transported in commerce and
which has been so designated.

Hazardous Substance — As defined by Section 101(14) of the Comprehensive
Environmental Response, Compensation and Liability Act; any substance designated
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound,
mixture, solution or substance designated pursuant to Section 102 identified under or
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any
waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant
listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical
substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The
term does not include petroleum, including crude oil or any fraction thereof, which is not
otherwise specifically listed or designated as a hazardous substance in the first
sentence of this paragraph, and the term does not include natural gas, natural gas
liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas
and such synthetic gas).

Hazardous Waste — Those solid wastes designated by OSHA in accordance with 40
CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any
material that is subject to the Hazardous Waste Manifest requirements of the EPA
specified in 40 CFR Part 262.

Holidays — Those designated non-work days as established by the City Commission of
the City of Fort Lauderdale.

Inspection — The term “inspection” and the act of inspecting as used in this Agreement
is defined to mean the examination of construction to ensure that it conforms to the
design concept expressed in the plans and specifications. This term shall not be
construed to mean supervision, superintending and/or overseeing.

Notice of Award — The written notice by City to the Contractor stating that upon
compliance by the Contractor with the conditions precedent enumerated therein, within
the time specified that the City will sign and deliver this Agreement.

Notice to Proceed — A written notice to Contractor authorizing the commencement of the
activities identified in the notice or as described in the Contract Documents.

Plans — The official graphic representations of this Project that are a part of the Contract
Documents.

Premises (otherwise known as Site or Work Site) — means the land, buildings, facilities,
etc. upon which the Work is to be performed.

Project — The construction project described in the Contract Documents, including the
Work described therein.



1.27

1.28

1.29

1.30

1.31

1.32

2.1

2.2

Project Manager — The employee of the City, or other designated individual who is herein
referred to as the Project Manager, will assume all duties and responsibilities and will
have the rights and authorities assigned to the Project Manager in the contract
Documents in connection with completion of the Work in accordance with this
Agreement. The Project Manager, or designee, shall be the authorized agent for the
City unless otherwise specified.

Punch List — The City's list of Work yet to be done or be corrected by the Contractor,
before the Final Completion date can be determined by the City.

Record Documents — A complete set of all specifications, drawings, addenda,
modifications, shop drawings, submittals and samples annotated to show all changes
made during the construction process.

Record Drawings or "As-Builts" — A set of drawings which show significant changes in
the work made during construction and which are usually based on drawings marked up
in the field and other data furnished by the Contractor. These documents will be signed
and sealed by a Professional Engineer or a Professional Land Surveyor licensed in the
State of Florida and employed by the Contractor at no cost to the City.

Substantially Completed Date — A date when the Contractor has requested in writing,
stating that the Work is substantially completed and is ready for an inspection and
issuance of a final punch list for the Project. If, at the time of inspection, it is determined
the project is substantially completed, the City will issue a letter of Substantial
Completion along with a punch list of incomplete or deficient items to be completed prior
to requesting a Final Completion inspection.

Work — The construction and services required by the Contract Documents, whether
completed or partially completed, and includes all labor, materials, equipment, and
services provided or to be provided by Contractor to fulfill Contractor’s obligations. The
Work may constitute the whole or a part of the Project.

ARTICLE 2 - SCOPE OF WORK

The Contractor shall complete all work as specified or indicated in the Contract
Documents. The Project for which the Work under the Contract Documents may be the
whole or only part is generally described as follows:

TITLE: Wastewater Conveyance System Long-Term Rehabilitation
RFQ-12615-136

This Project consists of no drawing sheets. The Work generally involves:
PROJECT DESCRIPTION

This Project is located Citywide, in the City of Fort Lauderdale. This is an annual
Agreement without a fixed volume of Work. The Work includes, but is not limited to,
providing all labor, equipment, materials and ancillaryitems required for rehabilitation
of mainline sewers, lateral connections, manholes, point repairs, as well as
installations of clean outs and road and sidewalk restoration as required and directly
related to all sewer repairs. Furthermore, the Work also includes pre and post CCTV



3.1

inspection, flow monitoring, flow bypass, traffic control, and related operations resulting
in complete and satisfactory rehabilitation of the wastewater collections systems for the
above-mentioned sewer areas, or other additional areas at the City’s sole discretion.

Contractor shall bid on various projects related specifically to the Wastewater
Conveyance System Long- Term Rehabilitation Program. The lowest responsive and
responsible Bidder(s) who meets the City’s needs, including but not limited to, time and
budget constraints will be awarded the particular project Task Order / Purchase Order.
During construction, Contractors will be evaluated on their work performance.
Contractors who meet the City’s performance standards will be given the opportunity
to continue to perform related services for the City.

ARTICLE 3 - PROJECT MANAGER

The Project Manager is hereby designated by the City as Louis Lafaurie, whose address
is 100 N. Andrews Avenue, Fort Lauderdale, FL 33301, telephone number: (954) 828-
6538, and email address is llafauriellafaurie@fortlauderdale.gov. The Project Manager
will assume all duties and responsibilities and will have the rights and authorities
assigned to the Project Manager in the Contract Documents in connection with
completion of the Work in accordance with this Agreement.

ARTICLE 4 - CONTRACT DOCUMENTS

The Contract Documents, which comprise the entire Agreement between the City and
Contractor, are incorporated herein and attached to this Agreement, and consist of the
following:

4.1

4.2

4.3
4.4
4.5
4.6
4.7
4.8
4.9
410
4.11

This Agreement. There are no exhibits to this Agreement.

Public Construction Bond, Performance Bond, Payment Bond and Certificates of
Insurance.

Notice of Award and Notice to Proceed.

General Conditions and Special Conditions.

Technical Specifications.

Plans/Drawings.

Addenda number 1 through 3, inclusive.

Bid Form and supplement Affidavits and Agreements.

All applicable provisions of State and Federal Law.

Request for Qualifications No. 12615-136, Instructions to Bidders.

Contractor’'s response to the City’'s Request for Qualifications No. 12615-136, dated
12/8/2022.



412 Schedule of Completion.

4.13 Allamendments, modifications and supplements, change orders and work directive
Changes, issued on or after the Effective Date of the Agreement.

4.14 Any additional documents that are required to be submitted under the Agreement.

4.15 Permits on file with the City and or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement.

In the event of any conflict between the documents or any ambiguity or missing specification
or instruction, the following priority is established:

a. Approved change orders, addenda or amendments.
b. Specifications and Drawings.

c. Special Conditions.

d. General Conditions.

e. This Agreement dated , and any attachments.

f. Request for Qualifications No. 12615-136 and the specifications prepared by the
City.

g. Contractor's response to the City's Request for Qualifications No. 12615-136 dated
12/8/2022.

h. Schedule of Values.
i. Schedule of Completion.

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the
Contract Documents, Contractor shall so report to the Project Manager, in writing, within five
(5) calendar days, and before proceeding with the Work affected shall obtain a written
interpretation or clarification from the City.

Any Work that may reasonably be inferred from the specifications or plans as being required
to produce the intended result shall be supplied whether or not it is specifically called for. When
words which have a well-known technical or trade meaning are used to describe Work,
materials, or equipment, such works shall be interpreted in accordance with such meaning.
Reference to standard specifications, manuals or codes of any technical society, organization
or associations, or to the code of any governmental authority whether such reference be
specific or implied, shall mean the latest standard specification, manual or code in effect as of
the Effective Date of this Agreement, except as may be otherwise specifically stated. However,
no provision of any referenced standard specification, manual or code (whether or not
specifically incorporated by reference in the Contract Documents) shall change the duties and
responsibilities of the City, the Contractor, or any of their agents or employees from those set
forth in the Contract Documents.



51

5.2

5.3

54

5.5

56

5.7

6.1

6.2

6.3

ARTICLE 5§ - CONTRACT TIME

The initial contract term shall commence upon the date of award by the City and shall
expire two (2) years from that date. The City reserves the right to extend the contract for
three (3) additional one (1) year terms, providing all terms conditions and specifications
remain the same, both Parties agree to the extension, and such extension is approved
by the City.

The Contractor recognizes that TIME IS OF THE ESSENCE. The Work on each Task
Order shall commence immediately upon the Contractor’s receipt of an executed Task
Order.

The Contractor shall mobilize to the project site and begin construction activities within
seven (7) calendar days of receipt of the executed Task Order or by the specific date
noted within the Task Order (whichever applies).

The Work on each Task Order shall be substantially completed within the timeframe
agreed upon and noted in each executed Task Order.

The Work on each Task Order shall be finally completed on or before the Final
Completion Date and ready for final payment in accordance with Final Completion Date
agreed upon and noted in each executed Task Order.

In the event services are scheduled to end because of the expiration of this Agreement,
the Contractor shall continue the service upon the request of the City as authorized by
the awarding authority. The extension period shall not extend for more than ninety (90)
days beyond the expiration date of this Agreement. The Contractor shall be
compensated for the service at the rate in effect when this extension clause is invoked
by the City.

The termination date for issuance of Task Orders shall be when the funds are depleted
or when the termination date of the Agreement is reached, whichever comes first. All
Task Orders issued before the termination of the Agreement must be completed under
this Agreement even if Agreement has expired.

ARTICLE 6 - CONTRACT PRICE

City shall pay Contractor for performance of the Work in accordance with Article 7,
subject to additions and deletions by Change Order, as provided for in this Agreement.

The Parties expressly agree that the Contract Price, is a unit price Agreement in
accordance with those line item unit prices contained in the bid responses and
incorporated by reference herein. Line items are based on a unit price cost multiplied by
a defined quantity.

The Contract Price constitutes the compensation payable to Contractor for performing
the Work plus any Work done pursuant to an approved written Change Order. All duties,
responsibilities and obligations assigned to or undertaken by Contractor shall be at
Contractor’s expense without change in the Contract price.



71

7.2

73

74

75

ARTICLE 7 - PAYMENT

Contractor shall submit Applications for Payment in accordance with the Contract
Documents. Applications for Payment will be processed by City as provided for in the
General Conditions.

Progress Payments. City shall make progress payments on account of the Contract
Price on the basis of Contractor's monthly Applications for Payment, which shall be
submitted by the Contractor between the first (15t) and the tenth (10t") day after the end
of each calendar month for which payment is requested. All progress payments will be
made on the basis of the progress of the Work completed and accepted.

Prior to Final Completion, progress payments will be made in an amount equal to ninety-
five percent (95%) of the value of Work completed less in each case the aggregate of
payments previously made.

Final Payment. Upon final completion of the Work in accordance with the General
Conditions, as may be supplemented, the City shall pay Contractor an amount sufficient
to increase total payments to one hundred percent (100%) of the Contract Price.
However, not less than five percent (5%) of the Contract Price shall be retained until
Record Drawings (as-builts), specifications, addenda, modifications and shop drawings,
including all manufacturers’ instructional and parts manuais are delivered to and
accepted by the City.

City may withhold, in whole or in part, payment to such extent as may be necessary to
protect itself from loss on account of:

7.5.1 Defective work not remedied.

7.5.2 Claims filed or reasonable evidence indicating probable filing of claims by other
parties against Contractor or City because of Contractor’s performance.

7.5.3 Failure of Contractor to make payments properly to subcontractors or for material
or labor.

7.5.4 Damage to another contractor not remedied.

7.5.5 Liquidated damages and costs incurred by Consultant for extended construction
administration, if applicable.

7.5.6 Failure of Contractor to provide any and all documents required by the Contract
Documents.

When the above grounds are removed or resolved satisfactory to the Project Manager,
payment shall be made in whole or in part.

7.6

7.7

The City shall make payment to the Contractor in accordance with the Florida Prompt
Payment Act, Section 218.70, Florida Statutes (2022), as amended or revised, provided,
however, a complete and error free pay application is submitted.

The City shall make payment to the Contractor through utilization of the City's
Purchasing Card (P-Card) Program. The City has implemented a P-Card Program
utilizing the MASTERCARD and VISA networks. Purchases from this Agreement will
be made utilizing the City’s P-Card. Contractor will receive payment from the purchasing
card in the same manner as other credit card purchases. Accordingly, Contractor must
presently have the ability to accept these credit cards or take whatever steps necessary



7.8

to implement the ability before the start of the contract term, or contract award by the
City. All costs associated with the Contractor’s participation in this purchasing program
shall be borne by the Contractor. The City reserves the right to revise this program as
necessary.

Payment Card Industry (PCI) Compliance

Contractor agrees to comply with all applicable state, federal and international laws, as
well as industry best practices, governing the collection, access, use, disclosure,
safeguarding and destruction of Protected Information.

Contractor and/or any subcontractor that handles credit card data must be, and remain,
PCI compliant under the current standards and will provide documentation confirming
compliance upon request by the City of Fort Lauderdale. Failure to produce
documentation could result in termination of this Agreement.

ARTICLE 8 - CONTRACTOR'’S REPRESENTATIONS

In order to induce the City to enter into this Agreement, Contractor makes the following
representations upon which the City has relied:

8.1

8.2

8.3

8.4

Contractor is qualified in the field of public construction and in particular to perform the
Work and services set forth in this Agreement.

Contractor has visited the Work Site, has conducted extensive tests, examinations and
investigations and represents and warrants a thorough familiarization with the nature
and extent of the Contract Documents, the Work, locality, soil conditions, water table
condition, moisture conditions and all year-round local weather and climate conditions
(past and present), and examination and investigations conducted by Contractor and
the Contractor's experts, has determined that no conditions exist that would in any
manner affect the Proposed Price and that the Project can be completed for the
Proposed Price submitted within the Contract Time as defined in this Agreement.

Furthermore, Contractor warrants and confirms that it is totally familiar with, understands
and obligates Contractor to comply with all federal, state and local laws, ordinances,
rules, regulations and all market conditions that affect or may affect the cost and price
of materials and labor needed to fulfill all provisions of this Agreement or that in any
manner may affect cost, progress or performance of the Work.

The Contractor has satisfied itself as to the nature and location of the Work under the
Contract Documents, the general and local conditions of the Project, particularly those
bearing upon availability of transportation, disposal, handling and storage of materials,
availability of labor, water, electric power, and roads, the conformation and conditions
at the ground based on City provided reports, the type of equipment and facilities needed
preliminary to and during the prosecution of the Work and all other matters which can in
any way affect the Work or the cost thereof under the Contract Documents.

The Contractor has also studied on its own, investigations and tests of subsurface and
latent physical conditions at the site or otherwise affecting cost, progress or performance
of the Works, and finds and has further determined that no conditions exist that would



8.5

8.6

8.7

8.8

in any manner affect the Proposed Price and that the Project can be completed for the
Proposed Price submitted.

Contractor has made or caused to be made, examinations, investigations, tests and
studies of such reports and related data in addition to those referred to in Paragraphs
8.2, 8.3 and 8.4 above as it deems necessary for the performance of the Work at the
Contract Prices, within the Contract Time and in accordance with the other terms and
conditions of the Contract Documents; and no additional examinations, investigations,
tests, reports or similar data are, or will be, required by Contractor for such purposes.

Contractor has correlated the results of all such observations, examinations,
investigations, tests, reports and data with the terms and conditions of the Contract
Documents.

Contractor has given City written notice of all conflicts, errors or discrepancies that it has
discovered in the Contract Documents and the written resolution by City is acceptable
to the Contractor.

Labor:

8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey
and lay out the Work and perform construction as required by the Contract
Documents. The Contractor shall at all times maintain good discipline and order
at the site.

8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of
reading and thoroughly understanding the drawings and specifications, as the
Contractor’s agent on the Work, who shall, as the Contractor’s agent, supervise,
direct and otherwise conduct the Work.

8.8.3 The Contractor shall designate the superintendent on the job to the City, in
writing, immediately after receipt of the Notice to Proceed. The Contractor
understands and agrees that the superintendent’s physical presence on the job
site is indispensable to the successful completion of the Work. If the
superintendent is frequently absent from the job site, the Project Manager may
deliver written notice to the Contractor to stop work or terminate the Agreement
in accordance with Article 17.

8.8.4 Where required and necessary, the Contractor shall, at all times, have a certified
“competent person” assigned to the job site. The Contractor shall assign
personnel to the job site that have successfully completed training programs
related to trench safety, confined space work, and maintenance of traffic (MOT).
Personnel certified by the International Municipal Signal Associations with Florida
Department of Transportation qualifications are required relative to MOT. Any
other certifications that may be required by applicable permitting agencies for the
Work shall also be complied with by the Contractor. Failure to pursue the Work
with the properly certified supervisory staff may result in notice to stop work or
terminate the Agreement in accordance with Article 17.
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Materials:

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation,
construction equipment and machinery, tools, fuel, power, light, heat, telephone,
water and sanitary facilities and all other facilities and incidentals necessary for
the execution, testing, initial operation and completion of Work.

8.9.2 All materials and equipment shall be of good quality and new, except as otherwise
provided in the Contract Documents. Suppliers shall be selected and paid by the
Contractor; the City reserves the right to approve all suppliers and materials.

Work Hours: Except in connection with the safety or protection of persons, or the Work,
or property at the site or adjacent thereto, and except as otherwise indicated in the
Supplementary Conditions, all work at the site shall be performed during regular working
hours between 8 a.m. and 5:00 p.m., Monday through Friday.

Unless approved by the City in advance, the Contractor will not perform work on
Saturday, Sunday or any legal holiday (designated by the City of Fort Lauderdale)
without the Project Manager's written consent at least seventy-two (72) hours in
advance of starting such work. For any overtime inspection required by City personnel,
the Contractor shall pay for the additional charges to the City with respect to such
overtime work. Such additional charges shall be a subsidiary obligation of the
Contractor and no extra payment shall be made to the Contractor for overtime work. It
shall be noted that the City’s Inspector work hours are from 8:00 a.m. to 4:30 p.m.,
Monday through Friday, and any work requiring inspection oversight being
performed outside of this timeframe shall be paid for by the Contractor as
Inspector overtime at a rate of $100.00 per hour. The cost to the Contractor to
reimburse the City for overtime inspection is established at direct-labor and overtime
costs for each person or inspector required. Incidental overtime costs for engineering,
testing and other related services will also be charged to the Contractor at the actual
rate accrued.

Patent Fee and Royalties: The Contractor shall pay all license fees and royalties and
assume all costs incident to the use in the performance of the Work or the incorporation
in the Work, or any invention, design, process, product or device which is the subject of
patent rights or copyrights held by others. The Contractor hereby expressly binds
himself or itself to indemnify and hold harmless the City from all such claims and fees
and from any and all suits and action of every name and description that may be brought
against City on account of any such claims, fees, royalties, or costs for any such
invention or patent, and from any and all suits or actions that may be brought against
said City for the infringement of any and all patents or patent rights claimed by any
person, firm corporation or other entity.

Permits: The Contractor shall obtain and pay for all permits and licenses. There shall
be no allowance for Contractor markup, overhead or profit for permits and licenses.

The Contractor shall pay all government charges which are applicable at the time of
opening of proposals. It shall be the responsibility of the Contractor to secure and pay
for all necessary licenses and permits of a temporary nature necessary for the
prosecution of Work.
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Law and Requlations: The Contractor shall give all notices and comply with all laws,
ordinances, rules and regulations applicable to the Work. If the Contractor observes
that the specifications or plans are in conflict, the Contractor shall give the Project
Manager prompt written notice thereof within five (5) calendar days, and any necessary
changes shall be adjusted by any appropriate modifications. If the Contractor performs
any work knowing or having reason to know that it is contrary to such laws, ordinances,
rules, standards, specifications and regulations, and without such notice to the Project
Manager, the Contractor shall bear all costs arising therefrom.

Taxes: The Contractor shall pay all sales, consumer, use and other similar taxes
required to be paid by him in accordance with the laws of the City of Fort Lauderdale,
County of Broward, and the State of Florida.

Contractor Use of Premises: The Contractor shall confine construction equipment, the
storage of materials and equipment and the operations of workmen to areas permitted
by law, ordinances, permits and/or the requirements of the Contract Documents, and
shall not unreasonably encumber the premises with construction equipment or other
materials or equipment.

The Contractor shall not enter upon private property for any purpose without first
securing the permission of the property owner in writing and furnishing the Project
Manager with a copy of said permission. This requirement will be strictly enforced,
particularly with regard to such vacant properties as may be utilized for storage or
staging by the Contractor.

The Contractor shall conduct its Work in such a manner as to avoid damage to adjacent
private or public property. Any damage to existing structures of work of any kind,
including permanent reference markers or property corner markers, or the interruption
of a utility service, shall be repaired or restored promptly at no expense to the City or
property owner.

The Contractor will preserve and protect all existing vegetation such as trees, shrubs
and grass on or adjacent to the site which do not reasonably interfere with the
construction, as determined by the Project Manager. The Contractor will be responsible
for repairing or replacing any trees, shrubs, lawns and landscaping that may be
damaged due to careless operation of equipment, stockpiling of materials, tracking of
grass by equipment or other construction activity. The Contractor will be liable for, or
will be required to replace or restore at no expense to the City all properties and areas
not protected or preserved as required herein that may be destroyed or damaged.

During the progress of the Work, the Contractor shall keep the premises free from
accumulation of waste materials, rubbish and debris resulting from the Work. At the
completion of the Work, the Contractor shall remove all waste materials, rubbish and
debris from and about the premises as well as all tools, appliances, construction
equipment and machinery, and surplus materials and shall leave the site clean and
ready for occupancy by the City. The Contractor shall restore to their original condition
those portions of the site not designated for alteration by the Contract Documents at no
cost to the City.
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construction effort. This shall include, but not necessarily be limited to, coordination of
the following:

8.16.1 Flow of material and equipment from suppliers.

8.16.2 The interrelated work with affected utility companies.

8.16.3 The interrelated work with the City where tie-ins to existing facilities are required.

8.16.4 The effort of independent testing agencies.

8.16.5 Notice to affected property owners as may be directed by the Project Manager.

8.16.6 Coordination with and scheduling of all required inspections from all permitting
agencies.

Project Record Documents and Final As-Builts (Record Drawings): Contractor shall be
responsible for maintaining up-to-date redline as-built drawings, on site, at all times
during construction. All as-built information shall be surveyed and verified by a
professional land surveyor registered in the State of Florida. Contractor shall provide
the City with a minimum of three (3) sets of signed and sealed record drawings (Final
As-Builts) and a CD of the electronic drawings files created in AutoCad 2014 or later.
All costs associated with survey work required for construction layout and as-built
preparation shall be the responsibility of the Contractor.

Safety and Protection:

8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the Work. The Contractor
shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury or loss to:

8.18.1.1 All employees working on the Project and other persons who may be
affected thereby.

8.18.1.2 All the Work and all materials or equipment to be incorporated therein,
whether in storage on or off the site.

8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures and utilities not
designated for removal, relocation or replacement in the course of
construction.

8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules,
regulations and orders of any public body having jurisdiction for the safety of
persons or property or to protect them from damage, injury or loss; and shall erect
and maintain all necessary safeguards for such safety and protection. The
Contractor shall notify owners of adjacent property and utilities when execution
of the Work may affect them at least seventy-two (72) hours in advance (unless
otherwise required). All damage, injury or loss to any property caused, directly
or indirectly, in whole or in part by the Contractor, any subcontractor or anyone
directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, shall be remedied by the Contractor. The Contractor’s duties
and responsibilities for safety and protection of the Work shall continue until such
time as all the Work is completed and accepted by the City.
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Emergencies: In emergencies affecting the safety or protection of persons or the Work
or property at the site or adjacent thereto, the Contractor, without special instruction or
authorization from the City, is obligated to act to prevent threatened damage, injury or
loss. The Contractor shall give the Project Manager prompt written notice of any
significant changes in the Work or deviations from the Contract Documents caused
thereby.

Risk of Loss: The risk of loss, injury or destruction shall be on the Contractor until
acceptance of the Work by the City. Title to the Work shall pass to the City upon
acceptance of the Work by the City.

Environmental: The Contractor has fully inspected the Premises and agrees, except as
to the presence of any asbestos, to accept the Premises in an “as is” physical condition,
without representation or warranty by the City of any kind, including, without limitation,
any and all existing environmental claims or obligations that may arise from the presence
of any “contamination” on, in or about the Premises. Further, Contractor and all entitles
claiming by, through or under the Contractor, releases and discharges the City from any
claim, demand, or cause of action arising out of or relating to the Contractor's use,
handling, storage, release, discharge, treatment, removal, transport, decontamination,
cleanup, disposal and/or presence of any hazardous substances including asbestos on,
under, from or about the Premises. The Contractor shall have no liability for any pre-
existing claims or “contamination” on the Premises.

The Contractor shall not use, handle, store, discharge, treat, remove, transport, or
dispose of Hazardous Substances including asbestos at, in, upon, under, to or from the
Premises until receipt of instructions from the City. At such time, a City approved written
Change Order executed by both Parties, which shall not include any profit, shall
authorize the Contractor to perform such services.

The Contractor shall immediately deliver to the Project Manager complete copies of all
notices, demands, or other communications received by the Contractor from any
governmental or quasi-governmental authority or any insurance company or board of
fire underwriters or like or similar entities regarding in any way alleged violations or
potential violations of any Environmental Law or otherwise asserting the existence or
potential existence of any condition or activity on the Premises which is or could be
dangerous to life, limb, property, or the environment.

For other and additional consideration, the Contractor hereby agrees, at its sole cost
and expense, to indemnify and protect, defend, and hold harmless the City and its
respective employees, agents, officials, officers, representatives, contractors and
subcontractors, successors, and assigns (hereafter the “City”) from and against any and
all claims, demands, losses, damages, costs, expenses, including but not limited to
mitigation, restoration, and natural restoration expenses, liabilities, assessments, fines,
penalties charges, administrative and judicial proceedings and orders, judgments,
causes of action, in law or in equity, remedial action requirements and/or enforcement
actions of any kind (including, without limitation, attorneys’ fees and costs) directly or
indirectly arising out of or attributable to, in whole or in part, the Contractor's use,
handling, storage, release, threatened release, discharge, treatment, removal,
transport, decontamination, cleanup, disposal and/or presence of a Hazardous
Substance (excluding asbestos) on, under, from, to or about the Premises or any other
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activity carried on or undertaken on or off the Premises by the Contractor or its
employees, agents or subcontractors, in connection with the use, handling, storage,
release, threatened release, discharge, treatment, mitigation, natural resource
restoration, removal, transport, decontamination, cleanup, disposal and/or presence or
any Hazardous Substance including asbestos located, transported, or present on,
undue, from, to, or about the Premises. This indemnity is intended to be operable under
42 U.S.C. Section 9607, as amended or revised, and any successor section.

The scope of the indemnity obligations includes, but is not limited to: (a) all
consequential damages; (b) the cost of any required or necessary repair, cleanup, or
detoxification of the applicable real estate and the preparation and implementation of
any closure, remedial or other required plan, including without limitation; (i) the costs of
removal or remedial action incurred by the United States government or the State of
Florida or response costs incurred by any other person, or damages from injury to
destruction of, or loss of, natural resources, including the cost of assessing such injury,
destruction, or loss, incurred pursuant to the Comprehensive Environmental Response,
Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, damages, or
penalties incurred pursuant to any applicable provisions of Florida law; and (iii) the cost
and expenses of abatement, correction or cleanup, fines, damages, response costs, or
penalties which arise from the provisions of any other statute, law, regulation, code
ordinance, or legal requirement state or federal; and (c) liability for personal injury or
property damage arising under any statutory or common law tort theory, including
damages assessed for the maintenance of a public private nuisance, response costs,
or for the carrying on of an abnormally dangerous activity.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any other reason or allegation
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

No Liens: If any subcontractor, supplier, laborer, or materialmen of Contractor or any
other person directly or indirectly acting for or through Contractor files or attempts to file
a mechanic’s or construction lien against the real property on which the Work is
performed or any part or against any personal property orimprovements or claim against
any monies due or to become due from the City to Contractor or from Contractor to a
subcontractor, for or on account of any work, labor, services, material, equipment, or
other items furnished in connection with the Work or any Change Order, Contractor
agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond,

payment, or otherwise within twenty (20) days of the filing or from receipt of written notice
from the City.
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Additionally, until such time as such lien or claim is satisfied, removed or discharged by
Contractor, all monies due to Contractor, or that become due to Contractor before the
lien or claim is satisfied, removed or otherwise discharged, shall be held by City as
security for the satisfaction, removal and discharge of such lien and any expense that
may be incurred while obtaining such. If Contractor shall fail to do so, City shall have
the right, in addition to all other rights and remedies provided by this Agreement or by
law, to satisfy, remove, or discharge such lien or claim by whatever means City chooses
at the entire and sole cost and expense of Contractor which costs and expenses shall,
without limitation, include attorney’s fees, litigation costs, fees and expenses and all
court costs and assessments.

Weather Emergencies: Upon issuance of a hurricane watch by the National Weather
Service, the Contractor shall submit to the City a plan to secure the work area in the
event a hurricane warning is issued. The plan shall detail how the Contractor will secure
the Premises, equipment and materials in a manner as to prevent damage to the Work
and prevent materials and equipment from becoming a hazard to persons and property
on and around the Premises. The plan shall include a time schedule required to
accomplish the hurricane preparations and a list of emergency contacts that will be
available, and in the City before, during and immediately after the storm.

Upon issuance of a hurricane warning by the National Weather Service, if the Contractor
has not already done so, the Contractor shall implement its hurricane preparedness
plan. Cost of development and implementation of the hurricane preparedness plan shall
be considered as incidental to construction. Cost of any clean up and rework required
after the storm will be considered normal construction risk within Florida and shall not
entitle the Contractor to any additional compensation. Contractor shall be entitled to
request an extension in time for completion of the Work, in accordance with the
provisions of Article 15 of this Agreement, equal to the time it is shut down for
implementation of the preparedness plan, the duration of the storm and a reasonable
period to restore the Premises.

Force Majeure: No Party shall hold the other responsible for damages or for delays in
performance caused by force majeure, acts of God, or other acts or circumstances
beyond the control of the other party or that could not have been reasonably foreseen
and prevented. For this purpose, such acts or circumstances shall include, but not be
limited to weather conditions affecting performance, floods, epidemics, pandemics, war,
act of Governmental Authority, state of emergency, riots, strikes, lockouts, or other
industrial disturbances, or protest demonstrations. Should such acts or circumstances
occur, the Parties shall use their best efforts to overcome the difficulties arising
therefrom and to resume the Work as soon as reasonably possible with the normal
pursuit of the Work.

Inclement weather, continuous rain for less than three (3) days or the acts or omissions
of subcontractors, third-party contractors, materialmen, suppliers, or their
subcontractors, shall not be considered acts of force majeure.

No Party shall be liable for its failure to carry out its obligations under the Agreement
during a period when such Party is rendered unable by force majeure to carry out its
obligation, but the obligation of the Party or Parties relying on such force majeure shall
be suspended only during the continuance of the inability and for no longer period than
the unexpected or uncontrollable event.
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The Contractor further agrees and stipulates, that its right to excuse its failure to perform
by reason of force majeure shall be conditioned upon giving written notice of its assertion
that a Force Majeure delay has commenced within ninety-six (96) hours after such an
occurrence. The Contractor shall use its reasonable efforts to minimize such delays.
The Contractor shall promptly provide an estimate of the anticipated additional time
required to complete the Project.

Participation by Disadvantaged Business Enterprises in Department of Transportation
Financial Assisted Contracts: The recipient shall not discriminate on the basis of race,
color, national origin, or sex in the award and performance of any DOT-assisted contract
or in the administration of its DBE program or the requirements of 49 CFR Part 26. The
recipient shall take all necessary and reasonable steps under 49 CFR Part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts. The
recipient's DBE program, as required by 49 CFR Part 26 and as approved by DOT, is
incorporated by reference in this Agreement. Implementation of this program is a legal

- obligation and failure to carry out its terms shall be treated as a violation of this

Agreement. Upon notification to the recipient of its failure to carry out its approved
program, the Department may impose sanctions as provided for under Part 26 and may,
in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the
Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

Additionally, the Contractor assures that it, the sub-recipient or its subcontractors shall
not discriminate on the basis of race, color, national origin, or sex in the performance of
this Agreement. The Contractor shall carry out applicable requirements of 49 CFR Part
26 in the award and administration of DOT-assisted contracts. Failure by the Contractor
to carry out these requirements is a material breach of this Agreement, which may result
in the termination of this Agreement or such other remedy as the recipient deems
appropriate. This additional language must be included in each subcontract the prime
Contractor signs with a subcontractor.

ARTICLE 9 - CITY’S RESPONSIBILITIES
The City shall furnish the data required of the City under the Contract Documents
promptly and shall make payments to the Contractor promptly after they are due as
provided in Article 7.

The City shall provide public rights-of-way and easement, where available, for the
installation of conduits, transformers pads and related appurtenances only.

Technical Clarifications and Interpretations:

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or
interpretations of the Contract Documents as it may determine necessary, which
shall be consistent with or reasonably inferable from the overall intent of the
Contract Documents. Should the Contractor fail to request interpretation of
questionable items in the Contract Documents, the City shall not entertain any
excuse for failure to execute the Work in a satisfactory manner.

9.3.2 The City shall interpret and decide matters concerning performance under the
requirements of the Contract Documents, and shall make decisions on all claims,
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disputes or other matters in question. Written notice of each claim, dispute or
other matter will be delivered by claimant to the other Party but in no event later
than five (5) days after the occurrence of event, and written supporting data will
be submitted to the other Party within five (5) days after such occurrence. All
written decisions of the City on any claim or dispute will be final and binding.

The Contractor shall perform all Work to the reasonable satisfaction of the City in
accordance with the Contract Documents. In cases of disagreement or ambiguity, the
City shall decide all questions, difficulties, and disputes of whatever nature, which may
arise under or by reason of this Agreement or the quality, amount and value of the Work,
and the City’s decisions on all claims, questions and determination are final.

Cancellation for Unappropriated Funds: The obligation of the City for payment to the
Contractor is limited to the availability of funds appropriated in a current fiscal period,
and continuation of this Agreement into a subsequent fiscal period is subject to
appropriation of funds, unless otherwise authorized by law.

ARTICLE 10 —- BONDS AND INSURANCE

Public Construction and Other Bonds: The Contractor shall furnish Public Construction
or Performance and Payment Bonds, each in an amount at least equal to the Contract
Price as security for the faithful performance and payment of all the Contractor's
obligations under the Contract Documents. These Bonds shall remain in effect until at
least one (1) year after the date of final payment, except as otherwise provided by law.
All Bonds shall be furnished and provided by the surety and shall be in substantially the
same form as prescribed by the Contract Documents and be executed by such sureties
as (i) are licensed to conduct business in the State of Florida, and (ii) are named in the
current list of Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies as published in Circular 570
(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department and (iii)
otherwise meet the requirements set forth herein that apply to sureties. All Bonds signed
by an agent must be accompanied by a certified copy of the authority to act.

10.1.1 Performance Bond: The Contractor shall execute and record in the public
records of Broward County, Florida, a payment and performance bond in an
amount at least equal to the Contract Price with a surety insurer authorized to do
business in the State of Florida as surety, in accordance with Section 255.05,
Florida Statutes (2022), as may be amended or revised, as security for the faithful
performance and payment of all of the Contractor’s obligations under the Contract
Documents.

A Corporate Surety Bond legally issued, meeting the approval of, and running to
the City in an amount not less than the Contract Price of such improvements,
conditioned that the Contractor shall maintain and make all repairs to the
improvements constructed by the Contractor at their own expense and free of
charge to the City, for the period of one (1) year after the date of acceptance of
the Work within such period by reason of any imperfection of the material used
or by reason of any defective workmanship, or any improper, imperfect or
defective preparation of the base upon which any such improvement shall be laid.



10.2 Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is
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declared bankrupt or becomes insolvent or its right to do business is terminated in the
State of Florida or it ceases to meet the requirements of clauses (i) and (ii) of Paragraph
10.1, the Contractor shall within five (5) days thereafter substitute another Bond and
Surety, both of which shall be acceptable to the City.

Insurance:

INSURANCE:

As a condition precedent to the effectiveness of this Agreement, during the term of
this Agreement and during any renewal or extension term of this Agreement, the
Contractor, at its sole expense, shall provide insurance of such types and with such
terms and limits as noted below. Providing proof of and maintaining adequate
insurance coverage are material obligations of the Contractor. The Contractor shall
provide the City a certificate of insurance evidencing such coverage. The
Contractor's insurance coverage shall be primary insurance for all applicable
policies. The limits of coverage under each policy maintained by the Contractor shall
not be interpreted as limiting the Contractor's liability and obligations under this
Agreement. All insurance policies shall be through insurers authorized or eligible to
write policies in the State of Florida and possess an A.M. Best rating of A-, VIl or
better, subject to approval by the City’s Risk Manager.

The coverages, limits, and/or endorsements required herein protect the interests of
the City, and these coverages, limits, and/or endorsements shall in no way be relied
upon by the Contractor for assessing the extent or determining appropriate types
and limits of coverage to protect the Contractor against any loss exposures, whether
as a result of this Agreement or otherwise. The requirements contained herein, as
well as the City's review or acknowledgement, are not intended to and shall not in
any manner limit or qualify the liabilities and obligations assumed by the Contractor
under this Agreement.

The following insurance policies and coverages are required:

Commercial General Liability

Coverage must be afforded under a Commercial General Liability policy with limits
not less than:

e $2,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury,
Property Damage, and Personal and Advertising Injury

o $2,000,000 each occurrence and $2,000,000 aggregate for Products and
Completed Operations

Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipal corporation, its officials, employees, and volunteers are
to be covered as an additional insured with a CG 20 26 04 13 Additional Insured —
Designated Person or Organization Endorsement or similar endorsement providing
equal or broader Additional Insured Coverage with respect to liability arising out of
activities performed by or on behalf of the Contractor. The coverage shall contain no
special limitation on the scope of protection afforded to the City, its officials,
employees, and volunteers.



Pollution and Remediation Legal Liability (Hazardous Materials)

For the purpose of this section, the term “hazardous materials” includes all materials
and substances that are designated or defined as hazardous by Florida or federal
law or by the rules or regulations of Florida or any federal agency. if work being
performed involves hazardous materials, the Contractor shall procure and maintain
any or all of the following coverage, which will be specifically addressed upon review
of exposure.

Contractors Pollution Liability Coverage

For sudden and gradual occurrences and in an amount not less than $1,000,000 per
claim arising out of this Agreement, including but not limited to, all hazardous
materials identified under the Agreement.

Professional Liability
Coverage must be afforded for Wrongful Acts in an amount not less than $2,000,000
each claim and $2,000,000 aggregate.

Contractor must keep the professional liability insurance in force until the third
anniversary of expiration or early termination of this Agreement or the third
anniversary of acceptance of work by the City, whichever is longer, which obligation
shall survive expiration or early termination of this Agreement.

Business Automobile Liability

Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned
vehicles for Bodily Injury and Property Damage in an amount not less than
$1,000,000 combined single limit each accident.

If the Contractor does not own vehicles, the Contractor shall maintain coverage for
Hired and Non-Owned Auto Liability, which may be satisfied by way of endorsement
to the Commercial General Liability policy or separate Business Auto Liability policy.

Workers’ Compensation and Employer’s Liability
Coverage must be afforded per Chapter 440, Florida Statutes (2022). Any person or

entity performing work for or on behalf of the City must provide Workers'
Compensation insurance. Exceptions and exemptions will be allowed by the City’s
Risk Manager, if they are in accordance with Florida Statutes.

The Contractor waives, and the Contractor shall ensure that the Contractor's
insurance carrier waives, all subrogation rights against the City, its officials,
employees, and volunteers for all losses or damages. The City requires the policy to
be endorsed with WC 00 03 13 Waiver of our Right to Recover from Others or
equivalent.

The Contractor must be in compliance with all applicable State and federal workers’
compensation laws, including the U.S. Longshore Harbor Workers’ Act and the
Jones Act, if applicable.



Insurance Certificate Requirements
a. The Contractor shall provide the City with valid Certificates of Insurance (binders

are unacceptable) no later than ten (10) days prior to the start of work contemplated
in this Agreement.

b. The Contractor shall provide to the City a Certificate of Insurance having a thirty
(30) day notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment
of premium.

c. In the event that the insurer is unable to accommodate the cancellation notice
requirement, it shall be the responsibility of the Contractor to provide the proper
notice. Such notification will be in writing by registered mail, return receipt requested,
and addressed to the certificate holder.

d. In the event the Agreement term or any surviving obligation of the Contractor
following expiration or early termination of the Agreement goes beyond the expiration
date of the insurance policy, the Contractor shall provide the City with an updated
Certificate of Insurance no later than ten (10) days prior to the expiration of the
insurance currently in effect. The City reserves the right to suspend the Agreement
until this requirement is met.

e. The Certificate of Insurance shall indicate whether coverage is provided under a
claims-made or occurrence form. If any coverage is provided on a claims-made form,
the Certificate of Insurance must show a retroactive date, which shall be the effective
date of the initial contract or prior.

f. The City shall be named as an Additional Insured on all liability policies, with the
exception of Workers’ Compensation and Professional Liability.

g. The City shall be granted a Waiver of Subrogation on the Contractor's Workers’
Compensation insurance policy.

h. The title of the Agreement, Bid/Contract number, event dates, or other identifying
reference must be listed on the Certificate of Insurance.

The Certificate Holder should read as follows:
City of Fort Lauderdale

100 N. Andrews Avenue

Fort Lauderdale, FL 33301

The Contractor has the sole responsibility for all insurance premiums and shall be
fully and solely responsible for any costs or expenses as a result of a coverage
deductible, co-insurance penalty, or self-insured retention; including any loss not
covered because of the operation of such deductible, co-insurance penalty, self-
insured retention, or coverage exclusion or limitation. Any costs for adding the City
as an Additional Insured shall be at the Contractor's expense.

If the Contractor's primary insurance policy/policies do not meet the minimum
requirements, as set forth in this Agreement, the Contractor may provide evidence
of an Umbrella/Excess insurance policy to comply with this requirement.

The Contractor’s insurance coverage shall be primary insurance as respects to the
City, a Florida municipal corporation, its officials, employees, and volunteers. Any
insurance or self-insurance maintained by the City, a Florida municipal corporation,
its officials, employees, or volunteers shall be non-contributory.



Any exclusion or provision in any insurance policy maintained by the Contractor that
excludes coverage required in this Agreement shall be deemed unacceptable and
shall be considered breach of contract.

All required insurance policies must be maintained until the Contract Work has been
accepted by the City, or until this Agreement is terminated, whichever is later. Any
lapse in coverage shall be considered breach of contract. In addition, Contractor
must provide to the City confirmation of coverage renewal via an updated certificate
should any policies expire prior to the expiration of this Agreement. The City
reserves the right to review, at any time, coverage forms and limits of Contractor’s
insurance policies.

The Contractor shall provide notice of any and all claims, accidents, and any other
occurrences associated with this Agreement to the Contractor’s insurance company
or companies and the City’s Risk Management office, as soon as practical.

It is the Contractor's responsibility to ensure that any and all of the Contractor's
independent contractors and subcontractors comply with these insurance
requirements. All coverages for independent contractors and subcontractors shall be
subject to all of the applicable requirements stated herein. Any and all deficiencies
are the responsibility of the Contractor.

NOTE: CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR
ON EACH CERTIFICATE, AND THE CITY OF FORTLAUDERDALE MUST BE NAMED ON
THE CERTIFICATE AS AN “ADDITIONAL INSURED” ON REQUIRED LIABILITY
POLICIES.

11.1

ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

Warranty: The Contractor warrants and guarantees to the City that all Work will be in
accordance with the Contract Documents and will not be defective. Prompt notice of all
defects shall be given to the Contractor. All defective work, whether or not in place, may
be rejected, corrected or accepted as provided in this Article.

11.1.1 Warranty of Title: The Contractor warrants to the City that it possesses good,
clear and marketable title to all equipment and materials provided and that there
are no pending liens, claims or encumbrances against the equipment and
materials.

11.1.2 Warranty of Specifications: The Contractor warrants that all equipment, materials
and workmanship furnished, whether furnished by the Contractor, its
subcontractors or suppliers, will comply with the specifications, drawings and
other descriptions supplied or adopted and that all services will be performed in
a workmanlike manner.

11.1.3 Warranty of Merchantability: The Contractor warrants that any and all equipment
to be supplied pursuant to this Agreement is merchantable, free from defects,
whether patent or latent in material or workmanship, and fit for the ordinary
purposes for which it is intended.




11.2

11.3

11.4

11.5

Tests and Inspections: Contractor shall retain the services of an independent, certified,
testing lab to perform all testing as required by the specifications, contract drawings, and
any applicable permitting agency. Contractor shall provide evidence of certification to
the City before the work and testing is done. Testing results shall be submitted to the
Project Manager for review and approval at the time the results are provided to the
Contractor. The Contractor shall give the Project Manager and City Inspector a
minimum of twenty-four (24) hours’ advanced notice of readiness of the Work for all
required inspections, tests, or approvals and shall notify all applicable permitting
agencies in a timely manner based on requirements set forth in the permit documents.

11.2.1 Neither observations by the Project Manager nor inspections, tests or approvals
by others shall relieve the Contractor from its obligations to perform the Work in
accordance with the Contract Documents.

Uncovering Work: If any work that is to be inspected, tested or approved is covered
without approval or consent of the Project Manager, it must, if requested by the Project
Manager, be uncovered for observation and/or testing. Such uncovering and
replacement shall be at the Contractor’s sole expense unless the Contractor has given
the Project Manager timely notice of the Contractor's intention to cover such Work and
the Project Manager has not acted with reasonable promptness in response to such
notice.

11.3.1 If the Project Manager considers it necessary or advisable that Work covered in
accordance with Paragraphs 11.2.1 be observed by the City or inspected or
tested by others, the Contractor at the City’s request, shall uncover, expose or
otherwise make available for observation, inspection or testing as the Project
Manager may require, that portion of the Work in question, furnishing all
necessary labor, material and equipment. If it is found that such Work is
defective, the Contractor shall bear all the expenses of such uncovering,
exposure, observation, inspection and testing and of satisfactory reconstruction,
including compensation for additional professional services, and an appropriate
deductive Change Order shall be issued. If, however, such work is not found to
be defective, the Contractor shall be allowed an increase in the Contract Price or
an extension of the Contract Time, or both, directly attributable to such
uncovering, exposure, observation, inspection testing and reconstruction if it
makes a claim therefore as provided in Articles 14 and 15.

City May Stop the Work: If the Work is defective, or the Contractor fails to supply
sufficient skilled supervisory personnel or workmen or suitable materials or equipment
or the work area is deemed unsafe, the City may order the Contractor to stop the Work,
or any portion thereof, until the cause for such order has been eliminated; however, this
right of the City to stop the Work shall not give rise to any duty on the part of the City to
exercise this right for the benefit of the Contractor or any other Party. The City will not
award any increase in Contract Price or Contract Time if the Work is stopped due to the
circumstances described herein.

Correction or Removal of Defective Work Before Final Payment: If required by the
Project Manager, the Contractor shall promptly, without cost to the City and as specified
by the Project Manager, either correct any defective Work, whether or not fabricated,
installed or completed, or if the Work has been rejected by the City remove it from the
site and replace it with non-defective Work.



11.6 One Year Correction Period After Final Payment: If within one (1) year after the date of

11.7

11.8
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final acceptance, or such longer period of time as may be prescribed by law or by the
terms of any applicable special guarantee required by the Contract Documents, any
work is found to be defective, the Contractor shall promptly, without cost to the City and
in accordance with the City’s written instructions, either correct such defective Work, or,
if it has been rejected by the City, remove it from the site and replace it with non-defective
Work.

If the Contractor does not promptly comply with the terms of such instructions or in an
emergency where delay would cause serious risk of loss or damage, the City may have
the defective Work corrected or the rejected Work removed and replaced, and all direct
and indirect costs for such removal and replacement, including compensation for
additional professional services, shall be paid by the Contractor.

Acceptance of Defective Work, Deductions: If, instead of requiring correction or removal
and replacement of defective Work, the City, at the City's sole option, prefers to accept
it, the City may do so. In such a case, if acceptance occurs prior to the Project
Manager's recommendation of final payments, a Change Order shall be issued
incorporating the necessary revisions in the Contract's Documents, including
appropriate reduction in the Contract Price; or if the acceptance occurs after such
recommendation, an appropriate amount shall be paid by the Contractor to the City.

City May Correct Defective Work: If the Contractor fails within a reasonable time after
written notice of the Project Manager to proceed to correct defective Work or to remove
and replace rejected Work as required by the Project Manager in accordance with
Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with the
Contract Documents, the City may, after seven (7) days’ written notice to the Contractor,
correct and remedy any such deficiency. In exercising its rights under this paragraph,
the City shall proceed expeditiously. To the extent necessary to complete corrective
and remedial action, the City may exclude the Contractor from all or part of the site, take
possession of all or part of the Work, suspend the Contractor’'s services related thereto
and take possession of the Contractor's tools, construction equipment and materials
stored at the site or elsewhere. The Contractor shall allow the City’s representative
agents and employees such access to the site as may be necessary to enable the City
to exercise its rights under this paragraph. All direct and indirect costs of the City in
exercising such rights shall be charged against the Contractor in an amount verified by
the Project Manager, and a Change Order shall be issued incorporating the necessary
revisions in the Contract Documents and a reduction in the Contract Price. Such direct
and indirect costs shall include, in particular but without limitation, compensation for
additional professional services required and costs of repair and replacement of work of
others destroyed or damaged by correction, removal or replacement of the Contractor's
defective Work. The Contractor shall not be allowed an extension of the Contract Time
because of any delay in performance of the Work attributable to the exercise by the City
of the City’s right hereunder.

ARTICLE 12 — INDEMNIFICATION

Disclaimer of Liability: The City shall not at any time, be liable for injury or damage
occurring to any person or property from any cause, whatsoever, arising out of
Contractor's construction and fulfillment of this Agreement.




12.2 Indemnification: For other, additional good valuable consideration, the receipt and
sufficiency of which is hereby acknowledged:

12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the
City, its representatives, employees and elected and appointed officials from or
on account of all claims, damages, losses, liabilities and expenses, direct, indirect
or consequential including but not limited to fees and charges of engineers,
architects, attorneys, consultants and other professionals and court costs arising
out of or in consequence of the performance of this Agreement at all trial and
appellate levels. Indemnification shall specifically include but not be limited to
claims, damages, losses, liabilities and expenses arising out of or from (a) the
negligent or defective design of the project and Work of this Agreement; (b) any
act, omission or default of the Contractor, its subcontractors, agents, suppliers,
employees or laborers; (c) any and all bodily injuries, sickness, disease or death;
(d) injury to or destruction of tangible property, including any resulting loss of use;
(e) other such damages, liabilities, or losses received or sustained by any person
or persons during or on account of any operations connected with the
construction of this Project including the warranty period; (f) the use of any
improper materials; (g) any construction defect including both patent and latent
defects; (h) failure to timely complete the work; (i) the violation of any federal,
state, county or City laws, ordinances or regulations by Contractor, its
subcontractors, agents, servants, independent contractors or employees; (j) the
breach or alleged breach by Contractor of any term of the Agreement, including
the breach or alleged breach of any warranty or guarantee.

12.2.2 Contractor agrees to indemnify, defend, and hold harmless the City, its officers,
agents and employees, from all damages, liabilities, losses, claims, fines and
fees, and from any and all suits and actions of every name and description that
may be brought against City, its officers, agents and employees, on account of
any claims, fees, royalties, or costs for any invention or patent and/or for the
infringement of any and all copyrights or patent rights claimed by any person,
firm, or corporation.

12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any
nature in connection with the foregoing indemnifications including, but not limited
to, reasonable attorney’s fees and costs for trials and appeals.

12.2.4 If any subcontractor, supplier, laborer, or materialmen of Contractor or any other
person directly or indirectly acting for or through Contractor files or attempts to
file a mechanic’s or construction lien against the real property on which the work
is performed or any part or against any personal property or improvements
thereon or make a claim against any monies due or to become due from the City
to Contractor or from Contractor to a subcontractor, for or on account of any work,
labor, services, material, equipment, or other items furnished in connection with
the Work or any change order, Contractor agrees to satisfy, remove, or discharge
such lien or claim at its own expense by bond, payment, or otherwise within five
(5) days of the filing or from receipt of written notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or
discharged by Contractor, all monies due to Contractor, or that become due to
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Contractor before the lien or claim is satisfied, removed or otherwise discharged,
shall be held by City as security for the satisfaction, removal and discharge of
such lien and any expense that may be incurred while obtaining the discharge. If
Contractor shall fail to do so, City shall have the right, in addition to all other rights
and remedies provided by this Agreement or by law, to satisfy, remove, or
discharge such lien or claim by whatever means City chooses at the entire and
sole cost and expense of Contractor which costs and expenses shall, without
limitation, include attorney’s fees, litigation costs, fees and expenses and all court
costs and assessments, and which shall be deducted from any amount owing to
Contractor. In the event the amount due Contractor is less than the amount
required to satisfy Contractor's obligation under this, or any other article,
paragraph or section of this Agreement, the Contractor shall be liable for the
deficiency due the City.

12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes
(2022), as may be amended or revised, controls the extent and limits of the
indemnification and hold harmless provisions of this Agreement, if any, and that
the Parties waive any defects in the wording of this Article that runs afoul of said
statutory section.

ARTICLE 13 — CHANGES IN THE WORK

Without invalidating this Agreement, the City may, at any time or from time-to-time order
additions, deletions or revisions in the Work through the issuance of Change Orders.
Upon receipt of a fully executed Change Order, the Contractor shall proceed with the
Work involved. All Work shall be executed under the applicable conditions of the
Contract Documents. If any Change Order causes an increase or decrease in the
Contract Price or an extension or shortening of the Contract Time, an equitable
adjustment may be made as provided in Article 14 or Article 15.

The Project Manager may authorize minor changes in the Work not involving an
adjustment in the Contract Price or the Contract Time, which are consistent with the
overall intent of the Contract Documents. Such changes must be in writing and signed
by the City and the Contractor.

If notice of any change affecting the general scope of the Work or change in the Contract
Price is required by the provisions of any Bond to be given to the Surety, it will be the
Contractor’s responsibility to so notify the Surety, and the amount of each applicable
Bond shall be adjusted accordingly. The Contractor shall furnish proof of such
adjustment to the City.

ARTICLE 14 — CHANGE OF CONTRACT PRICE

Change of Contract Price, approved by City, shall be computed as follows:

141

Cost of the Work: The term “Cost of the Work”™ means the sum of all direct costs
necessarily incurred and paid by Contractor in the proper performance of the Work.
Except as otherwise may be agreed to in writing by the City, these costs shall be in
amounts no higher than those prevailing in the City and shall include only the following
items and shall not include any of the costs itemized in Paragraph 14.3:




14.1.1 Payroll costs for employees in the direct employ of the Contractor in the
performance of the Work under schedules of job classifications agreed upon by
the City and the Contractor. Payroll costs for employees not employed full time
on the Work shall be apportioned on the basis of their time spent on the Work.

Payroll costs shall include, but not be limited to, salaries and wages plus cost of
fringe benefits which shall include social security contributions, unemployment,
excise and payroll taxes, worker's compensation, health and retirement benefits,
bonuses, sick leave, vacation and applicable holiday pay.

14.1.2 Cost of all materials and equipment furnished and incorporated in the Work,
including costs of transportation and storage, and required suppliers and field
services. All cash discounts, rebates and refunds and all returns from sale of
surplus materials and equipment shall accrue to the City, and the Contractor shall
make provisions so that they may be obtained.

14.1.3 Supplemental costs including the following:

14.1.3.1

14.1.3.2

14.1.3.3

14.1.34
14.1.3.5

14.1.3.6

14.1.3.7

Cost, including transportation and maintenance of all materials,
supplies, equipment, machinery, appliances, office and temporary
facilities at the site and hand tools not owned by the workers, which
are consumed in the performance of the Work.

Rentals of all construction equipment and machinery and the parts
whether rented from the Contractor or others in accordance with
rental agreements approved by the City, and the costs of
transporting, loading, unloading, installation, dismantling and
removal. The rental of any such equipment, machinery or parts
shall cease when the use is no longer necessary for the Work.

Sales, consumer, use or similar taxes related to the Work and for
which the Contractor is liable, imposed by laws and regulations.

Royalty payments and fees for permits and licenses.

The cost of utilities, fuel and sanitary facilities at the Work site.
Minor expenses such as telegrams, long distance telephone calls,
telephone service at the site, expressage and similar petty cash

items in connection with the Work.

Cost of premiums for additional bonds and insurance required
because of changes in the Work.

14.2 The Contract Price may only be increased by a fully executed Change Order when Work
is modified in accordance with Article 13 and approved by the City in writing. Any claim
for an increase in the Contract Price resulting from a Change Order shall be based on
written notice delivered to the Project Manager within ten (10) days of the occurrence of
the Change Order giving rise to the claim. Notice of the amount of the claim with
supporting data shall be included in the Change Order and delivered within twenty (20)
days of such occurrence unless Project Manager allows an additional period of time to
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ascertain accurate cost data. Any change in the Contract Price resulting from any such
claim shall be incorporated in the Change Order. IT IS EXPRESSLY AND
SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE
AGREEMENT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT
ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION.

Not Included in the Cost of the Work: The term “Cost of the Work” shall not include any
of the following:

14.3.1 Payroll costs and other compensation of the Contractor’s officers executives,
principals (of partnership and sole proprietorships), general managers,
engineers, architects, estimators, attorneys, auditor, accountants, purchasing
and contracting agents, expediters, timekeepers, clerks and other personnel
employed by the Contractor whether at the site or in the Contractor’s principal or
branch office for general administration of the work and not specifically included
in the agreed upon schedule of job classifications referred to in Paragraph 14.1.1,
all of which are to be considered administrative costs covered by the Contractor's
fee.

14.3.2 Expenses of the Contractor's principal and branch offices other than the
Contractor’s office at the site.

14.3.3 Any part of the Contractor's capital expenses, including interest on the
Contractor’s capital employed for the Work and charges against the Contractor
for delinquent payments.

14.3.4 Cost of premiums for all bonds and for all insurance whether or not the Contractor
is required by the Contract Documents to purchase and maintain the same.

14.3.5 Costs due to the negligence of the Contractor, any subcontractor, or anyone
directly or indirectly employed by any of them or for whose acts any of them may
be liable, including but not limited to, the correction of defective Work, disposal
of materials or equipment wrongly supplied and making good any damage to

property.

14.3.6 Other overhead or general expense costs of any kind and the costs of any item
not specifically and expressly included in Paragraph 14.1.

Basis of Compensation: The Contractor's compensation, allowed to the Contractor for
overhead and profit, shall be determined as follows:

14.4.1 A mutually acceptable negotiated fee:

14.4.1.1 For costs incurred under Paragraphs 14.1.1 and 14.1.2, the Contractor’s
fee shall not exceed five percent (5%).

14.4.1.2 No fee shall be payable on the basis of costs itemized under Paragraphs
14.1.3.1, 14132, 14133, 14134, 14135, 14136, 14137,
14.3.1,14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6.
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14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any
such change which results in a net decrease plus a deduction in the
Contractor’'s fee by an amount equal to five percent (5%) for the net
decrease.

14.4.1.4When both additions and credits are involved in any one change the
combined overhead and profit shall be figured on the basis of net
increase if any, however, not to exceed five percent (5%) of the agreed
compensation. Profit will not be paid on any Work not performed.

Cost Breakdown Required: Whenever the cost of any Work is to be determined
pursuant to this Article, the Contractor will submit in form acceptable to the City an
itemized cost breakdown together with supporting documentation. Whenever a change
in the Work is to be based upon mutual acceptance of a lump sum, whether the amount
is an addition, credit, or no-charge-in-cost, the Contractor shall submit an estimate
substantiated by a complete itemized breakdown:

14.5.1 The breakdown shalli list quantities and unit prices for materials, labor, equipment
and other items of cost.

14.5.2 Whenever a change involves the Contractor and one (1) or more subcontractors
and the change is an increase in the agreed compensation, the overhead and
profit percentage for the Contractor and each subcontractor shall be itemized
separately.

Time for the City to Approve Extra Work: Any extra work in an amount up to and not
exceeding 10 percent of the original contract value for a specific project can be approved
by the City Manager and shall require a written Change Order proposal to be submitted
to the Public Works Director for submittal and approval by the City Manager. Extra Work
exceeding 10 percent of the original contract value for a specific project must be
approved by the City Commission and a written Change Order proposal must be
submitted to the Public Works Director for submittal and approval by the City
Commission. No financial or time claim for delay to the project resulting from the
Change Order approval process outlined above under Section 14.6 will be allowed.

ARTICLE 15 - CHANGE OF THE CONTRACT TIME

The Contract Time may only be changed by a written and fully executed Change Order.
Any claim for an extension in the Contract Time shall be based on written notice
delivered to the Project Manager within five (5) days of the occurrence of the event
giving rise to the claim. Any change in the Contract Time resulting from any such claim
shall be incorporated in a Change Order.

The Contract Time will be extended in an amount equal to time lost due to delays beyond
the control of the Contractor if a claim is made therefore as provided in Paragraph 15.1.
Such delays shall include but not be limited to, acts or neglect by the City, or to fires,
floods, labor disputes, epidemics, abnormal weather conditions, pandemics, act of
Governmental Authority, state of emergency, or acts of God.

All time limits stated in the Contract Documents are of the essence. The provisions of
this Article 15 shall not exclude recovery for damages for delay by the Contractor.
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Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the Contractor (non-affiliated Contractors) shall not give rise to a claim by
the Contractor for damages for increases in material and/or labor costs. Such entities,
contractors and subcontractors include, but are not limited to, the City's contractors and
subcontractors, Florida Power and Light Company, AT&T and Florida East Coast
Railway, LLC.

Rights of Various Interests: Whenever work being done by City’s forces or by other
contractors is contiguous to or within the limits of work covered by this Agreement, the
respective rights of the various interests involved shall be established by the Project
Manager to secure the completion of the various portions of the Work in general
harmony.

ARTICLE 16 — LIQUIDATED DAMAGES

Upon failure of the Contractor to complete the Work within the time specified for
completion, the Contractor shall pay to the City the sum of Five Hundred Dollars
($500.00) for each and every calendar day that the completion of the Work is delayed
beyond the time specified in this Agreement for completion, as fixed and agreed
liquidated damages and not as a penalty, so long as the delay is caused by the
Contractor. Should an act of God or the acts or omissions of the City, its agents or
representatives, in derogation to the terms of this Agreement cause the delay, the
Contractor shall not be responsible for the delay nor liquidated damages. Liquidated
damages are fixed and agreed upon between the Parties, recognizing the impossibility
of precisely ascertaining the amount of damages that will be sustained by the City as a
consequence of such delay and both Parties desiring to obviate any question of dispute
concerning the amount of damages and the cost and effect of the failure of the
Contractor to complete the Work on time. Liquidated damages shall apply separately
to each portion of the Work for which a time of completion is given. The City shall have
the right to deduct from or retain any compensation which may be due or which may
become due and payable to the Contractor the amount of liquidated damages, and if the
amount retained by the City is insufficient to pay in full such liquidated damages, the
Contractor shall pay all liquidated damages in full. The Contractor shall be responsible
for reimbursing the City, in addition to liquidated damages or other damages for delay,
for all costs of engineering, architectural fees, and inspection and other costs incurred
in administering the construction of the Project beyond the completion date specified or
beyond an approved extension of time granted to the Contractor whichever is later.
Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the Contractor shall not give rise to a claim by Contractor for damages for
increase in material and/or labor costs. Such entities, contractors and subcontractors
include, but are not limited to, the City's contractors and subcontractors, Florida Power
and Light Company, AT&T, and Florida East Coast Railway, LLC.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
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project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

ARTICLE 17 - SUSPENSION OF WORK AND TERMINATION

City May Suspend Work: The City may, at any time and without cause, suspend the
Work or any portion of the Work for a period of not more than ninety (90) days by notice
in writing to the Contractor which shall fix the date on which Work shall be resumed.
The Contractor shall resume the Work on the date fixed. The Contractor will be allowed
an increase in the Contract Price or an extension of the Contract Time, or both, directly
attributable to any suspension, if the Contractor makes a claim as provided in Articles
14 and 15.

City’s Right to Terminate Agreement: The City may terminate this Agreement upon
fifteen (15) calendar days’ written notice upon the occurrence of any one or more of the
following events:

17.2.1 If the Contractor makes a general assignment for the benefit of creditors.

17.2.2 If a trustee, receiver, custodian or agent of the Contractor is appointed under
applicable law or under contract, whose appointment or authority to take charge
of property of the Contractor is for the purpose of enforcing a lien against such
property or for the purpose of general administration of such property for the
benefit of the Contractor's creditors.

17.2.3 If Contractor fails to begin the Work within fifteen (15) calendar days after the
Project Initiation Date, or fails to perform the Work with sufficient workers and
equipment or with sufficient materials to ensure the prompt completion of the
Work, or shall perform the Work unsuitably, or cause it to be rejected as defective
and unsuitable, or shall discontinue the prosecution of the Work pursuant to the
accepted schedule or if Contractor shall fail to perform any material term set forth
in the Contract Documents, or from any other cause whatsoever shall not carry
on the Work in an acceptable manner, Project Manager may give notice in writing
to Contractor and its Surety of such delay, neglect or default, specifying the same.

17.2.4 If the Contractor repeatedly fails to make prompt payments to subcontractors or
for labor, material or equipment.

17.2.5 If the Contractor repeatedly disregards proper safety procedures.

17.2.6 If the Contractor disregards any local, state or federal laws or regulations.
17.2.7 If the Contactor otherwise violates any provisions of this Agreement.

If Contractor, within a period of ten (10) calendar days after such notice, shall not

proceed in accordance therewith, the City may exclude the Contractor from the Work
site and take the prosecution of the Work out of the hands of the Contractor, and take
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possession of the Work and all of the Contractor's tools, appliances, construction
equipment and machinery at the site and use them without liability to the City for
trespass or conversion, incorporate in the Work all materials and equipment stored at
the site or for which the City has paid the Contractor but which are stored elsewhere,
and finish the Work as the City may deem expedient. In this instance, the Contractor
shall not be entitled to receive any further compensation until the Work is finished.

17.3.1 If after notice of termination of Contractor’s right to proceed, it is determined for
any reason that Contractor was not in default, the rights and obligations of City
and Contractor shall be the same as if the notice of termination had been issued
pursuant to the Termination for Convenience clause as set forth in Section 17.5

below.

17.3.2 Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5,
Contractor shall promptly discontinue all affected work unless the Notice of
Termination directs otherwise and deliver or otherwise make available to City all
data, drawings, specifications, reports, estimates, summaries and such other
information as may have been required by the Contract Documents whether
completed or in process.

If the Contractor commits a default due to its insolvency or bankruptcy, the following

shall apply:

17.4.1 Should this Agreement be entered into and fully executed by the Parties, funds
released and the Contractor (Debtor) files for bankruptcy, the following shall

occur:

17411

17.4.1.2

17413

In the event the Contactor files a voluntary petition under 11 U.S.C. 301
or 302, or an order for relief is entered under 11 U.S.C. 303, the
Contractor shall acknowledge the extent, validity, and priority of the lien
recorded in favor of the City. The Contractor further agrees that in the
event of this default, the City shall, at its option, be entitled to seek relief
from the automatic stay pursuant to 11 U.S.C. 362. The City shall be
entitled to relief from the automatic stay pursuant to 11 U.S.C. 362(d)
(1) or (d) (2), and the Contactor agrees to waive the notice provisions in
effect pursuant to 11 U.S.C. 362 and any applicable Local Rules of the
United States Bankruptcy Court. The Contactor acknowledges that
such waiver is done knowingly and voluntarily.

Alternatively, in the event the City does not seek stay relief, or if stay
relief is denied, the City shall be entitled to monthly adequate protection
payments within the meaning of 11 U.S.C. 361. The monthly adequate
protection payments shall each be in an amount determined in
accordance with the Note and Mortgage executed by the Contractor in
favor of the City.

In the event the Contractor files for bankruptcy under Chapter 13 of Title
11, United States Code in additional to the foregoing provisions, the
Contractor agrees to cure any amounts in arrears over a period not to
exceed twenty-four (24) months from the date of the confirmation order,
and such payments shall be made in addition to the regular monthly
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payments required by the Note and mortgage. Additionally, the
Contractor shall agree that the City is over secured and, therefore,
entitled to interest and attorney’s fees pursuant to 11 U.S.C. 506(b).
Such fees shall be allowed and payable as an administrative expense.
Further, in the event the Contractor has less than five (5) years of
payments remaining on the Note, the Contractor agrees that the
treatment afforded to the claim of the City under any confirmed plan of
reorganization shall provide that the remaining payments shall be
satisfied in accordance with the Note, and that the remaining payments
or claim shall not be extended or amortized over a longer period than
the time remaining under the Note.

17.4.2 Should this Agreement be entered into and fully executed by the Parties, and the
funds have not been forwarded to Contractor, the following shall occur:

17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11
U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303.,
the Contractor acknowledges that the commencement of a bankruptcy
proceeding constitutes an event of default under the terms of this
Agreement. Further, the Contractor acknowledges that this Agreement
constitutes an executory contract within the meaning of 11 U.S.C. 365.
The Contractor acknowledges that this Agreement is not capable of
being assumed pursuant to 11 U.S.C. 365(c)(2), unless the City
expressly consents in writing to the assumption. In the event the City
consents to the assumption, the Contractor agrees to file a motion to
assume this Agreement within ten (10) days after receipt of written
consent from the City, regardless of whether the bankruptcy proceeding
is pending under Chapter 7, 11, or 13 of Title 11 of the United States
Code. The Contractor further acknowledges that this Agreement is not
capable of being assigned pursuant to 11 U.S.C. 365(b)(1).

Termination for Convenience: This Agreement may be terminated for convenience in
writing by City upon thirty (30) days’ written notice to Contractor of intent to terminate
and the date on which such termination becomes effective. In such case, Contractor
shall be paid for all work executed and accepted by the City and expenses reasonably
incurred prior to termination in addition to termination settlement costs reasonably
incurred by Contractor relating to commitments which had become firm prior to the
termination. Payment shall include reasonable profit for work/services satisfactorily
performed. No payment shall be made for profit for work/services which have not been
performed or accepted by the City.

Where the Contractor’s service has been so terminated by the City, the termination shall
not affect any rights of the City against the Contractor then existing or which may
thereafter accrue. Any retention or payment of moneys due the Contractor by the City
will not release the Contractor from liability.

The Contractor has no right, authority or ability to terminate the Work except for the
wrongful withholding of any payments due the Contractor from the City.
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ARTICLE 18 - DISPUTE RESOLUTION

Resolution of Disputes: Questions, claims, difficulties and disputes of whatever nature
which may arise relative to the technical interpretation of the Contract Documents and
fulfilment of this Agreement as to the character, quality, amount and value of any work
done and materials furnished, or proposed to be done or furnished under, or by reason
of, the Contract Documents which cannot be resolved by mutual agreement of City
Project Manager and Contractor shall be submitted to the City Manager or his designee
and Contractor’s representative for resolution. Prior to any litigation being commenced,
for any disputes which remain unresolved, within sixty (60) days after final completion
of the Work, the Parties shall participate in mediation to address all unresolved disputes
to a mediator agreed upon by the Parties. Should any objection not be resolved in
mediation, the Parties retain all their legal rights and remedies provided under the laws
of Florida. Failure by a Party to comply in strict accordance with the requirements of this
Article, then said Party specifically waives all of its rights provided hereunder, including
its rights and remedies under the laws of Florida.

18.1.1 All non-technical administrative disputes (such as billing and payment) shall be
determined by Contract Administrator.

18.1.2 During the pendency of any dispute and after a determination thereof, Contractor
and Contract Administrator shall act in good faith to mitigate any potential
damages including utilization of construction schedule changes and alternate
means of construction. During the pendency of any dispute arising under this
Agreement, other than termination herein, Contractor shall carry on the Work and
adhere to the progress schedule. The Work shall not be delayed or postponed
pending resolution of any disputes or disagreements.

ARTICLE 19 — NOTICES
All notices required by any of the Contract Documents shall be in writing and shall be

deemed delivered upon mailing by certified mail, return receipt requested to the
following:

To the City:

Louis Lafaurie, Project Manager

City of Fort Lauderdale

100 North Andrews Avenue

Fort Lauderdale, Florida 33301-1016

Phone Number: 954-828-6538

Email Address: llafaurie@fortlauderdale.gov

with copies to the:

City Manager and City Attorney

City of Fort Lauderdale

100 North Andrews Avenue

Fort Lauderdale, Florida 33301-1016



To the Contractor:

James Tilli

Lanzo Construction Co., Florida
125 SE 5" Court

Deerfield Beach, Florida 33441
estimating@lanzo.org

20.1

20.2
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ARTICLE 20 - LIMITATION OF LIABILITY

The City desires to enter into this Agreement only if in so doing the City can place a limit
on the City’s liability for any cause of action arising out of this Agreement, so that the
City’s liability for any breach never exceeds the sum of $1,000. For other good and
valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the
Contractor expresses its willingness to enter into this Agreement with the knowledge
that the Contractor’'s recovery from the City to any action or claim arising from the
Agreement is limited to a maximum amount of $1,000, which amount shall be reduced
by the amount actually paid by the City to the Contractor pursuant to this Agreement,
for any action or claim arising out of this Agreement. Nothing contained in this paragraph
or elsewhere in this Agreement is in any way intended either to be a waiver of the
limitation placed upon the City’s liability as set forth in Section 768.28, Florida Statutes
(2022), as may be amended or revised, or to extend the City’s liability beyond the limits
established in said Section 768.28, Florida Statutes (2022), as may be amended or
revised; and no claim or award against the City shall include attorney’s fees,
investigative costs, expert fees, suit costs or pre-judgment interest.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

ARTICLE 21 - GOVERNING LAW; WAIVER OF JURY TRIAL

The Agreement shall be interpreted and construed in accordance with, and governed
by, the laws of the state of Florida. The Parties agree that the exclusive venue for any
lawsuit arising from, related to, or in connection with this Agreement shall be in the state
courts of the Seventeenth Judicial Circuit in and for Broward County, Florida. If any
claims arising from, related to, or in connection with this Agreement must be litigated in
federal court, the Parties agree that the exclusive venue for any such lawsuit shall be in
the United States District Court or United States Bankruptcy court for the Southern
District of Florida. BY ENTERING INTO THIS AGREEMENT, THE PARTIES HEREBY
EXPRESSLY WAIVE ANY AND ALL RIGHTS EITHER PARTY MIGHT HAVE TO A
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TRIAL BY JURY OF ANY ISSUES RELATED TO THIS AGREEMENT. IF A PARTY
FAILS TO WITHDRAW A REQUEST FOR A JURY TRIAL IN A LAWSUIT ARISING
OUT OF THIS AGREEMENT AFTER WRITTEN NOTICE BY THE OTHER PARTY OF
VIOLATION OF THIS SECTION, THE PARTY MAKING THE REQUEST FOR JURY
TRIAL SHALL BE LIABLE FOR THE REASONABLE ATTORNEYS’ FEES AND
COSTS OF THE OTHER PARTY IN CONTESTING THE REQUEST FOR JURY
TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE COURT IN
ADJUDICATING THE MOTION.

ARTICLE 22 - MISCELLANEOUS

The duties and obligations imposed by this Agreement and the rights and remedies
available to the Parties and, in particular but without limitation, the warranties, guaranties
and obligations imposed upon the Contractor and all of the rights and remedies available
to the City, are in addition to, and are not to be construed in any way as a limitation of,
any rights and remedies available to any or all of them which are otherwise imposed or
available by laws or regulations, by special warranty or guarantee or by other provisions
of the Contract Documents, and the provisions of this paragraph will be as effective as
if repeated specifically in the Contract Documents, and the provisions of this paragraph
will survive final payment and termination or completion of this Agreement.

The Contractor shall not assign or transfer this Agreement or its rights, title or interests
in the Agreement. The obligations undertaken by the Contractor pursuant to this
Agreement shall not be delegated or assigned to any other person or firm. Violation of
the terms of this paragraph shall constitute a material breach of Agreement by the
Contractor and the City any, at its discretion, cancel this Agreement and all rights, title
and interest of the Contractor which shall immediately cease and terminate.

The Contractor and its employees, volunteers and agents shall be and remain as
independent contractor and not agents or employees of the City with respect to all of the
acts and services performed by and under the terms of this Agreement. This Agreement
shall not in any way be constructed to create a partnership, association or any other kind
of joint undertaking or venture between the Parties.

The City reserves the right to audit the records of the Contractor relating in any way to
the Work to be performed pursuant to this Agreement at any time during the
performance and term of this Agreement and for a period of three (3) years after
completion and acceptance by the City. If required by the City, the Contractor agrees
to submit to an audit by an independent certified public accountant selected by the City.
The Contractor shall allow the City to inspect, examine and review the records of the
Contractor at any and all times during normal business hours during the term of this
Agreement.

The remedies expressly provided in this Agreement to the City shall not be deemed to
be exclusive but shall be cumulative and in addition to all other remedies in favor of the
City now or later existing at law or in equity.

Should any part, term or provisions of this Agreement be decided by the courts to be
invalid, illegal or in conflict with any state or federal law, the validity of the remaining
portion or provision shall not be affected.



22.7 Prohibition Against Contracting With Scrutinized Companies: Subject to Odebrecht
Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed,
Odebrecht Construction, Inc., v. Secretary, Florida Department of Transportation, 715
F.3d 1268 (11 Cir. 2013), with regard to the “Cuba Amendment,” the Contractor
certifies that it is not on the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and
that it does not have business operations in Cuba or Syria, as provided in Section
287.135, Florida Statutes (2022), as may be amended or revised. The Contractor
certifies that it is not on the Scrutinized Companies that Boycott Israel List created
pursuant to Section 215.4725, Florida Statutes (2022), as may be amended or revised,
and that it is not engaged in a boycott of Israel. The City may terminate this Agreement
at the City’s option if the Contractor is found to have submitted a false certification as
provided under subsection (5) of Section 287.135, Florida Statutes (2022), as may be
amended or revised, or been placed on the Scrutinized Companies with Activities in
Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List or the Scrutinized Companies that Boycott Israel List created pursuant to
Section 215.4725, Florida Statutes (2022), as may be amended or revised, or is
engaged in a boycott of Israel or has been engaged in business operations in Cuba or
Syria, as defined in Section 287.135, Florida Statutes (2022), as may be amended or
revised.

By submitting a proposal or response, the company, principals, or owners certify that it
is not listed on the Scrutinized Companies with Activities in Sudan List or listed on the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or is
engaged in business operations in Cuba or Syria.

22.8 Public Entity Crimes: In accordance with the Public Crimes Act, Section 287.133,
Florida Statutes (2022), as may be amended or revised, a person or affiliate who is a
contractor, consultant or other provider, who has been placed on the convicted vendor
list following a conviction for a public entity crime may not submit a bid on a contract to
provide any goods or services to the City, may not submit a bid on a contract with the
City for the construction or repair of a public building or public work, may not submit bids
on leases of real property to the City, may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a contract with the City, and may
not transact any business with the City in excess of the threshold amount provided in
Section 287.017, Florida Statutes (2022), as may be amended or revised, for category
two purchases for a period of thirty-six (36) months from the date of being placed on the
convicted vendor list. Violation of this section by Contractor shall result in cancellation
of the City purchase and may result in Contractor debarment.

22.9 Attorney Fees: If City or Contractor incurs any expense in enforcing the terms of this
Agreement through litigation, the prevailing Party in that litigation shall be reimbursed for
all such costs and expenses, including but not limited to court costs, and reasonable
attorney fees incurred during litigation.

22.10 Public Records:

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES (2022), TO THE CONTRACTOR’S
DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT,



CONTACT THE CUSTODIAN OF PUBLIC RECORDS
AT PRRCONTRACT@FORTLAUDERDALE.GOV, 954-828-5002, CITY
CLERK’S OFFICE, 100 N. ANDREWS AVENUE, FORT LAUDERDALE,
FLORIDA 33301.

Contractor shall:
1. Keep and maintain public records required by the City in order to perform the service.

2. Upon request from the City’s custodian of public records, provide the City with a copy
of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Chapter 119,
Florida Statutes (2022), as may be amended or revised, or as otherwise provided by
law.

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for
the duration of the contract term and following completion of this Agreement if the
Contractor does not transfer the records to the City.

4. Upon completion of the Agreement, transfer, at no cost, to the City all public records
in possession of the Contractor or keep and maintain public records required by the
City to perform the service. If the Contractor transfers all public records to the City
upon completion of this Agreement, the Contractor shall destroy any duplicate public
records that are exempt or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion
of this Agreement, the Contractor shall meet all applicable requirements for retaining
public records. All records stored electronically must be provided to the City, upon
request from the City’s custodian of public records, in a format that is compatible with
the information technology systems of the City.

22.11 Non-Discrimination:

The Contractor shall not discriminate against its employees based on the employee’s
race, color, religion, gender, gender identity, gender expression, marital status, sexual
orientation, national origin, age, disability, or any other protected classification as
defined by applicable law.

1. The Contractor certifies and represents that the Contractor offers the same health
benefits to the domestic partners of its employees as are offered its employees’
spouses or offers its employees the cash equivalent of such health benefits because
it is unable to provide health benefits to its employees’ domestic partners, and that
the Contractor will comply with Section 2-187, Code of Ordinances of the City of Fort
Lauderdale, Florida, as may be amended or revised, (“Section 2-187"), during the
entire term of this Agreement.

2. The failure of the Contractor to comply with Section 2-187 shall be deemed to be a
material breach of this Agreement, entitling the City to pursue any remedy stated
below or any remedy provided under applicable law.



3. The City may terminate this Agreement if the Contractor fails to comply with Section
2-187.

4. The City may retain all monies due or to become due until the Contractor complies
with Section 2-187.

5. The Contractor may be subject to debarment or suspension proceedings. Such
proceedings will be consistent with the procedures in Section 2-183 of the Code of
Ordinances of the City of Fort Lauderdale, Florida.

22.12 E-Verify:

As a condition precedent to the effectiveness of this Agreement, pursuant to Section
448.095, Florida Statutes (2022), as may be amended or revised, the Contractor and its
subcontractors shall register with and use the E-Verify system to electronically verify the
employment eligibility of newly hired employees.

1. The Contractor shall require each of its subcontractors, if any, to provide the
Contractor with an affidavit stating that the subcontractor does not employ, contract with,
or subcontract with an unauthorized alien. The Contractor shall maintain a copy of the
subcontractor’s affidavit for the duration of this Agreement and in accordance with the
public records requirements of this Agreement.

2. The City, the Contractor, or any subcontractor who has a good faith belief that a
person or entity with which it is contracting has knowingly violated Section 448.09(1),
Florida Statutes (2022), as may be amended or revised, shall terminate the Agreement
with the person or entity.

3. The City, upon good faith belief that a subcontractor knowingly violated the
provisions of Section 448.095(2), Florida Statutes (2022), as may be amended or
revised, but that the Contractor otherwise complied with Section 448.095(2), Florida
Statutes (2022), as may be amended or revised, shall promptly notify Contractor and
order the Contractor to immediately terminate the contract with the subcontractor, and
the Contractor shall comply with such order.

4. An Agreement terminated under Sections 448.095(2)©1. or 2., Florida Statutes
(2022), as may be amended or revised, is not a breach of contract and may not be
considered as such. If the City terminates this Agreement under Section 448.095(2)(c),
Florida Statutes (2022), as may be amended or revised, the Contractor may not be
awarded a public contract for at least one year after the date on which the Agreement
was terminated. The Contractor is liable for any additional costs incurred by the City as
a result of termination of this Agreement.

5. Contractor shall include in each of its subcontracts, if any, the requirements set forth
in this Section, including this subparagraph, requiring any and all subcontractors, as
defined in Section 448.095(1)(j), Florida Statutes (2022), as may be amended or
revised, to include all of the requirements of this section. in their subcontracts.
Contractor shall be responsible for compliance by any and all subcontractors, as defined
in Section 448.095(1)(j), Florida Statutes (2022), as may be amended or revised, with
the requirements of Section 448.095, Florida Statutes (2022), as may be amended or



revised.
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CITY

Lanzo Construction Co., Florida

IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals the day and

year first written above.

By:
GRE@ CHAVARRIA
b/ City Manager

CITY OF FORT LAUDERDALE, a Florida municipal
corporation

Date: -’7/3‘0'45

ATTEST:
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By:

== A
DAVID R. SOL
City Clerk

Approved as to Legal Form:
D'Wayne M. Spence, Interim City Attorney

By:

RHONDA MONTOYA HASAN
Assistant City Attorney



Name

LANZO

CONSTRUCTION COMPANY

LANZO CONSTRUCTION CO., FLORIDA
RESOLUTION OF CORPORATION

I HEREBY certify that [ am the duly elected and qualified Secretary of Tanzo Construction Co.
Florida, a Florida Corporation and that the following is a tue and complete copy of a Resolution duly
adopted at a meeting of the Board of Directors of said Corporation, held on the 22ad of December 2022
and that such resolution is still in full force and effect.

RESOLUTION, that the officers listed below are authorized to sign Contracts, Bids and any
other documents to carry out the business of the Corporation.

Giuseppe D’ Alessandro, Sr.

Kcvin Pawlowski

Chris Peyerk

Paul Navetta

Matthew P. Tilli

Robert McSweeney

Giuseppe D’ Alessandro, Jr.

Salvatore I)’ Alessandro

Ernest Duncan

James M. Tilli

IN WITNESS WHEREOT, [ have hereunto set my hand as Secretary of said C
Corporate Seal on the 22nd of December 2022. -

By '/ L/'(i\&

Aftest: - Z )

Title

President

Vice President/Treasurer
Executive Vice President
Vice President/Secretary
Vice President

Vice President

Vice President

Vice President

Assistant Secretary

Assistant Secretary

™~ /

tion and affix the

Paul Navetta, Secretary

Kevin Pawlowski, Vice President/I'reasurer

125 SE 5" Court 9 Deerfield Beach, FL 33441 ¢ Phone (954) 979-0802
An Equal Opportunity Employer



ACOR l)al . DATE (MMOYYYY)
\ CERTIFICATE OF LIABILITY INSURANCE

5/19/2023

THIS CERTIFICATE (S ISSUED AS A MATTER OF INFORMATIGN ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE iSSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the cortificato holder i3 an ADDITIONAL INSURED, the poﬂcy(les) must be endorsed. H SUBROGATION IS WAIVED, subject to
the tarms and conditions of the poliey, cartain polliclas may mqulre an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER . - ﬁi@m Christine Phillips

Guy Rurley, LLC PHONE . (248)519-1400 ]f&&[zuuao-um
989 E. South Boulavard oL ¢: cPhillips@ghbh.com

Suite 200 (NSURER{S} AFFORDING COVERAGE HAIC #
Rochester Hills MI 48307 i INSURERA: Valley Forge Insurance Co. A XV 20508
INSURED msurere:National Fire Ins. of Hartford A XV  |20478
Lanzo Construction Co, Florida; . INSURER C : Continental Insurance Co A XV 35289
‘Lanzo Construction Co. INSURER O : Continental Casualty Co. A XV 20443
125 s.E. 5th Court | wsuReRE :Allied World Assurance Company A XV 19489
Deerfield Beach FL 33441 INSURER £ -

COVERAGES CERTIFICATE NUMBER:22-23 Master REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY 8E ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

SR ADDL|SUBR| FOLICY EFF POLICY EXP

TYPE OF INSURAKCE a0l wv POLICY NUMBER (SMBOYYYY) | (HMTBOYYYY) s
X | COMMERCIAL GENERAL LABILITY EACH OCCURRENGE $ 1,000,000
A | coamsmane [ ] occur e ey et |8 100,000
| X | %cU cover Inciuded X 6081795056 10/1/72022 | 10/1/2023 | MED EXP (Any one parsan} $ 15,000
| X | contractual Liability " | rersona & sov maRy s 1,000,000
GEN AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE s 2,000,000
POLICY =% Loc PRODUCTS - COMPIOPAGG | 3 2,000,000
OTHER: ) ]
. EONBINED SINGLE LIRIT
AUTOMOBILE LIABILITY , . Er=iah s 1,000,000
B X | anvauro . BODILY INAIRY (Per perzan) | $
L CYNED SohEouLED 6081795073 10/1/2022 | 10/1/2023 | BODILY MNIURY (Per scciderts| $
% “PROPERTY DAMAGE
X | wmepauTos AUTOS | iPar accitent s
s
| X | VMBRELLALAB | X | pecur EACH OCCURRENCE $ 5,000,000
c EXCESS LIAB CLAIMS-MADE AGGREGATE 3 $,000,000
gep | ] RETENTION § 6081795087 10/1/2022 | 10/1/2023 s
WORKERS COMPENSATION X FER ] STH-
AND mnovw UABILITY Yin . STATUTE ER
ETQR/PARTNEREXECUTIVE '
OF et 45 NIA E.L. EACH ACCIDENT 3 1,000,000
B |(Mandatory in uﬂ) 6081795050 10/1/2022 10/1/72023 | £ DISEASE - EAEMPLOYEE | § -1,000,000
If yos. desczibe u
DESCRIPTION OF GPERATIONS baiow £ DISEASE - POLICYLUMIT [ $ 1,000,000
D | Installation Floater 6082953748 10/1/2022 | 10/1/2023 | $4500.000 Linet $5,000 Ded
B | Pollution & Prof. Liability 03127614 10/1/2022 | 10/1/2023 | s2.000.000 Lmt $50,000 Dad
CESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additionat Romarks Schadulo, may be hed if maro spaca Is raquired)

Project: #11497 Wastewatar Conveyance System Remediation Program Rehabilitation #17-Sewer Basin A-23 and
Annual Sewer Rapair. City of Fort Lauderdala, its officers, employees and interests are an Additional
Insured for General Liability when required by written contract.

CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
City of Fort Laudardale THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
Corporation of the State of Flordia ACCORDANCE WITH THE POLICY PROVISIONS.
100 N. Andrews Avenue )
#619 : AUTHORIZED REPRESENTATIVE
. Fort Lauderdale, FL 33301
| ; ! [ Mesregor/oniiL . (TN (L VA
‘ ® 1988-2014 ACORD CORPORATION. All rlghts resorved.
ACORD 25 {2014/01) The ACORD name and logo are registered marks of ACORD

INS025 (z01401)
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MMDDIYYYY)
5/19/2023

THIS CERTIFICATE I8 ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: i tha cortificate holder s an ADDITIONAL INSURED, the policy(les) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policles may reguira an endommem. A statament on this certificate does not confer rights to the
certificate holder in liou of such endorsement(s).

PRODUCER

TenCT Christine Phillips

Guy Hurley, LLC PHONE . (248)519-1400 | FA% o 24m1819-1401
989 E. South Boulevard oHisss: cphillips@ghbh.com

Suite 200 INSURER(S) AFFORDING COVERAGE HAIC &
Rochester Hills MI 48307 INSURER A : Valley F Insurance Co. A XV 20508
INSURED, WSuReR B :National Fire Ins. of Hartford A XV | 20478
Lanzo Construction Co, Florida; INSURER € : Continental Insurance Co A XV 35289
Lanzo Construction Co. INSURER D : Continental Casualty Co. A XV 20443
125 S.E. 5th Court mSURERE:Allied World Assurance Company A XV 19489
Deerfield Beach FL 33441 (NSURBR £ :

COVERAGES CERTIFICATE NUMBER:22-23 Mastar REVISION NUMBER:

THIS'IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERICD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT QR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

[N TYPE GF INSURANCE Nso | wup. Pocrmmeen | o | premoneen LS
X | COMMERCIAL GENERAL LIABILITY EACH QCCURRENGE $ 1,000,000
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% | #cU Coverage Included x 6081793056 107172022 | 10/1/2023 | MED EXP (Any one persent | $ 15,000
X | Contractual Liabilit FERSONAL & ADV INJURY $ 1,000,000
| GENUAGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE s 2,000,000
| | pouicy fé% Loc PRODUCTS - COMPICPAGG | § 2,000,000
OTHER: 3
Ef CONBIRED SINGLE LOAIT
AUTOMOBILE LIABILITY Ea socidant) $ 1,000,000
B X | anvavuro BODILY INJURY (Per person} | §
[ | Al gvaen SREDULED §081795073 10/172022 | 10/1/2023 | BODILY WURY (Per acrident) | §
% | NON-OWNED PROPERTY DAMAGE s
| X | wmeoauTos AUTQS | iPor accigent
s
UMBRELLALAB | X | occur EACH OCCURRENGE $ 5,000,000
c EXCESS LIAB CLAIMS-MADE AGGREGATE s 5,000,000
oo || RETENTION § 6001795087 107172022 | 10/1/2023 3
VIORKERS COMPENSATION x| gﬁrm 1 g’gﬁ-
AND EMPLOYERS' LIABILITY .
ANY FROPRIETOR/PARTNER/EXEGUTIVE NIA EL. EACH ACCIDENT s 1,000.000
B i h?&l} LoED? 6081795090 107172022 10/1/72023 | gL DISEASE - EAEMPLOYEE | § 1,000,000
1 .
EESEAPTION OF BPERATIONS baiow EL DISEASE -PoLICY LT _| § 1,000.000
D | Inetallation Floater 6082953748 107172022 -| 10/172023 | 34.500.000 Linit $%,000 Ded
B | Pollution & Prof. Liability 03127614 10/1/2022 | 10/1/2023 | S200000 Lime $50,000 Dod

written contract.

BESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional R
Project: #11497 Wastewater Conveyance System Long Term Remediation Program.
officers, employees and interests are an Additional Insured for Genaral Liability when required by
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RFQ#12615-136

Wastewater Conveyance System Long-Term Rehabilitation Program

CITY OF FORT LAUDERDALE
Procurement Services Division

100 N. Andrews Avenue

6th Floor

Fort Lauderdale, FL. 33301
Telephone: (954) 828-6167

E-mail: fvargas@fortlauderdale.gov

LANZO CONSTRUCTION COMPANY
125 SE 5% Court
Deerfield Beach, FL. 33441

CONTACT: James Tilli, Assistant Secretary
PHONE: 954-979-0802
EMAIL: Lstimating’e L ANZO.ORG

LANZO

CONSTRUCTION COMPANY

Bid Due
Thursday, December 8, 2022
2:00 PM
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December §, 2022

City of Fort Lauderdale
Procurement Services Division
100 N. Andrews Avenue, 6th Floor
Fort Lauderdale, FL 33301

Re: RFQ # 12615-136 — Wastewater Conveyance System Long-Term Rehabilitation Program
To Whom It May Concern:

Lanzo Construction Company is pleased to submit to you for review the following proposal to perform
CIPP Sewer Lining services as needed for the City of Fort Lauderdale.

Lanzo Construction Company is a Sewer & Water Rehabilitation company. Lanzo Construction Co.,
Florida is the D’ Alessandro family of construction companies established over fifty (50) years ago is deeply
rooted in construction tradition. Lanzo Construction Company was founded in 1980 to serve the Municipal
needs for infrastructure cleaning, inspection, and rehabilitation services. We specialize in all types of
Water, Wastewater & Specialty Lining Operations. Our staff of engineers, project managers, health &
safety professionals share and facilitate the company passion for excellence and are committed to the safe
& timely completion of all projects. Our team of skilled equipment operators, experienced labor workforce,
and highly qualified internal support staff has responded quickly to perform some of the most complex
projects in the industry with an unwavering commitment to quality and customer satisfaction. Our company
offers a wide range of services designed to upgrade America’s infrastructure, improve energy efficiency,
reduce operating costs, and protect the environment. Their abilities include a full range of pipeline services
such as:

» Pipeline Cleaning *  NSF 61 certified CIPP Water Main Lining
»  CCTV Inspection *  GRP/Segmented Panel Lining

»  CIPP Manhole-to-Manhole Lining = Slip lining (HDPE, Hobas, GRP)

»  CIPP Sectional Lining » Carbon Fiber Reinforced Plastic (CFRP)

= CIPP Service Lateral Lining * Manhole Lining

*  Mechanical Joint Sealing * Joint Sealing via Chemical Grout Injection

On this project. Lanzo Construction Company proposes to perform work in the following categories:

+  Drainage inspection, cleaning & rehab *  CIPP Reconstruction

» Drainage pre & post-work video inspections *  Erosion and Sediment Control
»  Maintenance of Traffic (MOT) *  Protruding Tap Removal

» Isolation and by-pass pumping * Lateral Reinstatements

To date, Lanzo has installed over 10 million feet of Cured-In-Place Pipe Rehabilitation.

Thank you for considering Lanzo Construction Company for work with the City of Fort Lauderdale. If you
have any questions or need further information concerning our proposal, please feel free to contact me at
954-679-0802.

Respectfully submitted, 7~
James M. Tilli
Assistant Secretary

125 SE 5™ Court € Deerfield Beach, FL 33441 & Phone (954) 979-0802
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Executive Summary

Lanzo Construction Co. Florida, FEIN 59-2011933 (Lanzo) a corporation, is requesling pre-
qualification and is pleased to submit for review the following Statement of Qualifications Package for
Wastewater Conveyance System Long-Term Rehabilitation to perform sewer rehabilitation services
for the City of Fort Lauderdale, FL.

Lanzo Construction Co., Florida is a professionally licensed and Incorporated in the State of Florida.
Our principal office location is 125 SE 5 Court, Deerfield Beach, FL. Lanzo has been in continuous
operation in Florida since 1980 and has worked almost exclusively for Local Governments in SE
Florida. This is also where these proposed contracts will be serviced from.

Lanzo’s dedicated staff with decades of experience are ready to serve the needs of the City. Our Senior
Project Manager, Robert McSweeney, PE has been providing Engineering services in our industry for
over 30 years. Robert Bucci the Project Manager to be assigned this work has over 20 years’ experience
in the construction of major water and wastewater projects here in South East Florida.

Please see below for officers, principals, supervisory staff and key individuals who will be directly
involved with the work along with their office locations:

' Name of the Office/ . Position with Firm | Role of the Officer Office Location
" Key Individual |
| Giuseppe D’Alessandro | President | President 125 SE 5" Court,
: Deerfield Beach, FL
| _ (954) 979-0802
Robert McSweeney, PE | Vice President, | Vice President 125 SE 5% Court,
‘ Senior Project Deerfield Beach, FL
by B os Manager |- ) (954) 979-0802
| Giovanni “John” - Senior Project Senior Project Manager | 125 SE 5% Court,
D’Alessandro . Manager | Chief Estimator Deerfield Beach, FL
L .‘ (954) 979-0802
[ Salvatore D'Alessandro | Construction Construction Manager 125 SE 5% Court,
' ' Project Manager | Business Development | Deerfield Beach, FL
SR N | AssistantSecretary | (954) 979-0802
' James M. Tilli  Assistant Secretary | Estimator ' 125 SE 5" Court,

' Deerfield Beach, FL

| - (954) 979-0802
Bobby Bucci . Project Manager Project Manager | 125 SE 5™ Court,

| ' Deerfield Beach, FL

| | (954) 979-0802

Neil Stevenson Safety Coordinator Safént“y Coordinator 125 SE 5% Court,
Deerfield Beach, FL
' (954) 979-0802

SR i - o et i P A Lot s et A S s = — =

In the following package you will find our qualifications as organized per the proposal instructions.
Our objective in submitting this package is to introduce Lanzo to the City and to participate in the
upcoming Wastewater Conveyance System Long-Term Rehabilitation Program projects.
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Contractor Firm’s Corporate Information
and Workforce Breakdown

Firm’s Identification Information:

Firm Legal Name: Lanzo Construction Co., Florida
Address: 125 SE 5% Court, Deerfield Beach, FL 33441
Email: estimating@lanzo.org
Phone: (954) 979-0802; Fax: (954) 979-9897
FEIN: 59-2011933
Organization Type: S-Corporation

Firm’s Workforce Breakdown:

Total Workforce: 130

Management - 7
Technical Support - 2
Support Staff - 9
Field: 112



LANZO CONSTRUCTION CO., FLORIDA
RESOLUTION OF CORPORATION

IHEREBY certify that | am the duly elected and qualified Secretary of Lanzo Construction Co.
Flcnda.aﬁm&&momﬂﬂmthefoﬂowmgwahwmdmplmwgyofa%olmduly
adopted at a meeting of the Board of Directors of said Corporation, held on the 27th of January 2022 and
that such resolution is still in full force and effect

RESOLUTION, thadncﬁmhstedbdowmmﬂmmdtosim&mm.&dsandmy —
other decuments to carry out the business of the Corparation.

Name Title s,g..,),ﬂ s , :
Giuseppe D' Alessandro, Sr. President /”'7/’ T

Kevin Pawlowski Vice President/Treasurer ) ~

Chris Peyerk Executive Vice President f,%///’/}

Paul Navetta Vice President/Secretary ’ ."j _}:7 e }(‘/ U
Matthew P. Tilli Vice President e

Robert McSweeney Vice President

Giuseppe D’ Alessandro, Jr. Vice President

Salvatore D’ Alessandro Assistant Secretary §

Emest Duncan Assistant Secretary L ':;“'fifi\;-v;..m
James M. Tilli Assistant Secretary Py

mWﬂNESSWHEREOF,lhavehaemmsetmyhmdasSmmryofsdeo ion and affix the
Corporate Seal on the 27th of January 2022, )

By BN
Paul Navetta, Secretery

Attest: - 27

L ety

Kevin Pawlowski, Treasurer T
e f\_\ 1“' "'-"n‘, \ b
: .."*vg' &

125 SE 5" Court 4 Deerfieid Beach, FL. 33441 & Phone (854) 979-0802 R A
An Equal Opportunity Employer BT it
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4.2.3 Firm Qualifications & Experience
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Ron DeSantis, Governor Melanie S. Griffin, Secretary

S STATE OF FLORIDA
S DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCT IO,D‘I}INIUSTRWLICENSING BOARD

THE GENERAL CONTRACT_OR HEREIN“IS GERTIFIED UNDER THE
PROVISIONS OF APTER%B‘?,,FL@RI DA STQTUTES

|TILLI MATTHEW PRESTON

UMBER; csc036262 S

= ot gt =

EXPIRATION DATE: AUGUST 31, 2024
Always verify licenses online at MyFloridaLicense.com

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.




E Ron DeSantis, Governor Melanie S. Griffin, Secretary

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCT IOXI‘SJNDUSTRY'*LIC*I’EQSING BOARD
THE UNDERGROUND UTILITY & EXCAVATIQN €O, HEREiN IS CERTIFIED UNDER THE

E_-..a TR e F"‘

% ‘j LANZO CONSTR co ’FLORIB‘A-?ﬂ&
Nk 5145 NW 30TH STREET .,/ _J;
"MARGATE.." | FL 33063'

LICENSE NUMBER. CUC049468

' e~ basirty e o

EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.




~ BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT
115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 - 854-831-4000
VALID OCTOBER 1,2022 THROUGH SEPTEMBER 30,2023
DBA:LAN2O CONSTRUCTION CO. FLORIDA Recelpt #:180-6716

Business Name: MATHEW PRESTON TILLI Business Type:oo\ERAL CONTRACTOR  (GENERAL

Owner Name: MATHEW PRESTON TILLI Business Opened:02/23/200¢
Business Location: 125 SE 5TH CT State/County/Cert/Reg:CGC036262
DEERFIELD BEACH Exemption Code:
Business Phone: 979-0802
Rooms Seats Employaes Machines Professionals )
40
e Fer Vering Business Only -

... Number of Machinea: e . Vending Type:

~ TaxAmount . TransferFee | NSFFee Penatly Prior Years CollectionCost Total Paid
108.00 | 0.00 0.00 | "0.00 0.00 0.00| 108.00

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

THIS BECOMES A TAX RECEIPT This tax Is levied for the privilege of doing business within Broward County and is
non-regulatory in nature. You must meet all County and/or Municipality planning

WHEN VALIDATED and zoning requirements. This Business Tax Receipt must be transferred when
the business is sold, business name has changed or you have moved the
business location. This receipt does not indicate that the business is legal ar that
itis in compliance with State or local laws and regulations.

Mailing Address:

LANZO CONSTROUCTION CO., FLORIDA Raceipt #04B-21-00007612
125 SE 5TH CT Paid 09/20/2022 108.00
DEERFIELD BEACH, FL

33441-4749

2022 - 2023



Business Tax Office Business Tax Receipt License

150 NE 2nd Ave. 2022 - 2023
Deerfield Beach, FL 33441 License Number: 2023-467330
Phone: (954) 480-4333 Deerfield Bench Date Issued: 9/23/2022
E-mail: web.btr@deerfield-beach.com ~ Forid Expires: 9/30/2023
Classification: EXCAVATION WORK

70 CONSTRUCTION CO FLA Business Location: 125 SE 5 COURT DFB 33441
125 SE 5 COURT Service(s): OFFICE-UTILY/EXCAV CONTR; WHSE
DEERFIELD BEACH, Florida 33441
Tax Amount: $58.80 ||Add Fees: $235.20 [[Penalty: $0.00 [Total Amount Paid: $294.00

Notice: This tax receipt becomes NULL and VOID if ownership, business name, or address changed.
Business owner must apply to Business Tax Office for Transfer.

Detach and retain for your records

+ This Business Tax Receipt represents proof of payment of your Business Tax Fee for the period of
October 1 to September 30th. Please exercise diligence in maintaining this receipt.

+  Once you have obtained a Deerfield Beach Business Tax Receipt, you will be sent a renewal notice
each year beginning July 1st, (90 days prior to expiration) to the address listed on the Receipt.
Please check all Receipt information and report any errors to us immediately. The City may
impose fines and penalties for failure to renew this Receipt.

«  Your current Receipt shall be posted so that it is able to be viewed by anyone upon entering your
place of business.

« If you change your business name, ownership or location, you must apply for a new Tax Receipt.

« If you have more than one location, you must obtain a Receipt for each location.

« For information on signage regulations, visit the City's website at http://www.deerfield-
beach.com/signage

Increase traffic to your business by participating in the City's Recycling Rewards Program!

Residents who recycle on a regular basis are accumulating points to be redeemed for rewards at participating
businesses to claim discounts and gift certificates. Participating businesses see increased traffic from this program
and those that have a commercial recycling account serviced by the City receive additional rewards.

To learn how to have your business become a Rewards Partner, please contact Recycling Perks at
ifor@recydingperks.com. For informatoin on how to set up a commercial recycling account, contact the City's
Recycling Division at 954-480-4454.

This Receipt does not represent an endorsement or certification of the business listed herein by the City
of Deefield Beach.




LANZO

CONSTRUCTION COMPANY

Experience

U

Lanzo Construction Company is a Florida Based general contractor and engineering company specializing
in infrastructure, construction, and rehabilitation services.

Lanzo Construction Company is a part of the D”Alessandro family of construction companies which are
deeply rooted in the history of Florida construction tradition and was established over fifty (50) years ago.
Lanzo encompasses a dynamic group of individuals that have come together to form one of the most
progressive construction companies in the industry. Lanzo has formed alliances based on quality and
integrity with customers throughout the country. Lanzo employs a highly diversified staff of over 160
people and provides a full range of construction services and contracting capabilities.

Lanzo has demonstrated the ability and the resources required for the construction management and
successful completion of a variety of construction services including:

»  Water Transmission and Wastewater Collection Systems

»  Water and Wastewater Treatment Plant Construction

» Roads & Highway Construction

» Site work & Civil Construction

» Marine Construction

= Utility Construction

+ Demolition

» Sewer/Watermain Rehabilitation

» HOBAS and HDPE Discrete Slip-lining

» Point Repairs, Emergency Repair Services, and Open-cut Excavation

» Pipe Bursting using fusion weld HDPE or fusion weld PVC liners

» Fully Deteriorated “Stand Alone” Rehabilitation of Pipes using the full range of Trenchless

Technologies

Lanzo’s staff of experienced professionals and skilled trade people has performed many annual and
emergency projects with similar requirements contained within this RFP in various regions throughout the
United States. With hundreds of small and large projects successfully completed, Lanzo uses its capabilities
and experience to provide innovative solutions for the most complicated projects, and ensures that each
project is completed on time, under budget, and built safely to the quality expectations of the customer.
Lanzo delivers a multitude of self-perform capabilities, maintains its own local fleet of equipment.

Since 1993 Lanzo Construction Company has provided a cost-effective, less invasive alternative to
replacing failing underground infrastructure through a multitude of trenchless methods. They were one of
the first companies worldwide to use trenchless methodologies and they continue to lead the industry with
innovation in design, expertise, and experience. Lanzo maintains that spirit of innovation by constantly
expanding its services, equipment, and methods to deliver high quality and long-term solutions to private
and public-sector clients. Time-tested and proven experience in all forms of cured-in-place pipe lining
methodologies (CIPP) has established Lanzo as one of the premier lining contractors in the U.S. with a
reputation for completing difficult work which has grown worldwide.

To date, Lanzo Construction Company has installed over fifteen million (15,000,000) lineal feet of sanitary
sewer, force main, storm drain, NSF 61 potable water transmission, large diameter and non-circular CIPP
applications throughout North America including over 4,000,000 LF in wastewater collection systems
within the past 5 years.
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Experience

With its local presence, which includes a fully integrated state of the art wet out facility; Lanzo stands ready
to meet the challenges posed by any municipality’s rehabilitation initiative. Since 1993 this company has
been the most responsive rehabilitation contractor capable of reacting in the shortest time to a myriad of
needs including sewer breaks, collapses, watermain emergencies, and issues requiring an imminent
response.

Lanzo has been instrumental throughout the US with many complex design build and emergency repairs
one example of unique work is the rehabilitation of 22 outfalls in the City of Detroit. These combined
sanitary and storm sewer outfalls ranged in size from 36” to 84" diameters that were fully deteriorated and
some over 100 vears old. This work uniquely demonstrates the complexity and diversity of Lanzo’s
capabilities with over 20,000 linear feet of lining on this project alone.

Lanzo Construction Company owes its success to an emphasis on safety, consideration of the community,
and quality installation by experienced crews. Based upon our conservative design and superior resins
utilized; we provide third party testing as well as an unprecedented unconditional five (5) year warranty on
all technologies provided for herein.

Lanzo Construction Company delivers a multitude of self-perform capabilities, maintains its own local fleet
of equipment. Lanzo provides to its customers a distinct advantage through operating two state of the art
wet out facilities both in Michigan and Florida. The Florida and Michigan facilities have produced over ten
million (10,000,000) Lineal feet of CIPP meeting ASTM F-1216 and ASTM F-1743 without failure during
these past twenty (24) years.

e Cured-In-Place Pipe Lining (CTPP): Lanzo Construction Company is uniquely positioned as one
of the most experienced cured-in-place installers in the world. Considered 'pioneers’ in the industry,
our initial introduction to the trenchless technology industry was during a time when direct
inversion methods, as described in the ASTM F-1216, were not "public domain". As one of the
industry's original in-liner licensees, Lanzo was actively engaged in the creation and ratification of
ASTM F-1743 that describes the pull and invert method. At that time, the pull and invert method
was considered an alternate. It has since been specified and utilized successfully by Lanzo
Construction Company as well as other contractors in what are now tens of millions of feet of
installations.

Today we offer both direct inversion and pull and invert technologies depending on which is best
suited for the application. We also offer remote impregnated epoxy, UV light, steam, and ambient
cured metheds. With millions of feet installation experience in all technologies. Lanzo can offer
valuable insight and comparisons while providing solution scenarios to meet your community's
environmental, timing, and budget objectives.

e Large Bore Sewer, Storm Drain & Non-Circular Pipeline Repair: Lanzo Construction
Company has a reputation for taking on and successfully completing the most challenging
underground renovation applications like those found in large bore. sewer, and storm drain
applications. Large diameter and non-circular installations of CIPP, Carbon Fiber, and Structural
Foam materials require a more thorough understanding of project specifics as well as design and
application

e NSF 61 Water Main Rehab: All potable water main repairs must be NSF 61 certified to ensure
all products compliance with recognized safety measures. Due to the potential impact to the
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community, water main rehabilitation projects demand the most experienced installers. Lanzo
Construction Company offers several CIPP repair,methods that are certified, fully structural, and
proven in stand-alone applications for water main renewal or catastrophic repair and rehabilitation,

Experience

Carbon Fiber: The most significant advancement in the field of CIPP within the past decade has
been the implementation of a space aged technology known as sequential carbon fiber epoxy or
“Carbon Fiber Rehabilitation”. This method has been implemented to preempt catastrophic line
breaks in PCCP large diameter water and pressure mains throughout the United States. Lanzo
remains one (1) of only two (2) companies nationally qualified, licensed, and certified to provide
this preemptive rehabilitation method.

Segmental and Glass Panel Liners: Lanzo has extensive experience with both segmental, as well
as glass panel liners which allow our CIPP technology to be adapted to applications requiring
bends, transitions, and non-circular installation. Our product options include GRP, Cellular Foam,
as well as Polymer Concrete. Be assured that we are staffed and ready to provide the turnkey
services required on any of the most challenging combinations of shapes and configurations of your
fully structural “stand alone” requirements.

Slip Lining: Lanzo Construction Company proudly received an award from for installation of the
worlds “Largest application” of HDPE in its eight thousand (8,000) linear foot singular Fusion
Weld seventy-twa (72”) project for Miami Dade Water and Sewer Department (WASD). Lanzo
has enjoyed decades of success including miles of Large Bore HDPE, Hobas, and Fusion Weld
products including several projects for DWSD. We remain a licensed installer of Sekisui SPR
(spiral wound) PVC, Sekisui Norditube, RS Technic Citiliner and have proprietary access to
breaking products such as Fusion Weld PVC among others.

Pipe Bursting: Lanzo has installed over a quarter million (250,000°) linear feet of various Pipe
Bursting applications including Sanitary Sewer Laterals, Mainlines, and Watermains.

Manhole & Tunnel Renovation: With over 100 alternative manhole rehabilitation methods
available, the common denominators in determining a successful manhole or tunnel rehabilitation
include experience and careful analysis of the site-specific criteria. While many materials may
prove to be suitable solutions "in a lab", for the harsh sulfide gas, industrial chemical, and adverse
temperature environments, the real test comes in the field where materials, along with Lanzo
expertise, and workmanship come together for long term solutions.

Pipeline Cleaning & CCTV Video Inspection: With the advent of the Pipeline Assessment and
Certification Program (PACP), along with the established defect classification protocol, we have
entered a new era of pipeline inspection. However, before lines can be televised for inspection, they
must be properly cleaned. Lanzo Construction Company has been directly involved in the
preparation of over 8 million feet of pipeline ranging in size from 4" through 144" in gravity,
pressure, municipal, and industrial applications. Whether we are desilting a vitrified clay sewer
pipe or de-tuberculating a cast iron water main, the pipe must be made ready for accurate
documentation of all defects, anomalies, and services encountered. Lanzo Construction Company
is certified and qualified to perform cleaning and PACP certified CCTV-Video inspection services
on all infrastructure rehabilitation applications.



APDLIED FELTS

March 21st, 2020

To Whom It May Concern:

Background

Applied Felts Inc. is a fully owned subsidiary of Applied Felts Ltd, part of the Rawson Group, a large non-
woven textiles company. The Rawson Group was a key developer of CIPP technology beginning in 1974

and was the sole supplier of coated felt materials worldwide until the late 1980s. Applied Felts has
produced inversion tube installed by more than 250 contractors operating in more than 30 countries.

We certify that Lanzo Companies, as well as, Lanzo Trenchless Technologies are approved installers of
Applied Felts materials having installed over 8,000,000 LF of this product over these past 20 years.
Currently, more than 60,000,000 linear of Applied Felts liners have been installed throughout the world, of
which 20,000,000 linear feet has been successfully installed in the United States, all adhering to ASTM
1216-03. Additionally, Lanzo is perhaps one of our most competent installers of Large Diameter Tube
which should uniquely qualify them for inclusion into your present project.

Regarding the States of Florida, Michigan, Georgia, Delaware and Wisconsin; Lanzo has installed
quantities of Applied Felts’ liners is as follows:

More than 3,200,000 LF of sanitary sewer in the 8 to 18-inch range
More than 187,000 LF of sanitary sewer equat or greater than the size of 36-inch pipe
More than 850,000 LF of storm drainage pipe in diameters 12" through 120”

Nationally, Applied Felts has supplied more than 4,500,000 LF of liner for application in Lateral sewer
application.

Applied Felts provides engineering support and technical assistance to its installers. Physical testing of
tensile and flexural strengths is performed with many different resin systems to insure compatibility.

Specifications

Applied Felts lining materials are made of polyester needle felt with the outside layer of the tube coated
with polyester polyurethane. Multiple layers of felt are constructed together to provide a wide range of liner
thickness.

Quality Control & Assurance

Applied Felts, Inc. is a certified ISO 9002 manufacturer and all materials are tested to ensure suitability to

the various field applications. Each liner is typically tested in 28 different ways. Detailed traceable test
data is available for each liner produced.

David A. Fletcher
Applied Feits Inc

Applied Felts, Inc., 450 College Drive, Martinsville, VA 24112; Tel. (276)656-1904; Fax (276)656-1909  E-mail: epplicdfchi@kimbanet.com



Safety
Lanzo strives to place safety as its number one Core Value.

Safety First

» At Lanzo, we are committed to be Safe for our Customers, for each other, and for the
communities in which we serve.

o We are all entitled to go to a workplace where we can expect to return safely to our
families after our workday.
No Job is that important, no reward great enough to risk ourselves or each other.
Safety is attitude, awareness, and commitment to best practices.

From 2014 to current Lanzo has not received any OSHA violations or Safety Citations and
Penalties.

We can provide if required our Corporate Safety Manual if required. We also on all project
develop and maintain job specific as well as site specific safety plans.

Warranty

Lanzo Construction Company offers a FIVE (5) YEAR warranty for all materials and
workmanship.

Having over twenty (25) years' experience with testing methods described in this RFP, we feel
comfortable that exceeding the performance anticipated with methods presently being utilized
by Lanzo shouid be easily demonstrated. The service life expectancy for materials and resins
being utilized on this project is fifty (50) years.

Our standard approach to warranty is that should there be a problem, we would quickly
implement a repair as needed. The negatives that emanate from not satisfying the client in this
regard, as it pertains to both ongoing work as well as reference value outweigh the cost of the
repair. We have installed more than fifteen million (15,000,000) feet of this rehabilitation type of
which five million (5,000,000) fineal feet of CIPP rehabilitation has been performed without
failure within The State of Michigan.

Should we utilize any subcontractor to perform ancillary tasks such as Manhole Coatings, MOT
or bypass we would extend our warranty to their portion of the work as well.



Business Experience
and References

NAME OF CONTRACT / PROJECT

Holiday Creek Sanitary Sewer Trunk
Main Rehabilitation

Wastewater Collection System, Group D
CIPP Lining

48" Force Main CIPP Lining Phase 2

Oakland-Macomb Interceptor Drain
Segment 4 Repair Program Contract 6

OMID
Segment 4 Repair Program Contract 5

Battle Creek Sewer Interceptor Rehab

Birmingham 2017 Sewer Lining Program

Sanitary Sewer Rehabilitation

LANZO

CONSTRUCTION COMPAKRY

OWNER CONTACT NAME

City of Wichita Falls, TX Teresa Rose

teresa. cose@wichitafalistpgov

(940) 761-7477
Full Rehabilitation 12,000 LF of 36" - 42" Sanitary Sewer

City of Boca Raton, FL Lisa Wilson-Davis
lwilsondavis@myboca.us

(561) 338-7310
2,816 LF of 16" Sanitary Sewer FM Fiberglass CIPP

City of West Palm Beach, FL Rudy Fernandez

tudy Fernandezf@|acobs.com
(561) 212-4281

6,400 LF of CIPP liner for 48" Sanitary Sewer Force Main

Oakland County Water Resources
Waterford, Ml

George P. Nichols
nicholsg@oakgpov.com
(313) 969-7205

5,400 LF of CIPP of 36" to 48" Interceptor

Oakland County Water Resources Lawrence Gilbert

Walerford, Ml Lgilbert@nthconsultants.com
(586) 469-5100
Tunnel Rehabilitation
City of Battle Creek, Ml Steve Luoma

(517) 203-5437
5,511 LF of 48" CIPP of Sanitary Sewer Pipe

City of Birminham, Engineering Dept Paul O'Meara

Birmingham, M

(248) 530-1836
12,000 LF of 8" - 21" CIPP of Sewer

Scott Chabot, PE
schabot@aewinc.con
(586) 726-1234

16,815 LF of 10" to 27" CIPP of Sewer Pipe

City of Clinton Township, Ml

Year Completed

September

2020

Fehruary
2019

March
2018

December
2017

December
2017

Qctober
2016

May
2019

June
2019

Total
Contract Value

$ 4,031,096.00

3 734,085.00

$ 7,140,870.19

$ 3,194,899.00

$ 7,794,467.78

$ 1,170,300.00

3 786,997.00

$ 1,597,204.00



Lanzo Trenchless Completed Projects

LaczoJob ¥ Project Name Seope Owaer Year PipeDis
- Vot Landordalc (2° Cravity Sower CIFF Chy ol Fon Laadadale N2 T

1042 Clty of Warren, MI cIrp Ciry of Warren, MI 02
1031 Chy of Troy, MI_ e Ciy of Troy, M1 024
1027 Tawn of Davic 18 Repxir CIpP Town of Davic 2021 ity
1018 Ricuas DWSD Rosadzle CIPP Ric-Mzn Const. 2022
1017 Acn Arbor Trerkline a5 City of Amn Arbor, MI 202t
754 Delray Beach Alley CIFP Cpp City of Delrwy Bench 2021 8-36
52 Rianza Delray Beach lopovemeats Ccirp Ric-Mzn Carat. 2021 36"
51 Ricuan Debroy Oscools NIP app Ric-Mm Const. 202t 8-36"
M Davie Nova DrivePh 1 & 2 Cep Town af Davic 2020 24
8 Davie Brentwood CIpp Town of Davie 2020 3
™6 Boca Raton WO #2 CIpp City of Boca Raton 2020 o
"s Town of Davie 24" Pbxe 3 ciep Town of Devic 2020 e
3 Seacoast Utility Authotity CIPp Seevonst Utility Autbority 2020 §13°
2 Village of Wellington Neighborbood 5] Villsge of Welliogion 2021 8
" Wickita Falls Holliday Creek SS cee City of Wichita Falls, TX 200 36 &
W Town of Davie Phase 2 Ctep Town of Davic 2020 §2.2¢°
kel Dearfiel] Beach Weingartza Lizing CIPP Weangarteo Reslty 2020 n-
738 West Palas Beach WO 43 CIPP City of West Palm Beach 2020 [ o
7 West Palm Beach WO 82 CIpp Clty of West Pelm Beach 2020 ol
6 Douglass Echo Lake Sewer Ousfall Rehub ciep Douglasvillo-Douglat Caumy Weter Authotity 2020 30
75 Foit Leuderdale A-18 Basio 1904-008 cwep .. Cityol Fon Laudenlale 202t 815"
734 Porl of Mixmi Senitary Sewes ciep Miami Dade County Scaport Dept 2020 ol
7 Highpoint Arca $ & 6 cipp Higkpoizs ROA 009 1936
iy Sczcoast 2019 CiPP Linkng CipP Sezcoast Utility Authority 2015 815"
725 §S CIPP Azneal cwe Martin Cougy 2019 815
724 Savanoeh, GA Bohoa St CIPP o) 44 City of Sevaanth, GA 2020 102"
ne Wastewrter Collection Sysiem Growp D ciep City of Bocs Retma, F1 2019 16*

LN 2074 Woods, MI WO#1 cIp FRuntington Woods, M1 020

1N 2073 Fimhurst 2019 CIFP cipe Clty of Etubusst, Iilinois 2020
3 Pslm Beach Belle Glade crep Patm Beach County 2020 15"

LN2071 Oaldand County 10 Mile Berg R4 cep Ceklend Courty, M1 2020

LN 2070 City of Troy, Mickigan ciep City of Troy, Mickigen 2020

LN 2067 City of Wesren, MI Cwp Cary of Wasren, Michigan 2020
03 48" Force Main cwe City of Wes: Palm Beach 2019 43"

LN 2042 2014 Sower Lining Project ciee Acn Arbor, Michigan 017

LN 2087 Stark County Proyent P-592 cwe Stark County Ohio 2017

LN 2086 Dossborn Heights CO 11 & CO12 cwe Deasbom Heights Mickgan 2017

LN 2084 Farmington Hills Letars) Sewer & Repair CPP _ Farmington Hills Mickigan 2017 &

LN 2046 OMID Comxest 6 CIPp Qakdand Macomb [nterocptor District 2017 26748
7 Tow of Lantana Pigay Bock ciep Towa of Lastazs 2017 ‘324
702 Louderdalo-By-Tho-Sea Piggy Back CipP Lawdendale-By-Tho-Ses 2016 §"-24"
701 tuzperial Golf HOA Sturm Sewer Lining & Rebsb crep Lerperiat Golf Estates HOA 2016 824"
699 City of Delrry B Reclain Warar Exprasion Asaa 128 CipP Ciry of Delray Beach 2016 324"
8 Paim Sgrings Sussex Keez Park SS i Village of Palm Springs 2016 s
697 Mizm Beach Palm & Hibiscus Ccee Migmi Beach 2016 8
693 Clry of Lake Wonth FL cep Lake Worth 2015 8" .24~
692  Town of Jepiter Istend Gravity Sewer crep Supiter Florida 2018 8240
651 Port St.Lucte Sewer Lining & Laterals CiPP Port St. Lucie 015 324"
6390 Highpoint 5 Swormn cIep High Peint of Delray Sec § 2015 .24
639 Travelers Resort Dade City Cipp Travolas Rest Reson toc o018 .24
638 Ft. Lauderdale Aanual crep Chy of Fr. Laudendaie 2015-2016 15"
687 Turkecy Crock Storm Drain 2 cep Turkey Croek HOA 2013 18”247, 30"
586 Mismi Bezels Eovirgwaste SS Rebab CIpp Misou Baach 2015 324
685 Seacoxt Utility Autbority Anzus) ciee Seacozt Utility Asthority IlllS-MIG: 813"
634 FDOT EST27 Volusia County CIPP FDOT 2015 15°48°
683 City of Hollywood Annaal 1812015 e Cin of Hollywaxad 2015-2016 860"
682 SR 70 FDOT Tohnson Davis crep FDOT 2013 Ry
81 SR 715 Culvert Repair, Vec Visioa cwp ¥DOT 215 8
680 Mizmi Beach DB Sunset Harbour cire Miami Besch 2014 o

LN203S Mzcomb County Lakeshore Interocptor CIpp Macomb Counsy 008 42
679 Esstpainte HOA Cipp HOA 2014 157247, 30°
578 FDOT T3423 US 98 VacVisica ciep FDOT 2014 34"
&77 Maitland T94-T002 Cipp HOA 1018 8"
476 Miami Aviztion [oti 2 Mizmi Dade Courty 2014 810"
75 Jokmscn Davis- Boyruon Beach CIPP FDOT 2004 30743
1 City of Stuant-Baca Piggy Back crep Cirs of Stusrt 2014 e
&n Capital Cirelo-Vac Vision cep Leon County 2014 36"
611 Fort St Lucie Storm crp Chy of Por St. lucie 2014 30°
670 Port of Miami ‘Teanel Project cipp Pon of Migmi 2014 [
669 Peln Beach County Aawun] CIFP CIpp Pain Beach Covaty Water Urititics 20142015 §-21°
668 Pivelles County Aunual [aidd Praellas County 2014 830"

LN2032 Bloomfield Townahin Wing Lake crp Bloomfickd Townshis 2014 "5
668  Highpoixt $4in Storm cr? Highpoint § 014 54*
664 Hintarlznd Boos Pumey» Station CIPP Chy of Boca Raton 014 |
663 Brovad ¢  Brevard County Flocida 013 X4
661 Turkecy Creck Stonn Drain CIPP Turkey Croek HOA 2014 18°42"

1N2033 Stark County Sanitary Engineers. CIpP Sterk Counry Ohio 2012 2"
660 City of Tampa Asnuz) 1&1 Contrea CIrp City of Tampa 2014 =30
660 Tampa 20%4 Acexal b & T CrrP City of Tempa 2018 §*30°
559 Boa Hills CIp? Clry of Boca Raton 2013 3
658 FDOT-E5T07(Orlando) CiPe FDOT 2014 157607
655 Miaemi Beach, Cadilsc Hotel Dramage Rehub (GT McDoasid) CIFPpP GT McDomld Enterprises 2013 7
654 Cuy of Hollywood Teft Stree 60° CIFP Ciry of Hollywood 1014 [
653 West Paim Beach FPL Danella Ciep FPL 200 12

LN227 Wester Township Utility Authority CIFP WTUA 2014 48"
652 South Martn Regional Utility Aacal CIPP Town of Jupites 1sland 201 3
6st FDOT T7320 Pinellss Cocnty (APAC SE} cipp FDOT 2011 8 1024"
650 Miami Beach Venetian 1stends Joprovemesss ciep Cay of Mismi Beach 2013 Ll

EN2028 City of Taylor-2012 Senitary Sewer Rehad Program [wiz 3 City of Tayks 2013 32
547 Lk Worth 7th Ave Sewer Relab cipp Cuty of Lake Worth 2013 107w021°
646 Browzsd NCNIP BP#11 (Gznerti Conracting) Ciep Broward 01 3
63 FDOT Sowheastorn Enginecrmg 94th St Outfald crp FDOT 013 %"

N2020 US Steel-Jug lsland CIPP US Steel 01 48
644 Imyerizl Golf Estates cIe impenial Golf Estate 2013 15% 10 §8~




Lanzo Trenchless Completed Projects

Lanm Job # Pruject Name Scope Owaer Year Pipe Dis
&2 ‘Broward Pine 15and R for Flow 7och CP Broware Couty, FL 2003 (E3
641 Highland Beach Storm arp Town of Highland Beach 2013 ”
6339 FDOT Volusis Cousty ey FDOT 2013 157t 48°
38 APAC SR 580 Pincllas CiPP FDOT 2013 18"
637 FDOT Waster Springs {ONAS Cosp) P FDOT 2013 18*t0 48°

LN2019 City of Grand Repads CIPP Various Locations 124 City of Gmod Rapids 01 836"
636 Evens Park Mount Dora Qaep City of Mount Bom 2012 30"
635 Raoges Coratruction SR 710 Bocline Hwy Cvp FDOT 2012 3"
634 Hillsborough County - Bastington Dr {Vsc Vision} [&173 Htllsbom@Conmy 2012 3"
633 Belle Glade WUD 10-062R (Hinterkmd) CIFP Palm Beach County 2012 1" w27*
[13] Hallandele Beach cipp Hailmdale Beach, FL 2012 8" 15"
(1] Lake Nona Publix arp Leke Nena Land Company 2012 18%t0 48"
529 FDOT SR 70 - Joksoa-Davis app FDOT 01 18" 10 30"
626 FDOT Crange Coxmty SR 551 CiPP FDOT 2012 13" 24"
625 FDOT ETHRO0 (Vac Vision} cpe FDOT 2012 42
623 xi : crrp Sarasoxs Couaty 012 36*
622 CIPP Town of Bay Harbor Islends 2012 3
619 Villzge By The Bay Daainage Repairs CIFP Villzge By The Bay Condo Assoc 002 iS"oM"
617 APAC-Southeast SR 64 CIPP FDOT w12 36"
616 Roekline Vac Systems CIFP . o 157w 36
613 Landerdate-by tho-Sea CIPP Landerdaloby-the-Sea 012 8w
(183 Port St. Lucie Autozone Prima Vista CIPP Pon St. Lucie 2012 6 08"
09 Macomb Conaty Culvert Repair cipp Macemb County 002 12°
608 Macanb Community College Center Cumpus {Profine Asphait) CIFP Clintca Tawnship 2012 [
86 Imperial Golf Estates cre tmperiat Golf Estate 2012 24"
504 Cicy of Tarpa, Junction Chamber §2 Efffocat Pipes Rebab CIPP City of Tumpa 2012 90" 10 96°
692 Seacozst Utility Authority Anmsal cwpp Seacost nilizy Authority 201 3" 1024
sat Kerby Road Interceptor foigd Viltage Groste Point Farrs 012 54
500 North Atlsotic Drive (8154 ‘Town of Lantana 2012 8"
599 D. Mancami & Sons - Mismi Beach cpp City of Miami Beach 2012 8°-12"
398 City of Hollywood T &  Tmprovements CIPP City of Hollywood 2012 8" 1048"
597 Hollywood Acsiemy of Ar & Science _cee City of Hollywood 2012 [Fad
496 Huboer Ridge Calvert arp Pates City 2012 18 to0 24"
593 Ciry of Lake Worth, FL CIpP City of Lake Worth 2012 1t
594 West Bloomfield 1 & § Reduction Progezm arp Oakland County Water Resourees 2012 8"w027"
92 City of Holtywood, FI. Emerpency 48° FM CIPP City of Hollywood 212 a8
91 Town of Leke Clarks Shoscs, South Sarviee Arca - Phase tl cep Pakn Bezch County 2012 3" 27
" Sail and Materialy Enginoss - St Jobn's, M1 ciep Chryef St. Jokn's 02 24"
588 Villege of Grose Point Shores (Claireviow Drive) arp Villaye of Grosse Pointe Shores 2012 8" 27"




2022 FLORIDA PROFIT CORPORATION ANNUAL REPORT
DOCUMENT# 681458
Entity Name: LANZO CONSTRUCTION CO., FLORIDA

Current Principal Place of Business:

125 SE 5TH COURT
DEERFIELD BEACH, FL 33441

Current Mailing Address:

125 SE 5TH COURT
DEERFIELD BEACH, FL 33441 US

FEI Number: 59-2011933
Name and Address of Current Registered Agent:

D'ALESSANDRO, GIUSEPPE SR.
125 SE 5TH COURT
DEERFIELD BEACH, FL 33441 US

FILED
Jan 24, 2022
Secretary of State
4653881124CC

Certificate of Status Desired: No

The above named entity submits this statement for the purpose of changing its registered office or registered agent, or both, in the State of Florida.

SIGNATURE: GIUSEPPE D'ALESSANDRO SR 01/24/2022
Electronic Signature of Registered Agent Date

Officer/Director Detail :

Title VP Title AS

Name TILLI, MATTHEW P Name BEATY, ROBERT 111

Address 660 UNION AVE Address 1864 GOLFVIEW

City-State-Zip: CRESCENT CITY FL 32112 City-State-Zip:  S. DAYTONA FL 32119

Title VPICFO Title ASST. SECRETARY

Name PAWLOWSKI, KEVIN J Name DUNCAN, ERNEST

Address 125 SE 5TH COURT Address 521 SE 5TH COURT

City-State-Zip: DEERFIELD BEACH FL 33441 City-State-Zip: POMPANO BEACH FL. 33060

Titie ASST. SECRETARY Titte PRESIDENT

Name TILLI, JAMES Name D'ALESSANDRO, GIUSEPPE SR.

Address 125 SE 5TH COURT Address 125 SE 5TH COURT

City-State-Zip: DEERFIELD BEACH FL 33441 City-State-Zip: DEERFIELD BEACH FL 33441

Title VP Title ASST. SECRETARY

Name D'ALESSANDRO, GIUSEPPE JR. Name D'ALESSANDRO, SALVATORE

Address 126 SE 5TH COURT Address 125 SE 5TH COURT

City-State-Zip: DEERFIELD BEACH FL 33441 City-State-Zip:  DEERFIELD BEACH FL 33441

Continues on page 2

| hereby certily that the information indicated on this report or supplemmml lepon‘ is true ant‘lo accurato and that my olectronic signature shall have the same legal effect as Iif made under

oath; that ! am an officer or diractor of the corporation or the
above, or on an attachment with all other iike empowered.

SIGNATURE:KEVIN J PAWLOWSKI

this report as required by Chapter 607, Flodda Statutes; and that my name sppears

VP 01/24/2022

Electronic Signature of Signing Officer/Director Detail

Date



Officer/Director Detail Continued :

Title
Name
Address

City-State-Zip:

Title
Neme
Address

City-State-Zip:

EXECUTIVE VICE PRESIDENT
PEYERK, CHRIS

125 SE 5TH COURT
DEERFIELD BEACH FL 33441

vP

MCSWEENEY, ROBERT

125 SE 5TH COURT
DEERFIELD BEACH FL 33441

Title
Name
Address

City-State-Zip:

Title
Name
Address

City-State-Zip:

VP, SECRETARY

NAVETTA, PAUL

125 SE 5TH COURT
DEERFIELD BEACH FL 33441

ASST. SECRETARY
TORRES, PAUL JR.
28137 GROESBECK HWY
ROSEVILLE MI 48066



State of Florida
Department of State

[ certify from the records of this office that LANZO CONSTRUCTION CO.,
FLORIDA is a corporation organized under the laws of the State of Florida,
filed on August 7, 1980.

The document number of this corporation is 681458.

[ further certify that said corporation has paid all fees due this office through
December 31, 2022, that its most recent annual report/uniform business report
was filed on January 24, 2022, and that its status is active.

[ further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Eleventh day of August, 2022

==}

Secretary of Séate

Tracking Number: 4310605073CU

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateQfStatus/CertificateAuthentication




APPLICATION FOR REGISTRATION OF FICTITIOUS NAME

REGISTRATION# G21000070194
Fictitious Name to be Registered: | ANZO CONSTRUCTION COMPANY

Mailing Address of Business: 125 SE 5TH COURT
DEERFIELD BEACH, FL 33441

Florida County of Principal Place of Business: BROWARD FILED
May 24, 2021
FEI Number: 59-2011933 Secreélry f State
Owner(s) of Fictitious Name:
LANZO CONSTRUCTION CO., FLORIDA
125 SE 5TH COURT

DEERFIELD BEACH, FL 33441
Florida Document Number: 681458
FEI Number: 59-2011833

I the undersigned, being an owner in the above fictitious name, certify that the information indicatsd on this form is true and
accurate. | further certify that the fictitious name to be registered has been advertised at least once ina n per as defined
in Chapter 50, Florida Statutes, in the county where the principal place of business is located. | understand that the electronic
signature below shall have the same legal effect as if made under oath and | am aware that false information submitted in a
document to the Department of State constitutes a third degree felony as provided for in s. 817.155, Florida Statutes.

KEVIN PAWLOWSKI 05/24/2021
Electronic Signature(s) Date

Certificate of Status Requested (X) Certifled Copy Requested (X)



| State o lorida

Department of State

I certify from the records of this office that LANZO CONSTRUCTION
COMPANY is a Fictitious Name registered with the Department of
State on May 24, 2021,

The Registration Number of this Fictitious Name is G21000070194.
[ further certify that said Fictitious Name Registration is active.
I further certify that this office began filing Fictitious Name

Registrations on January 1, 1991, pursuant to Section 865.09, Florida
Statutes.

Given under my hand and the Great Seal of
Florida, at Tallahassee, the Capital, this the
Twenty Fifth day of May, 2021

' L o e

Secretary of State




e St et et ——— e

e m————————————
e ST O T O S e

_Stat;;f F loric;;lm

Department of State

I certify that the attached is a true and correct copy of the Application
For Registration of the Fictitious Name LANZO CONSTRUCTION
COMPANY, registered with the Department of State on May 24, 2021,
as shown by the records of this office.

The Registration Number of this Fictitious Name is G21000070194.

Given under my hand and the Great Seal of
II Florida, at Tallahassee, the Capital, this the
Twenty Fifth day of May, 2021

Rl My

Secretary of State




N
A CORD’ CERTIFICATE OF LIABILITY INSURANCE PATE (e

9/14/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: H the certificate hoider is an ADDITIONAL INSURED, the policy(ies) must be endorsed. if SUBROGATION IS WAIVED, subject to

the terms and conditions of the policy, certain policles may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER TanCY Christine Phillips
Guy Burley, LLC PHONE " (248)519-1400 Igfc‘m @48y s19-2001
989 E. South Boulsvard AbpREss: CPhillips@ghbh.con
Suite 200 INSURER(S) AFFORDING COVERAGE NAIC #
Rochester Hills MI 48307 INSURERA: Valley Forge Insurance Co.A XV 20508
INSURED INSURERB: National Fire Ins. of Hartford A Xv 20478
Lanzo Censtruction Co, Florida INSURERGC: Continental Insurance Company A XV 35289
125 s.E. 5th Court INSURERD: Cantinental Casualty Co. A XV 20486
INSURERE: Allied World Assurance Co. A XV 19489
Deerfiald Beach FL 33441-4749 INSURER ¢ : Landmark Amsrican Ins Co A+ XIV 33138
COVERAGES CERTIFICATE NUMBER:22-23 Master 11Umb REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

f [ADDLTSUBR POLICYEFF ] POLIKCY EXP
e TYPE OF INSURANGE NSO L WvD POLICY NUMBER (HMDGIYYYY) | MDBVYYY) LIMITS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 1,000,000
 GAMAGE TO RENTED
a ] cLamsmace [ x ] occur R P 100,000
X | Contractual Liability 6081795056 10/1/2022 10/1/2023 | MED EXP (Any one p ) [y 15,000
| X | XCU COvexage Included PERSONAL & ADV INJURY [ $ 1,000,000
GEN'LAGGREGATE LIMIT APPLIES PER: GENERALAGGREGATE 3 2,000,000
poucy [X] 8% [ Juwe PRODUCTS . COMPIOPAGG | § 2,000,000
OTHER: $
OMBINED SINGLE
 AUTOMOBILE LIABLITY E oeritent LMT s 1,000,000
5 X awaumo BODILY INJURY (Per persan) | §
| AL gyweD ScHEDULED 6091795073 10/1/2022 | 10/1/2023 | BODILY INJURY (Per accidend | §
= NON-GWNED "PROPERTY DAMAGE Y
| X | HIRED AUTOS AUTCS (Per accident;
s
X | UMBRELLA LIAB OCCUR 6081795087 EACH OCCURRENCE s 11,000,000
EXCESS LIAB CLAIMS-MADE L8A099352 AGGREGATE s 11,000,000
pep | X | RETENTION $ 10,000 10/1/2022 | 10/1/2023 s
WORKERS COMPENSATION ’ ﬁmm [ TE
AND EMPLOYERS' LIABILITY YIN
ASSY PROPRIETORPARTNEREXECUTIVE NIA E.L EACH ACCIDENT $ 1,000,000
B |{Mandatory in NH) 6081795090 10/1/2022 | 10/1/2023 | E| DISEASE - EAEMPLOYEE | $ 1,000,000
it oa deacrbo undar
DESCRIPTION OF OPERATIONS below EL DISEASE - POLICYUMIT 1§ 1,000,000
E | Pollution & Prof Liability 03127614 10/1/2022 | 10/1/2023 | $2.000,000 Limk $50,000 Ded
D | Installaticn Floater 6082953748 10/1/2022 | 10/1/2023 | $4.500.000 Lime $5,000 Dad
DESCRIPTION OF GPERATIONS / LOCATIONS / VEHIGLES (ACORD 101, AddRional hedulo, may be attachod f mere space Is raquired)
CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
. THE EXPIRATION DATE THEREGF, NOTICE WILL BE DELIVERED IN
Evidence of Coverage ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
R McGregor/PHILLI M \——
I — —
© 1588-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD

iNS026 (201401)




b GUuY HURLEY

# INSURANCE & SURETY SERVICES

June 30, 2022

TO WHOM IT MAY CONCERN:

RE: Lanzo Construction Company

Guy Hurley, LLC has had the privilege of providing bonding to Lanzo Construction
Company through Liberty Mutual Insurance Company for several years.

Lanzo Construction Company presently maintains a bonding line of credit of
$200,000,000 single project and $500,000,000 aggregate uncompleted backlog. Larger
projects and work programs would be favorably considered should the need arise.

If a contract is awarded to Lanzo Construction Company it is the present intention of
Liberty Mutual Insurance Company to provide the required performance and payment
bond in the full amount of the contract. Liberty Mutual Insurance Company reserves the
right to perform normal underwriting at the time of any bond request, including, without
limitation, prior review and approval of relevant contract documents, bond forms, and
project financing. We assume no liability to you or your affiliates if for any reason we do
not execute such bonds.

Liberty Mutual Insurance Company is listed on the U.S. Treasury Department’s Listing
of Approved Sureties (Department Circular 570), and is rated A (FSC XV) by A. M. Best
Company.

‘Isiil;eny Mujfual Insurance Company

(-

. R o P : N .
SYNNE [ - . "

By: i -
_I:_Io[ly Nichels, Attorney-in-fact




This Power of Attorney imits ths acts of those named hereln, and they have no authority to
. bind the Company except in the mannsr snd to the extent hereln stated.
leel‘ty Liberty Mutuat Insurance Company

Mutual. The Ohio Casually Insurance Company Certificate No: 8198086-013068
B West American Insurance Company
SURETY
POWER OF ATTORNEY

KNOWN ALL FERSONS BY THESE PRESENTS: That The Ohio Casuafty Insurance Company is a corparation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of tha State of Massachusetts, and West Amarican Insurance Company is a corporation duly organized
under the laws of the State of indiana (herein coilectively cafled the ‘Companles”), pursuant to and by authority hereln set forth, does hereby name, constitute and appoinl, Anne
Barick; Helly Nichols; Jason Rogers; Mark Madden; Michael D. Lechner; Nicholas Ashbum; Paul M. Hurley; Richard S. McGregor; Robert D. Heuer

&li of the city of Rachester Hills state of M each individually if there be more than one named, its true and lawhul atiomey-in-fact to make.
execute, seal, acknowledge and delivar, for and on iis behalf as suraly and as fs acl and dead, any and all undariakings, bonds, recognizances and ather surcty obligations, in purstance
of these presents and shall be as binding upon the Companies as ¥ they have been duly signed by the president and attested by the secretary of the Companies in their own proper
persons.

IN WITNESS WHEREQF, this Power of Aiomey has been subscribed by an autharized officer or official of the Companies and the corporate seals of the Companies have been affixed
theretothis _ 30th _dayof November . 2018 .

Not valid for mortgage, note, loan, letter of credit,

currency rate, interest rate or residual value guarantees.

Liberty Mutual nsurance Company
The Ohio Casually lnsurance Company
Wast American Insurence Company

OSUR@libertymutual.com.

7
Bavid M. Carey, Assisiant Secralary
State of PENNSYLVANIA s
Courtly of MONTGOMERY
Onthis 30th dayof November , 2018 before me personally appeared David M. Carey, who acknawiedged himseff to be the Assistant Secretary of Liberty Mutual insurance
Company, The Ohio Casually Company, and West American Insurance Company, and thet he, s such, being autharized so to do, execute the foregaing instrument for the pumposes
therein contained by signing on behalf of the corporations by himself as a duly authorized officer.
IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.
T —
/(,—- (S P-ﬂs}‘_\
SR iR e [Commarwaath ol Penrayhvania - Nory Seal:
P Gl ONT Tersn Pasata oy e, | a~
el =r Vonigomesy Coury : & &m
fy or . wc:mﬁmuﬁ“mm i By: WU
FR, KA s i
43;‘3’5&)@{4 7 i, Pransvena Assocuaon of tiizes Teresa Pastelta, Nolay Public
Ny P\ff

This Power of Atiomey is made and execuled pursuant to and by authodly of the foflowing By-laws and Authorizations of The Ohlo Casualty Insurance Company, Liberty Mutual
Insurance Company, and West Amatican Insurance Company edich rasolutions are now in full forca and effect reading as foliows:

ARTICLE iV - OFFICERS: Section 12, Power of Atiomey.

Any officer or other official of the Corporation authorized for that purpose in wiiting by the Chairman or the Presidsnt, and subject to such imitation as the Chatrman or the
President may prescribe, shall appoint such atiomeys-in-fact, as may be necessary o act in behalf of the Comporation to make, execute, seal, acknowtedge and delver as surely
any and ail undertakings, bonds, recognizancas and other surely abligations. Such attomeys-in-facl, subject to the limitetions set forth in their respactive powers of attomey, shal
have full power (o bind the Corporalion by their signature and execution of any such insbuments and to atach thereto the seal of the Corporation. When so executed, such
instruments shall be as binding as if signed by the President and attested to by the Secrelary. Any power or authority granted to any representative or attomey-in-fact under the
provisions of this artice may be revoked at any time by the Board, the Chalrman, the Preskdent or by the offices or officers granting such power of authorty,

ARTICLE Xill - Executlon of Contracts: Section §. Surety Bonds and Undestakings.
Any officer of the Company authorized for thal purpose in writing by the chairman or the president, and subject to such fimilations as the chairman er the president may prescribe,

shall appolnt such atomeys-in-fact, as may be necessary to act in behatf of the Company to make, execule, sedl, acknowlsdge and defiver as surely any and all undertekings,

bonds, recognizances and other surety obligations. Such atlomeys-in-fact subject to the limitations set forth in their respective powers of attomey, shall have full power to bind the
Company by ther signature and execution of any such instruments and to attach thereto the seal of he Company. When so executed such instruments sha be as binding as if
signed by the president and attested by the secretary.
Certificato of Designation — The Prasident of the Company, acting pursuant to the Bylaws of the Campany, authorizes David M. Carey, Assistant Secretary to appoint such attomeys-in-
fact as may be necessary lo act on behalf of ihe Company lo make, execute, seal, acknowledge and defiver as surety any end all undertakings, bonds, recognizances and other surety
ohfigations.
Authorization - By unanimous consent of the Company's Board of Oirectors, the Company consents that facsimite or mechanically reproduced signature of any assistant secretary of the
Company, whesever appearing upen a certified copy of any power of attomey issued by the Company in connection with surety bands, shall be valid and binding upan the Company with
the same fosce and effect as though manually affixed.
|, Renee C. Liswelyn, the undersigned, Assistani Secretary, The Ohio Casualty Insurance Company, Liberty Mutua! Insurance Compeny, and West American ‘gsurance Compary cc
hereby certily that the original power of attomey of which tha foregaing is a full, tue and correct oopy of the Power of Attorney execuled by sald Companies, ls @ full force.and effect and
has not been revoked.
IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of said Companies this__30th _ day of June |, 2022 .

Pt

Renee C. Uewellyn, AsSSani Secretaty :

LMS-12873 LMIC OCIC WAIC Mulli Co 02721

For bond and/or Power of Attomer ISPO?} verification inquiries,

please call 610-832-8240 or emai




LANZO

CONSTRUCTION COMPANY

Contractor’s Record of Judgements and Pending Lawsuits
against the City of Fort Lauderdale

Lanzo Construction Co., Florida has none.

Contractor Firm’s Principals, Officers or Stockholders
History of Arrears or in Default in Contracts
with the City of Fort Lauderdale

Lanzo Construction Co., Florida has none.
Contractor’s Sustainable Business Practices

Lanzo Construction Co., Florida was established as a corporation
in 1980. Since that time, it has continuously adapted and updated
its business practices to the current marker standards and followed
all safety procedures and precautions, advanced fleet management,
on-site training which resulted in delivering its services with
utmost quality achieving sustainability and is committed to
environmental conservation at every step of the process.



LANZO

CONSTRUCTION COMPANY

Firm’s Equipment List

Lanzo has a long history of
. maintaining our own equipment
from soup to nuts, as you can see by
our extensive equipment list, that
control over our own destiny is the
only way to ensure continued

success. Our maintenance program

| is a well-oiled machine which

| includes ample staff such as the

Equipment Manager and Assistant, two Diesel Mechanics, a Parts Runner, a
Welder, a full time Fuel Truck Driver and a full time Low Boy Driver. Qur in-
house maintenance and service includes a fully equipped indoor shop with
overhead 10 ton crane, on site bulk storage of motor oils, spare parts stock, and
electronic maintenance tracking system. Our Diescl Mechanics are completely
mobile and provide THEE
maintenance and repair services
to our heavy equipment in the
field. This maintenance
program in conjunction with
our ability to mobilize spare
heavy equipment with our Low
Boy Tractor Trailer ensure that

down time due to equipment

failure is minimized.




Equipment List

Year Hake Model Descrptton ___ Serials

016 FORD ESCAPE FORD ESCAPE (ST KEY TOMARK B 5-2318) TPMCUSGIIGUDA%80
2021 FORD EXPLORER FORD EXPLORER IFHSKTDHEMGB1ZNT
7018 CHEVROLET SILVERADO 1500LD SILVERADO 150D 3GCPWCEDZKGT14218
2010 FORD F150M 4 XA RAPTOR F150 M4 X 4 RAPTOR TFTFWIRGOKFATAT
012 GG SIERRA 1500 GHC SIERRA 1500 IGTPIVESOCG102608
50 FORD 150 FORD F150 PICKUP TFTEXACFEFKEBIHR
2018 FORD 10 FORD 150 4X2 SUPERCAB TFTEXACBIIKCAL00T
2016 FORD 7150 FGRD 150 PICKUP (MGT KEY TO FRED § 24-19 FEDEX) AFIFX{EGXGFBERSTS
2019 FORD F450 FORD F-150 PICRUP TFTEWICEIKFEBI40
2018 FORD F150 FORD F180 AFTEXIERXFFE60303
220 FORD 150 FORD F-180 XL 4 X 2 SUPERCREW IFTEWICSSLFBE0
2019 CHEVROLET SILVERADO 2500 HD SILVERADO 2500 HD 2GCICREGEKIGTER
218 CHEVROLET SLVERADO 2500 SILVERADO 2500 2GC2CREGIN1Z08413
018 CHEVROLET SILVERADO 2500 SILVERADO 2500 1GCTNWEYAF 15T
2018 CHEVROLET SILVERADO 2500 SILVERADO 2500 2GC2CREGEK1250058
2018 CHEVROLET SILVERADO 2500 HD SILVERADO 2500 KD 2GCICREGSK123042T
7618 FORD FZALT FORD F+250 XLT PICK-UP TFITXZAGXFERST0R
015 FORD o250 XL FORD F-250 XL PICK-UP TFTTXRABAFECTEIT
7018 FORD FIOAL F-250 XL, SUPERCAB IFTTX2ABSFECSO18)
2015 FORD FB0XL FORD F-250 XL PKUP TFTTXRASTFECI058
2018 FORD T2 AL FORD F-250 XL 4XZ FICKUP \FYIX2AS2FED2S1T2
218 FORD 250 XL 2R AL TFTTX2ASSGEAZINZ
2018 FORD F-250 XL F+250 XL SUPERCAS 1FTTX2AGQFEDIGSST
2015 FORD F250XLT FORD F-250 XLT PICK-UP FTTXZASOFEDS0008
2018 FORD 250 XLT FORD F 750 XLT PICK.UP SUPER CAB FTIX2ABIFEDS000T
2016 FORD F-250 XL F-250 XL (MST KEY TO MARK 8 5-22-19) 1FTTX2A87GEAZIAY
2016 FORD F250 XL F.250 XL TFTTXRASGEAZIAT
2016 FORD P20 XL PICK UP TFTTXZAGIGEAZHM
2016 FORD F250 XL PICK UP JFTTX2ASUGEAZIMS
2018 FORD F-250 XL PIOKUP FTTX2AG2GEASIANE
2007 FORD 7250 PICKUP {FITW2BTOHECE6EE
2015 FORD F-250 XL FORD Z50XL 4X4 SUPERCAB AFTTX2BS0FEDOSTIT
2015 FORD 7250 FORDF250 FT7X2BFEDITTO
2013 FORD 2% FORD F250 FTTW2BSSDEB1380T
2013 FORD 2 FORD 250 1FTTWZES1DEB1S700
2002 FORD F-250 FORD F-250 Plckup Truck IFTRW20F\ZEDOT025
2016 FORD F 250 XL FORD F-250KL. FTTX2ABEGEASS4B
2008 DODGE RAM 2500 4 OR QUAD CAB 5SL 1 Fi 3DTKR28CESGT2AT6
201 FORD F350 UTILITY BODY F350 UTILITY B0DY IFDRF3GEZKEGTOS5
2012 NISSAN VIS0 CUES HD TV TRUCK 2 CRAWLERS AKD 2 CAMERA IREAFOLYICN10830T
2017 FORD 450 7450 UTILITY TRUGK FDOWAGYSHEDG3480
2007 FORD S-DTY F450 FORD F420 TV TRUCK FDTFAGTEHDAGTT
7005 FORD FESOAL WMECHANICS TRUCK WITH CRANE 6.0 engin AFOAFSGPISEDOSSAT
7018 FORD 7560 16 KIC TV CUTTER CCTV INSPECTION SYSTEH AFDUF5GTSGEAGOTT0
2015 PETERBILT TRACTCR TRACTOR 1XPCD4OXBFD282247
2018 PERTERBILT 56T TRACTOR TRUCK (LOWEOY) TXPCPAEXAGDRL2SH
2000 KENWORTH EQUIPMENT LEASE KENWORTH LOWBOY TRATOR 1XKDOS0X3YJB51656
2007 FORD FORD F150 7000 GAL - WATER TRUCK YFRPFTSEXTVAZS08)
2008 INTERNATIONAL 2200 WATER TRUCK THTEPAFPREH3S11SE
2608 INTERNATIONAL 4200 WATER TRUCK THTRPAFP26HBA830
) FREIGHTUINER FLT0 2500GAL 2500 GAL SIA WATER TRUCK FUBBTBVIZHK10S91
2010 [NTERNATIONAL 4300 WATER TRUCK 1HTRIMAANSAH260017
7005 HACK CV713 FUEL TRUCK WACK 1M2AGH1Ca5k025201
97 FORD Fo00 7500 STAKE TRUCK \FONFBOCOVVADEZSE
1000 FORD F-8% F-550 FLATBED TRUCK JFONFES12YMAM292
1985 GRe T0P KiCK TOPKICK FLAT BED 1COLIHIINGI 5287
1884 ] CERENT TRUCK HOMEMADE CEMENT TRUCK WITH MIXER TALBABIKIRTO0022
2018 PETERBLLT MODEL 243 MODEL 348 DUMP TRUCK ZNPIXIOOGUATISTST
2007 HACK oV MACK GAR-P 16' DUMP TRUCK INRAGHICKTMOAT40
2607 HMACK ovine WACK GAR-P 16 GUNP TRUCK TRRAGHICITHOATA9
2007 MACK ovinl MACK GAR-P 16' DUMF TRUCK 1M2AGYICOTHDATIT
%07 MACK oV MACK GAR-P 15' DUMP TRUCK YMZAGIICETHOMSA!
2000 RACK RDG3S HRACK TRFAXLE BUMP - ALUM BED INZIPRACTYION0R
%10 INTERNATIONAL 7500 SBAGXA VACTOR 2115824 PLUS (VAC S 10-05V-12092) THTWNAZTIAJI00342
1807 INTERNATIONAL a0 INTL FLATBED BOILER THTSCAANAVRASGT 11
012 FREIGHTLINER ST FSCC170 SPRIVTER 15T FREIGHTLINER TVICUTTER VAN WOPPFACCECI820609
w1 INTERNATIONAL 7400 6X4 RS CITYLINER TYPE 800 1HTWGAZRARJ358392
2008 FORD 5-DTY F-T30 Rush Stsam Unit IFRIFTSHTEVE44138
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Equipment List @]LANZO
CONSTRIUCTION COMPANY
Year Make Model _D“""’“" Serial2
2012 JOHN DEERE 850 Nidi Excavatar FFQ850X016857
2016 CATERPILLAR WIF EXCAVATOR CATOIVFALZEI
201 CATERPILLAR I15F EXCAVATOR CATOMSFKTDY12678
2014 CATERPILLAR NZE 312E HYDRAULIC EXCAVATOR CATU312ESPZLO0S08
2019 CATERPILLAR 3EF EXCAVATOR CATOS2SFENDJZ4B75
2019 CATERPILLAR 25F EXCAVATOR CATO325FLNDJ21053
2013 JGHN DEERE 2456 HYORAULIC EXCAVATOR FF2ASGXJIDESCO201
12 CATERPILLAR JHDLCR T21DLCREXCAVATOR WPGO0E31
2019 JOHN DEERE 3506 EXCAVATOR FF3S0GXLFFB10583
22 CATERPILLAR 32EDLCR 323DLCR EXCAVATOR RMX00332
213 KOBATSU PC3BILC 70 Excavetor an- AS3101
18 CATERPILLAR 3L RYBRAULIC EXCAVATOR 56420565
2018 CATERPILLAR L EXCAVATOR KNECOAZ
2018 CATERPILLAR 3EFL 336FL EXCAVATOR TZAG0
7061 CATERPILLAR 385EL CAT3658L EXCAVATOR TRACKHOE 9TZ00451
2015 CATERPILLAR SOFL SWFL EXCAVATOR MGFOD18Y
2008 CATERPILLAR A0ET CAT 430ETT 4%4 LOADER BACKHOE CATO430ECDDT00844
2012 VoLV BLSIB 4X4 LOADER BACKHOE VCEOBS0BPO2121176
202 SOHN DEERE 3106 BACKHOE LOADER TOSOGXST0TIT
2015 CATERPLLAR 914K WIFORKS 314K LOADER WITH FORKS CAT0914KKCD200378
2018 CATERPILLAR 826M 926M LOADER CATO928MTLTES531
2018 CATERPILLAR g2eM '826M LOADER CATOR2SMKLTEDSSS7
016 JONN DEERE 524k Loader JOHN DEERE 524K LOADER 1DWSZKZCEECS 92
200 CATERPILLAR 9386 'Wheel Loader AYS00956
2000 CATERPILLAR 286 Whee! Loadar | AC Cab BHE1560
2011 JGHN DEERE SUK 54K WHEEL LOADER 1OWSAKZVEDE3TAA
2003 JOHN DEERE “ WHEEL LOADER DWAAAHXSE5741
2005 JOMN DEERE 5440 WHEEL LOADER DWSAJZ592858
2015 KOMATSU WA210 WHEEL LOADER SN - A27428
2015 JOHNDEERE 644K 643k LOADER {OWBAMIZIEDGBA307
201 CATERPILLAR DIKLGP D3K LGP DOZER CATOD3KL207501
2000 CATERPILLAR DAKLGP CRAWLER TRACTOR/ 6 WAY DOZER CATOCDSKCRRRD0332
2000 NIDLAND SP ROAD WIDENER SP ROAD WIDENER GRADER 1
2000 LEE-BOY 885 "~ Wotor Grader 388
20 CATERPILLAR ] Wotor Gradar aXN02025
2018 VERMEER RTX 450 TRENCHER RTX450 RIGE N TRENCKER TVRADSOUIF 1003325
LoST YARAHA GOLF CARY
LOST JOHN DEERE HPX 4X4 DIESEL GATOR UTILITY VEHICLE MOHPADXO43615
017 CATERPILLAR CB14B CB14B ROLLER 47301544
2608 SUPERTRACK 5312 3 WHEEL STATIC ROLLER 0310367
BONAG BW80AD2 BOWAG TANDEM VIBRATORY ROLLER 101450423225
199 WALK BEHIND ROLLER 53047-60008A
DUO PAC DUO PAC WALK ROLLER 50151
WACKER WACKER VIERATOR PLATE CORPACTOR 640813507
1895 BOWAG BWEST BOMAG BYY 65 T TRENCH ROLLER 101720024000
2018 CATERPILLAR c022B CD228 ROLLER 28200353
2009 CATERPILLAR CB24 TANDER VIBRATORY ROLLER CATOCB24C24000560
2007 CATERPILLAR CZ4E TANDEM VIBRATORY ROLLER CATCBRAL2A0205
2016 CATERPILLAR 0368 DOUBLE DRUM ROLLER M3500103
2007 DYNAPAC CA134D VIBRATORY ROLLER 31270508
DYNAPAC cCat DYNAPAC CC21 ROLLER CD42330748457 ¢
2003 INGERSOL RAND DO7CHF DOICHF TANDEM VIERATORY ROLLER 180141
210 VOLVO SD 770X S 77 OX ROLLER VCEOU577C05225218
1958 CATERPILLAR €3563C CAT CS.535C ROLLER 04KND1269
017 LAYHOR SWEEPMASTER 300 LAYMOR SWEEPHASTER 300 38204
2014 LAYHOR SWEEPRABTER 300 LAYMOR SWEEPMASTER 300 35027
2015 LAYHOR SWEEPMASTER 300 LAYMOR SWEEPHASTER 300 35040
2007 LAYNOR SHC BROCM BHC BROOM 32075
213 LATROR SH3009 & RIDE ON SWEEPER W
LAYMOR S8300 BROQH SWEEPER 35038
KABUTO L4240 TRACTOR L4240 TRAGTOR W] BUSH HOGBOX BLADE 30555
219 JOHN DEERRE BATZC SWEEPER BROOH 1T0BATZCLK0000103
2018 VERMEER S450TX S450TX Vi BKT 1VRDOS0BOK 1000841
201 JOHN DEERE 3240 324G CAB A/C SKID STEER WITH FORK T0320GLEKJSE6259
018 JCHN DEERE 3240 3240 CAB A/ SKID STEER WITH FORK 1T0324GLKK 386258
217 CATERPILLAR mn SKID STEER LOADER CATG2720VBL200756
2018 CAYERPILLAR 212DXHP SKID SYEER LOADER WI72" BKT | FORKS MD200758
2018 BOBCAT T-770 BOBCAT TRACK LOADER W/BUCKETS ATE318145
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2018 BOBCAT 'COLD PLANER BOBCAT 18° QUIK CUT COLD PLANER ATTACHMENT AKSZ0355)
2020 CATERPILLAR 289 D3 BOBCAT 269 D3 BOBCAT IXS01T16
21 CATERPILLAR 229 D3 BOBCAT 759 D3 BOBCAT TAWOTOS5
2001 NGERSOLLR PESWIR INGERSOLLR AIR COWPRESSOR NN ZINOVIND 200681275
2008 SULLAR ZATHDPQ SULLAR 210HDPQ AIR COMPRESSER T0A-152104
2005 SULLAR 210HDPQ SULLAR 10HDPQ AIR COMPRESSER 152088
2007 SULLAR 1880PQ SULLAIR 185 DPG AR COMPRESSOR 200705160125
2007 ROLAR Tr22HK28 8hp Gas Compressar {Honda) wiReguistor 7071549
GASOLINE COXFRESSOR 307-753278
INGERSOL RAND R 1200 CFH AIR COMPREBSOR 36522
1893 INGERSOL RAND [R175 IR 175 AIR COMPRESSOR 2T113U1B3M
‘GASOLINE COMPRESSOR 07781645
NGERSOL RAND Y75 TR175 AIR COMPRESSOR 19
1882 SULLAR 184 0PQ SULLAIR 154 DPQ AIR COHP. EoL120744
1857 INGERSOL RAND P18SWID AR COMPRESSOR 2TB03ZUFHZ
2012 SULLAR 185 AIR COMPRESSOR T04045D738531
1953 INGERSOL RAND AIR COMP INGERSOLL RAKD AIR COMP 20140601122
1958 SULLAR 124 0PQ SULLAIR 184 DFQ AR CONP. 004424325
1858 SULLAIR 184 0PQ SULLAIR 184 GFQ AIR COHP, C04124326
2017 BROWNIES ) 390 DNE CONPRESSOR 21507
2017 YANHAR 32515 DUEL CT AIR COOLED DIESEL DIVE COMPRESSOR ENGIW107/CONPROFUTY 157288
2017 Atizs Copco 400 CRY AR COMPRESSOR - 400CFH TRLR MOUNTED JHOFGT4S1SITRL SERSASU0BISIERDTAANE
1987 GERSOLL 85 CFWl AIR COMPRESSOR 21209600H221
SULLAIR 185 CFM "AIR COMPRESSOR 195T1A
GORMAN-RUPP 10" PUNP 292
THOMPSON 10° VACUM Vaze
12" THOMPSON WELLPGINT V403
12- THOMPSON WELLFOINT V3
2001 THOMPSON 12° THOMPSON WELLPOINT (%0
_ Vacuum Pump 12" THOMPSON VACUM PUNP Va5
2001 DEUTZ WELL POINT PUMP 12° THOMPSON WELLPOINT V-T76
THOMPSCN Well Peint Pump 12" ¥iell Point Pump V853
THOMPSON Woll Point Pump 12 Wel Point Pump e
THOMPSON WELL POINT PUMP 12" Well Point Pump V8so
2018 THOMPSON WELLPOINT 12° ROTARY WELLPOINT/S0CK iz
2018 THOMPSCN WELLPOINT 12* ROTARY WELLPOINT/SOCK V22
2018 THOMPSON WELLPOINT 12" ROTARY WELLPOINT/BOCK V226
2016 THOHPSON WELLPOINT 12° ROTARY WELLPOINT/SOCK V1224
201 TSURUH] SUBMERSILE PUNP, (HP.A15V
09 TSURUAHI SUBMERSIBLE PUMP, 1HP,115V
—_ GROUTPUWP SO18335004
[ TEST PUMP HMDE TL NOVINOGOC31442534
SLOAN SLOAN TEST FUMP HVERS DZ451149
VERSAMATIC SHARA SLUDGEMASTER SHAYA PUNP 1654830
2001 HURRICAN Test Pump HURRICAN TEST PUMP 10510
2016 WHEELER REX 455010 HYDROSTATIC TEST FUMP (530P5(} )
™8 WHEELER REX W485210 FYDROSTATIC TEST PUMP COMET WICART 14003 (ENG4017258)
2018 WHEELER REX 455010 HYDROSTATIC TEST PURP 12031
GNFEE-MTV—ELLPOM 300
KAPPATSVA TEST PUMP TEST PUKP W1 HONDA
2018 WHEELER REX 45R10 HYDROSTATIC TEST FUMP - 300 PSI 14222
2047 HATSUKI SUBMERSIBLE PUNP WA
200 HATSUKI SUBMERSIBLE PUNP NA
2007 MATSUKI SUBMERSIBLE PURP NA
2001 7" AR OPERATED PUMP J9266172
7" PACER PUlP 93187
2002 7" WATER FUNP 852
2008 2" WATER FUKP TAMATET
TSURUMI GCoY 2 WATER PUKP (Honda Engins) GCO1435T8I
HONDA GX120 2* WATER PUMP (Honda Enging) 00014325684
HONDA WB20X 2" WATER PUMP (Honda Engine GIN:GCAAT-1830016) WABT-1164310
200 WACKER I° WATER PUMP TI55445
HONDA WB30X 7 PUMP 4036086
HONDA WB20X0WB30X Houda 2" Viater Pump 1250210
2000 THOMPSON 26HPY Rydraulic Purmp Powsr Unit 26 HPU 54
TSURUMI 6CO1 2" TRASH PUP - TE250HA WKTZ 4357511
WACKER PT2A ZWATER PUMP WACKER PT2A 511893
2008 HONDA WE20XT 2" Water Pump {Honda} ! REPLACES UNIT 241 CBNT-1057306
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2005 HONDA Wa20X 7" Watar Pump tonda) GCAAT-1525750
2016 KONDA 6X120 7 WATER PURP GCBNT1233725
TWATER PUMP TEZS0RA 218300
016 HONDA GX160 GX160 2 WATERFUNP GOBRI-1552154
012 HONDA WB20X 2" CENTRIFUGAL PUNP - KONDA GX120 WABT-1850759
el HONDA WTZ0XKAAC HONDA 2- 185 GAL/MIN TRASH PURP WAAL1204580
2019 WACKER PTIA PUMP 3 PT3A PUHP 3 ATSUT
2008 BULTIOUP QPYTH 3* Trash Pumg (Honda) 3THEES
2005 HULTIQUIP QPITH ¥ Teash Purp (Honda) a2z
7007 HOKDA WT30X 3" Trash Pump (Honda) (N SVC HOV 2011 12283
2007 HULTIGUIP QPITHNQ ¥ Trash Pump 1189
WACKER PTIA 3 PUMP, ENG PAZKIGBJT SIN 10865244 112114063
2008 HONDA VT30 " TRASH PUMP 122002
2008 HULTIQUI? apTH 3" Trush Pump (Honda) AA4212
2006 HONDA 3" Watar pump WACT1T5722
WACKER PT3A 3* PUMP 3" Water pump 8482804
USED WMK‘ER PT3A 3" PUNP 5" Water pump 20176304
WACKER PTIA 3* PUMP WACKER 3" GAG TRASH PUMP 5706668
2018 HONDA HONDA 210 3 Trash Pump (Handa) AYIXGCBHT121%827
WACKER P13 3° TRASH PUP PT3 122A3305
WACKER P13 PUMP WACKER 3* PUMP (HONDA GX240) ENG SNEGEAKK-11214063
208 WACKER P 3° TRASH PUNP 2431179
2018 WACKER 25 3 TRASH PUNP 20430173
WACKER PT-3 3 TRASH PUNP
2006 WACKER POTIA 3° DIAPHRAGH PUNP 650613
TSURURI GCARK 3* TRASH PURP - WKT2 1005083
AN 3" TRASH PURP ONWHEELS 195L5H43550P
HONDA WB30X 3 CENTRIFUGAL PUNP WACT-1653063
2008 NULTIQUP QPITH 3" Trash Pump (Honda) YTH824
MULTIGUIP aPITH 33 PURP STH4ET
2021 HONDA WIS0XKAA HONDA 3" SHP/GAS TRASH PUMP WAW107439
2019 WACKER PT4A PTAA 24450591
2008 HOKDA WT4OX 4" Trash Pump Honda) WIAXK2  GX340K1
2008 WULTIGUP QPATH 4" Tresh Pump (Hords) 4TRASTO
2006 MULTIQUIP QPATH 4" Trash Pump (Honda) ATHOT0S
2007 HONDA WTax 4 Trash Pump {Honda) 1108081
HONDA ViTax 4" TRASH PUMP - ATTAGHED UNIT 225
2008 TSURUMI EPTIO0HA 4 PUMD W18
2010 HONDA YiTax 4" TRASH PUNP 114350
2010 HONDA WX & TRASH PURP 1114883
2070 HONDA VT4 4 TRASHPURP 111670
2011 GORMANR 1401-GX30 4" GAS TRASH PUNP 1482897
GORMAN RUPP PAAABOAIEDSH 4" DIESEL SELF<PRIME PUMP 1284077
008 MULTIQUIP QP3TH & Irash Pump (Honda) ITHSTI0
2016 WACKER PUNP PTSIV 4" TRASH PUMP WIVAKGUARD {GAS ENGINE] 20280919
2016 WACKER PUNP PS4V 4* TRASH PUMP WIVANGUARD (GAS ENGINE) 20280318
2016 WACKER PUNP PT84V 4" TRASH PUMP WIVANGUARD (GAS ENGINE) 20280916
2018 MULTIQUIP 4° Trash Pump Kodsl QP4TH 8175
2018 HULTIQUIP 150 CONTRACTOR 4 Trash Pump ATHG345
2018 WACKER PT84V WACKER 4" TRASH PUNP
2017 WACKER PTSAV WACKER 4" TRASH PUNP 2452629
2018 WACKER PTSeV WACKER 4 TRASH FUMP 24450455
19 HILTIGUIP apPaTH & TRASH PUMP WAYHEEL KIT ATHIZS0
2019 WILTIGUIP aQPaTH 4" TRASH PUHP WWHEEL KIT ATHI25%
2020 WACKER PT4A 4" TRAGH PUNP - HONDA ERGINE S41GPH 24519783
2002 4" TRASH PUMP 35581
1554 4NCH THONPSON PUMP | TRAILER HTD. NOVINOZ00076513
2601 4 TRASH PUMP 33608
2001 4" TRASH PUNP 28525
4" GLOAN PUNP PUATED
2001 4 TRASH PURP 15307
2001 4" TRASH PUMP 28525
2007 HONDA WT40X 4 Trash Pump (Hoada) 1109641
4" WATER PUMP GCU5-2793685
2000 4"WATER PUNMP WACKERPTSAV 5168347
2000 4"WATER PUMP HONDA WT40X GCos 2405257
7000 4"WATER PUKP HONDA WTATX GCO5.2579649
2600 4 WATER PUNP PAGER 2ULECS 112838
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2001 _ 4" WATER PUNP HONDA WT40X 807500
2010 NDRTHSTAR 169183 & SEMYTRASH PUMP 11184268
2019 NORTHSTAR 169183 & SENFTRASH PUHP 11164284
2010 WULTIQUIP QPaTH - TRASH PUILP WAWHEEL KIT STHT23T
010 WULTIOUP QPATH 4" TRABH PUIP WWHEEL KiT TR
25 SMALLLINE 4INCH 4 INCH DIAPHRAH PURP LG5030303
WACKER PTSAY & TRAGH PUNP 5631503
WACKER PIS4 « PUMP TWIN ENG BODEL 375440 5631503
TSURUMI GONAR 4 TRASH PUKP - PX.A2 1017682
HONDA GX340 HONDA GX340 4" FUNFP ENG SER21094428
+* HYD PUNP HEAD 048
THOMPSON HOMEMADE §° JET m_mmm HOUNT TRLR SER $NOVIN0201034835
HULTIQUP OF40TH 4" PUNP 4" Water Pump T
2015 RUSH-OVERLAND SUBHERSIBLE PUNP
2019 RUSH-OVERLAND SUBMERSIELE PUNP
2018 THOMPSON 6JSVEE-DISALE2T-HC 6" VAC AGSISTED HIGH FRESS PUNP SKID OUNTED SUSVEEQZ!
2020 THOMPSON GH-DISALEZT, 6* EHDIS4LERT, 6 SHT.2360
4886/1978 THOMPSON TRAILER/FUKP TRAILER VAC-ASST PUMP AND 6" SLOAN PUMP TPRAT011J4566V393/570C
6" THOMSON HYDRAULIC PUMP 35 HPU.18S
6" THOMSCN HYDRAULIC PUKP 35 HRU-186
THOMPSON 60HST &" HYDRAULIC SUBMESIBLE PUMP 50128
2001 THONPSON GHPU Rydraullc Pump Power Uni 25 HFUSS
THORPSON & Trash THONPSON 6 TRASH §vES
THOMPSON & Trash THOMPSON 6" TRASH )
1688 THOMPSON &° Mydraulic Pump Head ° THOHPSOH HYCRAULIC PURP 0251
1888 THOMPSON & Hydraulic Pump Hezd 6" THOMPSOM HYDRAULIC PUMP 60250
THD&!I:_SO& §” PUMP HEAD 404
THOMPSON Wecuum Pump (ENG MOD aF3L314) 6"VACUUM-AGSISTED PUMPIENG SERS8712443) V834
2018 THOMPSON SISVEE-DISTALE2T-HC & VAC ASSISTED HIGH PRESS FUMP TRAILER MQUNTED ToPHI41TGPaM224
2018 THOMPSON PUMP SER #8JSVEE-022 6" VAC ASSISTED HIGH PRESS FUMP TRAILER HOUNTED TTSPHIA(SGPOMIZ
201 THORPSON GHT-DIST-4LE2T GHT-DISTLEZT 6HT.2358
THOMPSON WELLPOINT 12° PUNP WELLPOINT 12" FUMP VG4
THOMPSON WELLPOINT 12° PUP WELLPGINT 12° PUMP 553
&° THOMPSON HYDRAULIC PUNP 35 HPU-221
1980 TRRIGATCR 6" HYD PUP P02
GRIFFIN WELLPOINT 6 1309
201 RICEHYDRO JYDROSTATIC TEST PUNP 550 PS] HYDROSTATIC TEST PUNP 850 PSI 52450
2019 WACKER WP 1850AW Plata Tampor VIP 1550AW Plate Tamper 11071348
2019 WACKER WP 1850AW Plate Tamper WP 1830AW Plate Tamper 11071347
2007 WACKER VP 1360AW VIBRATGRY PLATE 340CLE [MPACT SB16E5VENGIGCAGTI08AT1
2008 WACKER WP-1550A VIERATORY PLATE COMPACTOR 3400LB 6803
201 WACKER WP1550AW VIBROPLATE COMPACTOR - VERSION 103 19071346
2007 WACKER WP1S50AW WAGKER PLATE COMPAGTOR 200LB BE0004
PREDATOR 179 COMPACTOR 170 COMPACTOR RI80.31
2008 WACKER RAMMER B350-21 WACKER RAMNER 8528687
201 WACKER BPU 4045A Plata Tamper 'BPU 445A Plata Tamper 10355493
2008 WACKER BRU 33454 WACKER Plato Compactor BPU334SA 4531669
VIACKER BPUSSAEA PLATE COMPACTOR WC06§ 1521370
WACKER BPUISASA PLATE COMPACTOR WCU0T1 1511085
2007 WACKER WP1S50A Piste Compactor | Honda Gas Engine €612885
2000 DYNAPAC LH3%0 Plals Compaclor Gas 30001692
2005 DYNAPAC LH300HZBE Plata Compectot ! Oivsol 30033756
2005 DYNAPAC LF62 Plate Compactor/ HONDA/ Gas 26203558
2005 DYNAPAC LF62 Plate Compactor] HONDA] Gas 20203559
2005 DYNAPAG LH300HZSE Plate Compactor/ Dissel 30031973 (1012304032369
WACKER WPI135AM Wacker Plzta Compactor 5523031
2002 WACKER WACKER Plate Compactor 727433560
ROBIN W1280 ROBIN Plate Compactor W1-250 30683
WACKER WP1SS0AW WACKER Plate Compactor WP1550AW 8033287
VIACKER BRU 3345A WACKER Piato Comapactor BPUSISA 725820602
2000 VIACKER BPU 3345A WACKER Plete Compactor BPU 335A 725395533
1959 WACKER WACKER Fiate Comptctor 1157138
1850 VIACKER WACKER Plats Compactor 637801519
1939 WACKER DPU-S043 'WACKER PLATE COMP. Sicds! 8 DPU-S045 4TS
2008 WACKER VP1135AW WACKER Plats Compactor (Water Tenk not instabed) 531548
WACKER DPU-5055 WACKER Plats Compactor DPU 6053 e
WACKER BPUISEA WACKER PLATE COMPACTOR 1012
2017 VIACKER BPUSS4SA 'GAS REVERSIBLE VIBRATORY PLATE 10653974
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2018 WACKER BPULGH5A 24" FLATE COMPACTOR 700LB REVERSIBLE 10609408
2018 WACKER BPU4045A 24" PLATE COMPACTOR 700LB REVERSIBLE 10597903
2018 WACKER BPULORSA 24" PLATE COMPACTOR 700LB REVERSIBLE 10537897
2017 WACKER BPU-A045A 24" PLATE COMPAGTOR 700LB REVERSIBLE 10885731
2017 WACKER BPUGOGSA 24" PLATE COMPACTOR T00LB REVERGIBLE 10885425

HIKASA TH3 PLATE COMPACTOR

PLATE COMPACTOR BPUSSSA PLATE COMPACTOR

WACKER BIU-I545A PLATE COMPACTOR 0 sarial §
2018 GROUND HOG T4 T4 SHALL TRENCHER 16472
207 WACKER VIFVP WACKER PLATE COMPACTOR 10T50TGENG GX 160
019 HUGQVARNA FS 400 LV 15° Street saw F5 400 LV 16° Siract saw 20131500087
2019 €060 G380 HONDA EDCO 11" WALK BEHIND STREET SAW 180310301
2018 RITACH] C13F8 16" IVER SAW 170013
2019 EDCO HONDA 18" WALK BEKIND STREET SAWIHONDA ENGINE GX350
2019 EDCO HONDA 16* WALK BEHIND STREET SAW/HONDA ENGINE GX350
2008 STOW CDBCE1SHIB 18° STREET SAW 11033110
2019 HUSQVARNA K770 14~ Cat Off Saw KTT0 14" Cul Off Saw 1501638
2019 HUSGVARNA KT70 14~ Cat Off Saw "KTT0 14 Cut Off Saw 1501634
2010 HUSGVARNA KTT0 14 Cul Ol Saw K770 14" Cut Off Saw 1501487
2016 STHL TS420 14 CUT OFF SAW 181834307
2015 STIHL T840 14 GTTHL SAW 175250081
2017 STHL Y6420 8420 STIAL 14° CUTGUIK SAW 182076683
18 STIAL TS0 STIHL 14" SAW 179851678
2017 STIHL 75420 T8420 STHL 14" CUTQLIK SAW 182172120
2097 STIAL TS-420 T8420 STIHL 14" CUTQUIK SAW 182671280
P STHL 5420 TS420 STIHL 14" CUTQUIK SAW 2360112821
217 STIHL T8420 TS420 STIHL 14" CUTQUIK SAW 183125541
017 STHL 16420 TS420 STIHL 14° CUTQUIK SAW 183260659
2017 STIRL 16420 TS420 STIHL 14" CUTGUIX SAW 88313688
2018 STIAL Te420 Y5420 STIHL 14" CUTQUIK AW 183060058
2018 STIRL T8A20 14" Cut off Saw 183063853
2010 STIRL 15420 14 CUT OFF 8AW 184263053
2018 STHL T8420 14 CUT-GFF BAW 66.7 CC 184437418
2018 STHL T840 14" CUT-GFF SAW 66.7 CC 184753313
2018 STHL T6420 14" CUT-GFF SAW 88.7 CC 185209885
201 STIRL TS0 14" CUT-OFF SAW 17065137

STIHL 15420 14" CUT-OFF SAW a2B41214
2010 STIHL T840 14 78420 CUTOFF SAW 185788828
2619 BTIHL T8e20 14 CUT-OFF SAW 66.7 CC 188583987
2619 STIHL 15420 1€ CUT-OFF SAW £6.7 CC 188553298
2018 STIRL 5420 16 CUT-GFF SAW 68.7 CC 185795438
2020 STIRL T8 14" CUTOFF SAW 185934745
2020 STIRL T840 14" CUTOFF SAW 157389507
2020 STIRL T840 14" CUTOFF SAW 187358535
2020 STHL TS0 14 CUTOFF SAW 187360326
2020 STIAL TS420 14" CUTOFF SAW 167960343
220 STIHL T8 18" CUTOFF SAW 187961282
2020 STIRL T8420 14" CUTOFF SAW 187961258
202 PARTNER K-700 CUT GFF SAW 023400291
2007 STIHL M5200T 14 CHAIN SAW 164617109
207 STIRL TS40 Cul off Szw 186544774
2008 STIAL TS0 75420 STIHL SAW 183635551
2008 STIAL T84 14~ CUTQUIK SAW 163392016C
2018 STIHL. T8420 14" STIHL SAWY 185227813
2016 STIAL SAW Y8420 & CUT OFF SAW 161732583

TARGET Stroct Saw 1717706582
2024 8TIHL T5420 14" BIPE SAW 169050202

RENANN REIMANN GEORGE 14" HYD SAY 2
017 STIHL SAW 13420 18" CUT OFF SAW 182135803
2005 VERMEER RTS0 Trencher - Waik Behind 1VRX051J221000383
2018 16" HONDA SHARK TRENCHER
2016 TRACKER MARINE GOAT TRACKER TOPPERT4 TRACKER MARINE JOHN BOAT EULL SNIBUSOTI01GS1G-MTR SNEIREIS0
2012 DAWSON EMV 450 450D VIBRATORY HAMMER WIACCESSORES 0152

PIRANHA ROOT GRAPPLE 72° ROOT GRAPPLE - MAGHINE ATTAGRMENT

RINEER ¥037 ROTARY GRILL ROTARY DRILL READ ASSY - GAT 308C ATTACHEMNT I
1898 GROVE RT840C HYDRAULIC CRANE 40TON 220481
1355 GROVE RT745-50 HYDRAULIC CRANE SOTON 82737
2018 CATERPILLAR AP2SSE ABPHALY PAVER AT"56" WIDTH DAAIZ0




Equipment List

[A-ANZO

Yoar Wake Hode! Descrtption Sortai#
— B— —
1669 PETTIBONE 0 HULTI CRANE T81A1621
2000 CATERPILLAR PuZ00 WLLING MACHINE 1000369
1897 POWERSCREEN CHEFIAN CHIEFTAN TURBO POWERBCREEN GS00MNGREGISTHESIT0NG)
1857 POWERSCREEN [ POWERSCREEN MT0 420603
2014 ROADHOG RHADTS RHA0TS SALLING MACHINE 1404011
LINCOLN LINCOLN WELDER 1208
TLLER WILLER WELDER _ 16153158
STOW STOW Concrats MIXER 9210605
_sToW STOW 3 BAG BIER 3503458
2008 NULTIQUP #1C043 Concretn ldixer (Towable) Honda 8hp ‘whikt hooks AG?52738
2008 ROADHCG RHAB20O ROADHOG ASHPHALT FILLING MACHINE B11C0RH4B200TLY
2002 ASPHALT ZIPPER Asphail Zpper 100796
MILLER TRAILBLAZER 251 TRAILBLAZER 251 WELDER KHMD882
HILLER 256 WILLER BOBGAT 2256 WELOER WE664955
MILLER BOBCAT 225NT WELDER KJ056379
2003 LINCOLN Kisas2 COMMANDER 300 WELDER 1030207547
2003 LINCOLN K15352 COMMANDER 300 WELDER 1030512673
208 LINCOLN K2409-1 VANTAGE 300 WELDER V1050818439
2001 LINCOLN Ki6A31 CLASSIC 300D WELDER C1016800479
HILER 1140 WILLER BIG 740 WELDER LADZ36T)
201 SAE 400 WELDER C1010800676
STONE_ 88 83 STONE HIXER B354
ESSICK 560H ESSICK 560 H MIXER 828-01444
STONE ) 30 STONE MIXER 439542
STOW P 3 C¥ CONCRETE MIXER 3441054
2020 WACKER NEUSON GPSSOIA GPSG00A GENERATOR
HONDA EB5000K HONDA GENERATOR GCU5-3872817
2006 FOWER PRO 3500 GENERATOR - 3500 ENG SHY16BFB/B2017259
2008 POWER PRO 3500 ‘GENERATOR - 3500 ENG FHY180FRIB2017370
NORTH STAR 13000 PPG GENERAOR ${ONDA ENGINE) 350059
2008 HONDA ENZ500 GENERATOR - (Honda ENG #GC02-5663839
HONDA [ HONDA 4500W ELECTRIC GENERATOR GCALK-1040115
2018 HONDA 2000 HONDA GENERATOR - 2K WATT EACT-1302652
2016 HONDA EU2000 HONDA GENERATOR - 2K WATT EACT-1336802
018 RYOBI RYS03500 RYOB! 3600 GENERATOR DB162330030355
2017 KABUTO SEPOI-E 20KV GEKERATOR 9178
1897 Newage Generaior COB3704S
1597 NEWAGE Newage Generator COBI704S
2008 POER PRO 39500 3500 WATT GENERATOR YX168FB-36076402
1597 NEWAGE Newsge Generator 009827703
2008 POWER PRO 3500 3500 WATT ﬁENERATOR YX188FB-06056485
VREIN POVWER 5500 GAS GENERATOR HY-S2E 69018732
2018 WACKER GP3GIOA WACKER GENERATOR 20287541
YOKGHANA 8500W . GENERATOR 1CF025124329"
05 PROFORCE PAE0102500 GENERATOR 2500 Wait __ (POWERMATE D2240082C
205 PROFORCE PA102500 GENERATORZ300 Wal___{POWERMATE D22300387C
2005 POWERMATE PH116000  GENERATORTSOWATT D31610302
2007 POWERFRO 35000 GENERATOR 3500 Watt (PowerPro) {Pep Boys) 6068603
206 WACKER 656 G 5.6 GENERATOR SIS
GUARDIAN ORV1 GENERATOR 1500 GUARDIAN CHV1 GENERATOR ENG SNAAASTON3
POWERMATE PROEDII0 POWERMATE PRO1100 GENERATOR-HONDA ENGINE C27310538
ALL POWER 6.5 KP GENERATOR 'ALL POWER 3250 WATT GENERATOR APG3012 20010V3V0755
27 HONDA EUZ200 HONDA GENERATOR EAMT1395918
ALL POWER APGI001 ALLPOWER 3500 WATT GENERATOR APG3001 2001222500680
2008 KUBOTA SEP-210 INDUSTRIAL GENERATOR - ATTACHED TO U212 0238831802
BURCO BURCO GENERATOR 15KW 7035119
HOOD HOOD GENERATOR SETS rom
WACKER ) WACKER GENERATOR C35.8 LOFO0aTTT
WACKER €555 WACKER GENERATOR CS2.6 8103251
2018 GENERAC Portabk Light Tower Portabls Light Tower 1510581
201 TEREX RLA LIGHT TOWER - KOHLER 3 CYL 11
2016 MULYIQUIP LT6KV UGHT TOWER - KOKLER 3 GYL )
2007 YOKOHAMA VK500 GENERATOR SET 238
2007 YOKOHAMA YKB300E GENERATOR SET 253
2003 INGERSOL RAND [ GERERATOR SEY ON WHEELS CCCB343UADY
COLEWAN POWERMATE PHD501100 POWERMATE GENERATOR-HONDA ENGINE C2T310544
109 TAYLOR TE155S TAYLCR FORKLIFT TEAS55 S-B521221
2000 TAYLOR THD610 TAYLOR FORKUIFT THDG10 25011
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Description

Year Make Hodel Sarlal
2010 HISSAN HCUIF2A25LV NISSAN FORKLIFT CUIF28Q0942
2001 CATERPILLAR THES TELERANDLER / HIGHLIFT SHIR0SH8
2016 SKVTRAK 5036 TELESCORIC FORKLIFT 160074325
2017 ™ o TK CEMENT WIXER A9SIEHTH1168056
2010 CAT 14D | CASE | HYD 20~ DIGGING BUCKET FOR S1IIMSF 7 U252 TEETH + 65 M PINS
) CAT/JD 1 CASE | YD 24" DIGGIG GUCKET FOR STISTEF_ T US252 TEETH + 65 WM PRfD
2010 CAT D/ CASE | HYD [ FOR S1415SF
2010 CAT/JDCASE | HYD = FOR S11ISF
2019 CATERPILLAR [ FOR 31DISF Currantly Wi3\iF
210 CAT/JD/ KON 30" DIGGING BUCKET FOR 325F 103952 TEETH + 80 NM PINS
21 CAT/JD/ KON % FOR 325F
2019 CAT/JD/KOM w FOR 325F
219 CAT/JDIKOM 5 FOR 325F
2010 CAT /D7 KOR 7 FOR 325F
WAIRROY BKTECRSS 24" HDM 30 BUCKET 185414
1985 _ 4 CUBIC CLAWSHELL BUCKET RI-1257
2010 TERAN 350GGING 080780
220 CAT 45°DITCHING 30807350 3065664
201 WORK BRAU 3ZDIGGNG 30307350
2012 3 1EDIGCING 0307350
2019 CENTRAL FAB, TZDITCHING SUF-MZESNEF 210421
219 STRICRLAND 4ZDIGGING AF-312E305F 5002970100
2018 STRICKLAND 4ZDIGGING IF-I1ZEINSF
2014 E5C0 *DIGENG RID-I2SFRASC RH106283
201 CAT §DITCHING 321D-S25FRAS0
019 CENTRAL FAB. 35DITCHING 321D-325F 12450 215354
2015 CAT 1"DIGGING S6FL 24340
1996 WORK BRAU 20~ DIGGING NIF-312E015F
201 CAY WDIGGING DN UE08T8
2001 VORK BRAU 63" DIGGING 3658L FX93580
2014 TERAN 16" DIGGING 302DR50
2019 CAT 40" DIGGING Y280-335F
204 o 2° DIGGING 2IDI2BFIASG
2014 STRICKLAND 83" BITCHING 321D-328F12456 $00278-25
2014 DEISAL EQUIP. 16 DIGGING 3030850
2014 EMAQITERAN 54" DIGGING 1260-335F WZ1211276318
2012 CAT 36" DIGGING 3280-335F
2018 JOHN DEER 48" DIGGING 350J0 B008E167-4
014 CAT 30~ DIGGING T1DI2SFRASG
2012 TERANERAQ 24° DIGGING MEDVBED
219 CAT 54" DIGGING 328D-335F ey
201 WORK BRAU 18° DIGGING S030135D
2013 HENSLEY 32" DIGGING 2AD-I25F 12456 32432
012 CAT 24° DIGGING $26D-355F E0E77
2014 STRICKLAND 30" DIGGING 3080/85D £005724-29
2015 CAT [ S0FL
2014 DEISAL EQUIP. 30" DIGGING FUFINEINSF GA2020030
2015 CAY 30° DIGGING 336FL 4436086
2001 CAT 72 DIGGING I68BL
2018 CAT 16° DIGGING SME
2018 CAT 18" DIGGING 4E
2000 HENDRIX 4" DIGGING 328DA3sF
2000 GEITH 24" DIGGING 321D-325F 2456
2004 HOME MADE 40" DIGGING 3856L
1690 UNKNOWN %' DITCHING 336FL
2015 WRILS 12 DIGGING 230TB-240T8
2015 WRILS 18 DIGGING 230TB-240T8
CATERPILLAR 914 FORKS Fusion 96 x 57
92 27¢y
926 27¢y
914 Forks
928 Forks
2 - Forks
TRENGH 50X CEMDS2AD
MABEY %25 WALL TRENCH BOX, MABEY BRIDGE 14352
TABEY 3525 WALL TRENGH BOX, MABEY ERIDGE 14353
10X27'/8' EFF STEEL TRENCH BOX {HT8-1027)
Locatzd 504 GX10%3" STEEL TRENGHBOX
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Your Make Mods! Description Sortal?
SXOX1" STEEL TRENCH BOX
SIGAXE" STEEL TRENCH BOX
FX2EXB" STEEL TRENCH BOX
FXZGXE STEEL TRENCH BOX
FX2E X" STEEL TRENCH BOX
SXZEXP" STEEL TRENGH BOX
BXZEXE STEEL TRENCH BOX
TA2ARE" STEEL TRENCH BOX
SX10X3 STEEL TRENGH BOX
X10%3" STEEL TRENCH BOX
BXI0X3" STEEL TRENCH BOX
SXI0X3" STEEL TRENGH BOX
'BXAXE" STEEL TRENCH BOX
5X24XB" STEEL TRENCH BOX
2007 TSA SOLARS HIATIAS DETECTOR PNIOGAT2Z5) AB76T80
200 WEA SOLARS MULTIGAS DETECTOR (PAN10047228) AB 76783
2007 WoA SOLARIS "WULTIGAS DETECTOR (PIN10047225) AB74839
0% A SOLARIS WULTIGAS DETECTOR (PVIUOATZZ5) AS45019
7008 HSA SOLARIS HULTIGAS DETECTOR (PIN100AT226) A45053
P ¥SA ALTAIR X ALTAIR 4% RULTIGAS DETECTOR
2012 ¥SA ALTAR4X ALTAIR 4X MULTIGAS DETECTOR 130283
212 HoA ALTAR & ALTAIR 4X HULTIGAS OETECTOR 130299
210 RAI GX-2001 ) HULTIGAS DETECTOR (RED) BYAT012
200 R GX-2001 (N) WULTIGAS DETECTOR (RED) TN
2008 MSA SOLARIS Hutigas Detector (PN 10047226) Asaas
2008 MSA SOLARIS Hulliges Detsctor (P 10047276) ASa9224
210 MSA ALTAIR X Hultiges Detector 00081224
BROWNIES THIRD LUNG-G260K
2007 SCHONSTEDT GASZCX METAL DETECTGR - REBAR LOCATOR 2505
2% PPT265 26CC POWER PRUNERIPOLE SAW 11006183
2010 AIR HPACT WRENGH 11N
MAKITA DC84401 MAKITA CHAIN SAW 05347552
STIRL STIHCAS STHL CHAIN SAW 270240600
POULAN PRO PPAZIEA «2CC POULAN CHAIN SAW TO2SGHEITS 1
STIL #5250 STIHL CHAIN SAW 287250128
2018 TORPEDO HEATER OIL FIRED TORPEDO KEATER - 176,000 BTUR VES!
] UNITEC 510270010 PREUMATIC CHAIN SAW WITH BRAKE
48 T-RDG2.T6314 ROCK DRILL TT-RD5278314 ROCK DRILL 778 X 114 S0LB WA
2018 T-RDE2 76316 ROCK DRLL TT-RD52-76314 ROCK DRILL 7 X 3-114 3008 WA
2018 SUNTEC/SFITZNAB CS213360010 HAND RELD CORE DRILL, WET PRUEHATIC 3.5HP o121
218 SUNTECIFITZNAG 5243350010 AND HELD CORE DRELL, WET PNUERATIC 35HP 82
2076 SUNITEC/SFITZNAS 5213350010 HAND HELD CORE ORILL, WET PNUEMATIC 3.AHP
200 AR RACHET 1-(MPACT GUN) A
2001 DEWALT D DEWALT D235 OFLL 76850
20 DEWALT DW2 DEWALY D¥235 DRILL 76748
200 \ZHPACT WRERCH WIDETE 187618
200 ZHPACT WRENGH WIDETE 20812
%0 INGERBOL RAKD w214 V4" (NAPACT WRENCH GUN 3
0 T2 MPALT WRENCH WIDETE 23818
201 TP9 AR GUN CA 184007
01 HILWAUKEE WILWAUKEE HOLE SHOOTER S6TBI00%4235
2001 DEWALY W38 DEWALT OW235 DRILL Tt
201 T IMPACT WRERCH PAULW
201 \TCONPACT DRILL WRACHET 715-8401180370
2001 T HORIZONTAL GRINDER Wi 108029
18 MILWAUKEE MODEL 18541 S° DRILL TTOES 1000
20 STHL 7] 20 CHAINSAW TA230210802A,
2008 Dewet D29 THPAGT WRENCH 4005
2005 HAKITA DA Anglo Dril 38 Chuck TSE
2007 HAKITA IRSG50T Rocipro Saw NIV
207 WAKITA IR30S Recipro Saw 0150135Y
2011 CoWat 34" IMPACT WRENCH 34" IMPACT WRENCH 042
201 BOSCH 11255VSR 'ROTARY HAMMER D-HANDLE 7.2 AMP
PLUNGE CUT 80 CONCRETE CHAIN SAW o188
NN HSP-350AMGH PRESSURE WASHER 1503209
STEALTH HPAMLHTD PRESSURE WASHER (HONDA GX350 ENG. ENG SAN:GCAAIOTAIT) e
REED UrCe38 REED PIPE CUTTER WODEL UPCG3S ]
JETAWAY JETAVIAY STEAR CLEANER 16388
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Year Maka Moda! Doseription Serial#
TTCHTY ITE WMIGHTY MIVE 516 PIPE PUSHER SR
V5 ORIVER/EXTRACTOR 2852
HOE HAKD HR249360852M
35 LB PAVEMENT BREAKER S5K2E52C
KOERING HPI05VIBST KOERRING MODELZHP10VIBST 5H04P
2000 +PIERCE AIRROW PIERCE TOOL ]
2007 RIDGID 600 COULPETE TAPPING MACHINE W/CRADLE O7F1136388
REED TAPPING MACHINE _ TAPPING MACHINE | PPE TAP S - 7°
OPTIHA 0Pz PORTABLE AXLE WEIGH SCALE PENDING
RIDGID RTMR RIGID Teping Tool System Kit LANZO 602
KABUTO DIVE COPMPRESSOR DIVE COMPRESSOR TESTING ; OSHA SEMI ANNUAL 5001827
2001 MAGNATRAK MAGNA TRAK METAL DETECTOR
2001 MAGNA-TRAK MAGNATRAK BETAL DETECTOR 450210480
2001 CORE DRILL 323168
200 30 GAL. VOLUWN TANK 29183
2001 DESCO DESCO COMMERCIAL MASK B3069C
2001 MUELLER UELLER TAPPING MAGHINE BRET
2001 WELL POINT BOX SHOP
20 LEZ 30 LIETZ 300 LEVEL 2581
2001 PENTAX PALSC PENTAX LEVEL PAL-5C-232436
2001 REMOTE CONTROL MODEL-1165-SPY-11658
2001 HEATH 22154 AQUASCOPE WATER LEAK BETECTOR 28314714
2001 WATER LEAK DETECTGR
2001 UNBILICAL MASK,CONMUNC BOX 21912
2001 UNBILICAL MASK COMMUNIC BOX 2170
2001 UNEILICAL MASK CORMUNIC BOX 21853
2002 MAN HOLE BLOWER 84146
2001 T0P CON PIPE LAZER RH
1887 PRESSURE WASHERMEDLEY 1573701-0259-7870
002 MAGNA-TRAX RAGNA-TRAK METAL DETECTOR 450210558
2002 RIDGID RY-1000 #IN TAPPING TOOL MODELS RT-1000
2003 - RAKETA 8906 WANETA 6905 ANCOR SETTER WINE
2003 GENERAL GPEH TAAN HOLE BLOWER H3TO1
HYDROTECK HX35008 PRESSURE WAGHER - SHOP YARD 200501174
LECA NAS2E LEICA Mode) NAG24 Lavel 009573
2004 ‘GTS-220 TAPCON TTL STATION UKsE5?
2004 AT-G2 AUTOHATIC LEVEL 16 5257
7004 CAD EQUIPKENT T1-123794368341-32379597
2005 SPECTRA TR AL124 Transit Level 811842
2010 SPECTRA TRIMBLE AL228 78X AUTO LEVEL 87094
2008 SPECTRA TR ALZZA Transit Lavel R
STIHL BT45 Drill “Ges Powerad 25438197
STHL 8145 DAl "Gas Powsred
2005 BOSCH 11304 Bemolition Hammer (E!e_c_m 15.A1120V) $91 001367
112 HYDROTEK HP304E2 PRESSURE WASHER - 3000PS) 201281098
ROF ULTRASORB INDUSTRIAL SM PRESSURE WASHER W/S106 TANK 81209
10 TRIMBLE AL228 BXAUTOLEVEL 526843
2016 LEICA GEOSYSTEMS AG DIGICAT 5501 60HZ UNDERGROUND UTILITY LOCATER o)
2018 LEICA GEOSYSIEMSAG __ BGITEX 1007 SIGNAL TRANSMITTH UNDERGROUND UTILITY LOCATER TRANSMITTER RETT2
208 LEICA GEOSYSTEMS AG | DIGICAT 5501 80HZ | UNDERGROUND UTILFTY LOCATER 1214
2016 LEICA GEOSYSTEMS AG__JIGITEX 1001 SIGNAL TRANSMITTE] UNDERGROUND UTILITY LOGATER TRANSMITTER 903035
2018 LEICA GEOSYSTEMS AG DIGICAT 8801 6012 | UNDERGROUND UTILITY LOCATER Ty
%18 LEICA GEOSYSTEMS AG _ JIGITEX 1007 SIGNAL TRANSMITTH] UNDERGROUND UTILITY LOCATER TRANSRITTER Roa!
2003 TOPCON TP-L4AV PIPE LASER VE0Z58
2008 TOPCON TP-LAAY PIPE LASER Veozs
00 5T 24X CST 24X AUTO LEVEL DEGREE ASITEB
UETZ 0 __LETZ MOD.200 TRANSIT 404117
LEICA LEICA PIPE LEVEL WILDNAZO e
DIAL-A-GRADE 1165 DIAL-A-GRADE 4GD.1165 203
ACCUBEAM HODEL 6 'ACCUGEAM MODEL 8
LASER BEAM ALIGNER e
LEICA LEIGA PIPE LEVEL NCDNATZ0 5115897
SPY1250HP LASER-SPY1250HP DIALGRADE 1107
2003 TROXLER Modal 8 3440 6
2001 3"PIPE MOLE Wi4"EXPANDER 95147
2005 SPECTRA LASER eI Pipe Laser %
2003 SPECTRA LASER DG Pipe Laser 9375
2008 SPECTRALASER BG711 TRIMBLE SPECTRA DGT11 FIPE LASER 1428
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APACHE ARROW 2 APACHE ARROW 2 LASER 10928
2018 TRIBBLE DGE13 SPECTRA PIPE LASER 5048557
2008 SPECTRA G711 SFECTRA DG711 PIPE LASER 15837
USED 15C0 D 618" P3 BUTT FUSIONMACH] S BUTT FUSION MACHINE B12460-3/ T-T0S56934-4
USED 15C0 DBGA-80 5" POLYETHYLENE PIPESQUEEZE TOOL WA
2017 NORTH AMERICAN SIGNAL RCF 2.4 AFAD AUTCHATED FLAGGER ASSISTANCE MACHINE SATACHPOGAZARINITE RCF 2442
2017 NORTH ANERICAN SIGNAL RCF 24 AFAD AUTOMATED FLAGGER ASSISTANCE RACHINE INBZFOTSA1AZHPOOMZSUNITE ROF 24421
2018 RCF 2.4 AUTOMATED FLAGGER ASSISTANCE MACKINE UNTTARCF 24427
2018 RCF 24 AUTGRATED FLAGGER ASSISTANCE MACHINE UNITERCF 24028
2013 SULLAIR HPB-WA AR #30 PAVERENT BREAKER a9
2019 FLORIDA CMVIL SEDIMENT TANK 4- 1500 GAL'S WA
2018 20 CONTAINER
2000 Genl GS2R SCISSORLIFT GSa1B
2000 Genla 652002 SCISSORLIFY 6332319
INGERSOL RAND 80 LB JACK HAMBER INGERSOLL RAND 50 LB JACK HAMMER ADSLD1307
Sandblasting Rachine wl Attashmen 3018 SANDBLASTING MACHIE
2607 AQUABLAZE ABABODGF120V 4000 P31 CLEANING SYSTEM 81074
2008 MOUNTING PLATE HOUNTING PLATE
705 MOUNTING PLATE MOUNTING PLATE
A HOMEMADE X SECTIONAL PIN BARGE
NA HOMEHADE oxan SECTIONAL FIN BARGE
BX-CELL HONDA GX SERIES 2500 P51 PRESSURE WASHER 6.5HP NA
2001 PROCUT 80 FLASMA CUTTER 1010320972
201 LN-25 WIREFEEDER UT01101825
2013 TOPCON AUTOMATIC LEVEL AT-BUAT-84 AUTQNATIC LEVEL )
7508 TOPCON ATGS TOPCON ATG6 AUTO LEVEL 833937
2009 YORK PORTABLE LINE BORING MACHINE 231640
2019 TOPCON AT.BAA —_TOPCON AT-BAA AUTO LEVEL WPOTT7E8
MILLER MRATK HIGHTY EVAC WINCHSELF RETRACT LIFE LINE 303440
MILLER MRASK BIGHTY EVAG WINCH-SELF RETRACT LIFE LINE 303439
2018 BOSCH BRUTE ELECTRIC JACK HAMMER 703000150
2015 RYOB! RYS09408 RECON 3100 PS! HONDA POWER WASHER TATSSISD040073
2018 SNAP ON PART ATIG0150 HEAVY OUTY KING PIN PRESS PART WA
2018 WESTWARD 22XP3, 22039 DRAIN CLEANING MACHINE
2016 NORTH STAR PCO SPRAYER 100 GAL SKID SPRAYER 9268177D 0316-4329
217 DEWALT HONDA 4200 P31 POWER WASHER
2015 ARIES TR2000 TRZ000 TRACTOR, 6-15IN PIPE KIT { FRAME SPREADER TRZO00-15016248
2016 EMAGINEERED SOLUTIONS 17" SHOOTER WITH SLIDE GATE ESFO12RBUSIZIN
016 EMAGINEERED SOLUTIONS 12° SHOOTER WITH SLIDE GATE ESFO1ZRE-U-5125-N
018 CUES KANGAROO CUES KANGAROO FOWER CUTTER - UNITR218
2015 CUES KAKGAROO CUES KANGAROD POWER CUTTER - UNITW218
2015 CUES KANGAROO CUES KANGARGO FOWER CUTTER - UNITO218
2015 CUES KANGARGO CUES KANGARCO FOWER CUTTER - UNIT#218
WINCH PORTABLE POWER WINCH WIHOTOR AND 1000° OF 316°85 CABLE
2014 CPP 8- 18 BASIC CPP SVC MODEL 818 AIR INVERTER | SHOOTER
015 KozzTeq LI300C 2¢° TGRQUE MULTI PURPOSE CUTTER
7008 Rotating Chatn Cutter 816" Pipos 10.200R
2005 ENZ Eumznegs Rotating Chaln Cutter 8°.18” Piges
2050 TURBO T CHAIN CUTTER FLEXIBLE 6" - 12~ CRAIN CUTTER PIN 10403
2005 FLOVTEX L1300C §°21" Lumberjack 300 Serics
2007 RozzTeq L100C 8°21" Lumborjack 300 Series
2045 PROTEUS SINI CAM PROTEUS INSPECTION SYSTEN BY MINICAM PoU-0121
016 KOHLER CH 1000 9035 PRESSURE WASMER 7030PS1 1611216
2016 CHEMGROUT 7083541112 TRAILER MOUNT AR POWERED GROUT MACHINE WIDBL HOPPER 16131225002C8GH
1989 38 X 80 DOME HEAD PLUG
LUMBERJACK 200 SERIES LUMBERJACK 200 FULL KIT SERIES
2017 P PLUS SYSTEM SR300 AUTO UPRIGHT CAMERA W/SONDE CAMERA SERBIGOTOTON
2017 HP PROBOCK 450 G4 NOTEBOOK LAPTOP COMPUTER W/DOCKING STATION LAPTOP SERIGOZDITO0SONE
1937 STANLEY HYDRAULIC UNIT-PORTABLE
2000 HYD.POWER UNIT WiPUMP10209 7807
MR PINCH ROLLERS GVER-THE-HOLE ROLLER & CONVEYOR
COMMERCLLA ICE INDUSTRIAL ICE MACKINE
018 URICO CORNHERICAL SLED FABRICATION PIPE ACCESS SLED CART HOME MADE NO SN
218 UNICO COMNMERICAL SLED FABRICATION FIPE ACCESS SLED CART WOME HADE NO 5
013 UNICO COMNMERICAL SLED FABRICATION PIPE ACCESS SLED CART HOWE MAGE NO SN
15 UNICO COMNBERICAL 'SLED FABRICATION PIPE ACCESS SLED GART ROME WADE NO S
m5 UNICO COMNMERICAL SLED FABRICATION PIPE ACCESS SLED CART WOME WMADE NO S
%18 UNICO CGMNMERICAL SLED FABRICATION PIPE ACCESS SLED CART KOME MADE NO S/
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2015 UNICO COMNMERICAL SLED FABRICATION PIPE ACCESS SLED CART HOME MADE NO SN
2015 UNICO CORNMERICAL SLED FABRICATION PIPE ACCESS SLED CART NOME BADE NO &/
2018 NR TITAN SERIES 160 INCH PORTABLE WET-OUT CONVEYOR W/RESIN MIXING SYSTEM WA
21 NR SCRM-Gen 3-7.1 PORTABLE SKID MOUNT STATICE RESIN S0XNG SYSTEM (BACK-UP) NA
218 HAMMERKEAD - PICOTE TAAX) KILLER SYSTEM
219 NIR INDUSTRIES . 1607 WET-OUT CONVEYOR | POWERED (N-FEED SYSTEM FENDING 4122010
PROSCOUT COLOR CARERA 03021601
GENERAL aPS BLOWER - GPS H30671
2005 ALLEGRO 8504 ‘Manhola Blower (Elaciric Mator) 1639
2003 ALLEGRO 504 ‘Wankole Blower (Eieciric Hotor) 1898
189 ALLEGRD ALLEGRO MANHOLE ELOWER 9505 55282
2004 ALUNINUM SHOOTER FOR CPP
2012 ECKO AIR MOVER Raversabia 68 Confinad Space Elower with Hose 0003576
212 FRENCH CREEX i T Adjustablo Alumlnum Trigod 18175
2012 FRENCHCREEK R50G 3 Way Rescue Unht 18045
2012 FRENCH CREEK [T Work Winch 307
2016 SOLER & PALAU CTB42 IDUSTRIAL TUBULAR CENTRIFUGAL BLOWER SNETOIT1
2015 SOLER & PALAU cTB42 INDUSTRIAL TUBULAR CENTRIFUGAL BLOWER SNSTOIN2
SEWER PLUG 24"X43" SEWER PLUG WITH 4 FLOW THRU AND 24" SLEEVE
SEWERPLUG 24"X48” SEWER PLUG WITH *4 FLON THRU AND 24" SLEEVE
SEWER PLUG 24"X4B" SEWER PLUG WITH "4 FLOV THRU AND 24" SLEEVE
SEWER PLUG 36°X60” SEWER PLUG WITH 36" SLEEVE
DOMEHEAD AT 6" X 10" DOMEREAD PLUG
DOMEHEAD 21T 12° X 15' DOMEHEAD PLUG
6" FLOW THROUGH 21017 10° X 18 - 6 FLOW THROUGH PLUG
6" FLOW THROUGH 212017 20° X45° - 6 FLOW THROUGH PLUG
DOMEHEAD 2017 24° X4%° DOMENEAD PLUG'S © 3PCS
DOMEHEAD 22017 43" X 32" DOMEHEAD PLUG
4" FLOW THROUGH 22017 12" X 18'- &" FLOW TROUGH PLUG
4° FLOW THROUGH 2HR0IT 10° X 16~ - 4~ FLOW THROUGH PLUG
7" FLOW THROUGH 2R 8°- 2~ FLOW THROUGH Y4/HIGH PRESSURE PLUG
2" FLOW THROUGH T 24° - 2° FLOW THROUGH WAIGH PRESSURE PLUG
DOMENEAD 2HR01T 20° X 35° DOMEHEAD PLUGS § ZPCS
2" FLOW THROUGH 27 15" X 30°- 2" FLOW TRROUGH PLUG
4" FLOW TRROUGH 2017 8 X 12" 4" FLOW THROUGHPLUG
8" FLOW THROUGH 2012017 12" X 18" - 6" FLOW THROUGH PLUG
2017 PROTEUS N} CAlA INSPECTION SYSTEM Camsra Control Unit (Rentto Gun) 00320
TROPICOOL TC530 TROPICOOL TC500 LINER WATER CHILLER BATH 1219408-A18
218 LUMBERJACK 300 SERIES LUMBERJACK 300 CUTTER 8-21" 92
218 KURRICANE BR 3500 HEATED POWER WAHSER-SKID MOUNTED 218301 18-05715
2013 NIR INDUSTRIES — SHP VACUUMBUDDY
3 URITED SURVEY DTS SYSTEM FIBER OPTIC CIPP TEMP HONITOR SYSTEM DE 4750235
215 COMMUNICATION SYSTEM - OHID 58 WULTIPLE
™20 | TEXAS UNDERGROUND TVT-1501 TV1+360 TV1-150 PIPE INSPECT SYSER W/FULL TRIO-VISION CRAWLER SYS
[0 ] = EABEMENT UNIT 7030
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Joe D’Alessandro
President / Owner
Sal D/Alessandro, Assistant Secretary - BobMcSweeney, PE, VP John D'Alessandro; VP 1oe D'Alessandro Jr, CGC, VP Kevin Péxitonshi, VP
Business Operations Project Management Estimating & Procurement Fleld Operations Flnanne & Opem!ons )

Avinash Sama -Project Manager
Liz Mitchell - Asst Project Manager
Alejandro Godinez-Ochoa — Fereman
Neftali Aquilar - Foreman
Jason McCoy — Foreman
Mike Walker - Foreman

Bobby Bucci-Project Manager
Prajwal Aditya-Project Manager

James Tilli - Estimator
RamvVishal Chilakalapalli-Asst

Andy Pena-Project Manager Estimator

Claudia Constante — Executive Administrator
Nina Castro - Executive Administrator

Kendal Hunter — Fleet / Materials Manager
Aurelio Rodriguez -~ Mechanic Foreman
Mark Bachman - Shop Foreman
Kentish Toussaint — Senior Mechanic
Xavier Camancho — Mechanic
Thomas Evenson - Mechanic
Damian Betancourt - Building Maintenance

Quirino D’Alessandro - Superintendent
Clifford {Dale) Hime - Superintendent
Paul Wieczorek - Superintendent
Richie Kohsman - Superintendent
Kenny Herron - Superintendent
Alejendro Borroto - Superintendent
Adan Garay - Foreman
Felipe Melgarejo - Fereman
Danny Popp - Foreman
Scott Pepeta - Foreman
Paul Sadro ~ Fereman
Ramiro Palacios — Foreman
Yuset Miguel Guinones Perez - Foreman
Carlos Bueso ~ Foreman
Raimundo Medina
Kenny Pruett - Foreman
Alvaro Estrada — Oriver
Eddle Potts - Driver
Alvin Lee - Driver
Michael Walker - Driver

Sandra Letlzla - Assistant Ccntroller
Casey Gore - DI of Hi

Shahan Monroe - Accounts Payable

Nell Stevensan - Safety Coordinator

Ernie Duncan - Survey Director
Anthony Brennen ~ Cad Techniclan
Greg Marucci - Fleld Crew Supervisor
Jakhim Israel - Survey Crew Chlef
lJeren Brennen - Survey Instrument Person
Shemar McCalla —- Survey Instrument Person
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Key Personnel

Page Contents

i Giuseppe D’Alessandro, President
2 Matthew P. Tilli, Vice President
3 Robert F. McSweeney, PE, Project Lead / Senior Project Manager
4 John D’Alessandro, Chief Estimator, Senior Trenchless PM
5 Bobby Bucci, Project Manager
6 Sal D’Alessandro, Construction Manager, Business Development
7 James M. Tilli, Estimator, Project Manager
8 Giuseppe D’Alessandro Jr, General Superintendent
9 Paul Wieczorek, Superintendent

10 Richard Kohsman, Superintendent

11 Clifford (Dale) Hime, Superintendent

12 Ernest W. Duncan, Survey Director

13 Neil Stevenson, Safety Coordinator



Key Personnel Resumes

Several essential key individuals will be assigned to the project and designated as the project
team leaders. The leaders will have direct oversight and management of all project functions as
well as the remaining project personnel, who are equally important and just as qualified in their
respective positions. The team leaders will also be responsible to maintain the deliverables and
ensure continual project compliance with: (but not limited to)

OSHA, MIOSHA and all general industry standard safety laws, rules, regulations,
guidelines, policies, procedures, and processes

The intended scope of services and project specifications
Quality Assurance and Quality Control Program

City, State, and Federal guidelines, policies, and procedures
Design standards and objectives

Project team communication

Schedule requirements and objectives

Cost control measures

Project reporting

Document control

Project punch list

Project closeout



GIUSEPPE [IEANZO
D'ALESSANDRO

PRESIDENT
QUALIFICATIONS

Mr. D’Alessandro, with over 30 years of experience in the construction industry, is responsible for all executive decisions of Lanzo
Companies. He has demonsirated exceilent management ability to effectively organize and execute multiple projects simultanecusly
to the full satisfaction of our clients.

Mr. D' Alessandro has been the Principal in Charge for hundreds of projects in the South Florida area for Lanzo Construction Company
since 1986. He is well versed and familiar with policies, procedures. requirements and expectations of South Florida governmental
bodies including but not limited to Miami-Dade County, Broward County. Florida Department of Transportation, City of Fort
Lauderdate, Hollywood, Miramar, Sunrise, Cooper City, City of Key West and Palm Beach County just to name a few.

Mr. D'Alessandro’s supervision of the implementation of industry leading construction methodology and techniques by Lanzo has
gamered Lanzo Construction the reputation as an industry leader.

EXPERIENCE

Lanzo Construction Co., FL 1982 - Present

From 1982 to 1984, Mr. D'Alessandro was the field Superintendent directly responsible for construction of projects in The Lone
Star State of Texas. These projects consisted of sanitary sewers, water mains, and storm sewers, large and small, both in the
private sector and municipal market.

From 1984 to 1986, Mr. D'Alessandro’s responsibilities expanded to General Superiniendent directly in charge of construction of
projects throughout the state of Florida. These projects inciuded The Town of Medley Sanitary Sewer Collection Contract S-2678
for WASD, Wagner Creek and Fairlawn Projects for the City of Miami and others across the state.

From 1986 to the present, Mr. D'Alessandro has been responsible for the management of all aspects of contracting, from bidding
to closeout, including all administration, negotiations, and construction. He has been responsible for hundreds of projects
throughout his career with the firm,

Mr. D'Alessandro earned the position of President of Lanzo in 2002. With his broad experience on a variety of major projects

including water distribution, sanitary sewer collection, storm water treatment, roadway construction and marine construction he
was a natural choice for the position.

COMPLETED PROJECTS

+ Broward Rock Island BP Ne. 3 - $26,002,137 « Broward Riverland BP No. 2 -
s City of Marathon-Area 5 - $20.487.825 $11,571,539
« MDWASD S-633 Phase 2 (Ocean Outfall) - $18,764,485 s Broward Broadview Estates BP No. 2
¢ Coral Springs WTP & WWTF improvements -$11,477.424
- $18,155,000 ¢ FDOT Olive Ave, Lakes To Lakeview -
o  Broward NW Quadrant BP No. 8 - $16,812,079 $11,084,126
s« Broward Broadview Estates BP No. 1 - $15,627,945 s FDOT-Powerline Road - $11,069,898
+ FDOT-SR NO. 5, US 1, Broadway - $15,349,801 ¢ Broward West Ken Lark BP No. 2 -
» MDWASD S-828 Site Preparation Blackpoint - $10,885,237
$13,407,485 e Broward Cresthaven BP No.3 -
o Miramar-South Service Area 5 - $12.373,000 $10.822,404
« Broward South County BP No. 9 - $12,152.903 o Broward UAZ 124 BP No. 1 -

$10.553,039



LANZQO

CONSTRUCTION COMPANY

MATTHEW TILLI

VICE PRESIDENT

QUALIFICATIONS

Matthew Tilli brings over 40 years of construction experience. Over four decades he's been the company’s Chief Engineer during
that tenure and has been involved in well over 350 different projects the company has undertaken, working in Texas, Ohio, Michigan
and Florida. His work experience has included construction of Wastewater Treatment Plants, Off-Shore Outfali Pipeline, Rapid
Infiltration Basins, Canal Crossings, Pump Stations and a Micro Tunneling Projects. All projects have been of various sizes and
capacities, with Pipeline dimensions from 8" to 120",

Prior to joining Lanzo, Mr. Tilli held various positions with other firms from project estimator to project manager for underground utility

contractors in Michigan in the 70's. His building experience, has served Lanzo well in the construction of Water Treatment Plants
and Wastewater Treatment facilities throughout Michigan and Florida.

EXPERIENCE

Lanzo Construction Co. 1980 - Present

As Vice President Mr Tilli shoulders the responsibility for estimating, scheduling and contract administration. He oversee
our Project Management staff for all our operations corporate wide.

CERTIFICATION

¢ State of Florida, DBPR Underground Utility & Excavation Contractor CUC048468

« State of Florida, DBPR General Contractor CGC036262

+ Dade County - Certificate of Competency — Engineering Lic. # E-1233

« City of Boca Raton - Certified General Contractor

e Palm Beach County - Occupation Licensed Underground Contractor, General Contractor
e City of Key West — Licensed Underground Utility Contractor

EDUCATION

+  Bachelor of Science - Civil Engineering - Michigan Technological University



CONSTRUCTION COMPANY

ROBERT F. McCSWEENEY

VICE PRESIDENT / PROFESSIONAL ENGINEER
PROJECT LEAD / SENIOR PROJECT MANAGER

QUALIFICATIONS

Mr. McSweeney's broad background entails extensive experience with civil and environmental engineering firms providing services
to both public and private sector clients in Miami-Dade, Broward, and Palm Beach Counties. His experience also involves FDOT
utility coordination and construction administration as well as design/consulting for the U.S. Air Force.

At Lanzo, Mr. McSweeney's responsibilities include civil and environmental engineering along with related planning, permitting, design
and construction administration. As the Senior Project Manager, he will help ensure all projects continue to meet Lanzo's high
standards for quality and constructability. He provides service to both public and private sector clients in and outside the tri-county
area.

EXPERIENCE

Lanzo Construction Co. — Senior Project Manager 2021 - Present
e Oversees Planning, Permitting, Utility Coordination and Project Management on all heavy civil projects.

+  Projects include pipeline installations {1” — 120", pump stations (Local - Master) and Wastewater Treatment plants

« Involved in Quality Control, Value Engineering, Project Progress Meetings and Field Training.

Calvin, Giordano & Associates — Senjor Project Manager 1985 - 2021

« Responsibilities included civil and environmental engineering for heavy civil projects in both public and private sector
¢ Planning, Permitting, Design & Construction administration for heavy project with clients from tri-county area
e Inspections, Value Engineering, Quality Contral, Project Controls and Utility Coordination

EDUCATION

» Bachelor of Science — Civil Engineering — Florida Institute of Technology
CERTIFICATIONS

» Professional Engineers License # PE 47506 » Maintenance of Traffic — Intermediate
e FDOT Quality Control Manager « FDOT EEO, DBE & Payroll Compliance
¢ Building Code Administrative Core

COMPLETED PROJECTS

« City of Pompano Beach, Miscellaneous Engineering Services Contract — Provided general engineering, surveying, and
mapping services to the municipality

s Hillsboro Boulevard SR 810 Improvements — Surveying, Engineering Design for Reconstruction, and improvements to approx.
4,800 LF of roadway and underground utilities

« Tri-Rail Doublte Tracking Corridor Improvements — Involved in planning, permitting, and engineering for the expansion of
multiple stations and supporting infrastructure in the tri-county area

« Miami-Dade County, NW 107" Ave to E of NW 136" Ave - Project Administrator for the roadway construction, widening of
multi-lane divided section including bulkhead/seawall installation, culvert extensions, roadway foundation stabilization (geo-
textile installation), concrete barrier installation, drainage, utility installation and railroad crossing modifications

« City of Deerfield Beach — Miscellaneous Engineering / Surveying Services Contract - Engineer of Record, provided general
engineering, surveying, and mapping services to the municipality on an as needed basis. SR A1A S-Curve Beach roadway
and beautification redevelopment.



JOHN DALESSANDRO [jlLANZO

CHIEF ESTIMATOR / SENIOR TRENCHLESS
PROJECT MANAGER

QUALIFICATIONS

Mr. D'Alessandro has forty years of experience in the Heavy-Civil construction & rehabilitation industry. He possesses specific
experience with all the different phases of trenchless rehabilitation of existing utility systems. John reviews all wall thickness
calculations and evaluations as to materials utilized for each CIPP Liner installation. He is experienced in the management and
implementation of quality control measures to insure the highest quality product in every project he is involved in.

EXPERIENCE

Lanzo Lining Services, inc. Deerfield Beach 2019-Present
Chief Estimator and General Manager

. Estimating and General Manager of all Trenchless Rehabilitation and CIPP operations.

Ric-Man Construction Florida Inc. Deerfield Beach 2011 — 2019
Vice President

. Estimating and General Manager of all Trenchless Rehabilitation and CIPP work See Corporate Resume.

Lanzo Lining Services, Inc. Deerfield Beach 2004-2010

Chief Estimator and General Manager

Utitity Company specializing in Rehabilitating Sanitary, Drainage Water and Force main by CIPP (cured in place pipe).

Responsible for all national bidding and procurement projects.

Project Manager for all current contracts held in the State of Florida.

MacDill Air Force Base, Tampa, Florida project. 17,000 LF 14" to 54" CIPP of storm drainage system GPR (Ground

penetrating radar) survey. Structure rehabilitation with epoxy coatings and exterior pipeline grouting from surface.

+ City of Atlanta, Georgia Watershed Contract 4, 80,000 LF of CIPP 8" {0 24" gravity sewer, point repairs, pipe bursting,
manhole rehabilitation and related restoration.

e City of Hollywood, Florida, 13,000 LF 48" and 8,000 LF 38" Gravity CIPP, major bypass pumping, manhole rehabilitation,
sanitary lateral CIPP.

+  Miami Dade Water and Sewer, Annual Contract CIPP of 8” through 21" Sanitary Sewers, 145,000'lf

e City of Ft. Lauderdale Florida, various contracts, combined 175,000 LF 8" fo 15" CIPP rehabilitation. 500 each lateral linings
and manhole cementitious coatings.

¢ City of Petersburg, Florida, annual contract for CIPP rehabilitation of mainline sanitary, laterals and manholes.55,000'f

+ Clinton Township, Michigan, 3500 LF 36"gravity sewer rehabilitation and manhole cementitious coatings with related grouting
and bypass pumping.

o City of Detroit two year annual sewer rehabilitation projects, gravity sewer CIPP 215,000 ranging from 8" to 120" manhole

cementitious and related point repairs.

* & o

Telcon, inc. 1993-2005
Owner

«  Utility contractor performing water, sewer and drainage throughout central and southeast Florida public and private sector.
Complete site work including utilities, pavement and earthwork.

«  Worked directly for FPL and Southern Bell installing concrete duct banks, residential URD and cable, high voltage pipe type
transmission and fiber cptic cabie installation.

« Project experience includes heavy civil pipe installations, sewage pumping stations and treatment plants, earthwork, paving,
power and communication utilities, manhole and utility pipeline rehabilitations. Bore and jacking, Micro tunneling and
directional boring.

Lanzo Construction Co., Florida, Pompano Beach, FL 1980-1993
Project Manager & Estimator

Project Manager for Florida structural Division, direct involvement with all treatment facilities and pump station
contracts for Florida, North Carolina and Michigan operations.

CERTIFICATIONS
e Utility Contractors License Dade County Florida *  Utility Electrical License Dade County Flarida
«  Utilit, and Pavement License Broward Count, Florida s Certification for Confined Scace Entry
»  Certified with FDOT for M.O.T s Certification for CPR/Medical First Aid




LANZO

CONSTRUCTION COMPANY

ROBERT “BOBBY”
BUCCI

PROJECT MANAGER

QUALIFICATIONS

Mr. Bucci is a Professional Project Manager for Lanzo Construction, experienced in the management and implementation of
quality control measures to ensure the highest quality product in every project he is involved in. Mr. Bucci is an expert in
clearly communicating the intention of the specification. Mr. Bucci is involved in the technical support of developing product,
proposals, design, optimization methods for constructability of both open cut installation and rehabilitation projects. He is an
effective communicator who makes decisions on scheduling of crews, equipment & product installation, as required for the
project. He has demonstrated excellent management ability to effectively organize and execute multiple projects
simultaneously to the full satisfaction of the owners.

EXPERIENCE

Mr. Bucci has 25 years of experience in the construction industry. He has worked at levels, ranging from laborer, foreman,
preduction manager and project manager. He understands the challenges this project provides and he possess the skills &
knowledge to provide a quality product. His experience in the construction of major infrastructure projects include lining,
distribution & transmission mains, storm water, wastewater, solid waste major pipeline and treatment plant projects. He has
experience at the local and regional tevel for large-scale projects requiring the coordination of various construction
disciplines. He has worked in both private and public sector. His responsibilities include daily onsite management of project
personnel, including safety meetings, implementation of M.O.T., environmental protection, compliance with permit conditions
from all governing agencies, meeting schedule deadiines, cocrdination with the project manager and the owner
representative(s) for all phases of the project to best meet community/public needs.

COMPLETED PROJECTS

City of Hollywood, Water and Sewer Main Replacement Program, Hollywood Bivd to Sheridan St Between US-1 and N 21 Ave
26,310 LF of 8" Sanitary Sewer, 84,581 LF of Water Main Ranging in size from 4° to 24"

City of West Palm Beach, 48" Force Main Rehabilitation from N. Military Trail and Roebuck Rd to Haverhill Road and Rogbuck
Rd — Cured in Place Pressure Pipe 6,400 LF of 48"

City of Boca Raton, 16" Force Main Repair at St Andrews Blvd between Yamato & Clades - 2,900 lineal feet 16" FM 100 psi

Florida Department of Transportation, Winter Springs (ONAS)Drainage Rehabilitation — CIPP Rehabilitation of 1,111 LF of 18"
CMP, 2,939 LF of 36" CMP, 582 LF of 42" CMP and 241 LF of 48" CMP in urban FDOT right of ways

Brevard County, Jackson Street Pipeline Rehabilitation - CIPP Rehabilitation 4 separate shots of 40 LF each lining elliptical
71"x47" culverts along Jackson Street

LICENSES/CERTIFICATES/QUALIFICATIONS

QC Manager

Asphalt Paving Technician — Level 1

Concrete Field Technician — Level 1

Earthwork Construction Inspection — Level 2

Nuclear Gauge Safety Training Class

HAZMAT Certification

Radiation Safety Officer Class

OSHA 30 Construction Safety & Health Safety Training
High School Diploma



LANZO

CONSTRUCTION COMPANY

SALVATORE

D’ALESSANDRO

Construction Manager / Business-Development Manger

QUALIFICATIONS

Nir. D'Alessandro has eleven years of experience in the Underground Infrastructure Industry. He spent a great deal of time with
trenchiess rehabilitation of existing utility systems. Sal began working on a CCTV Inspection truck, and over the years
progressed from leaming and understanding to running his own CCTV crew. This eventually transition into running several
crews and ultimately running several jobs consisting of Large / Intricate CIPP, Slip line, Neighborhood Improvement, Carbon
Fiber Rehabilitation, and Streetscape as a Construction. Over the course of Sal's tenure, he became skillful in job set ups and
execution with respect to scheduling, crew allocation, methodology of job approach, while maintaining the train approach of
buttoning up the rear of the project while continuing to build ahead. While working with existing utility systems Sal has become
well verse with large intricate bypass set ups to continue working without interrupting flow to the city / neighborhoods. Sal then
proceeded to assist and help grow Lanzo Construction Company as a CM for all projects other than trenchiess, while heading
up the Business Development side to the company as well.

EXPERIENCE

Sal is experienced, as a field supervisor, and project coordinator. Sal has managed a variety of municipal, industrial, and private
projects. He has worked on various projects with diameters and sizes from CIPP, Open-Cut, Slip-Line ranging from 4" to 108",
Sal is experienced with both circular anc non-circular pipelines, pressure lines, water-mains, as well as force-mains.

COMPLETED PROJECTS

+ Wichita Falls, Texas - Holliday Creek Trunkline SS Rehab
Amount: $4,031,096.00

¢ Deerfleld Beach, Florida - Weingarten 72-inch CIPP
Amount: $645,000.00

s Pensacola, Florida - Stormwater 60-Inch CIPP
Amount: $803,157.00

* Hollywood, Florida - 60-Inch Sanitary Sewer CIPP
Amount: $2,484,295.00

» Woest Palm Beach, Florida - 48-Inch Force Main CIPP
Amount; $6,199,516.28

» FDOT Volusia County, Florida - 36-Inch & 48-Inch CIPP
Amount: $1,685,953.00

» Boca Raton, Florida - Wastewater Collection System 16-Inch CIPP Lining
Amount: $734,085.00

¢ Hilisboro Beach, Florida - Water Main Replacement 6-Inch to 12-inch CIPP
Amount: $6,498,272.00

« US Army Corp of Engineers, (Florida) Herbert Hoover HP-5 Culvert Repair 108" CIPP
Amount: $765,000.00

LICENSES/CERTIFICATES/QUALIFICATIONS

First Aid & CPR Certified
Advanced Confined Space Training and Rescue
PACP Certified



LANZO

CONSTRUCTION COMPANY

JAMES TILLI

ESTIMATOR / PROJECT MANAGER

QUALIFICATIONS

Mr. Tilli is experienced in preparing proposal estimations for various types of bid delivery systems. Some of which include hard dollar
bid proposals, request for qualifications and pricing, and design build proposals. Some clients that he has assisted in the preparation
of proposals include Broward County. Miami Dade Water and Sewer Department, The City of Miami Beach, Palm Beach County,
and The Army Corp of Engineers to name a few.

Mr. Till has experience in the planning management and construction of major utility improvement projects including storm water
collection systems, water transmission lines, water distribution systems, waste water collection systems including vacuum collection
systems. He has experience at the local and regional level for large scale projects requiring the coordination of various construction
disciplines, knowledgeable of both private and public sector construction needs. Mr. Tilli is experienced in the procurement of al!
permits required for utility construction and compliance with permit requirements.

EXPERIENCE

Lanzo Construction Co., FL 2003 - Present

Responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of
purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and
project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of
Florida. Process and execution of all Lanzo Companies Construction Contracts, insurance and Subcontracts.

COMPLETED PROJECTS

Broward County Neighborhood Improvement Projects

e Cresthaven Bid Pack 3 $ 10,681,664
« North Andrews Bid Pack 6 $9,074,190
s  City of Miramar (South Area 5) $ 12,373,000

Miami Dade Water & Sewer Department Projects

30" and 36" Subaquecus Water Main Crossing of the Miami River Canal $ 952,486
Water Main and Force Main improvements on SW 184 St. $ 2,489,736
Design Build of a 54” Prestressed Concrete Cylindrical Pipe Force Main across the Opa-Locka Airport $ 4,301,480
including the instatlation of three (3) 54" Plug Valves
¢ Miami Dade Water & Sewer 24" Force Main $ 1,141,080
Palm Beach County
¢ Northern Region WUD 05-061 $5.861.972
» Village of Wellington-Water Transmission Main Ext. 3 $2,527.418

Monroe County

e Marathon Service Area 5 Vacuum Sewer System $ 20,487,925
¢ City of Key West ~ Pump Assisted Storm Drainage $ 3,399,128
*  Currently attending Broward College . Advanced Maintenance of Traffic

»  Atlantic Vocational — Advanced Practical Electricity . Miami Micro Date, Inc. - Primevera Suretrak Project

Management



GIUSEPPE “JOE” [HLtANZO
D’ALESSANDRO

GENERAL SUPERINTENDENT

QUALIFICATIONS

Mr. D'Alessandro is responsible for all construction activities are well planned, coordinated, prioritized, and makes best use of the available
resources. His leadership skills with the ability o make decisions and build effective teams on site is proven. He effectively controls the
completion of all his civil construction works / installations. As the Manager the overall responsibility for Safety, Health & Environment is
his number one priority. He champions healith, safety and zero accident culture and makes this visible and mandatory throughout the
project. He is pro-active with his subcontractors to promote safe and hazard free working environment. Joe conducts jobsite ccordination
meetings, attends the weekly progress meetings with stake holders, and provides guidance, assistance and advice to the members of the
team on all construction matters. He provides direction and support for materials and equipment during the project. Ultimately, he is
responsible for all the work and that it is done according to schedule. contract and budget.

EXPERIENCE

Lanzo Construction — Construction Manager May 2020 -

Present
s  Supervisor of Field Operations
* Responsible for Environmental & Safety Compliance
+ Review and Approval of All RFQ, RFP, Negotiated Proposals
s Oversees All Hard Dollar Bonded Construction Bidding

Oversees Lanzo's Technical'Deveiopment

Danz Contracting — Director of Operations Feb 2019 —
May 2020

Manager, overseeing operations for Dans Contracting in in the state of Florida. Responsible for all construction operations.

Lanzo Construction — General Superintendent May 2009 —
Feb 2019

Responsible for coordination of all labor and equipment resources 1o facilitate the successful construction of all active projects.

COMPLETED PROJECTS

¢  MDWASD - Installation of 4.1 Miles of 54" PCCP Force * MDWAS Contract S-811 $6,013,237
Main - $19,944,957 s  City of North Miami Beach-Norwood-

s  City of Miami Beach - Venetian Isles - $16,087,679 Oeffler Water Treatment Plant VOC

»  Miami Beach, City of — Design Build Palm and Hibiscus Removal - $6,483,076
ROW Improvements $36,500,000 «  Key West Patricia and Ashby St

«  S-39A Culvert Replacement and Autormation Emergency Installation of 2,000 LF of
$10,760,850 30" Outfall - $1,250,734

«  Broward County WWS - Rock island Bp No. 3 *  MDWAS 36" Water Main on SW 152

Neighborhood Improvement Project $26,002,137 Street $10,125,379



CERTIFICATIONS

¢  FLORIDA CERTIFIED GENERAL CONTRACTOR s Trench & Excavation Competent Person
# 1519540 Training
*  OSHA Construction Safety & Health s Defensive Driving, Hand Safety & Generai
e+ CPR & First Aid Training & Citation Review Jobsite Safety
EDUCATION

Bs Business Administration | April 2009 | Western Michigan University



LANZO

CONSTRUCTION COMPANY

PAUL WIECZOREK

SUPERINTENDENT
QUALIFICATIONS

Paul Wieczorek has over 30 years of experience in the heavy construction industry. He possesses experience within all phases of
commercial construction, including; heavy highway, underground utilities, structural cancrete building and subaqueous crossings.
Mr. Wieczorek specializes in complicated large diameter pipe installations and repairs. At Lanzo Construction, he is involved in
contract interpretation and administration, along with the construction of various construction projects. His experience includes the
installation of most forms of pipelines (3"-120"), pump stations (Local & Master), and warehouse facilities. He has been involved with
at least 80% of the Miami Dade Water & Sewer projects and our Broward County Projects.

EXPERIENCE

MDWAS S-633 Ph. Il Central District WTP Outfall Pipeline Replacement $18,865,505

Constructicn of 120 treated effluent pipeline to replace existing 90" diameter pipeline and connect existing Ocean outfall extension
that discharged approximately 3 mile offshore into Atlantic Federal waters E of Virginia Key. Proposed outfall buried pipeline paralleled
the existing outfall, but approx. 100° north of it. Outfall extended approximately 4,400 LF from the shoreline to connect existing 120"
outfall.

MDWAS Contract S-811 $6,013,237

Installation of new secondary clarifier structures and refurbishment of existing clarifiers at South District WTP. Lanzo is installing 60-
inch, 72-inch, 84-inch, 96-inch and 108-inch PCCP and other related items and accessories, removal of irrigation lines, relocation of
duct banks, water meters, install tremmie concrete under clarifiers.

MDWAS Derm01-WASD-NLE Opa Locka Airport Sewer Force Main $4,301,480
Design/build permitting, installation and startup services and activities to construct and put into service approximately 8,300 LF of 54-

inch sewer force main along the south side of Opa Locka Airport just west of NW 42nd Avenue east to NW 37 Avenue then north to
PS 1310.

MDWAS Contract S0-503D Flagler St Sewer Force Main #3,246,820

installation of approximately 5100 LF of 60" PCCP. Also, installation of control valves, combination magnetic flow meter and venture
in a vault. Clean/test line. Paving repairs, 320 LF of 8-inch water main.

Miami Dade Water & Sewer Dept. Contract 605A I $3,073,460

Large Diameter Force Main along SW 104 St. Southwest District Wastewater Transmission System SW 137 Ave along SW 104 St
Crossing the Turnpike with 490 LF of 96" casing via microtunnel to PS 536 72" PCCP

CERTIFICATIONS

» OSHA 10-30 Certified Instructor o OSHA General Safety & Heaith

+ OSHA Authorized Construction Safety & Health Instructor Trainerfinstructor

+ OSHA Certified Safety Executive ¢ Trench & Excavation Competent Person
Training

¢ CPR & First Aid Training & Citation Review
» Defensive Driving, Hand Safety & General

Jobsite Safety



LANZO

CONSTRUCTION COMPANY

Richard Kohsman

CONSTRUCTION SUPERINTENDENT
QUALIFICATIONS

Richard has over 25 years’ experience in the construction industry and is a Master of Communication. He provides clear
communication between the owner's representatives who make the decisions and our men with boots on the ground who build the
work and is essential to the successful delivery of the Palm and Hibiscus Project. He possesses specific experience in the
construction of major infrastructure projects including potable water main, storm water, wastewater, solid waste major pipeline and
treatment plant projects. He has experience at the local and regional level for large-scale projects requiring the coordination of various
construction disciplines. He is knowledgeable in both private and public sector construction needs. He has been responsible for
capital improvement development for potable water distribution projects including sanitary sewer storm water and water systems for
Dade, Monroe, Broward and Paim Beach Counties. His responsibilities inciude daily onsite management of 60 plus project personnel,
coordination with the project manager and the owner representative(s) for all phases of the project to best meet community/public
needs.

EXPERIENCE

Lanzo Construction Co., FL — Construction Superintendent 2009 - Present

Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

DL Higgins — Construction Superintendent 2006-2009

Field Superintendent respcensible for the coordination of Subcontractors, Labor & Equipment

Giannetti Contracting — Foreman & Construction Superintendent 1998-2006

Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment
Water, Sewer, and Force Main Pipe Installation Foreman

COMPLETED PROJECTS

MDWASD - Installation of 4.1 Miles of 54” PCCP Force Main - $19,944,857
City of Miami Beach ~ Venetian Isies - $16,087.679

Key West — Emergency Outfail - $1,485,580

City of Marathon — area 5 Wastewater & Storm Water - $20,487,925

Key West ~ Sanitary Sewer Upgrade - $12,476,000

Key West - Sanitary Collection System Rehabilitation District B

CERTIFICATIONS

Advanced Maintenance of Traffic

OSHA Construction Safety & Health

CPR & First Aid Training & Citation Review
Trench & Excavation Competent Person Training

EDUCATION High school Dipiema



CLIFFORD (DALE) HIME

LANZO

CONSTRUCTION SUPERINTENDENT

QUALIFICATIONS

CONSTRUCTION COMPANY

Dale Hime has over 35 years' experience in the construction industry. He specializes in the building and construction of water and
wastewater treatment plants in addition to other various projects. He has been responsible for the daily operations, smooth running
and timely completion of union and non-union projects to include supervision, quality control, safety compliance, planning, scheduling,
purchasing and cost cantrol. He has produced and updated AlA pay requests. He has alse participated in the bidding and estimating

of projects.

EXPERIENCE

Lanzo Construction Co., FL — Construction Superintendent

Generatl Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

2010 - Present

Intrastate Construction Corporation — Construction Superintendent 1986 - 2010
General Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

M. Bone, Inc. — Construction Superintendent 1993 - 1996
Welding Forman

HB Zachry, Co, Texas — Construction Superintendent 1979 - 1993

Welding Foreman

COMPLETED PROJECTS WITH LANZO

=  North Springs Improvement District - Chemical Storage Building - $2.091,271
¢ North Springs Improvement District - Water Treatment Plant improvements - $16,931,888

o Coral Springs Improvements District WTP and WWTP Improvements $18,155,000

CERTIFICATIONS & Qualified Welding Procedures

10-Hour OSHA Certification

HB Zachry Supervisory Training Certification
MAXXP-(Plate)

MAXX-(Pipe)

IGMA-XX-FM-(TIG)

IGMA-8X-FM-(SS)

T-:Lock Welding

EDUCATION

e Charlotte High School, Texas — HS Diploma



ERNEST W. DUNCANJLANZO

SURVEY DIRECTOR CONSTRUCTION COMPANY

QUALIFICATIONS

Mr. Duncan currently is Survey Director for Lanzo Companies, Florida with 34 years of Land Surveying experience. He
is equipped with a thorough knowledge of principles, practices and procedures of all land survey related tasks including
but not limited to as-built surveys, ALTA surveys, boundary and topographic surveys, condominium surveys, legal
descriptions and easement preparation. He has the ability to synthesize complex and diverse information; collect and
research data; use intuiticn and experience to complement data and design workflows and procedures.

EXPERIENCE

Lanzo Construction Co., FL — Survey Director 2015 - Present

Oversees In-house Survey Department. Formulate, review and analyze work methods to increase efficiency and
productivity and provide input into the writing of performance standards. Plan. coordinate and supervise the work of
several survey field crews. Coordinate work assignments with the project schedule to ensure a timely completion.
Keep detailed and accurate records of crew activities, survey data.

Baseline Engineering and Land Surveying, Inc. — Vice President 2008 - 2015

Formulate business plan. Coordinate and supervise the work of multiple survey field crews. Served as the liaison
between municipalities, contractors, and subcontractors during construction phase to provide continuity in the
assignment of survey related tasks. Attended pre-construction conferences to convey information of contractors’
intent to field crews. Kept detailed and accurate records of crew activities and survey data.

Ernest W. Duncan Land Surveying Inc. — President/Owner 1999 - 2008

Plan, coordinate and supervise the work of several field survey crews. instruct survey crews in the field layout of the
more difficult construction projects, in replacing lost survey monuments, in setling property corners from legat
descriptions and title information, and in performing other aspects of survey work. Coordinate work assignments with
the schedule of the contractor to ensure timely completion of projects. Review and analyze work methods to increase
efficiency and productivity and provide input into the writing of performance standards. Review plans and legal
documents for survey preparation to survey areas in detail.

Consul Tech Engineering Inc. — Survey Director 1985 - 1999
Responsible for as many as 18 field crews. multiple survey technicians/draftsmen and direct suoervisor for 5 licensed
surveyors.

EDUCATION/CERTIFICATIONS
Licensed as Professional Surveyor and Mapper (2/17/1993)
International Correspondence School Land Surveying Degree (1985 — 1987)

East Carolina University, Greenville, North Carolina (1981 — 1983)
Military Occupation Training — Airborne Navigation School, Mather Air Force Base (1979-1982)



NEIL STEVENSON
SAFETY COORDINATOR

QUALIFICATIONS

Neil Stevenson is an experienced in ptanning, maintenance, safety management, coordination between customers and third -party
inspectors. Mr. Stevenson initially started off as a Pipeline Inspection Engineer responsible for preparation of Cured-In-Place Pipe
liner of various diameters. He is well versed in building, handling, and operating explosion proof equipment in hazardous environment,
working in confined space, incident reporting and investigation, risk identification, poilution prevention and quality control. He leads
safety protocols and procedures at all preject sites coordinating, training, and educating Superintendents, Project Managers, Foreman,
Crew, Labor and other employees in the disciplines of Underground Construction. He is responsible for implementation of Health,

Safety and Environmental policies and other compliance, interactions with OSHA and other safety enforcements bodies.

EXPERIENCE

Lanzo Construction Co. Florida — Safety Coordinator 1996 -
Present

Responsible for training staff in safe use, maintenance, and repair of underground camera equipment. Initiated the
implementation of an OSHA compliant safety program aimed at increasing productivity while minimizing risk. Prepare and
inspect underground infrastructure to document defects in readiness for rehabilitation and underground construction
activities. Project management and coordination between customers and third-party inspection authorities to ensure due
diligence and contract conformity

Pearpoint, Inc. — Pipeline Inspection Engineer 1993-
1996

Trained and educated operators in the use of Pearpoint's industry leading survey technology. Demonstrated equipment to
potential municipal and industrial purchasers/clients throughout the United States and Europe.

EDUCATION

« East Berkshire College of Technology — Full Technological Certificate (1977)
« Willesden College of Technology, England — Welding & Fabrication (1975)
» Bachelor's in Science, Mechanical Engineering & HVAC - Florida Atlantic University {1996}

COMPLETED PROJECTS

¢ Wichita Falls, Holliday Creek Trunkline SS Rehab, » Savannah, GA Bolton St 102" CIPP,
$4,031,096.00 $2,432,760.00
) . West Palm B: ,48-Inch F i
+ Deerfield Beach, Weingarten 72-Inch CIPP, $645,000.00 * Cl:'P. $.1 4013%;%0 8n arca Main
s Pensacola, Stormwater 60-inch CIPP, $903,157.00 s  Charlotte County, Stormwater

Collection System 36"-108" CIPP,
$557,881.00

¢ FDOT Volusia County, 36-inch & 48-
Inch CIPP, $1,685,953.00

+ Hollywood, 60-Iinch Sanitary Sewer CIPP, $2,484,295.00

CERTIFICATIONS

» Pipeline Assessment Certification Program (PACP) ¢ First Aid & CPR
« FDOT - Maintenance of Traffic Certification »  OSHA 10-Hour Course
« Mobile Equipment Working Platform Certification Fall Protection Certification

(MEWP)



LANZO

CONSTRUCTION COMPANY

Dalivering sustainable infrastructure solutions
for tomarrow’s communities

December 8, 2022

City of Fort Lauderdale
Procurement Services Division
100 N. Andrews Avenue, 6% Floor
Fort Lauderdale, FL 33301

LANZO’S DESCRIPTION AND APPROACH TO SCOPE OF WORK

The City will require the services of qualified and skilled professionals who can efficiently perform under the
conditions found in Fort Lauderdale. It has been noted that the residents that reside within the City enjoy a higher
standard of living than found in other areas of South Florida, and as such all operations will need to be performed
with the homeowner in mind to minimize the inconvenience incurred. We have experience in these situations and
are aware of the special challenges that need to be overcome.

PRECONSTRUCTION PHASE - prior to commencing work, a pre-construction meeting shall be held
to submit and review the following:

* Work schedule, including anticipated start and completion date.

* Maintenance of traffic plan

» Material certification and other submittals

» Material safety data sheets

+ Engineering calculations for liner thickness design

* By-pass pumping plan

« Sub-contracting

* Certificate of insurance submitted.

CONSTRUCTION PHASE

* Inspection

» Remove all debris and televise the pipe prior to lining

« Set up approved MOT and/or lane closures.

» Dewatering and by-pass pumping

* Point repair to remove obstruction prior to pipe renovation
» Tube preparation, installation, curing and cool down

* Lateral reinstatement and liner terminations

* Final inspection.

POST CONSTRUCTION

s Submit pre-installation videos and sewer logs of line segments

« Submit post-installation videos and sewer logs of the completed CIPP and reinstated laterals
+ Submit structural test data from an independent third-party testing lab

« Submit installed CIPP thickness measurements from an independent third-party testing lab.

An Equal Opportunity Employer

125 SE 5™ Court ¢ Deerfield Beach FL 33441-4749 4 Phone (954) 979-0802
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4.2.6 - References

Relerences



Lanzo Construction Company

Referenc

Clece Aurelus
City of Hollywood
2600 Hollywood Blvd, Hollywood, FL 33020

Rudy Femandez Rudy.Fernandez@iacobs.com
Jacobs Engineering
800 Fairway Drive, Suite 190, Deerfield Beach, FL 33441

Lisa Wilson-Davis Iwilsondavis@mybeca.us
City of Boca Raton
201 West Palmetto Park Road, Boca Raton, FL 33432

_ist

Phone

(305) 332-1834

Phone

Phone

(561) 212-4281

(561) 338-7310

Steve Hillberg, PE SHillbera@fortlauderdale.qov
City of Fort Lauderdale, Senior Project Mar
949 NW 38th Street, Fort Lauderdale, FL 33308

Teresa Rose teresa.rose@wichitgfalistx.gov
City of Wichita Falls
1300 7th Street, Wichita Falls, TX 76301

George P. Nichols nicholsg@oakaov.com
Oakland County Water Resources
Bldg 95 West-One Public Works Drive, Waterford, M| 48328-1907

Scott Chabot, PE schabot@aewinc.com
Charter Township of Clinton
Clerks Office, 40700 Romeo Plank, Clinton Township, Ml 48038

Lawrence Gilbert Lailbert@nthconsuliants.com
OCWRC
Bldg 95 West - One Public Works Drive, Waterford, Ml 48328

Paul O'Meara

City of Birmingham

151 Martin Street, Birmingham, Ml 48307
Bill Zimmer

City of Dearborn Heights
24600 Van Born Road, Dearborn Heights, Ml 48125

Phone

Phone

Phone

Phone

Phone

Phone

Phone

(954) 828-5076

(940) 761-7477

(313) 969-7205

(586) 726-1234

(586) 469-5100

(248) 530-1838

(313) 204-6288




LL654 Taft Street 60-inch Sanitary Sewer
Cured-In-Place Pipe Rehabilitation

Cly of Holywood

LANZO

CONSTRUCTION COMPANY

Owner 2

City of Hollywood :

2600 Hollywood Boulevard Start Date: May 2014
Hollywood, FL 33020 Completion Date: Nov 2014

Owner Contact
Clece Aurelus
((305) 332-1834

Final Project Amount:
$2,484,295.35

Lanzo Trenchless Technologies was the prime contractor for this project and self-performed all of the work
associated. The project included any permits associated with the project, traffic control and cleaning and
CCTV investigation of the sewers. After review of the vldeos Lanzo designed the liner tubes per ASTM

| specifications and installed the liners, Many of the
sewers on this project posed a difficult challenge
due to the amount of ground water infiltration,
Lanzo also engineered and installed a new 48" X
60" eccentric reducer. Lanzo Trenchless
Technologies South provided equipment, materials
and personnel to perform cleaning, CCTV and
rehabilitation of sanitary sewers using the Cured-
In Place pipe lining method. The project consisted
of approx. 5,982 LF of 60" diameter Cured-in-
place pipe rehabilitation of sanitary sewer.




cvviespampes  IRANZD

Owner

City of West Palm Beach Engineer:

401 Clematis Street, 5% Floor

West Palm Beach, FL 33401 Jacobs Engineering Group, Inc.

800 Fairway Dr. Suite #190
Owner Contact Deerfield Beach, FL 33441
Rudy Fernandez
(561)212-4281 Start Date: November 2, 2016
Rudy.Fermandez Completion Date: March 2018

50 & =

Contract Amount:
$6,941,212.03

Final Project Amount:
$7,140,970.19

This project was located from North Military Trail and Roebuck Road to Haverhill Road and Roebuck Road
in West Palm Beach, Florida. An extensive bypass was needed to re-route the Force Main, using horizontal
directional boring (HDD) to bore under Military Trail and Haverhill Road. A total of 1,920 LF of 24" and
480 LF of 18” HDPE was installed by HDD. Four access pits were needed for the installation 6,400 LF of
Cured-In-Place pipe liner for 48-inch sanitary sewer force main. These access pits measured 20 foot by 20
foot and were 20” deep. The CIPP installation could not be completed without installing the liner using the
Wet Out over the Hole operation. Wet Over the Hole is a method used to impregnate the liner with resins on
site because the finished product is too heavy to ship. The liner was impregnated on site due to the weigh
constrictions that the liner has if shipped from the manufactures. The 48-inch liner was inverted using water
and cured using hot water that was circulated through each liner installation. The liners were sealed to the
host pipe and pressure tested before putting the main back in service.




LL 716 Wastewater Collection Svstem, Group D CIPP Lming A N D

CONSTRUCTION COMPANY

City of Boca Raton
201 West Palmetto Park Road,
Boca Raton, FL 33432

Engineer:
Jacobs Engineering Group, Inc.
800 Fairway Dr. Suite #190
Deerfield Beach, FL 33441
Owner Contact
Lisa Wilson-Davis
561-338-7310
Ilwilsondavis@myboca.us

Start Date — November 21st, 2018
Completion Date: February 26",
2019

Final Project Amount:
$734,085.00

Lanzo Lining Services was the prime contractor for this project and self-performed 100% of the project. The
project included any permits associated with the project, traffic control and cleaning/pigging/descaling and
CCTV investigation of the sewers. After review of the videos, Lanzo designed the liner tubes per ASTM
specifications to resist an internal pressure of 100 p.s.i and installed the liners. Lanzo installed five (5) open

. cut pits to accommodate the installation of the liners. Provide
equipment, materials and personnel to perform cleaning, CCTV
and rehabilitation of sanitary force main sewers using the Cured-
In Place Pipe lining
method. The project
consisted of approx.
2,816 LF of 16”
diameter sanitary
sewer force main
fiberglass CIPP.




liday Creek Sanitary Sewer Trunk Main Rehabilitation

cwofwmta Fais TX  [EANZO

Owner
City of Wichita Falls, Engineer:
1300 7* Street, I Freese & Nichols, Inc.

Wichita Falls, TX 76301

A F Texas Board of Reg. No. 2144
e fa 4055 International Plaza,
Owner Contact { Chilla [a 3 Suite #200,

Teresa Rose, TEXAS Fort Worth, TX 76109

(940) 761-7477 Blue Spies. Gotaen Qpporiuniics.

teresa.rose@wichitafallstx.gov Start Date — January 2™, 2020

Completion Date: September 27, 2020
Original Contract Amount:
$4,031,096.00
Final Project Amount:
$4,001,021.00

This project was located in Wichita Falls, TX along the Holliday Creek waterway. The project scope included
pipe cleaning, televising and full structural rehabilitation of 12,300 LF of 36”-42” Holliday Creek sanitary
sewer trunk main, reconstruction including the rehabilitation of 42 manholes, and point repairs. The method of
rehabilitation chosen was resin impregnated Cured-In-Place Pipe liner for its economical and speed of
installation advantages. The samtary sewer needed to be
isolated by bypass and prepped prior to the installation of
the liner which included pipe cleaning and survey of
existing conditions, removal of protruding laterals and any
other debris. As a part of the work we needed to establish
access the man access ways in the line by building short
temporary roads to the structures down the banks of the
river. The weather had to be constantly monitored for the
safety of our employees and for the success of the project.
The work involved maintenance of traffic to reduce the
impact to residents and commerce impacted by construction
process. A post video survey was done after installation of
the liner and manhole rehabilitation.




SEGMENT 4 REPAIR PROGRAM CONTRACT & CONSTRUCTION COMPANY
Delivering sustainabls infrastructure sohutions
OaklandHViacomb e
Owner
Oakland County Water Resources ~ ~=~ SR ! . Engineer:
Commissioner T 2 NTH Consultants, Ltd.
Building 95 West- One Public ’ = Pl 2000 Brush Street
Works Drive k= \ if Detroit, Michigan 48226
Waterford, Michigan 48328-1907 vt ~_ |
3 "j ¥ Start Date:
Owner Contact : 'l ! ‘J April 2015
George P. Nichols b patel sl Completion Date:
(313) 969-7205 f‘ﬂtsi i December 2017
nichelsg@ cakeov.com ’
i -
Final Project Amount: et ) 3 H
$3,194,899.00 1 =5 i
Contracted Amount: ! s 7 ]
$2,488,550.00

Contract 6 repair work is located along the Avon Arm
Interceptor in PCI-11A extending mostly along Dobry Drive.
Work included the installation of 5,400 LF of Cured In Place
Liner of 36" to 48" interceptor. The scope of work included the
gaining access for Structural repairs to the interceptor included
' patching a breach in the wall and repair of visible reinforcement
and where reinforcement outline is visible. Also included in the
scope of work is the injection of cementitious grout from within
the pipe in areas with suspected voids surrounding the
y interceptor, seal running and gushing leaks with chemical grout.
: : Existing access manholes required modification and restoration.
Repair of localized cracks and fractures usmg chemical grout, interceptor lining of selected locations and
CCTYV inspection after completion of repairs.




LN 2061 Clinton Township Sanitary Sewer Rehabilitation
Clinton Township, M
P,

Owner

Charter Township of Clinton,

Clerk’s Office,

40700 Romeo Plank, Charter

Clinton Township, MI 48038 Township

of Clinton
Scott Chabot, P.E.

(586) 726-1234

PR P +4 N
schabots ALWINC.Com

To Date Project Amount
$1,597,204.00
Actual Contract Amount:

$1,960,785.00

58020

Delivering sustalnable infrastructure solutions
for tomorrow's communities

Engineer:

Anderson, Eckstein and Westrick,
Inc.,

51301 Schoenherr Road,

Shelby Township, MI 48315

Start Date — April 2018
Completion Date: June 2019

This Project is located at the intersection of Canal Road and Garfield Road on Clinton Township, Michigan.
The Scope of work included 16,815 Linear Feet of Cleaning and Televising from 10-inch to 27-inch of Sewer
Pipe followed by Cure-In-Place Pipe Rehabilitation. Joints for various size pipe were tested and sealed. All the
Sewer pipes getting rehabiltated were accompanied by By-pass Pumping. 1,250 SY of Pavement was restored.
15 Protruding Laterals were rapired and cut. The CIPP rehabilitation was done through steam curing system.




LN 2050 OAKLAND-MACOMSB I |_ ANZO

SEGMENT 4 REPAIR PROGRAM ( musmu(maﬂ COMPANY

OMID - Raia

EPTOR DRAIN (OMID)

Owner: Engineer:
OCWRC Anderson Eckstein, and
Building 95 West Westrick, Inc.

51301 Schoenherr Rd.
Shelby Charter Township, MI
48315

One Public Works Drive
Waterford, Michigan 48328

Owner Contact:
Lawrence Gilbert
(586) 469-5100

LGilbertia ntheonsultants.com

Start Date: April 2015
Completion: December 2017

Final Project Amount
$7,794,467.78

Contract 5 repair work is located along the
Oakland Arm Interceptor in PCI-9 and PCI-
10A/B extending mostly along Utica Road in
the cities of Sterling Heights and Utica and the
Township of Shelby. PCI-10A/B reaches of
sewer extend through the southern and northern
parts (respectively) of a nature preserve, now
comprised of River bends Park and Holland
Ponds Park.
The scope of
work included
the 3 X 1 s o
construction of 2 access shafts on each end of the project
approximately 8 miles apart to afford access for the main
equipment used for the rehabilitation project. These shafts
were dropped over the pipe and the pipe was cut away for
this purpose. Structural repairs to the tunnel included
patching a breach in the wall located in the PCI-9
interceptor and repair of visible reinforcement and where
reinforcement outline is visible. Also included in the scope
of work is the injection of cementitious grout from within
the tunnel in areas with suspected voids surrounding the
interceptor, seal running and gushing leaks with chemical

- grout. Existing access manholes required modification and
restoration. Repair of localized cracks and fractures using chemical grout, mterceptor
lining of selected locations and CCTV inspection after completion of repairs.




LN 2060 Birmingham 2017 Sewer Lining Program

LANZO
Oly (Jf Bﬂ'm CONSTRUCTION COMPANY
Detivering sustainable infrastructure solutions
for tomorrow'’s commumities

EngneermDept

Owner
City of Birmingham, Engineer:
151 Martin Street Hubbell, Roth & Clark, Inc.
Birmingham, MI 48307 555 Hulet Drive,
Bloomfield Hills, MI 48303
Paul O’Meara
(248) 530-1836
Start Date — February 2018
ko Datesl;;';{;;;;&mo“nt Completion Date: May
Actual Contract Amount: 2019
$786,997.00

The Project was located on W Maple Road in Birmingham, Michigan. Cleaning and Televising was done from 6-inch to
21-inch Sewer followed by Cure-In-Place Pipe Rehabilitation. Leaks were sealed using Hydro Grouting. Manhole Joints
were sealed and repaired. Fencing was done throughout the construction site.

This project includes cleaning and lining of various public sewers in three areas of Birmingham. Approximate
quantities include 12,000 Lft. of sewer lining, ranging in size from 6-inch to 21-inch diameter, minor manhole
rehabilitation, plus other work to make a complete project. The CIPP rehabilitation was done through steam
curing.

- FILANZO

Wb—ﬂf




206 City of Dearborn Heights-CO 11 ""ILANZD

CONSTRUCTION COMPANY

Cily of Dearbom Heights S

Owner
City of Dearborn Heights Start Date — November 2015
24600 Van Born Road Al TY O Completion Date: October 2017

5 ,‘m._....,ﬁ.,»_‘

Dearborn Heights, MI 48125 / \\
WL Ol’a’n 1.7 P \
;‘- \ "

Bill Zimmer
(313) 204-6288

To Date Project Amount
$243,751.00

Actual Contract Amount:
$250,000.00

This project is an ongoing “on call” maintenance contract including Storm and Sanitary Sewer Rehabilitation
with Cured in Place pipe (C[PP) The project included manhole rehabilitation, Sewer Lining and &I
reduction. Pipe d1ameters rangtgg from 87-24” for a total of 4,315 LF. All pipes were restored to a “stand

. : alone” structural condition with a fifty (50) year service life
expectancy. Bypass pumping and maintenance of traffic
including community
outreach were also
made part of the
effort. Steam curing
system was also used
on this project for @1l , !
CIPP rehabilitation. g S EURES "3




LANZO

CONSTRUCTION COMPANY

4.2.7 Minority/Women (M/WBE) Participation

Lanzo Construction Co., Florida 1s not a
Minority/Women (M/WBE). Hence this section is
not applicable to our Qualifications Proposal.



CONSTRUCTION COMPANY

4.2.8 Subcontractors

LMK Pipe Renewal LLC
1131 NW 55 Street

Fort Lauderdale, FL. 33309
Office: (954) 772-0075
Fax: (954) 772-0086

See following pages for qualifications
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July 23, 2020

RE: Licensed Installer Status for LMK Pipe Renewal, LLC

Located at: 1131 NW 55t Street, Fort Lauderdale, FL 33309

To Whom It May Concern:

Please accept this letter as the Manufacturer’s Certification that LMK Pipe Renewal is an
approved and licensed installer of the lateral lining materials for T-Liner® Main-to-
Lateral Connection Lining System, which meets the ASTM F2561-16 standard.

If | can be of any further assistance, please do not hesitate to contact me directly at

{630) 418-9006. We thank you for your business.

Sincerely,

Ty P

Danny Sanders
Director of Sales and Business Development
LMK Technologies, LLC a Waterline Renewal Brand

Phone: 815.433.1275 Fax: 815.433.0107 Web: Imktechnologies.com

LMK Technologies, LLC, 1779 Chessie Lane, Ottawa, IL 61350-9687
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f“‘“““‘“%ﬁ m
;i i? 3 CITY OF FORT LAUDERDALE BUSINESS TAX YEAR 2022-2023 L | g l l I
%mam,ﬁaeﬁ Business Tax Division ' --

700 NW 19TH AVE. | FORT LAUDERDALE, FL 33311 | {954) 828 - 5195

Business ID: BT-SLP-18100016 Business Name:  FLANERY,SHELLY

Business Address: 1131 NW B5 8T

SHELLY FLANERY

LMK PIPE RENEWAL LLC

1131 NW S5 8T

FORT LAUDERDALE FL 33309

TAX CATEGORIES
406337 EXCAVATING-CLASS "A"

Contact: 8HELLY FLANERY
Business Email: Shelly@Lmkpipe.Com

»  This Receipt is issued for the period commencing October 1st and ending September 30th of the years
shown above,

s if you have closed or moved out of the city, please email businesstax@fortiayderdaia gov and include
the Business 1D #,

= Atransfer of business location within city limits is subject to zoning approval. Complete a Business Tax
Transfer Application online to obtain the necessary approval. A transfer fee of 10% of the Business Tax
fee applies, not less than $3.00, no more than $25.00.

»  [f you have sold your business, please emall a copy of the Bill of Sale to businesstax@fortiauderdale goy
and include the Business ID #. A transfer of ownership will incur a transfer fee of 10% of the Business Tax
fee, not less than $3.00, no more than $25.00.

Please be advised that this issuance of a Business Tax Receipt establishes that the business you intend to
conduct is a use permitted by the City Zoning Code for the location at which you intend to operate. The issuance
of a Business Tax Receipt in no way certifies that the property located at this address Is In compliance with other
provisions of the City Code of Ordinances.

700 NW 19TH AVE,
Fort Lauderdale, FL 33311
TEL 954 828 5195
WW\W, FORTLAUDERDALE.GOV



Ron DeSantis, Governor Melanie S. Griffin, Secretary

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

ucsnsmc BOARD

THE UNDERGROUND UTILIFY &
PROVISION “'OF'CH?

T
EXPIRATION DATE AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.
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4.2.9. Required Forms

Please see attached for Completed Required Forms —
Executed and Notarized.

a. Sample Insurance Certificate

b. Local Business Preference Certification

¢. Disadvantaged Business Enterprise Preference Certification
d. Non-Collusion Statement

e. Non-Discrimination Certification Form

f. E-Very Affirmation Statement

g. Contract Payment Method

h. Bid/Proposal Certification



N e
A.CORD CERTIFICATE OF LIABILITY INSURANCE PATE (Hlmar)

9/14/2022
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE BOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the poticy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the pollcy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER MY Christine Phillips
Guy Hurley, LLC PHONE e (248)519-1400 l%xc‘mp (248)519-1401
989 E. South Boulevard AbDREss: CPhillips@ghbh.com
Suite 200 INSURER(S) AFFORDING COVERAGE NAIC #
Rochester Hills MI 48307 INSURERA: Vallay Forge Insurance Co.A XV 20508
INSURED INSURERB8:National Fire Ins. of Hartford A XV 20478
Lanzo Construction Co, Florida INSURER C: Continental Insurance Company A XV 35289
125 8.E. 5th Court INSURER D: Continental Casualty Co. A XV 20486
INSURERE: Allied World Assurance Co., A XV 19489
Deerfield Beach FL 33441-4749 INSURER F : Landmark American Ins Co A+ XIV 33138
COVERAGES CERTIFICATE NUMBER:22-23 Master 11Umb REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLIGY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ISR TAUDLSUBR, "POLICYEFE | POLICY EXP
LTR TYPE OF INSURANCE INSD] POLICY NUMBER (MM/DDIYYYY) | (MM/DD/YYYY) LiMITS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 1,000,000
[ CAMAGE 70 RENTEL
A | cLamsmace ocCur FREMISES (Fa ecumrence) | § 108,000
X | contractual Liability 6081795056 10/1/2022 | 10/1/2023 | MED EXP (Any cno person) s 15,000
| X | XCU_COverage Included PERSONAL & ADV INJURY | 1,000,000
GEN'L AGGREGATE UIMIT APPUES PER: GENERALAGGREGATE $ 2,000,000
PRO-
POLICY @ JECT D Loc PRODUCTS - COMPIOPAGG | $ 2,000,000
OTHER: $
TOMOBIL COMBINED SINGLU
| AuTomoBILE LiABILITY Ea acctany o0 18 1,000,000
g | X anvavto BODILY INJURY (Per person) | $
AL SUNED SCHEDULED 5081795073 10/1/2022 | 10/1/2023 | BODILY INJURY (Por accdent) | §
% | NON-OWNED | PROPERTY DAMAGE s
HIRED AUTOS AUTOS ¢Per accidanti
s
C | X [UMBRELLALIAB OCCUR 6081795087 EACH OCCURRENCE s 11,000,000
EXCESS LIAB CLAIMS-MADE LHA099352 AGGREGATE H 11,000,000
pep | X | RETENTION 8 10.000 10/1/2022 | 10/1/2023 s
WORKERS GOMPENSATION ()3
AND EMPLOYERS' LIABILITY YIN [sunre | 8
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT 3 1,000,000
OFFICER/MEMBER EXCLUDED? NIA
B |(Mandatory In NH) 6081795090 10/1/2022 10/1/2023 | g DISEASE - €A EMPLOYEE | § 1,000,000
it Ees. doscribe under
DESCRIPTION OF OPERATIONS below E.L DISEASE - POLICYUMIT | $ 1,000,000
E |Pollution & Prof Liability 03127614 10/1/2022 | 10/1/2023 | $2.000.000 Limit $50,000 Ded
D | Installation Floater 6082953748 10/1/2022 | 10/1/2023 | $4,500,000 Limt $5,000 Ded
DESCRIPTION OF OPERATIONS 7 LOCATIONS / VEHICLES (ACORD 101, Additicnal R rica Schedule, may be if more space Is required)
CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
. THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED iN
Evidence of Coverage ACCORDANCE WITH THE POLICY PROVISIONS.
AUTHORIZED REPRESENTATIVE
i [¢ McGregor/PHILLI A Ve
— st ——————
© 1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD

INS025 (201401)



Supplier Rasponse Form

DPX Form

LOCAL BUSINESS PREFERENCE

S:?eion 2-188.2, Code of Ordinances of the City of Forl Lauderdale, (Ordinance No. C-12.04), provides for a local business
preference.

In order to be considered for a local business ?mtsrsnce a bidder must include the Local Business Preforence Cerification
Ststement of this bid/proposal, as applicable to the local business preference class claimed at the tims of bid submittal,

Upon formal request of the City, based on the application of a Local Business Preference the Bidder shall, within ten (10) calsndar
days, submil the following documentation to the Local Business Preference Class claimed:

A) Copy of City of Fort Lauderdale cument year business tax receipt, or Broward Counly current year business tax receipt, and

B) List of the names of all employees of the bidder and evidence of employees’ residence within the

Fort Lauderdale or Broward Caunty, es the case may be, such as curre

felephone, cable television), or other typs of similar documentation acceptable to the City.
Fallure to comply at time of bid submittal shall resuft in the bidder being found inefigible for the local business preference.

THE COMPLETE LOCAL B
FOLLOWING tRs

Definitions: The e "Business” shall mean a person

LINK:

RIIinances

USINESS PREFERENCE ORBINANCE MAY BE FOUND ON THE CITY'S WEB SITE AT THE
flibr: P 0

: , firm, comporation s
authorizad 1o engage in & particular wor in the State of Florida. Business shall be broken down into four (4) types
1. Class A Business - shall mean any Business that has estabished and agrees {o maintaln a permanent place of business

focated in a non-residential zone and staffed with full-time

isvel of the prime confractor for the proposed work of at least fifty percent (50%) who are residents of the City.
2. Class B Business - shail mean any Business that has established and agrees to maintain a permanent place of business located

in a non-residential zone and staffed with full-ime

employees
prime contractor for the proposed work of at least fifly parcent (50%) who are residents of the City.

3. Ciass C Business - shali mean any Business that has established and agrees to maintain a permanent place of business located
in & non-residential zone and staffed with full-time employees within the limits of Broward County.

4. Ciass D Business ~ shall maan any Business that does not qualify as either a Class A, Class B, or Class C business.

LOCAL BUSINESS PREFERENCE CERTIFICATION STATEMENT

: gecgraphic bounds of the City of
Florida driver license, residential utilty bl (water, electric,

or other business entity which is duly licensad and
n of %saas:
employees within the limits of the City and shall maintain a siafing

within the limits of the City or shall maintain a staffing level of the

Tha Business idenified below certifias that it quatifes for the focal business pafensnes chssficatian ss indicatad herein, and further certifies and sgrees that it wil r-affim
ishelmdmiﬂwumamuaﬂynolaterﬁnanwwmmcalsndatdayspiorattwmmydmdmdnmdawa&dpmmtoﬂﬂsns.Violamdﬂle

foregoing pravision may result in contrect termination.

M

@

3

4

®)

&)

N/A

Business Name
N7A

Business Name
Lanzo Canstruction Co, Florida

Business Name
N/A

Business Name
N/A

Business Name

N/A
Business Name

is a Class A Business as defined in Clly of Fort Lauderdale Crdinance No. C-17-26, Sec.2-
188. A copy af the Cily of Fart Lauderdale cument year Business Tax Recelpt and a complste
list of Rd-ire employees and evidence of their addresses shafl be provided within 10
calendar days of a formal request by the City.

Is a Class B Business as defined i the City of Fort Laudardals Ordinanca No. C-17-28,
Sec.2-188. A copy of the Business Tax Recelpt er o complsta tist of fufl- tme empioyees and
evidence of frelr addiesses shall be provided within 10 catandar days of a forma) requast by
the Clty

i3 a Class C Business as defined tn the Clty of Fent Lauderdals Ondinance No. C-17-25,
Sec.2-188. A copy of the Broward County Business Tax Recalpt shall be provided within 10
calendar days of 8 fonnal request by the Cly.

requests @ Conditional Claas A classification 3s defied in the CRy of Fart Lauderdate
Crdinance No. C-17-26, Sec.2-186. Written certification of intent shall be provided within 10
calendar days of a fonmal request by the City.

requests a Conditional Class B classification as defined b the C2y of Fort Lauderdals
Ondinancs No. C-$7-28, Sec2-186. Whittan certification of intot shall be provided within 10
catsndar days of @ formal request by the Clty,

ia considered o Cluss D Business as defined in the Cily of Fort Laudantale Ondinance No. C-
17-28, Sec2-188 and does nat qualify for Local Preference consideration.

"



DPX Form

BIDDER'S COMPANY: Lanzo Construction Co. Florida .
AUTHORIZED  james M. Till Assistant Secretary
COMPANY » .
PERSON:
PRINTED NAME TILE

SIGNATURE:  James M. THi 7 DATE:
Jam %/,’ // December 8, 2022



DPX Form

Please entor your password below and click Save to save your responss.
Pleasa be aware that typing in your password acts as your slectronic signature, which s just as legal anc binding as an onginal signature. (See Elgcronis
Signatures in Gioba! and National Commerce Act for moe information.)

To tako excoption:

1) Click Teke Exoeption.

2) Creatn a Word document detaliing your exceptions.

3) Upload exceptions as an attechment to your offer on BidSync's system.

By comgleting this “orm. yaur bid ~as Notyet Deen subnited. Please dick on the piace offer Cutton to finsh flling cutyour bd

Usemamse LanzoUser

Password  secsessee .
Take Bxceqtion ose

*Required fields



FILANZO

CONSTRUCTION COMPANY

Disadvantaged Business Enterprise

Lanzo Construction Co., Florida is not a
Disadvantaged Business Enterprise. Hence this
section 1s not applicable to our Qualifications
Proposal.




NON-COLLUSION STATEMENT:

By signing this offer, the vendor/contracter cartifiss that this offer is made wndependently and free from coflusion. Vendor shall disclose below any Cly of Fort
Lauderdals, FL officer or employee, or any relativa of any such officer or employse who is an officer or director of or has a maleral interest In, the vendors
business, who i8 in a position to infiuence this procurement

Any Cityol LauterdaleFL. officeror intowriting of specifications or requirements, soliciation of offers, decision fo award, evaluation of offers, or any cther actvly
pertinent to this procurement is presumed, for purposes hereof, to be in a position to influence this procuremsnt

For purposes herecf, @ person has a material interest § they direclly or infirectly own more than § percent of the total assets or capital stock of any business
entity, or if they otherwise stand o personelly gain if the contract is awarded to this vendor.

E‘jrext Box: 3.3. City employees may not contract with the City through any corporation or business entity in which
they or theirimmediate family members hold a controlling financial interest (e.g. ownership of five (5) percent or
more). 3.4. immediate family members (spouse, parents and children) are also prohibited from contracting with the
City subject to the same general rules.

In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,

Faflure of a vendor to dlaclose any relstionship described herein shall be reason for debarment in accordance with the provisions of tha City
Procurement Cade.

Name Relationships
NONE

in tha event the vendor does not indicate any names, the City shail Interpret this to mean that the vendor has indicated that no such relationships
oxist.

Authorizad Signature oy me Assistant Secretary

Neme (Printed)  James M. Tilli pate December 8, 2022



12/7/22, 2:51 PM DPX Form

Please enter your password below and click Save to save your response.
Please be aware that typing in your password acts as yaur electronic signature, which is just as legal and binding as an original
signature. (See Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:

1} Click Take Exception.

2) Create a Word document detailing your exceptions.

3) Upload exceptions as an attachment to your offer on BidSync's system.

By completing this ferm, your bid has ot yet been submitted. Please click on the place offer button to finish filling out your bid.

Username LanzoUser

Password "
Take Exceptién }
* Required fields

https://www.bidsync.com/DPXViewer 33



127122, 2:47 PM DPX Form

CONTRACTOR'S CERTIFICATE OF COMPLIANCE WITH
NON-DISCRIMINATION PROVISIONS OF THE CONTRACT

The completed and signed form should be retumed with the Contractor's submittal. if not provided with submittal, the Contractor must
submit within three business days of City's request. Contractor may be deemed non-responsive for failure to fully comply within stated
timeframes.

Pursuant to the City Ordinance Sec. 2-187(c), bidders must certify compliance with the Non-Discrimination provision of the crdinance.

The Coniractor shall not, in any of histherfits activities, including employment, discriminate against any individual on the basis
of race, colar, national crigin, religion, creed, sex, disability, sexual orientation, gender, gender identity, gender expressicn, or
marital status.

1. The Contractor certifies and represents that he/she/it will comply with Section 2-187, Code of Ordinances of the City of Fort
Lauderdale, Florida, as amended by Ordinance C-18-33 (collectively, “Section 2-187").

2. The failure of the Contractor to comply with Section 2-187 shall be deemed to be a material breach of this Agreement,
entitling the City to pursue any remedy stated below or any remedy provided under applicable law.

»

The City may terminate this Agreement if the Cantractor fails to comply with Section 2-187.

&

The City may retain all monies dus or to becorne due until the Contractor complies with Section 2-187.

o

The Contractor may be subject fo debarment or suspension proceedings. Such proceedings will be consistent with the
procedures in section 2-183 of the Code of Ordinances of the City of Fort Lauderdale, Florida.

James M. Tilli, Assistant Secretary

Authorized Signature Print Name and Title

Date December 8, 2022

https:/fwww.bidsync.com/DPXViewer 23



12/7/22, 2:47 PM DPX Form

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an ariginal signature.
(See Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:

1) Click Take Exception.

2) Create a Word document detailing your exceptions.

3) Upload exceptions as an attachment to your offer on BidSync's system.

By completing this form, your bid has not yet been submitted. Please click on the place offer button te finish filling out your bid.

Usemame LanzoUser
Password *

e n o]

* Required flelds

https:/Mww.bidsync.com/DPXViewer

33



12/7/22, 2:42 PM DPX Form
E-VERIFY AFFIRMATION STATEMENT

RFP/Bid /Contract No:

RFQ12615-136
Wastewater Conveyance System Long-Term
Rehabilitation Program

Project Description:

Contractor/Proposer/Bidder acknowledges and agrees to utilize the U.S. Department of Homeland Security’s E-Verify
System to verify the employment eligibility of,

(a) all persons employed by Contractor/Proposer/Bidder to perform employment duties within Florida during the
term of the Contract, and,

(b) all persons (including subcontractors/vendors) assigned by Contractor/Proposer/Bidder to perform work
pursuant to the Contract.

The Contractor/Proposer/Bidder acknowledges and agrees that use of the U.S. Department of Homeland Security’s E-
Verify System during the term of the Contract is a condition of the Contract.

Contractor/Proposer/ Bidder Company Name: Lanzo Construction Co., Florida
dba Lanzo Construction Company
',/" ," .
Authorized Company Person's Signature: st [//

e
@1. Tilli, Assistant Secretary

December 8, 2023

Authorized Company Person’s Title:

Date:

hitps:/Mww.bidsync.com/DPXViewer 2/3



12/7122, 242 PM DPX Form

Please enter your password below and click Save to save your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an originat signature.
{See Electronic Signatures in Global and National Commerce Act for more information.)

To take exception:

1) Click Take Exception.

2) Create a Word document detailing your exceptions.

3) Upload exceptions as an attachment to your offer on BidSync's system.

By completing this form, your bid has not yet been submitted. Please click on the place offer button to finish filling out your bid.

Usemame LanzolUser

Take Exception: I Close l

* Required fields

Password

https:/fwww.bidsync.com/DPXViewer 313



12/7/22, 221 PM DPX Form

CONTRACT PAYMENT METHOD

The City of Fort Lauderdale has implemented a Procurement Card (P-Card) program which changes
how payments are remitted to its vendors. The City has transitioned from traditional paper checks to
credit card payments via MasterCard or Visa as part of this program.

This allows you as a vendor of the City of Fort Lauderdale to receive your payments fast and safely. No
more waiting for checks to be printed and mailed.

In accordance with the contract, payments on this contract will be made utilizing the City’s P-Card
(MasterCard or Visa). Accordingly, bidders must presently have the ability to accept these credit cards
or take whatever steps necessary to implement acceptance of a card before the start of the contract
term, or contract award by the City.

All costs associated with the Contractor’s participation in this purchasing program shall be bome by the
Contractor. The City reserves the right to revise this program as necessary.

By signing below you agree with these terms.

Please indicate which credit card payment you prefer:
MasterCard
O Visa

Lanzo Construction Co., FLorida
Company Name

James M. Tilli, Assistant Secretary James M. Tilli %,7 ”‘//
Name (Printed) Signature e

December 8, 2022 LanzoUser
Date Title

https://www.bidsync.com/DPXViewer 2/3



127122, 2:21 PM DPX Form

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original signature.
(See Electronic Signatures in Global and National Commerce Act for more informaticn.)

To take exception:

1) Click Take Exception.

2) Create a Word document detailing your exceptions.

3) Upload exceptions as an attachment to your offer on BidSync's system.

By completing this form, your bid has not yet been submitted. Please click on the place offer button to finish filling out your bid.

Usemame LanzoUser
Pass\vord seessense b

' Take Exception § ‘ Close l

* Required fields

hitps://www.bidsync.com/DPXViewer

33



127122, 2:35 PM DPX Form
CONSTRUCTION 8ID CERTIFICATION

Please Note: it is the sole responsibility of the bidder to ensure that his bid is submitted electronically through www. BidSyne.com prior {o the bid opening date and
time listed. Paper bid submittals will not be accepted. All fields below must be completed. if the field does not apply 1o you, please note N/Ain that field.

if you are a foreign corporation, you may be required 1o obtain a certificate of authonty from the Depariment of State, in accordance with Florida Statute
§607.1501 (visit hitp://www.dos state.f.us/).

Company: (Legal Registration) Lanzo Construction Company .

Address: 125 SE Sth Court .

City: Deerfield Beach " State: FL “Zip: 33441 *

Telephone No.: 9549790802 * FAXNo.: 9549799897 *Email: estimating@lanzo.org *

Chack box if your firm qualifies for MBE / SBE / WBE: O

If a corporation, state the name of the President, Secretary and Resident Agent. If a partnership, state the names of all patners. {f a trade name, state the names
of the individuals who do business under the trade name.

.Giuseppe D'Alessandro .President Paul Navetta Secretary
Name Title Name Title

Matthew P. Tilli Vice President ! Kevin Pawlowski Treasurer
Name Title Name Title

ADDENDUM AGKNOWLEDGEMENT - Bidder acknowledges that the following addenda have been received and are included in the proposal:

Agdendum No, Date Issued Addendum No. Date Issued Addendum No. Date |

1 *11/1/2022 3 11/23/2022

2 11/23/2022

VARIANCES: If you take exception or have variances to any term, condition, specification, or requirement in this bid you must specify such variance in the space
provided below or reference in the space provided below all variances contained on other pages within your bid. Additional pages may be attached if necossary.
No variances will be deemed to be part of the bid submitted unless such is listed and contained in the space provided below. The City does not, by virtue of
submitling a variance, necessarily accept any variances. if no statement is contained in the below spacs, it is hereby implied that your respense Is in full
compliance with this competitive salicitation. If you do not have variances, simply mark N/A. You must also click the “Take Exception” button.

None

The below signatory affirms that he has or will obtain ali required permits and licenses from the appropriate agencies, and that his firm is authorized to do business
in the State of Florida. The below signatory agrees to fumish all labor, tools, material, equipment and supplies, and to sustain ail the expense incumed in doing the
work set forth in strict accordance with the bid plans and contract documents at the unit prices indicated if awarded a contract. The below signatory has not
divulged to, discussed, or compared this bid with other bidders, and has nat colluded with any other bidder or parties to this bid whatsoever. Furthermore, the
undersigned guarantees the tnith and accuracy of all statements and answers contained in this bid. The below signatory aiso hereby agrees, by virtue of
submiting or attempting to submit a bid, that in no event shall the City's liability for bidder's direct, indirect, incidental, consequential, special or exemplary
damages, expenses, or lost profits arising out of this compslitive solicitation process, including but not fimited to public advertisement, bid conferences, site visits,
evaluations, oral pregentations, or award proceedings exceed the amount of Five Hundred Dollars ($500.00). This limitation shall not apply to claims arising under
any provision of indemnification or the City’s protest ordinance contained in this competitive solicitation.

Submitted by:
James M. Tilli .  James M. Tilli /5/’, e
Name (printed) Signature /./'
12/8/2022 * - Assistant Secretary .
Date Title

hitps:/Aww.bidsync.com/DPXViewer 2/4



12/7/22, 2:35 PM DPX Form

Please enter your password below and click Save to update your response.
Please be aware that typing in your password acts as your electronic signature, which is just as legal and binding as an original signature. (See Electronic
Signatures in Global and National Commerce Act for more information.)

To take exception:

1) Click Take Exception.

2) Create a Word document detailing your exceptions.

3) Upload exceptions as an attachment to your offer on BidSync's system.

By campleting this form, your bid has nat yet been submitted. Please click on the place offer button to firwsh filling out your bid.
Usemame LanzoUser

Password i

S g
Take Exception | | & csﬂ

* Required fields

https:/lwww.bidsync.comvDPXViewer 4/4



4.3 Convicted Vendors List Information

Lanzo Construction Co., Florida has never been
included in the Convicted Vendors List since the time
it has been established.




@lLANZD

CONSTRUCTION COMPANY

4.4 Acknowledgement of Addenda

Addendum No. 1 Issued: November 1, 2022
Addendum No.2  Issued: November 23, 2022
Addendum No.3  Issued: November 23, 2022




City of Fort Lauderdale - Procurement Services Division

100 N. Andrews Avenue, 619 - Fort Lauderdale, Florida 33301
954-828-5933 Fax 954-828-5576
purchase@fortlauderdale.gov

RFQ NO. 12615-126
Wastewater Conveyance System Long Term Rehabilitation Program

ADDENDUM NO. 1

ISSUED: November 1, 2022

This Addendum is being issued to provide the following information. It is hereby made a
part of the Plans and Specifications and shall be included with all contract documents.

A} Opening Bid and Q&A will be extended:

New Opening Date November 28,2022

New Q&A Date November 18, 2022

All other terms, conditions, and specifications remain unchanged.

Fausto Vargas
Senior Procurement Specialist

Company Name:Lanzo Construction Co., FL dba Lanzo Construction Company
(please print)

G
Bidder's Signature: =7 .
James M. Tilli, A<sistant Secretary

Date: November 1, 2022




City of Fort Lauderdale » Procurement Services Division

100 N. Andrews Avenue, 619 . Fort Lauderdale, Florida 33301

954-828-5933 Fax 954-828-5576
purchase@fortlauderdale.gov

RFQ NO. 12615-136
Wastewater Conveyance System Long Term Rehabilitation Program

ADDENDUM NO. 2
ISSUED: November 23, 2022

This Addendum is being issued to provide the following information. |t is hereby made a
part of the Plans and Specifications and shall be included with all contract documents.

A) Opening Bid and Q&A will be extended:

New Opening Date December 8, 2022

New Q&A Date December 1st, 2022

All other terms, conditions, and specifications remain unchanged.

!/‘) .
ylamesyﬁe phill

Procurement Project Manager

Company Name:Lanzo Construction Co., FL dba Lanzo Construction Company
(please print)

o
P

Bidder's Signature:

James M. Tilli, Assistant Secretary
Date: November 23, 2022




City of Fort Lauderdale « Procurement Services Division

100 N. Andrews Avenue, 619 . Fort Lauderdale, Florida 33301
854-828-5933 Fax 954-828-5576
purchase@fortiauderdale.qov

RFQ NO. 12615-136
Wastewater Conveyance System Long Term Rehabilitation Program

ADDENDUM NO. 3
ISSUED: November 23, 2022

This Addendum is being issued to pravide the following information. It is hereby made a
part of the Plans and Specifications and shall be included with all contract documents.

1). SPECIFICATIONS ADDED:
Technical Specifications have been added to the solicitation documents.

2). CHANGE: All references to ASTM F2561 shall be in accordance with the most
current version (ASTM F2561-20)

3). CHANGE: City shall require the use of an ASTM F3097 compliant product and
process and shall be in accordance with the most current version
(ASTM F3097-22)

All other terms, conditions, and specifications remain unchanged.

James Hemphill
Procurement Project Manager

Company Name: Lanzo Construction Co., FL dba Lanzo Ceonstruction Company
(please print)

o

e
-

Bidder's Signature:

James M. Tilli, Assi§tar(Secretary
Date; November 23, 2022




City of Fort Lauderdale Bid 12615-136

Solicitation 12615-136
Wastewater Conveyance System Long Term Rehabilitation

Bid Designation: Public

i)CITY OF FORT LAUDERDALE

City of Fort Lauderdale

1/10/2023 12:07 PM p.1



City of Fort Lauderdale Bid 12615-136

Bid 12615-136
Wastewater Conveyance System Long Term Rehabilitation

Bid Number 12615-136

Bid Title Wastewater Conveyance System Long Term Rehabilitation
Bid Start Date Oct 21, 2022 9:44:50 AM EDT

Bid End Date Dec 8, 2022 2:00:00 PM EST

Question &ANSWer 1. 4, 2022 5:00:00 PM EST

End Date

Bid Contact Jim Hemphill

Sr. Procurement Specialist
Procurement Department
jhemphill@fortlauderdale.gov

Contract Duration 2 years
Contract Renewal 3 annual renewals
Prices Good for 120 days

Pre-Bid Conference Nov 1, 2022 11:00:00 AM EDT
Attendance is optional
Location: City Hall
Conference Room 4th Floor
100 N. Andrews Avenue
Fort Lauderdale, FL 33301

Bid Comments The City of Fort Lauderdale, Florida (City) is seeking bids from qualified bidders, hereinafter referred to as the
Contractors, to provide sewer rehabilitation services for the City's Public Works Department, in accordance with
the terms, conditions, and specifications contained in this Request of Qualifications (RFQ). This project is
located throughout various pump station areas in the City of Fort Lauderdale. The work to be accomplished
under this contract includes, but is not limited to, main lines lining, sewer service laterals lining, new clean out
installations (in asphalt, concrete, grass or rocks), manhole repairs, manhole lining, clean out repairs, root
removal, grease removal, double stack laterals lining, sectional liner installation, smoke testing, CCTV and repair
recommendations, dye water testing, new manhole installation, point repairs, and incidental restoration repairs
such as asphalt, grass, pavers, pavement markings, tree removals and minor landscaping. Those firms who are
interested in submitting Statements of Qualification (SOQ) in response to this Request for Qualifications (RFQ)
shall comply with Section IV- Submittal Requirements.

PAPER BID SUBMITTALS WILL NOT BE ACCEPTED. BIDS MUST BE SUBMITTED ELECTRONICALLY VIA
bidsync.com .

Added on Nov 23, 2022:
Addendum 3 has been added to the Documents page - New Tech. Specs. have been added to the Documents
page

Addendum #1

1/10/2023 12:07 PM p.2



City of Fort Lauderdale Bid 12615-136

Addendum#2

Addendum # 3

Item Response Form

Item 12615-136-01-01 - Wastewater Conveyance System Long Term Rehabilitation
Quantity 1 each
Prices are not requested for this item.

Delivery Location City of Fort Lauderdale

City Hall

100 N. Andrews Avenue

Fort Lauderdale FL 33301

Qty 1
Description
The City deems certain documentation and information important in the determination of responsiveness and for the purpose of evaluating
responses. Responses should seek to avoid information in excess of that requested, must be concise, and must specifically address the issues
of this RFQ. The City prefers that responses be na more than 100 pages. in one complete pdf document.
The proposals should be organized, divided and indexed into the sections indicated herein. These are not inclusive of all the information that
may be necessary to properly evaluate the proposal and meet the requirements of the scope of work and/or specifications. Additional
documents and information should be provided as deemed appropriate by the respondent in proposal to specific requirements stated herein or
through the RFQ.

Note: Do not include pricing - E ach project under this contract will be bid separately among awarded contractors

1/10/2023 12:07 PM p-3



City of Fort Lauderdale Bid 12615-136

Request for Qualifications

RFQ # 12615-136

Wastewater Conveyance System Long-Term
Rehabilitation Program

City of Fort Lauderdale

Jorge Holguin
Senior Project Manager

Fausto Vargas
Senior Procurement Specialist
Telephone: (954) 828-6167 E-mail: fvargas@fortlauderdale.gov

1/10/2023 12:07 PM

p. 4



City of Fort Lauderdale Bid 12615-136
Wastewater Conveyance System Long Term Rehabilitation (Inflow & Infiltration Contract

12615-136

SECTION | - INTRODUCTION AND INFORMATION

11 Purpose

The City of Fort Lauderdale, Florida (City) is seeking -qualifications from qualified bidders,
hereinafter referred to as the Contractors, to provide sewer rehabilitation services for the City's
Public Works Department, in accordance with the terms, conditions, and specifications contained
in this Request of Qualifications (RFQ). This project is located throughout various pump station
areas in the City of Fort Lauderdale. The work to be accomplished under this contract includes, but
is not limited to, main lines lining, sewer service laterals lining, new clean out installations (in
asphalt, concrete, grass or rocks), manhole repairs, manhole lining, clean out repairs, root removal,
grease removal, double stack laterals lining, sectional liner installation, smoke testing, CCTV and
repair recommendations, dye water testing, new manhole installation, point repairs, and incidental
restoration repairs such as asphalt, grass, pavers, pavement markings, tree removals and minor
landscaping. Those firms who are interested in submitting Statements of Qualification (SOQ) in
response to this Request for Qualifications (RFQ) shall comply with Section IV- Submittal
Requirements.

The goal of the City is to award to more than one qualified Contractor through this RFQ. The
successful proposers of this RFQ will enter into a professional contract with the City which binds
Contractor to bid on various projects related specifically to the Wastewater Conveyance System
Long-Term Rehabilitation Program. The lowest responsive and responsible Bidder(s) who meets
the City’s needs, including but not limited to, time and budget constraints will be awarded the
particular project Task Order / Purchase Order. During construction, Contractors will be evaluated
on their work performance. Contractors who meet the City’s performance standards will be given
the opportunity to continue to perform related services for the City. These services are described
in greater detail in Section 3 — Scope of Services.

1.2 BidSync.

The City uses BidSync (www.bidsync.com) to administer the competitive solicitation process,
including but not limited to soliciting bids, issuing addenda, posting results and issuing notification
of an intended decision. There is no charge to register and download the RFQ from BidSync.
Proposers are strongly encouraged to read the various vendor Guides and Tutorials available in
Fort Lauderdale Web Site well in advance of their intention of submitting a response to ensure
familiarity with the use of BidSync. The City shall not be responsible for an offeror’s inability to
submit a response by the end date and time for any reason, including issues arising from the use
of BidSync. There is no charge to bidders/construction managers to register and participate in the
solicitation process, nor will any fees be charged to the awarded proposer.

It is the sole responsibility of the proposer to ensure that its bid is submitted electronically through
BidSync at bidsync.com no later than the time and date specified in this solicitation. PAPER BID
SUBMITTALS WILL NOT BE ACCEPTED. BIDS MUST BE SUBMITTED ELECTRONICALLY

VIA bidsync.com.

1.3  Electronic Bid Openings
This solicitation will be opened electronically via bidsync.com at the date and time indicated
in the solicitation, thereafter in the Sth Floor Conference Room, City Hall, 100 North
Andrews Avenue, Fort Lauderdale, Florida 33301 All openings will be held on the
bidsync.com platform. Once the Procurement Specialist opens the solicitation, the bid

Page 1 of 26
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