



DOCUMENT ROUTING FORM

Rev: 7 | Revision Date: 04/02/2025

i L
1 Construction Agreement
1 Surtax Addendum

CITY MANAGER AND/OR MAYOR'S REVIEW AND SIGNATURE REQUEST COVERSHEET

1) ORIGINATING OFFICES (Charter/Department):

Routing Start Date: 4/10/2025

☒ Agenda Item ☐ Non-Agenda

Charter Ofc: N/A Router Name: N/A Ext: N/A

Department: Finance - Procurement Router Name: Shamori Aldridge Ext: 6238

Commission Mtg. Date: March 18, 2025 CAM #: 25-0104 Item #: M-4

Document Title:

Agreement for the NW 15th Avenue Roadway Improvements (Surtax Project) – FG Construction, LLC – \$2,804,524 – (Commission District 3)

CAM attached: ☒ Yes ☐ No Action Summary attached: ☒ Yes ☐ No CIP FUNDED: ☒ YES ☐ NO

Capital Investment / Community Improvement Project defined as having a life of at least 10 years and a cost of at least \$50,000 and shall mean improvements to real property (land, buildings, or fixtures) that add value and/or extend useful life, including major repairs such as roof replacement, etc. Term "real property" include land, real estate, realty or real.

2) CITY ATTORNEY OFFICE (CAO): Documents to be signed/routed? ☒ Yes ☐ NoIs the attached Granicus document Final? ☒ Yes ☐ No Number of originals attached: _____Attorney's Name: Paul G. Bangel Approved as to Form: ☒ Yes ☐ No Initials: PGB/JL

Continue Routing To: FIN (if applicable) Date: _____ and then to CCO Date: 5/23/25

3) CITY CLERK OFFICE (CCO): Clerk Initials: DS # of originals: 1

Routed to Dept/Charter Ofc.: CMO Date: 5/23/25

4) CITY MANAGER OFFICE (CMO): Received From: CCO Date: 5/27/25 CMO LOG #: MAY 113

TO ACM/AcACM: ☒ S. Grant ☐ A. Fajardo ☐ B. Rogers ☐ C. Cooper ☐ L. Reece Date: 5/27/25

Comments/Questions _____

ACM/AcACM Initials: [Signature] for continuous routing to Manager/Executive Director Rickelle Williams.

CMO Log Out & Forward to CCO, Date: 7/30, for continuous routing to the Mayor.

5) MAYOR/CRA CHAIRMAN: Date Received: _____ Date to CCO: _____

Please sign as indicated and forward the originals to the City Clerk's Office for a final processing and review of attestation and/or seal, if applicable.

6) INSTRUCTIONS TO CITY CLERK'S OFFICE: Please retain a scan record copy and forward originals to:

Dept.: Finance - Procurement *Name: Shamori Aldridge Contact #: (954) 828-6238

*Please scan the record copy to the City Clerk once review and sign at the last level of government (Federal, State, County) is complete.

Scan Date: _____ Attach certified Resolution # _____ ☐ Yes ☐ No Original form route to CAO



**CITY OF FORT LAUDERDALE
City Commission Agenda Memo
REGULAR MEETING**

#25-0104

TO: Honorable Mayor & Members of the
Fort Lauderdale City Commission

FROM: Susan Grant, Acting City Manager

DATE: March 18, 2025

TITLE: Motion Approving an Agreement for the NW 15th Avenue Roadway
Improvements (Surtax Project) – FG Construction, LLC – \$2,804,524 –
(Commission District 3)

Recommendation

Staff recommends the City Commission approve an agreement, in substantially the form attached, for the NW 15th Avenue Roadway Improvements (Surtax Project), with FG Construction, LLC, in the amount of \$2,804,524, including allowances and contingencies in the amount of \$194,000 for maintenance of traffic, and permit, and testing fees.

Background

On November 7, 2021, an Interlocal Agreement Between Broward County and the City of Fort Lauderdale for Surtax-Funding Municipal Transportation Project, NW 15th Avenue Complete Streets Roadway Improvements (FORT-122/162) was approved, in the amount of \$2,812,805.

The NW 15th Avenue Roadway Improvements (Surtax Project) is on NW 15th Avenue from East Sunrise Boulevard to Mills Pond Park. The project scope includes roadway safety improvements which consists of but not limited to crosswalks, traffic calming improvements, ADA improvements, roadway drainage improvements, installation of concrete sidewalks within the road right-of-way, roadway signs and pavement markings, street lighting, and landscaping.

On May 6, 2024, the Procurement Services Division issued Invitation to Bid Event No. 300 - NW 15th Avenue Roadway Improvements (Surtax Project). The following two (2) companies responded to the solicitation, which opened on August 2, 2024:

1. FG Construction, LLC
2. Weekley Asphalt Paving, Inc.

Disadvantaged Business Enterprises was not a preference for this solicitation.

Staff reviewed the two (2) bids for compliance with the solicitation requirements and both

were deemed responsive and responsible. FG Construction, LLC is the low, responsive and responsible bidder and recommended for award.

Resource Impact

There is a fiscal impact to the City of \$2,804,524 for this agreement, which includes allowances for maintenance of traffic and permit and testing fees in the amount of \$95,000, and a contingency amount of \$99,000. Funds for this agreement in the total amount of \$2,804,524 are available in the FY2025 Community Investment Plan in the accounts listed below.

<i>Funds available as of February 18, 2025</i>					
ACCOUNT NUMBER	COST CENTER NAME (Program)	CHARACTER / ACCOUNT NAME	AMENDED BUDGET (Character)	AVAILABLE BALANCE (Character)*	AMOUNT
10-338-8999-541-60-6599-P12595	NW 15th Ave Mobility Lighting Project	Capital Outlay/ Construction	\$2,812,805	\$2,812,239	\$2,804,524
TOTAL AMOUNT ►					\$2,804,524

*P12595 Includes funds in the amount of \$2,812,805 Committed/Available in requisition #11448

Strategic Connections

This item is a FY 2025 *Commission Priority*, advancing the Transportation and Traffic Initiative.

This item supports the *Press Play Fort Lauderdale 2029 Strategic Plan*, specifically advancing:

- The Infrastructure and Resilience Focus Area, Goal 4: Facilitate an efficient, multimodal transportation network.

This item advances the *Fast Forward Fort Lauderdale 2035 Vision Plan: We Are Connected*.

This item supports the *Advance Fort Lauderdale 2040 Comprehensive Plan*, specifically advancing:

- The Infrastructure Focus Area
- The Transportation & Mobility Element
- Goal 2: Obtain the highest possible value and utility from investments in the City's transportation network.

Attachments

Exhibit 1 – Executed Interlocal Agreement

Exhibit 2 – Solicitation

Exhibit 3 – Bid Tabulation

Exhibit 4 – Agreement

Prepared by: Glenn Marcos, Chief Procurement Officer, Finance
Danica Grujicic, Senior Project Manager, Transportation and Mobility
Yesenia Pascual, Senior Procurement Specialist, Finance
Shamori Aldridge, Senior Administrative Assistant, Finance

Department Directors: Milos Majstorovic, MSCE, P.E., Transportation and Mobility
Linda Short, Finance

details

File #: [250104](#) Version: 1
Type: MOTION
Title: Motion Approving an Agreement for the NW 15th Avenue Roadway Improvements (Surtax) Project - FG Construction, LLC - \$2,804,524 - (Commission District 3)
Mover: [Steven Glassman](#) Second: [Ben Sorensen](#)
Result: Pass
Agenda note:
Minutes note: Vice Mayor Glassman made a motion to approve this Agenda item and was seconded by Commissioner Sorensen.
Action: APPROVED
Action text: APPROVED

votes (4:0)

[5 records](#) [Group](#) [Export](#)

Person Name	Vote
Steven Glassman	Yea
Pam Beasley-Pittman	Yea
John C. Herbst	Absent
Dean J. Trantalis	Yea
Ben Sorensen	Yea



[Department of State](#) / [Division of Corporations](#) / [Search Records](#) / [Search by Entity Name](#) /

Detail by Entity Name

Florida Limited Liability Company
FG CONSTRUCTION, LLC

Filing Information

Document Number	L11000056734
FEI/EIN Number	30-0684928
Date Filed	05/13/2011
Effective Date	05/10/2011
State	FL
Status	ACTIVE
Last Event	LC AMENDMENT
Event Date Filed	11/07/2019
Event Effective Date	NONE

Principal Address

2701 NW 55th Ct
Tamarac, FL 33309

Changed: 04/25/2017

Mailing Address

2701 NW 55th Ct
Tamarac, FL 33309

Changed: 04/25/2017

Registered Agent Name & Address

DANG, BAO
2701 NW 55 CT
TAMARAC, FL 33309

Name Changed: 11/07/2019

Address Changed: 11/07/2019

Authorized Person(s) Detail

Name & Address

Title MGR

DANG, BAO
2701 NW 55 CT
TAMARAC, FL 33309

Annual Reports

Report Year	Filed Date
2023	02/03/2023
2024	01/25/2024
2025	02/17/2025

Document Images

02/17/2025 -- ANNUAL REPORT	View image in PDF format
01/25/2024 -- ANNUAL REPORT	View image in PDF format
02/03/2023 -- ANNUAL REPORT	View image in PDF format
04/02/2022 -- ANNUAL REPORT	View image in PDF format
04/28/2021 -- ANNUAL REPORT	View image in PDF format
06/11/2020 -- ANNUAL REPORT	View image in PDF format
11/07/2019 -- LC Amendment	View image in PDF format
04/27/2019 -- ANNUAL REPORT	View image in PDF format
12/13/2018 -- LC Amendment	View image in PDF format
04/16/2018 -- ANNUAL REPORT	View image in PDF format
04/25/2017 -- ANNUAL REPORT	View image in PDF format
03/28/2016 -- ANNUAL REPORT	View image in PDF format
02/04/2015 -- ANNUAL REPORT	View image in PDF format
04/15/2014 -- ANNUAL REPORT	View image in PDF format
03/04/2013 -- ANNUAL REPORT	View image in PDF format
04/28/2012 -- ANNUAL REPORT	View image in PDF format
05/13/2011 -- Florida Limited Liability	View image in PDF format



CITY OF FORT LAUDERDALE

ANTI-HUMAN TRAFFICKING AFFIDAVIT

Rev Date: 02/04/2025

The undersigned, on behalf of FG Construction, LLC,

(Print entity's complete legal name as registered with suffix: INC, LLC, LTD, LP, PA, etc.)

a Florida nongovernmental entity ("Nongovernmental Entity"), under penalty of perjury,
(State entity is registered)
hereby deposes and says:

1. My name is Bao Dang.
(Print complete name of corporate officer/authorized representative)
2. I am an xx officer or authorized representative (Select one) of the Nongovernmental Entity. My title is: Manager.
(Print title of corporate officer/authorized representative)
3. I attest that the Nongovernmental Entity does not use coercion for labor or services as defined in Section 787.06, Florida Statutes (2024), as may be amended or revised.

Under penalties of perjury, I declare that I have read the foregoing Anti-Human Trafficking Affidavit and that the facts stated in it are true.

Signature of Officer or Representative: 


Office Address: 2701 NW 55 Court, Tamarac, FL 33309

Email Address: bao@fgconstruction.com

Main Phone Number: 954-766-4053 FEIN No.: 30-0684928

STATE OF Florida
COUNTY OF Broward

Sworn to and subscribed before me by means of ☒ physical presence or ☐ online notarization, this 17th day of March, 2025, by Bao Dang, Manager.
(Print name of corporate officer/representative)



(NOTARY SEAL)


(Signature of Notary Public – State of Florida)

Catherine Remington
Print, Type or Stamp Commissioned Name of Notary Public)

Personally Known ☒ OR Produced Identification ☐

Type of Identification Produced

AFFIDAVIT OF COMPLIANCE WITH FOREIGN ENTITY LAWS
(Florida Statute- §287.138, 692.201, 692.202, 692.203, and 692.204)

The undersigned, on behalf of the entity listed below ("Entity"), hereby attests under penalty of perjury as follows:

1. Entity is not owned by the government of a foreign country of concern as defined in Section 287.138, Florida Statutes. (Source: § 287.138(2)(a), Florida Statutes)
2. The government of a foreign country of concern does not have a controlling interest in Entity. (Source: § 287.138(2)(b), Florida Statutes)
3. Entity is not organized under the laws of, and does not have a principal place of business in, a foreign country of concern. (Source: § 287.138(2)(c), Florida Statutes)
4. Entity is not owned or controlled by the government of a foreign country of concern, as defined in Section 692.201, Florida Statutes. (Source: § 288.007(2), Florida Statutes)
5. Entity is not a partnership, association, corporation, organization, or other combination of persons organized under the laws of or having its principal place of business in a foreign country of concern, as defined in Section 692.201, Florida Statutes, or a subsidiary of such entity. (Source: § 288.007(2), Florida Statutes)
6. Entity is not a foreign principal, as defined in Section 692.201, Florida Statutes. (Source: § 692.202(5)(a)(I), Florida Statutes)
7. Entity is in compliance with all applicable requirements of Sections 692.202, 692.203, and 692.204, Florida Statutes.
8. **(Only applicable if purchasing real property)** Entity is not a foreign principal prohibited from purchasing the subject real property. Entity is either (a) not a person or entity described in Section 692.204(1)(a), Florida Statutes, or (b) authorized under Section 692.204(2), Florida Statutes, to purchase the subject property. Entity is in compliance with the requirements of Section 692.204, Florida Statutes. (Source: §§ 692.203(6)(a), 692.204(6)(a), Florida Statutes)
9. The undersigned is authorized to execute this affidavit on behalf of Entity.

Name: Bao Dang Title: Manager Entity: FG Construction, LLC

Signature: [Signature] Date: March 17, 2025

NOTARY PUBLIC ACKNOWLEDGEMENT SECTION


STATE OF Florida
COUNTY OF Broward

The foregoing instrument was acknowledged before me, by means of ☒ physical presence or ☐ online notarization, this 17th day of March, 2025, by Bao Dang, as Manager for FG Construction, LLC, who is

personally known to me or who has produced _____

Notary Public Signature: Catherine Remington

Print Name: Catherine Remington



My commission expires: 01/07/2026




FG CONSTRUCTION, LLC.
2701 NW 55th Court, Tamarac, Fl 33309
Phone: 954.766.4053

January 30, 2025

Letter of Authorization


I, **Bao Dang**, Manager of FG Construction, LLC., give **Jose Garcia Silverio**, full authority to bind the Company in any and all matters pertaining to project bidding, contracting, etc. He is authorized to sign on my behalf, as a representative of FG Construction, LLC., on all required forms or documents.

This authority will be effective through June 30, 2025.


Bao Dang, Manager

State of Florida

County of Broward




Sworn to and subscribed to before me this 30th day of January, 2025 by Bao Dang who is personally known to me and who did not take oath.


Notary Public

State of Florida at Large

My Commission Expires:



CITY OF FORT LAUDERDALE CONSTRUCTION AGREEMENT

THIS Agreement made and entered into this 18th day of March, 2025, by and between the City of Fort Lauderdale, a Florida municipality, ("City" or "Municipality") and FG Construction, LLC, a Florida limited liability company, ("Contractor"), (each a "Party" or collectively, "Parties");

WHEREAS, the City desires to retain a contractor for the Project as expressed in its Invitation to Bid No. 300, Project Number 12595, NW 15th Ave. Roadway Improvements (Surtax Project) which was opened on August 2, 2024; and

WHEREAS, the Contractor has expressed its willingness and capability to perform the necessary work to accomplish the Project.

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual covenants and conditions contained herein and for other good and valuable considerations, the receipt and sufficiency is hereby acknowledged, agree as follows:

ARTICLE 1 – DEFINITIONS

Whenever used in this Agreement or in other Contract Documents, the following terms have the meanings indicated which are applicable to both the singular and plural forms:

- 1.1 Agreement or Contract – This written Agreement between the City and the Contractor covering the work to be performed including other Contract Documents that are attached to or incorporated in the Agreement.
- 1.2 Application for Payment – The form accepted by the City which is to be used by the Contractor in requesting progress or final payment and which is to include such supporting documentation as is required by the Contract Documents.
- 1.3 Approve – The word approve is defined to mean review of the material, equipment or methods for general compliance with design concepts and with the information given in the Contract Documents. It does not imply a responsibility on the part of the City to verify in every detail conformance with plans and specifications.
- 1.4 Bid – The offer or Bid of the Contractor submitted on the prescribed form setting forth the total prices for the Work to be performed.
- 1.5 Bid Documents – Advertisement for Invitation to Bids, the Instructions to Bidders, the Bid Form (with supplemental affidavits and sample agreements), the Contract Forms, General Conditions, the Supplementary Conditions, the Specifications, and the Plans, which documents all become an integral part of the Contract Documents.
- 1.6 Certificate of Substantial Completion - Certificate provided by the City certifying that all Work, excluding the punch list items, has been completed, inspected, and accepted by the City.

- 1.7 Change Order - A written document executed by both Parties ordering a change in the Contract Price or Contract Time or a material change in the Work.
- 1.8 City – The City of Fort Lauderdale, Florida, a Florida municipality.
- 1.9 City Commission – The City Commission of the City of Fort Lauderdale, Florida.
- 1.10 Contract Documents – The Contract Documents are as provided in Article IV of this Agreement.

A copy of all permits shall be given to the City for inclusion in the Contract Documents. Terms of permits shall be met prior to acceptance of the Work and release of the final payment.

- 1.11 Contract Price – The amount established in the bid submittal and award by the City Commission, its successors and assigns, as may be amended by Change Order.
- 1.12 Contract Time – The time between commencement and completion of the Work, including any milestone dates thereof, established in Article 3 of the Transportation Surtax Addendum, as may be amended by Change Order.
- 1.13 Contractor – The person, firm, company, or corporation with whom the City has entered into the Agreement, including but not limited to its employees, agents, representatives, contractors, subcontractors, their subcontractors and their other successors and assigns.
- 1.14 Day – A calendar day of twenty-four (24) hours ending at midnight.
- 1.15 Defective – When modifying the word “Work” refers to work that is unsatisfactory, faulty or deficient, or does not conform to the Contract Documents or does not meet the requirements of any inspection, test or approval referred to in the Contract Documents, or has been damaged prior to the Project Manager’s recommendation of final payment.
- 1.16 Effective Date of the Agreement – The effective date of the Agreement shall be the date the City Commission approves the work.
- 1.17 Final Completion Date – The date certified by Consultant in the Final Certificate of Payment upon which all conditions and requirements of any permits and regulatory agencies have been satisfied; any documents required by the Contract Documents have been received by Consultant; any other documents required to be provided by Contractor have been received by Consultant; and to the best of Consultant’s knowledge, information and belief, the Work defined herein has been fully completed in accordance with the terms and conditions of the Contract Documents.
- 1.18 Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic, flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged storage in quantities that could pose a threat to life, property, or the environment defined in Section 101(14) of Comprehensive Environmental Response, Compensation and

Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 171.8 as a substance or material designated by the Secretary of Transportation to be capable of posing an unreasonable risk to health, safety, and property when transported in commerce and which has been so designated.

- 1.19 Hazardous Substance - As defined by Section 101(14) of the Comprehensive Environmental Response, Compensation and Liability Act; any substance designated pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound, mixture, solution or substance designated pursuant to Section 102 identified under or listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The term does not include petroleum, including crude oil or any fraction thereof, which is not otherwise specifically listed or designated as a hazardous substance in the first sentence of this paragraph, and the term does not include natural gas, natural gas liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas and such synthetic gas).
- 1.20 Hazardous Waste - Those solid wastes designated by OSHA in accordance with 40 CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any material that is subject to the Hazardous Waste Manifest requirements of the EPA specified in 40 CFR Part 262.
- 1.21 Holidays - Those designated non-workdays as established by the City Commission of the City of Fort Lauderdale.
- 1.22 Inspection – The term “inspection” and the act of inspecting as used in this Agreement is defined to mean the examination of construction to ensure that it conforms to the design concept expressed in the plans and specifications. This term shall not be construed to mean supervision, superintending and/or overseeing.
- 1.23 Notice of Award - The written notice by City to the Contractor stating that upon compliance by the Contractor with the conditions precedent enumerated therein, within the time specified that the City will sign and deliver this Agreement.
- 1.24 Notice to Proceed – A written notice to Contractor authorizing the commencement of the activities identified in the notice or as described in the Contract Documents.
- 1.25 Plans - The official graphic representations of this Project that are a part of the Contract Documents.
- 1.26 Premises (otherwise known as Site or Work Site) – means the land, buildings, facilities, etc. upon which the Work is to be performed.
- 1.27 Project – The construction project described in the Contract Documents, including the Work described therein.
- 1.28 Project Manager - The employee of the City, or other designated individual who is herein

referred to as the Project Manager, will assume all duties and responsibilities and will have the rights and authorities assigned to the Project Manager in the contract Documents in connection with completion of the Work in accordance with this Agreement. The Project Manager, or designee, shall be the authorized agent for the City unless otherwise specified. The Project Manager is also the Contract Administrator as defined in the Transportation Surtax Addendum.

- 1.29 Punch List - The City's list of Work yet to be done or corrected by the Contractor, before the Final Completion date can be determined by the City.
- 1.30 Record Documents - A complete set of all specifications, drawings, addenda, modifications, shop drawings, submittals and samples annotated to show all changes made during the construction process.
- 1.31 Record Drawings or "As-Built" - A set of drawings which show significant changes in the work made during construction and which are usually based on drawings marked up in the field and other data furnished by the Contractor. These documents will be signed and sealed by a Professional Engineer or a Professional Land Surveyor licensed in the State of Florida and employed by the Contractor at no cost to the City.
- 1.32 Substantially Completed Date or Substantial Completion - That date, as certified in writing by Consultant and as finally determined by Contract Administrator in its sole discretion, on which the Work, or a portion thereof, is at a level of completion in substantial compliance with the Contract Documents such that all conditions of permits and regulatory agencies have been satisfied and Municipality or its designee can enjoy use or occupancy and can use or operate it in all respects for its intended purpose. A Certificate of Occupancy (or a Temporary Certificate of Occupancy (TCO) or other alternate municipal/county authorization for limited or conditional occupancy acceptable to the Contract Administrator) must be issued for Substantial Completion to be achieved; however, the issuance of a Certificate of Occupancy will not, by itself, constitute the achievement or date of Substantial Completion. If, at the time of inspection, it is determined the project is substantially completed, the City will issue a letter of Substantial Completion along with a punch list of incomplete or deficient items to be completed prior to requesting a Final Completion inspection.
- 1.33 Transportation Surtax Addendum - Transportation Surtax Addendum for Municipality Construction Contracts (Surtax Project #Fort-122-162 Bid #300).
- 1.34 Work - The construction and services required by the Contract Documents, whether completed or partially completed, and includes all labor, materials, equipment, and services provided or to be provided by Contractor to fulfill Contractor's obligations. The Work may constitute the whole or a part of the Project.

ARTICLE 2 – SCOPE OF WORK

- 2.1 The Contractor shall complete all work as specified or indicated in the Contract Documents. The Project for which the Work under the Contract Documents may be the whole or only part is generally described as follows:

NW 15 AVENUE ROADWAY IMPROVEMENT (SURTAX PROJECT)
ITB # 300 PROJECT #12595

- 2.2 All Work for the Project shall be constructed in accordance with the approved Plans and Specifications. The Work generally involves:

PROJECT DESCRIPTION

This Project is located in the City of Fort Lauderdale at NW 15 Avenue between E. Sunrise Boulevard and Mills Pond Park. The work to be accomplished under this contract includes, but is not limited to, installing concrete sidewalks, lighting, ADA Compliant ramps, asphaltic resurfacing, landscape, pavement markings, raised intersections, and signage.

- 2.3 Within ten (10) days of the execution of this Agreement, the Contractor shall submit a Construction Schedule, Schedule of Values and a listing of all personnel employed. The general sequence of the Work shall be submitted by the Contractor and approved by the City before any work commences. The City reserves the right to issue construction directives necessary to facilitate the Work or to minimize any conflict with operations.

ARTICLE 3 – PROJECT MANAGER

- 3.1 The Project Manager is hereby designated by the City as Kristin Thompson, whose address is 290 NE 3rd Avenue, Fort Lauderdale, FL 33301, telephone number: (954) 828-3721, and email address is krthompson@fortlauderdale.gov. The Project Manager will assume all duties and responsibilities and will have the rights and authorities assigned to the Project Manager in the Contract Documents in connection with completion of the Work in accordance with this Agreement.

ARTICLE 4 – CONTRACT DOCUMENTS

The Contract Documents, which comprise the entire Agreement between the City and Contractor, are attached to and incorporated into this Agreement, and consist of the following:

- 4.1 This Agreement.
- 4.2 Exhibits to this Agreement.
- 4.3 The Transportation Surtax Addendum.
- 4.4 Public Construction Bond, Performance Bond, Payment Bond and Certificates of Insurance.

- 4.5 Notice of Award and Notice to Proceed.
- 4.6 General Conditions and Special Conditions.
- 4.7 Technical Specifications.
- 4.8 Plans/Drawings: (Plans sheets [1] to [52] inclusive).
- 4.9 Addenda number 1 through 7, inclusive.
- 4.10 Bid Form and supplement Affidavits and Agreements.
- 4.11 All applicable provisions of State and Federal Law.
- 4.12 Invitation to Bid No. 300, Instructions to Bidders, and Bid Bond.
- 4.13 Contractor's response to the City's Invitation to Bid No. 300, dated August 2, 2024.
- 4.14 Schedule of Completion.
- 4.15 All amendments, modifications and supplements, change orders and work directive changes issued on or after the Effective Date of the Agreement.
- 4.16 Any additional documents that are required to be submitted under the Agreement.
- 4.17 Permits on file with the City and or those permits to be obtained shall be considered directive in nature and will be considered a part of this Agreement. The Contractor shall provide a copy of all permits to the City for inclusion in the Contract Documents. The Contractor shall meet the terms of all permits prior to acceptance of the Work and release of the final payment.

In the event of any conflict between or among the Contract Documents or any ambiguity or missing specification or instruction, the following priority is established:

- a. Transportation Surtax Addendum.
- b. Approved change orders, addenda, or amendments.
- c. This Agreement dated March 18, 2025, and any attachments.
- d. Specifications and Drawings.
- e. Special Conditions.
- f. General Conditions.
- g. Invitation to Bid No. 300, and the specifications prepared by the City.
- h. Contractor's response to the City's Invitation to Bid No. 300, dated August 2, 2024.

- i. Schedule of Values.
- j. Schedule of Completion.

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the Contract Documents, Contractor shall so report to the Project Manager, in writing, within five (5) calendar days, and before proceeding with the Work affected shall obtain a written interpretation or clarification from the City.

Any Work that may reasonably be inferred from the specifications or plans as being required to produce the intended result shall be supplied whether or not it is specifically called for. When words which have a well-known technical or trade meaning are used to describe Work, materials, or equipment, such works shall be interpreted in accordance with such meaning. Reference to standard specifications, manuals or codes of any technical society, organization or associations, or to the code of any governmental authority whether such reference be specific or implied, shall mean the latest standard specification, manual or code in effect as of the Effective Date of this Agreement, except as may be otherwise specifically stated. However, no provision of any referenced standard specification, manual or code (whether or not specifically incorporated by reference in the Contract Documents) shall change the duties and responsibilities of the City, the Contractor, or any of their agents or employees from those set forth in the Contract Documents.

ARTICLE 5 – CONTRACT TIME

- 5.1 Contract Time is the time between commencement and completion of the Work, including any milestone dates thereof, established in Article 3 of the Transportation Surtax Addendum, as may be amended by Change Order.

ARTICLE 6 – CONTRACT PRICE

- 6.1 City shall pay Contractor for performance of the Work in accordance with Article 7, subject to additions and deletions by Change Order, as provided for in this Agreement.
- 6.2 The Parties expressly agree that the Contract Price, which shall not exceed the amount of **TWO MILLION EIGHT HUNDRED FOUR THOUSAND FIVE HUNDRED TWENTY-FOUR DOLLARS (\$2,804,524)**, constitutes the total maximum compensation payable to Contractor for performing the Work, plus any Work done pursuant to a Change Order. The Contract Price is in accordance with the line items unit prices listed in the Bid. Line items are based on a unit price multiplied by a defined quantity. Any additional duties, responsibilities and obligations assigned to or undertaken by Contractor shall be at Contractor's expense without change to the Contract Price.
- 6.3 The Contract Price constitutes the compensation payable to Contractor for performing the Work plus any Work done pursuant to a Change Order. All duties, responsibilities and obligations assigned to or undertaken by Contractor shall be at Contractor's expense without change in the Contract price.

ARTICLE 7 – PAYMENT

- 7.1 The City shall make payment to the Contractor by check, and in accordance with Articles 4 and 5 of the Transportation Surtax Addendum.

ARTICLE 8 – CONTRACTOR'S REPRESENTATIONS

In order to induce the City to enter into this Agreement, Contractor makes the following representations upon which the City has relied:

- 8.1 Contractor is qualified in the field of public construction and in particular, roadway improvements; including, but not limited to, installing concrete sidewalks, lighting, ADA Compliant ramps, asphaltic resurfacing, landscape, pavement markings, raised intersections, and signage, to perform the Work and services set forth in this Agreement.
- 8.2 Contractor has visited the Work Site, has conducted extensive tests, examinations and investigations and represents and warrants a thorough familiarization with the nature and extent of the Contract Documents, the Work, locality, soil conditions, water table condition moisture conditions and all year-round local weather and climate conditions (past and present), and examination and investigations conducted by Contractor and the Contractor's experts, has determined that no conditions exist that would in any manner affect the Contractor's Bid and that the project can be completed for the Contract Price within the Contract Time as defined in this Agreement. Furthermore, Contractor warrants and confirms that it is totally familiar with, understands and obligates Contractor to comply with all federal, state and local laws, ordinances, rules, regulations and all market conditions that affect or may affect the cost and price of materials and labor needed to fulfill all provisions of this Agreement or that in any manner may affect cost, progress or performance of the Work.
- 8.3 The Contractor has satisfied itself as to the nature and location of the Work under the Contract Documents, the general and local conditions of the Project, particularly those bearing upon availability of transportation, disposal, handling and storage of materials, availability of labor, water, electric power, and roads, the conformation and conditions at the ground based on City provided reports, the type of equipment and facilities needed preliminary to and during the prosecution of the Work and all other matters which can in any way affect the Work or the cost thereof under the Contract Documents.
- 8.4 The Contractor has also studied on its own, investigations and tests of subsurface and latent physical conditions at the site or otherwise affecting cost, progress or performance of the Works, and finds and has further determined that no conditions exist that would in any manner affect the Contractor's Bid and that the Project can be completed for the Contract Price.
- 8.5 Contractor has made or caused to be made examinations, investigations, tests and studies of such reports and related data in addition to those referred to in Paragraphs 8.2, 8.3 and 8.4 above as it deems necessary for the performance of the Work at the Contract Prices, within the Contract Time and in accordance with the other terms and

conditions of the Contract Documents; and no additional examinations, investigations, tests, reports or similar data are, or will be, required by Contractor for such purposes.

8.6 Contractor has correlated the results of all such observations, examinations, investigations, tests, reports and data with the terms and conditions of the Contract Documents.

8.7 Contractor has given City written notice of all conflicts, errors or discrepancies that it has discovered in the Contract Documents and the written resolution by City is acceptable to the Contractor.

8.8 Labor:

8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. The Contractor shall at all times maintain good discipline and order at the site.

8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of reading and thoroughly understanding the drawings and specifications, as the Contractor's agent on the Work, who shall, as the Contractor's agent, supervise, direct and otherwise conduct the Work.

8.8.3 The Contractor shall designate the superintendent on the job to the City, in writing, immediately after receipt of the Notice to Proceed. The Contractor understands and agrees that the superintendent's physical presence on the job site is indispensable to the successful completion of the Work. If the superintendent is frequently absent from the job site, the Project Manager may deliver written notice to the Contractor to stop work or terminate the Agreement in accordance with Article 17.

8.8.4 Where required and necessary, the Contractor shall, at all times, have a certified "competent person" assigned to the job site. The Contractor shall assign personnel to the job site that have successfully completed training programs related to trench safety, confined space work, and maintenance of traffic (MOT). Personnel certified by the International Municipal Signal Associations with Florida Department of Transportation qualifications are required relative to MOT. The Contractor shall comply with any other certifications that may be required by applicable permitting agencies for the Work. Failure to pursue the Work with the properly certified supervisory staff may result in notice to stop work or termination of the Agreement in accordance with Article 17.

8.9 Materials:

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water and sanitary facilities and all other facilities and incidentals necessary for the execution, testing, initial operation and completion of Work.

8.9.2 All materials and equipment shall be of good quality and new, except as otherwise provided in the Contract Documents. Suppliers shall be selected and paid by the Contractor; the City reserves the right to approve all suppliers and materials.

- 8.10 Work Hours: Except in connection with the safety or protection of persons, or the Work, or property at the site or adjacent thereto, and except as otherwise indicated in the Supplementary Conditions, all work at the site shall be performed during regular working hours between 8 a.m. and 5:00 p.m., Monday through Friday.

Unless approved by the City in advance, the Contractor will not perform work on Saturday, Sunday or any legal holiday (designated by the City of Fort Lauderdale) without the Project Manager's written consent at least seventy-two (72) hours in advance of starting such work. For any overtime inspection required by City personnel, the Contractor shall pay for the additional charges to the City with respect to such overtime work. Such additional charges shall be a subsidiary obligation of the Contractor and no extra payment shall be made to the Contractor for overtime work. **It shall be noted that the City's Inspector work hours are from 8:00 a.m. to 4:30 p.m., Monday through Friday, and any work requiring inspection oversight being performed outside of this timeframe shall be paid for by the Contractor as Inspector overtime at a rate of \$100.00 per hour.** The cost to the Contractor to reimburse the City for overtime inspection is established at direct-labor and overtime costs for each person or inspector required. Incidental overtime costs for engineering, testing and other related services will also be charged to the Contractor at the actual rate accrued.

- 8.11 Patent Fee and Royalties: The Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work, or any invention, design, process, product or device which is the subject of patent rights or copyrights held by others. The Contractor hereby expressly binds itself to indemnify and hold harmless the City from all such claims and fees and from any and all suits and action of every name and description that may be brought against City on account of any such claims, fees, royalties, or costs for any such invention or patent, and from any and all suits or actions that may be brought against said City for the infringement of any and all patents or patent rights claimed by any person, firm corporation or other entity.
- 8.12 Permits: The Contractor shall obtain and pay for all permits and licenses. There shall be no allowance for Contractor markup, overhead, or profit for permits and licenses.

The Contractor shall pay all government charges which are applicable at the time of opening of proposals. It shall be the responsibility of the Contractor to secure and pay for all necessary licenses and permits of a temporary nature necessary for the prosecution of Work.

- 8.13 Law and Regulations: The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations applicable to the Work. If the Contractor observes that the specifications or plans are in conflict, the Contractor shall give the Project Manager prompt written notice thereof within five (5) calendar days, and any necessary changes shall be adjusted by any appropriate modifications. If the Contractor performs any work knowing or having reason to know that it is contrary to such laws, ordinances, rules,

standards, specifications and regulations, and without such notice to the Project Manager, the Contractor shall bear all costs arising therefrom.

8.14 Taxes: The Contractor shall pay all sales, consumer, use and other similar taxes required to be paid by the Contractor in accordance with the laws and ordinances of the City of Fort Lauderdale, County of Broward, and the State of Florida.

8.15 Contractor Use of Premises: The Contractor shall confine construction equipment, the storage of materials and equipment and the operations of workmen to areas permitted by law, ordinances, permits and/or the requirements of the Contract Documents, and shall not unreasonably encumber the premises with construction equipment or other materials or equipment.

The Contractor shall not enter upon private property for any purpose without first securing the permission of the property owner in writing and furnishing the Project Manager with a copy of said permission. This requirement will be strictly enforced, particularly with regard to such vacant properties as may be utilized for storage or staging by the Contractor.

The Contractor shall conduct its work in such a manner as to avoid damage to adjacent private or public property. Any damage to existing structures or work of any kind, including permanent reference markers or property corner markers, or the interruption of a utility service, shall be repaired or restored promptly at no expense to the City or property owner.

The Contractor will preserve and protect all existing vegetation such as trees, shrubs and grass on or adjacent to the site which do not reasonably interfere with the construction, as determined by the Project Manager. The Contractor will be responsible for repairing or replacing any trees, shrubs, lawns and landscaping that may be damaged due to careless operation of equipment, stockpiling of materials, tracking of grass by equipment or other construction activity. The Contractor will be liable for, or will be required to replace or restore at no expense to the City all properties and areas not protected or preserved as required herein that may be destroyed or damaged.

During the progress of the Work, the Contractor shall keep the premises free from accumulations of waste materials, rubbish and debris resulting from the Work. At the completion of the Work, the Contractor shall remove all waste materials, rubbish and debris from and about the premises as well as all tools, appliances, construction equipment and machinery, and surplus materials and shall leave the site clean and ready for occupancy by the City. The Contractor shall restore to their original condition those portions of the site not designated for alteration by the Contract Documents at no cost to the City.

8.16 Project Coordination: The Contractor shall provide for the complete coordination of the construction effort. This shall include, but not necessarily be limited to, coordination of the following:

8.16.1 Flow of material and equipment from suppliers.

8.16.2 The interrelated work with affected utility companies.

- 8.16.3 The interrelated work with the City where tie-ins to existing facilities are required.
- 8.16.4 The effort of independent testing agencies.
- 8.16.5 Notice to affected property owners as may be directed by the Project Manager.
- 8.16.6 Coordination with and scheduling of all required inspections from all permitting agencies.

8.17 Project Record Documents and Final As-Builts (Record Drawings): Contractor shall be responsible for maintaining up-to-date redline as-built drawings, on site, at all times during construction. All as-built information shall be surveyed and verified by a professional land surveyor registered in the State of Florida. Contractor shall provide the City with a minimum of three (3) sets of signed and sealed record drawings (Final As-Builts) and the electronic drawings files created in AutoCad 2018 or later. All costs associated with survey work required for construction layout and as-built preparation shall be the responsibility of the Contractor.

8.18 Safety and Protection:

8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. The Contractor shall take all necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, injury or loss to:

- 8.18.1.1 All employees working on the project and other persons who may be affected thereby.
- 8.18.1.2 All the Work and all materials or equipment to be incorporated therein, whether in storage on or off the site.
- 8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for removal, relocation or replacement in the course of construction.

8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of any public body having jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect and maintain all necessary safeguards for such safety and protection.

The Contractor shall notify owners of adjacent property and utilities when execution of the Work may affect them at least seventy-two (72) hours in advance (unless otherwise required). All damage, injury or loss to any property caused, directly or indirectly, in whole or in part by the Contractor, any subcontractor or anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, shall be remedied by the Contractor. The Contractor's duties and responsibilities for safety and protection of the Work shall continue until such time as all the Work is completed and accepted by the City.

8.19 Emergencies: In emergencies affecting the safety or protection of persons or the Work or property at the site or adjacent thereto, the Contractor, without special instruction or authorization from the City is obligated to act to prevent threatened damage, injury or loss. The Contractor shall give the Project Manager prompt written notice of any

significant changes in the Work or deviations from the Contract Documents caused thereby.

- 8.20 Risk of Loss: The risk of loss, injury or destruction shall be on the Contractor until acceptance of the Work by the City. Title to the Work shall pass to the City upon acceptance of the Work by the City.
- 8.21 Environmental: The Contractor has fully inspected the Premises and agrees, except as to the presence of any asbestos, to accept the Premises in an "as is" physical condition, without representation or warranty by the City of any kind, including, without limitation, any and all existing environmental claims or obligations that may arise from the presence of any "contamination" on, in or about the Premises. Further, Contractor and all entities claiming by, through or under the Contractor, releases and discharges the City, from any claim, demand, or cause of action arising out of or relating to the Contractor's use, handling, storage, release, discharge, treatment, removal, transport, decontamination, cleanup, disposal and/or presence of any hazardous substances including asbestos on, under, from or about the Premises. The Contractor shall have no liability for any pre-existing claims or "contamination" on the Premises.

The Contractor shall not use, handle, store, discharge, treat, remove, transport, or dispose of Hazardous Substances including asbestos at, in, upon, under, to or from the Premises until receipt of instructions from the City. At such time, a City approved Change Order, which shall not include any profit, shall authorize the Contractor to perform such services.

The Contractor shall immediately deliver to the Project Manager complete copies of all notices, demands, or other communications received by the Contractor from any governmental or quasi-governmental authority or any insurance company or board of fire underwriters or like or similar entities regarding in any way alleged violations or potential violations of any Environmental Law or otherwise asserting the existence or potential existence of any condition or activity on the Premises which is or could be dangerous to life, limb, property, or the environment.

For other and additional consideration, the Contractor hereby agrees, at its sole cost and expense, to indemnify and protect, defend, and hold harmless the City and its respective employees, agents, officials, officers, representatives, contractors and subcontractors, successors, and assigns (hereafter the "City") from and against any and all claims, demands, losses, damages, costs, expenses, including but not limited to mitigation, restoration, and natural restoration expenses, liabilities, assessments, fines, penalties charges, administrative and judicial proceedings and orders, judgments, causes of action, in law or in equity, remedial action requirements and/or enforcement actions of any kind (including, without limitation, attorneys' fees and costs) directly or indirectly arising out of or attributable to, in whole or in part, the Contractor's use, handling, storage, release, threatened release, discharge, treatment, removal, transport, decontamination, cleanup, disposal and/or presence of a Hazardous Substance (excluding asbestos) on, under, from, to or about the Premises or any other activity carried on or undertaken on or off the Premises by the Contractor or its employees, agents or subcontractors, in connection with the use, handling, storage, release, threatened release, discharge, treatment, mitigation, natural resource restoration, removal, transport, decontamination,

cleanup, disposal and/or presence of any Hazardous Substance including asbestos located, transported, or present on, under, from, to, or about the Premises. This indemnity is intended to be operable under 42 U.S.C. Section 9607, as amended or revised, and any successor section.

The scope of the indemnity obligations includes, but is not limited to: (a) all consequential damages; (b) the cost of any required or necessary repair, cleanup, or detoxification of the applicable real estate and the preparation and implementation of any closure, remedial or other required plan, including without limitation; (i) the costs of removal or remedial action incurred by the United States government or the State of Florida or response costs incurred by any other person, or damages from injury to destruction of, or loss of, natural resources, including the cost of assessing such injury, destruction, or loss, incurred pursuant to the Comprehensive Environmental Response, Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, damages, or penalties incurred pursuant to any applicable provisions of Florida law; and (iii) the cost and expenses of abatement, correction or cleanup, fines, damages, response costs, or penalties which arise from the provisions of any other statute, law, regulation, code ordinance, or legal requirement state or federal; and (c) liability for personal injury or property damage arising under any statutory or common law tort theory, including damages assessed for the maintenance of a public private nuisance, response costs, or for the carrying on of an abnormally dangerous activity.

8.22 No Extended Damages: For other and additional good and valuable consideration the receipt and sufficiency of which are hereby acknowledged, the Contractor covenants and agrees that in the event of any delay of construction or for any other reason or allegation or claim, and notwithstanding the reason for the delay, reason, claim or allegation or who caused them or the construction delay or whether they were caused by the City, that there will be no entitlement to Contractor to or for any direct or indirect financial damages or losses for extended corporate overhead impact, extended project overhead impacts, project support services, mobilization or demobilization or by whatever other label or legal concept or theory and types of names or labels or basis such claims may have, or any business damages or losses of whatever type or nature, and Contractor hereby waives any right to make any such claim or claims. This provision will have application and effect when construction delays are anticipated and agreed upon by both the City and the Contractor.

8.23 No Liens: If any subcontractor, supplier, laborer, or materialmen of Contractor or any other person directly or indirectly acting for or through Contractor files or attempts to file a mechanic's or construction lien against the real property on which the Work is performed or any part or against any personal property or improvements or claim against any monies due or to become due from the City to Contractor or from Contractor to a subcontractor, for or on account of any work, labor, services, material, equipment, or other items furnished in connection with the Work or any Change Order, Contractor agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond, payment, or otherwise within twenty (20) days of the filing or from receipt of written notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or discharged by Contractor, all monies due to Contractor, or that become due to Contractor before the

lien or claim is satisfied, removed or otherwise discharged, shall be held by City as security for the satisfaction, removal and discharge of such lien and any expense that may be incurred while obtaining such. If Contractor shall fail to do so, City shall have the right, in addition to all other rights and remedies provided by this Agreement or by law, to satisfy, remove, or discharge such lien or claim by whatever means City chooses at the entire and sole cost and expense of Contractor which costs and expenses shall, without limitation, include attorney's fees, litigation costs, fees and expenses and all court costs and assessments.

- 8.24 Weather Emergencies: Upon issuance of a hurricane watch by the National Weather Service, the Contractor shall submit to the City a plan to secure the work area in the event a hurricane warning is issued. The plan shall detail how the Contractor will secure the Premises, equipment and materials in a manner as to prevent damage to the Work and prevent materials and equipment from becoming a hazard to persons and property on and around the Premises. The plan shall include a time schedule required to accomplish the hurricane preparations and a list of emergency contacts that will be available and in the City before, during and immediately after the storm.

Upon issuance of a hurricane warning by the National Weather Service, if the Contractor has not already done so, the Contractor shall implement its hurricane preparedness plan. Cost of development and implementation of the hurricane preparedness plan shall be considered as incidental to construction. Cost of any clean up and rework required after the storm will be considered normal construction risk within Florida and shall not entitle the Contractor to any additional compensation. Contractor shall be entitled to request an extension in time for completion of the Work, in accordance with the provisions of Article 15 of this Agreement, equal to the time it is shut down for implementation of the preparedness plan, the duration of the storm and a reasonable period to restore the Premises.

- 8.25 Force Majeure: No Party shall hold the other responsible for damages or for delays in performance caused by force majeure, acts of God, or other acts or circumstances beyond the control of the other Party or that could not have been reasonably foreseen and prevented. For this purpose, such acts or circumstances shall include, but not be limited to weather conditions affecting performance, floods, epidemics, pandemics, war, act of Governmental Authority, state of emergency, war, riots, strikes, lockouts, or other industrial disturbances, or protest demonstrations. Should such acts or circumstances occur, the parties shall use their best efforts to overcome the difficulties arising therefrom and to resume the Work as soon as reasonably possible with the normal pursuit of the Work.

Inclement weather, continuous rain for less than three (3) days or the acts or omissions of subcontractors, third-party contractors, materialmen, suppliers, or their subcontractors, shall not be considered acts of force majeure. No Party shall be liable for its failure to carry out its obligations under the Agreement during a period when such Party is rendered unable by force majeure to carry out its obligation, but the obligation of the Party or Parties relying on such force majeure shall be suspended only during the continuance of the inability and for no longer period than the unexpected or uncontrollable event.

The Contractor further agrees and stipulates, that its right to excuse its failure to perform by reason of force majeure shall be conditioned upon giving written notice of its assertion that a Force Majeure delay has commenced within ninety-six (96) hours after such an occurrence. The Contractor shall use its reasonable efforts to minimize such delays. The Contractor shall promptly provide an estimate of the anticipated additional time required to complete the Project.

- 8.26 Participation by Disadvantaged Business Enterprises in Department of Transportation Financial Assisted Contracts: The recipient shall not discriminate on the basis of race, color, national origin, or sex in the award and performance of any DOT-assisted contract or in the administration of its DBE program or the requirements of 49 CFR Part 26. The recipient shall take all necessary and reasonable steps under 49 CFR Part 26 to ensure nondiscrimination in the award and administration of DOT-assisted contracts. The recipient's DBE program, as required by 49 CFR Part 26 and as approved by DOT, is incorporated by reference in this Agreement. Implementation of this program is a legal obligation and failure to carry out its terms shall be treated as a violation of this Agreement. Upon notification to the recipient of its failure to carry out its approved program, the Department may impose sanctions as provided for under part 26 and may, in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 *et seq.*).

Additionally, the Contractor assures that it, the sub recipient or the subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this Agreement. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the Contractor to carry out these requirements is a material breach of this Agreement, which may result in the termination of this Agreement or such other remedy as the recipient deems appropriate. This additional language must be included in each subcontract the prime Contractor signs with a subcontractor.

ARTICLE 9 – CITY’S RESPONSIBILITIES

- 9.1 The City shall furnish the data required of the City under the Contract Documents promptly and shall make payments to the Contractor promptly after they are due as provided in Article 7.
- 9.2 The City shall provide public rights-of-way and easements, where available, for the installation of conduits, transformer pads and related appurtenances only.
- 9.3 Technical Clarifications and Interpretations:
- 9.3.1 The City shall issue, with reasonable promptness, such written clarifications or interpretations of the Contract Documents as it may determine necessary, which shall be consistent with or reasonably inferable from the overall intent of the Contract Documents. Should the Contractor fail to request interpretation of questionable items in the Contract Documents, the City shall not entertain any excuse for failure to execute the Work in a satisfactory manner.

- 9.3.2 The City shall interpret and decide matters concerning performance under the requirements of the Contract Documents, and shall make decisions on all claims, disputes or other matters in question. Written notice of each claim, dispute or other matter will be delivered by claimant to the other Party but in no event later than five (5) days after the occurrence of event, and written supporting data will be submitted to the other Party within five (5) days after such occurrence. All written decisions of the City on any claim or dispute will be final and binding.
- 9.4 The Contractor shall perform all Work to the reasonable satisfaction of the City in accordance with the Contract Documents. In cases of disagreement or ambiguity, the City shall decide all questions, difficulties, and disputes of whatever nature, which may arise under or by reason of this Agreement or the quality, amount and value of the Work, and the City's decisions on all claims, questions and determination are final.
- 9.5 Cancellation for Unappropriated Funds: The obligation of the City for payment to the Contractor is limited to the availability of funds appropriated in a current fiscal period, and continuation of the Agreement into a subsequent fiscal period is subject to appropriation of funds, unless otherwise authorized by law.

ARTICLE 10 – BONDS AND INSURANCE

- 10.1 Performance and Payment Bonds: The Contractor shall furnish Performance and Payment Bonds in accordance with Articles 6 and 7 of the Transportation Surtax Addendum.
- 10.2 Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is declared bankrupt or becomes insolvent or its right to do business is terminated in the State of Florida or it ceases to meet the requirements of Article 7 of the Transportation Surtax Addendum, the Contractor shall within five (5) days thereafter substitute another Bond and Surety, both of which shall be subject to the City's approval.
- 10.3 Insurance:

As a condition precedent to the effectiveness of this Agreement, during the term of this Agreement and during any renewal or extension term of this Agreement, Contractor, at its sole expense, shall provide insurance of such types and with such terms and limits as noted below. Providing proof of and maintaining adequate insurance coverage are material obligations of Contractor. Contractor shall provide the City a certificate of insurance evidencing such coverage. Contractor's insurance coverage shall be primary insurance for all applicable policies, in respect to the City's interests. The limits of coverage under each policy maintained by Contractor shall not be interpreted as limiting Contractor's liability and obligations under this Agreement. All insurance policies shall be through insurers authorized or eligible to write policies in the State of Florida and possess an A.M. Best rating of A-, VII or better, subject to approval by the City's Risk Manager.

The coverages, limits, and/or endorsements required herein protect the interests of the City, and these coverages, limits, and/or endorsements shall in no way be relied upon by Contractor for assessing the extent or determining appropriate types and limits

of coverage to protect Contractor against any loss exposures, whether as a result of this Agreement or otherwise. The requirements contained herein, as well as the City's review or acknowledgement, are not intended to and shall not in any manner limit or qualify the liabilities and obligations assumed by Contractor under this Agreement.

The following insurance policies and coverages are required:

Commercial General Liability

Coverage must be afforded under a Commercial General Liability policy with limits not less than:

- \$1,000,000 each occurrence and \$2,000,000 aggregate for Bodily Injury, Property Damage, and Personal and Advertising Injury
- \$1,000,000 each occurrence and \$2,000,000 aggregate for Products and Completed Operations

Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipality, its officials, employees, and volunteers are to be covered as an additional insured with a CG 20 26 04 13 Additional Insured – Designated Person or Organization Endorsement or similar endorsement providing equal or broader Additional Insured Coverage with respect to liability arising out of activities performed by or on behalf of Contractor. The coverage shall contain no special limitation on the scope of protection afforded to the City, its officials, employees, and volunteers.

Pollution and Remediation Legal Liability (Hazardous Materials)

For the purpose of this section, the term "hazardous materials" includes all materials and substances that are designated or defined as hazardous by Florida or federal law or by the rules or regulations of Florida or any federal agency. If work being performed involves hazardous materials, Contractor shall procure and maintain any or all of the following coverages (which will be specifically addressed upon review of exposure):

Contractors Pollution Liability Coverage

For sudden and gradual occurrences and in an amount not less than \$1,000,000 per claim arising out of this Agreement, including but not limited to, all hazardous materials identified under the Agreement.

Business Automobile Liability

Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for Bodily Injury and Property Damage in an amount not less than \$1,000,000 combined single limit each accident.

If Contractor does not own vehicles, Contractor shall maintain coverage for Hired and Non- Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial General Liability policy or separate Business Auto Liability policy.

Workers' Compensation and Employer's Liability

Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity performing work for or on behalf of the City must provide Workers' Compensation

insurance. Exceptions and exemptions will be allowed by the City's Risk Manager, if they are in accordance with Florida Statute.

Contractor waives, and Contractor shall ensure that Contractor's insurance carrier waives, all subrogation rights against the City, its officials, employees, and volunteers for all losses or damages. The City requires the policy to be endorsed with WC 00 03 13 Waiver of our Right to Recover from Others or equivalent.

Contractor must be in compliance with all applicable State and federal workers' compensation laws, including the U.S. Longshore and Harbor Workers' Compensation Act and the Jones Act, if applicable.

Insurance Certificate Requirements

- a. Contractor shall provide the City with valid Certificates of Insurance (binders are unacceptable) no later than ten (10) days prior to the start of work contemplated in this Agreement.
- b. Contractor shall provide to the City a Certificate of Insurance having a thirty (30) day notice of cancellation; ten (10) days' notice if cancellation is for nonpayment of premium.
- c. In the event that the insurer is unable to accommodate the cancellation notice requirement, it shall be the responsibility of Contractor to provide the proper notice. Such notification will be in writing by registered mail, return receipt requested, and addressed to the certificate holder.
- d. In the event the Agreement term or any surviving obligation of Contractor following expiration or early termination of the Agreement goes beyond the expiration date of the insurance policy, Contractor shall provide the City with an updated Certificate of Insurance no later than ten (10) days prior to the expiration of the insurance currently in effect. The City reserves the right to suspend the Agreement until this requirement is met.
- e. The Certificate of Insurance shall indicate whether coverage is provided under a claims-made or occurrence form. If any coverage is provided on a claims-made form, the Certificate of Insurance must show a retroactive date, which shall be the effective date of the initial contract or prior.
- f. The City shall be covered as an Additional Insured on all liability policies, with the exception of Workers' Compensation.
- g. The City shall be granted a Waiver of Subrogation on Contractor's Workers' Compensation insurance policy.
- h. The title of the Agreement, Bid/Contract number, event dates, or other identifying reference must be listed on the Certificate of Insurance.

The Certificate Holder should read as follows:

City of Fort Lauderdale
401 SE 21st Street
Fort Lauderdale, Florida 33316

Contractor has the sole responsibility for all insurance premiums and shall be fully and solely responsible for any costs or expenses as a result of a coverage deductible, co-insurance penalty, or self-insured retention; including any loss not covered because

of the application of such deductible, co-insurance penalty, self-insured retention, or coverage exclusion or limitation. Any costs for adding the City as an Additional Insured shall be at Contractor's expense.

If Contractor's primary insurance policy/policies do not meet the minimum requirements as set forth in this Agreement, Contractor may provide evidence of an Umbrella/Excess insurance policy to comply with this requirement.

Contractor's insurance coverage shall be primary insurance in respect to the City's interests, a Florida municipality, its officials, employees, and volunteers. Any insurance or self-insurance maintained by the City shall be non-contributory.

Any exclusion or provision in any insurance policy maintained by Contractor that excludes coverage required in this Agreement shall be deemed unacceptable and shall be considered breach of contract.

All required insurance policies must be maintained until the contract work has been accepted by the City, or until this Agreement is terminated, whichever is later. Any lapse in coverage may be considered breach of contract. In addition, Contractor must provide to the City confirmation of coverage renewal via an updated certificate of insurance should any policies expire prior to the expiration of this Agreement. The City reserves the right to review, at any time, coverage forms and limits of Contractor's insurance policies.

Contractor shall provide notice of any and all claims, accidents, and any other occurrences associated with this Agreement to Contractor's insurance company or companies and the City's Risk Management office as soon as practical.

It is Contractor's responsibility to ensure that any and all of Contractor's independent contractors and subcontractors comply with these insurance requirements. All coverages for independent contractors and subcontractors shall be subject to all of the applicable requirements stated herein. Any and all deficiencies are the responsibility of Contractor. The City reserves the right to adjust insurance limits from time to time at its discretion with notice to Contractor.

NOTE: CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR ON EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON THE CERTIFICATE AS AN "ADDITIONAL INSURED" ON REQUIRED LIABILITY POLICIES.

Bond Requirements

This Agreement is required to be bonded in accordance with Articles 6 and 7 of the Transportation Surtax Addendum and Section 255.05, Florida Statutes (2024), and as provided in the Instructions to Bidders contained in Invitation to Bid No. 300.

All bonds must be underwritten by a surety company authorized to issue bonds in the State of Florida. The Contractor shall deliver required bonds to the City no later than thirty (30) days prior to the start of the Work contemplated in this Agreement.

If the Surety on any bond furnished by the Contractor is declared bankrupt, becomes insolvent, its right to do business is terminated in the State of Florida, or it ceases to meet the requirements of Section 255.05, Florida Statutes (2024), the Contractor shall within five (5) days thereafter substitute Surety, subject to the City's approval.

Loss Control/Safety

Precaution shall be exercised at all times by the Contractor for the protection of all persons, including employees, and property. The Contractor shall comply with all laws, regulations, or ordinances relating to safety and health, and shall make special effort to detect hazardous conditions and shall take prompt action where loss control/safety measures should reasonably be expected.

The City may order work to be stopped if conditions exist that present immediate danger to persons or property. The Contractor acknowledges that such stoppage will not shift responsibility for any loss or damages from the Contractor to the City.

**ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK**

11.1 **Warranty:** The Contractor warrants and guarantees to the City that all Work will be in accordance with the Contract Documents and will not be defective. Prompt notice of all defects shall be given to the Contractor. All defective work, whether or not in place, may be rejected, corrected or accepted as provided in this Article.

11.1.1 **Warranty of Title:** The Contractor warrants to the City that it possesses good, clear and marketable title to all equipment and materials provided and that there are no pending liens, claims or encumbrances against the equipment and materials.

11.1.2 **Warranty of Specifications:** The Contractor warrants that all equipment, materials and workmanship furnished, whether furnished by the Contractor, its subcontractors or suppliers, will comply with the specifications, drawings and other descriptions supplied or adopted and that all services will be performed in a workmanlike manner.

11.1.3 **Warranty of Merchantability:** The Contractor warrants that any and all equipment to be supplied pursuant to this Agreement is merchantable, free from defects, whether patent or latent in material or workmanship, and fit for the ordinary purposes for which it is intended.

11.2 **Tests and Inspections:** Contractor shall retain the services of an independent, certified, testing lab to perform all testing as required by the specifications, contract drawings, and any applicable permitting agency. Contractor shall provide evidence of certification to the City before the work and testing is done. Testing results shall be submitted to the Project Manager for review and approval at the time the results are provided to the Contractor. The Contractor shall give the Project Manager and City Inspector a minimum of twenty-four (24) hours' advanced notice of readiness of the Work for all required inspections, tests, or approvals and shall notify all applicable permitting agencies in a timely manner based on requirements set forth in the permit documents.

- 11.2.1 Neither observations by the Project Manager nor inspections, tests or approvals by others shall relieve the Contractor from the Contractor's obligations to perform the Work in accordance with the Contract Documents.
- 11.2.2 If any law, ordinance, rule, regulation, code, or order of any public body having jurisdiction requires any Work or any part thereof to be inspected, tested or approved, the Contractor shall assume full responsibility, pay all costs in connection therewith and furnish the Project Manager the required certificates of inspection, testing, or approval. The Contractor shall also be responsible for and shall pay all costs in connection with, any inspection or testing required by the City of materials proposed for use in the Work, and the City's approval of manufacturers, fabricators, suppliers, or distributors of materials prior to the Contractor's purchase of materials for incorporation into the Work.
- 11.2.3 All inspections, tests or approvals other than those required by law, ordinance, rule, regulation, code or order of any public body having jurisdiction shall be performed by the City or by a professional testing firm designated by the City. The City will pay for sampling and testing if the test results are passing. The Contractor will reimburse the City for sampling, testing, and retesting costs associated with failing tests.
- 11.3 Uncovering Work: If any work that is to be inspected, tested or approved is covered without approval or consent of the Project Manager, it must, if requested by the Project Manager, be uncovered for observation and/or testing. Such uncovering and replacement shall be at the Contractor's sole expense unless the Contractor has given the Project Manager timely notice of the Contractor's intention to cover such Work and the Project Manager has not acted with reasonable promptness in response to such notice.
- 11.3.1 If the Project Manager considers it necessary or advisable that Work covered in accordance with Paragraphs 11.2.1, 11.2.2 and 11.2.3 be observed by the City or inspected or tested by others, the Contractor at the City's request, shall uncover, expose or otherwise make available for observation, inspection or testing as the Project Manager may require, that portion of the Work in question, furnishing all necessary labor, material and equipment. If it is found that such Work is defective, the Contractor shall bear all the expenses of such uncovering, exposure, observation, inspection and testing and of satisfactory reconstruction, including compensation for additional professional services, and an appropriate deductive Change Order shall be issued. If, however, such work is not found to be defective, the Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to such uncovering, exposure, observation, inspection testing and reconstruction if it makes a claim therefor as provided in Articles 14 and 15.
- 11.4 City May Stop the Work: If the Work is defective, or the Contractor fails to supply sufficient skilled supervisory personnel or workers or suitable materials or equipment or the work area is deemed unsafe, the City may order the Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, this

right of the City to stop the Work shall not give rise to any duty on the part of the City to exercise this right for the benefit of the Contractor or any other Party. The City will not award any increase in Contract Price or Contract Time if the Work is stopped due to the circumstances described herein.

11.5 Correction or Removal of Defective Work Before Final Payment: If required by the Project Manager, the Contractor shall promptly, without cost to the City and as specified by the Project Manager, either correct any defective Work, whether or not fabricated, installed or completed, or if the Work has been rejected by the City remove it from the site and replace it with non-defective Work.

11.6 One Year Correction Period After Final Payment: If within one (1) year after the date of Final Completion and acceptance of the Work, as provided in the Transportation Surtax Addendum, or within one (1) year after completion of the work and the Contractor's receipt of final payment, whichever is later, or such longer period of time as may be prescribed by law or by the terms of any applicable special guarantee required by the Contract Documents, any Work is found to be defective, the Contractor shall promptly, without cost to the City and in accordance with the City's written instructions, either correct such defective Work, or, if it has been rejected by the City, remove it from the site and replace it with non-defective Work.

If the Contractor does not promptly comply with the terms of such instructions or in an emergency where delay would cause serious risk of loss or damage, the City may have the defective Work corrected or the rejected Work removed and replaced, and all direct and indirect costs for such removal and replacement, including compensation for additional professional services, shall be paid by the Contractor. 11.7 Acceptance of Defective Work, Deductions: If, instead of requiring correction or removal and replacement of defective Work, the City, at the City's sole option, prefers to accept it, the City may do so. In such a case, if acceptance occurs prior to the Project Manager's recommendation of final payments, a Change Order shall be issued incorporating the necessary revisions in the Contract's Documents, including appropriate reduction in the Contract Price; or if the acceptance occurs after such recommendation, an appropriate amount shall be paid by the Contractor to the City.

11.8 City May Correct Defective Work: If the Contractor fails within a reasonable time after written notice of the Project Manager to proceed to correct defective Work or to remove and replace rejected Work as required by the Project Manager in accordance with Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with the Contract Documents, the City may, after seven (7) days' written notice to the Contractor, correct and remedy any such deficiency. In exercising its rights under this paragraph, the City shall proceed expeditiously. To the extent necessary to complete corrective and remedial action, the City may exclude the Contractor from all or part of the site, take possession of all or part of the Work, suspend the Contractor's services related thereto and take possession of the Contractor's tools, construction equipment and materials stored at the site or elsewhere. The Contractor shall allow the City's representative agents and employees such access to the site as may be necessary to enable the City to exercise its rights under this paragraph. All direct and indirect costs of the City in exercising such rights shall be charged against the Contractor in an amount verified by the Project Manager, and a Change Order shall be issued incorporating the necessary

revisions in the Contract Documents and a reduction in the Contract Price. Such direct and indirect costs shall include, in particular but without limitation, compensation for additional professional services required and costs of repair and replacement of work of others destroyed or damaged by correction, removal or replacement of the Contractor's defective Work. The Contractor shall not be allowed an extension of the Contract Time because of any delay in performance of the Work attributable to the exercise by the City of the City's right hereunder.

ARTICLE 12 – INDEMNIFICATION

12.1 Disclaimer of Liability: The City shall not at any time, be liable for injury or damage occurring to any person or property from any cause, whatsoever, arising out of Contractor's construction and fulfillment of this Agreement.

12.2 Indemnification: For other, additional good valuable consideration, the receipt and sufficiency of which is hereby acknowledged:

12.2.1 Contractor shall, at Contractor's sole cost and expense, defend, counsel being subject to the City's approval, and indemnify and hold harmless the City, and the City's representatives, employees and elected and appointed officials from or on account of all claims, damages, judgments, settlements, losses, liabilities, fines, penalties, and expenses, direct, indirect or consequential including but not limited to fees and charges of engineers, architects, attorneys, consultants and other professionals and court costs arising out of or in consequence of the performance of this Agreement at all trial and appellate levels. Indemnification shall specifically include but not be limited to, claims, damages, judgments, settlements, losses, liabilities, fines, penalties, and expenses arising out of or from (a) the negligent or defective design of the project and Work of this Agreement; (b) any act, omission or default of the Contractor, its subcontractors, agents, servants or employees; (c) any and all bodily injuries, sickness, disease or death; (d) injury to or destruction of tangible property, including any resulting loss of use; (e) other such damages, liabilities, or losses received or sustained by any person or persons during or on account of any operations connected with the construction of this Project including the warranty period; (f) the use of any improper materials; (g) any construction defect including both patent and latent defects; (h) failure to timely complete the work; (i) the violation of any federal, state, county or City laws, ordinances or regulations by Contractor, its subcontractors, agents, servants, independent contractors or employees; (j) the breach or alleged breach by Contractor of any term of the Agreement, including the breach or alleged breach of any warranty or guarantee.

12.2.2 Contractor agrees to indemnify, defend, counsel being subject to the City's approval, and indemnify and hold harmless the City, and the City's officers, agents and employees, from all damages, liabilities, losses, claims, fines and fees, and from any and all suits and actions of every name and description that may be brought against City, its officers, agents and employees, on account of any claims,

fees, royalties, or costs for any invention or patent and/or for the infringement of any and all copyrights or patent rights claimed by any person, firm, or corporation.

12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any nature in connection with the foregoing indemnifications including, but not limited to, reasonable attorney's fees and costs for trials and appeals.

12.2.4 If any subcontractor, supplier, laborer, or materialmen of Contractor or any other person directly or indirectly acting for or through Contractor files or attempts to file a mechanic's or construction lien against the real property on which the work is performed or any part or against any personal property or improvements thereon or make a claim against any monies due or to become due from the City to Contractor or from Contractor to a subcontractor, for or on account of any work, labor, services, material, equipment, or other items furnished in connection with the Work or any change order, Contractor agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond, payment, or otherwise within five (5) days of the filing or from receipt of written notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or discharged by Contractor, all monies due to Contractor, or that become due to Contractor before the lien or claim is satisfied, removed or otherwise discharged, shall be held by City as security for the satisfaction, removal and discharge of such lien and any expense that may be incurred while obtaining the discharge. If Contractor shall fail to do so, City shall have the right, in addition to all other rights and remedies provided by this Agreement or by law, to satisfy, remove, or discharge such lien or claim by whatever means City chooses at the entire and sole cost and expense of Contractor which costs and expenses shall, without limitation, include attorney's fees, litigation costs, fees and expenses and all court costs and assessments, and which shall be deducted from any amount owing to Contractor. In the event the amount due Contractor is less than the amount required to satisfy Contractor's obligation under this, or any other article, paragraph or section of this Agreement, the Contractor shall be liable for the deficiency due the City.

12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes (2024), as may be amended or revised, controls the extent and limits of the indemnification and hold harmless provisions of this Agreement, if any, and that the Parties waive any defects in the wording of this Article that runs afoul of said statutory section.

ARTICLE 13 – CHANGES IN THE WORK

13.1 Without invalidating this Agreement, the City may, at any time or from time-to-time order additions, deletions or revisions in the Work through the issuance of Change Orders in accordance with the Transportation Surtax Addendum.

ARTICLE 14 – CHANGE OF CONTRACT PRICE

- 14.1 Any change of Contract Price, if approved by the City, shall be computed as provided in the Transportation Surtax Addendum.

ARTICLE 15 – CHANGE OF THE CONTRACT TIME

- 15.1 The Contract Time may only be changed by a Change Order as provided in the Transportation Surtax Addendum.

ARTICLE 16 – LIQUIDATED DAMAGES

- 16.1 Upon failure of the Contractor to complete the Work within the time specified for completion, the Contractor shall pay to the City liquidated damages as provided in Article 3 of the Transportation Surtax Addendum.

ARTICLE 17 – SUSPENSION OF WORK AND TERMINATION

- 17.1 City May Suspend Work: The City may, at any time and without cause, suspend the Work or any portion of the Work for a period of not more than ninety (90) days by notice in writing to the Contractor which shall fix the date on which Work shall be resumed. The Contractor shall resume the Work on the date fixed. The Contractor will be allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to any suspension, if the Contractor makes a claim as provided in Articles 14 and 15.

- 17.2 City's Right to Terminate Contract: The City may terminate this Agreement upon fifteen (15) calendar days' written notice upon the occurrence of any one or more of the following events:

17.2.1 If the Contractor makes a general assignment for the benefit of creditors.

17.2.2 If a trustee, receiver, custodian or agent of the Contractor is appointed under applicable law or under contract, whose appointment or authority to take charge of property of the Contractor is for the purpose of enforcing a lien against such property or for the purpose of general administration of such property for the benefit of the Contractor's creditors.

17.2.3 If Contractor fails to begin the Work within ten (10) days after the first Notice to Proceed as provided in the Transportation Surtax Addendum, or fails to perform the Work with sufficient workers and equipment or with sufficient materials to ensure the prompt completion of the Work, or shall perform the Work unsuitably, or cause it to be rejected as defective and unsuitable, or shall discontinue the prosecution of the Work pursuant to the accepted schedule or if Contractor shall fail to perform any material term set forth in the Contract Documents, or from any other cause whatsoever shall not carry on the Work in an acceptable manner, Project Manager may give notice in writing to Contractor and its Surety of such delay, neglect or default, specifying the same.

17.2.4 If the Contractor repeatedly fails to make prompt payments to subcontractors or for labor, material or equipment.

17.2.5 If the Contractor repeatedly disregards proper safety procedures.

17.2.6 If the Contractor disregards any local, state or federal laws or regulations.

17.2.7 If the Contractor otherwise violates any provisions of this Agreement.

17.3 If Contractor, within a period of ten (10) calendar days after such notice, shall not proceed in accordance therewith, the City may exclude the Contractor from the Work site and take the prosecution of the Work out of the hands of the Contractor, and take possession of the Work and all of the Contractor's tools, appliances, construction equipment and machinery at the site and use them without liability to the City for trespass or conversion, incorporate in the Work all materials and equipment stored at the site or for which the City has paid the Contractor but which are stored elsewhere, and finish the Work as the City may deem expedient. In this instance, the Contractor shall not be entitled to receive any further compensation until the Work is finished.

17.3.1 If after notice of termination of Contractor's right to proceed, it is determined for any reason that Contractor was not in default, the rights and obligations of City and Contractor shall be the same as if the notice of termination had been issued pursuant to the Termination for Convenience clause as set forth in Section 17.5 below.

17.3.2 Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5, Contractor shall promptly discontinue all affected work unless the Notice of Termination directs otherwise and deliver or otherwise make available to City all data, drawings, specifications, reports, estimates, summaries and such other information as may have been required by the Contract Documents whether completed or in process.

17.4 If the Contractor commits a default due to its insolvency or bankruptcy, the following shall apply:

17.4.1 Should this Agreement be entered into and fully executed by the Parties, funds released and the Contractor (Debtor) files for bankruptcy, the following shall occur:

17.4.1.1 In the event the Contractor files a voluntary petition under 11 U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303, the Contractor shall acknowledge the extent, validity, and priority of the lien recorded in favor of the City. The Contractor further agrees that in the event of this default, the City shall, at its option, be entitled to seek relief from the automatic stay pursuant to 11 U.S.C. 362. The City shall be entitled to relief from the automatic stay pursuant to 11 U.S.C. 362(d) (1) or (d) (2), and the Contractor agrees to waive the notice provisions in effect pursuant to 11 U.S.C. 362 and any applicable Local Rules of the United States Bankruptcy Court. The Contractor acknowledges that such waiver is done knowingly and voluntarily.

17.4.1.2 Alternatively, in the event the City does not seek stay relief, or if stay relief is denied, the City shall be entitled to monthly adequate protection

payments within the meaning of 11 U.S.C. 361. The monthly adequate protection payments shall each be in an amount determined in accordance with the Note and Mortgage executed by the Contractor in favor of the City.

17.4.1.3 In the event the Contractor files for bankruptcy under Chapter 13 of Title 11, United States Code in addition to the foregoing provisions, the Contractor agrees to cure any amounts in arrears over a period not to exceed twenty-four (24) months from the date of the confirmation order, and such payments shall be made in addition to the regular monthly payments required by the Note and mortgage. Additionally, the Contractor shall agree that the City is over secured and, therefore, entitled to interest and attorney's fees pursuant to 11 U.S.C. 506(b). Such fees shall be allowed and payable as an administrative expense. Further, in the event the Contractor has less than five (5) years of payments remaining on the Note, the Contractor agrees that the treatment afforded to the claim of the City under any confirmed plan of reorganization shall provide that the remaining payments shall be satisfied in accordance with the Note, and that the remaining payments or claim shall not be extended or amortized over a longer period than the time remaining under the Note.

17.4.2 Should this Agreement be entered into and fully executed by the Parties, and the funds have not been forwarded to Contractor, the following shall occur:

17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11 U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303, the Contractor acknowledges that the commencement of a bankruptcy proceeding constitutes an event of default under the terms of this Agreement. Further, the Contractor acknowledges that this Agreement constitutes an executory contract within the meaning of 11 U.S.C. 365. The Contractor acknowledges that this Agreement is not capable of being assumed pursuant to 11 U.S.C. 365(c)(2), unless the City expressly consents in writing to the assumption. In the event the City consents to the assumption, the Contractor agrees to file a motion to assume this Agreement within ten (10) days after receipt of written consent from the City, regardless of whether the bankruptcy proceeding is pending under Chapter 7, 11, or 13 of Title 11 of the United States Code. The Contractor further acknowledges that this Agreement is not capable of being assigned pursuant to 11 U.S.C. 365(b)(1).

17.5 Termination for Convenience: This Agreement may be terminated for convenience in writing by City upon thirty (30) days' written notice to Contractor (delivered by certified mail, return receipt requested) of intent to terminate and the date on which such termination becomes effective. In such case, Contractor shall be paid for all work executed and expenses incurred prior to termination in addition to termination settlement costs reasonably incurred by Contractor relating to commitments which had become firm prior to the termination. Payment shall include reasonable profit for work/services

satisfactorily performed. No payment shall be made for profit for work/services which have not been performed.

- 17.6 Where the Contractor's service has been so terminated by the City, the termination shall not affect any rights of the City against the Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due the Contractor by the City will not release the Contractor from liability.
- 17.7 The Contractor has no right, authority, or ability to terminate the Work except for the wrongful withholding of any payments due the Contractor from the City.

ARTICLE 18 – DISPUTE RESOLUTION

- 18.1 Resolution of Disputes: Questions, claims, difficulties, and disputes of whatever nature which may arise relative to the technical interpretation of the Contract Documents and fulfillment of this Agreement as to the character, quality, amount and value of any work done and materials furnished, or proposed to be done or furnished under or, by reason of, the Contract Documents which cannot be resolved by mutual agreement of the Project Manager or the Consultant and the Contractor shall be submitted to the City's Director – Public Works ("Public Works Director") for resolution. The Public Works Director shall notify the Project Manager, the Consultant, if applicable, and the Contractor in writing of the Public Works Director's decision within twenty-one (21) calendar days from the date of the submission of the question, claim, difficulty or dispute, unless the Public Works Director requires additional time to gather information or allow the parties to provide additional information. The Parties may agree to a proposed resolution at any time without the involvement and determination of the Consultant.

18.1.1 In the event the determination of a dispute by the Public Works Director under this Article is unacceptable to the Contractor, the Contractor must notify the Public Works Director in writing within ten (10) days after receipt of the determination. The notice must state the basis of the objection and the proposed resolution. Final resolution of such dispute shall be made by the City's City Manager ("City Manager"). The City Manager's decision shall be final and binding on the Parties.

18.1.2 Prior to any litigation being commenced for any disputes which remain unresolved after sixty (60) days following final completion of the Work, the Parties shall submit all unresolved disputes to mediation before a mediator certified as such by the Florida Supreme Court and agreed upon by the Parties. Should any questions, claims, difficulties, or disputes not be resolved in mediation, the Parties retain all their legal rights and remedies provided under the laws of the State of Florida. In the event the Contractor fails to comply with the requirements of this Article, then the Contractor specifically waives all of its rights provided for in this Agreement, including its rights and remedies under the laws of the State of Florida.

18.1.3 All non-technical administrative disputes (such as billing and payment) shall be determined by the Contract Administrator.

18.1.4 During the pendency of any dispute and after a determination thereof, the Contractor and the Contract Administrator shall act in good faith to mitigate any

potential damages including utilization of construction schedule changes and alternate means of construction. During the pendency of any dispute arising under this Agreement, other than termination of this Agreement, the Contractor shall carry on the Work and adhere to the progress schedule. The Work shall not be delayed or postponed pending resolution of any disputes or disagreements.

ARTICLE 19 – NOTICES

- 19.1 All notices required by any of the Contract Documents shall be in writing and shall be deemed delivered upon mailing by certified mail, return receipt requested to the following:

To the City:

Kristin Thompson
City of Fort Lauderdale
290 NE 3rd Ave.
Fort Lauderdale, Florida 33301
Telephone: (954) 828-3721
krthompson@fortlauderdale.gov

With copies to:

City Manager
City of Fort Lauderdale
401 SE 21st Street
Fort Lauderdale, FL 33316

and

City Attorney
City of Fort Lauderdale
1 East Broward Blvd, Suite 1320
Fort Lauderdale, FL 33301

To the Contractor:

FG Construction, LLC
2701 NW 55 CT
Tamarac, FL, 33309
Telephone: 954-766-4053
E-mail: estimating@fgconstruction.com

ARTICLE 20 – LIMITATION OF LIABILITY

- 20.1 The City desires to enter into this Agreement only if in so doing the City can place a limit on the City's liability for any cause of action arising out of this Agreement, so that the City's liability for any breach never exceeds the sum of \$1,000. For other good and valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the Contractor expresses its willingness to enter into this Agreement with the knowledge that the Contractor's recovery from the City to any action or claim arising from the Agreement is limited to a maximum amount of \$1,000, which amount shall be reduced by the amount actually paid by the City to the Contractor pursuant to this Agreement, for any action or claim arising out of this Agreement. Nothing contained in this paragraph or elsewhere in this Agreement is in any way intended either to be a waiver of the limitation placed upon the City's liability as set forth in Section 768.28, Florida Statutes (2024), as may be amended or revised, or to extend the City's liability beyond the limits established in said

Section 768.28, Florida Statutes (2024), as may be amended or revised; and no claim or award against the City shall include attorney's fees, investigative costs, expert fees, suit costs or pre-judgment interest.

- 20.2 No Extended Damages: For other and additional good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the Contractor covenants and agrees that in the event of any delay of construction, or for any other reason or allegation or claim, and notwithstanding the reason for the delay, reason, claim, or allegation, or who caused them or the construction delay or whether they were caused by the City, or by Broward County, Florida, pursuant to Section 5.5 of the Interlocal Agreement between Broward County and City of Fort Lauderdale for Surtax-Funded Municipal Transportation Project: NW 15th Ave Roadway Improvements (FORT-122-162, that there will be no entitlement to Contractor to or for any direct or indirect financial damages or losses for extended corporate overhead impact, extended project overhead impacts, project support services, mobilization or demobilization or by whatever other label or legal concept or theory and types of names or labels or basis such claims may have, or any business damages or losses of whatever type or nature, and Contractor hereby waives any right to make any such claim or claims.

ARTICLE 21 – GOVERNING LAW; WAIVER OF JURY TRIAL

- 21.1 The Agreement shall be interpreted and construed in accordance with, and governed by, the laws of the State of Florida. The Parties agree that the exclusive venue for any lawsuit arising from, related to, or in connection with this Agreement shall be in the state courts of the Seventeenth Judicial Circuit in and for Broward County, Florida. If any claims arising from, related to, or in connection with this Agreement must be litigated in federal court, the Parties agree that the exclusive venue for any such lawsuit shall be in the United States District Court or United States Bankruptcy Court for the Southern District of Florida. **BY ENTERING INTO THIS AGREEMENT, THE PARTIES HEREBY EXPRESSLY WAIVE ANY AND ALL RIGHTS EITHER PARTY MIGHT HAVE TO A TRIAL BY JURY OF ANY ISSUES RELATED TO THIS AGREEMENT. IF A PARTY FAILS TO WITHDRAW A REQUEST FOR A JURY TRIAL IN A LAWSUIT ARISING OUT OF THIS AGREEMENT AFTER WRITTEN NOTICE BY THE OTHER PARTY OF VIOLATION OF THIS SECTION, THE PARTY MAKING THE REQUEST FOR JURY TRIAL SHALL BE LIABLE FOR THE REASONABLE ATTORNEYS' FEES AND COSTS OF THE OTHER PARTY IN CONTESTING THE REQUEST FOR JURY TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE COURT IN ADJUDICATING THE MOTION.**

ARTICLE 22 – MISCELLANEOUS

- 22.1 The duties and obligations imposed by this Agreement and the rights and remedies available to the Parties and, in particular but without limitation, the warranties, guaranties and obligations imposed upon the Contractor and all of the rights and remedies available to the City, are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to any or all of them which are otherwise imposed or available by laws or regulations, by special warranty or guarantee or by other provisions of the Contract Documents, and the provisions of this Paragraph will be as effective as if

repeated specifically in the Contract Documents, and the provisions of this Paragraph will survive final payment and termination or completion of this Agreement.

- 22.2 The Contractor shall not assign or transfer this Agreement or its rights, title or interests. The obligations undertaken by the Contractor pursuant to this Agreement shall not be delegated or assigned to any other person or firm. Violation of the terms of this Paragraph shall constitute a material breach of Agreement by the Contractor and the City may, at its discretion, cancel this Agreement and all rights, title and interest of the Contractor which shall immediately cease and terminate.
- 22.3 The Contractor and its employees, volunteers and agents shall be and remain as independent contractor and not agents or employees of the City with respect to all of the acts and services performed by and under the terms of this Agreement. This Agreement shall not in any way be constructed to create a partnership, association or any other kind of joint undertaking or venture between the Parties.
- 22.4 The City reserves the right to audit the records of the Contractor relating in any way to the Work to be performed pursuant to this Agreement at any time during the performance and term of this Agreement and for a period of three (3) years after completion and acceptance by the City. If required by the City, the Contractor agrees to submit to an audit by an independent certified public accountant selected by the City. The Contractor shall allow the City to inspect, examine and review the records of the Contractor at any and all times during normal business hours during the term of this Agreement.

The Contractor shall include in its contracts with all of its sub-contractors that Broward County, a political subdivision of the State of Florida, ("County"), shall have the right to audit the books, records, and accounts of the sub-contractor that are related to this Agreement (the "Contract Records"). Audits, reviews, monitoring, inspections, and investigations conducted pursuant to this Agreement may include, but are not limited to, on-site visits by County staff, interviews of staff of any of the sub-contractors, review of performance and financial reports, determining and monitoring appropriate corrective action, and issuing management letters on deficiencies or weaknesses identified. The Contractor shall by contract require all of its sub-contractors to fully comply and cooperate with any auditing and monitoring activities deemed appropriate by County.

The Contractor shall by contract require all its sub-contractors to keep such books, records, and accounts as may be necessary in order to record complete and correct entries related to this Agreement and performance under this Agreement. All such books, records, and accounts shall be kept in written form, or in a form capable of conversion into written form within a reasonable time, and upon request by the County's Contract Administrator to do so. The Contractor shall by contract require all of its sub-contractors to make same available in written form at no cost to County.

Contract Records include any and all information, materials, and data of every kind and character, including without limitation, records, books, papers, documents, subscriptions, recordings, agreements, purchase orders, leases, contracts, commitments, arrangements, notes, daily diaries, drawings, receipts, vouchers, and memoranda, and any and all other documents that pertain to rights, duties, obligations, or performance relating to the project that is the subject of this Agreement ("Project").

Contract Records include hard copy and electronic records, written policies and procedures, time sheets, payroll records and registers, cancelled payroll checks, estimating work sheets, correspondence, invoices and related payment documentation, general ledgers, insurance rebates and dividends, and any other records pertaining to rights, duties, obligations, or performance relating to the Project of any of the Contractor's sub-contractors.

The Contractor shall by contract require all of its subcontractors to preserve and make available, at reasonable times within Broward County, Florida, for examination and audit, all financial records, supporting documents, statistical records, and any other documents pertinent to the Project or this Agreement until the later of five (5) years after expiration or termination of this Agreement, resolution of any audit findings, or as otherwise required by law. Any audit or inspection pursuant to this section may be performed by any County representative (including any outside representative engaged by County) or the Transportation Surtax Oversight Board. The Project and all expenditures relating to the Project shall be subject to the Oversight Board's review, critique, and analysis for the duration of the Project.

Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for County's disallowance and recovery of any payment made or based upon such entry. If an audit inspection or examination in accordance with this provision discloses overpricing or overcharges to Municipality (of any nature) by the Contractor or the Contractor's sub-contractors in excess of five percent (5%) of the total contract billings reviewed, the reasonable actual cost of any audit conducted by or on behalf of Municipality, Broward County, or the Independent Transportation Surtax Oversight Board shall be reimbursed by Contractor to the Municipality or Broward County, as applicable, along with any required adjustments for the overpricing or overcharges. Any adjustments or payments that must be made as a result of any such audit or inspection of the Contractor's invoices or records shall be made within a reasonable amount of time (not to exceed 30 days) after presentation of the audit findings to Contractor.

- 22.5 The remedies expressly provided in this Agreement to the City shall not be deemed to be exclusive but shall be cumulative and in addition to all other remedies in favor of the City now or later existing at law or in equity.
- 22.6 Should any part, term, or provision of this Agreement be decided by a court of competent jurisdiction to be invalid, illegal or in conflict with any state or federal law, the validity of the remaining portion or provision shall not be affected.
- 22.7 Scrutinized Companies: Subject to *Odebrecht Construction, Inc., v. Prasad*, 876 F.Supp.2d 1305 (S.D. Fla. 2012), *affirmed*, *Odebrecht Construction, Inc., v. Secretary, Florida Department of Transportation*, 715 F.3d 1268 (11th Cir. 2013), with regard to the "Cuba Amendment," the Contractor certifies that it is not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in Iran Terrorism Sectors List, created pursuant to Section 215.473, Florida Statutes (2024), as may be amended or revised, and that it does not have business operations in Cuba or Syria, as provided in Section 287.135, Florida Statutes (2024), as may be amended or revised. The Contractor certifies that it is not on the Scrutinized Companies that Boycott Israel List created pursuant to Section 215.4725, Florida Statutes (2024), as may be amended

or revised, and that it is not engaged in a boycott of Israel. The City may terminate this Agreement at the City's option if the Contractor is found to have submitted a false certification as provided under subsection (5) of Section 287.135, Florida Statutes (2024), as may be amended or revised, or been placed on the Scrutinized Companies with Activities in Sudan List, or been placed on a list created pursuant to Section 215.473, Florida Statutes (2024), as may be amended or revised, relating to scrutinized active business operations in Iran, or been placed on the Scrutinized Companies that Boycott Israel List created pursuant to Section 215.4725, Florida Statutes (2024), as may be amended or revised, or is engaged in a boycott of Israel, or has been engaged in business operations in Cuba or Syria, as defined in Section 287.135, Florida Statutes (2024), as may be amended or revised.

22.8 Public Entity Crimes: In accordance with the Public Crimes Act, Section 287.133, Florida Statutes (2024), as may be amended or revised, a person or affiliate who is a contractor, consultant or other provider, who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a contract to provide any goods or services to the City, may not submit a bid on a contract with the City for the construction or repair of a public building or public work, may not submit bids on leases of real property to the City, may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with the City, and may not transact any business with the City in excess of the threshold amount provided in Section 287.017, Florida Statutes (2024), as may be amended or revised, for category two purchases for a period of thirty-six (36) months from the date of being placed on the convicted vendor list. Violation of this section by Contractor shall result in cancellation of the City purchase and may result in Contractor debarment.

22.9 Attorney Fees: If City or Contractor incurs any expense in enforcing the terms of this Agreement through litigation, the prevailing Party in that litigation shall be reimbursed for all such costs and expenses, including but not limited to court costs, and reasonable attorney fees incurred during litigation.

22.10 Public Records:

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES (2024), TO THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT CITY CLERK'S OFFICE, 1 EAST BROWARD BOULEVARD, SUITE 444, FORT LAUDERDALE, FLORIDA 33301, PHONE: 954-828-5002, EMAIL: PRRCONTRACT@FORTLAUDERDALE.GOV

Contractor shall comply with public records laws, and Contractor shall:

1. Keep and maintain public records required by the City to perform the service.
2. Upon request from the City's custodian of public records, provide the City with a copy of the requested records or allow the records to be inspected or copied within a

reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes (2024), as may be amended or revised, or as otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by law for the duration of the contract term and following completion of the contract if the Contractor does not transfer the records to the City.

4. Upon completion of the Contract, transfer, at no cost, to the City all public records in possession of the Contractor or keep and maintain public records required by the City to perform the service. If the Contractor transfers all public records to the City upon completion of the Contract, the Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. If the Contractor keeps and maintains public records upon completion of the Contract, the Contractor shall meet all applicable requirements for retaining public records. All records stored electronically must be provided to the City, upon request from the City's custodian of public records, in a format that is compatible with the information technology systems of the City.

22.11 Non-Discrimination: The Contractor shall not discriminate against its employees based on the employee's race, color, religion, gender, gender identity, gender expression, marital status, sexual orientation, national origin, age, disability, or any other protected classification as defined by applicable law.

1. The Contractor certifies and represents that the Contractor offers the same health benefits to the domestic partners of its employees as are offered its employees' spouses or offers its employees the cash equivalent of such health benefits because it is unable to provide health benefits to its employees' domestic partners, and that the Contractor will comply with Section 2-187, Code of Ordinances of the City of Fort Lauderdale, Florida, (2024), as may be amended or revised, ("Section 2-187"), during the entire term of this Agreement.
2. The failure of the Contractor to comply with Section 2-187 shall be deemed to be a material breach of this Agreement, entitling the City to pursue any remedy stated below or any remedy provided under applicable law.
3. The City may terminate this Agreement if the Contractor fails to comply with Section 2-187.
4. The City may retain all monies due or to become due until the Contractor complies with Section 2-187.
5. The Contractor may be subject to debarment or suspension proceedings. Such proceedings will be consistent with the procedures in section 2-183 of the Code of Ordinances of the City of Fort Lauderdale, Florida.

22.12 E-Verify: As a condition precedent to the effectiveness of this Agreement, pursuant to Section 448.095, Florida Statutes (2024), as may be amended or revised, the Contractor and its subcontractors shall register with and use the E-Verify system to electronically verify the employment eligibility of newly hired employees.

1. The Contractor shall require each of its subcontractors, if any, to provide the Contractor with an affidavit stating that the subcontractor does not employ, contract with, or subcontract with an unauthorized alien. The Contractor shall maintain a copy of the subcontractor's affidavit for the duration of this Agreement and in accordance with the public records requirements of this Agreement.
2. The City, the Contractor, or any subcontractor who has a good faith belief that a person or entity with which it is contracting has knowingly violated Subsection 448.09(1), Florida Statutes (2024), as may be amended or revised, shall terminate the contract with the person or entity.
3. The City, upon good faith belief that a subcontractor knowingly violated the provisions of Subsection 448.095(5), Florida Statutes (2024), as may be amended or revised, but that the Contractor otherwise complied with Subsection 448.095(5), Florida Statutes (2024), as may be amended or revised, shall promptly notify Contractor and order the Contractor to immediately terminate the contract with the subcontractor, and the Contractor shall comply with such order.
4. A contract terminated under Subparagraph 448.095(5)(c)1. or 2., Florida Statutes (2024), as may be amended or revised, is not a breach of contract and may not be considered as such. If the City terminates this contract under Paragraph 448.095(5)(c), Florida Statutes (2024), as may be amended or revised, the Contractor may not be awarded a public contract for at least one year after the date on which the contract was terminated. The Contractor is liable for any additional costs incurred by the City as a result of termination of this Agreement.
5. Contractor shall include in each of its subcontracts, if any, the requirements set forth in this Section 22.12, including this subparagraph, requiring any and all subcontractors, as defined in Subsection 448.095(1)(e), Florida Statutes (2024), as may be amended or revised, to include all of the requirements of this Section 22.12 in their subcontracts. Contractor shall be responsible for compliance by any and all subcontractors, as defined in Subsection 448.095(1)(e), Florida Statutes (2024), as may be amended or revised, with the requirements of Section 448.095, Florida Statutes (2024), as may be amended or revised.

22.13 Anti-Human Trafficking: As a condition precedent to the effectiveness of this Agreement, the Contractor shall provide the City with an affidavit signed by an officer or a representative of the Contractor under penalty of perjury attesting that the Contractor does not use coercion for labor or services as defined in Section 787.06, Florida Statutes (2024), as may be amended or revised.

IN WITNESS WHEREOF, the Parties execute this City of Fort Lauderdale Construction Agreement as follows:

Attest:

D.R.S.
David R. Solomon, City Clerk

CITY OF FORT LAUDERDALE

By: Rickelle Williams
Rickelle Williams, City Manager

Date: May 28, 2025

Approved as to form and correctness:

Sr. [Signature]
Assistant City Attorney

WITNESSES:

Torii Sapp

Torii Sapp

Print Name

Denise Sorrentino

Denise Sorrentino

Print Name

FG Construction, LLC

By: Bao Dang

Bao Dang, Manager




(SEAL)

STATE OF Florida :
COUNTY OF Broward :

The foregoing instrument was acknowledged before me by means of ☒ physical presence or ☐ online notarization, this 20th day of May, 2025, by Bao Dang as Manager for FG Construction, LLC, a Florida limited liability company.

[SEAL]



Catherine Remington
(Signature of Notary Public - State of Florida)

Catherine Remington

(Print, Type, or Stamp Commissioned Name of Notary Public)

Personally Known ✓ OR Produced Identification _____
Type of Identification Produced: _____



TRANSPORTATION SURTAX ADDENDUM FOR MUNICIPALITY CONSTRUCTION CONTRACTS (SURTAX PROJECT# Fort-122-162 Invitation to Bid (ITB # 300))

This Transportation Surtax Addendum ("Addendum") is made and entered by and between the City of Fort Lauderdale, a political subdivision of the State of Florida ("Municipality"), and FG Construction, LLC, a Florida limited liability company, ("Contractor") each a "Party" and collectively referred to as the "Parties").

GENERAL CONTRACT TERMS

A. The solicitation, purchase order, or contract between Contractor and Municipality for Surtax Project# Fort-122-162 (all of which shall be referred to in this Addendum as "the Contract" or "this Contract") is funded in whole or in part by the transportation surtax levied pursuant to Section 31½-71, et seq., of the Broward County Code of Ordinances (the "County Surtax Ordinance"). The Construction Contract is therefore subject to the terms and conditions of County Surtax Ordinance, Section 212.055(1) of the Florida Statutes, other laws and regulations governing procurement activities, and the terms and conditions of the interlocal funding agreement between Broward County, a political subdivision of the State of Florida ("Broward County") and Municipality to provide for funding of the Project (the "Funding Agreement").

B. The purpose of this Addendum is to incorporate the terms and conditions required by the County Surtax Ordinance, Section 212.055(1), Florida Statutes, and the Funding Agreement, into the Parties' Construction Contract and all other Contract Documents. All contract provisions required by the County Surtax Ordinance, Section 212.055(1) of the Florida Statutes, and the Funding Agreement, as amended, are incorporated in this Addendum by reference, whether or not expressly set forth in the provisions below.

C. Contractor agrees to include the terms in this Addendum in each subcontract financed in whole or in part with transportation surtax funds levied pursuant to the County Surtax Ordinance.

D. In the event of any conflict between the terms contained in this Addendum and those contained in any of the Contract Documents, the terms of this Addendum shall prevail. Unless otherwise expressly provided by Florida law, any terms required by the County Surtax Ordinance and Section 212.055(1) of the Florida Statutes, as amended, shall control in the event of a conflict with any provisions contained in this Addendum.

E. The Parties agree to perform their respective obligations under the Contract Documents in accordance with the terms provided in this Addendum.

ARTICLE 1. DEFINITIONS

Whenever the following terms appear in this Addendum, the intent and meaning shall be interpreted as follows:

- 1.1. **Applicable Law** means all applicable laws, codes, advisory circulars, rules, regulations, or ordinances of any federal, state, county, municipal, or other governmental entity, including as may be amended from time to time.
- 1.2. **Bidder** means an entity or individual submitting a bid for this Project, acting directly or through a duly authorized representative.
- 1.3. **Board** means the governing body of Municipality, its successors and assigns.
- 1.4. **Change Order** means a written document ordering a change in the Contract Price or Contract Time or a material change in the Work.
- 1.5. **Consultant** means the architect or engineer who has contracted with Municipality or who is an employee of Municipality, and provides professional services for this Project, as determined by the Contract Administrator.
- 1.6. **Contract Administrator** means the Municipality's Director of Public Works or Assistant Director of Public Works, or such other person designated by the Municipality's Director of Public Works in writing.
- 1.7. **Contract Documents** means the official documents setting forth bidding information, requirements, and contractual obligations for the Project and includes the Construction Contract for the Project, any contract supplement general conditions, and supplemental general conditions, the Scope of Work, invitation to bid, amendments and addenda, standard instructions for vendors, special instructions for vendors, Plans, Drawings, exhibits, general requirements, technical specifications, bid forms, record of award by the Board, bonds, notice of award, Notice(s) to Proceed, supplements, representations and certifications, certificates, project forms, closeout forms, purchase order(s), Change Order(s), Field Order(s), special provisions, BIM and electronic media submittal requirements, documents incorporated into the Construction Contract by reference and/or as an exhibit, and any additional documents required by Broward County or Municipality, or for the Project.
- 1.8. **Contract Price** means the amount established in the bid submittal and award by the Board, as may be amended by Change Order.
- 1.9. **Contract Time** means the time between commencement and completion of the Work, including any milestone dates thereof, established in Article 3 of this Addendum, as may be amended by Change Order.

1.10. **County Business Enterprise** or **CBE** means a small business certified as meeting the applicable requirements of the Broward County Business Opportunity Act of 2012, Section 1-81, Broward County Code of Ordinances.

1.11. **Field Order** means a written order that orders minor changes in the Work, but which does not involve a change in the Contract Price or Contract Time.

1.12. **Final Completion** means the date certified by Consultant in the Final Certificate of Payment upon which all conditions and requirements of any permits and regulatory agencies have been satisfied; any documents required by the Contract Documents have been received by Consultant; any other documents required to be provided by Contractor have been received by Consultant; and to the best of Consultant's knowledge, information and belief, the Work defined herein has been fully completed in accordance with the terms and conditions of the Contract Documents.

1.13. **Materials** means materials incorporated in this Project or used or consumed in the performance of the Work.

1.14. **Municipality Manager** means the official appointed by the Municipality who directs the administration of the Municipality.

1.15. **Notice(s) to Proceed** means a written notice to Contractor authorizing the commencement of the activities identified in the notice or as described in the Contract Documents.

1.16. **OESBD** means Broward County's Office of Economic and Small Business Development.

1.17. **Plans or Drawings** means the official graphic representations of this Project that are a part of the Contract Documents.

1.18. **Purchasing Director** means Municipality's Chief Procurement Officer or designee authorized to execute Work Authorizations.

1.19. **Project** means the construction project described in the Contract Documents, including the Work described therein.

1.20. **Project Initiation Date** means the date upon which the Contract Time commences.

1.21. **Scope of Work** means the labor, materials, equipment, services, and incidentals necessary to complete the Project and perform the Work as provided in the Contract Documents.

1.22. **Small Business Enterprise** or **SBE** means an entity certified as meeting the applicable requirements of the Broward County Business Opportunity Act of 2012, Section 1-81, Broward County Code of Ordinances.

1.23. **Subcontractor** means a person, firm or corporation having a direct contract with Contractor, including one who furnishes material worked to a special design according to the Contract Documents, but does not include one who merely furnishes Materials not so worked.

1.24. **Substantial Completion** means that date, as certified in writing by Consultant and as finally determined by Contract Administrator in its sole discretion, on which the Work, or a portion thereof, is at a level of completion in substantial compliance with the Contract Documents such that all conditions of permits and regulatory agencies have been satisfied and Municipality or its designee can enjoy use or occupancy and can use or operate it in all respects for its intended purpose. A Certificate of Occupancy (or a Temporary Certificate of Occupancy (TCO) or other alternate municipal/county authorization for limited or conditional occupancy acceptable to the Contract Administrator) must be issued for Substantial Completion to be achieved; however, the issuance of a Certificate of Occupancy will not, by itself, constitute the achievement or date of Substantial Completion.

1.25. **Surety** means the surety company or individual that is bound by the performance bond and payment bond with and for Contractor who is primarily liable for satisfactory performance of the Work, and which surety company or individual is responsible for Contractor's satisfactory performance of the Work under this Contract and for the payment of all debts and other obligations pertaining thereto in accordance with Section 255.05, Florida Statutes.

1.26. **Work** means the construction and services required by the Contract Documents, whether completed or partially completed, and includes all labor, materials, equipment, and services provided or to be provided by Contractor to fulfill Contractor's obligations. The Work may constitute the whole or a part of the Project.

ARTICLE 2. EXHIBITS

Exhibit A - List of CBE/SBE Certified

Firms Exhibit B - Forms 1-13

Exhibit C- Letter of Intent (CBE/SBE)

- **Scrutinized Companies List Certification**
- **Statement of CBE/SBE**

Assurance ARTICLE 3.

CONTRACT TIME

3.1. Contractor shall be instructed to commence the Work by written instruction in the form of a Purchase Order issued by Municipality's Purchasing Director and two or more Notices to Proceed issued by the Contract Administrator. The first Notice to Proceed and Purchase Order will not be issued until Contractor's submission to Municipality of all

required documents and after execution of this Contract by both Parties. Preliminary Work, including submission of a project schedule, schedule of values, submittals, submittal schedule, and other documents required for permitting, and performance of Work that does not require permits, shall commence within ten (10) days after the date of the first Notice to Proceed. Contractor shall have ten (10) days after receipt of signed and sealed contract Drawings from Consultant to apply for construction permits to the applicable permitting authority. Issuance of all permits by the permitting authority shall be a condition precedent to the issuance of a second Notice to Proceed for all additional Work. Except for the reimbursement of permit application fees, impact fees, and performance and payment bond premiums as may be provided in the Contract Documents, Contractor shall not be entitled to compensation of any kind during the permitting process. The Work to be performed pursuant to the second Notice to Proceed shall commence within ten (10) days after the Project Initiation Date specified in the second Notice to Proceed.

3.2. Time is of the essence throughout this Contract. Contractor must obtain Substantial Completion of the Work within three hundred thirty-four (334) calendar days after the Project Initiation Date specified in the First Notice to Proceed, and Final Completion within three hundred sixty-four (364) calendar days after the Substantial Completion date.

3.3. Upon failure of Contractor to obtain Substantial Completion within the deadline stated in Section 3.2, as extended by any approved time extensions, Contractor shall pay to Municipality the sum of one thousand Dollars (\$1000) for each day after the deadline for Substantial Completion, as extended by any approved time extensions, until Substantial Completion is obtained. After Substantial Completion, should Contractor fail to complete the remaining Work within the deadline stated in Section 3.2, as extended by approved time extensions thereof, Contractor shall pay to Municipality the sum of one thousand Dollars (\$1000) for each day after the deadline for Final Completion, as extended by any approved extensions, until Final Completion is obtained. These amounts are not penalties but are liquidated damages to Municipality for its inability to obtain full beneficial occupancy and/or use of the Project. Liquidated damages are hereby fixed and agreed upon between the Parties based on (1) a mutual recognition of the impossibility of precisely ascertaining the amount of damages that will be sustained by Municipality as a consequence of Contractor's failure to timely obtain Substantial Completion; and (2) both Parties' desire to obviate any question of dispute concerning the amount of said damages and the cost and effect of the failure of Contractor to complete this Contract on time. These liquidated damages shall apply separately to each portion of the Project for which a deadline for completion is given.

3.4. Municipality may deduct liquidated damages from monies due to Contractor for the Work under this Contract or as much thereof as Municipality may, in its sole discretion, deem just and reasonable.

3.5. Contractor shall reimburse Municipality, in addition to liquidated damages, for all costs incurred by Consultant in administering the construction of the Project beyond the

completion dates specified above, as extended by any approved time extensions. Consultant construction administration costs shall be in the amounts set forth in the contract between Municipality and Consultant, a copy of which is available upon request of the Contract Administrator. All such costs shall be deducted from the monies due Contractor for performance of Work under this Contract by means of unilateral credit Change Orders issued by Municipality as costs are incurred by Consultant and agreed to by Municipality.

ARTICLE 4. PROGRESS PAYMENTS

4.1. Contractor may make an application for payment ("Application for Payment"), at intervals of not more than once a month, for Work completed during the Project. Contractor shall, where the Project involves CBE or SBE Subcontractors, make Application for Payment, at monthly intervals, for Work completed by such Subcontractors during the Project. Contractor's applications shall show a complete breakdown of the Project components, the quantities completed, and the amount of payment sought, together with such supporting evidence as may be required by Consultant or Contract Administrator. Contractor shall submit with each Application for Payment: an updated progress schedule acceptable to Consultant as required by the Contract Documents; a Certification of Payments to Subcontractors Form (Form 9); a statement indicating the cumulative amount of CBE or SBE participation to date; and a release of claims relative to the Work that was the subject of previous applications or consent of surety relative to the Work that is the subject of the Application for Payment. If Contractor has not made payment to a Subcontractor, the Certification of Payments to Subcontractors Form shall be accompanied by a copy of the notification sent to each Subcontractor (listed in Item 2 of the Form) to whom payment has not been made, explaining the good cause why payment was not made. When applicable, an Application for Payment shall be accompanied by a completed Statement of Wage Compliance Form (Form 8A or 8B). Each Application for Payment shall be submitted in triplicate to Consultant for approval as follows:

**Kristin Thompson Project
Manager
City of Fort Lauderdale
Transportation and Mobility Department
290 NE 3rd Ave, Fort Lauderdale, FL, 33301
krthompson@fortlauderdale.gov**

All Applications for Payment shall be stamped as received on the date on which they are delivered in the manner specified above. Payments of Applications for Payment shall be subject to approval as specified hereinbefore, and if approved shall be due twenty-five (25) business days after the date on which the Application for Payment is stamped received. At the end of the twenty-five (25) business days, Contractor may send the Contract Administrator an overdue notice. If the Application for Payment is not rejected

within four (4) business days after delivery of the overdue notice, the Application for Payment shall be deemed accepted, except for any portion of the Application for Payment that Municipality determines to be fraudulent or misleading. If the Application for Payment does not meet the requirements of this Contract, Municipality shall reject the Application for Payment within twenty (20) business days after the date stamped received and said rejection shall specify the deficiency and the action necessary to cure that deficiency. If Contractor submits a request that corrects the deficiency, the corrected Application for Payment must be paid or rejected within ten (10) business days after the corrected Application for Payment is stamped as received. Any dispute between Municipality and Contractor shall be resolved pursuant to the dispute resolution procedure set forth in the Contract Documents.

4.2. Municipality may withhold retainage on each progress payment as set forth in Section 255.078, Florida Statutes, as may be amended during this Contract. Any reduction in retainage below the maximum amount set forth in Section 255.078, Florida Statutes, shall be at the sole discretion of the Contract Administrator, as may be recommended by Consultant. Any interest earned on retainage shall accrue to the benefit of Municipality.

4.3. Notwithstanding any provision of this Contract to the contrary, Municipality may withhold payment, in whole or in part, in accordance with Applicable Law, or to such extent as may be necessary to protect itself from loss on account of:

- 4.3.1. Inadequate or defective Work not remedied.
- 4.3.2. Claims filed or reasonable evidence indicating probable filing of claims by other parties against Contractor or Municipality relating to Contractor's performance.
- 4.3.3. Failure of Contractor to make payments properly to Subcontractors or for material or labor.
- 4.3.4. Damage to another contractor not remedied.
- 4.3.5. Liquidated damages and costs incurred by Consultant for extended construction administration.
- 4.3.6. Failure of Contractor to provide documents required by the Contract Documents.

When the above grounds are removed or resolved to the satisfaction of the Contract Administrator, any withheld payment shall be made to the extent otherwise due.

ARTICLE 5. ACCEPTANCE AND FINAL PAYMENT

5.1. Upon receipt of written notice from Contractor that the Work is ready for final inspection and acceptance, Consultant shall conduct an inspection within ten (10) days. If Consultant and Contract Administrator find that the Work is acceptable; that the requisite documents have been submitted; that the requirements of the Contract Documents are fully satisfied; and that all conditions of the permits and regulatory agencies have been met, a Final Certificate of Payment (Form 11) shall be issued by Consultant, under its signature, stating that the requirements of the Contract Documents have been performed and that the Work is ready for acceptance under the terms and conditions of the Contract Documents.

5.2. Before issuance of the Final Certificate for Payment, Contractor shall deliver to Consultant the following Final Payment Package: a complete release of all claims arising out of this Contract, or receipts in full in lieu thereof; an affidavit certifying that all suppliers and Subcontractors have been paid in full and that all other indebtedness and financial obligations connected with the Work have been paid, or, in the alternative, a consent of the Surety to final payment on Contractor's behalf; the final corrected as-built Drawings; and the final bill of Materials, if required, and the final Application for Payment. This Final payment package must include the certification document titled Final List of Non-Certified Subcontractors and Suppliers (Form 13), which must be signed and notarized by Contractor. A list of all noncertified Subcontractors and suppliers used must be attached to this certified document.

5.3. If, after Substantial Completion, Final Completion is materially delayed through no fault of Contractor, and Consultant so certifies, Municipality shall, upon certification of Consultant, and without terminating this Contract, make payment of the balance due for any portion of the Work fully completed and accepted. Such payment shall be made under the terms and conditions governing final payment, but it shall not constitute a waiver of claims.

5.4. Final payment shall be made only after the Board or Municipality's Purchasing Director, as applicable, has reviewed a written evaluation of the performance of Contractor prepared by the Contract Administrator and has approved the final payment. The acceptance of final payment shall constitute a waiver of all claims by Contractor, except those previously made in strict accordance with the provisions of the General Conditions and identified by Contractor as unsettled at the time of the application for final payment.

ARTICLE 6. PERFORMANCE AND PAYMENT BOND

6.1. Within ten (10) days after being notified of the award, Contractor shall furnish a Performance Bond and a Payment Bond containing all the provisions of the Performance Bond (Form 1) and Payment Bond (Form 2). Each Bond shall be in the amount of one hundred percent (100%) of the Contract Price guaranteeing to Municipality the completion and performance of the Work covered in such Contract as well as full payment of all

suppliers, laborers, and Subcontractors employed pursuant to this Project. Each Bond shall be with a surety company that is qualified pursuant to Article 7. Each Bond must name "Broward County" as an additional obligee.

6.2. Each Bond shall continue in effect for one (1) year after Final Completion and acceptance of the Work with liability equal to one hundred percent (100%) of the Contract Price, or an additional bond provided to ensure that Contractor will, upon notification by Municipality, correct any defective or faulty Work or Materials that appear within one (1) year after Final Completion of this Contract.

6.3. Pursuant to the requirements of Section 255.05, Florida Statutes, Contractor shall ensure that the bond(s) referenced above shall be recorded in the Official Records of Broward County and provide Municipality with evidence of such recording.

6.4. In lieu of a Performance Bond and a Payment Bond, Contractor may furnish alternate forms of security in the form of cash, money order, certified check, cashier's check, or unconditional letter of credit. Such alternate forms of security shall be subject to the approval of Municipality and for same purpose, and shall be subject to the same conditions as those applicable above, and shall be held by Municipality for one (1) year after completion and acceptance of the Work.

ARTICLE 7. QUALIFICATION OF SURETY

7.1 For all Bid Bonds, Performance Bonds, and Payment Bonds over Five Hundred Thousand Dollars (\$500,000.00):

7.1.1 Each bond must be executed by a surety company of recognized standing, authorized to do business in the State of Florida as surety, having a resident agent in the State of Florida, and having been in business with a record of successful continuous operation for at least five (5) years.

7.1.2 The surety company shall hold a current Certificate of Authority as acceptable surety on federal bonds in accordance with United States Department of Treasury Circular 570, Current Revisions. If the amount of the Bond exceeds the underwriting limitation set forth in the circular, in order to qualify as a proper surety herein, the net retention of the surety company shall not exceed the underwriting limitation in the circular, and the excess risks must be protected by coinsurance, reinsurance, or other methods in accordance with Treasury Circular 297, Revised (31 C.F.R. §§ 223.10, 223.11). Further, the surety company shall provide Municipality with evidence satisfactory to Municipality that such excess risk has been protected in an acceptable manner.

7.1.3 A surety company that is rejected by Municipality may be substituted by the Bidder or proposer with a surety company acceptable to Municipality, but only if the bid amount does not increase.

7.1.4 All bonds shall be written through surety insurers authorized to do business in the State of Florida as surety, with the following qualifications as to management and financial strength according to the latest (1986 or later) edition of Best's Insurance Guide, published by AM Best Company, Oldwick, New Jersey:

Amount of Bond	Policy Holder's Ratings
500,001 to 1,500,000	A III
1,500,001 to 2,500,000	A VI
2,500,001 to 5,000,000	A VII
5,000,001 to 10,000,000	A VIII
Over 10,000,001	A IX

7.2 For projects that do not exceed Five Hundred Thousand Dollars (\$500,000.00), Municipality may accept a Bid Bond, Performance Bond, and Payment Bond from a surety company that has twice the minimum surplus and capital required by the Florida Office of Insurance Regulation at the time the solicitation is issued, if the surety company is otherwise in compliance with the provisions of the Florida Insurance Code, and if the surety company holds a currently valid Certificate of Authority issued by the United States Department of the Treasury under Sections 9304 to 9308 of Title 31 of the United States Code. The Certificate and Affidavit (Form 4) so certifying should be submitted with the Bid Bond, Performance Bond, and Payment Bond. More stringent requirements of any grantor agency may be set forth within the Supplemental Conditions. If there are no more stringent requirements, the provisions of this Article 7 shall apply.

ARTICLE 8.

8.1. Municipality's instructions are to be given through Consultant, which instructions Contractor must strictly and promptly follow in every case. Contractor shall keep on the Project a full-time, competent, English-speaking superintendent and any necessary assistants, all of whom must be satisfactory to Consultant. The superintendent shall not be changed except with the written consent of Consultant unless the superintendent proves to be unsatisfactory to Contractor and ceases to be in its employ. The superintendent shall represent Contractor; all instructions given to the superintendent shall be as binding as if given to Contractor, and will be confirmed in writing by Consultant upon the written request of Contractor. Contractor shall provide efficient supervision of the Work, using its best skill and attention.

8.2. On a daily basis, Contractor's superintendent shall record, at a minimum, the following information in a bound log: the day; date; weather conditions and how any weather condition affected progress of the Work; time of commencement of Work for the day; the Work being performed; materials, labor, personnel, equipment and Subcontractors at the Project site; visitors to the Project site, including representatives of Municipality, Consultant, or regulatory representatives; any event that caused or contributed a delay to the critical path of the Project; any special or unusual conditions or occurrences encountered; and the time of termination of Work for the day. All information

shall be recorded in the daily log in ink, unless otherwise approved by Consultant. The daily log shall be kept on or accessible from the Project site and shall be available at all times for inspection and copying by Municipality and Consultant.

8.3. The Contract Administrator, Contractor, and Consultant shall meet at least every two (2) weeks (or as otherwise determined by the Contract Administrator) during the course of the Work to review and agree upon the Work performed to date and to establish the controlling items of Work for the next two (2) weeks. Consultant shall publish, keep, and distribute minutes and any comments thereto of each such meeting.

8.4. If Contractor, in the course of performing the Work, finds any discrepancy between this Contract and the physical conditions of the locality, or any errors, omissions, or discrepancies in this Contract, it shall be Contractor's duty to immediately inform Consultant, in writing, and Consultant will promptly review same. Any Work done after such discovery, until authorized, will be done at Contractor's sole risk, without entitlement to reimbursement or compensation.

8.5. Contractor shall supervise and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with this Contract. Contractor shall be solely responsible for the means, methods, techniques, sequences, and procedures of construction.

ARTICLE 9. PROJECT RECORDS AND RIGHT TO AUDIT

9.1 Audit Rights and Retention of Records. Contractor shall preserve all Contract Records (as defined below) for a minimum period of three (3) years after expiration or termination of this Contract or until resolution of any audit findings, whichever is longer. Contract Records shall, upon reasonable notice, be open to inspection and subject to audit and reproduction during normal business hours. Audits and inspections pursuant to this article may be performed by any representative of Municipality and/or County (including any outside representative engaged by either entity). Municipality and County may conduct audits or inspections at any time during the term of this Contract and for a period of three (3) years after the expiration or termination of this Contract (or longer if required by Applicable Law, Municipality and/or County). County may, without limitation, verify information, payroll distribution, and amounts through interviews, written affirmations, and on-site inspection with Contractor's employees, Subcontractors, vendors, or other labor.

9.2 Municipality and County shall have the right to audit, review, examine, inspect, analyze, and make copies of all Contract Records at a location within Broward County, Florida. Contractor hereby grants Municipality and County the right to conduct such audit or review at Contractor's place of business, if deemed appropriate by Municipality or County, with seventy-two (72) hours' advance notice. Contractor agrees to provide adequate and appropriate workspace for such review. Contractor shall provide Municipality and County with reasonable access to Contractor's facilities, and Municipality

and County shall be allowed to interview all current or former employees to discuss matters pertinent to the performance of this Contract.

9.3 Contract Records include any and all information, materials and data of every kind and character, including without limitation, records, books, papers, documents, subscriptions, recordings, agreements, purchase orders, leases, contracts, commitments, arrangements, notes, daily diaries, drawings, receipts, vouchers and memoranda, and any and all other documents that pertain to rights, duties, obligations, or performance under this Contract. Contract Records include hard copy and electronic records, written policies and procedures, time sheets, payroll records and registers, cancelled payroll checks, estimating work sheets, correspondence, invoices and related payment documentation, general ledgers, insurance rebates and dividends, and any other records pertaining to rights, duties, obligations or performance under this Contract, whether by Contractor or Subcontractors, or otherwise necessary to adequately permit evaluation and verification of any or all of the following:

- a) Compliance with Contract
- b) Compliance with Municipality's code of ethics
- c) Compliance with Contract provisions regarding the pricing of Change Orders
- d) Accuracy of Contractor representations regarding the pricing of invoices
- e) Accuracy of Contractor representations related to claims submitted by Contractor including Subcontractors, or any of its other payees.

In addition to the normal documentation Contractor typically furnishes to Municipality, in order to facilitate efficient use of Municipality resources when reviewing or auditing Contractor's billings and related reimbursable cost records, Contractor agrees to furnish (upon request) the following types of information in the specified computer readable file format(s):

Type of Record	File format
Monthly Job Cost Detail	.pdf and Excel
Detailed Job Cost History to Date	.pdf and Excel
Monthly Labor Distribution detail (if not already separately detailed in the Job Cost Detail)	.pdf and Excel
Total Job to Date Labor Distribution detail (if not already included in the detailed Job Cost History to date)	.pdf and Excel
Employee Timesheets documenting time worked by all individuals who charge reimbursable time to the project	.pdf
Daily Foreman Reports listing names and hours and tasks of personnel who worked on the project	.pdf
Daily Superintendent Reports	.pdf

Detailed Subcontract Status Reports (showing original subcontract value, approved subcontract change orders, subcontractor invoices, payment to Subcontractors, etc.)	.pdf and Excel
Copies of Executed Subcontracts with all Subcontractors	.pdf
Copies of all executed Change Orders issued to Subcontractors	.pdf
Copies of all documentation supporting all reimbursable job costs (Subcontractor payment applications, vendor invoices, internal cost charges, etc.)	.pdf

9.4 Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for Municipality's disallowance and recovery of any payment reliant upon such entry.

9.5 If an audit inspection or examination in accordance with this article discloses overpricing or overcharges to Municipality of any nature by Contractor or its Subcontractors in excess of five percent (5%) of the total contract billings reviewed, in addition to making adjustments for the overcharges, Contractor shall pay the actual cost of the audit or, if the actual cost is unreasonably high, the reasonable cost. Any adjustments or payments due as a result of any such audit or inspection shall be made within thirty (30) days after presentation of the audit findings to Contractor.

9.6 Contractor shall, by written contract, require its Subcontractors to agree to the requirements and obligations of this Article 9.

ARTICLE 10. DIFFERING SITE CONDITIONS

If during the course of the Work Contractor encounters (1) subsurface or concealed conditions at the Project site that differ materially from those shown in the Contract Documents and from those ordinarily encountered and generally recognized as inherent in work of the character called for in this Contract; or (2) unknown physical conditions of the Project site, of an unusual nature, which differ materially from that ordinarily encountered and generally recognized as inherent in work of the character called for in this Contract, then Contractor, without disturbing the conditions and before performing any Work affected by such conditions, shall, within twenty- four (24) hours of their discovery, notify Contract Administrator and Consultant in writing of the existence of the aforesaid conditions. Consultant and Contract Administrator shall, within two (2) business days after receipt of Contractor's written notice, investigate the site conditions identified by Contractor. If, in the sole opinion of Contract Administrator, the conditions do materially so differ and cause an increase or decrease in Contractor's cost of, or the time required for, the performance of any part of the Work, whether or not charged as a result of the conditions, Contract Administrator may recommend an equitable adjustment to the Contract Price, or the Contract Time, or both. If Contract Administrator and Contractor cannot agree on an adjustment in the Contract Price or Contract Time, the adjustment shall be referred to Consultant for determination in

accordance with the provisions of the Contract Documents. No request by Contractor for an equitable adjustment to this Contract under this provision shall be allowed unless Contractor has given written notice to Contract Administrator in strict accordance with the provisions of this article. **No request for an equitable adjustment or change to the Contract Price or Contract Time for differing site conditions shall be allowed if made after the date certified by Contract Administrator as the date of Substantial Completion.**

ARTICLE 11. LOCATION AND DAMAGE TO EXISTING FACILITIES

11.1. Utility lines in the Project area have been shown on the Plans. However, Municipality does not represent or warrant that all lines are shown, or that the ones indicated are in their true location. Contractor must identify and locate all underground and overhead utility lines or equipment affecting or affected by the Project. Contractor will not be entitled to any additional payment or extension of time due to discrepancies between actual location of utilities and Plan location of utilities.

11.2. Contractor shall notify each utility company with facilities in the Project site, at least thirty

(30) days prior to the start of construction, to arrange for positive underground location, relocation, or support of its utility where that utility may be in conflict with or endangered by the Work. The cost of relocation of water mains or other utilities for the convenience of Contractor shall be paid by Contractor. All charges by utility companies for temporary support of its utilities shall be paid for by Contractor. All costs of permanent utility relocation to avoid conflict shall be the responsibility of the utility company involved. Contractor will not be entitled to any additional payment or extension of time for utility relocations, regardless of reason for relocation.

11.3. Contractor shall schedule the Work in such a manner that the Work is not delayed by the utility providers relocating or supporting their utilities. Contractor shall coordinate its activities with any and all public and private utility providers occupying the right-of-way. Contractor will not be entitled to any additional compensation or extension of time for any delay associated with utility relocation or support.

11.4. Contractor shall protect all overhead, surface, or underground structures and utilities from damage or displacement. Contractor will promptly and completely repair all damage to such structures within a reasonable time. All damaged utilities must be replaced or fully repaired to the satisfaction of the utility owner. All repairs are to be inspected by the utility owner prior to backfilling. Municipality reserves the right to remedy such damage by making such repairs or causing such repairs to be made at the expense of Contractor. Municipality's expense in causing such repairs shall be deducted from Contractor's next Application for Payment.

ARTICLE 12. CHANGE ORDERS

12.1 Changes in the quantity or character of the Work within the scope of the Project that cannot be accomplished by means of Field Orders or Supplemental Instructions, including all changes resulting in changes to the Contract Price or the Contract Time, shall be authorized only by Change Orders approved in advance and issued in accordance with the provisions of the Municipality's Procurement Code, as amended from time to time.

12.2 Contractor shall not start work on any changes requiring an increase in the Contract Price or the Contract Time until a Change Order setting forth the adjustments is approved by Municipality. Upon receipt of a Change Order, Contractor shall promptly proceed with the Work set forth in the Change Order.

12.3 If satisfactory adjustment cannot be reached for any item requiring a change in the Contract Price or Contract Time, and a Change Order has not been issued, Municipality may, at its sole option, either terminate this Contract as it applies to the items in question and make such arrangements as Municipality deems necessary to complete the work associated with the disputed item or submit the matter in dispute to Consultant as set forth in the Contract.

12.4 Under circumstances determined necessary by Municipality, Change Orders may be issued unilaterally by Municipality. During the pendency of the dispute, and upon receipt of a Change Order from Municipality, Contractor shall promptly proceed with the change in the Work involved and advise Consultant and Contract Administrator in writing within seven (7) days after receipt of the Change Order of Contractor's agreement or disagreement with the method, if any, provided in the Change Order for determining the proposed adjustment in the Contract Price or Contract Time.

12.5 On approval of any Contract change increasing the Contract Price, Contractor shall promptly ensure that the performance bond and payment bond are increased so that each reflects the total Contract Price as increased. Contractor will promptly provide Municipality such updated bonds.

ARTICLE 13. VALUE OF CHANGE ORDER WORK

13.1. The value of any Work covered by a Change Order or of any claim for an increase or decrease in the Contract Price shall be determined in one of the following ways:

13.1.1. If the Work involved is covered by unit prices contained in this Contract, by application of unit prices to the quantities of items involved, subject to the provisions of Section 13.7.

13.1.2. By mutual acceptance of a lump sum, which sum Contractor and Municipality acknowledge contains a component for overhead and profit.

13.1.3. On the basis of the "Cost of Work," determined as provided in Sections 13.2 and 13.3, plus a Contractor's fee for overhead and profit as determined in Section

13.4.

13.2. The term "Cost of Work" means the sum of all direct costs necessarily incurred and paid by Contractor (or, if applicable, Subcontractor) in the proper performance of the Work described in the Change Order. Except as otherwise may be agreed to in writing by Municipality, such costs shall be in amounts no higher than those prevailing in the locality of the Project; shall include only the following items; and shall not include any of the costs itemized in Section 13.3.

13.2.1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work described in the Change Order under schedules of job classifications agreed upon by Municipality and Contractor. Payroll costs for employees not employed full time on the Work covered by the Change Order shall be apportioned on the basis of their time spent on the Work. Payroll costs shall include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall include social security contributions, unemployment, excise and payroll taxes, workers' compensation, health and retirement benefits, bonuses, sick leave, vacation, and holiday pay application thereto. Such employees shall include superintendents and foremen at the site. The expenses of performing the Work after regular working hours, on Sunday or legal holidays, shall be included in the above to the extent authorized in advance by Municipality.

13.2.2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and manufacturers' field services required in connection therewith. All cash discounts shall accrue to Contractor unless Municipality deposits funds with Contractor to make payments, in which case the cash discounts shall accrue to Municipality. All trade discounts, rebates and refunds, and all returns from sale of surplus materials and equipment shall accrue to Municipality, and Contractor shall make provisions so that they may be obtained. Rentals of all construction equipment and machinery, and the parts thereof, whether rented by Contractor, in accordance with rental agreements approved by Municipality with the advice of Consultant, and the costs of transportation, loading, unloading, installation, dismantling and removal thereof, all in accordance with the terms of said agreements. Municipality will not be responsible for the cost of the rental of any such equipment, machinery, or parts when the use thereof is no longer necessary for the Work.

13.2.3. If required by Municipality, Contractor shall obtain competitive bids from Subcontractors acceptable to Contractor, and shall deliver such bids to Municipality who will then determine, with the advice of Consultant, which bids will be accepted. If the subcontract provides that the Subcontractor is to be paid on the basis of Cost of Work plus a fee, the Subcontractor's Cost of Work shall be determined in the same manner as Contractor's Cost of Work. All Subcontractors shall be subject to the other provisions of this Contract insofar as applicable.

13.2.4. Cost of special consultants, including, but not limited to, engineers,

architects, testing laboratories, and surveyors employed for services specifically related to the performance of the work described in the Change Order.

13.2.5. Supplemental costs including the following:

13.2.5.1. All materials, supplies, equipment, machinery, appliances, office and temporary facilities, including transportation and maintenance thereof, at the site and hand tools not owned by the workers used in the performance of the Work, less market value of such items used but not consumed, and which items remain the property of Contractor.

13.2.5.2. Sales, use, or similar taxes related to the Work, imposed by any governmental authority, for which Contractor is liable.

13.2.5.3. The cost of utilities, fuel, and sanitary facilities at the site.

13.2.5.4. Cost of premiums for additional bonds and insurance required because of changes in the Work.

13.3. The term "Cost of Work" shall not include any of the following:

13.3.1. Payroll costs and other compensation of Contractor's officers, executives, principals (of partnership and sole proprietorships), general managers, engineers, architects, estimators, schedulers, lawyers, auditors, accountants, purchasing and contracting agents, expeditors, timekeepers, clerks and other personnel employed by Contractor whether at the site or in its principal or a branch office, for general administration of the Work that are not specifically included in the agreed-upon schedule of job classifications referred to in subsection 13.2.1, all of which payroll costs and other compensation are to be considered administrative costs covered by Contractor's fee.

13.3.2. Expenses of Contractor's principal and branch offices other than Contractor's field office at the Project site.

13.3.3. Any part of Contractor's capital expenses, including but not limited to interest on Contractor's capital employed for the Work as well as charges against Contractor for delinquent payments.

13.3.4. Cost of premiums for all bonds and for all insurance, whether Contractor is required by this Contract to purchase and maintain the same, except for additional bonds and insurance required because of changes in the Work. Costs due to the negligence or neglect of Contractor, any Subcontractors, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of materials or equipment wrongly supplied, and repairing or remedying any damage to property.

13.3.5. Other overhead or general expense costs of any kind.

13.4. Contractor's fee for overhead and profit shall be determined as follows:

13.4.1. A mutually acceptable fixed fee, or if no fixed fee can be agreed upon;

13.4.2. A fee based on the following percentages of the various portions of the cost of the Work:

13.4.2.1. For costs incurred under subsections 13.2.1 and 13.2.2, Contractor's fee shall not exceed ten percent (10%).

13.4.2.2. For costs incurred under subsection 13.2.3, Contractor's fee shall not exceed seven and one-half percent (7.5%); and if a subcontract is on the basis of cost of the work plus a fee, the maximum allowable to the Subcontractor as a fee for overhead and profit shall not exceed ten percent (10%); and

13.4.2.3. No fee shall be payable on the basis of costs itemized under subsections

13.2.4 and 13.2.5 (except subsection 13.2.5.3) and Section 13.3.

13.5. The amount of credit to Municipality for any change that results in a net decrease in cost will be the amount of the actual net decrease. When both additions and credits are involved in any one change, the combined overhead and profit shall be figured on the basis of the net increase, if any. Contractor shall not be entitled to claim lost profits for any Work not performed.

13.6. Whenever the cost of any Work is to be determined pursuant to Sections 13.2 and 13.3, Contractor will submit in a form acceptable to Consultant an itemized cost breakdown together with the supporting data.

13.7. If the quantity of any item of the Work covered by a unit price is increased or decreased by more than twenty percent (20%) from the quantity of such Work indicated in this Contract, an appropriate Change Order shall be issued to adjust the unit price, if warranted.

13.8. Whenever a change in the Work is to be based on mutual acceptance of a lump sum, whether the amount is an addition, credit or no change-in-cost, Contractor shall submit an initial cost estimate acceptable to Consultant and Contract Administrator.

13.8.1. Such cost estimate shall include a breakdown listing the quantities and unit prices for materials, labor, equipment, and other items of cost. Whenever a change involves Contractor and one or more Subcontractors and the change is an increase in the Contract Price, overhead and profit percentage for Contractor and each Subcontractor shall be itemized separately.

13.9. Each Change Order must state within the body of the Change Order whether it is based upon unit price, negotiated lump sum, or "Cost of Work."

ARTICLE 14. NO DAMAGES FOR DELAY

No claim for damages or any claim, other than for an extension of time, shall be made or asserted against Municipality by reason of any delays except as provided herein. Contractor shall not be entitled to an increase in the Contract Price or payment or compensation of any kind from Municipality for direct, indirect, consequential, impact or other costs, expenses or damages, including but not limited to costs of acceleration or inefficiency, arising from delay, disruption, interference or hindrance from any cause whatsoever, whether such delay, disruption, interference or hindrance be reasonable or unreasonable, foreseeable or unforeseeable, or avoidable or unavoidable. Contractor shall be entitled only to extensions of the Contract Time as the sole and exclusive remedy for such resulting delay, in accordance with and to the extent specifically provided above; provided, however, that this provision shall not preclude recovery of damages by Contractor for actual delays due solely to fraud, bad faith, or active interference on the part of Municipality or its Consultant.

ARTICLE 15. NOTIFICATION AND CLAIM FOR CHANGE OF CONTRACT TIME OR CONTRACT PRICE

15.1 Any claim for a change in the Contract Time or Contract Price shall be made by written notice by Contractor to the Contract Administrator and to Consultant within five (5) days of the commencement of the event giving rise to the claim or Contractor's knowledge of the claim, and the notice shall state the general nature and cause of the claim. Thereafter, within twenty (20) days after the termination of the event giving rise to the claim or Contractor's knowledge of the claim, Contractor shall submit written notice of the extent of the claim with supporting information and documentation to the Contract Administrator and Consultant (hereinafter "Claim Notice"). The Claim Notice shall include Contractor's written notarized certification that the adjustment claimed is the entire adjustment to which Contractor has reason to believe it is entitled as a result of the occurrence the event giving rise to the claim. If the Contract Administrator and Contractor cannot resolve a claim for changes in the Contract Time or Contract Price within twenty (20) days after receipt of the Claim Notice by the Contract Administrator and Consultant, then Contractor shall submit the claim to Consultant within five (5) days after the date of impasse in accordance with the Contract Documents. **IT IS EXPRESSLY AND SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE CONTRACT TIME OR CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION.**

15.2 The Contract Time will be extended in an amount equal to time lost on critical Work items due to delays beyond the control of and through no fault or negligence of Contractor if a claim for an extension is made in accordance with Section 15.1. Such delays shall include, but not be limited to, acts, omissions, or neglect by any separate contractor employed by

Municipality, fires, floods, labor disputes, epidemics, abnormal weather conditions or acts of God.

ARTICLE 16. EXCUSABLE DELAY; COMPENSABLE; NON-COMPENSABLE

16.1 Excusable Delay. Delay that extends the completion of the Work and that is caused by circumstances beyond the control of Contractor or its Subcontractors, suppliers, or vendors are Excusable Delay. Contractor is entitled to a time extension of the Contract Time for each day the Work is delayed due to Excusable Delay. Contractor shall document its claim for any time extension as provided in Article 15 hereof. Failure of Contractor to comply with Article 15 hereof as to any particular event of delay shall be deemed conclusively to constitute a waiver, abandonment, or relinquishment of any and all claims resulting from that particular event of delay. Excusable Delay may be compensable or non-compensable, as provided below.

16.1.1 Compensable Excusable Delay. Excusable Delay is compensable when (i) the delay extends the Contract Time; (ii) is caused by circumstances beyond the control of Contractor or its Subcontractors, suppliers, or vendor; and (iii) is caused solely by fraud, bad faith, or active interference on the part of Municipality or its agents. In no event shall Contractor be compensated for interim delays that do not extend the Contract Time. Contractor shall be entitled to direct and indirect costs for Compensable Excusable Delay. Direct costs recoverable by Contractor shall be limited to the actual additional costs allowed pursuant to Article 13 hereof.

Municipality and Contractor recognize and agree that the amount of Contractor's precise actual indirect costs for delay in the performance and completion of the Work is impossible to determine as of the date of execution of this Contract, and that proof of the precise amount will be difficult. Therefore, indirect costs recoverable by Contractor shall be liquidated on a daily basis for each day the Contract Time is delayed due to a Compensable Excusable Delay. These liquidated indirect costs shall be paid to compensate Contractor for all indirect costs caused by a Compensable Excusable Delay, and shall include, but not be limited to, lost profits, all profit on indirect costs, home office overhead, acceleration, loss of earnings, loss of productivity, loss of bonding capacity, loss of opportunity and all other indirect costs incurred by Contractor. The amount of liquidated indirect costs recoverable shall be **ZERO Dollars (\$0.00)** per day for each day this Contract is delayed due to a Compensable Excusable Delay.

16.1.2 Non-Compensable Excusable Delay. When Excusable Delay is (i) caused by circumstances beyond the control of Contractor, its Subcontractors, suppliers, and vendors; (ii) caused by circumstances beyond the control of Municipality or Consultant; or (iii) caused jointly or concurrently by Contractor or its Subcontractors, suppliers, or vendors and by Municipality or Consultant, then Contractor shall be entitled only to a time extension and no further compensation for the delay.

ARTICLE 17. DOMESTIC PARTNERSHIP REQUIREMENT

Unless this Contract is exempt from the provisions of the Broward County Domestic Partnership Act, Section 16½-157, Broward County Code of Ordinances ("Act"), Contractor certifies and represents that it will at all times comply with the provisions of the Act, and the contract language referenced in the Act is deemed incorporated in this Contract as though fully set forth in this section. The failure of Contractor to comply shall be a material breach of this Contract, entitling Municipality to pursue any and all remedies provided under Applicable Law including, but not limited to (1) retaining all monies due or to become due Contractor until Contractor complies; (2) termination of this Contract; and (3) suspension or debarment of Contractor.

ARTICLE 18. EQUAL EMPLOYMENT OPPORTUNITY AND CBE/SBE COMPLIANCE

18.1. No party to this Contract may discriminate on the basis of race, color, sex, religion, national origin, disability, age, marital status, political affiliation, sexual orientation, pregnancy, or gender identity and expression in the performance of this Contract, except that any project assisted by the U.S. Department of Transportation funds shall comply with the nondiscrimination requirements in 49 C.F.R. Part 26. Contractor shall include the foregoing or similar language in its contracts with any Subcontractors.

18.2. Contractor shall comply with all applicable requirements of Section 1-81, Broward County Code of Ordinances, in the award and administration of this Contract. Failure by Contractor to carry out any of the requirements of this article shall constitute a material breach of this Contract, which shall permit Municipality to terminate this Contract or exercise any other remedy provided under this Contract, the Broward County Code of Ordinances, the Broward County Administrative Code, or under other Applicable Law, all such remedies being cumulative.

18.3. Contractor must meet or exceed the required CBE or SBE goal by utilizing the CBE or SBE firms listed in Exhibit A (or a CBE/SBE firm substituted for a listed firm, if permitted) for thirty five percent (35%) of total Work under this Contract (the "Commitment"). In performing the Work, Contractor shall utilize the CBE or SBE firms listed in Exhibit A for the scope of work and the percentage of work amounts identified on each Letter of Intent. Promptly upon execution of this Contract by Municipality, Contractor shall enter into formal contracts with the CBE or SBE firms listed in Exhibit A and, upon request, shall provide copies of the contracts to the Contract Administrator and OESBD.

18.4. Each CBE or SBE firm utilized by Contractor to meet the CBE or SBE goal must be certified by OESBD. Contractor shall inform Municipality immediately when a CBE or SBE firm is not able to perform or if Contractor believes the CBE or SBE firm should be replaced for any other reason, so that OESBD can review and verify the good faith efforts of Contractor to substitute the CBE or SBE firm with another CBE or SBE firm. Whenever a CBE or SBE firm is terminated for any reason, Contractor shall provide written notice to OESBD and, upon written approval of the Director of OESBD, shall substitute another

CBE or SBE firm in order to meet the CBE or SBE goal, unless otherwise provided in this Contract or agreed to in writing by the Parties. Such substitution shall not be required if the termination results from modification of the scope of services and no CBE or SBE firm is available to perform the modified scope of services; in which event, Contractor shall notify OESBD, and OESBD may adjust the CBE or SBE goal by written notice to Contractor. Contractor shall not terminate a CBE or SBE firm for convenience without OESBD's prior written consent, which consent shall not be unreasonably withheld.

18.5. The Parties stipulate that if Contractor fails to meet the Commitment, the damages to Municipality arising from such failure are not readily ascertainable at the time of contracting. If Contractor fails to meet the Commitment and County determines, in the sole discretion of the OESBD Program Director, that Contractor failed to make Good Faith Efforts (as defined in Section 1-81, Broward County Code of Ordinances) to meet the Commitment, Contractor shall pay Municipality liquidated damages in an amount equal to fifty percent (50%) of the actual dollar amount by which Contractor failed to achieve the Commitment, up to a maximum amount of ten percent (10%) of the total contract amount excluding costs and reimbursable expenses. An example of this calculation is stated in Section 1-81.7, Broward County Code of Ordinances. As elected by Municipality, such liquidated damages amount shall be either credited against any amounts due from Municipality, or must be paid to Municipality within thirty (30) days after written demand. These liquidated damages shall be Municipality's sole contractual remedy for Contractor's breach of the Commitment, but shall not affect the availability of administrative remedies under Section 1-81. Contractor acknowledges and agrees that the liquidated damages provided in this section are proportionate to an amount that might reasonably be expected to flow from a breach of the Commitment and are not a penalty. Any failure to meet the Commitment attributable solely to force majeure, changes to the Scope of Work by Municipality, or inability to substitute a CBE or SBE Subcontractor where the OESBD Program Director has determined that such inability is due to no fault of Contractor, shall not be deemed a failure by Contractor to meet the Commitment.

18.6. Contractor acknowledges that County, may make minor administrative modifications to Section 1-81, Broward County Code of Ordinances, which shall become applicable to this Contract if the administrative modifications are not unreasonable. Written notice of any such modification shall be provided to Contractor and shall include a deadline for Contractor to notify Municipality in writing if Contractor concludes that the modification exceeds the authority under this section. Failure of Contractor to timely notify Municipality of its conclusion that the modification exceeds such authority shall be deemed acceptance of the modification by Contractor.

18.7. OESBD may modify the Commitment in connection with any amendment, extension, modification, or change order to this Contract that, by itself or aggregated with previous amendments, extensions, modifications, or change orders, increases the initial Contract price by ten percent (10%) or more. Contractor shall make a good faith effort to include CBE or SBE firms in work resulting from any such amendment, extension, modification, or change order, and shall report such efforts, along with evidence thereof,

to OESBD.

18.8. No later than ten (10) business days after the end of the month, Contractor shall provide written monthly reports to the Contract Administrator and the OESBD Director attesting to Contractor's compliance with the Commitment. In addition, Contractor shall allow Municipality and OESBD to engage in onsite reviews to monitor Contractor's progress in achieving and maintaining the Commitment. The Contract Administrator in conjunction with OESBD shall perform such review and monitoring, unless otherwise determined by the County Administrator.

18.9. The Contract Administrator may withhold progress payments if Contractor fails to demonstrate timely payments of sums due to all Subcontractors and suppliers. The presence of a "pay when paid" provision in a Contractor's contract with a CBE or SBE firm shall not preclude Municipality or its representatives from inquiring into claims of nonpayment.

ARTICLE 19. SUPPLEMENTAL REQUIREMENTS

19.1 ☒ Prevailing Wage Rate Ordinance - This Project is not federally funded. If the price of this Contract is in excess of Two Hundred Fifty Thousand Dollars (\$250,000.00), the following sections shall apply.

19.1.1. The rate of wages and fringe benefit payments for all laborers, mechanics, and apprentices shall not be less than those payments for similar skills in classifications of work in a like construction industry as determined by the Secretary of Labor and as the most recently published in the Federal Register.

19.1.2. All mechanics, laborers, and apprentices, employed or working on the site of the Work, shall be paid in accordance with the above referenced wage rates. Contractor shall post this section of the Contract (Supplemental Wage Requirements) at the site of the Work in a prominent place where it can be easily seen by the workers.

19.1.3. If the Parties cannot agree on the proper classification of a particular class of laborers or mechanics or apprentices that will be used on the Work site, the Contract Administrator shall submit the question, together with its recommendation, to the Municipality's City Manager for final determination, which shall be binding.

19.1.4. If the Contract Administrator determines that any laborer or mechanic or apprentice employed by Contractor or any Subcontractor on the site of the Work has been or is being paid wages less than the rate of wages required by the Prevailing Wage Ordinance, Section 26-5 of the Broward County Ordinances, as amended, the Contract Administrator may (1) by written notice to Contractor direct Contractor to terminate the Work or such part of Work for which there has been a failure to pay said required wages; and (2) contract with another party to perform

the Work or portion thereof to completion, whereupon, Contractor and its Sureties shall be liable to Municipality for any and all costs incurred by Municipality to complete such Work to the extent such costs exceed any amounts that Contractor would be due for performance of such Work.

19.1.5. Contractor shall maintain payrolls and basic records relating thereto during the course of the Work and shall preserve such for a period of three (3) years thereafter for all laborers, mechanics, and apprentices working at the site of the Work. Such records shall contain the name and address of each such employee; the employee's current classification; rate of pay (including rates of contributions for, or costs assumed to provide, fringe benefits); daily and weekly number of hours worked; deductions made; and actual wages paid.

19.1.6. Contractor shall submit, with each application for payment, a signed and sworn "Statement of Compliance" (Form 8A) attesting to compliance with the Prevailing Wage Ordinance, Section 26-5 of the Broward County of Ordinances, as amended.

19.1.7. The Contract Administrator may withhold or cause to be withheld from Contractor so much of the payments requisitioned as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and guards employed by Contractor or any Subcontractor on the Work, the full amount of wages required by this Contract.

19.1.8. If Contractor or any Subcontractor fails to pay any laborer, mechanic, or apprentice employed or working on the site of the Work all or part of the wages required by this Contract, the Contract Administrator may, after written notice to Contractor, take such action as may be necessary to cause suspension of any further payments or advances until such violations have ceased.

19.2. ☐ Federal Grant Projects: Not Applicable

ARTICLE 20. MISCELLANEOUS

20.1. Verification of Employment Eligibility. Contractor represents that Contractor and each Subcontractor has registered with and uses the E-Verify system maintained by the United States Department of Homeland Security to verify the work authorization status of all newly hired employees in compliance with the requirements of Section 448.095, Florida Statutes, and that entry into this Agreement will not violate that statute. If Contractor violates this section, Municipality may immediately terminate this Agreement for cause and Contractor shall be liable for all costs incurred by Municipality due to the termination.

20.2. Living Wage Requirement. To the extent Contractor is a "covered employer" within the meaning of the Broward County Living Wage Ordinance, Sections 26-100 through 26-105, Broward County Code of Ordinances, Contractor agrees to and shall pay to all of

its employees providing "covered services," as defined in the ordinance, a living wage as required by such ordinance, and shall fully comply with the requirements of such ordinance, and that Contractor shall ensure all of its Subcontractors that qualify as "covered employers" fully comply with the requirements of such ordinance.

20.3. Workforce Investment Program. This Contract constitutes a "Covered Contract" under the Broward Workforce Investment Program, Broward County Administrative Code Section 19.211 ("Workforce Investment Program"). Contractor affirms it is aware of the requirements of the Workforce Investment Program and agrees to use good faith efforts to meet the First Source Referral Goal and the Qualifying New Hires Goal as set forth therein, including by (a) publicly advertising any vacancies that are the direct result of this Contract (whether those vacancies are with Contractor or its Subcontractors) exclusively with CareerSource Broward for at least five (5) business days and using good faith efforts to interview any qualified candidates referred under the Workforce Investment Program, and (b) using good faith efforts to hire Qualifying New Hires, as defined by the Workforce Investment Program, for at least fifty percent (50%) of the vacancies that are the direct result of this Contract. Until at least one year after the conclusion of this Contract, Contractor shall maintain and make available to Municipality upon request all records documenting Contractor's compliance with the requirements of the Workforce Investment Program, and shall submit the required Workforce Investment Reports to the Contract Administrator annually by January 31 and within thirty (30) days after the expiration or termination of this Contract. Failure to demonstrate good faith efforts to meet the First Source Referral Goal and the Qualifying New Hires Goal shall constitute a material breach of this Contract.

(The remainder of this page is intentionally left blank.)

IN WITNESS WHEREOF, the Parties hereto have made and executed this Agreement: CITY OF FORT LAUDERDALE through its Board, signing by and through its Mayor or Vice-Mayor authorized to execute same by Board action on the 18th day of March, 2025, and FG Construction, LLC, signing by and through its Manager, duly authorized to execute same.

ATTEST:

DRS
DAVID R. SOLOMAN
City Clerk



CITY OF FORT LAUDERDALE

By: [Signature]
Dean J. Trantalis, Mayor

Date: 6/2/25

By: [Signature]
Rickelle Williams, City Manager

Date: May 28, 2025

Approved as to form and correctness:

[Signature]
Sr. Assistant City Attorney



**CONTRACT BETWEEN THE CITY OF FORT LAUDERDALE AND FG CONSTRUCTION, LLC,
FOR NW 15TH AVE ROADWAY IMPROVEMENTS**

SURTAX PROJECT# Fort-122-162 INVITATION TO BID NO.: 300

WITNESSES:

FG Construction, LLC

Torii Sapp

Torii Sapp

Print Name


By: Bao Dang
Bao Dang, Manager

Date: May 20, 2025

Denise Sorrentino

Denise Sorrentino

Print Name




(SEAL)

STATE OF Florida :
COUNTY OF Broward :

The foregoing instrument was acknowledged before me by means of ☒ physical presence or
☐ online notarization, this 20th day of May, 2025, by Bao Dang as Manager for FG
Construction, LLC, a Florida limited liability company.

[SEAL]



Catherine Remington
(Signature of Notary Public - State of Florida)

Catherine Remington
(Print, Type, or Stamp Commissioned Name of
Notary Public)

Personally Known ☒ OR Produced Identification _____
Type of Identification Produced: _____

EXHIBIT A: LIST OF CBE/SBE CERTIFIED FIRMS

Bond No. 602-206408-8

EXHIBIT B: FORMS
FORM 1: PERFORMANCE BOND

Project Name: NW 15 Avenue Roadway Improvement
Broward County Project Number: Fort-122-162
City of Fort Lauderdale Project Number: 12595

BY THIS BOND, We FG Construction, LLC located at 2701 NW 55th Court, Tamarac, Florida 33309, phone (954) 766-4053, and email estimating@fgconstruction.com, as Principal, hereinafter called Contractor, and United States Fire Insurance Company, located at 305 Madison Ave, Morristown, NJ 07962, phone 813-498-6275, and kschmorr@sspins.com, as Surety, under the assigned Bond Number 602-206408-8 are bound to the Municipality of City of Fort Lauderdale, Florida ("Municipality"), and Broward County, Florida, as dual Obligees (hereinafter jointly and severally referred to as "Municipality/County"), in the amount of Two Million Eight Hundred Four Thousand Five Hundred Twenty-Four Dollars (\$2,804,524) for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally.

WHEREAS, Contractor has by written agreement dated the 18th day of March, 2025, entered into a Contract, Bid/Contract No. Event No. 300, Project No. 12595, with Municipality, the terms of which contract (including the Contract Documents, as those are defined in the contract) are incorporated by reference herein and made a part hereof as the "Contract," which includes any and all provisions for liquidated damages, and other damages identified.

THE CONDITION OF THIS BOND is that if Contractor:

- 1) Performs the Contract between Contractor and Municipality for construction of NW 15th Avenue Roadway Improvements located in the City of Fort Lauderdale at NW 15th Avenue between E. Sunrise Boulevard and Mills Pond Park, in the time and manner prescribed in the Contract; and
- 2) Pays Municipality/County all losses, liquidated damages, expenses, costs and attorneys' fees including appellate proceedings, that Municipality/County sustains as a result of default by Contractor under the Contract; and
- 3) Performs the guaranties of all work and materials furnished under the Contract for the time specified in the Contract, then THIS BOND IS VOID; OTHERWISE, IT REMAINS IN FULL FORCE AND EFFECT.

Whenever Contractor shall be, and is declared by Municipality/County to be, in default under the Contract with Municipality, having performed its obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

- a) Complete the required performance in accordance with the terms and conditions of the Contract Documents; or
- b) Obtain a bid or bids for completing the Project in accordance with the terms and conditions of the Contract Documents, and upon determination by Surety of the lowest responsible Bidder,
- or, if Municipality/County elects, upon determination by Municipality/County and Surety jointly of the lowest responsible Bidder, arrange for a contract between such Bidder and Municipality/County on the same terms and conditions as the Contract Documents unless otherwise agreed by Municipality/County, and shall make available as work progresses sufficient funds to pay the cost of completion of the Work required by the Contract in an amount less but not exceeding the balance of the Contract Price, which amount shall include other costs and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term "balance of the Contract Price," as used in this paragraph, shall mean the total amount payable by Municipality to Contractor under the Contract and any amendments thereto, less the amount properly paid by Municipality to Contractor.

No right of action shall accrue on this bond to or for the use of any person or corporation other than Municipality/County named herein.

The Surety hereby waives notice of and agrees that any changes in or under the Contract Documents and compliance or noncompliance with any formalities connected with the Contract or the changes does not affect Surety's obligation under this Bond.

Signed and sealed this 31st day of March, 2025.

ATTEST:

Catherine Remington


Corporate Secretary or other
person authorized to attest

Catherine Remington, Office Manager

Print Name

(CORPORATE SEAL OR NOTARY)

IN THE
PRESENCE OF:



CONTRACTOR: FG Construction, LLC

By: [Signature]
Authorized Signor

Bao Dang, Manager

Print Name and Title

31st day of March, 2025

SURETY: **United States Fire Insurance Company**

THE UNITED STATES OF AMERICA
DEPARTMENT OF THE INTERIOR

BUREAU OF LAND MANAGEMENT
WASHINGTON, D. C. 20250

TO: [illegible]
FROM: [illegible]
SUBJECT: [illegible]
[illegible text block containing several lines of text, mostly illegible due to poor scan quality]

DATE: [illegible]
[illegible text block]

[illegible text block]

[illegible text block]

[illegible text block]

[illegible text block]

[illegible text block]

[illegible text block]

[illegible text block]

[illegible text block]

Kari Schmor
Signature

Kari Schmor

(Print Name)

MBS
Signature

Melissa Beckworth

By JNC
Agent and Attorney-in-Fact

James N. Congelio, Attorney-In-Fact and FL Resident Agent

(Print/Type Name)

Address: 3111 W. Dr. MLK Jr. Blvd, Suite350

(Street

)

Tampa, FL 33607

(City/State/Zip Code)

Telephone No. 813-498-6275



Bond No. 602-206408-8

FORM 2: PAYMENT BOND

Project Name: NW 15 Avenue Roadway Improvement
Broward County Project Number: Fort-122-162
City of Fort Lauderdale Project Number: 12595

KNOW ALL BY THESE PRESENTS:

That we FG Construction, LLC, as Principal (hereinafter called "Contractor"), located at 2701 NW 55 CT, Tamarac, FL, 33309, phone 954-766-4053, and email! estimating@fgconstruction.com, *as Surety, located at 305 Madison Ave, Morristown ** phone 813-498-6275 under the assigned Bond Number 602-206408-8 and pursuant to Section 255.05, Florida Statutes, are bound to the Municipality of ****, Florida ("Municipality") and Broward County, Florida (hereinafter jointly and severally referred to as "Municipality/County"), as dual Obligees, in the amount of Two Million Eight Hundred Four Thousand *** Dollars (\$ 2,804,524.00) for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally.

* **United States Fire Insurance Company**
** **NJ 07962**

*** **Five Hundred Twenty-Four 00/100 Dollars**

WHEREAS, Contractor has by written agreement dated the 18th of March, 2025, entered into a Contract, Bid/Contract No. 300/Project #12595, with Municipality for construction of NW 15 Ave Roadway Improvements located at NW 15th Avenue between *****, the terms of which contract (including the Contract Documents, as those are defined in the contract) are incorporated by reference herein and made a part hereof as the "Contract."

***** **E. Sunrise Boulevard and Mills Pond Park**

THE CONDITION OF THIS BOND is that if Contractor:

1. Pays Municipality/County all losses, damages, expenses, costs and attorneys' fees including appellate proceedings, that Municipality/County sustains because of default by Contractor under the Contract; and
2. Promptly makes payments to all claimants as defined by Florida Statute Section 255.05(1) for all labor, materials and supplies used directly or indirectly by Contractor in the performance of the Contract;

THEN CONTRACTOR'S OBLIGATION SHALL BE VOID; OTHERWISE, IT SHALL REMAIN IN FULL FORCE AND EFFECT SUBJECT, HOWEVER, TO THE FOLLOWING CONDITIONS:

- A. A claimant, except a laborer, who is not in privity with Contractor and who has not received payment for its labor, materials, or supplies shall, within forty-five (45) days after beginning to furnish labor, materials, or supplies for the prosecution of the work, furnish to Contractor a notice that he or she intends to look to the bond for protection.
- B. A claimant who is not in privity with Contractor and who has not received payment for its labor, materials, or supplies shall, within ninety (90) days after performance of the labor or after complete delivery of the materials or supplies, deliver to Contractor and to the Surety, written notice of the performance of the labor or delivery of the materials or supplies and of the nonpayment.
- C. No action for the labor, materials, or supplies may be instituted against Contractor or the Surety unless the notices stated under the preceding conditions (A) and/or (B), as applicable, have been given.

D. Any action under this Bond must be instituted in accordance with the Notice and Time Limitations provisions prescribed in Sections 255.05(2) and 255.05(10), Florida Statutes.

The Surety hereby waives notice of and agrees that any changes in or under the Contract Documents and compliance or noncompliance with any formalities connected with the Contract or the changes does not affect the Surety's obligation under this Bond.

Signed and sealed this 31st day of March, 2025.

ATTEST:

Catherine Remington

Corporate Secretary or other
person authorized to attest

Catherine Remington, Office Manager

Print Name

(CORPORATE SEAL OR NOTARY)

IN THE PRESENCE OF:

Kari Schmor

Signature

Kari Schmor

(Print Name)

Melissa Beckworth

Signature

Melissa Beckworth

(Print Name)

CONTRACTOR: **FG Construction, LLC**

By: Bao Dang

Authorized Signer

Bao Dang, Manager

Print Name and Title

31st day of March, 2025

SURETY: **United States Fire Insurance Company**

By: James N. Congelio

Agent and Attorney-in-Fact

James N. Congelio, Attorney-In-Fact and FL Resident Agent

(Print/Type Name)

Address:

3111 W. Dr. MLK Jr. Blvd, Suite 350

(Street)

Tampa, FL 33607

(City/State/Zip Code)

Telephone No.: **813-498-6275**


FORM 3: CERTIFICATE AS TO CORPORATE PRINCIPAL

[COMPLETE ONLY ONE: CERTIFICATION BY CORPORATE SECRETARY OR NOTARIZED CERTIFICATION UNDER OATH]

CERTIFICATION BY CORPORATE SECRETARY:

I, Jose Garcia-Silverio, ^{Operations Manager} ~~Secretary~~ of the corporation named as Principal in the foregoing Performance and Payment Bonds; that Bao Dang, who signed the Bond(s) on behalf of the Principal, was ^{Manager} then of said corporation; that I know their signature; that their signature thereto is genuine; and that said Bond(s) was (were) duly signed, sealed and attested to on behalf of said corporation by authority of its governing body.

(CORPORATE SEAL)



Signature: [Signature]
as ~~Secretary of~~ Print Name of Principal/Contractor =
Operations Manager, FG Construction, LLC
Print Name Jose Garcia-Silverio

NOTARIZED CERTIFICATION UNDER

OATH: STATE OF Florida
COUNTY OF Broward


Before me, Catherine Remington a Notary Public duly commissioned, qualified, and acting, personally appeared Bao Dang, who has duly sworn under oath (or affirmed) that they are authorized to execute the foregoing Performance and Payment Bond on behalf of Contractor named therein in favor of County.

Sworn to (or affirmed) and subscribed before me by means of ☒ physical presence or ☐ online notarization, this March 17, 20 25.

NOTARY PUBLIC:

Signature: [Signature]
Print Name: Catherine Remington

(NOTARY SEAL)



My commission expires:

☒ Personally Known or ☐ Produced Identification

Type of Identification Produced: _____

(Date Signed)

Agent and Attorney-in-Fact

AFFIDAVIT STATE OF FLORIDA | COUNTY OF BROWARD

The foregoing instrument was acknowledged before me by means of ☐ physical presence
or ☐
online notarization, this _____ day of _____, 2025____,
by

_____, Agent and Attorney-in-Fact of _____
who ☐ did ☐ did not take an oath _____ an
d at.

NOTARY PUBLIC:

Signature: _____

Print Name: _____

(NOTARY

SEAL)

My commission expires:

☐ Personally Known or ☐ Produced

Identification Type of My commission expires:

Identification Produced: _____

FORM 5: UNCONDITIONAL LETTER OF CREDIT

UNCONDITIONAL LETTER OF CREDIT

Date of Issue: _____

Issuing Bank's No. _____

Beneficiary:

Applicant: _____

Municipality of _____, Florida

Amount: _____ (in United States Funds)

Municipality Manager _____

Date of Expiry: _____

Bid/Contract Number _____

_____, Florida _____

We hereby authorize you to draw on (Bank, Issuer Name) at (Branch Address) by order of and for the account of (Contractor, Applicant, Customer) up to an aggregate amount, in United States Funds, of \$(Dollar Amount) available by your drafts at sight, accompanied by: A signed statement from the Municipality Manager of the Municipality of _____, Florida, or the Municipality Manager's authorized representative that the drawing is due to default in performance of certain obligations on the part of (Contractor, Applicant, Customer) agreed upon by and between the Municipality of _____ and (Contractor, Applicant, Customer) pursuant to the Bid/Contract No. for (Name of Project) and Section 255.05, Florida Statutes. Drafts must be drawn and negotiated not later than (expiration date). Drafts must bear the clause: "Drawn under Letter of Credit No. (number), of (Bank Name) dated _____."

This Letter of Credit shall be renewed for successive periods of one (1) year each unless we provide the Municipality Manager with written notice of our intent to terminate the credit herein extended, which notice must be provided at least thirty (30) days prior to the expiration date of the original term hereof or any renewed one (1) year term. Notification to Municipality of _____ that this Letter of Credit will expire prior to performance of Contractor's obligations will be deemed a default.

This Letter of Credit sets forth in full the terms of our undertaking, and such undertaking shall not in any way be modified or amplified by reference to any documents, instrument, or agreement referred to herein or in which this Letter of Credit is referred to or this Letter of Credit relates, and any such reference shall not be deemed to incorporate herein by reference any document, instrument, or agreement.

We hereby agree with the drawers, endorsers, and bona fide holders of all drafts drawn under and in compliance with the terms of this Letter of Credit that such drafts will be duly honored upon presentation to the drawee.

Obligations under this Letter of Credit shall be released one (1) year after the final completion of the Project by the _____ (Contractor, Applicant, Customer)

This Credit is subject to the "Uniform Customs and Practice for Documentary Credits," International Chamber of Commerce (2007 revision), Publication No. 600 and to the provisions of Florida law. If a conflict between the Uniform Customs and Practice for Documentary Credits and Florida law should arise, Florida law shall prevail. If a conflict between the law of another state or country and Florida law should arise, Florida law shall prevail.

Authorized Signature: _____

MONTHLY (CBE) UTILIZATION REPORT

Report No. _____

Contract #:	Contract Amount:	Date Form Submitted:
Project Description:	Project Completion Date:	
Prime Contractor:	Period Ending:	Amt. Paid to Prime:
Contact Person:	Telephone#: ()	Fax#: ()

SUBCONTRACTING INFORMATION

TO BE SUBMITTED TO BROWARD COUNTY OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT													
CBE Subcontractor	Address	Description of Work	Original Agreed Price	Revised Agreed Price	% of work Completed to Date	Amount Paid This Period	Amount Paid To Date						
			</										



Report No. _____

Contract #:		Contract Amount:		Date Form Submitted:			
Project Description:		Project Completion Date:					
Prime Contractor:		Period Ending:		Amt. Paid to Prime:			
Contact Person:		Telephone#: ()		Fax#: ()			
SUBCONTRACTING INFORMATION TO BE SUBMITTED TO BROWARD COUNTY OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT CBE Subcontractor							
	Address	Description of Work	Original Agreed Price	Revised Agreed Price	% of work Completed to Date	Amount Paid This Period	Amount Paid To Date
				Total Amount Paid to Subcontractors to Date:			
I certify that the information submitted in this report is in fact true and correct to the best of my knowledge							
Signature:		Title:		Date:			
Note: The information provided herein is subject to verification by the Office of Economic and Small Business Development.							

FORM 8A: STATEMENT OF COMPLIANCE (PREVAILING WAGE RATE)

No. _____
Contract No. _____
Project Title _____

The undersigned Contractor hereby swears under penalty of perjury that, during the period covered by the application for payment to which this statement is attached, all mechanics, laborers, and apprentices, employed or working on the site of the Project, have been paid at wage rates, and that the wage rates of payments, contributions, or costs for fringe benefits have not been less than those required by Section 26-5 of the Broward County Code of Ordinances and the applicable conditions of the Contract.

Dated _____, 20____

Contractor

By _____
(Signature)

By _____
(Name and Title)

STATE OF
COUNTY OF

The foregoing instrument was acknowledged before me by means of ☐ physical presence or ☐ online notarization, this _____ day of _____, 20____, by _____.

NOTARY PUBLIC:

Signature: _____

Print Name: _____

(NOTARY SEAL)

My commission expires:

☐ Personally Known or ☐ Produced Identification

Type of Identification Produced: _____

FORM 8B: STATEMENT OF COMPLIANCE (DAVIS-BACON ACT)

No. _____
Contract No. _____
Project Title _____

The undersigned Contractor hereby swears under penalty of perjury that, during the period covered by the application for payment to which this statement is attached, all mechanics, laborers, and apprentices, employed or working on the site of the Project, have been paid at wage rates, and that the wage rates of payments, contributions, or costs for fringe benefits have not been less than those required by the Davis-Bacon Act and the applicable conditions of the Contract.

Dated _____, 20____ | _____
Contractor

By _____
(Signature)

By _____
(Name and Title)

STATE
OF _____
COUNTY
OF

The foregoing instrument was acknowledged before me by means of ☐ physical presence or ☐ online notarization, this _____ day of _____, 20____, by _____, and who ☐ did ☐ did not take an oath.

NOTARY PUBLIC:

Signature: _____

Print Name: _____

(NOTARY

SEAL)

My commission expires:

☐ Personally Known or ☐ Produced

Identification Type of Identification Produced: _____

FORM 9: CERTIFICATION OF PAYMENTS TO SUBCONTRACTORS

Contract No. _____
Project Title: NW 15th Ave. Roadway Improvements
(Surtax) _____

The undersigned Contractor hereby swears under penalty of perjury that:

1. Contractor has paid all Subcontractors all undisputed contract obligations for labor, services, or materials provided on this Project within the time period set forth in Sections 218.73 and 218.735, Florida Statutes, as applicable.
2. The following Subcontractors have not been paid because of disputed contractual obligations; a copy of the notification sent to each, explaining the good cause why payment has not been made, is attached to this form:

Subcontractor Name and Address	Date of Disputed Invoice	Amount in Dispute

Dated _____, 20__

Contractor

By _____
(Signature)

By _____
(Name and Title)

STATE OF
COUNTY OF

The foregoing instrument was acknowledged before me by means of ☐ physical presence or ☐ online notarization, this _____ day of _____, 20__, by _____.

NOTARY PUBLIC:

Signature: _____

Print Name: _____

(NOTARY SEAL)

My commission expires: _____

☐ Personally Known or ☐ Produced Identification

Type of Identification Produced: _____

FORM 10: CERTIFICATE OF SUBSTANTIAL COMPLETION

Contract No. _____
Project (Name and Address): _____
To (Municipality): City of Fort Lauderdale _____
Consultant: _____
Contractor: _____
Notice to Proceed Date: _____
Consultant: _____
Date of Issuance: _____

Project or Designated Portion Shall Include:

The Work performed under this Contract has been reviewed and found to be substantially complete and all documents required to be submitted by Contractor under the Contract Documents have been received and accepted.

The date of Substantial Completion of the Project or portion thereof designated above is recommended as:

Unless otherwise defined in the contract, the definition of date of Substantial Completion is that date, as certified in writing by Consultant and as finally determined by Contract Administrator in its sole discretion, on which the Work, or a portion thereof, is at a level of completion in substantial compliance with the Contract Documents, such that all conditions of permits and regulatory agencies have been satisfied and the Owner or its designee can enjoy use or occupancy and can use or operate the Project in all respects for its intended purpose. A Certificate of Occupancy (or a Temporary Certificate of Occupancy or other alternate municipal/county authorization for limited or conditional occupancy acceptable to the Contract Administrator) must be issued for Substantial Completion to be achieved; however, the issuance of a Certificate of Occupancy or the date thereof does not constitute Substantial Completion.

A list of items to be completed or corrected that has been prepared by Consultant and approved by Municipality is attached hereto. The failure to include any items on such list does not alter the responsibility of Contractor to complete all work in accordance

with the Contract Documents.

Consultant

By

Date

In accordance with the terms of the Contract, Contractor will complete or correct the work on the list of items attached hereto within _____ from the above date of Substantial Completion.

Contractor

By

Date

Municipality, through the Municipality Manager, has determined the Work or portion thereof designated by Municipality is substantially complete and will assume full possession thereof at (time) on (date).

MUNICIPALITY OF _____:

By Municipality Manager

Date

The responsibilities of Municipality and Contractor for security, maintenance, heat, utilities, damage to the work, and insurance shall be as follows:

FORM 12: FORM OF FINAL RECEIPT

[The following form will be used to show receipt of final payment for this Contract.]

FINAL RECEIPT FOR CONTRACT NO. _____

Received this _____ day of _____, 20____, from the Municipality of _____, Florida,
the sum of _____ Dollars (\$_____) as full and final payment to Contractor for all
work and materials for the Project described as:

_____	_____
_____	_____

This sum includes full and final payment for all extra work and material and all incidentals.

Contractor hereby indemnifies and releases the Municipality of _____ from all liens and claims
whatsoever arising out of the Contract and/or Project.

Contractor hereby certifies that all persons doing work upon or furnishing materials or supplies for the Project
have been paid in full. In lieu of this certification regarding payment for work, materials and supplies,
Contractor may submit a consent of surety to final payment in a form satisfactory to the Municipality of
_____.

Contractor further certifies that all taxes imposed by Chapter 212, Florida Statutes (Sales and Use Tax Act),
as amended, have been paid and discharged.

[IF INCORPORATED SIGN BELOW.]

CONTRACTOR

ATTEST:

CONTRACTOR NAME

Corporate Secretary or other
person authorized to attest

By: _____
Authorized Signor

(CORPORATE SEAL OR NOTARY)

Print Name and Title

_____ day of _____, 20____

[IF NOT INCORPORATED SIGN BELOW.]

CONTRACTOR

WITNESSES:

Witness

Business Name

signature

By: _____
Authorized Signor

Print/Type

Print/Type Name and Title

Name

_____ day of _____, 20____

Witness signature

Print/Type Name

FORM 13: FINAL LIST OF NON-CERTIFIED SUBCONTRACTORS AND SUPPLIERS

To: _____, Contractor

From: Broward County Purchasing Division

Subject: Final List of Non-certified Subcontractors/Sub-

vendors Re: _____
(Project Title, Contract Number)

The attached list of non-certified Subcontractors/sub-vendors have performed or provided services to Municipality for the referenced contract. Non-certified Subcontractors/sub-vendors are any Subcontractors/sub-vendors whose services under the Contract were not approved to meet the participation CBE/SBE goal established for this Contract, and whose participation was not listed on Contractor's "Schedule of Participation" and/or not approved as substitutes or additions by the Broward County Office of Economic Small Business Development Division toward meeting the established goal.

Contractor certifies the following:

- ☐ There were no other non-certified Subcontractors/sub-vendors who provided a service to Municipality for the referenced Contract. All participants on the Contract are listed on the attached list.
- ☐ There were other non-certified Subcontractors/sub-vendors who provided a service and are not listed on the attached list. The additional Subcontractors/sub-vendors are listed on the attached list.

THE UNDERSIGNED VENDOR HEREBY CERTIFIES THAT THE INFORMATION PROVIDED HEREIN IS TRUE AND CORRECT.

STATE OF _____
COUNTY OF _____

The foregoing Final List of Non-Certified Subcontractors and Suppliers was acknowledged before me by means of ☐ physical presence or ☐ online notarization, this _____ day of _____, 20____, by _____, and who ☐ did ☐ did not take an oath.

(NOTARY SEAL)

Signature: _____



Print Name: _____

My commission expires: _____

☐ Personally Known or ☐ Produced Identification

Type of Identification Produced: _____

FORM 14: LETTER OF INTENT (CBE/SBE)

To Utilize a County Business Enterprise (CBE) or Small Business Enterprise (SBE) Subcontractor/Subconsultant

Project Name: NW 15th Ave. Roadway Improvements (Surtax Project)

Broward County Project Number: Fort-122-162

City of Fort Lauderdale Project Number: 12595

From (Name of Proposer/Bidder): FG Constructions, LLC

Firm Address: 2701 NW 55 CT, Tamarac, FL, 33309

Project Description: This project is located at in the City of Fort Lauderdale a NW 15 Avenue between E. Sunrise Boulevard and Mills Pond Park. The work to be accomplished under this contract includes, but is not limited to, installing concrete sidewalks, lighting, ADA Compliant ramps, asphaltic resurfacing, landscape, pavement markings, raised intersections and signage. This project shall be in accordance with all applicable standards and specifications as outlined in the contract documents and drawings.

In response to Municipality's RLI/RFP/Bid No. 300, the undersigned hereby agree to utilize the CBE or SBE firm listed below, if awarded the contract. The undersigned further certify that the firm has been contacted and properly apprised of the projected work assignment(s) upon execution of the contract with Municipality.

Name of CBE/SBE Firm: _____

Address of CBE/SBE Firm: _____

Expiration of CBE/SBE Certification: _____ Projected CBE/SBE Work Assignment (description of work assignment): _____

Projected Percentage of Prime's Contract Fees to be Awarded to CBE/SBE: _____%

(Signature of Owner or Authorized Rep. **Prime**) _____ (Date)

Print Name (owner or authorized Rep. **Prime**): _____

STATE OF
COUNTY OF

The foregoing instrument was acknowledged before me by means of ☐ physical presence or ☐ online notarization, this _____ day of _____, 20____, by _____.

NOTARY PUBLIC:

Signature: _____

Print Name: _____

Transportation Surtax Addendum, Project # Fort-122-162
City of Fort Lauderdale Event 300 NW 15th Ave. Roadway Improvements

Page 50 of 54

(NOTARY SEAL)

My commission expires: _____

☐ Personally Known or ☐ Produced Identification

Type of ID Produced: _____

(ACKNOWLEDGEMENT BY THE PROPOSED CBE/SBE FIRM)

The undersigned intends to perform Work in connection with the above Contract as (check one): _____ an individual ___ a partnership ___ a corporation ___ a joint venture. The undersigned agrees with the prime contractor's/consultant's proposal and further certifies that all information provided herein is true and correct.

(Signature of Owner or Authorized Rep. **CBE/SBE**) (Date)

Print Name (owner or authorized Rep. **CBE/SBE**): _____

STATE _____
OF _____
COUNTY _____
OF _____

The foregoing instrument was acknowledged before me by means of ☐ physical presence or ☐

online notarization, this ____ day of _____, 20____, by _____, and who ☐ did ☐ did not take an oath.

NOTARY PUBLIC:

Signature: _____

Print Name: _____

(NOTARY SEAL)

My commission expires: _____

☐ Personally Known or ☐ Produced Identification

Type of Identification Produced: _____

EXHIBIT C: ADDITIONAL FORMS

STATEMENT OF CBE/SBE ASSURANCE

(Company Letterhead)

CONTRACTOR ASSURANCE STATEMENT

PROJECT DESCRIPTION NW 15 Avenue Roadway Improvement Broward County (Surtax Transportation Project)

I, Bao Dang (Authorized Official/Agent), on behalf of the
FG Construction LLC (Contractor), hereby agree to comply with the County Business

Enterprise (CBE) or Small Business Enterprise (SBE) requirements of the RFP between the Municipality of
City of
Ft Lauderdale and Contractor for NW 15th Avenue Roadway Improv Project, and to comply with the following
requirements.

1. Compliance with the Municipality's non-discrimination policy by providing a non-discrimination Statement;
2. Acknowledgment of the CBE/SBE percentage goal established on the project; and
3. Contract to engage in good faith effort solicitation of approved Broward County Small Business

Development Program firms to achieve the project goals as indicated in the RFP document.



Authorized Agent of Contractor

Bao Dang, Manager

Printed Name & Title

954-766-4053 / 866-791-3135

Telephone Number/Fax Number


Date: 05/13/2025

SCRUTINIZED COMPANIES LIST CERTIFICATION

This certification form should be completed and submitted with your proposal but must be completed and submitted prior to award.

The vendor, by virtue of the signature below, certifies that:

- a. The vendor, owners, or principals are aware of the requirements of Section 287.135, Florida Statutes, regarding companies on the Scrutinized Companies with Activities in Sudan List or on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List; and
- b. The vendor, owners, or principals, are eligible to participate in this solicitation and not listed on either the Scrutinized Companies with Activities in Sudan List or on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List; and
- c. If awarded the contract, the vendor, owners, or principals will immediately notify the Municipality in writing if any of its principals are placed on the Scrutinized Companies with Activities in Sudan List or on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List.


(Authorized Signature)

Bao Dang, Manager

(Print Name and Title)

FG Construction, LLC

(Name of Firm)

NOTARY PUBLIC

STATE OF _____
COUNTY OF _____

The foregoing instrument was acknowledged before me by means of ☒ physical presence or ☐ online notarization, this 13th day of May, 2025, by Bao Dang, Manager, and who ☐ did ☒ did not take an oath.

Signature: 


Print Name: Catherine Remington

NOTARY SEAL)

My commission expires: 01/07/2026

☒ Personally Known or ☐ Produced Identification

Type of Identification Produced: _____



**POWER OF ATTORNEY
UNITED STATES FIRE INSURANCE COMPANY
PRINCIPAL OFFICE - MORRISTOWN, NEW JERSEY**

06732

KNOW ALL MEN BY THESE PRESENTS: That United States Fire Insurance Company, a corporation duly organized and existing under the laws of the state of Delaware, has made, constituted and appointed, and does hereby make, constitute and appoint:

James N. Congelio, James C. Congelio

each, its true and lawful Attorney(s)-In-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver: Any and all bonds and undertakings of surety and other documents that the ordinary course of surety business may require, and to bind United States Fire Insurance Company thereby as fully and to the same extent as if such bonds or undertakings had been duly executed and acknowledged by the regularly elected officers of United States Fire Insurance Company at its principal office, in amounts or penalties: **Unlimited**

This Power of Attorney limits the act of those named therein to the bonds and undertakings specifically named therein, and they have no authority to bind United States Fire Insurance Company except in the manner and to the extent therein stated.

This Power of Attorney is granted pursuant to Article IV of the By-Laws of United States Fire Insurance Company as now in full force and effect, and consistent with Article III thereof, which Articles provide, in pertinent part:

Article IV, Execution of Instruments - Except as the Board of Directors may authorize by resolution, the Chairman of the Board, President, any Vice-President, any Assistant Vice President, the Secretary, or any Assistant Secretary shall have power on behalf of the Corporation:

- (a) to execute, affix the corporate seal manually or by facsimile to, acknowledge, verify and deliver any contracts, obligations, instruments and documents whatsoever in connection with its business including, without limiting the foregoing, any bonds, guarantees, undertakings, recognizances, powers of attorney or revocations of any powers of attorney, stipulations, policies of insurance, deeds, leases, mortgages, releases, satisfactions and agency agreements;
- (b) to appoint, in writing, one or more persons for any or all of the purposes mentioned in the preceding paragraph (a), including affixing the seal of the Corporation.

Article III, Officers, Section 3.11, Facsimile Signatures. The signature of any officer authorized by the Corporation to sign any bonds, guarantees, undertakings, recognizances, stipulations, powers of attorney or revocations of any powers of attorney and policies of insurance issued by the Corporation may be printed, facsimile, lithographed or otherwise produced. In addition, if and as authorized by the Board of Directors, dividend warrants or checks, or other numerous instruments similar to one another in form, may be signed by the facsimile signature or signatures, lithographed or otherwise produced, of such officer or officers of the Corporation as from time to time may be authorized to sign such instruments on behalf of the Corporation. The Corporation may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Corporation, notwithstanding the fact that he may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, United States Fire Insurance Company has caused these presents to be signed and attested by its appropriate officer and its corporate seal hereunto affixed this 11th day of December, 2024.


UNITED STATES FIRE INSURANCE COMPANY


Matthew E. Kubin, President

State of New Jersey
County of Morris

On this 11th day of December, 2024, before me, a Notary public of the State of New Jersey, came the above named officer of United States Fire Insurance Company, to me personally known to be the individual and officer described herein, and acknowledged that he executed the foregoing instrument and affixed the seal of United States Fire Insurance Company thereto by the authority of his office.





Ethan Schwartz (Notary Public)

I, the undersigned officer of United States Fire Insurance Company, a Delaware corporation, do hereby certify that the original Power of Attorney of which the foregoing is a full, true and correct copy is still in force and effect and has not been revoked.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal of United States Fire Insurance Company on the 31st day of March 2025

UNITED STATES FIRE INSURANCE COMPANY


Michael C. Fay, Senior Vice President

CONTACT INFORMATION: Bond Verifications: surety@cfins.com / Claims: SuretyClaimsSupport@cfins.com



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
3/25/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Sterling Seacrest Pritchard, Inc. 3111 W Dr Martin Luther King Jr Blvd Suite 350 Tampa FL 33607		CONTACT NAME: Courtney Gossen PHONE (A/C, No, Ext): 813-498-1197 E-MAIL: cgossen@sspins.com ADDRESS:		FAX (A/C, No):
INSURED FG Construction, LLC 2701 N.W. 55th Court Tamarac FL 33309		INSURER(S) AFFORDING COVERAGE		NAIC #
License#: 70726 FGCONST-02		INSURER A : CHARTER OAK FIRE INS CO		25615
		INSURER B : Travelers Property Casualty Co of America		25674
		INSURER C : AMERICAN INTERSTATE INSURANCE CO		31895
		INSURER D : Tokio Marine		
		INSURER E : HOMELAND INS CO OF NY		34452
		INSURER F : Tokio Marine Specialty Insurance		

COVERAGES CERTIFICATE NUMBER: 369233659 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:	Y	Y	DT-CO-7W664665-COF-24	7/25/2024	7/25/2025	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000 \$
APPROVED By Matthew Cobb at 2:56 pm, Apr 08, 2025							
B	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY	Y	Y	810-7W665152-24-26-G	7/25/2024	7/25/2025	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ PIP \$ 10,000
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$ 10,000	Y	Y	CUP-7W666290-24-26	7/25/2024	7/25/2025	EACH OCCURRENCE \$ 5,000,000 AGGREGATE \$ 5,000,000 \$
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N	N/A	AVWCFL3289322024	7/25/2024	7/25/2025	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
E D F	Pollution Liability Inland Marine Installation Floater			793013652 0000 IM 5001866-00 IM 5001872-00	10/12/2024 1/1/2025 1/28/2025	10/12/2025 7/25/2026 7/25/2025	2,000,000 Per Occ 4,172,705 Sched Equip Limit 2,000,000 Agg 250,000 leasd/Rent 100,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

When required by written contract, those parties listed in said contract, including the Certificate Holder, are added as Additional Insureds with respect to the General Liability, including ongoing and completed operations, Auto Liability, Pollution Liability and Umbrella Liability as afforded by the policy and/or endorsements. When required by written contract, a Waiver of Subrogation is granted with respect to the General Liability, Auto Liability, Pollution Liability, Umbrella Liability and Workers Compensation policies. The General Liability, Auto Liability and Umbrella Liability certified herein are Primary and Non-Contributory to other insurance available, but only to the extent required by written contract. The General Liability, Automobile Liability, Pollution Liability and Workers' Compensation policies have been endorsed to provide the certificate holder (30) days notice of cancellation, except for non-payment, when required by written contract.

RE: ITB No.: 300 - Project No. 12595, NW 15th Avenue Roadway Improvements

CERTIFICATE HOLDER City of Fort Lauderdale 101 NE 3rd Avenue Suite 1650 Fort Lauderdale FL 33301	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE
---	---

© 1988-2015 ACORD CORPORATION. All rights reserved.



Bond No. 602-206408-8

PERFORMANCE BOND

Project Name: NW 15 Avenue Roadway Improvement
Broward County Project Number: Fort-122-162
City of Fort Lauderdale Project Number: 12595

BY THIS BOND, We FG Construction, LLC located at 2701 NW 55th Court, Tamarac, Florida 33309, phone (954) 766-4053, and email estimating@fgconstruction.com, as Principal, hereinafter called Contractor, and United States Fire Insurance Company located at 305 Madison Ave, Morristown, NJ 07962, phone 813-498-6275, and kschmorr@espins.com, as Surety, under the assigned Bond Number 602-206408-8 are bound to the Municipality of City of Fort Lauderdale, Florida ("Municipality"), and Broward County, Florida, as dual Obligees (hereinafter jointly and severally referred to as "Municipality/County"), in the amount of Two Million Eight Hundred Four Thousand Five Hundred Twenty-Four Dollars (\$2,804,524) for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally.

WHEREAS, Contractor has by written agreement dated the 18th day of March, 2025, entered into a Contract, Bid/Contract No. Event No. 300, Project No. 12595, with Municipality, the terms of which contract (including the Contract Documents, as those are defined in the contract) are incorporated by reference herein and made a part hereof as the "Contract," which includes any and all provisions for liquidated damages, and other damages identified.

THE CONDITION OF THIS BOND is that if Contractor:

- 1) Performs the Contract between Contractor and Municipality for construction of NW 15th Avenue Roadway Improvements located in the City of Fort Lauderdale at NW 15th Avenue between E. Sunrise Boulevard and Mills Pond Park, in the time and manner prescribed in the Contract; and
- 2) Pays Municipality/County all losses, liquidated damages, expenses, costs and attorneys' fees including appellate proceedings, that Municipality/County sustains as a result of default by Contractor under the Contract; and
- 3) Performs the guaranties of all work and materials furnished under the Contract for the time specified in the Contract, then THIS BOND IS VOID; OTHERWISE, IT REMAINS IN FULL FORCE AND EFFECT.

Whenever Contractor shall be, and is declared by Municipality/County to be, in default under the Contract with Municipality, having performed its obligations thereunder, the Surety may promptly remedy the default, or shall promptly:



a) Complete the required performance in accordance with the terms and conditions of the Contract Documents; or

b) Obtain a bid or bids for completing the Project in accordance with the terms and conditions of the Contract Documents, and upon determination by Surety of the lowest responsible Bidder,

or, if Municipality/County elects, upon determination by Municipality/County and Surety jointly of the lowest responsible Bidder, arrange for a contract between such Bidder and Municipality/County on the same terms and conditions as the Contract Documents unless otherwise agreed by Municipality/County, and shall make available as work progresses sufficient funds to pay the cost of completion of the Work required by the Contract in an amount less but not exceeding the balance of the Contract Price, which amount shall include other costs and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term "balance of the Contract Price," as used in this paragraph, shall mean the total amount payable by Municipality to Contractor under the Contract and any amendments thereto, less the amount properly paid by Municipality to Contractor.

No right of action shall accrue on this bond to or for the use of any person or corporation other than Municipality/County named herein.

The Surety hereby waives notice of and agrees that any changes in or under the Contract Documents and compliance or noncompliance with any formalities connected with the Contract or the changes does not affect Surety's obligation under this Bond.

Signed and sealed this 31st day of March, 2025

ATTEST:

Catherine Remington


Corporate Secretary or other
person authorized to attest

Catherine Remington, Office Manager

Print Name

(CORPORATE SEAL OR NOTARY)

IN THE
PRESENCE OF:



CONTRACTOR: E.G. Construction, LLC

By: [Signature]
Authorized Signor

Bao Dang, Manager

Print Name and Title

31st day of March 2025

SURETY: United States Fire Insurance Company

BROWARD

FLORIDA

Kari Schmor
Signature

Kari Schmor

(Print Name)

Melissa Beckworth
Signature

Melissa Beckworth

By JNC
Agent and Attorney-in-Fact

James N. Congello, Attorney-In-Fact and FL Resident Agent

(Print/Type Name)

Address: 3111 W. Dr. MLK Jr. Blvd, Suite 350

(Street

)

Tampa, FL 33607

(City/State/Zip Code)

Telephone No. 813-498-6275



Bond No. 602-206408-8

PAYMENT BOND

Project Name: NW 15 Avenue Roadway Improvement
Broward County Project Number: Fort-122-162
City of Fort Lauderdale Project Number: 12595

KNOW ALL BY THESE PRESENTS:

That we FG Construction, LLC, as Principal (hereinafter called "Contractor"), located at 2701 NW 55 CT, Tamarac, FL, 33309, phone 954-766-4053, and email estimating@fgconstruction.com, as Surety, located at 305 Madison Ave, Morristown ** phone 813-498-6275 under the assigned Bond Number 602-206408-8 and pursuant to Section 255.05, Florida Statutes, are bound to the Municipality of ****, Florida ("Municipality") and Broward County, Florida (hereinafter jointly and severally referred to as "Municipality/County"), as dual Obligees, in the amount of Two Million Eight Hundred Four Thousand **** Dollars (\$2,804,524.00) for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally. * United States Fire Insurance Company ** NJ 07962 *** Five Hundred Twenty-Four 00/100 Dollars **** City of Fort Lauderdale

WHEREAS, Contractor has by written agreement dated the 18th of March, 2025 entered into a Contract, Bid/Contract No. 300/Project #12595 with Municipality for construction of NW 15 Ave Roadway Improvements, located at NW 15th Avenue between *****, the terms of which contract (including the Contract Documents, as those are defined in the contract) are incorporated by reference herein and made a part hereof as the "Contract." ***** E. Sunrise Boulevard and Mills Pond Park

THE CONDITION OF THIS BOND is that if Contractor:

1. Pays Municipality/County all losses, damages, expenses, costs and attorneys' fees including appellate proceedings, that Municipality/County sustains because of default by Contractor under the Contract; and
2. Promptly makes payments to all claimants as defined by Florida Statute Section 255.05(1) for all labor, materials and supplies used directly or indirectly by Contractor in the performance of the Contract;

THEN CONTRACTOR'S OBLIGATION SHALL BE VOID; OTHERWISE, IT SHALL REMAIN IN FULL FORCE AND EFFECT SUBJECT, HOWEVER, TO THE FOLLOWING CONDITIONS:

- A. A claimant, except a laborer, who is not in privity with Contractor and who has not received payment for its labor, materials, or supplies shall, within forty-five (45) days after beginning to furnish labor, materials, or supplies for the prosecution of the work, furnish to Contractor a notice that he or she intends to look to the bond for protection.
- B. A claimant who is not in privity with Contractor and who has not received payment for its labor, materials, or supplies shall, within ninety (90) days after performance of the labor or after complete delivery of the materials or supplies, deliver to Contractor and to the Surety, written notice of the performance of the labor or delivery of the materials or supplies and of the nonpayment.
- C. No action for the labor, materials, or supplies may be instituted against Contractor or the Surety unless the notices stated under the preceding conditions (A) and/or (B), as applicable, have been given.

Transportation Surtax Addendum, Project # Fort-122-162
City of Fort Lauderdale Event 300 NW 15th Ave. Roadway Improvements

Page 32 of 54

BRIDGWARD
FLORIDA

D. Any action under this Bond must be instituted in accordance with the Notice and Time Limitations provisions prescribed in Sections 255.05(2) and 255.05(10), Florida Statutes.

The Surety hereby waives notice of and agrees that any changes in or under the Contract Documents and compliance or noncompliance with any formalities connected with the Contract or the changes does not affect the Surety's obligation under this Bond.

Signed and sealed this 31st day of March, 2025.

ATTEST:

Catherine Remington

Corporate Secretary or other
person authorized to attest

Catherine Remington, Office Manager

Print Name

CONTRACTOR: EG Construction, LLC

By: [Signature]


Authorized Signer

Bao Dang, Manager

Print Name and Title

31st day of March, 2025

(CORPORATE SEAL OF NOTARY)



IN THE PRESENCE OF:

SURETY: United States Fire Insurance Company

Karl Schmor

Signature

Karl Schmor

(Print Name)

[Signature]

Signature

Melissa Beckworth

(Print Name)

By: [Signature]

Agent and Attorney-in-Fact

James M. Congello, Attorney-in-Fact and FL Resident Agent

(Print/Type Name)

Address:


3111 W. Dr. MLK Jr. Blvd, Suite 350

(Street)

Tampa, FL 33607

(City/State/Zip Code)

Telephone No.: 813-488-6275



**POWER OF ATTORNEY
UNITED STATES FIRE INSURANCE COMPANY
PRINCIPAL OFFICE - MORRISTOWN, NEW JERSEY**

86732

KNOW ALL MEN BY THESE PRESENTS: That United States Fire Insurance Company, a corporation duly organized and existing under the laws of the state of Delaware, has made, constituted and appointed, and does hereby make, constitute and appoint:

James N. Congelio, James C. Congelio

each, its true and lawful Attorney(s)-in-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver: Any and all bonds and undertakings of surety and other documents that the ordinary course of surety business may require, and to bind United States Fire Insurance Company thereby as fully and to the same extent as if such bonds or undertakings had been duly executed and acknowledged by the regularly elected officers of United States Fire Insurance Company at its principal office, in amounts or penalties: **Unlimited**

This Power of Attorney limits the act of those named therein to the bonds and undertakings specifically named therein, and they have no authority to bind United States Fire Insurance Company except in the manner and to the extent therein stated.

This Power of Attorney is granted pursuant to Article IV of the By-Laws of United States Fire Insurance Company as now in full force and effect, and consistent with Article III thereof, which Articles provide, in pertinent part:

Article IV, Execution of Instruments - Except as the Board of Directors may authorize by resolution, the Chairman of the Board, President, any Vice-President, any Assistant Vice President, the Secretary, or any Assistant Secretary shall have power on behalf of the Corporation:

(a) to execute, affix the corporate seal manually or by facsimile to, acknowledge, verify and deliver any contracts, obligations, instruments and documents whatsoever in connection with its business including, without limiting the foregoing, any bonds, guarantees, undertakings, recognizances, powers of attorney or revocations of any powers of attorney, stipulations, policies of insurance, deeds, leases, mortgages, releases, satisfactions and agency agreements;

(b) to appoint, in writing, one or more persons for any or all of the purposes mentioned in the preceding paragraph (a), including affixing the seal of the Corporation.

Article III, Officers, Section 3.11, Facsimile Signatures. The signature of any officer authorized by the Corporation to sign any bonds, guarantees, undertakings, recognizances, stipulations, powers of attorney or revocations of any powers of attorney and policies of insurance issued by the Corporation may be printed, facsimile, lithographed or otherwise produced. In addition, if and as authorized by the Board of Directors, dividend warrants or checks, or other numerous instruments similar to one another in form, may be signed by the facsimile signature or signatures, lithographed or otherwise produced, of such officer or officers of the Corporation as from time to time may be authorized to sign such instruments on behalf of the Corporation. The Corporation may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Corporation, notwithstanding the fact that he may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, United States Fire Insurance Company has caused these presents to be signed and attested by its appropriate officer and its corporate seal hereunto affixed this 11th day of December, 2024.


UNITED STATES FIRE INSURANCE COMPANY


Matthew E. Rubin, President


State of New Jersey
County of Morris

On this 11th day of December, 2024, before me, a Notary public of the State of New Jersey, came the above named officer of United States Fire Insurance Company, to me personally known to be the individual and officer described herein, and acknowledged that he executed the foregoing instrument and affixed the seal of United States Fire Insurance Company thereto by the authority of his office.

ETHAN SCHWARTZ
NOTARY PUBLIC
STATE OF NEW JERSEY
MY COMMISSION EXPIRES 02/28/2025
COMMISSION #0222171


Ethan Schwartz (Notary Public)

I, the undersigned officer of United States Fire Insurance Company, a Delaware corporation, do hereby certify that the original Power of Attorney of which the foregoing is a full, true and correct copy is still in force and effect and has not been revoked.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal of United States Fire Insurance Company on the 31st day of March 2025

UNITED STATES FIRE INSURANCE COMPANY


Michael C. Fay, Senior Vice President


CONTACT INFORMATION: Bond Verifications: surety@cfins.com / Claims: SuretyClaimsSupport@cfins.com