

CITY OF FORT LAUDERDALE
CONSTRUCTION AGREEMENT

THIS Agreement made and entered into this 22nd day of September, 2023, is by and between the City of Fort Lauderdale, a Florida municipal corporation (City) and Weekley Asphalt Paving, Inc., a Florida Corporation (Contractor or contractor), collectively, "Parties").

WHEREAS, the City desires to retain a contractor for the Project, Las Olas Blvd and SE 15th Avenue Intersection Modifications, as expressed in its Invitation to Bid Event No. 88-4, Project Number, 12600, which was opened on June 22, 2023; and,

WHEREAS, the Contractor has expressed its willingness and capability to perform the necessary work to accomplish the Project.

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual covenants and conditions contained herein and for other good and valuable consideration, the receipt and sufficiency is hereby acknowledged, agree as follows:

ARTICLE 1 – DEFINITIONS

Whenever used in this Agreement or in other Contract Documents, the following terms have the meanings indicated which are applicable to both the singular and plural forms:

- 1.1 **Agreement** – This written Agreement between the City and the Contractor covering the work to be performed including other Contract Documents that are attached to or incorporated in the Agreement.
- 1.2 **Application for Payment** – The form accepted by the City which is to be used by the Contractor in requesting progress or final payment and which is to include such supporting documentation as is required by the Contract Documents.
- 1.3 **Approve** – The word approve is defined to mean review of the material, equipment or methods for general compliance with design concepts and with the information given in the Contract Documents. It does not imply a responsibility on the part of the City to verify in every detail conformance with plans and specifications.
- 1.4 **Bid** – The offer or Bid of the Contractor submitted on the prescribed form setting forth the total prices for the Work to be performed.
- 1.5 **Bid Documents** – Advertisement for Invitation to Bids, the Instructions to Bidders, the Bid Form (with supplemental affidavits and sample agreements), the Contract Forms, General Conditions, the Supplementary Conditions, the Specifications, and the Plans, which documents all become an integral part of the Contract Documents.
- 1.6 **Certificate of Substantial Completion** - Certificate provided by the City certifying that all Work, excluding the punch list items, has been completed, inspected, and accepted by the City.

- 1.7 **Change Order** - A written document executed by both Parties ordering a change in the Contract Price or Contract Time or a material change in the Work.
- 1.8 **City** – The City of Fort Lauderdale, Florida, including but not limited to its employees, agents, officials, representatives, contractors, subcontractors, volunteers, successors and assigns, with whom the Contractor has entered into the Agreement and for whom the Work is to be provided.
- 1.9 **Contract Documents** – The Contract Documents shall consist of this Agreement, Exhibits to this Agreement, Public Construction Bond, Performance Bond, Payment Bond and Certificates of Insurance, Notice of Award and Notice to Proceed, General Conditions, Special Conditions, Technical Specifications, Plans/Drawings, Addenda, Bid Form and supplement Affidavits and Agreements, all applicable provisions of State and Federal Law and any modification, including Change Orders or written amendments duly delivered after execution of Agreement, Invitation to Bid, Instructions to Bidders and Bid Bond, Contractor's response to the City's Invitation to Bid, Schedule of Completion, Schedule of Values, all amendments, modifications and supplements, work directive changes issued on or after the Effective Date of the Agreement, as well as any additional documents that are required to be submitted under the Agreement.

Permits on file with the City and/or those permits to be obtained shall be considered directive in nature and will be considered a part of this Agreement. A copy of all permits shall be given to the City for inclusion in the Contract Documents. Terms of permits shall be met prior to acceptance of the Work and release of the final payment.

- 1.10 **Contract Price** – The amount established in the bid submittal and award by the City's City Commission, its successors and assigns, as may be amended by Change Order.
- 1.11 **Contract Time** – The number of calendar days stated in the Agreement for the completion of the Work. The dates on which the work shall be started and shall be completed as stated in the Notice to Proceed.
- 1.12 **Contractor** – The person, firm, company, or corporation with whom the City has entered into the Agreement, including but not limited to its employees, agents, representatives, contractors, subcontractors, their subcontractors and their other successors and assigns.
- 1.13 **Day** – A calendar day of twenty-four (24) hours ending at midnight.
- 1.14 **Defective** – When modifying the word "Work" refers to work that is unsatisfactory, faulty, or deficient, or does not conform to the Contract Documents or does not meet the requirements of any inspection, test or approval referred to in the Contract Documents, or has been damaged prior to the Project Manager's recommendation of final payment.
- 1.15 **Effective Date of the Agreement** – The effective date of the Agreement shall be the date the City Commission approves the Agreement.

- 1.16 **Final Completion Date** – The date the Work is completed, including completion of the final punch list, and delivered along with those items specified in the Contract Documents and is accepted by the City.
- 1.17 **Hazardous Materials (HAZMAT)** - Any solid, liquid, or gaseous material that is toxic, flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged storage in quantities that could pose a threat to life, property, or the environment defined in Section 101(14) of Comprehensive Environmental Response, Compensation and Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 171.8 as a substance or material designated by the Secretary of Transportation to be capable of posing an unreasonable risk to health, safety, and property when transported in commerce and which has been so designated.
- 1.18 **Hazardous Substance** - As defined by Section 101(14) of the Comprehensive Environmental Response, Compensation and Liability Act; any substance designated pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound, mixture, solution or substance designated pursuant to Section 102 identified under or listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The term does not include petroleum, including crude oil or any fraction thereof, which is not otherwise specifically listed or designated as a hazardous substance in the first sentence of this paragraph, and the term does not include natural gas, natural gas liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas and such synthetic gas).
- 1.19 **Hazardous Waste** - Those solid wastes designated by OSHA in accordance with 40 CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any material that is subject to the Hazardous Waste Manifest requirements of the EPA specified in 40 CFR Part 262.
- 1.20 **Holidays** - Those designated non-workdays as established by the City Commission of the City of Fort Lauderdale.
- 1.21 **Inspection** – The term “inspection” and the act of inspecting as used in this Agreement is defined to mean the examination of construction to ensure that it conforms to the design concept expressed in the plans and specifications. This term shall not be construed to mean supervision, superintending and/or overseeing.
- 1.22 **Notice of Award** - The written notice by City to the Contractor stating that upon compliance by the Contractor with the condition’s precedent enumerated therein, within the time specified that the City will sign and deliver this Agreement.
- 1.23 **Notice to Proceed** – A written notice to Contractor authorizing the commencement of the activities identified in the notice or as described in the Contract Documents.
- 1.24 **Plans** - The official graphic representations of this Project that are a part of the Contract Documents.

- 1.25 Premises (otherwise known as Site or Work Site) – means the land, buildings, facilities, etc. upon which the Work is to be performed.
- 1.26 Project – The construction project described in the Contract Documents, including the Work described therein.
- 1.27 Project Manager - The employee of the City, or other designated individual who is herein referred to as the Project Manager, will assume all duties and responsibilities and will have the rights and authorities assigned to the Project Manager in the Contract Documents in connection with completion of the Work in accordance with this Agreement. The Project Manager, or designee, shall be the authorized agent for the City unless otherwise specified.
- 1.28 Punch List - The City's list of Work yet to be done or be corrected by the Contractor, before the Final Completion date can be determined by the City.
- 1.29 Record Documents - A complete set of all specifications, drawings, addenda, modifications, shop drawings, submittals and samples annotated to show all changes made during the construction process.
- 1.30 Record Drawings or "As-Builts" - A set of drawings which show significant changes in the work made during construction and which are usually based on drawings marked up in the field and other data furnished by the Contractor. These documents will be signed and sealed by a Professional Engineer, or a Professional Land Surveyor licensed in the State of Florida and employed by the Contractor at no cost to the City.
- 1.31 Substantially Completed Date – A date when the Contractor has requested in writing, stating that the Work is substantially completed and is ready for an inspection and issuance of a final punch list for the Project. If, at the time of inspection, it is determined the project is substantially completed, the City will issue a letter of Substantial Completion along with a punch list of incomplete or deficient items to be completed prior to requesting a Final Completion inspection.
- 1.32 Work – The construction and services required by the Contract Documents, whether completed or partially completed, and includes all labor, materials, equipment, and services provided or to be provided by Contractor to fulfill Contractor's obligations. The Work may constitute the whole or a part of the Project.

ARTICLE 2 – SCOPE OF WORK

- 2.1 The Contractor shall complete all work as specified or indicated in the Contract Documents. The Project for which the Work under the Contract Documents may be the whole or only part is generally described as follows:

Las Olas and SE 15 Ave Intersection Modifications
ITB Event #88-4 PROJECT #12600

- 2.2 All Work for the Project shall be constructed in accordance with the approved plans and Specifications. The Work generally involves:

PROJECT DESCRIPTION

This project consists of the construction to modify the vehicular traffic movement patterns at the intersection E Las Olas Blvd and SE 15th Ave. This will be done by converting the southbound right through traffic lane along SE 15 Ave to a tri-movement (right-through-left) lane. This will convert the southbound movement from single left turn to dual left turn. The project involves milling and resurfacing for re-striping purposes, signing and pavement marking modifications, and signal modifications to the existing strain-wire structures.

- 2.3 Within ten (10) days of the execution of this Agreement, the Contractor shall submit a Construction Schedule, Schedule of Values and a listing of all personnel employed. The general sequence of the Work shall be submitted by the Contractor and approved by the City before any work commences. The City reserves the right to issue construction directives necessary to facilitate the Work or to minimize any conflict with operations.

ARTICLE 3 – PROJECT MANAGER

- 3.1 The Project Manager is hereby designated by the City as Andre Eugent, whose address is 290 NE 3rd Ave, , Fort Lauderdale, FL 33301, telephone number: (954) 828-5734, and email address is aeugent@fortlauderdale.gov. The Project Manager will assume all duties and responsibilities and will have the rights and authorities assigned to the Project Manager in the Contract Documents in connection with completion of the Work in accordance with this Agreement.

ARTICLE 4 – CONTRACT DOCUMENTS

The Contract Documents, which comprise the entire Agreement between the City and Contractor, are incorporated herein and attached to this Agreement, and consist of the following:

- 4.1 This Agreement.
- 4.2 Exhibits to this Agreement: (Plans sheets [1] to [12] inclusive).
- 4.3 Public Construction Bond, Performance Bond, Payment Bond and Certificates of Insurance.
- 4.4 Notice of Award and Notice to Proceed.
- 4.5 General Conditions and Special Conditions.
- 4.6 Technical Specifications.
- 4.7 Plans/Drawings.

- 4.8 Addenda number 1 through 3, inclusive.
- 4.9 Bid Form and supplement Affidavits and Agreements.
- 4.10 All applicable provisions of State and Federal Law.
- 4.11 Invitation to Bid Event No.88, Instructions to Bidders, and Bid Bond.
- 4.12 Contractor's response to the City's Invitation to Bid Event No. 88, dated 6/22/23.
- 4.13 Schedule of Completion.
- 4.14 All amendments, modifications and supplements, change orders and work directive Changes, issued on or after the Effective Date of the Agreement.
- 4.15 Any additional documents that are required to be submitted under the Agreement.
- 4.16 Permits on file with the City and or those permits to be obtained shall be considered directive in nature and will be considered a part of this Agreement. A copy of all permits shall be given to the City for inclusion in the Contract Documents. Terms of permits shall be met prior to the acceptance of Work and release of final payment.

In the event of any conflict between the documents or any ambiguity or missing specification or instruction, the following priority is established:

- a. Approved change orders, addenda or amendments.
- b. Specifications (quality) and Drawings (locations and quantity).
- c. Special Conditions.
- d. General Conditions.
- e. This Agreement dated September 22, 2023 and any attachments.
- f. Invitation to Bid Event No. 88, and the specifications prepared by the City.
- g. Contractor's response to the City's Invitation to Bid Event No. 88, dated 6/22/23.
- h. Schedule of Values.
- i. Schedule of Completion.

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the Contract Documents, Contractor shall so report to the Project Manager, in writing, within five (5) calendar days, and before proceeding with the Work affected shall obtain a written interpretation or clarification from the Project Manager.

It is the intent of the specifications and plans to describe a complete Project to be constructed in accordance with the Contract Documents. Any Work that may reasonably be inferred from the specifications or plans as being required to produce the intended result shall be supplied whether or not it is specifically called for. When words which have a well-known technical or trade meaning are used to describe Work, materials, or equipment, such works shall be interpreted in accordance with such meaning. Reference to standard specifications, manuals or codes of any technical society, organization or associations, or to the code of any governmental authority whether such reference be specific or implied, shall mean the latest standard specification, manual or code in effect as of the Effective Date of this Agreement, except as may be otherwise specifically stated. However, no provision of any referenced standard specification, manual or code (whether or not specifically incorporated by reference in the Contract Documents shall change the duties and responsibilities of the City, the Contractor, or any of their agents or employees from those set forth in the Contract Documents.

ARTICLE 5 – CONTRACT TIME

- 5.1 The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall commence within fourteen (14) calendar days of the date of the Notice to Proceed.
- 5.2 The Work shall be Substantially Completed within One Hundred and Twenty (120) calendar days after the date when the Contract Time commences to run as provided in the Notice to Proceed.
- 5.3 The Work shall be finally completed on the Final Completion Date and ready for final payment in accordance with this Agreement within One Hundred Fifty (150) calendar days after the Substantial Completion date.

ARTICLE 6 – CONTRACT PRICE

- 6.1 City shall pay Contractor for performance of the Work in accordance with Article 7, subject to additions and deletions by Change Order, as provided for in this Agreement.
- 6.2 The Parties expressly agree that the Contract Price, which shall not exceed the amount of One Hundred Twenty-Three Thousand Three Hundred Seventeen (\$123,317.00), constitutes the total maximum compensation payable to Contractor for performing the Work, plus any Work done pursuant to an approved and fully executed Change Order. The Contract Price is in accordance with the line items unit prices listed in the Bid. Line items are based on a unit price cost multiplied by a defined quantity. Any additional duties, responsibilities and obligations assigned to or undertaken by Contractor shall be at Contractor's expense without change to the Contract Price.
- 6.3 The Contract Price constitutes the compensation payable to Contractor for performing the Work plus any Work done pursuant to an approved and executed Change Order. All duties, responsibilities and obligations assigned to or undertaken by Contractor shall be at Contractor's expense without change in the Contract price.

ARTICLE 7 – PAYMENT

- 7.1 Contractor shall submit Applications for Payment in accordance with the Contract Documents. Applications for Payment will be processed by City as provided for in the General Conditions.
- 7.2 Progress Payments. City shall make progress payments on account of the Contract Price on the basis of Contractor's monthly Applications for Payment, which shall be submitted by the Contractor between the first (1st) and the tenth (10th) day after the end of each calendar month for which payment is requested. All progress payments will be made on the basis of the progress of the Work completed and accepted by the City.
- 7.3 Prior to Final Completion, progress payments will be made in an amount equal to ninety-five percent (95%) of the value of Work completed less in each case the aggregate of payments previously made.
- 7.4 Final Payment. Upon final completion of the Work in accordance with this Agreement, as may be supplemented, the City shall pay Contractor an amount sufficient to increase total payments to one hundred percent (100%) of the Contract Price. However, not less than five percent (5%) of the Contract Price shall be retained until Record Drawings (as-builts), specifications, addenda, modifications, and shop drawings, including all manufacturers' instructional and parts manuals are delivered to and accepted by the City.
- 7.5 City may withhold, in whole or in part, payment to such extent as may be necessary to protect itself from loss on account of:
 - 7.5.1 Defective work not remedied.
 - 7.5.2 Claims filed or reasonable evidence indicating probable filing of claims by other parties against Contractor or City because of Contractor's performance.
 - 7.5.3 Failure of Contractor to make payments properly to subcontractors or for material or labor.
 - 7.5.4 Damage to another contractor not remedied.
 - 7.5.5 Liquidated damages and costs incurred by Contractor for extended construction administration, if applicable.
 - 7.5.6 Failure of Contractor to provide any and all documents required by the Contract Documents.

When the above grounds are removed or resolved satisfactory to the Project Manager, payment shall be made in whole or in part.

- 7.6 The City shall make payment to the Contractor in accordance with the Florida Prompt Payment Act, Section 218.70, Florida Statutes (2022), as amended or revised, provided, however, complete and error free pay application is submitted.
- 7.7 The City shall make payment to the Contractor through utilization of the City's P-Card Program. The City has implemented a Purchasing Card (P-Card) Program utilizing both the VISA and MASTERCARD networks. Purchases from this contract will be made utilizing the City's Purchasing Card. Contractor will receive payment from the

purchasing card in the same manner as other credit card purchases. Accordingly, Contractor must presently have the ability to accept these credit cards or take whatever steps necessary to implement the ability before the start of the contract term, or contract award by the City. All costs associated with the Contractor's participation in this purchasing program shall be borne by the Contractor.

7.8 Payment Card Industry (PCI) Compliance

Contractor agrees to comply with all applicable state, federal and international laws, as well as industry best practices, governing the collection, access, use, disclosure, safeguarding and destruction of Protected Information.

Contractor and/or any subcontractor that handles credit card data must be, and remain, PCI compliant under the current standards and will provide documentation confirming compliance upon request by the City of Fort Lauderdale, failure to produce documentation could result in termination of the contract.

ARTICLE 8 – CONTRACTOR'S REPRESENTATIONS

In order to induce the City to enter into this Agreement, Contractor makes the following representations upon which the City has relied:

- 8.1 Contractor is qualified in the field of public construction and in particular to perform the Work and services set forth in this Agreement.
- 8.2 Contractor has visited the Work Site, has conducted extensive tests, examinations and investigations and represents and warrants a thorough familiarization with the nature and extent of the Contract Documents, the Work, locality, soil conditions, water table condition, moisture conditions and all year-round local weather and climate conditions (past and present), and in reliance on such test, examination and investigations conducted by Contractor and the Contractor's experts, has determined that no conditions exist that would in any manner affect the Bid Price and that the project can be completed for the Bid Price submitted within the Contract Time as defined in this Agreement.

Furthermore, Contractor warrants and confirms that it is totally familiar with, understands and shall comply with all federal, state and local laws, ordinances, rules, regulations and all market conditions that affect or may affect the cost and price of materials and labor needed to fulfill all provisions of this Agreement or that in any manner may affect cost, progress or performance of the Work.

- 8.3 The Contractor has satisfied itself as to the nature and location of the Work under the Contract Documents, the general and local conditions of the Project, particularly those bearing upon availability of transportation, disposal, handling and storage of materials, availability of labor, water, electric power, and roads, the conformation and conditions at the ground based on City provided reports, the type of equipment and facilities needed preliminary to and during the prosecution of the Work and all other matters which can in any way affect the Work or the cost thereof under the Contract Documents.

- 8.4 The Contractor has also studied carefully on its own, all reports of investigations and tests of subsurface and latent physical conditions at the site or otherwise affecting cost, progress or performance of the Works, and finds and has further determined that no conditions exist that would in any manner affect the Bid Price and that the Project can be completed for the Bid Price submitted.
- 8.5 Contractor has made or caused to be made, examinations, investigations, tests and studies of such reports and related data in addition to those referred to in Paragraphs 8.2, 8.3 and 8.4 above as it deems necessary for the performance of the Work at the Contract Prices, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents; and no additional examinations, investigations, tests, reports or similar data are, or will be, required by Contractor for such purposes.
- 8.6 Contractor has correlated the results of all such observations, examinations, investigations, tests, reports and data with the terms and conditions of the Contract Documents.
- 8.7 Contractor has given City written notice of all conflicts, errors or discrepancies that it has discovered in the Contract Documents and the written resolution by City is acceptable to the Contractor.
- 8.8 Labor
- 8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. The Contractor shall at all times maintain good discipline and order at the site.
- 8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of reading and thoroughly understanding the drawings and specifications, as the Contractor's agent on the Work, who shall, as the Contractor's agent, supervise, direct and otherwise conduct the Work.
- 8.8.3 The Contractor shall designate the superintendent on the job to the City, in writing, immediately after receipt of the Notice to Proceed. The Contractor understands and agrees that the superintendent's physical presence on the job site is indispensable to the successful completion of the Work. If the superintendent is frequently absent from the job site, the Project Manager may deliver written notice to the Contractor to stop work or terminate the Agreement in accordance with Article 17.
- 8.8.4 Where required and necessary, the contractor shall, at all times, have a certified "competent person" assigned to the job site. The Contractor shall assign personnel to the job site that have successfully completed training programs related to trench safety, confined space work, and maintenance of traffic (MOT). Personnel certified by the International Municipal Signal Associations with Florida Department of Transportation qualifications are required relative to MOT. Any other certifications that may be required by applicable permitting agencies for the Work shall also be complied with by the Contractor. Failure to pursue the Work

with the properly certified supervisory staff may result in notice to stop work or terminate the Agreement in accordance with Article 17.

8.9 Materials:

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water and sanitary facilities and all other facilities and incidentals necessary for the execution, testing, initial operation and completion of Work.

8.9.2 All materials and equipment shall be of good quality and new, except as otherwise provided in the Contract Documents. Suppliers shall be selected and paid by the Contractor; the City reserves the right to approve all suppliers and materials.

8.10 Work Hours: Except in connection with the safety or protection of persons, or the Work, or property at the site or adjacent thereto, and except as otherwise indicated in the Supplementary Conditions, all work at the site shall be performed during regular working hours between 8 a.m. and 5:00 p.m., Monday through Friday.

Unless approved by the City in advance, the Contractor will not perform work on Saturday, Sunday or any legal holiday (designated by the City of Fort Lauderdale) without the Project Manager's written consent at least seventy-two (72) hours in advance of starting such work. For any overtime inspection required by City personnel, the Contractor shall pay for the additional charges to the City with respect to such overtime work. Such additional charges shall be a subsidiary obligation of the Contractor and no extra payment shall be made to the Contractor for overtime work. **It shall be noted that the City's Inspector work hours are from 8:00 a.m. to 4:30 p.m., Monday through Friday, and any work requiring inspection oversight being performed outside of this timeframe shall be paid for by the Contractor as Inspector overtime at a rate of \$100.00 per hour.** The cost to the Contractor to reimburse the City for overtime inspection is established at direct-labor and overtime costs for each person or inspector required. Incidental overtime costs for engineering, testing and other related services will also be charged to the Contractor at the actual rate accrued.

8.11 Patent Fee and Royalties: The Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work, or any invention, design, process, product or device which is the subject of patent rights or copyrights held by others. The Contractor hereby expressly binds himself or itself to indemnify and hold harmless the City from all such claims and fees and from any and all suits and action of every name and description that may be brought against City on account of any such claims, fees, royalties, or costs for any such invention or patent, and from any and all suits or actions that may be brought against said City for the infringement of any and all patents or patent rights claimed by any person, firm corporation or other entity.

8.12 Permits: The Contractor shall obtain and pay for all permits and licenses. There shall be no allowance for Contractor markup, overhead or profit for permits and licenses.

The Contractor shall pay all government charges which are applicable at the time of opening of bids. It shall be the responsibility of the Contractor to secure and pay for all necessary licenses and permits of a temporary nature necessary for the prosecution of Work.

- 8.13 **Law and Regulations:** The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations applicable to the Work. If the Contractor observes that the specifications or plans are in conflict, the Contractor shall give the Project Manager prompt written notice thereof within five (5) calendar days, and any necessary changes shall be adjusted by any appropriate modifications. If the Contractor performs any work knowing or having reason to know that it is contrary to such laws, ordinances, rules, standards, specifications and regulations, and without such notice to the Project Manager, the Contractor shall bear all costs arising therefrom.
- 8.14 **Taxes:** The Contractor shall pay all sales, consumer, use and other similar taxes required to be paid by him in accordance with the laws of the City of Fort Lauderdale, County of Broward, and the State of Florida.
- 8.15 **Contractor Use of Premises:** The Contractor shall confine construction equipment, the storage of materials and equipment and the operations of workmen to areas permitted by law, ordinances, permits and/or the requirements of the Contract Documents, and shall not unreasonably encumber the premises with construction equipment or other materials or equipment.

The Contractor shall not enter upon private property for any purpose without first securing the permission of the property owner in writing and furnishing the Project Manager with a copy of said permission. This requirement will be strictly enforced, particularly with regard to such vacant properties as may be utilized for storage or staging by the Contractor.

The Contractor shall conduct its work in such a manner as to avoid damage to adjacent private or public property. Any damage to existing structures of work of any kind, including permanent reference markers or property corner markers, or the interruption of a utility service, shall be repaired or restored promptly at no expense to the City or property owner.

The Contractor will preserve and protect all existing vegetation such as trees, shrubs and grass on or adjacent to the site which do not reasonably interfere with the construction, as determined by the Project Manager. The Contractor will be responsible for repairing or replacing any trees, shrubs, lawns and landscaping that may be damaged due to careless operation of equipment, stockpiling of materials, tracking of grass by equipment or other construction activity. The Contractor will be liable for or will be required to replace or restore at no expense to the City all properties and areas not protected or preserved as required herein that may be destroyed or damaged.

During the progress of the Work, the Contractor shall keep the premises free from accumulation of waste materials, rubbish and debris resulting from the Work. At the completion of the Work, the Contractor shall remove all waste materials, rubbish and debris from and about the premises as well as all tools, appliances, construction

equipment and machinery, and surplus materials and shall leave the site clean and ready for occupancy by the City. The Contractor shall restore to their original condition those portions of the site not designated for alteration by the Contract Documents at no cost to the City.

8.16 **Project Coordination:** The Contractor shall provide for the complete coordination of the construction effort. This shall include, but not necessarily be limited to, coordination of the following:

- 8.16.1 Flow of material and equipment from suppliers.
- 8.16.2 The interrelated work with affected utility companies.
- 8.16.3 The interrelated work with the City where tie-ins to existing facilities are required.
- 8.16.4 The effort of independent testing agencies.
- 8.16.5 Notice to affected property owners as may be directed by the Project Manager.
- 8.16.6 Coordination with and scheduling of all required inspections from all permitting agencies.

8.17 **Project Record Documents and Final As-Builts (Record Drawings):** Contractor shall be responsible for maintaining up-to-date redline as-built drawings, on site, at all times during construction. All as-built information shall be surveyed and verified by a professional land surveyor registered in the State of Florida. Contractor shall provide the City with a minimum of three (3) sets of signed and sealed record drawings (Final As-Builts) and a CD of the electronic drawings files created in AutoCad 2014 or later. All costs associated with survey work required for construction layout and as-built preparation shall be the responsibility of the Contractor.

8.18 **Safety and Protection:**

8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. The Contractor shall take all necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, injury or loss to:

- 8.18.1.1 All employees working on the project and other persons who may be affected thereby.
- 8.18.1.2 All the Work and all materials or equipment to be incorporated therein, whether in storage on or off the site.
- 8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for removal, relocation or replacement in the course of construction.

8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of any public body having jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect and maintain all necessary safeguards for such safety and protection. The Contractor shall notify owners of adjacent property and utilities when execution of the Work may affect them at least seventy-two (72) hours in advance (unless

otherwise required). All damage, injury or loss to any property caused, directly or indirectly, in whole or in part by the Contractor, any subcontractor or anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, shall be remedied by the Contractor. The Contractor's duties and responsibilities for safety and protection of the Work shall continue until such time as all the Work is completed and accepted by the City.

- 8.19 **Emergencies:** In emergencies affecting the safety or protection of persons or the Work or property at the site or adjacent thereto, the Contractor, without special instruction or authorization from the City, is obligated to act to prevent threatened damage, injury or loss. The Contractor shall give the Project Manager prompt written notice of any significant changes in the Work or deviations from the Contract Documents caused thereby.
- 8.20 **Risk of Loss:** The risk of loss, injury or destruction shall be on the Contractor until acceptance of the Work by the City. Title to the Work shall pass to the City upon acceptance of the Work by the City.
- 8.21 **Environmental:** The Contractor has fully inspected the Premises and agrees, except as to the presence of any asbestos, to accept the Premises in an "as is" physical condition, without representation or warranty by the City of any kind, including, without limitation, any and all existing environmental claims or obligations that may arise from the presence of any "contamination" on, in or about the Premises. Further, Contractor and all entities claiming by, through or under the Contractor, releases and discharges the City from any claim, demand, or cause of action arising out of or relating to the Contractor's use, handling, storage, release, discharge, treatment, removal, transport, decontamination, cleanup, disposal and/or presence of any hazardous substances including asbestos on, under, from or about the Premises. The Contractor shall have no liability for any pre-existing claims or "contamination" on the Premises.

The Contractor shall not use, handle, store, discharge, treat, remove, transport, or dispose of Hazardous Substances including asbestos at, in, upon, under, to or from the Premises until receipt of instructions from the City. At such time, a City approved Change Order, which shall not include any profit, shall authorize the Contractor to perform such services.

The Contractor shall immediately deliver to the Project Manager complete copies of all notices, demands, or other communications received by the Contractor from any governmental or quasi-governmental authority or any insurance company or board of fire underwriters or like or similar entities regarding in any way alleged violations or potential violations of any Environmental Law or otherwise asserting the existence or potential existence of any condition or activity on the Premises which is or could be dangerous to life, limb, property, or the environment.

For other and additional consideration, the Contractor hereby agrees, at its sole cost and expense, to indemnify and protect, defend, and hold harmless the City and its respective employees, agents, officials, officers, representatives, contractors and subcontractors, successors, and assigns (hereafter the "City") from and against any and all claims, demands, losses, damages, costs, expenses, including but not limited to mitigation, restoration, and natural restoration expenses, liabilities, assessments, fines,

penalties charges, administrative and judicial proceedings and orders, judgments, causes of action, in law or in equity, remedial action requirements and/or enforcement actions of any kind (including, without limitation, attorneys' fees and costs) directly or indirectly arising out of or attributable to, in whole or in part, the Contractor's use, handling, storage, release, threatened release, discharge, treatment, removal, transport, decontamination, cleanup, disposal and/or presence of a Hazardous Substance (excluding asbestos) on, under, from, to or about the Premises or any other activity carried on or undertaken on or off the Premises by the Contractor or its employees, agents or subcontractors, in connection with the use, handling, storage, release, threatened release, discharge, treatment, mitigation, natural resource restoration, removal, transport, decontamination, cleanup, disposal and/or presence or any Hazardous Substance including asbestos located, transported, or present on, undue, from, to, or about the Premises. This indemnity is intended to be operable under 42 U.S.C. Section 9607, as amended or revised, and any successor section.

The scope of the indemnity obligations includes, but is not limited to: (a) all consequential damages; (b) the cost of any required or necessary repair, cleanup, or detoxification of the applicable real estate and the preparation and implementation of any closure, remedial or other required plan, including without limitation; (i) the costs of removal or remedial action incurred by the United States government or the State of Florida or response costs incurred by any other person, or damages from injury to destruction of, or loss of, natural resources, including the cost of assessing such injury, destruction, or loss, incurred pursuant to the Comprehensive Environmental Response, Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, damages, or penalties incurred pursuant to any applicable provisions of Florida law; and (iii) the cost and expenses of abatement, correction or cleanup, fines, damages, response costs, or penalties which arise from the provisions of any other statute, law, regulation, code ordinance, or legal requirement state or federal; and (c) liability for personal injury or property damage arising under any statutory or common law tort theory, including damages assessed for the maintenance of a public private nuisance, response costs, or for the carrying on of an abnormally dangerous activity.

8.22 **No Extended Damages:** For other and additional good and valuable consideration the receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and agrees that in the event of any delay of construction or for any other reason or allegation or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who caused them or the construction delay or whether they were caused by the City, that there will be no entitlement to Contractor to or for any direct or indirect financial damages or losses for extended corporate overhead impact, extended project overhead impacts, project support services, mobilization or demobilization or by whatever other label or legal concept or theory and types of names or labels or basis such claims may have, or any business damages or losses of whatever type or nature, and Contractor hereby waives any right to make any such claim or claims. This provision will have application and effect when construction delays are anticipated and agreed upon by both the City and the Contractor.

8.23 **No Liens:** If any subcontractor, supplier, laborer, or materialmen of Contractor or any other person directly or indirectly acting for or through Contractor files or attempts to file a mechanic's or construction lien against the real property on which the Work is

performed or any part or against any personal property or improvements or claim against any monies due or to become due from the City to Contractor or from Contractor to a subcontractor, for or on account of any work, labor, services, material, equipment, or other items furnished in connection with the Work or any Change Order, Contractor agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond, payment, or otherwise within twenty (20) days of the filing or from receipt of written notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or discharged by Contractor, all monies due to Contractor, or that become due to Contractor before the lien or claim is satisfied, removed or otherwise discharged, shall be held by City as security for the satisfaction, removal and discharge of such lien and any expense that may be incurred while obtaining such. If Contractor shall fail to do so, City shall have the right, in addition to all other rights and remedies provided by this Agreement or by law, to satisfy, remove, or discharge such lien or claim by whatever means City chooses at the entire and sole cost and expense of Contractor which costs and expenses shall, without limitation, include attorney's fees, litigation costs, fees and expenses and all court costs and assessments.

- 8.24 Weather Emergencies: Upon issuance of a hurricane watch by the National Weather Service, the Contractor shall submit to the City a plan to secure the work area in the event a hurricane warning is issued. The plan shall detail how the Contractor will secure the Premises, equipment and materials in a manner as to prevent damage to the Work and prevent materials and equipment from becoming a hazard to persons and property on and around the Premises. The plan shall include a time schedule required to accomplish the hurricane preparations and a list of emergency contacts that will be available, and in the City before, during and immediately after the storm.

Upon issuance of a hurricane warning by the National Weather Service, if the Contractor has not already done so, the Contractor shall implement its hurricane preparedness plan. Cost of development and implementation of the hurricane preparedness plan shall be considered as incidental to construction. Cost of any clean up and rework required after the storm will be considered normal construction risk within Florida and shall not entitle the Contractor to any additional compensation. Contractor shall be entitled to request an extension in time for completion of the Work, in accordance with the provisions of Article 15 of this Agreement, equal to the time it is shut down for implementation of the preparedness plan, the duration of the storm and a reasonable period to restore the Premises.

- 8.25 Force Majeure: No Party shall hold the other responsible for damages or for delays in performance caused by force majeure, acts of God, or other acts or circumstances beyond the control of the other party or that could not have been reasonably foreseen and prevented. For this purpose, such acts or circumstances shall include, but not be limited to weather conditions affecting performance, floods, epidemics, pandemics, war, act of Governmental Authority, state of emergency, riots, strikes, lockouts, or other industrial disturbances, or protest demonstrations. Should such acts or circumstances occur, the parties shall use their best efforts to overcome the difficulties arising therefrom and to resume the Work as soon as reasonably possible with the normal pursuit of the Work.

Inclement weather, continuous rain for less than three (3) days or the acts or omissions of subcontractors, third-party contractors, materialmen, suppliers, or their subcontractors, shall not be considered acts of force majeure.

No Party shall be liable for its failure to carry out its obligations under the Agreement during a period when such Party is rendered unable by force majeure to carry out its obligation, but the obligation of the Party or Parties relying on such force majeure shall be suspended only during the continuance of the inability and for no longer period than the unexpected or uncontrollable event.

The Contractor further agrees and stipulates, that its right to excuse its failure to perform by reason of force majeure shall be conditioned upon giving written notice of its assertion that a Force Majeure delay has commenced within ninety-six (96) hours after such an occurrence. The Contractor shall use its reasonable efforts to minimize such delays. The Contractor shall promptly provide an estimate of the anticipated additional time required to complete the Project.

- 8.26 Participation by Disadvantaged Business Enterprises in Department of Transportation Financial Assisted Contracts: The recipient shall not discriminate on the basis of race, color, national origin, or sex in the award and performance of any DOT-assisted contract or in the administration of its DBE program or the requirements of 49 CFR Part 26. The recipient shall take all necessary and reasonable steps under 49 CFR Part 26 to ensure nondiscrimination in the award and administration of DOT-assisted contracts. The recipient's DBE program, as required by 49 CFR Part 26 and as approved by DOT, is incorporated by reference in this Agreement. Implementation of this program is a legal obligation and failure to carry out its terms shall be treated as a violation of this Agreement. Upon notification to the recipient of its failure to carry out its approved program, the Department may impose sanctions as provided for under Part 26 and may, in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 *et seq.*).

Additionally, the Contractor assures that it, the sub-recipient or its subcontractors shall not discriminate on the basis of race, color, national origin, or sex in the performance of this Agreement. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the Contractor to carry out these requirements is a material breach of this Agreement, which may result in the termination of this Agreement or such other remedy as the recipient deems appropriate. This additional language must be included in each subcontract the prime Contractor signs with a subcontractor.

ARTICLE 9 – CITY’S RESPONSIBILITIES

- 9.1 The City shall furnish the data required of the City under the Contract Documents promptly and shall make payments to the Contractor promptly after they are due as provided in Article 7.
- 9.2 The City shall provide public rights-of-way and easement, where available, for the installation of conduits, transformers pads and related appurtenances only.

9.3 Technical Clarifications and Interpretations:

- 9.3.1 The City shall issue, with reasonable promptness, such written clarifications or interpretations of the Contract Documents as it may determine necessary, which shall be consistent with or reasonably inferable from the overall intent of the Contract Documents. Should the Contractor fail to request interpretation of questionable items in the Contract Documents, the City shall not entertain any excuse for failure to execute the Work in a satisfactory manner.
- 9.3.2 The City shall interpret and decide matters concerning performance under the requirements of the Contract Documents, and shall make decisions on all claims, disputes or other matters in question. Written notice of each claim, dispute or other matter will be delivered by claimant to the other Party but in no event later than five (5) days after the occurrence of event and written supporting data will be submitted to the other Party within five (5) days after such occurrence. All written decisions of the City on any claim or dispute will be final and binding.
- 9.4 The Contractor shall perform all Work to the reasonable satisfaction of the City in accordance with the Contract Documents. In cases of disagreement or ambiguity, the City shall decide all questions, difficulties, and disputes of whatever nature, which may arise under or by reason of this Agreement or the quality, amount and value of the Work, and the City's decisions on all claims, questions and determination are final.
- 9.5 Cancellation for Unappropriated Funds: The obligation of the City for payment to a Contractor is limited to the availability of funds appropriated in a current fiscal period, and continuation of the contract into a subsequent fiscal period is subject to appropriation of funds, unless otherwise authorized by law.

ARTICLE 10 – BONDS AND INSURANCE

- 10.1 Public Construction and Other Bonds: The Contractor shall furnish Public Construction or Performance and Payment Bonds ("Bond"), each in an amount at least equal to the Contract Price as security for the faithful performance and payment of all the Contractor's obligations under the Contract Documents. These Bonds shall remain in effect until at least one (1) year after the date of final payment, except as otherwise provided by law. All Bonds shall be furnished and provided by the surety and shall be in substantially the same form as prescribed by the Contract Documents and be executed by such sureties as (i) are licensed to conduct business in the State of Florida, and (ii) are named in the current list of Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies as published in Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department and (iii) otherwise meet the requirements set forth herein that apply to sureties. All Bonds signed by an agent must be accompanied by a certified copy of the authority to act.
- 10.1.1 Performance Bond: The Contractor shall execute and record in the public records of Broward County, Florida, a payment and performance bond in an amount at least equal to the Contract Price with a surety insurer authorized to do

business in the State of Florida as surety, ("Bond"), in accordance with Section 255.05, Florida Statutes (2022), as may be amended or revised, as security for the faithful performance and payment of all of the Contractor's obligations under the Contract Documents.

A Corporate Surety Bond legally issued, meeting the approval of, and running to the City in an amount not less than the Contract Price of such improvements, conditioned that the Contractor shall maintain and make all repairs to the improvements constructed by the Contractor at their own expense and free of charge to the City, for the period of one (1) year after the date of acceptance of the Work within such period by reason of any imperfection of the material used or by reason of any defective workmanship, or any improper, imperfect or defective preparation of the base upon which any such improvement shall be laid.

10.2 Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is declared bankrupt or becomes insolvent or its right to do business is terminated in the State of Florida or it ceases to meet the requirements of clauses (i) and (ii) of Paragraph 10.1, the Contractor shall within five (5) days thereafter substitute another Bond and Surety, both of which shall be acceptable to the City.

10.3 Insurance

As a condition precedent to the effectiveness of this Agreement, during the term of this Agreement and during any renewal or extension term of this Agreement, the Contractor, at its sole expense, shall provide insurance of such types and with such terms and limits as noted below. Providing proof of and maintaining adequate insurance coverage are material obligations of the Contractor. The Contractor shall provide the City a certificate of insurance evidencing such coverage. The Contractor's insurance coverage shall be primary insurance for all applicable policies. The limits of coverage under each policy maintained by the Contractor shall not be interpreted as limiting the Contractor's liability and obligations under this Agreement. All insurance policies shall be through insurers authorized or eligible to write policies in the State of Florida and possess an A.M. Best rating of A-, VII or better; subject to approval by the City's Risk Manager.

The coverages, limits, and/or endorsements required herein protect the interests of the City, and these coverages, limits, and/or endorsements shall in no way be relied upon by the Contractor for assessing the extent or determining appropriate types and limits of coverage to protect the Contractor against any loss exposures, whether as a result of this Agreement or otherwise. The requirements contained herein, as well as the City's review or acknowledgement, are not intended to and shall not in any manner limit or qualify the liabilities and obligations assumed by the Contractor under this Agreement.

The following insurance policies and coverages are required:

Commercial General Liability

Coverage must be afforded under a Commercial General Liability policy with limits not less than:

- \$1,000,000 each occurrence and \$2,000,000 aggregate for Bodily Injury, Property Damage, and Personal and Advertising Injury

- \$1,000,000 each occurrence and \$2,000,000 aggregate for Products and Completed Operations

Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipal corporation, its officials, employees, and volunteers are to be covered as an additional insured with a CG 20 26 04 13 Additional Insured – Designated Person or Organization Endorsement or similar endorsement providing equal or broader Additional Insured Coverage with respect to liability arising out of activities performed by or on behalf of the Contractor. The coverage shall contain no special limitation on the scope of protection afforded to the City, its officials, employees, and volunteers.

Business Automobile Liability

Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for Bodily Injury and Property Damage in an amount not less than \$1,000,000 combined single limit each accident.

If the Contractor does not own vehicles, the Contractor shall maintain coverage for Hired and Non-Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial General Liability policy or separate Business Auto Liability policy.

Workers' Compensation and Employer's Liability

Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity performing work for or on behalf of the City must provide Workers' Compensation insurance. Exceptions and exemptions will be allowed by the City's Risk Manager, if they are in accordance with Florida Statute.

The Contractor waives, and the Contractor shall ensure that the Contractor's insurance carrier waives, all subrogation rights against the City, its officials, employees, and volunteers for all losses or damages. The City requires the policy to be endorsed with WC 00 03 13 Waiver of our Right to Recover from Others or equivalent.

The Contractor must be in compliance with all applicable State and federal workers' compensation laws, including the U.S. Longshore Harbor Workers' Act and the Jones Act, if applicable.

Insurance Certificate Requirements

- a. The Contractor shall provide the City with valid Certificates of Insurance (binders are unacceptable) no later than ten (10) days prior to the start of work contemplated in this Agreement.
- b. The Contractor shall provide to the City a Certificate of Insurance having a thirty (30) day notice of cancellation; ten (10) days' notice if cancellation is for nonpayment of premium.
- c. In the event that the insurer is unable to accommodate the cancellation notice requirement, it shall be the responsibility of the Contractor to provide the proper notice. Such notification will be in writing by registered mail, return receipt requested, and addressed to the certificate holder.

- d. In the event the Agreement term or any surviving obligation of the Contractor following expiration or early termination of the Agreement goes beyond the expiration date of the insurance policy, the Contractor shall provide the City with an updated Certificate of Insurance no later than ten (10) days prior to the expiration of the insurance currently in effect. The City reserves the right to suspend the Agreement until this requirement is met.
- e. The Certificate of Insurance shall indicate whether coverage is provided under a claims-made or occurrence form. If any coverage is provided on a claims-made form, the Certificate of Insurance must show a retroactive date, which shall be the effective date of the initial contract or prior.
- f. The City shall be named as an Additional Insured on all liability policies, with the exception of Workers' Compensation.
- g. The City shall be granted a Waiver of Subrogation on the Contractor's Workers' Compensation insurance policy.
- h. The title of the Agreement, Bid/Contract number, event dates, or other identifying reference must be listed on the Certificate of Insurance.

The Certificate Holder should read as follows:

City of Fort Lauderdale
100 N. Andrews Avenue
Fort Lauderdale, FL 33301

The Contractor has the sole responsibility for all insurance premiums and shall be fully and solely responsible for any costs or expenses as a result of a coverage deductible, co-insurance penalty, or self-insured retention; including any loss not covered because of the operation of such deductible, co-insurance penalty, self-insured retention, or coverage exclusion or limitation. Any costs for adding the City as an Additional Insured shall be at the Contractor's expense.

If the Contractor's primary insurance policy/policies do not meet the minimum requirements, as set forth in this Agreement, the Contractor may provide evidence of an Umbrella/Excess insurance policy to comply with this requirement.

The Contractor's insurance coverage shall be primary insurance as respects to the City, a Florida municipal corporation, its officials, employees, and volunteers. Any insurance or self-insurance maintained by the City, a Florida municipal corporation, its officials, employees, or volunteers shall be non-contributory.

Any exclusion or provision in any insurance policy maintained by the Contractor that excludes coverage required in this Agreement shall be deemed unacceptable and shall be considered breach of contract.

All required insurance policies must be maintained until the contract work has been accepted by the City, or until this Agreement is terminated, whichever is later. Any lapse in coverage shall be considered breach of contract. In addition, Contractor must provide to the City confirmation of coverage renewal via an updated certificate should any policies expire prior to the expiration of this Agreement. The City reserves the right to review, at any time, coverage forms and limits of Contractor's insurance policies.

The Contractor shall provide notice of any and all claims, accidents, and any other occurrences associated with this Agreement to the Contractor's insurance company or companies and the City's Risk Management office, as soon as practical.

It is the Contractor's responsibility to ensure that any and all of the Contractor's independent contractors and subcontractors comply with these insurance requirements. All coverages for independent contractors and subcontractors shall be subject to all of the applicable requirements stated herein. Any and all deficiencies are the responsibility of the Contractor.

NOTE: CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR ON EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON THE CERTIFICATE AS AN "ADDITIONAL INSURED" ON REQUIRED LIABILITY POLICIES.

ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS, CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

11.1 **Warranty:** The Contractor warrants and guarantees to the City that all Work will be in accordance with the Contract Documents and will not be defective. Prompt notice of all defects shall be given to the Contractor. All defective work, whether or not in place, may be rejected, corrected or accepted as provided in this Article.

11.1.1 **Warranty of Title:** The Contractor warrants to the City that it possesses good, clear and marketable title to all equipment and materials provided and that there are no pending liens, claims or encumbrances against the equipment and materials.

11.1.2 **Warranty of Specifications:** The Contractor warrants that all equipment, materials and workmanship furnished, whether furnished by the Contractor, its subcontractors or suppliers, will comply with the specifications, drawings and other descriptions supplied or adopted and that all services will be performed in a workmanlike manner.

11.1.3 **Warranty of Merchantability:** The Contractor warrants that any and all equipment to be supplied pursuant to this Agreement is merchantable, free from defects, whether patent or latent in material or workmanship, and fit for the ordinary purposes for which it is intended.

11.2 **Tests and Inspections:** Contractor shall retain the services of an independent, certified, testing lab to perform all testing as required by the specifications, contract drawings, and any applicable permitting agency. Contractor shall provide evidence of certification to the City before the work and testing is done. Testing results shall be submitted to the Project Manager for review and approval at the time the results are provided to the Contractor. The Contractor shall give the Project Manager and City Inspector a minimum of twenty-four (24) hours' advanced notice of readiness of the Work for all required inspections, tests, or approvals and shall notify all applicable permitting agencies in a timely manner based on requirements set forth in the permit documents.

- 11.2.1 Neither observations by the Project Manager nor inspections, tests or approvals by others shall relieve the Contractor from its obligations to perform the Work in accordance with the Contract Documents.
- 11.3 **Uncovering Work:** If any work that is to be inspected, tested or approved is covered without approval or consent of the Project Manager, it must, if requested by the Project Manager, be uncovered for observation and/or testing. Such uncovering and replacement shall be at the Contractor's sole expense unless the Contractor has given the Project Manager timely notice of the Contractor's intention to cover such Work and the Project Manager has not acted with reasonable promptness in response to such notice.
- 11.3.1 If the Project Manager considers it necessary or advisable that Work covered in accordance with Paragraphs 11.2.1 be observed by the City or inspected or tested by others, the Contractor at the City's request, shall uncover, expose or otherwise make available for observation, inspection or testing as the Project Manager may require, that portion of the Work in question, furnishing all necessary labor, material and equipment. If it is found that such Work is defective, the Contractor shall bear all the expenses of such uncovering, exposure, observation, inspection and testing and of satisfactory reconstruction, including compensation for additional professional services, and an appropriate deductive Change Order shall be issued. If, however, such work is not found to be defective, the Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to such uncovering, exposure, observation, inspection testing and reconstruction if it makes a claim therefore as provided in Articles 14 and 15.
- 11.4 **City May Stop the Work:** If the Work is defective, or the Contractor fails to supply sufficient skilled supervisory personnel or workmen or suitable materials or equipment or the work area is deemed unsafe, the City may order the Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, this right of the City to stop the Work shall not give rise to any duty on the part of the City to exercise this right for the benefit of the Contractor or any other Party. The City will not award any increase in Contract Price or Contract Time if the Work is stopped due to the circumstances described herein.
- 11.5 **Correction or Removal of Defective Work Before Final Payment:** If required by the Project Manager, the Contractor shall promptly, without cost to the City and as specified by the Project Manager, either correct any defective Work, whether or not fabricated, installed or completed, or if the Work has been rejected by the City remove it from the site and replace it with non-defective Work.
- 11.6 **One Year Correction Period After Final Payment:** If within one (1) year after the date of final acceptance, or such longer period of time as may be prescribed by law or by the terms of any applicable special guarantee required by the Contract Documents, any work is found to be defective, the Contractor shall promptly, without cost to the City and in accordance with the City's written instructions, either correct such defective Work, or, if it has been rejected by the City, remove it from the site and replace it with non-defective Work.

If the Contractor does not promptly comply with the terms of such instructions or in an emergency where delay would cause serious risk of loss or damage, the City may have the defective Work corrected or the rejected Work removed and replaced, and all direct and indirect costs for such removal and replacement, including compensation for additional professional services, shall be paid by the Contractor.

- 11.7 **Acceptance of Defective Work, Deductions:** If, instead of requiring correction or removal and replacement of defective Work, the City, at the City's sole option, prefers to accept it, the City may do so. In such a case, if acceptance occurs prior to the Project Manager's recommendation of final payments, a Change Order shall be issued incorporating the necessary revisions in the Contract's Documents, including appropriate reduction in the Contract Price; or if the acceptance occurs after such recommendation, an appropriate amount shall be paid by the Contractor to the City.
- 11.8 **City May Correct Defective Work:** If the Contractor fails within a reasonable time after written notice of the Project Manager to proceed to correct defective Work or to remove and replace rejected Work as required by the Project Manager in accordance with Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with the Contract Documents, the City may, after seven (7) days' written notice to the Contractor, correct and remedy any such deficiency. In exercising its rights under this paragraph, the City shall proceed expeditiously. To the extent necessary to complete corrective and remedial action, the City may exclude the Contractor from all or part of the site, take possession of all or part of the Work, suspend the Contractor's services related thereto and take possession of the Contractor's tools, construction equipment and materials stored at the site or elsewhere. The Contractor shall allow the City's representative agents and employees such access to the site as may be necessary to enable the City to exercise its rights under this paragraph. All direct and indirect costs of the City in exercising such rights shall be charged against the Contractor in an amount verified by the Project Manager, and a Change Order shall be issued incorporating the necessary revisions in the Contract Documents and a reduction in the Contract Price. Such direct and indirect costs shall include, in particular but without limitation, compensation for additional professional services required and costs of repair and replacement of work of others destroyed or damaged by correction, removal or replacement of the Contractor's defective Work. The Contractor shall not be allowed an extension of the Contract Time because of any delay in performance of the Work attributable to the exercise by the City of the City's right hereunder.

ARTICLE 12 – INDEMNIFICATION

- 12.1 **Disclaimer of Liability:** The City shall not at any time, be liable for injury or damage occurring to any person or property from any cause, whatsoever, arising out of Contractor's construction and fulfillment of this Agreement.
- 12.2 **Indemnification:** For other, additional good valuable consideration, the receipt and sufficiency of which is hereby acknowledged:
- 12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the City, its representatives, employees and elected and appointed officials from or on account of all claims, damages, losses, liabilities and expenses, direct, indirect

or consequential including but not limited to fees and charges of engineers, architects, attorneys, consultants and other professionals and court costs arising out of or in consequence of the performance of this Agreement at all trial and appellate levels. Indemnification shall specifically include but not be limited to claims, damages, losses, liabilities and expenses arising out of or from (a) the negligent or defective design of the project and Work of this Agreement; (b) any act, omission or default of the Contractor, its subcontractors, agents, suppliers, employees or laborers; (c) any and all bodily injuries, sickness, disease or death; (d) injury to or destruction of tangible property, including any resulting loss of use; (e) other such damages, liabilities, or losses received or sustained by any person or persons during or on account of any operations connected with the construction of this Project including the warranty period; (f) the use of any improper materials; (g) any construction defect including both patent and latent defects; (h) failure to timely complete the work; (i) the violation of any federal, state, county or City laws, ordinances or regulations by Contractor, its subcontractors, agents, servants, independent contractors or employees; (j) the breach or alleged breach by Contractor of any term of the Agreement, including the breach or alleged breach of any warranty or guarantee.

12.2.2 Contractor agrees to indemnify, defend, and hold harmless the City, its officers, agents and employees, from all damages, liabilities, losses, claims, fines and fees, and from any and all suits and actions of every name and description that may be brought against City, its officers, agents and employees, on account of any claims, fees, royalties, or costs for any invention or patent and/or for the infringement of any and all copyrights or patent rights claimed by any person, firm, or corporation.

12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any nature in connection with the foregoing indemnifications including, but not limited to, reasonable attorney's fees and costs for trials and appeals.

12.2.4 If any subcontractor, supplier, laborer, or materialmen of Contractor or any other person directly or indirectly acting for or through Contractor files or attempts to file a mechanic's or construction lien against the real property on which the work is performed or any part or against any personal property or improvements thereon or make a claim against any monies due or to become due from the City to Contractor or from Contractor to a subcontractor, for or on account of any work, labor, services, material, equipment, or other items furnished in connection with the Work or any change order, Contractor agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond, payment, or otherwise within five (5) days of the filing or from receipt of written notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or discharged by Contractor, all monies due to Contractor, or that become due to Contractor before the lien or claim is satisfied, removed or otherwise discharged, shall be held by City as security for the satisfaction, removal and discharge of such lien and any expense that may be incurred while obtaining the discharge. If Contractor shall fail to do so, City shall have the right, in addition to all other rights and remedies provided by this Agreement or by law, to satisfy, remove, or

discharge such lien or claim by whatever means City chooses at the entire and sole cost and expense of Contractor which costs and expenses shall, without limitation, include attorney's fees, litigation costs, fees and expenses and all court costs and assessments, and which shall be deducted from any amount owing to Contractor. In the event the amount due Contractor is less than the amount required to satisfy Contractor's obligation under this, or any other article, paragraph or section of this Agreement, the Contractor shall be liable for the deficiency due the City.

12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes (2022), as may be amended or revised, controls the extent and limits of the indemnification and hold harmless provisions of this Agreement, if any, and that the Parties waive any defects in the wording of this Article that runs afoul of said statutory section.

ARTICLE 13 – CHANGES IN THE WORK

- 13.1 Without invalidating this Agreement, the City may, at any time or from time-to-time order additions, deletions or revisions in the Work through the issuance of Change Orders. Upon receipt of an approved, written and fully executed Change Order, the Contractor shall proceed with the Work involved. All Work shall be executed under the applicable conditions of the Contract Documents. If any Change Order causes an increase or decrease in the Contract Price or an extension or shortening of the Contract Time, an equitable adjustment will be made as provided in Article 14 or Article 15 on the basis of a claim made by either Party.
- 13.2 The Project Manager may authorize minor changes in the Work not involving an adjustment in the Contract Price or the Contract Time, which are consistent with the overall intent of the Contract Documents. Such changes must be in writing and signed by the City and the Contractor.
- 13.3 If notice of any change affecting the general scope of the Work or change in the Contract Price is required by the provisions of any Bond to be given to the Surety, it will be the Contractor's responsibility to so notify the Surety, and the amount of each applicable Bond shall be adjusted accordingly. The Contractor shall furnish proof of such adjustment to the City.

ARTICLE 14 – CHANGE OF CONTRACT PRICE

Change of Contract Price, approved by City, shall be computed as follows:

- 14.1 Cost of the Work: The term "Cost of the Work" means the sum of all direct costs necessarily incurred and paid by Contractor in the proper performance of the Work. Except as otherwise may be agreed to in writing by the City, these costs shall be in amounts no higher than those prevailing in the City and shall include only the following items and shall not include any of the costs itemized in Paragraph 14.3:

14.1.1 Payroll costs for employees in the direct employ of the Contractor in the performance of the Work under schedules of job classifications agreed upon by

the City and the Contractor. Payroll costs for employees not employed full time on the Work shall be apportioned on the basis of their time spent on the Work.

Payroll costs shall include, but not be limited to, salaries and wages plus cost of fringe benefits which shall include social security contributions, unemployment, excise and payroll taxes, worker's compensation, health and retirement benefits, bonuses, sick leave, vacation and applicable holiday pay.

14.1.2 Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage, and required suppliers and field services. All cash discounts, rebates and refunds and all returns from sale of surplus materials and equipment shall accrue to the City, and the Contractor shall make provisions so that they may be obtained.

14.1.3 Supplemental costs including the following:

14.1.3.1 Cost, including transportation and maintenance of all materials, supplies, equipment, machinery, appliances, office and temporary facilities at the site and hand tools not owned by the workers, which are consumed in the performance of the Work.

14.1.3.2 Rentals of all construction equipment and machinery and the parts whether rented from the Contractor or others in accordance with rental agreements approved by the City, and the costs of transporting, loading, unloading, installation, dismantling and removal. The rental of any such equipment, machinery or parts shall cease when the use is no longer necessary for the Work.

14.1.3.3 Sales, consumer, use or similar taxes related to the Work and for which the Contractor is liable, imposed by laws and regulations.

14.1.3.4 Royalty payments and fees for permits and licenses.

14.1.3.5 The cost of utilities, fuel and sanitary facilities at the Work site.

14.1.3.6 Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, expressage and similar petty cash items in connection with the Work.

14.1.3.7 Cost of premiums for additional bonds and insurance required because of changes in the Work.

14.2 The Contract Price may only be increased by an approved and fully executed Change Order when Work is modified in accordance with Article 13 and approved by the City in writing. Any claim for an increase in the Contract Price resulting from a Change Order shall be based on written notice delivered to the Project Manager within ten (10) days of the occurrence of the Change Order giving rise to the claim. Notice of the amount of the claim with supporting data shall be included in the Change Order and delivered within twenty (20) days of such occurrence unless Project Manager allows an additional

period of time to ascertain accurate cost data. Any change in the Contract Price resulting from any such claim shall be incorporated in the Change Order. **IT IS EXPRESSLY AND SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION.**

14.3 Not Included in the Cost of the Work: The term “Cost of the Work” shall not include any of the following:

14.3.1 Payroll costs and other compensation of the Contractor's officers' executives, principals (of partnership and sole proprietorships), general managers, engineers, architects, estimators, attorneys, auditor, accountants, purchasing and contracting agents, expeditors, timekeepers, clerks and other personnel employed by the Contractor whether at the site or in the Contractor's principal or branch office for general administration of the work and not specifically included in the agreed upon schedule of job classifications referred to in Paragraph 14.1.1, all of which are to be considered administrative costs covered by the Contractor's fee.

14.3.2 Expenses of the Contractor's principal and branch offices other than the Contractor's office at the site.

14.3.3 Any part of the Contractor's capital expenses, including interest on the Contractor's capital employed for the Work and charges against the Contractor for delinquent payments.

14.3.4 Cost of premiums for all bonds and for all insurance whether or not the Contractor is required by the Contract Documents to purchase and maintain the same.

14.3.5 Costs due to the negligence of the Contractor, any subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of materials or equipment wrongly supplied and making good any damage to property.

14.3.6 Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraph 14.1.

14.4 Basis of Compensation: The Contractor's compensation, allowed to the Contractor for overhead and profit, shall be determined as follows:

14.4.1 A mutually acceptable negotiated fee:

14.4.1.1 For costs incurred under Paragraphs 14.1.1 and 14.1.2, the Contractor's fee shall not exceed five percent (5%).

14.4.1.2 No fee shall be payable on the basis of costs itemized under Paragraphs 14.1.3.1, 14.1.3.2, 14.1.3.3, 14.1.3.4, 14.1.3.5, 14.1.3.6, 14.1.3.7, 14.3.1, 14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6.

14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any such change which results in a net decrease plus a deduction in the Contractor's fee by an amount equal to five percent (5%) for the net decrease.

14.4.1.4 When both additions and credits are involved in any one change the combined overhead and profit shall be figured on the basis of net increase if any, however, not to exceed five percent (5%) of the agreed compensation. Profit will not be paid on any Work not performed.

14.5 Cost Breakdown Required: Whenever the cost of any Work is to be determined pursuant to this Article, the Contractor will submit in form acceptable to the City an itemized cost breakdown together with supporting documentation. Whenever a change in the Work is to be based upon mutual acceptance of a lump sum, whether the amount is an addition, credit, or no-charge-in-cost, the Contractor shall submit an estimate substantiated by a complete itemized breakdown:

14.5.1 The breakdown shall list quantities and unit prices for materials, labor, equipment and other items of cost.

14.5.2 Whenever a change involves the Contractor and one (1) or more subcontractors and the change is an increase in the agreed compensation, the overhead and profit percentage for the Contractor and each subcontractor shall be itemized separately.

14.6 Time for the City to Approve Extra Work: Any Extra Work in an amount up to and not exceeding a cumulative amount of ten percent (10%) for a specific project can be approved by the City Manager and shall require a written Change Order to be submitted to the Public Works Director for submittal and approval by the City Manager. Extra Work exceeding the cumulative amount of ten percent (10%) for a specific project must be approved by the City Commission and a written Change Order request must be submitted to the Public Works Director for submittal and approval by the City Manager and City Commission. No financial or time claim for delay to the project resulting from the Change Order approval process outlined above under Section 14.6 will be allowed. Work cannot proceed until the change order is agreed to and fully executed by the Parties.

ARTICLE 15 – CHANGE OF THE CONTRACT TIME

15.1 The Contract Time may only be changed by a Change Order. Any claim for an extension in the Contract Time shall be based on written notice delivered to the Project Manager within five (5) days of the occurrence of the event giving rise to the claim. Any change in the Contract Time resulting from any such claim shall be incorporated in a Change Order.

15.2 The Contract Time will be extended in an amount equal to time lost due to delays beyond the control of the Contractor if a claim is made therefore as provided in Paragraph 15.1. Such delays shall include but not be limited to, acts or neglect by the City, or to fires,

floods, labor disputes, epidemics, abnormal weather conditions, pandemics, act of Governmental Authority, state of emergency or acts of God.

- 15.3 All time limits stated in the Contract Documents are of the essence. The provisions of this Article 15 shall not exclude recovery for damages for delay by the Contractor.
- 15.4 Delays caused by or resulting from entities, contractors or subcontractors who are not affiliated with the Contractor (non-affiliated Contractors) shall not give rise to a claim by the Contractor for damages for increases in material and/or labor costs. Such entities, contractors and subcontractors include, but are not limited to, the City's contractors and subcontractors, Florida Power and Light Company, AT&T and Florida East Coast Railway, LLC.
- 15.5 Rights of Various Interests: Whenever work being done by City's forces or by other contractors is contiguous to or within the limits of work covered by this Agreement, the respective rights of the various interests involved shall be established by the Project Manager to secure the completion of the various portions of the Work in general harmony.

ARTICLE 16 – LIQUIDATED DAMAGES

- 16.1 Upon failure of the Contractor to complete the Work within the time specified for completion, the Contractor shall pay to the City the sum of **Five Hundred (\$500.00)** for each and every calendar day that the completion of the Work is delayed beyond the time specified in this Agreement for completion, as fixed and agreed liquidated damages and not as a penalty, so long as the delay is caused by the Contractor. Should an act of God or the acts or omissions of the City, its agents or representatives, in derogation to the terms of this Agreement cause the delay, the Contractor shall not be responsible for the delay nor liquidated damages. Liquidated damages are fixed and agreed upon between the Parties, recognizing the impossibility of precisely ascertaining the amount of damages that will be sustained by the City as a consequence of such delay and both Parties desiring to obviate any question of dispute concerning the amount of damages and the cost and effect of the failure of the Contractor to complete the Work on time. Liquidated damages shall apply separately to each portion of the Work for which a time of completion is given. The City shall have the right to deduct from or retain any compensation which may be due or which may become due and payable to the Contractor the amount of liquidated damages, and if the amount retained by the City is insufficient to pay in full such liquidated damages, the Contractor shall pay all liquidated damages in full. The Contractor shall be responsible for reimbursing the City, in addition to liquidated damages or other damages for delay, for all costs of engineering, architectural fees, and inspection and other costs incurred in administering the construction of the Project beyond the completion date specified or beyond an approved extension of time granted to the Contractor whichever is later. Delays caused by or resulting from entities, contractors or subcontractors who are not affiliated with the Contractor shall not give rise to a claim by Contractor for damages for increase in material and/or labor costs. Such entities, contractors and subcontractors include, but are not limited to, the City's contractors and subcontractors, Florida Power and Light Company, AT&T, and Florida East Coast Railway, LLC.

- 16.2 **No Extended Damages:** For other and additional good and valuable consideration the receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and agrees that in the event of any delay of construction or for any reason, allegation or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who caused them or the construction delay or whether they were caused by the City, that there will be no entitlement to Contractor to or for any direct or indirect financial damages or losses for extended corporate overhead impact, extended project overhead impacts, project support services, mobilization or demobilization or by whatever other label or legal concept or theory and types of names or labels or basis such claims may have, or any business damages or losses of whatever type or nature, and Contractor hereby waives any right to make any such claim or claims. This provision will have application and effect when construction delays are anticipated and agreed upon by both the City and the Contractor.

ARTICLE 17 – SUSPENSION OF WORK AND TERMINATION

- 17.1 **City May Suspend Work:** The City may, at any time and without cause, suspend the Work or any portion of the Work for a period of not more than ninety (90) days by notice in writing to the Contractor which shall fix the date on which Work shall be resumed. The Contractor shall resume the Work on the date fixed. The Contractor will be allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to any suspension, if the Contractor makes a claim as provided in Articles 14 and 15.
- 17.2 **City's Right to Terminate Contract:** The City may terminate this Agreement upon fifteen (15) calendar days' written notice upon the occurrence of any one or more of the following events:
- 17.2.1 If the Contractor makes a general assignment for the benefit of creditors.
- 17.2.2 If a trustee, receiver, custodian or agent of the Contractor is appointed under applicable law or under Contract, whose appointment or authority to take charge of property of the Contractor is for the purpose of enforcing a lien against such property or for the purpose of general administration of such property for the benefit of the Contractor's creditors.
- 17.2.3 If Contractor fails to begin the Work within fifteen (15) calendar days after the Project Initiation Date, or fails to perform the Work with sufficient workers and equipment or with sufficient materials to ensure the prompt completion of the Work, or shall perform the Work unsuitably, or cause it to be rejected as defective and unsuitable, or shall discontinue the prosecution of the Work pursuant to the accepted schedule or if Contractor shall fail to perform any material term set forth in the Contract Documents, or from any other cause whatsoever shall not carry on the Work in an acceptable manner, Project Manager may give notice in writing to Contractor and its Surety of such delay, neglect or default, specifying the same.
- 17.2.4 If the Contractor repeatedly fails to make prompt payments to subcontractors or for labor, material or equipment.

- 17.2.5 If the Contractor repeatedly disregards proper safety procedures.
- 17.2.6 If the Contractor disregards any local, state or federal laws or regulations.
- 17.2.7 If the Contactor otherwise violates any provisions of this Agreement.
- 17.3 If Contractor, within a period of ten (10) calendar days after such notice, shall not proceed in accordance therewith, the City may exclude the Contractor from the Work site and take the prosecution of the Work out of the hands of the Contractor, and take possession of the Work and all of the Contractor's tools, appliances, construction equipment and machinery at the site and use them without liability to the City for trespass or conversion, incorporate in the Work all materials and equipment stored at the site or for which the City has paid the Contractor but which are stored elsewhere, and finish the Work as the City may deem expedient. In this instance, the Contractor shall not be entitled to receive any further compensation until the Work is finished.
- 17.3.1 If after notice of termination of Contractor's right to proceed, it is determined for any reason that Contractor was not in default, the rights and obligations of City and Contractor shall be the same as if the notice of termination had been issued pursuant to the Termination for Convenience clause as set forth below in Section 17.5.
- 17.3.2 Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5, Contractor shall promptly discontinue all affected work unless the Notice of Termination directs otherwise and deliver or otherwise make available to City all data, drawings, specifications, reports, estimates, summaries and such other information as may have been required by the Contract Documents whether completed or in process.
- 17.4 If the Contractor commits a default due to its insolvency or bankruptcy, the following shall apply:
- 17.4.1 Should this Agreement be entered into and fully executed by the Parties, funds released and the Contractor (Debtor) files for bankruptcy, the following shall occur:
- 17.4.1.1 In the event the Contactor files a voluntary petition under 11 U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303, the Contractor shall acknowledge the extent, validity, and priority of the lien recorded in favor of the City. The Contractor further agrees that in the event of this default, the City shall, at its option, be entitled to seek relief from the automatic stay pursuant to 11 U.S.C. 362. The City shall be entitled to relief from the automatic stay pursuant to 11 U.S.C. 362(d) (1) or (d) (2), and the Contactor agrees to waive the notice provisions in effect pursuant to 11 U.S.C. 362 and any applicable Local Rules of the United States Bankruptcy Court. The Contactor acknowledges that such waiver is done knowingly and voluntarily.
- 17.4.1.2 Alternatively, in the event the City does not seek stay relief, or if stay relief is denied, the City shall be entitled to monthly adequate protection

payments within the meaning of 11 U.S.C. 361. The monthly adequate protection payments shall each be in an amount determined in accordance with the Note and Mortgage executed by the Contractor in favor of the City.

17.4.1.3 In the event the Contractor files for bankruptcy under Chapter 13 of Title 11, United States Code in addition to the foregoing provisions, the Contractor agrees to cure any amounts in arrears over a period not to exceed twenty-four (24) months from the date of the confirmation order, and such payments shall be made in addition to the regular monthly payments required by the Note and mortgage. Additionally, the Contractor shall agree that the City is over secured and, therefore, entitled to interest and attorney's fees pursuant to 11 U.S.C. 506(b). Such fees shall be allowed and payable as an administrative expense. Further, in the event the Contractor has less than five (5) years of payments remaining on the Note, the Contractor agrees that the treatment afforded to the claim of the City under any confirmed plan of reorganization shall provide that the remaining payments shall be satisfied in accordance with the Note, and that the remaining payments or claim shall not be extended or amortized over a longer period than the time remaining under the Note.

17.4.2 Should this Agreement be entered into and fully executed by the parties, and the funds have not been forwarded to Contractor, the following shall occur:

17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11 U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303., the Contractor acknowledges that the commencement of a bankruptcy proceeding constitutes an event of default under the terms of this Agreement. Further, the Contractor acknowledges that this Agreement constitutes an executory contract within the meaning of 11 U.S.C. 365. The Contractor acknowledges that this Agreement is not capable of being assumed pursuant to 11 U.S.C. 365(c)(2), unless the City expressly consents in writing to the assumption. In the event the City consents to the assumption, the Contractor agrees to file a motion to assume this Agreement within ten (10) days after receipt of written consent from the City, regardless of whether the bankruptcy proceeding is pending under Chapter 7, 11, or 13 of Title 11 of the United States Code. The Contractor further acknowledges that this Agreement is not capable of being assigned pursuant to 11 U.S.C. 365(b)(1).

17.5 Termination for Convenience: This Agreement may be terminated for convenience in writing by City upon thirty (30) days' written notice to Contractor (delivered by certified mail, return receipt requested) of intent to terminate and the date on which such termination becomes effective. In such case, Contractor shall be paid for all work executed and approved by the City, expenses incurred prior to termination in addition to termination settlement costs reasonably incurred by Contractor relating to commitments which had become firm prior to the termination. Payment shall include reasonable profit

for work/services satisfactorily performed. No payment shall be made for profit for work/services which have not been performed or rejected by the City.

- 17.6 Where the Contractor's service has been so terminated by the City, the termination shall not affect any rights of the City against the Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due the Contractor by the City will not release the Contractor from liability.
- 17.7 The Contractor has no right, authority or ability to terminate the Work except for the wrongful withholding of any payments due the Contractor from the City.

ARTICLE 18 – DISPUTE RESOLUTION

- 18.1 Resolution of Disputes: Questions, claims, difficulties and disputes of whatever nature which may arise relative to the technical interpretation of the Contract Documents and fulfillment of this Agreement as to the character, quality, amount and value of any work done and materials furnished, or proposed to be done or furnished under, or by reason of, the Contract Documents which cannot be resolved by mutual agreement of City Project Manager and Contractor shall be submitted to the City Manager or his designee and Contractor's representative for resolution. Prior to any litigation being commenced, for any disputes which remain unresolved, within sixty (60) days after final completion of the Work, the Parties shall participate in mediation to address all unresolved disputes to a mediator agreed upon by the Parties. Should any objection not be resolved in mediation, the Parties retain all their legal rights and remedies provided under the laws of Florida. Failure by a Party to comply in strict accordance with the requirements of this Article, then said Party specifically waives all of its rights provided hereunder, including its rights and remedies under the laws of Florida.
- 18.1.1 All non-technical administrative disputes (such as billing and payment) shall be determined by Contract Administrator.
- 18.1.2 During the pendency of any dispute and after a determination thereof, Contractor and Contract Administrator shall act in good faith to mitigate any potential damages including utilization of construction schedule changes and alternate means of construction. During the pendency of any dispute arising under this Agreement, other than termination herein, Contractor shall carry on the Work and adhere to the progress schedule. The Work shall not be delayed or postponed pending resolution of any disputes or disagreements.
- 18.1.3 For any disputes which remain unsolved, within sixty (60) calendar days after Final Completion of the Work, the Parties shall participate in mediation to address all unresolved disputes. A mediator shall be mutually agreed upon by the Parties. Should any objection not be resolved in mediation, the Parties retain all their legal rights and remedies under applicable law. If a Party objecting to a determination, fails to comply in strict accordance with the requirements of this Article, said Party specifically waives all of its rights provided hereunder, including its rights and remedies under applicable law.

ARTICLE 19 – NOTICES

- 19.1 All notices required by any of the Contract Documents shall be in writing and shall be deemed delivered upon mailing by certified mail, return receipt requested to the following:

To the City:

Andre Eugent
Project Manager
City of Fort Lauderdale
290 NE 3rd Ave
Fort Lauderdale, Florida 33301-1016
Telephone: (954) 828-5734
E-mail: aeugent@fortlauderdale.gov

with copies to:

City Manager and Interim City Attorney
City of Fort Lauderdale
100 North Andrews Avenue
Fort Lauderdale, Florida 33301-1016

To the Contractor:

Weekley Asphalt Paving, Inc.
20701 Stirling Rd.
Pembroke Pines, Fl. 33332
Telephone: (954) 680-8005
E-mail: danweekley@weekleyasp.com

ARTICLE 20 – LIMITATION OF LIABILITY

- 20.1 The City desires to enter into this Agreement only if in so doing the City can place a limit on the City's liability for any cause of action arising out of this Agreement, so that the City's liability for any breach never exceeds the sum of \$1,000. For other good and valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the Contractor expresses its willingness to enter into this Agreement with the knowledge that the Contractor's recovery from the City to any action or claim arising from the Agreement is limited to a maximum amount of \$1,000, which amount shall be reduced by the amount actually paid by the City to the Contractor pursuant to this Agreement, for any action or claim arising out of this Agreement. Nothing contained in this paragraph or elsewhere in this Agreement is in any way intended either to be a waiver of the limitation placed upon the City's liability as set forth in Section 768.28, Florida Statutes (2022), as may be amended or revised, or to extend the City's liability beyond the limits established in said Section 768.28, Florida Statutes (2022), as may be amended or revised; and no claim or award against the City shall include attorney's fees, investigative costs, expert fees, suit costs or pre-judgment interest. This provision shall survive any cancellation or early termination of this Agreement.

20.2 **No Extended Damages:** For other and additional good and valuable consideration the receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and agrees that in the event of any delay of construction or for any reason, allegation or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who caused them or the construction delay or whether they were caused by the City, that there will be no entitlement to Contractor to or for any direct or indirect financial damages or losses for extended corporate overhead impact, extended project overhead impacts, project support services, mobilization or demobilization or by whatever other label or legal concept or theory and types of names or labels or basis such claims may have, or any business damages or losses of whatever type or nature, and Contractor hereby waives any right to make any such claim or claims. This provision will have application and effect when construction delays are anticipated and agreed upon by both the City and the Contractor.

ARTICLE 21 – GOVERNING LAW; WAIVER OF JURY TRIAL

21.1 The Agreement shall be interpreted and construed in accordance with, and governed by, the laws of the state of Florida. The Parties agree that the exclusive venue for any lawsuit arising from, related to, or in connection with this Agreement shall be in the state courts of the Seventeenth Judicial Circuit in and for Broward County, Florida. If any claims arising from, related to, or in connection with this Agreement must be litigated in federal court, the Parties agree that the exclusive venue for any such lawsuit shall be in the United States District Court or United States Bankruptcy Court for the Southern District of Florida. **BY ENTERING INTO THIS AGREEMENT, THE PARTIES HEREBY EXPRESSLY WAIVE ANY AND ALL RIGHTS EITHER PARTY MIGHT HAVE TO A TRIAL BY JURY OF ANY ISSUES RELATED TO THIS AGREEMENT. IF A PARTY FAILS TO WITHDRAW A REQUEST FOR A JURY TRIAL IN A LAWSUIT ARISING OUT OF THIS AGREEMENT AFTER WRITTEN NOTICE BY THE OTHER PARTY OF VIOLATION OF THIS SECTION, THE PARTY MAKING THE REQUEST FOR JURY TRIAL SHALL BE LIABLE FOR THE REASONABLE ATTORNEYS' FEES AND COSTS OF THE OTHER PARTY IN CONTESTING THE REQUEST FOR JURY TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE COURT IN ADJUDICATING THE MOTION.**

ARTICLE 22 – MISCELLANEOUS

22.1 The duties and obligations imposed by this Agreement and the rights and remedies available to the Parties and, in particular but without limitation, the warranties, guaranties and obligations imposed upon the Contractor and all of the rights and remedies available to the City, are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to any or all of them which are otherwise imposed or available by laws or regulations, by special warranty or guarantee or by other provisions of the Contract Documents, and the provisions of this Paragraph will be as effective as if repeated specifically in the Contract Documents, and the provisions of this Paragraph will survive final payment and termination or completion of this Agreement.

22.2 The Contractor shall not assign or transfer this Agreement or its rights, title or interests. The obligations undertaken by the Contractor pursuant to this Agreement shall not be delegated or assigned to any other person or firm. Violation of the terms of this

Paragraph shall constitute a material breach of Agreement by the Contractor and the City any, at its discretion, cancel this Agreement and all rights, title and interest of the Contractor which shall immediately cease and terminate.

- 22.3 The Contractor and its employees, volunteers and agents shall be and remain as independent contractor and not agents or employees of the City with respect to all of the acts and services performed by and under the terms of this Agreement. This Agreement shall not in any way be constructed to create a partnership, association or any other kind of joint undertaking or venture between the Parties.
- 22.4 The City reserves the right to audit the records of the Contractor relating in any way to the Work to be performed pursuant to this Agreement at any time during the performance and term of this Agreement and for a period of three (3) years after completion and acceptance by the City. If required by the City, the Contractor agrees to submit to an audit by an independent certified public accountant selected by the City. The Contractor shall allow the City to inspect, examine and review the records of the Contractor at any and all times during normal business hours during the term of this Agreement.
- 22.5 The remedies expressly provided in this Agreement to the City shall not be deemed to be exclusive but shall be cumulative and in addition to all other remedies in favor of the City now or later existing at law or in equity.
- 22.6 Should any part, term or provisions of this Agreement be decided by the courts to be invalid, illegal or in conflict with any state or federal law, the validity of the remaining portion or provision shall not be affected.
- 22.7 **Prohibition Against Contracting With Scrutinized Companies:** Subject to *Odebrecht Construction, Inc., v. Prasad*, 876 F.Supp.2d 1305 (S.D. Fla. 2012), *affirmed*, *Odebrecht Construction, Inc., v. Secretary, Florida Department of Transportation*, 715 F.3d 1268 (11th Cir. 2013), with regard to the “Cuba Amendment,” the Contractor certifies that it is not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and that it does not have business operations in Cuba or Syria, as provided in Section 287.135, Florida Statutes (2022), as may be amended or revised. The Contractor certifies that it is not on the Scrutinized Companies that Boycott Israel List created pursuant to Section 215.4725, Florida Statutes (2022), as may be amended or revised, and that it is not engaged in a boycott of Israel. The City may terminate this Agreement at the City’s option if the Contractor is found to have submitted a false certification as provided under subsection (5) of Section 287.135, Florida Statutes (2022), as may be amended or revised, or been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or the Scrutinized Companies that Boycott Israel List created pursuant to Section 215.4725, Florida Statutes (2022), as may be amended or revised, or is engaged in a boycott of Israel or has been engaged in business operations in Cuba or Syria, as defined in Section 287.135, Florida Statutes (2022), as may be amended or revised.

By submitting a bid or response, the company, principals, or owners certify that it is not listed on the Scrutinized Companies with Activities in Sudan List or listed on the

Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or is engaged in business operations in Cuba or Syria.

22.8 **Public Entity Crimes:** In accordance with the Public Crimes Act, Section 287.133, Florida Statutes (2022), as may be amended or revised, a person or affiliate who is a contractor, consultant or other provider, who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a contract to provide any goods or services to the City, may not submit a bid on a contract with the City for the construction or repair of a public building or public work, may not submit bids on leases of real property to the City, may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with the City, and may not transact any business with the City in excess of the threshold amount provided in Section 287.017, Florida Statutes (2022), as may be amended or revised, for category two purchases for a period of thirty-six (36) months from the date of being placed on the convicted vendor list. Violation of this section by Contractor shall result in cancellation of the City purchase and may result in Contractor debarment.

22.9 **Attorney Fees:** If City or Contractor incurs any expense in enforcing the terms of this Agreement through litigation, the prevailing Party in that litigation shall be reimbursed for all such costs and expenses, including but not limited to court costs, and reasonable attorney fees incurred during litigation.

22.10 **Public Records**

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES (2022), TO THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT PRRCONTRACT@FORTLAUDERDALE.GOV, 954-828-5002, CITY CLERK'S OFFICE, 100 N. ANDREWS AVENUE, FORT LAUDERDALE, FLORIDA 33301.

Contractor shall:

1. Keep and maintain public records required by the City in order to perform the service.
2. Upon request from the City's custodian of public records, provide the City with a copy of the requested records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes (2022), as may be amended or revised, or as otherwise provided by law.
3. Ensure that public records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by law for the duration of the contract term and following completion of this Agreement if the Contractor does not transfer the records to the City.
4. Upon completion of the Agreement, transfer, at no cost, to the City all public records in possession of the Contractor or keep and maintain public records required by the

City to perform the service. If the Contractor transfers all public records to the City upon completion of this Agreement, the Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. If the Contractor keeps and maintains public records upon completion of this Agreement, the Contractor shall meet all applicable requirements for retaining public records. All records stored electronically must be provided to the City, upon request from the City's custodian of public records, in a format that is compatible with the information technology systems of the City.

22.12 Non-Discrimination

The Contractor shall not discriminate against its employees based on the employee's race, color, religion, gender, gender identity, gender expression, marital status, sexual orientation, national origin, age, disability, or any other protected classification as defined by applicable law.

1. The Contractor certifies and represents that the Contractor offers the same health benefits to the domestic partners of its employees as are offered its employees' spouses or offers its employees the cash equivalent of such health benefits because it is unable to provide health benefits to its employees' domestic partners, and that the Contractor will comply with Section 2-187, Code of Ordinances of the City of Fort Lauderdale, Florida, (2022), as may be amended or revised, ("Section 2-187"), during the entire term of this Agreement.
2. The failure of the Contractor to comply with Section 2-187 shall be deemed to be a material breach of this Agreement, entitling the City to pursue any remedy stated below or any remedy provided under applicable law.
3. The City may terminate this Agreement if the Contractor fails to comply with Section 2-187.
4. The City may retain all monies due or to become due until the Contractor complies with Section 2-187.
5. The Contractor may be subject to debarment or suspension proceedings. Such proceedings will be consistent with the procedures in Section 2-183 of the Code of Ordinances of the City of Fort Lauderdale, Florida.

22.13 E-Verify

As a condition precedent to the effectiveness of this Agreement, pursuant to Section 448.095, Florida Statutes (2022), as may be amended or revised, the Contractor and its subcontractors shall register with and use the E-Verify system to electronically verify the employment eligibility of newly hired employees.

1. The Contractor shall require each of its subcontractors, if any, to provide the Contractor with an affidavit stating that the subcontractor does not employ,

contract with, or subcontract with an unauthorized alien. The Contractor shall maintain a copy of the subcontractor's affidavit for the duration of this Agreement and in accordance with the public records requirements of this Agreement.

2. The City, the Contractor, or any subcontractor who has a good faith belief that a person or entity with which it is contracting has knowingly violated Section 448.09(1), Florida Statutes (2022), as may be amended or revised, shall terminate the Agreement with the person or entity.
3. The City, upon good faith belief that a subcontractor knowingly violated the provisions of Section 448.095(2), Florida Statutes (2022), as may be amended or revised, but that the Contractor otherwise complied with Section 448.095(2), Florida Statutes (2022), as may be amended or revised, shall promptly notify Contractor and order the Contractor to immediately terminate the contract with the subcontractor, and the Contractor shall comply with such order.
4. An Agreement terminated under Sections 448.095(2)(c)1. or 2., Florida Statutes (2022), as may be amended or revised, is not a breach of contract and may not be considered as such. If the City terminates this Agreement under Section 448.095(2)(c), Florida Statutes (2022), as may be amended or revised, the Contractor may not be awarded a public contract for at least one year after the date on which the Agreement was terminated. The Contractor is liable for any additional costs incurred by the City as a result of termination of this Agreement.
5. Contractor shall include in each of its subcontracts, if any, the requirements set forth in this section 22.11, including this subparagraph, requiring any and all subcontractors, as defined in Section 448.095(1)(j), Florida Statutes (2022), as maybe amended or revised, to include all of the requirements of this section 22.11 in its subcontracts. Contractor shall be responsible for compliance by any and all subcontractors, as defined in Section 448.095(1)(j), Florida Statutes (2022), as maybe amended or revised, with the requirements of Section 448.095, Florida Statutes (2022), as may be amended or revised.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

Las Olas and SE 15 Ave Intersection Modifications
Weekley Asphalt Paving, Inc
Project #12600

CITY

IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals the day and year first written above.

CITY OF FORT LAUDERDALE, a Florida municipal corporation

By: 
GREG CHAVARRIA
City Manager

Date: September 22, 2023

ATTEST:

By: 
DAVID R. SOLOMAN
City Clerk



Approved as to Legal Form:
D'Wayne Spence, Interim City Attorney

By: 
KIMBERLY CUNNINGHAM MOSLEY
Assistant City Attorney

CONTRACTOR

WITNESSES:

Kelly Reed

Kelly Reed
Print Name

Elliot Eichel

Elliot Eichel
Print Name

WEEKLEY ASPHALT PAVING, INC.,
a Florida corporation.

By: _____

Print Name: Daniel D Weekley

Title: President

ATTEST:

By: _____

Print Name: Wayne D Weekley

Secretary

(CORPORATE SEAL)

STATE OF Florida
COUNTY OF Polk

The foregoing instrument was acknowledged before me by means of physical presence or online notarization, this 11 day of August, 2023, by Daniel D. Weekley as President for WEEKLEY ASPHALT PAVING, INC., a Florida corporation.

(SEAL)

Kimberly A Callen

(Signature of Notary Public - State of FL)



KIMBERLY A. CALLEN
Commission # HH 294154
Expires July 27, 2026

Kimberly A Callen
(Print, Type, or Stamp Commissioned Name of Notary Public)

Personally Known X OR Produced Identification _____
Type of Identification Produced: _____



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
8/30/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Commercial Lines - (305) 443-4886 USI Insurance Services LLC 201 Alhambra Circle, Suite 1205 Coral Gables, FL 33134	CONTACT NAME: Francys Tolon PHONE (A/C, No, Ext): 786.785.1126 FAX (A/C, No): 7862649232 E-MAIL ADDRESS: francys.tolon@usi.com														
INSURED Weekley Asphalt Paving, Inc. 20701 Stirling Road Pembroke Pines FL 33332	<table border="1" style="width:100%; border-collapse: collapse;"> <thead> <tr> <th style="width:80%;">INSURER(S) AFFORDING COVERAGE</th> <th style="width:20%;">NAIC #</th> </tr> </thead> <tbody> <tr> <td>INSURER A : Old Republic Insurance Company</td> <td>24147</td> </tr> <tr> <td>INSURER B : Underwriters at Lloyds, London (IL)</td> <td>15792</td> </tr> <tr> <td>INSURER C : AGCS Marine Insurance Company</td> <td>22837</td> </tr> <tr> <td>INSURER D : Axis Surplus Insurance Company</td> <td>26620</td> </tr> <tr> <td>INSURER E :</td> <td></td> </tr> <tr> <td>INSURER F :</td> <td></td> </tr> </tbody> </table>	INSURER(S) AFFORDING COVERAGE	NAIC #	INSURER A : Old Republic Insurance Company	24147	INSURER B : Underwriters at Lloyds, London (IL)	15792	INSURER C : AGCS Marine Insurance Company	22837	INSURER D : Axis Surplus Insurance Company	26620	INSURER E :		INSURER F :	
INSURER(S) AFFORDING COVERAGE	NAIC #														
INSURER A : Old Republic Insurance Company	24147														
INSURER B : Underwriters at Lloyds, London (IL)	15792														
INSURER C : AGCS Marine Insurance Company	22837														
INSURER D : Axis Surplus Insurance Company	26620														
INSURER E :															
INSURER F :															

COVERAGES **CERTIFICATE NUMBER: 15758834** **REVISION NUMBER: See below**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSD WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:	X	MWZY31242623	3/1/2023	3/1/2024	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 50,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000 \$
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY		MWTB31242523	3/1/2023	3/1/2024	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
B	<input type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> OCCUR <input checked="" type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$		SCX1011423	3/1/2023	3/1/2024	EACH OCCURRENCE \$ 2,000,000 AGGREGATE \$ 2,000,000 \$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N Y	MWC31242723	3/1/2023	3/1/2024	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
C	Leased & Rented Equipment		MXI93071287	3/1/2023	3/1/2024	L&R Equipment \$200,000 Deductible \$5,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101. Additional Remarks Schedule, may be attached if more space is required)

RE: Event 88-4 (P12600) - Las Olas Blvd and SE 15th Avenue Intersection Modifications

City of Fort Lauderdale is listed an additional insured with respects to the general liability policy as required by written contract.

CERTIFICATE HOLDER City of Fort Lauderdale 100 N Andrews Avenue Fort Lauderdale, FL 33301	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE
---	--

The ACORD name and logo are registered marks of ACORD © 1988-2015 ACORD CORPORATION. All rights reserved.

Certificate of Insurance (Con't).

OTHER Coverage

INSR LTR	TYPE OF INSURANCE	ADDL INSR	WVD SUBR	POLICY NUMBER	EFFECTIVE DATE (MM/DD/YY)	EXPIRATION DATE (MM/DD/YY)	LIMIT
D	Excess Liability			P00100078246702	3/1/2023	3/1/2024	3,000,000 Each Occurrence 3,000,000 Aggregate

SURETY BOND
IN COMPLIANCE WITH AND INCORPORATING THE PROVISIONS OF SECTION 2

THIS IS A SURETY BOND given by WEEKLEY ASPHALT PAVING, INC. the "Contractor" as principal, referred to in this Bond as "Contractor" and Western Surety Company as "Surety," and they represent by this instrument that they are bound to the CITY OF FORT LAUDERDALE, a municipal corporation of the State of Florida ("City"), in the sum of \$123,317.00 (ONE HUNDRED TWENTY-THREE THOUSAND THREE HUNDRED SEVENTEEN DOLLARS) for the payment of which, to be made to the City of Fort Lauderdale, Florida, they jointly and severally, bind themselves and each of their heirs, executors, administrators, successors and assigns.

Owner Name: CITY OF FORT LAUDERDALE
a municipal corporation of the State of Florida

Owner Address and Telephone: City Hall, Public Works Department
100 N. Andrews Avenue
Fort Lauderdale, Florida 33301
(954) 828-5772

Bond No.: 30195373 Issued in Duplicate

Contractor Name, Address, Telephone: Weekley Asphalt Paving, Inc.
20701 Stirling Rd.
Pembroke Pines, FL 33332
Telephone: (954) 680-8005

Surety Company, Address, Telephone Western Surety Company
151 N. Franklin Street
Chicago, IL 60606

City Project No./Bid No.: Event 88-4 (P12600)

Name of Project: Las Olas Blvd and SE 15th Avenue Intersection Modifications

Project Location: City of Fort Lauderdale

Legal Description and Street Address Las Olas Blvd and SE 15th Avenue Intersection
Modifications

Description of Work This project consists of the construction to modify the vehicular traffic movement patterns at the intersection E Las Olas Blvd and SE 15th Ave. This will be done by converting the southbound right through traffic lane along SE 15 Ave to a tri-movement (right-through-left) lane. This will convert the southbound movement from single left turn to dual left turn. The project involves milling and resurfacing for re-striping purposes, signing and pavement marking modifications, and signal modifications to the existing strain-wire structures.

"Contractor" is bound by an instrument in writing dated the **22nd day of August, 2023**, by which Contractor has contracted with the City of Fort Lauderdale, Florida, to furnish labor, tools, and materials for the Project referenced and described above, together with all work incidental thereto, as fully set out in the plans, specifications and details on file in the Office of the City Engineer of the City.

Notice required by Section 255.05(6), Florida Statutes (2022): "This bond is given to comply with Section 255.05 Florida Statutes (2022), and any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05(2), Florida Statutes (2022)."


The condition of the above obligation is such that if the above bound "Contractor," or its successor or assigns shall in good faith and in good, sufficient, substantial and workmanlike manner, perform the work and comply with the conditions of the contract, including payment of penalties, in strict accordance with the terms and provisions stipulated in it and shall indemnify and hold harmless the City against and for payments of any and all damages that may happen to persons or property by reason of excavations, embankments, obstructions and all other work in streets, alleys or places in connection with the work, or arising out of any act, neglect or omission of the "Contractor" or its agents, servants, or employees with relation to the work, and shall indemnify and hold harmless the City against and from all suits and acts of every nature and description arising out of any claims by patentees of any process connected with the work agreed to be performed under the contract, or of any materials used upon the work, and pay all costs accruing if the contract is cancelled and a new contract for finishing the work is let, and all other expenses lawfully chargeable to the "Contractor," then this agreement shall be null and void; otherwise it is to remain in full force and effect, but it is expressly provided, understood and agreed that if the "Contractor" or its subcontractors fail to duly and promptly pay for any labor, material, or other supplies used by "Contractor" or any of its subcontractors in the performance of the work to be done, or the Contractor defaults in its Contract with the City, the "Surety" will promptly pay to all claimants, as defined in Section 255.05(1), Florida Statutes (2022), the same in an amount not exceeding the sum specified in this bond, together with interest at the rate of fifteen percent (15%) per annum, and the Surety hereby stipulates and agrees that no change, extension, reduction, alteration or addition to the terms of the contract or the plans, details and specifications shall in any way affect the obligations of this bond.

Whenever Contractor shall be, and is declared by the City to be in default under the contract, the City may proceed to cancel the contract and award a new contract for finishing the work or order the Surety to promptly remedy the default by obtaining a bid or bids for completing the contract in accordance with the original contract terms and conditions. Upon the determination by the City of the lowest responsible bidder, the Surety shall complete all work and pay the full cost of completion, less previous payments.

This Bond is effective for one (1) year after completion and acceptance of the work, with liability equal to twenty-five percent (25%) of the contract price, and is so conditioned that the "Contractor" will, at its own expense, correct any defective or faulty work or material which appears within one (1) year after completion of the work and final payment, upon notification by the City.

IN WITNESS WHEREOF, the above "Contractor" has signed this Agreement, and the "Surety" has caused this Agreement to be signed in its name by its Attorney-in-Fact, and its corporate seal affixed, this 22nd day of August, 2023.

Signed, sealed and delivered in the presence of:



(Witness) Signature

Wayne D. Weekley, Secretary


(Witness) Print Name



(Witness) Signature

Sam Cardinale


(Witness) Print Name



CONTRACTOR: Weekley Asphalt Paving, Inc.

Daniel D. Weekley, President



Print Name and Title

SURETY: Western Surety Company


Local Agent

Anett Cardinale, Attorney in Fact & FL Resident Agent

(SEAL)
Print Name and Title



Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Anett Cardinale, Radha R Jones, Alexa Diaz, Sandra B Lazogue, Rachel Weitz, Individually

of Tampa, FL, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 12th day of July, 2023.



WESTERN SURETY COMPANY

Larry Kasten
Larry Kasten, Vice President

State of South Dakota }
County of Minnehaha } ss

On this 12th day of July, 2023, before me personally came Larry Kasten, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires

March 2, 2026



M. Bent
M. Bent, Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law and Resolutions of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 22nd day of August, 2023.



WESTERN SURETY COMPANY

L. Nelson
L. Nelson, Assistant Secretary

Form F4280-4-2023

Go to www.cnasurety.com > Owner / Obligee Services > Validate Bond Coverage, if you want to verify bond authenticity.



Event # 88-4

Name: Las Olas Blvd and SE 15th Intersection modifications

Description: The City of Fort Lauderdale, Florida (City) is seeking bids from qualified bidders, hereinafter referred to as the Contractor, to provide construction services for the Transportation and Mobility Department, in accordance with the terms, conditions, and specifications contained in this Invitation To Bid (ITB).

This project consists of the construction to modify the vehicular traffic movement patterns at the intersection E Las Olas Blvd and SE 15th Ave. This will be done by converting the southbound right through traffic lane along SE 15 Ave to a tri-movement (right-through-left) lane. This will convert the southbound movement from single left turn to dual left turn. The project involves milling and resurfacing for re-striping purposes, signing and pavement marking modifications, and signal modifications to the existing strain-wire structures.

Buyer: Hemphill, James

Status: Pending Award

Event Type: IFB

Currency: USD

Sealed Bid: Yes

Respond To All Lines: Yes

Q & A Allowed: Yes

Number Of Amendments: 4

Display Bid Tabulation: Display When Event Closed For Bidding Or Canceled

Event Dates

Preview: 05/16/2023 07:50:00 AM

Q & A Open: 05/16/2023 08:01:00 AM

Open: 05/16/2023 08:00:00 AM

Q & A Close: 06/02/2023 05:00:00 PM

Close: 06/22/2023 02:00:00 PM

Dispute Close:

Questions

Question	Response Type	Attachment
Did you fill out and attach all required documents?	Yes No	Required Forms 2.17.23.pdf

Meetings

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Meeting	Description	Location	Date	Required
Prebid Mteeting / Site Visit	Prebid Meeting / Site Visit around Job Site	1524 E. Las Olas	06/01/2023 05:00:00 AM	No

Attachments

Name	Description	Attachment
Technical Specifications	E. Las Olas Blvd. at SE 15th Ave. Tech Specs.	E Las Olas Blvd at SE 15 Ave-Technical Specifications.pdf
Roadway - Signal Plans	Roadway-Signal Plans E. Las Olas Blvd at SE 15th Ave	Roadway-Signal Plans_E Las Olas Blvd at SE 15Ave.pdf
FDOT Standard Specifications	FDOT Standard Specifications FY2023-24	FDOT Standard Specifications FY2023-24.pdf
Terms and Conditions	Terms and Conditions	Event 88 -Terms and Conditions.pdf
Addendum 1	Addendum 1 change prebid date, and bid due date	Addendum 1.pdf
Addendum 2	Changes prebid date to 6/1	Addendum 2.docx
Addendum 3	Extend bid due date	Addendum 3.pdf

Contacts

Name	Email Address
James Hemphill	JHemphill@fortlauderdale.gov

Comments

Title	Type	Comment
Prebid meeting change of date	Event	Please note that the Prebid meeting indicated in addendum 1, originally scheduled for 5/30/23 has been postponed to 6/1/23.

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Title	Type	Comment
-------	------	---------

Commodity Codes

Commodity Code	Description
906-38	General Construction - Architectural
913-27	Construction, Highway and Road
913-71	Maintenance and Repair, Highway and Road (To include the rem
913-95	Paving/Resurfacing, Highway and Road

Line Details

Line 1: MOBILIZATION (10%)

Description: All environmental compliance matters except for erosion control system shall be included in Mobilization. Mobilization includes, but is not limited to, bonds, videos, insurance, site cleanup, sanitary facilities, labor associated with permit acquisition, contractors staging area, project signs, project coordination, and demobilization.

Item: MOBILIZATION (10%) MOBILIZATION (10%)

Long Item MOBILIZATION (10%)

Description:

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC

Division: DIV

Quantity: 1.0000

Unit of Measure: LS

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 2: MAINTENANCE OF TRAFFIC

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Description: Payment for maintenance of traffic will be made at a lump sum price named in the Bid Schedule. Payment for maintenance of traffic and parking activities will be made in equal monthly amounts during the duration of the original contract time.

Item: MAINTENANCE OF TRAFFIC MAINTENANCE OF TRAFFIC

Long Item Description: MAINTENANCE OF TRAFFIC

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 1.0000 **Unit of Measure:** LS

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 3: INLET PROTECTION

Description: Measurement for payment of Inlet Protection System will be based upon the number of Linear Sediment Barrier actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: INLET PROTECTION INLET PROTECTION

Long Item Description: INLET PROTECTION

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 6.0000 **Unit of Measure:** EA

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 4: LITTER REMOVAL

Description: Measurement for payment of Litter Removal will be based upon the number of Acreage of Litter Removal actually

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

removed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: LITTER REMOVAL LITTER REMOVAL

Long Item Description: LITTER REMOVAL

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 0.1200 **Unit of Measure:** AC

Require Response: Yes **Price Breaks Allowed:** No **Allow Alternate Responses:** Yes

Add On Charges Allowed: No

Line 5: MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH

Description: Measurement for payment of Milling Existing Asphalt Pavement will be based upon the number of Square Yards of Existing Asphalt actually milled, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: MILLING EXISTING ASPHALT PAVEMEN MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH

Long Item Description: MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 2,533.0000 **Unit of Measure:** SY

Require Response: Yes **Price Breaks Allowed:** No **Allow Alternate Responses:** Yes

Add On Charges Allowed: No

Line 6: ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22

Description: Measurement for payment of asphalt concrete Friction Course will be based upon the number of Tonnage of asphalt concrete friction course actually placed, as detailed in the Drawings, in accordance with the requirements

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

of the Contract Documents.

Item: ASPHALT CONCRETE FRICTION COURSE ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22

Long Item Description: ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 139.3200 **Unit of Measure:** TN

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 7: SIGN PANEL, F&I GROUND MOUNT, UP TO 12 SF

Description: Measurement for payment of Sign Panel, F&I Ground Mount up to 12 Square feet will be based upon the number of Sign Panel, F&I Ground Mount up to 12 feet installed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: SIGN PANEL, F&I GROUND MOUNT, UP SIGN PANEL, F&I GROUND MOUNT, UP TO 12 SF

Long Item Description: SIGN PANEL, F&I GROUND MOUNT, UP TO 12 SF

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 1.0000 **Unit of Measure:** EA

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 8: RAISED PAVEMENT MARKER, TYPE B

Description: Measurement for payment of Raised Pavement marker Type B will be based upon the number of Raised Pavement marker Type B actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Documents.

Item: RAISED PAVEMENT MARKER, TYPE B RAISED PAVEMENT MARKER, TYPE B

Long Item Description: RAISED PAVEMENT MARKER, TYPE B

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 102.0000 **Unit of Measure:** EA

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 9: PAINTED PAVEMENT MARKINGS, FINAL SURFACE

Description: Measurement for payment of Painted Pavement Markings, Final Surface will be based upon the number of LS of Painted Pavement Markings, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: PAINTED PAVEMENT MARKINGS, FINAL PAINTED PAVEMENT MARKINGS, FINAL SURFACE

Long Item Description: PAINTED PAVEMENT MARKINGS, FINAL SURFACE

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 1.0000 **Unit of Measure:** LS

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 10: THERMOPLASTIC, STANDARD WHITE, SOLID 12" FOR CROSSWALK

Description: Measurement for payment of Thermoplastic Standard White Solid 12" for Crosswalk will be based upon the number of Linear Feet of Thermoplastic Standard White Solid 12" for Crosswalk actually placed, as detailed in the Drawings,

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD WHITE, S THERMOPLASTIC, STANDARD WHITE, SOLID 12" FOR CROSSWALK

Long Item Description: THERMOPLASTIC, STANDARD WHITE, SOLID 12" FOR CROSSWALK

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 67.0000 **Unit of LF Measure:**

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 11: THERMOPLASTIC, STANDARD WHITE, SOLID 18" FOR DIAGONALS AND C

Description: Measurement for payment of Thermopastic Standard White Solid 18" for Diagonals & Chevrons, will be based upon the number of Linear Feet of Thermopastic Standard White Solid 18" for Diagonals & Chevrons, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD WHITE, S THERMOPLASTIC, STANDARD WHITE, SOLID 18" FOR DIAGONALS AND C

Long Item Description: THERMOPLASTIC, STANDARD WHITE, SOLID 18" FOR DIAGONALS AND CHEVRONS

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 109.0000 **Unit of LF Measure:**

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 12: THERMOPLASTIC, STANDARD, WHITE, 24" FOR STOP LINE

Description: Measurement for payment of Thermopastic Standard White Solid 24" for Stop Line, will be based upon the number

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

of Linear Feet of Thermoplastic Standard White Solid 24" for Stop Line, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD, WHITE, THERMOPLASTIC, STANDARD, WHITE, 24" FOR STOP LINE

Long Item Description: THERMOPLASTIC, STANDARD, WHITE, 24" FOR STOP LINE

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 51.0000 **Unit of Measure:** LF

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 13: THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDE LINE /6-10

Description: Measurement for payment of Thermoplastic Standard Yellow Solid 2-4 dotted Guideline / 6-10 Gap Extension Line 6" will be based upon the number of Miles of Thermoplastic Standard Yellow Solid 2-4 dotted Guideline / 6-10 Gap Extension Line 6 actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD, WHITE, THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDE LINE /6-10

Long Item Description: THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 0.0300 **Unit of Measure:** MI

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 14: THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Description: Measurement for payment of Thermoplastic, Standard White Message or Symbol, will be based upon the number of Thermoplastic Standard White Message or Symbol, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD, WHITE, THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL

Long Item Description: THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 1.0000 **Unit of EA Measure:**

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 15: THERMOPLASTIC, STANDARD, WHITE, ARROW

Description: Measurement for payment of Thermoplastic Standard White Arrow, for Stop Line, will be based upon the number of Linear Feet of Thermoplastic Standard White Arrow, for Stop Line, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD, WHITE, THERMOPLASTIC, STANDARD, WHITE, ARROW

Long Item Description: THERMOPLASTIC, STANDARD, WHITE, ARROW

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 5.0000 **Unit of EA Measure:**

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 16: THERMOPLASTIC, STANDARD, YELLOW, SOLID 18" FOR DIAGONALS AND

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Description: Measurement for payment of Thermoplastic Standard Yellow Solid 18" for Diagonals & Chevrons, will be based upon the number of Linear Feet of Thermoplastic Standard Yellow Solid 18" for Diagonals & Chevrons, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD, YELLOW, THERMOPLASTIC, STANDARD, YELLOW, SOLID 18" FOR DIAGONALS AND

Long Item Description: THERMOPLASTIC, STANDARD, YELLOW, SOLID 18" FOR DIAGONALS AND CHEVRONS

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 55.0000 **Unit of Measure:** LF

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 17: THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10

Description: Measurement for payment of Thermoplastic Standard Yellow Solid 2-4 dotted Guideline / 6-10 Gap Extension Line 6" will be based upon the number of Miles of Thermoplastic Standard Yellow Solid 2-4 dotted Guideline / 6-10 Gap Extension Line 6 actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD, YELLOW, THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10

Long Item Description: THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 0.0220 **Unit of Measure:** MI

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 18: THERMOPLASTIC, PREFORMED, WHITE SOLID, 24" FOR CROSSWALK

Description: Measurement for payment of Thermoplastic Standard White Solid 24" for Crosswalk, will be based upon the number of Linear Feet of Thermoplastic Standard White Solid 24" for Crosswalk, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, PREFORMED, WHITE THERMOPLASTIC, PREFORMED, WHITE SOLID, 24" FOR CROSSWALK

Long Item Description: THERMOPLASTIC, PREFORMED, WHITE SOLID, 24" FOR CROSSWALK

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 51.0000 **Unit of Measure:** LF

Require Response: Yes **Price Breaks Allowed:** No **Allow Alternate Responses:** Yes

Add On Charges Allowed: No

Line 19: THERMOPLASTIC, PERFORMED, WHITE, MESSAGE

Description: Measurement for payment of Thermoplastic, Performed, White Message or Symbol, will be based upon the number of Thermoplastic Performed, White Message or Symbol, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, PERFORMED, WHITE, THERMOPLASTIC, PERFORMED, WHITE, MESSAGE

Long Item Description: THERMOPLASTIC, PERFORMED, WHITE, MESSAGE

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 2.0000 **Unit of Measure:** EA

Require Response: Yes **Price Breaks Allowed:** No **Allow Alternate Responses:** Yes

Add On Charges Allowed: No

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Line 20: THERMOPLASTIC, PERFORMED WHITE, ARROW

Description: Measurement for payment of Thermoplastic Performed, White, Arrow, will be based upon the number of Thermoplastic Performed, White Arrow, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, PERFORMED WHITE, THERMOPLASTIC, PERFORMED WHITE, ARROW

Long Item Description: THERMOPLASTIC, PERFORMED WHITE, ARROW

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 1.0000 **Unit of Measure:** EA

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 21: THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 6"

Description: Measurement for payment of Thermoplastic Standard, Other Surfaces White Solid 6" will be based upon the number of Miles, Thermoplastic Standard, Other Surfaces White Solid 6", actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD-OTHER SU THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 6"

Long Item Description: THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 6"

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 0.2100 **Unit of Measure:** MI

Require Response: Yes

Price Breaks Allowed: No

Allow Alternate Responses: Yes

Add On Charges Allowed: No

Line 22: THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 8"

Description: Measurement for payment of Thermoplastic Standard, Other Surfaces White Solid 8" will be based upon the number of Miles, Thermoplastic Standard, Other Surfaces White Solid 8", actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD-OTHER SU THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 8"

Long Item Description: THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 8"

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 0.0350 **Unit of Measure:** MI

Require Response: Yes **Price Breaks Allowed:** No **Allow Alternate Responses:** Yes

Add On Charges Allowed: No

Line 23: THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-

Description: Measurement for payment of Thermoplastic Standard, Other Surfaces White, Skip, 6", 10-30 Skip or 3-9 Lane Drop, will be based upon the number of Miles, Thermoplastic Standard, Other Surfaces White, Skip, 6", 10-30 Skip or 3-9 Lane Drop, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD-OTHER SU THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-

Long Item Description: THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP"

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 0.0460 **Unit of Measure:** MI

Require Response: Yes **Price Breaks Allowed:** No **Allow Alternate Responses:** Yes

Add On Charges Allowed: No

Line 24: THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID 6"

Description: Measurement for payment of Thermoplastic Standard, Other Surfaces, Yellow, Solid 6", will be based upon the number of Miles of Thermoplastic Standard Other Surfaces, Yellow, Solid 6, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD-OTHER SU THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID 6"

Long Item Description: THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID 6"

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 0.1700 **Unit of Measure:** MI

Require Response: Yes **Price Breaks Allowed:** No **Allow Alternate Responses:** Yes

Add On Charges Allowed: No

Line 25: VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECT

Description: Measurement for payment of Vehicular Traffic Signal, Furnish & Install Aluminum, 3 section, 1 way, will be based upon the number of AS of Vehicular Traffic Signal, Furnish & Install Aluminum, 3 section, 1 way, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: VEHICULAR TRAFFIC SIGNAL, FURNIS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECT

Long Item Description: VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 1.0000 **Unit of Measure:** AS

Require Response: Yes **Price Breaks Allowed:** No **Allow Alternate Responses:** Yes

Add On Charges Allowed: No

Line 26: VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECT

Description: Measurement for payment of Vehicular Traffic Signal, Furnish & Install Aluminum, 4 section, 1 way, will be based upon the number of AS of Vehicular Traffic Signal, Furnish & Install Aluminum, 4 section, 1 way, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: VEHICULAR TRAFFIC SIGNAL, FURNIS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECT

Long Item Description: VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 1.0000 **Unit of AS Measure:**

Require Response: Yes **Price Breaks Allowed:** No **Allow Alternate Responses:** Yes

Add On Charges Allowed: No

Line 27: VEHICULAR TRAFFIC SIGNAL, REMOVE

Description: Measurement for payment of Vehicular Traffic Signal, Remove, 1 way, will be based upon the number of AS of Vehicular Traffic Signal, Remove, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: VEHICULAR TRAFFIC SIGNAL, REMOVE VEHICULAR TRAFFIC SIGNAL, REMOVE

Long Item Description: VEHICULAR TRAFFIC SIGNAL, REMOVE

Commodity Code: 906-38 General Construction - Architectural

Manufacturer Code: MFC **Division:** DIV

Quantity: 2.0000 **Unit of AS Measure:**

Require Response: Yes **Price Breaks Allowed:** No **Allow Alternate Responses:** Yes

Add On Charges Allowed: No

Line Responses (5,000 row record limit)

Line #	Item	Description	Vendor Item	Vendor Item Description	Line Quantity	Response Quantity	Unit of Measure	Unit Price	No Charge	No Bid	No Bid Reason	Response Exists	Questions Exist	Is Awarded	Has Alternate Responses
*1	MOBILIZATION (10%)	MOBILIZATION (10%)			1.0000	1.0000	LS	12,000.0000 0000	No	No		Yes	No	No	No
*2	MAINTENANCE OF TRAFFIC	MAINTENANCE OF TRAFFIC			1.0000	1.0000	LS	27,980.0000 0000	No	No		Yes	No	No	No
*3	INLET PROTECTION	INLET PROTECTION			6.0000	6.0000	EA	250.0000000 0	No	No		Yes	No	No	No
*4	LITTER REMOVAL	LITTER REMOVAL			0.1200	0.1200	AC	1,000.00000 000	No	No		Yes	No	No	No
*5	MILLING EXISTING ASPHALT PAVEMEN	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH			2,533.000 000	2,533.000 0	SY	6.00000000	No	No		Yes	No	No	No
*6	ASPHALT CONCRETE FRICTION COURSE	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22			139.320 0	139.3200	TN	275.0000000 0	No	No		Yes	No	No	No
*7	SIGN PANEL, F&I GROUND MOUNT, UP	SIGN PANEL, F&I GROUND MOUNT, UP TO 12 SF			1.0000	1.0000	EA	610.0000000 0	No	No		Yes	No	No	No
*8	RAISED PAVEMENT MARKER, TYPE B	RAISED PAVEMENT MARKER, TYPE B			102.000 0	102.0000	EA	5.00000000	No	No		Yes	No	No	No
*9	PAINTED PAVEMENT MARKINGS, FINAL	PAINTED PAVEMENT MARKINGS, FINAL SURFACE			1.0000	1.0000	LS	2,292.00000 000	No	No		Yes	No	No	No

Line Responses (5,000 row record limit) continued...

Line #	Item	Description	Vendor Item	Vendor Item Description	Line Quantity	Response Quantity	Unit of Measure	Unit Price	No Charge	No Bid	No Bid Reason	Response Exists	Questions Exist	Is Awarded	Has Alternate Responses
*1 0	THERMOPLASTIC, STANDARD WHITE, S	THERMOPLASTIC, STANDARD WHITE, SOLID 12" FOR CROSSWALK			67.0000	67.0000	LF	3.00000000	No	No		Yes	No	No	No
*1 1	THERMOPLASTIC, STANDARD WHITE, S	THERMOPLASTIC, STANDARD WHITE, SOLID 18" FOR DIAGONALS AND C			109.0000	109.0000	LF	4.50000000	No	No		Yes	No	No	No
*1 2	THERMOPLASTIC, STANDARD, WHITE,	THERMOPLASTIC, STANDARD, WHITE, 24" FOR STOP LINE			51.0000	51.0000	LF	6.00000000	No	No		Yes	No	No	No
*1 3	THERMOPLASTIC, STANDARD, WHITE,	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDE LINE /6-10			0.0300	0.0300	MI	1,950.00000000	No	No		Yes	No	No	No
*1 4	THERMOPLASTIC, STANDARD, WHITE,	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL			1.0000	1.0000	EA	200.00000000	No	No		Yes	No	No	No
*1 5	THERMOPLASTIC, STANDARD, WHITE,	THERMOPLASTIC, STANDARD, WHITE, ARROW			5.0000	5.0000	EA	200.00000000	No	No		Yes	No	No	No
*1 6	THERMOPLASTIC, STANDARD, YELLOW,	THERMOPLASTIC, STANDARD, YELLOW, SOLID 18" FOR DIAGONALS AND			55.0000	55.0000	LF	5.00000000	No	No		Yes	No	No	No

Line Responses (5,000 row record limit) continued...

Line #	Item	Description	Vendor Item Description	Line Quantity	Response Quantity	Unit of Measure	Unit Price	No Charge	No Bid	No Bid Reason	Response Exists	Questions Exist	Is Awarded	Has Alternate Responses
*1 7	THERMOPLASTIC, STANDARD, YELLOW,	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10		0.0220	0.0220	MI	8,000.0000000	No	No		Yes	No	No	No
*1 8	THERMOPLASTIC, PREFORMED, WHITE	THERMOPLASTIC, PREFORMED, WHITE SOLID, 24" FOR CROSSWALK		51.0000	51.0000	LF	25.00000000	No	No		Yes	No	No	No
*1 9	THERMOPLASTIC, PERFORMED, WHITE,	THERMOPLASTIC, PERFORMED, WHITE, MESSAGE		2.0000	2.0000	EA	350.00000000	No	No		Yes	No	No	No
*2 0	THERMOPLASTIC, PERFORMED WHITE,	THERMOPLASTIC, PERFORMED WHITE, ARROW		1.0000	1.0000	EA	200.00000000	No	No		Yes	No	No	No
*2 1	THERMOPLASTIC, STANDARD-OTHER SU	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 6"		0.2100	0.2100	MI	8,000.0000000	No	No		Yes	No	No	No
*2 2	THERMOPLASTIC, STANDARD-OTHER SU	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 8"		0.0350	0.0350	MI	8,000.0000000	No	No		Yes	No	No	No
*2 3	THERMOPLASTIC, STANDARD-OTHER SU	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-		0.0460	0.0460	MI	2,000.0000000	No	No		Yes	No	No	No

Line Responses (5,000 row record limit) continued...

Line #	Item	Description	Vendor Item	Vendor Item Description	Line Quantity	Response Quantity	Unit of Measure	Unit Price	No Charge	No Bid	No Bid Reason	Response Exists	Questions Exist	Is Awarded	Has Alternate Responses
*2 4	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID 6"	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID 6"			0.1700	0.1700	MI	8,000.00000 000	No	No		Yes	No	No	No
*2 5	VEHICULAR TRAFFIC SIGNAL, FURNISH	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECT			1.0000	1.0000	AS	6,000.00000 000	No	No		Yes	No	No	No
*2 6	VEHICULAR TRAFFIC SIGNAL, FURNISH	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECT			1.0000	1.0000	AS	6,500.00000 000	No	No		Yes	No	No	No
*2 7	VEHICULAR TRAFFIC SIGNAL, REMOVE	VEHICULAR TRAFFIC SIGNAL, REMOVE			2.0000	2.0000	AS	2,000.00000 000	No	No		Yes	No	No	No



Response For Supplier: Weekley Asphalt Paving, Inc.

Event # : 88-4

Name: Las Olas Blvd and SE 15th Intersection modifications

Description: The City of Fort Lauderdale, Florida (City) is seeking bids from qualified bidders, hereinafter referred to as the Contractor, to provide construction services for the Transportation and Mobility Department, in accordance with the terms, conditions, and specifications contained in this Invitation To Bid (ITB).

This project consists of the construction to modify the vehicular traffic movement patterns at the intersection E Las Olas Blvd and SE 15th Ave. This will be done by converting the southbound right through traffic lane along SE 15 Ave to a tri-movement (right-through-left) lane. This will convert the southbound movement from single left turn to dual left turn. The project involves milling and resurfacing for re-striping purposes, signing and pavement marking modifications, and signal modifications to the existing strain-wire structures.

Date created: June 13, 2023
10:12:09 AM EDT

Preview date: May 16, 2023
7:50:00 AM EDT

Open date: May 16, 2023
8:00:00 AM EDT

Close date: June 22, 2023
2:00:00 PM EDT

Date submitted: June 22, 2023
1:33:44 PM EDT

Q & A open date: May 16,
2023 8:01:00 AM EDT

Q & A close date: June 2, 2023
5:00:00 PM EDT

Dispute close date:

Responded To: 27 Out of 27 Lines

Total Bid Amount: 123,317.00 Response Currency: USD

Question Responses

Question	Answer	Attachment
Did you fill out and attach all required documents?	Yes	Weekley Asphalt Paving Bid Submission Event 88.pdf

Line Responses

Line 1: MOBILIZATION (10%)

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Description: All environmental compliance matters except for erosion control system shall be included in Mobilization. Mobilization includes, but is not limited to, bonds, videos, insurance, site cleanup, sanitary facilities, labor associated with permit acquisition, contractors staging area, project signs, project coordination, and demobilization.

Item: MOBILIZATION (10%) MOBILIZATION (10%)

Long Item Description: MOBILIZATION (10%)

Description:

Commodity Code: 906-38 General Construction - Architectural

Quantity: 1.0000

Unit of Measure: LS

Bid Quantity: 1.0000

Unit Price: 12,000.0000

Extended Amount: 12,000.00

No Charge: No

No Bid: No

Line 2: MAINTENANCE OF TRAFFIC

Description: Payment for maintenance of traffic will be made at a lump sum price named in the Bid Schedule. Payment for maintenance of traffic and parking activities will be made in equal monthly amounts during the duration of the original contract time.

Item: MAINTENANCE OF TRAFFIC MAINTENANCE OF TRAFFIC

Long Item Description: MAINTENANCE OF TRAFFIC

Description:

Commodity Code: 906-38 General Construction - Architectural

Quantity: 1.0000

Unit of Measure: LS

Bid Quantity: 1.0000

Unit Price: 27,980.0000

Extended Amount: 27,980.00

No Charge: No

No Bid: No

Line 3: INLET PROTECTION

Description: Measurement for payment of Inlet Protection System will be based upon the number of Linear Sediment Barrier actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: INLET PROTECTION INLET PROTECTION

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Long Item INLET PROTECTION

Description:

Commodity Code: 906-38 General Construction - Architectural

Quantity: 6.0000 **Unit of Measure:** EA

Bid Quantity: 6.0000

Unit Price: 250.0000

Extended Amount: 1,500.00

No Charge: No

No Bid: No

Line 4: LITTER REMOVAL

Description: Measurement for payment of Litter Removal will be based upon the number of Acreage of Litter Removal actually removed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: LITTER REMOVAL LITTER REMOVAL

Long Item LITTER REMOVAL

Description:

Commodity Code: 906-38 General Construction - Architectural

Quantity: 0.1200 **Unit of Measure:** AC

Bid Quantity: 0.1200

Unit Price: 1,000.0000

Extended Amount: 120.00

No Charge: No

No Bid: No

Line 5: MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH

Description: Measurement for payment of Milling Existing Asphalt Pavement will be based upon the number of Square Yards of Existing Asphalt actually milled, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: MILLING EXISTING ASPHALT PAVEMEN MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH

Long Item MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH

Description:

Commodity Code: 906-38 General Construction - Architectural

Quantity: 2,533.0000 **Unit of Measure:** SY

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Bid Quantity: 2,533.0000

Unit Price: 6.0000

Extended Amount: 15,198.00

No Charge: No

No Bid: No

Line 6: ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22

Description: Measurement for payment of asphalt concrete Friction Course will be based upon the number of Tonnage of asphalt concrete friction course actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: ASPHALT CONCRETE FRICTION COURSE ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22

Long Item Description: ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22

Commodity Code: 906-38 General Construction - Architectural

Quantity: 139.3200

Unit of Measure: TN

Bid Quantity: 139.3200

Unit Price: 275.0000

Extended Amount: 38,313.00

No Charge: No

No Bid: No

Line 7: SIGN PANEL, F&I GROUND MOUNT, UP TO 12 SF

Description: Measurement for payment of Sign Panel, F&I Ground Mount up to 12 Square feet will be based upon the number of Sign Panel, F&I Ground Mount up to 12 feet installed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: SIGN PANEL, F&I GROUND MOUNT, UP SIGN PANEL, F&I GROUND MOUNT, UP TO 12 SF

Long Item Description: SIGN PANEL, F&I GROUND MOUNT, UP TO 12 SF

Commodity Code: 906-38 General Construction - Architectural

Quantity: 1.0000

Unit of Measure: EA

Bid Quantity: 1.0000

Unit Price: 610.0000

Extended Amount: 610.00

No Charge: No

No Bid: No

Line 8: RAISED PAVEMENT MARKER, TYPE B

Description: Measurement for payment of Raised Pavement marker Type B will be based upon the number of Raised Pavement marker Type B actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: RAISED PAVEMENT MARKER, TYPE B RAISED PAVEMENT MARKER, TYPE B

Long Item Description: RAISED PAVEMENT MARKER, TYPE B

Commodity Code: 906-38 General Construction - Architectural

Quantity: 102.0000 **Unit of Measure:** EA

Bid Quantity: 102.0000

Unit Price: 5.0000

Extended Amount: 510.00

No Charge: No

No Bid: No

Line 9: PAINTED PAVEMENT MARKINGS, FINAL SURFACE

Description: Measurement for payment of Painted Pavement Markings, Final Surface will be based upon the number of LS of Painted Pavement Markings, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: PAINTED PAVEMENT MARKINGS, FINAL PAINTED PAVEMENT MARKINGS, FINAL SURFACE

Long Item Description: PAINTED PAVEMENT MARKINGS, FINAL SURFACE

Commodity Code: 906-38 General Construction - Architectural

Quantity: 1.0000 **Unit of Measure:** LS

Bid Quantity: 1.0000

Unit Price: 2,292.0000

Extended Amount: 2,292.00

No Charge: No

No Bid: No

Line 10: THERMOPLASTIC, STANDARD WHITE, SOLID 12" FOR CROSSWALK

Description: Measurement for payment of Thermoplastic Standard White Solid 12" for Crosswalk will be based upon the number of Linear Feet of Thermoplastic Standard White Solid 12" for Crosswalk actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Item: THERMOPLASTIC, STANDARD WHITE, S THERMOPLASTIC, STANDARD WHITE, SOLID 12" FOR CROSSWALK

Long Item Description: THERMOPLASTIC, STANDARD WHITE, SOLID 12" FOR CROSSWALK

Commodity Code: 906-38 General Construction - Architectural

Quantity: 67.0000 **Unit of Measure:** LF

Bid Quantity: 67.0000

Unit Price: 3.0000

Extended Amount: 201.00

No Charge: No

No Bid: No

Line 11: THERMOPLASTIC, STANDARD WHITE, SOLID 18" FOR DIAGONALS AND C

Description: Measurement for payment of Thermopastic Standard White Solid 18" for Diagonals & Chevrons, will be based upon the number of Linear Feet of Thermopastic Standard White Solid 18" for Diagonals & Chevrons, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD WHITE, S THERMOPLASTIC, STANDARD WHITE, SOLID 18" FOR DIAGONALS AND C

Long Item Description: THERMOPLASTIC, STANDARD WHITE, SOLID 18" FOR DIAGONALS AND CHEVRONS

Commodity Code: 906-38 General Construction - Architectural

Quantity: 109.0000 **Unit of Measure:** LF

Bid Quantity: 109.0000

Unit Price: 4.5000

Extended Amount: 490.50

No Charge: No

No Bid: No

Line 12: THERMOPLASTIC, STANDARD, WHITE, 24" FOR STOP LINE

Description: Measurement for payment of Thermopastic Standard White Solid 24" for Stop Line, will be based upon the number of Linear Feet of Thermopastic Standard White Solid 24" for Stop Line, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD, WHITE, THERMOPLASTIC, STANDARD, WHITE, 24" FOR STOP LINE

Long Item Description: THERMOPLASTIC, STANDARD, WHITE, 24" FOR STOP LINE

Commodity Code: 906-38 General Construction - Architectural

Quantity: 51.0000 **Unit of Measure:** LF

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Bid Quantity: 51.0000

Unit Price: 6.0000

Extended Amount: 306.00

No Charge: No

No Bid: No

Line 13: THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDE LINE /6-10

Description: Measurement for payment of Thermoplastic Standard Yellow Solid 2-4 dotted Guideline / 6-10 Gap Extension Line 6" will be based upon the number of Miles of Thermoplastic Standard Yellow Solid 2-4 dotted Guideline / 6-10 Gap Extension Line 6 actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD, WHITE, THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDE LINE /6-10

Long Item Description: THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"

Commodity Code: 906-38 General Construction - Architectural

Quantity: 0.0300

Unit of Measure: MI

Bid Quantity: 0.0300

Unit Price: 1,950.0000

Extended Amount: 58.50

No Charge: No

No Bid: No

Line 14: THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL

Description: Measurement for payment of Thermoplastic, Standard White Message or Symbol, will be based upon the number of Thermoplastic Standard White Message or Symbol, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD, WHITE, THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL

Long Item Description: THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL

Commodity Code: 906-38 General Construction - Architectural

Quantity: 1.0000

Unit of Measure: EA

Bid Quantity: 1.0000

Unit Price: 200.0000

Extended Amount: 200.00

No Charge: No

No Bid: No

Line 15: THERMOPLASTIC, STANDARD, WHITE, ARROW

Description: Measurement for payment of Thermoplastic Standard White Arrow, for Stop Line, will be based upon the number of Linear Feet of Thermoplastic Standard White Arrow, for Stop Line, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD, WHITE, THERMOPLASTIC, STANDARD, WHITE, ARROW

Long Item Description: THERMOPLASTIC, STANDARD, WHITE, ARROW

Commodity Code: 906-38 General Construction - Architectural

Quantity: 5.0000 **Unit of Measure:** EA

Bid Quantity: 5.0000

Unit Price: 200.0000

Extended Amount: 1,000.00

No Charge: No

No Bid: No

Line 16: THERMOPLASTIC, STANDARD, YELLOW, SOLID 18" FOR DIAGONALS AND

Description: Measurement for payment of Thermoplastic Standard Yellow Solid 18" for Diagonals & Chevrons, will be based upon the number of Linear Feet of Thermoplastic Standard Yellow Solid 18" for Diagonals & Chevrons, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD, YELLOW, THERMOPLASTIC, STANDARD, YELLOW, SOLID 18" FOR DIAGONALS AND

Long Item Description: THERMOPLASTIC, STANDARD, YELLOW, SOLID 18" FOR DIAGONALS AND CHEVRONS

Commodity Code: 906-38 General Construction - Architectural

Quantity: 55.0000 **Unit of Measure:** LF

Bid Quantity: 55.0000

Unit Price: 5.0000

Extended Amount: 275.00

No Charge: No

No Bid: No

Line 17: THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE 7/6-10

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Description: Measurement for payment of Thermoplastic Standard Yellow Solid 2-4 dotted Guideline / 6-10 Gap Extension Line 6" will be based upon the number of Miles of Thermoplastic Standard Yellow Solid 2-4 dotted Guideline / 6-10 Gap Extension Line 6 actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD, YELLOW, THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10

Long Item Description: THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"

Commodity Code: 906-38 General Construction - Architectural

Quantity: 0.0220 **Unit of Measure:** MI

Bid Quantity: 0.0220

Unit Price: 8,000.0000

Extended Amount: 176.00

No Charge: No

No Bid: No

Line 18: THERMOPLASTIC, PREFORMED, WHITE SOLID, 24" FOR CROSSWALK

Description: Measurement for payment of Thermoplastic Standard White Solid 24" for Crosswalk, will be based upon the number of Linear Feet of Thermoplastic Standard White Solid 24" for Crosswalk, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, PREFORMED, WHITE THERMOPLASTIC, PREFORMED, WHITE SOLID, 24" FOR CROSSWALK

Long Item Description: THERMOPLASTIC, PREFORMED, WHITE SOLID, 24" FOR CROSSWALK

Commodity Code: 906-38 General Construction - Architectural

Quantity: 51.0000 **Unit of Measure:** LF

Bid Quantity: 51.0000

Unit Price: 25.0000

Extended Amount: 1,275.00

No Charge: No

No Bid: No

Line 19: THERMOPLASTIC, PERFORMED, WHITE, MESSAGE

Description: Measurement for payment of Thermoplastic, Performed, White Message or Symbol, will be based upon the number of Thermoplastic Performed, White Message or Symbol, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Item: THERMOPLASTIC, PERFORMED, WHITE, THERMOPLASTIC, PERFORMED, WHITE, MESSAGE

Long Item Description: THERMOPLASTIC, PERFORMED, WHITE, MESSAGE

Commodity Code: 906-38 General Construction - Architectural

Quantity: 2.0000 **Unit of Measure:** EA

Bid Quantity: 2.0000

Unit Price: 350.0000

Extended Amount: 700.00

No Charge: No

No Bid: No

Line 20: THERMOPLASTIC, PERFORMED WHITE, ARROW

Description: Measurement for payment of Thermopastic Performed, White, Arrow, will be based upon the number of Thermopastic Performed, White Arrow, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, PERFORMED WHITE, THERMOPLASTIC, PERFORMED WHITE, ARROW

Long Item Description: THERMOPLASTIC, PERFORMED WHITE, ARROW

Commodity Code: 906-38 General Construction - Architectural

Quantity: 1.0000 **Unit of Measure:** EA

Bid Quantity: 1.0000

Unit Price: 200.0000

Extended Amount: 200.00

No Charge: No

No Bid: No

Line 21: THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 6"

Description: Measurement for payment of Thermopastic Standard, Other Surfaces White Solid 6" will be based upon the number of Miles, Thermopastic Standard, Other Surfaces White Solid 6", actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD-OTHER SU THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 6"

Long Item Description: THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 6"

Commodity Code: 906-38 General Construction - Architectural

Quantity: 0.2100 **Unit of Measure:** MI

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

Bid Quantity: 0.2100

Unit Price: 8,000.0000

Extended Amount: 1,680.00

No Charge: No

No Bid: No

Line 22: THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 8"

Description: Measurement for payment of Thermoplastic Standard, Other Surfaces White Solid 8" will be based upon the number of Miles, Thermoplastic Standard, Other Surfaces White Solid 8", actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD-OTHER SU THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 8"

Long Item Description: THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 8"

Commodity Code: 906-38 General Construction - Architectural

Quantity: 0.0350 **Unit of Measure:** MI

Bid Quantity: 0.0350

Unit Price: 8,000.0000

Extended Amount: 280.00

No Charge: No

No Bid: No

Line 23: THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-

Description: Measurement for payment of Thermoplastic Standard, Other Surfaces White, Skip, 6", 10-30 Skip or 3-9 Lane Drop, will be based upon the number of Miles, Thermoplastic Standard, Other Surfaces White, Skip, 6", 10-30 Skip or 3-9 Lane Drop, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD-OTHER SU THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-

Long Item Description: THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP"

Commodity Code: 906-38 General Construction - Architectural

Quantity: 0.0460 **Unit of Measure:** MI

Bid Quantity: 0.0460

Unit Price: 2,000.0000

Extended Amount: 92.00

No Charge: No

No Bid: No

Line 24: THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID 6"

Description: Measurement for payment of Thermoplastic Standard, Other Surfaces, Yellow, Solid 6", will be based upon the number of Miles of Thermoplastic Standard Other Surfaces, Yellow, Solid 6, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: THERMOPLASTIC, STANDARD-OTHER SU THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID 6"

Long Item Description: THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID 6"

Commodity Code: 906-38 General Construction - Architectural

Quantity: 0.1700 **Unit of Measure:** MI

Bid Quantity: 0.1700

Unit Price: 8,000.0000

Extended Amount: 1,360.00

No Charge: No

No Bid: No

Line 25: VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECT

Description: Measurement for payment of Vehicular Traffic Signal, Furnish & Install Aluminum, 3 section, 1 way, will be based upon the number of AS of Vehicular Traffic Signal, Furnish & Install Aluminum, 3 section, 1 way, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: VEHICULAR TRAFFIC SIGNAL, FURNIS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECT

Long Item Description: VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY

Commodity Code: 906-38 General Construction - Architectural

Quantity: 1.0000 **Unit of Measure:** AS

Bid Quantity: 1.0000

Unit Price: 6,000.0000

Extended Amount: 6,000.00

No Charge: No

No Bid: No

Line 26: VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL

Event # 88-4: Las Olas Blvd and SE 15th Intersection modifications

ALUMINUM, 4 SECT

Description: Measurement for payment of Vehicular Traffic Signal, Furnish & Install Aluminum, 4 section, 1 way, will be based upon the number of AS of Vehicular Traffic Signal, Furnish & Install Aluminum, 4 section, 1 way, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: VEHICULAR TRAFFIC SIGNAL, FURNIS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECT

Long Item Description: VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY

Commodity Code: 906-38 General Construction - Architectural

Quantity: 1.0000 **Unit of Measure:** AS

Bid Quantity: 1.0000

Unit Price: 6,500.0000

Extended Amount: 6,500.00

No Charge: No

No Bid: No

Line 27: VEHICULAR TRAFFIC SIGNAL, REMOVE

Description: Measurement for payment of Vehicular Traffic Signal, Remove, 1 way, will be based upon the number of AS of Vehicular Traffic Signal, Remove, actually placed, as detailed in the Drawings, in accordance with the requirements of the Contract Documents.

Item: VEHICULAR TRAFFIC SIGNAL, REMOVE VEHICULAR TRAFFIC SIGNAL, REMOVE

Long Item Description: VEHICULAR TRAFFIC SIGNAL, REMOVE

Commodity Code: 906-38 General Construction - Architectural

Quantity: 2.0000 **Unit of Measure:** AS

Bid Quantity: 2.0000

Unit Price: 2,000.0000

Extended Amount: 4,000.00

No Charge: No

No Bid: No

Line Responses (5,000 row record limit)

Line #	Item	Description	Vendor Item	Vendor Item Description	Line Quantity	Response Quantity	Unit of Measure	Unit Price	No Charge	No Bid	No Bid Reason	Response Exists	Questions Exist	Is Awarded	Has Alternate Responses
*1	MOBILIZATION (10%)	MOBILIZATION (10%)			1.0000	1.0000	LS	12,000.0000 0000	No	No		Yes	No	No	No
*2	MAINTENANCE OF TRAFFIC	MAINTENANCE OF TRAFFIC			1.0000	1.0000	LS	27,980.0000 0000	No	No		Yes	No	No	No
*3	INLET PROTECTION	INLET PROTECTION			6.0000	6.0000	EA	250.0000000 0	No	No		Yes	No	No	No
*4	LITTER REMOVAL	LITTER REMOVAL			0.1200	0.1200	AC	1,000.00000 000	No	No		Yes	No	No	No
*5	MILLING EXISTING ASPHALT PAVEMEN	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH			2,533.000 000	2,533.000 0	SY	6.00000000	No	No		Yes	No	No	No
*6	ASPHALT CONCRETE FRICTION COURSE	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22			139.320 0	139.3200	TN	275.0000000 0	No	No		Yes	No	No	No
*7	SIGN PANEL, F&I GROUND MOUNT, UP	SIGN PANEL, F&I GROUND MOUNT, UP TO 12 SF			1.0000	1.0000	EA	610.0000000 0	No	No		Yes	No	No	No
*8	RAISED PAVEMENT MARKER, TYPE B	RAISED PAVEMENT MARKER, TYPE B			102.000 0	102.0000	EA	5.00000000	No	No		Yes	No	No	No
*9	PAINTED PAVEMENT MARKINGS, FINAL	PAINTED PAVEMENT MARKINGS, FINAL SURFACE			1.0000	1.0000	LS	2,292.00000 000	No	No		Yes	No	No	No

Line Responses (5,000 row record limit) continued...

Line #	Item	Description	Vendor Item Description	Line Quantity	Response Quantity	Unit of Measure	Unit Price	No Charge	No Bid	No Bid Reason	Response Exists	Questions Exist	Is Awarded	Has Alternate Responses
*1 0	THERMOPLASTIC, STANDARD WHITE, S	THERMOPLASTIC, STANDARD WHITE, SOLID 12" FOR CROSSWALK		67.0000	67.0000	LF	3.00000000	No	No		Yes	No	No	No
*1 1	THERMOPLASTIC, STANDARD WHITE, S	THERMOPLASTIC, STANDARD WHITE, SOLID 18" FOR DIAGONALS AND C		109.0000	109.0000	LF	4.50000000	No	No		Yes	No	No	No
*1 2	THERMOPLASTIC, STANDARD, WHITE,	THERMOPLASTIC, STANDARD, WHITE, 24" FOR STOP LINE		51.0000	51.0000	LF	6.00000000	No	No		Yes	No	No	No
*1 3	THERMOPLASTIC, STANDARD, WHITE,	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDE LINE /6-10		0.0300	0.0300	MI	1,950.00000000	No	No		Yes	No	No	No
*1 4	THERMOPLASTIC, STANDARD, WHITE,	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL		1.0000	1.0000	EA	200.00000000	No	No		Yes	No	No	No
*1 5	THERMOPLASTIC, STANDARD, WHITE,	THERMOPLASTIC, STANDARD, WHITE, ARROW		5.0000	5.0000	EA	200.00000000	No	No		Yes	No	No	No
*1 6	THERMOPLASTIC, STANDARD, YELLOW,	THERMOPLASTIC, STANDARD, YELLOW, SOLID 18" FOR DIAGONALS AND		55.0000	55.0000	LF	5.00000000	No	No		Yes	No	No	No

Line Responses (5,000 row record limit) continued...

Line #	Item	Description	Vendor Item Description	Line Quantity	Response Quantity	Unit of Measure	Unit Price	No Charge	No Bid	No Bid Reason	Response Exists	Questions Exist	Is Awarded	Has Alternate Responses
*17	THERMOPLASTIC, STANDARD, YELLOW,	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10		0.0220	0.0220	MI	8,000.000000	No	No		Yes	No	No	No
*18	THERMOPLASTIC, PREFORMED, WHITE	THERMOPLASTIC, PREFORMED, WHITE SOLID, 24" FOR CROSSWALK		51.0000	51.0000	LF	25.00000000	No	No		Yes	No	No	No
*19	THERMOPLASTIC, PERFORMED, WHITE,	THERMOPLASTIC, PERFORMED, WHITE, MESSAGE		2.0000	2.0000	EA	350.00000000	No	No		Yes	No	No	No
*20	THERMOPLASTIC, PERFORMED WHITE,	THERMOPLASTIC, PERFORMED WHITE, ARROW		1.0000	1.0000	EA	200.00000000	No	No		Yes	No	No	No
*21	THERMOPLASTIC, STANDARD-OTHER SU	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 6"		0.2100	0.2100	MI	8,000.000000	No	No		Yes	No	No	No
*22	THERMOPLASTIC, STANDARD-OTHER SU	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 8"		0.0350	0.0350	MI	8,000.000000	No	No		Yes	No	No	No
*23	THERMOPLASTIC, STANDARD-OTHER SU	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-		0.0460	0.0460	MI	2,000.000000	No	No		Yes	No	No	No

Line Responses (5,000 row record limit) continued...

Line #	Item	Description	Vendor Item	Vendor Item Description	Line Quantity	Response Quantity	Unit of Measure	Unit Price	No Charge	No Bid	No Bid Reason	Response Exists	Questions Exist	Is Awarded	Has Alternate Responses
*2 4	THERMOPLASTIC, STANDARD-OTHER SU	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID 6"			0.1700	0.1700	MI	8,000.00000 000	No	No		Yes	No	No	No
*2 5	VEHICULAR TRAFFIC SIGNAL, FURNIS	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECT			1.0000	1.0000	AS	6,000.00000 000	No	No		Yes	No	No	No
*2 6	VEHICULAR TRAFFIC SIGNAL, FURNIS	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECT			1.0000	1.0000	AS	6,500.00000 000	No	No		Yes	No	No	No
*2 7	VEHICULAR TRAFFIC SIGNAL, REMOVE	VEHICULAR TRAFFIC SIGNAL, REMOVE			2.0000	2.0000	AS	2,000.00000 000	No	No		Yes	No	No	No



COMMISSION AGENDA ITEM
DOCUMENT ROUTING FORM

16

Today's Date: 9/21/2023

DOCUMENT TITLE: CITY OF FORT LAUDERDALE CONSTRUCTION AGREEMENT – WEEKLEY ASPHALT PAVING, INC.

COMM. MTG. DATE: 8/22/2023 CAM #: 23-0712 ITEM #: CP-6 CAM attached: YES NO

Routing Origin: Finance Router Name/Ext: M.Eathon Action Summary attached: YES NO

CIP FUNDED: YES NO

Capital Investment / Community Improvement Projects defined as having a life of at least 10 years and a cost of at least \$50,000 and shall mean improvements to real property (land, buildings, or fixtures) that add value and/or extend useful life, including major repairs such as roof replacement, etc. Term "Real Property" include: land, real estate, realty, or real.

1) Dept: CAO Router Name/Ext: K.Nembhard/x5001 # of originals routed: 1 Date to CAO: 9/21/2023

2) City Attorney's Office: Documents to be signed/routed? YES NO # of originals attached: 1

Is attached Granicus document Final? YES NO Approved as to Form: YES NO

Date to CCO: 9/21/2023 Kimberly Cunningham Mosley
Attorney's Name

KCM
Initials

3) City Clerk's Office: # of originals: 1 Routed to: Donna V./Aimee L./CMO Date: 09/22/23

4) City Manager's Office: CMO LOG #: SEP 31 Document received from: 9/22/23

Assigned to: GREG CHAVARRIA
ANTHONY FAJARDO SUSAN GRANT
GREG CHAVARRIA as CRA Executive Director

APPROVED FOR G. CHAVARRIA'S SIGNATURE N/A FOR G. CHAVARRIA TO SIGN

PER ACM: S. Grant (Initial/Date) PER ACM: A. Fajardo (Initial/Date)

PENDING APPROVAL (See comments below)

Comments/Questions: _____

Forward originals to Mayor CCO Date: 9/22/23 mail

5) Mayor/CRA Chairman: Please sign as indicated. Forward ___ originals to CCO for attestation/City seal (as applicable) Date: _____

6) City Clerk: Scan original and forwards 1 originals to: M.Eathon

Attach ___ certified Reso # _____ YES NO Original Route form to K.Nembhard/x5001