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CITY OF FORT LAUDERDALE 
CONSTRUCTION AGREEMENT 

 
 THIS AGREEMENT made and entered into this 17th day of December, 2013, by and 
between the City of Fort Lauderdale, a Florida municipal corporation (City) and Imperial 
Electrical Incorporated (Contractor); 
 
 WHEREAS, the City desires to retain a contractor for the Project as expressed in its 
Invitation to Bid No. 832-11299, which was opened on October 24, 2013; and, 
 
 WHEREAS, the Contractor has expressed its willingness and capability to perform the 
necessary work to accomplish the Project. 
 
 NOW, THEREFORE, the City and the Contractor, in consideration of the mutual 
covenants and conditions contained herein and for other good and valuable consideration, 
the receipt and sufficiency is hereby acknowledged, agree as follows: 
 
 

ARTICLE 1 – DEFINITIONS 
 
Whenever used in this Agreement or in other Contract Documents, the following terms have 
the meanings indicated which are applicable to both the singular and plural forms: 
 
1.1 Agreement – This written agreement between the City and the Contractor covering the 

work to be performed including other Contract Documents that are attached to or 
incorporated in the Agreement. 

 
1.2 Application for Payment – The form accepted by the City which is to be used by the 

Contractor in requesting progress or final payment and which is to include such 
supporting documentation as is required by the Contract Documents 
 

1.3 Approve – The word approve is defined to mean review of the material, equipment or 
methods for general compliance with design concepts and with the design concepts 
and with the information given in the Contract Documents.  It does not imply a 
responsibility on the part of the City to verify in every detail conformance with plans 
and specifications. 
 

1.4 Bid – The offer or Bid of the Contractor submitted on the prescribed form setting forth 
the total prices for the Work to be performed. 
 

1.5 Bid Documents –This Agreement, advertisement for Invitation to Bid, the Instructions 
to Bidders, the Bid Form (with supplemental affidavits and agreements), the Contract 
Forms, General Conditions, the Supplementary Conditions, the Specifications, and the 
Plans, from which documents all become an integral part of the Contract Documents. 

 
1.6 Certificate of Substantial Completion - Certificate provided by the City certifying that all 

Work, excluding the punch list items, has been completed, inspected, and accepted by 
the City. 
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1.7 Change Order - A written order to the Contractor signed by the City authorizing an 
addition, deletion or revision in the Work, or an adjustment in the Contract Price or the 
Contract time issued on or after the Effective Date of the Agreement. 
 

1.8 City – The City of Fort Lauderdale, Florida including but not limited to its employees, 
agents, officials, representative, contractors, subcontractors, volunteers, successors 
and assigns, with whom the Contractor has entered into the Agreement and for whom 
the Work is to be provided. The Project Manager, or designee, shall be the authorized 
agent for the City unless otherwise specified.  
 

1.9 Contract Documents – The Contract Documents shall consist of this Agreement, the 
Drawings, Plans and Specifications, Notice to Proceed, Certificate(s) of Insurance, and 
any additional documents that are required to be submitted under the Agreement, and 
all amendments, modifications and supplements, change orders and work directive 
changes issued on or after the Effective Date of the Agreement. 
 

1.10 Contract Price – The monies payable to the Contractor by the City under the Contract 
Documents and in accordance with the line item unit prices listed in the Bid.  

 
1.11 Contract Time – The number of calendar days stated in the Agreement for the 

completion of the Work.  The dates on which the work shall be started and shall be 
completed as stated in the Notice to Proceed. 
 

1.12 Contractor – The person, firm, company, or corporation with whom the City has 
entered into the Agreement, including but not limited to its employees, agents, 
representatives, contractors, subcontractors, their subcontractors and their other 
successors and assigns. 
 

1.13 Day – A calendar day of twenty-four (24) hours ending at midnight. 
 

1.14 Defective – An adjective which when modifying the work “Work” refers to work that is 
unsatisfactory, faulty, or deficient, or does not conform to the Contract Documents or 
does not meet the requirements of any inspection, test or approval referred to in the 
Contract Documents, or has been damaged prior to the Project Manager’s 
recommendation of final payment. 
 

1.15 Effective Date of the Agreement – The date specified in the Notice to Proceed given 
by the City to the Contractor indicating when the Contract Time will commence to run 
and on which the Agreement becomes effective, but if no such date is indicated, it 
means the date on which the Agreement is approved by the City Commission or if City 
Commission approval is not required it is the date on which the Agreement is fully 
executed by the City.  

 
1.16 Final Completion Date – The date the Work is completed, including completion of the 

final punch list, and delivered along with those items specified in the Contract 
Documents and is accepted by the City. 
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1.17 Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic, 
flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged 
storage in quantities that could pose a threat to life, property, or the environment 
defined in Section 101(14) of Comprehensive Environmental Response, 
Compensation and Liability Act of 1980 and in 40 CFR 300.6). Also defined by 49 CFR 
171.8 as a substance or material designated by the Secretary of Transportation to be 
capable of posing an unreasonable risk to health, safety, and property when 
transported in commerce and which has been so designated.  

 
1.18  Hazardous Substance - As defined by Section 101(14) of the Comprehensive 

Environmental Response, Compensation and Liability Act; any substance designated 
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound, 
mixture, solution or substance designated pursuant to Section 102 identified under or 
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any 
waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant 
listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical 
substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The 
term does not include petroleum, including crude oil or any fraction thereof, which is 
not otherwise specifically listed or designated as a hazardous substance in the first 
sentence of this paragraph, and the term does not include natural gas, natural gas 
liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas 
and such synthetic gas}. 

 
1.19  Hazardous Waste - Those solid wastes designated by OSHA in accordance with 40 

CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any 
material that is subject to the Hazardous Waste Manifest requirements of the EPA 
specified in 40 CFR Part 262. 

 
1.20  Holidays - Those designated non-work days as established by the City Commission of 

the City of Fort Lauderdale. 
 

1.21 Inspection – The term “inspection” and the act of inspecting as used in this Agreement 
is defined to mean the examination of construction to ensure that it conforms to the 
design concept expressed in the plans and specifications.  This term shall not be 
construed to mean supervision, superintending and/or overseeing. 

 
1.22 Notice of Award - The written notice by City to the Contractor stating that upon 

compliance by the Contractor with the conditions precedent enumerated therein, within 
the time specified that the City will sign and deliver this Agreement. 
 

1.23 Notice to Proceed – A written notice given by the City to the Contractor fixing the date 
on which the Contract Time will commence to run and on which the Contract Time will 
end. 
 

1.24 Plans - The drawings which show the character and scope of the work to be performed 
and which have been prepared or approved by the City and are referred to in the 
Contract Documents. 
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1.25 Premises (otherwise known as Site or Work Site) – means the land, buildings, 
facilities, etc. upon which the Work is to be performed. 
 

1.26 Project – The total construction of the Work to be provided as defined in the Contract 
Documents. 

 
1.27 Project Manager - The employee of the City, or other designated individual who is 

herein referred to as the Project Manager, will assume all duties and responsibilities 
and will have the rights and authorities assigned to the Project Manager in the contract 
Documents in connection with completion of the Work in accordance with this 
Agreement. 

 
1.28  Punch List - The City's list of Work yet to be done or be corrected by the Contractor, 

before the Final Completion date can be determined by the City. 
  

1.29  Record Documents - A complete set of all specifications, drawings, addenda, 
modifications, shop drawings, submittals and samples annotated to show all changes 
made during the construction process. 

 
1.30  Record Drawings or "As-Builts" - A set of drawings which show significant changes in 

the work made during construction and which are usually based on drawings marked 
up in the field and other data furnished by the contractor. These documents will be 
signed and sealed by the Engineer of Record or a Professional Land Surveyor 
licensed in the State of Florida. 

 
1.31 Substantially Completed Date – A date when the Contractor has requested in writing, 

stating that the Work is substantially completed and is ready for an inspection and 
issuance of a final punch list for the Project. 
 

1.32 Work – The entire completed delivered product or the various separately identifiable 
parts thereof required to be furnished under the Contract Documents.  Work is the 
result of performing services, furnishing labor and furnishing and incorporating material 
and equipment into the product, all as required by the Contract Documents. 
 
 
 

ARTICLE 2 – SCOPE OF WORK 
 
2.1 The Contractor shall complete all work as specified or indicated in the Contract 

Documents.  The Project for which the Work under the Contract Documents may be 
the whole or only part is generally described as follows: 

 
 

EMERGENCY GENERATOR 
ITB 832-11299  

 
2.2 All Work for the Project shall be constructed in accordance with the Drawings and 

Specifications.  The Work generally involves: 
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PROJECT DESCRIPTION 
 

It is the intent of this specification to secure an engine driven generator set that has been prototype 
tested, factory built, production tested, and site tested, together with all accessories necessary for a 
complete installation, by the contractor, as shown on the plans and drawings and specified herein.  All 
equipment shall be new and of current production by an international firm which manufactures the 
generator set and controls.  Provision and install should be turnkey. 
 
2.3 Within ten (10) days of the execution of this Agreement, the Contractor shall submit a 

Construction Schedule, Schedule of Values and a listing of those subcontractors that 
will be utilized by the Contractor.  The general sequence of the work shall be 
submitted by the Contractor and approved by the City before any work commences.  
The City reserves the right to issue construction directives necessary to facilitate the 
Work or to minimize any conflict with operations. 

 
 

ARTICLE 3 – PROJECT MANAGER 
 
3.1 The Project Manager is hereby designated by the City as Scott Sundermeier whose 

address is 100 N. Andrews Avenue, 4th Floor, Fort Lauderdale, FL 33301.  The Project 
Manager will assume all duties and responsibilities and will have the rights and 
authorities assigned to the Project Manager in the Contract Documents in connection 
with completion of the Work in accordance with this Agreement. 

 
 

ARTICLE 4 – CONTRACT DOCUMENTS 
 
The Contract Documents which comprise the entire Agreement between the City and 
Contractor are attached to this Agreement, are made a part hereof and consist of the 
following: 
 
 
4.1 This Agreement. 
 
4.2 Exhibits to this Agreement (Plans (sheets [ 1 ] to [ 1 ] inclusive). 
 
4.3 Notice of Award and Notice to Proceed. 
 
4.4 General Conditions as amended by the Special Conditions.  
 
4.5 Technical Specifications. 
 
4.6 Plans 
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4.7 Addenda number 1 through 3, inclusive. 
 
4.8 Bid Form and supplement Affidavits and Agreements. 
 
4.9 All applicable provisions of State and Federal Law and any modification, including 

Change Orders or written amendments duly delivered after execution of Agreement. 
 
4.10 Invitation to Bid No. 832-11299, Instructions to Bidders and Bid Bond. 
 
4.11 Contractor’s response to the City’s Invitation to Bid No. 832-11299 dated October 24, 

2013. 
 
4.12 Schedule of Completion and Schedule of Values. 
 
4.13 Permits on file with the City and or those permits to be obtained shall be considered 

directive in nature and will be considered a part of this Agreement.  A copy of all 
permits shall be given to the City for inclusion in the Contract Documents.  Terms of 
permits shall be met prior to acceptance of the Work and release of the final payment. 

 
There are no Contract Documents other than those listed in this Article 4.  The Contract 
Documents may only be altered, amended, or repealed in accordance with the provisions of 
the terms of this Agreement. 
 
In the event of any conflict between the documents or any ambiguity or missing specification 
or instruction, the following priority is established: 
 

a. Specific direction from the City Manager (or designee) 
 

b. This Agreement dated December 17, 2013, and any attachments. 
 

c. Invitation to Bid No.  832-11299 and the specifications prepared by the City. 
 
d. Contractor’s response to the City’s Invitation to Bid No. 832-11299 dated October 

24, 2013. 
 
e. Schedule of Values. 

 
f. Schedule of Completion. 
 

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the 
Contract Documents, Contractor shall so report to the Project Manager, in writing, at once 
and before proceeding with the Work affected shall obtain a written interpretation or 
clarification from the City. 
 
It is the intent of the specifications and plans to describe a complete Project to be constructed 
in accordance with the Contract Documents.  Any Work that may reasonably be inferred from 
the specifications or plans as being required to produce the intended result shall be supplied  
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whether or not it is specifically called for.  When words which have a well-known technical or 
trade meaning are used to describe Work, materials, or equipment, such works shall be 
interpreted in accordance with such meaning.  Reference to standard specifications, manuals 
or codes of any technical society, organization or associations, or to the code of any 
governmental authority whether such reference be specific or implied, shall mean the latest 
standard specification, manual or code in effect as of the Effective Date of this Agreement, 
except as may be otherwise specifically stated.  However, no provision of any referenced 
standard specification, manual or code (whether or not specifically incorporated by reference 
in the Contract Documents) shall change the duties and responsibilities of the City, the 
Contractor, or any of their agents or employees from those set forth in the Contract 
Documents. 
 

 
ARTICLE 5 – CONTRACT TIME 

 
5.1 The Contractor recognizes that TIME IS OF THE ESSENCE.  The Work shall 

commence immediately within the date of the Notice to Proceed.  
 
5.2 The Work shall be Substantially Completed within 120 calendar days after the date 

when the Contract Time commences to run as provided in the Notice to Proceed. 
 
5.3 The Work shall be finally completed on the Final Completion Date and ready for final 

payment in accordance with this Agreement within N/A calendar days after the date 
when the Contract Time commences to run as provided in the Notice to Proceed. N/A 

 
 

ARTICLE 6 – CONTRACT PRICE 
 

6.1 City shall pay Contractor for performance of the Work in accordance with Article 7, 
subject to additions and deletions by Change Order, as provided for in this Agreement. 

 
6.2  The parties expressly agree that the Contract Price which is not to exceed amount of 

$84,000.00, constitutes the total maximum compensation payable to Contractor for 
performing the Work, plus any Work done pursuant to a Change Order.  The Contract 
Price is in accordance with the line item unit prices listed in the Bid. Line items are 
based on a unit price cost multiplied by a defined quantity.  Any additional duties, 
responsibilities and obligations assigned to or undertaken by Contractor shall be at 
Contractor’s expense without change to the Contract Price. 

 
6.3  The Contract Price constitutes the compensation payable to Contractor for performing 

the Work plus any Work done pursuant to a Change Order. All duties responsibilities 
and obligations assigned to or undertaken by Contractor shall be at Contractor’s 
expense without change in the Contract price. 
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ARTICLE 7 – PAYMENT PROCEDURES 
 

7.1 Contractor shall submit Applications for Payment in accordance with the Contract 
Documents.  Applications for Payment will be processed by City as provided in the 
General Conditions. 

 
7.2 Progress Payments.  City shall make progress payments on account of the Contract 

Price on the basis of Contractor’s monthly Applications for Payment, which shall be 
submitted by the Contractor between the first (1st) and the tenth (10th) day after the 
end of each calendar month for which payment is requested.  All progress payments 
will be made on the basis of the progress of the Work completed. 

 
7.3 Prior to Final Completion, progress payments will be made in an amount equal to 

ninety percent (90%) of the value of Work completed less in each case the aggregate 
of payments previously made. 

 
 
7.4 Final Payment.  Upon final completion of the Work in accordance with the General 

Conditions, as may be supplemented, the City shall pay Contractor an amount 
sufficient to increase total payments to one-hundred percent (100%) of the Contract 
Price.  However, not less than ten percent (10%) of the Contract Price shall be 
retained until Record Drawings (as-builts), specifications, addenda, modifications and 
shop drawings. Including all manufacturers’ instructional and parts manuals are 
delivered to and accepted by the City. 

 
7.5 The City shall make payment to the Contractor in accordance with the Florida Prompt 

Payment Act, Section 218.70, Florida Statutes. 
 

 
 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 
 

In order to induce the City to enter into this Agreement, Contractor makes the following 
representations upon which the City has relied: 
 
8.1 Contractor is qualified in the field of public construction and in particular to perform the 

Work and services set forth in this Agreement. 
 
8.2 Contractor has visited the Work Site, has conducted extensive tests, examinations and 

investigations, and represents and warrants a thorough familiarization with the nature 
and extent of the Contract Documents, the Work, locality, soil conditions, moisture 
conditions and all year-round local weather and climate conditions (past and present), 
and, in reliance on such tests, examination and investigations conducted by Contractor 
and the Contractor's experts, has determined that no conditions exist that would in any 
manner affect the Proposed Price and that the project can be completed for the 
Proposed Price submitted. Furthermore, Contractor warrants and confirms that he is 
totally familiar with, understands and obligates Contractor to comply with all federal, 
state and local laws, ordinances, rules, regulations and all market conditions that affect 
or may affect the cost and price of materials and labor needed to fulfill all provisions of  
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 this Agreement or that in any manner may affect cost, progress or performance of the 
Work. 

 
8.3 The Contractor has satisfied itself as to the nature and location of the Work under the 

Contract Documents, the general and local conditions of the Project, particularly those 
bearing upon availability of transportation, disposal, handling and storage of materials, 
availability of labor, water, electric power, and roads, the conformation and conditions 
at the ground based on City provided reports, the type of equipment and facilities 
needed preliminary to and during the prosecution of the Work and all other matters 
which can in any way affect the Work or the cost thereof under the Contract 
Documents.  

 
8.4 The Contractor has also studied carefully all reports of investigations and tests of 

subsurface and latent physical conditions at the site or otherwise affecting cost, 
progress or performance of the Works, and finds and has further determined that no 
conditions exist that would in any manner affect the Proposed Price and that the 
project can be completed for the Proposed Price submitted. 
 

8.5 Contractor has made or caused to be made examinations, investigations, tests and 
studies of such reports and related data in addition to those referred to in Paragraphs 
8.2, 8.3 and 8.4 above as he deems necessary for the performance of the Work at the 
Contract Prices, within the Contract Time and in accordance with the other terms and 
conditions of the Contract Documents; and no additional examinations, investigations, 
tests, reports or similar data are, or will be, required by Contractor for such purposes.    

 
8.6 Contractor has correlated the results of all such observations, examinations, 

investigations, tests, reports and data with the terms and conditions of the Contract 
Documents. 
 

8.7 Contractor has given City written notice of all conflicts, errors or discrepancies that he 
has discovered in the Contract Documents and the written resolution by City is 
acceptable to the Contractor.   
 

8.8 Labor 
 
8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey 

and lay out the Work and perform construction as required by the Contract 
Documents.  The Contractor shall at all times maintain good discipline and 
order at the site. 

 
8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of 

reading and thoroughly understanding the drawings and specifications, as the 
Contractor’s agent on the Work, who shall, as the Contractor’s agent, 
supervise, direct and otherwise conduct the Work. 
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8.8.3 The Contractor shall designate the superintendent on the job to the City, in 
writing, immediately after receipt of the Notice to Proceed.  The Contractor 
understands and agrees that the superintendent’s physical presence on the job 
site is indispensable to the successful completion of the Work.  If the 
superintendent is frequently absent from the job site, the Project Manager may 
deliver written notice to the Contractor to stop work or terminate the Contract in 
accordance with Article 17. 

 
8.8.4 The Contractor shall assign personnel to the job site that have successfully 

completed training programs related to trench safety, confined space and 
maintenance of traffic.  A certified “competent person” shall be assigned to the 
job site.  Personnel certified by the International Municipal Signal Associations 
with Florida Department of Transportation qualifications are required relative to 
maintenance of traffic.  Failure to pursue the Work with the properly certified 
supervisory staff may result in notice to stop work or terminate the Contract in 
accordance with Article 17. 

 
8.9      Materials: 
 

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, 
heat, telephone, water and sanitary facilities and all other facilities and 
incidentals necessary for the execution, testing, initial operation and completion 
of Work. 
 

8.9.2 All material and equipment shall be of good quality and new, except as 
otherwise provided in the Contract Documents.  Suppliers shall be selected and 
paid by the Contractor; the City reserves the right to approve all suppliers and 
materials.   

 
8.10 Work Hours:  Except in connection with the safety or protection of persons, or the 

Work, or property at the site or adjacent thereto, and except as otherwise indicated in 
the Supplementary Conditions, all work at the site shall be performed during regular 
working hours between 7 a.m. and 6:00 p.m., Monday through Friday.  The Contractor 
will not permit overtime work or the performance of work on Saturday, Sunday or any 
legal holiday (designated by the City of Fort Lauderdale) without the Project Manager’s 
written consent at least seventy two (72) hours in advance of starting such work.  If the 
Project Manager permits overtime work, the Contractor shall pay for the additional 
charges to the City with respect to such overtime work.  Such additional charges shall 
be a subsidiary obligation of the Contractor and no extra payment shall be made to the 
Contractor for overtime work.  The cost to the Contractor to reimburse the City for 
overtime inspection is established at direct-labor and overtime costs for each person 
or inspector required.  Incidental overtime costs for engineering, testing and other 
related services will also be charged to the Contractor at the actual rate accrued. 
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8.11 Patent Fee and Royalties:  The Contractor shall pay all license fees and royalties and 
assume all costs incident to the use in the performance of the Work or the 
incorporation in the Work, or any invention, design, process, product or device which is 
the subject of patent rights or copyrights held by others. The Contractor hereby 
expressly binds himself or itself to indemnify and save harmless the  City from all such 
claims and fees and from any and all suits and action of every name and description 
that may be brought against City on account of any such claims, fees, royalties, or 
costs for any such invention or patent, and from any and all suits or actions that may 
be brought against said City for the infringement of any and all patents or patent rights 
claimed by any person, firm corporation or other entity. 
 

8.12 Permits:  The Contractor shall obtain and pay for all permits and licenses.  There shall 
be no allowance for Contractor markup, overhead or profit for permits and licenses. 
The Contractor shall pay all government charges which are applicable at the time of 
opening of proposals.  It shall be the responsibility of the Contractor to secure and pay 
for all necessary licenses and permits of a temporary nature necessary for the 
prosecution of Work. 
 

8.13 Law and Regulations:  The Contractor shall give all notices and comply with all laws, 
ordinances, rules and regulations applicable to the Work.  If the Contractor observes 
that the specifications or plans are at variance therewith, the Contractor shall give the 
Project Manager prompt written notice thereof, and any necessary changes shall be 
adjusted by any appropriate modifications.  If the Contractor performs any work 
knowing or having reason to know that it is contrary to such laws, ordinance, rules and 
regulations, and without such notice to the Project Manager, the Contractor shall bear 
all costs arising therefrom; however, it shall not be the Contractor’s primary 
responsibility to make certain that the specifications and plans are in accordance with 
such laws, ordinances, rules and regulations. 

 
8.14 Taxes:  The Contractor shall pay all sales, consumer, use and other similar taxes 

required to be paid by him in accordance with the laws of the City of Fort Lauderdale, 
County of Broward, State of Florida. 
 

8.15 Contractor Use of Premises:  The Contractor shall confine construction equipment, the 
storage of materials and equipment and the operations of workmen to areas permitted 
by law, ordinances, permits and/or the requirements of the Contract Documents, and 
shall not unreasonably encumber the premises with construction equipment or other 
materials or equipment. 
 
The Contractor shall not enter upon private property for any purpose without first 
securing the permission of the property owner in writing and furnishing the Project 
Manager with a copy of said permission.  This requirement will be strictly enforced, 
particularly with regard to such vacant properties as may be utilized for storage or 
staging by the Contractor. 
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The Contractor shall conduct his work in such a manner as to avoid damage to 
adjacent private or public property.  Any damage to existing structures of work of any 
kind, including permanent reference markers or property corner markers, or the 
interruption of a utility service, shall be repaired or restored promptly at no expense to 
the City. 
 
The Contractor will preserve and protect all existing vegetation such as trees, shrubs 
and grass on or adjacent to the site which do not reasonably interfere with the 
construction, as determined by the Project Manager.  The Contractor will be 
responsible for repairing or replacing any trees, shrubs, lawns and landscaping that 
may be damaged due to careless operation of equipment, stockpiling of materials, 
tracking of grass by equipment or other construction activity.  The Contractor will be 
liable for, or will be required to replace or restore at no expense to the City all 
vegetation not protected or preserved as required herein that may be destroyed or 
damaged. 
 
During the progress of the work, the Contractor shall keep the premises free from 
accumulations of waste materials, rubbish and debris resulting from the Work.  At the 
completion of the Work, the Contractor shall remove all waste materials, rubbish and 
debris from and about the premises as well as all tools, appliances, construction 
equipment and machinery, and surplus materials and shall leave the site clean and 
ready for occupancy by the City.  The Contractor shall restore to their original condition 
those portions of the site not designated for alteration by the Contract Documents at 
no cost to the City. 
 

8.16 Project Coordination:  The Contractor shall provide for the complete coordination of 
the construction effort.  This shall include, but not necessarily be limited to, 
coordination of the following: 

 
8.16.1 Flow of material and equipment from suppliers. 
8.16.2 The interrelated work with affected utility companies. 
8.16.3 The interrelated work with the City where tie-ins to existing facilities are 

required. 
8.16.4 The effort of independent testing agencies. 
8.16.5 Notice to affected property owners as may be directed by the Project Manager. 

 
8.17 Project Record Documents and As-Builts (Record Drawings): The Contractor shall 

keep one record copy of all specifications, plans addenda, modifications, shop 
drawings and samples at the site, in good order and annotated to show all changes 
made during the construction process.  These shall be available to the Project 
Manager for examination and shall be delivered to the Project Manager upon 
completion of the Work.  Upon completion of the project and prior to final payment, an 
as-built (record drawings) of the Project shall be submitted to the Project Manager.  
The as-built drawings shall be signed and sealed by a Florida Registered Professional 
Surveyor and Mapper, Engineer, Architect or Landscape Architect depending on the 
type drawing. 
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8.18 Safety and Protection: 
 
8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising 

all safety precautions and programs in connection with the Work.  The 
Contractor shall take all necessary precautions for the safety of, and shall 
provide the necessary protection to prevent damage, injury or loss to: 

 
8.18.1.1 All employees working on the project and other persons who may be 

affected thereby. 
8.18.1.2 All the Work and all materials or equipment to be incorporated 

therein, whether in storage on or off the site. 
8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs, 

lawns, walks, pavements, roadways, structures and utilities not 
designated for removal, relocation or replacement in the course of 
construction. 

 
8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules, 

regulations and orders of any public body having jurisdiction for the safety of 
persons or property or to protect them from damage, injury or loss; and shall 
erect and maintain all necessary safeguards for such safety and protection.  
The Contractor shall notify owners of adjacent property and utilities when 
prosecution of the Work may affect them at least seventy two (72) hours in 
advance (unless otherwise required).  All damage, injury or loss to any property 
caused, directly or indirectly, in whole or in part by the Contractor, any 
subcontractor or anyone directly or indirectly employed by any of them or 
anyone for whose acts any of them may be liable, shall be remedied by the 
Contractor.  The Contractor’s duties and responsibilities for safety and 
protection of the Work shall continue until such time as all the Work is 
completed and accepted by the City. 

 
8.19 Emergencies:  In emergencies affecting the safety or protection of persons or the 

Work or property at the site or adjacent thereto, the Contractor, without special 
instruction or authorization from the City is obligated to act to prevent threatened 
damage, injury or loss.  The Contractor shall give the Project Manager prompt written 
notice of any significant changes in the Work or deviations from the Contract 
Documents caused thereby.  

 
8.20 Risk of Loss:  The risk of loss, injury or destruction shall be on the Contractor until 

acceptance of the Work by the City.  Title to the Work shall pass to the City upon 
acceptance of the Work by the City. 

 
8.21 Environmental:  The Contractor has fully inspected the Premises and agrees, except 

as to the presence of any asbestos, to accept the Premises in an “as is” physical 
condition, without representation or warranty by the City of any kind, including, without 
limitation, any and all existing environmental claims or obligations that may arise from  
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the presence of any “contamination” on, in or about the Premises.  Further, Contractor 
and all entitles claiming by, through or under the Contractor, releases and discharges 
the City, from any claim, demand, or cause of action arising out of or relating to the 
Contractor’s use, handling, storage, release, discharge, treatment, removal, transport, 
decontamination, cleanup, disposal and/or presence of any hazardous substances 
including asbestos on, under, from or about the Premises.  The Contractor shall have 
no liability for any pre-existing claims or “contamination” on the Premises. 

 
The Contractor shall not use, handle, store, discharge, treat, remove, transport, or 
dispose of Hazardous Substances including asbestos at, in, upon, under, to or from 
the Premises until receipt of instructions from the City.  As such time, a City approved 
Change Order, which shall not include any profit, shall authorize the Contractor to 
perform such services. 
 
The Contractor shall immediately deliver to the Project Manager complete copies of all 
notices, demands, or other communications received by the Contractor from any 
governmental or quasi-governmental authority or any insurance company or board of 
fire underwriters or like or similar entities regarding in any way alleged violations or 
potential violations of any Environmental Law or otherwise asserting the existence or 
potential existence of any condition or activity on the Premises which is or could be 
dangerous to life, limb, property, or the environment. 
 
For other and additional consideration, the Contractor hereby agrees, at its sole cost 
and expense, to indemnify and protect, defend, and hold harmless the City and its 
respective employees, agents, officials, officers, representatives, contractors and 
subcontractors, successors, and assigns (hereafter the “City”) from and against any 
and all claims, demands, losses, damages, costs, expenses, including but not limited 
to mitigation, restoration, and natural restoration expenses, liabilities, assessments, 
fines, penalties charges, administrative and judicial proceedings and orders, 
judgments, causes of action, in law or in equity, remedial action requirements and/or 
enforcement actions of any kind (including, without limitation, attorneys’ fees and 
costs) directly or indirectly arising out of or attributable to, in whole or in part, the 
Contractor’s use, handling, storage, release, threatened release, discharge, treatment, 
removal, transport, decontamination, cleanup, disposal and/or presence of a 
Hazardous Substance (excluding asbestos) on, under, from, to or about the Premises 
or any other activity carried on or undertaken on or off the Premises by the Contractor 
or its employees, agents or subcontractors, in connection with the use, handling, 
storage, release, threatened release, discharge, treatment, mitigation, natural resource 
restoration, removal, transport, decontamination, cleanup, disposal and/or presence or 
any Hazardous Substance including asbestos located, transported, or present on, 
undue, from, to, or about the Premises.  This indemnity is intended to be operable 
under 42 U.S.C. sections 9607, as amended, and any successor section. 
 
The scope of the indemnity obligations includes, but is not limited to: (a) all 
consequential damages; (b) the cost of any required or necessary repair, cleanup, or 
detoxification of the applicable real estate and the preparation and implementation of 
any closure, remedial or other required plan, including without limitation; (i) the costs of  
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removal or remedial action incurred by the United Station government or the State of 
Florida or response costs incurred by any other person, or damages from injury to 
destruction of, or loss of, natural resources, including the cost of assessing such injury, 
destruction, or loss, incurred pursuant to the Comprehensive Environmental 
Response, Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, 
damages, or penalties incurred pursuant to any applicable provisions of Florida law; 
and (iii) the cost and expenses of abatement, correction or cleanup, fines, damages, 
responses costs, or penalties which arise from the provisions of any other statue, law, 
regulation, code ordinance,  or legal requirement state or federal; and (c) liability for 
personal injury or property damage arising under any statutory or common law tort 
theory, including damages assessed for the maintenance of a public private nuisance, 
response costs, or for the carrying on of an abnormally dangerous activity. 
 

8.22  No Extended Damages: For other and additional good and valuable consideration the 
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants 
and agrees that in the event of any delay of construction or for any other reason or 
allegation or claim, and notwithstanding the reason of the delay, reason, claim or 
allegation or who caused them or the construction delay or whether they were caused 
by the City, that there will be no entitlement to Contractor to or for any direct or indirect 
financial damages or losses for extended corporate overhead impact, extended project 
overhead impacts, project support services, mobilization or demobilization or by 
whatever other label or legal concept or theory and types of names or labels or basis 
such claims may have, or any business damages or losses of whatever type or nature, 
and Contractor hereby waives any right to make any such claim or claims. This 
provision will have application and effect when construction delays are anticipated and 
agreed upon by both the City and the Contractor. 
 

8.23 No Liens:  If any Subcontractor, supplier, laborer, or materialmen of Contractor or any 
other person directly or indirectly acting for or through Contractor files or attempts to 
file a mechanic’s or construction lien against the real property on which the work is 
performed or any part or against any personal property or improvements or claim 
against any monies due or to become due from the City to Contractor or from 
Contractor to a Subcontractor, for or on account of any work, labor, services, material, 
equipment, or other items furnished in connection with the Work or any Change Order, 
Contractor agrees to satisfy, remove, or discharge such lien or claim at its own 
expense by payment, or otherwise within twenty (20) days of the filing or from receipt 
of written notice from the City. 

 
Additionally, until such time as such lien or claim is satisfied, removed or discharged 
by Contractor, all monies due to Contractor, or that become due to Contractor before 
the lien or claim is satisfied, removed or otherwise discharged, shall be held by City as 
security for the satisfaction, removal and discharge of such lien and any expense that 
may be incurred while obtaining such.  If Contractor shall fail to do so, City shall have 
the right, in addition to all other rights and remedies provided by this Agreement or by 
law, to satisfy, remove, or discharge such lien or claim by whatever means City 
chooses at the entire and sole cost and expense of Contractor which costs and 
expenses shall, without limitation, include attorney’s fees, litigation costs, fees and 
expenses and all court costs and assessments. 
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8.24 Weather Emergencies: Upon issuance of a Hurricane Watch by the National Weather 
Service, the Contractor shall submit to the City a plan to secure the work area in the 
event a Hurricane Warning is issued. The plan shall detail how the Contractor will 
secure the Premises, equipment and materials in a manner as to prevent damage to 
the Work and prevent materials and equipment from becoming a hazard to persons 
and property on and around the Premises. The plan shall include a time schedule 
required to accomplish the hurricane preparations and a list of emergency contacts 
that will be available and in the City before, during and immediately after the storm. 

 
Upon issuance of a Hurricane Warning by the National Weather Service, if the 
Contractor has not already done so, the Contractor shall implement its hurricane 
preparedness plan. Cost of development and implementation of the hurricane 
preparedness plan shall be considered as incidental to construction. Cost of any clean 
up and rework required after the storm will be considered normal construction risk 
within Florida and shall not entitle the Contractor to any additional compensation. 
Contractor shall be entitled to request an extension in time for completion of the Work, 
in accordance with the provisions of Article 15 of this Agreement, equal to the time he 
is shut down for implementation of the preparedness plan, the duration of the storm 
and a reasonable period to restore the Premises. 
 

8.25 Force Majeure:   No Party shall hold the other responsible for damages or for delays in 
performance caused by force majeure, acts of God, or other acts or circumstances 
beyond the control of the other party or that could not have been reasonably foreseen 
and prevented.  For this purposes, such acts or circumstances shall include, but not be 
limited to weather conditions affecting performance, floods, epidemics, war, riots, 
strikes, lockouts, or other industrial disturbances, or protect demonstrations.  Should 
such acts or circumstances occur, the parties shall use their best efforts to overcome 
the difficulties arising therefrom and to resume the Work as soon as reasonably 
possible with the normal pursuit of the Work.   

 
Inclement weather, continuous rain for less than three (3) days or the acts or 
omissions of subcontractors, third-party contractors, materialmen, suppliers, or their 
subcontractors, shall not be considered acts of force majeure. 
 
No Party shall be liable for its failure to carry out its obligations under the Agreement 
during a period when such Party is rendered unable by force majeure to carry out its 
obligation, but the obligation of the Party or Parties relying on such force majeure shall 
be suspended only during the continuance of the inability and for no longer period than 
the unexpected or uncontrollable event.  
 
The Contractor further agrees and stipulates, that its right to excuse its failure to 
perform by reason of force majeure shall be conditioned upon giving written notice of 
its assertion that a Force Majeure delay has commenced within 96 hours after such an 
occurrence. The CONTRACTOR shall use its reasonable efforts to minimize such 
delays. The CONTRACTOR shall promptly provide an estimate of the anticipated 
additional time required to complete the Project.
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8.26 PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES IN 
DEPARTMENT OF TRANSPORTATION FINANCIAL ASSISTED CONTRACTS: The 
recipient shall not discriminate on the basis of race, color, national origin, or sex in the 
award and performance of any DOT-assisted contract or in the administration of its 
DBE program or the requirements of 49 CFR part 26. The recipient shall take all 
necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in 
the award and administration of DOT-assisted contracts. The recipient's DBE program, 
as required by 49 CFR part 26 and as approved by DOT, is incorporated by reference 
in this agreement. Implementation of this program is a legal obligation and failure to 
carry out its terms shall be treated as a violation of this agreement. Upon notification to 
the recipient of its failure to carry out its approved program, the Department may 
impose sanctions as provided for under part 26 and may, in appropriate cases, refer 
the matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil 
Remedies Act of 1986 (31 U.S.C. 3801 et seq.). 

 
Additionally, the contractor assures that they, the sub recipient or the subcontractor 
shall not discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract. The contractor shall carry out applicable requirements of 
49 CFR part 26 in the award and administration of DOT-assisted contracts. Failure by 
the contractor to carry out these requirements is a material breach of this contract, 
which may result in the termination of this contract or such other remedy as the 
recipient deems appropriate. (This additional language must be included in each 
subcontract the prime contractor signs with a subcontractor.) 
 
 

ARTICLE 9 – CITY’S RESPONSIBILITIES 
 

9.1 The City shall furnish the data required of the City under the Contract Documents 
promptly and shall make payments to the Contractor promptly after they are due as 
provided in Article 7. 

 
9.2 The City’s duties in respect of providing lands and easements and providing 

engineering surreys to establish reference points are set forth in the Contract 
Documents. 

 
9.3 Technical Clarifications and Interpretations: 
 

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or 
interpretations of the Contract Documents as it may determine necessary, 
which shall be consistent with or reasonably inferable from the overall intent of 
the Contract Documents.  Should the Contractor fail to request interpretation of 
questionable items in the Contract Documents, the City shall not entertain any 
excuse for failure to execute the Work in a satisfactory manner. 
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9.3.2 The City shall interpret and decide matters concerning performance under the 
requirements of the Contract Documents, and shall make decisions on all 
claims, disputes or other matters in question.  Written notice of each claim, 
dispute or other matter will be delivered by claimant to the other Party but in no 
event later than five (5) days after the occurrence of event, and written 
supporting date will be submitted to the other Party within five (5) days after 
such occurrence.  All written decisions of the City on any claim or dispute will be 
final and binding. 

 
9.4 The Contractor shall perform all Work to the reasonable satisfaction of the City in 

accordance with the Contract Documents.  In cases of disagreement or ambiguity, the 
City shall decide all questions, difficulties, and disputes of whatever nature, which may 
arise under or by reason of this Agreement or the quality, amount and value of the 
Work, and the City’s decisions on all claims, questions and determination are final. 

 
 
 

ARTICLE 10 – INSURANCE 
 

10.1 Insurance 
 
10.3.1 Contractor shall provide and shall require all of its sub-contractors to 

provide, pay for, and maintain in force at all times during the term of the 
Agreement, such insurance, including Property Insurance (Builder’s Risk), 
Commercial General Liability Insurance, Business Automobile Liability 
Insurance, Workers’ Compensation Insurance, Employer’s Liability 
Insurance, and Umbrella/Excess Liability, as stated below. Such policy or 
policies shall be issued by companies authorized to do business in the State 
of Florida and having agents upon whom service of process may be made in 
the State of Florida.   

 
A. The City is required to be named as additional insured on the 

Commercial General Liability insurance policy.  BINDERS ARE 
UNACCEPTABLE. The insurance coverage required shall include those 
classifications, as listed in standard liability insurance manuals, which 
most nearly reflect the operations of the Contractor. Any exclusions or 
provisions in the insurance maintained by the Contractor that precludes 
coverage for the work contemplated in this Agreement shall be deemed 
unacceptable, and shall be considered a breach of contract. 

 
B. The Contractor shall provide the City an original Certificate of Insurance 

for policies required by Article 10. All certificates shall state that the City 
shall be given ten (10) days’ notice prior to expiration or cancellation of 
the policy. The insurance provided shall be endorsed or amended to 
comply with this notice requirement. In the event that the insurer is 
unable to accommodate, it shall be the responsibility of the Contractor to 
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 provide the proper notice.  Such notification will be in writing by 
registered mail, return receipt requested and addressed to the Finance 
Department.  Such policies shall: (1) name the insurance company or 
companies affording coverage acceptable to the City, (2) state the 
effective and expiration dates of the policies, (3) include special 
endorsements where necessary. Such policies provided under Article 10 
shall not be affected by any other policy of insurance, which the City may 
carry in its own name. 

 
C.     Contractor shall as a condition precedent of this Agreement, furnish to  

the City of Fort Lauderdale, c/o Project Manager, 100 N. Andrews 
Avenue, Fort Lauderdale, FL 33301, Certificate(s) of Insurance upon 
execution of this Agreement, which indicate that insurance coverage has 
been obtained which meets the requirements as outlined below: 

 
10.3.2  Property Insurance (Builder’s Risk);  N/A 
 
10.3.3 Commercial General Liability 
 

A.  Limits of Liability: 
 Bodily Injury and Property Damage - Combined Single Limit 
 Each Occurrence    $1,000,000 
 Project Aggregate    $1,000,000  
 General Aggregate    $2,000,000 
 Personal Injury    $1,000,000 
 Products/Completed Operations  $1,000,000 

 
 B.  Endorsements Required: 

City of Fort Lauderdale included as an Additional Insured 
Broad Form Contractual Liability 
Waiver of Subrogation 
Premises/Operations 
Products/Completed Operations 
Independent Contractors 
Owners and Contractors Protective Liability 
Contractors Pollution Liability 

 
10.3.4    Business Automobile Liability 

 
A. Limits of Liability: 

 Bodily Injury and Property Damage - Combined Single Limit 
 All Autos used in completing the contract 
 Including Hired, Borrowed or Non-Owned Autos 
 Any One Accident     $1,000,000 
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B. Endorsements Required: 
 Waiver of Subrogation 
 

10.3.5    Workers’ Compensation and Employer’s Liability Insurance 
 

Limits: Workers’ Compensation – Per Florida Statute 440 
      Employers’ Liability - $500,000 
 

Any firm performing work on behalf of the City of Fort Lauderdale must 
provide Workers’ Compensation insurance.  Exceptions and exemptions can 
only be made if they are in accordance with Florida Law.   
 
Contractor must be in compliance with all applicable State and Federal 
workers’ compensation laws, including the U.S. Longshore Harbor Workers’ 
Act or Jones Act. 
 

10.3.6 Umbrella/Excess Liability:  The Contractor shall provide umbrella/excess 
coverage with limits of no less than $2,000,000 excess of Commercial 
General Liability, Automobile Liability and Employer’s Liability. 

 
10.3.7 All insurance policies required above shall be issued by companies 

authorized to do business under the laws of the State of Florida, with the 
following qualifications: 

 
  The Contractor’s insurance must be provided by an A.M. Best’s “A-“ rated or better 

insurance company authorized to issue insurance policies in the State of Florida, 
subject to approval by the City’s Risk Manager.  Any exclusions or provisions in the 
insurance maintained by the Contractor that precludes coverage for work 
contemplated in this project shall be deemed unacceptable, and shall be considered 
breach of contract. 

 NOTE:  CITY PROJECT NUMBER MUST APPEAR ON EACH 
CERTIFICATE. 

 
 Compliance with the foregoing requirements shall not relieve the Contractor 

of their liability and obligation under this section or under any other section of 
this Agreement. 

 
 The Contractor shall be responsible for assuring that the insurance 

certificates required in conjunction with this Section remain in force for the 
duration of the Project.  If insurance certificates are scheduled to expire 
during the contractual period, the Contractor shall be responsible for  
submitting new or renewed insurance certificates to the City at a minimum of  
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thirty (30) calendar days in advance of such expiration.  In the event that 
expired certificates are not replaced with new or renewed certificates that 
cover the contractual period, the City shall: 

 
A. Suspend the Agreement until such time as the new or renewed 

certificates are received by the City. 
 
B. The City may, at its sole discretion, terminate the Agreement for cause 

and seek damages from the Contractor in conjunction with the violation 
of the terms and conditions of the Agreement. 

 
 

 
ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,  

CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 
 

11.1 Warranty:  The Contractor warrants and guarantees to the City that all Work will be in 
accordance with the Contract Documents and will not be defective.  Prompt notice of 
all defects shall be given to the Contractor.  All defective work, whether or not in place, 
may be rejected, corrected or accepted as provided in this Article. 

 
11.1.1 Warranty of Title:  The Contractor warrants to the City that it possesses good, 

clear and marketable title to all equipment and materials provided and that there 
are no pending liens, claims or encumbrances against the equipment and 
materials. 

 
11.1.2 Warranty of Specifications:  The Contractor warrants that all equipment, 

materials and workmanship furnished, whether furnished by the Contractor, its 
subcontractors or suppliers, will comply with the specifications, drawings and 
other descriptions supplied or adopted and that all services will be performed in 
a workmanlike manner. 

 
11.1.3 Warranty of Merchantability:  The Contractor warrants that any and all 

equipment to be supplied pursuant to this Agreement is merchantable, free from 
defects, whether patent or latent in material or workmanship, and fit for the 
ordinary purposes for which it is intended.   

 
11.2 Tests and Inspections:  The Contactor shall give the Project Manager timely (minimum 

of thirty six (36) hours) notice of readiness of the Work for all required inspections, 
tests, or approvals. 

 
11.2.1 If any law, ordinance, rule, regulation, code or order of any public body having 

jurisdiction requires any Work (or part thereof) to specifically be inspected, 
tested or approved, the Contractor shall assume full responsibility, pay all costs 
in connection therewith and furnish the Project Manager the required 
certificates of inspection, testing or approval.  The Contractor shall also be 
responsible for and shall pay all costs in connection with any inspection or 
testing required in connection with the City’s acceptance of a manufacturer, 
fabricator, supplier or distributor of materials or equipment submitted for 
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 approval prior to the Contractor’s purchase thereof for incorporation of the 
Work. 

 
11.2.2 All inspections, tests or approvals other than those required by law, ordinance, 

rule, regulation, code or order of any public body having jurisdiction shall be 
performed by the City or by a professional testing firm designated by the City.  
The City will pay for sampling and testing if the test results are passing.  The 
Contractor will reimburse the City for sampling, testing, and retesting costs 
associated with failing tests.  

 
11.2.3 Neither observations by the Project Manager nor inspections, tests or approvals 

by others shall relieve the Contractor from his obligations to perform the Work in 
accordance with Contract Documents. 

 
11.3 Uncovering Work:  If any work that is to be inspected, tested or approved is covered 

without approval or consent of the Project Manager, it must, if requested by the Project 
Manager, be uncovered for observation and/or testing.  Such uncovering and 
replacement shall be at the Contractor’s sole expense unless the Contractor has given 
the Project Manager timely notice of the Contractor’s intention to cover such Work and 
the Project Manager has not acted with reasonable promptness in response to such 
notice. 

 
11.3.1 If the Project Manager considers it necessary or advisable that Work covered in 

accordance with Paragraph 11.2.1, 11.2.2 and 11.2.3 be observed by the City 
or inspected or tested by others, the Contractor at the City’s request, shall 
uncover, expose of otherwise make available for observation, inspection or 
testing as the Project Manager may require, that portion of the Work in 
question, furnishing all necessary labor, material and equipment.  If it is found 
that such Work is defective, the Contractor shall bear all the expenses of such 
uncovering, exposure, observation, inspection and testing and of satisfactory 
reconstruction, including compensation for additional professional services, and 
an appropriate deductive Change Order shall be issued.  If, however, such work 
is not found to be defective, the Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Time, or both, directly 
attributable to such uncovering, exposure, observation, inspection testing and 
reconstruction if he makes a claim therefor as provided in Articles 14 and 15. 

 
11.4 City May Stop the Work:  If the Work is defective, or the Contractor fails to supply 

sufficient skilled supervisory personnel or workmen or suitable materials or equipment 
or the work area is deemed unsafe, the City may order the Contractor to stop the 
Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of the City to stop the Work shall not give rise to any duty on the 
part of the City to exercise this right for the benefit of the Contractor or any other party.  
The City will not award any increase in Contract Price or Contract Time if the Work is 
stopped due to the circumstances described herein. 
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11.5 Correction or Removal of Defective Work Before Final Payment:  If required by the 
Project Manager, the Contractor shall promptly, without cost to the City and as 
Specified by the Project Manager, either correct any defective Work, whether or not 
fabricated, installed or completed, or if the Work has been rejected by the City remove 
it from the site and replace it with non-defective Work. 

 
11.6 One Year Correction Period After Final Payment:  If within one (1) year after the date 

of final acceptance, or such longer period of time as may be prescribed by law or by 
the terms of any applicable special guarantee required by the Contract Documents, 
any work is found to be defective, the Contractor shall promptly, without cost to the 
City and in accordance with the City’s written instructions, either correct such defective 
Work, or, if it has been rejected by the City, remove it from the site and replace it with 
non-defective Work. 

 
If The Contractor does not promptly comply with the terms of such instructions or in an 
emergency where delay would cause serious risk of loss or damage, the City may 
have the defective Work corrected or the rejected Work removed and replaced, and all 
direct and indirect costs for such removal and replacement, including compensation for 
additional professional services, shall be paid by the Contractor. 
 

11.7 Acceptance of Defective Work, Deductions:  If, instead of requiring correction or 
removal and replacement of defective Work, the City, at the City’s sole option, prefers 
to accept it, the City may do so.  In such a case, if acceptance occurs prior to the 
Project Manager’s recommendation of final payments, a Change Order shall be issued 
incorporating the necessary revisions in the Contracts Documents, including 
appropriate reduction in the Contract Price; or if the acceptance occurs after such 
recommendation, an appropriate amount shall be paid by the Contractor to the City. 

 
11.8 City May Correct Defective Work:  If the Contractor fails within a reasonable time after 

written notice of the Project Manager to proceed to correct defective Work or to 
remove and replace rejected Work as required by the Project Manager in accordance 
with Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with 
the Contract Documents, the City may, after seven (7) days written notice to the 
Contractor, correct and remedy any such deficiency.  In exercising its rights under this 
paragraph, the City shall proceed expeditiously.  To the extent necessary to complete 
corrective and remedial action, the City may exclude the Contractor from all or part of 
the site, take possession of all or part of the Work, suspend the Contractor’s services 
related thereto and take possession of the Contractor’s tools, construction equipment 
and materials stored at the site or elsewhere.  The Contractor shall allow the City’s 
representative agents and employees such access to the site as may be necessary to 
enable the City to exercise its rights under this paragraph.  All direct and indirect costs 
of the City in exercising such rights shall be charged against the Contractor in an 
amount verified by the Project Manager, and a Change Order shall be issued 
incorporating the necessary revisions in the Contract Documents and a reduction in 
the Contract Price.  Such direct and indirect costs shall include, in particular but 
without limitation, compensation for additional professional services required and costs 
of repair and replacement of work of others destroyed or damaged by correction, 
removal or replacement of the Contractor’s defective Work.  The Contractor shall not 
be allowed an extension of the Contract Time because of any delay in performance of  
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 the Work attributable to the exercise by the City of the City’s right hereunder. 
 
 
 

ARTICLE 12 – INDEMNIFICATION 
 

12.1 Disclaimer of Liability:  The City shall not at any time, be liable for injury or damage 
occurring to any person or property from any cause, whatsoever, arising out of 
Contractor’s construction and fulfillment of this agreement. 

 
12.2 Indemnification:  For other, additional good valuable consideration, the receipt and 

sufficiency of which is hereby acknowledged: 
 

12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the 
City, its representatives, employees and elected and appointed officials from or 
on account of all claims, damages, losses, liabilities and expenses, direct, 
indirect or consequential including but not limited to fees and charges of 
engineers, architects, attorneys, consultants and other professionals and court 
costs arising out of or in consequence of the performance of this Agreement at 
all trial and appellate levels.  Indemnification shall specifically include but not be 
limited to claims, damages, losses, liabilities and expenses arising out of or 
from (a) the negligent or defective design of the project and Work of this 
Agreement; (b) any act, omission or default of the Contractor, its 
Subcontractors, agents, servants or employees; (c) any and all bodily injuries, 
sickness, disease or death; (d) injury to or destruction of tangible property, 
including any resulting loss of use; (e) other such damages, liabilities, or losses 
received or sustained by any person or persons during or on account of any 
operations connected with the construction of this Project including the warranty 
period; (f) the use of any improper materials; (g) any construction defect 
including both patent and latent defects; (h) failure to timely complete the work;  

 
 (i) the violation of any federal, state, county or city laws, ordinances or 

regulations by Contractor, its subcontractors, agents, servants, independent 
contractors or employees; (j) the breach or alleged breach by Contractor of any 
term of the Agreement, including the breach or alleged breach of any warranty 
or guarantee. 

 
12.2.2 Contractor agrees to indemnify, defend, save and hold harmless the City, its 

officers, agents and employees, from all damages, liabilities, losses, claims, 
fines and fees, and from any and all suits and actions of every name and 
description that may be brought against City, its officers, agents and 
employees, on account of any claims, fees, royalties, or costs for any invention 
or patent and/or for the infringement of any and all copyrights or patent rights 
claimed by any person, firm, or corporation. 

 
12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any 

nature in connection with the foregoing indemnifications including, but not 
limited to, reasonable attorney’s fees and costs for trails and appeals. 
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12.2.4 If any Subcontractor, supplier, laborer, or materialmen of Contractor or any 
other person directly or indirectly acting for or through Contractor files or 
attempts to file a mechanic’s or construction lien against the real property on 
which the work is performed or any part or against any personal property or 
improvements thereon or make a claim against any monies due or to become 
due from the City to Contractor or from Contractor to a Subcontractor, for or on 
account of any work, labor, services, material, equipment, or other items 
furnished in connection with the Work or any change order, Contractor agrees 
to satisfy, remove, or discharge such lien or claim at its own expense by  
payment, or otherwise within five (5) days of the filing or from receipt of written 
notice from the City.   

 
 Additionally, unit such time as such lien or claim is satisfied, removed or 

discharged by Contractor, all monies due to Contractor, or that become due to 
Contractor before the lien or claim is satisfied, removed or otherwise 
discharged, shall be held by City as security for the satisfaction, removal and 
discharge of such lien and any expense that may be incurred while obtaining 
the discharge.  If Contractor shall fail to do so, City shall have the right, in 
addition to all other rights and remedies provided by this Agreement or by law, 
to satisfy, remove, or discharge such lien or claim by whatever means City 
chooses at the entire and sole cost and expense of Contractor which costs and 
expenses shall, without limitation, include attorney’s fees, litigation costs, fees 
and expenses and all court costs and assessments, and which shall be 
deducted from any amount owing to Contractor.  In the event the amount due 
Contractor is less than the amount required to satisfy Contractor’s obligation 
under this, or any other article, paragraph or section of this Agreement, the 
Contractor shall be liable for the deficiency due the City. 

 
12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes 

controls the extent and limits of the indemnification and hold harmless 
provisions of this Agreement, if any, and that the parties waive any defects in 
the wording of this Article that runs afoul of said statutory section. 

 
 
 

ARTICLE 13 – CHANGES IN THE WORK 
 

13.1 Without invalidating this Agreement, the City may, at any time or from time to time 
order additions, deletions or revisions in the Work through the issuance of Change 
Orders.  Upon receipt of a Change Order, the Contractor shall proceed with the Work 
involved.  All Work shall be executed under the applicable conditions of the Contract 
Documents.  If any Change Order causes an increase or decrease in the Contract 
Price or an extension or shortening of the Contract Time, an equitable adjustment will 
be made as provided in Article 14 or Article 15 on the basis of a claim made by either 
Party. 

 
 
 

EXHIBIT 2 
13-1574 
Page 25 of 57



    

       C-26 

13.2 The Project Manager may authorize minor changes in the work not involving an 
adjustment in the Contract Price of the Contract Time, which are consistent with the 
overall intent of the Contract Documents. Such changes must be in writing and signed 
by the City and the Contractor. 

 
 
 

ARTICLE 14 – CHANGE OF CONTRACT PRICE 
 
Change of Contract Price, approved by CITY, shall be computed as follows: 
 
14.1 Cost of the Work:  The term “Cost of the Work” means the sum of all direct costs 

necessarily incurred and paid by Contractor in the proper performance of the Work.  
Except as otherwise may be agreed to in writing by the City, these costs shall be in 
amounts no higher than those prevailing in the City and shall include only the following 
items and shall not include any of the costs itemized in Paragraph 14.2: 

 
14.1.1 Payroll costs for employees in the direct employ of the Contractor in the 

performance of the Work under schedules of job classifications agreed upon by 
the City and the Contractor.  Payroll costs for employees not employed full time 
on the Work shall be apportioned on the basis of their time spent on the Work.  
Payroll costs shall include, but not be limited to, salaries and wages plus and 
cost of fringe benefits which shall include social security contributions, 
unemployment, excise and payroll taxes, worker’s compensation, health and 
retirement benefits, bonuses, sick leave, vacation and applicable holiday pay. 

 
14.1.2 Cost of all materials and equipment furnished and incorporated in the Work, 

including costs of transportation and storage, and required suppliers and field 
services.  All cash discounts, rebates and refunds and all returns from sale of 
surplus materials and equipment shall accrue to the City, and the Contractor 
shall make provisions so that they may be obtained. 

 
14.1.3 Supplemental costs including the following: 
 

14.1.3.1  Cost, including transportation and maintenance of all materials, 
supplies, equipment, machinery, appliances, office and temporary 
facilities at the site and hand tools not owned by the workers, 
which are consumed in the performance of the Work. 

 
14.1.3.2 Rentals of all construction equipment and machinery and the parts 

whether rented from the Contractor or others in accordance with 
rental agreements approved by the City, and the costs of 
transporting, loading, unloading, installation, dismantling and 
removal.  The rental of any such equipment, machinery or parts 
shall cease when the use is no longer necessary for the Work. 
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14.1.3.3 Sales, consumer, use or similar taxes related to the Work and for 
which the Contractor is liable, imposed by laws and regulations. 

 
14.1.3.4 Royalty payments and fees for permits and licenses. 
 
14.1.3.5 The cost of utilities, fuel and sanitary facilities at the Work site. 
 
14.1.3.6 Minor expenses such as telegrams, long distance telephone calls, 

telephone service at the site, expressage and similar petty cash 
items in connection with the Work. 

 
14.1.3.7 Cost of premiums for additional bonds and insurance required 

because of changes in the Work. 
 

14.2  The Contract Price may only be increased by a Change Order when Work is modified 
in accordance with Article 13 and approved by the City in writing. Any claim for an 
increase in the Contract Price resulting from a Change Order shall be based on written 
notice delivered to the Project Manager within ten (10) days of the occurrence of the 
Change Order giving rise to the claim. Notice of the amount of the claim with 
supporting data shall be included in the Change Order and delivered within twenty (20) 
days of such occurrence unless Project Manager allows an additional period of time to 
ascertain accurate cost data. Any change in the Contract Price resulting from any such 
claim shall be incorporated in the Change Order. 

 
14.3 Not Included in the Cost of the Work:  The term “cost of the Work” shall not include 

any of the following: 
 

14.3.1 Payroll costs and other compensation of the Contractor’s officers executives, 
principals (of partnership and sole proprietorships), general managers, 
engineers, architects, estimators, attorneys, auditor, accountants, purchasing 
and contracting agents, expediters, timekeepers, clerks and other personnel 
employed by the Contractor whether at the site or in the Contractor’s principal 
or branch office for general administration of the work and not specifically 
included in the agreed upon schedule of job classifications referred to in 
Paragraph 14.1.1, all of which are to be considered administrative costs 
covered by the Contractor’s fee. 

 
14.3.2 Expenses of the Contractor’s principal and branch offices other than the 

Contractor’s office at the site. 
 
14.3.3 Any part of the Contractor’s capital expenses, including interest on the 

Contractor’s capital employed for the Work and charges against the Contractor 
for delinquent payments. 

 
14.3.4 Cost of premiums for all insurance whether or not the Contractor is required by 

the Contract Documents to purchase and maintain the same. 
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14.3.5 Costs due to the negligence of the Contractor, any subcontractor, or anyone 
directly or indirectly employed by any of them or for whose acts any of them 
may be liable, including but not limited to, the correction of defective Work, 
disposal of materials or equipment wrongly supplied and making good any 
damage to property. 

 
14.3.6 Other overhead or general expense costs of any kind and the costs of any item 

not specifically and expressly included in Paragraph 14.1 
 

14.4 Basis of Compensation:  The Contractor’s compensation, allowed to the Contractor for 
overhead and profit, shall be determined as follows: 

 
 14.4.1 A mutually acceptable negotiated fee: 
 

14.4.1.1 For costs incurred under Paragraphs 14.1.1 and 14.1.2, the 
Contractor’s fee shall not exceed five percent (5%). 

 
14.4.1.2 No fee shall be payable on the basis of costs itemized under  

Paragraphs 14.1.3.1, 14.1.3.2, 14.1.3.3, 14.1.3.4, 14.1.3.5, 14.1.3.6, 
14.1.3.7, 14.3.1, 14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6. 

 
14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any 

such change which results in a net decrease plus a deduction in the 
Contractor’s fee by an amount equal to five  percent (5%) for the net 
decrease. 

 
14.4.1.4 When both additions and credits are involved in any one change the 

combined overhead and profit shall be figured on the basis of net 
increase if any, however, not to exceed five percent (5%) of the agreed 
compensation.  Profit will not be paid on any Work not performed. 

 
14.5 Cost Breakdown Required:  Whenever the cost of any Work is to be determined 

pursuant to this Article, the Contractor will submit in form acceptable to the City an 
itemized cost breakdown together with supporting documentation.  Whenever a 
change in the Work is to be based upon mutual acceptance of a lump sum, whether 
the amount is an addition, credit, or no-charge-in-cost, the Contractor shall submit an 
estimate substantiated by a complete itemized breakdown: 
 
14.5.1 The breakdown shall list quantities and unit prices for materials, labor, 

equipment and other items of cost. 
 
14.5.2 Whenever a change involves the Contractor and one (1) or more 

subcontractors and the change is an increase in the agreed compensation, the 
overhead and profit percentage for the Contractor and each subcontractor shall 
be itemized separately. 
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14.6 Time for the City to Approve Extra Work:  Any Extra Work in an amount up to and not 
exceeding a cumulative amount of $25,000 for a specific project can be approved by 
the City Manager and shall require a written Change Order proposal to be submitted to 
the Public Works Director for submittal and approval by the City Manager.  Extra Work 
exceeding the cumulative amount of $25,000 for a specific project must be approved 
by the City Commission and a written Change Order proposal must be submitted to 
the Public Works Director for submittal and approval by the City Manager and City 
Commission.  No financial or time claim for delay to the project resulting from the 
Change Order approval process outlined above under Section 14.6 will be allowed. 

 
 
  

ARTICLE 15 – CHANGE OF THE CONTRACT TIME 
 
15.1 The Contract Time may only be changed by a Change Order.  Any claim for an 

extension in the Contract Time shall be based on written notice delivered to the Project 
Manager within five (5) days of the occurrence of the event giving rise to the claim.  
Any change in the Contract Time resulting from any such claim shall be incorporated 
in a Change Order. 

 
15.2 The Contract Time will be extended in an amount equal to time lost due to delays 

beyond the control of the Contractor if a claim is made there for as provided in 
Paragraph 15.1.  Such delays shall include but not be limited to, acts or neglect by the 
City, or to fires, floods, labor disputes, epidemics, abnormal weather conditions, or 
acts of God. 

 
15.3 All time limits stated in the Contract Documents are of the essence.  The provisions of 

this Article 15 shall not exclude recovery for damages for delay by the Contractor. 
 
15.4 Delays caused by or resulting from entities, contractors or subcontractors who are not 

affiliated with the CONTRACTOR (non-affiliated Contractors) shall not give rise to a 
claim by the CONTRACTOR for damages for increases in material and/or labor costs. 
Such entities, contractors and subcontractors include, but are not limited to, the City's 
contractors and subcontractors, Florida Power and Light Company, AT&T and Florida 
East Coast Railway, LLC. 

 
 
ARTICLE 16 – LIQUIDATED DAMAGES – N/A 

 
 
 

ARTICLE 17 – SUSPENSION OF WORK AND TERMINATION 
 
17.1 City May Suspend Work:  The City may, at any time and without cause, suspend the 

Work or any portion of the Work for a period of not more than ninety (90) days by 
notice in writing to the Contractor which shall fix the date on which Work shall be 
resumed.   The Contractor shall resume the Work on the date fixed.  The Contractor 
will be allowed an increase in the Contract Price or an extension of the Contract Time, 
or both, directly attributable to any suspension, if the Contractor makes a claim as 
provided in Articles 14 and 15.
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17.2 City May Terminate Work:  The City retains the right to terminate this Agreement, with 
thirty (30) days prior written notice.  Additionally, the City may also terminate this 
Agreement upon 15 days’ notice upon the occurrence of any one or more of the 
following events: 

 
17.2.1 If the Contractor commences a voluntary case or a petition is filed against the 

Contractor, under any chapter of the Bankruptcy Code, or if the Contractor 
takes any equivalent or similar action by filing a petition or otherwise under any 
other federal or state law in effect at such time relating to the bankruptcy or 
insolvency. 

 
17.2.2 If the Contractor makes a general assignment for the benefit of creditors. 
 
17.2.3 If a trustee, receiver, custodian or agent of the Contractor is appointed under 

applicable law or under Contract, whose appointment or authority to take 
charge of property of the Contractor is for the purpose of enforcing a lien 
against such property or for the purpose of general administration of such 
property for the benefit of the Contractor’s creditors. 

 
17.2.4 If the Contractor persistently fails to perform the Work in accordance with the 

Contract Documents, including but not limited to, failure to supply sufficient 
skilled Workers or suitable materials or equipment or failure to adhere to the 
progress schedule as same may be revised from time to time. 

 
17.2.5 If the Contractor repeatedly fails to make prompt payments to subcontractors or 

for labor, material or equipment. 
 
17.2.6 If the Contractor repeatedly disregards proper safety procedures. 
 
17.2.7 If the Contractor disregards any local, state or federal laws or regulations. 
 
17.2.8 If the Contactor otherwise violates any provisions of this Agreement. 

 
17.3 Further, the Contractor may be excluded from the Work site and the City take 

possession of the Work and of all the Contractor’s tools, appliances, construction 
equipment and machinery at the site and use them without liability to the City for 
trespass or conversion, incorporate in the Work all materials and equipment stored at 
the site or for which the City has paid the Contractor but which are stored elsewhere, 
and finish the Work as the City may deem expedient.  In this instance, the Contractor 
shall not be entitled to receive any further compensation until the Work is finished. 

 
 No Extended Damages: For other and additional good and valuable consideration the 

receipt and sufficiency of which is hereby acknowledged, the Contractor covenants 
and agrees that in the event of any delay of construction or for any reason, allegation 
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or 
who caused them or the construction delay or whether they were caused by the City, 
that there will be no entitlement to Contractor to or for any direct or indirect financial 
damages or losses for extended corporate overhead impact, extended project 
overhead impacts, project support services, mobilization or demobilization or by 
whatever other label or legal concept or theory and types of names or labels or basis 
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 such claims may have, or any business damages or losses of whatever type or nature, 
and Contractor hereby waives any right to make any such claim or claims. This 
provision will have application and effect when construction delays are anticipated and 
agreed upon by both the City and the Contractor. 

 
17.4 If the Contractor commits a default due to its insolvency or bankruptcy, the following 

shall apply: 
 

17.4.1 Should this Agreement be entered into and fully executed by the parties, funds 
released and the Contractor (Debtor) files for bankruptcy, the following shall 
occur: 

 
17.4.1.1 In the event the Contactor files a voluntary petition under 11 U.S.C. 

301 or 302, or an order for relief is entered under 11 U.S.C. 303, the 
Contractor shall acknowledge the extent, validity, and priority of the 
lien recorded in favor of the City.  The Contractor further agrees that in 
the event of this default, the City shall, at its option, be entitled to seek 
relief from the automatic stay pursuant to 11 U.S.C. 362.  The City 
shall be entitled to relief from the automatic stay pursuant to 11 U.S.C. 
362(d) (1) or (d) (2), and the Contactor agrees to waive the notice 
provisions in effect pursuant to 11 U.S.C. 362 and any applicable 
Local Rules of the United States Bankruptcy Court.  The Contactor 
acknowledges that such waiver is done knowingly and voluntarily. 

 
17.4.1.2  Alternatively, in the event the City does not seek stay relief, or if stay 

relief is denied, the City shall be entitled to monthly adequate 
protection payments within the meaning of 11 U.S.C. 361.  The 
monthly adequate protection payments shall each be in an amount 
determined in accordance with the Note and Mortgage executed by 
the Contractor in favor of the City. 

 
17.4.1.3 In the event the Contractor files for bankruptcy under Chapter 13 of 

Title 11, United States Code in additional to the foregoing provisions, 
the Contractor agrees to cure any amounts in arrears over a period 
not to exceed twenty-four (24) months from the date of the 
confirmation order, and such payments shall be made in addition to 
the regular monthly payments required by the Note and mortgage.  
Additionally, the Contractor shall agree that the City is over secured 
and, therefore, entitled to interest and attorney’s fees pursuant to 11 
U.S.C. 506(b).  Such fees shall be allowed and payable as an 
administrative expense.  Further, in the event the Contractor has less 
than five (5) years of payments remaining on the Note, the Contractor 
agrees that the treatment afforded to the claim of the City under any 
confirmed plan of reorganization shall provide that the remaining 
payments shall be satisfied in accordance with the Note, and that the 
remaining payments or claim shall not be extended or amortized over 
a longer period than the time remaining under the Note. 

 
17.4.2 Should this Agreement be entered into and fully executed by the parties, and 

the funds have not been forwarded to Contractor, the following shall occur:
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17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11 
U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 
303., the Contractor acknowledges that the commencement of a 
bankruptcy proceeding constitutes an event of default under the terms 
of this Agreement.  Further, the Contractor acknowledges that this 
Agreement constitutes an executor contract within the meaning of 11 
U.S.C. 365.  The Contractor acknowledges that this Agreement is not 
capable of being assumed pursuant to 11 U.S.C. 365(c)(2), unless the 
City expressly consents in writing to the assumption.  In the event the 
City consents to the assumption, the Contractor agrees to file a motion 
to assume this Agreement within ten (10) days after receipt of written 
consent from the City, regardless of whether the bankruptcy 
proceeding is pending under Chapter 7, 11, or 13 of Title 11 of the 
United States Code.  The Contractor further acknowledges that this 
Agreement is not capable of being assigned pursuant to 11 U.S.C. 
365(b)(1). 

 
17.5 Where the Contractor’s service have been so terminated by the City, the termination 

shall not affect any rights of the City against the Contractor then existing or which may 
thereafter accrue.  Any retention or payment of moneys due the Contractor by the City 
will not release the Contractor from liability. 

 
17.6 The Contractor has no right, authority or ability to terminate the Work except for the 

wrongful withholding of any payments due the Contractor from the City. 
 
 

ARTICLE 18 – NOTICES 
 

18.1 All notices required by any of the Contract Documents shall be in writing and shall be 
deemed delivered upon mailing by certified mail, return receipt requested to the 
following: 

 
To the City: 
 
 City Manager 
 City of Fort Lauderdale 
 100 North Andrews Avenue 
 Fort Lauderdale, Florida  33301 
 
with copy to the  
 
           Project Manager and City Attorney 
           City of Fort Lauderdale 
 100 North Andrews Avenue 
  Fort Lauderdale, Florida  33301 
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To the Contractor: 
 
  Imperial Electrical Incorporated 
 11821 NW 11th Street 
  Plantation, FL 33323 
 
 

ARTICLE 19 – LIMITATION OF LIABILITY 
 

19.1 The City desires to enter into this Agreement only if in so doing the City can place a 
limit on the City’s liability for any cause of action arising out of this Agreement, so that 
the City’s liability for any breach never exceeds the sum of $1,000.  For other good 
and valuable consideration, the receipt and sufficiency of which is hereby 
acknowledged, the Contractor expresses its willingness to enter into this Agreement 
with the knowledge that the Contractor’s recovery from the City to any action or claim 
arising from the Agreement is limited to a maximum amount of $1,000,  which amount 
shall be reduced by the amount actually paid by the City to the Contractor pursuant to 
this Agreement, for any action or claim arising out of this Agreement.  Nothing 
contained in this paragraph or elsewhere in this Agreement is in any way intended 
either to be a waiver of the limitation placed upon the City’s liability as set forth in 
Section 768.28, Florida Statutes, or to extend the City’s liability beyond the limits 
established in said Section 768.28; and no claim or award against the City shall 
include attorney’s fees, investigative costs, expert fees, suit costs or pre-judgment 
interest. 

 
19.2  No Extended Damages: For other and additional good and valuable  consideration the 

receipt and sufficiency of which is hereby acknowledged, the Contractor covenants 
and agrees that in the event of any delay of construction or for any reason, allegation 
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or 
who caused them or the construction delay or whether they were caused by the City, 
that there will be no entitlement to Contractor to or for any direct or indirect financial 
damages or losses for extended corporate overhead impact, extended project 
overhead impacts, project support services, mobilization or demobilization or by 
whatever other label or legal concept or theory and types of names or labels or basis 
such claims may have, or any business damages or losses of whatever type or nature, 
and Contractor hereby waives any right to make any such claim or claims. This 
provision will have application and effect when construction delays are anticipated and 
agreed upon by both the City and the Contractor.  

 
 

ARTICLE 20 – GOVERNING LAW 
 

20.1 This Agreement shall be governed by the laws of the State of Florida.  Both Parties 
agree that the courts of the State of Florida shall have jurisdiction of any claim arising 
in connection with this Agreement.  Venue for any claim, objection or dispute arising 
out of this Agreement shall be in Broward County, Florida. 
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ARTICLE 21 – MISCELLANEOUS 

 
21.1 The duties and obligations imposed by this Agreement and the rights and remedies 

available to the parties and, in particular but without limitation, the warranties, 
guaranties and obligations imposed upon the Contractor and all of the rights and 
remedies available to the City, are in addition to, and are not to be construed in any 
way as a limitation of, any rights and remedies available to any or all of them which are 
otherwise imposed or available by laws or regulations, by special warranty or 
guarantee or by other provisions of the Contract Documents, and the provisions of this 
Paragraph will be as effective as if repeated specifically in the Contract Documents, 
and the provisions of this Paragraph will survive final payment and termination or 
completion of this Agreement. 

 
21.2 The Contractor shall not assign or transfer this Agreement or its rights, title or 

interests.  The obligations undertaken by the Contractor pursuant to this Agreement 
shall not be delegated or assigned to any other person or firm.  Violation of the terms 
of this Paragraph shall constitute a material breach of Agreement by the Contractor 
and the City any, at its discretion, cancel this Agreement and all rights, title and 
interest of the Contractor which shall immediately cease and terminate. 

 
 
21.3 The Contractor and its employees, volunteers and agents shall be and remain 

independent contractors and not agents or employees of the City with respect to all of 
the acts and services performed by and under the terms of this Agreement.  This 
Agreement shall not in any way be constructed to create a partnership, association or 
any other kind of joint undertaking or venture between the Parties. 

 
21.4 The City reserves the right to audit the records of the Contractor relating in any way to 

the Work to be performed pursuant to this Agreement at any time during the 
performance and term of this Agreement and for a period of three (3) years after 
completion and acceptance by the City.  If required by the City, the Contractor agrees 
to submit to an audit by an independent certified public accountant selected by the 
City.  The Contractor shall allow the City to inspect, examine and review the records of 
the Contractor at any and all times during normal business hours during the term of 
this Agreement. 

 
21.5 The remedies expressly provided in this Agreement to the City shall not be deemed to 

be exclusive but shall be cumulative and in addition to all other remedies in favor of 
the City now or later existing at law or in equity. 

 
21.6 Should any part, term or provisions of this Agreement be decided by the courts to be 

invalid, illegal or in conflict with any state or federal law, the validity of the remaining 
portion or provision shall not be affected. 
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   TOTAL BID:   $84,000.00  
    (FIGURES) 
 
                                                 Eighty Four Thousand Dollars 

(TOTAL WRITTEN DOLLAR AMOUNT) 
 
 
The City of Fort Lauderdale reserves the right to waive any informality in any bid and to reject any or 
all bids.  The City of Fort Lauderdale reserves the right to reduce or delete any of the above items.   
 
At time of award of contract, the City reserves the right to set a maximum dollar limit that may 
be expended on this project.  Contract quantities of any or all items may be increased, 
reduced, or eliminated to adjust the contract amount to coincide with the amount of work 
necessary or to bring the contract value to within the established limit.  All quantities are 
estimated and the City reserves the right to increase, reduce, or eliminate the contract 
quantities in any amount.  
 
 
 

CONTRACT TIME  
 
1.1 The Contractor recognizes that TIME IS OF THE ESSENCE.  The Work shall 

commence immediately within the date of the Notice to Proceed.  
 
1.2 The Work shall be Substantially Completed within 120 calendar days after the date 

when the Contract Time commences to run as provided in the Notice to Proceed. 
 
1.3 The Work shall be finally completed on the Final Completion Date and ready for final 

payment in accordance with this Agreement within N/A calendar days after the date 
when the Contract Time commences to run as provided in the Notice to Proceed. N/A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Rev. 7/10/2013
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 IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed as follows: 
 

                CONTRACTOR: 
 
WITNESSES:   Imperial Electrical Incorporated  
                
_____________________________ 
(Signature)                                                    
_____________________________                        By:___________________________ 
(Witness print/type name)                                  (Signature)                
_____________________________                        ______________________________ 
(Signature)                                                           (Print Name and Title)                                                                                                                                                 
_____________________________                         
(Witness print/type name)                                  
 
(Corporate Seal)              Attest: 
 
    By:____________________________  
                                   (Signature) 
    _______________________________ 
    (Print/type name) 
 

 
CITY: 

 
    City of Fort Lauderdale, a municipal    
                           corporation of the State of Florida 
 
 
 
                                    By:______________________________  
                                     LEE R. FELDMAN, City Manager 
 
 
 
(Corporate Seal)   ATTEST:   
 
 
    By:______________________________ 
     JONDA K. JOSEPH, City Clerk  
 
 
    APPROVED AS TO FORM: 
 
 
    By:______________________________ 
         CARRIE L. SARVER 
        Assistant City Attorney 
 

EXHIBIT 2 
13-1574 
Page 36 of 57



 

 C-36 

ACKNOWLEDGEMENT OF CONTRACTOR 
 
 
STATE OF:        
 
COUNTY OF:     
 
 
The foregoing instrument was acknowledged before me this            day of  , 
 
20 , by  and , 
 
as and    , respectively, 
 
of , a   
 
corporation, on behalf of the corporation, who is  personally known to me or has produced 

______________________ as identification. 

 
 
(SEAL)  
     Notary Public, State of Florida 
 (Signature of Notary taking Acknowledgement) 
 
 
 

Name of Notary Typed, Printed or Stamped 
 
 
 My Commission Expires: 
 
 
 
  
      
 Commission Number 
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   TOTAL BID: $84,000.00  
     
    (FIGURES) 
 
                                                 Eighty Four Thousand Dollars 

(TOTAL WRITTEN DOLLAR AMOUNT) 
 
 
The City of Fort Lauderdale reserves the right to waive any informality in any bid and to reject any or 
all bids.  The City of Fort Lauderdale reserves the right to reduce or delete any of the above items.   
 
At time of award of contract, the City reserves the right to set a maximum dollar limit that may 
be expended on this project.  Contract quantities of any or all items may be increased, 
reduced, or eliminated to adjust the contract amount to coincide with the amount of work 
necessary or to bring the contract value to within the established limit.  All quantities are 
estimated and the City reserves the right to increase, reduce, or eliminate the contract 
quantities in any amount.  
 
 
 

CONTRACT TIME  
 
1.1 The Contractor recognizes that TIME IS OF THE ESSENCE.  The Work shall 

commence immediately within the date of the Notice to Proceed.  
 
1.2 The Work shall be Substantially Completed within 120 calendar days after the date 

when the Contract Time commences to run as provided in the Notice to Proceed. 
 
1.3 The Work shall be finally completed on the Final Completion Date and ready for final 

payment in accordance with this Agreement within N/A calendar days after the date 
when the Contract Time commences to run as provided in the Notice to Proceed. N/A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Rev. 7/10/2013
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The work described below includes all the necessary excavations, fill and removal of materials 
attendant upon the construction of the work complete in place, and the disposal of all excess material 
and the final cleaning up of the work. 
 
State the true, exact, correct and complete name of the partnership, corporation, or trade name under 
which you do business, and the address of the place of business (Post Office Box is inappropriate).  
IF A CORPORATION, state the name of the President, Secretary and Resident Agent.  IF A 
PARTNERSHIP, state the names of all partners.  IF A TRADE NAME, state the names of the 
individuals who do business under the trade name.  If the firm is a foreign corporation (i.e., non-
Florida), it must be authorized to do business in the State of Florida by the Florida Secretary of State.   
 
PLEASE PRINT OR TYPE. 
 
 
Firm Name: 

 
 

 
Address: 

 

 
 

 
 

 
Telephone: 

 
 

 
Fax: 

 
 

 
E-Mail Address: 

 

 
 

 
 

(Name) 
 
 

(Title) 
 
 

(Name) 
 

 

(Title) 
 
 

(Name) 
 
 

(Title) 
 
 

 
(Attach additional sheets, if necessary). 
 
The undersigned bidder acknowledges that he may be required to furnish additional information as 
deemed necessary by the Public Works Department, to update their records should he be awarded 
the work described below. 
 
The undersigned bidder affirms that he has or will obtain all equipment necessary to complete the 
work described, that he has or will obtain all required permits and licenses from the appropriate 
agencies, and that his firm is authorized to do business in the State of Florida. 
 
The undersigned bidder has not divulged to, discussed, or compared this bid with other bidders, and 
has not colluded with any other bidder or parties to a bid whatsoever.  Further, the undersigned 
guarantees the truth and accuracy of all statements and answers contained in this proposal. 
 
Rev. 8/14/2008 
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The undersigned bidder proposes to begin work within the time specified in the General Conditions 
Section of the Contract after notice has been given by the Public Works Director and to complete the 
work within 120 calendar days from the date of such notice. 
 
The undersigned acknowledges receipt of the Addenda listed below (if applicable) and further 
acknowledges that the provisions of each Addendum have been included in the preparation for this 
Bid. 
 
 

Addendum No.  Date Received  Addendum No.  Date Received 
 
 

  
 

  
 

  
 

 
 

  
 

  
 

  
 

 
 

  
 

  
 

  
 

 
 
 
 
 
 
DATE: 

 
 

 
 

FOR: 

 
 
 

 
 
 
 
 

 
 

 
 

BY: 

 
 
 
 

(Witness – Print or type name)  (Signature) 
 
 
 
 

 
 

Seal: 
 

 
 
 
 

(Witness – Print or type name)  TITLE: President       Vice-President  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Rev. 8/14/2008
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QUESTIONNAIRE SHEET 
 

PLEASE PRINT OR TYPE: 
 
 
Firm Name: 

 
 

 
President 

 
 

 
Business Address: 

 
 

 
Telephone: 

 
  

 
Fax: 

 
E-Mail Address: 

 
 

 
What was the last project of this nature which you completed? 
 
 
 
The following are named as three corporations and representatives of those corporations for which 
you have performed work and  which  the  City  may  contact  as  your  references  (include addresses 
and telephone numbers): 
 
   
   
   
 
How many years has your organization been in business?   
 
Have you ever failed to complete work awarded to you; if so, where and why? 
 
 
The name of the qualifying agent for the firm and his position is:  
 
Certificate of Competency Number of Qualifying Agent:   
 
Effective Date: Expiration Date: 
 
Licensed in:   Engineering Contractor’s License #  
 (County/State)  
 
Expiration Date:   
 
 
NOTE:  To be considered for award of this contract, the bidder must submit a financial 
statement upon request.   A Broward County Engineering Contractor’s License and/or the 
appropriate license issued by the State of Florida is required for working within public rights-
of-way.  Contractor must have proper licensing prior to submitting bid and must submit 
evidence of same with bid. 
 
 
Rev. 2/15/11
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QUESTIONNAIRE SHEET 
 
 
1. Have you personally inspected the proposed work and have you a complete plan for its 

performance? 
 
 
 
 
2.   Will you sublet any part of this work?  If so, list the portions or specialties of the work that you 

will. 
 
a)   
 
b)   
 
c)   
 
d)    
 
e) 
 
f) 
 
g) 
 
3. What equipment do you own that is available for the work? 
 
 
 
 
4. What equipment will you purchase for the proposed work? 
 
 
 
 
5. What equipment will you rent for the proposed work? 
 
 
 
 
 
 
 
 
 
 
 
Rev. 8/14/2008 
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TRENCH SAFETY 
 

Bidder acknowledges that included in the appropriate bid items of his bid and in the Total Bid Price 
are costs for complying with the Florida Trench Safety Act, Florida Statutes 553.60 – 553.64.  The 
bidder further identifies the costs of such compliance to be summarized below: 
 
 
Trench Safety Measure Units of Unit Unit Extended        
(Description) Measure (Quantity) Cost Cost 
  (LF/SF) 
 
A.  

 
 

   
 

  
$ 

  
$ 

 
B. 

  
 

  
 

  
$ 

  
$ 

 
C. 

  
 

  
 

  
$ 

  
$ 

 
D. 

  
 

  
 

  
$ 

  
$ 

                
 
 
              Total:  $ 
 
 
 
The bidder certifies that all trench excavation done within his control in excess of five feet (5') in depth 
shall be in accordance with the Occupational Safety and Health Administration’s excavation safety 
standards, C.F.R. s. 1926.650 Subpart P., and the Florida Trench Safety Act, Florida Statutes 553.60-
553.64. 
 
Failure to complete the above may result in the bid being declared non-responsive. 
 
DATE:     
                                                                                                        (SIGNATURE) 
STATE OF:  COUNTY OF:   
  
PERSONALLY APPEARED BEFORE ME, the undersigned authority, 
 
 who, after first being duly sworn by me, 
(Name of Individual Signing) 
 
affixed his/her signature in the space provided above on this          day of   , 2013. 
 
 

  
 
             NOTARY PUBLIC 
 
 

                                                                Commission Expires:  
 
 
 
 
Rev. 10//03/2012                                  
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LOCAL BUSINESS PREFERENCE 
 
Section 2-199.2, Code of Ordinances of the City of Fort Lauderdale, (Ordinance No. C-12-04), 
provides for a local business preference.   
 
In order to be considered for a local business preference, a bidder must include the Local 
Business Preference Certification Statement of this ITB, as applicable to the local business 
preference class claimed at the time of bid submittal:  
 
Upon formal request of the City, based on the application of a Local Business Preference the 
Bidder shall within ten (10) calendar days submit the following documentation to the Local 
Business Preference Class claimed: 
 
A)  Copy of City of Fort Lauderdale current year business tax receipt, or Broward County current 
year business tax receipt, and 

  
B)  List of the names of all employees of the bidder and evidence of employees’ residence within 
the geographic bounds of the City of Fort Lauderdale or Broward County, as the case may be, 
such as current Florida driver license, residential utility bill (water, electric, telephone, cable 
television), or other type of similar documentation acceptable to the City. 

   
Failure to comply at time of bid submittal shall result in the bidder being found ineligible for the 
local business preference. 
 
THE COMPLETE LOCAL BUSINESS PREFERENCE ORDINANCE MAY BE FOUND ON THE 
CITY’S WEB SITE AT THE FOLLOWING LINK:  
http:/www.fortlauderdale.gov/purchasing/index.htm 

 
Definitions:  The term “Business” shall mean a person, firm, corporation or other business 
entity which is duly licensed and authorized to engage in a particular work in the State of Florida.  
Business shall be broken down into four (4) types of classes: 

 
1. Class A Business – shall mean any Business that has established and agrees to maintain 

a permanent place of business located in a non-residential zone and staffed with full-time 
employees within the limits of the City and shall maintain a staffing level of the prime 
contractor for the proposed work of at least fifty percent (50%) who are residents of the 
City.     

2. Class B Business - shall mean any Business that has established and agrees to maintain a 
permanent place of business located in a non-residential zone and staffed with full-time 
employees within the limits of the City or shall maintain a staffing level of the prime 
contractor for the proposed work of at least fifty percent (50%) who are residents of the 
City.    

3. Class C Business - shall mean any Business that has established and agrees to maintain a 
permanent place of business located in a non-residential zone and staffed with full-time 
employees within the limits of Broward County.  

4. Class D Business – shall mean any Business that does not qualify as either a Class A, 
Class B, or Class C business. 
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LOCAL BUSINESS PREFERENCE CERTIFICATION STATEMENT 
 
The Business identified below certifies that it qualifies for the local BUSINESS preference 
classification as indicated herein, and further certifies and agrees that it will re-affirm it’s local 
preference classification annually no later than  thirty (30) calendar days prior to the anniversary of the 
date of a contract awarded pursuant to this ITB. Violation of the foregoing provision may result in 
contract termination. 
 
 
 
 
(1) 

 is a Class A Business as defined in City of Fort Lauderdale 
Ordinance No. C-12-04, Sec.2-199.2.  A copy of the City of Fort 
Lauderdale current year Business Tax Receipt and a complete list 
of full-time employees and their addresses shall be provided 
within 10 calendar days of a formal request by the City.    

 Business Name   
   
 
 
(2) 

 is a Class B Business as defined in the City of Fort Lauderdale 
Ordinance No. C-12-04, Sec.2-199.2. A copy of the Business Tax 
Receipt or a complete list of full-time employees and their 
addresses shall be provided within 10 calendar days of a formal 
request by the City.    

 Business Name  
   
 
 
(3) 

 is a Class C Business as defined in the City of Fort Lauderdale 
Ordinance No. C-12-04, Sec.2-199.2.  A copy of the Broward 
County Business Tax Receipt shall be provided within 10 calendar 
days of a formal request by the City.    

 Business Name  
   
 
(4) 

 requests a Conditional Class A classification as defined in the 
City of Fort Lauderdale Ordinance No. C-12-04, Sec.2-199.2. 
Written certification of intent shall be provided within 10 calendar 
days of a formal request by the City.    

 Business Name  
   
 
(5) 

 requests a Conditional Class B classification as defined in the 
City of Fort Lauderdale Ordinance No. C-12-04, Sec.2-199.2. 
Written certification of intent shall be provided within 10 calendar 
days of a formal request by the City.    

 Business Name  
   
 
 
(6) 

 is considered a Class D Business as defined in the City of Fort 
Lauderdale Ordinance No. C-12-04, Sec.2-199.2. and does not 
qualify for Local Preference consideration.  

 Business Name  
 
BIDDER’S COMPANY: ______________________________________________________________ 
 
AUTHORIZED COMPANY PERSON: ______________________________________________________________ 
                                                              NAME                         SIGNATURE                       DATE 
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CITY OF FORT LAUDERDALE 
PUBLIC WORKS DEPARTMENT 

 
MINORITY BUSINESS ENTERPRISE (MBE) - WOMEN BUSINESS ENTERPRISE (WBE) 

 
PRIME CONTRACTOR IDENTIFICATION FORM 

 
In order to assist us in identifying the status of those companies doing business with the City of Fort 
Lauderdale, this form must be completed and returned with your bid package. 
 
 
 
Name of Firm: 

 
 

 
Address of Firm: 

 
 

 
Telephone Number: 

 
 

 
Name of Person Completing Form: 

 
 

 
Title: 

 
 

 
Signature: 

 
 

 
Date: 

 
 

 
City Project Number: 

 
 

 
City Project Description: 

 
 

 
Please check the item(s) which properly identify the status of your firm: 
 

 Our firm is not a MBE or WBE. 
 

 Our firm is a MBE, as at least 51 percent is owned and operated by one or more socially and 
economically disadvantaged individuals. 

 
  American Indian   Asian   Black      Hispanic  
 

 Our firm is a WBE, as at least 51 percent is owned and operated by one or more women. 
 

 American Indian  Asian  Black      Hispanic  
 
 
 
 
 
 
 
Rev.08/14/2008 
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MBE/WBE CONTRACTOR INFORMATION 
 

The City, in a continuing effort, is encouraging the increased participation of minority and women-
owned businesses in Public Works Department related contracts.  Along those lines, we are requiring 
that each firm provide documentation detailing their own programs for utilizing minority and women-
owned businesses. 
 
Your firm should submit this information as a part of this bid package and refer to the checklist, to 
ensure that all areas of concern are covered.  The low responsive bidder will be contacted to schedule 
a meeting to discuss these objectives.  It is our intention to proceed as quickly as possible with this 
project, so your cooperation in this matter is appreciated. 
 

CONTRACTOR CHECKLIST 
 
 

 List Previous City of Fort Lauderdale Contracts 
 
 

 Number of Employees in your firm 
    --Percent (     %) Women 
    --Percent (     %) Minorities 
   --Job Classifications of Women and Minorities 
 
 

 Use of minority and/or women subcontractors on past projects. 
 
 

  Nature of the work subcontracted to minority and/or women-owned firms. 
 
 

 How are subcontractors notified of available opportunities with your firm? 
 
 

 Anticipated amount to be subcontracted on this project. 
 
 

 Anticipated amount to be subcontracted to minority and/or women-owned businesses on this 
project. 

 
 
 
 
 
 
 
Rev.12/05/2012
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NON-COLLUSION STATEMENT: 
  
By signing this offer, the vendor/contractor certifies that this offer is made independently and  free 
from collusion. Vendor shall disclose below any City of Fort Lauderdale, FL officer or employee, or 
any relative of any such officer or employee who is an officer or director of, or has a material 
interest in, the vendor's business, who is in a position to influence this procurement.  
 
 Any City of Fort Lauderdale, FL officer or employee who has any input into the writing of 
specifications or requirements, solicitation of offers, decision to award, evaluation of offers, or 
any other activity pertinent to this procurement is presumed, for purposes hereof, to be in a 
position to influence this procurement.  
 
 For purposes hereof, a person has a material interest if they directly or indirectly own more 
than 5 percent of the total assets or capital stock of any business entity, or if they otherwise 
stand to personally gain if the contract is awarded to this vendor. 
 
In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,  
 
 
3.3. City employees may not contract with the City through any corporation or business entity 

in which they or their immediate family members hold a controlling financial interest (e.g. 
ownership of five (5) percent or more).  

 
3.4. Immediate family members (spouse, parents and children) are also prohibited from contracting 
with the City subject to the same general rules. 
 

 
 
Failure of a vendor to disclose any relationship described herein shall be reason 
for debarment in accordance with the provisions of the City Procurement Code. 
 

NAME RELATIONSHIPS 
 

___________________________________ ______________________________ 
 
 
___________________________________ ______________________________ 
 
 
 ______________________________ 
 
 
 ______________________________ 
 
In the event the vendor does not indicate any names, the City shall interpret this to mean 
that the vendor has indicated that no such relationships exist. 
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GENERAL CONDITIONS 
 
 
Unless otherwise modified in the projects special conditions, the following General Conditions 
shall be part of the Contract: 
 
 
GC - 01 -   DEFINITIONS - The following words and expressions, or pronouns used in their stead, 

shall wherever they appear in the Contract and the Contract Documents, be construed as follows: 
 

"Addendum" or "Addenda" - shall mean the additional Contract provisions issued in writing, by the 
Engineer, prior to the receipt of bids. 
 
"Bid" – shall mean the offer or proposal of the Bidder submitted on the prescribed form setting 
forth the prices for the Work to be performed. 
 
"Bidder" – shall mean any person, firm, company, corporation or entity submitting a Bid for the 
Work. 
 
"Bonds" –shall mean Bid, performance and payment bonds and other instruments of security, 
furnished by Contractor and his surety in accordance with the Contract Documents. 
 
“City” – shall mean the City of Fort Lauderdale, Florida, a Florida municipal corporation.  In the 
event the City exercises its regulatory authority as a government body, the exercise of such 
regulatory authority and the enforcement of any rules, regulations, codes, laws and ordinances 
shall be deemed to have occurred pursuant to City’s authority as a governmental body and shall 
not be attributable in any manner to the City as a party to this Contract.  For the purpose of this 
Contract, “City” without modification shall mean the City Commission, and/or City Manager or 
his/her designees(s) as applicable. 
 
"Public Works Director" –shall mean the Public Works Director of the City of Fort Lauderdale, 
Florida or his/her designee(s). 
 
"Consultant" – shall mean a person, firm, company, corporation or other entity employed by the 
City to perform the professional services for the project. 
 
“Contract Work” - shall mean everything expressed or implied to be required to be furnished and 
furnished by the Contractor by any one or more of the parts of the Contract Documents referred to 
in the Contract hereof except Extra Work as hereinafter defined, it being understood that, in case 
of any inconsistency in or between any part or parts of this Contract, the Public Works Director 
shall determine which shall prevail. 
 
“Design Documents” – shall mean the construction plans and specifications included as part of a 
Bid/Proposal Solicitation prepared either by the City or by the Consultant under a separate 
Agreement with the City.  
 
"Extra Work" - shall mean work other than that required by the Contract. 
 
"Inspector" – shall mean an authorized representative of the City assigned to make necessary 
inspections of materials furnished by Contractor and of the Work performed by Contractor. 
 
"Notice" - shall mean written notice sent by certified United States Mail, return receipt requested, 
or sent by commercial express carrier with acknowledgement of delivery, or via fax or email, or by 
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hand delivery with a request for a written receipt of acknowledgment of delivery and shall be 
served upon the Contractor either personally or to its place of business listed in the Bid. 
 
"Site" - shall mean the area upon or in which the Contractor's operations are carried out and such 
other areas adjacent thereto as may be designated as such by the Public Works Director. 
 
"Subcontractor" - shall mean any person, firm, company, corporation or other entity, other than 
employees of the Contractor, who or which contracts with the contractor, to furnish, or actually 
furnishes labor and materials, or labor and equipment, or labor, materials and equipment at the 
site. 
 
"Surety" - shall mean any corporation or entity that executes, as Surety, the Contractor's 
performance and payment bond securing the performance of this Contract. 

 
 
GC - 02 -  SITE INVESTIGATION AND REPRESENTATION - The Contractor acknowledges that it 

has satisfied itself as to the nature and location of the Work under the Contract Documents, the 
general and local conditions of the Site, particularly those bearing upon availability of 
transportation, disposal, handling and storage of materials, availability of labor, water, electric 
power, and roads, the conformation and conditions at the ground based on City provided reports, 
the type of equipment and facilities needed preliminary to and during the prosecution of the Work 
and all other matters which can in any way affect the Work or the cost thereof under the Contract 
Documents. 

 
The Contractor acknowledges that it has conducted extensive tests, examinations and 
investigations and represents and warrants a thorough familiarization with the nature and extent of 
the Contract Documents, the Work, locality, soil conditions, moisture conditions and all year-round 
local weather and climate conditions (past and present), and, in reliance on such tests, 
examination and investigations conducted by Contractor and the Contractor’s experts, has 
determined that no conditions exist that would in any manner affect the Bid Price and that the 
project can be completed for the Bid Price submitted. 

 
The Contractor, on its own, has made or caused to be made examinations, investigations, tests 
and studies of reports and related data in addition to those referred above, as Contractor deemed 
necessary to perform the Work at the Bid price set by the Contractor, within the contract time and 
in accordance with the other terms and conditions of the Contract Documents and the Bid made 
by the Contractor; and no additional examinations, investigations, tests, reports or similar data are, 
or will be, required by Contractor to assure that the Work can be done at the Bid price set by the 
Contractor. 

 
The Contractor further acknowledges that it has satisfied itself based on any geotechnical reports 
the City may provide and inspection of the project Site as to the character, quality, and quantity of 
surface and subsurface materials to be encountered from inspecting the site and from evaluating 
information derived from exploratory work that may have been done by the City or included in the 
Contract Documents and finds and has further determined that no conditions exist that would in 
any manner affect the Bid price and that the project can be completed for the Bid price submitted.. 

 
Any failure by the Contractor to acquaint itself with all the provided information and information 
obtained by visiting the project Site will not relieve Contractor from responsibility for properly 
estimating the difficulty or cost thereof under the Contract Documents.  In the event that the actual 
subsurface conditions vary from the actual City provided reports, the Contractor shall notify the 
City and the Contract amount may be adjusted depending on the conditions, at the approval of the 
City. 
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GC - 03 -  SUBSTITUTIONS - If the Contractor desires to use materials and/or products of 
manufacturer's names different from those specified in the Contract Documents, the Bidder 
requesting the substitution shall make written application as described herein. The burden of 
proving the equality of the proposed substitution rests on the Bidder making the request. To be 
acceptable, the proposed substitution shall meet or exceed all expressed requirements of the 
Contract Documents and shall be submitted upon the Contractor's letterhead, in addition to the 
"Contractor's Request for Substitution" form provided by the Public Works Director. The following 
requirements shall be met in order for the substitution to be considered: 

 
1. Requests for substitution shall reach the Public Works Director no less than ten (10) 

Working Days prior to the date set for opening of Bids; and 
 

2. Requests for substitution shall be accompanied by such technical data, as the party 
making the request desires to submit.  The Public Works Director will consider reports 
from reputable independent testing laboratories, verified experience records from 
previous users and other written information valid in the circumstances; and 

 
3. Requests for substitution shall completely and clearly indicate in what respects the 

materials and/or products differ from those indicated in the Contract Documents; and 
 

4. Requests for substitution shall be accompanied by the manufacturer's printed 
recommendations clearly describing the installation, use and care, as applicable, of the 
proposed substitutions; and 

 
5. Requests for substitution shall be accompanied by a complete schedule of changes in 

the Contract Documents, if any, which must be made to permit the use of the proposed 
substitution; and 

 
6. Provide the "Contractor's Request for Substitution" form, completely executed. Failure 

to provide all pertinent data will result in immediate rejection of such a request. 
 

If a proposed substitution is approved by the Public Works Director, an Addendum will be issued 
to prospective bidders not less than three (3) working days prior to the date set for opening of 
Bids. Unless substitutions are received and approved as described above, the successful Bidder 
shall be responsible for furnishing materials and products in strict accordance with the Contract 
Documents. 

 
 
GC - 04 -  CONTROL OF THE WORK - The Public Works Director shall have full control and 

direction of the Work in all respects.  The Public Works Director and/or his authorized designee(s) 
shall, at all times, have the right to inspect the Work and materials. The Contractor shall furnish all 
reasonable facilities for obtaining such information, as the Public Works Director may desire 
respecting the quality of the Work and materials and the manner of conducting the Work.  Should 
the Contractor be directed or permitted to perform night Work, or to vary the period which work is 
ordinarily carried on in the daytime, he shall give ample notice to the Public Works Director so that 
proper and adequate inspection may be provided.  Such Work shall be done only under such 
regulations as are furnished in writing by the Public Works Director, and no extra compensation 
shall be allowed to the Contractor therefore. In the event of night work, the Contractor shall furnish 
such light, satisfactory to the Public Works Director, as will insure proper inspection.  Nothing 
herein contained shall relieve the Contractor from compliance with any and all City ordinances 
relating to noise or Work during prohibited hours.   

 
 The Contractor shall keep the Public Works Director informed, a reasonable time in advance, as to 

his need for grades and lines in order that the same may be furnished and all necessary 

EXHIBIT 2 
13-1574 
Page 51 of 57



 

GC-4 

 measurements made for records and for payment with the minimum of inconvenience to the 
Public Works Director or of delay to the Contractor.  The Contractor shall submit to the Public 
Works Director or Inspector on the job a written request outlining the streets, etc., for which the 
Contractor desires lines and grades.  It is the intention not to delay the Work for the giving of lines 
and grades, but when necessary, work operations shall be suspended for such reasonable time as 
the Public Works Director may require for this purpose.  However, such cost increases shall be 
authorized either by the City Manager and/or designee, or the City Commission based upon the 
purchasing threshold amounts provided for in Chapter 2 of the City of Fort Lauderdale’s Code of 
Ordinances.  

 
 
GC - 05 -  SUBCONTRACTOR - The Contractor shall not sublet, in whole or any part of the Work 

without the written consent and approval of the Public Works Director. Within ten (10) days after 
official notification of starting date, the Contractor must submit in writing, to the Public Works 
Director, a list of all Subcontractors.  No Work shall be done by any Subcontractor until such 
Subcontractor has been officially approved by the Public Works Director.  A subcontractor not 
appearing on the original list will not be approved without written request submitted to the Public 
Works Director and approved by the Public Works Director.  In all cases, the Contractor shall give 
his personal attention to the Work of the Subcontractors and the Subcontractor is liable to be 
discharged by the Contractor, at the direction of the Public Works Director, for neglect of duty, 
incompetence or misconduct. 

 
Acceptance of any Subcontractor, other person, or organization by the Public Works Director shall 
not constitute a waiver of any right of Public Works Director to reject defective Work or Work not in 
conformance with the Contract Documents. 

 
Contractor shall be fully responsible for all acts and omissions of his Subcontractors and of 
persons and organizations directly or indirectly employed by them and of persons and 
organizations for whose acts any of them may be liable to the same extent that he is responsible 
for the acts and omissions of persons directly employed by him. Nothing in the Contract 
Documents shall create any contractual relationship between City and any Subcontractor or other 
person or organization having a direct contract with Contractor, nor shall it create any obligation 
on the part of City to pay or to see to the payment of any moneys due to any Subcontractor or 
other person, or organization, except as may otherwise be required by law.  

 
 
GC – 06  - QUANTITIES - It is mutually agreed that the proposal shows the approximate amounts 

only along with the Plans and the general location. It is also mutually agreed that no change will 
be made involving any departure from the general scheme of the Work and that no such change 
involving a material change in cost, either to the City or Contractor, shall be made, except upon 
written permission of the City. However, the Public Works Director shall have the right to make 
minor alternations in the line, grade, plan, form or materials of the Work herein contemplated any 
time before the completion of the same. That if such alterations shall diminish the quantity of the 
Work to be done, such alterations shall not constitute a claim for damages or anticipated profits. 
That if such alterations increase the amount of the Work to be done, such increase shall be paid 
for according to the quantity actually performed and at the unit price or prices stipulated therefore 
in the Contract.   

   
The City shall, in all cases of dispute, determine the amount or quantity of the several kinds of 
Work which are to be paid for under this Contract, and shall decide all questions relative to the 
execution of the same, and such estimates and decisions shall be final and binding. 
 

      Any Work not herein specified, which might be fairly implied as included in the Contract, of which 
the City shall judge, shall be done by the Contractor without extra charge.  However, such cost 

EXHIBIT 2 
13-1574 
Page 52 of 57



 

GC-5 

 increases shall be authorized either by the City Manager and/or designee, or the City Commission 
based upon the purchasing threshold amounts provided for in Chapter 2 of the City of Fort 
Lauderdale’s Code of Ordinances. 

 
 
GC–07 - NO ORAL CHANGES - Except to the extent expressly set forth in the Contract, no change in 

or modification, termination or discharge of the Contract in any form whatsoever, shall be valid or 
enforceable unless it is in writing and signed by the parties charged, therewith or their duly 
authorized representative. 

 
 
GC - 08 -  PERMITS AND PROTECTION OF PUBLIC – Permits on file with the City and or those 

permits to be obtained shall be considered directive in nature and will be considered a part of this 
Contract. A copy of all permits shall be given to the City and become part of the Contract 
Documents. Terms of permits shall be met prior to acceptance of the Work and release of the final 
payment.  

 
The Contractor shall be required to observe all the ordinances in relation to obtaining permits for 
occupying, excavating, or in any way obstructing the streets and alleys. He shall erect and 
maintain barricades and sufficient safeguards around all excavations, embankments or 
obstructions; he shall place sufficient warning lights at or near the Work; keep the same burning 
from sunset to sunrise, employ watchmen, and strictly obey all laws and ordinances controlling or 
limiting those engaged in similar work. 

 
Where there are telephones, light or power poles, water mains, conduits, pipes or drains or other 
construction, either public or private, in or on the streets or alleys, the Work shall be so conducted 
that no interruption or delay will be caused in the operation or use of the same. Proper written 
notice shall be given, and all the facilities, afforded the owners of such construction encountered 
or likely to be encountered, as will enable them to preserve the same from injury. 

 
The Contractor shall not be permitted to interfere with public travel and convenience by grading or 
tearing up streets indiscriminately, but the Work of constructing the various items in this contract 
shall proceed in an orderly, systematic and progressive manner. 

 
Contractor shall not load nor permit any part of any structure to be loaded with weights that will 
endanger the structure, nor shall he subject any part of the Work to stresses or pressures that will 
endanger it. 

 
Where lifting operations involving the use of specialized cranes are required as part of 
construction, Contractor must make undertake the following investigation and submit the results 
and documentation to the Engineer prior to commencing any lifting operations: marking a very 
specific area in the field for the placement of the crane; a drawing showing the limitations of the 
job operation (i.e. not over adjacent properties or pedestrian and high vehicular traffic 
areas);underground utility exploration in the vicinity of the crane location, which may include 
ground penetrating radar to identify voids or old pipe or other subsurface features that could lead 
to sudden failure; assessment of the underlying soil and roadway materials and a worst case 
analysis based on entire load being distributed on just one or two outriggers; provision of properly 
sized pads under the outriggers; loading charts from manufacturer showing allowable 
configurations/loads; and inspection to make sure crane operation is in accordance with the permit 
conditions. 
 

GC - 09 -  DISEASE REGULATIONS - The Contractor shall enforce all sanitary regulations and take 
all precautions against infectious diseases as the Public Works Director may deem necessary.  
Should any infectious or contagious diseases occur among his employees, he shall arrange for 
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the immediate removal of the employee from the Site and isolation of all persons connected with 
the Work. 
 

GC - 10 -  CONTRACTOR TO CHECK PLANS, SPECIFICATIONS, AND DATA - The Contractor 
shall verify all dimensions, quantities, and details shown on the plans, supplementary drawings, 
schedules, or other data received from the Public Works Director, and shall notify the Public 
Works Director of all errors, omissions, conflicts and discrepancies found therein within three (3) 
working days of discovery.  Failure to discover or correct errors, conflictions, or discrepancies shall 
not relieve the Contractor of full responsibility for unsatisfactory Work, faulty construction, or 
improper operation resulting there from nor from rectifying such condition at his own expense.   

 
 
GC - 11 -  SUPPLEMENTARY DRAWINGS - When, in the opinion of the Public Works Director, it 

becomes necessary to explain more fully the Work to be done, or to illustrate the work further, or 
to show any changes which may be required, drawings, known as supplementary drawings, with 
specifications pertaining thereto, will be prepared by the Public Works Director and copies will be 
given to the Contractor. 

 
The supplementary drawings shall be binding upon the Contractor with the same force as the 
original Plans.  Where such supplementary drawings require either less or more than the 
estimated quantities of work, credit to the City or compensations therefore to the Contractor shall 
be subject to the terms of the Contract. 
 

 
GC - 12 -  MATERIALS AND WORKMANSHIP - All material and workmanship shall, in every 

respect, be in conformity with approved modern practice and with prevailing standards of 
performance and quality. In the event of dispute the Public Works Director’s decision shall be final. 
Wherever the Plans, specifications, Contract Documents, or the directions of the Public Works 
Director are unclear as to what is permissible and/or fail to note the quality of any Work, that 
interpretation will be made by the Public Works Director, which is in accordance with approved 
modern practice, to meet the particular requirements of the Contract. 

 
In all cases, new materials shall be used, unless this provision is waived by notice from the City in 
writing. 
 

 
GC - 13 -  SAFEGUARDING MARKS - The Contractor shall safeguard all points, stakes, grade 

marks, monuments, and bench marks made or established on the Work, bear the cost of re-
establishing same if disturbed, or bear the entire expense of rectifying Work improperly installed 
due to not maintaining or protecting or for removing without authorization, such established points, 
stakes and marks.  The Contractor shall safeguard all existing and known property corners, 
monuments and marks not related to the Work and, if required, shall bear the cost of having them 
re-established by a licensed surveyor if disturbed or destroyed during the course of construction. 

 
GC - 14 -  EXISTING UTILITY SERVICE - All existing utility service shall be maintained with a 

minimum of interruption at the expense of the Contractor. 
 

 
GC - 15 -  JOB DESCRIPTION SIGNS - Contractor shall furnish, erect, and maintain suitable 

weatherproof signs on jobs over $100,000 containing the following information: 
 

1. City Seal (in colors) 
2. Project or Improvement Number  
3. Job Description 
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4. Estimated Cost  
5. Completion Date  
 
Minimum size of sign shall be four feet high, six feet wide and shall be suitably anchored.  The 
entire sign shall be painted and present a pleasing appearance.  Exact location of signs will be 
determined in the field.  Two (2) signs will be required, one at each end of the job.  All costs of this 
work shall be included in other parts of the work.   
 

 
GC - 16 -  FLORIDA EAST COAST RIGHT-OF-WAY - Whenever a City contractor is constructing 

within the Florida East Coast Railway Company's Right-of-Way, it will be mandatory that the 
contractor carry separate bodily injury and property damage insurance in the amounts as stated 
below.  This insurance shall be taken out and maintained during the life of the Contract. 

 
Bodily injury insurance in an amount not less than $500,000.00 for injuries, including wrongful 
death to any one person, and subject to the same limit for each person, in an amount not less than 
$1,000,000.00 on account of any one occurrence, and 

 
Property damage insurance in an amount not less than $500,000.00 for damages on account of 
any one occurrence and in an amount not less than $1,000,000.00 for damages on account of all 
occurrences. 

 
 
GC - 17 -  ACCIDENTS - The Contractor shall provide such equipment and facilities as are 

necessary and/or required, in the case of accidents, for first aide services to be provided to a 
person who may be injured during the project duration.  The Contractor shall also comply with the 
OSHA requirements as defined in the United States Labor Code 29 CFR 1926.50. 

 
In addition, the Contractor must report immediately to the Public Works Director every accident to 
persons or damage to property, and shall furnish in writing full information, including testimony of 
witnesses regarding any and all accidents. 

 
 
GC - 18 -  SAFETY PRECAUTIONS - Contractor must adhere to the applicable environmental 

protection guidelines for the duration of a project.  If hazardous waste materials are used, detected 
or generated at any time, the Project Manager must be immediately notified of each and every 
occurrence.  The Contractor shall comply with all codes, ordinances, rules, orders and other legal 
requirements of public authorities (including OSHA, EPA, DERM, the City, Broward County, State 
of Florida, and Florida Building Code), which bear on the performance of the Work. 

 
The Contractor shall take the responsibility to ensure that all Work is performed using adequate 
safeguards, including but not limited to:  proper safe rigging, safety nets, fencing, scaffolding, 
barricades, chain link fencing, railings, barricades, steel plates, safety lights, and ladders that are 
necessary for the protection of its employees, as well as the public and City employees.  All 
riggings and scaffolding shall be constructed with good sound materials, of adequate dimensions 
for their intended use, and substantially braced, tied or secured to ensure absolute safety for those 
required to use it, as well as those in the vicinity.  All riggings, scaffolding, platforms, equipment 
guards, trenching, shoring, ladders and similar actions or equipment shall be OSHA approved, as 
applicable, and in accordance with all Federal, State and local regulations. 
 

GC - 19 -  DUST PREVENTION - The Contractor shall, by means of a water spray, or temporary 
asphalt pavement, take all necessary precautions to prevent or abate a dust nuisance arising from 
dry weather or Work in an incomplete stage.  All costs of this Work shall be included in cost of 
other parts of the Work.
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Should the Contractor fail to abate a dust nuisance by the above methods, and then he will be 
required to immediately construct temporary patches per City standards.  
 

 
GC - 20 -  PLACING BARRICADES AND WARNING LIGHTS - The Contractor shall furnish and 

place, at his own expense, all barricades, warning lights, automatic blinker lights and such devices 
necessary to properly protect the work and vehicular and pedestrian traffic.  Should the Contractor 
fail to erect or maintain such barricades, warning lights, etc., the Public Works Director may, after 
24 hours’ notice to the Contractor, proceed to have such barricades and warning lights placed and 
maintained by City or other forces and all costs incurred thereof charged to the Contractor and 
may be retained by the City from any monies due, or to become due, to the Contractor. 

 
 

GC - 21 -  TRAFFIC CONTROL - The Contractor shall coordinate all Work and obtain, through the 
Engineering Department, any permits required to detour traffic or close any street before starting 
to work in the road.  The following section: Part VI Traffic Controls for Street and Highway 
Construction and Maintenance Operations, MANUAL ON UNIFORM TRAFFIC CONTROL 
DEVICES, U.S. Department of Transportation Federal Highway Administration, 2009, or current 
edition, shall be used as a guide for requirement and placement of traffic control devices, signs 
and barricades.  The Public Works Director shall determine requirements for the above.  The 
above publication is available from the Superintendent of Documents, U.S. Government Printing 
Office, Washington, D.C. 20402. In the event that a Maintenance of Traffic (MOT) Plan is required, 
the Plan shall be prepared by an A.A.S.T.A. certified technician. 

 
All traffic control devices, flashing lights, signs and barricades shall be maintained in working 
condition at all times. 
 
 

GC - 22 -  COORDINATION - The Contractor shall notify all utilities, transportation department, etc., 
in writing, with a copy to the Public Works Director before construction is started and shall 
coordinate his Work with them.  The Contractor shall cooperate with the owners of any 
underground or overhead utility lines in their removal, construction and rearrangement operations 
in order that services rendered by these parties will not be unnecessarily interrupted. 

 
The Contractor shall arrange his Work and dispose of his materials so as to not interfere with the 
operation of other Contractors engaged upon adjacent work and to join his Work to that of others 
in a proper manner and to perform his Work in the proper sequence in relation to that of other 
Contractors all as may be directed by the Public Works Director. 
 
Each Contractor shall be responsible for any damage done by him or his agents to the work 
performed by another Contractor. 
 
The Contractor shall contact the Broward County Transportation Department and the Florida 
Department of Transportation, as applicable, to verify and obtain location of any and all traffic 
conduits, loops, and street light underground services. 
 
 

GC - 23 -  WATER - Bulk water used for construction, flushing pipelines, and testing shall be 
obtained from fire hydrants. Contractor shall make payment for hydrant meter at Treasury Billing 
Office, 1st Floor, City Hall, 100 N. Andrews  Avenue.  With the paid receipt, contractor can pick up 
hydrant meter at the utility location office. No connection shall be made to a fire hydrant without a 
meter connected.
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GC - 24 - PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES - As 
provided for in Fla. Stat. §287.135 (3)(a)&(b), it is mutually agreed that if the Agreement is for 
goods or services in excess of $1 million or more entered into or renewed on or after July, 1, 2011, 
through June 30, 2012, the City has the authority to terminate the Agreement with Contractor if 
Contractor is found to have submitted a false certification as provided for in subsection (5) of Fla. 
Stat. 287.135 or has been placed on the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List. 
 
As provided for in Fla. Stat. §287.135(3)(a)&(b), it is mutually agreed that if the Agreement is for 
goods or services in excess of $1 million or more entered into or renewed on or after July 1, 2012, 
the City has the authority to terminate the Agreement with Contractor if Contractor is found to have 
submitted a false certification as provided under Fla. Stat. §287.135(5), been placed on the 
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in 
the Iran Petroleum Energy Sector List, or been engaged in business operations in Cuba or Syria. 

 
GC - 25 - LOCATION OF UNDERGROUND FACILITIES  -  If the Proposer, for the purpose of 

responding to this solicitation, requests the location of underground facilities through the Sunshine 
State One-Call of Florida, Inc. notification system or through any person or entity providing a 
facility locating service, and underground facilities are marked with paint, stakes or other markings 
within the City pursuant to such a request, then the Proposer shall be deemed   non-responsive to 
this solicitation in accordance with Section 2-184(5) of the City of Fort Lauderdale Code of 
Ordinances.   

 
GC - 26 – USE OF FLORIDA LUMBER TIMBER AND OTHER FOREST PRODUCTS  -  In 

accordance with Florida Statute 255.20 (3), The City specifies that lumber, timber, and other forest 
products used for this project shall be produced and manufactured in the state of Florida if such 
products are available and their price, fitness, and quality are equal. This requirement does not 
apply to plywood specified for monolithic concrete forms, if the structural or service requirements 
for timber for a particular job cannot be supplied by native species, or if the construction is  
financed in whole or in part from federal funds with the requirement that there be no restrictions as 
to species or place of manufacture. 

     The Bidder affirms by submitting a bid response to this solicitation that they will comply with 
section 255.20 (3) Florida Statutes. 

 
 
 
 
 
 
 
 
 
Rev. 8/13/2013 
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