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Bid 12718-1023

Cordova Road & SE 15th Street Intersection Improvements (Re-Bid)

Bid Number     12718-1023 

Bid Title     Cordova Road & SE 15th Street Intersection Improvements (Re-Bid) 

 

Bid Start Date  Jul 15, 2022 3:13:30 PM EDT

Bid End Date  Aug 16, 2022 2:00:00 PM EDT

Question &

Answer End Date
 Aug 5, 2022 5:00:00 PM EDT

 

Bid Contact     Erick Martinez 

   Senior Procurement Specialist 

   Finance 

   954-828-4019 

   emartinez@fortlauderdale.gov 

 

Contract Duration   One Time Purchase

Contract Renewal   Not Applicable  

Prices Good for   120 days

 

Bid Comments The City of Fort Lauderdale, Florida (City) is seeking bids from qualified bidders, hereinafter referred to as the
Contractor, to provide construction services for the City's Transportation & Mobility Department, in accordance
with the terms, conditions, and specifications contained in this Invitation To Bid (ITB).
 
This traffic improvement project is located at Cordova Road & SE 15th Street Intersection , in the City of Fort
Lauderdale. The work to be accomplished under this contract includes, but is not limited to, traffic calming
through the installation of raised intersections and intersection modification, grading, crosswalks, ADA
improvements, landscaping, signs, pavement markings, Maintenance of Traffic (MOT) and other incidental
activities.
 

Item Response Form

 

Item     12718-1023--01-01 - BASE BID: 101-1 MOBILIZATION

Lot Description   BASE BID 

Quantity   1 lump sum

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 1

Description
The unit price for this item shall be full compensation on a lump sum basis for all labor, equipment, material and any other required to mobilize
and demobilize in and out the project. The total for this line item is limited to up to 10% of the total contract cost. 
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Item     12718-1023--01-02 - BASE BID: 102-1 MAINTENANCE OF TRAFFIC

Lot Description   BASE BID 

Quantity   1 lump sum

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 1

Description
The unit price for this item shall be full compensation on a lump sum basis for all labor, equipment, material and any other required to plan,
submit for approval, install, maintain and remove maintenance of traffic. total contract cost. 

Item     12718-1023--01-03 - BASE BID: 102-60 WORK ZONE SIGN

Lot Description   BASE BID 

Quantity   1200 acre

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 1200

Description
The unit price for this item shall be full compensation on an each day basis for all labor, equipment, material and any other required to install and
remove MUTCD approced work zone sign per FDOT applicable indexes and specifications. 

Item     12718-1023--01-04 - BASE BID: 102-74-1 CHANNELIZING DEVICE

Lot Description   BASE BID 

Quantity   1350 acre

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 1350

Description
The unit price for this item shall be full compensation on an each day basis for all labor, equipment, material and any other required to install and
remove approved longitudinal channelizing devices for vehicles and/or pedestrians per FDOT applicable indexes and specifications. 

Item     12718-1023--01-05 - BASE BID: 102-76 ARROW BOARD / ADVANCE WARNING ARROW PANEL

Lot Description   BASE BID 

Quantity   75 acre

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications
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  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 75

Description
The unit price for this item shall be full compensation on an each day basis for all labor, equipment, material and any other required to install and
remove approved arrow boards and advance warning arrow panels per FDOT applicable indexes and specifications. 

Item     12718-1023--01-06 - BASE BID: 102-99 PORTABLE CHANGEABLE MESSAGE SIGN

Lot Description   BASE BID 

Quantity   356 each day

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 356

Description
The unit price for this item shall be full compensation on an each day basis for all labor, equipment, material and any other required to install and
remove approved portable changeable message sign per FDOT applicable indexes and specifications. 

Item     12718-1023--01-07 - BASE BID: 104-10-3 SEDIMENT BARRIER

Lot Description   BASE BID 

Quantity   67 linear foot

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 67

Description
The unit price for this item shall be full compensation on an linear foot basis for all labor, equipment, material and any other required to furnish
and install and remove approved temporary sediment control barrier. A temporary sediment control barrier should be placed around an inlet that
minimizes sediment from entering the storm drain. 

Item     12718-1023--01-08 - BASE BID: 104-18 INLET PROTECTION SYSTEM

Lot Description   BASE BID 

Quantity   3 each

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 3

Description
The unit price for this item shall be full compensation on an each basis for all labor, equipment, material and any other required to furnish and
install and remove approved temporary sediment control barrier on inlet. A temporary sediment control barrier should be placed around an inlet
that minimizes sediment from entering the storm drain. All functional inlets that drain disturbed areas should have inlet protection. 
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Item 12718-1023--01-09 - BASE BID: 108-1 MONITOR EXISTING STRUCTURES

Lot Description BASE BID 

Quantity 1 lump sum

Unit Price 

Delivery Location City of Fort Lauderdale

See ITB Specifications

See ITB Specifications

Fort Lauderdale FL  33301

Qty 1

Description
The unit price for this item shall be full compensation on an lump sum basis for all labor, equipment, material and any other required to monitor
existing storm drainage structures from sediment instrusion. 

Item 12718-1023--01-10 - BASE BID: 110-2-2 SELECTIVE CLEARING AND GRUBBING

Lot Description BASE BID 

Quantity 0.068 acre

Unit Price 

Delivery Location City of Fort Lauderdale

See ITB Specifications

See ITB Specifications

Fort Lauderdale FL  33301

Qty 0.068

Description
The unit price for this item shall be full compensation on an acre basis for all labor, equipment, material and any other required for clearing and
grubbing. This means the removal of all surface objects, brush, roots and other protruding obstructions, trees and stumps which result in the
removal of topsoil or the alteration of grade of the land. Moving or removing by manual or mechanical means trees, vegetation and/or the top
four (4) inches or greater of soil. 

Item 12718-1023--01-11 - BASE BID: 110-4-10 REMOVAL OF EXISTING CONCRETE

Lot Description BASE BID 

Quantity 107.7 square yard

Unit Price 

Delivery Location City of Fort Lauderdale

See ITB Specifications

See ITB Specifications

Fort Lauderdale FL  33301

Qty 107.7

Description
The unit price for this item shall be full compensation on a square yardage basis for all labor, equipment, material and any other required for
removal of existing concrete pavement. Street pavement and surfaces shall be removed and replaced in all areas of construction excavation in
conformance with details shown on the approved plans and as specified herein. 

Item 12718-1023--01-12 - BASE BID: 120-1 REGULAR EXCAVATION

Lot Description BASE BID 

Quantity 5 cubic yard

Unit Price 

Delivery Location City of Fort Lauderdale

See ITB Specifications
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  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 5

Description
The unit price for this item shall be full compensation on a cubic yardage basis for all labor, equipment, material and any other required to
complete regular excavation which may include roadway, pond, ditch excavation and any other called in the plans. 

Item     12718-1023--01-13 - BASE BID: 120-6 EMBANKMENT

Lot Description   BASE BID 

Quantity   7 cubic yard

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 7

Description
The unit price for this item shall be full compensation on a cubic yardage basis for all labor, equipment, material and any other required to
furnish and install embankment of earth, stone or any material specified in the plans to be built to carry a road section over an area of low
ground. 

Item     12718-1023--01-14 - BASE BID: 160-4 TYPE B STABILIZATION

Lot Description   BASE BID 

Quantity   54.8 square yard

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 54.8

Description
The unit price for this item shall be full compensation on a square yardage basis for all labor, equipment, material and any other required to
furnish and install type B stabilization per FDOT applicable index and specifications. 

Item     12718-1023--01-15 - BASE BID: 327-70-12 MILLING EXISTING ASPHALT PAVEMENT

Lot Description   BASE BID 

Quantity   768.7 square yard

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 768.7

Description
The unit price for this item shall be full compensation on a square yardage basis for all labor, equipment, material and any other required to mill
existing asphalt depth per plans. Quality of work based on FDOT specifications. 
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Item     12718-1023--01-16 - BASE BID: 334-1-13 SUPERPAVE ASPHALTIC CONC

Lot Description   BASE BID 

Quantity   35.7 ton

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 35.7

Description
The unit price for this item shall be full compensation on a TON basis for all labor, equipment, material and any other required to install
superpave asphaltic concrete, traffic C level per FDOT specifications. 

Item     12718-1023--01-17 - BASE BID: 337-7-82 ASPHALT CONCRETE FRICTION COURSE

Lot Description   BASE BID 

Quantity   53.4 ton

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 53.4

Description
The unit price for this item shall be full compensation on a TON basis for all labor, equipment, material and any other required to install friction
course per FDOT specifications. 

Item     12718-1023--01-18 - BASE BID: 425-5 MANHOLE, ADJUST

Lot Description   BASE BID 

Quantity   2 each

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 2

Description
The unit price for this item shall be full compensation on each basis for all labor, equipment, material and any other required to adjust existing
manhole per city specifications. 

Item     12718-1023--01-19 - BASE BID: 425-6 VALVE BOXES

Lot Description   BASE BID 

Quantity   5 each

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications
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  Fort Lauderdale FL  33301

  Qty 5

Description
The unit price for this item shall be full compensation on each basis for all labor, equipment, material and any other required to adjust existing
valve boxes and/or box covers per city specifications. 

Item     12718-1023--01-20 - BASE BID: 520-1-10 CONCRETE CURB & GUTTER

Lot Description   BASE BID 

Quantity   213.9 linear foot

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 213.9

Description
The unit price for this item shall be full compensation on a linear foot basis for all labor, equipment, material and any other required to furnish
and install concrete curb & gutter per FDOT indexes and specifications. 

Item     12718-1023--01-21 - BASE BID: 520-2-4 CONCRETE CURB, TYPE D

Lot Description   BASE BID 

Quantity   141.71 linear foot

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 141.71

Description
The unit price for this item shall be full compensation on a linear foot basis for all labor, equipment, material and any other required to furnish
and install concrete curb type D per FDOT indexes and specifications. 

Item     12718-1023--01-22 - BASE BID: 522-2 CONCRETE SIDEWALK AND DRIVEWAYS

Lot Description   BASE BID 

Quantity   76.64 square yard

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 76.64

Description
The unit price for this item shall be full compensation on a square yardage basis for all labor, equipment, material and any other required to
furnish and install concrete sidewalk. Applicable thichness per plan. 

Item     12718-1023--01-23 - BASE BID: 527-2 DETECTABLE WARNINGS

Lot Description   BASE BID 
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Quantity   125.75 square foot

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 125.75

Description
The unit price for this item shall be full compensation on a square yardage basis for all labor, equipment, material and any other required to
furnish and install detectable warnings. 

Item     12718-1023--01-24 - BASE BID: 570-1-2 PERFORMANCE TURF, SOD

Lot Description   BASE BID 

Quantity   192.55 square yard

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 192.55

Description
The unit price for this item shall be full compensation on a square yardage basis for all labor, equipment, material and any other required to
furnish, installa and maintain until its settelment performance turf/sod. 

Item     12718-1023--01-25 - BASE BID: 700-1-11 SINGLE POST SIGN

Lot Description   BASE BID 

Quantity   4 each

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 4

Description
The unit price for this item shall be full compensation on an each basis for all labor, equipment, material and any other required to furnish and
install single post sign up to 12 square feet. 

Item     12718-1023--01-26 - BASE BID: 700-1-60 SINGLE POST SIGN, REMOVE

Lot Description   BASE BID 

Quantity   4 each

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 4

Description
The unit price for this item shall be full compensation on an each basis for all labor, equipment, material and any other required to remove single
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post sign up to 12 square feet. City will determine if will keep the sign or the contractor should dispose it at no additional cost. 

Item     12718-1023--01-27 - BASE BID: 700-3-501 SIGN PANEL, RELOCATE

Lot Description   BASE BID 

Quantity   1 each

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 1

Description
The unit price for this item shall be full compensation on an each basis for all labor, equipment, material and any other required to relocate
single post sign up to 12 square feet. 

Item     12718-1023--01-28 - BASE BID: 710-90 PAINTED PAVEMENT MARKINGS

Lot Description   BASE BID 

Quantity   1 lump sum

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 1

Description
The unit price for this item shall be full compensation on a lump sum basis for all labor, equipment, material and any other required to furnish
and install standard painted pavement markings. 

Item     12718-1023--01-29 - BASE BID: 711-11-123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"

Lot Description   BASE BID 

Quantity   180 linear foot

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 180

Description
The unit price for this item shall be full compensation on a linear foot basis for all labor, equipment, material and any other required to furnish
and install standard white solid 12" thermoplastic pavement markings. 

Item     12718-1023--01-30 - BASE BID: 711-11-125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24

Lot Description   BASE BID 

Quantity   54 linear foot

Unit Price  

Delivery Location          City of Fort Lauderdale  
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  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 54

Description
The unit price for this item shall be full compensation on a linear foot basis for all labor, equipment, material and any other required to furnish
and install standard white solid 24" thermoplastic pavement markings. 

Item     12718-1023--01-31 - BASE BID: 711-11-160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL

Lot Description   BASE BID 

Quantity   9 each

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 9

Description
The unit price for this item shall be full compensation on an each linear foot basis for all labor, equipment, material and any other required to
furnish and install message or symbol pavement marking. 

Item     12718-1023--01-32 - BASE BID: 711-14-123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"

Lot Description   BASE BID 

Quantity   303 linear foot

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 303

Description
The unit price for this item shall be full compensation on a linear foot basis for all labor, equipment, material and any other required to furnish
and install thermoplastic preformed 12" white solid pavement marking. 

Item     12718-1023--01-33 - BASE BID: 711-14-125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"

Lot Description   BASE BID 

Quantity   244 linear foot

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 244

Description
The unit price for this item shall be full compensation on a linear foot basis for all labor, equipment, material and any other required to furnish
and install thermoplastic preformed 24" white solid pavement marking. 

Bid 12718-1023City of Fort Lauderdale

7/15/2022 1:14 PM p. 11

CAM 23-0064 
Exhibit 1 

Page 11 of 106



Item     12718-1023--01-34 - BASE BID: 711-16-101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID 6"

Lot Description   BASE BID 

Quantity   0.046 mile

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 0.046

Description
The unit price for this item shall be full compensation on a linear foot basis for all labor, equipment, material and any other required to furnish
and install standard white solid 6" thermoplastic other surfaces pavement marking. 

Item    
12718-1023--01-35 - BASE BID: 711-16-201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID,

6"

Lot Description   BASE BID 

Quantity   0.019 mile

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 0.019

Description
The unit price for this item shall be full compensation on a linear foot basis for all labor, equipment, material and any other required to furnish
and install standard yellow solid 6" thermoplastic other surfaces pavement marking." 
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CITY OF FORT LAUDERDALE 
 CONTRACT AND SPECIFICATIONS PACKAGE  
 

 BID NO.  12718-1023 
 

PROJECT NO. 12158 
 

Cordova Road & SE 15th 

Street Intersection 

Improvements (Re-Bid) 
 
 
 
 

 
 
 
 
 
 
 
 
  
  
 

Alex Torres 
Senior Project Manager 

 
 
 
 
 
 

Erick Martinez 
Senior Procurement Specialist 

Telephone: (954) 828-4019 E-mail: emartinez@fortlauderdale.gov  
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TOC-1 

TABLE OF CONTENTS 
 
 
Description Pages 

 
 
I. BID INFORMATION 
 
 Invitation to Bid ............................................................................................ ITB-1 thru ITB-2 
 Instruction to Bidders ........................................................................................ IB-1 thru IB-7 
 General Conditions ..................................................................................... GC-1 thru GC-10 
 Special Conditions .........................................................................................SC-1 thru SC-6 
 
II. CONSTRUCTION AGREEMENT (SAMPLE) ................................................... C-1 thru C-38 

 
III. DRAWINGS & TECHNICAL SPECIFICATIONS 

  
 Cordova Road & SE 15th Street Intersection Improvements .................................... 1 thru 11 
 

 
Note:    The following documents are available electronically for completion and must be 

returned with your bid along with your bid security, proof of insurance, and proof 
of required licenses/certifications. 

                 
              CITB Questionnaire Sheet  

  Local Business Preference Certification  
  Disadvantaged Business Enterprise Preference Certification  

                         Non-Collusion Statement 
                         Non-Discrimination Certification Form 
                 Contract Payment Method 
      Construction Bid Certification Page 
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ITB-1 

INVITATION TO BID 

 
Sealed bids will be received electronically until 2:00 p.m., local time, on August 16, 2022, and opened 

online immediately thereafter in the 5th Floor Conference Room, City Hall, 100 North Andrews Avenue, 
Fort Lauderdale, Florida 33301, for BID NO., 12718-1023, PROJECT NO., 12158, Cordova Road & 
SE 15th Street Intersection Improvements. 
 

All openings will be held on the BIDSYNC.COM platform. Once the Procurement Specialist opens the 
solicitation, the bid tabulations may be viewed immediately on a computer, laptop, cell phone, or any 
other device with WiFi access. The opening may also be viewed in real time through a “Zoom meeting” 
or similar type platform by using the following information: 

 
Microsoft Teams Meeting  
 
Join on your computer or mobile app  

Click here to join the meeting  
 
Or join by entering a meeting ID 

Meeting ID: 290 190 598 599  
Passcode: vPAGr3  
 
Or call in (audio only)  
+1 954-686-7296,,206615358#   United States, Fort Lauderdale  
Phone Conference ID: 206 615 358#  
 
Anyone requesting assistance or having further inquiry in this matter must contact the Procurement 
Specialist indicated on the solicitation, via the Question and Answer (Q&A) platform on Bidsync.com 
before the Last Day for Questions indicated in the Solicitation. 
 
This traffic improvement project is located at Cordova Road & SE 15th Street Intersection , in the City 
of Fort Lauderdale. The work to be accomplished under this contract includes, but is not limited to, traffic 
calming through the installation of raised intersections and intersection modification, grading, 
crosswalks, ADA improvements, landscaping, signs, pavement markings, MOT and other incidental 
activities. 
 
Drawing Plans:  This Project consists of Drawing File No., N/A, 11 sheets. Drawing plans may be 
obtained free of charge at BIDSYNC.COM.  

 
Licensing Requirements:  Possession of a State of Florida and/or Broward County certified General 
Contractor is required for this Project. 
 
NOTE:  Payment on this contract will be made by Visa or MasterCard 
 
Pre-Bid Meeting/Site visit:  Not Applicable  

 
Bid Security:  A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) 
of the bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each offer. 
 
Bid Bonds:  
 
Bidders can submit bid bonds for projects four different ways.  
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ITB-2 

1) BidSync allows bidders to submit bid bonds electronically directly through their 
system using Surety 2000.  For more information on this feature and to access 
it, contact BIDSYNC customer care department. 
 

2) Bidders may upload their original executed bid bond on BIDSYNC to accompany 

their electronic bids and deliver the original, signed and sealed hard copy within 
five (5) business days after bid opening, with the company name, bid number 

and title clearly indicated. 
 

3) Bidders can hand deliver their bid bond in a sealed envelope to the Finance 

Department, Procurement Services Division, 100 North Andrews Avenue, Room 
619, Fort Lauderdale, Florida 33301-1016, before time of bid opening, with the 
company name, bid number and title clearly indicated on the envelope. 

 
4) Bidders can mail their bid bond to the Finance Department, Procurement 

Services Division, 100 North Andrews Avenue, Room 619, Fort Lauderdale, 
Florida 33301-1016, before time of bid opening, with the company name, bid 
number and title clearly indicated on the envelope. NOTE: Bond must be received 
in Procurement and time stamped before bid opening. 

 
It will be the sole responsibility of the bidder to ensure that his bid is submitted prior to the bid opening 
date and time listed. PAPER BID SUBMITTALS WILL NOT BE ACCEPTED.  BIDS MUST BE 
SUBMITTED ELECTRONICALLY VIA BIDSYNC.COM 
 
Certified Checks, Cashier’s Checks and Bank Drafts: 
These CANNOT be submitted via BIDSYNC, nor are their images allowed to be uploaded and submitted 
with your electronic bid.  These forms of securities, as well as hard copy bid bonds, must be received 
on or before the Invitation to Bid (ITB) opening date and time, at the Finance Department, Procurement 
Services Division, 100 North Andrews Avenue, Room 619, Fort Lauderdale, Florida 33301-1016, with 
the bid number and title clearly indicated on the envelope. 
 
It is the bidder’s sole responsibility to ensure that his bid bond or other bid security is received by the 
Procurement Services Division before time of bid opening. Failure to adhere to this requirement may 
be grounds to consider the bid as non-responsive. 
 
The City of Fort Lauderdale reserves the right to waive any informality in any or all bids and to reject 
any or all bids. 
 
 
For information concerning technical specifications, please utilize the Q&A platform provided by 
BIDSYNC at www.bidsync.com. Questions of a material nature must be received prior to the cut-off 
date specified in the solicitation. Material changes, if any, to the scope of services or bidding procedures, 
will only be transmitted by written addendum. (See addendum section of BIDSYNC Site).  Bidders 
please note:  No part of your bid can be submitted via FAX.  No variation in price or conditions shall be 

permitted based upon a claim of ignorance. Submission of a bid will be considered evidence that the 
bidder has familiarized himself with the nature and extent of the work, equipment, materials, and labor 
required. The entire bid response must be submitted in accordance with all specifications contained in 
this solicitation. 
 
Information on bid results and projects currently out to bid can be obtained on the City’s website – 
https://www.fortlauderdale.gov/government/departments-a-h/finance/procurement-services 
For general inquiries, please call (954) 828-5933. 
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INSTRUCTIONS TO BIDDERS 

 
The following instructions are given for the purpose of guiding bidders in properly preparing their bids 
or proposals.  These directions have equal force and weight with the specifications, and strict 
compliance is required with all of these provisions. 
 
QUALIFICATIONS OF BIDDERS – No proposal will be accepted from, nor will any contract be awarded 
to, any person who is in arrears to the City of Fort Lauderdale, upon any debt or contract, or who has 
defaulted, as surety or otherwise, upon any obligation to the City, or who is deemed irresponsible or 
unreliable by the City Commission of Fort Lauderdale. 
 
CONCERNING SUB-CONTRACTORS, SUPPLIERS, AND OTHERS - The amount of work that is 
sublet by the Bidder shall be limited by the condition that the Bidder shall, with his own organization, 
perform at least forty percent (40%) of the total dollar amount of the Work to be performed under the 
Agreement. 
 
PERSONAL INVESTIGATION - Bidders shall satisfy themselves by personal investigation, and by such 
other means as they may think necessary or desirable, as to the conditions affecting the proposed work 
and the cost.  No information derived from maps, plans, specifications, or from the Engineer, City 
Manager, or their assistants shall relieve the Contractor from any risk or from fulfilling all terms of the 
contract. 
 
INCONSISTENCIES – Any seeming inconsistency between different provisions of the plans, 
specifications, proposal or contract, or any point requiring explanation must be inquired by the bidder, 
in writing, at least ten (10) days prior to the time set for opening proposals.  After proposals are opened, 
the bidders shall abide by the decision of the Engineer as to such interpretation. 
 
ADDENDA AND INTERPRETATIONS - No interpretations of the meaning of the plans, specifications 
or other contract documents will be made orally to any bidder.  Prospective bidders must request such 
interpretation in writing as instructed in the bid package.  To be considered, such request must be 
received by the Questions and Answers deadline as indicated in BIDSYNC.COM.  Material changes, if 
any, to the scope of services or bidding procedures will only be transmitted by written addendum.  It is 
the bidder’s responsibility to verify if addenda have been issued in BIDSYNC.COM. Failure of any 
bidder to receive any such addenda or interpretation shall not relieve any bidder from any obligation 
under his bid as submitted.  All addenda so issued shall become a part of the contract 
document.  Bidder shall verify in BIDSYNC.COM that he has all addenda before submitting a bid. 
 
LEGAL CONDITIONS - Bidders are notified to familiarize themselves with the provisions of the laws of 
the State of Florida relating to hours of labor on municipal work, and with the provisions of the laws of 
the State of Florida and the Charter and the ordinances of the City of Fort Lauderdale. 
 
PUBLIC ENTITY CRIMES - A person or affiliate who has been placed on the convicted vendor list 
following a conviction for a public entity crime may not submit a bid on a contract to provide any goods 
or services to a public entity, may not submit a bid on a contract with a public entity for the construction 
or repair of a public building or public work, may not submit bids on leases of real property to a public 
entity, may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under 
a contract with any public entity, and may not transact business with any public entity in excess of the 
threshold amount provided in Section 287.017, Florida Statutes, for Category Two for a period of thirty-
six (36) months from the date of being placed on the convicted vendor list. 
 
FORMS OF PROPOSALS - Each proposal and its accompanying statements must be made on the 
blanks provided.  THE FORMS MUST BE SUBMITTED ELECTRONICALLY, IN GOOD ORDER WITH 
ALL BLANKS COMPLETED, and must show the name of the bidder and a statement as to its contents. 
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The proposal must be signed by one duly authorized to do so, and in case signed by a deputy or 
subordinate, the principal's properly written authority to such deputy or subordinate must accompany 
the proposal.  No proposal will be accepted, for any reason whatsoever, which is not submitted to the 
City as stated above, within the specified time. 
 
INSURANCE -  Contractor shall provide and shall require all of its sub-contractors to provide, pay for, 
and maintain in force at all times during the term of the Agreement, such insurance, including Property 
Insurance (Builder’s Risk), Commercial General Liability Insurance, Business Automobile Liability 
Insurance, Workers’ Compensation Insurance, Employer’s Liability Insurance, and Umbrella/Excess 
Liability, as stated below. Such policy or policies shall be issued by companies authorized to do 
business in the State of Florida and having agents upon whom service of process may be made in the 
State of Florida. 
 
BID BOND - A certified check, cashier's check or bank officer's check made payable to the City of Fort 
Lauderdale, or a bid bond in favor of the City of Fort Lauderdale shall accompany each bid as evidence 
of the good faith and responsibility of the bidder. The amount of the check or bond shall be retained by 
the City as liquidated damages in the event the bidder whose bid is accepted refuses to or fails to enter 
into a contract for the execution of the work solicited in this Invitation to Bid. 
 
The bid bond or check shall be a guarantee that the successful bidder will promptly execute a contract 
satisfactory to the City for the work solicited in this Invitation to Bid and furnish good and sufficient 
bonds. 
 
Following the full execution of a contract for the work solicited in this Invitation to Bid and the successful 
bidder’s provision of good and sufficient bonds, in the event bid security was provided by check, the 
amount of the bid security accompanying the successful bidder’s bid will be refunded to the successful 
bidder, or in the event bid security was provided by a bond, the bond accompanying the successful 
bidder’s bid will be returned to the successful bidder.  In the event the successful bidder fails to enter 
into, execute, and deliver a contract and furnish the required bonds within ten (10) days after the City 
provides notice to the successful bidder to deliver the executed contract and the required bonds, the 
bid bond shall immediately be payable to the City of Fort Lauderdale, or in the case of a check, the City 
shall retain the amount of the check, as liquidated damages.  The City’s retention of such amount shall 
not be construed as a penalty or forfeiture 
 
FILLING IN BIDS - All prices must be electronically submitted in the proposal pages, and all proposals 
must fully cover all items for which proposals are asked and no other.  Where more than one person is 
interested, it is required that all persons interested or their legal representative make all verification and 
subscribe to the proposal. 

PRICES QUOTED: Deduct any discount offered and quote firm net unit prices. In the case of a 
discrepancy in computing the amount of the bid, the unit price quoted will govern. All prices quoted shall 
be F.O.B. destination, freight prepaid (Bidder pays and bears freight charges, Bidder owns goods in 
transit and files any claims), unless otherwise stated in Special Conditions. Each item must be bid 
separately. No attempt shall be made to tie any item or items contained in the ITB with any other 

business with the City. 

BIDS FIRM FOR ACCEPTANCE:  Bidder warrants, by virtue of bidding, that his bid and the prices 
quoted in his bid will be firm for acceptance by the City for a period of one hundred and twenty (120) 
days from the date of bid opening unless otherwise stated in the ITB. The City shall award contract   
within this time period or shall request to the recommended awarded vendor an extension to hold 
pricing, until products/services have been awarded.  
 
ADDITIONAL ITEMS OR SERVICES:  The City may require additional items or services of a similar 
nature, but not specifically listed in the contract.  The Contractor agrees to provide such items or 
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services, and shall provide the City prices on such additional items or services.  If the price(s) offered 
are not acceptable to the City, and the situation cannot be resolved to the satisfaction of the City, the 
City reserves the right to procure those items or services from other vendors, or to cancel the contract 
upon giving the Contractor thirty (30) days written notice. 
 
DELETION OR MODIFICATION OF SERVICES: The City reserves the right to delete any portion of the 
Contract at any time without cause, and if such right is exercised by the City, the total fee shall be 
reduced in the same ratio as the estimated cost of the work deleted bears to the estimated cost of the 
work originally planned.  If work has already been accomplished on the portion of the Contract to be 
deleted, the Contractor shall be paid for the deleted portion on the basis of the estimated percentage of 
completion of such portion. 
 
If the Contractor and the City agree on modifications or revisions to the task elements, after the City 
has approved work to begin on a particular task or project, and a budget has been established for that 
task or project, the Contractor will submit a revised budget to the City for approval prior to proceeding 
with the work. 
 
CANCELLATION FOR UNAPPROPRIATED FUNDS:  The obligation of the City for payment to a 

Contractor is limited to the availability of funds appropriated in a current fiscal period, and continuation 
of the contract into a subsequent fiscal period is subject to appropriation of funds, unless otherwise 
authorized by law. 
 
CAUSES FOR REJECTION - No proposal will be canvassed, considered or accepted which, in the 
opinion of the City Commission, is informal or unbalanced, or contains inadequate or unreasonable 
prices for any items; each item must carry its own proportion of the cost as nearly as is practicable.  Any 
alteration, erasure, interlineation, or failure to specify bids for all items called for in the schedule shall 
render the proposal informal. 
 
REJECTION OF BIDS - The City reserves the right to reject any bid if the evidence submitted by the 
bidder, or if the investigation of such bidder, fails to satisfy the City that such bidder is properly qualified 
to carry out the obligations and to complete the work contemplated.  Any or all proposals will be rejected, 
if there is reason to believe that collusion exists among bidders.  A proposal will be considered irregular 
and may be rejected, if it shows serious omissions, alterations in form, additions not called for, 
conditions or unauthorized alternates, or irregularities of any kind.  The City reserves the right to reject 
any or all proposals and to waive such technical errors as may be deemed best for the interests of the 
City. 

 
BID PROTEST PROCEDURE: Any proposer or bidder who is not recommended for award of a contract 
and who alleges a failure by the City to follow the City’s procurement ordinance or any applicable law 
may protest to the Procurement Division – Deputy Director of Finance, by delivering a letter of protest 
within five (5) days after a Notice of Intent to award is posted on the City’s website at the following link: 
https://www.fortlauderdale.gov/government/departments-a-h/finance/procurement-services/notices-of-
intent-to-award 
 
The complete protest ordinance may be found on the City’s website at the following link:  
https://library.municode.com/fl/fort_lauderdale/codes/code_of_ordinances?nodeId=COOR_CH2AD_A
RTVFI_DIV2PR_S2-182DIREPRAWINAW 
 
WITHDRAWALS - Any bidder may, without prejudice to himself, withdraw his proposal at any time prior 
to the expiration of the time during which proposals may be submitted.  Such request for withdrawal 
must be in writing and signed in the same manner and by the same person who signed the proposal.  
After expiration of the period for receiving proposals, no proposal can be withdrawn, modified, or 
explained. 
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CONTRACT - The bidder to whom award is made shall execute a written contract to do the work and 
maintain the same in good repair until final acceptance by the proper authorities, and shall furnish good 
and sufficient bonds as specified within ten (10) days after receiving such contract for execution. If the 
bidder to whom the first award is made fails to enter into a contract as provided, the award may be 
annulled and the contract let to the next lowest bidder who is reliable, responsible, and responsive in 
the opinion of the City Commission, and that bidder shall fulfill every stipulation and obligation as if such 
bidder were the original party to whom award was made. 
 
The contract shall provide that the Contractor agrees to correct any defective or faulty work or material, 
which may appear within one (1) year after completion of the work and receipt of final payment. 
 

ENFORCEMENT OF SPECIFICATIONS - Copies of the specifications will be placed in the hands of all 
the assistants to the Engineer and Inspectors employed on the Work, who shall enforce each and every 
requirement of the contract.  Such assistants shall have no authority to vary from such requirements. 
 

DRAWING PLANS - Drawing plans may be obtained free of charge at BIDSYNC.COM.  

 
SURETY BOND – The Contractor shall execute and record in the public records of Broward County, 
Florida, a payment and performance bond in an amount at least equal to the Contract Price with a surety 
insurer authorized to do business in the State of Florida as surety, (“Bond”), in accordance with Section 
255.05, Florida Statutes (2021), as may be amended or revised, as security for the faithful performance 
and payment of all of the Contractor’s obligations under the Contract Documents. 
 
The successful bidder shall furnish a performance and payment bond in compliance with Section 
255.05, Florida Statutes (2021), written by a Corporate Surety company, holding a Certificate of 
Authority from the Secretary of the Treasury of the United States as acceptable sureties on federal 
bonds, in an amount equal to the total amount payable by the terms of the contract, executed and issued 
by a Resident Agent licensed by and having an office in the State of Florida, representing such 
Corporate Surety, conditioned for the due and faithful performance of the work, and providing in addition 
to all other conditions, that if the Contractor, or his or its subcontractors, fail to duly pay for any labor, 
materials, or other supplies used or consumed by such Contractor, or his or its subcontractor or 
subcontractors, in performance of the work contracted to be done, the Surety will pay the same in the 
amount not exceeding the sum provided in such bonds, together with interest at the rate of fifteen 
percent (15%) per annum, and that they shall indemnify and hold harmless the City of Fort Lauderdale 
to the extent of any and all payments in connection with carrying out of the contract, which the City may 
be required to make under the law. 
 
The Contractor is required at all times to have a valid surety bond in force covering the work being 
performed.  A failure to have such bond in force at any time shall constitute a default on the part of the 
Contractor.  A bond written by a surety, which becomes disqualified to do business in the State of 
Florida, shall automatically constitute a failure on the part of the Contractor to meet the above 
requirements. 
 
Such bond shall continue in effect for one (1) year after completion and acceptance of the work with 
liability equal to at least twenty-five percent (25%) of contract price, or an additional bond shall be 
conditioned that the Contractor will correct any defective or faulty work or material which appear within 
one (1) year after completion of the contract, upon notification by the City, except in contracts which are 
concerned solely with demolition work, in which cases twenty-five percent (25%) liability will not be 
applicable. 
 
AUDIT OF CONTRACTOR’S RECORDS - Upon execution of the Contract, the City reserves the right 
to conduct any necessary audit of the Contractor’s records.  Such an audit, or audits, may be conducted 
by the City or its representatives at any time prior to final payment, or thereafter, for a period up to three 
(3) years.  The City may also require submittal of the records from either the Contractor, the 
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Subcontractor, or both.  For the purpose of this Section, records shall include all books of account, 
supporting documents and papers deemed necessary by the City to assure compliance with the 
contract provisions. 
 
Failure of the Contractor or Subcontractor to comply with these requirements may result in 
disqualification or suspension from bidding for future contracts or disapproval as a Subcontractor at the 
option of the City. 
 
The Contractor shall assure that each of its Subcontractors will provide access to its records pertaining 
to the project upon request by the City. 
 
PERIODIC ESTIMATE FOR PARTIAL PAYMENT - After the Contractor has submitted a periodic 
estimate for partial payment, approved and certified by the Public Works Department, the City shall 
make payment in the manner provided in the Contract Documents and in accordance with Florida’s 
Prompt Payment Act, Section 218, Florida Statutes. 
 
RESERVATION FOR AWARD AND REJECTION OF BIDS - The City reserves the right to accept or 
reject any or all bids, part of bids, and to waive minor irregularities or variations to specifications 
contained in bids, and minor irregularities in the bidding process.  The City also reserves the right to 
award the contract on a split order basis, lump sum basis, individual item basis, or such combination as 
shall best serve the interest of the City.  The City reserves the right to make an award to the responsive 
and responsible bidder whose product or service meets the terms, conditions, and specifications of the 
ITB and whose bid is considered to best serve the City’s interest.  In determining the responsiveness 
of the offer and the responsibility of the Bidder, the following shall be considered when applicable:  the 
ability, capacity and skill of the Bidder to perform as required; whether the Bidder can perform promptly, 
or within the time specified, without delay or interference; the character, integrity, reputation, judgment, 
experience and efficiency of the Bidder; the quality of past performance by the Bidder; the previous and 
existing compliance by the Bidder with related laws and ordinances; the sufficiency of the Bidder’s 
financial resources; the availability, quality and adaptability of the Bidder’s supplies or services to the 
required use; the ability of the Bidder to provide future maintenance, service or parts; the number and 
scope of conditions attached to the bid. 
 
LOCAL BUSINESS PREFERENCE - Section 2-186, Code of Ordinances of the City of Fort Lauderdale, 
provides for a local business preference. In order to be considered for a local business preference, a 
proposer must include the Local Business Preference Certification Statement of this ITB, as applicable 
to the local business preference class claimed at the time of Proposal submittal:  
 
Upon formal request of the City, based on the application of a Local Business Preference, the Proposer 
shall, within ten (10) calendar days, submit the following documentation to the Local Business 
Preference Class claimed: 
 

a. Copy of City of Fort Lauderdale current year business tax receipt, or Broward County 
current year business tax receipt, and 

 
b. List of the names of all employees of the proposer and evidence of employees’ 

residence within the geographic bounds of the City of Fort Lauderdale or Broward 
County, as the case may be, such as current Florida driver license, residential utility 
bill (water, electric, telephone, cable television), or other type of similar 
documentation acceptable to the City. 

 
Failure to comply at time of proposal submittal shall result in the Proposer being found ineligible for the 
local business preference. 
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Definitions: 
a. The term "Class A business" shall mean any business that has established and 

agrees to maintain a permanent place of business located in a non-residential zone, 
staffed with full-time employees within the limits of the city, and shall maintain a 
staffing level for the proposed work of at least fifty percent (50%) who are residents 
of the City of Fort Lauderdale.  

b. The term "Class B business" shall mean any business that has established and 
agrees to maintain a permanent place of business located in a non-residential zone, 
staffed with full-time employees within the limits of the city, or shall maintain a 
staffing level for the proposed work of at least fifty percent (50%) who are residents 
of the City of Fort Lauderdale.  

c. The term "Class C business" shall mean any business that has established and 
agrees to maintain a permanent place of business located in a non-residential zone, 
staffed with full-time employees within the limits of Broward County.  

c. The term "Class D business" shall mean any business that does not qualify as a 
Class A, Class B, or Class C business.  

The complete local business preference ordinance may be found on the City’s web site at the 
following link:  
https://library.municode.com/fl/fort_lauderdale/codes/code_of_ordinances?nodeId=COOR_CH2AD_A
RTVFI_DIV2PR_S2-186LOBUPR   
 
DISADVANTAGED BUSINESS ENTERPRISE PREFERENCE - Section 2-185, Code of Ordinances of 
the City of Fort Lauderdale, provides for a disadvantaged business preference. In order to be considered 
for a disadvantaged business preference, a proposer must include a certification from a government 
agency, as applicable to the disadvantaged business preference class claimed at the time of Proposal 
submittal:  

 
Upon formal request of the City, based on the application of a Disadvantaged Business Preference the 
Proposer shall within ten (10) calendar days submit the following documentation to the Disadvantaged 
Business Enterprise Preference Class claimed: 

 
a. Copy of City of Fort Lauderdale current year business tax receipt, or the Tri-County 

(Broward, Dade, West Palm Beach) current year business tax receipt, or proof of 
active Sunbiz status and 

 
b. List of the names of all employees of the proposer and evidence of employees’ 

residence within the geographic bounds of the City of Fort Lauderdale or the Tri- 
County, as the case may be, such as current Florida driver license, residential utility 
bill (water, electric, telephone, cable television), or other type of similar 
documentation acceptable to the City. 

 
Failure to comply at time of proposal submittal shall result in the Proposer being found ineligible for the 
Disadvantaged Business Enterprise Preference business preference. 
 
The complete Disadvantaged Business Preference ordinance may be found on the City’s website at 
the following link: https://www.fortlauderdale.gov/home/showpublisheddocument?id=56883    
 
DEBARRED OR SUSPENDED BIDDERS OR PROPOSERS  -  The bidder or proposer certifies, by 
submission of a response to this solicitation, that neither it nor its principals and subcontractors are 
presently debarred or suspended by any Federal department or agency.  
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 LOBBYING ACTIVITIES - ALL CONTRACTORS PLEASE NOTE:  Any contractor submitting a 

response to this solicitation must comply, if applicable, with City of Fort Lauderdale Ordinance No. C-
11-42 & Resolution No. 07-101, Lobbying Activities.  Copies of Ordinance No., C-11-42, and Resolution 
No. 07-101, may be obtained from the City Clerk’s Office on the 7th Floor of City Hall, 100 N. Andrews 
Avenue, Fort Lauderdale, Florida 33301.  The Ordinance may also be viewed on the City's website at 
https://www.fortlauderdale.gov/home/showdocument?id=6036 
 
 

-BALANCE OF PAGE INTENTIONALLY LEFT BLANK- 
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GENERAL CONDITIONS 

 
 
Unless otherwise modified in the Project’s Special Conditions, the following General Conditions 
shall be part of the Contract: 

 
GC - 01 -   DEFINITIONS - The following words and expressions, or pronouns used in their stead, shall 

wherever they appear in the Contract and the Contract Documents, be construed as follows: 
 

"Addendum" or "Addenda" - shall mean the additional Contract provisions issued in writing, by the 
Engineer, prior to the receipt of bids. 
 
"Bid" – shall mean the offer or proposal of the Bidder submitted on the prescribed form setting forth 
the prices for the Work to be performed. 
 
"Bidder" – shall mean any person, firm, company, corporation or entity submitting a bid for the Work. 
 
"Bonds" –shall mean bid, performance and payment bonds and other instruments of security, 
furnished by Contractor and his surety in accordance with the Contract Documents. 
 
“City” – shall mean the City of Fort Lauderdale, Florida, a Florida municipal corporation.  In the event 
the City exercises its regulatory authority as a government body, the exercise of such regulatory 
authority and the enforcement of any rules, regulations, codes, laws and ordinances shall be 
deemed to have occurred pursuant to City’s authority as a governmental body and shall not be 
attributable in any manner to the City as a party to this Contract.   
 
"Consultant" – shall mean a person, firm, company, corporation or other entity employed by the City 
to perform the professional services for the project. 
 
“Contractor” – shall mean the successful Bidder who has been employed by the City to perform the 
construction and related services for the project. 
 
“Contract Work” - shall mean everything expressed or implied to be required to be furnished and 
furnished by the Contractor by any one or more of the parts of the Contract Documents referred to 
in the Contract hereof. In the case of any inconsistency in or between any parts of this Contract, the 
Project Manager shall determine which shall prevail.  
 
“Design Documents” – shall mean the construction plans and specifications included as part of a 
Bid/Proposal Solicitation prepared either by the City or by the Consultant under a separate 
Agreement with the City.  
  
“Engineer”  -  shall include the terms “professional engineer” and “licensed engineer” and means a 
person who is licensed to engage in the practice of engineering under Florida Statute, Chapter 
471.  An Engineer may be a City employee or a consultant hired by the City.  
 
"Extra Work" - shall mean work other than that required by the Contract. 
 
"Inspector" – shall mean an authorized representative of the City assigned to make necessary 
inspections of materials furnished by Contractor and of the Work performed by Contractor. 
 
"Notice" - shall mean written notice sent by certified United States mail, return receipt requested, or 
sent by commercial express carrier with acknowledgement of delivery, or via fax or email, or by 
hand delivery with a request for a written receipt of acknowledgment of delivery and shall be served 
upon the Contractor either personally or to its place of business listed in the Bid. 
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“Owner”  -  shall mean the City of Fort Lauderdale. 
 
“Project Manager”  -  shall mean a professional designated by the City to manage the Project under 
the supervision and direction of the Public Works Director or designee.  
 
"Public Works Director" – shall mean the Public Works Director of the City of Fort Lauderdale.  
 
"Site" - shall mean the area upon or in which the Contractor's operations are carried out and such 
other areas adjacent thereto as may be designated as such by the Project Manager. 
 
"Sub-contractor" - shall mean any person, firm, company, corporation or other entity, other than 
employees of the Contractor, who or which contracts with the contractor, to furnish, or actually 
furnishes labor and materials, or labor and equipment, or labor, materials and equipment at the site. 
 
"Surety" - shall mean any corporation or entity that executes, as Surety, the Contractor's 
performance and payment bond securing the performance of this Contract. 

 
GC - 02 -  SITE INVESTIGATION AND REPRESENTATION - The Contractor acknowledges that it 

has satisfied itself as to the nature and location of the Work under the Contract Documents, the 
general and local conditions of the Site, particularly those bearing upon availability of transportation, 
disposal, handling and storage of materials, availability of labor, water, electric power, and roads, 
field conditions, the type of equipment and facilities needed preliminary to and during the 
prosecution of the Work and all other matters which can in any way affect the Work or the cost 
thereof under the Contract Documents. 

 
The Contractor acknowledges that it has conducted extensive tests, examinations and 
investigations and represents and warrants a thorough familiarization with the nature and extent of 
the Contract Documents, the Work, locality, soil conditions, moisture conditions and all year-round 
local weather and climate conditions (past and present), and, in reliance on such tests, examination 
and investigations conducted by Contractor and the Contractor’s experts, has determined that no 
conditions exist that would in any manner affect the Bid Price and that the project can be completed 
for the Bid Price submitted. 

 
Any failure by the Contractor to acquaint itself with all the Site conditions shall not relieve Contractor 
from responsibility for properly estimating the difficulty or cost thereof under the Contract 
Documents.   
 

GC - 03 -  SUBSTITUTIONS - If the Contractor desires to use materials and/or products of 

manufacturer's names different from those specified in the Contract Documents, the Bidder 
requesting the substitution shall make written application as described herein. The burden of proving 
the equality of the proposed substitution rests on the Contractor making the request. To be 
acceptable, the proposed substitution shall meet or exceed all expressed requirements of the 
Contract Documents and shall be submitted upon the Contractor's letterhead. The following 
requirements shall be met in order for the substitution to be considered: 

 
1. Requests for substitution shall be accompanied by such technical data, as the party 

making the request desires to submit.  The Project Manager will consider reports from  
reputable independent testing laboratories, verified experience records from previous 
users and other written information valid in the circumstances; and 

 
2. Requests for substitution shall completely and clearly indicate in what respects the 

materials and/or products differ from those indicated in the Contract Documents; and 
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3. Requests for substitution shall be accompanied by the manufacturer's printed 
recommendations clearly describing the installation, use and care, as applicable, of the 
proposed substitutions; and 

 
4. Requests for substitution shall be accompanied by a complete schedule of changes in 

the Contract Documents, if any, which must be made to permit the use of the proposed 
substitution. 

 
If a proposed substitution is approved by the Project Manager, an addendum will be issued to 
prospective bidders not less than three (3) working days prior to the date set for opening of bids. 
Unless substitutions are received and approved as described above, the successful Bidder shall be 
responsible for furnishing materials and products in strict accordance with the Contract Documents. 
 

GC- 04 – CONSTRUCTION RESOURCES – Contractor shall provide all labor and equipment 

necessary to complete the installation within a timely manner. Contractor shall provide details as to 
manpower and equipment to be dedicated to the project in its Work Plan. Contractor is responsible 
for making arrangements, obtaining and purchasing construction water services if required to 
complete the work.  

 
GC - 05 -  CONTROL OF THE WORK - The Project Manager shall have full control and direction of 

the Work in all respects.  The Project Manager and/or his authorized designee(s) shall, at all times, 
have the right to inspect the Work and materials. The Contractor shall furnish all reasonable facilities 
for obtaining such information, as the Project Manager may desire respecting the quality of the Work 
and materials and the manner of conducting the Work.  Should the Contractor be permitted to 
perform night Work, or to vary the period which work is ordinarily carried on in the daytime, he shall 
give ample notice to the Project Manager so that proper and adequate inspection may be provided.  
Such Work shall be done only under such regulations as are furnished in writing by the Project 
Manager, and no extra compensation shall be allowed to the Contractor therefore. In the event of 
night work, the Contractor shall furnish such light, satisfactory to the Project Manager, as will ensure 
proper inspection.  Nothing herein contained shall relieve the Contractor from compliance with any 
and all City ordinances relating to noise or Work during prohibited hours.   

  

GC - 06 -  SUB-CONTRACTOR - The Contractor shall not sublet, in whole or any part of the Work 
without the written consent and approval of the Project Manager. Within ten (10) days after official 
notification of starting date, the Contractor must submit in writing, to the Project Manager, a list of 
all Sub-contractors.  No Work shall be done by any sub-contractor until such Sub-contractor has 
been officially approved by the Project Manager.  A sub-contractor not appearing on the original list 
will not be approved without written request submitted to the Project Manager and approved by the 
Public Works Director.  In all cases, the Contractor shall give his personal attention to the Work of 
the Sub-contractors and the Sub-contractor is liable to be discharged by the Contractor, at the 
direction of the Project Manager, for neglect of duty, incompetence or misconduct. 

 
Acceptance of any sub-contractor, other person, or organization by the Project Manager shall not 
constitute a waiver of any right of Project Manager to reject defective Work or Work not in 
conformance with the Contract Documents. 

 
 

Contractor shall be fully responsible for all acts and omissions of its Sub-contractors and of persons 
and organizations directly or indirectly employed by them and of persons and organizations for 
whose acts any of them may be liable to the same extent that he is responsible for the acts and 
omissions of persons directly employed by him. Nothing in the Contract Documents shall create any 
contractual relationship between City and any sub-contractor or other person or organization having 
a direct contract with Contractor, nor shall it create any obligation on the part of City to pay or to see 
to the payment of any moneys due to any sub-contractor or other person, or organization, except 
as may otherwise be required by law.  
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GC - 07  - QUANTITIES - Contractor recognizes and agrees that the quantities shown on plans and 

Bid/Price Schedule are estimates only and may vary during actual construction.  No change shall 
be made involving any departure from the general scheme of the Work and that no such change 
involving a material change in cost, either to the City or Contractor, shall be made, except upon 
written permission of the City. However, the Project Manager shall have the right to make minor 
alternations in the line, grade, plan, form or materials of the Work herein contemplated any time 
before the completion of the same. That if such alterations shall diminish the quantity of the Work 
to be done, such alterations shall not constitute a claim for damages or anticipated profits. That if 
such alterations increase the amount of the Work to be done, such increase shall be paid for 
according to the quantity actually performed and at the unit price or prices stipulated therefore in 
the Contract. The City shall, in all cases of dispute, determine the amount or quantity of the several 
kinds of Work which are to be paid for under this Contract, and shall decide all questions relative to 
the execution of the same, and such estimates and decisions shall be final and binding. 

 
      Any Work not herein specified, which might be fairly implied as included in the Contract, of which 

the City shall judge, shall be done by the Contractor without extra charge.  However, such cost 
increases shall be authorized either by the Public Works Director or designee, or the City 
Commission based upon the purchasing threshold amounts provided for in Chapter 2 of the City of 
Fort Lauderdale’s Code of Ordinances. 

 
GC - 08 - NO ORAL CHANGES - Except to the extent expressly set forth in the Contract, no change 

in, or modification, termination or discharge of the Contract in any form whatsoever, shall be valid 
or enforceable unless it is in writing and signed by the parties charged, therewith or their duly 
authorized representative. 

 
GC - 09 -  PERMITS AND PROTECTION OF PUBLIC – Permits on file with the City and/or those 

permits to be obtained by the Contractor, shall be considered directive in nature, and will be 
considered a part of this Contract. A copy of all permits shall be given to the City and become part 
of the Contract Documents. Terms of permits shall be met prior to acceptance of the Work and 
release of the final payment.  

 
Contractor shall secure all permits and licenses required for completing the Project. Contractor will 
obtain the necessary State, County, and City construction/work permits if required.  
 
The Contractor shall comply with all applicable Codes, Standards, Specifications, etc. related to all 
aspects of the Project.   

  
Where there are telephones, light or power poles, water mains, conduits, pipes or drains or other 
construction, either public or private, in or on the streets or alleys, the Work shall be so conducted 
that no interruption or delay will be caused in the operation or use of the same. Proper written notice 
shall be given to all affected parties prior to proceeding with the Work.   
 
The Contractor shall not be permitted to interfere with public travel and convenience by grading or 
tearing up streets indiscriminately, but the Work of constructing the various items in this contract 
shall proceed in an orderly, systematic and progressive manner. 

 
GC - 10 -  DISEASE REGULATIONS - The Contractor shall enforce all sanitary regulations and take 

all precautions against infectious diseases as the Project Manager may deem necessary.  Should 
any infectious or contagious diseases occur among his employees, he shall arrange for the 
immediate removal of the employee from the Site and isolation of all persons connected with the 
Work. 
 

GC - 11 -  CONTRACTOR TO CHECK PLANS, SPECIFICATIONS, AND DATA - The Contractor shall 

verify all dimensions, quantities, and details shown on the plans, supplementary drawings, 
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schedules, and shall notify the Project Manager of all errors, omissions, conflicts and discrepancies 
found therein within three (3) working days of discovery.  Failure to discover or correct errors, 
conflictions, or discrepancies shall not relieve the Contractor of full responsibility for unsatisfactory 
Work, faulty construction, or improper operation resulting therefrom nor from rectifying such 
condition at its own expense.  
 

GC - 12 -  MATERIALS AND WORKMANSHIP - All material shall be new and the workmanship shall, 

in every respect, be in conformity with approved modern practice and with prevailing standards of 
performance and quality. In the event of a dispute, the Project Manager’s decision shall be final. 
Wherever the Plans, Specifications, Contract Documents, or the directions of the Project Manager 
are unclear as to what is permissible and/or fail to note the quality of any Work, that interpretation 
will be made by the Project Manager, which is in accordance with approved modern practice, to 
meet the particular requirements of the Contract. 

 
GC - 13 -  SAFEGUARDING MARKS - The Contractor shall safeguard all points, stakes, grade marks, 

monuments, and benchmarks made or established on the Work, bear the cost of re-establishing 
same if disturbed, or bear the entire expense of rectifying Work improperly installed due to not 
maintaining or protecting or for removing without authorization, such established points, stakes and 
marks.  The Contractor shall safeguard all existing and known property corners, monuments and 
marks not related to the Work and, if required, shall bear the cost of having them re-established by 
a licensed Professional surveyor registered in the State of Florida if disturbed or destroyed during 
the course of construction. 

 
GC - 14 -  RESTROOM FACILITIES - Contractor shall provide portable toilet facilities for employee's 

use at a location within the Work site to be determined by the City.  
 

 
GC - 15 -  PROGRESS MEETINGS - Weekly Status meetings will be conducted with representatives 

from the City and the Contractor. Contractor shall budget time to participate in such meetings. A 
well-run Project should result in short meetings.  
 

GC - 16 -  ISSUE RESOLUTION - Should Contractor become engaged in a dispute with a resident or 

a City employee, the Contractor shall report the situation to the Project Manager immediately. It 
shall be mandatory that the City participate in any dispute resolution. Failure of Contractor personnel 
to notify the City shall obligate Contractor to replace the offending employee immediately if 
requested by the City.  

 
GC - 17 -  CITY SECURITY-CONTRACTOR AND SUBCONTRACTOR EMPLOYEE INFORMATION 

- Prior to commencing work, Contractor shall provide to the City a list of all personnel and sub-
contractors on site. The list will include the name, address, birth date and driver’s license number 
for all personnel. All personnel and subcontractors on site will have on their person a company photo 
ID during all stages of the construction. Contractor shall provide standard required personal 
information per current City procedures.  
 

GC - 18 -  POST-CONSTRUCTION SURVEY - The Contractor shall provide as-built survey, sealed 

and signed by a registered surveyor in the State of Florida, as a condition of final payment.  
 

GC – 19 - KEY PERSONNEL - Contractor shall provide as part of the Work Plan, resumes for all key 

project personnel providing supervision and project management functions. Resumes shall include 
work history and years of experience performing this type of work.  
 

GC - 20 -  EXISTING UTILITY SERVICE - All existing utility service shall be maintained with a 

minimum of interruption at the expense of the Contractor. 
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GC - 21 -  JOB DESCRIPTION SIGNS – Contractor, at Contractor’s expense, shall furnish, erect, and 

maintain suitable weatherproof signs on jobs over $100,000 containing the following information: 
 

1. City Seal (in colors) 
2. Project or Improvement Number  
3. Job Description 
4. Estimated Cost  
5. Completion Date  
 
Minimum size of sign shall be four feet high, eight feet wide and shall be suitably anchored.  The 
entire sign shall be painted and present a pleasing appearance.  Exact location of signs will be 
determined in the field.  Two (2) signs will be required, one at each end of the job.  All costs of this 
work shall be included in other parts of the work.   
 

GC - 22 -  FLORIDA EAST COAST RIGHT-OF-WAY - Whenever a City contractor is constructing 

within the Florida East Coast Railway Company's Right-of-Way, it will be mandatory that the 
contractor carry bodily injury and property damage insurance in amounts satisfactory to the Florida 
East Coast Company.  This insurance requirement shall be verified by the contractor with the Florida 
East Coast Company prior to commencing work, and maintained during the life of the Contract. 

 
GC - 23 -  ACCIDENTS - The Contractor shall provide such equipment and facilities as are necessary 

and/or required, in the case of accidents, for first aide services to be provided to a person who may 
be injured during the project duration.  The Contractor shall also comply with the OSHA 
requirements as defined in the United States Labor Code 29 CFR 1926.50. 

 
In addition, the Contractor must report immediately to the Project Manager every accident to 
persons or damage to property, and shall furnish in writing full information, including testimony of 
witnesses regarding any and all accidents. 

 
GC - 24 -  SAFETY PRECAUTIONS - Contractor must adhere to the applicable environmental 

protection guidelines for the duration of a project.  If hazardous waste materials are used, detected 
or generated at any time, the Project Manager must be immediately notified of each and every 
occurrence.  The Contractor shall comply with all codes, ordinances, rules, orders and other legal 
requirements of public authorities (including OSHA, EPA, DERM, the City, Broward County, State 
of Florida, and Florida Building Code), which bear on the performance of the Work. 

 
The Contractor shall take the responsibility to ensure that all Work is performed using adequate 
safeguards, including but not limited to:  proper safe rigging, safety nets, fencing, scaffolding, 
barricades, chain link fencing, railings, barricades, steel plates, safety lights, and ladders that are 
necessary for the protection of its employees, as well as the public and City employees.  All riggings 
and scaffolding shall be constructed with good sound materials, of adequate dimensions for their 
intended use, and substantially braced, tied or secured to ensure absolute safety for those required 
to use it, as well as those in the vicinity.  All riggings, scaffolding, platforms, equipment guards, 
trenching, shoring, ladders and similar actions or equipment shall be OSHA approved, as applicable, 
and in accordance with all Federal, State and local regulations. 
 

GC - 25 -  DUST PREVENTION - The Contractor shall, by means of a water spray, or temporary 

asphalt pavement, take all necessary precautions to prevent or abate a dust nuisance arising from 
dry weather or Work in an incomplete stage.  All costs of this Work shall be included in the cost of 
other parts of the Work. 

 
Should the Contractor fail to abate a dust nuisance the Project Manager may stop the Work until 
the issue is resolved to the City’s satisfaction.  
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GC - 26 -  SITE CLEANUP AND RESTORATION – The Contractor shall remove all debris and unused 

or discarded materials from the work site daily. Contractor shall clean the work site to remove all 
directional drilling "Driller's Mud" materials. No "Driller's Mud" residue shall be allowed to remain in 
the soil or on the surface of the land or vegetation. All debris and drilling materials must be disposed 
of offsite at an approved location.  
 
The Contractor shall promptly restore all areas disturbed that are outside the Project limits in equal 
or better condition at no additional cost to the City.  
 

GC - 27 -  COURTEOUS BEHAVIOR AND RESPECT FOR RESIDENTS AND PROPERTY – The 

Contractor and its employees, associates and sub-contractors shall maintain courteous behavior at 
all times and not engage in yelling, loud music, or other such activities. Contractor's employees shall 
not leave trash or other discarded items at the Work Site, especially on any private property. In the 
event complaints arise, Contractor shall immediately remove such offending employees from the 
project if requested to do so by the Project Manager. Contractor's employees shall not trespass on 
any private property unless necessary to complete the work but with prior permission from the 
owner. 
 
Contractor shall notify and obtain permission from the residents 24 hours in advance when planning 
to work within the resident's property. In addition, Contractor shall notify the resident prior to entering 
their property to perform work or inspect/investigate the work site. Contractor shall not block 
residents’ driveways unnecessarily. Contractor shall not park equipment on landscaped areas when 
the vehicle is not needed for the current construction activities. Contractor shall be responsible for 
repair and/or replacement of all damaged landscaping within 48 hours including repairing vehicle 
wheel impressions, irrigation systems, lighting systems, structures, or any other items of resident's 
property. Contractor shall not destroy, damage, remove, or otherwise negatively impact any 
landscaping within or outside the right-of-way without prior approval from the Project Manager.  
 

GC - 28 -  PLACING BARRICADES AND WARNING LIGHTS - The Contractor shall furnish and 
place, at Contractor’s own expense, all barricades, warning lights, automatic blinker lights and such 
devices necessary to properly protect the work and vehicular and pedestrian traffic.  Should the 
Contractor fail to erect or maintain such barricades, warning lights, etc., the Project Manager may, 
after 24 hours’ notice to the Contractor, proceed to have such barricades and warning lights placed 
and maintained by City or other forces and all costs incurred thereof charged to the Contractor and 
may be retained by the City from any monies due, or to become due, to the Contractor. 

 
GC - 29 -  TRAFFIC CONTROL - The Contractor shall coordinate all Work and obtain, through the 

City’s Transportation and Mobility Department, Broward County, Florida Department of 
Transportation, as applicable, any permits required to detour traffic or close any street before 
starting to work in the road 
 
All traffic control devices, flashing lights, signs and barricades shall be maintained in working 
condition at all times and conform to Manual of Uniform Traffic Control Devices (MUTCD), latest 
edition. 
 

GC - 30 -  COORDINATION - The Contractor shall notify all utilities, transportation department, etc., in 
writing, with a copy to the Project Manager before construction is started and shall coordinate its 
Work with them.  The Contractor shall cooperate with the owners of any underground or overhead 
utility lines in their removal, construction and rearrangement operations in order that services 
rendered by these parties will not be unnecessarily interrupted. 

 
The Contractor shall arrange its Work and dispose of its materials so as to not interfere with the 
operation of other contractors engaged upon adjacent work, and to join its Work to that of others in 
a proper manner, and to perform its Work in the proper sequence in relation to that of other 
contractors as may be directed by the Project Manager. 
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Each Contractor shall be responsible for any damage done by it or its agents to the work performed 
by another contractor. 
 

GC - 31 -  WATER - Bulk water used for construction, flushing pipelines, and testing shall be obtained 

from fire hydrants. Contractor shall make payment for hydrant meter at Treasury Billing Office, 1st 
Floor, City Hall, 100 N. Andrews Avenue.  With the paid receipt, contractor can pick up hydrant 
meter at the utility location office. No connection shall be made to a fire hydrant without a meter 
connected. 
 

GC - 32 - PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES - Subject to 
Odebrecht Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed, 
Odebrecht Construction, Inc., v. Secretary, Florida Department of Transportation, 715 F.3d 
1268 (11th Cir. 2013), with regard to the “Cuba Amendment,” the Contractor certifies that it 
is not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List,  and that it does not 
have business operations in Cuba or Syria, as provided in Section 287.135, Florida Statutes 
(2021), as may be amended or revised. The Contractor certifies that it is not on the 
Scrutinized Companies that Boycott Israel List created pursuant to Section 215.4725, 
Florida Statutes (2021), as may be amended or revised, and that it is not engaged in a 
boycott of Israel. The City may terminate this Agreement at the City’s option if the Contractor 
is found to have submitted a false certification as provided under subsection (5) of Section 
287.135, Florida Statutes (2021), as may be amended or revised, or been placed on the 
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List or the Scrutinized Companies that 
Boycott Israel List created pursuant to Section 215.4725, Florida Statutes (2021), as may 
be amended or revised, or is engaged in a boycott of Israel or has been engaged in 
business operations in Cuba or Syria, as defined in Section 287.135, Florida Statutes 
(2021), as may be amended or revised.   

 

By submitting a proposal or response, the company, principals, or owners certify that it is 
not listed on the Scrutinized Companies with Activities in Sudan List or listed on the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or is 
engaged in business operations in Cuba or Syria. 

 
GC - 33 - USE OF FLORIDA LUMBER TIMBER AND OTHER FOREST PRODUCTS -  In accordance 

with Florida Statute 255.20 (3), the City specifies that lumber, timber, and other forest products used 
for this Project shall be produced and manufactured in the State of Florida if such products are 
available and their price, fitness, and quality are equal. This requirement does not apply to plywood 
specified for monolithic concrete forms, if the structural or service requirements for timber for a 
particular job cannot be supplied by native species, or if the construction is financed in whole or in 
part from federal funds with the requirement that there be no restrictions as to species or place of 
manufacture. 

 
 The Bidder affirms by submitting a bid response to this solicitation that they will comply with section 

255.20 (3) Florida Statutes. 
 

GC - 34 - PUBLIC RECORDS/TRADE SECRETS/COPYRIGHT:  The Proposer’s response to the 

Solicitation is a public record pursuant to Florida law, which is subject to disclosure by the City under 
the State of Florida Public Records Law, Florida Statutes Chapter 119.07 (“Public Records Law”).  
The City shall permit public access to all documents, papers, letters or other material submitted in 
connection with this Solicitation and the Contract to be executed for this Solicitation, subject to the 
provisions of Chapter 119.07 of the Florida Statutes. 
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Any language contained in the Proposer’s response to the Solicitation purporting to require 
confidentiality of any portion of the Proposer’s response to the Solicitation, except to the extent that 
certain information is in the City’s opinion a Trade Secret pursuant to Florida law, shall be void.  If 
a Proposer submits any documents or other information to the City which the Proposer claims is 
Trade Secret information and exempt from Florida Statutes Chapter 119.07 (“Public Records 
Laws”), the Proposer shall clearly designate that it is a Trade Secret and that it is asserting that the 
document or information is exempt.  The Proposer must specifically identify the exemption being 
claimed under Florida Statutes 119.07.  The City shall be the final arbiter of whether any information 
contained in the Proposer’s response to the Solicitation constitutes a Trade Secret. The City’s 
determination of whether an exemption applies shall be final, and the proposer agrees to defend, 
indemnify, and hold harmless the City and the City’s officers, employees, and agent, against any 
loss or damages incurred by any person or entity as a result of the City’s treatment of records as 
public records. In addition, the proposer agrees to defend, indemnify, and hold harmless the City 
and the City’s officers, employees, and agents, against any loss or damages incurred by any person 
or entity as a result of the City’s treatment of records as exempt from disclosure or confidential.   

Proposals purporting to be subject to copyright protection in full or in part will be rejected.  The 
proposer authorizes the City to publish, copy, and reproduce any and all documents submitted to 
the City bearing copyright symbols or otherwise purporting to be subject to copyright protection. 
 
EXCEPT FOR CLEARLY MARKED PORTIONS THAT ARE BONA FIDE TRADE SECRETS 
PURSUANT TO FLORIDA LAW, DO NOT MARK YOUR RESPONSE TO THE SOLICITATION AS 
PROPRIETARY OR CONFIDENTIAL.  DO NOT MARK YOUR RESPONSE TO THE 
SOLICITATION OR ANY PART THEREOF AS COPYRIGHTED. 

 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY 
TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, 
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:  
  
Telephone Number:  (954) 828-5002 

 
Mailing Address:   City Clerk’s Office 

100 N. Andrews Avenue 
Fort  Lauderdale,  Florida 33301-1016 

 
E-mail:   prrcontract@fortlauderdale.gov 
 
 
Contractor shall: 
 

1.   Keep and maintain public records required by the City in order to perform the service. 
 

2.   Upon request from the City’s custodian of public records, provide the City with a copy of 
the requested records or allow the records to be inspected or copied within a reasonable 
time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes 
(2021), as may be amended or revised, or as otherwise provided by law. 

 
3.   Ensure that public records that are exempt or confidential and exempt from public 

records disclosure requirements are not disclosed except as authorized by law for the 
duration of the contract term and following completion of this Agreement if the Contractor 
does not transfer the records to the City. 
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4.   Upon completion of the Agreement, transfer, at no cost, to the City all public records in 
possession of the Contractor or keep and maintain public records required by the City to 
perform the service. If the Contractor transfers all public records to the City upon 
completion of this Agreement, the Contractor shall destroy any duplicate public records 
that are exempt or confidential and exempt from public records disclosure requirements. 
If the Contractor keeps and maintains public records upon completion of this Agreement, 
the Contractor shall meet all applicable requirements for retaining public records. All 
records stored electronically must be provided to the City, upon request from the City’s 
custodian of public records, in a format that is compatible with the information technology 
systems of the City. 

 
-BALANCE OF PAGE INTENTIONALLY LEFT BLANK- 
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SPECIAL CONDITIONS 
 

01. PURPOSE 

 
The City of Fort Lauderdale, Florida (City) is seeking bids from qualified bidders, hereinafter 
referred to as the Contractor, to provide construction services for the City's Transportation & 
Mobility Department, in accordance with the terms, conditions, and specifications contained in 
this Invitation To Bid (ITB). 
 
This traffic improvement project is located at Cordova Road & SE 15th Street Intersection , in 
the City of Fort Lauderdale. The work to be accomplished under this contract includes, but is not 
limited to, traffic calming through the installation of raised intersections and intersection 
modification, grading, crosswalks, ADA improvements, landscaping, signs, pavement markings, 
MOT and other incidental activities.  

 
02. TRANSACTION FEES  
 

The City uses BidSync (www.bidsync.com) to distribute and receive bids and proposals.  There 
is no charge to vendors/contractors to register and participate in the solicitation process, nor will 
any fees be charged to the awarded contractor.  

 
03. SUBMISSION OF BIDS 

It is the sole responsibility of the Contractor to ensure that its bid is submitted electronically 
through BidSync at www.bidsync.com. and that any bid security not submitted via BidSync 
reaches the City of Fort Lauderdale, Procurement Services Division, 6 th floor, Room 619, 100 
N. Andrews Avenue, Fort Lauderdale, Florida 33301-1016, in a sealed envelope marked on the 
outside with the ITB solicitation number and Contractor’s name, no later than the time and date 
specified in this solicitation. PAPER BID SUBMITTALS WILL NOT BE ACCEPTED. PLEASE 
SUBMIT YOUR BID RESPONSE ELECTRONICALLY. 
 

 

04. INFORMATION OR CLARIFICATION 
 

For information concerning procedures for responding to this solicitation, contact Erick 
Martinez, Senior Procurement Specialist, at (954) 828-4019 or email at 

emartinez@fortlauderdale.gov.  Such contact shall be for clarification purposes only.  
 
For information concerning technical specifications please utilize the Question/Answer platform 
provided by BidSync at www.bidsync.com. Questions of a material nature must be received prior 
to the cut-off date specified in the solicitation. Material changes, if any, to the scope of services 
or bidding procedures will only be transmitted by written addendum. (See addendum section of 
BidSync site).  Bidders please note:  No part of your bid can be submitted via FAX.  No variation 
in price or conditions shall be permitted based upon a claim of ignorance. Submission of a bid 
will be considered evidence that the bidder has familiarized himself with the nature and extent 
of the work, and the equipment, materials, and labor required. The entire bid response must be 
submitted in accordance with all specifications contained in this solicitation.  The questions and 
answers submitted in BidSync shall become part of any contract that is created from this ITB. 
 
 

05. CONTRACT TIME 

5.1 The Contractor recognizes that TIME IS OF THE ESSENCE.  The Work shall 
commence within fourteen (14) calendar days of the date of the Notice to 
Proceed.  
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 5.2 The Work shall be Substantially Completed within seventy-five (75) calendar 

days after the date when the Contract Time commences to run as provided in 
the Notice to Proceed. 

 
   5.3 The Work shall be finally completed on the Final Completion Date and ready for 

final payment in accordance with this Agreement within ninety (90) calendar days 
after the date when the Contract Time commences to run as provided in the 
Notice to Proceed. 

 
 
06. BID SECURITY   

A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) of the 

bid amount, made payable to the City of Fort Lauderdale, shall accompany each offer. 
 

 
07. REQUIRED LICENSES/CERTIFICATIONS 

 

Contractor must possess the following licenses/certifications to be considered for award: 
 
State and/or Broward County certified General Contractor 

 
Note: Contractor must have proper licensing and shall submit evidence of same with its bid response. 
 

 
08. SPECIFIC EXPERIENCE REQUIRED 
 

The following expertise is required to be considered for this Contract. Specific references 
attesting to this expertise must be submitted with the bid response. 
 
The contractor shall have at least five (5) years previous construction experience in constructing 
additions/modifications to existing public buildings in the State of Florida. Bidder shall submit 
proof of construction experience for a minimum of three (3) projects of similar scope and scale 
(or larger) and shall, for each project listed, identify location; dates of construction; project name 
and overall scope; scope of work that was self-performed by Contractor; and client’s name, 
address, telephone number and e-mail address. 
 

NOTE:  REFERENCES SHALL NOT INCLUDE ONLY CITY OF FORT LAUDERDALE   
             EMPLOYEES OR WORK PERFORMED FOR THE CITY.  THE CITY IS ALSO  
             INTERESTED IN WORK EXPERIENCE AND REFERENCES FROM ENTITIES  
             OTHER THAN THE CITY OF FORT LAUDERDALE. 
 
By signing this bid solicitation, contractor is affirming that this expertise will be provided for this Contract 
at no additional charge.  
 

 
09. BID ALLOWANCE (Not Applicable) 

 
10. INSURANCE REQUIREMENTS (See Article 10, Bonds and Insurance, of the Contract for 

details)   

 
As a condition precedent to the effectiveness of this Agreement, during the term of this 
Agreement and during any renewal or extension term of this Agreement, the Contractor, at its 
sole expense, shall provide insurance of such types and with such terms and limits as noted 
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below. Providing proof of and maintaining adequate insurance coverage are material obligations 
of the Contractor. The Contractor shall provide the City a certificate of insurance evidencing 
such coverage. The Contractor’s insurance coverage shall be primary insurance for all 
applicable policies. The limits of coverage under each policy maintained by the Contractor shall 
not be interpreted as limiting the Contractor’s liability and obligations under this Agreement. All 
insurance policies shall be through insurers authorized or eligible to write policies in the State of 
Florida and possess an A.M. Best rating of A-, VII or better, subject to approval by the City’s 
Risk Manager. 

 
The coverages, limits, and/or endorsements required herein protect the interests of the City, and 
these coverages, limits, and/or endorsements shall in no way be relied upon by the Contractor 
for assessing the extent or determining appropriate types and limits of coverage to protect the 
Contractor against any loss exposures, whether as a result of this Agreement or otherwise. The 
requirements contained herein, as well as the City’s review or acknowledgement, are not 
intended to and shall not in any manner limit or qualify the liabilities and obligations assumed by 
the Contractor under this Agreement. 
 
The following insurance policies and coverages are required: 
 
Commercial General Liability 
Coverage must be afforded under a Commercial General Liability policy with limits not less than: 
 

 $1,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury, Property 
Damage, and Personal and Advertising Injury 

 $1,000,000 each occurrence and $2,000,000 aggregate for Products and Completed 
Operations 

 
Policy must include coverage for contractual liability and independent contractors. 
 
The City, a Florida municipal corporation, its officials, employees, and volunteers are to be 
covered as an additional insured with a CG 20 26 04 13 Additional Insured – Designated Person 
or Organization Endorsement or similar endorsement providing equal or broader Additional 
Insured Coverage with respect to liability arising out of activities performed by or on behalf of 
the Contractor. The coverage shall contain no special limitation on the scope of protection 
afforded to the City, its officials, employees, and volunteers. 
 
Business Automobile Liability 
Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for Bodily 
Injury and Property Damage in an amount not less than $1,000,000 combined single limit each 
accident. 
 
If the Contractor does not own vehicles, the Contractor shall maintain coverage for Hired and 
Non-Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial 
General Liability policy or separate Business Auto Liability policy. 
 
Workers’ Compensation and Employer’s Liability 
Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity performing 
work for or on behalf of the City must provide Workers’ Compensation insurance. Exceptions 
and exemptions will be allowed by the City’s Risk Manager, if they are in accordance with Florida 
Statute. 
 
The Contractor waives, and the Contractor shall ensure that the Contractor’s insurance carrier 
waives, all subrogation rights against the City, its officials, employees, and volunteers for all 
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losses or damages. The City requires the policy to be endorsed with WC 00 03 13 Waiver of our 
Right to Recover from Others or equivalent. 
 
The Contractor must be in compliance with all applicable State and federal workers’ 
compensation laws, including the U.S. Longshore Harbor Workers’ Act and the Jones Act, if 
applicable. 
 
Insurance Certificate Requirements 
 

a. The Contractor shall provide the City with valid Certificates of Insurance (binders are 
unacceptable) no later than ten (10) days prior to the start of work contemplated in 
this Agreement. 

b. The Contractor shall provide to the City a Certificate of Insurance having a thirty (30) 
day notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment of 
premium. 

c. In the event that the insurer is unable to accommodate the cancellation notice 
requirement, it shall be the responsibility of the Contractor to provide the proper 
notice. Such notification will be in writing by registered mail, return receipt requested, 
and addressed to the certificate holder. 

d. In the event the Agreement term or any surviving obligation of the Contractor 
following expiration or early termination of the Agreement goes beyond the expiration 
date of the insurance policy, the Contractor shall provide the City with an updated 
Certificate of Insurance no later than ten (10) days prior to the expiration of the 
insurance currently in effect. The City reserves the right to suspend the Agreement 
until this requirement is met. 

e. The Certificate of Insurance shall indicate whether coverage is provided under a 
claims-made or occurrence form. If any coverage is provided on a claims-made form, 
the Certificate of Insurance must show a retroactive date, which shall be the effective 
date of the initial contract or prior. 

f. The City shall be named as an Additional Insured on all liability policies, with the 
exception of Workers’ Compensation. 

g. The City shall be granted a Waiver of Subrogation on the Contractor’s Workers’ 
Compensation insurance policy. 

h. The title of the Agreement, Bid/Contract number, event dates, or other identifying 
reference must be listed on the Certificate of Insurance. 

 
The Certificate Holder should read as follows: 
City of Fort Lauderdale 
100 N. Andrews Avenue 
Fort Lauderdale, FL 33301 
 
The Contractor has the sole responsibility for all insurance premiums and shall be fully and 
solely responsible for any costs or expenses as a result of a coverage deductible, co-insurance 
penalty, or self-insured retention; including any loss not covered because of the operation of 
such deductible, co-insurance penalty, self-insured retention, or coverage exclusion or limitation. 
Any costs for adding the City as an Additional Insured shall be at the Contractor’s expense. 
 
If the Contractor’s primary insurance policy/policies do not meet the minimum requirements, as 
set forth in this Agreement, the Contractor may provide evidence of an Umbrella/Excess 
insurance policy to comply with this requirement. 
 
The Contractor’s insurance coverage shall be primary insurance as respects to the City, a 
Florida municipal corporation, its officials, employees, and volunteers. Any insurance or self -
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insurance maintained by the City, a Florida municipal corporation, its officials, employees, or 
volunteers shall be non-contributory. 
 
Any exclusion or provision in any insurance policy maintained by the Contractor that excludes 
coverage required in this Agreement shall be deemed unacceptable and shall be considered 
breach of contract. 
 
All required insurance policies must be maintained until the contract work has been accepted by 
the City, or until this Agreement is terminated, whichever is later.  Any lapse in coverage shall 
be considered breach of contract.  In addition, Contractor must provide to the City confirmation 
of coverage renewal via an updated certificate should any policies expire prior to the expiration 
of this Agreement.  The City reserves the right to review, at any time, coverage forms and limits 
of Contractor’s insurance policies. 
 
The Contractor shall provide notice of any and all claims, accidents, and any other occurrences 
associated with this Agreement to the Contractor’s insurance company or companies and the 
City’s Risk Management office, as soon as practical. 
 
It is the Contractor’s responsibility to ensure that any and all of the Contractor’s independent 
contractors and subcontractors comply with these insurance requirements. All coverages for 
independent contractors and subcontractors shall be subject to all of the applicable 
requirements stated herein.  Any and all deficiencies are the responsibility of the Contractor. 

 
 

NOTE:  CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR 
ON EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON 
THE CERTIFICATE AS AN “ADDITIONAL INSURED” ON REQUIRED LIABILITY POLICIES. 

 
A Sample Insurance Certificate shall be included with the proposal to demonstrate the 
firm’s ability to comply with insurance requirements. Provide a previous certificate or 
other evidence listing the insurance companies’ names for all required coverage, and the 
dollar amounts of the coverage. 

 
 
11. PERFORMANCE AND PAYMENT BOND: _____100%______________________ 

 
12. CITY PROJECT MANAGER 
 

The Project Manager is hereby designated by the City as Alex Torres whose address is 290 NE 
3rd Avenue, Fort Lauderdale, Fort Lauderdale, Florida 33301-1016, telephone number: (954) 
828- 6231, and e-mail address is atorres@fortlauderdale.gov.  The Project Manager will assume 
all duties and responsibilities and will have the rights and authorities assigned to the Project 
Manager in the Contract Documents in connection with completion of the Work in accordance 
with this Agreement.  
 

13. LIQUIDATED DAMAGES (See Article 16, Liquidated Damages, of the Contract for details)  
 

Upon failure of the Contractor to complete the Work within the time specified for completion, the 
Contractor shall pay to the City the sum of Five Hundred Dollars ($500.00) for each and every 
calendar day that the completion of the Work is delayed beyond the time specified in this 
Agreement for completion, as fixed and agreed liquidated damages and not as a penalty, so 
long as the delay is caused by the Contractor.  (See Article 16, Liquidated Damages Clause, of 
the Contract) 
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14. PAYMENT (See Article 7, Payment, of the Contract for other details) 
  

 The City shall make payment to the Contractor through utilization of the City’s P-Card Program. 
The City has implemented a Purchasing Card (P-Card) Program utilizing both the VISA and 
MASTERCARD networks.  Purchases from this contract will be made utilizing the City’s 
Purchasing Card.  Contractor will receive payment from the purchasing card in the same manner 
as other credit card purchases.  Accordingly, Contractor must presently have the ability to accept 
these credit cards or take whatever steps necessary to implement the ability before the start of 
the contract term, or contract award by the City.  All costs associated with the Contractor’s 
participation in this purchasing program shall be borne by the Contractor.  The City reserves the 
right to revise this program as necessary. 

 
Payment Card Industry (PCI) Compliance   
                                                                      
Contractor agrees to comply with all applicable state, federal and international laws, as well as 
industry best practices, governing the collection, access, use, disclosure, safeguarding and 
destruction of Protected Information.  
 
Contractor and/or any subcontractor that handles credit card data must be, and remain, PCI 
compliant under the current standards and will provide documentation confirming compliance 
upon request by the City of Fort Lauderdale, failure to produce documentation could result in 
termination of the contract. 

 
15. WORK SCHEDULE (including overtime hours):    

 
  Regular work hours:   8:00 am to 5:00 pm, Monday through Friday. 
  City Inspector Hours:  8:00 am to 4:30 pm, Monday through Friday. 

 
Any inspection requested by the contractor outside those hours will be considered overtime to 
be paid by the Contractor.  
 

 
16. INSPECTION OVERTIME COST:    $100/hr. 

 
-BALANCE OF PAGE INTENTIONALLY LEFT BLANK- 
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CITY OF FORT LAUDERDALE 
CONSTRUCTION AGREEMENT 

 
 THIS Agreement made and entered into this ________ day of 
___________________, 20  , by and between the City of Fort Lauderdale, a Florida 
municipal corporation (City) and ___________________________________, a Florida 
_____________________ Company/Corporation (Contractor), (“Party” or collectively 
“Parties”); 
 
 WHEREAS, the City desires to retain a contractor for the Project as expressed in its 
Invitation to Bid No., 12718-1023, Project Number, 12158, which was opened on 
___________________; and, 
 
 WHEREAS, the Contractor has expressed its willingness and capability to perform the 
necessary work to accomplish the Project. 
 
 NOW, THEREFORE, the City and the Contractor, in consideration of the mutual 
covenants and conditions contained herein and for other good and valuable consideration, 
the receipt and sufficiency is hereby acknowledged, agree as follows: 
 

ARTICLE 1 – DEFINITIONS 
 

Whenever used in this Agreement or in other Contract Documents, the following terms have 
the meanings indicated which are applicable to both the singular and plural forms: 
 
1.1 Agreement – This written Agreement between the City and the Contractor covering the 

work to be performed including other Contract Documents that are attached to or 
incorporated in the Agreement. 

 
1.2 Application for Payment – The form accepted by the City which is to be used by the 

Contractor in requesting progress or final payment and which is to include such 
supporting documentation as is required by the Contract Documents. 
 

1.3 Approve – The word approve is defined to mean review of the material, equipment or 
methods for general compliance with design concepts and with the information given 
in the Contract Documents.  It does not imply a responsibility on the part of the City to 
verify in every detail conformance with plans and specifications. 
 

1.4 Bid – The offer or Bid of the Contractor submitted on the prescribed form setting forth 
the total prices for the Work to be performed. 
 

1.5 Bid Documents – Advertisement for Invitation to Bids, the Instructions to Bidders, the 
Bid Form (with supplemental affidavits and sample agreements), the Contract Forms, 
General Conditions, the Supplementary Conditions, the Specifications, and the Plans, 
which documents all become an integral part of the Contract Documents. 
 

1.6 Certificate of Substantial Completion - Certificate provided by the City certifying that all 
Work, excluding the punch list items, has been completed, inspected, and accepted by 
the City. 
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1.7 Change Order -  A written document ordering a change in the Contract Price or 
Contract Time or a material change in the Work.  

 
1.8 City – The City of Fort Lauderdale, Florida, including but not limited to its employees, 

agents, officials, representatives, contractors, subcontractors, volunteers, successors 
and assigns, with whom the Contractor has entered into the Agreement and for whom 
the Work is to be provided.  
 

1.9 Contract Documents – The Contract Documents shall consist of this Agreement, 
Exhibits to this Agreement, Public Construction Bond, Performance Bond, Payment 
Bond and Certificates of Insurance, Notice of Award and Notice to Proceed, General 
Conditions, Special Conditions, Technical Specifications, Plans/Drawings, Addenda, 
Bid Form and supplement Affidavits and Agreements, all applicable provisions of State 
and Federal Law and any modification, including Change Orders or written 
amendments duly delivered after execution of Agreement, Invitation to Bid, Instructions 
to Bidders and Bid Bond, Contractor’s response to the City’s Invitation to Bid, Schedule 
of Completion, Schedule of Values, all amendments, modifications and supplements, 
work directive changes issued on or after the Effective Date of the Agreement, as well 
as any additional documents that are required to be submitted under the Agreement. 

 
  Permits on file with the City and/or those permits to be obtained shall be considered 
directive in nature and will be considered a part of this Agreement.  A copy of all 
permits shall be given to the City for inclusion in the Contract Documents.  Terms of 
permits shall be met prior to acceptance of the Work and release of the final payment. 

 
1.10 Contract Price – The amount established in the bid submittal and award by the City’s 

City Commission, its successors and assigns, as may be amended by Change Order.  
 
1.11 Contract Time – The number of calendar days stated in the Agreement for the 

completion of the Work.  The dates on which the work shall be started and shall be 
completed as stated in the Notice to Proceed. 
 

1.12 Contractor – The person, firm, company, or corporation with whom the City has 
entered into the Agreement, including but not limited to its employees, agents, 
representatives, contractors, subcontractors, their subcontractors and their other 
successors and assigns. 
 

1.13 Day – A calendar day of twenty-four (24) hours ending at midnight. 
 

1.14 Defective – When modifying the word “Work” refers to work that is unsatisfactory, 
faulty, or deficient, or does not conform to the Contract Documents or does not meet 
the requirements of any inspection, test or approval referred to in the Contract 
Documents, or has been damaged prior to the Project Manager’s recommendation of 
final payment. 

 
1.15 Effective Date of the Agreement – The effective date of the Agreement shall be the 

date the City Commission approves the work.  
 
1.16 Final Completion Date – The date the Work is completed, including completion of the 

final punch list, and delivered along with those items specified in the Contract 
Documents and is accepted by the City. 
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1.17 Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic, 

flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged 
storage in quantities that could pose a threat to life, property, or the environment 
defined in Section 101(14) of Comprehensive Environmental Response, 
Compensation and Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 
171.8 as a substance or material designated by the Secretary of Transportation to be 
capable of posing an unreasonable risk to health, safety, and property when 
transported in commerce and which has been so designated.  

 
1.18  Hazardous Substance - As defined by Section 101(14) of the Comprehensive 

Environmental Response, Compensation and Liability Act; any substance designated 
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound, 
mixture, solution or substance designated pursuant to Section 102 identified under or 
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any 
waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant 
listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical 
substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The 
term does not include petroleum, including crude oil or any fraction thereof, which is 
not otherwise specifically listed or designated as a hazardous substance in the first 
sentence of this paragraph, and the term does not include natural gas, natural gas 
liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas 
and such synthetic gas). 

 
1.19  Hazardous Waste - Those solid wastes designated by OSHA in accordance with 40 

CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any 
material that is subject to the Hazardous Waste Manifest requirements of the EPA 
specified in 40 CFR Part 262. 

 
1.20  Holidays - Those designated non-work days as established by the City Commission of 

the City of Fort Lauderdale. 
 

1.21 Inspection – The term “inspection” and the act of inspecting as used in this Agreement 
is defined to mean the examination of construction to ensure that it conforms to the 
design concept expressed in the plans and specifications.  This term shall not be 
construed to mean supervision, superintending and/or overseeing. 

 
1.22 Notice of Award - The written notice by City to the Contractor stating that upon 

compliance by the Contractor with the conditions precedent enumerated therein, within 
the time specified that the City will sign and deliver this Agreement. 
 

1.23  Notice to Proceed – A written notice to Contractor authorizing the commencement of 
the activities identified in the notice or as described in the Contract Documents.  
 

1.24  Plans - The official graphic representations of this Project that are a part of the 
Contract Documents.  

 
1.25 Premises (otherwise known as Site or Work Site) – means the land, buildings, 

facilities, etc. upon which the Work is to be performed. 
 

1.26  Project – The construction project described in the Contract Documents, including the 
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Work described therein. 
 
1.27 Project Manager - The employee of the City, or other designated individual who is 

herein referred to as the Project Manager, will assume all duties and responsibilities 
and will have the rights and authorities assigned to the Project Manager in the contract 
Documents in connection with completion of the Work in accordance with this 
Agreement.  The Project Manager, or designee, shall be the authorized agent for the 
City unless otherwise specified. 

 
1.28  Punch List - The City's list of Work yet to be done or be corrected by the Contractor, 

before the Final Completion date can be determined by the City. 
  

1.29  Record Documents - A complete set of all specifications, drawings, addenda, 
modifications, shop drawings, submittals and samples annotated to show all changes 
made during the construction process. 

 
1.30  Record Drawings or "As-Builts" - A set of drawings which show significant changes in 

the work made during construction and which are usually based on drawings marked 
up in the field and other data furnished by the Contractor. These documents will be 
signed and sealed by a Professional Engineer or a Professional Land Surveyor 
licensed in the State of Florida and employed by the Contractor at no cost to the City. 

  
1.31 Substantially Completed Date – A date when the Contractor has requested in writing, 

stating that the Work is substantially completed and is ready for an inspection and 
issuance of a final punch list for the Project. If, at the time of inspection, it is 
determined the project is substantially completed, the City will issue a letter of 
Substantial Completion along with a punch list of incomplete or deficient items to be 
completed prior to requesting a Final Completion inspection.  
 

1.32  Work –  The construction and services required by the Contract Documents, whether 
completed or partially completed, and includes all labor, materials, equipment, and 
services provided or to be provided by Contractor to fulfill Contractor’s obligations.  The 
Work may constitute the whole or a part of the Project.    

 
 

ARTICLE 2 – SCOPE OF WORK 

 
2.1 The Contractor shall complete all work as specified or indicated in the Contract 

Documents.  The Project for which the Work under the Contract Documents may be 
the whole or only part is generally described as follows: 

 
CORDOVA ROAD & SE 15TH STREET INTERSECTION IMPROVEMENTS 

ITB# 12718-1023  PROJECT #12158 
 
2.2 All Work for the Project shall be constructed in accordance with the approved plans 

and Specifications.  The Work generally involves: 
 

PROJECT DESCRIPTION 
 

This traffic improvement project is located at Cordova Road & SE 15th Street 
intersection, in the City of Fort Lauderdale. The work to be accomplished under this 
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Agreement includes, but is not limited to, traffic calming through the installation of 
raised intersections and intersection modification, grading, crosswalks, ADA 
improvements, landscaping, signs, pavement markings, maintenance of traffic and 
other incidental activities. 

 
2.3 Within ten (10) days of the execution of this Agreement, the Contractor shall submit a 

Construction Schedule, Schedule of Values and a listing of all personnel employed. 
The general sequence of the Work shall be submitted by the Contractor and approved 
by the City before any work commences.  The City reserves the right to issue 
construction directives necessary to facilitate the Work or to minimize any conflict with 
operations. 

 
ARTICLE 3 – PROJECT MANAGER 

 
3.1 The Project Manager is hereby designated by the City as Alex Torres, whose address 

is 290 NE 3rd Avenue, 4th Floor, Fort Lauderdale, FL 33301, telephone number: (954) 
828-6231, and email address is atorres@fortlauderdale.gov.  The Project Manager will 
assume all duties and responsibilities and will have the rights and authorities assigned 
to the Project Manager in the Contract Documents in connection with completion of the 
Work in accordance with this Agreement. 

 
 

ARTICLE 4 – CONTRACT DOCUMENTS 
 
The Contract Documents, which comprise the entire Agreement between the City and 
Contractor, are incorporated herein and attached to this Agreement, and consist of the 
following: 
 
4.1 This Agreement. 
 
4.2      Exhibits to this Agreement:  (Plans sheets 1 to 11 inclusive).   
 
4.3 Public Construction Bond, Performance Bond, Payment Bond and Certificates of 

Insurance. 
 
4.4 Notice of Award and Notice to Proceed. 
 
4.5 General Conditions and Special Conditions.  
 
4.6 Technical Specifications. 
 
4.7 Plans/Drawings. 
 
4.8 Addenda number ________ through _______, inclusive. 
 
4.9 Bid Form and supplement Affidavits and Agreements. 
 
4.10 All applicable provisions of State and Federal Law. 
 
4.11 Invitation to Bid No., 12718-1023, Instructions to Bidders, and Bid Bond. 
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4.12 Contractor’s response to the City’s Invitation to Bid No., 12718-1023, dated 
______________. 

 
4.13 Schedule of Completion. 
 
4.14    All amendments, modifications and supplements, change orders and work directive      
           Changes, issued on or after the Effective Date of the Agreement.  

 
4.15  Any additional documents that are required to be submitted under the Agreement. 
 
4.16 Permits on file with the City and or those permits to be obtained shall be considered 

directive in nature and will be considered a part of this Agreement.   
 
In the event of any conflict between the documents or any ambiguity or missing specification 
or instruction, the following priority is established: 
 

a. Approved change orders, addenda or amendments. 
 
b. Specifications and Drawings. 
 
c. Special Conditions. 
 
d. General Conditions. 
 
e. This Agreement dated ____________________, and any attachments. 

 
f. Invitation to Bid No., 12718-1023, and the specifications prepared by the City. 

 
g. Contractor’s response to the City’s Invitation to Bid No., 12718-1023, dated 

__________. 
 
h. Schedule of Values. 

 
i. Schedule of Completion. 

 
If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the 
Contract Documents, Contractor shall so report to the Project Manager, in writing, within five 
(5) calendar days, and before proceeding with the Work affected shall obtain a written 
interpretation or clarification from the City. 
 
Any Work that may reasonably be inferred from the specifications or plans as being required 
to produce the intended result shall be supplied whether or not it is specifically called for.  
When words which have a well-known technical or trade meaning are used to describe Work, 
materials, or equipment, such works shall be interpreted in accordance with such meaning.  
Reference to standard specifications, manuals or codes of any technical society, organization 
or associations, or to the code of any governmental authority whether such reference be 
specific or implied, shall mean the latest standard specification, manual or code in effect as of 
the Effective Date of this Agreement, except as may be otherwise specifically stated.  
However, no provision of any referenced standard specification, manual or code (whether or 
not specifically incorporated by reference in the Contract Documents) shall change the duties 
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and responsibilities of the City, the Contractor, or any of their agents or employees from 
those set forth in the Contract Documents. 
 

ARTICLE 5 – CONTRACT TIME 

 
5.1 The Contractor recognizes that TIME IS OF THE ESSENCE.  The Work shall 

commence within fourteen (14) calendar days of the date of the Notice to Proceed.  
 
5.2 The Work shall be Substantially Completed within seventy-five (75) calendar days 

after the date when the Contract Time commences to run as provided in the Notice to 
Proceed. 

 
5.3 The Work shall be finally completed on the Final Completion Date and ready for final 

payment in accordance with this Agreement within ninety (90) calendar days after the 
date when the Contract Time commences to run as provided in the Notice to Proceed. 

 
 

ARTICLE 6 – CONTRACT PRICE 

 
6.1 City shall pay Contractor for performance of the Work in accordance with Article 7, 

subject to additions and deletions by Change Order, as provided for in this Agreement. 
 
6.2  The Parties expressly agree that the Contract Price, which shall not exceed the 

amount of $____________, constitutes the total maximum compensation payable to 
Contractor for performing the Work, plus any Work done pursuant to a Change 
Order.  The Contract Price is in accordance with the line items unit prices listed in the 
Bid. Line items are based on a unit price cost multiplied by a defined quantity.  Any 
additional duties, responsibilities and obligations assigned to or undertaken by 
Contractor shall be at Contractor’s expense without change to the Contract Price. 

 
6.3  The Contract Price constitutes the compensation payable to Contractor for performing 

the Work plus any Work done pursuant to a Change Order. All duties, responsibilities 
and obligations assigned to or undertaken by Contractor shall be at Contractor’s 
expense without change in the Contract price. 

 
 

ARTICLE 7 – PAYMENT  

 
7.1 Contractor shall submit Applications for Payment in accordance with the Contract 

Documents.  Applications for Payment will be processed by City as provided for in the 
General Conditions. 

 
7.2 Progress Payments.  City shall make progress payments on account of the Contract 

Price on the basis of Contractor’s monthly Applications for Payment, which shall be 
submitted by the Contractor between the first (1st) and the tenth (10th) day after the 
end of each calendar month for which payment is requested.  All progress payments 
will be made on the basis of the progress of the Work completed. 

 
7.3 Prior to Final Completion, progress payments will be made in an amount equal to 

ninety-five percent (95%) of the value of Work completed less in each case the 
aggregate of payments previously made. 
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7.4 Final Payment.  Upon final completion of the Work in accordance with the General 

Conditions, as may be supplemented, the City shall pay Contractor an amount 
sufficient to increase total payments to one hundred percent (100%) of the Contract  
Price.  However, not less than five percent (5%) of the Contract Price shall be retained 
until Record Drawings (as-builts), specifications, addenda, modifications and shop 
drawings, including all manufacturers’ instructional and parts manuals are delivered to 
and accepted by the City. 

 
7.5 City may withhold, in whole or in part, payment to such extent as may be necessary to 

protect itself from loss on account of: 
 
 7.5.1 Defective work not remedied. 
 7.5.2 Claims filed or reasonable evidence indicating probable filing of claims by other 

parties against Contractor or City because of Contractor’s performance.  
 7.5.3 Failure of Contractor to make payments properly to subcontractors or for 

material or labor. 
 7.5.4 Damage to another contractor not remedied. 
 7.5.5 Liquidated damages and costs incurred by Consultant for extended construction 

administration, if applicable. 
 7.5.6 Failure of Contractor to provide any and all documents required by the Contract 

Documents. 
 

 When the above grounds are removed or resolved satisfactory to the Project Manager, 
payment shall be made in whole or in part.  
 
7.6 The City shall make payment to the Contractor in accordance with the Florida Prompt 

Payment Act, Section 218.70, Florida Statutes (2021), as amended or revised, 
provided, however, complete and error free pay application is submitted.  

. 
7.7 The City shall make payment to the Contractor through utilization of the City’s 

Purchasing Card (P-Card) Program. The City has implemented a P-Card Program 
utilizing the MASTERCARD and VISA networks.  Purchases from this contract will be 
made utilizing the City’s P-Card.  Contractor will receive payment from the purchasing 
card in the same manner as other credit card purchases.  Accordingly, Contractor 
must presently have the ability to accept these credit cards or take whatever steps 
necessary to implement the ability before the start of the contract term, or contract 
award by the City. All costs associated with the Contractor’s participation in this 
purchasing program shall be borne by the Contractor.  The City reserves the right to 
revise this program as necessary. 

 
7.8 Payment Card Industry (PCI) Compliance   

 
Contractor agrees to comply with all applicable state, federal and international laws, as 
well as industry best practices, governing the collection, access, use, disclosure, 
safeguarding and destruction of Protected Information.  
 
Contractor and/or any subcontractor that handles credit card data must be, and 
remain, PCI compliant under the current standards and will provide documentation 
confirming compliance upon request by the City of Fort Lauderdale. Failure to produce 
documentation could result in termination of the contract. 
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ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 
 

In order to induce the City to enter into this Agreement, Contractor makes the following 
representations upon which the City has relied: 
 
8.1 Contractor is qualified in the field of public construction and in particular to perform the 

Work and services set forth in this Agreement. 
 
8.2 Contractor has visited the Work Site, has conducted extensive tests, examinations and 

investigations and represents and warrants a thorough familiarization with the nature 
and extent of the Contract Documents, the Work, locality, soil conditions, water table 
condition, moisture conditions and all year-round local weather and climate conditions 
(past and present), and examination and investigations conducted by Contractor and 
the Contractor's experts, has determined that no conditions exist that would in any 
manner affect the Proposed Price and that the project can be completed for the 
Proposed Price submitted within the Contract Time as defined in this Agreement. 

 
Furthermore, Contractor warrants and confirms that it is totally familiar with, 
understands and obligates Contractor to comply with all federal, state and local laws, 
ordinances, rules, regulations and all market conditions that affect or may affect the 
cost and price of materials and labor needed to fulfill all provisions of this Agreement 
or that in any manner may affect cost, progress or performance of the Work. 

 
8.3 The Contractor has satisfied itself as to the nature and location of the Work under the 

Contract Documents, the general and local conditions of the Project, particularly those 
bearing upon availability of transportation, disposal, handling and storage of materials, 
availability of labor, water, electric power, and roads, the conformation and conditions 
at the ground based on City provided reports, the type of equipment and facilities 
needed preliminary to and during the prosecution of the Work and all other matters 
which can in any way affect the Work or the cost thereof under the Contract 
Documents.  

 
8.4 The Contractor has also studied on its own, investigations and tests of subsurface and 

latent physical conditions at the site or otherwise affecting cost, progress or 
performance of the Works, and finds and has further determined that no conditions 
exist that would in any manner affect the Proposed Price and that the Project can be 
completed for the Proposed Price submitted. 

 
8.5 Contractor has made or caused to be made, examinations, investigations, tests and 

studies of such reports and related data in addition to those referred to in Paragraphs 
8.2, 8.3 and 8.4 above as it deems necessary for the performance of the Work at the 
Contract Prices, within the Contract Time and in accordance with the other terms and 
conditions of the Contract Documents; and no additional examinations, investigations, 
tests, reports or similar data are, or will be, required by Contractor for such purposes.    

 
8.6 Contractor has correlated the results of all such observations, examinations, 

investigations, tests, reports and data with the terms and conditions of the Contract 
Documents. 
 

Bid 12718-1023City of Fort Lauderdale

7/15/2022 1:14 PM p. 48

CAM 23-0064 
Exhibit 1 

Page 48 of 106



 

C-10 

8.7 Contractor has given City written notice of all conflicts, errors or discrepancies that it 
has discovered in the Contract Documents and the written resolution by City is 
acceptable to the Contractor.   
 

8.8 Labor 
 
8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey 

and lay out the Work and perform construction as required by the Contract 
Documents.  The Contractor shall at all times maintain good discipline and 
order at the site. 

 
8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of 

reading and thoroughly understanding the drawings and specifications, as the 
Contractor’s agent on the Work, who shall, as the Contractor’s agent, 
supervise, direct and otherwise conduct the Work. 

 
8.8.3 The Contractor shall designate the superintendent on the job to the City, in 

writing, immediately after receipt of the Notice to Proceed.  The Contractor 
understands and agrees that the superintendent’s physical presence on the job 
site is indispensable to the successful completion of the Work.  If the 
superintendent is frequently absent from the job site, the Project Manager may 
deliver written notice to the Contractor to stop work or terminate the Agreement 
in accordance with Article 17. 

 
8.8.4 Where required and necessary, the contractor shall, at all times, have a certified 

“competent person” assigned to the job site.  The Contractor shall assign 
personnel to the job site that have successfully completed training programs 
related to trench safety, confined space work, and maintenance of traffic (MOT). 
Personnel certified by the International Municipal Signal Associations with 
Florida Department of Transportation qualifications are required relative to 
MOT. Any other certifications that may be required by applicable permitting 
agencies for the Work shall also be complied with by the Contractor. Failure to 
pursue the Work with the properly certified supervisory staff may result in notice 
to stop work or terminate the Agreement in accordance with Article 17. 

 
8.9      Materials: 
 

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, 
heat, telephone, water and sanitary facilities and all other facilities and 
incidentals necessary for the execution, testing, initial operation and completion 
of Work. 

 
8.9.2 All materials and equipment shall be of good quality and new, except as 

otherwise provided in the Contract Documents.  Suppliers shall be selected and 
paid by the Contractor; the City reserves the right to approve all suppliers and 
materials.   

 
8.10 Work Hours:  Except in connection with the safety or protection of persons, or the 

Work, or property at the site or adjacent thereto, and except as otherwise indicated in 
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the Supplementary Conditions, all work at the site shall be performed during regular 
working hours between 8 a.m. and 5:00 p.m., Monday through Friday.   
 
Unless approved by the City in advance, the Contractor will not perform work on 
Saturday, Sunday or any legal holiday (designated by the City of Fort Lauderdale) 
without the Project Manager’s written consent at least seventy-two (72) hours in 
advance of starting such work.  For any overtime inspection required by City 
personnel, the Contractor shall pay for the additional charges to the City with respect 
to such overtime work.  Such additional charges shall be a subsidiary obligation of the 
Contractor and no extra payment shall be made to the Contractor for overtime work.  It 
shall be noted that the City’s Inspector work hours are from 8:00 a.m. to 4:30 
p.m., Monday through Friday, and any work requiring inspection oversight being 
performed outside of this timeframe shall be paid for by the Contractor as 
Inspector overtime at a rate of $100.00 per hour. The cost to the Contractor to 

reimburse the City for overtime inspection is established at direct-labor and overtime 
costs for each person or inspector required.  Incidental overtime costs for engineering, 
testing and other related services will also be charged to the Contractor at the actual 
rate accrued. 

 
8.11 Patent Fee and Royalties:  The Contractor shall pay all license fees and royalties and 

assume all costs incident to the use in the performance of the Work or the 
incorporation in the Work, or any invention, design, process, product or device which is 
the subject of patent rights or copyrights held by others. The Contractor hereby 
expressly binds himself or itself to indemnify and hold harmless the City from all such 
claims and fees and from any and all suits and action of every name and description 
that may be brought against City on account of any such claims, fees, royalties, or 
costs for any such invention or patent, and from any and all suits or actions that may 
be brought against said City for the infringement of any and all patents or patent rights 
claimed by any person, firm corporation or other entity. 
 

8.12 Permits:  The Contractor shall obtain and pay for all permits and licenses.  There shall 
be no allowance for Contractor markup, overhead or profit for permits and licenses.  

 
The Contractor shall pay all government charges which are applicable at the time of 
opening of proposals.  It shall be the responsibility of the Contractor to secure and pay 
for all necessary licenses and permits of a temporary nature necessary for the 
prosecution of Work. 
 

8.13 Law and Regulations:  The Contractor shall give all notices and comply with all laws, 
ordinances, rules and regulations applicable to the Work.  If the Contractor observes 
that the specifications or plans are in conflict, the Contractor shall give the Project 
Manager prompt written notice thereof within five (5) calendar days, and any 
necessary changes shall be adjusted by any appropriate modifications.  If the 
Contractor performs any work knowing or having reason to know that it is contrary to 
such laws, ordinances, rules, standards, specifications and regulations, and without 
such notice to the Project Manager, the Contractor shall bear all costs arising 
therefrom.  
 

8.14 Taxes:  The Contractor shall pay all sales, consumer, use and other similar taxes 
required to be paid by him in accordance with the laws of the City of Fort Lauderdale, 
County of Broward, and the State of Florida. 
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8.15 Contractor Use of Premises:  The Contractor shall confine construction equipment, the 

storage of materials and equipment and the operations of workmen to areas permitted 
by law, ordinances, permits and/or the requirements of the Contract Documents, and 
shall not unreasonably encumber the premises with construction equipment or other 
materials or equipment. 
 
The Contractor shall not enter upon private property for any purpose without first 
securing the permission of the property owner in writing and furnishing the Project 
Manager with a copy of said permission.  This requirement will be strictly enforced, 
particularly with regard to such vacant properties as may be utilized for storage or 
staging by the Contractor. 
 
The Contractor shall conduct its work in such a manner as to avoid damage to 
adjacent private or public property.  Any damage to existing structures of work of any 
kind, including permanent reference markers or property corner markers, or the 
interruption of a utility service, shall be repaired or restored promptly at no expense to 
the City or property owner. 
 
The Contractor will preserve and protect all existing vegetation such as trees, shrubs 
and grass on or adjacent to the site which do not reasonably interfere with the 
construction, as determined by the Project Manager. The Contractor will be 
responsible for repairing or replacing any trees, shrubs, lawns and landscaping that 
may be damaged due to careless operation of equipment, stockpiling of materials, 
tracking of grass by equipment or other construction activity.  The Contractor will be 
liable for, or will be required to replace or restore at no expense to the City all 
properties and areas not protected or preserved as required herein that may be 
destroyed or damaged. 
 
During the progress of the Work, the Contractor shall keep the premises free from 
accumulation of waste materials, rubbish and debris resulting from the Work.  At the 
completion of the Work, the Contractor shall remove all waste materials, rubbish and 
 
debris from and about the premises as well as all tools, appliances, construction 
equipment and machinery, and surplus materials and shall leave the site clean and 
ready for occupancy by the City.  The Contractor shall restore to their original condition 
those portions of the site not designated for alteration by the Contract Documents at 
no cost to the City. 
 

8.16 Project Coordination:  The Contractor shall provide for the complete coordination of 
the construction effort.  This shall include, but not necessarily be limited to, 
coordination of the following: 

 
8.16.1 Flow of material and equipment from suppliers. 
8.16.2 The interrelated work with affected utility companies. 
8.16.3 The interrelated work with the City where tie-ins to existing facilities are 

required. 
8.16.4 The effort of independent testing agencies. 
8.16.5 Notice to affected property owners as may be directed by the Project Manager. 
8.16.6 Coordination with and scheduling of all required inspections from all permitting 

agencies. 
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8.17 Project Record Documents and Final As-Builts (Record Drawings): Contractor shall be 

responsible for maintaining up-to-date redline as-built drawings, on site, at all times 
during construction. All as-built information shall be surveyed and verified by a 
professional land surveyor registered in the State of Florida.  Contractor shall provide 
the City with a minimum of three (3) sets of signed and sealed record drawings (Final 
As-Builts) and a CD of the electronic drawings files created in AutoCad 2014 or later.  
All costs associated with survey work required for construction layout and as-built 
preparation shall be the responsibility of the Contractor.  

 
8.18 Safety and Protection: 

 
8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising 

all safety precautions and programs in connection with the Work.  The 
Contractor shall take all necessary precautions for the safety of, and shall 
provide the necessary protection to prevent damage, injury or loss to: 

 
8.18.1.1 All employees working on the project and other persons who may be 

affected thereby. 

8.18.1.2 All the Work and all materials or equipment to be incorporated 
therein, whether in storage on or off the site. 

8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs, 
lawns, walks, pavements, roadways, structures and utilities not 
designated for removal, relocation or replacement in the course of 
construction. 

 
8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules, 

regulations and orders of any public body having jurisdiction for the safety of 
persons or property or to protect them from damage, injury or loss; and shall 
erect and maintain all necessary safeguards for such safety and protection.  
The Contractor shall notify owners of adjacent property and utilities when 
execution of the Work may affect them at least seventy-two (72) hours in 
advance (unless otherwise required).  All damage, injury or loss to any property 
caused, directly or indirectly, in whole or in part by the Contractor, any 
subcontractor or anyone directly or indirectly employed by any of them or 
anyone for whose acts any of them may be liable, shall be remedied by the 
Contractor. The Contractor’s duties and responsibilities for safety and protection 
of the Work shall continue until such time as all the Work is completed and 
accepted by the City. 

 
8.19 Emergencies:  In emergencies affecting the safety or protection of persons or the 

Work or property at the site or adjacent thereto, the Contractor, without special 
instruction or authorization from the City, is obligated to act to prevent threatened 
damage, injury or loss.  The Contractor shall give the Project Manager prompt written 
notice of any significant changes in the Work or deviations from the Contract 
Documents caused thereby.  

 
8.20 Risk of Loss:  The risk of loss, injury or destruction shall be on the Contractor until 

acceptance of the Work by the City.  Title to the Work shall pass to the City upon 
acceptance of the Work by the City. 
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8.21 Environmental:  The Contractor has fully inspected the Premises and agrees, except 

as to the presence of any asbestos, to accept the Premises in an “as is” physical 
condition, without representation or warranty by the City of any kind, including, without 
limitation, any and all existing environmental claims or obligations that may arise from 
the presence of any “contamination” on, in or about the Premises.  Further, Contractor 
and all entitles claiming by, through or under the Contractor, releases and discharges 
the City from any claim, demand, or cause of action arising out of or relating to the 
Contractor’s use, handling, storage, release, discharge, treatment, removal, transport, 
decontamination, cleanup, disposal and/or presence of any hazardous substances 
including asbestos on, under, from or about the Premises.  The Contractor shall have 
no liability for any pre-existing claims or “contamination” on the Premises. 

 
The Contractor shall not use, handle, store, discharge, treat, remove, transport, or 
dispose of Hazardous Substances including asbestos at, in, upon, under, to or from 
the Premises until receipt of instructions from the City.  At such time, a City approved 
Change Order, which shall not include any profit, shall authorize the Contractor to 
perform such services. 
 
The Contractor shall immediately deliver to the Project Manager complete copies of all 
notices, demands, or other communications received by the Contractor from any 
governmental or quasi-governmental authority or any insurance company or board of 
fire underwriters or like or similar entities regarding in any way alleged violations or 
potential violations of any Environmental Law or otherwise asserting the existence or 
potential existence of any condition or activity on the Premises which is or could be 
dangerous to life, limb, property, or the environment. 
 
For other and additional consideration, the Contractor hereby agrees, at its sole cost 
and expense, to indemnify and protect, defend, and hold harmless the City and its 
respective employees, agents, officials, officers, representatives, contractors and  
subcontractors, successors, and assigns (hereafter the “City”) from and against any 
and all claims, demands, losses, damages, costs, expenses, including but not limited 
to mitigation, restoration, and natural restoration expenses, liabilities, assessments, 
fines, penalties charges, administrative and judicial proceedings and orders, 
judgments, causes of action, in law or in equity, remedial action requirements and/or 
enforcement actions of any kind (including, without limitation, attorneys’ fees and 
costs) directly or indirectly arising out of or attributable to, in whole or in part, the 
Contractor’s use, handling, storage, release, threatened release, discharge, treatment, 
removal, transport, decontamination, cleanup, disposal and/or presence of a 
Hazardous Substance (excluding asbestos) on, under, from, to or about the Premises 
or any other activity carried on or undertaken on or off the Premises by the Contractor 
or its employees, agents or subcontractors, in connection with the use, handling, 
storage, release, threatened release, discharge, treatment, mitigation, natural resource 
restoration, removal, transport, decontamination, cleanup, disposal and/or presence or 
any Hazardous Substance including asbestos located, transported, or present on, 
undue, from, to, or about the Premises.  This indemnity is intended to be operable 
under 42 U.S.C. Section 9607, as amended or revised, and any successor section. 
 
The scope of the indemnity obligations includes, but is not limited to: (a) all 
consequential damages; (b) the cost of any required or necessary repair, cleanup, or 
detoxification of the applicable real estate and the preparation and implementation of 
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any closure, remedial or other required plan, including without limitation; (i) the costs of 
removal or remedial action incurred by the United States government or the State of 
Florida or response costs incurred by any other person, or damages from injury to 
destruction of, or loss of, natural resources, including the cost of assessing such injury, 
destruction, or loss, incurred pursuant to the Comprehensive Environmental 
Response, Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, 
damages, or penalties incurred pursuant to any applicable provisions of Florida law; 
and (iii) the cost and expenses of abatement, correction or cleanup, fines, damages, 
response costs, or penalties which arise from the provisions of any other statute, law, 
regulation, code ordinance,  or legal requirement state or federal; and (c) liability for 
personal injury or property damage arising under any statutory or common law tort 
theory, including damages assessed for the maintenance of a public private nuisance, 
response costs, or for the carrying on of an abnormally dangerous activity. 
 

8.22  No Extended Damages: For other and additional good and valuable consideration the 
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants 
and agrees that in the event of any delay of construction or for any other reason or 
allegation or claim, and notwithstanding the reason of the delay, reason, claim or 
allegation or who caused them or the construction delay or whether they were caused 
by the City, that there will be no entitlement to Contractor to or for any direct or indirect 
financial damages or losses for extended corporate overhead impact, extended project 
overhead impacts, project support services, mobilization or demobilization or by 
whatever other label or legal concept or theory and types of names or labels or basis 
such claims may have, or any business damages or losses of whatever type or nature, 
and Contractor hereby waives any right to make any such claim or claims. This 
provision will have application and effect when construction delays are anticipated and 
agreed upon by both the City and the Contractor. 

 
8.23 No Liens:  If any subcontractor, supplier, laborer, or materialmen of Contractor or any 

other person directly or indirectly acting for or through Contractor files or attempts to 
file a mechanic’s or construction lien against the real property on which the Work is 
performed or any part or against any personal property or improvements or claim 
against any monies due or to become due from the City to Contractor or from 
Contractor to a subcontractor, for or on account of any work, labor, services, material, 
equipment, or other items furnished in connection with the Work or any Change Order, 
Contractor agrees to satisfy, remove, or discharge such lien or claim at its own 
expense by bond, payment, or otherwise within twenty (20) days of the filing or from 
receipt of written notice from the City. 
 
Additionally, until such time as such lien or claim is satisfied, removed or discharged 
by Contractor, all monies due to Contractor, or that become due to Contractor before 
the lien or claim is satisfied, removed or otherwise discharged, shall be held by City as 
security for the satisfaction, removal and discharge of such lien and any expense that 
may be incurred while obtaining such.  If Contractor shall fail to do so, City shall have 
the right, in addition to all other rights and remedies provided by this Agreement or by 
law, to satisfy, remove, or discharge such lien or claim by whatever means City 
chooses at the entire and sole cost and expense of Contractor which costs and 
expenses shall, without limitation, include attorney’s fees, litigation costs, fees and 
expenses and all court costs and assessments. 
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8.24 Weather Emergencies: Upon issuance of a hurricane watch by the National Weather 
Service, the Contractor shall submit to the City a plan to secure the work area in the 
event a hurricane warning is issued. The plan shall detail how the Contractor will 
secure the Premises, equipment and materials in a manner as to prevent damage to 
the Work and prevent materials and equipment from becoming a hazard to persons 
and property on and around the Premises. The plan shall include a time schedule 
required to accomplish the hurricane preparations and a list of emergency contacts 
that will be available, and in the City before, during and immediately after the storm. 

 
Upon issuance of a hurricane warning by the National Weather Service, if the 
Contractor has not already done so, the Contractor shall implement its hurricane 
preparedness plan. Cost of development and implementation of the hurricane 
preparedness plan shall be considered as incidental to construction. Cost of any clean 
up and rework required after the storm will be considered normal construction risk 
within Florida and shall not entitle the Contractor to any additional compensation. 
Contractor shall be entitled to request an extension in time for completion of the Work, 
in accordance with the provisions of Article 15 of this Agreement, equal to the time it is 
shut down for implementation of the preparedness plan, the duration of the storm and 
a reasonable period to restore the Premises. 
 

8.25 Force Majeure:   No Party shall hold the other responsible for damages or for delays in 
performance caused by force majeure, acts of God, or other acts or circumstances 
beyond the control of the other party or that could not have been reasonably foreseen 
and prevented.  For this purpose, such acts or circumstances shall include, but not be 
limited to weather conditions affecting performance, floods, epidemics, pandemics, 
war, act of Governmental Authority, state of emergency, riots, strikes, lockouts, or other 

industrial disturbances, or protest demonstrations.  Should such acts or circumstances 
occur, the parties shall use their best efforts to overcome the difficulties arising 
therefrom and to resume the Work as soon as reasonably possible with the normal 
pursuit of the Work.   

 
Inclement weather, continuous rain for less than three (3) days or the acts or 
omissions of subcontractors, third-party contractors, materialmen, suppliers, or their 
subcontractors, shall not be considered acts of force majeure. 
 
No Party shall be liable for its failure to carry out its obligations under the Agreement 
during a period when such Party is rendered unable by force majeure to carry out its 
obligation, but the obligation of the Party or Parties relying on such force majeure shall 
be suspended only during the continuance of the inability and for no longer period than 
the unexpected or uncontrollable event.  
 
The Contractor further agrees and stipulates, that its right to excuse its failure to 
perform by reason of force majeure shall be conditioned upon giving written notice of 
its assertion that a Force Majeure delay has commenced within ninety-six (96) hours 
after such an occurrence. The Contractor shall use its reasonable efforts to minimize 
such delays. The Contractor shall promptly provide an estimate of the anticipated 
additional time required to complete the Project. 

 
8.26 Participation by Disadvantaged Business Enterprises in Department of Transportation 

Financial Assisted Contracts: The recipient shall not discriminate on the basis of race, 
color, national origin, or sex in the award and performance of any DOT-assisted 
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contract or in the administration of its DBE program or the requirements of 49 CFR 
Part 26. The recipient shall take all necessary and reasonable steps under 49 CFR 
Part 26 to ensure nondiscrimination in the award and administration of DOT-assisted 
contracts. The recipient's DBE program, as required by 49 CFR Part 26 and as 
approved by DOT, is incorporated by reference in this Agreement. Implementation of 
this program is a legal obligation and failure to carry out its terms shall be treated as a 
violation of this Agreement. Upon notification to the recipient of its failure to carry out 
its approved program, the Department may impose sanctions as provided for under 
Part 26 and may, in appropriate cases, refer the matter for enforcement under 18 
U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et 
seq.). 

 
Additionally, the Contractor assures that it, the sub-recipient or its subcontractors shall 
not discriminate on the basis of race, color, national origin, or sex in the performance 
of this Agreement. The Contractor shall carry out applicable requirements of 49 CFR 
Part 26 in the award and administration of DOT-assisted contracts. Failure by the 
Contractor to carry out these requirements is a material breach of this Agreement, 
which may result in the termination of this Agreement or such other remedy as the 
recipient deems appropriate. This additional language must be included in each 
subcontract the prime Contractor signs with a subcontractor. 
 

ARTICLE 9 – CITY’S RESPONSIBILITIES 

 
9.1 The City shall furnish the data required of the City under the Contract Documents 

promptly and shall make payments to the Contractor promptly after they are due as 
provided in Article 7. 

 
9.2 The City shall provide public rights-of-way and easement, where available, for the 

installation of conduits, transformers pads and related appurtenances only. 
 
9.3 Technical Clarifications and Interpretations: 
 

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or 
interpretations of the Contract Documents as it may determine necessary, 
which shall be consistent with or reasonably inferable from the overall intent of 
the Contract Documents.  Should the Contractor fail to request interpretation of 
questionable items in the Contract Documents, the City shall not entertain any 
excuse for failure to execute the Work in a satisfactory manner. 

 
9.3.2 The City shall interpret and decide matters concerning performance under the 

requirements of the Contract Documents, and shall make decisions on all 
claims, disputes or other matters in question.  Written notice of each claim, 
dispute or other matter will be delivered by claimant to the other Party but in no 
event later than five (5) days after the occurrence of event, and written 
supporting data will be submitted to the other Party within five (5) days after 
such occurrence.  All written decisions of the City on any claim or dispute will be 
final and binding. 

 
9.4 The Contractor shall perform all Work to the reasonable satisfaction of the City in 

accordance with the Contract Documents.  In cases of disagreement or ambiguity, the 
City shall decide all questions, difficulties, and disputes of whatever nature, which may 
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arise under or by reason of this Agreement or the quality, amount and value of the 
Work, and the City’s decisions on all claims, questions and determination are final. 

 
9.5 Cancellation for Unappropriated Funds:  The obligation of the City for payment to a 

Contractor is limited to the availability of funds appropriated in a current fiscal period, 
and continuation of the contract into a subsequent fiscal period is subject to 
appropriation of funds, unless otherwise authorized by law. 

 
 

ARTICLE 10 – BONDS AND INSURANCE 

 
10.1 Public Construction and Other Bonds:  The Contractor shall furnish Public 

Construction or Performance and Payment Bonds (“Bond”), each in an amount at least 
equal to the Contract Price as security for the faithful performance and payment of all 
the Contractor’s obligations under the Contract Documents.  These Bonds shall 
remain in effect until at least one (1) year after the date of final payment, except as 
otherwise provided by law.  All Bonds shall be furnished and provided by the surety 
and shall be in substantially the same form as prescribed by the Contract Documents 
and be executed by such sureties as (i) are licensed to conduct business in the State 
of Florida, and (ii) are named in the current list of Companies Holding Certificates of 
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring 
Companies as published in Circular 570 (amended) by the Audit Staff Bureau of 
Accounts, U.S. Treasury Department and (iii) otherwise meet the requirements set 
forth herein that apply to sureties.  All Bonds signed by an agent must be 
accompanied by a certified copy of the authority to act. 

 
10.1.1 Performance Bond:  The Contractor shall execute and record in the public 

records of Broward County, Florida, a payment and performance bond in an 
amount at least equal to the Contract Price with a surety insurer authorized to 
do business in the State of Florida as surety, (“Bond”), in accordance with 
Section 255.05, Florida Statutes (2021), as may be amended or revised, as 
security for the faithful performance and payment of all of the Contractor’s 
obligations under the Contract Documents. 

 
A Corporate Surety Bond legally issued, meeting the approval of, and running 
to the City in an amount not less than the Contract Price of such improvements, 
conditioned that the Contractor shall maintain and make all repairs to the 
improvements constructed by the Contractor at their own expense and free of 
charge to the City, for the period of one (1) year after the date of acceptance of 
the Work within such period by reason of any imperfection of the material used 
or by reason of any defective workmanship, or any improper, imperfect or 
defective preparation of the base upon which any such improvement shall be 
laid. 

   
10.2 Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is 

declared bankrupt or becomes insolvent or its right to do business is terminated in the 
State of Florida or it ceases to meet the requirements of clauses (i) and (ii) of 
Paragraph 10.1, the Contractor shall within five (5) days thereafter substitute another 
Bond and Surety, both of which shall be acceptable to the City. 
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10.3 Insurance 
 

As a condition precedent to the effectiveness of this Agreement, during the term of this Agreement 
and during any renewal or extension term of this Agreement, the Contractor, at its sole expense, shall 
provide insurance of such types and with such terms and limits as noted below. Providing proof of and 
maintaining adequate insurance coverage are material obligations of the Contractor. The Contractor 
shall provide the City a certificate of insurance evidencing such coverage. The Contractor’s insurance 
coverage shall be primary insurance for all applicable policies. The limits of coverage under each 
policy maintained by the Contractor shall not be interpreted as limiting the Contractor’s liability and 
obligations under this Agreement. All insurance policies shall be through insurers authorized or 
eligible to write policies in the State of Florida and possess an A.M. Best rating of A-, VII or better, 
subject to approval by the City’s Risk Manager. 
 

The coverages, limits, and/or endorsements required herein protect the interests of the City, and 
these coverages, limits, and/or endorsements shall in no way be relied upon by the Contractor for 
assessing the extent or determining appropriate types and limits of coverage to protect the Contractor 
against any loss exposures, whether as a result of this Agreement or otherwise. The requirements 
contained herein, as well as the City’s review or acknowledgement, are not intended to and shall not 
in any manner limit or qualify the liabilities and obligations assumed by the Contractor under this 
Agreement. 
 
The following insurance policies and coverages are required: 
 
Commercial General Liability 
Coverage must be afforded under a Commercial General Liability policy with limits not less than: 

 $1,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury, Property 
Damage, and Personal and Advertising Injury 

 $1,000,000 each occurrence and $2,000,000 aggregate for Products and Completed 
Operations 

 
Policy must include coverage for contractual liability and independent contractors. 
 
The City, a Florida municipal corporation, its officials, employees, and volunteers are to be covered as 
an additional insured with a CG 20 26 04 13 Additional Insured – Designated Person or Organization 
Endorsement or similar endorsement providing equal or broader Additional Insured Coverage with 
respect to liability arising out of activities performed by or on behalf of the Contractor. The coverage 
shall contain no special limitation on the scope of protection afforded to the City, its officials, 
employees, and volunteers. 
 
Business Automobile Liability 
Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for Bodily 
Injury and Property Damage in an amount not less than $1,000,000 combined single limit each 
accident. 
 
If the Contractor does not own vehicles, the Contractor shall maintain coverage for Hired and Non-
Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial General 
Liability policy or separate Business Auto Liability policy. 
 
Workers’ Compensation and Employer’s Liability 
Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity performing work 
for or on behalf of the City must provide Workers’ Compensation insurance. Exceptions and 
exemptions will be allowed by the City’s Risk Manager, if they are in accordance with Florida Statute. 
 
The Contractor waives, and the Contractor shall ensure that the Contractor’s insurance carrier waives, 
all subrogation rights against the City, its officials, employees, and volunteers for all losses or 
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damages. The City requires the policy to be endorsed with WC 00 03 13 Waiver of our Right to 
Recover from Others or equivalent. 
 
The Contractor must be in compliance with all applicable State and federal workers’ compensation 
laws, including the U.S. Longshore Harbor Workers’ Act and the Jones Act, if applicable. 
 
Insurance Certificate Requirements 

a. The Contractor shall provide the City with valid Certificates of Insurance (binders are 
unacceptable) no later than ten (10) days prior to the start of work contemplated in this 
Agreement. 

b. The Contractor shall provide to the City a Certificate of Insurance having a thirty (30) 
day notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment of 
premium. 

c. In the event that the insurer is unable to accommodate the cancellation notice 
requirement, it shall be the responsibility of the Contractor to provide the proper notice. 
Such notification will be in writing by registered mail, return receipt requested, and 
addressed to the certificate holder. 

d. In the event the Agreement term or any surviving obligation of the Contractor following 
expiration or early termination of the Agreement goes beyond the expiration date of the 
insurance policy, the Contractor shall provide the City with an updated Certificate of 
Insurance no later than ten (10) days prior to the expiration of the insurance currently in 
effect. The City reserves the right to suspend the Agreement until this requirement is 
met. 

e. The Certificate of Insurance shall indicate whether coverage is provided under a 
claims-made or occurrence form. If any coverage is provided on a claims-made form, 
the Certificate of Insurance must show a retroactive date, which shall be the effective 
date of the initial contract or prior. 

f. The City shall be named as an Additional Insured on all liability policies, with the 
exception of Workers’ Compensation. 

g. The City shall be granted a Waiver of Subrogation on the Contractor’s Workers’ 
Compensation insurance policy. 

h. The title of the Agreement, Bid/Contract number, event dates, or other identifying 
reference must be listed on the Certificate of Insurance. 

 
The Certificate Holder should read as follows: 
City of Fort Lauderdale 
100 N. Andrews Avenue 
Fort Lauderdale, FL 33301 
 
The Contractor has the sole responsibility for all insurance premiums and shall be fully and solely 
responsible for any costs or expenses as a result of a coverage deductible, co-insurance penalty, or 
self-insured retention; including any loss not covered because of the operation of such deductible, co-
insurance penalty, self-insured retention, or coverage exclusion or limitation. Any costs for adding the 
City as an Additional Insured shall be at the Contractor’s expense. 
 
If the Contractor’s primary insurance policy/policies do not meet the minimum requirements, as set 
forth in this Agreement, the Contractor may provide evidence of an Umbrella/Excess insurance policy 
to comply with this requirement. 
 
The Contractor’s insurance coverage shall be primary insurance as respects to the City, a Florida 
municipal corporation, its officials, employees, and volunteers. Any insurance or self-insurance 
maintained by the City, a Florida municipal corporation, its officials, employees, or volunteers shall be 
non-contributory. 
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Any exclusion or provision in any insurance policy maintained by the Contractor that excludes 
coverage required in this Agreement shall be deemed unacceptable and shall be considered breach 
of contract. 
 
All required insurance policies must be maintained until the contract work has been accepted by the 
City, or until this Agreement is terminated, whichever is later.  Any lapse in coverage shall be 
considered breach of contract.  In addition, Contractor must provide to the City confirmation of 
coverage renewal via an updated certificate should any policies expire prior to the expiration of this 
Agreement.  The City reserves the right to review, at any time, coverage forms and limits of 
Contractor’s insurance policies. 
 
The Contractor shall provide notice of any and all claims, accidents, and any other occurrences 
associated with this Agreement to the Contractor’s insurance company or companies and the City’s 
Risk Management office, as soon as practical. 
 
It is the Contractor’s responsibility to ensure that any and all of the Contractor’s independent 
contractors and subcontractors comply with these insurance requirements. All coverages for 
independent contractors and subcontractors shall be subject to all of the applicable requirements 
stated herein.  Any and all deficiencies are the responsibility of the Contractor. 

 

NOTE:  CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR 
ON EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON 
THE CERTIFICATE AS AN “ADDITIONAL INSURED” ON REQUIRED LIABILITY 
POLICIES. 
 

A Sample Insurance Certificate shall be included with the proposal 
to demonstrate the firm’s ability to comply with insurance 
requirements. Provide a previous certificate or other evidence 
listing the insurance companies’ names for all required coverage, 
and the dollar amounts of the coverage. 
 
 

ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,  
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 

 
11.1 Warranty:  The Contractor warrants and guarantees to the City that all Work will be in 

accordance with the Contract Documents and will not be defective.  Prompt notice of 
all defects shall be given to the Contractor.  All defective work, whether or not in place, 
may be rejected, corrected or accepted as provided in this Article. 

 
11.1.1 Warranty of Title:  The Contractor warrants to the City that it possesses good, 

clear and marketable title to all equipment and materials provided and that there 
are no pending liens, claims or encumbrances against the equipment and 
materials. 

 
11.1.2 Warranty of Specifications:  The Contractor warrants that all equipment, 

materials and workmanship furnished, whether furnished by the Contractor, its 
subcontractors or suppliers, will comply with the specifications, drawings and 
other descriptions supplied or adopted and that all services will be performed in 
a workmanlike manner. 
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11.1.3 Warranty of Merchantability:  The Contractor warrants that any and all 
equipment to be supplied pursuant to this Agreement is merchantable, free from 
defects, whether patent or latent in material or workmanship, and fit for the 
ordinary purposes for which it is intended.   

 
11.2 Tests and Inspections:  Contractor shall retain the services of an independent, 

certified, testing lab to perform all testing as required by the specifications, contract 
drawings, and any applicable permitting agency. Contractor shall provide evidence of 
certification to the City before the work and testing is done. Testing results shall be 
submitted to the Project Manager for review and approval at the time the results are 
provided to the Contractor.  The Contractor shall give the Project Manager and City 
Inspector a minimum of twenty-four (24) hours’ advanced notice of readiness of the 
Work for all required inspections, tests, or approvals and shall notify all applicable 
permitting agencies in a timely manner based on requirements set forth in the permit 
documents. 
 
11.2.1 Neither observations by the Project Manager nor inspections, tests or approvals 

by others shall relieve the Contractor from its obligations to perform the Work in 
accordance with the Contract Documents. 

 
11.3 Uncovering Work:  If any work that is to be inspected, tested or approved is covered 

without approval or consent of the Project Manager, it must, if requested by the Project 
Manager, be uncovered for observation and/or testing.  Such uncovering and 
replacement shall be at the Contractor’s sole expense unless the Contractor has given 
the Project Manager timely notice of the Contractor’s intention to cover such Work and 
the Project Manager has not acted with reasonable promptness in response to such 
notice. 

 
11.3.1 If the Project Manager considers it necessary or advisable that Work covered in 

accordance with Paragraphs 11.2.1 be observed by the City or inspected or 
tested by others, the Contractor at the City’s request, shall uncover, expose or 
otherwise make available for observation, inspection or testing as the Project 
Manager may require, that portion of the Work in question, furnishing all 
necessary labor, material and equipment.  If it is found that such Work is 
defective, the Contractor shall bear all the expenses of such uncovering, 
exposure, observation, inspection and testing and of satisfactory reconstruction, 
including compensation for additional professional services, and an appropriate 
deductive Change Order shall be issued.  If, however, such work is not found to 
be defective, the Contractor shall be allowed an increase in the Contract Price 
or an extension of the Contract Time, or both, directly attributable to such 
uncovering, exposure, observation, inspection testing and reconstruction if it 
makes a claim therefore as provided in Articles 14 and 15. 

 
11.4 City May Stop the Work:  If the Work is defective, or the Contractor fails to supply 

sufficient skilled supervisory personnel or workmen or suitable materials or equipment 
or the work area is deemed unsafe, the City may order the Contractor to stop the 
Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of the City to stop the Work shall not give rise to any duty on the 
part of the City to exercise this right for the benefit of the Contractor or any other Party.  
The City will not award any increase in Contract Price or Contract Time if the Work is 
stopped due to the circumstances described herein. 
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11.5 Correction or Removal of Defective Work Before Final Payment:  If required by the 

Project Manager, the Contractor shall promptly, without cost to the City and as 
specified by the Project Manager, either correct any defective Work, whether or not 
fabricated, installed or completed, or if the Work has been rejected by the City remove 
it from the site and replace it with non-defective Work. 

 
11.6 One Year Correction Period After Final Payment:  If within one (1) year after the date 

of final acceptance, or such longer period of time as may be prescribed by law or by 
the terms of any applicable special guarantee required by the Contract Documents, 
any work is found to be defective, the Contractor shall promptly, without cost to the 
City and in accordance with the City’s written instructions, either correct such defective 
Work, or, if it has been rejected by the City, remove it from the site and replace it with 
non-defective Work. 

 
If the Contractor does not promptly comply with the terms of such instructions or in an 
emergency where delay would cause serious risk of loss or damage, the City may 
have the defective Work corrected or the rejected Work removed and replaced, and all  
direct and indirect costs for such removal and replacement, including compensation for 
additional professional services, shall be paid by the Contractor. 
 

11.7 Acceptance of Defective Work, Deductions:  If, instead of requiring correction or 
removal and replacement of defective Work, the City, at the City’s sole option, prefers 
to accept it, the City may do so.  In such a case, if acceptance occurs prior to the 
Project Manager’s recommendation of final payments, a Change Order shall be issued 
incorporating the necessary revisions in the Contract’s Documents, including 
appropriate reduction in the Contract Price; or if the acceptance occurs after such 
recommendation, an appropriate amount shall be paid by the Contractor to the City. 

 
11.8 City May Correct Defective Work:  If the Contractor fails within a reasonable time after 

written notice of the Project Manager to proceed to correct defective Work or to 
remove and replace rejected Work as required by the Project Manager in accordance 
with Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with 
the Contract Documents, the City may, after seven (7) days’ written notice to the 
Contractor, correct and remedy any such deficiency.  In exercising its rights under this 
paragraph, the City shall proceed expeditiously.  To the extent necessary to complete 
corrective and remedial action, the City may exclude the Contractor from all or part of 
the site, take possession of all or part of the Work, suspend the Contractor’s services 
related thereto and take possession of the Contractor’s tools, construction equipment 
and materials stored at the site or elsewhere.  The Contractor shall allow the City’s 
representative agents and employees such access to the site as may be necessary to 
enable the City to exercise its rights under this paragraph.  All direct and indirect costs 
of the City in exercising such rights shall be charged against the Contractor in an 
amount verified by the Project Manager, and a Change Order shall be issued 
incorporating the necessary revisions in the Contract Documents and a reduction in 
the Contract Price.  Such direct and indirect costs shall include, in particular but 
without limitation, compensation for additional professional services required and costs 
of repair and replacement of work of others destroyed or damaged by correction, 
removal or replacement of the Contractor’s defective Work.  The Contractor shall not 
be allowed an extension of the Contract Time because of any delay in performance of 
the Work attributable to the exercise by the City of the City’s right hereunder. 

Bid 12718-1023City of Fort Lauderdale

7/15/2022 1:14 PM p. 62

CAM 23-0064 
Exhibit 1 

Page 62 of 106



 

C-24 

 
ARTICLE 12 – INDEMNIFICATION 

 
12.1 Disclaimer of Liability:  The City shall not at any time, be liable for injury or damage 

occurring to any person or property from any cause, whatsoever, arising out of 
Contractor’s construction and fulfillment of this Agreement. 

 
12.2 Indemnification:  For other, additional good valuable consideration, the receipt and 

sufficiency of which is hereby acknowledged: 
 

12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the 
City, its representatives, employees and elected and appointed officials from or 
on account of all claims, damages, losses, liabilities and expenses, direct, 
indirect or consequential including but not limited to fees and charges of 
engineers, architects, attorneys, consultants and other professionals and court 
costs arising out of or in consequence of the performance of this Agreement at 
all trial and appellate levels.  Indemnification shall specifically include but not be 
limited to claims, damages, losses, liabilities and expenses arising out of or 
from (a) the negligent or defective design of the project and Work of this 
Agreement; (b) any act, omission or default of the Contractor, its 
subcontractors, agents, suppliers, employees or laborers; (c) any and all bodily 
injuries, sickness, disease or death; (d) injury to or destruction of tangible 
property, including any resulting loss of use; (e) other such damages, liabilities, 
or losses received or sustained by any person or persons during or on account 
of any operations connected with the construction of this Project including the 
warranty period; (f) the use of any improper materials; (g) any construction 
defect including both patent and latent defects; (h) failure to timely complete the 
work; (i) the violation of any federal, state, county or City laws, ordinances or 
regulations by Contractor, its subcontractors, agents, servants, independent 
contractors or employees; (j) the breach or alleged breach by Contractor of any 
term of the Agreement, including the breach or alleged breach of any warranty 
or guarantee. 

 
12.2.2 Contractor agrees to indemnify, defend, and hold harmless the City, its officers, 

agents and employees, from all damages, liabilities, losses, claims, fines and 
fees, and from any and all suits and actions of every name and description that 
may be brought against City, its officers, agents and employees, on account of 
any claims, fees, royalties, or costs for any invention or patent and/or for the 
infringement of any and all copyrights or patent rights claimed by any person, 
firm, or corporation. 

 
12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any 

nature in connection with the foregoing indemnifications including, but not 
limited to, reasonable attorney’s fees and costs for trials and appeals. 

 
12.2.4 If any subcontractor, supplier, laborer, or materialmen of Contractor or any 

other person directly or indirectly acting for or through Contractor files or 
attempts to file a mechanic’s or construction lien against the real property on 
which the work is performed or any part or against any personal property or 
improvements thereon or make a claim against any monies due or to become 
due from the City to Contractor or from Contractor to a subcontractor, for or on 
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account of any work, labor, services, material, equipment, or other items 
furnished in connection with the Work or any change order, Contractor agrees 
to satisfy, remove, or discharge such lien or claim at its own expense by bond, 
payment, or otherwise within five (5) days of the filing or from receipt of written 
notice from the City.   

 
 Additionally, until such time as such lien or claim is satisfied, removed or 

discharged by Contractor, all monies due to Contractor, or that become due to 
Contractor before the lien or claim is satisfied, removed or otherwise 
discharged, shall be held by City as security for the satisfaction, removal and 
discharge of such lien and any expense that may be incurred while obtaining 
the discharge.  If Contractor shall fail to do so, City shall have the right, in 
addition to all other rights and remedies provided by this Agreement or by law, 
to satisfy, remove, or discharge such lien or claim by whatever means City 
chooses at the entire and sole cost and expense of Contractor which costs and 
expenses shall, without limitation, include attorney’s fees, litigation costs, fees 
and expenses and all court costs and assessments, and which shall be 
deducted from any amount owing to Contractor.  In the event the amount due 
Contractor is less than the amount required to satisfy Contractor’s obligation 
under this, or any other article, paragraph or section of this Agreement, the 
Contractor shall be liable for the deficiency due the City. 

 
12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes 

(2021), as may be amended or revised, controls the extent and limits of the 
indemnification and hold harmless provisions of this Agreement, if any, and that 
the Parties waive any defects in the wording of this Article that runs afoul of said 
statutory section. 

 
ARTICLE 13 – CHANGES IN THE WORK 

 
13.1 Without invalidating this Agreement, the City may, at any time or from time-to-time 

order additions, deletions or revisions in the Work through the issuance of Change 
Orders.  Upon receipt of a Change Order, the Contractor shall proceed with the Work 
involved.  All Work shall be executed under the applicable conditions of the Contract 
Documents.  If any Change Order causes an increase or decrease in the Contract 
Price or an extension or shortening of the Contract Time, an equitable adjustment will 
be made as provided in Article 14 or Article 15 on the basis of a claim made by either 
Party. 

 
13.2 The Project Manager may authorize minor changes in the Work not involving an 

adjustment in the Contract Price or the Contract Time, which are consistent with the 
overall intent of the Contract Documents. Such changes must be in writing and signed 
by the City and the Contractor. 

 
13.3 If notice of any change affecting the general scope of the Work or change in the 

Contract Price is required by the provisions of any Bond to be given to the Surety, it 
will be the Contractor’s responsibility to so notify the Surety, and the amount of each 
applicable Bond shall be adjusted accordingly.  The Contractor shall furnish proof of 
such adjustment to the City. 
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ARTICLE 14 – CHANGE OF CONTRACT PRICE 
 
Change of Contract Price, approved by City, shall be computed as follows: 
 
14.1 Cost of the Work:  The term “Cost of the Work” means the sum of all direct costs 

necessarily incurred and paid by Contractor in the proper performance of the Work.  
Except as otherwise may be agreed to in writing by the City, these costs shall be in 
amounts no higher than those prevailing in the City and shall include only the following 
items and shall not include any of the costs itemized in Paragraph 14.3: 

 
14.1.1 Payroll costs for employees in the direct employ of the Contractor in the 

performance of the Work under schedules of job classifications agreed upon by 
the City and the Contractor.  Payroll costs for employees not employed full time 
on the Work shall be apportioned on the basis of their time spent on the Work. 

 
 Payroll costs shall include, but not be limited to, salaries and wages plus cost of 

fringe benefits which shall include social security contributions, unemployment, 
excise and payroll taxes, worker’s compensation, health and retirement 
benefits, bonuses, sick leave, vacation and applicable holiday pay. 

 
14.1.2 Cost of all materials and equipment furnished and incorporated in the Work, 

including costs of transportation and storage, and required suppliers and field 
services.  All cash discounts, rebates and refunds and all returns from sale of 
surplus materials and equipment shall accrue to the City, and the Contractor 
shall make provisions so that they may be obtained. 

 
14.1.3 Supplemental costs including the following: 
 

14.1.3.1  Cost, including transportation and maintenance of all materials, 
supplies, equipment, machinery, appliances, office and temporary 
facilities at the site and hand tools not owned by the workers, 
which are consumed in the performance of the Work. 

 
14.1.3.2 Rentals of all construction equipment and machinery and the parts 

whether rented from the Contractor or others in accordance with 
rental agreements approved by the City, and the costs of 
transporting, loading, unloading, installation, dismantling and 
removal.  The rental of any such equipment, machinery or parts 
shall cease when the use is no longer necessary for the Work. 

 
14.1.3.3 Sales, consumer, use or similar taxes related to the Work and for 

which the Contractor is liable, imposed by laws and regulations. 
 
14.1.3.4 Royalty payments and fees for permits and licenses. 
 
14.1.3.5 The cost of utilities, fuel and sanitary facilities at the Work site. 
 
14.1.3.6 Minor expenses such as telegrams, long distance telephone calls, 

telephone service at the site, expressage and similar petty cash 
items in connection with the Work. 
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14.1.3.7 Cost of premiums for additional bonds and insurance required 
because of changes in the Work. 

 
14.2  The Contract Price may only be increased by a Change Order when Work is modified 

in accordance with Article 13 and approved by the City in writing. Any claim for an 
increase in the Contract Price resulting from a Change Order shall be based on written 
notice delivered to the Project Manager within ten (10) days of the occurrence of the 
Change Order giving rise to the claim. Notice of the amount of the claim with 
supporting data shall be included in the Change Order and delivered within twenty (20) 
days of such occurrence unless Project Manager allows an additional period of time to 
ascertain accurate cost data. Any change in the Contract Price resulting from any such 
claim shall be incorporated in the Change Order.  IT IS EXPRESSLY AND 
SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE 
CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT 
ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION. 

 

14.3 Not Included in the Cost of the Work:  The term “Cost of the Work” shall not include 
any of the following: 

 
14.3.1 Payroll costs and other compensation of the Contractor’s officers executives, 

principals (of partnership and sole proprietorships), general managers, 
engineers, architects, estimators, attorneys, auditor, accountants, purchasing 
and contracting agents, expediters, timekeepers, clerks and other personnel 
employed by the Contractor whether at the site or in the Contractor’s principal 
or branch office for general administration of the work and not specifically 
included in the agreed upon schedule of job classifications referred to in 
Paragraph 14.1.1, all of which are to be considered administrative costs 
covered by the Contractor’s fee. 

 
14.3.2 Expenses of the Contractor’s principal and branch offices other than the 

Contractor’s office at the site. 
 
14.3.3 Any part of the Contractor’s capital expenses, including interest on the 

Contractor’s capital employed for the Work and charges against the Contractor 
for delinquent payments. 

 
14.3.4 Cost of premiums for all bonds and for all insurance whether or not the 

Contractor is required by the Contract Documents to purchase and maintain the 
same. 

 
14.3.5 Costs due to the negligence of the Contractor, any subcontractor, or anyone 

directly or indirectly employed by any of them or for whose acts any of them 
may be liable, including but not limited to, the correction of defective Work, 
disposal of materials or equipment wrongly supplied and making good any 
damage to property. 

 
14.3.6 Other overhead or general expense costs of any kind and the costs of any item 

not specifically and expressly included in Paragraph 14.1. 
 

14.4 Basis of Compensation:  The Contractor’s compensation, allowed to the Contractor for 
overhead and profit, shall be determined as follows: 
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 14.4.1 A mutually acceptable negotiated fee: 
 

14.4.1.1 For costs incurred under Paragraphs 14.1.1 and 14.1.2, the 
Contractor’s fee shall not exceed five percent (5%). 

 
14.4.1.2 No fee shall be payable on the basis of costs itemized under  

Paragraphs 14.1.3.1, 14.1.3.2, 14.1.3.3, 14.1.3.4, 14.1.3.5, 14.1.3.6, 
14.1.3.7, 14.3.1, 14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6. 

 
14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any 

such change which results in a net decrease plus a deduction in the 
Contractor’s fee by an amount equal to five percent (5%) for the net 
decrease. 

 
14.4.1.4 When both additions and credits are involved in any one change the 

combined overhead and profit shall be figured on the basis of net 
increase if any, however, not to exceed five percent (5%) of the agreed 
compensation.  Profit will not be paid on any Work not performed. 

 
14.5 Cost Breakdown Required:  Whenever the cost of any Work is to be determined 

pursuant to this Article, the Contractor will submit in form acceptable to the City an 
itemized cost breakdown together with supporting documentation.  Whenever a 
change in the Work is to be based upon mutual acceptance of a lump sum, whether 
the amount is an addition, credit, or no-charge-in-cost, the Contractor shall submit an 
estimate substantiated by a complete itemized breakdown: 

 
14.5.1 The breakdown shall list quantities and unit prices for materials, labor, 

equipment and other items of cost. 
 
14.5.2 Whenever a change involves the Contractor and one (1) or more 

subcontractors and the change is an increase in the agreed compensation, the 
overhead and profit percentage for the Contractor and each subcontractor shall 
be itemized separately. 

 
14.6 Time for the City to Approve Extra Work:  Any Extra Work in an amount up to and not 

exceeding a cumulative amount of $25,000 for a specific project can be approved by 
the City Manager and shall require a written Change Order proposal to be submitted to 
the Public Works Director for submittal and approval by the City Manager.  Extra Work 
exceeding the cumulative amount of $25,000 for a specific project must be approved 
by the City Commission and a written Change Order proposal must be submitted to 
the Public Works Director for submittal and approval by the City Manager and City 
Commission.  No financial or time claim for delay to the project resulting from the 
Change Order approval process outlined above under Section 14.6 will be allowed. 

 
 

ARTICLE 15 – CHANGE OF THE CONTRACT TIME 
 
15.1 The Contract Time may only be changed by a Change Order.  Any claim for an 

extension in the Contract Time shall be based on written notice delivered to the Project 
Manager within five (5) days of the occurrence of the event giving rise to the claim. 
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Any change in the Contract Time resulting from any such claim shall be incorporated 
in a Change Order. 

 
15.2 The Contract Time will be extended in an amount equal to time lost due to delays 

beyond the control of the Contractor if a claim is made therefore as provided in 
Paragraph 15.1.  Such delays shall include but not be limited to, acts or neglect by the 
City, or to fires, floods, labor disputes, epidemics, abnormal weather conditions, 
pandemics, act of Governmental Authority, state of emergency, or acts of God. 

 
15.3 All time limits stated in the Contract Documents are of the essence.  The provisions of 

this Article 15 shall not exclude recovery for damages for delay by the Contractor. 
 
15.4 Delays caused by or resulting from entities, contractors or subcontractors who are not 

affiliated with the Contractor (non-affiliated Contractors) shall not give rise to a claim 
by the Contractor for damages for increases in material and/or labor costs. Such 
entities, contractors and subcontractors include, but are not limited to, the City's 
contractors and subcontractors, Florida Power and Light Company, AT&T and Florida 
East Coast Railway, LLC. 

 
15.5 Rights of Various Interests: Whenever work being done by City’s forces or by other 

contractors is contiguous to or within the limits of work covered by this Agreement, the 
respective rights of the various interests involved shall be established by the Project 
Manager to secure the completion of the various portions of the Work in general 
harmony. 

 
ARTICLE 16 – LIQUIDATED DAMAGES 

 
16.1 Upon failure of the Contractor to complete the Work within the time specified for 

completion, the Contractor shall pay to the City the sum of Five Hundred Dollars 
($500.00) for each and every calendar day that the completion of the Work is delayed 

beyond the time specified in this Agreement for completion, as fixed and agreed 
liquidated damages and not as a penalty, so long as the delay is caused by the 
Contractor.  Should an act of God or the acts or omissions of the City, its agents or 
representatives, in derogation to the terms of this Agreement cause the delay, the 
Contractor shall not be responsible for the delay nor liquidated damages.  Liquidated 
damages are fixed and agreed upon between the Parties, recognizing the impossibility 
of precisely ascertaining the amount of damages that will be sustained by the City as a 
consequence of such delay and both Parties desiring to obviate any question of 
dispute concerning the amount of damages and the cost and effect of the failure of the 
Contractor to complete the Work on time.  Liquidated damages shall apply separately 
to each portion of the Work for which a time of completion is given.  The City shall 
have the right to deduct from or retain any compensation which may be due or which 
may become due and payable to the Contractor the amount of liquidated damages, 
and if the amount retained by the City is insufficient to pay in full such liquidated 
damages, the Contractor shall pay all liquidated damages in full.  The Contractor shall 
be responsible for reimbursing the City, in addition to liquidated damages or other 
damages for delay, for all costs of engineering, architectural fees, and inspection and 
other costs incurred in administering the construction of the Project beyond the 
completion date specified or beyond an approved extension of time granted to the 
Contractor whichever is later. Delays caused by or resulting from entities, contractors 
or subcontractors who are not affiliated with the Contractor shall not give rise to a 
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claim by Contractor for damages for increase in material and/or labor costs. Such 
entities, contractors and subcontractors include, but are not limited to, the City's 
contractors and subcontractors, Florida Power and Light Company, AT&T, and Florida 
East Coast Railway, LLC. 

 
16.2  No Extended Damages: For other and additional good and valuable  consideration the 

receipt and sufficiency of which is hereby acknowledged, the Contractor covenants 
and agrees that in the event of any delay of construction or for any reason, allegation 
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or 
who caused them or the construction delay or whether they were caused by the City, 
that there will be no entitlement to Contractor to or for any direct or indirect financial 
damages or losses for extended corporate overhead impact, extended project 
overhead impacts, project support services, mobilization or demobilization or by 
whatever other label or legal concept or theory and types of names or labels or basis 
such claims may have, or any business damages or losses of whatever type or nature, 
and Contractor hereby waives any right to make any such claim or claims. This 
provision will have application and effect when construction delays are anticipated and 
agreed upon by both the City and the Contractor.  

 
ARTICLE 17 – SUSPENSION OF WORK AND TERMINATION 

 
17.1 City May Suspend Work:  The City may, at any time and without cause, suspend the 

Work or any portion of the Work for a period of not more than ninety (90) days by 
notice in writing to the Contractor which shall fix the date on which Work shall be 
resumed.   The Contractor shall resume the Work on the date fixed.  The Contractor 
will be allowed an increase in the Contract Price or an extension of the Contract Time, 
or both, directly attributable to any suspension, if the Contractor makes a claim as 
provided in Articles 14 and 15. 

 
17.2 City’s Right to Terminate Contract:   The City may terminate this Agreement upon 

fifteen (15) calendar days’ written notice upon the occurrence of any one or more of 
the following events: 

 
17.2.1 If the Contractor makes a general assignment for the benefit of creditors. 
 
17.2.2 If a trustee, receiver, custodian or agent of the Contractor is appointed under 

applicable law or under Contract, whose appointment or authority to take 
charge of property of the Contractor is for the purpose of enforcing a lien 
against such property or for the purpose of general administration of such 
property for the benefit of the Contractor’s creditors. 

 
17.2.3 If Contractor fails to begin the Work within fifteen (15) calendar days after the 

Project Initiation Date, or fails to perform the Work with sufficient workers and 
equipment or with sufficient materials to ensure the prompt completion of the 
Work, or shall perform the Work unsuitably, or cause it to be rejected as 
defective and unsuitable, or shall discontinue the prosecution of the Work 
pursuant to the accepted schedule or if Contractor shall fail to perform any 
material term set forth in the Contract Documents, or from any other cause 
whatsoever shall not carry on the Work in an acceptable manner, Project 
Manager may give notice in writing to Contractor and its Surety of such delay, 
neglect or default, specifying the same.  
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17.2.4 If the Contractor repeatedly fails to make prompt payments to subcontractors or 

for labor, material or equipment. 
 
17.2.5 If the Contractor repeatedly disregards proper safety procedures. 
 
17.2.6 If the Contractor disregards any local, state or federal laws or regulations. 
 
17.2.7 If the Contactor otherwise violates any provisions of this Agreement. 
 

17.3 If Contractor, within a period of ten (10) calendar days after such notice, shall not 
proceed in accordance therewith, the City may exclude the Contractor from the Work 
site and take the prosecution of the Work out of the hands of the Contractor, and take 
possession of the Work and all of the Contractor’s tools, appliances, construction 
equipment and machinery at the site and use them without liability to the City for 
trespass or conversion, incorporate in the Work all materials and equipment stored at 
the site or for which the City has paid the Contractor but which are stored elsewhere, 
and finish the Work as the City may deem expedient.  In this instance, the Contractor 
shall not be entitled to receive any further compensation until the Work is finished. 

 
17.3.1  If after notice of termination of Contractor’s right to proceed, it is determined for      

any reason that Contractor was not in default, the rights and obligations of City 
and Contractor shall be the same as if the notice of termination had been 
issued pursuant to the Termination for Convenience clause as set forth in 
Section 17.5 below. 

 
17.3.2 Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5, 

Contractor shall promptly discontinue all affected work unless the Notice of 
Termination directs otherwise and deliver or otherwise make available to City 
all data, drawings, specifications, reports, estimates, summaries and such 
other information as may have been required by the Contract Documents 
whether completed or in process.  

 
17.4 If the Contractor commits a default due to its insolvency or bankruptcy, the following 

shall apply: 
 

17.4.1 Should this Agreement be entered into and fully executed by the Parties, funds 
released and the Contractor (Debtor) files for bankruptcy, the following shall 
occur: 

 
17.4.1.1 In the event the Contactor files a voluntary petition under 11 U.S.C. 

301 or 302, or an order for relief is entered under 11 U.S.C. 303, the 
Contractor shall acknowledge the extent, validity, and priority of the 
lien recorded in favor of the City.  The Contractor further agrees that in 
the event of this default, the City shall, at its option, be entitled to seek 
relief from the automatic stay pursuant to 11 U.S.C. 362.  The City 
shall be entitled to relief from the automatic stay pursuant to 11 U.S.C. 
362(d) (1) or (d) (2), and the Contactor agrees to waive the notice 
provisions in effect pursuant to 11 U.S.C. 362 and any applicable 
Local Rules of the United States Bankruptcy Court.  The Contactor 
acknowledges that such waiver is done knowingly and voluntarily. 
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17.4.1.2  Alternatively, in the event the City does not seek stay relief, or if stay 

relief is denied, the City shall be entitled to monthly adequate 
protection payments within the meaning of 11 U.S.C. 361.  The 
monthly adequate protection payments shall each be in an amount 
determined in accordance with the Note and Mortgage executed by 
the Contractor in favor of the City. 

 
17.4.1.3 In the event the Contractor files for bankruptcy under Chapter 13 of 

Title 11, United States Code in additional to the foregoing provisions, 
the Contractor agrees to cure any amounts in arrears over a period 
not to exceed twenty-four (24) months from the date of the 
confirmation order, and such payments shall be made in addition to 
the regular monthly payments required by the Note and mortgage.  
Additionally, the Contractor shall agree that the City is over secured 
and, therefore, entitled to interest and attorney’s fees pursuant to 11 
U.S.C. 506(b).  Such fees shall be allowed and payable as an 
administrative expense.  Further, in the event the Contractor has less 
than five (5) years of payments remaining on the Note, the Contractor 
agrees that the treatment afforded to the claim of the City under any 
confirmed plan of reorganization shall provide that the remaining 
payments shall be satisfied in accordance with the Note, and that the 
remaining payments or claim shall not be extended or amortized over 
a longer period than the time remaining under the Note. 

 
17.4.2 Should this Agreement be entered into and fully executed by the parties, and 

the funds have not been forwarded to Contractor, the following shall occur: 
 

17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11 
U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 
303., the Contractor acknowledges that the commencement of a 
bankruptcy proceeding constitutes an event of default under the terms 
of this Agreement.  Further, the Contractor acknowledges that this 
Agreement constitutes an executory contract within the meaning of 11 
U.S.C. 365.  The Contractor acknowledges that this Agreement is not 
capable of being assumed pursuant to 11 U.S.C. 365(c)(2), unless the 
City expressly consents in writing to the assumption.  In the event the 
City consents to the assumption, the Contractor agrees to file a motion 
to assume this Agreement within ten (10) days after receipt of written 
consent from the City, regardless of whether the bankruptcy 
proceeding is pending under Chapter 7, 11, or 13 of Title 11 of the 
United States Code.  The Contractor further acknowledges that this 
Agreement is not capable of being assigned pursuant to 11 U.S.C. 
365(b)(1). 

 
17.5 Termination for Convenience:  This Agreement may be terminated for convenience in 

writing by City upon thirty (30) days’ written notice to Contractor (delivered by certified 
mail, return receipt requested) of intent to terminate and the date on which such 
termination becomes effective.  In such case, Contractor shall be paid for all work 
executed and expenses incurred prior to termination in addition to termination 
settlement costs reasonably incurred by Contractor relating to commitments which had 
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become firm prior to the termination.  Payment shall include reasonable profit for 
work/services satisfactorily performed.  No payment shall be made for profit for 
work/services which have not been performed. 

 
17.6 Where the Contractor’s service has been so terminated by the City, the termination 

shall not affect any rights of the City against the Contractor then existing or which may 
thereafter accrue.  Any retention or payment of moneys due the Contractor by the City 
will not release the Contractor from liability. 

 
17.7 The Contractor has no right, authority or ability to terminate the Work except for the 

wrongful withholding of any payments due the Contractor from the City. 
 
 

ARTICLE 18 – DISPUTE RESOLUTION 
 

18.1 Resolution of Disputes:  Questions, claims, difficulties and disputes of whatever nature 
which may arise relative to the technical interpretation of the Contract Documents and 
fulfillment of this Agreement as to the character, quality, amount and value of any work 
done and materials furnished, or proposed to be done or furnished under, or by reason 
of, the Contract Documents which cannot be resolved by mutual agreement of City 
Project Manager and Contractor shall be submitted to the City Manager or his 
designee and Contractor’s representative for resolution. Prior to any litigation being 
commenced, for any disputes which remain unresolved, within sixty (60) days after 
final completion of the Work, the Parties shall participate in mediation to address all 
unresolved disputes to a mediator agreed upon by the Parties. Should any objection 
not be resolved in mediation, the Parties retain all their legal rights and remedies 
provided under the laws of Florida. Failure by a Party to comply in strict accordance 
with the requirements of this Article, then said Party specifically waives all of its rights 
provided hereunder, including its rights and remedies under the laws of Florida. 

 
18.1.1 All non-technical administrative disputes (such as billing and payment) shall be 

determined by Contract Administrator.  
 

18.1.2During the pendency of any dispute and after a determination thereof, 
Contractor and Contract Administrator shall act in good faith to mitigate any 
potential damages including utilization of construction schedule changes and 
alternate means of construction. During the pendency of any dispute arising 
under this Agreement, other than termination herein, Contractor shall carry on 
the Work and adhere to the progress schedule. The Work shall not be delayed 
or postponed pending resolution of any disputes or disagreements.  

 
18.1.3 For any disputes which remain unsolved, within sixty (60) calendar days after 

Final Completion of the Work, the Parties shall participate in mediation to 
address all unresolved disputes. A mediator shall be mutually agreed upon by 
the Parties. Should any objection not be resolved in mediation, the Parties 
retain all their legal rights and remedies under applicable law. If a Party 
objecting to a determination, fails to comply in strict accordance with the 
requirements of this Article, said Party specifically waives all of its rights 
provided hereunder, including its rights and remedies under applicable law. 

 
ARTICLE 19 – NOTICES 
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19.1 All notices required by any of the Contract Documents shall be in writing and shall be 

deemed delivered upon mailing by certified mail, return receipt requested to the 
following: 

 
To the City: 
 
 
 City Manager 
 City of Fort Lauderdale 
 100 North Andrews Avenue 
 Fort Lauderdale, Florida 33301-1016 
 
with copy to the: 
  
 Project Manager and City Attorney 
 City of Fort Lauderdale 
 100 North Andrews Avenue 
 Fort Lauderdale, Florida 33301-1016 
 
To the Contractor: 
           _____________________________ 
 _____________________________ 
 _____________________________ 
 _____________________________ 
 

 
ARTICLE 20 – LIMITATION OF LIABILITY 

 
20.1 The City desires to enter into this Agreement only if in so doing the City can place a 

limit on the City’s liability for any cause of action arising out of this Agreement, so that 
the City’s liability for any breach never exceeds the sum of $1,000.  For other good 
and valuable consideration, the receipt and sufficiency of which is hereby 
acknowledged, the Contractor expresses its willingness to enter into this Agreement 
with the knowledge that the Contractor’s recovery from the City to any action or claim 
arising from the Agreement is limited to a maximum amount of $1,000,  which amount 
shall be reduced by the amount actually paid by the City to the Contractor pursuant to 
this Agreement, for any action or claim arising out of this Agreement.  Nothing 
contained in this paragraph or elsewhere in this Agreement is in any way intended 
either to be a waiver of the limitation placed upon the City’s liability as set forth in 
Section 768.28, Florida Statutes (2021), as may be amended or revised, or to extend 
the City’s liability beyond the limits established in said Section 768.28, Florida Statutes 
(2021), as may be amended or revised; and no claim or award against the City shall 
include attorney’s fees, investigative costs, expert fees, suit costs or pre-judgment 
interest. 

 
20.2  No Extended Damages: For other and additional good and valuable  consideration the 

receipt and sufficiency of which is hereby acknowledged, the Contractor covenants 
and agrees that in the event of any delay of construction or for any reason, allegation 
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or 
who caused them or the construction delay or whether they were caused by the City, 
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that there will be no entitlement to Contractor to or for any direct or indirect financial 
damages or losses for extended corporate overhead impact, extended project 
overhead impacts, project support services, mobilization or demobilization or by 
whatever other label or legal concept or theory and types of names or labels or basis 
such claims may have, or any business damages or losses of whatever type or nature, 
and Contractor hereby waives any right to make any such claim or claims. This 
provision will have application and effect when construction delays are anticipated and 
agreed upon by both the City and the Contractor.  

 
 

ARTICLE 21 – GOVERNING LAW; WAIVER OF JURY TRIAL 
 

21.1 The Agreement shall be interpreted and construed in accordance with, and governed 
by, the laws of the state of Florida. The Parties agree that the exclusive venue for any 
lawsuit arising from, related to, or in connection with this Agreement shall be in the 
state courts of the Seventeenth Judicial Circuit in and for Broward County, Florida. If 
any claims arising from, related to, or in connection with this Agreement must be 
litigated in federal court, the Parties agree that the exclusive venue for any such 
lawsuit shall be in the United States District Court or United States Bankruptcy Court 
for the Southern District of Florida. BY ENTERING INTO THIS AGREEMENT, THE 
PARTIES HEREBY EXPRESSLY WAIVE ANY AND ALL RIGHTS EITHER PARTY 
MIGHT HAVE TO A TRIAL BY JURY OF ANY ISSUES RELATED TO THIS 
AGREEMENT.  IF A PARTY FAILS TO WITHDRAW A REQUEST FOR A JURY 
TRIAL IN A LAWSUIT ARISING OUT OF THIS AGREEMENT AFTER WRITTEN 
NOTICE BY THE OTHER PARTY OF VIOLATION OF THIS SECTION, THE PARTY 
MAKING THE REQUEST FOR JURY TRIAL SHALL BE LIABLE FOR THE 
REASONABLE ATTORNEYS' FEES AND COSTS OF THE OTHER PARTY IN 
CONTESTING THE REQUEST FOR JURY TRIAL, AND SUCH AMOUNTS SHALL 
BE AWARDED BY THE COURT IN ADJUDICATING THE MOTION.   

 
 

ARTICLE 22 – MISCELLANEOUS 

 
22.1 The duties and obligations imposed by this Agreement and the rights and remedies 

available to the Parties and, in particular but without limitation, the warranties, 
guaranties and obligations imposed upon the Contractor and all of the rights and 
remedies available to the City, are in addition to, and are not to be construed in any 
way as a limitation of, any rights and remedies available to any or all of them which are 
otherwise imposed or available by laws or regulations, by special warranty or 
guarantee or by other provisions of the Contract Documents, and the provisions of this 
Paragraph will be as effective as if repeated specifically in the Contract Documents, 
and the provisions of this Paragraph will survive final payment and termination or 
completion of this Agreement. 

 
22.2 The Contractor shall not assign or transfer this Agreement or its rights, title or 

interests.  The obligations undertaken by the Contractor pursuant to this Agreement 
shall not be delegated or assigned to any other person or firm.  Violation of the terms 
of this Paragraph shall constitute a material breach of Agreement by the Contractor 
and the City any, at its discretion, cancel this Agreement and all rights, title and 
interest of the Contractor which shall immediately cease and terminate. 
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22.3 The Contractor and its employees, volunteers and agents shall be and remain as 
independent contractor and not agents or employees of the City with respect to all of 
the acts and services performed by and under the terms of this Agreement.  This 
Agreement shall not in any way be constructed to create a partnership, association or 
any other kind of joint undertaking or venture between the Parties. 

 
22.4 The City reserves the right to audit the records of the Contractor relating in any way to 

the Work to be performed pursuant to this Agreement at any time during the 
performance and term of this Agreement and for a period of three (3) years after 
completion and acceptance by the City.  If required by the City, the Contractor agrees 
to submit to an audit by an independent certified public accountant selected by the 
City.  The Contractor shall allow the City to inspect, examine and review the records of 
the Contractor at any and all times during normal business hours during the term of 
this Agreement. 

 
22.5 The remedies expressly provided in this Agreement to the City shall not be deemed to 

be exclusive but shall be cumulative and in addition to all other remedies in favor of 
the City now or later existing at law or in equity. 

 
22.6 Should any part, term or provisions of this Agreement be decided by the courts to be 

invalid, illegal or in conflict with any state or federal law, the validity of the remaining 
portion or provision shall not be affected. 

 
22.7   Scrutinized Companies 

 The Contractor certifies that it is not on the Scrutinized Companies that Boycott Israel 
List created pursuant to Section 215.4725, Florida Statutes (2021), and that it is not 
engaged in a boycott of Israel.  The City may terminate this Agreement at the City’s 
option if the Contractor is found to have submitted a false certification as provided 
under subsection (5) of Section 287.135, Florida Statutes (2021), as may be amended 
or revised, or been placed on the Scrutinized Companies that Boycott Israel List 
created pursuant to Section 215.4725, Florida Statutes (2021), as may be amended or 
revised, or is engaged in a boycott of Israel. 

 

22.8 Public Entity Crimes:  In accordance with the Public Crimes Act, Section 287.133, 
Florida Statutes (2021), as may be amended or revised, a person or affiliate who is a 
contractor, consultant or other provider, who has been placed on the convicted vendor 
list following a conviction for a public entity crime may not submit a bid on a contract to 
provide any goods or services to the City, may not submit a bid on a contract with the 
City for the construction or repair of a public building or public work, may not submit 
bids on leases of real property to the City, may not be awarded or perform work as a 
contractor, supplier, subcontractor, or consultant under a contract with the City, and 
may not transact any business with the City in excess of the threshold amount 
provided in Section 287.017, Florida Statutes (2021), as may be amended or revised, 
for category two purchases for a period of thirty-six (36) months from the date of being 
placed on the convicted vendor list.  Violation of this section by Contractor shall result 
in cancellation of the City purchase and may result in Contractor debarment. 

 
22.9 Attorney Fees:  If City or Contractor incurs any expense in enforcing the terms of this 

Agreement through litigation, the prevailing Party in that litigation shall be reimbursed 
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for all such costs and expenses, including but not limited to court costs, and reasonable 
attorney fees incurred during litigation. 

 
22.11 Public Records 
 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY 
TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, 
CONTACT THE CUSTODIAN OF PUBLIC RECORDS 
AT   PRRCONTRACT@FORTLAUDERDALE.GOV, 954-828-5002, CITY 
CLERK’S OFFICE, 100 N. ANDREWS AVENUE, FORT LAUDERDALE, 
FLORIDA 33301. 

 

Contractor shall: 
 

1.  Keep and maintain public records required by the City in order to perform the 
service. 

 
2.  Upon request from the City’s custodian of public records, provide the City with a 

copy of the requested records or allow the records to be inspected or copied within 
a reasonable time at a cost that does not exceed the cost provided in Chapter 119, 
Florida Statutes (2021), as may be amended or revised, or as otherwise provided 
by law. 

 
3.  Ensure that public records that are exempt or confidential and exempt from public 

records disclosure requirements are not disclosed except as authorized by law for 
the duration of the contract term and following completion of this Agreement if the 
Contractor does not transfer the records to the City. 

 
4.  Upon completion of the Agreement, transfer, at no cost, to the City all public 

records in possession of the Contractor or keep and maintain public records 
required by the City to perform the service. If the Contractor transfers all public 
records to the City upon completion of this Agreement, the Contractor shall destroy 
any duplicate public records that are exempt or confidential and exempt from public 
records disclosure requirements. If the Contractor keeps and maintains public 
records upon completion of this Agreement, the Contractor shall meet all applicable 
requirements for retaining public records. All records stored electronically must be 
provided to the City, upon request from the City’s custodian of public records, in a 
format that is compatible with the information technology systems of the City. 

 
 
 

[THIS SPACE WAS INTENTIONALLY LEFT  BLANK]
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 Cordova Road & SE 15th Street Intersection Improvements 
(Contractor)  

Project #12158 
 
 

CITY  
 

 IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals the day and year first 
written above. 
 
 

 

    CITY OF FORT LAUDERDALE, a Florida municipal 
    corporation  
 
 
 
 
                                    By: ________________________________  
                                    GREG CHAVARRIA 
      City Manager 
 
 
    Date: ______________________________ 
 
    ATTEST:   
 
 
 
 
    By: ______________________________ 
     DAVID R. SOLOMAN 
             City Clerk  
 
 
 
 
 
 
    Approved as to Legal Form: 
    Alain E. Boileau, City Attorney 
 
 
 
 
    By:_____________________________ 

                    RHONDA MONTOYA HASAN 
     Assistant City Attorney 
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CONTRACTOR 
 

 
 
          WITNESSES: CONTRACTOR.,  

 a Florida company/corporation.  
 

 
          _______________________________ By:__________________________________________ 
                                                                                 
 

_______________________________            Print Name:___________________________________    
 Print Name     
 

                                                                                    Title:_________________________________________   
                                                                                                                                                                                                                                                                                    
                                                                    

                                                           ATTEST: 
          _______________________________                                        
 
 
          _______________________________  
            Print Name                                                          
  By:__________________________________________ 
                      Secretary 

               
  
         (CORPORATE SEAL)                                       
                                                                        

                               
         STATE OF ___________:  
    
         COUNTY OF _________: 
 

 

      The foregoing instrument was acknowledged before me by means of ☐ physical presence or ☐ 

online notarization, this  _____ day of ______, 2021, by _______________________, (NAME OF 
AUTHORIZED OFFICER) as _________________ (TITLE OF AUTHORIZED OFFICER), for 
_________________ (NAME OF COMPANY), a Florida _________(TYPE OF COMPANY). 

 
 

  
     (Signature of Notary Public - State of Florida) 
  
 
 
 

(Print, Type, or Stamp Commissioned Name of  
Notary Public) 

 
 
Personally Known______ OR  Produced Identification______   
Type of Identification Produced: _______________________ 
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6/24/2022

COUNTY : BROWARD  

0002 SUMMARY OF SIGNING

SPC ALT ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY TOTAL

 0700-  1- 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF   EA 4.000

     

    

0700-  1- 60 SINGLE POST SIGN, REMOVE   EA 4.000

    

0700-  3-501 SIGN PANEL, RELOCATE, UP TO 12 SF   EA 1.000

    

0710- 90- LS 1.000

    

0711- 11-123
AND ROUNDABOUT

THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK
LF 180.000

    

0711- 11-125
AND CROSSWALK

THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE
LF

    
    

0711- 11-160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL   EA 9.000

    

0711- 14-123 THERMOPLASTIC, PREFORMED, WHITE, SOLID,  12" FOR CROSSWALK LF 303.000

 

0711- 14-125 THERMOPLASTIC, PREFORMED, WHITE, SOLID,  24" FOR CROSSWALK LF

0711- 16-101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"   GM 0.046

    

0711- 16-201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" GM 0.019

    

PROPOSAL SUMMARY OF PAY ITEMS

CITY OF FT.LAUDERDALE

COUNTY : BROWARD  

0001 SUMMARY OF ROADWAY

SPC ALT ITEM NUMBER ITEM DESCRIPTION UNIT

    0101-  1- MOBILIZATION LS 1.000

    0102-  1- 1.000

    0102- 60- WORK ZONE SIGN   ED

    0102- 74-  1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD   ED 1350.000

    0102- 76- ARROW BOARD / ADVANCE WARNING ARROW PANEL   ED

    0102- 99- PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY   ED 356.000

    0104- 10-  3 SEDIMENT BARRIER   LF 67.000

    0104- 18- INLET PROTECTION SYSTEM   EA 3.000

P    0108-  1- LS 1.000

    0110-  2-  2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN AC 0.068

    0110-  4- 10 REMOVAL OF EXISTING CONCRETE   SY 107.700

    0120-  1- REGULAR EXCAVATION   CY 5.000

    0120-  6- EMBANKMENT   CY 7.000

    0160-  4- TYPE B STABILIZATION   SY

    0327- 70- 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH   SY 768.700

    0334-  1- 13 TN

    0337-  7- 82
76-22

ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG
TN

    0425-  5- EA 2.000

    0425-  6- EA 5.000

    0520-  1- 10 CONCRETE CURB & GUTTER, TYPE F   LF 213.900

    0522-  2- CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK   SY

        0527-  2- DETECTABLE WARNINGS   SF

    0570-  1-  2 PERFORMANCE TURF, SOD   SY 192.550

SUPERPAVE ASPHALTIC CONC, TRAFFIC C  (OVERBUILD) 

MAINTENANCE OF TRAFFIC

PROJECT(S) : No. RQ2113817      

06/17/2022

PROJECT(S) : No. RQ2113817        

CESSRD01

  
  
  
 S

U
M

M
A

R
Y
 O

F
 P

A
Y
 I
T
E

M
S
  
  
  
  

2

QUANTITY TOTAL

06/17/2022

MONITORING

MONITOR EXISTING STRUCTURES- INSPECTION AND  SETTLEMENT

54.800

35.700

53.400

76.640

125.750

PAINTED PAVEMENT MARKINGS, FINAL SURFACE

1200.000

54.000

PROPOSAL SUMMARY OF PAY ITEMS

CITY OF FT.LAUDERDALE

MANHOLE, ADJUST*

VALVE BOXES, ADJUST*

LS

1) TTCP QUANTITIES ARE BASED ON A CONSTRUCTION CONTRACT OF 75 DAYS.

PAY ITEM NOTES:

  AND WHICH REQUIRE ADJUSTMENT AS NOTED ON SHEET 13 (UTILITY ADJUSTMENTS).

  PRIOR TO PERFORMING THE ADJUSTMENT OF THOSE EXISTING UTILITIES DESIGNATED AS BELONGING TO THE CITY

* THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING WITH THE CITY OF FT. LAUDERDALE UTILITIES DEPARTMENT

244.000

 75.000

0520-  2-  4 LF 141.710CONCRETE CURB, TYPE D   
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9/8/2021

POINT NAME
NORTHING

(Y)

EASTING

(X)

FACTOR

SCALE 
LATITUDE LONGITUDE OFFSET

ELEVATION

(Z)
DESCRIPTION

STATION

BASELINE 

PROJECT CONTROL POINTS

644,176.443

643,055.967

941,390.289

941,490.973

1.00003445

1.00003452

26°06'11.76894"

26°06'00.66549"

80°07'51.12116"

80°07'50.09882"

5.60'

5.24'

TRAVERSING THRU SECTION 14, TOWNSHIP 50 SOUTH, RANGE 42 EAST

PROJECT CONTROL £ CORDOVA ROAD

PROJECT UNITS : US SURVEY FEET

DATE OF LAST FIELD WORK: FEBRUARY 12, 2019

LEGEND

BLCC1 STAMPED "COR/86/19/C1" AND BLCC2 STAMPED "COR/86/19/C2".

A BEARING OF N 05°08'05" W HAS BEEN ESTABLISHED BETWEEN MONUMENTS

FLORIDA EAST ZONE, NORTH AMERICAN DATUM (NAD) OF 1983 (ADJUSTMENT OF 1990)

BEARINGS AND COORDINATES ARE RELATIVE TO THE STATE PLANE COORDINATES, 

FIELD BOOK REFERENCES : FDOT 4320127

NOT SET

N 642,650.580 - E 941,465.577

NOT SET

N 644,496.298 - E 941,602.636

BLCC1

BLCC2

BLCC2

BLCC1

£ OF SURVEY CORDOVA ROAD

NOT SET

N 643,120.231 - E 941,450.137

40+40.57

29+34.43

39.44' LT.

38.70' RT.

BOCA RATON (BOCA), NORTH DADE (FLND) & DAVIE (FTLD).

TO (NAD) 1983 / 1990 ADJUSTMENT COORDINATES USING THE SHIFT C PROGRAM:

F.P.R.N. CONTROL POINTS CONVERTED FROM (NAD) 1983 / 2011 ADJUSTMENT COORDINATES

THE PROJECT CONTROL POINTS WERE SET USING FAST STATIC GPS WITH THE FOLLOWING 

ELECTRONIC DATABASE : Jobcva.gpk, SURVRD01.dgn, MGV 19500 

SET FDOT ALUMINUM DISK IN CONCRETE STAMPED "COR-86-19-C2"

SET FDOT ALUMINUM DISK IN CONCRETE STAMPED "COR-86-19-C1"

=    PNC POINT

=    STATION

=    LICENSED BUSINESS

=    STATE ROAD

=    RIGHT

=    FINANCIAL PROJECT IDENTIFICATION

=    PROJECT NETWORK CONTROL

NUMBER=

POINT ON TANGENT=

POINT OF INTERSECTION=

=    POINT IDENTIFICATION

NORTHING=

LEFT=

OF TRANSPORTATION

FLORIDA DEPARTMENT=

EASTING=

=    BASELINE

STA.

LB

S.R.

RT.

FPID

PNC

NO.

POT

PI

PID

N

LT.

FDOT

E

£

"LAUDERDALE 1934 1977" (PID AD7087).

POINTS: X235 STAMPED "X 235 1965" (PID AD2481) & LAUDERDALE RESET STAMPED

THE CONTROL BENCHMARK USED WERE FROM THE NATIONAL GEODETIC SURVEY

VERTICAL DATUM : NORTH AMERICAN VERTICAL DATUM 1988 (NAVD 88)

7
0

N 01° 52' 58" W

N 01° 52' 58" W

PI  STA. 40+21.96

NOT SET

N 644,141.631 - E 941,416.560

40
30

£ OF SURVEY CORDOVA ROAD FROM POT STA. 25+30.10 TO POT STA. 44+22.47

POT STA. 25+30.10

SURVEY � OF CORDOVA ROAD 
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UTILITY AGENCY/OWNER:6.

INTERPOLATIONS BETWEEN THESE POINTS HAVE NOT BEEN VERIFIED.     

APPROXIMATE ONLY. THE VERIFIED LOCATIONS/ELEVATIONS APPLY ONLY AT THE POINTS SHOWN. 

AND Vvh) ARE BASED ON LIMITED INVESTIGATION TECHNIQUES AND SHOULD BE CONSIDERED 

THE LOCATION(S) OF THE UTILITIES SHOWN IN THE PLANS (INCLUDING THOSE DESIGNATED VV, Vh 5.

UTILITIES:

MATCH EXISTING SOD TYPES AT EACH LOCATION SHOWN.4.

CERTIFICATE OF AUTHORIZATION: LB2439

MIAMI, FL 33175-3616

13960 SW 47TH STREET

MANUEL G. VERA & ASSOCIATES, INC.

PSM NO: 5291

MANUEL G. VERA

CONSTRUCTION ON THE SUBJECT PROJECT. THE PROFESSIONAL SURVEYOR AND MAPPER OF RECORD IS:

MAPPER AND UTILIZED AS SUPPORTING DATA IN THE PRODUCTION OF DESIGN PLANS AND FOR

ALL SURVEY INFORMATION WAS OBTAINED FROM A LICENSED FLORIDA PROFESSIONAL SURVEYOR AND 3.

NOT BE USED FOR STAGING AND/OR STORAGE. 

AREAS WITHIN CITY R/W WHICH ARE ADJACENT TO BUSINESS AND/OR RESIDENTIAL AREAS SHALL2.
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5

STA. 40+80.53

CONNECT TO EXIST.

END PROJECT

END MILLING, RESURFACING & OVERBUILD

SOD

DETECTABLE WARNING

LEGEND:

FRICTION COURSE FC-9.5 (1-1/4") (PG 76-22) (TRAFFIC LEVEL C)

MILL EXISTING ASPHALT PAVEMENT (1-1/4" DEPTH)

MILLING & RESURFACING :

FRICTION COURSE FC-9.5 (1-1/4") (PG 76-22) (TRAFFIC LEVEL C)

TYPE SP OVERBUILD (THICKNESS VARIES; Ƅ" MIN.) (TRAFFIC LEVEL C)

MILL EXISTING ASPHALT PAVEMENT (1-1/4" DEPTH)

MILLING, RESURFACING & OVERBUILD :
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MOD
CR-C

+48.10 RT
+06.96

+53.71 RT
+09.49

+77.07 RT
+26.79

+32.56 LT
+62.07

+31.26 LT
+73.99

+32.00 LT
+66.52

STA. 40+80.38, 9.64' RT
END C&G TYPE "F" TRANSITION

+53.00 RT
+18.08

+22.54 RT
+70.77

+23.46 RT
+81.75

STA. 40+10.76, 52.33' LT
CONNECT TO EXIST.
END MILLING, RESURFACING & OVERBUILD

+24.79 LT
+66.94

25
'R

3
5
'
R2

7
'
R

+17.15 LT
+82.97

+12.88 LT
+83.12

+
/
-
 
4
7
'

+/- 29'

+
/
-
 
2
3
'

CORDOVA ROAD

CORDOVA ROAD

STA. 40+80.53

CONNECT TO EXIST.

END PROJECT

END MILLING, RESURFACING & OVERBUILD

+25.09 LT
+81.22

+27.50 LT
+84.75

+30.93 LT
+88.06

34'R

38'R

18'R
40
'R

44
'R

4
0
'R

+/- 23'

+32.00 LT
+97.30

+10.87 RT
+70.87

+13.03 RT
+64.41

+46.35 RT
+20.18

10'R

BLCDV1

MOD
CR-E

CR-E

CR-E

CR-E

CR-E

£ SURVEY CORDOVA RD.

STA. 40+49.34 , 71.46' RT
CONNECT TO EXIST.
END MILLING, RESURFACING & OVERBUILD

STA. 40+72.59, 10.99' LT
END C&G TYPE "F" 

STA. 40+19.17, 53.55' LT
BEGIN C&G TYPE "F"

+34.93 RT
+89.09

+20.97 RT
+87.91

+33.70 RT
+82.48

STA. 39+83.53, 23.89' RT
BEGIN C&G TYPE "F"

STA. 40+17.74, 51.95' RT
END C&G TYPE "F"

+39.11 RT
+46.95

+41.99 LT
+34.52

+45.65 LT
+31.57

+29.59 LT
+26.73

+38.58 LT
+22.73

+12.55 LT
+57.87

+11.50 LT
+66.86

+11.55 LT
+66.41

+56.15 LT
+27.07

+28.41 LT
+76.08

STA. 39+68.79

CONNECT TO EXIST.

BEGIN MILLING, RESURFACING & OVERBUILD

BEGIN PROJECT STA. 39+81.00, 16.32' LT
BEGIN C&G TYPE "F"
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+32.08 LT
+75.52

+34.29 LT
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STA. 40+00.15, 42.79' LT
END C&G TYPE "F"
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SAWCUT
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+22.63 RT
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+31.42 RT
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+21.31 RT
+65.76

+11.57 RT
+83.52

+25.57 RT
+83.94

+17.63 RT
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+28.46 RT
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STA. 40+19.17, 53.55' LT
BEGIN C&G TYPE "F"

+50.79 RT
+52.70

+44.75 RT
+49.34

+48.17 RT
+50.87

R/W LINE

R/W LINE

R/W LINE

R/W LINE

R/W LINE

R/W LINE

R/W LINE
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SOD

DETECTABLE WARNING

LEGEND:

FRICTION COURSE FC-9.5 (1-1/4") (PG 76-22) (TRAFFIC LEVEL C)

MILL EXISTING ASPHALT PAVEMENT (1-1/4" DEPTH)

MILLING & RESURFACING :

FRICTION COURSE FC-9.5 (1-1/4") (PG 76-22) (TRAFFIC LEVEL C)

TYPE SP OVERBUILD (THICKNESS VARIES; Ƅ" MIN.) (TRAFFIC LEVEL C)

MILL EXISTING ASPHALT PAVEMENT (1-1/4" DEPTH)

MILLING, RESURFACING & OVERBUILD :
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SWPPRD01

THE AREA.

ROAD ALL INTERCONNECTED WITH PIPES OF VARIOUS DIAMETERS, FRENCH DRAINS, AND OTHER TYPICAL DRAINAGE FEATURES WITHIN 

FROM BEGIN PROJECT TO END PROJECT THE GENERATED RUNOFF WITHIN THE PROJECT IS COLLECTED WITH CURB INLETS ALONG THE 

DRAINAGE PATTERNS:

PLANS.

BELOW.  THE SHEET NUMBERS FOR ALL THE ITEMS DISCUSSED BELOW ARE IDENTIFIED ON THE KEY SHEET OF THE CONSTRUCTION

CONSTRUCTION PLANS ARE BEING USED AS THE SITE MAPS.  THE LOCATION OF THE REQUIRED INFORMATION IS DESCRIBED

1.E. SITE MAP

N/A

EXISTING OUTFALLS:

N/A

OUTFALL INFORMATION:

SEE GEOTECHNICAL REPORT DATED SEPTEMBER 5, 2019

SOIL DATA: 

AFTER: 0.9

DURING: 0.9

BEFORE: 0.9

RUNOFF COEFFICIENTS:

1.D  QUALITY OF EXISTING STORMWATER DISCHARGE

APPROXIMATE TOTAL AREAS TO BE DISTURBED: 0.26 AC.

APPROXIMATE TOTAL PROJECT AREA:  0.26 AC.

1.C AREA ESTIMATES

CURB RAMPS AND CURB AND GUTTER FEATURES.

2. ROADWAY DESIGN INCLUDES A PROPOSED RAISED INTERSECTION, SIDEWALK CONSTRUCTION, AND RECONSTRUCTION OF IMPACTED

1. MILLING AND RESURFACING, RESTORATION AND REHABILITATION OF EXISTING PAVEMENT SURFACE

CONTROLS ONLY AFTER ALL UPSTREAM AREAS ARE STABILIZED. THE MAJOR SOIL DISTURBANCE ACTIVITIES INCLUDE:

INSTALLATION OF CONSTRUCTION CONTROLS AND BEFORE BEGINNING OTHER WORK FOR THE CONSTRUCTION PHASE.  REMOVE PERIMETER 

FOR EACH CONSTRUCTION PHASE, INSTALL PERIMETER CONTROLS AFTER PERFORMING CLEARING AND GRUBBING NECESSARY FOR THE

TRAPPING SEDIMENT AND IS APPROVED BY THE ENGINEER.

BELOW, UNLESS THE CONTRACTOR PROPOSES A DIFFERENT SEQUENCE THAT IS EQUAL TO OR BETTER AT CONTROLLING EROSION AND 

CONSTRUCTION FOR ALL CONSTRUCTION ACTIVITIES.  THE CONTRACTOR SHALL FOLLOW THE SEQUENCE OF MAJOR ACTIVITIES DESCRIBED

IN THE SECTION 104 SEDIMENT AND EROSION CONTROL PLAN, THE CONTRACTOR SHALL PROVIDE A DETAILED SEQUENCE OF

1.B SEQUENCE OF MAJOR SOIL DISTURBING ACTIVITIES

THE PROJECT IS LOCATED AT THE INTERSECTION OF CORDOVA ROAD AND SE 15TH STREET (86900113) IN BROWARD COUNTY, FLORIDA.

PROJECT LIMITS:

PROVIDE TRAFFIC CALMING FOR A MORE PEDESTRIAN FRIENLY CORRIDOR. 

PEDESTRIAN CURB RAMPS, AND THE INSTALLATION OF DETECTABLE WARNING SURFACES. THE MAIN PURPOSE OF THIS  PROJECT IS TO

ADJUSTING THE EXISTING UTILITY MANHOLE TOPS AND VALVES WITHIN THE LIMITS OF MILLING & RESURFACING, UPGRADING EXISTING 

THE SCOPE OF WORK FOR THIS PROJECT INCLUDES MILLING AND RESURFACING THE EXISTING PAVEMENT, ADA IMPROVEMENTS, 

1.A NATURE OF CONSTRUCTION ACTIVITY

THE TOTAL PROJECT HAS A LENGTH OF APPROXIMATELY 0.021 MILES.  

(SFWMD), AND THE BROWARD COUNTY ENVIRONMENTAL PROTECTION AND GROWTH MANAGEMENT (BCEPGM) DEPARTMENT.

THE PROJECT IS PART OF THE INTRACOASTAL BASIN WHICH IS REGULATED BY THE SOUTH FLORIDA WATER MANAGEMENT DISTRICT

BROWARD COUNTY, FLORIDA.

IMPROVEMENTS, AND TRAFFIC CALMING. THE PROJECT IS LOCATED AT THE INTERSECTION OF CORDOVA ROAD AND SE 15TH STREET IN

THIS IS AN INTERSECTION IMPROVEMENT PROJECT WHICH WILL INCLUDE MILLING AND RESURFACING OF THE EXISTING PAVEMENT, ADA

1.0 SITE DESCRIPTION

CONTROL PLAN REQUIRED BY SPECIFICATION SECTION 104, AND REPORTS OF INSPECTIONS MADE DURING CONSTRUCTION.

SEVERAL ITEMS: THESE NOTES, THE DOCUMENTS REFERENCED IN THESE NOTES, THE CONTRACTOR'S APPROVED EROSION 

IMPLEMENTED DURING CONSTRUCTION BY THE CONTRACTOR. THE COMPLETE STORMWATER POLLUTION PREVENTION PLAN INCLUDES 

THE FOLLOWING STORMWATER POLLUTION PREVENTION PLAN (SWPPP) CONTAIN REFERENCES TO THE STANDARD SPECIFICATIONS TO BE 

AND DISPOSAL OF THESE SUBSTANCES.

THAT ARE LIKELY TO BE USED ON THE JOB AND PROVIDE A PLAN ADDRESSING THE GENERATION, APPLICATION, MIGRATION, STORAGE, 

WHEN APPLICABLE, IN THE SEDIMENT AND EROSION CONTROL PLAN, THE CONTRACTOR SHALL PROVIDE A LIST OF TOXIC SUBSTANCES

2.C.4 TOXIC SUBSTANCES

APPLICABLE STATE AND LOCAL REGULATIONS FOR WASTE DISPOSAL, AND SANITARY SEWER OR SEPTIC SYSTEMS.

IN THE SECTION 104 EROSION CONTROL PLAN, THE CONTRACTOR SHALL DESCRIBE THE PROPOSED PROCEDURES TO COMPLY WITH

2.C.3 STATE AND LOCAL REGULATIONS FOR WASTE DISPOSAL, SANITARY SEWER, OR SEPTIC TANK REGULATIONS:

* USING ROADWAY SWEEPERS DURING DUST GENERATING ACTIVITIES SUCH AS EXCAVATION AND MILLING OPERATIONS.

  REVIEWER MANUAL.

* STABILIZING CONSTRUCTION ENTRANCES ACCORDING TO THE STATE OF FLORIDA EROSION AND SEDIMENT CONTROL DESIGNER AND

* REMOVING EXCESS DIRT FROM ROADS DAILY.

* COVERING LOADED HAUL TRUCKS WITH TARPAULINS.

PROPOSED METHODS SHALL INCLUDE AT LEAST THE FOLLOWING, UNLESS OTHERWISE APPROVED BY THE ENGINEER:

2.C.2 OFF-SITE VEHICLE TRACKING:

  WATERS, OR WETLANDS.

* DISPOSING OF SOLID MATERIALS INCLUDING BUILDING AND CONSTRUCTION MATERIALS OFF THE PROJECT SITE BUT NOT IN SURFACE

  MANUFACTURER.

* DISPOSING OF ALL FERTILIZER OR OTHER CHEMICAL CONTAINERS ACCORDING TO EPA'S STANDARD PRACTICES AS DETAILED BY THE 

* PROVIDING LITTER CONTROL AND COLLECTION WITHIN THE PROJECT DURING CONSTRUCTION ACTIVITIES.

AT LEAST THE FOLLOWING, UNLESS OTHERWISE APPROVED BY THE ENGINEER:

OF SOLID MATERIALS, INCLUDING BUILDING MATERIALS, TO WATERS OF THE UNITED STATES.  THE PROPOSED METHODS SHALL INCLUDE

IN THE SEDIMENT AND EROSION CONTROL PLAN, THE CONTRACTOR SHALL DESCRIBE THE PROPOSED METHODS TO PREVENT THE DISCHARGE

2.C.1  WASTE DISPOSAL:

2.C  OTHER CONTROLS:

* SOD IN ACCORDANCE WITH SPECIFICATION SECTION 570.

* ASPHALT OR CONCRETE SURFACE.

PERMANENT: 

* TURF AND SOD IN ACCORDANCE WITH SPECIFICATION SECTION 104.

* ARTIFICIAL COVERINGS IN ACCORDANCE WITH SPECIFICATION SECTION 104.

TEMPORARY: 

SHALL INCLUDE AT LEAST THE FOLLOWING, UNLESS OTHERWISE APPROVED BY THE ENGINEER.

PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES HAVE TEMPORARILY OR PERMANENTLY CEASED. THE STABILIZATION PRACTICES 

EROSION. THE CONTRACTOR SHALL INITIATE ALL STABILIZATION MEASURES AS SOON AS PRACTICAL, BUT IN NO CASE MORE THAN 7 DAYS, IN 

IN THE SEDIMENT AND EROSION CONTROL PLAN, THE CONTRACTOR SHALL DESCRIBE THE STABILIZATION PRACTICES PROPOSED TO CONTROL 

2.A.1  STABILIZATION PRACTICES:

FOR BETTER PRACTICES. 

THE CONTRACTOR SHALL MODIFY THE PLAN TO ADAPT TO SEASONAL VARIATION, CHANGES IN CONSTRUCTION ACTIVITIES, AND THE NEED

OR MODIFY THEM IN THE SEDIMENT AND EROSION CONTROL PLAN, SUBJECT TO APPROVAL BY THE ENGINEER.  AS WORK PROGRESSES,

TRAFFIC CONTROL PLAN OUTLINED IN THESE CONSTRUCTION PLANS, THE CONTRACTOR MAY CHOSE TO ACCEPT THE FOLLOWING GUIDELINES

ARE BASED ON THE TEMPORARY TRAFFIC CONTROL PLAN OUTLINED IN THE CONSTRUCTION PLANS.  WHERE FOLLOWING THE TEMPORARY

PRACTICES BASED ON THE CONTRACTOR'S PROPOSED TEMPORARY TRAFFIC CONTROL(TTC) PLAN. THE FOLLOWING RECOMMENDED GUIDELINES

IN THE SEDIMENT AND EROSION CONTROL PLAN, THE CONTRACTOR SHALL DESCRIBE THE PROPOSED STABILIZATION AND STRUCTURAL

2.A.  EROSION AND SEDIMENT CONTROLS:

2.0  CONTROLS:

1.F. OUTFALL INFORMATION: SOURCE - AS-BUILT PLANS DATED JUNE 4, 1998

N/A

DISCHARGE POINT TO SURFACE WATER:

N/A

WETLAND AND SURFACE WATERS:

REFER TO ROADWAY PLAN AND/OR INTERSECTION DETAIL FOR ROADWAY SLOPES.

APPROXIMATE SLOPES:
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CONSTRUCTION. CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING PROOF OF MAIL DATE TO THE PROJECT ADMINISTRATOR.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO SUBMIT THE NOI TO FDEP NO LESS THAN 48 HOURS PRIOR TO THE START OF 

   CLEAR AND GRUB BETWEEN 1 AND 5 ACRES.

2. THE PERMITTING FEE OF $400.00 FOR PROJECTS THAT CLEAR AND GRUB MORE THAN FIVE ACRES, $250.00 FOR PROJECTS THAT 

   CONSTRUCTION ACTIVITIES.  THIS NOTICE OF INTENT SHALL BE SIGNED BY THE CONTRACTOR.

1. FDEP FORM 62-621.300(4)(B) - NOTICE OF INTENT TO USE GENERIC PERMIT FOR STORMWATER DISCHARGE FROM LARGE AND SMALL

IN ORDER FOR THE NPDES PERMIT TO BE PROCESSED:

THE CONTRACTOR IS RESPONSIBLE FOR SUBMITTING THE FOLLOWING ITEMS TO FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION

4. COMPLETED INSPECTION FORMS.

   PROJECT LIMITS.

   HAZARDOUS MATERIAL SPILLS. THIS SHALL INCLUDE COPIES OF DISCHARGE NOTIFICATIONS THAT HAVE OCCURRED WITHIN THE 

3. HAZARDOUS SPILL CONTROL PLAN WITH GUIDELINES ON CONTACTING THE 24 HOUR EMERGENCY RESPONSE PROGRAM FOR

2. COPY OF THE CONTRACTOR'S EROSION CONTROL PLAN.

1. COPY OF THE STORMWATER POLLUTION PREVENTION PLAN WITH THE ORIGINAL CERTIFICATION SIGNATURES.

THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THE FOLLOWING ITEMS ARE ON SITE:

THE FDEP GENERIC PERMIT FOR STORMWATER DISCHARGE FROM LARGE AND SMALL CONSTRUCTION SITES.

INFORMATION SHALL BE KEPT AT THE PROJECT FIELD OFFICE IN ORDER FOR THE PROJECT TO BE CONSIDERED IN COMPLIANCE WITH

RESPONSIBLE FOR PROVIDING TIME FRAMES IN WHICH THE CONTROLS WILL BE IMPLEMENTED, MAINTAINED AND REMOVED.  THIS 

CONSTRUCTION SITE FOR EACH ACTIVITY IDENTIFIED IN SECTION 1.B, SEQUENCE OF SOIL DISTURBING ACTIVITIES.  CONTRACTOR IS

ALL EROSION AND SEDIMENT CONTROLS, BEST MANAGEMENT PRACTICES, AND MEASURES THAT WILL BE IMPLEMENTED AT THE 

IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO DEVELOP AN EROSION CONTROL PLAN THAT PROVIDES A DETAILED DESCRIPTION OF 

6.0  CONTRACTOR SUBMITTAL

MATERIALS AND STORMWATER AND/OR SURFACE WATERS.

ACTIVITIES.  THIS AREA SHALL PROVIDE EROSION CONTROL DEVICES THAT PREVENT CONTACT BETWEEN CONCRETE WASHOUT

IT IS THE CONTRACTOR'S RESPONSIBILITY TO DESIGNATE AN AREA WITHIN THE PROJECT LIMITS FOR CONCRETE TRUCK WASHOUT 

POLLUTION OF THESE NON-STORMWATER DISCHARGES.

(EXCEPT FLOWS FROM FIRE FIGHTING ACTIVITIES).  THE CONTRACTOR SHALL DESCRIBE THE PROPOSED MEASURES TO PREVENT 

PER SECTION 104, EROSION CONTROL PLAN, THE CONTRACTOR SHALL IDENTIFY ALL ANTICIPATED NON-STORMWATER DISCHARGES

5.0  NON-STORMWATER DISCHARGES

APPROVED BY THE ENGINEER.

EROSION, RETAIN SEDIMENT, AND PREVENT DISCHARGING POLLUTANTS, THE CONTRACTOR SHALL PROVIDE ADDITIONAL MEASURES, AS

IF INSPECTIONS INDICATE THAT THE INSTALLED STABILIZATION AND STRUCTURAL PRACTICES ARE NOT SUFFICIENT TO MINIMIZE

ORDER.

THE CONTRACTOR SHALL INITIATE REPAIRS WITHIN 24 HOURS OF INSPECTIONS THAT INDICATE ITEMS ARE NOT IN GOOD WORKING

* LOCATIONS WHERE VEHICLES ENTER OR EXIT THE SITE.

* STORMWATER MANAGEMENT SYSTEMS.

* STRUCTURAL CONTROLS.

* AREAS USED FOR STORAGE OF MATERIALS THAT ARE EXPOSED TO PRECIPITATION.

* DISTURBED AREAS OF THE SITE THAT HAVE NOT BEEN FINALLY STABILIZED.

IN THE FIELD AGREE WITH THE LATEST STORMWATER POLLUTION PREVENTION PLAN WHEN APPLICABLE AT:

INSPECTIONS SHALL BE CONDUCTED AT LEAST ONCE EVERY MONTH.  THE CONTRACTOR SHALL ALSO INSPECT THAT CONTROLS INSTALLED 

OF THE END OF A STORM THAT IS 0.50 INCHES OR GREATER. TO COMPLY  WHERE SITES HAVE BEEN PERMANENTLY STABILIZED, 

QUALIFIED PERSONAL SHALL INSPECT THE FOLLOWING ITEMS AT LEAST ONCE EVERY SEVEN CALENDAR DAYS AND WITHIN 24 HOURS

4.0 INSPECTION

  ANY DAMAGE OCCURRED TO THE PREVIOUSLY INSTALLED.

* INLET PROTECTION SYSTEM: MAINTAIN PER SECTION 104. THE CONTRACTOR SHOULD ANTICIPATE REPLACING INLET PROTECTION IF

SEDIMENT CONTROLS THROUGHOUT CONSTRUCTION.  THE MAINTENANCE PLAN SHALL AT A MINIMUM, COMPLY WITH THE FOLLOWING:

IN THE SEDIMENT AND EROSION CONTROL PLAN, THE CONTRACTOR SHALL PROVIDE A PLAN FOR MAINTAINING ALL EROSION AND

3.0 MAINTENANCE

   

  RESURFACING PROJECT LIMITS ARE TO REMAIN. REFER TO ITEM 1.F. OUTFALL INFORMATION FOR MORE DETAIL. 

  ADDITIONAL RUNOFF. THEREFORE DRAINAGE PERMITS ARE NOT REQUIRED. ALL EXISTING DRAINAGE CONDITIONS WITHIN THE MILLING AND

  CORNER OF CORDOVA ROAD AND SE 15TH STREET, BUT THE SELF-CONTAINED SYSTEM HAS SUFFICIENT CAPACITY TO ACCOMODATE THE

  SYSTEMS CONVEYING INTO EXISTING FRENCH DRAINS. ADDITIONAL IMPERVIOUS IS 0.01 AC. DUE TO THE NEW CURB RAMP AT THE NE

* THE PROPOSED DRAINAGE SYSTEM WILL CONNECT TO THE EXISTING DRAINGE SYSTEMS, WHICH CONSISTS OF GRAVITY DRAINAGE PIPE 

2.D. APPROVED STATE AND LOCAL PLANS AND PERMIT:
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6/15/2022

ROAD
WORK

BEGINS
MESSAGE  1 MESSAGE  2

MESSAGE  1 MESSAGE  2

LANE
CLOSURE

AHEAD

PROCEED
WITH

CAUTION

PCMS MESSAGE DURING CONSTRUCTION:

PCMS MESSAGE PRIOR TO CONSTRUCTION (14 DAYS IN ADVANCE):

APPROACH TO WORK ZONE. 

THE CONTRACTOR SHALL FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGNS AT EACH 5.

ADVANCE CONSTRUCTION NOTICE:

YYYY
MM / DD

TEMPORARY TRAFFIC CONTROL PHASING NOTESTEMPORARY TRAFFIC CONTROL GENERAL NOTES

USING EXISTING, PROPOSED AND TEMPORARY DRAINAGE SYSTEMS AS SHOWN IN THE TRAFFIC CONTROL PLANS. 

STORMWATER FROM ROADWAY(S) UTILIZED FOR TRAFFIC MAINTENANCE DURING CONSTRUCTION AT ALL TIMES BY

THE CONTRACTOR IS TO MAINTAIN POSITIVE DRAINAGE AND BE RESPONSIBLE FOR THE IMMEDIATE REMOVAL OF4.

DRAINAGE:

DROP-OFF CONCERNS, AS REQUIRED, PRIOR TO THE END OF EACH WORK DAY.

FOR DROP-OFFS, THE CONTRACTOR SHALL PLACE OPTIONAL BASE MATERIAL AT A 1:4 SLOPE TO MITIGATE ANY3.

DROP-OFFS:

TRAFFIC CONTROL PLANS ARE DESIGNED FOR NON-PEAK HOURS ONLY.2. 

9:00 PM TO 5:30 AM  SUNDAY THROUGH THURSDAY NIGHTS

9:00 AM TO 3:30 PM  WEEKDAYS AND WEEKENDS (EXCLUDING FRIDAYS & SATURDAYS)

NON-PEAK HOURS ARE:

       

LANE CLOSURE(S) SHALL ONLY OCCUR DURING NON-PEAK HOURS OR ON NON-EVENT DAYS/NIGHTS/WEEKENDS. 1.

GENERAL:

TCGNRD01

P
L
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9

    

    

3.  INSTALL SIGNAGE AND SODDING.

2.  INSTALL FINAL PAVEMENT MARKINGS.

1.  INSTALL FINAL PAVEMENT LIFT.

PHASE 2

    WITH FDOT STANDARD PLANS INDEX NO. 102-600.

    INGRESS TO, OR EGRESS FROM EXISTING DRIVEWAYS SERVING AN OWNER'S PROPERTY SHALL BE MAINTAINED IN ACCORDANCE

4.  DURING WORK DAY HOURS (TO BE COORDINATED WITH INDIVIDUAL BUSINESS OWNERS AS NECESSARY) ACCESS THROUGH,

3.  MAINTAIN PEDESTRIAN TRAFFIC/ACCESS IN ACCORDANCE WITH FDOT STANDARD INDEX NO. 102-660.

2.  MILL EXISTING PAVEMENT AS SHOWN AND INSTALL OVERBUILD.

    & 102-615.

    SIGNS, CHANNELIZING DEVICES, ETC. AS NECESSARY PER FDOT STANDARD PLAN INDICES 102-600, 102-603, 102-604, 102-613,

1.  PRIOR TO PHASE I CONSTRUCTION ACTIVITIES AND DURING OFF-PEAK HOURS, SETUP TRAFFIC CONTROL DEVICES, TEMPORARY

PHASE 1

    AND SEALED TEMPORARY TRAFFIC CONTROL PLANS PREPARED BY AN APPROVED/CERTIFIED PROFESSIONAL ENGINEER.

1.  THE CONTRACTOR SHALL SUBMIT A REQUEST FOR AN MOT PERMIT TO THE CITY OF FORT LAUDERDALE WHICH INCLUDES SIGNED

PRE-PHASE 1
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QUESTIONNAIRE SHEET

 
PLEASE PRINT OR TYPE:
 
Firm Name: 

 
 

 
President 

 
 

 
Business Address: 

 

 
Telephone: 

 
                                       

 
Fax:

 
E-Mail Address: 

 
 

 
What was the last project of this nature which you completed?  Include the year, description, and contract
value.

 
The following are named as three corporations and representatives of those corporations for which you
have performed work similar to that required by this contract, and  which  the City may contact as  your 
references  (include addresses, telephone numbers and e-mail addresses). Include the project name, year,
description, and contract value.

  
  
  

 
How many years has your organization been in business? 
                                                                
 
Have you ever failed to complete work awarded to you; if so, where and why?

 
The name of the qualifying agent for the firm and his position is: 
 
Certificate of Competency Number of Qualifying Agent:  
 
Effective Date: Expiration Date: 
 
Licensed in:  Engineering Contractor’s License # 

                    (County/State)                 
 
Expiration Date: 
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NOTE:  To be considered for award of this contract, the bidder must submit a financial statement
upon request. 
 
NOTE: Contractor must have proper licensing and shall provide copy of same with his proposal.

QUESTIONNAIRE SHEET
 
 
1.            Have you personally inspected the proposed work and have you a complete plan for its

performance?

 
2.         Will you sublet any part of this work?  If so, list the portions or specialties of the work that you will.
 
a)  
 
b)   
 
c)  
 
d)  
 
e)  
 
f)   
 
g)  
 
3.            What equipment do you own that is available for the work?

 
4.            What equipment will you purchase for the proposed work?

 
5.            What equipment will you rent for the proposed work?

 
 
 
 
 
 

Bid 12718-1023City of Fort Lauderdale

7/15/2022 1:14 PM p. 91

CAM 23-0064 
Exhibit 1 

Page 91 of 106



LOCAL BUSINESS PREFERENCE CERTIFICATION STATEMENT
 
 
Section 2-186, Code of Ordinances of the City of Fort Lauderdale, (Ordinance No. C-17-26), provides for a local
business preference. 
 
In order to be considered for a local business preference, a bidder must include the Local Business Preference
Certification Statement of this bid/proposal, as applicable to the local business preference class claimed at the time
of bid submittal.
 
Upon formal request of the City, based on the application of a Local Business Preference, the Bidder shall, within
ten (10) calendar days, submit the following documentation for the Local Business Preference Class claimed:
 

a)    Copy of City of Fort Lauderdale current year business tax receipt, or Broward County current year
business tax receipt, and

 
b)    List of the names of all employees of the bidder and evidence of employees’ residences within the

geographic bounds of the City of Fort Lauderdale or Broward County, as the case may be, such as current
Florida driver license, residential utility bill (water, electric, telephone, cable television), or other type of similar
documentation acceptable to the City.

 
Failure to comply at time of bid submittal shall result in the bidder being found ineligible for the local business
preference.
 
THE COMPLETE LOCAL BUSINESS PREFERENCE ORDINANCE MAY BE FOUND ON THE CITY’S WEB SITE
AT THE FOLLOWING LINK:  h�ps://library.municode.com/fl/fort_lauderdale/codes/code_of_ordinances?
nodeId=COOR_CH2AD_ARTVFI_DIV2PR_S2-186LOBUPR&showChanges=true

 
Definitions:  The term “Business” shall mean a person, firm, corporation or other business entity which is duly
licensed and authorized to engage in a particular work in the State of Florida.  Business shall be broken down into
four (4) types of classes:

 
1.     Class A Business – shall mean any business that has established and agrees to maintain a permanent place

of business located in a non-residential zone and staffed with full-time employees within the limits of the City,
and shall maintain a staffing level for the proposed work of at least fifty percent (50%) who are residents of the
City of Fort Lauderdale.   

2.     Class B Business - shall mean any business that has established and agrees to maintain a permanent place of
business located in a non-residential zone, staffed with full-time employees within the limits of the City, or shall
maintain a staffing level for the proposed work of at least fifty percent (50%) who are residents of the City of
Fort Lauderdale.  

3.     Class C Business - shall mean any business that has established and agrees to maintain a permanent place of
business located in a non-residential zone, staffed with full-time employees within the limits of Broward County.

4.     Class D Business – shall mean any Business that does not qualify as either a Class A, Class B, or Class C
business.
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LOCAL BUSINESS PREFERENCE CERTIFICATION STATEMENT
 
The Business identified below certifies that it qualifies for the local business preference classification as indicated herein, and further certifies and
agrees that it will re-affirm its local preference classification annually no later than thirty (30) calendar days prior to the anniversary of the date of a
contract awarded pursuant to this bid/proposal. Violation of the foregoing provision may result in contract termination.
 

(1)
(Business Name)

is a Class A Business as defined in City of Fort Lauderdale Ordinance No. C-17-26,
Sec. 2-186.  A copy of the City of Fort Lauderdale current year Business Tax Receipt
and a complete list of full-time employees and evidence of their addresses shall be
provided within ten (10) calendar days of a formal request by the City.
 
 

(2)
(Business Name)

is a Class B Business as defined in the City of Fort Lauderdale Ordinance No. C-17-
26, Sec. 2-186. A copy of the Business Tax Receipt or a complete list of full-time
employees and evidence of their addresses shall be provided within ten (10)
calendar days of a formal request by the City.
 

(3)
(Business Name)

is a Class C Business as defined in the City of Fort Lauderdale Ordinance No. C-17-
26, Sec. 2-186.  A copy of the Broward County Business Tax Receipt shall be
provided within ten (10) calendar days of a formal request by the City.
 

(4)
 

(Business Name)

is a Class D Business as defined in the City of Fort Lauderdale Ordinance No. C-17-
26, Sec. 2-186, and does not qualify for Local Preference consideration.
 

(5)
(Business Name)

requests a Conditional Class A classification as defined in the City of Fort
Lauderdale Ordinance No. C-17-26, Sec.2-186. Written certification of intent to meet
the requirements shall be provided to the City within three (3) months of entering into
a contract with the City.
 

(6)
(Business Name)

requests a Conditional Class B classification as defined in the City of Fort
Lauderdale Ordinance No. C-17-26, Sec.2-186. Written certification of intent to meet
the requirements shall be provided to the City within three (3) months of entering into
a contract with the City.

 
 
 
BIDDER’S COMPANY:      
 
 
AUTHORIZED
COMPANY
PERSON:
 PRINT NAME SIGNATURE DATE
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DISADVANTAGED BUSINESS ENTERPRISE (DBE) PREFERENCE
 

Section 2-185, Code of Ordinances of the City of Fort Lauderdale, provides for a disadvantaged business enterprise
preference.
 
In order to be considered for a DBE Preference, a bidder must include a certification from a government agency, as
applicable to the DBE Preference class claimed at the time of bid submittal. 
 
Upon formal request of the City, based on the application of a DBE Preference the Bidder shall, within ten (10) calendar
days, submit the following documentation to the DBE Class claimed:
 

a)    Copy of City of Fort Lauderdale current year business tax receipt, or Broward County current year
business tax receipt, or State of Florida active registration and/or

 
b)    List of the names of all employees of the bidder and evidence of employees’ residences within the

geographic bounds of the City of Fort Lauderdale or Broward County, as the case may be, such as current
Florida driver license, residential utility bill (water, electric, telephone, cable television), or other type of similar
documentation acceptable to the City.

 
Failure to comply at time of bid submittal shall result in the bidder being found ineligible for the disadvantaged business
enterprise preference.
 

THE COMPLETE DBE PREFERENCE ORDINANCE MAY BE FOUND ON THE CITY’S WEB SITE AT THE
FOLLOWING LINK:  h�ps://library.municode.com/fl/fort_lauderdale/codes/code_of_ordinances?
nodeId=COOR_CH2AD_ARTVFI_DIV2PR_S2-185EQOPDIBUEN&showChanges=true

 
            Definitions

a.   The term "disadvantaged class 1 enterprise" shall mean any disadvantaged business enterprise that has
established and agrees to maintain a permanent place of business located in a non-residential zone,
staffed with full-time employees within the limits of the City, and provides supporting documentation of its
City of Fort Lauderdale business tax and disadvantaged certification as established in the City’s
Procurement Manual.

b.    The term "disadvantaged class 2 enterprise" shall mean any disadvantaged business enterprise that has
established and agrees to maintain a permanent place of business within the limits of the City with full-
time employees and provides supporting documentation of its City of Fort Lauderdale business tax and
disadvantaged certification as established in the City’s Procurement Manual.

c.    The term "disadvantaged class 3 enterprise" shall mean any disadvantaged business enterprise that has
established and agrees to maintain a permanent place of business located in a non-residential zone,
staffed with full-time employees within the limits of the Tri-County area and provides supporting
documentation of its City of Fort Lauderdale business tax and disadvantaged certification as established
in the City’s Procurement Manual.

d.    The term “disadvantaged class 4 enterprise“ shall mean any disadvantaged business enterprise that
does not qualify as a Class 1, Class 2, or Class 3 business, but is located in the State of Florida and
provides supporting documentation of its disadvantaged certification as established in the City’s
Procurement Manual.
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DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATION STATEMENT
 

The Business identified below certifies that it qualifies for the disadvantaged business enterprise preference classification as indicated herein,
and further certifies and agrees that it will re-affirm its preference classification annually no later than thirty (30) calendar days prior to the
anniversary of the date of a contract awarded pursuant to this solicitation. Violation of the foregoing provision may result in contract
termination.
 
 

(1)
(Business Name)

is a disadvantaged Class 1 enterprise as defined in the City of Fort Lauderdale
Ordinance Section 2-185 disadvantaged business enterprise that has
established and agrees to maintain a permanent place of business located in a
non-residential zone, staffed with full-time employees within the limits of the City,
and provides supporting documentation of its City of Fort Lauderdale business
tax and disadvantaged certification as established in the City’s Procurement
Manual.
 

(2)
(Business Name)

is a disadvantaged Class 2 enterprise as defined in the City of Fort Lauderdale
Ordinance Section 2-185 disadvantaged business enterprise that has
established and agrees to maintain a permanent place of business within the
limits of the City with full-time employee(s) and provides supporting
documentation of its City of Fort Lauderdale business tax and disadvantaged
certification as established in the City’s Procurement Manual.
 

(3)
(Business Name)

is a disadvantaged Class 3 enterprise as defined in the City of Fort Lauderdale
Ordinance Section 2-185 disadvantaged business enterprise that has
established and agrees to maintain a permanent place of business located in a
non-residential zone, staffed with full-time employees within the limits of the Tri-
County area and provides supporting documentation of its City of Fort
Lauderdale business tax and disadvantaged certification as established in the
City’s Procurement Manual.
 

(4)
 

(Business Name)

is a disadvantaged Class 4 enterprise as defined in the City of Fort Lauderdale
Ordinance Section 2-185 disadvantaged business enterprise that does not
qualify as a Class 1, Class 2, or Class 3 business, but is located in the State of
Florida and provides supporting documentation of its disadvantaged certification
as established in the City’s Procurement Manual.
 

(5)
(Business Name)

requests a Conditional Class 1 classification as defined in the City of Fort
Lauderdale Ordinance No. C-17-26, Sec.2-186. Written certification of intent to meet
the requirements shall be provided to the City within three (3) months of entering into
a contract with the City.
 

(6)
(Business Name)

requests a Conditional Class 2 classification as defined in the City of Fort
Lauderdale Ordinance No. C-17-26, Sec.2-186. Written certification of intent to meet
the requirements shall be provided to the City within three (3) months of entering into
a contract with the City.

 
 
BIDDER’S COMPANY:      
 
 
AUTHORIZED
COMPANY
PERSON:
 PRINT NAME SIGNATURE DATE
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REFERENCES
 
A minimum of three (3) references shall be provided:
 
 

1.    Company Name: 

Address: 
Contact: 
Phone #:  Email: 
Contract Value:  Year: 

Description: 
 

2.    Company Name: 

Address: 
Contact: 
Phone #:  Email: 
Contract Value:  Year: 

Description: 
 

3.    Company Name: 

Address: 
Contact: 
Phone #:  Email: 
Contract Value:  Year: 

Description: 
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4.    Company Name: 

Address: 
Contact: 
Phone #:  Email: 
Contract Value:  Year: 

Description: 
 

5.    Company Name: 

Address: 
Contact: 
Phone #:  Email: 
Contract Value:  Year: 

Description: 
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NON-COLLUSION STATEMENT:
 
By signing this offer, the vendor/contractor certifies that this offer is made independently and free from collusion. Vendor shall disclose below any City of
Fort Lauderdale, FL officer or employee, or any relative of any such officer or employee who is an officer or director of, or has a material interest in, the
vendor's business, who is in a position to influence this procurement.
 
Any City of Fort Lauderdale, FL officer or employee who has any input into the writing of specifications or requirements, solicitation of offers, decision to
award, evaluation of offers, or any other activity pertinent to this procurement is presumed, for purposes hereof, to be in a position to influence this
procurement.
 
For purposes hereof, a person has a material interest if they directly or indirectly own more than 5 percent of the total assets or capital stock of any
business entity, or if they otherwise stand to personally gain if the contract is awarded to this vendor.
 
In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,

 
3.3. City employees may not contract with the City through any corporation or business entity in which they or their immediate family members
hold a controlling financial interest (e.g. ownership of five (5) percent or more).
 
3.4. Immediate family members (spouse, parents and children) are also prohibited from contracting with the City subject to the same general
rules.
 

 
Failure of a vendor to disclose any relationship described herein shall be reason for debarment in accordance with the provisions of
the City Procurement Code.
 

NAME RELATIONSHIPS
 

 
 
 
In the event the vendor does not indicate any names, the City shall interpret this to mean that the vendor has indicated that no such
relationships exist.
 

Authorized Signature Title
 

Name (Printed) Date
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CONTRACTOR’S CERTIFICATE OF COMPLIANCE WITH

NON-DISCRIMINATION PROVISIONS OF THE CONTRACT
 
 
The completed and signed form should be returned with the Contractor’s submittal.  If not provided with submittal, the
Contractor must submit within three business days of City’s request.  Contractor may be deemed non-responsive for
failure to fully comply within stated timeframes. 
 
Pursuant to City Ordinance Sec. 2-187(c), bidders must certify compliance with the Non-Discrimination provision of the
ordinance.
 

 
The Contractor shall not, in any of his/her/its activities, including employment, discriminate against any
individual on the basis of race, color, national origin, religion, creed, sex, disability, sexual orientation, gender,
gender identity, gender expression, or marital status.

 
1.     The Contractor certifies and represents that he/she/it will comply with Section 2-187, Code of Ordinances

of the City of Fort Lauderdale, Florida, as amended by Ordinance C-18-33 (collectively, “Section 2-187”).
 

2.     The failure of the Contractor to comply with Section 2-187 shall be deemed to be a material breach of this
Agreement, entitling the City to pursue any remedy stated below or any remedy provided under applicable
law.

 
3.     The City may terminate this Agreement if the Contractor fails to comply with Section 2-187.
 
4.     The City may retain all monies due or to become due until the Contractor complies with Section 2-187.
 
5.     The Contractor may be subject to debarment or suspension proceedings. Such proceedings will be

consistent with the procedures in section 2-183 of the Code of Ordinances of the City of Fort Lauderdale,
Florida.

 
                                                           

Authorized Signature Print Name and Title
  

 
Date  
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CONTRACT PAYMENT METHOD
 

The City of Fort Lauderdale has implemented a Procurement Card (P-Card) program which changes
how payments are remitted to its vendors. The City has transitioned from traditional paper checks to
credit card payments via MasterCard or Visa as part of this program.

This allows you as a vendor of the City of Fort Lauderdale to receive your payments fast and safely. No
more waiting for checks to be printed and mailed.

In accordance with the contract, payments on this contract will be made utilizing the City’s P-Card
(MasterCard or Visa). Accordingly, bidders must presently have the ability to accept these credit cards
or take whatever steps necessary to implement acceptance of a card before the start of the contract
term, or contract award by the City.

All costs associated with the Contractor’s participation in this purchasing program shall be borne by the
Contractor. The City reserves the right to revise this program as necessary.

By signing below you agree with these terms.

Please indicate which credit card payment you prefer:
 

MasterCard
 

Visa
 
 
 

Company Name
 

Name (Printed) Signature
 

Date Title
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CONSTRUCTION BID CERTIFICATION
 
Please Note: It is the sole responsibility of the bidder to ensure that his bid is submitted electronically through www.BidSync.com prior to the bid opening date
and time listed. Paper bid submittals will not be accepted. All fields below must be completed. If the field does not apply to you, please note N/A in that field.
 
If you are a foreign corporation, you may be required to obtain a certificate of authority from the Department of State, in accordance with Florida Statute
§607.1501 (visit http://www.dos.state.fl.us/).
_____________________________________________________________________________________________
 

Company: (Legal Registration) 
 

Address:  
 
City: State: Zip: 
 
Telephone No.: FAX No.: Email: 
 

Check box if your firm qualifies for MBE / SBE / WBE:  
 

If a corporation, state the name of the President, Secretary and Resident Agent. If a partnership, state the names of all partners. If a trade name, state the
names of the individuals who do business under the trade name.
 

Name Title Name Title
 

Name Title Name Title
 
 

_____________________________________________________________________________________________
 

ADDENDUM ACKNOWLEDGEMENT - Bidder acknowledges that the following addenda have been received and are included in the proposal:
 

Addendum No. Date Issued Addendum No. Date Issued Addendum No. Date Issued
 

_____________________________________________________________________________________________
 

VARIANCES: If you take exception or have variances to any term, condition, specification, or requirement in this bid you must specify such variance in the
space provided below or reference in the space provided below all variances contained on other pages within your bid. Additional pages may be attached if
necessary. No variances will be deemed to be part of the bid submitted unless such is listed and contained in the space provided below. The City does not, by
virtue of submitting a variance, necessarily accept any variances. If no statement is contained in the below space, it is hereby implied that your response is in
full compliance with this competitive solicitation. If you do not have variances, simply mark N/A.  You must also click the “Take Exception” button.

_____________________________________________________________________________________________
 

The below signatory affirms that he has or will obtain all required permits and licenses from the appropriate agencies, and that his firm is authorized to do
business in the State of Florida. The below signatory agrees to furnish all labor, tools, material, equipment and supplies, and to sustain all the expense incurred
in doing the work set forth in strict accordance with the bid plans and contract documents at the unit prices indicated if awarded a contract. The below signatory
has not divulged to, discussed, or compared this bid with other bidders, and has not colluded with any other bidder or parties to this bid whatsoever.
Furthermore, the undersigned guarantees the truth and accuracy of all statements and answers contained in this bid. The below signatory also hereby agrees,
by virtue of submitting or attempting to submit a bid, that in no event shall the City’s liability for bidder’s direct, indirect, incidental, consequential, special or
exemplary damages, expenses, or lost profits arising out of this competitive solicitation process, including but not limited to public advertisement, bid
conferences, site visits, evaluations, oral presentations, or award proceedings exceed the amount of Five Hundred Dollars ($500.00). This limitation shall not
apply to claims arising under any provision of indemnification or the City’s protest ordinance contained in this competitive solicitation.
 

Submitted by:
 

Name (printed) Signature
 

Date Title
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Revised 4/28/2020
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E-VERIFY AFFIRMATION STATEMENT

 

RFP/Bid /Contract No: 

Project Description: 

 

Contractor/Proposer/Bidder acknowledges and agrees to utilize the U.S. Department of Homeland Security’s E-
Verify System to verify the employment eligibility of,

(a)   all persons employed by Contractor/Proposer/Bidder to perform employment duties within Florida during
the term of the Contract, and,

(b)    all persons (including subcontractors/vendors) assigned by Contractor/Proposer/Bidder to perform work
pursuant to the Contract.

The Contractor/Proposer/Bidder acknowledges and agrees that use of the U.S. Department of Homeland
Security’s E-Verify System during the term of the Contract is a condition of the Contract.

 

Contractor/Proposer/ Bidder Company Name: 

Authorized Company Person’s Signature: 

Authorized Company Person’s Title: 

Date: 

 

 

 

                                                                                                                                                                                                               
 

9/15/2020
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Question and Answers for Bid #12718-1023 - Cordova Road & SE 15th Street Intersection

Improvements (Re-Bid)

 

Overall Bid Questions

There are no questions associated with this bid.  
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	CONTRACT AND SPECIFICATIONS PACKAGE
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	Senior Project Manager
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	Regular work hours:   8:00 am to 5:00 pm, Monday through Friday.
	City Inspector Hours:  8:00 am to 4:30 pm, Monday through Friday.
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