



FINANCE DEPARTMENT
CITY OF FORT LAUDERDALE BID TABULATION

Rev: 1 | Revision Date: 8/31/2015 | Print Date: 7/7/2016

Description: WM FM Las Olas RFP
Open Date: 7/7/2016 at 2:00 PM

			TB Landmark Construction Inc. (Jacksonville, FL)		Man Con Incorporated (Deerfield Beach, FL)		David Mancini and Sons, Inc. (DMSI) (Pompano Beach, FL)		
Lead Designer									
Lead Engineer/Minority Firm			GAI Consultants Inc. (Boca Raton, FL)		The Chappell Group, Inc. aka Thompson and Associates (Pompano Beach, FL)		N/A		
MBE/WBE?			N/A		N/A		N/A		
#	Item Description	Qty.	U/M	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
1	Design Development			\$414,441.50		\$194,000.00		\$262,500.00	
2	Construction Administration			\$513,442.00		\$48,000.00		\$87,500.00	
3	Mobilization/Demobilization			\$391,250.00		\$220,000.00		\$475,000.00	
4	Maintenance of Traffic			\$186,862.50		\$89,000.00		\$90,000.00	
5	Restoration			\$308,780.00		\$216,000.00		\$153,905.00	
6	20-inch On-Shore Piping			\$524,070.08		\$295,000.00		\$303,567.00	
7	20-inch HDPE Pipeline - Directional Drill			\$857,933.46		\$573,000.00		\$656,250.00	
8	Cut & Cap Existing 16-inch Water Main			\$48,093.75		\$52,000.00		\$19,050.00	
9	16-inch On-shore Piping			\$481,528.41		\$280,000.00		\$328,037.00	
10	16-inch HDPE Pipeline - Direction Drill			\$822,167.38		\$480,000.00		\$521,050.00	
11	Permitting Allowance			\$200,000.00		\$200,000.00		\$200,000.00	
Total Bid (Design, Construction, Permit)				\$4,748,569.08		\$2,647,000.00		\$3,096,859.00	

Number of bids solicited/received:
 MBE (Solicited/Received):
 WBE (Solicited/Received):
 No Bids:
 Late Bids:

3
0
0
3
0

Approved by Jennifer Alvarez, Manager of Procurement and Contracts