

Event #481 (Formerly Event #460)
George T. Lohmeyer WWTP Generators Phase 1 (Re-Bid)

Bid Opening Date: 6/9/25

				Solares Electrical Services, Inc.		RF Environmental Services, Inc.		David Mancini and Sons, Inc.	
				2801 NW 112th Avenue Doral, FL 33172		4840 NE 11th Avenue Fort Lauderdale, FL 33334		2601 Wiles Road Pompano Beach, FL 33073	
				natalie@solareselectrical.com		Thad@RFESWater.com		bids@dmsi.co	
				MBE/SBE/WBE:	Yes	MBE/SBE/WBE:	Yes	MBE/SBE/WBE:	N/A
Line No.	VendorItemDescription	Quantity	UOM	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	General Conditions, Mobilization, and Demobilization	1.00	LS	\$ 188,992.54	\$ 188,992.54	\$ 735,000.00	\$ 735,000.00	\$ 739,800.00	739,800.00
2	Bonds and Insurance	1.00	LS	\$ 226,791.04	\$ 226,791.04	\$ 300,000.00	\$ 300,000.00	\$ 212,461.00	212,461.00
3	Record Drawings	1.00	LS	\$ 75,597.01	\$ 75,597.01	\$ 5,000.00	\$ 5,000.00	\$ 78,689.00	78,689.00
4	Work Associated with Odor Control Frame Demolition of Odor C	1.00	LS	\$ 45,439.54	\$ 45,439.54	\$ 20,000.00	\$ 20,000.00	\$ 366,044.00	366,044.00
5	Work associated with Generator Installation-Civil Mill and	1.00	LS	\$ 100,915.89	\$ 100,915.89	\$ 50,000.00	\$ 50,000.00	\$ 12,550.00	12,550.00
6	Work Associated with Generator Installation-Civil New Aspha	1.00	LS	\$ 128,004.57	\$ 128,004.57	\$ 60,000.00	\$ 60,000.00	\$ 92,910.00	92,910.00
7	Work Associated with Generator Installation-Civil Bollards	1.00	LS	\$ 20,049.69	\$ 20,049.69	\$ 11,000.00	\$ 11,000.00	\$ 48,177.00	48,177.00
8	Work Associated with Generator Installation-Civil Project S	1.00	LS	\$ 43,621.96	\$ 43,621.96	\$ 2,000.00	\$ 2,000.00	\$ 6,296.00	6,296.00
9	Select Fill for Generator Slab	1.00	LS	\$ 267,734.16	\$ 267,734.16	\$ 100,000.00	\$ 100,000.00	\$ 62,970.00	62,970.00
10	Generator Concrete Slab	1.00	LS	\$ 773,121.63	\$ 773,121.63	\$ 1,106,250.00	\$ 1,106,250.00	\$ 393,445.00	393,445.00
11	Generator Concrete Slab - Loading Dock Addition	1.00	LS	\$ 22,061.21	\$ 22,061.21	\$ 50,000.00	\$ 50,000.00	\$ 51,770.00	51,770.00
12	Select Fill for Loading Dock -Select Fill Beneath Loading Do	1.00	LS	\$ 9,939.01	\$ 9,939.01	\$ 2,500.00	\$ 2,500.00	\$ 1,994.00	1,994.00
13	Select Fill for Loading Dock- Select Fill Beneath Loading Do	1.00	LS	\$ 17,480.23	\$ 17,480.23	\$ 1,500.00	\$ 1,500.00	\$ 4,021.00	4,021.00
14	Concrete for Loading Dock - Concrete Apron for Loading Dock	1.00	LS	\$ 29,863.66	\$ 29,863.66	\$ 10,000.00	\$ 10,000.00	\$ 24,410.00	24,410.00
15	Receive and Install Owner Furnished Generators	1.00	LS	\$ 1,308,445.11	\$ 1,308,445.11	\$ 550,000.00	\$ 550,000.00	\$ 730,065.00	730,065.00
16	Fuel Tank Signage	1.00	LS	\$ 1,234.15	\$ 1,234.15	\$ 2,000.00	\$ 2,000.00	\$ 1,574.00	1,574.00
17	Coordination with Generator Manuf. Testing, Startup	1.00	LS	\$ 70,062.03	\$ 70,062.03	\$ 300,000.00	\$ 300,000.00	\$ 40,665.00	40,665.00
18	Disconnect and Relocate Existing Generator to Prospect Wellf	1.00	LS	\$ 131,410.83	\$ 131,410.83	\$ 38,500.00	\$ 38,500.00	\$ 51,824.00	51,824.00
19	Work Associated with Ductbanks DB5 through DB7- DB Concrete	1.00	LS	\$ 40,436.77	\$ 40,436.77	\$ 572,000.00	\$ 572,000.00	\$ 186,950.00	186,950.00
20	Work Associated with Ductbanks DB5 through DB7- 2" Conduit (	1.00	LS	\$ 182,149.43	\$ 182,149.43	\$ 44,000.00	\$ 44,000.00	\$ 283,281.00	283,281.00

				Solares Electrical Services, Inc.		RF Environmental Services, Inc.		David Mancini and Sons, Inc.	
				2801 NW 112th Avenue Doral, FL 33172		4840 NE 11th Avenue Fort Lauderdale, FL 33334		2601 Wiles Road Pompano Beach, FL 33073	
				natalie@solareselectrical.com		Thad@RFESWater.com		bids@dmsi.co	
				MBE/SBE/WBE:	Yes	MBE/SBE/WBE:	Yes	MBE/SBE/WBE:	N/A
Line No.	VendorItemDescription	Quantity	UOM	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
21	Work Associated with Ductbanks DB5 through DB7- 4" Conduit (	1.00	LS	\$ 93,134.34	\$ 93,134.34	\$ 77,000.00	\$ 77,000.00	\$ 94,427.00	94,427.00
22	Work Associated with Ductbanks DB5 through DB7- 5" Conduit (	1.00	LS	\$ 137,716.22	\$ 137,716.22	\$ 165,000.00	\$ 165,000.00	\$ 251,805.00	251,805.00
23	Work Associated with Ductbanks DB5 through DB7- Trenching an	1.00	LS	\$ 51,324.61	\$ 51,324.61	\$ 110,000.00	\$ 110,000.00	\$ 41,312.00	41,312.00
24	Work Associated with Ductbanks DB5 through DB7- Medium Volta	1.00	LS	\$ 168,162.46	\$ 168,162.46	\$ 308,000.00	\$ 308,000.00	\$ 692,463.00	692,463.00
25	Work Associated with Ductbanks DB5 through DB7- Low Voltage	1.00	LS	\$ 118,845.61	\$ 118,845.61	\$ 154,000.00	\$ 154,000.00	\$ 849,841.00	849,841.00
26	Light Poles	1.00	LS	\$ 120,125.45	\$ 120,125.45	\$ 192,500.00	\$ 192,500.00	\$ 275,412.00	275,412.00
27	Electrical Building Demolition	1.00	LS	\$ 18,740.61	\$ 18,740.61	\$ 38,500.00	\$ 38,500.00	\$ 118,034.00	118,034.00
28	Electrical Building Housekeeping Pads	1.00	LS	\$ 4,748.35	\$ 4,748.35	\$ 20,000.00	\$ 20,000.00	\$ 65,312.00	65,312.00
29	Electrical Building Architectural Repairs and Painting - Mas	1.00	LS	\$ 17,107.65	\$ 17,107.65	\$ 20,000.00	\$ 20,000.00	\$ 39,345.00	39,345.00
30	Electrical Building Architectural Repairs and Painting -Pain	1.00	LS	\$ 6,736.24	\$ 6,736.24	\$ 20,000.00	\$ 20,000.00	\$ 39,345.00	39,345.00
31	VFD and Generator Switchgear Signage	1.00	LS	\$ 8,330.54	\$ 8,330.54	\$ 1,000.00	\$ 1,000.00	\$ 7,869.00	7,869.00
32	Electrical Building HVAC Duct Rerouting	1.00	LS	\$ 195,661.29	\$ 195,661.29	\$ 100,000.00	\$ 100,000.00	\$ 39,345.00	39,345.00
33	Receive and Install OFE Generator SWGR/MCP	1.00	LS	\$ 674,380.08	\$ 674,380.08	\$ 362,250.00	\$ 362,250.00	\$ 78,689.00	78,689.00
34	Work Associated with Ductanks DB1 through DB4- DB Concrete E	1.00	LS	\$ 10,674.49	\$ 10,674.49	\$ 230,000.00	\$ 230,000.00	\$ 25,181.00	25,181.00
35	Work Associated with Ductanks DB1 through DB4- 2" Conduit (P	1.00	LS	\$ 31,324.06	\$ 31,324.06	\$ 115,000.00	\$ 115,000.00	\$ 44,066.00	44,066.00
36	Work Associated with Ductanks DB1 through DB4- 4" Conduit (P	1.00	LS	\$ 58,828.15	\$ 58,828.15	\$ 230,000.00	\$ 230,000.00	\$ 198,297.00	198,297.00
37	Work Associated with Ductanks DB1 through DB4- 5" Conduit (P	1.00	LS	\$ 66,458.49	\$ 66,458.49	\$ 258,750.00	\$ 258,750.00	\$ 220,330.00	220,330.00
38	Work Associated with Ductanks DB1 through DB4- Trenching and	1.00	LS	\$ 20,767.05	\$ 20,767.05	\$ 115,000.00	\$ 115,000.00	\$ 29,548.00	29,548.00
39	Work Associated with Ductanks DB1 through DB4- Rigid Metal C	1.00	LS	\$ 105,780.37	\$ 105,780.37	\$ 207,000.00	\$ 207,000.00	\$ 283,281.00	283,281.00
40	Work Associated with Ductanks DB1 through DB4- Medium Voltag	1.00	LS	\$ 230,484.81	\$ 230,484.81	\$ 299,000.00	\$ 299,000.00	\$ 1,157,908.00	1,157,908.00
41	Work Associated with Ductanks DB1 through DB4- Low Voltage C	1.00	LS	\$ 203,607.34	\$ 203,607.34	\$ 172,500.00	\$ 172,500.00	\$ 276,199.00	276,199.00
42	Miscellaneous Equipment for Generator Switchgear Installatio	1.00	LS	\$ 450,170.74	\$ 450,170.74	\$ 920,000.00	\$ 920,000.00	\$ 157,378.00	157,378.00

				Solares Electrical Services, Inc.		RF Environmental Services, Inc.		David Mancini and Sons, Inc.	
				2801 NW 112th Avenue Doral, FL 33172		4840 NE 11th Avenue Fort Lauderdale, FL 33334		2601 Wiles Road Pompano Beach, FL 33073	
				natalie@solareselectrical.com		Thad@RFESWater.com		bids@dmsi.co	
				MBE/SBE/WBE:	Yes	MBE/SBE/WBE:	Yes	MBE/SBE/WBE:	N/A
Line No.	VendorItemDescription	Quantity	UOM	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
43	Decommission and demolish electrical equipment	1.00	LS	\$ 46,865.81	\$ 46,865.81	\$ 230,000.00	\$ 230,000.00	\$ 15,738.00	15,738.00
44	PLC Replacement and Migration	1.00	LS	\$ 693,152.89	\$ 693,152.89	\$ 422,180.00	\$ 422,180.00	\$ 722,233.00	722,233.00
45	Temp System Fiber termination Labor	1.00	LS	\$ 13,145.49	\$ 13,145.49	\$ 34,760.00	\$ 34,760.00	\$ 34,721.00	34,721.00
46	Submittals and O&M Manuals- Submittals	1.00	LS	\$ 31,873.31	\$ 31,873.31	\$ 73,700.00	\$ 73,700.00	\$ 28,628.00	28,628.00
47	Submittals and O&M Manuals- O&M Manuals	1.00	LS	\$ 10,084.22	\$ 10,084.22	\$ 8,030.00	\$ 8,030.00	\$ 8,083.00	8,083.00
48	I&C On-Site System Testing	1.00	LS	\$ 54,022.56	\$ 54,022.56	\$ 32,230.00	\$ 32,230.00	\$ 96,553.00	96,553.00
49	I&CTraining	1.00	LS	\$ 130,014.30	\$ 130,014.30	\$ 75,460.00	\$ 75,460.00	\$ 115,519.00	115,519.00
50	Spare Parts and Tools	1.00	LS	\$ 104,083.47	\$ 104,083.47	\$ 71,390.00	\$ 71,390.00	\$ 96,659.00	96,659.00
				Bid Subtotal: \$ 7,559,701.46		Bid Subtotal: 9,023,000.00		Bid Subtotal: 9,493,417.00	
				Allowances		Allowances		Allowances	
				Permit fee allowance \$ 100,000.00		\$ 100,000.00		\$ 100,000.00	
				Contingencies		Allowances		Allowances	
				Additional labor, material and equipment \$ 200,000.00		\$ 200,000.00		\$ 200,000.00	
				Allowance and Contingency Sub-Total: \$ 300,000.00		\$ 300,000.00		\$ 300,000.00	
				Grand Total: \$ 7,859,701.46		Grand Total: \$ 9,323,000.00		Grand Total: \$ 9,793,417.00	