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AGREEMENT
between

City of Fort Lauderdale

and

Gurri Matute, P. A.
for

Architectural Continuing Services Contract

Request for Qualifications (RFQ) Event No. 456
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AGREEMENT

THIS IS AN AGREEMENT made and entered into this [Z day of Syn{ ,
2026, by and between: :

CITY OF FORT LAUDERDALE, a Florida
municipality, (hereinafter referred to as “CITY”)

and

GURRI MATUTE, P. A., a Florida corporation
(hereinafter referred to as “CONSULTANT")

WHEREAS, the City Commission of the City of Fort Lauderdale, Florida at its
meeting of April 21, 2026, authorized by motion the execution of this Agreement between
the CITY and CONSULTANT authorizing the performance of Architectural Continuing

Services, Request for Qualifications (RFQ) Event No. 456, incorporated herein, (the
“‘Agreement”); and

WHEREAS, the CONSULTANT is willing and able to render professional services
for such Project for the compensation and on the terms hereinafter set forth;

NOW, THEREFORE, in consideration of the mutual covenants, agreements,
terms, and conditions contained herein, the Parties hereto, do agree asfollows:

ARTICLE 1
DEFINITIONS AND IDENTIFICATIONS

For the purposes of this Agreement and the various covenants, conditions, terms
and provisions which follow, the DEFINITIONS and IDENTIFICATIONS set forth below
are assumed to be true and correct and are therefore agreed upon by the Parties.

1.1 AGREEMENT: Means this document between the CITY and CONSULTANT dated
, and any duly authorized and executed Amendments to

Agreement.

1.2 BASIC SERVICES: Services performed by CONSULTANT for authorized scope

of work for the Project phase described in this Agreement and listed in Exhibit “A,”
Scope of Services.

1.3 CHANGE ORDER: A written order approved and executed by both Parties to the
CONSULTANT approved by the CITY authorizing a revision of this Agreement
between the CITY and CONSULTANT that is directly related to the original
scope of work or an adjustment in the original contract price or the contract time
directly related to the original scope of work, issued on or after the effective
date of this Agreement.
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1.4
1.5

1.6

A7

1.8

1.9

1.10

1.1

1.12

1.13

1.14

1.15

1.16

CITY: The City of Fort Lauderdale, a Florida municipality.

CITY MANAGER: The City Manager of the City of Fort Lauderdale, Florida.

COMMISSION: The City Commission of the City of Fort Lauderdale, Florida,
which is the governing body of the City government.

CONSTRUCTION COST: The total construction cost to CITY of all elements of
the Project designed or specified by CONSULTANT.

CONSTRUCTION COST LIMIT: A maximum construction cost limit established by
the CITY defining the maximum budget amount to which the final construction
documents should be designed so as not to exceed.

CONSTRUCTION DOCUMENTS: Those working drawings and specifications
and other writings setting forth in detail and prescribing the work to be done, the
materials, workmanship and other requirements for construction of the entire
Project, including any bidding information.

CONSULTANT: Gurri Matute, P.A., the CONSULTANT selected to perform
professional services pursuant to this Agreement. )

CONTRACT ADMINISTRATOR: The Capital Projects Director for the City of Fort
Lauderdale, or her designee. In the administration of this Agreement, as
contrasted with matters of policy, all Parties may rely upon instructions or
determinations made by the Contract Administrator.

CONTRACTOR: One or more individuals, firms, corporations or other entities
identified as such by a written agreement with CITY (“Contract for Construction”)
to perform the construction services required to complete the Project.

DEPARTMENT DIRECTOR: The Capital Projects Director for the City of Fort
Lauderdale. :

ERROR: A mistake in design, plans and/or specifications that incorporates into
those documents an element that is incorrect and is deficient from the standard
of care that a professional engineer in similar circumstances, working on a similar
project and location would have exercised. Also includes mistakes in design, plans,
specifications and/or shop drawings review that lead to materials and/or equipment
being ordered and/or delivered where additional costs are incurred.

FINAL STATEMENT OF PROBABLE CONSTRUCTION COSTS: A final cost
estimate prepared by CONSULTANT during the Final Design Phase of the
Project, based upon the final detailed Construction Documents of the Project.

NOTICE TO PROCEED: A written Notice to Proceed with the Project issued by
the Contragt Administrator.

2

CAM #26-0347
Exhibit 5
Page 3 of 45



1.17

1.18

1.19

1.20

1.21

1.23

1.24

1.25

1.26

OMISSION: A scope of work missed by CONSULTANT that is necessary for the
Project, including a quantity miscalculation, which was later discovered and added
by Change Order and which is deficient from the standard of care that a
professional engineer in similar circumstances, working on a similar project and
location would have exercised. Also includes design that was wrong, but was
corrected after award to the Contractor, but before the construction process was
materially affected.

ORIGINAL CONTRACT PRICE: The original bid and/or contract price as awarded

to a Contractor based upon CONSULTANT's final detailed Construction
Documents of the Project.

PLANS AND SPECIFICATIONS: The documents setting forth the final design
plans and specifications of the Project, including architectural, civil, structural,
mechanical, electrical, communications and security systems, materials, lighting
equipment, site and landscape design, and other essentials as may be
appropriate, all as approved by CITY as provided in this Agreement.

PRELIMINARY PLANS: The documents prepared by CONSULTANT consisting of
preliminary design drawings, renderings and other documents to fix and describe
the size and character of the entire Project, and the relationship of Project
components to one another and existing features.

PROJECT: An agreed scope of work for accomplishing a specific plan or
development. This may include, but is not limited to, planning, architectural,
engineering, and construction support services. The services to be provided by
CONSULTANT shall be as defined in this Agreement and further detailed in
Task Orders for Projects. The Project planning, design and construction may
occur in separate phases and Task Orders at the CITY’s discretion.

SPECIFICATIONS: The specifications referred to in this Agreement are the
CONSTRUCTION STANDARDS AND SPECIFICATIONS, Office of the City
Engineer, City of Fort.Lauderdale, January 1982, including any revisions.

STATEMENT OF PROBABLE PROJECT COSTS: A document to be prepared by
CONSULTANT that shall reflect a detailed statement of the total probable costs.

TASK ORDER: A document setting forth a negotiated detailed scope of services
to be performed by CONSULTANT at fixed contract prices in accordance with
this Agreement between the CITY and CONSULTANT.

TIME OF COMPLETION: Time in which the entire work shall be completed foreach
Task Order.
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ARTICLE 2
PREAMBLE

In order to establish the background, context and frame of reference for this Agreement
and to generally express the objectives and intentions of the respective parties hereto,
the following statements, representations and explanations shall be accepted as
predicates for the undertakings and commitments included within. the provisions of this
Agreement which follow and may be relied upon by the parties as essential elements of
the mutual considerations upon which this Agreement is based.

2.1

3.1

3.2

Pursuant to Section 287.055, Florida Statutes (2025), as may be amended or
revised, CITY has formed a Committee to evaluate CONSULTANT’s statement of
qualifications and performance data to ensure that CONSULTANT has met the
requirements of the Consultants’ Competitive Negotiation Act, as set forth in
Section 287.055, Florida Statutes (2025), as may be amended or revised, and has
selected CONSULTANT to perform services hereunder.

ARTICLE 3
'SCOPE OF SERVICES

The CONSULTANT shali perform the following professional services: Architectural
Engineering Services. as more specifically described in Exhibit “A,” Scope of
Services, attached hereto and incorporated herein, and shall include, but not be
limited to, services as applicable and authorized by individual Task Orders for the
individual projects in accordance with Article 6 herein. CONSULTANT shall provide
all services set forth in Exhibit “A” including all necessary, incidental and related
activities and services required by the Scope of Services and contemplated in
CONSULTANT’s level of effort. CONSULTANT will perform the Services in

~accordance with standard industry practices, with the care, knowledge and skill

expected of similar engineering firms. No other warranties, express or implied are
made or intended.

CITY and CONSULTANT acknowledge that the Scope of Services does not
delineate every detail and minor work tasks required to be performed by
CONSULTANT to complete the Project. If, during the course of the performance
of the services included in this Agreement, CONSULTANT determines that work

~ should be performed to complete the Project which is in CONSULTANT’s opinion,

outside the level of effort originally anticipated, whether or not the Scope of
Services identifies the work items, CONSULTANT shall notify Contract
Administrator and obtain written approval by the CITY in a timely manner before
proceeding with the Work. Notice to Contract Administrator does not constitute
authorization or approval by CITY to perform the Work. The CITY shall not pay for
any work that is not approved by the Contract Administrator in writing. If
CONSULTANT proceeds with said Work without notifying the Contract
Administrator, said work shall be deemed to be within the original level of effort,
whether specifically addressed in the Scope of Services. Notice to Contract
Administrator does not constitute authorization or approval by CITY to perform the

4
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4.1

4.2

5.1

Work. Performance of work by CONSULTANT outside the originally ant|c1pated
level of effort without prior written CITY approval is at CONSULTANT's sole risk.

ARTICLE 4
'GENERAL PROVISIONS

- Negotiations pertaining to the rates for professional services to be performed by

CONSULTANT have been undertaken between CONSULTANT and CITY
representatives pursuant to Section 287.055, Florida Statutes (2025), as may be
amended or revised, and this Agreement- mcorporates the results of such

‘negotiation.

CONSULTANT shall include CITY’s specific Task Order number as part of the
heading on all correspondence, invoices and drawings. All correspondence shall
be directed specifically to the Contract Administrator.

ARTICLE 5
PRIORITY OF PROVISIONS

The Contract Documents are intended to include all items necessary for the proper
execution and completion of the work by CONSULTANT. Any labor, services,
materials, supplies, equipment or documentation that may reasonably be inferred
from the Contract Documents or trade usage from prevailing custom as being
required to produce the indicated result will be provided whether or not specifically
called for, at no additional cost to CITY. The Contract Documents are
complementary, and wherever possible the provisions of the Contract Documents
shall be construed in such manner as to avoid conflicts between provisions of the
various Contract Documents. In the event of any inconsistency in the Contract
Documents, where such inconsistency is not clarified by change order, addendum
or amendment, the Contract Documents shall be construed according to the
following priorities:

First priority: Approved and fully executed Task Orders, Change Orders,
Addendums or Amendments to all related documents.

Second priority: Specifications (quality) and Drawings (location and quantity) of

‘CONSULTANT.

Third priority: This Agreement.
Fourth priority: City of Fort Lauderdale RFQ Event No. 456.

Fifth priority: CONSULTANT’s response to City of Fort Lauderdale RFQ Event No.
456.
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5.2

6.1

6.2

6.3

6.4

6.5

Anything shown on the drawings and not mentioned in the specifications or
mentioned in the specifications and now shown on the drawings, shall have the
same effect as if shown or mentioned respectively in both. in the event of a conflict
among the Contract Documents, the latest, most stringent, and more technical
requirement(s), including, but not limited to, issues of quantities or cost of the Work
shall control.

Reference to standard specifications, manuals, rules, regulations, ordinances,
laws or codes of any governmental authority, whether such reference be specific
or by implication, shall mean the latest standard specification, manual, rule,
regulation, ordinance, law or code in effect at the time of permit submittal.

- ARTICLE 6
TASK ORDERS

The Project will be divided into “Tasks.”

Task Orders shall be jointly prepared by/the CITY and CONSULTANT défining the
detailed scope of services to be provided for the Project. Each Task Order shall be

separately numbered and ‘approved in accordance with this Agreement and all
applicable CITY code requirements. ‘

Under all Task Orders énd Projects, CITY may require the.C‘ONSU_LTANT., by
specific written authorization, and for mutually agreed upon additional
compensation, to provide or assist in obtaining one or more of the following special

services. These services may include, at the discretion of the CITY, the following
items:

6.3.1 Providing additional copies of reports, contract drawings and documents;
and

6.3.2 Assisting CITY with litigation support services arising from the planning,
development, or construction.

Prior to initiating the performance of any services under this Agreement,
CONSULTANT must receive a written Notice to Proceed/Purchase Order from the
CITY. The CONSULTANT must receive the approval of the Contract Administrator
or his/her designee in writing prior to beginning the performance of services in any
subsequent Task Order under this Agreement.

If, in the opinion of the CITY, the CONSULTANT is improperly performing the
services under a specific Task Order, or if at any time the CITY shall be of the
opinion that said Task Order is being unnecessarily delayed and will not be
completed within the agreed upon time, the CITY shall notify the CONSULTANT
in writing. The CONSULTANT has within ten (10) working days thereafter to take
such measures as will, in the judgment of the CITY, ensure satisfactory
performance and completion of the Work. If the CONSULTANT fails to cure within

6
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7.1

7.2

7.3

7.4

7.5

the ten (10) working days, the CITY may notify the CONSULTANT to discontinue
all work under the specified Task Order. The CONSULTANT shall immediately
respect said notice and stop said work and cease to have any rights in the
possession of the Work and shali forfeit the Task Order and any remaining monies.
The CITY may then decide to issue a new Task Order for the uncompleted Work
to another consultant using the remaining funds. Any excess costs arising
therefrom over and above the original Task Order price shall be charged against
CONSULTANT, as the original CONSULTANT.

ARTICLE 7
-TERM OF AGREEMENT; TIME FOR PERFORMANCE

The initial term of the Agreement shall commence upon final execution of the
Agreement by the CITY and shall expire two (2) years from that date. The CITY
reserves the right to extend the Agreement for three (3) additional one (1) year
terms providing all terms conditions and specifications remain the same, both
Parties agree to the extension, and such extension is approved by the CITY.

CONSULTANT shali perform the services described in Task Orders within the time
periods specified in the Task Order. Said time periods shall commence from the
date of the Notice to Proceed for such services.

Prior to beginning the performance of any services under this Agreement,
CONSULTANT must receive a Notice to Proceed. CONSULTANT must receive
written approval from the Contract Administrator prior to beginning the
performance of services in any subsequent phases of the Agreement. Prior to
granting approval for CONSULTANT to proceed to a subsequent phase, the
Contract Administrator may, at his or her sole option, require CONSULTANT to
submit itemized deliverables/documents for the Contract Administrator’s review.

In the event CONSULTANT is unable to complete any services because of delays
resulting from untimely review by CITY or other governmental authorities having
jurisdiction over the Project, and such delays are not the fault of CONSULTANT,
or because of delays which were caused by factors outside the control of
CONSULTANT, CITY shall grant a reasonable extension of time for completion of
the services. It shall be the responsibility of the CONSULTANT to notify CITY
promptly in writing whenever a delay in approval by a governmental agency is
anticipated or experienced, and to inform CITY of all facts and details related to

‘the delay.

The time for the performance of services described in assigned Task Orders shall
be negotiated by the CITY and the CONSULTANT as the services are requested
and authorized by the CITY.
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8.1

8.2

ARTICLE 8
COMPENSATION AND METHOD OF PAYMENT

AMOUNT AND METHOD OF COMPENSATION

8.1.1 Not-To-Exceed Amount Compensation

CITY agrees to pay CONSULTANT as compensation for performance of all
services as related to each Task Order under the terms of this Agreement
a Not-to-Exceed Amount as agreed upon per Task Order. This
compensation does not include Reimbursables as described in Section
8.2. Itis agreed that the method of compensation is that of “Not to Exceed
Amount” which means that CONSULTANT shall perform all services set
forth in each Task Order for total compensation in the amount of or less than
that stated total. The hourly rate-billing schedule to be used in negotiating
each Task Order is attached as Exhibit “B” to this Agreement. As described
in Section 9.1, no modification, amendment, or alteration to Exhibit “B” shall
be effective unless contained in a written document prepared with the same
formality as this Agreement and executed by the CITY and CONSULTANT.

A not to exceed proposal shall be accompanied by the CONSULTANT’s
estimate. The estimate shall detail the direct labor costs by categories of
employees, work hours, and hourly rate; overhead; direct non-salary
expenses including reimbursables; and profit, or as required by individual
Task Order.

REIMBURSABLES

8.2.1 Direct non-salary expenses, entitied Reimbursables, directly attributable to

the Project will be charged at actual cost. Reimbursable expenses are in
addition to the compensation for basic services and include actual
expenditures made by the CONSULTANT and the CONSULTANT's
employees directly attributable to the Project and will be charged at actual
cost, without reference to the professional service fees above. CITY shall
not withhold retainage ' from payments for Reimbursable Expenses.
CONSULTANT shall be compensated for Reimbursables associated with a
particular Task Order only up to the amount allocated for such Task Order.
Any reimbursable or portion thereof which, when added to the
Reimbursables related to a particular Task Order previously billed, exceeds
the amount allocated for such Task Order shall be the responsibility of the
CONSULTANT unless otherwise agreed to in writing by the Contract
Administrator. Travel and subsistence expenses for the CONSULTANT, his
staff and subconsultants and communication expenses, long distance
telephone, courier -and express mail between CONSULTANT's and
subconsultants’ various offices are not reimbursable under this Agreement.
Reimbursables shall include only the following listed expenses:

8
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A. Cost of reproduction, postage and handling of drawings and
specifications which are required to deliver services set forth in' this
Agreement, excluding reproductions for the office use of the
CONSULTANT. Reimbursable printing and photocopying expenses
shall include only those prints or photocopies of original documents
which are (i) exchanged among CONSULTANT, CITY and other third
parties retained or employed by any of them or (ii) submitted to CITY
for review, approval or further distribution. Documents, which are
reproduced for CONSULTANT's internal drafts, reviews, or other
purposes, are not eligible for relmbursement

B. Identifiable testlng costs and special inspections approved by
Contract Administrator.

C. All permit fees paid to regulatory agencies for approvals directly
attributable to the Project. These permit fees do not include those
permits required for the construction Contractor.

D. Overnight Delivery/Courier Charges (when CITY requires/requests
this service).

8.2.2 Reimbursable subconsultant expenses are limited to the items described
above when the subconsultant agreement provides for reimbursable
expenses. A detailed statement of expenses must accompany any request
for reimbursement. Local travel to and from the Project site or within the Tri-
County Area will not be reimbursed.

8.2.3 lItis acknowledged and agreed to by CONSULTANT that the dollar limitation
set forth in each Task Order is a limitation upon, and describes the
maximum extent of CITY’s obligation to reimburse CONSULTANT for direct,
non-salary expenses, but does not constitute a limitation, of any sort, upon
CONSULTANT's obligation to incur such expenses in the performance of
services hereunder. If CITY or Contract Administrator requests
CONSULTANT to incur expenses not contemplated in the amount for
Reimbursables, CONSULTANT shall notify Contract Administrator in writing
before incurring such expenses. Any such expenses shail be reviewed and
approved by CITY prior to incurring such expenses.

8.3 METHOD OF BILLING

8.3.1 Not To Exceed Amount Compensation

CONSULTANT shall submit billings, which are identified by the specific
project number on a monthly basis in a timely manner for all salary costs
and Reimbursables attributable to the Project. These billings shall identify
the nature of the work performed for each phase, subtask, deliverable and
item identified in the Exhibit "A” Scope of Services or Task Order, the total
hours of work performed and the employee category of the individuals
performing same. The statement shall show a summary of salary costs with

9

CAM #26-0347
Exhibit 5
Page 10 of 45



8.4

9.1

9.2

9.3

accrual of the total and credits for portions paid previously. Subconsuitant
fees must be documented by copies of invoices or receipts, which describe
the nature of the expenses and contain a project number or other identifier,
which clearly indicates the expense, as identifiable to the Project. Except
for meals and travel expenses, it shall be deemed unacceptable for the
CONSULTANT to modify the invoice or receipt by adding a project number
or other identifier. Internal expenses must be documented by appropriate
CONSULTANT’s cost accounting forms with a summary of charges by
category. When requested, CONSULTANT shall provide backup for past
and current invoices that records hours and salary costs by employee
_category and subconsultant fees on a task basis, so that total hours and
costs by task may be determined.

METHOD OF PAYMENT

8.4.1 CITY shall pay CONSULTANT in accordance with the Florida Prompt
Payment-Act. To be deemed proper, all invoices must comply with the
requirements set forth in this Agreement and must be submitted on the form
and pursuant to instructions prescribed by Contract Administrator.

8.4.2 CITY will review CONSULTANT’s invoices and, if inaccuracies or errors are
discovered in said invoice, CITY will inform CONSULTANT within ten (10)
working days by email of such inaccuracies or errors and request that
revised copies of all such documents be re-submitted by CONSULTANT to
CITY.

8.4.3 Payments are scheduled to be made by CITY to CONSULTANT using a
credit card/CITY Procurement Card (P-Card).

ARTICLE 9 |
AMENDMENTS AND CHANGES IN SCOPE OF SERVICES

No modification, amendment or alteration in the terms or conditions contained
herein shall be effective unless contained in a written Amendment prepared with

the same formality as this Agreement and executed by the CITY and
CONSULTANT.

CITY or CONSULTANT may request changes that would increase, decrease, or
otherwise modify the Scope of Services to be provided under a Task Order. Such
changes must be contained in a written amendment, executed by the Parties
hereto, with the same formality and of equal dignity herewith, prior to any deviation
from the terms of the Task Order including the initiation of any additional services.
CITY shall compensate CONSULTANT for such additional services as provided in.
Article 8.

In the event a dispute between the Contract Administrator and CONSULTANT
arises  over whether requested services constitute additional services and such
dispute cannot be resolved by the Contract Administrator and CONSULTANT,
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101

10.2

10.3

such dispute shall be promptly presented to the City Manager for resolution. The
City Manager’s decision shall be final and binding on the Parties for amounts in
the aggregate under $100,000. In the event of a dispute in an amount over
$100,000, the Parties agree to use their best efforts to settle such dispute. To this
effect, they shall consult and negotiate with each other, in good faith and,
recognizing their mutual interests, attempt to reach a just and equitable solution
satisfactory to both Parties. If they do not reach such solution within a period of
sixty (60) days, then upon notice to the other, either Party may commence litigation
to resolve the dispute in Broward County, Florida. Any resolution shall be set
forth in a written document in accordance with Section 9.2 above. During the

pendency of any dispute, CONSULTANT shall promptly perform the disputed
services.

ARTICLE 10
CONSULTANT'S RESPONSIBILITIES

The CONSULTANT, following the CITY’s approval of the Construction Documents
and of the Final Statement of Probable Construction Costs, shall, when so
directed and authorized by the CITY, assist the CITY in estimating construction
costs, reviewing proposals, and assist in awarding contracts for construction. If
requested, CONSULTANT shall review and analyze the proposals received by the
CITY and shall make a recommendation for any award based on the City of Fort
Lauderdale Procurement Ordinance.

Estimates, opinions of probable construction or implementation costs, financial
evaluations, feasibility studies or economic analyses prepared by CONSULTANT
will represent its best judgment based on its experience and available information.
The CITY recognizes that CONSULTANT has no control over costs of labor,
materials, equipment or services furnished by others or over market conditions or
CONSULTANT’s methods of determining prices, and that any evaluation of a
facility to be constructed or work to be performed is speculative. Accordingly,
CONSULTANT does not guarantee that proposals, bids or actual costs will not
vary from opinions, evaluations or studies submitted by CONSULTANT.

Should the lowest responsible, responsive proposal exceed the Final Statement of
Probable Construction Costs by ten percent (10%) or more, CONSULTANT shall,
at the CITY'’s direction, redesign each Project and/or work with the CITY to reduce
the costs to within the Final Statement of Probable Construction Costs at no
additional expense to the CITY. In such a circumstance, the CITY may at its sole
discretion, exercise any one or more of the following options:

. CONSULTANT shall be required to amend at the sole cost and expense of
CONSULTANT, the Construction Drawings, Technical Specifications and
Supplemental Conditions to enable the project to conform to a maximum of
ten percent (10%) above the Estimated Construction Costs of the Project,
such amendments to be subject to the written final acceptance and approval
of same by the CITY;

11
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104

10.5

10.6

10.7

10.8

10.9

) CONSULTANT shall be required to provide at the cost and expense of
CONSULTANT re-bidding services and related items (including costs
associated with regulatory review and approval of revised documents) as
many. times as requested by the CITY until the base bid of at least one “best
value” bid falls within the factor of ten percent (10%) of the Estimated
Construction Cost of the Project;

. The CITY may approve an increase in the Estimated Construction Cost of
the Project;

) The CITY may reject all bids or proposals and may authorize re-bidding;

. The CITY may if permitted, approve a renegotiation of the Project within a

reasonable time;

. The CITY may abandon the project and terminate CONSULTANT’s work
authorization and Services for the Project; or

. The CITY may select as many deductive alternatives as may be necessary

to bring the award within ten percent (10%) of the Estimated Construction
Costs of the Project. '

It is expressly understood and agreed that the redesigning services required to
keep the Project within ten percent (10%) of the Estimated Construction Cost shall
not be considered additional services and CONSULTANT agrees that it shall not
seek compensation from the CITY for such Services.

The CONSULTANT may be requested to provide the CITY with a list of
recommended, prospective: proposers.

The CONSULTANT may be asked to attend all pre-bid/proposal conferences.

The CONSULTANT shall recommend any addenda, through the Contract
Administrator, as appropriate to clarify, correct, or change proposal /bid
documents.

If pre-qualification of proposers is required as set forth in the request for
proposal, CONSULTANT shall assist the CITY, if requested, in developing
qualification criteria, review qualifications and recommend acceptance or rejection
of the proposers. If requested, CONSULTANT shall evaluate proposals and
proposers, and make recommendations regarding any award by the CITY.

The CITY shall make decisions on claims regarding interpretation of the
Construction Documents, and on other matters relating to the execution and
progress of the Work after receiving a recommendation from CONSULTANT.
CONSULTANT may also assist in approving progress payments to the Contractor
based on each Project Schedule of Values and the percentage of work completed.

The CITY shall maintain a record of all Change Orders which shall be categorized
according to the various types, causes, etc. that it may be determined are useful
or necessary for its purpose. Among those shall be Change Orders identified as
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11.3

11.4

architectural/engineering Errors or Omissions.

10.9.1 Unless otherwise- agreed- by both Parties in writing, it is specifically
agreed that any change to the work identified as an Error on the part of
CONSULTANT shall be considered for purposes of this Agreement to be
an additional cost to the CITY which would not be incurred without the
Error. Errors on the part of the CONSULTANT shall be rectified by the
CONSULTANT with no additional cost to the CITY.

10.9.2 To obtain such recovery, the CITY shall deduct from CONSULTANT’s fee
. a sufficient amount to recover all such additional costs to the CITY.

10.9.3 In executing this Agreement, CONSULTANT acknowledges the CITY’s
right to recover same as stated above. The recovery of additional costs to
the CITY under this paragraph shall not limit or preclude recovery for

other separate and/or additional damages which the CITY may otherwise
incur. :

10.9.6 The Contract Administrator's decision as to whether a Change Order is
caused by an Error or caused by an Omission, taking into consideration
industry standards, shall be final and binding on both Parties for amounts
in the aggregate under $100,000 per Project, subject to Section 9.3. In the
event of a dispute in an amount over $100,000, the Parties agree to use
their best efforts to settle such dispute. To this effect, they shall consult
and negotiate with each other, in good faith and, recognizing their mutual
interests, attempt to reach a just and equitable solution satisfactory to both
Parties. If they do not reach such solution within a period of sixty (60)

days, then upon notice to the other, either Party may commence litigation
to resolve the dispute in Broward County, Florida.

ARTICLE 11
CITY'S RESPONSIBILITIES

CITY shall assist CONSULTANT by placing at CONSULTANT'’s disposal, all
information CITY has available pertinent to the Project including previous
reports and any other data relative to design or construction of the Project.

CITY shall arrange for access to, and make all provisions for, CONSULTANT to

enter upon public and private property as required for CONSULTANT to perform
its services.

CITY shall review the itemized deliverables/documents identified per Task Order.
CITY shall give prompt written notice to CONSULTANT whenever CITY observes

or otherwise becomes aware of any development that affects the scope or timing
of CONSULTANT's services or any defect in the work of the CONSULTANT.
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121

12.2

ARTICLE 12
MISCELLANEOUS

OWNERSHIP OF DOCUMENTS

All documents including, but not limited to, drawings, renderings, models, and
specifications prepared or furnished by CONSULTANT, its dependent professional
associates and consultants, pursuant to this Agreement shall be owned by the
CITY.

Drawings, specifications, designs, models, photographs, reports, surveys and
other data prepared in connection with this Agreement are and shall remain
the property of the CITY whether the Project for which they are made is executed
or not, and are subject to reuse by the CITY in accordance with Section
287.055(10), Florida Statutes (2025), as may be amended or revised. They are not
intended or represented to be suitable for reuse by the CITY or others on
extensions of this Project or on any other project without appropriate verification
or adaptation. Any reuse, except for the specific purpose intended hereunder, will
be at the CITY’s sole risk and without liability or legal exposure to CONSULTANT
or its subcontractors. This does not, however, relieve CONSULTANT of liability or
legal exposure for errors, omissions, or negligent acts made on the part of
CONSULTANT in connection with the proper use of documents prepared under
this Agreement. Any such verification or adaptation may entitle CONSULTANT to
further compensation at rates to be agreed upon by the CITY and
CONSULTANT. This shall not limit the CITY’s reuse of preliminary or
developmental plans or ideas incorporated therein, should the Project be
suspended or terminated prior to completion.

TERMINATION

12.2.1 Termination for Cause. It is expressly understood and agreed that the
CITY may terminate this Agreement at any time for cause in the event
that the CONSULTANT (1) violates any provisions of this Agreement or
performs same in bad faith or (2) unreasonably delays the performance of
the services or does not perform the services in a timely and satisfactory
manner upon written notice to the CONSULTANT. Notice of termination
shall be provided in accordance with Section 12.27. In the case of
termination by the CITY for cause, the CONSULTANT shall be first granted
a 10-working day cure period after receipt of written notice from the
CITY. In the event that the Agreement is terminated, the CONSULTANT
shall be entitled to be compensated for the services rendered and accepted
by the CITY from the date of execution of the Agreement up to the time of
termination. Such compensation shall be based on the fee as set forth
above, wherever possible. For those portions of services rendered to which
the applicable fee cannot be applied, payment shall be based upon the
appropriate rates for the actual time spent on the Project. In the event that
the CONSULTANT abandons this Agreement or through violation of any of
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the terms and conditions of this Agreement, causes it to be terminated,
CONSULTANT shall indemnify the CITY against any and all loss
pertaining to this termination.

All finished or unfinished documents, data, studies, surveys, drawings,
maps, models, photographs and reports prepared by CONSULTANT shall
become the property of CITY and shall be delivered by CONSULTANT to
the CITY within five (5) days of CITY’s request. Upon payment of such sum
by CITY to CONSULTANT, CITY shall have no further duties or obligations
pursuant to or arising from this Agreement.

This Agreement may also be tefminated by CITY upon such notice as CITY
deems appropriate in the event CITY or Contract Administrator determines
that termination is necessary to protect the public health, safety, or welfare.

Notice of termination shall be provided in accordance with Section
12.27, NOTICES, -except that Contract Administrator may provide a prior
verbal stop work order if the Contract Administrator deems a stop work
order of this Agreement in whole or in part is necessary to protect the
public’s health, safety, or welfare. A verbal stop work order shall be
promptly confirmed in writing as set forth in Section 12.27, NOTICES.

12.2.2 Termination for Convenience. In the event this Agreement is terminated for
convenience, CONSULTANT shall be paid for any services performed and
accepted by the CITY to the date the Agreement is terminated.
Compensation shall be withheld until all documents specified in Section
11.3 of this Agreement are provided to the CITY. Upon being notified of
CITY’s election to terminate, CONSULTANT shall refrain from performing
further services or incurring additional expenses under the terms of this
Agreement. Under no circumstances shall CITY make payment for
services which have not been performed and accepted.

12.2.3 Termination by Consultant. CONSULTANT shalil have the right to terminate
this Agreement upon substantial breach by the CITY of its obligation under
this Agreement as to unreasonable delay in payment or non-payment of
undisputed amounts. CONSULTANT shall have no right to terminate this
Agreement for convenience of the CONSULTANT.

12.3 AUDIT RIGHT AND RETENTION OF RECORDS

CITY shall have the right to audit the books, records, and accounts of
CONSULTANT that are related to this Project. CONSULTANT shall keep such
books, records, and accounts as may be necessary in order to record complete
and correct entries related to the Project.

CONSULTANT shall preserve and make available, at reasonable times and upon
prior written notice for examination and audit by CITY all financial records,
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12.4

supporting documents, statistical records, and any other documents pertinent to
this Agreement for the required retention period of the Florida Public Records Act
(Chapter 119, Florida Statutes), if applicable, or, if the Florida Public Records
Act is not applicable, for a minimum of three (3) years after termination of this
Agreement. If any audit has been initiated and -audit findings have not been
resolved at the end of the retention period or three (3) years, whichever is longer,
the books, records, and accounts shall be retained until resolution of the audit
findings. If the Florida Public Records Act is determined by CITY to be applicable
to CONSULTANT’s records, CONSULTANT shall comply with all requirements
thereof; however, no confidentiality or non-disclosure requirement of either federal
or state law shall be violated by CONSULTANT. Any incomplete or incorrect entry
in such books, records, and accounts shall be a basis for CITY’s disallowance
and recovery of any payment upon such entry.

NON-DISCRIMINATION, EQUAL EMPLOYMENT OPPORTUNITY, AND
AMERICANS WITH DISABILITIES ACT

CONSULTANT shall not unlawfully discriminate against any person in its
operations and activities in its use or expenditure of the funds or any portion of the
funds provided by this Agreement and shall affirmatively comply with all applicable
provisions of the Americans with Disabilities Act (ADA) in the course of providing
any services funded in whole or in part by CITY, including Titles | and Il of the ADA
(regarding nondiscrimination or the basis of disability), and all applicable
regulations, guidelines, and standards.

CONSULTANT'’s decisions regarding the delivery of services under this
Agreement shall be made without regard to or consideration of race, age,
religion, color, gender, sexual orientation, national origin, marital status, physical
or mental disability, political affiliation, or any other factor which cannot be
lawfully or appropriately used as a basis for service delivery.

CONSULTANT shall comply with Title | of the Americans with Disabilities Act
regarding nondiscrimination on the basis of disability in employment and further
shall not discriminate against any employee or applicant for employment because
of race, age, religion, color, gender, sexual orientation, national origin, marital
status, political affiliation, or physical or mental disability. In addition,
CONSULTANT shall take affirmative steps to ensure nondiscrimination in
employment against disabled persons. Such actions shall include, but not be
limited to, the following: employment, upgrading, demotion, transfer, recruitment or
recruitment advertising, layoff, termination, rates of pay, other forms of
compensation, terms and conditions of employment, training (including
apprenticeship), and accessibility.

CONSULTANT shall take affirmative action to ensure that applicants are
employed, and employees are treated without regard to race, age, religion, color,
gender, sexual orientation, national origin, marital status, political affiliation, or
physical or mental disability during employment. Such actions shall include, but
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12.5

12.6

12.7

not be limited to, the following: employment, upgrading, demotion, transfer,
recruitment or recruitment advertising, layoff, termination, rates of pay, other forms
of compensation, terms and conditions of employment, training (including
apprenticeship), and accessibility.

MINORITY PARTICIPATION

Historically, the CITY has been able to achieve participation levels of
approximately twelve percent (12%) by MBE/WBE firms in CITY projects, and in
the purchase of goods and services. The CONSULTANT shall make a good faith
effort to help the CITY maintain .and encourage MBE/WBE participation levels
consistent with such historical levels and market conditions. The CONSULTANT
will be required to document all such- efforts and supply the CITY with this
documentation at the end of the Project, or in cases where projects are longer than
one year, each CITY fiscalyear.

PUBLIC ENTITY CRIMES ACT

In accordance with the Public Crimes Act, Section 287.133, Florida Statutes
(2025), as may be amended or revised, a person or affiliate who is a contractor,
consultant or other provider, who has been placed on the convicted vendor list
following a conviction for a public entity crime may not submit a bid on a contract
to provide any goods or services to the CITY, may not submit a bid on a contract
with the CITY for the construction or repair of a public building or public work, may
not submit bids on leases of real property to the CITY, may not be awarded or
perform work as a contractor, supplier, subcontractor, or consultant under an
Agreement with the CITY, and may not transact any business with the City in
excess of the threshold amount provided in Section 287.017, Florida Statutes
(2025), as may be amended or revised, for category two purchases for a period of
thirty-six (36) months from the date of being placed on the convicted vendor list.
Violation of this section by CONSULTANT shall result in cancellation of the CITY
purchase and may result in CONSULTANT debarment.

SUBCONSULTANTS

12.7.1 CONSULTANT may subcontract certain items of work to subconsultant.
The Parties expressly agree that the CONSULTANT shall submit pertinent
information  regarding the proposed subconsultant, including
subconsultant’s scope of work and fees, for review and approval by the
CITY prior to subconsuiltants proceeding with any Work.

12.7.2 CONSULTANT shall utilize the subconsultants identified in the proposal
that were a material part of the selection of CONSULTANT to provide the
services for this Project. CONSULTANT shall obtain written approval of the
Contract Administrator prior to changing or modifying the list of
subconsultants submitted by CONSULTANT.

The list of subconsultants submitted is as follows:
17
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12.8

12.9

CMTA, Inc.

Laura Llerena & Associates, Inc.
O’Donnell & Naccarato, Inc.
Premiere Design Solutions, inc
Program Controls, LLC

Walker Consultants, Inc.

ASSIGNMENT AND PERFORMANCE

Neither this Agreement nor any interest herein shall be assigned, transferred, or
encumbered without  the prior written consent of the other Party, and
CONSULTANT shall not subcontract any portion of the Work required by this
Agreement except as authorized pursuant to Section12.7.

CONSULTANT represents that all persons delivering the services required by this .
Agreement have the knowledge and skills, either by training, experience,
education, or a combination thereof, to adequately and competently perform the
duties, obligations, and- services set forth in the Scope of Services and to provide
and perform such services to CITY’s satisfaction for the agreed compensation.

CONSULTANT shall perform its duties, obligations, and services under this
Agreement in a skillful and respectable manner. The quality of CONSULTANT's
performance and all interim and final product(s) provided to or on behalf of CITY
shall meet or exceed all professional standards of the State of Florida.

INDEMNIFICATION OF CITY

12.9.1 To the fullest extent provided for by Florida law, the CONSULTANT agrees
to protect, defend, reimburse, indemnity and hold harmless the CITY and its
officers, agents, employees, elected officials and representatives, from and
against any and all losses, penalties, damages, settlements, claims, costs,
charges for other expenses, or liabilities of every and any kind including
attorney’s fees, in connection with or arising directly or indirectly out of the
Work agreed to or performed by CONSULTANT under the terms of the
‘Agreement. Without limiting the foregoing, any and all such claims, suits, or
other actions relating to personal injury, death, damage to property, defects
in materials or workmanship, actual or alleged violations of any applicable
statute, ordinance, administrative order, rule or regulation, or decree of any
court shall be included in the indemnity hereunder.

12.9.2 To the extent considered necessary by the CITY, any sums due the
CONSULTANT under this Agreement may be retained by CITY until ali of
the CITY’s claims for indemnification pursuant to this Agreement have been
settled or otherwise resolved, and any amount withheld shall not be subject
to payment of interest by the CITY.
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12.9.3The indemnification provided above shall obligate CONSULTANT to defend
at its own expense, to and through appellate, supplemental or bankruptcy
proceeding, or to provide for such defense, at CITY’s option, any and all
claims of liability and all suits and actions of every name and description
that may be brought against the CITY whether performed by CONSULTANT
or persons employed or utilized by CONSULTANT.

12.9.4 CONSULTANT further agrees to hold harmless and indemnity CITY for any
fines, citations, court judgments, insurance claims, or restoration costs
resulting from CONSULTANT's acts or omissions on the Project, whether
or not CONSULTANT was negligent or even knowledgeable of any events

precipitating a claim or arising as a result of any situation involving
CONSULTANT's activities.

12.9.5 Said indemnification by CONSULTANT shall be extended to include all
deliveries, suppliers, materialmen or anyone acting for, or on behalf of, or at
the request of CONSULTANT. CONSULTANT recognizes the broad nature
of this indemnification and hold harmless clause and voluntarily make this
covenant and expressly acknowledges consideration of one hundred dollars
($100.00) therefore, which amount is incorporated into the GMP, as well as
such other good and valuable consideration provided by CITY in support of
this indemnification in accordance with the laws of the state of Florida. This
clause shall survive termination of this Agreement.

12.10 LIMITATION OF CITY’S LIABILITY

The CITY desires to enter into this Agreement only if in so doing the CITY can
place a limit on the CITY’s liability for any cause of action arising out of this
Agreement, so that the CITY’s liability for any breach never exceeds the sum of
$1,000.00. For other good and valuable consideration, the receipt and sufficiency
of which is hereby acknowledged, the CONSULTANT. expresses its willingness to
enter into this Agreement with the knowledge that the CONSULTANT'’s recovery
from the CITY to any action or claim arising from the Agreement is limited to a
maximum amount of $1,000.00 less the amount of all funds actually paid by the
CITY to the CONSULTANT pursuant to this Agreement. Accordingly, and
notwithstanding any other term or condition of this Agreement that may suggest
otherwise, the CONSULTANT agrees that the CITY shall not be liable to the
CONSULTANT for damages in an amount in excess of $1,000.00, which amount
shall be reduced by the amount actually paid by the CITY to the CONSULTANT
pursuant to this Agreement, for any action or claim arising out of this Agreement.
Nothing contained in this paragraph or elsewhere in this Agreement is in any
manner intended either to be a waiver of the limitation placed upon the CITY’s
liability as set forth in Section 768.28, Florida Statutes (2025), as may be amended
or revised or to extend the CITY’s liability beyond the limits established in said
Section 768.28 (2025), as may be amended or revised, and no claim or award
against the CITY shall include attorney’s fees, investigative costs, extended
damages, expert fees, suit costs or pre-judgment interest. Notwithstanding the
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foregoing, the Parties agree and understand that the provisions of this Article 12.10
do not apply to monies owed, if any, for services rendered to CONSULTANT by
the CITY under the provisions of this Agreement.

12.11 INSURANCE

As a condition precedent to the effectiveness of this Agreement, during the term
of this Agreement and during any renewal or extension term of this Agreement;
CONSULTANT shall, at its sole expense, provide insurance of such types and
with such terms and limits as noted below. Providing proof of and maintaining
adequate insurance coverage are material obligations of CONSULTANT.
CONSULTANT shall provide the CITY a certificate of insurance evidencing such
coverage. CONSULTANT's insurance coverage shall be primary insurance for all
applicable policies, in respect to the City’s interests for this Agreement. The limits
of coverage under each policy maintained by CONSULTANT shall not be
interpreted as limiting CONSULTANT’s liability and obligations under this
Agreement. All insurance policies shall be through insurers authorized or eligible
to write policies in the State of Florida and possess an A.M. Best rating of A-, VI
or better, subject to approval by the City’s Risk Manager.

The coverages, limits, and/or endorsements required herein protect the interests
of the CITY, and these coverages, limits, and/or endorsements shall in no way be
relied upon by CONSULTANT for assessing the extent or determining appropriate
types and limits of coverage to protect CONSULTANT against any loss
exposures, whether as a result of this Agreement or otherwise. The requirements
contained herein, as well as the CITY’s review or acknowledgement, are not
intended to and shall not in any manner limit or qualify the liabilities and obligations
assumed by CONSULTANT under this Agreement.

The following insurance policies and coverages are required:

Professional Liability

Coverage must be afforded for Wrongful Acts in an amount not less than
$2,000,000 each claim and $2,000,000 aggregate.

CONSULTANT must-keep the professional liability insurance in force until the
third anniversary of expiration or early termination of this Agreement or the third
anniversary of acceptance of work by the City, whichever is longer, which
obligation shali survive expiration or early termination of this Agreement.

Commercial General Liability

Coverage must be afforded under a Commercial General Liability policy with limits
not less than:

* $1,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury,
Property Damage, and Personal and Advertising Injury
» $1,000,000 each occurrence and $2,000,000 aggregate for Products and
20
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Completed Operations
Policy must include coverage for contractual liability and independent contractors.

The CITY, a Florida municipality, its officials, employees, and volunteers are to be
included as an additional insured with a CG 20 26 04 13 Additional Insured —
Designated Person or Organization Endorsement or similar endorsement providing
equal or broader Additional Insured Coverage with respect to liability arising out of
activities performed by or on behalf of CONSULTANT. The coverage shall contain no

special limitation on the scope of protection afforded to the CITY, its officials,
-employees, and volunteers.

Business Automobile Liability
Proof of coverage must be provided for all Owned, Hired, Scheduled, and Non-

Owned vehicles for Bodily Injury and Property Damage in an amount not less than

the State of Florida required minimums unless a different amount is required by City
Ordinance(s).

If CONSULTANT does not own vehicles, CONSULTANT shall maintain coverage for
Hired and Non-Owned Auto Liability, which may be satisfied by way of endorsement
to the Commercial General Liability policy or separate Business Auto Liability policy.

Workers’ Compensation and Employer's Liability

Coverage must be afforded per Chapter 440, Florida Statutes (2025). Any person or
entity performing work for or on behalf of the CITY must provide Workers’
Compensation insurance. Exceptions and exemptions will be allowed by the CITY’s
Risk Manager, if they are in accordance with Florida Statutes.

CONSULTANT waives, and CONSULTANT shall ensure that CONSULTANT's
insurance carrier waives, all subrogation rights against the City, its officials,
employees, and volunteers for all losses or damages. The CITY requires the policy

to be endorsed with WC 00 03 13 Waiver of our Right to Recover from Others or
equivalent.

CONSULTANT must be in compliance with all applica.ble State and federal workers’

compensation laws, including the U.S. Longshore and Harbor Workers’
Compensation Act and the Jones Act, if applicable.

Insurance Certificate Requirements

a) CONSULTANT shall provide the CITY with valid Certificates of Insurance
(binders are unacceptable) no later than ten (10) days prior to the start of
work contemplated in this Agreement.

b) CONSULTANT shall provide to the CITY a Certificate of Insurance having

a thirty (30) day notice of cancellation; ten (10) days’ notice if cancellation
is for nonpayment of premium.
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c) In the event that the insurer is unable to accommodate the cancellation
notice requirement, it shall be the responsibility of CONSULTANT to
provide the proper notice. Such notification will be in writing by registered
mail, return receipt requested, and addressed to the certificate holder.

d) In the event the Agreement term or any surviving obligation of
CONSULTANT following expiration or early termination of the Agreement
goes beyond the expiration date of the insurance policy, CONSULTANT
shall provide the CITY with an updated Certificate of Insurance no later
than ten (10) days prior to the expiration of the insurance currently in effect.
The CITY reserves the rlght to suspend the ‘Agreement until this
requirement is met.

e) The Certificate of Insurance shall indicate whether coverage is provided
under a claims-made or occurrence form. If any coverage is provided ona
claims-made form, the Certificate of Insurance must show a retroactive
date, which shall be the effective date of the initial Agreement or prior.

f) The CITY shall be included as an Additional Insured on all liability policies,
with the exception of Workers’ Compensation and Professional Liability.

g) The CITY shall be granted a Waiver of Subrogation on CONSULTANT’
Workers’ Compensation insurance policy.

h) The title of the Agreement, Bid/Contract number, or other identifying:
reference must be listed on the Certificate of Insurance.

The Certificate Holder should read as follows:
City of Fort Lauderdale

c/o Procurement Services Department

401 SE 21t Street

Fort Lauderdale, FL 33316

CONSULTANT has the sole responsibility for all insurance premiums and shall be
fully and solely responsible for any costs or expenses as a result of a coverage
deductible, co-insurance penalty, or self-insured retention; including any loss not
covered because of the application of such deductible, co-insurance penalty, seif-
insured retention, or coverage exclusion or limitation. Any costs for including the CITY
as an Additional Insured shall be at CONSULTANT’s expense.

If CONSULTANT’s primary insurance policy/policies do not meet the minimum
requirements as set forth in this Agreement, CONSULTANT may provide evidence
of an Umbrella/Excess insurance policy to comply with this requirement.

CONSULTANT’s insurance coverage shall be primary insurance in respect to the
City's interests for this Agreement, its officials, employees, and volunteers. Any
insurance or self-insurance maintained by the CITY shall be non-contributory.
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Any exclusion or provision in any insurance policy maintained by CONSULTANT that
excludes coverage required in this Agreement shall be deemed unacceptable and
shall be considered breach of contract.

All required insurance policies must be maintained until the Agreement work has
- been accepted by the CITY, or until this Agreement is terminated, whichever is later.
Any lapse in coverage may be considered breach of contract. In addition,
CONSULTANT must provide to the CITY confirmation of coverage renewal via an
updated certificate of insurance should any policies expire prior to the expiration of

this Agreement. The CITY reserves the right to review, at any time, coverage forms
and limits of CONSULTANT'’s insurance policies.

CONSULTANT shall provide notice of any and all claims, accidents, and any other
occurrences associated with this Agreement to CONSULTANT’s insurance company
or companies and the CITY’s Risk Management office as soon as practical.

It is CONSULTANT’s responsibility to ensure that any and all of CONSULTANT'’s
independent consultants and subconsultants comply with these insurance
requirements. All coverages for independent consultants and subconsultants shall be
subject to all of the applicable requirements stated herein. Any and all deficiencies
are the responsibility of CONSULTANT. The CITY reserves the right to adjust
insurance limits from time to time at its discretion with notice to CONSULTANT.

12.12 REPRESENTATIVE OF CITY AND CONSULTANT

12.12.1 The Parties recognize that questions in the day-to-day conduct of the
Project will arise. The Contract Administrator, upon CONSULTANT’s
request, shall advise CONSULTANT in writing of one (1) or more CITY
employees to whom all communications pertaining to the day-to-day
conduct of the Project shall be addressed.

12.12.2 CONSULTANT shall inform the Contract Administrator in Writing of
CONSULTANT's representative to whom matters involving the conduct of
the Project shall be addressed.

12.13 ALL PRIOR AGREEMENTS SUPERSEDED

This document incorporates and includes all prior negotiations, correspondence,
conversations, agreements or understandings applicable to the matters contained
herein; and the Parties agree that there are no commitments, agreements or
understandings concerning the subject matter of this Agreement that are not
contained in this document. Accordingly, the Parties agree that no deviation from
the terms hereof shall be predicated upon any prior representations or
agreements whether oral orwritten.

It is further agreed that no modification, amendment or alteration in the terms or
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12.14

12.15

12.16

1217

conditions contained herein shall be effective unless contained in a written
document executed with the same formality and of equal dignity herewith.

CONSULTANT'S STAFF

CONSULTANT will provide the key staff identified in its proposal for the Project
as long as said key staff are in CONSULTANT's employment.

CONSULTANT will obtain prior written approval of Contract Administrator to
change key staff. CONSULTANT shall provide Contract Administrator with such
information as necessary to determine the suitability of any proposed new key
staff. Contract Administrator will be reasonable in evaluating key staff
qualifications.

If Contract Administrator desires to request removal of any of CONSULTANT's
staff, Contract Administrator shall first meet with CONSULTANT and provide
reasonable justification for said removali.

INDEPENDENT CONTRACTOR

CONSULTANT is an independent contractor under this Agreement. Services
provided by CONSULTANT shall be subject to the supervision of CONSULTANT.
In providing the services, CONSULTANT or its agents shall not be acting and shall
not be deemed as acting as officers, employees, or agents of the CITY. Personnel
policies, tax responsibilities, social security and health insurance, employee
benefits, purchasing policies and other similar administrative procedures
applicable to services rendered under this Agreement shall be those of
CONSULTANT. The Parties expressly acknowledge that it is not their intent to
create any rights or obligations in any third person or entity under this Agreement.

THIRD PARTY BENEFICIARIES

Neither CONSULTANT nor CITY intends to directly or substantially benefit athird
party by this Agreement. Therefore, the Parties agree that there are no third-party
beneficiaries to this Agreement and that no third party shall be entitled to assert
a claim against either of them based upon this Agreement.

CONFLICTS

Neither CONSULTANT nor its employees shall have or hold any continuing or
frequently recurring employment or contractual relationship that is substantially
antagonistic or incompatible with CONSULTANT's loyal and conscientious
exercise of judgment related to its performance under this Agreement.

" CONSULTANT agrees that none of its officers or employees shall, during the

term of this Agreement, serve as expert witness against CITY in any legal or
administrative proceeding in which he or she is not a party, unless compelled by
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12.18

court process, nor shall such persons give sworn testimony or issue a report or
writing, as an expression of his or her expert opinion, which is adverse or
prejudicial to the interests of CITY or in connection with any such pending or
threatened legal or administrative proceeding. The limitations of this Section shall

not preclude such persons from representing themselves in any action or in any
administrative or legal proceeding.

In the event CONSULTANT is permitted to utilize subconsultants to perform any
services required by this Agreement, CONSULTANT agrees to prohibit such

subconsultants, by written contract, from having any conflicts as within the
meaning of this Section. '

CONTINGENCY FEE

CONSULTANT warrants that it has not employed or retained any company or

. person, other than a bona fide employee working solely for CONSULTANT, to

12.19

12.20

12.21

solicit or secure this Agreement and that it has not paid or agreed to pay any
person, company, corporation, individual or firm, other than a bona fide employee
working solely for CONSULTANT, any fee, commission, percentage, gift, or other
consideration contingent upon or resulting from the award or making of this
Agreement. For a breach or violation of this provision, the CITY shall have the right
to terminate this Agreement without liability at its discretion, or to deduct from.the
Agreement price or otherwise recover the full amount of such fee, commission,
percentage, gift or consideration.

WAIVER OF BREACH AND MATERIALITY

Failure by CITY to enforce any provision of this Agreement shall not be
deemed a waiver of such provision or modification of this Agreement.

CITY and CONSULTANT agree that each requirement, duty, and obligation set
forth herein is substantial and important to the formation of this Agreement and,
therefore, is a material term hereof.

COMPLIANCE WITH LAWS

CONSULTANT shall comply with all applicable federal, state, and local laws,
codes, ordinances, rules, and regulations in performing its duties, responsibilities,
and obligations related to this Agreement.

SEVERANCE

In the event this Agreement or a portion of this Agreement is found by a court
of competent jurisdiction to be invalid, the remaining provisions shall continue to
be effective unless CITY or CONSULTANT elects to terminate this Agreement.
The election to terminate this Agreement based upon this provision shall be made
within seven (7) days after the findings by the court become final.
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12.22

12.23

12.24

12.25

JOINT PREPARATION

Preparation of this Agreement has been a joint effort of CITY and CONSULTANT
and the resulting document shall not, solely as a matter of judicial construction,
be construed more severely against one of the Parties than any other.

PRIORITY OF PROVISIONS

If there is a conflict or inconsistency between any term, statement, requirement,
or provision of any exhibit attached hereto, any document or events referred to
herein, or any document incorporated into this Agreement by reference and a term,
statement, requirement, or provision of this Agreement, the term, statement,
requirement, or provision contained in Articles 1-12 of this Agreement shall prevail
and be given effect.

APPLICABLE LAW AND VENUE AND WAIVER OF JURY TRIAL

The Agreement shall be interpreted and construed in accordance with, and
governed by, the laws of the State of Florida. The Parties agree that the exclusive
venue for any lawsuit arising from, related to, or in connection with this Agreement
shall be.in the state courts of the Seventeenth Judicial Circuit in and for Broward
County, Florida. If any claims arising from, related to, or in connection with this
Agreement must be litigated in federal court, the Parties agree that the exclusive
venue for any such lawsuit shall be in the United States District Court or United
States Bankruptcy Court for the Southern District of Florida. BY ENTERING INTO
THIS AGREEMENT, THE PARTIES HEREBY EXPRESSLY WAIVE ANY AND
ALL RIGHTS EITHER PARTY MIGHT HAVE TO A TRIAL BY JURY OF ANY
ISSUES RELATED TO THIS AGREEMENT. IF A PARTY FAILS TO WITHDRAW
A REQUEST FOR A JURY TRIAL IN A LAWSUIT ARISING OUT OF THIS
AGREEMENT AFTER WRITTEN NOTICE BY THE OTHER PARTY OF
VIOLATION OF THIS SECTION, THE PARTY MAKING THE REQUEST FOR
JURY TRIAL SHALL BE LIABLE FOR THE REASONABLE ATTORNEYS' FEES
AND COSTS OF THE OTHER PARTY IN CONTESTING THE REQUEST FOR
JURY TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE COURT
IN ADJUDICATING THE MOTION.

SOLICITATION AND EXHIBITS

The solicitation, CONSULTANT’s response to thé solicitation and each exhibit
referred to in this Agreement forms an essential part of this Agreement. The
solicitation, CONSULTANT’s response, and exhibits, if not physically attached,

should be treated as part of this Agreement, and are incorporated herein by
reference.
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12.26 ONE ORIGINAL AGREEMENTS

This Agreement shall be executed in one (1) signed Agfeement, treated as
an original.

12.27 NOTICES

Whenever either Party desires to give notice unto the other, it must be given by
written notice, sent by certified United States mail, with return receipt requested,
addressed to the Party for whom it is intended, at the place last specified, and
the place for giving of notice in compliance with the provisions of this paragraph.
For the present, the Parties designate the following as the respective places for
giving of notice, to-wit:

CITY: Wilfredo Negron
Senior Project Manager
City of Fort Lauderdale
101 Northeast 3 Avenue, Suite 2100
Fort Lauderdale, Florida 33301
Telephone: (954) 828-6885
E-mail: wnegron@fortlauderdale.gov

With a copy to: City Manager
City of Fort Lauderdale
101 Northeast 3 Avenue, Suite 2100
Fort Lauderdale, Florida 33301
Telephone: (954) 828-5364

City Attorney

City of Fort Lauderdale

1 East Broward Boulevard, Suite 1320
Fort Lauderdale, Florida 33301
Telephone: (954) 828-5037

CONSULTANT: Daphne G. Matute
President
Gurri Matute, P.A.
5001 SW 74t Court, Suite 208
Miami, Florida 33155
Telephone (305) 661-0069
Email: daphneg@gurrimatute.com

12.28 ATTORNEY FEES

If CITY or CONSULTANT incurs any expense in enforcing the terms of this
Agreement through litigation, the prevailing party in that litigation shall be
reimbursed for all such costs and expenses, including but not limited to court costs,
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12.29

12.30

12.31

12.32

and reasonable attorney fees incurred during litigation.

PERMITS, LICENSES AND TAXES

CONSULTANT shall, at its own expense, obtain all necessary permits and
licenses, pay all applicable fees, and pay all applicable sales, consumer, use and
other taxes required to comply  with local ordinances, state and federal law.
CONSULTANT is responsible for reviewing the pertinent state statutes regarding
state taxes and for complying with all requirements therein.- Any change in tax
laws after the execution of this Agreement will be subject to further negotiation
and CONSULTANT shail be responsible for complying with all state tax
requirements,

ENVIRONMENTAL, HEALTH AND SAFETY

CONSULTANT shall maintain a safe working environment during.performance of
the work. CONSULTANT shall comply, and shall secure compliance by. its
employees, agents, and subconsultants, with all applicable environmental, health,
safety and security laws .and regulations, and performance conditions in this
Agreement. Compliance with such requirements shall represent the minimum
standard required of CONSULTANT. CONSULTANT shall be responsible for
examining all requirements and determine whether additional or more stringent
environmental, health, safety and security provisions are required for the work.
CONSULTANT agrees to utilize protective devices as required by applicable laws,
regulations, and any.industry or- CONSULTANT’s health and safety plans and
regulations, and to pay the costs and expenses thereof, and warrants that all such
persons shall be fit and qualified to carry out the Work.

STANDARD OF CARE

CONSULTANT represents that it is qualified. to perform the Work, that
CONSULTANT and its subconsultants possess. current, valid state and/or local
licenses to perform the Work, and that their services shall be performed in a
manner consistent with that level of care and skill ordinarily exercised by other
qualified consultants under similar circumstances.

TRUTH-IN-NEGOTIATION CERTIFICATE

Signature of this Agreement by CONSULTANT shall act as the execution of a
Truth-in-Negotiation Certificate stating that wage rates and other factual unit
costs supporting the compensation of this Agreement are accurate, complete, and
current at the time of contracting. The original contract price and any additions
thereto shall be adjusted to exclude any significant sums, by which the CITY
determines that contract price was increased due to inaccurate, incomplete, or
non-current wage rates and other factual unit costs. All such contract adjustments
must be made within one (1) year following the end of the Agreement.
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12.33

12.34

12.35

EVALUATION

The CITY maintains the right to periodically review the performance of the
CONSULTANT. This review will take into account the timely execution of Task
Orders, the quality of the work performed, the cost to the CITY and the good faith
efforts made by the CONSULTANT to maintain MBE/WBE participation in CITY
projects. Any deficiencies in performance will be described in writing and an
opportunity afforded, where practicable, for the CONSULTANT to address and/or
remedy such deficiencies.

STATUTORY COMPLIANCE

CONSULTANT shall prepare all documents and other materials for the Project in
accordance with all applicable rules, laws, ordinances and governmental
regulations of the State of Florida, Broward County, the City of Fort Lauderdale,
Florida, and all governmental agencies having jurisdiction over the services to be

provided by CONSULTANT under this Agreement or over any aspect or phase of
the Project.

SCRUTINIZED COMPANIES

Subject to Odebrecht Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla.
2012), affirmed, Odebrecht Construction, Inc., v. Secretary, Florida Department of
Transportation, 715 F.3d 1268 (11th Cir. 2013), with regard to the “Cuba
Amendment,” the Contractor certifies that it is not on the Scrutinized Companies
with Activities in Sudan List or the Scrutinized Companies with Activities in Iran
Terrorism Sectors List, created pursuant to Section 215.473, Florida Statutes
(2025), as may be amended or revised, and that it does not have business
operations in Cuba or Syria, as provided in Section 287.135, Florida Statutes
(2025), as may be amended or revised. The Contractor also certifies that it is not
participating in a boycott of Israel, as provided in Section 287.135, Florida Statutes
(2025). The City may terminate this Agreement at the City’s option if the Contractor
is found to have submitted a false certification as provided under subsection (5) of
Section 287.135, Florida Statutes (2025), as may be amended or revised, or been
placed on the Scrutinized Companies with Activities in Sudan List, or been placed
on a list created pursuant to Section 215.473, Florida Statutes (2025), as may be
amended or revised, relating to scrutinized active business operations in Iran, or
been placed on the Scrutinized Companies or Other Entities that Boycott Israel
List created pursuant to Section 215.4725, Florida Statutes (2025), as may be
amended or revised, or is engaged in a boycott of Israel, or has been engaged in
business operations in Cuba or Syria, as defined in Section 287.135, Florida
Statutes (2025), as may be amended or revised. In addition, if the Contractor is
found to have submitted a false certification as provided under subsection (5) of
Section 287.135, Florida Statutes (2025), as may be amended or revised, the
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Contractor may be subject to such penalties as provided in Section 287.135,
Florida Statutes (2025), as may be amended or revised.

12.36 PUBLIC RECORDS

IF THE CONSULTANT HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO
THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS
AT CITY CLERK’S OFFICE, 1 EAST BROWARD BOULEVARD, SUITE
444, FORT LAUDERDALE, FLORIDA, 33301, PHONE: 954-828-5002,
EMAIL: PRRCONTRACT@FORTLAUDERDALE.GOV.

CONSULTANT shall:

1.

Keep and maintain public records required by the CITY in order to perform
the service.

Upon request from the CITY’s custodian of public records, provide the CITY
with a copy of the requested records or allow the records to be inspected or
copied within a reasonable time at a .cost that does not exceed the cost
provided in Chapter 119, Florida Statutes (2025), as may be amended or
revised, or as otherwise provided by law.

Ensure that public records that are exempt or confidential and exempt from
public records disclosure requirements are not disclosed except as
authorized by law for the duration of the contract term and following
completion of this Agreement if CONSULTANT does not transfer the
records to the CITY.

Upon completion of the Agreement, transfer, at no cost to the CITY, all
public records in possession of CONSULTANT or keep and maintain public
records required by the CITY to perform the service. If CONSULTANT
transfers all public records to the CITY upon completion of this Agreement,
CONSULTANT shall destroy any duplicate public records that are exempt
or confidential and exempt from. public records disclosure requirements. If
CONSULTANT keeps and maintains public records upon completion of this
Agreement, CONSULTANT shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided
to the CITY, upon request from the CITY’s custodian of public records, in-a
format that is compatible with the information technology systems of the
CITY.
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12.37

INTELLECTUAL PROPERTY

CONSULTANT shall protect and defend at CONSULTANT’s expense, counsel
being subject to the CITY’s approval, and indemnify and hold harmless the CITY
from and against any and all losses, penalties, fines, damages, settlements,
judgments, claims, costs, charges, royalties, expenses, or liabilities, including any
award of attorney fees and any award of costs, in connection with or arising directly
or indirectly out of any infringement or allegation of infringement of any patent,
copyright, or other intellectual property right in connection with the
CONSULTANT’s or the CITY’s use of any copyrighted, patented or un-patented
invention, process, article, material, or device that is manufactured, provided, or
used pursuant to this Agreement. If the CONSULTANT uses any design, device,
or materials covered by letters, patent or copyright, it is mutually agreed and
understood without exception that the bid prices shall include all royalties or costs

arising from the use of such design, device, or materials in any way involved in the
work.

12.38 RIGHTS IN DOCUMENTS AND WORK

Any and all reports, photographs, surveys, and other data and documents provided
or created in connection with this Agreement are and shall remain the property of
CITY; and CONSULTANT disclaims any copyright in such materials. In the event
of and upon termination of this Agreement, any reports, photographs, surveys, and
other data and documents prepared by CONSULTANT, whether finished or
unfinished, shall become the property of CITY and shall be delivered by
CONSULTANT to the CITY’s Contract Administrator within seven (7) days of
termination of this Agreement by either Party. Any compensation due to
CONSULTANT shall be withheld until CONSULTANT delivers all documents to the
CITY as provided herein. '

12.39 REPRESENTATION OF AUTHORITY

12.40

Each individual executing this Agreement on behalf of a Party hereto hereby
represents and warrants that he or she is, on the date he or she signs this

Agreement, duly authorized by all necessary and appropriate action to execute
this Agreement on behalf of such Party and does so with full legal authority.

NON-DISCRIMINATION

The CONSULTANT shall not, in any of its activities, including employment,
discriminate against any individual on the basis of race, color, national origin,
age, disability, religion, creed, sex, disability, sexual orientation, gender, gender
identity, gender expression, marital status or any other protected classification as
defined by applicable law.

1. The CONSULTANT certifies and represents that it will comply with Section 2-
187, Code of Ordinances of the City of Fort Lauderdale, Florida, as may be
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12.41

amended or revised, (“Section 2-187").

2. The failure of the CONSULTANT to comply with Section 2-187 shall be
deemed to be a material breach of the Agreement, entitling the CITY to pursue
any remedy stated below or any remedy provided under applicable law.

3. The CITY may terminate this Agreement if the CONSULTANT fails to comply |
with Section 2-187.

4. The CITY may retain all monies due or to become due until the CONSULTANT
complies with Section 2-187.

5. The CONSULTANT may be subject to debarment or suspension proceedings.
- Such proceedings will be consistent with the procedures in section 2-183 of
the Code of Ordinances of the City of Fort Lauderdale, Florida.

E-VERIFY

As a condition precedent to the effectiveness of this Agreement, pursuant to
Section 448.095, Florida Statutes (2025), as may be amended or revised, the
CONSULTANT and its subcontractors shall register with and use the E-Verify
system to electronically verify the employment eligibility of newly hired
employees.

1. The CONSULTANT shall require each of its subcontractors, if any, to prowde
" the CONSULTANT with an affidavit stating that the subconsultant does not
employ, contract with, or subcontract with an unauthorized alien. The
CONSULTANT shall maintain a copy of the subconsultant’s affidavit for the
duration - of this Agreement and in accordance with the public records
requirements of this Agreement.

2. The CITY, the CONSULTANT, or any subconsultant who ‘has a good faith
belief that a person or entity with which it is contracting has knowingly violated
Section 448.09(1), Florida Statutes (2025), as may be amended or revised,
shall terminate the Agreement with the person or entity.

3. The CITY, upon good faith belief that a subcontractor knowingly violated the
provisions of Section 448.095(5), Florida Statutes (2025), as may be

amended or revised, but that the CONSULTANT otherwise complied with
Section 448.095(5), Florida Statutes (2025), as may be amended or revised,
shall promptly notify CONSULTANT and order the CONSULTANT to
immediately terminate the contract with the subconsultant, and the
CONSULTANT shall comply with such order.

4. An Agreement terminated under Sections 448.095(5)(c)1. or 2., Florida
Statutes (2025), as may be amended or revised, is not a breach of contract
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12.42

1243

and may not be considered as such. If the CITY terminates this Agreement
under Section 448.095(5)(c), Florida Statutes (2025), as may be amended or
revised, the CONSULTANT may not be awarded a public contract for at least
one year after the date on which the Agreement was terminated. The
CONSULTANT is liable for any additional costs incurred by the CITY as a
result of termination of this Agreement.

5. CONSULTANT shall include in each of its subcontracts, if any, the
requirements set forth in this Section, including this subparagraph, requiring
any and all subconsultants, as defined in Section 448.095(1)(e), Florida
Statutes (2025), as may be amended or revised, to include all of the
requirements of this Section in its subcontracts. CONSULTANT shall be
responsible for compliance by any and all subcontractors, as defined in
Section 448.095(1)(e), Florida Statutes (2025), as may be amended or
revised, with the requirements of Section 448.095, Florida Statutes (2025), as
may be amended or revised.

ANTI-HUMAN TRAFFICKING

As a condition precedent to the effectiveness of this Agreement, the
CONSULTANT shall provide the City with an affidavit signed by an officer or
representative of the CONSULTANT under penalty of perjury attesting that the
CONSULTANT does not use coercion for labor or services as defined in Section
787.06, Florida Statutes (2025), as may be amended or revised.

FOREIGN COUNTRIES OF CONCERN

.- As "a condition' precedent to the effectiveness of this Agreement, the

CONSULTANT shall provide the CITY with an affidavit signed by an officer or

- representative of the CONSULTANT under penalty of perjury attesting that the

CONSULTANT does not meet any of the criteria in paragraphs (2)(a)-(c) of Section
287.138, Florida Statutes (2025), as may be amended or revised.

[THE REMAINDER OF THIS PAGE IS LEFT INTENTIONALLY BLANK]
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IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals
the day and year first written above.

CITY

CITY OF FORT LAUDERDALE, a Florida
municipal corporation

RICKELLE WILLIAMS
City Manager

Date: é/// F //7, éz

ATTEST:

DAVID R. SOLOMAN
City Clerk

Approved as to Legal Form and correctness:
SHARI L. McCARTNEY, City Attorney

By:

RHONDA MONTOYA HASAN
Senior Assistant City Attorney
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CONSULTANT

WITNESSES: GURRI MATUTE, P.A., a Florida corporation
“Signature ~~Daphne G\'M'atutﬁ President

Tlse Keowina Covdief

Signature

Png- WallAOS

Print Name

(CORPORATE SEAL)

STATEOF  Floual= -
COUNTY OF |\ mest e
S

The foregoing instrument was acknow|edged before me b{ means of ) physical presence

or O online notarization, this _Z€ "day of vi | , 2026, by Daphne G.
Matute as President for Gurri Matute, P.A., a Florida corporatlon

V)

(Signature of‘Notary Publ tate of Florida)

N P
e

Notary Public State of Flori

) Rene E. Daen?e:e‘o“da ot &V

1@.," My Commission i ass717 (Print, Type, or Sté'rfp Commissioned
202 Name of Notary Public)

e g——r

Personally Known X OR Produced Identification
Type of Identification Produced: N A
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3.1

3.2

EXHIBIT A

SCOPE OF SERVICES

Purpose

The City is seeking the services of a qualified consulting firm(s) to provide Professional
Services related to a continuing contract for Architectural Consultant Services. The
following is a list of services that may be required on an as-needed basis as requested
by the City which will be authorized by individual Task Orders for individual projects.
This list shall not be construed as an exclusive list of activities that successful firm(s)
may be engaged in. City shall have the right, in its sole and absolute discretion, to
require additional services that are consistent with the scope of services and those
activities typically performed by architects, engineers, and surveyors pursuant to
Section 287.055 Florida Statutes, and for which the firm(s) are experience, qualified,
and able to perform.

Scopé of Services

The successful Consultant Architect must have a minimum of five years of experience
in providing full Architectural services including programming, design, preparation of
construction documents, permitting, bidding, bid evaluation, cost estimating, and
construction administration. The Consultant Architect shall carry out the responsibilities
delineated in the scope of services and shall provide such services as needed to
successfully complete the project within the time and budget constraints set forth and
agreed upon in the various task orders. The Consultant Architect should have a fully
staffed office within Miami-Dade, Broward, or Palm Beach Counties. The Consultant
Architect may propose to utilize subconsultants for the technical assistance necessary
to develop the work for the following specialties, if required:

Space Planning

Programming

Specifications

Architectural Design

Contract Administration

Cost Estimating, Planning and Scheduling
Architectural 3D Rendering and Animation Services
Interior Design

. Landscape Architecture

10. ADA Analysis and Design

11.Sustainable Design

12.Building Performance Analysis

13. Historical Preservation

14.LEED Design

15. Structural Design

CENOUA LN
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16.Mechanical, Electrical, Plumbing Design

Quality Assurance/Quality Control:

The Consultant Architect shall be familiar with different agency’s permitting regulations
and requirements and the City’s design criteria, standards and specifications. The
Consultant Architect is responsible for the professional quality, technical accuracy and

coordination of design, drawings, specification, cost estimates and other services
furnished by the Consultant and their subconsultants.

Document Submi&al Format

All documents generated as a result of Project Task Orders will become the property of
the City of Fort Lauderdale. All projects’ documents shall be provided in a digital and
hard copy format meeting all City of Fort Lauderdale format requirements. The Project
drawings shall be prepared in AutoCAD, in the version currently utilized by the City
Engineering Division at the time that deliverables are due, and shall meet the
requirements as set forth in the City’s CAD Specifications for Project Drawings current
at the time of approval of the Project Task Order. Plot files shalil also be prepared and
submitted which meet the stated City standards.

All reports cost estimates, calculations and Project specifications and documents must

be submitted in the Microsoft Office software format version current to the City’s
Engineering Division.
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EXHIBIT “B”

HOURLY BILLING RATES

Event No. 456

Event Title: Architectural Continuing Services

Consultant Name: Gurri Matute, P.A.

Principal Hourly $ 220.00
Sr. Project Manager Hourly $ 170.00
Project Manager Hourly $ 160.00
Project Coordinator Hourly $ 145.00
Registered Architect Hourly $ 195.00
Architectural Designer Hourly $ 120.00
Senior Interior Designer Hourly $ 170.00
BIM Manager Hourly $ 120.00
Intern Architect/Interior Designer Hourly $ 90.00
Spec Writer Hourly $ ' 100.00
Clerical Hourly 3 75.00
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Event No. 456

Event Title: Architectural Continuing Services

Subconsultant Name: O’Donnell & Naccarato, Inc.

Principal $ 220.00

Professional Engineer Hourly $ 200.00

Project Engineer Hourly $ 150.00

Jr. Engineer Hourly $ 125.00

Project Manager Hourly | $ 175.00

Senior Project Manager Hourly $ 190.00
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Event No. 456
Event Title: Architectural Continuing Services
Subconsultant Name: CMTA, Inc.

Principal $ 180.00
Registered Professional -

Engineer Hourly $ 170.00
_Senior Projecf Manager Hourly $ 160.00 |
Senior Project Engineer Hourly $ 160.00
[T / AV Systems Design Eng. Hourly $ 150.00
Lighting Design Engineering Hourly 3 | 140.00
Project Engineer Hourly $ 125.00
Senior Designer Hourly $ 110.00
Designer Hourly $ 100.00
CAD Operator Hourly $ 80.00
Clerical Hourly $ 70.00

40

CAM #26-0347
Exhibit 5
Page 41 of 45



Event No. 456

Event Title: Architectural Continuing Services
Subconsultant Name: Laura Llerena & Associates, Inc.

$

180.00

Principal
Architect Staff Hourly $ 85.00
CADD Operator Hourly $ 85.00
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Event No. 456

Event Title: Architectural Continuing Services

Subconsultant Name: Premiere Design Solutions, inc.

Principal

$
'|_Project Manager Hourly $ 170.00
Senior Project Engineer Hourly $ 150.00
Chief Surveyor Hourly $ 175.00
Project Engineer Hourly $ 130.00
Inspector Hourly . $ 95.00
Administrative Assistant HourVIy‘ $ 80.00
CAD/ Computer Technician Hourly $ 90.00
Survey Technician Hourly $ 70.00
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Event No. 456

Event Title: Architectural Continuing Services

Subconsultant Name: Program Controls, LLC

Estimating Manager $

Lead Estimator Hourly |'s 160.00

MEP Estimator Hourly $ 150.00

Senior Estimator Hourly 3 150.00

Estimator Hourly $ 120.00
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Event No. 456

Event Title: Architectural Continuing Services

Subconsultant Name: Walker Consulting, Inc.

Structural Engineer
Planning & Design Hourly $ 125.00
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Name:

Description:

Buyer:
Event Type:

Sealed Bid:
Q & A Allowed:
Display Bid Tabulation:

Event Dates

Preview:

Open:
Close:

Architectural Continuing Services

The City of Fort Lauderdale, FL (City) is actively seeking qualified, experienced, and licensed
firm(s) to provide Architectural Services as further described in Section lll - Scope of Services.

- Those firms which are interested in submitting proposals in response to this Request for

Qualifications (RFQ) shall comply with Section IV- Submittal Requirements.

HEMMINGS TURNER, PAULETTE Status: Pending Award
RFQ Currency: USD

Yes Respond To All Lines: No

Yes Number Of Amendments: 0

Do Not Display

04/24/2025 05:00:00 PM
05/22/2025 02:00:00 PM

Q & A Open:
Q & A Close:

Dispute Close:

04/24/2025 05:00:00 PM
05/15/2025 02:00:00 PM

Question Response Type Attachment
Did you sign and attach all the required Forms Yes No Event 456 Required Forms.pdf
The attached Anti-Human Trafficking Affidavit will Yes No Anti-Human Trafficking Affidavit.pdf

be requested by the City from the awarded Bidder.
This is an exhibit only and is not needed as part of

your initial bid response.

Name

Description

Attachment

Event 456 - Solicitation Document

August 22, 2025 4:08:19 PM EDT

Event 456 - Solicitation Document

Event 456 Architectural Services.pdf
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Event # 456-0: Architectural Continuing Services

Name Email Address
PAULETTE HEMMINGS TURNER pturner@fortlauderdale.gov

Commodity Code Description

906 ARCHITECTURAL SERVICES, PROFESSIONAL

906-07 Architect Services, Professional

906-10 Buildings - Architectural Design

906-19 | Concrete Architectural Services

907 ’ ARCHITECTURAL AND ENGINEERING SERVICES, NON-
PROFESSIONAL

907-35 Designing Services

918-15 Architectural Consulting

Line 1: Architectural Consultant Services Continuing Contract

Description: Architectural Consultant Services Continuing Contract

Item: ARCHITECTURAL CONSULTANT SERVICE  Architectural Consultant Services Continuing Contract

Commodity 906 ARCHITECTURAL SERVICES, PROFESSIONAL
Code:

Quantity: 1.0000 Unit of EA
Measure:

Require Yes Price Breaks No Allow Alternate No
Response: Allowed: Responses:

Add On No
Charges
Allowed:

August 22, 2025 £:08:19 PM EDT Page 2
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Event # 456-0: Architectural Continuing Services

Question Response Type Attachment

Did you complete and attach all the required Yes No

forms? ’

The attached Anti-Human Trafficking Affidavit will  Yes No Anti-Human Trafficking Affidavit.pdf

be requested by the City from the awarded Bidder.
This is an exhibit only and is not needed as part of
your initial bid response.

August 22, 2025 4:08:19 PM EDT ' ‘ Page 3
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Request for Qualifications
RFQ/EVENT# 456
Architectural Continuing Services

Pursuant to Section 287.055
Consultants’ Competitive Negotiation Act (CCNA)

City of Fort Lauderdale

PAULETTE HEMMINGS TURNER
SENIOR PROCUREMENT SPECIALIST
Telephone: (954) 828-5139 E-mail: PTurner@fortlauderdale.gov
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1.1

Architectural Continuing Services Contract

RFQ/EVENT# 456
SECTION | — INTRODUCTION AND INFORMATION
Purpose
The City of Fort Lauderdale FL (City) is actively seeking qualified, experlenced and licensed
firm(s) to provide Architectural Services as further described in Section il — Scope of Services.

1.2

1.3

1.4

1.5

Those firms which are interested in submitting proposals in response to this Request for
Qualifications (RFQ) shall comply with Section V- Submittal Requirements.

ONLINE STRATEGIC SOURCING PLATFORM

The City uses an on-line_strategic sourcing platform to administer the competitive solicitation
process, including but not limited to soliciting proposals, issuing addenda, posting results and
issuing notification of an intended decision. There is no charge to register and download the RFQ
from the on-line strategic sourcing platform. Proposers are strongly encouraged to read the various
supplier tutorials available in the City’s on-line strategic sourcing platform well in advance of their
intention to submit a response to ensure familiarity with the use of the City’s on-line strategic
sourcing platform. The City shall not be responsible for a proposer’s inability to submit a response
by the end date and time for any reason, including issues arising from the use of the City’s on-line
strategic sourcing platform. There is no charge to proposers to register and participate in the
solicitation process, nor will any fees be charged to the awarded proposer.

It is the sole responsibility of the proposer to ensure that its proposal is submitted electronically
through the City’s on-line strategic sourcing platform no later than the time and date specified in
this solicitation. PAPER PROPOSAL SUBMITTALS WILL NOT BE ACCEPTED. PROPOSALS
MUST BE SUBMITTED ELECTRONICALLY VIA the City’s on-line strategic sourcing platform.

Electronic Proposal Openings
This solicitation will be opened electronically via the City’s on-line strategic sourcing platform at the
date and time indicated in the solicitation. Once the Procurement Specialist opens the solicitation,

the bid tabulations (where applicable) may be VIewed |mmed|ately on a computer, laptop, cell
phone, or any other device with WiFi access.

Anyone requesting assistance or having further inquiry in this matter must contact the Procurement
Specialist indicated on the solicitation, via the Question.and Answer (Q&A) forum on the City’s
online strategic sourcing platform before the Last Day for Questions indicated in the Solicitation.

Pre-Proposal Meeting
There will not be a pre-proposal meeting for this RFQ.

Point of Contact ,

City of Fort Lauderdale, Procurement Services Division -

Aftn: Paulette Hemmings Turner Senior Procurement Specialist
101 NE 3rd Avenue, Suite 650

Fort Lauderdale, FL 33301

Telephone: (954) 828-5139

E-mail: PTurner@fortlauderdale.gov

For all inquiries concerning this RFQ, questions, and requests for additional information, please
utilize the Q&A forum provided by the City’s on-line_strategic sourcing platform. Questions of a
material nature must be received prior to the cut-off date specified in the RFQ. Material changes, if
any, to the scope of services or proposal procedures will only be transmitted by written addendum.
Consultants please note: Proposals shall be submitted as stated in PART IV — Submittal
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1.6

1.7

Architectural Continuing Services Contract
RFQ/EVENT# 456

Requirements. No part of your proposal can be submitted via FAX. Submission of a proposal will
be considered evidence that the Consultant has familiarized itself with the nature and extent of the
work, and the equipment, materials, and labor required. The entire proposal must be submitted in
accordance with all requirements contained in this Solicitation. The questions and answers

submitted on the City’s on-line strateqic sourcing platform shall become part of any contract that is
created from this RFQ.

Debarred or Suspended Bidders or Proposers
The proposer certifies, by submission of a response to this solicitation, that neither it nor its

principals and sub-consultants are presently debarred or suspended by any Federal department or
agency.

Prohibition Against Contracting with Scrutinized Companies

Subject to Odebrecht Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed,
Odebrecht Construction, Inc., v. Secretary, Florida Department of Transportation, 715 F.3d 1268
(11th Cir. 2013), with regard to the “Cuba Amendment,” the Contractor certifies that it is not on the
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in
the Iran Petroleum Energy Sector List, and that it does not have business operations in Cuba or
Syria, as provided in Section 287.135, Florida Statutes (2024), as may be amended or revised. The
Contractor certifies that it is not on the Scrutinized Companies that Boycott Israel List created
pursuant to Section 215.4725, Florida Statutes (2024), as may be amended or revised, and that it
is not engaged in a boycott of Israel. The City may terminate this Agreement at the City’s option if
the Contractor is found to have submitted a false certification as provided under subsection (5) of
Section 287.135, Florida Statutes (2024), as may be amended or revised, or been placed on the
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in
the Iran Petroleum Energy Sector List or the Scrutinized Companies that Boycott Israel List created
pursuant to Section 215.4725, Florida Statutes (2024), as may be amended or revised, or is
engaged in a boycott of [srael or has been engaged in business operations in Cuba or Syria, as
defined in Section 287.135, Florida Statutes (2024), as may be amended or revised.

By submitting a proposal, or response, the company, principals, or owners certify that it is not listed
on the Scrutinized Companies with Activities in Sudan List or listed on the Scrutinized Companies
with Activities in the Iran Petroleum Energy Sector List or is engaged in business operations in
Cuba or Syria.

END OF SECTION
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Architectural Contihuing Services Contract
RFQ/EVENT# 456

SECTION Il - GENERAL TERMS AND CONDITIONS

21

2.2

2.3

2.4

2.5

Addenda, Changes, and Interpretatlons

It is the sole responsibility of each firm to notify the point of contact utlllzmg the Q&A forum provided
by the City’s on-line_strategic_sourcing platform and request modification or clarification of any
ambiguity, conflict, discrépancy, omission, or other error discovered in this competitive solicitation.
Requests for clarification, modification, interpretation, or changes must be received prior to the
Q&A deadline. Requests received after this date may not be addressed. Questions and requests
for information that would not materially affect the scope of services to be performed or the
solicitation process will be answered within the' Q&A forum provided by the City’s online strategic
sourcing platform and shall be for clarification purposes only. Material changes, if any, to the scope
of services or the solicitation process will only be transmitted by official written addendum issued
by the City and uploaded to the City’s online strategic sourcing platform as a separate addendum
to the RFQ. Under no circumstances shall an oral explanation given. by any City official, officer,
staff, or agent be binding upon the City and should be disregarded. All addenda are a part of the
competitive solicitation documents, and .each firm will be bound by such addenda. It is the
responsibility of each to read and comprehend all addenda issued.

Changes and Alterations
Consultant may change or withdraw a proposal at any time prior to the proposal submission deadline;

‘however, no- oral modifications will be allowed. Modifications shall not be allowed fo|lowmg the

proposal deadline.

Consultants' Costs

The City shall.not be liable for any costs incurred by consultants in respondlng to this RFQ, including
costs incurred in connection with evaluatlon and award proceedings.

Mistakes

The consultant shall examine this RFQ carefully. The submission of a proposal shall be prima facie
evidence that the consultant has full knowledge of the scope, nature, and quality of the work to be
performed; the detailed requirements of the specifications; and the conditions under which the work

is to be performed. Ignorance of the requirements will not relieve the consultant from liability and
obligations under the Agreement.

Acceptance of Responses/Minor Irregularities

2.5.1 The City reserves the right to accept or reject any or all responses part of responses, and
to waive minor irregularities or variances to specifications contained in responses which do
not make the response conditional in nature, and minor irregularities in the solicitation
process. A minor irregularity shall be a variation from the solicitation that does not affect the
price of the contract or does not give a respondent an advantage or benefit not enjoyed by
other respondents, does not adversely impact the interests of other firms or does not affect

the fundamental fairness of the solicitation process. The City also reserves the right to
reissue a Request for Qualifications. -

2.5.2 The City reserves {he right to disqualify Consultant during any phase of the competitive
solicitation process and terminate for cause any resulting contract .upon evidence of
collusion with intent to defraud or other illegal practices on the part of the Consuitant.
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2.6

2.7

2.8

2.9

Architectural Continuing Services Contract
RFQ/EVENT# 456

Responsiveness

In order to be considered responsive to the solicitation, the firm’s response shall fully conform in all
material respects to the solicitation and all of its requirements, including all form and substance.

Responsibility :

In order to be considered as a responsible firm, firm shall be fully .capable to meet all of the
requirements of the solicitation and subsequent contract, must possess the full capability, including
financial and technical, to perform as contractually required, and must be able to fully document
the ability to provide good faith performance.

Minimum Qualifications

Firms shall be in the business of Architectural Services for at least five (5) years, and must possess
sufficient financial support, equipment and organization to ensure that it can satisfactorily perform
the services if awarded a contract. Firms must demonstrate that they, or the principals assigned to
the project, have successfully provided services with similar magnitude to those specified in the
scope of services to at least one city similar in size and complexity to the City of Fort Lauderdale
or can demonstrate they have the experience with large scale private sector clients and the
managerial and financial ability to successfully perform the work.

Firms shall satisfy each of the following requiren_ients cited below. Failure to do so may result in
the proposal being deemed non-responsive. '

2.8.1 Proposer or principals shall have relevant experience in Architectural Services. Project:
manager assigned to the work must have at least five (5) years’ experience in Architectural
Services and has served as project manager on similar projects.

2.8.2 Before awarding a contract, the City reserves the right to require that a firm submit such
‘evidence of its qualifications as the City may deem necessary. Further, the City may
consider any evidence of the financial, technical, and other qualifications and abilities of a
firm or principals, including previous experiences of same with the City and performance
evaluation for services, in making the award in the best interest of the City.

2.8.3 Firm or principals shall have no record of judgments, pending lawsuits against the City or

criminal activities involving moral turpitude and not have any conflicts of interest that have
not been waived by the City Commission.

2.8.4 Neither Firm nor any principal, officer, or stockholder shall be in arrears or in default of any

debt or contract involving the City, (as a party to a contract, or otherwise); nor have failed
to perform faithfully on any previous contract with the City.

2.8.5 Consultant(s) must be appropriately licensed and registered in the State of Florida in the
required field of service.

Lobbying Activities

ALL CONSULTANTS PLEASE NOTE: Any consultant submitting a response to this solicitation
must comply, if applicable, with City of Fort Lauderdale Ordinance No. C-11-42 & Resolution No.
07-101, Lobbying Activities. Copies of Ordinance No. C-11-42 and Resolution No. 07-101 may be
obtained from the City Clerk’s Office on the 7th Floor of City Hall, 100 N. Andrews Avenue, Fort
Lauderdale, Florida 33301. The Ordinance. may also be viewed on the City's website at
https://www fortlauderdale.gov/home/showdocument?id=6036.
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2.10

2.11.

2.12

Architectural Continuing Services Contract
RFQ/EVENT# 456

Protest Procedure

2.10.1 Any proposer who is not recommended for award of a contract and who alleges a failure by
the City to follow the City’s Procurement Ordinance or any applicable law, may follow the
protest procedure as found in the City’s Procurement Ordinance.within five (5) days after a
notice of intent to award is posted on the City's web site at the following
link:_ https://www fortlauderdale. gov/government/departments-a-h/finance/procurement-
services/notices-of-intent-to-award.

2.10.2 The complete Protest Ordinance may be found on the City's web site at the following
link: https:/flibrary.municode.com/fli/ffort lauderdale/codes/code of ordinances?nodeld=C
OOR CH2AD ARTVFI DIV2PR S2-182DIREPRAWINAW

Public Entity Crlmes

In accordance with the Public Crimes Act, Section 287. 133 Florida Statutes (2022), as may be
amenided or revised, a person or affiliate whois a contractor, consultant or other provider, who has
been placed on the convicted vendor list following a conviction for a public entity crime may not
submit a proposal on a contract to provide any goods or services to the City, may not submit a on
a contract with the City for the construction or repair of a public building or public work, may not
submit proposals on leases of real property to the City, may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a contract with the City, and may not
transact any business with the City in excess of the threshold amount provided.in Section 287.017,
Florida Statutes (2022), as may be amended or revised, for category two purchases for a period of
thirty-six (36) months from the date of being. placed on the convicted vendor list. Violation of this
Section by Consultant shall result in cancellation of the City purchase and may resultin Consultant
debarment.

Sub-Consultants .

2.12.1 A Sub-Consultant is an individual.or firm contracted by the Consultant or Consultant’s firm
to assist in the performance of services required under this RFQ. A sub-consultant shall be
paid through Consultant or Consultant's firm and not paid directly by the City. Sub-
Consultants are permitted by the City in the performance of the services pursuant to the
Agreement. Consultant must clearly reflect in its proposal, the major sub-consultant(s) to be
utilized in the performance of required services. The City retains the right to accept or reject
any sub-consultant proposed in the response of Successful Consultant(s) or prior to
contract execution. Any and all liabilities regarding the use of a sub-consultant shall be
borne solely by the successful consultant and insurance for each sub-consultant must be
maintained in good standing and approved by the City throughout the duration of the
Contract. Neither Successful Consultant nor any of its sub-consultants is considered to be
employees or agents of the City. Failure to list all sub-consultants and provide the required

information may disqualify any proposed sub-consuiltant from performing work under this
RFQ.

2.12.2 Consultants shall include in their responses, the requested sub-consultant information and
include all relevant information required of the Consultant. In addition, within five (5) working
days after the -identification of the award to the successful Consultant(s), the Consultant
shall provide a list confirming the sub-consultant(s) that the successful Consultant intends
to utilize in the Contract, if applicable. The list shall include, at a minimum, the name, and
location of the place of business for each sub-consultant, the services sub-consultant will
provide relative to any contract that may result from this RFQ, sub-consultants’ hourly rates
or fees, any applicable licenses, msurance references, ownership, and other information
required of Consuitant.
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Architectural Continuing Services Cbntract
RFQ/EVENT# 456.

2.13 Local Business Preference

2.13.1 Section 2-186, Code of Ordinances of the City of Fort Lauderdale, provides for a local
business preference. In order to be considered for a local business preference, a proposer
must include the Local Business Preference Certification Statement of this RFQ, as applicable
to the local business preference class claimed at the time of proposal submittal:

Upon formal request of the City, based on the application of a Local Business Preference, the
proposer shall, within ten (10) calendar days, submit the following documentation for the Local
Business Preference Class claimed:

a. Copy of City of Fort Lauderdale current year business tax receipt, or Broward County
current year business tax receipt, and

b. List of the names of all employees of the proposer and evidence of employees’
residence within the geographic bounds of the City of Fort Lauderdale or Broward
County, as the case may be, such as current Florida driver license, residential utility: bill

(water, electric, telephone, cable television), or other type of ‘similar documentation
acceptable to the City. ‘

Failure to comply at time of proposal submittal shall result in the proposef being found ineligible for
the local business preference.

2.13.2 Definitions

a. Theterm "Class A business"” shall mean any business that has established and agrees
to maintain a permanent place of business located in a non-residential zone, staffed
with full-time employees within the limits of the city, and shall maintain a staffing level

for the proposed work of at least fifty percent (50%) who are residents of the City of
Fort Lauderdale.

b. The term "Class B business" shall mean any business that has established and agrees
to maintain a permanent place of business located in a non-residential zone, staffed
with full-time employees within the limits of the city, or shall maintain a staffing level

for the proposed work of at least fifty percent (50%) who are residents of the City of
Fort Lauderdale.

¢. Theterm "Class C business" shall mean any business that has established and agrees
to maintain a permanent place of business located in a non-residential zone, staffed
with full-time employees within the limits of Broward County.

d. The term "Class D business” shall mean any business that does not qualify as a Class
A, Class B, or Class C business.

The complete Local Business Preference ordinance may be found on the City’s web site at the following link:
https:/flibrary. municode.com/flifort lauderdale/codes/code of ordinances?nodeld=COOR CH2AD ART
VEI DIV2PR S2-186LOBUPR

2.14 Disadvantaged Business Enterprise Preference

2.14.1 Section 2-185, Code of Ordinances of the City of Fort Lauderdale, provides for a
disadvantaged business preference. In order to be considered for a disadvantaged
business preference, a proposer must include a certification from a government agency, as
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Architectural Continuing Services Contract
RFQ/EVENT# 456

applicable to the disadvantaged business preference class claimed at the time of proposal
submittal:

Upon formal request of the City, based on the abplication of a Disadvantaged Business Preference

the proposer shall, within ten (10) calendar days, submit the following documentation for the
Disadvantaged Business Enterprlse Preference Class claimed:

a. Copy of City of Fort Lauderdale- current year business tax receipt, or the Tri-County
(Broward, Dade, West Palm Beach) current year business tax receipt, or proof of active
Sunbiz status and

b. List of the names -of all employees of the proposer and evidence of employees’
- residence within the geographic bounds of the City of Fort Lauderdale or the Tri- County,
as the case may be, such as current Florida driver license, residential utility bill (water,

electric; telephone, cable television), or other type of similar documentation acceptable
to the City.

Failure to comply at time of proposal submittal-shall result in the proposer being found mehglble for
the Disadvantaged Business Enterprise Preference business preference

The complete Disadvantaged Business Preference ordinance may be found on the. City’s website at the
following link:_https://www.fortlauderdale.gov/home/showpublisheddocument?id=56883

2.15

Insurance Requirements

As a condition precedent to the effectiveness of this Agreement, during the term -of this Agreement
and during any renewal or extension term of this Agreement, CONSULTANT shall, at its sole
expense, provide insurance of such types and with such terms and limits as noted-below. Providing
proof of and maintaining adequate insurance coverage are material obligations of CONSULTANT.
CONSULTANT shall provide the City a certificate of insurance evidencing such coverage.
CONSULTANT’s insurance coverage shall be -primary insurance for all applicable policies, in
respect to the City's interests for this Agreement. The limits of coverage under each policy
maintained by CONSULTANT shal!l not be interpreted as limiting CONSULTANT’s liability and
obligations under this Agreement. All insurance policies shall be through insurers. authorized or

eligible to write policies in the State of Florida and possess an A.M. Best rating of A-, VIl or better,

subject to approval by the City’s Risk Manager.

~ The coverages, limits, and/or endorsements required herein protect the interests of the City, and
* -these coverages, limits, and/or endorsements shall in no way be relied upon by CONSULTANT for

assessing the extent or determining appropriate types and limits of coverage to protect
CONSULTANT against any loss exposures, whether as a result of this-Agreement or otherwise.
The requirements contained herein, as well as the City’s review or acknowledgement, are not

intended to and shall not in any manner limit or qualify the liabilities and obligations assumed by
CONSULTANT under this Agreement.

The following insurance policies and coverages are required:
Professional Liability

Coverage must be afforded for Wrongful Acts in an amount not less than $2,000,000 each claim
and $2,000,000 aggregate.

Page 7 of 26

CAM #26-0347
Exhibit 1
Page 11 of 86



Architectural Continuing Services Contract
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CONSULTANT must keep the professional liability insurance in force until the third anniversary of
expiration or early termination of this Agreement or the third anniversary of acceptance of work by

the City, whichever is longer, which obligation shall survive expiration or early termination of this
Agreement.

Commercial General Liability
Coverage must be afforded under a Commercial General Liability policy with limits not less than:

e $1,000,000 each occurrence and $2,000,000 aggregate for BodiAly Injury, Property Damage,
and Personal and Advertising Injury

* $1,000,000 each occurrence and $2,000,000 aggregate for Products and Completed
Operations

- Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipality, its officials, employees, and volunteers are to be included as an
additional insured with a CG 20 26 04 13 Additional Insured — Designated Person or Organization
Endorsement or similar endorsement providing equal or broader Additional Insured Coverage with
respect to liability arising out of activities performed by or on behalf of CONSULTANT. The coverage

shall contain no special limitation on the scope of protection afforded to the City, its officials, employees,
and volunteers.

Business Automobile Liability

Proof of coverage must be provided for all Owned, Hired, Scheduled, and Non-Owned vehicles for
Bodily Injury and Property Damage in an amount not less than the State of Florida required minimums
unless a different amount is required by City Ordinance(s).

Iif CONSULTANT does not own vehicles, CONSULTANT shall maintain coverage for Hired and Non-

Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial General
Liability policy or separate Business Auto Liability policy.

Workers’ Compensation and Employer’s Liability

Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity performing work
for or on behalf of the City must provide Workers' Compensation insurance. Exceptions and
exemptions will be allowed by the City’s Risk Manager, if they are in accordance with Florida Statute.

CONSULTANT waives, and CONSULTANT shall ensure that CONSULTANT’s insurance carrier
waives, all subrogation rights against the City, its officials, employees, and volunteers for all losses or

damages. The City requires the policy to be endorsed with WC 00 03 13 Waiver of our Right to Recover
from Others or equivalent.

CONSULTANT must be in compliance with all applicable State and federal workers’ compensation

laws, including the U.S. Longshore and Harbor Workers’ Compensation Act and the Jones Act, if
applicable.

Insurance Certificate Requirements

a) CONSULTANT shall provide the City with valid Certificates of Insurance. (binders are

unacceptable) no later than ten (10) days prior to the start of work contemplated in this
Agreement.

b) CONSULTANT shall provide to the City a Certificate of Insurance having a thirty (30) day
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Architectural Continuing Services Contract
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notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment of premium.

c) Inthe event that the insurer is unable to accommodate the cancellation notice requirement,
it shall be the responsibility of CONSULTANT to provide the proper notice. Such notification

will be in writing by registered mail; return receipt requested, and addressed to the certificate
holder.

d) In the event the Agreement term or any surviving obligation of CONSULTANT following
expiration or early termination of the Agreement goes beyond the expiration date of the
insurance policy, CONSULTANT shall provide the City with an updated Certificate of
Insurance no later than. ten (10) days prior to the expiration of the insurance currently in
effect. The City reserves the right to suspend the Agreement until this requirement is met.

e) The Certificate of Insurance shall indicate whether coverage is provided under a claims-
made or occurrence form. If any coverage is provided on a claims-made form, the Certificate
of Insurance must show a retroactive date, which shall be the effective date of the initial -
contract or prior.

fy The City shéll be included as an Additional Insured on all liability policies, with the exception
of Workers’ Compensation and Professional Liability.

g) The City shall be granted a Waiver of Subrogation on CONSULTANT’s Workers’
Compensatlon ‘insurance policy.

h) The title of the Agreement, Bid/Contract number, or other ldentlfylng reference must be
listed on the Certificate of Insurance.

The Certificate Holder should read as foIIows
City of Fort Lauderdale -

c/o Procurement Services Division

401 SE 215t Street

Fort Lauderdale, FL 33316

CONSULTANT has the sole responsibility for all insurance premiums and shall -be fully and solely
responsible for any costs or expenses as a result of a coverage deductible, co-insurance penalty, or
self-insured retention; including any loss not covered because of the application of such deductible,
co-insurance penalty, self-insured retention, or coverage exclusion or limitation. Any costs for including
the City as an Additional Insured shall be at CONSULTANT’s expense.

If CONSULTANT’s primary insurance policy/policies do not meet the minimum reqmrements as set
forth in this Agreement, CONSULTANT may provide evidence of an Umbrella/Excess insurance policy
to comply with this requirement.

CONSULTANT’s insurance coverage shall be primary insurance in respect to the City’s interests for

this Agreement its officials, employees, and volunteers. Any insurance or self-insurancé maintained
by the City shall be non-contributory.

Any exclusion. or provision in any insurance policy maintained by CONSU«LTAN‘T that excludes
coverage required in this Agreement shall be deemed unacceptable and shall be considered breach
of contract.

All required insurarice policies must be maintained until the Agreement work has been accepted by the
City, or until this Agreement is terminated, whichever is later. Any lapse in coverage may be considered
breach of contract. In addition, CONSULTANT must provide to the City confirmation of coverage
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renewal via an updated certificate of insurance should any policies expire prior to the expiration of this _
Agreement. The City reserves the right to review, at any time, coverage forms and limits of
CONSULTANT’s insurance policies.

CONSULTANT shall provide notice of any and all claims, accidents, and any other occurrences
associated with this Agreement to CONSULTANT’s insurance company or companies and the City’s
Risk Management office as soon as practical.

It is CONSULTANT's responsibility to ensure that any and all of CONSULTANT’s independent
contractors and subcontractors comply with these insurance requirements. All coverages for
independent contractors and subcontractors shall be subject to all of the applicable requirements

- stated herein. Any and all deficiencies are the responsibility of CONSULTANT. The City reserves the

right to adjust insurance limits from time to time at its discretion with notice to CONSULTANT.

NOTE: CITY PROJECT NUMBER, PROJECT NAME AND PROPOSALNUMBER MUST APPEAR ON
EACH CERTIFICATE, AND. THE CITY OF FORTLAUDERDALE MUST BE NAMED ON THE
CERTIFICATE AS AN “ADDITIONAL INSURED” ON REQUIRED LIABILITY POLICIES.

A Sample Insurance Certificate shall be included with the proposal to demonstrate the firm’s ability
to comply with insurance requirements. Provide a previous certificate or other evidence listing the
insurance companies’ names for all required coverage, and the dollar amounts of the coverage.

2.16

2.17

Insurance — Sub-consuiltants
Consultant shall require all of its sub-consultants to provide the aforementioned coverage as well as

any other coverage that the consultant may consider necessary, and any deficiency in the coverage
or policy limits of said sub-consultants will be the sole responsibility of the consuitant.

Award of Contract

A Contract (the “Agreement”) will be awarded in accordance with Florida Statutes, by the City
Commission. The City reserves the right to execute or not execute, as applicable, a contract with
the Consultant(s) that is determined to be in the City’s best interests. The draft/sample agreement

is provided herein as an attachment to this RFQ. The City reserves the right to award a contract to
more than one consultant as is in the City’s best interest.

2.18 Modification of Services

2.18.1 While this contract is for services provided to the Department referenced in this RFQ,
the City may require similar work for other City departments. Successful Proposer agrees
to take on such work unless such work would not be considered reasonable or become
an undue burden to the Successful Proposer.

2.18.2 The City reserves the right to delete any portion of the work at any time without cause, and
if such right is exercised by the City, the total fee shall be reduced in the ‘'same ratio as
the estimated cost of the work deleted bears to the estimated cost of the work originally
planned. If work has already been accomplished and approved by the City on any portion
of a contract resulting from this RFQ, the Successful Proposer shall be paid for the work

completed on the basis of the estimated percentage of completlon of such portion to the
total project cost.

2.18.3 The City may require additional items. or services of a similar nature, but not specifically
listed in the contract. The Successful Proposer agrees to provide such items or services
and shall provide the City prices on such additional items or services. If the price(s) offered
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are not acceptable to the City, and the situation cannot be resolved: to the satisfaction of
the City, the City reserves the right to procure those items or services from other vendors,
or to cancel the contract upon giving the Successful Proposer thirty (30) days written notice.

2.18.4 If the Successful Proposer and the City agree on modifications or revisions to the task
elements, after the City has approved work to- begin on a particular task or project, and
a budget has been established for that task or project, the. Successful Proposer will submit
a revised budget to the City for approval prior to proceeding with the work.

No Exclusive Contract ~ s

Proposer agrees and understands that the contract shall not be construed as an _exclusive
arrangement and further agrees that the City may, at any time, secure similar or identical
services from another vendor at the City’s sole option.

Unauthorized Work ‘
The Successful Consultant(s) shall not begin work until a contract has been awarded by the City
Commission and a notice to proceed has been issued. Consultant(s) agree and understand that

the issuance’ of a.Purchase Order and/or Task Order shall be issued and provided to the
Consultant(s) following Commission award.

Contract Agreement :

Any subsequent contract will be subject to the Agreement included as an attachment and made a
part of this RFQ. «

Contract Term _ . A
The initial contract term shall commence upon -date of award by the City and shall expire Two (2)
years from that date or the day after the current contract expires, whichever is later. The
City reserves the right to extend the contract for three (3) additional one (1) year terms
providing all terms, conditions and specifications remain the same, both parties agree to the
extension, and such extension is approved by the City. » :

In the event services are scheduled to end because of the expiration of this contract, the Consultant
shall continue the service upen the request of the City as authorized by the awarding authority. The
extension period shall not extend for more than two hundred and seventy (270) days beyond the
expiration-date of the existing contract. The Consuitant shall be compensated for the service at the
rate in effect when this extension clause is invoked by the City.

Payment Method

The City shall make payment to the Consultant through utilization of the City’s P-Card Program. The
City has implemented a Purchasing Card (P-Card) Program utilizing the MasterCard  and Visa
networks. Purchases from this contract will be made utilizing the City’s Purchasing Card. Consultant
will receive payment from the Purchasing Card in the same manner as other credit card purchases.

Accordingly, Consultant must presently have the ability to accept these credit cards or take whatever
steps necessary to implement the ability before the start of the contract term, or contract award by
the City. All costs associated with the Consultant's participation in this purchasing program shall be
borne by the Consultant. The City reserves the right to revise this program as necessary.
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Payment Card Industry (PCl) Compliance
Consultant agrees to comply with all applicable state, federal and international laws, as well as

industry best practices, governing the collection, access, use, disclosure, safeguarding and
destruction of Protected Information.

Consultant and/or any subconsultant that handles credit card data must be, and remain, PCI
compliant under the current standards and will provide documentation confirming compliance upon

request by the City of Fort Lauderdale, failure to produce documentation could result in termination
of the contract.

Invoices/Payment

Each invoice shall fully detail the related costs and shall specify the status of the particular task or
project as of the date of the invoice with regard to the accepted schedule for that task or project.
Payment will be made within forty-five (45) days after receipt of an invoice acceptable to the City,
in accordance with the Florida Local Government Prompt Payment Act. If, at any time during the
contract, the City shall not approve or accept the Consultant's work product, and agreement cannot
be reached between the City and the Consultant to resolve the problem to the City's satisfaction,’

the City shall negotiate with the Consultant on a payment for the work completed and usable to the
City. .

Prohibition Against Contingent Fees

The architect (or registered surveyor and mapper or professional engineer, as applicable) warrants
that he or she has not and will not employ or retain any company or person, other than a bona fide
employee working solely for the architect (or registered surveyor and mapper, or professional
engineer, as applicable) to solicit or secure an agreement pursuant to this competitive solicitation
and that he or she has not and will not pay or agree to pay any person, company, corporation,
individual, or firm, other than a bona fide employee working solely for the architect (or registered
surveyor and mapper or professional engineer, as applicable) any fee, commission, percentage,
gift, or other consideration contingent upon or resulting from an award or making of an agreement
pursuant to this competitive solicitation.

Indemnity/Hold Harmless Agreement

The Consultant shall indemnify and hold harmless the City, and its officers and employees, from
liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys' fees, to
the extent caused by the negligénce, recklessness, or intentionally wrongful conduct of the

Consultant and other persons employed or utilized by the design professional in the performance
of the contract.

Substitution of Personnel

It is the intention of the City that the Proposer’s personnel proposed for the contract will be available
for the contract term. In the event the Proposer wishes to substitute personnel, he shall propose -
personnel of equal or higher qualifications and all replacement personnel are subject to City
approval. In the event substitute personnel are not satisfactory to the City and the matter cannot

be resolved to the satisfaction of the City, the City reserves the right to cancel the Contract for -
cause. See Section 5.09 of the General Conditions.

Ownership of Work

The City shall have full ownership and-the right to copyright, otherwise limit, reproduce, modify,
sell, or use all of the work or product produced under this Contract without payment of any royaities
or fees to the Consultant above the agreed hourly rates and related costs.
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Canadian Companies

In the event Consultant is a corporation organized under the laws of any provinceé of Canada oris
a Canadian federal corporation, the City may enforce in the United States of America or in
Canada or in both countries, a judgment entered against the Consultant. The Consultant waives
any and all defenses to the City's enforcement in Canada, of a- judgment. entered by a court

in the United States of America. All monetary amounts set forth in this Contract are in United
States dollars.

Instructlons

Careful attention must be given to all requested items contained in this RFQ. Proposers are invited
to submit responses in accordance with the requirements of this RFQ. Please read the entire
solicitation before submitting a proposal. Firms must provide a response to each requirement of the
RFQ. Responses should bé prepared in a concise manner with an emphasis on completeness and
clarity. Firm’s notes and comments may be rendered on an attachment, provided the same format of

‘this RFQ text is followed. All responses shall be submitted electronically through the City’s online

strategic sourcing platform as stated in Section 4.1.

Discrepancies, Errors and Omissions ‘ :
Any discrepancies, errors, or ambiguities in the RFQ or addenda should be reported in writing to the
City’s Procurement Services Division. Should it be necessary, a written addendum will be incorporated

to the RFQ. Thé City will NOT be responsible for any oral instructions, clarifications, or other
communications.

Non-Discrimination
The Consultant shall not, in any of its activities, including employment, discriminate against any
individual on the basis of race, color, national origin, age, disability, religion, gender, creed, sex,

sexual orientation, gender, gender identity, gender expression, marltal status or any other
protected classification as defined by applicable law.

1. The ConsUItant certifies -and represents that it will comply with Section 2-187, Code of
Ordinances of the City of Fort Lauderdale, Florida, as may be amended or revised, (“Section
2-187").

2. The failure of the Consultant to comply with Section 2-187 shall be deemed to be a material

breach of the Agreement, entitling the City to pursue any remedy stated below or any
remedy provided under applicable law.

3. The City may terminate this Agreement if the Consultant fails to comply with Section 2-187.

4. The City may retain all monies due or to become due until the Consultant complies with
Section 2-187.

5. The Consultant may be subject to debarment or suspension proceedings. Such proceedings
- will be consistent with the procedures in Sectlon 2-183 of the Code of Ordinances of the
City of Fort Lauderdale, Florida.-

2.34 E-Verify

As a condition precedent to the effectlveness of this Agreement, pursuant to Sectlon
448.095, Florida Statutes (2024), as may be amended or revised, the Contractor and its
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subcontractors shall register with and use the E-Verify system to electronically verify the
employment eligibility of newly hired employees.

1. The Contractor shall require each of its subcontractors, if any, to provide the Contractor
with an affidavit stating that the subcontractor does not employ, contract with, or subcontract
with an unauthorized alien. The Contractor shall maintain a copy of the subcontractor's

affidavit for the duration of this Agreement and in accordance with the public records
requirements of this Agreement.

2. The City, the Contractor, or any subcontractor who has a good faith belief that a person
or entity with which it is contracting has knowingly violated Subsection 448.09(1), Florida

Statutes (2024), as may be amended or revised, shall terminate the contract with the person
or entity.

3. The City, upon good faith belief that a subcontractor knowingly violated the provisions of
Subsection 448.095(5), Florida Statutes (2024), as may be amended or revised, but that
the Contractor otherwise complied with Subsection 448.095(5), Florida Statutes (2024), as
may be amended or revised, shall promptly notify Contractor and order the Contractor to

immediately terminate the contract with the subcontractor, and the Contractor shall comply
with such order.

4. A contract terminated under Subparagraph 448.095(5)(c)1. or 2., Florida Statutes (2024),
as may be amended or revised, is not a breach of contract and may not be considered as
such. If the City terminates this contract under Paragraph 448.095(5)(c), Florida Statutes
(2024), as may be amended or revised, the Contractor may not be awarded a public contract
for at least one year after the date on which the contract was terminated. The Contractor is

liable for any additional costs incurred by the City as a result of termination of this
Agreement.

5. Contractor shall include in each of its subcontracts, if any, the requirements set forth in
this Section, including this subparagraph, requiring any and all subcontractors, as defined
in Subsection 448.095(1)(e), Florida Statutes (2024), as may be amended or revised, to
include all of the requirements of this Section in their subcontracts. Contractor shall be
responsible for compliance by any and all subcontractors, as defined in Subsection
448.095(1)(e), Florida Statutes (2024), as may be amended or revised, with the
requirements of Section 448.095, Florida Statutes (2024), as may be amended or revised.

2.35 ANTI-HUMAN TRAFFICKING, KIDNAPPING, CUSTODY AND RELATED OFFENSES
Bidder, proposer, quoter, or any other respondent to any City solicitation/notice or serving
as a City consultant, contractor, vendor or otherwise entering into any contract (including,
without limitation, contract renewal, extension, amendment as applicable) with the City
affirms and stipulates that it is not in violation of Section 787.06(13) of the 2024 Florida
Statutes entitled “Kidnapping; Custody Offenses; Human Trafficking and Related
Offenses.” The entity (which includes any business entity however formed/ incorporated)
intending to provide goods or services by submitting a response to a city solicitation further
affirms to the City as a governmental entity defined in Section 287.138(1) of the 2024
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Florida Statutes that it does not use coercion for labor or services as defined in -Section
787.06 of the 2024 Florida Statutes.

END OF SECTION

Page 15 of 26

CAM #26-0347
Exhibit 1
Page 19 of 86



Architectural Continuing Services Contract
RFQ/EVENT# 456

SECTION Ill - SCOPE OF SERVICES

3.1

3.2

Purpose

The City is seeking the services of a qualified consulting firm(s) to provide Professional Services
related to a continuing contract for Architectural Consultant Services. The following is a list of
services that may be required on an as-needed basis as requested by the City which will be
authorized by individual Task Orders for individual projects. This list shall not be construed as an
exclusive list of activities that successful firm(s) may be engaged in. City shall have the right, in its
sole and absolute discretion, to require additional services that are consistent with the scope of
services and those activities typically performed by architects, engineers, and surveyors pursuant

to Section 287.055 Florida Statutes, and for which the firm(s) are experience, qualified, and able to
perform:

Scope of Services

The successful Consultant Architect must have a minimum of five years of experience in providing
full Architectural services including programming, design, preparation of construction documents,
permitting, bidding, bid evaluation, cost estimating, and construction administration. The Consultant
Architect shall carry out the responsibilities delineated in the scope of services and shall provide
such services as needed to successfully complete the project within the time and budget constraints
set forth and agreed upon in the various task orders. The Consultant Architect should have a fully
staffed office within Miami-Dade, Broward, or Palm Beach Counties. The Consultant Architect may
propose to utilize subconsultants for the technical assistance necessary to develop the work for the
following specialties, if required:

Space Planning

Programming

Specifications

Architectural Design

Contract Administration

Cost Estimating, Planning and Scheduling
Architectural 3D Rendering and Animation Services
Interior Design

Landscape Architecture

10. ADA Analysis and Design

11. Sustainable Design

12. Building Performance Analysis

13. Historical Preservation

14. LEED Design

15. Structural Design

16. Mechanical, Electrical, Plumbing Design

N A WN =

Quality Assurance/Quality Control:

The Consultant Architect shall be familiar with different agency’s permitting regulations and
requirements and the City’s design criteria, standards and specifications. The Consultant Architect
is responsible for the professional quality, technical accuracy and coordination of design, drawings,
specification, cost estimates and other services furnished by the consultant and their sub-
consultants.

Document Submittal Format

All documents generated as a result of project task orders will become the property of the City of
Fort Lauderdale. All projects documents shali be provided in a digital and hard copy format meeting
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all City of Fort Lauderdale format requirements. The project drawings shall be prepared in
AutoCAD, in the version currently utilized by the City Engineering Division at the time that
deliverables are due, and shall meet the requirements as set forth in the City’s CAD Specifications
for Project Drawings current at the time of approval of the project task order. Plot files shall also be
prepared and submitted which meet the stated City standards.

All reports cost estimates, Vcalculations and project specifications and documents must be submitted
in the Microsoft Office software format version current to the City’s Engineering Division.

END OF SECTION

Page 17 of 26
CAM #26-0347

Exhibit 1
Page 21 of 86



Architectural Continuing Services Contract
RFQ/EVENT# 456

SECTION IV - SUBMITTAL REQUIREMENTS

41 Instructions

4.1.1

4.1.2

41.3

415

The City uses an on-line strategic sourcing platform to administer the competitive
solicitation process, including but not limited to soliciting proposals, issuing addenda,
responding to questions/requests for information. There is no charge to register and
download the RFQ from an on-line strategic sourcing platform. Proposers are strongly
encouraged to read the various supplier tutorial available in the on-line strategic sourcing
platform well in advance of their intention of submlttlng a proposal to ensure familiarity with
the use of the system . The City shall not be responsible for a proposer’s inability to submit

a proposal by the end date and time for any reason, including issues arising from the use
of the on-line strategic sourcing platform.

All proposals must be submitted electronically.

Careful attention must be given to all requested items contained in this RFQ. Consultants
are invited to submit responses in accordance with the requirements of this RFQ. Please
read entire solicitation before submitting a SOQ. Consultants must provide a response to
each requirement of the RFQ. Responses should be prepared in a concise manner with an
emphasis on completeness and clarity. Consultant’s notes, exceptions, and comments may
be rendered on an attachment, provided the same format of this RFQ text is followed

All information submitted by proposer shall be typewritten or provided as otherwise instructed

- to in the RFQ. Proposers shail use and submit any applicable or required forms provided by

the City and attach such to its response. Failure to use the forms may cause the response to
be rejected and deemed non-responsive.

The proposer understands that the information contained in these propbsal pages is to be
relied upon by the City in awarding the proposed Agreement, and such information is
warranted by the proposer to be true. The proposer agrees to furnish such additional

information, prior to acceptance of any proposal, relating to the qualifications of the
proposer, as may be required by the City.

Proposals shall be submitted by an authorized representative of the firm. Proposals must be
submitted in the business entity’s name by the President, Partner, Officer or Representative
authorized to contractually bind the business entity. Proposals shall include an attachment

evidencing that the individual submitting the proposal, does in fact have the required authority
stated herein.

In the event of Contract award, all documentation produced as part of the Contract shall

become the exclusive property of the City. The Proposer’s response to the RFQ is a public

record pursuant to Florida law, which is subject to disclosure by the City under the State of
Florida Public Records Law, Florida Statutes Chapter 119.07 (“Public Records Law”). The
City shall permit public access to all documents, papers, letters or other material submitted
in connection with this RFQ and the Contract to be executed for this RFQ, subject to the
provisions of Chapter 119.07 of the Florida Statutes.

Any language contained in the Proposer’s response to the RFQ purporting to require
confidentiality of any portion of the Proposer’s response to the RFQ, except to the extent
that certain information is in the City’s opinion a Trade Secret pursuant to Florida law, shall
be void. If a Proposer submits any documents or other information to the City which the
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Proposer claims is Trade Secret information and exempt from Florida Statutes Chapter
119.07 (“Public Records Laws”), the Proposer shall clearly designate that it is a Trade
Secret and that it is asserting that the:- document or information is exempt. The Proposer
must specifically identify the exemption being claimed under Florida Statutes 119.07. The
City shall be the final arbiter of whether any information contained in the Proposer’s
response to the RFQ constitutes a Trade Secret. The City’s determination of whether an
exemption applies shall be final, and the Proposer agrees to defend, indemnify, and hold
harmless the City and the City’s officers, employees, .and agent, against any loss or
damages incurred by-any person or entity as a result of the City’s treatment of records as
public records. In addition, the proposer agrees to defend, indemnify, and hold harmless
the City and the City’s officers, employees, and agents, against any loss or damages
incurred by any person.or entity as a result of the City’s treatment of records as exempt
from disclesure or confidential. Proposals purporting to be subject to copyright protection in
full or in part will be rejected. The proposer authorizes the City to publish, copy, and
.reproduce any and all documents submitted to the City bearing copyright symbols or
otherwise purporting to be subject to copyright protection.

EXCEPT FOR CLEARLY MARKED:- PORTIONS THAT ARE BONA FIDE TRADE
SECRETS PURSUANT. TO FLORIDA LAW, DO NOT MARK YOUR RESPONSE TO THE
SOLICITATION AS PROPRIETARY OR CONFIDENTIAL. DO NOT MARK YOUR
RESPONSE TO THE SOLICITATION OR ANY PART THEREOF AS COPYRIGHTED.

IF THE CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119,
FLORIDA STATUTES (2024), TO THE CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS CONTRACT. CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:
PRRCONTRACT@FORTLAUDERDALE.GOV, 954-828-5002, CITY CLERK'S OFFICE, 100
NORTH ANDREWS AVENUE, FORT LAUDERDALE, FLORIDA 33301.

Consultant shall:

1. Keep and maintain public records required by the City in order to perform the service.

2. Upon request from the City’s custodian of public records, provide the City with a copy of
the requested records or allow the records to be inspected or copied within a reasonable
time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes
(2024), as may be amended or revised, or as otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of
the contract term and following completion of this contract if the Consultant does not transfer
the records to the City.

4. Upon completion of the Agreement, transfer, at no cost, to the City all public records in
possession of the Consultant or keep and maintain public records required by the City
to perform the service. If the Consultant transfers all public records to the City upon
completion of this Agreement, the Consultant shall destroy any duplicate public records
that are exempt or confidential and exempt from public records disclosure requirements.
If the Consultant keeps and maintains public records upon completion of this
Agreement, the Consultant shall meet all applicable requirements for retaining public
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records. All records-stored electronically must be provided to the City, upon request
from the City’s custodian of public records, in a format that is compatible with the
information technology systems of the City.

4.1.6 By submitting a response, Proposer is confirming that the firm has not been placed on the
convicted vendors list as described in Section §287.133 (2) (a) Florida Statutes; that the only
person(s), company or parties interested in the proposal as principals are named therein; that
the proposal is made without collusion with any other person(s), company or parties submitting
a proposal; that it is in all respects fair and in good faith, without. collusion or fraud; and that the
signer of the proposal has full authority to bind the firm.

Contents of the Proposal

The City deems certain documentation and information important in the determination of
responsiveness and for the purpose of evaluating responses. Responses should seek to avoid
information in excess of that requested, must be concise, and must specifically address the issues
of this RFQ. The City prefers responses be no more than 100 pages in one complete pdf document.
The proposals should be organized, divided and indexed into the sections indicated herein. These
are not inclusive of all the information that may be necessary to properly evaluate the response
and meet the requirements of the scope of work and/or specifications. Additional documents and

information should be provided as deemed appropriate by the respondent in response to specific
requirements stated herein or through the RFQ.

Note: Do not include pricing - Compensation will be requested and considered only during the
competitive negotiations process.

4.2.1 Table of Contents

The table of contents should outline in sequential order the major areas of the submittal,

including enclosures. All pages should be consecutively numbered and correspond to the
Table of Contents.

4.2.2 Executive Summary

Each proposer must submit an executive summary that identifies the business entity, its
background, main office(s), and office location that will service this contract. |dentify the
officers, principals, supervisory staff and key individuals who will be directly involved with

the work and their office locations. The executive summary should also summarize the key
elements of the proposal.

4.2.3 Firm Qualifications and Experience
Respondents must provide documentation that demonstrates thelr ability to satisfy all of the
minimum qualification requirements. A Standard Form 330 may be used to provide this
information. Indicate the firm’s number of years of experience in providing the professional
services as it relates to the work contemplated. Provide details of past projects for agencies
of similar size and scope, including information on your firm’s ability to meet time and budget
requirements. indicate the firm's initiatives towards its own sustainable business practices
that demonstrate a commitment to conservation. Indicate business structure, i.e. Corp.,
Partnership, LLC. Firm should be registered as a legal entity in the State of Florida; Minority
or Woman owned Business (if applicable); company address, phone number, fax number,
e-mail address, web site, contact person(s), etc. Relative size of the firm, including

management, technical and support staff; licenses and any other pertinent information shall
be submitted.
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Provide a comprehensive summary of the experience and qualifications of the individual(s)
who will be selected to serve as the project manager(s) for the City.

Qualifications of the Project Team

List the members of the project team (may be on a Standard Form 330 if you choose)
Provide a list of the personnel to be used on each project and their qualifications. Providing
this information on an organizational chart is recommended. A brief resume including
education, experience, licenses and any other pertinent information shall be included for
each team member, including sub-consultants to be assigned to each project. Explain how
each project team member will contribute to the project; in what capacity, and the level of
involvement they will have. Each resume should not exceed two (2) pages in length. Provide
any other documentation that demonstrates their ability to satisfy all of .the minimum
qualification requirements. Submittals that do not contain such documentation may be
deemed non-responsive.

Approach to Scope of Work

e Provide in concise narrative form, your understanding of the City's needs, goals and
objectives as they relate to the project, and your overall approach to accomplishing
the project.

e Give an overview on your proposed vision, ideas and methodology. Describe your
proposed approach to the project. As part of the project approach, the firm shall
propose a scheduling methodology (timeline) for effectively managing and executing
the work in the optimum time.

¢ Also provide information on your firm’s current workload and how this project will fit
-into your workload. Describe the firm's current-and anticipated workload. Include a
summary of current projects and anticipated completion timeframes. Describe how
City tasks will be prioritized within your organization, and the availability of the
project team to commit towards this project. '

» Describe available facilities, technological capabilities and other available resources
you offer for the project.

History and Past Performance
Provide a list of at least five (5) Continuing Contracts (CCNA) W|th similar scope, indicating
the following:

« Client Name, address,

» Detailed description of the project.

e Project Cost and Timeline: indicate whether the project was completed within

budget and on time.
e Outline any difficulties encountered.
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Note: Do not simply include City of Fort Lauderdale work or staff as references to
demonstrate your capabilities. The Committee is interested in work experience and
references other than the City as well.

References
Provide at least three references, preferably government agencies, for projects wuth similar
scope as listed in this RFQ. Information should include:

e Client Name, address, contact person telephone and e-mail address (E-mail will be
primary means of contact).

» Description of work. (types of projects completed)

e Year(s) the projects were completed

Note: Do not simply include City of Fort Lauderdale work or staff as references to
demonstrate your capabilities. The Committee is interested in work expenence and
references other than the City as well.

Minority/Women (M/WBE) Participation

If your firm is a certified minority business enterprise as defined by the Florida Small and
Minority Business Assistance Act of 1985, provide copies of your certification(s). If your firm
is not a certified M/WBE, describe your company’s previous efforts, as well as planned
efforts in meeting M/WBE procurement goals under Florida Statutes 287.09451.

Sub-consultants
Consultant must clearly identify any sub-consultants that may be utilized during the term of
this contract.

4.2.10 Required Forms

a. Sample Insurance Certificate

Demonstrate your firm’s ability to comply with insurance requirements. Provide a
previous certificate or other evidence listing the Insurance Companies’ names for both
Professional Liability and General Liability, and the dollar amounts of the coverage.

Local Business Preference Certification

Disadvantaged Business Enterprise Preference Certification
Non-Collusion Statement

Non-Discrimination Certification Form

E-Verify Affirmation Statement

g. Contract Payment Method

This form must be completed and returned with your proposal. Proposers must
presently have the ability to accept these credit cards or take whatever steps necessary
to implement acceptance of a card before the start of the contract term, or contract award
by the City.

h. Bid/Proposal Certification
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i. Reference Form
Completed in accordance with Section 4.2.7

j.  Affidavit of Compliance with Foreign vEntity Laws

k. Active Status Page from Division of Corporations -Sunbiz.org .
Provide PDF of current page.

. W-9 for Proposing Firm

By submitting a propesal, each firm is confirming that the firm has not been placed on the convicted
vendors list as described in Section §287.133 (2) (a) Florida Statutes.

Before awarding a contract, the City reserves the right to require that a firm submit such evidence
of its qualifications as the City may deem necessary. Further, the City may conS|der any evidence
of the financial, technical, and other qualifications and abilities of a firm or principals, including

previous experiences of same with the City and performance evaluation for services, in making the
award in the best interest of the City.

END OF SECTION

Page 23 0f 26
CAM #26-0347

) Exhibit 1
Page 27 of 86



SECTION V - EVALUATION AND AWARD

5.1 Evaluation Procedure

5.1.1

5.1.2

51.3

Evaluation of the submittals will be conducted by an Evaluation Committee; consisting of a
minimum of three members of City Staff, or other persons selected by the City Manager or
designee. All committee members must be present at scheduled evaluation meetings.
Submittals shall be evaluated based upon the information and references contained in the
proposals as submitted. Evaluation procedures shall be regulated by F.S. § 287.055,
referred to as Consultant's Competitive Negotiations Act (CCNA). Any firm(s) involved in a
joint venture in its proposal will be evaluated individually, as each firm of the joint venture
would have to stand on its own merits.

The Committee shall short list no less than three (3) submittals, assuming that thrée or more

~ submittals have been received, that it deems best satisfy the weighted criteria set forth

herein and attempt to select the best qualified firm(s) for.the particular discipline. The
Committee shall- then hold -discussions, conduct interviews, and/or require oral
presentations with all short-listed firms. The Committee shall then re-rank the short-listed
firms based upon the information provided in interviews and/or presentations, the materials
presented, the firm’s responses to the RFQ, and deliberations of the Evaluation Committee
at publicly advertised evaluation meetings. The City may request, and the firm shall provide,

additional information deemed necessary by the Evaluation Committee to conduct
evaluations.

If the City Manager or his/her designee is unable to negotiate a satisfactory contract with
the first ranked firm, negotiations with that firm shall be formally terminated. Upon
termination of said negotiations, negotiations shall then be undertaken with the second
ranked firm, with this process being repeated until an agreement is reached which is then
recommended and formally approved by the City Commission or until the short-list is
exhausted in which case a new Request for Qualifications may be undertaken.

5.2 Evaluation Criteria :

5.2.1

5.2.2

Per Florida Statute 287.055, in determining whether a firm is qualified, the agency shall
consider such factors as the ability of professional personnel; whether a firm is a certified
minority business enterprise; past performance; willingness to meet time and budget
requirements; location; recent, current, and projected workloads of the firms; and the
volume of work previously awarded to each firm by the agency, with the object of effecting
an equitable distribution of contracts among qualified firms, provided such distribution does
not violate the principle of selection of the most highly qualified firms. The agency may

request, accept, and consider proposals for the compensation to be paid under the contract
only during competitive negotiations.

The City uses a mathematical formula to determine the scoring for each individual responsive
and responsible firm based on the weighted criteria stated herein. Each evaluation committee
member will rank each firm by criteria, giving their first ranked firm as number 1, the second
ranked firm a number 2, and so on. The City shall average the ranking for each criterion, for
all evaluation committee members, and then multiply that average ranking by the weighted
criteria identified herein. The lowest average final ranking score will determine the
recommendation by the evaluation committee to the City Manager.
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5.3

5.2.3 Weighted Criteria

Criteria

Firm's Quaiifications and Experience
Project Team Qualification and Experience
Approach to Scope

History and Past Performance of the Firm
References

Total Percentage

Contract Award

Architectural Continuing Services Contract
RFQ/EVENT# 456

Percentage
20%
25%
35%
10%

10%

100%

5.3.1 The City reserves the right to award a contract to that Consultant who will best serve the
interest of the City. The City reserves the right, based upon its deliberations and in its
opinion, to accept or reject any or all submittals. The City also reserves the right to waive

minor irregularities or variations of the submittal

requirements and RFQ process.

5.3.2 Upon award of a contract by the City Commission, the City Manager is authorized to execute

the Contract on behalf of the City.

5.3.3 The City Manager shall appoint a contract a

dministrator or project manager for each

contract to assure compliance with the contract and applicable law. The contract.
administrator or. project manager shall review all pay requests or deny same as required

prior to approval by the City Manager.

END OF SECTION

CAM #26-0347
Exhibit 1
Page 29 of 86



AGREEMENT

between

City of Fort Lauderdale

and

(company name)

for

Architectural Continuing Services Contract

RFQ No. 456
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AGREEMENT

THIS IS AN AGREEMENT made and entered into this ___day of
2025, by and between:

CITY OF FORT LAU,DERDALE, a Florida
municipality, (hereinafter referred to as "CITY")

and
(COMPANY NAME) a

Florida  company/corporation (hereinafte?m
referred to as "CONSULTANT")

WHEREAS, the City Commission of the City of Fort Lauderdale Flonda at its

meeting of , 2025 authorized by motion the. executlon of this Agreement
between CONSULTANT and. CITY authorizing . the = performance  of

RFQ No. 456, . mcorporated herein, (the

“Agreement”); and

WHEREAS, the CONSULTANT is willing and ablé to render professional services
for such project for the compensation and on thelterms hereinafter set forth;

NOW, THEREFORE, in conSIderatlon of the mutual covenants, agreements,
terms, and conditions contained hereln the Parties hereto, do agree asfollows:

ARTlCLE 1
DEFINITIONS AND IDENTIFICATIONS

For the purposes of this. Agreement and the various covenants, conditions, terms
and provisions which follow; the DEFINITIONS and IDENTIFICATIONS set forth below
are assumed to be true and correct and are therefore agreed upon by the Parties.

1.1 AGREEMENT: Means this document between the CITY and CONSULTANT

dated - , and any duly authorized and executed Amendments to
- Agreement. ‘

1.2 BASIC SERVICES: Services performed by CONSULTANT for authorized scope
“of work for the Project phase described in this Agreement and listed in Exhibit “A,”
Scope of Services.

1.3 CONSULTANT'S PERIODIC ESTIMATE FOR PAYMENT: A statement by
CONSULTANT based on observations at the site and on review of
documentation submitted by the Contractor that by its issuance recommends that
CITY pay identified amounts to the Contractor for services performed by the:
Contractor at the Project.
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1.4

1.5
1.6

1.7
1.8

1.9

1.10
1.1
112

1.13

1.14

1.15

CHANGE ORDER: A written order executed by both Parties to the CONSULTANT
approved by the CITY authorizing a revision of this Agreement between the
CITY and CONSULTANT that is directly related to the original scope of work

- or an adjustment in the original contract price or the contract time directly related

to the original scope of work, issued on or after the effective date of this
Agreement.

CITY: The City of Fort Lauderdale, a Florida municipality.

CITY MANAGER: The City Manager of the City of Fort Lauderdale, F’I{o‘rida:

COMMISSION: The City Commission of the City of Fort- Lauderdale Florida,
which is the governing body of the CITY government. :

CONSTRUCTION COST: The total construction cost to CITY of aII elements of
the Project designed or specified by CONSULTANT

CONSTRUCTION COST LIMIT: A maximum. constructron cost limit established by

the CITY defining the maximum budget amount to which the final construction
documents should be designed so as not to exceed

CONSTRUCTION DOCUMENTS: Those workrng drawings and specifications
and other writings setting forth in detail and prescribing the work to be done, the
materials, workmanship and..other requirements for construction of the entire
Project, including any bidding information.

CONSULTANT: - ., the CONSULTANT selected to
perform professional servrces pursuant to this Agreement.

CONTRACT ADMINISTRATOR: The Public Works Director for the City of Fort
Lauderdale, or his designee. In the administration of this Agreement, as contrasted

with matters of policy, all parties may rely upon instructions or determinations
made by the Contract Administrator.

CONTRACTOR One or more individuals, firms, corporations or other entities

- identified as such by a written agreement with CITY ("Contract for Construction™)

to perform the construction services required to complete the Project.

'DEPARTMENT DIRECTOR: The Public Works Drrector) for the City of Fort

Lauderdale.

ERROR: A mistake in design, plans and/or specifications that incorporates into

those documents an element that is incorrect and is deficient from the standard
of care that a professional engineer in similar circumstances, working on a similar
project and location would have exercised. Also includes mistakes in design, plans,
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- 1.16

1.17

1.18

1.19

1.20

1.21

1.22

Speciﬁcations and/or shop drawings review that lead to materials and/or equipment
being ordered and/or delivered where additional costs are incurred.

FINAL STATEMENT OF PROBABLE ‘QONSTRUCT'ION COSTS: A final cost
estimate prepared by CONSULTANT during the Final Design Phase of the
Project, based upon the final detailed Construction-Documents of the Project.

NOTICE TO PROCEED: A written Notice to Proceed with the Proiect |ssued by
the Contract Administrator.

OMISSION: A scope of work missed by CONSULTANT that is necessary for the
Project, including a quantity miscalculation, which was later discovered and added
by Change Order and which is deficient from the standard of.care that a
professional engineer in similar circumstances, working on a srmrlar project and
location would have exercised. Also includes design that'was. wrong, but was

corrected after award to the Contractor, but before the" construction process was

materially affected.

ORIGINAL CONTRACT PRICE: “The original b|d and/or contract price as awarded
to a Contractor based upon CONSULTANT’s final detailed Construction
Documents of the Project.

PLANS AND SPECIFICATIONS: The .documents setting forth the final design
plans and specifications of the Project;: including -architectural, civil, structural,
mechanical, electrical, communications*and security systems, materials, lighting
equipment, site  and Iandscape -design, and. other- essentials as may be
appropriate, all as approved by CITY as provided in this Agreement.

PRELIMINARY PLANS-: =The documents prepared by CONSULTANT consisting of
preliminary design drawings, rendérings and other documents to fix and describe
the size and ‘character of the entire Project, and the relationship of Project
components to one another and existing features.

PRO.J,IVE‘C;'NI":V~ Anagreed scope. of ‘work for accomplishing a specific plan or
development. This may include, but is not limited to, planning, architectural,
engineering, and construction- support services. The services to be provided by

. CONSULTANT shall be as defined in this Agreement and further detailed in

",",'l?as’k Orders for individual projects or combinations of projects. The Project
- planning, design and construction may occur in separate phases and Task Orders

1.23

-at'the CITY's discretion.

SPECIFICATIONS: The specifications referred to in this:-Agreement are the
CONSTRUCTION STANDARDS AND SPECIFICATIONS, Office of the City
Engineer, City of Fort Lauderdale, January 1982, including any revisions.
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1.24

1.25

1.26

STATEMENT OF PROBABLE PROJECT COSTS: A documentto be prepared by
CONSULTANT that shall reflect a detailed statement of the total probable costs.

TASK ORDER: A document setting forth a negotiated detailed scope of services
to be performed by CONSULTANT at fixed contract prices in accordance with
this Agreement between the CITY and CONSULTANT.

TIME OF COMPLETION: Time in which the entire work shall be completed for
each Task Order.

ARTICLE 2
PREAMBLE

In order to establish the background, context and frame of reference for this Agreement
and to generally express the objectives and intentions of the: respective parties hereto,
the following statements, representations and explanations - shall’ be accepted as
predicates for the undertakings and commitments included within the provisions of this
Agreement which follow and may be relied upon by the parties as” essential elements of
the mutual considerations upon which this Agreement is based.’

21

3.1

Pursuant to Section 287.055, Florida - Statutes;:(2024), CITY has formed a
Committee to evaluate CONSULTANT's :statement of qualifications and
performance data to ensure that CONSULTANT has met the requirements of the
Consultants’ Competitive Negotiation Act, as set forth in Section 287.055, Florida
Statutes (2024), and has selected CONSULTANT to perform services hereunder.

ARTICLE 3
SCOPE OF SERVICES

The CONSULTANT shall perform the following professional services: Architectural
Engineering Services. as more specifically described in Exhibit “A,” Scope of
Services, attached hereto and incorporated herein, and shall.include, but not be
limited to, services as applicable and authorized by individual Task Orders for the
individual projects in accordance with Article 6 herein. CONSULTANT shall provide
all services ‘'set forth in Exhibit “A” including all necessary, incidental and related
activities ‘and services required by the Scope of Services and contemplated in

_CONSULTANTs level of effort. CONSULTANT will perform the Services in

- accordance with standard industry practices, with the care, knowledge and skill

3.2

expected of similar engineering firms. No other warranties, express or implied are

“made or intended.

CITY and CONSULTANT acknowledge that the Scope of Services ‘does not
delineate every detail and minor work tasks required to be performed by
CONSULTANT to complete the Project. If, during the course of the performance
of the services included in this Agreement, CONSULTANT determines that work
should be performed to complete the Project which is in CONSULTANT's opinion,
outside the level of effort originally anticipated, whether or not the Scope of
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4.1

42

5.1

Services identifies the work items, CONSULTANT shall notify - Contract
Administrator and obtain written approval by the CITY in a timely manner before
proceeding with the work. Notice to Contract Administrator does not constitute
authorization or approval by CITY to perform the work. The CITY shall not pay for
any work that is not approved by the Contract Administrator in writing. If
CONSULTANT proceeds. with said work without . notifying the Contract
Administrator, said work shall be deemed to be within the original level of effort,
whether specifically addressed in the Scope of Services. Notice to Contract
Administrator does not constitute authorization or approval by CITY to perform the
work. Performance of work by CONSULTANT outside the originally. anticipated
level of effort without prior written CITY approval is at CONSULTANT’s sole risk.

ARTICLE 4
GENERAL PROVISIONS

Negotiations- pertalnlng to the rates for professional serwces to be performed by
CONSULTANT: have been undertaken between CONSULTANT and CITY
representatives: pursuant to Section 287.055, Florida Statutes (2024), and this -
Agreement incorporates the results of such negotlatlon

CONSULTANT shall include CITY’s spemﬁc Task Order number as part of the
heading on all correspondence, invoices and drawings. All correspondence shall
be directed specifically to the Contract Admmlstrator

ARTICLE 5
PRIORITY ‘OF PROVISIONS

The Contract Docume,nt\s;,ére intended to include all items necessary for the proper
execution and completion .of the work by CONSULTANT. Any labor, services,
materials, supplies, equipment or documentation that may reasonably be inferred
from the Contract Documents or trade usage from prevailing custom as being
required to produce the indicated result will be provided whether or not specifically
called for, -at- no additional cost to CITY. The Contract Documents are
complementary, and wherever possible the provisions of the Contract Documents
shall be construed in such manner as to avoid conflicts between provisions of the
various Contract Documents. In the event of any inconsistency in the Contract

‘Documents, where such inconsistency is not clarified by change order, addendum
. or amendment, the Contract Documents shall be construed according to the
ﬂfollowmg priorities:

First priority: Approved Change Orders, Addendums or Amendments to all related
documents.

Second priority: Specifications (qual|ty) and Drawings (location and quantity) of
CONSULTANT. _
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5.2

6.1
6.2

6.3

6.3.1
6.3.2

6.4

Third priority: This AGREEMENT.
Fourth priority: City of Fort Lauderdale Request for Qualifications No. 456.

Fifth priority: CONSULTANT’s response to City of Fort Lauderdale Request for
Qualifications No.456.

Anything shown on the drawings and not mentioned in the specifications or
mentioned in the specifications and now shown on the drawings, shall-have the
same effect as if shown or mentioned respectively in both. In the event, of a conflict
among the Contract Documents, the latest, most stringent, and more- technical

requirement(s), including, but not limited to, issues ofquantltles or cost of the Work
shall control. .,

Reference to standard specifications, manuals, rules, reg'ula’flons ordinances,
laws or codes of any governmental authority, whether'such reference be specific
or by implication, shall mean the latest standard specn" ication, manual, rule,
regulation, ordinance, law or code in effect at the tlrr_\,e of permit submittal.

ARTICLEG "
TASK ORDERS

The Project will be divided into Tasks "

Task Orders shall be jointly prepared by the CITY and CONSULTANT defining the
detailed scope of services to-be ‘provided for the particular Project. Each Task
Order shall be separately numbered and approved in accordance with this
Agreement and all applicable CITY code requirements.

Under all Task Orders and Projects, CITY may require the CONSULTANT, by
specific written -authorization, and for mutually agreed -upon additional

. compensation, to provide or assist in obtaining one or more of the following special

services. These services may include, at the discretion of the CITY, the following
items: :

Prgviding additional copies of reports, contract drawings and documents; and

Asléist'i'rig"‘CITY with litigation support services arising from the planning,
. development, or construction.

‘Prior to initiating the performance of any services under this Agreement,

CONSULTANT must receive a written Notice to Proceed/Purchase Order from the

_ CITY. The CONSULTANT must receive the approval of the Contract Administrator

6.5

or his designee in writing prior to beginning the performance of services in any
subsequent Task Order under this Agreement.

If, in the opinion of the CITY, the CONSULTANT is improperly péerforming the
services under a specific Task Order, or if at any time the CITY shall be of the

CAM #26-0347
Exhibit 1
Page 36 of 86



71

7.2

7.3

7.4

7.5

opinion that said Task Order is being unnecessarily delayed and will not be
completed within the agreed upon time, the CITY shall notify the CONSULTANT
in writing. The CONSULTANT has within ten (10) working days thereafter to take
such measures as will, in the judgment of the CITY, ensure satisfactory
performance and completion of the work. If the CONSULTANT fails to cure within
the ten (10) working days, the CITY may notify the CONSULTANT to discontinue
all work under the specified Task Order. The CONSULTANT shall immediately
respect said notice and stop said work and cease to have any rights in the
possession of the work and shall forfeit the Task Order and any remaining monies.
The CITY may then decide to issue a new Task Order for the uncompleted work to
another consultant using the remaining funds. Any excess costs arising therefrom
over and above the original Task Order price shall be charged ‘against
CONSULTANT, as the original CONSULTANT.

ARTICLE 7 : b :
TERM OF AGREEMENT; TIME FOR PERFORMANCE

The initial term of the Agreement shall commence upon ﬁnal execution of the
Agreement by the CITY and shall expire two'(2) years:from that date. The City
reserves the right to extend the contract for three (3) additional one (1) Year terms
providing all terms conditions and specifi catlons remain the same, both Parties
agree to the extension, and such extenS|on is approved by the CITY.

CONSULTANT shall perform the serwces described in Task Orders within the time
periods specified in the Task Order. Sard time periods shall commence from the
date of the Notice to Proceed for such services.

Prior to beginning the performance of any services under this Agreement
CONSULTANT ‘must receive a Notice to Proceed. CONSULTANT must receive
written approval from the Contract Administrator prior to beginning the
performance of ‘services in any subsequent phases of the Agreement. Prior to
granting approval for CONSULTANT to proceed to a subsequent phase, the
Contract Administrator may, at his or her sole option, require CONSULTANT to
submit itémized, deliverables/documents for the Contract Administrator’s review.

In the;e;\'/;ent‘.;QONSU LTANT is unable to complete any services because of delays
resulting from untimely review by CITY or other governmental authorities having

. jurisdiction over the Project, and such delays are not the fault of CONSULTANT,
or because of delays which were caused by factors outside the control of
" CONSULTANT, CITY shall grant a reasonable extension of time for completion of

the services. It shall be the responsibility of the CONSULTANT to notify CITY
promptly in writing whenever a delay in approval by a governmental -agency is
anticipated or experienced, and to inform CITY of all facts and details related to
the delay.

The time for the performance of services described in assigned Task Orders shall
be negotiated by the CITY and the CONSULTANT as the services are requested
and authorized by the CITY.
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8.1

8.2

ARTICLE 8
COMPENSATION AND METHOD OF PAYMENT

AMOUNT AND METHOD OF COMPENSATION

8.1.1 Not To Exceed Amount Compensation

CITY agrees to pay CONSULTANT as compensation for performance of all
services as related to each Task Order under the terms of this Agreement
a Not to Exceed Amount as agreed upon per Task Order" This
compensation does not include Reimbursables as described in: -Section
8.2. ltis agreed that the method of compensation is that of “Not to Exceed
Amount” which means that CONSULTANT shall perform allservices set
forth in each Task Order for total compensation in the amount of or less than
that stated total. The hourly rate-billing schedule to be used in negotiating
each Task Order is attached as Exhibit “B” to this Agréement. As described
in Section 9.1, no modification, amendment,kpr‘falte‘r’ation to Exhibit “B” shall
be effective unless contained in a written document prepared with the same
formality as this Agreement and executed by the CITY and CONSULTANT.

A not to exceed proposal shall be accompamed by the CONSULTANT'’s
estimate. The estimate shall detail the direct labor costs by categories of
employees, work hours, and hourly rate; overhead; direct non-salary
expenses including relmbursables and profit, or as required by individual
Task Order. .

REIMBURSABLES

8.2.1 Direct non-salary expenses entitled Reimbursables, directly attributable to-

the Project will be charged at actual cost. Reimbursable expenses are in
addition to. the compensation for basic services and include actual
expendltures made by the CONSULTANT and the CONSULTANT's

employees directly attributable to the Project and will be charged at actual
cost; without reference to the professional service fees above. CITY shall

‘not withhold retainage from payments for Reimbursable Expenses.

CONSULTANT shall be compensated for Reimbursables associated with a

“particular Task Order only up to the amount allocated for such Task Order.
- Any reimbursable or portion thereof which, when added to the

Reimbursables related to a particular Task Order previously billed, exceeds
the amount allocated for such Task Order shall be the responsibility of the
CONSULTANT unless otherwise agreed to in writing by the Contract
Administrator. Travel and subsistence expenses for the CONSULTANT, his
staff and subconsultants and communication expenses, long distance -
telephone, courier and express mail between CONSULTANTs and
subconsultants’ various offices are not reimbursable under this Agreement.
Reimbursables shall include only the following listed expenses:
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A. Cost of reproduction, postage and handling of drawings and specifications
which are required to deliver services set forth in this Agreement, excluding
reproductions for the office use of the CONSULTANT. Reimbursable
printing and:- photocopying -expenses shall include only those prints or
photocopies of original documents which are (i). exchanged among
CONSULTANT, CITY and other third parties retained or employed by any
of them or (ii) submitted to CITY for review, approval or further distribution.
Documents, which are reproduced for CONSULTANT's 'internal drafts,
-reviews, or other purposes, are not eligible for reimbursement.

B. Identifiable testing costs and special inspections approved by Contract
Administrator.

C. All permit fees paid to regulatory agencies for approvats dir:ectl'ifr“attributable
to the Project. These permit fees do not |nclude those permlts required for
the construction Contractor. 5

D. Overnight Delivery/Courier Charges (when CITY reqmres/requests this
service). . -

8.2.2 Reimbursable subconsultant expenses are Irmrted to the items described
above when the subconsultant agreement provides for reimbursable
expenses. A detailed statement of expenses must accompany any request
for reimbursement. Local travel to and from the Project site or within the Tri-
County Area will not be relmbursed

8.2.3 Itis acknowledged and agreed to by CONSULTANT that the dollar limitation
set forth in each Task. Order is a limitation upon, and describes the
maximum extent of CITY‘s oblrgatron to reimburse CONSULTANT for direct,
non-salary expenses but does. not constitute a limitation, of any sort, upon
CONSULTANT’s: oblrgatlon to incur such expenses in the performance of
services. hereunder. If CITY or Contract Administrator requests
CONSULTANT to incur expenseés not contemplated in the amount for
Relmbursables CONSULTANT shall notify Contract Administrator in writing
before i incurring such expenses. Any such expenses shall be reviewed and

' ‘approved by CITY prior to mcurnng such expenses.

8.3 METHOD OF BILLING

_8;3‘.1‘ Not To Exceed Amount Compensation

CONSULTANT shall submit billings, which are identified by the specific
project number on a monthly basis in a timely manner for all salary costs
- and Reimbursables attributable to the Project. These billings-shall identify
the nature of the work performed for each phase, subtask, deliverable and
item identified in the Exhibit "A” Scope of Services or Task Order, the total
hours of work perfermed and the employee category of the individuals
performing same. The statement shall show a summary of salary costs with
accrual of the total and credits for portions paid previously. Subconsultant
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8.4

91

9.2

fees must be documented by copies of invoices or receipts, which describe
the nature of the expenses and contain a project number or other identifier,
which clearly indicates the expense, as identifiable to the Project. Except
for meals and travel expenses, it shall be deemed unacceptable for the -
CONSULTANT to modify the invoice- or receipt by adding a project number
or other identifier. Internal expenses must be documented by appropriate
CONSULTANT’s cost accounting forms with a summary of charges by
category. When requestéed, CONSULTANT shali provide backup:for past
and current invoices that records hours and salary costs by: employee
category and subconsultant fees on a task basis, so that total hours and
costs by task may be determined.

METHOD OF PAYMENT

8.4.1 CITY shall pay CONSULTANT in accordance W|th the FIorlda Prompt
Payment Act. To be deemed proper, all invoices must comply with the
requirements set forth in this Agreement and- fust be. sgbmltted on the form
and pursuant to instructions prescribed by:Contract Administrator.

8.4.2 CITY will review CONSULTANT's invoices and; ifinaccuracies or errors are
discovered in said invoice, CITY will inform CONSULTANT within ten (10)
working days by fax and/or by ‘email of such inaccuracies or errors and
request that revised copies of aII “such documents be re-submitted by
CONSULTANT to CITY. . :

8.4.3 Payments are scheduled to be -rﬁede by CITY to CONSULTANT using a
credit card/CITY Procu‘rement Card (P-Card).

8.4.4 Payment will be made to CONSULTANT at:

(CONSULTANT’S ADDRESS)

- ARTICLE 9
AMENDMENTS AND CHANGES IN SCOPE OF SERVICES

No modlﬁcatlon amendment or ‘alteration in the terms or conditions contained
herein shall be effective unless contained in a written Amendment prepared with
the same formality as this Agreement and executed by the CITY and

CONSULTANT.

CITY or CONSULTANT may request changes that would increase, decrease, or
otherwise modify the Scope of Services to be provided under a Task Order. Such
changes must be contained in a written amendment, executed by the Parties
hereto, with the same formality and of equal dignity herewith, prior to any deviation
from the terms of the Task Order including the initiation of any additional services.

CITY shall compensate CONSULTANT for such additional services as provnded in
Article 8.
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9.3

101

10.2

103 :
" Probable Construction Costs by ten percent (10%) or more, CONSULTANT shali,
“atthe CITY's direction, redesign each Project and/or work with the CITY to reduce

In the event a dispute between the Contract Administrator and CONSULTANT
arises over whether requested services constitute additional services and such
dispute cannot be resolved by the Contract Administrator and CONSULTANT,
such dispute shall be promptly presented to the City Manager for resolution. The
City Manager’s decision shall be final and binding on the Parties for amounts in
the aggregate under $100,000. In the event of a dispute in an amount over
$100,000, the Parties agree to use their best efforts to settle such dispute. To this
effect, they shall consult and negotiate with each other, in good faith and,
recognizing their mutual interests, attempt to reach a just and- eqmtable solution

satisfactory to both Parties. If they do not reach such solution within a perlod of

sixty (60) days, then upon notice to the other, either Party may commence litigation
to resolve the dispute in Broward County, Florida. Any resolutlon shall be set
forth in a written document in accordance with Section 92 above. During the
pendency of any dispute, CONSULTANT shali promptly perform ‘the disputed
services.

ARTICLE 10 ‘
CONSULTANT'S RESPONSIBILITiES

The CONSULTANT, following the CITY’s approval of. the Construction Documents
and of the Final Statement of Probable Constructlon Costs, shall, when so
directed and authorized by the CITY aSSISt the CITY in estimating construction
costs, reviewing proposals, and aSSlst in. awarding contracts for construction. If
requested, CONSULTANT shall review and analyze the proposals received by the
CITY and shall make a recommendation for any award based on the City of Fort
Lauderdale Procurement Ordlnance

Estimates, oplnlons of probable construction or implementation costs, financial
evaluations, feasibility studies or economic analyses prepared by CONSULTANT
will represent its best Judgment based on its experience and available information.
The CITY recognizes that CONSULTANT has no control over costs of labor,
materials, equment or services furnished by others or over market conditions or
CONSULTANT’s methods of determlmng prices, and that any evaluation of a
facility to- be constructed or work to be performed is speculative. Accordingly,
CONSULTANT does not guarantee that proposals, bids or actual costs will not
vary from opinions, evaluations or studies submitted by CONSULTANT.

Should the Iowest responsible, responsive proposal exceed the Final Statement of

the costs to within the Final Statement of Probable Construction Costs at no
additional expense-to the CITY. In such a circumstance, the CITY may at its sole
discretion, exercise any one or more of the following options:

. CO‘NSULTANT shall be required to amend at the sole cost and expense of
CONSULTANT, the Construction Drawings, Technical Specifications and
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10.4

10.5

© 10.6

10.7

10.8

Supplemental Conditions to enable the project to conform to a maximum of
ten percent (10%) above the Estimated Construction Costs of the Project,
such amendments to be subject to the written final acceptance and approval
of same by the CITY;

o CONSULTANT shall be required to provide at the cost and expense of
CONSULTANT re-bidding services and related items (including costs
associated with regulatory review and approval of revised documents) as
many times as requested by the CITY until the base bid of at least one “best
value” bid falls within the factor of ten percent (10%) of the* Estlmated
Construction Cost of the Project;

o The CITY may approve an increase in the Estimated Constructlon Cost of
the Project; E

. The CITY may reject all bIdS or proposals and may authorlze re-blddlng,

o The CITY may if permitted, approve a renegotlatlon of the Pl'OjeCt within a

reasonable time;

o The CITY may abandon the project and terminate CONSULTANT’s work
authorization and Services for the Project; or .

U The CITY may select as many deductive alternatives as may be necessary

to bring the award-within ten percent (1 0%) of the Estimated Construction
Costs of the Project. R

It is expressly understood and agreed that the redesigning services required to
keep the Project within ten percent (10%) of.the Estimated Construction Cost shall
not be considered additional services and CONSULTANT agrees that it shall not
seek compensation from the CITY for suich Services.

The CONSULTANT may be requested to provide the CITY with a list of -
recommended, prospective proposers.

The CONSULTANT may be asked to attend all pre-bid/proposal conferences.

The CONS,ULTANT shall recommend any addenda, through the Contract

Administrator, as appropriate to clarify, correct, or change proposal /bid
documents ‘

If. pre quallflcatlon of proposers is required as set forth in the request for
proposal, CONSULTANT shall assist the CITY, if requested, in developing

* qualification criteria, review qualifications and recommend acceptance or rejection
of the proposers. If requested, CONSULTANT shall evaluate proposals and

proposers, and make recommendations regarding any award by the CITY.

The CITY shall make decisions on claims regarding interpretation of the
Construction Documents, and on other matters relating to the execution and
progress of the work after receiving a recommendation from CONSULTANT.
CONSULTANT may also assist in approving progress payments to the Contractor
based on each Project Schedule of Values and the percentage of work completed.
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10.9 The CITY shall maintain a record of all Change Orders which shall be categorized
according to the various types, causes, etc. that it may be determined are useful
or necessary for its purpose. Among those shall be Change Orders identified as
architectural/engineering Errors or Omissions.

10.9.1 Unless otherwise agreed by both Parties in writing, it is specifically
agreed that any change to the work identified as an Error on the part of
CONSULTANT shall be considered for purposes of this Agreement to be
an additional cost to the CITY which would not be incurred. v(nthout the
Error. Errors on the part of the CONSULTANT shall be rectlfled by the
CONSULTANT with no additional cost to the CITY. :

10.9.2 Unless otherwise agreed by both Parties in writing, it: |s further. specn‘" cally
agreed for purposes of this Agreement that fifteen: percent (15%) of the
cost of Change Orders for any item categorized as an Omission shall be
considered an additional cost to the CITY which. wou|d not be incurred
without the Omission. So long as the total-of those two numbers (Change
Order costs of Errors plus fifteen percent (15%) of ‘Omissions) remains less
than two percent (2%) of the total Construction Cost of the Project, the CITY

shall not look to CONSULTANT for relmbursement for Errors and
Omissions. . o

10.9.3 Should the sum of the two’ as deflned above (cost of Errors plus fifteen
percent (15%) of the cost: of Omlssmns) exceed two percent (2%) of the
Construction Cost, the. CITY shall recover the full and total additional cost
to the CITY as a result ‘'of: CONSULTANTs Errors and Omissions from
CONSULTANT, that belng defined as the cost of Errors plus fifteen percent
(15%) of the cost of Omissions above two percent (2%) of the Construction
Cost. - :

10.9.4 To obtain stich recovery, the CITY shall deduct from CONSULTANT's fee
a suffiCieht amount to recover aII such additional cost to the CITY. -~

10.9.5In executlng this Agreement, CONSULTANT acknowledges acceptance of

these calculations and to the CITY’s right to recover same as stated

~above. The recovery of additional costs to the CITY under-this paragraph

- shall not limit or preclude recovery for other separate and/or additional
damages which the CITY may otherwise incur.

©10.9.6 The Contract Administrator's decision as to whether a Change Order is
caused by an Error or caused by an Omission, taking into consideration
industry standards, shall be final and binding on both Parties for amounts
in the aggregate under $100,000 per project, subject to Section 9.3. In the
event of a dispute in an amount over $100,000, the P arties agree to use
their best efforts to settle such dispute. To this effect, they shall consult
and negotiate with.each other, in good faith and, recognizing their mutual
interests, attempt to reach a just and equitable solution satisfactory to both
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11.1

11.3

11.4

12.1

Parties. If they do not reach such solution within a period of sixty (60)
days, then upon notice to the other, either Party may commence litigation
to resolve the dispute in Broward County, Florida.

~ ARTICLE 11
CITY’S RESPONSIBILITIES

CITY shall assist CONSULTANT by placing at CONSULTANT's disposal, all
information CITY has available pertinent to the Project including previous
reports and any other data relative to design or construction of the Pr\ojgct.\

CITY shall arrange for access to, and make all provisions for,: CONSUI:TANT to

enter upon public and private property as requ1red for CONSULTANT to perform
its services. ;

CITY shall review the itemized deIiverables/documgntsf‘ideﬁtiﬁéd“'per Task Order.
CITY shall give prompt written notice to CONSULTANﬁ' wt:i‘enever CITY observes

or otherwise becomes aware of any development that affects the scope or timing
of CONSULTANT’s services or any defect in the work of the CONSULTANT.

ARTlCLE« o
MISCELLANEOUS

OWNERSHIP OF DOCUMENTS

All documents mcIudmg, but not limited to, drawings, rendefings,, models, and
specifications prepared or furnished by CONSULTANT, its dependent professional

associates and consultants pursuant to this Agreement shall be owned by the
CITY. :

Drawings;. sp_e__cifications, designs, models, photographs, reports, surveys and
other data prepared in connection with this Agreement are and shall remain
the property of.the CITY whether the Project for which they are made is executed
or not, ‘and are subject to reuse by the CITY in accordance with Section
2874055(1 0), Florida Statutes (2024). They are not intended or represented to be

“suitable for reuse by the CITY or others on extensions of this Project or on any

o other project without appropriate verification or adaptation. Any reuse, except for

. the specific purpose intended hereunder, will be at the CITY’s sole risk and without

liability or legal exposure to CONSULTANT or its subcontractors. This does not,
however, relieve CONSULTANT of liability or legal exposure for errors, omissions,
or negligent acts made on the part of CONSULTANT in connection with the proper
use of documents prepared under this Agreement. Any such verification or
adaptation may entite  CONSULTANT to further compensation at rates to be
agreed upon by the CITY and CONSULTANT. This shall not limit the CITY's reuse
of preliminary or developmental plans or ideas incorporated therein, should the
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Project be suspended or terminated prior to completion.

12.2 TERMINATION

12.2.1 Termination for Cause. It is expressly understood and agreed that the
CITY may terminate this Agreement at any time for cause in the event
that the CONSULTANT (1) violates any provisions of this Agreement or
performs same in bad faith or (2) unreasonably delays the performance of
the services or does not perform the services in a timely and satlsfactory
manner upon written notice to the CONSULTANT. Notice of° termlnatlon
shall be provided in accordance with Section 12.27. In the case of
termination by the CITY for cause, the CONSULTANT shall be: flrstgranted
a 10-working day cure period after receipt of written notice from the
CITY. In the event that the Agreement is terminated; the CONSULTANT
shall be entitled to be compensated for the services rendered and accepted
by the CITY from the date of execution of the Agreement up to the time of
termination. Such compensation shall be ‘based. oh-the fee as set forth
above, wherever possible. Forthose po,rtlo,nls of services rendered to which
the applicable fee cannot be applied, payment:shall be based upon the
appropriate rates for the actual time spent on the Project. In the event that
the CONSULTANT abandons this Agreement or through violation of any of
the terms and conditions of this Agreement, causes it to be terminated,
CONSULTANT shall indemnify -the CITY against any and all loss
pertaining to this termlnatlon o

All f|n|shed or unflnlshed documents data, studies, surveys, drawings,
maps, models, photographs and reports prepared by CONSULTANT shall
become the property of CITY and shall be delivered by CONSULTANT to
the CITY within.five (5) days of :CITY’s request. Upon payment of such sum
by CITY to CONSULTANT CITY shall have no further duties or obligations
pursuant to or arlsmg from this Agreement. -

ThgsAgreement may also be terminated by CITY upon such notice as CITY
. deems appropriate in the-event CITY or Contract Administrator determines
- that termination is necessary to protect the public health, safety, or welfare.

.. .- Notice -of termination shall be provided in accordance with Section 12.27,

- NOTICES, except that Contract Administrator.may provide a prior verbal

- stop work order if the Contract Administrator deems a stop work order

of this Agreement in whole or in part is necessary to protect the public’s

~ health, safety, or welfare. A verbal stop work order shall be promptly
confirmed in writing as set forth in Section 12.27; NOTICES.

12.2.2 Termination for Convenience. In the event this Agreement is terminated for
convenience, CONSULTANT shall be paid for any services performed and
accepted by the CITY to the date the Agreement is . terminated.
‘Compensation shall be withheld- until all documents specified in Section
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12.3

12.4

11.3 of this Agreement are provided to the CITY. Upon being notified of
CITY’s election to terminate, CONSULTANT shall refrain from performing
further services or incurring additional expenses under the terms of this

Agreement. Under no circumstances shall CITY make payment for
services which have not been performed.

12.2.2 Termination by CONSULTANT. CONSULTANT shall have the right to
terminate this Agreement upon substantial breach by the CITY of its
obligation under this Agreement as to unreasonable delay in payment or
non-payment of undisputed amounts. CONSULTANT shall have no-right to
terminate this Agreement for convenience of the CONSULTANT..

AUDIT RIGHT AND RETENTION OF RECORDS

CITY shall have the right to audit the books, recovrdsarﬂend accounts of
CONSULTANT that are related to this Project. CONSULTANT shall keep such

books, records, and accounts as may be necessary in order.to record complete
and correct entries related to the Project.

CONSULTANT shall preserve and make avallable at reasonable times and upon
prior written notice for examination and: audlt by CITY all financial records,
supporting documents, statistical records and any other documents pertinent to
this Agreement for the required retention: perlod of the Florida Public Records Act
(Chapter 119, Florida Statutes), if applicable, or, if the Florida Public Records
Act is not applicable, for a minimum of three (3) years after termination of this
Agreement. If any audit has been initiated and audit findings have not been
resolved at the end of the retention period or three (3) years, whichever is longer,
the books, records, and accounts shall be retained until resolution of the audit

findings. If the Florida Public Records Act is determined by CITY to be applicable

to CONSULTANT’s records,” CONSULTANT shall comply with all requirements
thereof; however, no confidentiality or non-disclosure requirement of either federal
or state law shall be violated by CONSULTANT. Any incomplete ‘or incorrect entry
in such books,. records, and accounts shall be a basis for CITY’s disallowance
and recovery of any payment upon such entry.

NON- DISCRIMINATION EQUAL EMPLOYMENT OPPORTUNITY, AND

’ AMER|CANS WITH DISABILITIES ACT

‘ ,__CONSULTANT shall not unlawfully discriminate against any person in its

~ operations and activities in its use or expenditure of the funds or any portion-of the
‘funds provided by this Agreement and shalil affirmatively comply with all applicable

provisions of the Americans with Disabilities Act (ADA) in the course of providing
any services funded in whole or in part by CITY, including Titles | and Il of the ADA
(regarding nondiscrimination or the basis of disability), and all applicable
regulations, guidelines, and standards.

CONSULTANT'’s decisions regarding the delivery of services under this
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12.5

12.6

Agreement shall be made without regard to or consideration of race, age,
religion, color, gender, sexual orientation, national origin, marital status, physical
or mental disability, political affiliation, or any other factor which cannot be
lawfully or appropriately used as a basis for service delivery.

CONSULTANT shall comply with Title | of the Americans with Disabilities Act
regarding nondiscrimination on the basis of disability in employment and further
shall not discriminate against any employee or applicant for employment because
of race, age, religion, color, gender, sexual orientation, national origin, marital
status, political affiliation, or physical or mental disability. “in addition,
CONSULTANT shall take affirmative steps to ensure nondiscrimination in
employment against disabled persons. Such actions shall include, but not be
limited to, the following: employment, upgrading, demotion, transfer, recruitment or
recruitment advertising, layoff, termination, rates of -pay,; “other forms of
compensation, terms and conditions of employment tralnlng (including
apprenticeship), and accessibility. -

CONSULTANT shall take affirmative action to .ensure that applicants are
employed, and employees are treated without regard to race, age, religion, color,
gender, sexual orientation, national origin, marital status, political affiliation, or
physical or mental disability during employment. Such actions shall include, but
not be limited to, the following: employment 'upgrading, demotion, transfer,
recruitment or recrmtment advertising, layoff, termination, rates of pay, other forms
of compensation, terms and conditions of employment training (including
apprenticeship), and acceSSIblllty

MINORITY PARTICIPATION

Historically, the CITY -has been able to achieve participation levels of
approximately twelve percent (12%) by MBE/WBE firms in CITY projects, and in
the purchase of goods and services. The CONSULTANT shall make a good faith
effort to help the CITY maintain and encourage MBE/WBE participation levels
consistent with 'such historical levels and market conditions. The CONSULTANT
will be required to document all such efforts and supply the CITY with this
documentation at the end of the Project, or in cases where projécts are longer than
one year, each CITY fiscalyear:

' P-LJBLIC ENTITY CRIMES ACT

In: accordance with the Public Crimes Act, Section 287.133, Florida Statutes
(2024), a person or affiliate who is a-contractor, consultant or other provider, who
has been placed on the convicted vendor list following a conviction for a public
entity crime may not submit a bid on a contract to provide any goods or services to
the CITY, may not submit a bid on a contract with the CITY for the construction or
repair of a public building or public work, may not submit bids on leases of real
property to the CITY, may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with the CITY, and may not
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12.7

transact any business with the CITY in excess of the threshold amount provided in
Section 287.017, Florida Statutes (2024), for category two purchases for a period
of thirty-six (36) months from the date of being placed on the convicted vendor list.
Violation of this section by CONSULTANT shall result in cancellation of the CITY
purchase and may result in CONSULTANT debarment.

SUBCONSULTANTS

12.7.1 CONSULTANT may subcontract certain items of work to subconsultant.
The Parties expressly agree that the CONSULTANT shall submit pertinent
information  regarding the proposed subconsultant, - including
subconsultant’s scope of work and fees, for review and approval by the
CITY prior to subconsultants proceeding with any work.

12.7.2 CONSULTANT shall utilize the subconsultants identified in the proposal that were

12.8

12.9

a material part of the selection of CONSULTANT to provide the services for this
Project. CONSULTANT shall obtain written approva! of the Contract Administrator

prior to changing or modifying the list of -subconsultants submitted by
CONSULTANT. .

The list of subconsultants submitted is as foIIows:V:‘ :
(NAME ALL SUB-CONSULTANTS HERE)

ASSIGNMENT AND PERFORMA'N‘CE

Neither this Agreement nor any interest herein shall be assigned, transferred, or
encumbered without the written consent of the other Party, and CONSULTANT
shall not subcontract any-portion of the work required by this Agreement except as
authorized pursuant to Section 12.7.

CONSULTANT represents that all persons delivering the services required by this
Agreement have the knowledge and skills, either by training, experience,
education, or a combination thereof, to adequately and competently perform the
duties, obligations, and services set forth in the Scope of Services and to provide
and perform such services to CITY’s satisfaction for the agreed compensation.

CONSULTANT shall perform its duties, obligations, and services under this
Agreement in a skillful and respectable manner. The quality of CONSULTANT's
performance and all interim and final product(s) provided to or on behalf of CITY
shall meet or exceed all professional standards of the State of Florida.

INDEMNIFICATION OF CITY

- 12.9.1 CONSULTANT shall indemnify and hold harmless CITY, its officers and

employees, from liabilities, damages, losses, and costs, including but not
limited to reasonable attorneys’ fees, to the extent caused by the
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12.10

negligence, recklessness or intentional misconduct of CONSULTANT and
persons employed or utilized by CONSULTANT in the performance of this
Agreement. These indemnifications shall survive the term of this
Agreement. In the event that any action or proceeding is brought against
CITY by reason of any such claim or demand, CONSULTANT, shall, upon
written notice from CITY, resist and defend such action or proceeding by
counsel approved by the CITY.

12.9.2 To the extent considered necessary by Contract- Admrnrstrator and CITY,
any sums due the CONSULTANT under this Agreement may be retained
by CITY until all of the CITY’s claims for indemnification pursuant to this
Agreement have been settled or otherwise resolved, and. any ‘amount
withheld shall not be subject to payment of interest by CITY..

LIMITATION OF CITY’S LIABILITY

The CITY desires to enter into this Agreement inyiif imn,,so"doing the CITY can
place a limit on the CITY’s liability for any cause-of action arising out of this
Agreement, so that the CITY’s liability for any breach never exceeds the sum of
$1,000.00. For other good and valuable consrderatlon the receipt and sufficiency
of which is hereby acknowledged, the CONSULTANT expresses its willingness to
enter into this Agreement with the knowledge that the CONSULTANT’s recovery
from the CITY to any action or claim arising from the Agreement is limited to a
maximum amount of $1,000.00 less the ‘amount of all funds actually paid by the
CITY to the CONSULTANT. pursuant to this Agreement. Accordingly, and
notwithstanding any other term or condition of this Agreement that may suggest
otherwise, the CONSULTANT agrees that the CITY shall not be-liable to the
CONSULTANT for damages in an amount in excess of $1,000.00, which amount
shall be reduced by the:amount actually paid by the CITY to the CONSULTANT
pursuant to this Agreement; for any action or claim arising out of this Agreement.
Nothing contained:in this paragraph or elsewhere in this Agreement is in any
manner mtended either to be a waiver of the limitation placed upon the CITY’s
liability as set: forth in Section 768.28, Florida Statutes (2024), or to extend the

_CITY’s. Ilablhty beyond the limits established in said Section 768.28 (2024); and no

claimor award against the CITY shall include attorney’s fees, investigative costs,
extended damages, expert fees, suit costs or pre-judgment interest.

Notwrthstandrng the foregoing, the Parties agree and understand that the
_provisions of this Article-12.10 do not apply to monies owed, if any, for services
‘ rendered to CONSULTANT by the CITY under the provisions of this Agreement.

12.11

INSURANCE

As a condltron precedent to the effectiveness of this Agreement, during the term
of this Agreement and during any renewal or extension term of this Agreement,
CONSULTANT shall, at its sole expense, provide insurance of such types and
with such terms and limits as noted below. Providing proof of and maintaining
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adequate insurance coverage are material obligations of CONSULTANT.
CONSULTANT shall provide the City a certificate of insurance evidencing such
coverage. CONSULTANT's insurance coverage shall be primary insurance for all
applicable policies, in respect to the City’s interests for this Agreement. The limits
of coverage under each policy maintained by CONSULTANT shall not be
interpreted as limiting CONSULTANT's liability and obligations under this
Agreement. All insurance policies shall be through insurers authorized or eligible
_ to write policies in the State of Florida and possess an A.M. Best ratlng of A-, VII
or better, subject to approval by the City’s Risk Manager.

The coverages, limits, and/or endorsements required herein protect the mterests
of the City, and these coverages, limits, and/or endorsements shall in‘no-way be
relied upon by CONSULTANT for assessing the extent or determlnlng appropriate
types and limits of coverage to protect CONSULTANT :against any loss
exposures, whether as a result of this Agreement or othemnse The requirements
contained herein, as well as the City’s review or acknowledgement are not
intended to and shall not in any manner limit or quallfy the liabilities and obligations:
assumed by CONSULTANT under this Agreement. -

The following insurance policies and coverages"are required:

Professional Liability

Coverage must be afforded for- Wrongful Acts in an amount not less than
$2,000,000 each claim and $2, 000 000 aggregate

CONSULTANT must keep the professmnal Ilablllty insurance in force unt|I the
third anniversary of expiration or early termination of this Agreement or the third
anniversary of acceptance of work by the City, whichever is longer, which
obligation shall survive expiration or early termination of this Agreement.

Commercial General Liability

‘Coverage must be afforded under a Commercial General Liability policy with limits

not Iess than:.- 4
o . $1 ,000,000 each occurrence and $2,000,000 aggregate for Bod|Iy Injury,
“Property Damage, and Personal and Advertising Injury

- e $1,000,000 each occurrence and $2,000,000 aggregate for Products and
‘ Completed Operations

-:Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipality, its officials, employees, and volunteers are to be
included as an additional insured with a CG 20 26 04 13 Additional Insured —
Designated Person or Organization Endorsement or similar endorsement providing
equal or broader Additional Insured Coverage with respect to liability arising out of
activities performed by or on behalf of CONSULTANT. The coverage shall contain no

special limitation on the scope of protection afforded to the City, its officials,
employees, and volunteers.
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Business Automobile Liability

Proof of coverage must be provided for all Owned, Hired, Scheduled, and Non-
Owned vehicles for Bodily Injury-and Property Damage in an amount not less than
the State of Florida required minimums unless a different amount is required by City
Ordinance(s).

If CONSULTANT does not own vehicles, CONSULTANT shaII,rnaintain coverage for
Hired and Non-Owned Auto Liability, which may be satisfied by way of endorsement
to the Commercial General Liability policy or separate Business Auto Liab‘ility policy.

" Workers’ Compensation and Employer’s Liability ‘

Coverage ‘must be afforded per Chapter 440, Florida Statutes. Any person or entity
performing work for or on behalf of the City must provide Workers’ Compensation
insurance. Exceptions and exemptions will be allowed by the: Clty s Risk Manager, if
they are in accordance with Florida Statute.

CONSULTANT waives, and CONSULTANT shall- ensure that CONSULTANT’s
insurance . carrier waives, all subrogation rlghts against_ the City, . its officials,
employees, and volunteers for all losses or damages. The-City requires the policy to
be endorsed with WC 00 03 13 Walver of our: nght to Recover from Others or
equivalent.

CONSULTANT must be in compllance W|th all appllcable State and federal workers’
compensation laws, including. the U.S. Longshore and - Harbor Workers’
Compensation Act and the Jones Act if appllcable v

Insurance Certificate Reqmrements

a) CONSULTANT shall provide the City with ‘valid Certlflcates of Insurance
(binders are unacceptable) no later than ten (10) days prior to the start of
work contemplated;in this Agreement.

b) CONSULTANT shall provide to the City a Certificate-of Insurance having a
thlrty (30) day‘notice of cancellation; ten (10) days’ notice if cancellation is
for nonpayment of premium.

c) In the. event that the insurer is unable to accommodate the cancellation

- notice requirement, it shall be the responsibility of CONSULTANT to

provide the proper notice. Such notification will be in writing by registered

.. mail, return receipt requested, and addressed to the certificate holder.

~d) In the event the Agreement term or any surviving obligation of
CONSULTANT following expiration or early termination of the Agreement
goes beyond the expiration date of the insurance policy, CONSULTANT
shall provide the City with-an updated Certificate of Insurance no later than
ten (10) days prior to the expiration of the insurance currently in effect. The
City reserves the right to suspend the Agreement until this requirement is
met.

e) The Certificate of Insurance shall indicate whether coverage is. provided

_under a claims-made or occurrence form. If any coverage is provided on a
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claims-made form, the Certificate of Insurance must show a retroactive
date, which shall be the effective date of the initial contract or prior.

f) The City shall be included as an Additional Insured on all liability policies,
with the exception of Workers’ Compensation and Professional Liability.

g) The City shall be granted a Waiver of Subrogation on CONSULTANT’s
Workers’ Compensation insurance policy.

h) The title of the Agreement, Bid/Contract number, or other |dent|fy|ng

~ reference must be listed on the Certificate of Insurance. :

The Certificate Holder should read as follows:
City of Fort Lauderdale

c/o Procurement Services Division

401 SE 215t Street

Fort Lauderdale, FL 33316

CONSULTANT has the sole responsibility for all msurance premlums and shall be
fully and solely responsible for any costs or expenses as a result of a coverage
deductible, co-insurance penalty, or self-insured retention; including any loss not
covered because of the application of such deductlble co-insurance penalty, self-
insured retention, or coverage exclusion or limitation. Any costs for including the City
as an Additional Insured shall be at CONSULTANT 'S expense.

If CONSULTANT'’s primary msurance pollcy/pollc1es do not meet the minimum
requirements as set forth in this Agreement, CONSULTANT may provide evidence
of an Umbrella/Excess insurance policy to-comply with this requirement.

CONSULTANT's insurance covefage’ehall be primary insurance in respect to the
Cltys interests for this" Agreement its officials, employees, and volunteers. Any
insurance or self-insurance’ malntalned by the City shall be non-contributory.

Any exclusion or provnsmn in any insurance policy maintained by CONSULTANT that
- excludes coverage required in this Agreement shall be deemed unacceptable and
shall be consndered breach of contract.

All reqmred insurance policies must be.maintained until the Agreement work has
been accepted by the City, or until this Agreement is terminated, whichever is later.
_Any lapsé ‘in coverage may be considered breach of contract. In addition,
. CONSULTANT must provide to the City confirmation of coverage renewal via an
‘updated certificate of insurance should any policies expire prior to the expiration of

this. Agreement. The City reserves the right to review, at any time, coverage forms
and limits of CONSULTANT’s insurance policies.

CONSULTANT shall provide notice of any and all claims, accidents, and any other
occurrences associated with this Agreement to CONSULTANT's insurance company
or companies and the City’s Risk Management office as soon as practical.
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It is CONSULTANT'’s responsibility to ensure that any and all of CONSULTANT'’s
independent contractors and subcontractors comply with these insurance
requirements. All coverages for independent contractors and subcontractors shall be
subject to all of the applicable requirements stated herein. Any and all deficiencies
are the responsibility of CONSULTANT. The City reserves the right to -adjust-
insurance limits from time to time at its discretion with notice to CONSULTANT.

12.12 REPRESENTATIVE OF CITY AND CONSULTANT

1213

12.14

12.12.1 The Parties recognize that questions in the day-to-day. con‘du/ct of
the Project will arise. The Contract Administrater, upon
CONSULTANT’s request, shall advise CONSULTANT in-writing of
one (1) or more CITY employees to whom all communications
pertaining to the day-to-day conduct of- the Pro;ect shall be
addressed. _ L

12.12.2 CONSULTANT shall inform the Contract Admlnlstrator in writing of
CONSULTANT’s representative . 1o whom matters involving the
conduct of the Project shall be addressed

ALL PRIOR AGREEMENTS SUPERSEDED

This document incorporates and mcludes aII prior negotiations, correspondence
conversations, agreements or understandlngs applicable to the matters contained
herein; and the Parties agree that there are no commitments, agreements or
understandings concerning the’ subject matter of this Agreement that are not
contained in this document. Accordlngly, the Parties agree that no deviation from
the terms hereof . -shall be “predicated upon any prior representations or
agreements Whether“oral’orwritten

It is further- agreed that no modification, amendment or alteratlon in the terms or
conditions ‘containedherein. shall be effectlve unless contained in a written
document executed with the same formality and of equal dignity herewith.

CONSULTANT'S STAFF

. ,CONSUETANT will provide the key staff identified in its proposal for the Project

.as long as said key staff are in CONSULTANT's employment.

»’CONSULTANT will obtaln prior written approval of Contract Administrator to

change key staff. CONSU,LTANT shall provide Contract Administrator with such
information as necessary to determine the suitability of any proposed new key
staff. Contract Administrator will be reasonable in evaluating Kkey staff
qualifications.

'If Contract Administrator desires to request removal of any of CONSULTANT’s
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12.15

12.16

12.17

staff, Contract Administrator shall first meet with CONSULTANT and provide
reasonable justification for said removal.

INDEPENDENT CONTRACTOR

CONSULTANT is an independent contractor under this Agreement. Services
provided by CONSULTANT shall be subject to the supervision of CONSULTANT.
In providing the services, CONSULTANT or its agents shall not be acting and shall
not be deemed as acting as officers, employees, or agents of the CITY. .Personnel
policies, tax responsibilities, social security and health insurance, employee

‘benefits, purchasing policies and other similar administrative “procedures
‘applicable to services rendered under this Agreement shall be. those of

CONSULTANT. The Parties expressly acknowledge that it is not their intent to
create any rights or obligations in any third person or entity under this Agreement.

THIRD PARTY BENEFICIARIES

Neither CONSULTANT nor CITY intends to directly or. substantially benefit a third
party by this Agreement. Therefore, the Parties agree that there are no third-party
beneficiaries to this Agreement and that no third party shall be entitled to assert
a claim against either of them based upon thls Agreement

CONFLICTS

Neither CONSULTANT nor i_ts"employees shall have or hold any continuing or
frequently recurring employment orcontractual relationship that is substantially
antagonistic or incompatible ;with CONSULTANT’s loyal and conscientious
exercise of judgment related to its performance under this Agreement.

CONSULTANT agrees: that none of its officers or employees shall, during the -
term of this Agreement .serve as expert witness against CITY in any legal or
administrative proceedlng in which he or she is not a party, unless compelled by
court process, nor shall such persons give sworn testimony or issue a report or
writing, as an expression of his or her expert opinion, which is adverse or

prejudicial to the interests of CITY or in ¢onnection with any such pending or

threqtened legal or administrative proceeding. The limitations of this Section shall
not p_reqltJde such persons from representing themselves in any action or in any
administrative or legal proceeding.

~ In the event CONSULTANT is permitted to utilize subconsultants to perform any

12.18

services required by this Agreement, CONSULTANT agrees to prohibit such
subconsultants, by written contract, from having any conflicis as within the
meaning of this Section.

CONTINGENCY FEE

CONSULTANT warrants that it has not employed or retained any company or
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12.19

12.20

12.21

12.22

12.23

person, other than a bona fide employee working solely for CONSULTANT, to
solicit or secure this Agreement and that it has not paid or agreed to pay any
person, company, corporation, individual or firm, other than a bona fide employee
working solely for CONSULTANT, any fee, commission, percentage, gift, or other
consideration contingent upon or resulting from the award or making of this
Agreement. For a breach or violation of this provision, the CITY shall have the right
to terminate this Agreement without liability at its discretion, or to deduct from the
Agreement price or otherwise recover the full amount of such fee, commlssron
percentage, gift or consideration.

WAIVER OF BREACH AND MATERIALITY

Failure by CITY to enforce any provision of this Agreement shall not be
deemed a waiver of such provision or modification of this Agreement

CITY and CONSULTANT agree that each reqmrement duty, and obligation set
forth herein is substantial and important to the formatlon of this Agreement and,
therefore, is a material term hereof.

COMPLIANCE WITH LAWS

CONSULTANT shall comply with all véppIiCable'"'federaI, state, and local laws,
codes, ordinances, rules, and regulations in performing its duties, responsibilities,
and obligations related to this Agreement.

SEVERANCE

In the event this Agreement or a portion of this Agreement is found by a court
of competent jurisdiction”to be invalid, the remaining provisions shall continue to
be effective unless CITY .or CONSULTANT elects to terminate this Agreement.
The election to terminate this Agreement based upon this provision shall be made
within seven (7) days-after the findings by the court become final.

JOINT.PREPARATION

Preparation of this Agreement has been a joint effort of CITY and CONSULTANT
and the resulting document shall not, solely as a matter of judicial construction,
be construed more severely against one of the Parties than any other.

PRIORITY OF PROVISIONS

If there is a conflict or inconsistency between any term, statement, requirement,
or provision of any exhibit attached hereto, any document or events referred to
herein, or any document incorporated into this Agreement by reference and a term,
statement, requirement, or provision of this Agreement, the term, statement,
requirement, or provision contained in Articles 1-12 of this Agreement shall prevail
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12.24

and be given effect.

APPLICABLE LAW AND VENUE AND WAIVER OF JURY TRIAL

The Agreement shall be interpreted and construed in accordance with, and governed

12.25

12.26

12.27

by, the laws of the State of Florida. The Parties agree that the exclusive venue for
any lawsuit arising from, related to, or in connection with this Agreement shall be
in the state courts of the Seventeenth Judicial Circuit in and for Broward County,
Florida. If any claims arising from, related to, or in connection with this Agreement
must be litigated in federal court, the Parties agree that the exclusive venue for any
such lawsuit shall be in the United States District Court or United States Bankruptcy
Court for the Southern District of Florida. BY ENTERING INTO THIS
AGREEMENT, THE PARTIES HEREBY EXPRESSLY WAIVE ANY AND ALL
RIGHTS EITHER PARTY MIGHT HAVE TO A TRIAL BY JURY OF ANY ISSUES
RELATED TO THIS AGREEMENT. IF A PARTY FAILS TO WITHDRAW A
REQUEST FOR A JURY TRIAL IN A LAWSUIT ARISING OUT OF THIS
AGREEMENT AFTER WRITTEN NOTICE BY THE OTHER PARTY OF
VIOLATION OF THIS SECTION, THE PARTY MAKING THE REQUEST FOR
JURY TRIAL SHALL BE LIABLE FOR THE REASONABLE ATTORNEYS' FEES
AND COSTS OF THE OTHER PARTY IN CONTESTING THE REQUEST FOR
JURY TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE COURT
IN ADJUDICATING THE MOTION.

SOLICITATION AND EXHIBITS

The solicitation, CONSULTANT’s. response to the solicitation and each exhibit
referred to in this Agreement-forms an essential part of this Agreement. The
solicitation, CONSULTANT’s response, and exhibits, if not physically attached,

should be treated as. part of this Agreement, and are incorporated herein by
reference.

ONE ORIGINAL 'AGRE“EMENTS

This Agreemeht shall be executed in one (1), signed Agreement, treated as
an original.

NOTICES

: Whenever either Party desires to give notice unto the other, it must be given by
‘written notice, sent by certified United States mail, with return receipt requested,

addressed to the Party for whom it is intended, at the place last specified, and
the place for giving of notice in compliance with the provisions of this paragraph.
For the present, the Parties designate the following as the respective places for
giving of notice, to-wit:
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CITY: ’
Brightny Dorelus
Public Works Department
City of Fort Lauderdale
100 North Andrews Avenue
Fort Lauderdale, FL 33301
Telephone: (954) 828-6885
E-mail: BDorelus@fortlauderdale.gov

With a copy to:  City Manager
City of Fort Lauderdale T
100 North Andrews Avenue RV
Fort Lauderdale, FL 33301 -
Telephone: (954) 828-5364
City Attorney
City of Fort Lauderdale
100 North Andrews Avenue
Fort Lauderdale, FL 33301 - .~
Telephone: (954) 828-5037

CONSULTANT: NAME
TITLE
COMPANY
ADDRESS = .
Telephone (___ =) -
Email: = .

ATTORNEYFEESi>H

If CITY or CONSULTANT incurs any expense in enforcing the terms of this

. Agreement through Iltlgatlon the prevailing party in that litigation shall be

12.29

reimbursed. for all such'costs and expenses, including but not limited to court costs,
and reasonable attorney fees incurred during litigation.

PERMITS ‘LICENSES AND TAXES

CONSULTANT shall, at its own expense obtain all necessary permits and

~ licenses, pay all applicable fees, and pay all applicable sales, consumer, use and
_..other taxes required to comply with local ordinances, state and federal law.
. CONSULTANT is responsible for reviewing the pertinent state statutes regarding

state taxes and for complying with alt requirements therein. Any change in tax
laws after the execution of this Agreement will be subject to further negotiation
and CONSULTANT shall be respon3|ble for complymg with all state tax
requirements.
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12.31

12.32

12.33

12.34

ENVIRONMENTAL, HEALTH AND SAFETY

CONSULTANT shall maintain a safe worklng enwronment during performance of
the work. CONSULTANT shall comply, and shall secure compliance by its
employees, agents, and subconsultants, with all applicable environmental, health,
safety and security laws and regulations, and performance conditions in this
Agreement. Compliance with such requirements shall represent the minimum
standard required of CONSULTANT. CONSULTANT shall be responsible for
examining all requirements and determine whether additional or more stringent
environmental, health, safety and security provisions are required for the .work.
CONSULTANT agrees to utilize protective devices as required by appllcable laws,
regulations, and any industry or CONSULTANT’s health and. safety plans and
regulations, and to pay the costs and expenses thereof, and warrants that all such
persons shall be fit and qualified to carry out the Work.

STANDARD OF CARE

CONSULTANT represents that it is qualified .to perform the work, that
CONSULTANT and its subconsultants possess current valid state and/or local
licenses to perform the Work, and that their services shall be performed in a
manner consistent with that level of care and ‘skill ordinarily exercised by other
qualified consultants under S|m|Iar CIrcumstances

TRUTH-IN-NEGOTIATION CERTIFICATE

Signature of this Agreement by \CO_NSULTANT shall act as the execution of a
Truth-in-Negotiation Certificate "stating that wage rates and other factual unit
costs supporting the compensation of this Agreement are accurate, complete, and
current at the time of contracting. The original contract price and any additions
thereto shall be adjusted to exclude any significant sums, by which the CITY
determines that contract price was increased due to inaccurate, incomplete, or
non-current wage rates and other factual unit costs. All such contract adjustments
must be- made W|th|n one (1) year following the end of the Agreement.

EVALUATlON

The :ClTY maintains the right to periodically review the performance of the
CONSULTANT. This review will take into account the timely execution of Task

‘Orders, the quality of the work performed, the cost to the CITY and the good faith
efforts made by the CONSULTANT to maintain MBE/WBE participation in CITY

projects. Any deficiencies in performance will be described in writing and an

opportunity afforded, where practlcable for the CONSULTANT to address and/or
remedy such deﬂmenmes :

STATUTORY COMPLIANCE

CONSULTANT shall prepare all documents and other materials for the Project in
accordance with all applicable rules, laws, ordinances and governmental
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regulations of the State of Florida, Broward County, the City of Fort Lauderdale,
Florida, and all governmental agencies having jurisdiction over the services to be
provided by CONSULTANT under this Agreement or over any aspect or phase of
the Project. :

12.35 SCRUTINIZED COMPANIES

Subject to Odebrecht Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla.
2012), affirmed, Odebrecht Construction, Inc., v. Secretary, Florida Depan‘ment of
Transpon‘at/on 715 F.3d 1268 (11th Cir. 2013), with regard to. the “Cuba
Amendment,” the Contractor certifies that it is not on the. Scrutinized Companles
with Activities in Sudan List or the Scrutinized Companies with Act|V|t|es in‘the Iran
Petroleum Energy Sector List,- and that it does not have business operations in
Cuba or Syria, as provided in Section 287.135, Florida Statutes (2024) as may be
amended or revised. The Contractor certifies that it is not.on :the Scrutinized
Companies that Boycott Israel List created pursuant to: Sectlon 215.4725, Florida
Statutes (2024), as may be amended or revised,.andthat it is not engaged in a
boycott of Israel. The City may terminate this Agreement at'the City’s option if the
Contractor is found to. have submitted a false certification as provided under
subsection (5) of Section 287.135, Florida Statutes (2024) as may be amended or
revised, or been placed on the Scrutlmzed Compames with Activities in Sudan List
or the Scrutinized Companies with Actlvmes in the Iran Petroleum Energy Sector
List or the Scrutinized Companies- that, Boycott Israel List created pursuant to
Section 215.4725, Florida Statutes (2024) as may be amended or revised, or is
engaged in a boycott of Israel.or has: been engaged in business operations in Cuba

or Syria, as defined ‘in Sectlon 287 135, Florida Statutes (2024), as may be
amended or revised. .

12.36 PUBLIC RECORDS °

IF THE CONSULTANT HAS QUESTIONS REGARDING THE
APPLICATION:: OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONSULTANT’S'‘DUTY TO-PROVIDE PUBLIC RECORDS RELATING TO
THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS
AT CITY CLERK'S OFFICE, 1E BROWARD BOULEVARD, FORT
LAUDERDALE FLORIDA, 33301, PHONE: 954-828-5002, EMAIL:
PRRCONTRACT@FORTLAUDERDALE GOV.

\CONSULTANT shall:
1. Keep and maintain public records required by the CITY in order to perform
the service.

2. Upon request from the CITY’s custodian of public records, provide the CITY
with a copy of the requested records or allow the records to be inspected or
copied within a reasonable time at a cost that does not exceed the cost
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. provided in Chapter 119, Florida Statutes (2024), as may be amended or
revised, or as otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from
public records disclosure requirements are not disclosed except as
authorized by law for the duration of the contract term and following

completion of this Agreement if CONSULTANT does not transfer the
records to the CITY.

4. Upon completion of the Agreement, transfer, at no cost to the C‘l"l';Y, all
public records in possession of CONSULTANT or keep and maintain public
records required by the CITY to perform the service. If CONSULTANT
transfers all public records to the CITY upon completion of this:Agreement,
CONSULTANT shall destroy any duplicaté public records that are exempt .
or confidential and exempt from public records disclosure requirements. If
CONSULTANT keeps and maintains public records. .upon completion of this
Agreement, CONSULTANT shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided
to the CITY, upon request from the CITY’s custodian of public records, in a

format that is compatible with the mformatlon technology systems of the
CITY. L

12.37 INTELLECTUAL PROPERTY

CONSULTANT . shall protect-and defend at CONSULTANT’s expense, counsel
being subject to the CITY’s approval ‘and indemnify and hold harmless the CITY
from and against any -and all losses, penalties, fines, damages, settlements,
judgments, claims, costs, gharges royalties, expenses, or liabilities, including any
award of attorney fees and any award of costs, in connection with or arising directly
or indirectly out of any infringement or allegation of infringement of any patent,
copyright, or- other intellectual property right in connection with the
CONSULTANT's or thie CITY’s use of any copyrighted, patented or un-patented
invention, ‘process, article, material, or device that is manufactured, provided, or
used pursuant to this Agreement. If the CONSULTANT uses any design, device,
or materials covered by letters, patent or copyright, it is mutually- agreed and
understood without exception that the bid prices shall include all royalties or costs

~arising from the use of such design, dewce or materials in any way involved in the
work.

12.38 RIGHTS IN DOCUMENTS AND WORK

Any and all reports, photographs, surveys, and other data and documents provided
or created in connection with this Agreement are and shall remain the property of
CITY; and CONSULTANT disclaims any copyright in such materials. In the event
of and upon termination of this Agreement, any reports, photographs, surveys, and
other data and documents prepared by CONSULTANT, whether finished or
unfinished, shall become the property of CITY and shall be delivered by
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CONSULTANT to the CITY’s Contract Administrator within seven (7) days of
termination -of this. Agreement-by either Party. Any compensation due to
CONSULTANT shall be withheld untrl CONSULTANT delivers all documents to the
CITY as provided herein.

12.39 REPRESENTATION OF AUTHORITY

12.40

Each individual executing this Agreement on behalf of a Party hereto: hereby
represents and warrants that he or she is, on the date he or she-signs this
Agreement, duly authorized by all necessary and appropriate action to execute
this Agreement on behalf of such Party and does so with full Iegal_au_therty

NON-DISCRIMINATION

The CONSULTANT shall not, in any of its activities, ‘i‘h"c':luc;t‘rng‘“ employment,
discriminate against any individual on the basis of race, color, national origin,
age, disability, religion, creed; sex, disability, sexual orientation, gender, gender

identity, gender expréssion, marital status or any other protected classification as
defined by applrcable law.

1-. The CONSULTANT certifies and. represents that it wil comply with Section
2-187, Code of Ordinances of the City: of Fort Lauderdale, Florida, as may be
amended or revised, (“Section 2-1?'87”) ’

2. The failure of the CONSULTANT to comply with Section 2 187 shall be
deemed to be a material breach of. the Agreement, entitling the CITY to pursue
any remedy stated below or any remedy provided under applicable law.

3. The CITY may termlnate this Agreement if the CONSULTANT fails to
comply with Sectron 2- 187

4. The CITY may retarn all monies due or to become due until the

12. 41

CONSULTANT complles with Section 2-187.

5. The "CONSULTANT may be subject to debarment or suspension
proceedrngs Such proceedings will be consistent with the procedures in section

. 2- 183 of the Code of Ordinances of the City of Fort Lauderdale, Florida.
E VERIFY

As a condition precedent to the effectiveness of this Agreement, pursuant to

Section 448.095, Florida Statutes (2024), as may be amended or revised, the
Contractor and its subcontractors shall register with and use the E-Verify system
to electronically verify the employment eligibility of newly hired employees.

1. The Contractor shall require each of its.subcontractors, if any, to provide
the Contractor with an affidavit stating that the subcontractor does not
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employ, contract with, or subcontract with an unauthorized alien. The
Contractor shall maintain a copy of the subcontractor’s affidavit for the
duration of this Agreement and in accordance with the public records
requirements of this Agreement.

2. The City, the Contractor, or any subcontractor who has a good faith belief
that a person or entity with which it is contracting has knowingly violated
Subsection 448.09(1), Florida Statutes (2024), as may be amended or
revised, shall terminate the contract with the person or entity. -

3. The City, upon good faith belief that a subcontractor knowingly inolated the
provisions of Subsection 448.095(5), Florida Statutes (2024), as.may be
amended or revised, but that the Contractor othervwse complied with
Subsection 448. 095(5) Florida Statutes (2024), as may be amended or
revised, shall promptly notify Contractor and order the Contractor to
immediately terminate the contract with the~ subcontractor and the
Contractor shall comply with such order. ‘

4, A contract terminated under Subparagraph 448 095(5)(c)1 or 2., FIorlda
Statutes (2024) as may be amended or rewsed is not a breach of contract
and may not be considered as such. If. ’ghe City terminates this contract
under Paragraph 448.095(5)(c), Florida Statutes (2024), as may -be
amended or revised, the Contractor. may not be awarded a public contract
for at least one year after the date on which the contract was terminated.
The Contractor is liable for any additional costs incurred by the City as a
result of termination of thls ‘Agreement.

5. Contractor shall- include in each of its subcontracts, if any, the
requirements set forth in this Section, including this subparagraph,
requiring any and all subcontractors, as defined in Subsection
448.095(1)(e), Florida Statutes (2024), as may be amended or revised, to
include all of the requirements of this Section in" their subcontracts.
Cont[actpr shall be responsible for compliance by any and all
subcontractors, as defined in Subsection 448.095(1)(e), Florida Statutes
' (2024), as may be amended or revised, with the requirements of Section

- 448.095, Florida Statutes (2024), as may be amended or revised.

12.42 ANTI-HUMAN TRAFFICKING

As a condition precedent to the effectiveness of this Agreement, the
CONSULTANT shall provide the City with an affidavit signed by an officer or a
representative of the CONSULTANT under penalty of perjury attesting that the
CONSULTANT does not use coercion for labor or services as defined in Section
787.06, Florida Statues (2024), as may be amended or revised.

THIS SPACE WAS INTENTIONALLY LEFT BLANK
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IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals
the day and year first written above.

CITY

CITY OF FORT LAUDERDALE a Florlda
municipal corporation

By:_

RICKELLE WILLIAMS
City Manager

Date:

ATTEST:

E DAVID R SOLOMAN
City Clerk

Approved as to Legal Form and correctness:
D’'Wayne M. Spence, Interim City Attorney

By:

RHONDA MONTOYA HAS'A»N
Assistant City Attorney

CAM #26-0347
Exhibit 1
Page 63 of 86



WITNESSES: COMPANY, a Florida company/corporation

By: _

Print Name ' Print Name:

" Title:

Print Name

(CORPORATE SEAL)

STATE OF

COUNTY OF

The foregoing instrument was;acknowll’e:dged before me by means of O physical presence
or O online notarization, this day of __ , 2025, by (NAME OF
AUTHORIZED OFFICER) as. - (TITLE OF AUTHORIZED OFFICER) for
(COMPANY NAME), a Florida (company/corporation).

(Signature of Notary Public - State of Florida)

(Print, Type, or Stamp Commissioned
Name of Notary Public)

Personally Known OR Produced Identification
Type of Identification Produced: -
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EXHIBIT “B”

HOURLY BILLING RATES
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CITY OF FORT LAUDERDALE BIDIPROPOSAL CERTIFICATION

Please Note: It is the sole responsibility of the bidder/proposer to ensure that their resporise is submitted electronically
through the City’'s on-line strategic sourcing platform prior to the bid opening date and time listed. Paper bid

submittals will-not be accepted. All fields below must be completed. If the field does not apply to you, please note N/A in
that field.

If you are a foreign corporation, you may be required to obtain a certificate of authority from the department of state,
in-accordance with Florida Statute §607.1501 (visit http:/Avww.dos.state.fl.us/).

Company: (Legal Registration) EIN (Optional): _
Address:

City: State: ‘ Zip:
Telephone No.: FAX No.: | Email:

Delivery: Calendar days after receipt of Purchase Order (secfion 1.02 of General COnditioné):
Total Bid Discount (section 1.05 of General Conditions):

Check box if your firm qualifies for DBE (section 1.09 of General Conditions): L1

ADDENDUM ACKNOWLEDGEMENT - Proposer acknowledges that the following addenda have been received and are
included in the proposal: ' :

Addendum No. Date Issued Addendum No. Da‘té Issued Addendum No. Date Issued Addendum No. Date Issued

VARIANCES: If you take exception or have variances to any term, condition, specification, scope of service, or
requirement in this. competitive solicitation you must specify such exception or variance in the space provided below or
reference in the space provided below all variances contained on other pages within your response. Additional pages
may be attached if necessary. No exceptions or variances will be deemed to be part of the response submitted unless
such is listed and contained in the space provided below. The City does not, by virtue of submitting a variance,
necessarily accept any variances. If no statement is contained in the below space; it is hereby implied that your response
is in full compliance with this competitive solicitation. If you do not have variances, simply mark N/A.

The below signatory hereby agrees to furnish the following article(s) or services at the price(s) and terms stated subject to
all instructions; conditions, specifications addenda, legal advertisement, and conditions contained in the bid/proposal.
1 have read all attachments .including the specifications and fully understand what is required. By submitting this signed
proposal, | will accept a contract if approved by the City and such acceptance covers all terms, conditions, and
specifications of this bid/proposal. The below signatory also hereby agrees, by virtue of submitting or attempting to submit
a response, that in no event shall the.City’s liability for respondent’s direct, indirect, incidental, consequential, special or
-exemplary damages, expenses, or lost profits arising out of this competitive solicitation process, including but not limited
to public advertisement, bid conferences, site visits, evaluations, oral presentations, or award proceedings exceed the
amount of Five Hundred Dollars ($500.00). This limitation shall not apply to claims arising under any provision of
indemnification or the City’s protest ordinance contained in this competitive solicitation.

Submitted by:

Name (printed) Signature

Date ‘ Title
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AFFIDAVIT OF COMPLIANCE WITH FOREIGN ENTITY LAWS
(Florida Statute- §287.138, 692.201, 692.202, 692.203, and 692.204)

The undersigned, on behalf of the entity listed below ("Entity"), hereby attests under penaity of perjury as follows:

1. Entity is not. owned by the government of a foreign country of concern as defined in Section 287.138,
Florida Statutes. (Source:§ 287.138(2)(a), Florida Statutes) '

2. The government of a foreign country of concern does not have a controlling interest in Entity. (Source:§
287.138(2)(b), Florida Statutes)

3. Entity is not organized under the laws of, and does not have a principal place of business in, a foreign
country of concern. (Source: § 287.138(2)(c), Florida Statutes)

4. Entity is not owned or controlled by the government of a foreign country of concern, as defined in
Section 692.201, Florida Statutes. (Source:§ 288.007(2), Florida Statutes)

5. Entity is not a partnership, association, corporation, organization, or other combination of persons
organized under the laws of or having its principal place of business in a foreign country of concern, as
defined in Section 692.201, Florida Statutes, or a subsidiary of such entity. (Source:

§ 288.007(2), Florida Statutes)

16. Entity is not a foreign principal, as defined in Section 692.201, Florida Statutes. (Source:
§ 692.202(5)(a)(l), Florida Statutes) '

7. Entity is in compliance with all applicable requirements of Sections 692.202, 692.203, and 692.204,
Florida Statutes. '

8. (Only applicable if purchasing real property) Entity is not a foreign principal prohibited from
purchasing the subject real property. Entity is either (@) not a person or entity described in Section
692.204(1)(a), Florida Statutes, or (b) authorized under Section 692.204(2), Florida Statutes, to purchase

the subject property. Entity is in compliance with the requirements of Section 692.204, Florida Statutes.
(Source:§§ 692.203(6)(a), 692.204(6)(a), Florida Statutes) '

The undérsigned is authorized to execute this affidavit on behalf of Entity.

Name: Title: Entity:

Signature: . Date:

NOTARY PUBLIC ACKNOWEDGEMENT SECTION

STATE OF
COUTY OF

The foregoing instrument was acknowledged before me, by means of o physical presence or o online

notarization, this day of 20 __, by , as
for - ,whois
personally known to me or who has produced as identification.
Notary Public Signature: ] (Notary Seal)
Print Name: My commission expires:
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SPECIFIC REFERENCES FORM

The contractor shall have previous construction experience in the State of Florida with projects of -
similar scope and scale (or larger). Complete this form in its entirety. Note: Do not include
proposed team members or parent/subsidiary companies as references in your submittal.

PRIME BIDDER’S NAME:

CLIENT NO. 1 — Name of firm to be contacted:

Address:

Contact Person:

Phone No:

Contact E-Mail Address:

Project Performance Period: 7 to v 7
Dates should be inmm/yy format

Project Name:

Location of Project:

Description of the overall scope:

| Description of work that was self-performed by Bidder:
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SPECIFIC REFERENCES FORM

CLIENT NO. 2 — Name of firm to be contaéted:

Address:

Contact Person:

Phone No:

Contact E-Mail Address:

Project Performance Period: to

Dates should be in mm/yy format

Project Name:

Location of Project:

Description of the overall scope:

Description of work that was self-performed by Bidder:
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PECIFIC REFERENCES FORM

CLIENT NO. 3 — Name of firm to be contacted:

Address:

Contact Person:

Phone No:

Contact E-Mail Address:

Project Performance Period: to

Dates should be in mm/yy format

Project Name:

Location of Project:

Description of the overall scope:

Description of work that was self-performed by Bidder:
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CONTRACT PAYMENT METHOD

The City of Fort Lauderdale has implemented a Procurement Card (P-Card) program
which changes how payments are remitted to its vendors. The City has transitioned

from traditional paper checks to credit card payments via MasterCard or Visa as part of
this program.

This allows you as a vendor of the City of Fort Lauderdale to receive your payments fast
and safely. No more waiting for checks to be printed and mailed.

In accordance with the contract, payments on this contract will be made utilizing the
City’s P-Card (MasterCard or Visa). Accordingly, bidders must presently have the ability
to accept the credit card or take whatever steps necessary to implement acceptance of
a card before the start of the contract term, or contract award by the City. ’

All costs associated with the Contractor’s participation in this purchasing prografn shall be
borne by the Contractor. The City reserves the right to revise this program as necessary.

By signing below, you agree with these terms.

Please indicate which credit card payment you prefer:
MasterCard

Visa

Company Name

Name (Printed) Signature

Title ' Date

Rev. 09/2022_|p
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E-VERIFY AFFIRMATION STATEMENT

Solicitation/Bid /Contract No:

Project Description:

Contractor/Proposer/Bidder acknowledges and agrees to utilize the U.S. Department of
Homeland Security’s E-Verify System to verify the employment eligibility of,

A. all persons employed by Contractor/Proposer/Bidder to perfbrm employment duties
within Florida during the term of the Contract, and,

B. all persons (inciuding subcontractors/vendors) assigned by Contractor/Proposer/Bidder
to perform work pursuant to the Contract.

The Contractor/Proposer/Bidder acknowledges and agrees that use of the U.S. Department of
Homeland Security’s E-Verify System during the term of the Contract is a condition of the Contract.

Contractor/Proposer/ Bidder Company Name:

Authorized Company Person’s Signature:

Authorized Company Person’s Title:

Date:
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NON-COLLUSION STATEMENT

By signing this offer, the vendor/contractor certifies that this offer is made independently and free
from collusion. Vendor shall disclose below any City of Fort Lauderdale, FL officer or employee, or
any relative of any such officer or employee who is an officer or director of, or has a material
interest in, the vendor's business, who is in a position to influence this procurement.

Any City of Fort Lauderdale, FL officer or employee who has any input into the wfiting of
specifications or requirements, solicitation of offers, decision to award, evaluation of offers, or any

other activity pertinent to this procurement is presumed, for purposes hereof, to be in a position to
influence this procurement.

For purposes hereof, a person has a material interest if they directly or indirectly own more than 5
percent of the total assets or capital stock of any business entity, or if they otherwise stand to
personally gain if the contract is awarded to this vendor.

In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, '6.10.8.3,

3.3. City employees may not contract with the City through any corporation or business entity
in ' which they or their immediate family members hold a controlling financial interest (e.g.,
ownership of five (5) percent or more).

3.4. Immediate family members (spouse, parents, and children) are also prohibited from
contracting with the City subject to the same general rules.

Failure of a vendor to disclose any relationship described herein shall be reason for
debarment in accordance with the provisions of the City Procurement Code.

NAME RELATIONSHIPS

In the event the vendor does not indicate any names, the City shall interpret this to mean that
the vendor has indicated that no such relationships exist.

Authorized Signature Title
Name (Printed) Date
Rev 09-2022
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CONTRACTOR’S CERTIFICATE OF COMPLIANCE WITH
NON-DISCRIMINATION PROVISIONS OF THE CONTRACT

The completed and signed form should be returned with the Contractor’s submiital. If not provided with submittal,
the Contractor must submit within three business days of City’s request. Contractor may be deemed non-
responsive for failure to fully comply within stated timeframes.

Pursuant to City Ordinance Sec. 2-17(a)(i)(ii), bidders must certify compliance with the. Non-Discrimination
provision of the ordinance.

A. Contractors doingbusiness with the City shall not discriminate against their employees based on the
employee’s race, color, religion, gender (including identity or expression), marital status, sexual orientation,
national origin, age, disability, or any other protected classification as defined by applicable law.

Contracts. Every Contract exceeding $100,000, or otherwise exempt from this section shall contain
language that obligates the Contractor to comply with the applicable provisions of this section.

The Contract shall include provisions for the following:

0] The Contractor certifies and represents that it will comply with this section during the entire term
of the contract.

(ii) The failure of the Contractor to comply with this section shall be deemed to be a material breach

of the contract, entitling the City to pursue any remedy stated below or any remedy provided
under applicable law.

Authorized Signature _Print Name and Title

Date

Forms Non-ISO.  09/2022
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LOCAL BUSINESS PREFERENCE

Section 2-199.2, Code of Ordinances of the City of Fort Lauderdale, (Ordinance No. C-12-04), provides
for a local business preference.

In order to be considered for a local business preferencé, a bidder must include the Local Business
Preference Certification Statement of this ITB, as applicable to the local business preference class
claimed at the time of bid submittal.

Upon formal request of the City, based on the application of a Local Business Preference the Bidder

shall, within ten (10) calendar days, submit the following documentation to the Local Business
Preference Class claimed:

A) Copy of City of Fort Lauderdale current year business tax receipt, or Broward County current year
business tax receipt, and

B) List of the names of all employees of the bidder and evidence of employees’ residence within the
geographic bounds of the City of Fort Lauderdale or Broward County, as the case may be, such as current
Florida driver license, residential utility bill (water, electric, telephone, cable television), or other type of
similar documentation acceptable to the City.

Failure to comply at time of bid submittal shall result in the bidder being found ineligible for the local
business preference.

THE COMPLETE LOCAL BUSINESS PREFERENCE ORDINANCE MAY BE FOUND ON THE
CITY’S WEB SITE AT THE FOLLOWING LINK:

https://library.municode.com/flifort lauderdale/codes/code of ordinances?nodeld=COOR CH2
AD ARTVFI DIV2PR $2-186LOBUPR

Definitions: The term “Business” shall mean a person, firm, corporation or other business entity which

is duly licensed and authorized to engage in a particular work in the State of Florida. Business shall be
broken down into four (4) types of classes:

1. Class A Business — shall mean any Business that has established and agrees to maintain a
permanent place of business located in a non-residential zone and staffed with_full-time
employees within the limits of the City and shall maintain a staffing level of the prime contractor
for the proposed work of at least fifty percent (50%) who are residents of the City.

2. Class B Business - shall mean any Business that has established and agrees to maintain a
permanent place of businéss located in a non-residential zone and staffed with full-time
employees within the limits of the City or shalil maintain a staffing level of the prime contractor for
the proposed work of at least fifty percent (50%) who are residents of the City.

3. Class C Business - shall mean any Business that has established and agrees {o maintain a
permanent place of business located in a non-residential zone and staffed with full-time
employees within the limits of Broward County.

4. Class D Business — shall mean any Business that does not qualify as either a Class A, Class B,
or Class C business.

Forms Non-ISO Revision 09-2022
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LOCAL BUSINESS PREFERENCE CERTIFICATION STATEMENT

The Business identified below certifies that it qualifies for the local business price preference classification as
indicated herein, -and further certifies and agrees that it will re-affirm its local preference classification annually
no later than thirty (30) calendar days prior to the anniversary of the date of a contract awarded pursuant to this
ITB. Violation of the foregoing provision may result in contract termination.

(1) is a Class A Business as defined in City of Fort Lauderdale Ordinance
No. C-17-26, Sec.2-186. A copy of the City of Fort Lauderdale current
year Business Tax Receipt and a complete list of full-time employees
and evidence of their addresses shall be provided within 10 calendar
days of a formal request by the City.

Business Name

(2) is a Class B Business as defined in the City of Fort Lauderdale
Ordinance No. C-17-26, Sec.2-186. A copy of the Business Tax Receipt
or a complete list of full-time employees and evidence of their addresses
shall be provided within 10 calendar days of a formal request by the City.

Business Name

3) is a Class C Business as defined in the City of Fort Lauderdale
Ordinance No. C-17-26, Sec.2-186. A copy of the Broward County
Business Tax Receipt shall be provided within 10 calendar days of a
formal request by the City. .

Business Name

(4) requests a Conditional Class A classification as defiried in the City of
Fort Lauderdale Ordinance No. C-17-26, Sec.2-186. Written certification
of intent shalil be provided within 10 calendar days of a formal request
by the City.

Business Name

(5) requests a Conditional Class B classification as defined in the City of

) Fort Lauderdale Ordinance No. C-17-26, Sec.2-186. Written certification
of intent shall be provided within 10 calendar days of a formal request
by the City.

Business Name

(6) is considered a Class D Business as defined in the City of Fort Laudérdale
Ordinance No. C-17-26, Sec.2-186 and- does not qualify for Local
Preference consideration.

Business Name

BIDDER'S COMPANY:

AUTHORIZED COMPANY PERSON:

PRINT NAME " SIGNATURE DATE

Forms Non-ISO Revision 09-2022
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DISADVANTAGED BUSINESS ENTERPRISE (DBE) PREFERENCE

Section 2-185, Code of Ordinances of the City of Fort Lauderdale, provides for a disadvantaged business preference.

In order to be considered for a DBE Preference, a bidder must include a certification from a government agency,
as applicable to the DBE Preference class claimed at the time of bid submittal.

Upon formal request of the City, based on the application of a DBE Preference the Bidder shall, within ten (10)
calendar days, submit the following documentation to the DBE Class claimed:

A) Copy of City of Fort Lauderdale current year business tax receipt, or Broward County current year business
tax receipt, or State of Florida active registration and/or

B) List of the names of all employees of the bidder and evidence of employees’ residence within the geographic
bounds of the City of Fort Lauderdale or Broward County, as the case may be, such as current Florida driver

license, residential utility bill (water, electric, telephone, cable television), or other type of similar documentation
acceptable to the City.

Failure to comply at time of bid submittal shall result in the bidder being found ineligible for the disadvantaged
business preference.

THE COMPLETE DBE PREFERENCE ORDINANCE MAY BE FOUND ON THE CITY’S WEB SITE AT THE
FOLLOWING LINK: https://www.fortlauderdale.gov/home/showpublisheddocument?id=56883

Definitions

a. The term "disadvantaged class 1 enterprise” shall mean any disadvantaged business enterprise
that has established and agrees to maintain a permanent place of business located in a non-
residential zone, staffed with full-time employees within the limits of the city, and provides
supporting documentation of its City of Fort Lauderdale business tax and disadvantaged
certification as established in the City’s Procurement Manual.

b. The term "disadvantaged class 2 enterprise” shall mean any disadvantaged business enterprise
that has established and-agrees to maintain a permanent place of business within the limits of the
city with a full-time employees and provides supporting documentation of its City of Fort Lauderdale
business tax and disadvantaged certification as established in the City’s Procurement Manual.

¢. The term "disadvantaged class 3 enterprise” shall mean any disadvantaged business enterprise
that has established and agrees to maintain a permanent place of business located in a non-
residential zone, staffed with full-time employees within the limits of the Tri-County area and

provides supporting documentation of its City of Fort Lauderdale business tax and disadvantaged
certification as established in the City's Procurement Manual.

d. The term “"disadvantaged class 4 enterprise” shall mean any disadvantaged business enterprise
that does not qualify as a Class A, Class B, or Class C business, but is located in the State of

Florida and provides supporting documentation of its disadvantaged certification as established in
the City's Procurement Manual.

Forms Non-ISQ Revision 08-2022
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DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATION STATEMENT

The Business identified below certifies that it qualifies for the disadvantaged business enterprise price preference
classification as indicated herein, and further certifies and agrees that it will re-affirm its preference classification
annually no later than thirty (30) calendar days prior to the anniversary of the date of a.contract awarded pursuant
to this solicitation. Violation of the foregoing provision may result in contract termination.

1) is a disadvantaged class 1 enterprise as defined in the City of Fort
Lauderdale Ordinance Section 2-185 disadvantaged business enterprise that
has established and agrees to maintain a permanent place of business
located in a non-residential zone, staffed with full-time employees within the
limits of the city, and provides supporting documentation of its City of Fort
Lauderdale business tax and disadvantaged certification as established in
the City’s Procurement Manual.

Business Name

(2) is a disadvantaged class 2 enterprise as defined in the City of Fort
‘Lauderdale Ordinance Section 2-185 disadvantaged business enterprise that
has established and agrees to maintain a permanent place of business within
the limits of the city with a full-ime employee(s) and provides supporting
documentation of its City of Fort Lauderdale business tax and disadvantaged
ceriification as established in the City’s Procurement Manual.

Business Name

(3) is a disadvantaged class 3 enterprise as defined in the City of Fort
Lauderdzle Ordinance Section 2-185 disadvantaged business enterprise that
has established and agrees o maintain a permanent place of business
located in a non-residential zone, staffed with full-time employees within the
fimits of the Tri-County area and provides supporting documentation of its
City of Fort Lauderdale business tax and disadvantaged certification as

_ established in the City’s Procurement Manual.

Business Name

(4) is a disadvantaged class 4 enterprise as defined in the City of Fort
Lauderdale Ordinance Section 2-185 disadvantaged business enterprise that
does not qualify as a Class A, Class B, or Class C business, but is located in
the State of Florida and provides supporting documentation of its
disadvantaged certification as established in the City's Procurement Manual.

Business Name

(5) is not considered a Disadvantaged Enterprise Business as defined in the City
of Fort Lauderdale Ordinance Sec.2-185 and does not qualify for DBE
Preference consideration.

Business Name

BIDDER'S COMPANY:

AUTHORIZED COMPANY PERSON:

PRINT NAME SIGNATURE DATE -

Forms Non-ISO Revision 09-2022
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ANTI-HUMAN TRAFFICKING AFFIDAVIT

The undersigned, on behalf of ‘ .
(“Nongovernmental Entity”), a (State)

Entity), under penalty of perjury, hereby deposes and says:

1. My name is

2. laman ofﬁcer or authorized representative of the Nongo

3. | attest that the Nongovernmehtal Entity does not use coercion for lab
defined in Section 787.06, Florida Statutes (2024), asgmay be amended or 1

§

Signature of Officer or Representative:

Name of Officer or Representative:

Office Address:

Email Address:

Main Phone Number:

sscribed before me by means of O physical presence or O online
y of , 2024, by

(Signature of Notary Public — State of )

Print, Tybe or Stamp Commissioned Name of
Notary Public)

Personally Known OR Produced Identification
" Type of Identification Produced

CAM #26-0347
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Executive Summary Report

of
Event: 456-0 - Architectural Continuing Services
Buyer: PAULETTE HEMMINGS TURNER Date Range: 04/24/2025 05:00:00 PM -  05/22/2025
02:00:00 PM
Suppliers Notified: 8 Notified Suppliers 3 All Suppliers 10
Responding: Responding:
Suppliers Responding
Response

Phone State Or Attachme
Supplier Contact Number E Mail City Province Total Bid Amount Total Awarded nt Exists
Walters Zackria Abbas Zackria 954-522- admin@wza- Fort Lauderdale FL 1.00 0.00 Yes
Associates, PLLC 4123 architects.com
Wolfberg Alvarez and  Andrea Chavero 305-666- andrea.chavero@wolfb Coral Gables FL 1.00 0.00 Yes
Partners, Inc. 5474 ergalvarez.com
H2M Architects & Patricia Bryant 6317568000 pbryant@h2m.com Boca Raton FL 1.00 0.00 Yes
Engineers, Inc.
R.E. Chisholm Lorena Menicucci 3056612070 Imenicucci@chisholmar Miami FL 1.00 0.00 Yes
Architects, Inc. chitects.com ’
Dorsky Yue Maria Stein 954-03-7830 mstein@dorskyyue.co Fort Lauderdale FL 1.00 0.00 Yes
International m .
R.J. Heisenbottle Charlene Conill 3054467799 cconill@rjha.net Miami FL 0.00 0.00 Yes
Architects, PA
Brooks + Scarpa Isabella Pedrosa 954-683- pedrosa@brooksscarpa Fort Lauderdale FL 0.00 0.00 Yes

1236 .com
West Architecture + Matthew F. West 561-588- pganci@west-arch.com Lantana FL 0.00 0.00 Yes
Design, LLC 2027
Jorge A Gutierrez Jorge Gutierrez 954-367- anae@jagaia.com Hollywood FL 0.00 0.00 Yes
Architect LLC 7877
Gurri Matute PA Daphne Gurri 3056610069 gmpamarketing@gurri Miami FL 0.00 0.00 Yes

matute.com

Page L of 5 | August 22, 2025
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continued...

Event Lines And Responses

ltem Description Unit of Measure Quantity

ARCHITECTURAL CONSULTANT SERVICE- Architectural Consultant Services Continuing Contract

EA 1.0000

~ Supblié'r Bid Quantity Unit of Measure ‘ Unit Price - Award Amount
Walters Zackria Associates, PLLC 1.0000 EA 1.000 0.00
Wolfberg Alvarez and Partners, Inc. 1.0000 EA 1.000 0.00
H2M Architects & Engineers, Inc. 1.0000. EA 1.000 0.00
R.E. Chisholm Architects, Inc. 1.0000 EA 1.000 0.00
Dorsky Yue International 1.0000 EA 1.000 0.00
R.J. Heisenbottle Architects, PA 1.0000 EA 0.000 0.00
Brooks + Scarpa 1.0000 EA 0.000 0.00
West Architecture + Design, LLC 1.0000 EA 0.000 0.00
Jorge A Gutierrez Architect LLC 1.0000 EA 0.000 0.00
Gurri Matute PA 1.0000 EA 0.000 0.00

Header Questions And Responses

QUESTION

Did you sign and attach all the required Forms

Supplier Name Answer Send To CM
58 Walters Zackria Associates, PLLC Yes Yes
951 Wolfberg Alvarez and Partners, Inc. Yes Yes

Page 2 of 5 | August 22, 2025
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continued...

Send To CM

Supplier Name ' ‘ AnsWérl

1192 H2M Architects & Engineers, Inc. Yes Yes
1775 R.E. Chishelm Architects, Inc. Yes Yes
1827 Dorsky Yue international Yes Yes
3079 R.J. Heisenbottle Architects, PA Yes . Yes
3274 Brooks + Scarpa Yes Yes
3708 West Architecture + Design, LLC Yes Yes
3832 Jorge A Gutierrez Architect LLC Yes Yes
4498 Gurri Matute PA Yes Yes

QUESTION

The attached Anti-Human Trafficking Affidavit will be requested by the City from the awarded Bidder. This is an exhibit only and is not needed as part of your initial bid
response., o .

Name ‘ Answér Send To CM
58 Walters Zackria Associates, PLLC Yes . No
951 Wolfberg Alvarez and Partners, Inc. Yes No
1192 H2M Architects & Engineers, Inc. Yes . No
1775 R.E. Chisholm Architects, Inc. Yes No
1827 Dorsky Yue International » Yes No
3079 R.J. Heisenbottle Architects, PA Yes ) No
3274 Brooks + Scarpa ‘ Yes . No
3708 West Architecture + Design, LLC Yes No
3832 Jorge A Gutierrez Architect LLC Yes No
4498 Gurri Matute PA Yes No

Page 3 of 5 | August 22, 2025
CAM #26-0347
Exhibit 1
Page 83 of 86



continued...

Line Questions And Responses

QUESTION

Did you complete and attach all the required forms?

A’ Qljestlon Number SuppIi;W k Nan;é Answer

58 Walters Zackria Associates, PLLC Yes
1 951 Wolfberg Alvarez and Partners, Inc. Yes
1 1192 H2M Architects & Engineers, Inc. Yes'
1 1775 R.E. Chisholm Architects, Inc. Yes
1 1827 Dorsky Yue International Yes
1 3079 R.). Heisenbottle Architects, PA Yes
1 3274 Brooks + Scarpa Yes
1 3708 West Architecture + Design, LLC Yes
1 3832 Jorge A Gutierrez Architect LLC Yes
1 4498 Gurri Matute PA Yes

QUESTION

The attached Anti-Human Trafficking Affidavit will be requested by the City from the awarded Bidder. This is an exhibit only and is not needed as part of
your initial bid response.

Question Number Supplier Name Answer
2 58 Walters Zackria Associates, PLLC Yes
2 951 Wolfberg Alvarez and Partners, Inc. Yes
2 1192 H2M Architects & Engineers, Inc. Yes
2 1775 R.E. Chisholm Architects, Inc, Yes
2 1827 Dorsky Yue International Yes
2 3079 R.J. Heisenbottle Architects, PA Yes
2 3274 Brooks + Scarpa ' Yes

Page 4 of 5 | August 22, 2025
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continued...

Name Answer

Question Number Supplier
2 ' 3708 Waest Architecture + Design, LLC Yes
2 3832 Jorge A Gutierrez Architect LLC Yes
2 4498 Gurri Matute PA Yes
Contacts
Name Email

PAULETTE HEMMINGS TURNER

QAndA

Supplier

pturner@fortlauderdale.gov

Question Answer

R.E. Chisholm Architects, Inc.

MCHarry & Associates Inc.

" The Tamara Peacock Compahyl Architects of Florida Inc.

Synalovski Romanik Saye, LLC

On page 16 under Scope of Services, are we expectedto The Design Firm is expected to provide ALL the services
cover all the listed specialties and include subconsultants describe in the Scope of Services.

for the services we don't offer, or are you primarily

interested in the architectural services we provide?

Where are the required forms located? I can‘t seemto  The Required Forms are found by “clicking" the Questions
find them. tab.

Is the city requiring or anticipating Civil work to be done? Yes, Civil Engineering Services will be required.

Can you clarify specific possible services for Section il Building performance analysis is an assessment of the
3.2 Scope of Services - 12. Building Performance operational efficacy of a property. It involves a process
Analysis? that assesses how a building is performing, its similar to a

feasibility study.

Page 5 of 5 | August 22, 2025
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The Required Forms are found by "clicking" the Questions tab

= Event455 B tvemProview  Executive SommargReport 4 b c
Caspany
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GURRIMATUTE

May 22, 2025

City of Fort Lauderdale
Paulette Hemmings Turner
Senior Procurement Specialist
954.828.5139
pturner@fortlauderdale.gov

RE: Event #456 / Architectural Continuing Services

Dear Selection Committee,

We are pleased to submit our package to the City of Fort Lauderdale for the Architectural Continuing Services contract.
The enclosed package demonstrates our proven experience, our proven approach, and our proven team.

Proven Experience.

Gurri Matute PA (Gurrimatute) has extensive experience over the past 29 years providing professional architectural
services to municipal and county clients, including Miami-Dade County, the City of Miami, the City of Coral Gables, and
the City of Deerfield Beach. A significant portion of this work has been performed under continuing services contracts,
where our team has demonstrated an ability to respond quickly, manage muiltiple task orders simultaneously, and maintain
a high level of quality and consistency across a variety of project types. Our long-standing relationships with these

agencies reflect our reliability, responsiveness, and deep familiarity with local regulations, permitting processes, and
design standards. ‘

Proven Approach.

Gurrimatute’s Core Values include being a client-centric, mission-focused architectural firm. In our past 28 years of
providing architectural and interior design services, we have focused on solving problems and executing them in a timely
manner. Customer attention is of the utmost importance. As such, we provide personélized service from our Principals on
each project. While the City will have daily contact with our Gurrimatute Project Manager, Fabio Segre, at any time during
throughout the contract, the Principals and Owners are immediately available to you. We focus on our client's mission —
your goals and your needs. Our design solutions are devised to satisfy your priorities as you define them.

As Prime, Gurrimatute will be responsible for the overall administration of the contract, coordination with the Owner
and the entire team of sub-consultants, preparation of the architectural drawings (design, permitting and construction
administration), and adherence to project budget and project schedule. Gurrimatute has a proven track record of
successfully delivering and completing projects for our municipal and county clients. We take a great deal of pride in
our work, and it shows. Our municipal and county projects are the recipients of multiple architectural design and historic

preservation awards from prestigious institutions such as the AIA Miami Chapter, AlA Florida, Florida Trust for Historic
Preservation, and Dade Heritage Trust.

Proven Team.

Our team of Registered Architects, LEED Accredited Professionals, Certified General Contractors, Interior Designers,

and Certified Revit Professionals provide over 150 years of combined experience. Our leadership team for this project
includes:

GURRIMATUTE.COM 5001 SW 74th Court, Suite 208, Miami Florida 33155 T 305 661 008G
ARDO1B179 10 Fairway Drive, Suite 215, Deerfield Beach Florida 33441 F 308 861 0089

CAM #26-0347
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GURRIMATUTE

José G. Matute, AIA, RID, CGC,
LEED AP, (Miami), Vice President/
Owner of Gurrimatute, is the
Principal-in-Charge and Architect
of Record for this contract. Mr.
Matute has over 40 years of
experience in the design of large
institutional type projects, with over
25 years of experience managing
continuing contracts. As Principal of
Gurrimatute, he has been Architect
of Record for all our municipal and
county projects.

Daphne . Gurri, AlA, RID, NCIDQ,
LEED AP, (Miami), President/Owner
of Gurrimatute, will serve as the
Design Principal for this contract.
She has over 35 years of experience
as an Architect and Interior
Designer in the State of Florida.

As the President and Owner of the
company, she is very hands on with
every project and will be an integral
part of the design process.

Gurrimatute

CMTA

O’Donnell & Naccarato

Walker Consultants

PDS, Inc.

Laura Llerena & Associates

Program Controls, Inc.

Space Planning

@

Programming

]

Specifications

%

Architectural Design

Contract Administration

Cost Estimating, Planning and Scheduling

Architectural 3D Rendering and Animation
Services

Interior Design

Landscape Architecture

ADA Analysis and Design

Sustainable Design

Building Performance Analysis

Historical Preservation

LEED Design

Structural Design

Mechanical, Electrical, Plumbing Design

Civil Engineer

Surveying

Fabio Segre, Assoc. AlA, (Miami) Associate of Gurrimatute will serve as Project Manager and primary point of contact
for this contract. Mr. Segre has been with Gurrimatute for over 17 years and has been involved in many of the firm’s civic
and aviation projects including Greynolds Park Renovations, Historic Hampton House Restoration and Adaptive Reuse,

City of Miami Virginia Key North Point Park Restrooms, City of Coral Gables Salvadore Park, and Miami-Dade County ISD

Larcenia J. Bullard Plaza which included two murals by local artist, Robert McKnight. Mr. Segre is passionate about art,
culture, and design and is an active member of Miami's arts community. Mr. Segre’s commitment to the arts enriches his
approach to architecture, blending his love for design with community-centered creativity.

Supporting our leadership team, will be Angel Tamayo, ACP, Assoc. AlA (Project Coordinator/Miami), Magali Peniche,

ACP (BIM Manager/Miami), Andre Montalvan, AlA, RID, CGC, LEED GA, CDT (Senior Project Architect & Construction
Administrator/Deerfield Beach), and Shailee Weiss, Assoc. AlA (Job Captain/Miami).

For this contract, we have assembled a team of consultants that have the experience required for this contract, including
specialty expertise in potential projects listed in the City’'s Community Investment Plan. See the table above for a
breakdown of the services that each of our firms will provide.

GURRIMATUTE.COM
ARCD15179

5001 SW 74th Court, Suite 208, Miami Florida 33155
10 Fairway Drive, Suite 215, Deerfield Beach Florida 33441

T 305 661 0069
F 305 661 0089
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GURRIMATUTE

Gurrimatute — The Proven Option

Gurrimatute has proven experience with managing continuing services contracts with municipal and county clients such
as this contract. Gurrimatute offers a proven team that has the expertise and experience to provide the best quality of
service. Overall, Gurrimatute offers a low-risk, high-value option for the City.

We sincerely appreciate your thoughtful consideration of the Gurrimatute Team for this project.

Sincerely,

Daphne I. Gurri, AlA, RID, NCIDQ, LEED AP
Principal and Owner of Gurri Matute PA
305.661.0069

daphneg@gurrimatute.com

CC: Abby Tanner

Senior Marketing Manager
305.661.0069
atanner@gurrimatute.com

GURRIMATUTE.COM 5001 SW 74th Court, Suite 208, Miami Florida 33155 T 305 861 0069
ARO015178 10 Fairway Drive, Suite 215. Deerfield Beach Florida 33441 F 305 661 0088

CAM #26-0347
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4.2.3
Firm
Qualifications
& Experience
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City of Fort Lauderdale Architectural Continuing Services

Meeting Minimum
Qualifications

2.8.1 Proposer or principals

shall have relevant experience

in Architectural Services. Project
manager assigned to the work
must have at least five (5) years’
experience in Architectural Services
and has served as project manager
on similar projects.

community centers, major
and minor renovations, facility
assessments, etc.

turpitude. We do not have any
conflicts of interests.

2.8.4 Neither Firm nor any principal,
officer, or stockholder shall be in
arrears or in default of any debt or
contract involving the City, (as a party .
to a contract, or otherwise); nor have
failed to perform faithfully on any

2.8.2 Before awarding a contract,
the City reserves the right to require
that a firm submit such evidence

of its qualifications as the City may
deem necessary. Further, the City

Our Principal-in-Charge, José G.
Matute, AIA, RID, CGC, LEED AP,
has over 40 years of experience as
a licensed architect in Florida and
has been with Gurrimatute since
2000. Since joining Gurrimatute,
he has served as the Principal-
in-Charge and/or Architect of
Record for all of the firms Civic,
Educational, and Transportation
projects.

Daphne I. Gurri, AlA, RID, NCIDQ,
LEED AP will serve as the Design
Principal for this contract. As the
owner and founder of the firm

she has been with the company
since it's inception. In addition,

she has 36 years of experience

as a licensed architect and interior
designer. She touches every project
completed by the firm.

Our Project Manager, Fabio Segre,
Assoc. AlA, has over 17 years

of experience in the Architectural
industry. He serves as the Project
Manager for most of the firms Civic,
Educational, and Transportation
type projects inciuding playgrounds,

may consider any evidence of

the financial, technical, and other
qualifications and abilities of a firm
or principals, including previous
experiences of same with the City
and performance evaluation for
services, in making the award in the
best interest of the City.

We are a Florida corporation and
a licensed architectural firm in
good standing. We understand
that the City reserves the right to
request evidence of qualifications,
and we are prepared to submit
any financial, technical, or other
supporting documentation upon
request.

2.8.3 Firm or principals shall have
no record of judgments, pending
lawsuits against the City or criminal
activities involving moral turpitude
and not have any conflicts of interest

that have not been waived by the City

Commission.

Gurrimatute and it's prinéipals do
not have any record of judgments,
pending lawsuits against the City

or criminal activities involving moral

previous contract with the City.

We are not in arrears or in default
of any debt or contract involving
the City or have failed to perform
faithfully on any previous contract
with the City.

2.8.5 Consultant(s) must be

appropriately licensed and registered
in the State of Florida in the required
field of service.

We take careful consideration into
the selection of our consultants.
All of our consultants are properly
licensed in their respective fields.

CAM #26-0347
Exhibit 3
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City of Fort Lauderdale

Firm Overview

Gurri Matute PA (Gurrimatute) is

an award-winning architectural

and interior design firm known

for delivering thoughtful, innovative
designs that bring our clients' visions
to life. Founded by Daphne I. Gurri
in 1996 and joined by José G.
Matute in 2000, our firm specializes
in a wide range of project types,
including renovations, additions, new
construction, and feasibility studies,
across the Aviation, Civic/Federal,
Education, and Healthcare sectors.

At Gurrimatute, we-excel in the
delicate balance between technical
precision and creative innovation.

visions, ensuring that every solution
is functional, technically sound, and
visually compelling.

Collaboration is at the core of our
process. Our integrated team works
together seamlessly from design
charrettes to project completion,
ensuring that we address each
challenge with creativity and
precision. By embracing new
technologies, cutting-edge design
trends, and the highest industry
standards, we deliver the best
solutions to even the most complex
and non-intuitive projects, time and
time again.

Architectural Continuing Services

We do technical.

We do creativity.
We collaborate.

We approach every project—whether _ _ _
Gurrimatute’s commitment to quality,

it's a complex renovation or intricate
new construction—with a hands-on
approach that blends deep technical
knowledge with a keen sense of
design artistry. Our team navigates
both the details of regulatory
compliance and broader creative

29 years

Founded in 18986, G'urrimatute has built

a 29-year legacy of reliable service,
earning client trust through strength,
stability, and tailored solutions that
evolve with their needs.

G

service, and innovation makes us
a trusted partner for projects of all
sizes, from local renovations to
large-scale federal and healthcare
developments.

85%

We grasp problems
with two hands.

SBE

An impressive 85% of our clients are
repeat clients, demonstrating their trust
in our ability lo consistently deliver
guality, innovation, and exceptional
servics.

Gurrimatute is a locally and nationally
certified small business, holding key
designations including EDWOSE, MBE,
and DBE, reflecting our commitment

to excellence and capability o meet
diverse project requirements.

CAM #26-0347
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F. EXAMPLE PROJECTS WHIGH BEST ILLUSTRATE PROPOSED TEAM'S : 20, EXAMPLE PROJECT KEY NUMBER

QUALIFICATIONS FOR THIS CONTRACT

21, TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
City of Miami Curtis Park Community Center PROFESSIONAL SERVICES CONSTRUCTION (if applicable)
Miami, Florida 2025 TBD
23. PROJECT OWNER'’S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER
. S 305.416.1747
City of Miami Anthony Amador aamador@miamigov.com

24, BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost.)

The Community Center will be a new one-story, 8,100 sf building located on the Coi
western perimeter of the Park and adjacent to several sports courts including
basketball, volleyball, and racquetball. The design takes architectural cues from
traditional Miami style including the incorporation of breeze blocks and vibrant
colors both inside and out. Preceding the main. entrance, the colored concrete

path will incorporate shades of green and gray that leads to a curtain wall with 3-Classrooms )

blue, yellow, and orange glazing. The interior incorporates the same colors -Arts and crafts room

through flooring, tile, and paint. .Comiputer lab
Conference space

The Center will truly serve the whole community with a 200-person assembly Contaminated site
. e o : 'Fltness foom
room, office suite for the District Commissioner, arts & crafts room, classroom, . v
computer lab, kitchen, fitness room, and fully ADA compliant. The assembly room
connects to the outside through a large, attached pavilion that can be used for

additional seating or group fitness classes. In addition, the Center will feature Outdoor pawllon"

commissioned artwork in accordance with the Miami-Dade County Art in Public Patking lot »

Places program. ' Reception area s
Storage

The Center will also serve as a resilience hub to distribute resources and
services before, during, and after a natural disaster such as a hurricane. To serve
as such, the Center is designed to withstand category 3 winds and features high
velocity hurricane zone impact resistant windows and doors, a generator, and
meets Sea Level Rise standards.

25, FIRMS FROM SECTION C INVOLVED IN THIS PROJECT

(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE
a. | Gurri Matute PA Miami, Florida Prime: Architect, Interior Design, Project
Management
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE
> O'Donnell & Naccarato, Inc. Miami, Florida Structural Engineer

AUTHORIZED FOR LOCAL REPRODUCTION

STANDARD FORM 230\ 13037) PAGE 10
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 20. EXAMPLE PROJECT KEY NUMBER

QUALIFICATIONS FOR THIS:CONTRACT 2

22. YEAR COMPLETED

21. TITLE AND LOCATION (City and State)

City of Coral Gables Salvadore Park Playground PROFESSIONAL SERVICES CONSTRUCTION (if applicable)
Coral Gables, Florida ' 2021 2021
7 23. PROJECT OWNER'S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER
City of Coral Gables Lis Ferrer Iferrer@coralgables.com

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and ¢ost,)

The project at Salvadore Park focused on converting the entire park into a fully
inclusive and accessible park. This was achieved by the removal of barriers in
the sidewalks and paths leading from the parking lot into the park and throughout
the park. Additionally, new playground equipment was introduced that would
permit easy transfer from a wheelchair as well as playground equipment for
autistic children. Since the project was partially funded by the Florida Recreation
Development Assistance Program Grant, several options for playground
equipment were presented by the City of Coral Gables Community Recreation
Department with a final selection of equipment which included an accessible and
assisted zip line, spinner, we-saw, and musical instruments.

Additional improvements made to the park include landscaping, energy saving
light sources, installation. of artificial turf, site furniture, drinking fountains, exterior
and interior renovations of restrooms, and additional cosmetic maintenance
(pressure washing, painting, etc.).

25. FIRMS FROM SECTION C INVOLVED IN THIS PROJECT

(1) FIRM NAME (2) FIRM LOCATION (Gity and State) (3) ROLE
a. | Gurri Matute PA Miami, Florida Prime: Architect, Project Management,
Construction Administration .
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE *
> O’Donnell & Naccarato, Inc. Miami, Florida Structural Engineer
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE
* | Laura Llerena & Associates Miami, Florida Landscape Architect

AUTHORIZED FOR LOCAL REPRODUCTION

STANDARD FORM 830\RE>6 13931 PAGE 11
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21. TITLE AND LOCATION (City and State)

City of Coral Gables Pierce Park Playground

Coral Gables, Florida

ROJECTS WHICH TE PROPOSED TEAM'S
. QUALIFICATIONS FOR THIS CONTRACT
P c .

20, EXAMPLE PROJEGT KEY NUMBER

3

22. YEAR COMPLETED

PROFESSIONAL SERVICES

2023

CONSTRUCTION (if applicable)
2023

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER
City of Coral Gables

b. POINT OF CONTACT NAME

Lis Ferrer

c. POINT OF CONTACT TELEPHONE NUMBER
iferrer@coralgables.com

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO-THIS CONTRACT (include scope, size, and cost.)

Originally purchased by the City in 1965 to provide a playground for the
neighborhood, once known as the Coconut Grove Warehouse Center, the new
park features play equipment for all ages, integrated shade, furnishings, a
drinking fountain, fiexible walkways, and lights with integrated security cameras.
The scope of work included the installation of new playground equipment, new
accessible concrete walkways and new site furniture. In addition, upgrades were
completed on the existing gazebo including pressure washing, painting, and
exposed structural elements. Custom features such as aluminum bike racks,
entry gate, and perimeter fencing with the Pierce Park logo were also installed.

. Size: 14,820 SF
Cost: $344K

- Features: = -
ADA improvements
 Artificial turf D
Gazebo renovation .
Lighting and security ..
_Perimeter fencing .. .
- Site furniture.

25, FIRMS FROM SECTION C INVOLVED IN.THIS PROJECT

(1) FIRM NAME
a. | Gurri Matute PA

(2) FIRM LOCATION (City and State)
Miami, Florida

(3) ROLE

Prime: Architect, Project Management,
Construction Administration

(1) FIRM NAME

(2) FIRM LOCATION (City and State) (3) ROLE

> O'Donnell & Naccarato, Inc. Miami, Florida Structural Ehgineerw
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE

* | Laura Lierena & Associates Miami, Florida Landscape Architect

AUTHORIZED FOR LOCAL REPRODUCTION

STANDARD FORM mﬂgw) PAGE 12
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S -, 20: EXAMPLE PROJECE KEY NUMBER
_QUALIFICATIONS FOR THIS CONTRACT 4

21. TITLE AND LOCATION (City and State)

22. YEAR COMPLETE

Miami-Dade County PROS Greynolds Park Phase I: Bridges, | PROTESSIONAL SERVICES CONSTRUCTION (if applicable)
Culverts, &. Freshwater Flow Restoration | North Miami 2019 2019
Beach, Florida i

23. PROJECT OWNER'’S INFORMATION ' .

a.PROJECTOWNER " b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER
Miami-Dade County Parks, Recreation & Joel Arango _ 305.755.5453
Open Spaces joel.arango@miamidade.gov

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost )

Greynolds Park is one of five Heritage Parks in Miami-Dade County. The park
was designated historic by Miami-Dade County, and is also eligible for inclusion
in the National Registrar of Historic Places.

This project was completed for Miami-Dade County under a Project Specific
Contract which included a much larger scope of work. Due to funding limitations
for the construction of the project, the total project scope was divided into two
permit packages, with the Bridges; Culverts and Water Restoration package as
one permit package, Phase I.

The scope of work for this permit package included the historic reconstruction
of two pedestrian footbridges located inside of the rookery. These bridges also -
needed to be updated to meet the Florida Building Code, while still maintaining
the historic integrity of the original design. The scope of work also included

the clean-out of several, original historic culverts in the rookery lake, and the
restoration of the water flow in the rookery.

Regulatory agencies that reviewed and approved the project included DERM,
SFWMD, USACE, Miami-Dade County’s Building Department, and the Office of
Historic Preservation.

This project was designed in accordance with- The Secretary of the Interior’s
Standards for the Treatment of Historic Properties. Historic Preservation services
for this contract included preparation of a Historic Structures Report, Structural
Assessment Report, Preparation of Certificate of Appropriateness (multiple),
Preparation of Certificate to Dig, Presentations to Historic Preservation Board,
preparation of measured drawings, and photographic documentation of existing
conditions.

25. FIRMS FROM SECTION C INVOLVED IN THIS PROJECT

(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE
a. | Gurri Matute PA Miami, Florida Prime: Architect, Project Management,
Construction Administration .
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3)ROLE
> O'Donnell & Naccarato, Inc. Miami, Florida ) Structural Engineerw
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM m_ﬁgg%ﬂ PAGE 13
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E. EXAMPLE PROJECTS*W#IICH BEST ILLUSTRATE PROPOSED TEAW'S

) QUALIFICATIONS FOR THIS:CONTRACT

20y EXAMPLE PROJECT KEY NUMBER

L
21. TITLE AND LOCATION (City and State)

5

22. YEAR COMPLETED

Miami-Dade County PROS Greynolds Park Phase Il:

Renovation & Improvements | North Miami Beach, Florida 2019

PROFESSIONAL SERVICES

CONSTRUCTION (if applicable)
2019

23. PROJECT OWNER’S INFORMATION

a. PROJECT OWNER

Miami-Dade County Parks, Recreation &
Open Spaces

b. POINT OF CONTACT NAME

Joel Arango

c. POINT OF CONTACT TELEPHONE NUMBER

305.755.5453
joel.arango@miamidade.gov

24, BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost.)

Greynolds Park is one of five Heritage Parks in Miami-Dade County. The park
was designated historic by Miami-Dade County, and is also eligible for inclusion
in the National Registrar of Historic Places.

This project was completed for Miami-Dade County under a Project Specific
Contract which included a much larger scope of work. Due to funding limitations
for the construction of the project, the total project scope was subdivided into
two permit packages, with the Greynolds Park Phase Il as the second permit
package.

Greynolds Park is divided by Miami Gardens Drive, an FDOT Road. Scope of
work included beautification to the central median on Miami Gardens Drive,
ADA barrier removal throughout the park, new perimeter fencing, new toll
booths, the repair of several historic structures, conversion of a portion of the
maintenance yard building into an office space & new playground areas. The
project design required extensive coordination & obtained approvals from FDOT
& Public Works, Planning & Zoning for the proposed improvements including new
sidewalks, new curbs and gutters, and new entrances, reconfigured parking lots,
the remodeling of restrooms in the golf course rain shelter, etc. Since this park

is historic and has documented archaeological site, additional coordination was
needed with the Office of Historic Resources of Miami-Dade Cipunty. This project
was designed in accordance with The Secretary of the Interior’s Standards for
the Treatment of Historic Properties.

Cost: $31M -

-:Life'safety upgrades -
. Lighting upgrades

" Right of way- lmprovements

<Sizé:§249 acres . ©

i Featu s: . -
2-Ticket booths »

ADA barrier removal ,
Archaeologlcal site *
lestonc ncinerator

_ Historic masonry: walls~
Hlstonc rookery pichic tables
Historic stone steps
HVAC upgrades ’

Mamtenance bu1ldmg

Parking lot

Perimeter fericing .
“Restrooms

Wayﬁndlng

Awards. 7
Florida Trust for HlStOfIC o
" Preservation, Hlstorlc Landscape .
Award : '

25, FIRMS FROM SECTION C INVOLVED IN THIS PROJECT

(1) FIRM NAME
a. | Gurri Matute PA

(2) FIRM LOCATION (City and State)
Miami, Florida

(3) ROLE

Prime: Architect, Project Management,
Construction Administration

(1) FIRM NAME
O'Donnell & Naccarato, Inc.

(2) FIRM LOCATION (City and State)
Miami, Florida

(3) ROLE
Structural Engineer

AUTHORIZED FOR LOCAL REPRODUCTION

STANDARD FORM 230nREMN: H3031) PAGE 14
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F. EXAMPLE PROJECTS WHICH BEST [LLUSTRATE PROPOSED TEAWS - 20-EXAMPLEPROJECTKEY NUMBER

QUALIFICATIONS:FOR THIS CONTRACT

. - - e o N - 6 )
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
City of Miami Virginia Key North Point Park Restroom PROFESSIONAL SERVICES CONSTRUCTION (if applicable)
Renovation | Miami, Florida 2025 TBD

) - 23, PROJECT OWNER'S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER
. N 305.416.1747
City of Miami Anthony Amador A
aamador@miamigov.com

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost)

The Virginia Key North Point Park Restroom project consisted of the demolition . Bes
of the existing single-story building and the design of a new single-story facility
to house public restrooms and the Ocean Rescue Headquarters. The site is
located within an AE 10 flood zone; therefore, the proposed finish floor elevation
was designed at approximately 11 feet above ground level. This elevated design
created an opportunity for secure storage of rescue watercrafts beneath the
building, enhancing operational efficiency for Ocean Rescue.

Accessibility concerns were addressed through the inclusion of handicap-
accessible parking, sidewalks, ramps, and ADA-compliant restrooms in both the
Women'’s and Men’s facilities.

The Ocean Rescue Headquarters includes a break room and first aid area, : ‘Storage‘fo‘r Rgscue Watercraft
restrooms with showers, a Head Lifeguard’s office, and a Park Manager’s office.
The facility also features exterior amenities such as water fountains, showers,

and hose bibs.

Due to the environmental sensitivity of the site, a constructed wetland system
was implemented as a safer and more sustainable alternative to a conventional
septic system. This system is designed to treat gray water from the janitor sink,
lavatories, and showers.

o e e e

25. FIRMS'FROM SECTION C INVOLVED IN THIS PROJECT
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE
Gurri Matute PA Miami, Florida Prime: Architect, Interior Design,

Project Management, Construction
Administration

{1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE
b. . . - -
O'Donnell & Naccarato, Inc. Miami, Florida Structural Engineer
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM Wﬂgﬂ%ﬂ PAGE 15
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20, EXAMPLE PROJEGTKEY NUMBER

i

21. TITLE AND LOCATION (City and State) 22, YEAR COMPLETED
Broward College North Campus Building 46 Turnaround & PROFESSIONAL SERVICES CONSTRUCTION (i applicable)
Drop-off | Davie, Florida 2021 2021
23. PROJECT OWNER'S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER

Broward College Nelson Goris

954.201.2550

24. BRIEF DESCRIPTION OF PRQJECTAND RELEVANCE TO THIS CONTRACT (include scope, size, and cost.)

Students entering Building 46 often struggled to locate the Registration Office on
the second floor, and the existing site conditions posed challenges for individuals
with limited mobility. To address these concerns, Gurrimatute designed a first-
phase solution focused on improving ADA compliance, pedestrian safety, and
campus walkability. The redesign restructured access to the building—both for
vehicles and pedestrians—creating a safer, more intuitive environment for all
users. Key improvements included a dual-lane driveway to manage traffic flow
and calm vehicular speeds, clearly designated Uber and Lyft drop-off zones,

) -FeatureS'

Size: 20,000 SF~ .+,
' 'Cos't:'- 'j$1: .J M

, .Drop-offs and delwe
New parking . - -
Pedestrian access- - " -
Roadway: allgnment e

and improved pathways that prioritize pedestrian movement and accessibility. \?\I;aey?s::gg ]
Although the College had no initial budget, Gurrimatute prepared a Probable e
Construction Cost Estimate that enabled the College to secure funding. This
first phase of the project is now complete, laying the groundwork for a more
accessible and pedestrian-friendly campus.
25. FIRMS FROM SECTION C INVOLVED IN THIS PROJECT
(1) FIRM NAME (2) FIRM LOCATION (City and State} (3) ROLE
a. | Gurri Matute PA Miami, Florida Prime: Architect, Project Management,
Construction Administration
(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE
> Laura Llerena & Associates . Miami, Florida Landscape Architecture

AUTHORIZED FOR LOCAL REPRODUCTION
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S

QUALIFICATIONS FOR THIS CONTRACT

20. EXAMPLE PROJECTKEY NUMBER

21. TITLE AND LOCATION (City and State)

8

22. YEAR COMPLETED

USACE Savannah District / Repair Building 4713 Company

Operations Facility | Fort Moore, Georgia 2024

PROFESSIONAL SERVICES

CONSTRUCTION (if applicable)
TBD

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER b. POINT OF CONTACT NAME

USACE Savannah District Avery Grizzle

" c. POINT OF CONTACT TELEPHONE NUMBER

912.677.2710
Avery.M.Grizzle@usace.army.mil

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost)

Gurrimatute provided full design services for the renovation of Building 4713, a
single-story Company Operations Facility located at Fort Moore, Georgia. The
facility houses general office areas, small storage spaces, an arms vault, and a
loading dock. The renovation aimed to modernize the building while bringing it up
to current life safety codes and performance standards.

The scope included the installation of a new fire suppression and alarm system,
correction of egress deficiencies related to handrails and steps, and the
abatement of asbestos-containing materials and other hazardous substances.
To accommodate the new fire sprinkler system and roof structural upgrades,

the design required selective replacement and modification of HVAC ductwork,
ceilings, and light fixtures. The existing flat or low-slope roof was replaced with a
new standing seam metal roof, supported by new structural framing added from
beneath the existing system.

Additional repairs were made to the deteriorated loading dock ceiling, columns,
and rails, along with restoration of the building’s exterior wood soffits. Both

the exterior and interior of the building were repainted, and the restrooms and
plumbing fixtures were renovated. The project also included the replacement
of all exterior windows with new impact-resistant and Anti-Terrorism/Force
Protection (ATFP) rated glazing, with special consideration given to windows
near the arms vault. Site utilities were upgraded as needed to support the new
fire protection systems.

*Gurri Matute PA completed this project under our Mentor/Protégé JV — Gurri
Matute Cromwell JV LLC

Features._

-Open offices. "

‘Records stora'ge
‘Restrooms

Size:126298F .

Cost):__sz-.AM“"_ L

“47-Private offices
ADA |mprovements

- Armory 2

Burldlng hardenlng
Conference room,

. HVAC replacement

Life safety: upgrades
~Loading dock -
“L.ocker- rooms

~Res rooﬂng i

“Supply storage - - -

25. FIRMS FROM SECTION C INVOLVED IN THIS PROJECT

(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE
a. | Gurri Matute PA Miami, Florida Prime: Architect, Interior Design, Project
Management

AUTHORIZED FOR LOCAL REPRODUCTION
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20, EXAMPLE PROJECT KEY NUMBER

21. TITLE AND LOCATION (City and State)

22, YEA MPLETED

U.S. Coast Guard / Hurricane Irma Repairs

Marathon, Florida 2021

PROFESSIONAL SERVICES

CONSTRUCTION (if applicable)
2021

23. PROJECT OWNER’S INFORMATION

a. PROJECT OWNER b. POINT OF CONTACT NAME

Devon Henry

U.S. Coast Guard Team Henry Enterprises, LLC

c. POINT OF CONTACT TELEPHONE NUMBER

757.686.4460

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost.)

This design-build project, completed in 2021, addressed extensive damage
caused by Hurricane Irma at the U.S. Coast Guard Station in Marathon, Florida.
The effort focused on restoring and improving three key structures—the Main
Building, the Boathouse, and the Marine Safety Detachment (MSD) Building—
while enhancing overall site functionality and resilience. The design-build delivery
method enabled close coordination between design and construction teams,
allowing for efficient execution and responsive, mission-aligned solutions.

The 2-story, 7,450 sf Main Building houses core operations, including training
areas, recreation and fitness rooms, offices, restrooms, and a kitchen.
Renovations included ADA upgrades, impact-resistant windows and doors, new
lighting, updated finishes, and a fully renovated kitchen with commercial-grade
appliances. The 2-story, 5,617 sf Boathouse, supporting maritime operations,
received new windows, doors, and impact-resistant bay doors to protect vessel
storage. The 560 sf Storage Building was outfitted with a new standing seam
metal roof and impact-rated windows to restore storm resistance.

Site-wide improvements were also completed, including resurfaced parking
areas, new sidewalks, updated signage, and mechanical system upgrades.
The result is a resilient, modernized facility that reinforces the Coast Guard's
operations in the Florida Keys and strengthens protection against future storms.

: Featu res:

. Restrooms

Size: 13633 SF.
CQStI_ $18M

ADA lmprovements
Building hardening:
Conference/tralmng room
Fitness room Reb
HVAC replacement .
Kitchen
‘Locker.rooms
Offices:
Parking lot resurfacmg
Re-roofing :

Wayfinding

25, FIRMS FROM SECTION C INVOLVED IN THIS PROJECT

(1) FIRM NAME (2) FIRM LOCATION (City and State)

a Gurri Matute PA Miami, Florida

(3) ROLE

Prime: Architect, Interior Design,
Project Management, Construction
Administration

AUTHORIZED FOR LOCAL REPRODUCTION

STANDARD FORM ERNRB638%1) PAGE 18
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City of Fort Lauderdale

Ability to Meet Time
& Budget

Schedule & Cost Control

At Gurrimatute, the first step we

take to ensure a project is on-time
and within the budget is to prepare

a Scope Validation Report, and

we also prepare a design and
construction schedule. In our design
and construction schedule we break
down the different deliverables —
matching our PSA agreement with the
client, and we also further breakdown
schedule by inserting critical path
tasks that need to be performed by
both the A/E team and client and the
General Contractor or Construction
Manager at Risk. In this way,
everyone is held accountable to the
schedule.

Typically, in our PSA agreements
with our clients we will be asked

to prepare updated Probable
Construction Cost Estimates, which

EXampIes of Cost Control

we do in accordance with the

PSA, which is usually at schematic
design, design development, 50%
construction documents and 100%
construction documents. At each
deliverable, there is an opportunity
to review the project design to see
if it remains on budget. Whenever it
is necessary, we adjust the design
(anywhere from schematic design
through construction documents) to
bring a project in alignment with the
budget.

For preparation of the Probable
Construction Costs, we use current,
local labor rates, and use similar
projects that were recently completed
to make sure we have the most
current market conditions. This is
critical due to inflation in the post-
COVID economy which has seen

a 19% increase in construction
materials. Where applicable if a
project has federal funding like
FEMA, we will use Davis Bacon
Act labor rates and other applicable
provisions.

Architectural Continuing Services

Gurrimatute’s approach
is to be client-centric
and mission focused,
collaborative and
deliver the highest level
of service possible.

During the early stage of a project
(scope validation stage), we will

use brice/square footage number

for budgeting. As the project design
moves through the schematic

design phase, we prepare detailed
construction estimates by discipline
(from the technical specifications) and
using actual areas, linear feel, actual
material selection etc. for the pricing.

Value Engineering

To provide a comprehensive and
thorough cost reduction on any
project without affecting the project’s ‘
integrity and its design criteria,

a methodical Value Engineering
process must be achieved.

Project - Location. Budget Actual
Miami Dade College Padrén Campus Building 6 Finish-out of Floors 11-15 Miami, Florida $10.7M  $8.8M
Miami Dade College North Campus Building 4000 Deferred Maintenance Miami, Florida $2M $1.8M
Nicklaus Miami Children’s Hospital Urgent Care Center ' Homestead, Florida  $1.25M  $1.2M
Greynoids Park Phase | Bridges, Culverts & Freshwater Flow Restoration North Miami, Florida ~ $606K $434K
Greynolds Park Phase Il Renovations & Improvements North Miami, Florida  $3.4M $3M
Historic Hampton House Cleanup & ‘Stabilizationr Miami, Florida $800K  $680K
Historic Hampton House Restoration & Adaptive Reuse Miami, Florida $7M $6.9M
City of Miami 12th Avenue Park 7 T - o ”Mnamﬁl h?)?i(_wi: o §{M~$1M o
‘Steward Health Emergency Department ~~~ Miami, Florida  $M  $82M
‘CAM #26.0347
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City of Fort Lauderdale

First and foremost, a detailed
Estimate must be prepared and
provided for the project. This can be
achieved either at the Preliminary
stage or at the Design Development
stage. It is, however, preferable to
initiate the Value Engineering process
at the Design Development stage
because there is more information
available regarding the overall design
and outline specification of the
selected product requirements of the
project at this stage. This is essential,
because precise Value Engineering
cannot be achieved without a
detailed Cost Estimate having been
implemented.

It is at this stage that the Gurrimatute
team begins to review and evaluate
the various trade elements in

terms of their quality, longevity,

cost differences, and life cycle
maintenance factors—coupled with
the availability of specific materials.
Upon completion, we then proceed
to provide a detailed report for the
Owner to determine which items will
be accepted and/or will be further
investigated and revisited throughout
the process. The process is then
reconciled between the responsible
parties for a final submittal in the best
interest of the Owner.

Our work process and approach
are based on four interlocking and
interdependent factors: Scope

to Budget Verification, Quality
Assurance and Quality Control,
Schedule Controls and Budget
Controls. Gurrimatute’s commitment
to our clients starts by taking a risk
adverse approach for our design

G

Scope validation,
cost control, schedule
control, and quality
assurance work
together—hand in
hand—to deliver a
successful project.

methodology. Hence, our emphasis
is on the quality of our design and
construction documents which we
implement by our internal QA/QC
process. Each project starts with a
Scope Verification, and Validation of
Budget and Proposed Schedule. The
Budget and Schedule are reviewed
and monitored closely at every
deliverable to ensure compliance with
the project goals.

Quality Assurance

Our internal QA/QC plan is also
based on key tasks following

our internal written guidelines

and procedures, and internal
accountabilities for our staff. Our
QA/QC plan starts with each person
that is assigned a role in this project.
This includes the Principal, the
Project Manager, Project Architect,
and Quality Assurance Leader.

Each person has a unique role and
accountability for the quality of the
project. Key to our plan is that each
role has a person that functions

as “back-up” to another perscn

and function. Hence, if the Project -
Manager is unavailable, the Project
Architect and the Principal-in-Charge

Architectural Conlfinuing Services

are both available to assist the Client

with anything. Quality Assurance and

Customer Service are interconnected,
and we fully understand and embrace
this as our work methodology.

Each project receives a thorough
review by a Senior Architect/Engineer
or Principal, regardless of its size or
complexity. The Project Manager will
work closely with other consultants
involved in the project to ensure
that all submittals meet the project
goals for timely completion and
content. Gurrimatute has developed
checklists for engineering design
and drawing production to ensure
each submittal meets the specified
requirements of our standards.
Before final drawings are submitted
for permitting, the design calculations
and drawings will be reviewed by
the Principal. Project documents
will receive close coordination with
equipment manufacturers and
engineers for review of compliance
for the equipment’s architectural,
mechanical, plumbing and electrical
requirements. We understand the
critical nature of shop drawing
submittals and Request for

CAM #26-0347
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City of Fort Lauderdale

Information (RFI) during construction
phase and provide responses

within hours or days to ensure the
project is not delayed. The Owners
and Contractors appreciate our
responsiveness as well as our
innovative solutions that save time
and resources during construction.

Some of the highlighted procedures
and processes we have in place also
include setting internal deadlines for
the team to perform their own QA/QC
reviews. Then, the Principal/Architect
of Record, José G. Matute, provides
a final review of all projects before

a project is distributed to a client.
Design Schedules and Construction
Budgets are developed even before
receiving a notice fo proceed (NTP).
Timelines/schedules and budgets
drive the internal management our
projects. Our budgets and schedules
are updated at each deliverable

and this is communicated to the
Client along with the deliverable

at schematic design, design
development, 50% CD’s, and 100%
CDs. In this way, there are no
surprises at the end of 100% CD’s
that a project is over budget and
needs to be value engineered or
affecting the schedule by having to
request additional funding for the
project before the project can to out
to bid.

Architectural Continuing Services

CAM #26-0347
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City of Fort Lauderdale

Sustainability

Keeping things in harmony
with each other is a top priority
for us. People with planet.
Resources with responsibility.
Cause with effect. We believe
things are at their best when
working in a state of balance
with other things. It's a value
that keeps us centered and
connected to the past and
future.

Gurrimatute is experienced with a
variety of sustainable building rating
systems and national model green
building codes including the United
States Green Building Council
(USGBC) Leadership in Energy

and Environmental Design (LLEED)
and Green Building Initiative (GBI)
Green Globes certifications. Our staff
includes several LEED AP and LEED
Green Associates that will help our
client determine the rating system
that best fits your budget and the
scope of work.

Gurrimatute diligently explores

an array of sustainability options,
collaborating seamlessly with our
consultants to deliver innovative
design solutions. These encompass
strategic site orientation to optimize
natural light, harness prevailing
winds, enhance walkability, and more.
Our focus extends to minimizing
water usage, elevating air quality,

G

Architectural Continuing Services

Top: Sun path site analysis of the Florida international University Trish & Dan Bell Chapel; Bottom
Left: Miami-Dade County ISD Larcenia J. Bullard Plaza; Bottom Right: Miami-Dade Aviation
Department New South-Central CBIS/CBRA/BHS Buiiding at Miami international Airporé

Gurrimatute LEED Experience

Project Certification Level

LEED Gold v3

Miami-Dade Aviation Deparfment New South-Central CBIS/
CBRA/BHS Building at Miami International Airport

New Airport Operations Center/Emel;gency Operations Center LEED Silver v4
(AOC/EOC) at Miami International Airport

Miami-Dade County ISD Larcenia J. Bullard Plaza,

USACE Savannah District Fort Liberty Cook Child
Develo_p_r_wlewr}t ‘Center ARenovation

USACE Savannah District Fort Liberty Building 42843
Garrison C2 Consolidation Administrative Space

Terminal 4 Gate Replacement at Fort Lauderdale at
Hollywood International Airport

Miami-Dade County ISD Wynwood Neighborhood
Service Center

LEED Silver v4
LEED Silver v4

" LEED Silver v4

LEED Silver v3

LEED Silver v3

Homestead Armory Renovation Building #756 LEED Certified v3
West Paim Beach Babcock Ammory Renovation & Addition  LEED Certied va
CAM #26-0347
Exhibit 3 22

Page 22 of 102 -



City of Fort Lauderdale

carefully selecting materials, and
championing energy conservation,
among other considerations.

Renovations can incorporate energy-
efficient technologies, such as LED
lighting, smart HVAC systems,

and high-performance insulation,

to reduce energy consumption

and lower environmental impact.
Implementing these measures

not only aligns with sustainability
standards but also results in long-
term cost savings for building owners.

CMTA Sustainability Services
In addition to acting as engineer of
record for major projects, CMTA has
a long history of engaging with design
teams as a Sustainability Consultant.
In this role our most experienced
staff act as mentors and facilitators

to help a design team and owner set
sustainability goals. and identify the
key steps to be taken during design
and construction to ensure that the
goals are met.

We have lead hundreds of
sustainability charrettes for all types
of projects. During these events
held as early in the design process
as possible we gather all the project
stake holders: designers, engineers,
owners, facility managers, and end-
users. Our experienced staff lead
the group through the exercise of
collaborating to set sustainability
goals for the project including; energy
reduction, occupant health and
wellness, building certifications such
as LEED, WELL, or Energy Star.
Based on the goals we then help to

G

develop a road map for achieving
the best project outcomes while
controlling costs and schedules. The
practical experience that our team
brings allows them to identify cost
effective opportunities to promote
sustainability and energy saving
measures that may not be apparent
to the stakeholders. Our team

works to challenge both designers
and owners to achieve exceptional
results within the project budget and
timeline. We are experts at finding
opportunities for transferring costs
within the project budget to maximize
the initial investment and the long-
term savings.

Parksmart

In addition, our consultant, Walker
Consultants, provide expert
knowledge for sustainable parking
structures through Parksmart
(previously known as the Green
Parking Council). Although LEED
certification is the industry standard
for providing a sustainable building,
currently, sustainable garages are not
permitted to be LEED certified and
instead are certified by Parksmart.
Walker has assisted many owners
and design teams in achieving
Parksmart Certification.

When people think of parking, they
don’t typically think of sustainability.
In actuality, parking structures can be
made more environmentally friendly
in many ways. The following items
are examples of common sustainable
practices that Walker has previously
provided:

Architectural Continuing Services

146 LEED

CMTA has completed 24 Platinum,
87 Gold, and 100+ Certified LEED
projects.

4 WELL

CMTA has completed one Platinum
and two Gold Certified WELL
projects.

887+ Energy

CMTA has completed 550 Energy
Star projects scoring over 75,

183 LEED AP

CMTA has 183 LEED AP employees

32 WELL AP

CMTA has 32 WELL AP employees

26 CxA

CMTA has 26 Com}nissioning Agents
on staff .

CAM #26-0347
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City of Fort Lauderdale Architectural Continuing Services

e %

The Universities at Shady Grove P2 in Rockville, Maryland received Parksmart Bronze Certification.
This was achieved by incorporating muftiple pay stations. tire inflation station, electrical vebicle
charging stations, natural ventilation. high-efficiency lighting, and on-site photovoltaic array cn roof.

» Discounted and reserved parking Walker Parksmart Experience
for low-emission, fuel-efficient,

and carpool vehicles

»  Building materials that include Project — Certification Level
recycled content and local/ Metropolitan Nashville Airport Terminal Area PS Bronze
regional products Universities at Shady Grove PS2 Bronze
«  Efficient LED light fixtures and Montgomery County Council Office Building Garage Addition  Bronze
daylight harvesting to reduce Hollywood International Airport - Hibiscus Pioneer
energy consumption Stadium Authority of the City of Pittsburgh Gold

» Parking guidance systems that
reduce time spent searching for
a space.

« Pay-on-foot machines that reduce
vehicle idle time.

* Inclusion of electric vehicle
charging stations.

« Bicycle parking

G‘ CAM #26-0347
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1. SOLICITATION NUMBER i any)
456
PART Il - GENERAL QUALIFICATIONS

(If a firm has branch offices, complete for. each specific branch office seeking work.)
3. YEAR ESTABLISHED
2000

ARCHITECT - ENGINEER QUALIFICATIONS

2a. FIRM (or Branch Office) NAME

Gurri Matute PA
2b. STREET

4. UNIQUE ENTITY IDENTIFIER

J5GHV6DEMZNS
5. OWNERSHIP

a. TYPE

5001 SW 74th Court, Suite 208 .

S-Corporation

b. SMALL BUSINESS STATUS

EDWOSB, SBE, Hispanic Woman,_DBE

7. NAME OF FIRM (if block 2a is branch office)

2c. CITY 2d.STATE

Florida

2e. ZIP CODE

Miami |-33155

6a. POINT OF CONTACT NAME AND TITLE.
Daphne [. Gurri, AIA, RID, NCIDQ, LEED AP - Principal/Owner
6b. TELEPHONE NUMBER 6c. EMAIL ADDRESS

305.661.0069 daphneg@gurrimatute.com
8a. FORMER FIRM NAME(S) (if any)

8b. YR. ESTABLISHED 8c. UNIQUE ENTITY IDENTIFIER

Daphne I. Gurri, AIA 1996 040612878
9. EMPLOYEES BY DISCIPLINE AND ANNUALAVERAGE REVENUE FOR LAST 5 YEARS
a Iz:unction b. Discipline ¢ o, of Employees. a. Profile b. Experience ¢ Relzlﬂuenmubee:'ndex
ode (W FIRM | @ BRANCH | Code (see below)
02 Administrative ' 4 2 A0B Airport; Terminals and Hangers 4
06 Architect 5 5 A09 | Anti-Terrorism/Force Protection 2
16 Construction Manager 1 1 C05 Child 'Care/DeveIopment Facilities 3
37 Interior Designer 1 1 C06 | Churches; Chapels ‘ 4
48 Project Manager 3 3 Cci Community Facilities 3
56 Specifications Writer 7 1 1 C15 | Construction Management 2
Architectural Designer 11 11 D04 Design-Build - Preparation of RFP 2
BIM Manager 2 2 D07 Dining Halls; Clubs, Restaurants 2
EO02 Educational Facilities; Classrooms 2
EO05 Elevators; Escalators; People-Mov 2
HO8 Historical Preservation 2
HO9 | Hospital & Medical Facilities B 5
105 Interior Design; Space Planning 3
LO1 Laboratories; Medical Research 4
001 Office Buildings; Industrial Parks 1
R04 | Recreation Facilities (Parks, Marin 3
R0O6 | Rehabilitation (Buildings; Structure 5
S11 Sustainable Design 2
Total 28 26 Z01 Zoning; Land Use Studies 1
11. ANNUAL AVERAGE PROFESSIONAL PROFESSIONAL SERVICES REVENUE INDEX NUMBER
SERVICES REVENUES OF FIRM FOR LAST 3 YEARS — —
(Insert revenue index number shown at right) 1. Less than $100,000 6. $2 million to less than $5 million
a. Federal Work ’ 5 i 2. $100,000 to Iess‘than $250,000 7. $5 mill.icJ.n to less than $10 miII.io.n
3. $250,000 to less than $500,000 8. $10 million to less than $25 million
b. Non-Federal Work 6 4. $500,000 to less than $1 million 9. $25 million to less than $50 million
c. Total Work 7 5. $1 million to less than $2 million 10.'$50 million or greater

12. AUTHORIZED REPRESENTATIVE:
The foregoing is a statement of facts.

a. SIGNARYRE

c. NAME AND TITLE

b. DATE
May 22, 2025

Daphne I. Gurri, AlA, RID, NCIDQ, LEED AP — Principal/Owner

AUTHORIZED FOR LOCAL REPRODUCTION
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City of Fort Lauderdale Architectural Continuing Services

State of Florida
Department of State

I certify from the records of this office that GURRI MATUTE, P.A.is a

corporation organized under the laws of the State of Florida, filed on August 8,
2000.

The document number of this corporation is PO0000076167.

I further certify that said corporation has paid all fees due this office through
December 31, 2025, that its most recent annual report/uniform business report
was filed on January 29, 2025, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Twenty-ninth day of January,
2025

ek

Secretary of Séate‘

Tracking Number: 0522823704CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

G‘ CAM #26-0347
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City of Fort Lauderdale Architectural Conlinuing Services

“.Ron DeSantis, Governor - . . . [ S ' . -/ Melanie S. Griffin, Secretary

STATE OF FLORIDA

A EXPIRATION DATE FEBRUARY 28 2027

" Always verify licenses o_nlme at MyFloridakicense, com

ISSUED: 12/31/2024

o

Do not alter thlS document in any- form

* This is your Ilcense 1tis unlawful for anyone other than the Ilcensee to use thls document

G‘ CAM #26-0347
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4.2.4
Qualifications
of the Project
Team
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City of Fort Lauderdale

Organizational Chart

Architectural Continuing Services

City of Fort Lauderdale

José G. Matute
AlA, RID, CGC, LEED AP
Principal-in-Charge

Daphne l. Gurri
AlA, RID, NCIDQ, LEED AP
Design Principal

Assoc. AlA

Fabio Segre

Project Manager
Primary Point of Contact

Angel Tamayo
ACE Assoc. AlA
Project Coordinator

Magali Peniche

AlA, RID, CGC, LEED GA, CDT
Project Architect/Construction Admin.

Andre Montalvan

Shailee Weiss

Sudharma Wijegunawardana

PE, LEED AP LC

Principal Electrical Engineer

Jason Smith

PE, LEED AP BD+C, CEM

- Principal Mechanical Engineer

Kaz Kazeminia

NICET

Plumbing & Fire Protection Designer

PDS, Inc. »

ACP Assoc. AlA
BIM Manager Job Captain
CMTA, Inc. O'Donnell/Naccarato Walker Consultants
MEPR/FP Engineering Structural Engineering Structural Engineeting / Parking

Marcos Perez

PE

Structural Engineer
Navid Nemati
Ph.D, PE
Structural Engineer

Laura Llerena & Associates »

Mark N. Santos

PE, PTMP

Principal Structural Engineer / Parking
Tom Szubka

PTMF, CPP

Parking Planner

Program Controls, Inc. =

Civil Engineering & Surveying
Luis J. Jurado

PE

Principal Civil Engineer
Arethia Douglas

PE

Sr. Project Civil Engineer
Gustavo Eckardt

PE

Civil Project Manager
Fernando Fernandez

PSM

Surveying Lead

Roilan Marrero

CAD Technician/Aerial Photogrammetrist

Landscape Architecture
Laura M. Llerena-Hernandez
RLA

Principal Landscape Architect
Jason T. Korose

Landscape Project Manager

Cost Estimating

Antonio Cordero

PE, PMF, CCM

Cost Estimating Manager
Julian Ortega

PSP, LEED AP

Scheduling & Risk Manager

@ Certified MBE

G
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12. NAME

José G. Matute
AlA, CGC, RID, LEED AP

13. ROLE IN THIS CONTRACT
Principal-in-Charge

14. YEARS EXPERIENCE

a. TOTAL
41

b. WITH CURRENT FIRM
26

15. FIRM NAME AND LOCATION (City and State)
Gurri Matute PA Miami, Florida

16. EDUCATION (Degree and Specialization)

Bachelor of Architecture, University of Houston, 1984

17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Registered Architect: Florida (AR0014415), Texas (25565),
Arkansas, North Carolina, and Georgia .

Registered Interior Designer: Florida (ID0003826)
Certified General Contractor; State of Florida
(CGC061220)

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Certifications: LEED Accredited Professional (LEED AP), National Fire Protection Association Certificate of Completion
in Life Safety Design — Occupancies (NFPA), Advanced Training in Section 106 Review, Advisory Council on Historic
Preservation, 2008 SAP Evaluator, State of California Governor’s Office of Emergency Service, 2009 & 2017;
Organizations: American Institute of Architects (AlA), Florida Airports Council (FAC), Society of American Military
Engineers (SAME), National Fire Protection Association (NFPA), United States Green Building Council (USGBC)

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State)

Miami, Florida

Seclion F Project -

City of Miami Curtis Park Community Center

(2) YEAR COMPLETED

PROFESSIONAL SERVICES
2025

CONSTRUCTION (if applicable)
TBD

Size: 8,100 SF | Cost: $10.5M

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm

Principal-in-Charge: This one-story, 8,100 sf community center at Curtis Park includes a 1,439 sf recreation
multi-purpose room, kitchen, computer lab, classrooms, administrative offices, arts and craft room, reception area,
-restrooms, IT room with laptop charging stations, fitness room, large sport equipment storage, and outdoor pavilion.
The building was also designed as a Resiliency Hub, with back-up generator and solar trees provided by FPL.

(1) TITLE AND LOCATION (City and State)

Coral Gables, Florida

Section F Project

City of Coral Gables Salvadore Park Playground

(2) YEAR COMPLETED

PROFESSIONAL SERVICES
2021

CONSTRUCTION (if applicable)

2021

b. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm

Principal-in-Charge: Conversion of an existing playground into a fully inclusive and accessible park including

barrier removal and installation of specially designed playground equipment for children in wheelchairs and children
with sensory disorders. Additional services included landscaping, energy saving lighting, site furniture, and exterior
and interior renovations for the restrooms. Size: 16,171 SF | Cost: $600,000

(1) TITLE AND LOCATION (City and State)

City of Coral Gables Pierce Park
Coral Gables, Florida

Section F Project

(2) YEAR COMPLETED

PROFESSIONAL SERVICES

2021

CONSTRUCTION (if applicable)

2023

SF | Cost: $344,000

(3) BRIEF DESCRIPTION (Brief scope, size, cost, efc.) AND SPECIFIC ROLE

Check if project performed with current firm

Principal-in-Charge: Remodeling of the existing Pierce Park including new toddler playground equipment,
replacement of existing swing set, addition of a new rope structure, new walkways, replacement of mulch with
artificial grass, replacement of drinking fountains, new bicycle racks, replacement of perimeter fence, surveillance
infrastructure, new site furniture, new light bollards, and cosmetic repairs to the existing gazebo. Size: 14,872

AUTHORIZED FOR LOCAL REPRODUCTION
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(1) TITLE AND LOCATION (City and State) Section F Project
Miami-Dade County PROS Greynolds Park Phase I: Bridges, Culverts

and Water Restoration | North Miami Beach, Florida

(2) YEAR COMPLETED

PROFESSIONAL SERVICES

2019

CONSTRUCTION (if applicable)

2019

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Miami-Dade County. Size: 249 acres | Cost: $438,000

Check if project performed with current firm
Principal-in-Charge: Design for the preservation and rehabilitation of two pedestrian footbridges, clean-out

of seven culverts and restoration of the water flow in the rookery lake of this. historic park built by the Civilian
Conservation Corp in 1935. Full A/E services through construction close-out. Preservation services included Historic
Structures Report, Certificate of Appropriateness, and presentations to Historic Board. Historic Designation with

(1) TITLE AND LOCATION (City and State) Section F Project
Miami-Dade County PROS Greynolds Park Phase Il: Renovations and
Improvements | North Miami Beach, Florida

(2) YEAR COMPLETED

PROFESSIONAL SERVICES
2014

CONSTRUCTION (if applicable)

2019

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)AND SPECIFIC ROLE

estimates. Size: 249 acres | Cost: $3.1M

Check if project performed with current firm
Principal-in-Charge: The project scope involved preparing a Facility Assessment Report for the building envelope,
1 interior areas affected by water intrusion, and individual HVAC systems. The report identified the root causes of
failures, recommended repairs and corrective actions (both interim and long-term), suggested energy efficiency
improvements, provided a life cycle cost analysis, addressed current Code compliance, and included detailed cost

(1) TITLE AND LOCATION (City and State) Section F Project

City of Miami Virginia Key North Point Park Restroom Renovation
Miami, Florida

(2) YEAR COMPLETED

PROFESSIONAL SERVICES
2023

CONSTRUCTION (if applicable)

TBD

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

both the Women'’s and Men’s restrooms. Size: 1,100 SF | Cost: $1.6M

Check if project performed with current firm
Principal-in-Charge: Demolition of the existing single story building, and the design of a single-story building

to house public restrooms and the Ocean Rescue headquarters. The site is located within an AE 10 flood zone,
therefore the proposed finish floor elevation is designed at an elevation of approximately 11 feet off the ground.
Accessibility concerns were addressed with handicap accessible parking, sidewalk, ramp, and ADA restrooms in

(1) TITLE AND LOCATION (City and State) Section F Project

Broward College North Campus Building 46 Turnaround Drop-off
Coconut Creek, Florida

. (2) YEAR COMPLETED

PROFESSIONAL SERVICES
2021

CONSTRUCTION (if applicable)
2021

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm

Principal-in-Charge: To improve access and safety at Building 46, Gurrimatute designed a first-phase solution
that enhanced ADA compliance, pedestrian pathways, and vehicular circulation. Key upgrades included a dual-lane

driveway, designated ride-share zones, and improved pedestrian walkways. Size: 200,000 SF | Cost: $1.1M

(1) TITLE AND LOCATION (City and State) Section F Project

USACE Savannah District / Repair Building 4713 Company Operations
Facility | Fort Moore, Georgia

(2) YEAR COMPLETED

PROFESSIONAL SERVICES
2024

CONSTRUCTION (if applicabie)

TBD

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

$2.4M

Check if project performed with current firm

Principal-in-Charge: Renovations including the addition of fire suppression and fire alarm systems, ACM and
hazmat abatement, a new standing seam metal roof, ceiling replacement inclusive of the existing armory vault,
ATFP-rated windows, and upgrades to lighting, architectural finishes, and utility upgradés. Responsible for the
management of the entire A-E team and communication with USACE Savannah District. Size: 12,629 SF | Cost:
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EI RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

{Complete one Section E foreach persony.

3

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Daphne 1. Gurri Design Principal a. TOTAL b. WITH CURRENT FIRM
AlA, RID, NCIDQ, LEED AP 36 29

156. FIRM NAME AND LOCATION (City and State)
Gurri Matute PA Miami, Florida

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)
Masters of Science in Advanced Architectural Design, Registered Architect: Florida (AR0015179)

Columbia University, 1992; Bachelor of Architecture, Registered Interior Designer: Florida (ID0003825)
University of Miami, 1988; Associate in Arts (Honors), National Council for Interior Design Qualification: 501023
Miami Dade College, 1987

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Certifications: National Council of Architectural Registration Board (NCARB); LEED Accredited Professional (LEED
AP); Organizations: Past President American Institute of Architects (AIA), Miami Chapter; Past President Miami Chapter
Society of American Military Engineers (SAME), South Florida Post; United States Green Building Council (USGBCY);
Awards: Architect of the Year, American Institute of Architects, Miami Chapter, 2020

18. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) Section F Project (2) YEAR COMPLETED
City of Miami Curtis Park Community Center PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Miami, Florida 2025 . TBD

. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if.project performed with current firm

Design Principal: This one-story, 8,100 sf community center at Curtis Park includes a 1,439 sf recreation multi-
purpose room, kitchen, computer lab, classrooms, administrative offices, arts and craft room, reception area,
restrooms, IT room with laptop charging stations, fitness room, large sport equipment. storage, and outdoor pavilion.

The building was also designed as a Resiliency Hub, with back-up generator and solar trees provided by FPL.
Size: 8,100 SF | Cost: $10.5M

(1) TITLE AND LOCATION (City and State) Section F Project (2) YEAR COMPLETED
City of Coral Gables Sa'vadore Park Playground PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Coral Gables, Florida ) 2021 ‘ 2021

b. [ (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE . Check if project performed with current firm

Design Principal: Conversion of an existing playground into a fully inclusive and accessible park mcIudmg barrier
removal and installation of specially designed playground equipment for children in wheelchairs and children with
sensory disorders. Additional services included landscaping, energy saving lighting, site furniture, and exterior and
interior renovations for the restrooms. Size: 16,171 SF | Cost: $600,000

(1) TITLE AND LOCATION (City and State) Section F P{Qj@c{ (2) YEAR COMPLETED
City of Coral Gables Pierce Park PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Coral Gables, Florida 2021 2023

. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Design Principal: Remodeling of the existing Pierce Park including new toddler playground equipment,
replacement of existing swing set, addition of a new rope structure, new walkways, replacement of mulch with
artificial grass; replacement of drinking fountains, new bicycle racks, replacement of perimeter fence, surveillance

infrastructure, new site furniture, new light bollards, and cosmetic repairs to the existing gazebo. Size: 14,872
SF | Cost: $344,000
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(1) TITLE AND LOCATION (City and State) Section F Project

Miami-Dade County PROS Greynolds Park Phase I: Bridges, Culverts -

(2) YEAR COMPLETED

PROFESSIONAL SERVICES

2019

CONSTRUCTION (if applicable)

2019

and Water Restoration | North Miami Beach, Florida
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm
Design Principal: Design for the preservation and rehabilitation of two pedestrian footbridges, clean-out of seven
culverts and restoration of the water flow in the rookery lake of this historic park built by the Civilian Conservation
Corp in 1935. Full A/E services through construction close-out. Preservation services included Historic Structures

Report, Certificate of Appropriateness, and presentations to Historic Board. Historic Designation with Miami-Dade
County. Size: 249 acres | Cost: $438,000 '

(1) TITLE AND LOCATION (City and State) {2) YEAR COMPLETED

Section F Project
Miami-Dade County PROS Greynolds Park Phase Il: Renovations and

Improvements | North Miami Beach, Florida

PROFESSIONAL SERVICES | CONSTRUCTION. (if applicable)
2014 2019

Check if project performed with current firm

Design Principal: The project scope involved preparing a Facility Assessment Report for the building envelope,
interior areas affected by water intrusion, and individual HVAC systems. The report identified the root causes of
failures, recommended repairs and corrective actions (both interim and long-term), suggested energy efficiency

improvements, provided a life cycle cost analysis, addressed current Code compliance, and included detailed cost
estimates. Size; 249 acres | Cost: $3.1M

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(1) TITLE AND LOCATION (City and State) Ssction F Project

City of Miami Virginia Key North Point Park Restroom Renovation
Miami, Florida

(2) YEAR COMPLETED

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
2023 TBD

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Design Principal: Demolition of the existing single story building, and the design of a single-story building to house
public restrooms and the Ocean Rescue headquarters. The site is located within an AE 10 flood zone, therefore

the proposed finish floor elevation is designed at an elevation of approximately 11 feet off the ground. Accessibility
concerns were addressed with handicap accessible parking, sidewalk, ramp, and ADA restrooms in both the
Women’s and Men’s restrooms. Size: 1,100 SF | Cost: $1.6M

(1) TITLE AND LOCATION (City and State) Section F Project (2) YEAR COMPLETED

Broward College North Campus Bu'ilding 46 Turnaround Drop-off
Coconut Creek, Florida

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
2021 2021

Check if project performed with current firm
Design Principal: To improve access and safety at Building 46, Gurrimatute designed a first-phase solution that
enhanced ADA compliance, pedestrian pathways, and vehicular circulation. Key upgrades included a dual-lane
driveway, designated ride-share zones, and improved pedestrian walkways. Size: 200,000 SF | Cost: $1.1M

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(1) TITLE AND LOGATION (City and State) Section F Project
USACE Savannah District / Repair Building 4713 Company Operations

Facility | Fort Moore, Georgia

(2) YEAR COMPLETED

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
2024 TBD

Check if project performed with current firm

Design Principal: Renovations including the addition of fire suppression and fire alarm systems, ACM and hazmat
abatement, a new standing seam metal roof, ceiling replacement inclusive of the existing armory vault, ATFP-rated
windows, and upgrades to lighting, architectural finishes, and utility upgrades. Responsible for the management of
the entire A-E team and communication with USACE Savannah District. Size: 12,629 SF | Cost: $2.4M

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE
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E.ERESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

. (Complete orié Section Eforeach.person)

12. NAME . 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
Fabio Segre Project Manager a. TOTAL b. WITH CURRENT FIRM
Assoc. AlA 18 17

15. FIRM NAME AND LOCATION (City and State)
Gurri Matute PA  Miami, Florida )
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Masters of Architecture, Florida International University
School of Architecture, 2014; Associates in Arts in
Architecture, Miami-Dade College, 2009

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)
Organizations: Associate, American Institute of Architects (AIA)
19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) Section E Project (2) YEAR COMPLETED
Clty of Miami Curtis Park Community Center PROFESSIONAL SERVICES COI;ISTRUCTION (if applicable)
Miami, Florida 2025 TBD

a (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Project Manager: This one-story, 8,100 sf community center at Curtis Park includes a 1,439 sf recreation multi-
purpose room, kitchen, computer lab, classrooms, administrative offices, arts and craft room, reception area,
restrooms, IT room with laptop charging stations, fitness room, large sport equipment storage, and outdoor pavilion.

The building was also designed as a Resiliency Hub, with back-up generator and solar trees provided by FPL.
Size: 8,100 SF | Cost: $10.5M

(1) TITLE AND LOCATION (City and State) Section F Project (2) YEAR COMPLETED
City of Coral Gables Salvadore Park P|ayground PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Coral Gables, Florida 2021 2021

b. | (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Project Manager: Conversion of an existing playground into a fully inclusive and accessible park including barrier
removal and installation of specially designed playground equipment for children in wheelchairs and children with
sensory disorders. Additional services included landscaping, energy saving lighting, site furniture, and exterior and
interior renovatlons for the restrooms. Size: 16,171 SF |. Cost: $600,000

(1) TITLE AND LOCATION (City and State) ' Saction F }"‘ijGCf (2) YEAR COMPLETED
C|ty of Coral Gables Pierce Park PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Coral Gables, Florida 2021 2023
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm
c. :

Project Manager: Remodeling of the existing Pierce Park including new toddler playground equipment,
replacement of existing swing set, addition of a new rope structure, new walkways, replacement of mulch with
artificial grass, replacement of drinking fountains, new bicycle racks, replacement of perimeter fence, surveillance

infrastructure, new site furniture, new light bollards, and cosmetic repairs to the existing gazebo. Size: 14,872
SF | Cost: $344,000

(1) TITLE AND LOCATION (City and State) Section F Project (2) YEAR COMPLETED
Miami-Dade County PROS Greynolds Park Phase I: Bridges, Culverts | PROFESSIONAL SERVICES | CONSTRUCTION (i applicabie)
and Water Restoration | North Miami Beach, Florida 2019 2019
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

d.

Project Coordinator: Design for the preservation and rehabilitation of two pedestrian footbridges, clean-out
of seven culverts and restoration of the water flow in the rookery lake of this historic park built by the Civilian
Conservation Corp in 1935. Full A/E services through construction close-out. Preservation services included Historic

Structures Report, Certificate of Appropriateness, and presentations to Historic Board. Historic Designation with
Miami-Dade County. Size: 249 acres | Cost: $438,000
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(1) TITLE AND LOCATION (City and State) - Section F Project

Miami-Dade County PROS Greynolds Park Phase II: Rehovations and
Improvements | North Miami Beach, Florida

_ (2) YEAR COMPLETED

PROFESSIONAL SERVICES

2014

CONSTRUCTION {if applicable)

2019

(3) BRIEF DESCRIPTION (Brief scope, size, cost, efc.) AND SPECIFIC ROLE Check if project performed with current firm

Project Coordinator: The project scope involved preparing a Facility Assessment Report for the building envelope,
interior areas affected by water intrusion, and individual HVAC systems. The report identified the root causes of
failures, recommended repairs and corrective actions (both interim and long-term), suggested energy efficiency
improvements, provided a life cycle cost analysis, addressed current Code compliance, and included detailed cost
estimates. Size: 249 acres | Cost: $3.1M

(1) TITLE AND LOCATION (City and State)

Section F Project

City of Miami Virginia Key North Point Park Restroom Renovation
Miami, Florida

(2) YEAR COMPLETED

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
2023 TBD

Check if project performed with current firm

Project Manager: Demolition of the existing single story building, and the design of a single-story: building to house
public restrooms and the Ocean Rescue headquarters. The site is located within an AE 10 flood zone, therefore
the proposed finish floor elevation is designed at an elevation of approximately 11 feet off the ground. Accessibility
concerns were addressed with handicap accessible parking, sidewalk, ramp, and ADA restrooms in both the
Women’s and Men's restrooms. Size: 1,100 SF | Cost: $1.6M

(1) TITLE AND LOCATION (City and State)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, efc.) AND SPECIFIC ROLE

Section ¥ Project

Broward College North Campus Building 46 Turnaround Drop-off
Coconut Creek, Florida

(2) YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)
2021 2021

Check if project performed with current firm

Project Manager: To improve access and safety at Building 46, Gurrimatute designed a first-phase solution that
enhanced ADA compliance, pedestrian pathways, and vehicular circulation. Key upgrades included a dual-lane
driveway, designated ride-share zones, and improved pedestrian walkways. Size: 200,000 SF | Cost: $1.1M

(1) TITLE AND LOCATION (City and State)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(2) YEAR COMPLETED

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
2024 2024

Check if project performed with current firm

Project Manager: The scope of work includes the interior build-out of the City of Coral Gables Granada Pro-Shop
Diner, formerly known as Burger Bob's. The renovation features new finishes, an upgraded mechanical, electrical,
and plumbing system, and a completely redesigned kitchen. Size: 1,351 SF | Cost: $1.3M

(1) TITLE AND LOCATION (City and State)

City of Miami Hadley Park Outdoor Fitness Zone
Miami, Florida

City of Coral Gables Granada Pro-Shop Diner Renovation
Coral Gables, Florida

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(2) YEAR COMPLETED

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
2019 2019

Check if project performed with current firm

Project Manager: Outdoor fitness gym with landscaping areas, lighting, and walkway connectivity to an existing
parking lot. Located in an open area surrounded by trees, the gym is accessed through walkways and served by an
existing parking lot. Size: 2,547 SF | Cost: $134,740

(1) TITLE AND LOCATION (City and State)

City of Miami Silver Bluff Park Perimeter Fence
Miami, Florida

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(2) YEAR COMPLETED

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
2024 2024

Check if project performed with current firm

Project Manager: The projects consisted on the new perimeter fence at the existing Silver Biuff park. The scope of
work included a new stone-clad masonry entrance walls and footings, decorative metal fence and concrete footings
for metal fence and gate posts. Size: 99 LF | Cost: $218,880

(3) BRIEF DESCRIPTION (Brief scope, size, cost, efc.) AND SPECIFIC ROLE
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E: RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

; {Complete ane-Section E for each person)

12. NAME ‘ 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Angel Tamayo Project Coordinator a. TOTAL b. WITH CURRENT FIRM
Assoc. AlA, ACP 7 7

15. FIRM NAME AND LOCATION (Cit}; and State)
Gurri Matute PA Miami, Florida
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Master of Architecture, Florida International University
School of Architecture 2018; Associate in Arts in
Architecture, Miami Dade College, 2015

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Certifications: AUTODESK Certified Revit Professional; Organizations: Associate, American Ins;titute of Architects (AlA)
19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) Section F Project (2) YEAR COMPLETED
City of Miami Curtis Park Community Center PROFESSIONAL SERVICES Cé)NSTRUCTION (if applicable)
Miami, Florida 2025 TBD

. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Project Coordinator: This one-story, 8,100 sf community center at Curtis Park includes a 1,439 sf recreation
multi-purpose room, kitchen, computer lab, classrooms, administrative offices, arts and craft room, reception area,
restrooms, IT room with laptop- charging stations, fitness room, large sport equipment storage, and outdoor pavilion.

The building was also designed as a Resiliency Hub, with back-up generator and solar trees provided by FPL.
Size: 8,100 SF | Cost: $10.5M

(1) TITLE AND LOCATION (City and State) Section F Froject (2) YEAR COMPLETED
City of Miami Virginia Key North Point Park Restroom Renovation PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Miami, Florida 2023 TBD

b (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Project Coordinator: Demolition of the existing single story building, and the design of a single-story building
to house public restrooms and the Ocean Rescue headquarters. The site is located within an AE 10 flood zone,
therefore the proposed finish floor elevation is designed at an elevation of approximately 11 feet off the ground.
Accessibility concerns were addressed with handicap accessible parking, sidewalk, ramp, and ADA restrooms in
both the Women’s and Men'’s restrooms. Size: 1,100 SF | Cost: $1.6M

(1) TITLE AND LOCATION (City and State) Section F Project (2) YEAR COMPLETED
USACE Savannah District / Repair Building 4713 Company Operations | PROFESSIONALSERVICES | CONSTRUCTION (if applicatle)
Facility | Fort Moore, Georgia 2024 TBD
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

C.

Project Coordinator: Renovations including the addition of fire suppression and fire alarm systems, ACM and
hazmat abatement, a new standing seam metal roof, ceiling replacement inclusive of the existing armory vault,
ATFP-rated windows, and upgrades to lighting, architectural finishes, and utility upgrades. Responsible for the
management of the entire A-E team and communication with USACE Savannah District. Size: 12,629 SF | Cost:

$2.4M
(1) TITLE AND LOClATION (City and State) (2) YEAR COMPLETED
City of Miami Silver Bluff Park Perimeter Fence PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Miami, Florida 2024 2024
d (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Project Coordinator: The projects consisted on the new perimeter fence at the existing Silver Bluff park. The
scope of work included a new stone-clad masonry entrance walls and footings, decorative metal fence and concrete
footings for metal fence and gate posts. Size: 99 LF | Cost: $218,880
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

i e . (Complete ornie:SectionE for each person) .
12. NAME . 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Andre Montalvan Senior Project Architect & Construction a. TOTAL b. WITH CURRENT FIRM
AlA, RID, CGC, LEED GA, CDT Administrator 33 4

15. FIRM NAME AND LOCATION (City and State)
Gurri Matute PA  Deerfield Beach, Florida

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)
Master of Science in Construction Management, Florida Registered Architect: Florida (AR95321)
International University, 2013; Masters. of Architecture, Registered Interior Designer: Florida (ID5994)
University of Oregon, 1980; Bachelors of Art in Architecture, | Registered Certified General Contractor Florida
University of New Mexico, 1987 (CGC1521175)

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, drganizations, Training, Awards, etc.)

Certifications: National Council of Architectural Registration Board (NCARB); LEED Green Associate; Certified
Construction Contract Administrator; Certified Document Technologist (CDT); 30 Hour OSHA Safety Certificate;
Certificate of Executive Project Management, Florida Atlantic University, 2012; Organizations: American Institute of
Architects (AlA); Society of American Military Engineers (SAME); Construction Specifications Institute (CSl)

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) Section F Project (2) YEAR COMPLETED

City of Miami Curtis Park Community Center PROFESSIONAL SERVICES | CONSTRUCTION (i applicable)
Miami, Florida ) 2025 TBD
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

a. | Senior Project Architect & Construction Administrator: This one-story, 8,100 sf community center at Curtis
Park includes a 1,439 sf recreation multi-purpose room, kitchen, computer lab, classrooms, administrative offices,
arts and craft room, reception area, restrooms, IT room with laptop charging stations, fitness room, large sport
equipment storage, and outdoor pavilion. The building was also designed as a Resiliency Hub, with back-up
generator and solar frees provided by FPL.

Size: 8,100 SF | Cost: $10.5M

(1) TITLE AND LOCATION (City and State) Section F F{'Qje{;f (2) YEAR COMPLETED
C|ty of Coral Gables Salvadore Park Playground . PROFESSIONAL SERVICES CONSTRUCTION (if applicable)
Coral Gables, Florida - 2021 2021
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm
b.

Senior Project Architect & Construction Administrator: Conversion of an existing-playground into a fully

{ inclusive and accessible park including barrier removal and installation of specially designed playground equipment
for children in wheelchairs and children with sensory disorders. Additional services included landscaping, energy
saving lighting, site furniture, and extenor and interior renovations for the restrooms. Slze 16,171 SF | Cost:

$600,000 N
(1) TITLE AND LOCATION (City and State) Section F Project (2) YEAR COMPLETED
City of Coral Gables Pierce Park . PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Coral Gables, Florida 2021 2023
. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Senior Project Architect & Construction Administrator: Remodeling of the existing Pierce Park including new
toddler playground equipment, replacement of existing swing set, addition of a new rope structure, new walkways,
replacement of mulch with artificial grass, replacement of drinking fountains, new bicycle racks, replacement of
perimeter fence, surveillance infrastructure, new site furniture, new light bollards, and cosmetic repairs to the
existing gazebo. Size: 14,872 SF | Cost: $344,000
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E.RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

H (Complete aone Section E for each.peérson)

12. NAME 13. ROLE IN THiS CONTRACT
Magali Peniche BIM Manager
ACP

14. YEARS EXPERIENCE
a. TOTAL b.'WITH CURRENT FIRM

22 7

15. FIRM NAME AND LOCATION (City and State)
Gurri Matute PA Miami, Florida

16. EDUCATION (Degree and Specialization)

Bachelors in Architecture, Universidad Autonoma de
Yucatan, 2000

17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)
Certifications: AUTODESK Certified Revit Professional

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) Section F Project

City of Miami Curtis Park Community Center
Miami, Florida

(2) YEAR COMPLETED

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)

2025 TBD

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Size: 8,100 SF | Cost: $10.5M

Check if project performed with current firm

BIM Manager: This one-story, 8,100 sf community center at Curtis Park includes a 1,439 sf recreation multi-purpose
room, kitchen, computer lab, classrooms, administrative offices, arts and craft room, reception area, restrooms, IT
room with laptop charging stations, fitness room, large sport equipment storage, and outdoor pavilion. The building
was also designed as a Resiliency Hub, with back-up generator and solar trees provided by FPL.

(1) TITLE AND LOCATION (City and State) Seclion F Project

City of Coral Gables Saivadore Park Playground
Coral Gables, Florida

(2) YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2021 2021

b. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

interior renovations for the restrooms. Size: 16,171 SF | Cost: $600,000

Check if project performed with current firm

BIM Manager: Conversion of an existing playground into a fully inclusive and accessible park including barrier
removal and installation of specially designed playground equipment for children in wheelchairs and children with
sensory disorders. Additional services included landscaping, energy saving lighting, site furniture, and exterior and

(1) TITLE AND LOCATION (City and State)

City of Coral Gables Pierce Park
Coral Gables, Florida

Section F Project

(2) YEAR COMPLETED

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)

2021 2023

c. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm

BIM Manager: Remodeling of the existing Pierce Park including new toddler playground equipment, replacement

of existing swing set, addition of a new rope structure, new walkways, replacement of mulch with artificial grass,
replacement of drinking fountains, new bicycle racks, replacement of perimeter fence, surveillance infrastructure,
new site furniture, new light bollards, and cosmetic repairs to the existing gazebo. Size: 14,872 SF | Cost: $344,000

(1) TITLE AND LOCATION (City and State) Section F Project

Broward College North Campus Building 46 Turnaround Drop-off
Coconut Creek, Florida

(2) YEAR COMPLETED

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)

2021 2021

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm

BIM Manager: To improve access and safety at Building 46, Gurrimatute designed a first-phase solution that
enhanced ADA compliance, pedestrian pathways, and vehicular circulation. Key upgrades included a dual-lane
driveway, designated ride-share zones, and improved pedestrian walkways. Size: 200,000 SF | Cost: $1.1M
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E, RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

(Complete onel 'SEctior Efor each person)

12. NAME

13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
Shailee Weiss Job Captain a. TOTAL b. WITH CURRENT FIRM
Assoc. AlA 3 3

15. FIRM NAME AND LOCATION (City and State)
Gurri Matute PA Miami, Florida

16. EDUCATION (Degree and Specialization)

Masters of Architecture, Florida International University
School of Architecture, 2022

17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, efc.)
Organizations: Associate, American Institute of Architects (AIA)

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) Section F Project

City of Miami Curtis Park Community Center
Miami, Florida

(2) YEAR COMPLETED

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)

2025 TBD

(3) BRIEF DESCRIPTION (Brief scope, size, cost, efc.) AND SPECIFIC ROLE

Size: 8,100 SF | Cost: $10.5M

Check if project performed with current firm

Job Captain: This one-story, 8,100 sf community center at Curtis Park includes a 1,439 sf recreation multi-purpose
room, kitchen, computer lab, classrooms, administrative offices, arts and craft room, reception area, restrooms, IT
room with laptop charging stations, fitness room, large sport equipment storage, and outdoor pavilion. The building
was also designed as a Resiliency Hub, with back-up generator and solar trees provided by FPL.

(1) TITLE AND LOCATION (City and State)

City of Coral Gables Toledo and Alava Park
Coral Gables, Florida

(2) YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024 2025

b. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm

Job Captain: Full design of the park improvement that includes the removal of existing landscaping along the
property boundaries, grading, and the introduction of new low-maintenance landscape with shade elements.
Development of ADA-compliant picnic aréas, a nature- -inspired playground, and a Flexi-pave walkway trail to ensure
a well-rounded and accessible recreational space for visitors. Size: 1,351 SF | Cost: $550,000

(1) TITLE AND LOCATION (City and State)

City of Coral Gables Granada Pro-Shop Diner Renovation
Coral Gables, Florida

(2) YEAR COMPLETED

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)

2024 2024

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm

Job Captain: The scope of work includes the interior build-out of the City of Coral Gables Granada Pro-Shop Diner,
formerly known as Burger Bob’s. The renovation features new finishes, an upgraded mechanical, electrical, and
plumbing system, and a completely redesigned kitchen. Size: 1,351 SF | Cost: $1.3M

(1) TITLE AND LOCATION (City and State)

Miami Dade College Medical Campus Plaza Renovation
Miami, Florida

(2) YEAR COMPLETED

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)

2023 2023

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

monument sign. Size: 6,102 SF | Cost: $583,540

Check if project performed with current firm

Job Captain: Remodel of the existing plaza to create better connection to an adjacent plaza and better pedestrian
circulation. This included the removal of an existing perimeter fence, adding landscaping, seating, and a new digital
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E‘ RESUMES: OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

(Comipléte one Section E-for each person)

12. NAME ] 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
Sudharma Wijegunawardana Principal Electrical Engineer a. TOTAL b. WITH CURRENT FIRM
PE, LEED AP, LC _ 24 4 21

15. FIRM NAME AND LOCATION (City and State)
CMTA, Inc. West Palm Beach, Florida
16. EDUCATION (Degree and Specializatibn) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Masters of Science in Electrical Engineering, University of | Registered Professional Engineer: FL (63143)
South Florida, 2001

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Since 2008, Sudharma has led the West Palm Beach region managing clients, projects and a team of 8 engineers. Her
principal areas of design include interior/exterior lighting, building power distribution, medium voltage power distribution,
emergency systems, and fire alarm systems. She has provided QA/QC and designed electrical systems as the Electrical
Engineer of Record (EEOR) for 30 government projects including hardened law enforcement buildings, fire stations,

emergency operations centers, and training center with backup generators to function 24/7 before, during and after
emergencies.

19. RELEVANT PROJECTS

(1) TITLE AND.LOCATION (City and State) (2) YEAR COMPLETED
Broward County Supervisor of Elections Renovation & Addition PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Fort Lauderdale, Florida 2021 2024

a. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Project Manager: Renovation of 4-story office building to accommodate Supervisor of Elections administrative
offices and training facilities. New Construction of SOE operations and warehouse use (94,000 SF), fully air-
conditioned for both humidity and comfort control, with covered loading docks, storage, ancillary office areas,
restrooms, locker rooms, breakrooms, mailroom, and printing. Size: 135,361 SF | Cost: $40M

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City of Hollywood New Police Headquarters & Parking Garage PROFESSIONAL SERVICES | CONSTRUCTION (if appiicable)
Fort Lauderdale, Florida 2020 _ 2024

b. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Principal Electrical Engineer: The new HQ features a much larger property & evidence room, training & gun
range, quartermaster, patrol, holding cells, detective units, recruitment, administration and public information for 425
employees with room to grow. New structured parking for approximately 350 vehicles with a high first floor bay for
large vehicle storage. Size: 120,000 SF | Cost: $72.5M

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Town of Palm Beach A/E cOntinuing Services Contract PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Fort Lauderdale, Florida 2022 : TBD

c (3) BRIEF DESCRIPTION (Brief scope, size, cost, efc.) AND SPECIFIC ROLE Check if project performed with current firm

Principal Electrical Engineer: Provide MEP/FP engineering design for the Town for a term of five years. Projects
include design of new buildings, renovations to existing buildings, upgrades to building infrastructure, improvements
to site plans, master plans, feasibility studies and related surveying. Size: Varies | Cost: Projects under $4M

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City of Palm Beach Gardens Mechanical & Electrical Continuing PROFESSIONAL SERVICES | CONSTRUCTION {(if applicable)
Services Contract | Palm Beach Gardens, Florida 2020 2025

d. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Principal Electrical Engineer: Provide Mechanical & Electrical engineering systems for the City for a term of
five years. Projects include planning, designing, permitting, bidding, and construction administration services in
connection with MEP/FP systems. Size: Varies | Cost: Projects under $4M
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. E RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

. ) (Complete one: Sectlon E for each pérsan)
12. NAME 13. ROLE IN THIS CONTRACT V 14. YEARS EXPERIENCE

Jason Smith Principal Mechanical Engineer ) a. TOTAL b. WITH CURRENT FIRM
PE, LEED AP BD+C, CEM 36 32

15. FIRM NAME AND LOCATION (City and State)
CMTA, Inc. Maitland, Florida
16. EDUCATION (Degree and Specialization) ] 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Bachelor of Science in Electrical Engineering, University of | Registered Professional Engineer: FL (55743)
Central Florida, 1997

-18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

As the Mechanical Engineer of Record (MEOR), Jason plays a critical role in the development of mechanical scopes,
conducting meticulous Quality Assurance/Quality Control (QA/QC) of construction documents, and providing innovative
design solutions. As a LEED Accredited Professional and Certified Energy Manager, he brings a wealth of expertise,
ensuring sustainable and enefgy-efficient practices in all projects. His diverse portfolio spans across various sectors
including K-12 and higher education, local and federal government, healthcare facilities, and commercial structures.

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Broward County Supervisor of Elections Renovation & Addition PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Fort Lauderdale, Florida 2021 2024

a. (3) BRIEF DESCRIPTION (Brief scope, size, cost, efc.) AND SPECIFIC ROLE Check if project performed with current firm

Principal Mechanical Engineer: Renovation of 4-story office building {o accommodate Supervisor of Elections
administrative offices and training facilities. New Construction of SOE operations and warehouse use (94,000 SF),
| fully air-conditioned for both humidity and comfort control, with covered loading docks, storage, ancillary office
areas, restrooms, locker rooms, breakrooms, mailroom, and printing. Size: 135,361 SF | Cost: $40M

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City of HoIIywood New Police Headquarters & Parking Garage PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Fort Lauderdale, Florida 2020 2024

b. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Principal Mechanical Engineer: The new HQ features a much larger property & evidence room, training & gun
range, quartermaster, patrol, holding cells, detective units, recruitment, administration and public information for 425
employees with room to grow. New structured parking for approximately 350 vehicles with a high first floor bay for
large vehicle storage Size; 120,000 SF | Cost: $72.5M

(1) TITLE AND LOCATION (City and State) o (2) YEAR COMPLETED
Town of Palm Beach A/E Continuing Services Contract PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Fort Lauderdale, Florida - 2022 TBD

¢ (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Principal Mechanical Engineer: Provide MEP/FP engineering design for the Town for a term of five years. Projects
include design of new buildings, renovations to existing buildings, upgrades to building infrastructure, improvements
to site plans, master plans, feasibility studies and related surveying. Size: Varies | Cost: Projects under $4M

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City of Palm Beach Gardens Mechanical & Electrical Continuing PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Services Contract | Palm Beach Gardens, Florida 2020 2025

d (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Principal Mechanical Engineer: Provide Mechanical & Electrical engineering systems for the City for a term of

five years. Projects include planning, designing, permitting, bidding, and construction administration servxces in
connection with MEP/FP systems. Size: Varies | Cost: Projects under $4M
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i {Complete orie Séctior:E for-each pérson) :

E‘?--RESUMES. OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

12. NAME B 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
Kaz Kazeminia Plumbing & Fire Protection Designer a. TOTAL b. WITH CURRENT FIRM
NICET 28 28

15. FIRM NAME AND LOCATION (City and State)

CMTA, Inc. Maitland, Florida

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)
American University, Washington D.C.
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Kaz leads the Plumbing and Fire Protection teams and specializes in automatic fire protection suppression systems

per NFPA 13, sanitary sewer waste, domestic water distribution, hot water/hot water return, storm system, medical gas,

compressed air, and vacuum. In this role, he supports the scope development, and quality control of the design drawings
of his department at major milestones. )

19. RELEVANT PROJECTS

1

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Broward County Supervisor of Elections Renovation & Addition PROFESSIONAL SERVICES [ CONSTRUCTION (if applicable)
Fort Lauderdale, Florida 2021 2024

a. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE : Check if project performed with current firm

Plumbing & Fire Protection Designer: Renovation of 4-story office building to accommodate Supervisor of
Elections administrative offices and training facilities. New Construction of SOE operations and warehouse use
(94,000 SF), fully air-conditioned for both humidity and comfort control, with covered loading docks, storage,
ancillary office areas, restrooms, locker rooms, breakrooms, mailroom, and printing. Size: 135,361 SF | Cost: $40M

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City of Hollywood New Police Headquarters & Parking Garage PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Fort Lauderdale, Florida 2020 . 2024

b. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Plumbing & Fire Protection Designer: The new HQ features a much larger property & evidence room, training &
gun range, quartermaster, patrol, holding cells, detective units, recruitment, administration and public information for
425 employees with room to grow. New structured parking for approximately 350 vehicles with a high first floor bay
for large vehicle storage. Size: 120,000 SF | Cost: $72.5M

(1) TITLE AND LOCATION (City and State) : (2) YEAR COMPLETED
Town of Palm Beach A/E Continuing Services Contract PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Fort Lauderdale, Florida 2022 TBD

c. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Plumbing & Fire Protection Designer: Provide MEP/FP engineering design for the Town for a term of five years.
Projects include design of new buildings, renovations to existing buildings, upgrades to building infrastructure,
improvements to site plans, master plans, feasibility studies and related surveying. Size: Varies | Cost: Projects

under $4M
(1) TITLE AND LOCATION (City and State) {2) YEAR COMPLETED
City of Palm Beach Gardens Mechanical & Electrical Continuing PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Services Contract | Palm Beach, Gardens, Florida 2020 2025
d. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Plumbing & Fire Protection Designer: Provide Mechanical & Electrical engineering systems for the City for a term
of five years. Projects include planning, designing, permitting, bidding, and construction administration services in
connection with MEP/FP systems. Size: Varies | Cost: Projects under $4M
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

(Complete one Sectlon E for.each person}

12. NAME 13 ROLE IN THIS CONTRACT ) 1.YEARS EXPEIENCE ~
Marcos Perez Structural Engineer a. TOTAL b. WITH CURRENT FIRM
PE 20 19

15. FIRM NAME AND LOCATION (City and State)
O'Donnell & Naccarato Miami, Florida
16. EDUCATION (Degree and Spe(:ialization)r

Masters of Science in Civil Engineering, University of
Florida; Bachelor of Science in Civil Engineering with
Honors, University of Miami

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)
Organizations: Florida Structural Engineers Assocation

19. RELEVANT PROJECTS

17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)
Professional Engineer: FL (PE67422)

(1) TITLE AND LOCATION (City and State) Section F Project (2) YEAR COMPLETED

PROFESSIONAL SERVICES | CONSTRUCTION (i applicable)
2025 TBD

Check if project performed with-current firm

Structural Engineer: This one-story, 8,100 sf community center at Curtis Park includes a 1,439 sf recreation
multi-purpose room, kitchen, computer lab, ¢lassrooms, administrative offices, arts and-craft room, reception area,
restrooms, IT room with laptop charging stations, fitness room, large sport equipment storage, and outdoor pavilion.
The building was also designed as a Resiliency Hub, with back-up generator and solar trees provided by FPL.
Size: 8,100 SF | Cost: $10.5M

(1) TITLEAND LOCATION (City and State)

City of Miami Curtis Park Community Center
Miami, Florida

| (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(2) YEAR COMPLETED

Soundscape Park & ExoStage
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if appficable)
2014 2015
Check if project performed with current firm

Structural Engineer: Three-acre urban park adjacent to the Frank Gehry-designed New World Center (symphony
hall). This park supports a multitude of day and night uses,-including a state-of-the-art sound and projection system
which projects live concerts and other artistic programming on to the 7,000 SF wall of the symphony hall. Size: 3
acres | Cost: $10M

(1) TITLE AND LOCATION (City and State)

Muss Park
Miami, Florida

b. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(2) YEAR COMPLETED

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
2017 2018

Check if project performed with current firm

Structural Engineer: Demolition of the existing pavilion and the construction of a new 4,000 SF, one-story pavilion.

The new facility includes handicapped-accessible restrooms, a storage room, warming kitchen, reception area, and

mechanical room, along with associated site work, including walkways, grading, irrigation modifications, and exterior
lighting. Cost: $2.4M

c. (3) BRIEF DESCRIPTION (Brief scope, size, cost, efc.) AND SPECIFIC ROLE

(1) TITLE AND LOCATION (City and State)

Bal Harbour Village Waterfront Park
Bal Harbour, Florida

(2) YEAR COMPLETED

PROFESSIONAL SERVICES
2023

CONSTRUCTION (if applicable)

2024

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

zones, playgrounds, a tlered event space, a splash path,
$19M

Izl Check if project performed with current firm

Structural Engineer: Park featuring open grassy areas, strolling gardens, meditative spaces, progressive exercise

and a new Community Center. Size: 67,017 SF | Cost:
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

{Complete ore Section Eforeach person)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
Navid Nemati Structural Engineer a. TOTAL b. WITH CURRENT FIRM
Ph.D, PE 21 11

15. FIRM NAME AND LOCATION (City and State)
O'Donnell & Naccarato Miami, Florida

16. EDUCATION (Degree and Specialization)

Ph. D. in Structural Engineering, University of Miami;
Master of Science in Structural Engineering, University of

17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Professional Engineer: FL (PE82571)
Special Inspector: FL

Tehran; Bachelor of Science in Civil Engineering, University
of Guilan

18, OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, efc.)
Organizations: Florida Structural Engineers Assocation

19. RELEVANT-PROJECTS

(1 TlTLE AND LOCATION (City and State) (2) YEAR COMPLETED

Vizcaya Museum & Gardens
Miami, Florida

PROFESSIONAL SERVICES | CONSTRUCTION (i applicable)
2021 2024

Check if project performed with current firm

Structural Engineer: Structural services encompassing nearly every aspect of this vast estate, including its historic
buildings, gardens, fountains, and sculptures. Over the years, we have contributed to a wide range 'of projects,
including structural repairs, restorations, enhancements, renovations, and new construction. Cost: $30M

(1) TITLE AND LOCATION (City and State)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2022

Check if project performed;with current firm
Structural Engineer: Engineering services for key park elements supporting both function and user experience.
Scope included foundations and supports for lighting poles, fencing, sports equipment, fabric canopies, bieachers,
| playground and exercise structures, and site furnishings. We also engineered foundations for two FPL solar
canopies, a solar tree, and new 4,200-square-foot malntenance facility. Cost: $2.2M

(1) TITLE AND LOCATION (City and State)

West End Park Improvements
Miami, Florida

CONSTRUCTION (if applicable)

In-Progress

b. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(2) YEAR COMPLETED

Miami Marine Stadium Restoration
Miami, Florida

PROFESSIONAL SERVICES

In-Progress

CONSTRUCTION (if applicable)
In-Progress

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Structural Engineer: Structural engineering services for the new components and QC of repairs of the restoration
of the Miami Marine Stadium. The 6,566-seat stadium, constructed in 1963, is the first stadium purpose-built for
powerboat racing. Cost: Projects under $60M

(1) TITLE AND LOCATION (City and State)

(2) YEAR COMPLETED

Las Olas Boulevard Corridor Improvements
Fort Lauderdale, Florida

PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
2019 2020

. Check if project performed with current firm

Structural Engmeer. Visually stunning new free-form concrete park pavilion on Fort Lauderdale's ‘beachfront.
The pavilion is a combination of cast-in-place concrete and shotcrete. This project won the American Shotcrete
Association's Outstanding Project Award, Cost: $2M

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE
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) E RESUMES OF KEY PERSONNEL PROPOSED FOR'THIS CONTRACT

{Camplete one 'SEctisHE foreach person) -

12. NAME 13. ROLE IN THIS CONTRACT 14, YEARS EXPERIENCE
Mark N. Santos Principal Structural Engineer / Parking a. TOTAL b. WITH CURRENT FIRM
PE, PTMP : Structures 23 3

15. FIRM NAME AND LOCATION (City and State)
Walker Consultants Fort Lauderdale, Florida
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) .

Bachelor of Science in Civil Engineering, The Pennsyivania | Professional Engineer: FL (70351)
State University

18. OTHER PROFESSIONAL QUALIFICATIONS {Publlcatlons Organizations, Trammg Awards, efc.)
Certifications: Parking, Transportation & Mobility Professional (PTMP); Organizations: Past President (2020) Florida

Parklng & Transportation Association (FPTA); Awards Committee Member, International Parking & Mobility Institute
(IPM1); Member, AIA Miami Diversity & Inclusion Committee

19, RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

The Breakers Palm Beach Central Park PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Palm Beach, Florida 2024 2026

a. -
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Project Manager: Design of a below-grade parking garage with 550 parking spaces and an amenity level designed
to accommodate landscaped areas and future townhomes at The Breakers Palm Beach. Cost: $40M

1 (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Florida International University PG1-PG6 Restoration Repairs PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Miami, Florida - 2022 2022
b. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Project Manager: Concrete restoration, waterproofing repairs, and other miscellaneous repairs. Walker assisted the
General Contractor and university in phasing the work to limit the user impact. Walker also performed routine site
visits to monitor the work completed and determine if the work was being completed in general conformance with

| the contract documents. Cost: $966,345

(1) TITLE AND LOCATION (City and State) : (2) YEAR COMPLETED
Clty of Sarasota Palm Avenue Garage PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Sarasota, Florida : 2022 2023

& (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ' Check if project performeql with current firm

Project Manager: Team members were involved in preparing garage restoration construction documents,
evaluating contractor bids, and participating in construction administration services. We are currently working with
the City for Phase 2 of the project repairs. Cost: $186,935

(1) TITLE AND LOCATION (City and State) . (2) YEAR COMPLETED
Orlando Sanford International Airport Phase Il Restoration PROFESSIONAL SERVICES | CONSTRUCTION (if appficable)
Sanford, Florida 2023 2024

d (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Principal Structural Engineer: Maintenance and repair of the parking garage mainly focused on the top level
including items for concrete repairs, sealant replacement, metal plate removal/deck coating addition, supplementary
floor drain installation, and stair tower guardrail rust repairs. Cost: $23,400

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Miami International Airport Rental Car Center Wall Repair PROFESSIONAL SERVICES | CONSTRUGTION (if applicable)
Miami, Florida 2023 2024

& (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Project Manager: Restoration Engineering of a damaged interior wall at a carwash bay on level 2 at the Rental

Car Center due to vehicular damage. Performed a Condition Assessment, prepared construction drawings, and
construction administration services. Cost: $13,800 :

AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM mﬁ-ﬂ%ﬂ%ﬂ PAGE 45

Exhibit 3
Page 45 of 102




EIRESUMES OF KEY PERSONNEL PROPOSED FOR THIS GONTRACT

i {Complete 6ne Séction.E fo"r_each person}:

12. NAME o 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
Tom Szubka Parking Planner a. TOTAL b. WITH CURRENT FIRM
PTMP, CPP 24 6

15. FIRM NAME AND LOCATION (City and State)
Walker Consultants Tampa, Florida
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Bachelor of Arts in Finance, University of lllinois
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Certifications: Parking, Transportation & Mobility Professional (PTMP); Certified Parking Professional (CPP); Accredited
Parking Organization Site Reviewer Certification, International Parking & Mobility Institute; Certified FEMA Incident
Command System 100, 200, and 700 level; Parksmart Advisor Certification Program an International Parking and
Mobility 1nstitute and Green Business Certification Inc.; Organizations: Florida Parking and Transportation Association;

International Parking and Mobility Institute; American Mensa — Lifetime Member; Tampa Public Leadership Institute
Leadership Tampa Alumni

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
University of Miami Parking and Transportation Analysis PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
a. | Coral Gables, Florida 2023
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm
Parking Planner: Parking Analysis and Study to recommend future operational practices. Cost; $86,000
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City of Miami Beach Parking Master Plan PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Miami, Florida 2024
b. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Parking Planner: Provided parking data and analysis as part of a team for the update of the overall campus

masterplan. Analyzed current demand projections and projected future parking demand impacts specific to the
proposed development projects. Cost: $99,300

(1) TITLE AND LOCATION (City and State) ) (2) YEAR COMPLETED
Loch Haven Park Parking Study PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Orlando, Florida 2023

c (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performedAwith current firm

Parking Planner: Performed a parking operations study for the Park District. Over 1,000  parking spaces serve the
district with numerous institutions utilizing existing parking assets. Tom provided a plan to implement operations that
included a valet plan, parking allocations, and improvements to the paid parking program. Cost: $59,500

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Winter Haven Signage and Wayf|nd|ng Master Plan PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Winter Haven, Florida 2024

9| (3) BRIEF DESCRIPTION (Brief scape, size, cost, efc.) AND SPECIFIC ROLE Check if project performed with current firm

Parking Planner: Developed a series of signage and wayfinding designs that reflect the character of the City of
Winter Haven and reinforce a sense of place. Created and implemented a user-friendly and visible navigational
system to guide visitors and residents to and from City of Winter Haven destinations. Cost: $49,000.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Co“gny Area and Beach Access Parking Study PROFESSIONAL SERVICES | CONSTRUCTION (if appficable)
Hilton Head Island, South Carolina 2020

e (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ) Check if project performed with current firm

Parking Planner: The goal was to effectively manage parking needs across beach parking areas. This study
analyzed parking demands, proposed regulatory measures, developed strategies, suggested capltal improvements,
and explored financial models such as parking fees and fines. Cost: $86,000.
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

{Complete-ane Sectian E for-gach persony’

12. NAME ' 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
Luis J. Jurado ' Principal Civil Engineer & Quality a. TOTAL b. WITH CURRENT FIRM
PE Control Manager 21 17

15. FIRM NAME AND LOCATION (City and State)
Premiere Design Solutions, Inc. Miramar, Florida

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)
Bachelor of Science in Civil Engineering, University of Professional Engineer: FL (66396)
"North Carolina Charlotte, 2003

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Tlal:ning, Awards, elc.)
Organizations: Member, American Society of Civil Engineers; Member, Florida Engineering Society

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) ) {2) YEAR COMPLETED

Fort Lauderdale A"'port South Runway Expansion PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Fort Lauderdale, Florida 2014

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Quality Control Manager: Utility designs, relocations and coordination related to the FLL Runway Expansion
project, to expand the south runway over US-1. Mr. Jurado participated in the generation of engineering drawings for
8”-12”" Water Main, 2,500 LF of 10"-12" and 1400 Water Main, 2,500 LF of 10"-12" and 1400 LF of 10" Gravity Sewer
Main. The project also included the design of a shared communication duct bank to relocate communication utilities
along the corridor. Mr. Jurado also assisted in the coordination and permitting efforts with over 15 Utility Companies
along this corridor that were impacted by this project. Cost: $630,000

(1) TITLE AND LOCATION (City and Sléte) {2) YEAR COMPLETED

Oakland Park Boulevard Bus Rapid Transit PROFESSIONAL SERVICES | CONSTRUGTION (if applicable)
Broward County, Florida Ongoing

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ) Check if [;roject performed with current firm

Quality Control Manager: This project aims to conduct a preliminary analysis on Oakland Park Boulevard in
Broward County, to meet the Federal Transit Administration (FTA) definition of corridor-based BRT. PDS is working
on the Work Program Administration and Management, the Preliminary design development, and the Urban Design,
Transit-Oriented Development, Affordable Housing Nexus. The primary assignments are Project Management Plan,
Preliminary Engineering Design, Systemwide BRT design standards and criteria (Draft and final), Topographic
survey, Roadway conceptual design; Concept of Operations - traffic engineering, design, and ITS/TSP, and
identification of Jurisdiction Agreements and permits, as needed. Costs: $1.5M

(1) TITLE AND LOCATION (City and State} (2) YEAR COMPLETED

MDT Park-and-Ride at SW 147 Ave and SR 836 Express Bus Service PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Planning Support, Miami-Dade Transit | Miami-Dade County, Florida - 2014

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Principal Civil Engineer & Quality Control Manager: Analyze the impacts of the relocation of an existing terminal
located at FIU Main campus to Parking Garage V!, and creating concepts for the Panther Station. Mr. Jurado
provided key support and assistance during the update to the Categorical Exclusion Document prepared for FTA

to obtain federal support on this project. Mr. Jurado also assisted in the preparation of conceptual design for the
panther station, attended and participated in the public meeting for the SR 836 Express Bus Service project, and
analyzed route intersections for queue jumps and TSP application and QA/QC of cost estimating tasks. Costs:
$83,300
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

: (Complete one Section £ foreach person).

12. NAME ] o o o 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
Arethia Douglas Senior Civil Project Engineer a. TOTAL b. WITH CURRENT FIRM
PE 32 1

15. FIRM NAME AND LOCATION (City and State)
Premiere Design Solutions, Inc. Miramar, Florida
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Bachelor of Science in Electrical Engineering, City College | Professional Engineer: FL (64119)
of New York (CUNY), 1992

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)
Organizations: Conference of Minority Transportation Officials (COMTO)
19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

Broward County Transportation Department ADA Improvement PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Plan | Broward County, Florida 2014

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE |:| Check if project performed with current firm

o | Civil Project Engineer: Development of an ADA Transition Plan for Broward County Transit to fulfill a settlement
agreement with several ADA advocacy groups. This comprehensive plan assessed all 4,500 bus stops, transit
terminals, operations and maintenance facilities, the transit website, and all public-facing documents. She
established a schedule and budget for the necessary improvements to ensure compliance with ADA guidelines.
Additionally, Ms. Douglas managed the creation and implementation of a Broward County Transit Design Standards

and Guidelines Manual, providing design direction and recommendations for transit facilities to local municipalities,
design professionals, and private developers.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

C|ty of Pompano Beach COPans Road 0perationa| Faci"ty PROFESSIONAL SERVICES | CONSTRUCTION (if appficable)
Rehabilitation and Redevelopment | Pompano Beach, Florida 2019

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE D Check if project performed with current firm

b, | Civil Project Engineer: Ms. Douglas was the grant writer for this project and Broward County was awarded $17
million from the Federal Transit Administration Bus and Bus Facilities Grant Program. In addition, she developed
the scope of work and budget for the rehabilitation and reconstruction of several buildings built in the early

1980s, utilizing environmentally sustainable designs, as well as update and improve parking and providing for

the implementation of fuel-efficient battery electric buses and other support vehicles. The project will replace and
improve employee facilities, add a new and updated training building, add a new maintenance building/garage with
bus parking on the roof and improve drainage and other site conditions.

(1) TITLE AND LOCATION (City and State)

(2) YEAR COMPLETED

Broward County Transportation Department Fleet Transition Plan PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
and Electric Bus Charging Infrastructure Implementation | Broward Ongoing
County, Florida

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE |:| Check if project performed with current firm

. | Civil Project Engineer: Ms. Douglas was the Assistant General Manager of the Broward County Transit Capital
Programs Division, where she managed the planning and implementation of a zero emission bus fleet and electric
bus charging infrastructure at various transit facilities. Ms. Douglas oversaw staff managing the transition of the
diesel buses to zero emission buses, upgrade of power, design and construction of improvements at several
facilities to allow for the charging of electric buses, both at the depot and on-route. The projects included the addition
of solar canopies to generate power and offset new loads, electric bus chargers with associated bus charging
electrical equipment, electrical equipment room, security cameras, lightning protection, back-up generators, and
connection to the new electrical service at the various facilities county-wide.
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E ‘RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

(Complete one Sectlon E for each person),

12. NAME ) 13, ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
Gustavo Eckardt Civil Project Manager a. TOTAL b. WITH CURRENT FIRM
PE 23 13

15. FIRM NAME AND LOCATION (City and State)
Premiere Design Solutions, Inc. Miramar, Florida

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)
Bachelor of Science in Civil Engineering, University of Professional Engineer: FL (67553)
North Carolina, 2002

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organfza!ions, ‘Training, Awards, efc.)

Organijzations: Member, Chi Epsilon Civil Engineering Honor Society; Member, FES (Florida Engineering Society);
Training: Scheduling Seminar - Primavera Project Management, Miami Micro Data, 2005; Designing Pedestrian Facilities
for Accessibility / ADA Seminar 2008; Work Zone Traffic Control & Maintenance of Traffic, MDX Seminar, 2010.

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) o (2) YEAR COMPLETED

C|ty of Fort Lauderdale Parks Bond Program PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Fort Lauderdale, Florida ) Ongoing ]
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

a. -

Civil Project Manager: $200 million program with the objective of planning, design, and construction of
improvements in more than 90 parks throughout the City. These improvements will help ensure that Fort Lauderdale
will continue to provide world-class parks to be enjoyed by all residents now and into the future. PDS provided
professional surveying and underground utility location services under this City of Fort Lauderdale Parks Bond
Improvement Program. This project includes completed or ongoing Work Orders for 21 locations. Cost: $800,000

(1) TITLE AND LOCATION (City and Stat;a) (2) YEAR COMPLETED

C|ty of Doral Parks Bond Program ALTA PROFESSIONAL SERVICES | CONSTRUCTION (if applicable}
Doral, Florida 2020

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

b, | Civil Project Manager: Premiere Design Solutions was retained by the City of Doral as a Sub-Consuiltant of the
Doral Parks Bond Program to perform this endeavor. The project site included approximately 131,111 SF and 52,832
SF in total area, survey area included public sidewalks and public roads ROW to ROW, outside the mentioned sites.
With this, the total area survey was about 240,000 SF (5.5 Acres), plus adjacent roadways. Scope required an

ALTA Survey as requested by the client, and included specific information about existing trees, traffic signs, sanitary
and drainage manhole information, and full ROW to ROW survey of roads fronting the project area except NW 84
Avenue. Cost: $163,168

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

City of Miami Shenandoah Park Improvements Design-Build PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Miami, Florida 2018

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

¢ | Civil Project Manager: Mr. Eckardt was responsible for the coordination of civil engineering désign, drainage
report, site grading, and plans production for the design.of a new drainage system including a complete re-grading
of the playing fields for this 8-acre park. Project included the re-design of playfield areas to allow: for a multi-use filed
-to be used as a baseball field and easily converted into a full size or various small size soccer fields. Mr. Eckardt
provided site layout, site drainage, site grading plans, permitting coordination and construction support until project
acceptance. Cost: $1.2M
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E.’RESUMES QF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

: . (Cémplete one-Section E for: each person);

12. NAME ' o 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
Fernando Fernandez Surveyor a. TOTAL b.WITH CURRENT FIRM
PSM 33 12

15. FIRM NAME AND LOCATION (City and State)
Premiere Design Solutions, Inc. Miramar, Florida
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (Stfate and Discipline)

Bachelor of Science in Hydrology Engineering, Aima-Alta, | Professional Land Surveyor & Mapper: FL:(6765)
Former USSR, 1987

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, efc.)

19. RELEVANT PROJECTS

(1) TITLEAND LOCATIO.N (City and State) (2) YEAR COMPLETED

City of Pembroke Pines North Perry Airport Park and Ride Facility PROFESSIONAL SERVICES | CONSTRUCTION (i applicable)
Pembroke Pines, Florida 2016

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current fiEm

a. | Surveyor: Mr. Fernandez served as the Chief Surveyor and Crew Party Chief for the development of a Park and
Ride Facility at the North Perry Airport located on the northeast corner of Pembroke Road and University Drive in
the City of Pembroke Pines. The site development included parking, drainage, and lighting system to serve riders of
the Broward County Transit System, and a reconfiguration of the parking lot. Mr. Fernandez collected field data and
developed topographic surveys of the airport using NAVD 88 vertical datum and state plane coordinates system.
Survey included adjacent areas for drainage purposes, and project site, boundaries, easements, and all above
ground features. Project was fast track and required expedited completion to secure federal funds. Cost: $60,000

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

City of Opa-Locka Citywide CIP Water & Sewer Improvement Surveys | PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Opa-Locka, Florida 2016

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Surveyor: This project includes the topographic route surveys for over 200,000 LF of ROW surveys on roadways to
receive water and sewer improvements as part of the Capital Improvements Program (CIP) throughout the City of

Opa-Locka. PDS is part of the Team to provide design criteria packages for the letting of this work. Mr. Fernandez is
the Lead Surveyor and is responsible for the production of survey drawings, generation of plat drawings and location

of property lines, easement and monument lines, collecting all ROW data, above ground features and elevations
Cost: $400,000

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

Miami Spnngs East Drive Stormwater |mprovement PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Miami Springs, Florida 2021

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

<. | Surveyor: Mr. Fernandez was the Survey Lead for this endeavor which had the objective of providing Professional
Topographic Land Surveying services for the Specific Purpose Topographic Survey, located generally along East
Drive between-NW 36 Street and S. Royal Poinciana Boulevard in the City of Miami Springs, Florida. The scope
included all the necessary field activities and office work to complete the specific purpose survey. The survey
included ROW to ROW Land Survey of the following areas: South Portion of Stafford Park up to playfield fences,

Forest Drive, Miller Drive, Oakwood Drive, Kenmore Drive, and Area of C6 Canal and Outfall Location. Costs:
$133,090
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E. RESUMES OF KEY PERSONNEL.PROPOSED FOR THIS CONTRACT

“{Complete ane’ Sectlon Eforeach.person)

12. NAME ' 13. ROLE IN THIS CONTRACT ' " 14, YEARS EXPERIENCE
Roilan Marrero CAD Technician & Aerial a. TOTAL b. WiITH CURRENT FIRM
Photogrammetrist : 5 1

15. FIRM NAME AND LOCATION (City and State)
Premiere Design Solutions, Inc. Miramar, Florida

16. EDUCATION (Degree and Specialization) 17. CURRENT PRGFESSIONAL REGISTRATION (State and Discipline)

Bachelor of Science in Geophysical Engineering
Technological University of La Habana (CUJAE), 2019

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, QOrganizations, Training, Awards, efc.)
Cetrtifications: FAA Certified Remote Pilot (4850896)

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

| City of Miami East Flagami Flood Improvements PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Miami, Florida 7 Ongoing
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

.. | CAD Technician: Mr. Marrero is the CAD Technician for this project, which encompasses the preparation of
Professional Land Surveying Services for the City of Miami, as part of their Storm Water Infrastructure Project for
flood improvements at East Flagami. Area of survey is approximately 26,550 LF of roadways located in the City
of Miami and a lot of 0.3 Acres for a new pump station. The survey area will include Right of Way to Right of Way
(ROW) survey to show ROW lines and shall extend 25’ into private properties at both sides of the ROW, showing
property lines, driveways, asphalt pavement, roadways, access gates, concrete sidewalks, concrete curbs and
gutters, concrete walls, pavement markings, striping, and fences. Cost: $400,142

(1) TITLE AND LOCATION (City and State) 7 (2) YEAR COMPLETED
Oakland Park Boulevard Bus Rapid Transit PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Broward County, Florida Ongoing

b. (3) BRIEF DESCRIPTION (Brief scope, size, cost, efc.) AND SPECIFIC ROLE Check if project performed with current firm

CAD Technician: Analysis that identifies suitable transit capital and operational investments on major corridors in
Broward County and provide recommendations for implementing corridor-based Bus Rapid Transit (‘BRT") or fixed
guideway BRT on corridors identified in the TSYS (Now branded as PREMO). PDS provided field review, aerial
photography. coordination, survey utilities and railroad, roadway analysis, alternatives concept plans. Costs: $1.5M

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

Clty of Miami Surveying for Auburndale Phase | PROFESSIONALSERVICES CONSTRUCTION (ifapplic;able)
Miami, Florida ~Ongoing

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

'CAD Technician & Drone Operator: This project includes the preparation of a Professional Land Surveying

. | Services for the City of Miami, as part of their Citywide Program Management Support Services for Stormwater
Infrastructure. The area of survey is approximately 10,750 LF of roadways and will include Right of Way to Right
of Way (ROW) survey to-show ROW lines and shall extend 25’ into private properties at both sides of the ROW,
showing property lines, driveways, asphalt pavement, roadways, access gates, concrete sidewalks, concrete
curbs and gutters, concrete walls, pavement markings, striping, and fences, the width varies from 40’ wide to 80
Mr. Marrerowas responsible for utility management in the area, ensuring accurate data collection and integration
into the survey. His role also included coordinating field data processing and drone operations to support precise
mapping and documentation Costs: $2.1M

AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM g30\RédG 743031) PAGE 61

Exhibit 3
Page 51 of 102



E.ERESUMES OF KEY PERSONNEL PROPOSED FOR'THIS CONTRACT

; {Comiplete.one Section E for»each person) v

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Laura M. Llerena-Hernandez Principal Landscape Architect a. TOTAL b. WITH CURRENT FIRM
RLA 31 31

15. FIRM NAME AND LOCATION (City and State)
Laura Llerena & Associates, Inc. Miami, Florida
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Landscape (Grading) Site Design course, Florida Registered Landscape Architect: FL (LA6667125)
International University, 2003; Bachelor's Degree in
Architectural Technology, Florida International University,
1997, Associates Degree in Liberal Arts, Miami Dade
College, 1993

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, elc.)

Professional experience includes meeting with clients from private/commercial/government sectors in order to ascertain
projects goals, budget and time frame. Work experience includes site analysis, tree removal permitting with various
agencies, design of concept through final landscape,irrigation, site amenity, landscape lighting & hardscape plans.

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
The C|ty of Coral Gables Fire Station # 4 PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Coral Gables, Florida 2021

a (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Landscape Architect: The scope of services rendered included: schematic design phase services, the preparation

of a design development landscape plan, the preparation of 50% and 100% Landscape and Irrigation Construction
documents, bid and award assistance and construction administration. Cost $4M

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
The C|ty of South Miami New Police Headquarters PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
South Miami, Florida 2022

b. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Landscape Architect: The scope of work involved site analysis to identify and size all existing trees on the property
and the development of schematic through design development drawings, attendance to ERPB hearings and
coordination with all team members to secure additional funding for the completion of final, permit drawings. Cost:

TBD
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
The Bapﬂst BCVI South Expansion PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Miami, Florida 2011 : 2015
c. (3) BRIEF DESCRIPTION {Briéfscope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Landscape-Architect: Scope included site analysis to size and identify existing trees which would be impacted.
We also performed a visual inspection of the existing irrigation system in order to determine possible tie-in-location
for the expansion. We provided 50% & 100% landscape and irrigation construction documents & CA services. Cost

$12M ,
(1) TITLE AND LOCATION (City and State) Gurrimatuls ;':}{'Q[e(;f (2) YEAR COMPLETED
Miami Dade County ISD Larcenia J. Bullard Plaza PROFESSIONAL SERVICES | CONSTRUCTION (ifapplicabIeI
Miami, Florida 2017 2021
d. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Landscape Architect: New 15,000 sf two-story building with retail space, a take-out restaurant and a gallery
space on the first floor to showcase the history and art of the local Richmond Heights area. The second floor has
a community multipurpose room and office space. The project scope includes the design of the entire site with 48
parking spaces. LEED Silver. Size: 15,000 SF | Cost: $6.2M
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E RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

(Complete one Sect:on Efor each person)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
Jason T. Korose Landscape Project Manager a. TOTAL b. WITH CURRENT FIRM
24 22

15. FIRM NAME AND LOCATION (City and State)
Laura Llerena & Associates, Inc. Miami, Florida
16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)

Bachelor in Landscape Architecture, Ball State University, | Registered Landscape Architect: FL (LA6667125)
2000

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Mr. Korose has a Degree in Landscape Architecture with professional experience in project management. He is
responsible for all aspects of each project in order to efficiently move them all forward. His experience includes site
analysis, preparation of schematic plans through construction documentation and construction administration.

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and Stéte) ‘ (2) YEAR COMPLETED
The City of Coral Gables Fire Station # 4 PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Coral Gables, Florida 2021

a (3) BRIEF DESCRIPTION (Brief scope, size, cost, efc.) AND SPECIFIC ROLE Check if project performed with current firm

Landscape Project Manager: The scope of services rendered included: schematic design phase services, the
preparation of a design development landscape plan, the preparation of 50% and 100% Landscape and Irrigation
Construction documents, bid and award assistance and construction administration. Cost $4M

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Miami Lakes Fire Rescue Station # 64 PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Miami Lakes, Florida ) 2009 2015

b. (3) BRIEF DESCRIPTION (Brief scope, size, t:osti etc.) AND SPECIFIC ROLE Check if project performed with current firm

Landscape Project Manager: This was a-"Design -Build" project with design criteria that we had to adhere to in
addition to meeting all local codes. The scope consisted of a preliminary site analysis in where we identified and
sized all existing trees through development of landscape and irrigation drawings from DD to CD's. CA services

were provided. Cost; $1.3M

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Elizabeth Virrick Park New Aquatic Facility PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Miami, Florida 2018

c. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Landscape Project Manager: Scope included site analysis to size and identify existing trees which would be
impacted. We also performed a visual inspection of the existing irrigation system in order to determine possible tie-
in-location for the expansion. We provided 50% & 100% landscape and irrigation CD's. CA services will be provided.

Cost $5.2M
(1) TITLE AND LOCATION (City and Stéte) Gurrimatute Projoct (2) YEAR COMPLETED
Miami Dade County ISD Larcenia J. Bullard Plaza PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Miami, Florida _ 2017 ' 2021
d. (3) BRIEF DESCRIPTION (Brief scope, size, cost, efc.) AND"SPECIFIC ROLE Check if project performed with current firm

Landscape Project Manager: New 15,000 sf fwo-story building with retail space, a take-out restaurant and a
gallery space on the first floor to showcase the history and art of the local Richmond Heights area. The second floor
has a community multipurpose room and office space. The project scope includes the design of the entire site with
48 parking spaces. LEED Silver. Size: 15,000 SF | Cost: $6.2M
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E RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
; (Camplete. one Section:E for: egcﬁ person)

12. NAME 13. ROLE IN THIS CONTRACT ' 14. YEARS EXPERIENCE
Antonio Cordero Cost Estimating Manager a. TOTAL b. WITH CURRENT FIRM
PE, PMP, CCM 21 2

15. FIRM NAME AND LOCATION (City and State)

Program Controls, Inc. Miami, Florida .

16. EDUCATION (Degree and Specialization) ' 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)
Master of Science in Structural Engineering, Michigan State | Professional Engineer: FL. (79551)

University, 2002; Bachelor of Science in Civil Engineering,
University of Puerto Rico, Mayaguez Campus, 2000

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, efc.)

Antonio. is a professional engineer with over 21 years of estimating experience on multi-billion-dollar aviation,
transportation, utilities and commercial projects and programs. He is proficient in all the estimating functions from
developing conceptual and budget estimates to detailed bid set estimating and review of change order proposals and
claims. He has also performed value engineering, construction phasing and market and contingency analysis. He is also
an experienced construction project manager with knowledge of construction management, coordination of construction
activities, inspections and evaluation of construction progress, preparation of cost estimates and schedules, construction
claim analysis, and coordinating material procurement and logistics. Cetrtifications: Project Management Professional
(PMP); Certified Construction Manager (CCM)

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

City of Fort Lauderdale Federal Courthouse Garage PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Fort Lauderdale, Florida Ongoing

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFiC ROLE Check if project performed with current firm

Senior Estimator: The Parking Garage design is to be a conventional prestressed parking garage structure
wrapped with an aesthetically pleasing architectural element. The parking structure is to include car charging
stations, landscape and irrigation, storm drainage, signage and site lighting. There will be pedestrian connection
access ways to the courthouse on the north and south ends of the garage. The parking capacity shown is 330
spaces. Responsible for developing the Class 5 and Class 4 Statements of Opinion of Probable Construction Cost
(OPCC) at the preliminary, three fagade treatment and 30% design development stages, respectively. Cost $25M

(1) TITLE AND LOCATION (City and State) Gurrimalute Projec{' (2) YEAR COMPLETED

Miami-Dade Department of Solid Wate Management Mosquito Control | PROFESSIONALSERVICES | CONSTRUCTION (if appiicable)
Complex | Miami, Florida Ongoing
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Senior Estimator: New one-story rectangular building with a front canopy for the Admin and Research staff and
a one-story building with six open service bays for the Operations staff. The proposed 21,948 sf construction will
accommodate MDC DSWM Administration, Research, and Operation personnel. Cost: $16M

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Miami-Dade College Capital Improvement Program PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Miami, Florida Ongoing

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Senior Estimator: The MDC's Capital Improvement Program (CIP) is a multi-year plan for new construction,
remodeling and renovation projects and related land/facilities acquisition at each of the College’s eight campuses
and one permanent center. The CIP contains approximate 66 projects worth over $700 million of work around
the eight campuses including remodeling of School of Justice Tactical Training Facility, Artificial Intelligence
Center, renovation of Dyer Courthouse Building, construction of New Student Success Center, Parking Building
Renovations, Gym Facilities, and Labs Rooms. Responsible for reviews and negotiations of contractor change

request and claims for all disciplines, including civil, structural, and architectural. In addition, provide conceptual
estimates for future projects.
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

(Complete one. Sect:on E for each person)

12. NAME B V . 13 ROLE IN THIS CONTRACT " 14. YEARS EXPEIENCE
Julian Ortega Scheduling & Risk Manager a. TOTAL b. WITH CURRENT FIRM
PSP, LEED AP . 24 8

15. FIRM NAME AND LOCATION (Gity and State)
Program Controls, Inc. Miami, Florida

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline)
Master of Business Administration, Florida International
University; Bachelor of Science in Construction
Management, Western Michigan University

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Julian has a wide spectrum of experience in the engineering & construction industry for over 24 years specializing

in project controls and project management including an extensive knowledge of CPM scheduling on very large and
complex programs. He has led key roles on many multi-billion-dollar programs in airports, ports, water & wastewater,
power plants, manufacturing facilities and commercial and residential construction. He also has experience in several
project delivery methods ranging from Program Management to Design-Build, including CM at Risk and for fee. Some

of his specific skill sets includes overall project planning, construction phasing, program and construction scheduling,
contracts management, change management, claims/dispute resolution, risk management, and quality assurance/quality
control. He has developed construction procedures, processes, systems and has also been involved with several claims
analysis, value engineering and constructability studies. Certifications: Planning & Scheduling Professional (PSP);
Certified Cost Consuitant (CCC); Certified Earned Value Professional (EVP); LEED Accredited Professional (LEED AP)

19. RELEVANT PROJECTS

{1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Systemwide Bridge Rehabilitation and Joint Repairs, Miami-Dade PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Expressway Authority | Miami, Florida 2022

a. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.') AND SPECIFIC ROLE . Check if project performed with current firm

Scheduling Manager: Construction services are to replace all defective bridge joints system-wide and to repair
all joint headers on SR-836, SR874, SR-878 and SR 924 expressways. Responsibilities include review of project
baseline schedule and monthly schedule updates, risk analysis and mitigation, analysis of variances; earned value
management, delay and time impact analysis, scheduling procedures and manual Cost $2.5M

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

Fort Lauderdale Hollywood International Airport Terminal 5 PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Broward County, Florida Ongoing

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

b. | Scheduling Manager: The new Terminal 5 project includes 180,000 SF of new terminal space with passenger
processing, hold rooms and concessions, 5 domestic gates, connector to Terminal 4 and Concourse G with
associated landside, apron, and aircraft parking. work. Responsibilities includes developing and managing planning,
design and construction schedule, provide monthly tracking and reporting, review of contractor baselines and
monthly updates, claims review and support and propose recovery plans, monitor and report cash flows, variances
and forecasts Cost: $250M '

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Miami-Dade County Civil and Probate Courthouse PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Miami, Florida Ongoing '

(3) BRIEF DESCRIPTION (Brief scops, size, cost; étc.) AND SPECIFIC ROLE Check if project performed with current firm

¢ | Scheduling Manager: . The new 23-story Civil and Probate Courthouse for Miami-Dade County will replace the
1928-era courthouse at 73 West Flagler Street through a Public-Private-Partnership (P3). The new building will have
46 courtrooms, space to accommodate future growth and 59 parking spaces. Responsibilities includes the review

of developer (design-builder) schedule, provide monthly tracking and reporting, review of contractor baselines and

monthly updates, claims review and support and propose recovery plans, monitor, and report cash flows, variances,
and forecasts. Cost: $270M
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City of Fort Lauderdale Architectural Continuing Services

Licenses &
Registrations
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City of Fort Laudsrdale
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City of Fort Lauderdale
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City of Fort Lauderdale

Project
Understanding

Understanding of the City's
Needs, Goals, & Objectives
We understand that the City of Fort
Lauderdale seeks an architectural
partner that will support its mission
to build community and realize its
vision of being the City you never
want to leave. This Continuing
Services Contract is a critical tool for
advancing the City’s strategic goals,
addressing urgent facility needs, and
delivering high-quality public spaces
that reflect the City’s core values:
integrity, compassion, accountability,
respect, and excellence.

Our team recognizes that the City

is embarking on an ambitious and
holistic transformation, as outlined in
Press Play Fort Lauderdale 2029
and the Community Investment
Plan. These strategic initiatives
guide investments across public
safety, housing, infrastructure,
transportation, parks, public spaces,
and economic development. The
architectural services provided
under this contract must therefore
be flexible, responsive, and deeply
attuned to the cbmmunity’s evolving
priorities.

We understand that anticipated
projects will range from small-scale
facility repairs to complex renovations
and new construction, including:

* Public safety and life safety
upgrades, such as renovations
to fire and ocean rescue facilities,

G

lifeguard towers, and security
enhancements.

* Community-focused spaces,
including parks, playgrounds,
theaters, community centers,
and sports fields that strengthen
neighborhood connectivity and
engagement.

* Infrastructure and resiliency
improvements, like seawall
restoration, ADA compliance
upgrades, HVAC and roofing
replacements, and marine/
waterfront structures that support
the City’s sustainability and
climate-resilience goals.

* Mobility and access
improvements, such as sidewalk
replacements, parking garage
renovations, and enhancements
that encourage multimodal
transportation use.

* Facility modernization,
including assessments and
phased renovations to extend
the life and functionality of civic
buildings.

We are particularly mindful of
the City’s focus on measurable
outcomes, including reducing

Architectural Continuing Services

emergency response times,
expanding access to affordable
housing, achieving water system
compliance, and increasing park
accessibility. Our role is to ensure that
every design intervention contributes
to these broader objectives through
thoughtful planning, innovative
solutions, and attention to community
identity.

Our team is prepared to support
the City in executing its Community
Investment Plan, which allocates
millions toward critical capital
improvements. We understand that
projects must be delivered with

a high level of accountability and
transparency, maximizing the public
value of every dollar spent. We are
also experienced in coordinating
with multiple City departments and
stakeholders to align priorities and
minimize operational disruption
during design and construction.

With a deep appreciation for the
City’s diverse built environment-—from
its iconic waterfronts to its vibrant
neighborhoods—we are committed

to delivering work that reflects local
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City of Fort Lauderdale

character, activates the senses, and
promotes long-term resilience. Our .
team brings the agility, technical
expertise, and collaborative spirit
needed to help Fort Lauderdale
realize its strategic vision and remain
a city its residents are proud to call
home.

Understanding of Continuing
Contracts

With more that 29 years of
experience, our firm has successfully
managed numerous Continuing
Services contracts for clients such

as Miami Dade College, the United
States Army Corps of Engineers —
Savannah District, the City of Miami,
City of Coral Gables, the City of
Deerfield Beach, Broward College,
Palm Beach State College, Memorial
Health System, Cleveland Clinic,
Broward Health System, University
of Miami, and others. Through this
experience, we have identified the
key elements necessary for the
success of contracts of this nature,
ensuring efficient, high-quality project
delivery:

1. Clear Scope of Work

+ Define the types of projects and
services. covered (e.g.; design,
renovations, studies, feasibility

~ assessments, etc.).

»  Specify deliverables for typical
tasks, such as construction
documents, site evaluations, or
compliance reviews.

2. Flexible and Scalable Framework
Accommodate varying broject
sizes and scopes, from small
renovations to large infrastructure

G

improvements.

« Ensure the contract allows for
fiexibility in addressing the client's
evolving needs.

3. Performance Standards

» Define quality standards for
deliverables, including adherence
to building codes, regulations,
and client-specific guidelines.

« Establish measurable
benchmarks, such as deadlines,
budget adherence, and project
quality.

4, Effective Communication and

Collaboration

= Use collaborative tools like BIM
(Autodesk Revit), SharePoint,
and platforms like Microsoft
Teams to ensure streamlined
project management.

¢ Maintain regular touchpoints and
clear communication protocols for
task orders and approvals.

5. Familiarity with Client-Specific

Guidelines

» Understand and integrate
the client's processes, such
as County or government
regulations.

»  Align designs with programmatic
needs, sustainability-goals, and
aesthetic standards.

. Efficient Task Order Process

« Establish a clear process for
issuing and responding to task
orders, including timelines
for proposal submission and
approvals.

« ' Create a method for prioritizing

tasks when multiple orders are

issued simultaneously.

[o2]

Architectural Continuing Services

7. Cost Control and Risk Mitigation

* Implement systems to track
budgets, schedules, and change
orders to avoid cost overruns and
delays.

» Leverage tools lke Newforma
and Procore for efficient project
management and documentation.

o]

. Relationships and Trust

+ Build a strong relationship with
the client by delivering high-
quality work consistently.

»  Offer proactive solutions

and foster open dialogue to

demonstrate value beyond the

scope of basic services.

9. Value-Added Expertise

» Offer insights into innovative
practices, such as sustainable
design or advanced construction
techniques.

« Demonstrate familiarity with
integrating art and culture into
architectural projects, which could

- align with programs like Art in
Public Places.

By ensuring these aspects are well-
defined and executed, our firm can
foster long-term, mutually beneficial
relationships through this contract.
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City of Fort Lauderdale

Approach

Pre-Design Phase

To kick off each project under our this
contract, we prioritize a seamless
setup of communication channels
and project management protocols
tailored to the City’s specific needs.
Gurrimatute's Project Manager,

Fabio Segre, will serve as the
primary point of contact, managing
the communication cadence and
establishing the frequency and format
(email, phone, in-person meetings) to
support effective coordination.

Our first steps involve convening

a kick-off meeting with the City's
leadership to align on project
objectives, establish a chain of
command, and clarify decision-
making authority. This ensures all
stakeholders are engaged early and
ready for swift, informed decision-
making. Mr. Segre will oversee the
initial scope-to-budget validation and,
where necessary, involve Daphne
Gurri for strategic discussions with
facilities and maintenance teams to
confirm project goals.

A priority task involves gathering
existing as-builts, reports, and

" pertinent tests (such as asbestos
surveys or baseline test and balance
reports) for our field investigation.
This investigation includes physical
observations of visible conditions
across disciplines. Should any
concealed conditions require
further investigation, selective

G

Architectural Continuing Services

Methods of Investigating Existing Conditions

‘ \E Request As-Builts
@ Visual Inspection

Building Scans

demolition may be recommended.
Simultaneously, we will validate the
initial project scope, correlating it
with projected costs. This analysis
forms the foundation of a Scope and
Validation Report that will include
narrative inputs from all engineering
and consulting disciplines, setting a
clear Basis of Design.

Finally, during the Pre-Design phase,
our BIM Manager, Magali Peniche,
ACP, will lead the development

of the BIM Execution Plan. Ms.
Peniche brings extensive experience
managing complex BIM integrations
across multiple disciplines, ensuring
that all project elements are
efficiently coordinated. This plan

will be shared with the entire team

==/ Thermal Imaging/X-ray

Building Systems Testing

&% Destructive Testing

of subconsultants and the City's

for review and approval. Before
advancing to the Schematic Design/
Design Development phase, we will
incorporate any feedback from the
City into the revised, final Scope
Validation Report, ensuring all project
components are synchronized and
optimized for successful execution.

Schematic Design & Design
Development Phase

As the project transitions into the
Schematic and Design Development
phases, Mr. Segre will lead the team
in preparing preliminary design
documents across all required
disciplines. Our internal quality
assurance checks are planned

one and a half weeks before each
CAM #26-0347
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submission to ensure precision.
Principal José G. Matute will review
final documents before they are
shared with the City, maintaining our
commitment to excellence.

A preliminary cost estimate and
schedule will accompany each design
package, and we'll incorporate any
feedback from the City to keep

the project on track with respect to
budget and timing. Regular meetings
with the City's representatives will
address input from all user groups,
facilities, and maintenance teams,
ensuring all considerations are
captured as we finalize the design.

Construction Documents

In the Construction Document (CD)
phase, our team collaborates closely
with the City's teams, refining detailed
drawings, technical specifications,
and final equipment selections
before the 50% CD submittal. Each
deliverable includes a refined cost
estimate and project schedule to
keep the project within the approved
budget.

Code Review

The CD phase is a crucial point for
a comprehensive code review. Our
team, including MEP/FP Engineers,
Structural Engineers, Civil Engineers,
Landscape Architects, and any
other specialized consultants, will
thoroughly examine the finalized
plans and specifications to ensure
they meet all relevant building
codes and standards. This review
will include the Florida Building
Code, ADA requirements, NFPA
regulations, as well as any other

G

Architectural Continuing Services

applicable codes and standards. In
addition, we will ensure compliance
with the City’s specific guidelines,
including those related to sea-level
rise and resilience, to guarantee
that the project is not only code-
compliant but also prepared for
future environmental challenges. This
meticulous review ensures that the
design is both safe and sustainable,
meeting all regulatory and project-
specific requirements.

high standards and serve the

proactive, hands-on approach

at every stage.

Construction Administration
In the Construction Administration
(CA) phase, our team maintains

a visible, active presence on-site,
conducting regular inspections

to ensure adherence to project
specifications and the City's
standards. We’'ll manage RFls,
oversee submittal reviews, and
issue site instructions as needed,
prioritizing clear and responsive
communication with the contractor to
prevent delays and minimize potential
change orders.

Our Construction Administration
team, led by Mr. Segre, remains
engaged through close-out and into
the warranty phase, ensuring that all
project phases meet Gurrimatute's
CAM #26-0347
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City of Fort Lauderdale

Current Workload

Architectural Continuing Services

Our firm has the capacity and proven experience to successfully manage this continuing services contract alongside our
current workload. We are structured to handle multiple, concurrent projects of varying scopes and complexities without
compromising quality, responsiveness, or schedule. Our internal resource planning processes ensure that each project
is staffed appropriately based on its unique requirements and critical milestones. We take pride in our ability to remain
agile while maintaining a strong focus on our clients' goals, priorities, and timelines. This disciplined yet flexible approach
allows us to deliver consistent results—even under demanding schedules—while fostering long-term, collaborative client

relationships.

Project Name

Current Phase

Projected Completion

Broward Health

Broward Health Buildings 100-150

 Construction Administration 12/2025

City of Coral Gables
Toledo & Alava Park Construction Administration 06/2025
Gondola Building Construction Documents 08/2025
Rotary Park Construction Documents 11/2025
City of Miami
Virginia Key Restroom Renovation Permitting 09/2025
Buena Vista Park Construction Documents 11/2025
Florida International University
North Field Support Building Construction Administration 06/2025
Trish and Dan Bell Chapel Construction Administration 12/2025
HCA Florida ’
4th Floor Behavioral Health Unit Refresh Construction Administration 06/2025
Neuro Radiology Procedure Suite Construction Administration 06/2025
Miami-Dade Aviation Department

" Airport Operations Center/Emergency Operations Center Bid Award 2026
North Terminal Baggage Handling System Design Development 2031
Customs Border Patrol Training Facility Construction Documents 07/2026
Miami-Dade County
Jail Replacement . Construction Documents 02/2026
Nicklaus Children’s Hospital
APCP Office Additions . Construction Administration 06/2025
University of Miami
School of Architecture Building 35-1 Renovation Schematic Design 2026
School of Law Moot Courtroom Design Development 2026
United States Army Corps of Engineers
Ft. Eisenhower Polygraph Office Construction Documents 08/2025
Ft. Benning Building 128 Repair Construction Documents 07/2025
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City of Fort Lauderdale

Available Facilities

With all of our team members.
located within the Tri-County area
we are strategically positioned to
efficiently service the City of Fort
Lauderdale. Our proximity allows for
rapid site visits, in-person meetings,
and on-the-ground responsiveness,
ensuring timely coordination with City
staff, consultants, and contractors
throughout every phase of a project.

Gurri Matute PA
5001 SW 74th Court, Suite 208
Miami, FL 33155

10 Fairway Drive, Suite 215
Deerfield Beach, FL 33441

CMTA
2 Harvard Cir., Suite 100
West Palm Beach, FL 33409

O'Donnell/Naccarato
5757 Waterford District Dr Suite 255
Miami, FL 33126

Walker Consultants
110 E Broward Bivd Suite 910
Fort Lauderdale, FL 33301

PDS, Inc.
2050 Coral Way Suite 505
Miami, FL 33145

Laura Llerena & Associates, Inc.
13170 SW 128th St Suite 100
Miami, FL 33186

Program Controls Inc.
3150 SW 38th Avenue, Suite 1304
Miami, FL 33146

Architectural Continuing Services
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City of Fort Lauderdale

Technological
Capabilities & Other
Available Resources

Technology-Driven Project
Management

At Gurrimatute, we employ a robust
set of systems and tools to ensure
every project stays on schedule,
within budget, and in compliance with
County guidelines and regulations.
Our team's deep familiarity with these
standards allows us to integrate them
seamlessly throughout the project life
cycle.

Building Information Modeling
(BIM)

We are a technology-driven
architecture firm, integrating
advanced tools to enhance
communication and reduce the
likelihood of costly changes during
construction. Autodesk Revit is our
primary BIM tool, which we use

to perform Clash Detection on 3D
models. This proactive step helps
us identify potential conflicts—like
structural beams interfering with
mechanical systems—before
construction begins, reducing the risk
of delays or change orders.

Our-expertise in Revit allows

us to create detailed, real-time
visualizations of spaces, enabling
owners to virtually explore the project
and make informed decisions. Revit's
ability to apply finishes and lighting
creates photo-realistic images that
give a clear preview of the final
product. Additionally, we ensure

that our BIM processes align with

G

County guidelines, meeting all local
standards and expectations.

Project Management & Cost
Control Tools

Architectural Continuing Services

To maintain tight control over
project schedules and budgets,

we use a suite of advanced tools
that streamline communication and
collaboration. These include:

* SharePoint & Newforma
for managing project
documentation and ensuring
smooth communication among
stakeholders.

* Procore & Bluebeam for real-
time construction management,
helping us track changes,
streamline workflows, and
manage both budgets and
timelines.

* Archisnapper for efficient site
inspections, punch lists, and field
reports, allowing for swift issue
tracking and documentation.

* Microsoft Teams & Zoom for
real-time virtual collaboration,
enabling quick decision-making
regardless of location.

Avoiding Cost Overruns, Change
Orders, & Delays

Our multidisciplinary approach
ensures projects are delivered

on time, within budget, and to the
highest quality standards. Revit's
clash detection reduces design
conflicts, while Procore’s real-time
budget tracking mitigates the risk of
cost overruns. Our deep familiarity
with County regulations allows us
to anticipate compliance issues,
reducing permitting delays. These
tools, combined with proactive
communication, ensure smooth
project delivery, on time and within
budget.

Parking Design

With today’s rapidly changing
landscape of ride apps, new mobility
options, autonomous and electric
vehicles, and sustainability, parking
facilities must be designed with
flexibility to accommodate new usage
patterns and vehicle characteristics.
Throughout all this change, they
must still be designed to be efficient,
user-friendly, durable, and cost
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City of Fort Lauderdale

effective. This begins with studying
and understanding the requirements
of the facility’s users today and in the
future.

Walker’s creative professionals,
backed by more than 60 years of
experience, will craft a facility that will
function well today and decades into
the future.

* Functional design

* Queuing analysis and traffic
simulation

+  Wayfinding and signage

+ Lighting and MEP

» Adaptive reuse

+ Automated parking guidance
systems (APGS)

+  Automated vehicle storage and
retrieval systems (AVSRS)

« Parking access and revenue
control systems (PARCS)

» Sustainable design and
construction

» Parksmart certification

»  Design-build project delivery

Curb Management

The curb is more than just vehicle
storage or a path of travel: it is there
to serve people. It's a vital community
space and one of the most extensive
and valuable assets in a city. A good
curb design promotes access and
activity, drawing more customers for
businesses.

Walker aligns public and private
sector goals through tools including
zoning, parking regulations,

traffic engineering, and financing
mechanisms. With active and
intentional curb management,

G

The University of Miami engaged Walker Consuitants to conduct a parking and transportation

Architectural Continuing Services

e
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&

RN

analysis. The University was experiencing a strain on parking availability due to development
and growth in enrofiment. Walker helped the University gain a comprehensive grasp of parking
operational approaches, set clear objectives, and harmonize both current and future strategies with

these goals.

communities can make access more
equitable between different users,
improve level of service for everyone,
collect data on transportation
behaviors, and create a sustainable
revenue source.

Walker's curb management team can
help you create plans, policies, and
designs that bring order, enhance
safety, support local business, and
provide better access and mobility
options.

+ Collect data to understand
existing curb inventory and
current usage patterns, and
model future demands

+ Engage the community and
businesses on mobility needs and
curb prioritization

»  Determine how underused
parking lots, off-street loading
zones, and garages can take
pressure off of the curb

Integrate pick-up and drop-off

in design for existing and new
parking facilities

Evaluate how mobility trends
and changing curb demands and
allocation affect private vehicle
parking availability and revenues
Determine curb access fees,
model pro forma financial
impacts, and implement these
fees

Implement data collection,

" monitoring technology, and

analytics to adapt policies based
on trends, agreements, RFPs,
and regulations

Draft mobility operator/vendor
agreements and regulations
Design specifications for
technology to monitor curb
usage, optimize allocation, and
enforce regulations

Choose the right technology
option for implementation -
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City of Fort Lauderdale Architectural Continuing Services

History and Past
Performance

Miami Dade College Continuing Services Architectural Services | Miami-Dade County, Florida

Miami Dade College Gurrimatute is providing full A/E services for projects less than $4 million
Mr. Jose A. Diego Ruiz construction cost and $400,000 for studies including reviewing existing zoning
Program Manager ordinances and building codes, construction documents, final working drawings,
305.237.6209 specifications, and bid documents, and construction management.
jdiego@mdc.edu ‘
11011 SW 104th St. Building L, Project Name & Title ) Construction Cost  Subst. Completion
L124-2 | Miami, FL 33176 Homestead Campus Breezeway Ceiling $336,600 2021
Replacement
Space Planning Study for Honors College N/A 2021
Medical Campus Plaza Renovation $583,540 2023
Repairs to the Exterior Envelope of Buildings | $602,701 2023
1000 A & B, 200, and 3000
Padrén Campus Building 6 Leak Analysis N/A 2023

Palm Beach State College Architect Services Agreement on a Continuing Basis | Palm Beach County, Florida

Palm Beach State College Gurrimatute is providing full A/E services to Palm Beach State College and all
Mr. James Storms five of their campuses. Projects include new buildings, remodeling/renovation,
Assistant Mgr. Facilities Planning & maintenance & repairs, as well as, studies, facility assessments, programming
Construction and cost estimates. Maximum construction cost of $1M.
561.868.3656 ‘
stormsj @palmbeachs tate.edu Project Name & Title . Construction Cost  Subst. Completion
4200 Congress Avenue Enginfeering Technok_)gy Lab RemOQeIing - N/A 2023
Lake Worth, Florida 33461 Planning, Programmlng & Schematic Design
Panther's Closet & Panther's $250,000 2023
Pantry

City of Coral Gables Professional Services Agreement | Miami-Dade County, Florida

City of Coral Gables Gurrimatute is providing full A/E services to the City of Coral Gables for projects
Lis Ferrer with a maximum construction cost of 1.3M. Projects include architectural
Project Engineer services for parks, renovations, maintenance & repairs, construction
305.460.5031 documents, final workihg drawings, facility assessments, programming and cost
iferrer@coralgables.com estimates.
2800 SW 72nd Avenue _
Miami, FL 33155 Project Name & Title Construction Cost  Subst. Completion
Rotary Park _ $121,545 In progress
Gondola Building Reconstruction $120,297 In progress
Toledo & Alava Park $550,000 In progress
G CAM #26-0347
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City of Fort Lauderdale

Architectural Continuing Services

Granada Pro-Shop Diner Renovation $1,325,071 2024
Pierce Park Renovation $45,675 2023
Salvadore Park Playground $68,430 2022
Granada Golf Course Rain Shelters $72,915 In progress
Public Works CIP Build Out $20,155 In progress
Kerdyk Park Playground Renovation $16,450 2020
Street Ends Existing Conditions Assessment | $48,423 2020

City of Miami Professional Services Agreement .| Miami-Dade County, Florida

City of Miami Gurrimatute is provi&ing full A/E services to the City of Miami. Our projects span
Mr. Anthony Amador new construction, renovations, maintenance, and repairs, along with interior
Project Manager design, programming, and cost estimating. We've contributed to a variety of city

305.416.1747
aamador@miamigov.com

facilities, including public parks, office spaces, and police department buildings

444 SW 2nd Avenue. 8th Floor Project Name & Title Construction Cost.  Subst. Completion
Miami. Florida 33136 Virginia Key North Point Park Restroom $1,655,300 2023
' Renovation
E-Plan Building Department Renovation 2nd, : $2.2M 2018
3rd, & 4th Floor _
Coral Way Community Center Playground $1.4M 2017
Curtis Park Community Center $10.5 2023
Miami Police North Station Restroom $96,225 2022
Renovation _
Silver Bluff Park Perimeter Fence $34,492 2024
Buena Vista Park Restroom Renovation $60,108 2023
Coral Way Park New Restroom $87,045 2024

University of Miami Continuing Services | Miami-Dade County, Florida

University of Miami
Mr. Mike Sardifias
Senior Architect
305.284.8993

renovations to full floor upgrades.

Gurrimatute is providing full A/E services to the University of Miami, mainly
in the Coral Gables campus. Our work ranges from classroom and office

mike.sardinas @miami.e du Project Name & Title Construction Cost  Subst. Completion
1535 Levante Avenue CD)ox Sgier:ce Build:ng Exterior Window & $900,000 2014
Coral Gables, FL 33146 oor heplacement
Ashe Memorial Building 1st and 2nd Floor $2.5M 2023
Renovation
School of Architecture Building 35-1 $396,936 In progress
Renovation
School of Law Moot Courtroom $180,000 In progress
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City of Fort Lauderdale Architectural Continuing Services

SPECIFIC REFERENCES FORM

The contractor shall have previous construction experience in the State of Florida with projects of
similar scope and scale (or larger). Complete this form in its entirety. Note: Do not include
proposed team members or parent/subsidiary companies as references in your submittal.

PRIME BIDDER’S NAME:  Gyri Matute PA

CLIENT NO. 1 — Name of firm to be contacted:  City of Miami

Address: 444 SW 2nd Avenue, 8th Floar._Miami_Elorida 33130

Contact Person:  Anthony Amador

Phone No: 305 416.1747
Contact E-Mail Address:

aamador@miamigov.com

Project Performance Period: (1/2025 to Present

Dates should be in mm/yy format

Project Name:  City of Miami Curtis Park Community Center

Location of Project: Miami. Florida

Description of the overall scope: Design a one-story, +8,000 GSF community center at Curtis Park to

replace the existing facility. The new building will include a multi-purpose réom, warming kitchen, computer lab,

three classrooms, two offices, arts & crafts room with sink, outreach space, reception area, restrooms with exterior

access, IT room with charging stations, fitness room, janitor’s closet, interior and exterior storage, and a covered

outdoor pavilion. An Art in Public Places component will be integrated into the building or site.

Description of work that was self-performed by Bidder: This one-story, 8,100 sf community center at

Curtis Park includes a 1,439 sf recreation multi-purpose room, kitchen, computer lab, classrooms, administrative

offices, arts and craft room, reception area, restrooms, IT room with laptop charging stations, fitness room, large

sport equipment storage, and outdoor pavilion. The building was also designed as a Resiliency Hub, with back-up

generator and solar trees provided by FPL.
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SPECIFIC REFERENCES FORM

CLIENT NO. 2 — Name of firm to be contacted: Miami-Dade County PROS

Address. o975 NW 2nd Street, 4th Floor, Miami, Florida 33128

Contact Person:  Joel Arango

Phone No: 305.755.5453

Contact E-Mail Address: _Joel. Arango@miamidade.gov

Project Performance Period: 01/2010 to 01/2019
Dates should be in mm/yy format

Project Name:  Greynolds Park Renovations & Improvements

Location of Project: North Miami Beach, Florida

Description of the overall scope: The scope of services includes master planning/site planning, landscape

architecture, historic preservation, civil engineering, surveying, archaeological services, wayfinding, and general

architectural and engineering services for renovating existing structures and preparing new additions. The project

scope involves a master plan/site plan with a detailed cost estimate (organized by life safety and ADA, revenue

generation, historic preservation, and other priorities), beautification of Miami Gardens Drive, new toll guard booths,

ADA compliance, a new public courtyard, repairs to walking and biking trails, structural assessment and repair design

for pedestrian footbridges, and renovations to existing historic structures including the maintenance building (former
carriage house), caretaker’s house, and existing cuiverts.

Description of work that was self-performed by Bidder:  phase I: This project included the restoration

and reconstruction of the pedestrian bridges, water restoration in three specific areas to improve the water flow in the

rookery, and clean-out of the historic culverts. Phase ll:Included the remainder of the project scope including ADA

repairs, new sidewalks from the right-of-way all the way inside of the park, beautification of Miami Gardens Drive,

new entrances to the park at the west and east entrances (new ticket booths, new approach, and car stacking),

new perimeter fence on the west property line, remodeling of restrooms in the park, historic restoration and repairs to

historic structures throughout the park.
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SPECIFIC REFERENCES FORM

CLIENT NO. 3 — Name of firm to be contacted:  Cijty of Coral Gables

Address: 2800 SW 72nd Avenue, Miami, Firoida 33155

Contact Person: Lis Ferrer

Phone No: 305.460.5031

Contact E-Mail Address:  Iferrer@coralgables.com

Project Performance Period:  04/2021 to  08/2021
Dates should be in mm/yy format

Project Name: Salvadore Park Playground Expansion

Location of Project: Coral Gables, Florida

Description of the overall scope:  conversion of an existing playground into a fully inclusive and accessible

park including barrier removal and installation of specially designed playground equipment for children in wheelchairs

and children with sensory disorders. Additional services included landscaping, energy saving lighting, site furniture, and

exterior and interior renovations for the restrooms.

Description of work that was self-performed by Bidder: - 1 project at Salvadore Park focused on

converting the entire park into a fully inclusive and accessibie park. This was achieved by the removal of barriers

in the sidewalks and paths leading from the parking lot into the park and throughout the park. Additionally, new

playground equipment was introduced that would permit easy transfer from a wheelchair as well as playground

equipment for autistic children Additional improvements made to the park include landscaping, energy saving light

sources, installation of artificial turf, site furniture, drinking fountains, exterior and interior renovations of restrooms, and

additional cosmetic maintenance (pressure washing, painting, etc.).
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City of Fort Lauderdale

Architectural Continuing Services

Certification Granted: March 12, 2018
Expiration Date: March 12, 2026
WBENC National Certification Number: WBE1800434

NAICS: 541310, 541330, 541340, 541350, 541410, 541420
UNSPSC: 72131600, 81101508

WBENE

WOMEN'S BUSINESS ENTERPRISE
NATIGNAL COUNCIL

10K FORCTES, SUCCRED TOGETHER.

ol women's Business Enterprise ggryq

Gurri Matute, P.A.

who has successfully met WBENC's standards as a Women's Business Ente(riprise (WBE).
This certification affirms the business is woman-owned, operated and controlled and is vali

hereby grants
. Catiop

through the date herein.

'WBENC Narional WBE Certification was processed and validated by Women's
Business Enterprise Council Florida, a WBENC Regional Partner Organization.

Authorized by Nancy Allen, President & CEQ
Women’s Business Enterprise Council Florida
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Office of Small Business Development
111 Nw 1 Slreet, 19® Floor

Miami, Florida 33128

aniella Levine Cava, Mayor T 365-375-3111 F 305-375.3160
miamidade.gov

March 27, 2024

Daphne Gurri

Gurri Matute, P.A.

5001 SW 74 COURT SUITE 208
MIAML, FL 33155

Approval Date: March 26, 2024 - Disadvantaged Business Enterprise (DBE)
Anniversary Date: March 26, 2025

Dear Daphne Gurri,

Miami-Dade County Office of Small Business Development (SBD), is pleased to notify you that your firm is certified
under the Florida Unified Certification Program (UCP). Your firm meets the eligibility requirements for certification as a
Disadvantaged Business Enterprise (DBE) in accordance with 49 CFR Part 26.

DBE certification is continuous with no expiration date; however, firms are required to attest that there are no changes via
the No Change Declaration form on or before the firm's anniversary date to remain certified. You will be notified of your
annual responsibilities in advance of the Anniversary Date listed above. You must submit the annual No Change
Declaration form no later than the Anniversary Date to maintain your eligibility. Your firm will be listed in the UCP DBE
Directory which can be accessed through the Florida Department of Transportation's website:
hitp://www3b.dot.state.fl.us/EqualOpportunity OfficeBusinessDirectory/.

DBE certification is NOT a guarantee of work, but it enables the firm to compete for and perform contract work on all

USDOT Federal Aid (FAA, FTA and FHWA) projects in Florida as a DBE contractor, sub-contractor, consultant, sub-
consultant or material supplier. ’

If at any time there is a material change in your firm, you must advise this office by sworn affidavit and supporting
documentation within thirty (30} days. Changes include, but are not limited to ownership, officers, directors, management,
key personnel, scope of work performed, daily operations, on-going business relationships with other firms, individuals or
the physical location of your firm. After our review, you will receive instructions as to how you should proceed, if
necessary. Failure to comply will result in action to remove your firm's DBE certification.

It is strongly recommended that you register your firm as a vendor with Miami-Dade County. To register, you may visit:
http://www.miamidade.gov/procurement/vendor-registration.asp. Thank you for your interest in doing business with
Miami-Dade County. If you have any questions or concerns, you may contact our office at 305-375-3111 or
sbdcert@miamidade.gov.

Sincerely,

aani> Clphasan

Jeanise Cummings-Labossiere
Section Chief, Small Business Development

NAICS & Industry Title: (Your firm is eligible to compete for and perform work on all USDOT Federal Aid projects throughout Florida and may
earn DBE or ACDBE credit for work performed in the following areas.) ’

NAICS 541310: ARCHITECTURAL SERVICES
NAICS 541410: INTERIOR DESIGN SERVICES
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Our Subconsultants

For this wide-ranging contract,'
Gurrimatute has taken careful
consideration in selecting a team

of subconsuitants whose expertise
aligns directly with the types of
projects outlined in the City’s

Capital Improvement Plan (CIP).
These include aviation and taxiway
improvements, parking structure
updates, Complete Streets initiatives,
parks and playground renovations,
community centers, sports. fields, and
many more. Our team was selected
not only for their technical capabilities
and relevant project experience but
also for their proven performance—
both through our first-hand
collaborations and their successful
history of delivering projects for the
City of Fort Lauderdale. We stand
behind their ability to provide timely,
cost-effective, and high-quality
solutions across this diverse scope of
work.

CMTA, Inc.

MEP/FP Engineering

CMTA is a multi-specialty firm

that focuses on building systems
engineering — designing cost-
effective, energy-efficient, high-
performance buildings. We function
as a trusted partner and guide for
the owner and design team bringing
energy reduction, decarbonization,
and health and wellness goals to
fruition. As CMTA strives to improve
the built environment, we also invent

G

In 2018, Gurrimatute comp/etéd the restoration and adaptive reuse of the Historic Hampion

Architectural Continuing Services

S SRR

House with O'Donnell & Naccarato (formerly Douglas Wood & Associates) and Laura Lierena &
Associates. This historic preservation project received numerous awards including from AIA Miami,

AlA Florida, and Dade Heritage Trust.

products, set national goals, and work
to transform the market to improve
results for everyone. We define our
innovative approach to engineering
as — Building Science Leadership.

We are Data Driven, and Results
Proven. Over the last 20 years, we
have collected utility data on our
projects, allowing us to continually
improve our approach. This database
means we design from verified
information and not engineering
theories, as well as understand how
to make these buildings a reality
without extra first costs.

O'Donnell & Naccarato

Structural Engineering

O’Donnell & Naccarato’s structural
engineering practice has grown.
from a 3-person company in 1981
into a national firm of over 120
people spread over eight offices.
O&N provides structural solutions
for buildings across all construction
market sectors with projects
located throughout every part of the

United States. Our founders, Bill
O’Donnell and Pete Naccarato were
dedicated to developing longstanding
relationships with our clients first and
foremost. They combined this passion
with a focus on quality and creative
engineering to provide solutions for
clients that not only help complete
very successful projects but also
strengthen those relationships. This
passion and focus are embedded in
the O&N cuiture and continues today.
They have enabled our firm to grow,
thrive and expand; providing the
opportunity to engineer ever-more
complex structures and establish
further valued relationships. We bring
this vast experience and creativity to
the design of new structures as well
as to the expansion, renovation, and
restoration of older ones; all to help
the owner obtain the highest and best
use for their property.

.O'Donnell & Naccarato has provided

structural engineering services for

more than 200 projects for City of

Coral Gables, City of Miami, City of
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Miami Beach, Miami-Dade County
and City of Fort Lauderdale including
engineering services for Las Olas
Boulevard Corridor Improvement
Project. Our work spans new
construction, complex renovations,
recertification, adaptive reuse,

and additions across a wide range
of sectors. This experience has
given us a deep understanding of
local regulations and the functional
demands of various building types.
With a seasoned team, we deliver
efficient, innovative solutions tailored
to each project’s unique needs.

Walker Consultants

Structural Parking Consultants

Walker Consultants provides
planning, design, engineering,
forensics, restoration, and building
envelope consulting services. As a
100% employee-owned company,
Walker takes pride in the quality of

its work and the value delivered to
clients. The firm's culture is rooted in
integrity, honesty, and high standards.

Established in 1965 as a structural
and civil engineering firm, Walker
has grown to include architects,
building envelope experts, forensic
engineers, transportation planners,
and parking consuitants—expanding
its capabilities to offer clients cost-
effective and innovative solutions.

Solutions from Start to Finish —
and Beyond

At the earliest stages of a project,
Walker Consultants offers parking
planning and consulting services,
including financial analysis. During
the design phase, the firm provides

G

building envelope design, peer
reviews, and quality control checks
for all types of structures. For parking
structures, Walker delivers industry-
leading design services addressing
architectural, structural, functional,
and mechanical components.

For existing structures, Walker
supports owners with maintenance
through comprehensive assessments
and investigations. These services
assist in maintaining optimal

conditions and provide critical reviews

and advanced analyses in the event
of failures. The firm's experts develop
cost-effective, durable repair designs
and asset management plans for all
types of facilities. Additional services
include assessments of safety, ADA
compliance, MEP systems, and
overall property conditions.

Looking beyond the structure,
Walker’s specialists enhance the
user experience with forward-thinking
solutions that improve accessibility.
These services include curb
management, multimodal planning,
parking operations reviews, and
technology integration. Walker’s
tailored, inclusive approach to
planning prioritizes innovation and
stakeholder engagement.

PDS, Inc.

Civil Engineering & Surveying
Premiere Design Solutions, Inc.
(PDS) is a local minority firm,
established in Florida on June 19,
2007, with headquarters in Broward
County in the City of Miramar, and
offices in the City of Miami, FL. PDS
is licensed, insured, and certified to

Architectural Continuing Services

Case Study: Design Implementation of
The Las Olas Parking Garage

Waiker provided structural engineering services
for the Las Olas Parking Garage which serves
as a landmark entrance to the beach front
providing parking for beach goers and visitors
to Fort Lauderdale. Its dynamic fagade screen
contains color-changing waveform media, as
a result of the Architect’s vision for the parking
structure as a grand, sweeping gesture. The
design is & modern riff on a wave pattern and
incorporates signature elements of the barrisr
island onto the screen wall.

do business in the State of Florida, .
providing Professional Engineering
Services, and having qualifications
and technical categories of work pre-
approved by Broward County, Miami-
Dade County and FDOT.

PDS has currently 35 full-time
employees and brings over 100
years of combined experience in
the engineering field. For the last
17 years, PDS has been providing
Professional Engineering, Surveying
and Mapping Services to numerous
cities, and various government-
agencies like Broward County Transit
(BCT), Broward County Aviation
Department (BCAD), Broward County
Water and Wastewater Services
(BCWWS), Miami-Dade Water
and Sewer Department (WASD),
Miami-Dade Transit Division (MDT),
Miami-Dade Aviation Department
(MDAD), and Florida Department of
Transportation (FDOT), most of which
have been funded by County and
Federal funds. PDS has also secured
CAM #26-0347
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Gurrimatute was part of a team with PDS, Inc. design the New South-Central Checked Baggage '
Inspection System, Checked Baggage Reconciliation Areas Baggage Handling System Building at
Miami International Airport. This 71,000 sf. $177M project achieved LEED Gold Certification and

was designed for Sea Level Rise.

continuing engineering contracts with
all mentioned agencies.

PDS has developed an important
strength in the local market and

has great experience providing
Professional Civil Engineering,
Surveying and Construction
Administration services to Parks

and Recreation projects such as the
FTL Parks Bond Program and the
Broadview Park Survey in the City

of Fort Lauderdale; the Doral Parks
Bond Program Central Park in the
City Doral; the Bennet Lifter Park
Improvements in the City of Miami
Gardens; the Plantation Central Park
Multipurpose in the City .of Plantation;
and the AD Barnes Park, Camp
Matacumbe Park, and Haulover Park
in the City of Miami.

PDS fully understands the scope of
work of this RFQ and is completely
qualified to meet its requirements. We
are confident in our ability to provide
prompt and professional services

on a project-by-project basis, with

G

expertise in general Civil Engineering
Design, Survey and CA services.
One of the primary challenges of

this project is addressing multiple
work orders simultaneously, and

we believe it is crucial to respond to
each of them promptly. Therefore,
our personnel are capable of

rotating roles to ensure efficient

and timely completion of tasks. This
strategic approach allows us to
manage multiple contracts, including
emergency ones, ensuring reliability,
redundancy, and the timely execution
of all work orders.

Laura Lierena & Associates

Landscape Architecture

Established in April 1880, Laura
Llerena & Associates, Inc. (LL&A)
became the first woman-owned
landscape architecture firm in
Miami-Dade County. As a certified
Disadvantaged Business Enterprise,
the firm holds certifications with
numerous municipalities throughout
South and Central Florida. Over

Architectural Continuing Services

the course of 45 years, LL\&A

has built a strong reputation for
delivering quality, reliable work and
providing comprehensive landscape
architecture design services.

The firm’s expertise spans a

wide range of services, including
landscape design, irrigation design,
hardscape and site amenity design,
landscape lighting, construction
detailing, specification writing,
construction estimating, construction
administration, and peer reviews.
LL&A integrates some of the

most innovative techniques in
contemporary landscape architecture
and has successfully collaborated
with both public and private sector
clients within and beyond Florida.

LL&A's design philosophy centers

on creating welcoming, visually
compelling outdoor spaces that reflect
the unique character of South Florida.
The firm is committed to sustainability
and cost-efficiency, often employing
techniques such as Xeriscaping — an
approach that uses native, drought-
tolerant, and low-maintenance

plant materials. This strategy not

only enhances the aesthetic and
ecological value of a site, but also
reduces long-term maintenance and
water usage, making it especially
beneficial for LEED-certified projects.

With a high level of involvement
from concept through completion,
LL&A brings extensive experience
in site analysis, cost estimating,
contract administration, construction
management, and field inspections.
The firm is deeply committed to

every phase of the design and
CAM #26-0347
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implementation process, ensuring
consistent quality and attention to
detail.

Laura Llerena & Associates,

Inc. stands out for its thorough
understanding of project-specific
needs, scopes, and local codes,
enabling the team to deliver tailored,
effective landscape architecture
solutions for a diverse array of clients.

Program Controls, Inc.

Cost Estimating

Program Controls Inc. (PCI) is

a minority-owned firm providing
professional services on large and
complex programs in government and
public sectors for over 23 years. PCI
has been the controls lead on many
large programs in South Florida and
is currently providing such services
at City of Ft Lauderdale, Broward
County and various other public
agencies in South Florida. PCl is
certified as a MBE/CBE by the State
of Florida and Broward County.
Some of the projects in Broward
County include — project controls

at FLL Terminal 5, Broward Transit,
City of Ft Lauderdale Prospect Lake
Water plant and I/l Program and
cost estimating for EPD Labs, Ron
Cochran Public Safety Bldg., Port
Everglades SOC and Air Monitoring
stations. In addition, PCI has
delivered program controls services
to many programs in Miami-Dade,
Palm Beach and Key West.

PCI has a great team of trained
and skilled controls professionals
who have been the force behind
firm's superior and successful

G

Laura Lierena & Associates was a subconsuliant on the design of the Larcenia J. Bullard Building

Architectural Continuing Services

for Miami-Dade County, New 15,000 sf two-story building with retalf space, a take-out restaurant
and a gallery space on the 1st floor to showcase the history and art of the local Richmond Heights
area. The 2nd floor has a community multipurpose room and office space. The project scope
includes the design of the entire site with 48 parking spaces. The building achieved LEED Silver

Certification.

KPIs to developing core processes,
procedures, and systems.

We pride ourselves on our quality
and timely services on all the projects
and programs. We have a proven
record of performance with every
project we have ever worked on. Our
team led by local controls leaders

is one of the most experienced and
qualified team in South Florida.

We know the local market, local
construction industry, local architects
and engineers and local contractors.
Our estimators having worked with
General Contractors know how the
bids are put together. Our schedulers
know how to build in South Florida
and can develop realistic and
constructible phased schedules.
Based in South Florida and having
worked on these programs, our team
members are intimately familiar with
local regulations and procedures,

local market and interact and
coordinate with various Departments
and Divisions. In addition, being local
assures the responsiveness and
delivery with a sense of urgency
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ey I DATE (MMDDIYYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE

11/06/2024
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER ] A Erinn E Collinsworth

Collinsworth Ins: & Risk Mgmt Services In " PHONE FAX

P.O. Box 661628 | (A/C. No.Ext): __(786) 930-4795 (AIC, No); (786) 930-4794
E-MA| . :

R . ADDRESS: caitlyn@collinsworthinsurance.com
Miami Springs FL 33266
INSURER(S) AFFORDING COVERAGE NAIC #

INSURERA: RLI Insurance Co. 13056

INSURED INSURERB: Travelers Cas & Surety Co 19038

Gurri Matute P.A. -
INSURER C : Axch Insurance Company 11150

5001 SW 74th Court INSURERD :

Miami FL 33155 INSURERE :

{305) 661-0069 INSURER F :

COVERAGES RG  CERTIFICATE NUMBER: Cert ID 18588 (1) REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDTL SUBR POLICY EEF | POLICY EXP
LTR TYPE OF INSURANCE INSD | wWyD POLICY NUMBER (MM/DD/YYYY) | (MMIDD/YYYY) : LIMITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OGCURRENCE $ 1,000,000
DAMAGE TO RENTED
CLAIMS-MADE E OCCUR PSB0011213 07/12/2024|07/12/2025( PREMISES (Ea occurrence) | $ 300,000
MED EXP (Any one person) $ 5,000
: PERSONAL & ADVINJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER; GENERAL AGGREGATE 3 2,000,000
PRO-
PoLICY E JECT \:I Loc PRODUCTS - COMP/OF AGG | § 2,000,000
OTHER: $
COMBINED SINGLE LIMIT -
AUTOMOBILE LIABILITY (Ea accident) $ 1,000,000
A ANY AUTO PSA0003678 07/12/2024{07/12/2025| BODILY INJURY (Per person) | §
OWNED SCHEDULED i
AUTOS ONLY AUTOS BODILY INJURY (Per accident}| $,
x | HRED NON-OWNED PROPERTY DAMAGE s
> | AUTOS ONLY AUTOS ONLY (Per accident) .
$
A | X|UMBRELLALIAB X | 0CCUR PSE0005569 07/24/2024(07/12/2025| EACH OCCURRENCE $ 5,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $ 5,000,000
DED | | RETENTION § $
WORKERS COMPENSATION b X | PER ! OTH-

B | AND EMPLOYERS' LIABILITY YIN UB-3R020151 11/07/2024|11/07/2025 STATUTE ER
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBEREXCLUDED? N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE- POLICY LIMIT | § 1,000,000

c Professional Liability PAAEP0105106 11/07/2024(11/07/2025/Each Claim s 2,000,000

. .
Claims Made Basis Policy Aggregate $ 4,000,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 104, Additional may be hed if more space Is required)

Professional Liability deductible is $5,000 each claim/$15,000 Aggregate per policy period

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WiLL BE DELIVERED IN

ACCORDANCE WITH THE POLICY PROVISIONS.
"Specimen Certificate

For Proposal Purposes AUTHORIZED REPRESENTATIVE
7

© 1988-2015 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD

Page 1 of 1
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LOCAL BUSINESS PREFERENCE

Section 2-199.2, Code of Ordinances of the City of Fort Lauderdale, (Ordinance No. C-12-04), provides
for a local business preference.

In order to be considered for a local business preference, a bidder must include the Local Business
Preference Certification Statement of this ITB, as applicable to the local business preference class
claimed at the time of bid submittal.

Upon formal request of the City, based on the application of a Local Business Preference the Bidder

shall, within ten (10) calendar days, submit the following documentation to the Local Business
Preference Class claimed:

A) Copy of City of Fort Lauderdale current year business tax receipt, or Broward County current year
business tax receipt, and

B) List of the names of all employees of the bidder and evidence of employees' residence within the
geographic bounds of the City of Fort Lauderdale or Broward County, as the case may be, such as current
Florida driver license, residential utility bill (water, electric, telephone, cable television), or other type of
similar documentation acceptable to the City.

Failure to comply at time of bid submittal shall result in the bidder being found ineligible for the local
business preference.

THE COMPLETE LOCAL BUSINESS PREFERENCE ORDINANCE MAY BE FOUND ON THE
CITY’S WEB SITE AT THE FOLLOWING LINK:

https:/Aibrary.municode.com/flifort lauderdale/codes/code of ordinances?nodeld=COOR CH2
AD ARTVFI DIV2PR $2-186LOBUPR

Definitions: The term “Business” shall mean a person, firm, corporation or other business entity which
is duly licensed and authorized to engage in a particular work in the State of Florida. Business shall be
broken down into four (4) types of classes:

1. Class A Business — shall mean any Business that has established and agrees to maintain a
permanent place of business located in a non-residential zore and staffed with full-ime
employees within the limits of the City and shall maintain a staffing level of the prime contractor
for the proposed work of at least fifty percent (50%) who are residents of the City.

2. Class B Business - shall mean any Business that has established and agrees to maintain a
permanent place of business located in a non-residential zone and staffed with full-time
employees within the limits of the City or shall maintain a staffing level of the prime contractor for
the proposed work of at least fifty percent (50%) who are residents of the City.

3. Class C Business --shall mean any Business that has established and agrees to maintain a
permanent place of business located in a non-residential zone and staffed with full-time
employees within the limits of Broward County.

4. Class D Business — shall mean any Business that does not qualify as either a Class A, Class B,
or Class C business.

G‘ CAM #26-0347
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LOCAL BUSINESS PREFERENCE CERTIFICATION STATEMENT

The Business identified below certifies that it qualifies for the local business price preference classification as
indicated herein, and further certifies and agrees that it will re-affirm its local preference classification annually
no later than thirty (30) calendar days prior to the anniversary of the date of a contract awarded pursuant to this
ITB. Violation of the foregoing provision may result in contract termination.

()] is a Class A Business as defined in City of Fort Lauderdale Ordinance
No. C-17-26, Sec.2-186. A copy of the City of Fort Lauderdale current
year Business Tax Receipt and a complete list of full-time employees
and evidence of their addresses shall be provided within 10 calendar
days of a formal request by the City.

Business Name

2) is a Class B Business as defined in the City of Fort Lauderdale
Ordinance No. C-17-26, Sec.2-186. A copy of the Business Tax Receipt
or a complete list of full-time employees and evidence of their addresses
shall be provided within 10 calendar days of a formal request by the City.

Business Name

3 is a Class C Business as defined in the City of Fort Lauderdale
Ordinance No. C-17-26, Sec.2-186. A copy of the Broward County

. Business Tax Receipt shall be provided within 10 calendar days of a
Gurri Matute PA formal request by the City. ‘

Business Name

4) requests a Conditional Class A classification as defined in the City of
Fort Lauderdale Ordinance No. C-17-26, Sec.2-186. Written certification
of intent shall be provided within 10 calendar days of a formal request
by the City.

Business Name

® requests a Conditional Class B classification as defined in the City of
Fort Lauderdale Ordinance No. C-17-26, Sec.2-186. Written certification

of intent shall be provided within 10 calendar days of a formal request
by the City.

Business Name

®) is considered a Class D Business as defined in the City of Fort Lauderdale
Ordinance No. C-17-26, Sec.2-186 and does not qualify for Local
Preference consideration.

Business Name

Gurri Matute PA
Daphne |. Gurri . fhte— 0512212025

PRINT NAME SIGNATURE DATE

BIDDER'S COMPANY:

AUTHORIZED COMPANY PERSON:
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—messcmpiciimiricrse
BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT
115 8. Andrews Ave,, Rm, A-100, Ft. Lauderdale, FL. 33301-1895 — §54-357-4828
VALID OCTOBER 1,2024 THROUGH SEPTEMBER 30, 2025
i 1316-JH0E4D
. A DR ArTAR T . Receipt #::- ‘“%%? {ARTEITECT)
Business Mame: DAPENE GURRI Business Type:
Owner Name: 59 Business Openedi08/01/2016
Business Location: 1¢ State/County/Cert/Reg:
DEE Exemption Code:
Business Phone: 383~
Rooms Seats Employses fMachines Professionals
For Vending Business Only
Number of Machines: Vending Type:
Tax Amount Transfer Fee NEF Fes Panalty Prior Years Collection Cost Total Paid
3G.04G §.020 2.08 &80 §.00 ¢.490 30.00
Recaipn Fee ‘ 30,00
¢ /P Employeas 5.00
THIS RECEIPT MUST BE POSTED CONSPICUOQUSLY IN YOUR PLACE OF BUSINESS

THIS BECOMES A TAX RECEIPT This tax is levied for the privilege of doing business within Broward County and is
nori-rsguiatory in nature, You must mest all County dndfor Murlcipality planning
WHEN VALIDATED and zoning requirements. This Business Tax Receipt must be transferred whan
the business is sold. business nams has changed or you have moved the
- . business location. This receipt does nol indicate that the business is legal or that

it is in compliance with State or iocal laws and reguistions.

Mailing Address:

Receipt #WAW-23-00273038
Paid 07/15/2024 30.00

fe, ¢ s gt = . FOTI. . it S peeds e o SRR,
4. +

2024 - 2025

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT
115 8. Andrews Ave,, Rm. A-100, Ft. Lauderdale, FL 33301-1895 - 8564-357-4829
VALID OCTOBER 1, 2024 THROUGH SEPTEMBER 30, 2025

Receipt #: .

849
Business Type: & &

LA

Business Name: DAf

Owner Name: ¢

Business Opened: $28/01 /06185
Business Locatiom 1

State/Coumy/CartReg: o
Exemption Code:

Business Phone:

Rooms Seaty Employees tachines Professionals
Signature For Vending Business Only
Number of Machines: Yending Typé:
Tax Amount TransferFes | NEF Fae Fanaity Privr Years Cailpction Cost
30,468 5,040 GO0 G, Ul S840 GG

Receipt SWWW-23-00273038
Paid 07/18/2024 30.00
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City of Fort Lauderdale

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PREFERENCE

Section 2-185, Code of Ordinances of the City of Fort Lauderdale, provides for a disadvantaged business preference.

In order to be considered for a DBE Preference, a bidder must include a cerification from a government agency,
as applicable to the DBE Preference class claimed at the time of bid submittal.

Upon formal request of the City, based on the application of a DBE Preference the Bidder shall, within ten (10)
calendar days, submit the following documentation to the DBE Class claimed:

A) Copy of City of Fort Lauderdale current year business tax receipt, or Broward County current year business
tax receipt, or State of Florida active registration and/or

B) List of the names of all employees of the bidder and evidence of employees’ residence within the geographic
bounds of the City of Fort Lauderdale or Broward County, as the case may be, such as current Florida driver

license, residential utility bill (water, electric, telephone, cable television), or other type of similar documentation
acceptable to the City.

Failure to comply at time of bid submittal shall resuit in the bidder being found ineligible for the disadvantaged
business preference.

THE COMPLETE DBE PREFERENCE ORDINANCE MAY BE FOUND ON THE CITY’S WEB SITE AT THE
FOLLOWING LINK: https:/iwww.fortlauderdale.gov/home/showpublisheddocument?id=56883
Definitions
a. The term "disadvantaged class 1 enterprise” shall mean any disadvantaged business enterprise
that has established and agrees to maintain a permanent place of business located in a non-
residential zone, staffed with full-time employees within the limits of the city, and provides

supporting documentation of its City of Fort Lauderdale business tax and disadvantaged
certification as established in the City’s Procurement Manual.

b. The term "disadvantaged class 2 enterprise" shall mean any disadvantaged business enterprise
that has established and agrees to maintain a permanent place of business within the limits of the
city with a full-time employees and provides supporting documentation of its City of Fort Lauderdale
business tax and disadvantaged certification as established in the City’s Procurement Manual.

¢. The term “disadvantaged class 3 enterprise" shall mean any disadvantaged business enterprise
that has established and agrees to maintain a permanent place of business located in a non-
residential zone, staffed with full-ime employees within the limits of the Tri-County area and
provides supporting documentation of its City of Fort Lauderdale business tax and dlsadvantaged
certification as established in the City's Procurement Manual.

d. The term “disadvantaged class 4 enterprise” shall mean any disadvantaged business enterprise
that does not qualify as a Class A, Class B, or Class C business, but is located in the State of
Florida and provides supporting documentation of its disadvantaged certification as established in
the City’s Procurement Manual.

CAM #26-0347
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City of Fort Lauderdale Architectural Continuing Services

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATION STATEMENT

The Business identified below certifies thatit qualifies for the disadvantaged business enterprise price preference
classification as indicated herein, and further certifies and agrees that it will re-affirm its preference classification
annually no later than thirty (30) calendar days prior to thé anniversary of the date of a contract awarded pursuant
to this solicitation. Violation of the foregoing provision may result in contract termination.

M is a disadvantaged class 1 enterprise as defined in the City of Fort

- lauderdale Ordinance Section 2-185 disadvantaged business enterprise that
has established and agrees to maintain a permanent place of business
located in a non-residential zone, staffed with full-time employees within the
limits of the city, and provides supporting documentation of its City of Fort
Lauderdale business tax and disadvantaged certification as established in
the City’s Procurement Manual.

Business Name

2) is a disadvantaged class 2 enterprise as defined in the City of Fort
Lauderdale Ordinance Section 2-185 disadvantaged business enterprise that
has established and agrees to maintain a permanent place of business within
the limits of the city with a full-time employee(s) and provides supporting
documentation of its City of Fort Lauderdale business tax and disadvantaged
certification as established in the City's Procurement Manual.

Business Name

3) is a disadvantaged class 3 enterprise as defined in the City of Fort
Lauderdale Ordinance Section 2-185 disadvantaged business enterprise that
has established and agrees to maintain a permanent place of business
located in a non-residential zone, staffed with full-time employees within the
limits of the Tri-County area and provides supporting documentation of its
City of Fort Lauderdale business tax and disadvantaged certification as
established in the City's Procurement Manual.

Business Name

(4) is a disadvantaged class 4 enterprise as defined in the City of Fort
Lauderdale Ordinance Section 2-185 disadvantaged business enterprise that
does not qualify as a Class A, Class B, or Class C business, butis located in
the State of Florida and provides supporting documentation of its

Gurri Matute PA disadvantaged certification as established in the City's Procurement Manual.
Business Name

5) - is not considered a Disadvantaged Enterprise Business as defined in the City
of Fort Lauderdale Ordinance Sec.2-185 and does not qualify for DBE
Preference consideration.

Business Name

Gurri Matute PAV

BIDDER'S COMPANY:

Daphne I. Gurri gﬁw . osiz2005

AUTHORIZED COMPANY PERSON:

G\ PRINT NAME " SIGNATURE CAM #5847
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WBENG

WOMEN'S BUSINESS ENTERPRISE
NATIONAL COUNTZIL

J0iN FORCEY, SUCCERD TOGETMER.

hereby grants

aiona Women's BUsness Enerbis copygc,,

Gurri Matute, P.A.

who has successfully met WBENC's standards as a Women's Business Enterprise (WBE).
This certification affirms the business is woman-owned, operated and controlled and is valid through the date herein.

‘WBENC National WBE Certification was processed and validated by Women’s
Business Enterprise Council Florida, a WBENC Regional Partner Organization.
Certification Granted: March 12, 2018

Expiration Date: March 12,2026 WM .
WBENC National Certification Number: WBE1800434 [/ WB EE€H]

Authorized by Nancy Allen, President & CEO
‘Women’s Business Enterprise Council Florida

NAICS: 541310, 541330, 541340, 541350, 541410, 541420
UNSPSC: 72131600, 81101508

WBDE =

CAM #26-0347 .
Exhibit 3 90
Page 90 of 102
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Oftice of Small Business Development
111 NW 1 Strest, 19 Floor

Miami, Florida 33128
Daniella Levine Cavay, Mayor T 365.375-3111 F 308-375.3160
miamidade.gov

March 27, 2024

Daphne Gurri

Gurri Matute, P.A.

5001 SW 74 COURT SUITE 208
MIAMI, FL 33155

Approval Date: March 26, 2024 - Disadvantaged Business Enterprise (DBE)
Anniversary Date: March 26, 2025

Dear Daphne Gurri,

Miami-Dadé County Office of Small Business Development (SBD), is pleased to notify you that your firm is certified
under the Florida Unified Certification Program (UCP). Your firm meets the eligibility requirements for certification as a
Disadvantaged Business Enterprise (DBE) in accordance with 49 CFR Part 26.

DBE certification is continuous with no expiration date;-however, firms are required to attest that there are no changes via
the No Change Declaration form on or before the firm's anniversary date to remain certified. You will be notified of your
annual responsibilities in advance of the Anniversary Date listed above. You must submit the annual No Change
Declaration form no later thari the Anniversary Date to maintain your eligibility. Your firm will be listed in the UCP DBE
Directory which can be accessed through the Florida Department of Transportation's website:

DBE certification is NOT a guarantee of work, but it enables the firm to compete for and perform contract work on all

USDOT Federal Aid (FAA, FTA and FHWA) projects in Florida as a DBE contractor, sub-contractor, consultant, sub-
consultant or material supplier.

If at any time there is a material change in your firm, you must advise this office by sworn affidavit and supporting
documentation within thirty (30).days. Changes include, but are not limited to ownership, -officers, directors, management,
key personnel, scope of work performed, daily eperations, on-going business relationships with other firms, individuals or
the physical location of your firm. After our review, you will receive instructions as to how you should proceed, if
necessary. Failure to comply will result in action to remove your firm’s DBE ‘certification.

It is strongly recommended that you register your firm as a vendor with Miami-Dade County. To register, you may visit:
http://www.miamidade.gov/procurement/vendor-registration.asp. Thank you for your interest in doing business with

Miami-Dade County. If you have any questions or concerns, you may contact our office at 305-375-3111 or
sbdcert@miamidade.gov.

Sincerely,

oo Copbatsen)

Jeanise Cummings-Labossiere
Section Chief, Small Business Development

NAICS & Industry Title: (Your firm is eligible to compete for and perform work on all USDOT Federal Aid projects throughout Florida and may
earn DBE or ACDBE credit for work performed in the following areas.)

NAICS 541310: ARCHITECTURAL SERVICES
NAICS 541410: INTERIOR DESIGN SERVICES

CAM #26-0347
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NON-COLLUSION STATEMENT

By signing this offer, the vendor/contractor certifies that this offer is made independently and free
from collusion. Vendor shall disclose below any City of Fort Lauderdale, FL officer or employee, or
any relative of any such officer or employee who is an officer or director of, or has a material
interest in, the vendor's business, who is in a position to influence this procurement.

Any City of Fort Lauderdale, FL officer or employee who has any input into the writing of
specifications or requirements, solicitation of offers, decision to award, evaluation of offers, or any

other activity pertinent to this procurement is presumed, for purposes hereof, to be in a position to
influence this procurement.

For purposes hereof, a person has a material interest if they directly or indirectly own more than 5
percent of the total assets or capital stock of any business entity, or if they otherwise stand to
personally gain if the contract is awarded to this vendor.

In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,

3.3. City employees may not contract with the City through any corporation or business entity
in which they or their immediate family members hold a controlling financial interest (e.g.,
ownership of five (5) percent or more).

3.4. Immediate family members (spouse, parents, and children) are also prohibited from
contracting with the City subject to the same general rules.

Failure of a vendor to disclose any relationship described herein shall be reason for
debarment in accordance with the provisions of the City Procurement Code.

NAME RELATIONSHIPS
N/A N/A

In the event the vendor does not indicate any names, the City shall interpret this to mean that
the vendor has indicated that no such relationships exist.

%«L@%— Principal/Owner
Authorized Signature Title
Daphne I. Gurri 05/22/2025 AN #26.0347
Name (Printed) Date Exhibit 3
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CONTRACTOR’S CERTIFICATE OF COMPLIANCE WITH
NON-DISCRIMINATION PROVISIONS OF THE CONTRACT

The completed and signed form should be returned with the Contractor's submittal. If not provided with submittal,
the Contractor must submit within three business. days of City's request. Contractor may be deemed non-
responsive for failure to fully comply within stated timeframes.

Pursuant to City Ordinance Sec. 2-17(a)(i)(ii), bidders must certify compliance with the Non-Discrimination
provision of the ordinance.

A. Contractors doing business with the City shall not discriminate against their employees based on the
employee’s race, color, religion, gender (including identity or expression), marital status, sexual orientation,
national origin, age, disability, or any other protected classification as defined by applicabie law.

Contracts. Every Contract exceeding $100,000, or otherwise exempt from this section shall contain
language that obligates the Contractor to comply with the applicable provisions of this section.

The Contract shall include provisions for the following:

O] The Contractor certifies and represents that it will comply with this section during the entire term
of the contract.

(i) The failure of the Contractor to comply with this section shall be deemed to be a material breach
of the contract, entitling the City to pursue any remedy stated below or any remedy provided
under applicable law.

— ,
S 9@»- Daphne |. Gurri, Principal/Owner

Authorized Signature Print Narhe and Title

05/22/2025

Date
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City of Fort Lauderdale Architectural Continuing Services

E-VERIFY AFFIRMATION STATEMENT

456

Solicitation/Bid /Contract No:

Project Description:

Contractor/Proposer/Bidder acknowledges and agrees to utilize the U.S. Department of
Homeland Security's E-Verify System to verify the employment eligibility of,

A. all persons employed by Contractor/Proposer/Bidder to perform employment duties
within Florida during the term of the Contract, and,

B. all persons (including subcontractors/vendors) assigned by Contractor/Proposer/Bidder
to perform work pursuant to the Contract.

The Contractor/Proposer/Bidder acknowledges and agrees that use of the U.S. Department of
Homeland Security’s E-Verify System during the term of the Contract is a condition of the Contract.

Contractor/Proposér/ Bidder Company Name: Gurrl MatUte PA

Authorized Company Person’s Signature: %‘d} “%k

Principal/Owner

Authorized Company Person'’s Title:

- 05/22/2025

Date

G’I CAM #26-0347
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City of Fort Lauderdale

My Company Profile

Company Information

Company Name

Gurri Matute PA

Company ID
971825

Employer Identification Number (EIN)
651038126

DUNS Number
858432425

NAICS Code
541

Subsector

Professional, Scientific, and Technical Services

Architectural Continuing Services

Modernize the emplo
venflcatmn process t

Learn More

Doing Business As (DBA} Narr

Enrocliment Date

May 14,2016

Unique Entity identifier (UEL

Total Number of Employees
261099

Sector

Professional, Scientific, and Te
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City of Fort Lauderdale

CONTRACT PAYMENT METHOD

The City of Fort Lauderdale has implemented a Procurement Card (P-Card) program
which changes how payments are remitted to its vendors. The City has transitioned

from traditional paper checks to credit card payments via MasterCard or Visa as part of
this program.

This allows you as a vendor of the City of Fort Lauderdale to receive your payments fast
and safely. No more waiting for checks to be printed and mailed.

In accordance with the contract, payments on this contract will be made utilizing the
City’s P-Card (MasterCard or Visa). Accordingly, bidders must presently have the ability
to accept the credit card or take whatever steps necessary to implement acceptance of
a card before the start of the contract term, or contract award by the City.

All costs associated with the Contractor’s participation in this purchasing program shall be
borne by the Contractor. The City reserves the right to revise this program as necessary.

By signing below, you agree with these terms.

Please indicate which credit card payment you prefer:
MasterCard

L Visa

Gurri Matute PA

Architectural Continuing Services

Company Name

Daphne I. Gurri %‘%‘

Name (Printed) Signature
Principal/Owner 05/22/2025
Title Date

CAM #26-0347
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City of Fort Lauderdale

CITY OF FORT LAUDERDALE BID/PROPOSAL CERTIFICATION

Please Note: It is the sole responsibility of the bidder/proposer to ensure that their response is. submitted electronically
through the City’s on-line strategic sourcing platform prior to the bid opening date and time listed. Paper bid

submittals will not be accepted. All fields below must be completed. If the fieid does not apply to you, please note N/A in
that field.

If you are a foreign corporation, you may be required to obtain a certificate of authority from the department of state,
in accordance with Florida Statute §607.1501 (visit http:/Avww.dos.state.fl.us/).

Company: (Legal Registration) _Gurri Matute PA EIN (Optional), 65-1038126
Address: 9001 SW 74th Court, Suite 208

Telephone No.: 305.661.0069 . FAX No.- 305.661.0089

Email: daphneg@gurrimatute.com

Delivery. Calendar days after receipt of Purchase Order (section 1.02 of General Conditions}):
Total Bid Discount (section 1.05 of General Conditions):

Check box if your firm qualifies for DBE {section 1.09 of General Conditions): U

ADDENDUM ACKNOWLEDGEMENT - Proposer acknowledges that the following addenda have been received and are
included in the proposal:

Addendum No. Date Issued Addendum No. Date Issued Addendum No. Date Issued Addendum No. Date Issued

VARIANCES: If you take exception or have variances to any term, condition, specification, scope of service, or
requirement in this competitive solicitation you must specify such exception or variance in the space provided below or
reference in the space provided below all variances contained on other pages within your response. Additional pages
may be attached if necessary. No exceptions or variances will be deemed to be part of the response submitted unless
such is listed and contained in the space provided below. The City does not, by virtue of submitting a variance,
necessarily accept any variances. If no statement is contained in the below space, it is hereby implied that your response
is in full compliance with this competitive solicitation. If you do not have variances, simply mark N/A.

The below signatory hereby agrees to furnish the following article(s) or services at the price(s) and terms stated subject to
all instructions, conditions, specifications addenda, legal advertisement, and conditions contained in the bid/proposal.
| have read all attachments including the specifications and fully understand what is required. By submitting this signed
proposal, | will accept a contract if approved by the City and such acceptance covers all terms, conditions, and
specifications of this bid/proposal. The below signatory also hereby agrees, by virtue of submitting or attempting to submit
a response, that in no event shall the City’s liability for respondent’s direct, indirect, incidental, consequential, special or
exemplary damages, expenses, or lost profits arising out of this competitive solicitation process, including but not limited
to public advertisement, bid conferences, site visits, evaluations, cral presentations, or award proceedings exceed the
amount of Five Hundred Dollars ($500.00). This limitation shall not apply to claims arising under any provision of
indemnification or the City’s protest ordinance contained in this competitive solicitation.

Submitted by: ’ { ol
Daphne I. Gurri _ @%

Name (printed) Signature
05/22/2025 Principal/lOwner
Date Title
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City of Fort Lauderdale

R.eference forms can be found in section 4.2.7;

Architectural Continuing Services
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City of Fort Lauderdale _ : Architectural Continuing Services

AFFIDAVIT OF COMPLIANCE WITH FOREIGN ENTITY LAWS
(Florida Statute- §287.138, 692.201, 692.202, 692.203, and 692.204)

The undersigned, on behalf of the entity listed below ("Entity™), hereby attests under penalty of perjury as follows:

1. Entity is not owned by the government of a foreign country of concern as defined in Section 287.138,
Florida Statutes. {Source:§ 287.138(2)(a), Florida Statutes)

2. The government of a foreign country of concern does not have a controlling interest in Entity. (Source:§
287.138{2)(b), Florida Statutes)

3. Entity is not organized under the laws of, and does not have a principal place of business in, a forelgn
" country of concern. (Source: § 287.138(2)(¢), Florida Statutes)

4. Entity is not owned or controlled by the government of a foreign country of concern, as defined in
Section 882.201, Florida Statutes. (Source:§ 288.007(2), Florida Statutes)

5. Entity is not a partnership, association, corporation, organization, or other combination of persons
organized under the laws of or having its principal place of business in a foreign country of concern, as
defined in Section £92.201, Florida Statutes, or a subsidiary of such entity. {Source:

§ 288.007(2), Florida Statutes)

6. Entity is not a foreign principal, as defined in Section 692.201, Florida Statutes. (Source:
§ 892.202(B){a)(l), Florida Stalutes)

7. Entity is in compliance with all applicable requirements of Sections 692.202, 6892.203, and 692.204,
Florida Statutes.

8. (Only applicable if purchasing real property) Entity is not a foreign principal prohibited from
purchasing the subject real property. Entity is either (a) not a person or entity described in Section
692.204(1)(a}, Florida Statutes, or {b)authorized under Section 892.204(2), Florida Siatutes, io purchase

the subject property. Entity is in compliance with the requirements of Section 692.204, Florida Statutes.
(Source:§§ 692.208(6){a), 692.204(6)(a), Florida Statutes)

The undersigned is authorized to execute this affidavit on behalf of Entity.

Name: Daphne |. Gurri | Title: P rincipal/Owner Entity: GUIT MAatute PA

(,—m...

h\l«‘ oo

Signature: «m@‘f\_j >

Date: 05/22/2025

NOTARY PUBLIC ACKNOWEDGEMENT SECTION

sTaTe OF Florida

" The foregoing instrument was. acknowledged before me, by means of o physical presence or i online

notarization, this #__day of M 20 25, by Daebiel Guni ' , a@s
QW “W . fOf' ‘Gurri Matute PA th} ES
personally known to me pr who has produced a

Notaty Public State of Florida
~ Reng E. Danlele
My Commission HM 388717

No‘cary Public ngnact_x_:re é \\/0«55/ {Notary Sea "Expires 5/19/2027
Print Names-ipzﬁhda E) ﬂiﬁm\@t@ My commission expires:_9 jj f @# 2ZEZT]
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City of Fort Lauderdale Architectural Continuing Services

State of Florida
Department of State

I certify from the records of this office that GURRI MATUTE, P.A. is a

corporation organized under the laws of the State of Florida, filed on August 8,
2000.

The document number of this corporation is PO0000076167.

I further certify that said corporation has paid all fees due this office through
December 31, 2025, that its most recent annual report/uniform business report
was filed on January 29, 2025, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Twenty-ninth day of January,
2025

==y

Secretary of Séate

Tracking Number: 0522823704CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication
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Exhibit 3
Page 100 of 102



City of Fort Lauderdale

Architectural Continuing Services

~ Request for Taxpayer
identification Number and Certification

& Go to www.irs.gov/Formi¥g {6r instructions and the fatest information.
1 Name {as shown on your income tax returm): Name is required on s line; do not feave this ine plank,

Gurri Matute PA

2 Busingss name/disregarded entity nams, if diffarant from zbove

Form W‘g

Rev. Qctaber 2018}
Department:.of the Treasury
Internal Flevenus Service

Give Form to the
requester. Do not
send to the IRS.

3 Check appropriate box for federal fax classitication of the pergon whosé narms Is emered on line 1. Chack only one.of the

4 Exemptions podes apply only to
foliowing seven bokes.

sertain entities, not individuals; see
- — ingtructions on pags 3
Yl s Comporation 1] Partnership L Tresifosiate

i:j individualisols propristor or C} C Curpration

single-rermber LLG . Exempt payea Gode f anyl
:i Limited Hability company. Enter the tax ofassification (G« corporation, $=8 corporation, PxParinershipid

Note: Check the apgropriate pox in the fine above for the tax classification of the single-mamber owner, Do not.check
LG i the LLT e viassified as a single-mpmber LLE that is disregarded from the twiier unless.the owner of the LLG is o 4F anyh
anothar LLC that is not disrenarded from thie owner for U8, federal tax purgnsss, Therwise, 3 single-mermbey LLE thad foGe 4 -any;
is dfisregarded from the owner should cheek the appropriate box for the tax classification of 8 owner,

] Other (see instructions) »
§ Addrass fumber, strest, and apt. orsults not See
5001 SW 74th Court Suite 208
6 City, state; and ZIR code
Miami, Florida 33155

7 List account mumberts) here loptional)

Exarvption from FATCA reporting

TApohien 1 secnudtd padalib sutsie Yo U8

Reguaster's narme and address {optionsl)

o6 instructions.

Frintor type,
See Specific Instructions on page 3.

Taxpayer identification Number (TIN)

En’tnr your TIN in the Bppropriate box. The TIN provided must match the name given on fine 1 to aveid
hackup withhoiding. For individuals, this s generally yoursoclal security nuiber (QSN} Howsver, fora :
resident afien, sole propristor, or disregarded antity, sse the instructions for Part §, later. For oiher - -
entities, # is your employer identification number {E!N} # you do not have a number, see How o geta :

TIN, later, or

Note: If the acoount is in morgthan on2 name, ses the instrudtions for fine 1. Alse see What Name and

i Social sacurity nurmber

Number T¢ (Bive the Requester for guidslines on whoss number to anter.

6.5, -110:13]8i1{26

Certification

t}nder penailies of perjury, | certify that:

T The number shown on this form s my correct taxpayer identification number {or | ar waiting_for a number to be issuad to may; and
2, am not subject 1o backug withhalding becauser () | am exempt from backup withhiolding, or {by | have not been noixf:ed by the Internal Revenusg
Service RS} that | am subject to backup withholding as a result of a failurs to report all Interast or dividends, or (g} the JRS has notified me that | am

no longer subject to backup withhelding; and
3 bam a U5, oitizen or other U8, parson {definéd helowy: and

4. The FATCA codels) entered on this form {if any) indicating that | am sxempt from FATCA reporting is correct,

Certification instructions. You must cross out item 2 abiove i you have heery notified by the IRS that vou are currently subjsct to backup

you have failed to report all intersst and dwsdmds Qn y»ouri
acqms;txcn or abandonment of se«c{red

withhiolding because

ro. For real estate transactions, iterm 2 dogs not apply. For mortgage interest paid,
oi’ jebt, contributions to an individual retirement arrangement JRAY, and generally, paymenis
%ﬁg@ﬂm but you must provids your correct TIN. See the :rs:mcﬁors for Paft i, tater.

Sther than interest and dividends. Yok are 30
Sign Signature of /\X§/ { i
Here U.8. person / - 4 {\

5/22/2025

Date

General Instructions

Saction riferences are (o the internal Revenue Code unless otherwise
noted.

Future developments, For the latest information about developments
refated to Form W-8 and its instructions, such.as legisiation enacted
after they were published, go to www.irs.goviFormivs,

Purpose of Form

An individual or entity (Form W-3 requesiar) who i$ required to fls an
information raturn with the 1HS mus? obiain your correct taxpayer
identification number (TIN) which may be your social security sumber
(S8}, Individual taxpayer identification number {TiN), adoption
taxpayer identification numbser (ATINY, or employer identification number
(EIN), to report on an information return the amount paid to you, or other
amount rsporwable on an information return, Examples of information
raturns include, but are not lirmited to, the following,

= Form 1098-INT {rierast earmned or paid)

» Form 1088-DIV (dividends, including those from stooks or mutusl
funde)

@ Form 1098-MISC {various types of income, prizes, awards, or gross
proceeds) .

= Form 1088-8 {stock or mutual fund sales and certain other
transactions by brokers) -

s Form 1069-8 {proceeds from real estate ransactions)

o Férm 1008-K nerchant card and-third party network transactions)

» Form 1098 thotme mortgage interest), 1088-€ (student Joan inerest).
1088-7 {tuition}

¢ Form 1089-C feanceled debl)
» Form 1088-A (acquisition or abandonment of secured property

Use Form W-3 only i you are & U.S. person {including a residert
alien}, to provide yaur oorect TIN,

# you do not seturn Form W-8 to the requéster with a TIN, you right
be subject o backup withhoiding. See What iz backup withholding,
fater.

atl. No. 10231X
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5001 SW 74th Court Suite 208
Miami Florida 33155

10 Fairway Drive Suite 215
Deerfield Beach Florida 33441

305 661 0069
info@gurrimatute.com

AR0015179
gurrimatute.com

GURRIMATUTE




RFQ/EVENT# - 456 Architectural Continuing Services

Prime: Gurri Matute PA

* GueriMatute, PA .
Job Titles: Unit of Measure Final Rates

Principal Hourly % 220.00
Sr. Project Manager Hourly $ 170.00
Project Managern Hourly |$ 160.00°
Project Coordinator Hourly s 145.00:
Registered Architect Hourly $ 195.00
 Architectural Designer Hourly $ 120.00
Senior Interior Designer Howly |8 170.00

-| BIM Manager Hourly 5 120.00

Intern Architect/Interior Désigner Hourly $ 90.00 |

| Spec Writer ' Houily $ 100.00:
‘Clerical Hourly $ 75.00
___Engineering; Structural - O'Donnell Nacearato - .
“Principal Houtly $ 220.00
Professional Engineer Hourly $ 200.00
Project En ginee; Hourly $ 150.00
Jr. Engineer . Hourly $ 125.00
 Project Manager Hourly $ 175.00
Senior Project Manager- Hourly $ 190.00

“En:gu_inéte'ﬁﬁg}ggnem[,- MEP- Engmeenng-General, ‘fﬂie;Prot‘ec;tii)n N
_ Engineering - IT.- OCL Associates, LLC dba CMTA.

?riﬁcipal ,

180.00

. Hourly 3

| Registered Professional Engineer Hourly | $ 170.00
Senior Project Manager Hourly $ 160.00
Senior Project Engineer Hourly 18 160.00
IT / AV Systems Design Eng. Hourly $ 150.00
Lighting Design Engineering Hourly $ 140.00
Project Engineer Hourly 3 125.00
Senior Designer Hourly $ 110.00
Designer B Hourly $ 100.00
CAD Operator Hourly $ 80.00
Clerical Hourly 3 70.00

Landscape Architecture & Planning - Laura L. Lleréna & Assoc.. -

Principal Hoﬁrly $ 1'80.00:
Architect Staff Hourly 3 85.00
CADD Opérator Hourly 3 85.00

Page 10f2
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Engmeermg—Clvil /Land Surveymg & Mappmg ILand Surveymg &
Mappmg/Engmee'nmg-Umity Prenuer Design Solutiens

Principal Hourly $ 220. 00
Project Manager Hourly $ 170.00
"Senior Project Engineer Hourly $ 150.00
Chief Surveyor Hourly $ 175.00
Project Engineer Hourly $ 130.00
Iospector _ Hourly $ 95.00
Administrative Assistant Hourly ~ | $ ~ 80.00
CAD/ Computer Technician _Hourly $ 90.00
Survey Technician. Hourly $ 70.00

Constructmn Semces (Cost Estimatmg) Program Cbﬁtibls; Tnc.- )

Esnmatmg Manager

Hourlv $ . 190.00 |
Lead Estimator Hourly $ 160.00
MEP Estimator Hourly $ 150.00
Senior Estimator ‘Hourly $ 150.00
Estimator Hourly $ 120.00

- Walker Consultants Engmeermg, Structural&Bndge (Parkmg ;

Garages)

Structural Engineer

Hourly

$ 225-.00

Planning & ﬁesign

Hourly

$ 125.00

C?th
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