CITY OF FORT LAUDERDALE
CONSTRUCTION AGREEMENT

THIS CONSTRUCTION AGREEMENT (“Agreement’) made and entered into this

2.2 dayof  Decembesr 2025 by and between the City of Fort Lauderdale,

a Florida municipal corporation (“City”) and Sagaris Corp., a Florida corporation (“Contractor”),
(individually as “Party” or collectively as “Parties”);

WHEREAS, the City desires to retain a contractor for the Project as expressed in its

Invitation to Bid (ITB) Event No. 479, Project Number 12598, which was opened on August 5,
2025; and

WHEREAS, the Contractor has expressed its willingness and capability to perform the
necessary work to accomplish the Project;

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual
covenants and conditions contained herein and for other good and valuable consideration, the
receipt and sufficiency of which is hereby acknowledged, agree as follows:

ARTICLE 1 - DEFINITIONS

Whenever used in this Agreement or in other Contract Documents, the following terms have
the meanings indicated which are applicable to both the singular and plural forms:

1.1 Agreement — This written Agreement between the City and the Contractor covering the
Work to be performed including other Contract Documents that are attached to or
incorporated in the Agreement.

1.2  Application for Payment — The form accepted by the City which is to be used by the
Contractor in requesting progress or final payment and which is to include such
supporting documentation as is required by the Contract Documents.

1.3  Approve — The word approve is defined to mean review of the material, equipment or
methods for general compliance with design concepts and with the information given in
the Contract Documents. It does not imply a responsibility on the part of the City to
verify in every detail conformance with plans and specifications.

1.4  Bid — The offer or Bid of the Contractor submitted on the prescribed form setting forth
the total prices for the Work to be performed.

1.5 Bid Documents — Advertisement for Invitation to Bids, the Instructions to Bidders, the
Bid Form (with supplemental affidavits and sample agreements), the Contract Forms,
General Conditions, the Supplementary Conditions, the Specifications, and the Plans,
which documents all become an integral part of the Contract Documents.

1.6  Certificate of Substantial Completion — Certificate provided by the City certifying that all
Work, excluding the punch list items, has been completed, inspected, and accepted by
the City.

1.7  Change Order — A written document executed by both Parties ordering a change in the
Contract Price or Contract Time or a material change in the Work.
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1.8

1.9

1.10

1.1

1.12

1.13

1.14

1.15

1.16

City — The City of Fort Lauderdale, Florida including but not limited to its employees,
agents, officials, representatives, and volunteers with whom the Contractor has entered
into the Agreement and for whom the Work is to be provided.

Contract Documents — The Contract Documents shall consist of this Agreement,
Exhibits to this Agreement, Public Construction Bond, Performance Bond, Payment
Bond and Certificates of Insurance, Notice of Award and Notice to Proceed, Task
Orders, General Conditions, Special Conditions, Technical Specifications,
Plans/Drawings, Addenda, Bid Form and supplement Afiidavits and Agreements, all
applicable provisions of State and Federal Law and any modification, including Change
Orders or written amendments duly delivered after execution of Agreement, Invitation
to Bid, Instructions to Bidders and Bid Bond, Contractor's response to the City’s
Invitation to Bid, Schedule of Completion, Schedule of Values, all amendments,
madifications and supplements, Work directive changes issued on or after the Effective
Date of the Agreement, as well as any additional documents that are required to be
submitted under the Agreement.

Permits on file with the City and/or those permits to be obtained shali be considered
directive in nature and will be considered a part of this Agreement. A copy of all permits
shall be given to the City for inclusion in the Contract Documents. Terms of permits
shall be met prior to acceptance of the Work and release of the final payment.

Contract Price — The amount established in the bid submittal and award by the City's

City Commission, as may be amended by an approved and fully executed Change
Order.

Contract Time — The number of calendar days stated in the Agreement for the
completion of the Work. The dates on which the Work shall be started and shall be
completed as stated in the Notice to Proceed and each subsequent Task Order.

Contractor — Sagaris Corp. with whom the City has entered into the Agreement,

including but not limited to its employees, agents, representatives, subcontractors, and
their subcontractors.

Day — A calendar day of twenty-four (24) hours ending at midnight.

Defective Work — refers to “Work”, as defined in this Agreement, that is unsatisfactory,
faulty, or deficient, or does not conform to the Contract Documents or does not meet
the requirements of any inspection, test or approval referred to in the Contract
Documents or has been damaged prior to the Project Manager's recommendation of
final payment.

Effective Date of the Agreement — The effective date of the Agreement shall be the date
the City Commission approves the Agreement.

Final Completion Date — The date the Task Order Work is completed, including
completion of the final punch list, and delivered along with those items specified in the
Contract Documents and is accepted by the City.
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1.27

1.28

1.29

1.30

1.31

1.32

2.1

2.2

Work described therein, and each executed Task Order.

Project Manager — The employee of the City, or other designated individual who is
herein referred to as the Project Manager, will assume all duties and responsibilities
and will have the rights and authorities assigned to the Project Manager in the Contract
Documents in connection with completion of the Work in accordance with this
Agreement. The Project Manager, or designee, shall be the authorized agent for the
City unless otherwise specified.

Punch List — The City's list of Work yet to be done or be corrected by the Contractor,
before the Final Completion date can be determined by the City.

Record Documents — A complete set of all specifications, drawings, addenda,
modifications, shop drawings, submittals and samples annotated to show all changes
made during the construction process.

Record Drawings or "As-Builts” — A set of drawings which show significant changes in
the Work made during construction and which are usually based on drawings marked
up in the field and other data furnished by the Contractor. These documents will be
signed and sealed by a Professional Engineer or a Professional Land Surveyor licensed
in the State of Florida and employed by the Contractor at no cost to the City.

Substantial Completion — That date, as certified in writing by the Contractor and as
finally determined by the City in its sole discretion, on which the Work, or a portion
thereof, is at a level of completion in substantial compliance with the Contract
Documents such that all conditions are in substantial compliance with the Contract
Documents such that all conditions of permits and regulatory agencies have been
satisfied and the City can enjoy use or occupancy and can use or operate it in all
respects for its intended purpose.

Work — The construction and services required by the Contract Documents and/or Task
Order, whether completed or partially completed, and includes all labor, materials,
equipment, and services provided or to be provided by Contractor to fulfill Contractor's
obligations. The Work may constitute the whole or a part of the Project.

ARTICLE 2 - SCOPE OF WORK

The Contractor shall complete all Work as specified or indicated in the Contract
Documents. The Project for which the Work under the Contract Documents may be the
whole or only part is generally described as follows:

RIVERLAND ROAD TRAFFIC CALMING IMPROVEMENTS
ITEB EVENT NO. 479 PROJECT NUMBER 12598

All Work for the Project shall be constructed in accordance with the approved plans and
Specifications. The Work generally involves:

This project is located on Riverland Road at the intersections of Tortugas Lane,
Gulfstream Lane, Riverland Terrace and Waterside Drive, in the City of Fort Lauderdale.
The work to be accomplished under this Agreement includes, but is not limited to, the
construction of raised asphalt crosswalks, modification of existing sidewalks, installation
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413 Schedule of Completion.

4.14 All amendments, modifications, supplements, Task Orders, change orders, and Work
directive changes, issued on or after the Effective Date of the Agreement and approved
in writing by Contractor and the City, subject to and conditioned upon the terms and
conditions outlined in this Agreement.

4.15 Any Additional documents that are required to be submitted under the Agreement.

416 Permits on file with the City and those permits to be obtained shall be considered
directives in nature and will be considered a part of this Agreement.

In the event of any conflict between the documents or any ambiguity or missing specification
or instruction, the following priority is established:

a. Approved change orders, addenda or amendments.
b. Specifications and Drawings.
c. Special Conditions.

d. General Conditions.

e. This Agreement dated &J&mba 'Z.Zi A02S | and any attachments.

f. Invitation to Bid Event No. 479, and the specifications prepared by the City.

g. Contractor's response to the City’s Invitation to Bid Event No. 479, opened on
August 5, 2025.

h. Schedule of Values.
i. Schedule of Completion.

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the
Contract Documents, Contractor shall so report to the Project Manager, in writing, within five
(5) calendar days, and before proceeding with the Work affected shall obtain a written
interpretation or clarification from the City.

Any Work that may reasonably be inferred from the specifications or plans as being required
to produce the intended result shall be supplied whether or not it is specifically called for. When
words which have a well-known technical or trade meaning are used to describe Work,
materials, or equipment, such Works shall be interpreted in accordance with such meaning.
Reference to standard specifications, manuals or codes of any technical society, organization
or associations, or to the code of any governmental authority whether such reference be
specific or implied, shall mean the latest standard specification, manual or code in effect as of
the Effective Date of this Agreement, except as may be otherwise specifically stated. However,
no provision of any referenced standard specification, manual or code (whether or not
specifically incorporated by reference in the Contract Documents) shall change the duties and
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responsibilities of the City, the Contractor, or any of their agents or employees from those set
forth in the Contract Documents.

5.1

52

5.3

6.1

6.2

6.3

7.1

7.2

ARTICLE 5 - CONTRACT TIME

The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall
commence within FOURTEEN (14) calendar days of the date of the Notice to Proceed.

The Work shall be Substantially Completed within ONE HUNDRED AND TWENTY
(120) calendar days after the date when the Contract Time commences to run as
provided in the Notice to Proceed.

The Work shall be finally completed on the Final Completion Date and ready for final
payment in accordance with this Agreement within ONE HUNDRED AND FIFTY (150)
calendar days after the date when the Contract Time commences to run as provided in
the Notice to Proceed.

ARTICLE 6 —- CONTRACT PRICE

City shall pay Contractor for performance of the Work in accordance with Article 7,
subject to additions and deletions by Change Order, approved in writing by the City, as
provided for in this Agreement.

The Parties expressly agree that the Contract Price, which shall not exceed the amount
of One Million One Hundred Fifty-Two Thousand Seven Hundred Thirty-Five
Dollars _and Twenty Cents ($1,152,735.20), constitutes the total maximum
compensation payable to Contractor for performing the Work, plus any Work done
pursuant to a Change Order. The Contract Price is in accordance with the line items
unit prices listed in the Bid. Line items are based on a unit price cost multiplied by a
defined quantity. Any additional duties, responsibilities and obligations assigned to or
undertaken by Contractor shall be at Contractor's expense without change to the
Contract Price.

The Contract Price constitutes the compensation payable to Contractor for performing
the Work plus any Work done pursuant to an approved and fully executed Change
Order. All duties, responsibiliies and obligations assigned to or undertaken by
Contractor shall be at Contractor's expense without change in the Contract Price.

ARTICLE 7 — PAYMENT

Contractor shall submit Applications for Payment in accordance with the Contract
Documents. Applications for Payment will be processed by City as provided for in the
General Conditions.

Progress Payments. City shall make progress payments on account of the Contract
Price on the basis of Contractor's monthly Applications for Payment, which shall be
submitted by the Contractor between the first (1st) and the tenth (10th) day after the end
of each calendar month for which payment is requested. All progress payments will be
made on the basis of the progress of the Work completed.
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“compliance upon request by the City of Fort Lauderdale. Failure to produce
documentation could result in termination of the contract.

ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS

In order fo induce the City to enter into this Agreement, Contractor makes the following
representations upon which the City has relied:

8.1  Contractor is qualified in the field of public construction and in particular to perform the
Work and services set forth in this Agreement.

8.2 Contractor has visited the Work Site, has conducted extensive tests, examinations and
investigations and represents and warrants a thorough familiarization with the nature
and of the Contract Documents, the Work, locality, soil conditions, water table condition,
moisture conditions and all year-round local weather and climate conditions (past and
present), and examination and investigations conducted by Contractor and the
Contractor's experts, has determined that no conditions exist that would in any manner
affect the Proposed Price and that the Project can be completed for the Proposed Price
submitted within the Contract Time as defined in this Agreement.

Furthermore, Confractor warrants and confirms that it is totally familiar with,
understands and obligates Contractor to comply with all federal, state and local laws,
ordinances, rules, regulations and all market conditions that affect or may affect the cost
and price of materials and labor needed to fulfill all provisions of this Agreement or that
in any manner may affect cost, progress or performance of the Work.

8.3 The Contractor has satisfied itself as to the nature and location of the Work under the
Contract Documents, the general and local conditions of the Project, particularly those
bearing upon availability of transportation, disposal, handling and storage of materials,
availability of labor, water, electric power, and roads, the conformation and conditions
at the ground based on City provided reports, the type of equipment and facilities
needed preliminary to and during the prosecution of the Work and ali other matters
which can in any way affect the Work or the cost thereof under the Contract Documents.

8.4 The Contractor has also studied on its own, investigations and tests of subsurface and
latent physical conditions at the site or otherwise affecting cost, progress or
performance of the Works, and finds and has further determined that no conditions exist
that would in any manner affect the Bid Price and that the Project can be completed for
the Bid Price submitted.

8.5 Contractor has made or cause to be made, examinations, investigations, tests and
studies of such reports and related data in addition to those referred to in Paragraphs
8.2, 8.3 and 8.4 above as it deems necessary for the performance of the Work at the
Contract Prices, within the Contract Time and in accordance with the other terms and
conditions of the Contract Documents; and no additional examinations, investigations,
tests, reports or similar data are, or will be, required by Contractor for such purposes.

8.6 Contractor has correlated the results of all such observations, examinations,
investigations, tests, reports and data with the terms and conditions of the Contract
Documents.
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8.1

8.12

8.13

8.14

Supplementary Conditions, all Work at the site shall be performed during regular
working hours between 8 a.m. and 5:00 p.m., Monday through Friday.

Unless approved by the City in advance, the Contractor will not perform Work on
Saturday, Sunday or any legal holiday (designated by the City of Fort Lauderdale)
without the Project Manager's written consent at least seventy-two (72) hours in
advance of starting such Work. For any overtime inspection required by City personnel,
the Contractor shall pay for the additional charges to the City with respect to such
overtime work. Such additional charges shall be a subsidiary obligation of the
Contractor and no extra payment shall be made to the Contractor for overtime work. It
shall be noted that the City’s Inspector work hours are from 8:00 a.m. to 4:30 p.m.,
Monday through Friday, and any Work requiring inspection oversight being
performed outside of this timeframe shall be paid for by the Contractor as
Inspector overtime at a rate of $100.00 per hour. The cost to the Contractor to
reimburse the City for overtime inspection is established at direct-labor and overtime
costs for each person or inspector required. Incidental overtime costs for engineering,
testing and other related services will also be charged to the Contractor at the actual
rate accrued.

Patent Fee and Royalties: The Contractor shall pay all license fees and royalties and
assume all costs incident to the use in the performance of the Work or the incorporation
in the Work, or any invention, design, process, product or device which is the subject of
patent rights or copyrights held by others. The Contractor hereby expressly binds itself
to indemnify and hold harmless the City from all such claims and fees and from any
and all suits and action of every name and description that may be brought against City
on account of any such claims, fees, royalties, or costs for any such invention or patent,
and from any and all suits or actions that may be brought against said City for the
infringement of any and all patents or patent rights claimed by any person, firm
corporation or other entity.

Permits: The Contractor shall obtain and pay for all permits and licenses. There shall
be no allowance for Contractor markup, overhead or profit for permits and licenses.

The Contractor shall pay all government charges which are applicable at the time of
opening of proposals. It shall be the responsibility of the Contractor to secure and pay
for all necessary licenses and permits of a temporary nature necessary for the
prosecution of Work.

Laws and Regulations: The Contractor shall give all notices and comply with all laws,
ordinances, rules and regulations applicable to the Work. If the Contractor observes
that the specifications or plans are in conflict, the Contractor shall give the Project
Manager prompt written notice thereof within five (5) calendar days, and any necessary
changes shall be adjusted by any appropriate modifications. If the Contractor performs
any Work knowing or having reason to know that it is contrary to such laws, ordinances,
rules, standards, specifications and regulations, and without such notice to the Project
Manager, the Contractor shall bear all costs arising therefrom.

Taxes: The Contractor shall pay all sales, consumer, use and other similar taxes
required to be paid by him in accordance with the laws of the City of Fort Lauderdale,
County of Broward, and the State of Florida.
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8.18

8.19

8.20

8.21

during construction. All as-built information shall be surveyed and verified by a
professional land surveyor registered in the State of Florida. Contractor shall provide
the City with a minimum of three (3) sets of signed and sealed record drawings (Final
As-builts) and electronic drawing files. All costs associated with survey work required
for construction layout and as-built preparation shall be the responsibility of the
Contractor.

Safety and Protection:

8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the Work. The Contractor
shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury or loss to:

8.18.1.1 All employees working on the Project and other persons who may be
affected thereby.

8.18.1.2 All the Work and all materials or equipment o be incorporated therein,
whether in storage on or off the site.

8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures and utilities not
designated for removal, relocation or replacement in the course of
construction.

8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules,
regulations and orders of any public body having jurisdiction for the safety of
persons or property or to protect them from damage, injury or loss; and shall
erect and maintain all necessary safeguards for such safety and protection. The
Contractor shall notify owners of adjacent property and utilities when execution
of the Work may affect them at least seventy-two (72) hours in advance (unless
otherwise required). All damage, injury or loss to any property caused, directly
or indirectly, in whole or in part by the Contractor, any subcontractor or anyone
directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, shall be remedied by the Contractor. The Contractor’'s duties
and responsibilities for safety and protection of the Work shall continue until such
time as all the Work is completed and accepted by the City.

Emergencies: In emergencies affecting the safety or protection of persons or the Work
or property at the site or adjacent thereto, the Contractor, without special instruction or
authorization from the City, is obligated to act to prevent threatened damage, injury or
loss. The Contractor shall give the Project Manager prompt wriiten notice of any
significant changes in the Work or deviations from the Contract Documents caused
thereby.

Risk of Loss: The risk of loss, injury or destruction shall be on the Contractor until
acceptance of the Work by the City. Title to the Work shall pass to the City upon
acceptance of the Work by the City.

Environmental: The Contractor has fully inspected the Premises and agrees, except as
to the presence of any asbestos, to accept the Premises in an “as is” physical condition,
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8.22

8.23

8.24

destruction of, or loss of, natural resources, including the cost of assessing such injury,
destruction, or loss, incurred pursuant to the Comprehensive Environmental Response,
Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, damages,
or penalties incurred pursuant to any applicable provisions of Florida law; and (iii) the
cost and expenses of abatement, correction or cleanup, fines, damages, response
costs, or penalties which arise from the provisions of any other statute, law, regulation,
code ordinance, or legal requirement state or federal; and (c) liability for personal injury
or property damage arising under any statutory or common law tort theory, including
damages assessed for the maintenance of a public private nuisance, response costs,
or for the carrying on of an abnormally dangerous activity.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any other reason or allegation
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial
damages or losses for extended corporate overhead impact, extended project overhead
impacts, project support services, mobilization or demobilization or by whatever other
label or legal concept or theory and types of names or labels or basis such claims may
have, or any business damages. or losses of whatever type or nature, and Contractor
hereby waives any right to make any such claim or claims. This provision will have
application and effect when construction delays are anticipated and agreed upon by
both the City and the Contractor.

No Liens: If any subcontractor, supplier, laborer, or materialmen of Contractor or any
other person directly or indirectly acting for or through Contractor files or attempts to file
a mechanic’s or construction lien against the real property on which the Work is
performed or any part or against any personal property or improvements or claim
against any monies due or to become due from the City to Contractor or from Contractor
to a subcontractor, for or on account of any work, labor, services, material, equipment,
or other items furnished in connection with the Work or any Change Order, Contractor
agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond,

payment, or otherwise within twenty (20) days of the filing or from receipt of written
notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or discharged by
Contractor, all monies due to Contractor, or that become due to Contractor before the
lien or claim is satisfied, removed or otherwise discharged, shall be held by City as
security for the satisfaction, removal and discharge of such lien and any expense that
may be incurred while obtaining such. If Contractor shall fail to do so, City shall have
the right, in addition to all other rights and remedies provided by this Agreement or by
law, to satisfy, remove, or discharge such lien or claim by whatever means City chooses
at the entire and sole cost and expense of Contractor which costs and expenses shall,
without limitation, include attorney’s fees, litigation costs, fees and expenses and all
court costs and assessments.

Weather Emergencies: Upon issuance of a hurricane watch by the National Weather
Service, the Contractor shall submit to the City a plan to secure the work area in the
event a hurricane warning is issued. The plan shall detail how the Contractor will secure
the Premises, equipment and materials in a manner as to prevent damage to the Work
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9.1

9.2

9.3

9.4

incorporated by reference in this Agreement. Implementation of this program is a legal
obligation and failure to carry out its terms shall be treated as a violation of this
Agreement. Upon notification to the recipient of its failure to carry out its approved
program, the Department may impose sanctions as provided for under Part 26 and may,
in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the
Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 ef seq.).

Additionally, the Contractor assures that it, the sub-recipient or its subcontractors shall
not discriminate on the basis of race, color, national origin, or sex in the performance of
this Agreement. The Contractor shall carry out applicable requirements of 49 CFR Part
26 in the award and administration of DOT-assisted contracts. Failure by the Contractor
to carry out these requirements is a material breach of this Agreement, which may result
in the termination of this Agreement or such other remedy as the recipient deems
appropriate. This additional language must be included in each subcontract the prime
Contractor signs with a subcontractor.

ARTICLE 9 - CITY’S RESPONSIBILITIES

The City shall furnish the data required of the City under the Contract Documents
promptly and shall make payments to the Contractor promptly after they are due as
provided in Article 7.

After the Contractor meets the City’s requirements in the Code of Ordinances, and any
other applicable law, the City shall provide public rights-of-way and easement, where
available, for the installation of conduits, transformers pads and related appurtenances
only.

Technical Clarifications and Interpretations:

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or
interpretations of the Contract Documents as it may determine necessary, which
shall be consistent with or reasonably inferable from the overall intent of the
Contract Documents. Should the Contractor fail to request interpretation of
questionable items in the Contract Documents, the City shall not entertain any
excuse for failure to execute the Work in a satisfactory manner.

9.3.2 The City shall interpret and decide matters concerning performance under the
requirements of the Contract Documents, and shall make decisions on all claims,
disputes or other matters in question. Written notice of each claim, dispute or
other matter will be delivered by claimant to the other Party but in no event later
than five (5) days after the occurrence of event, and written supporting data will
be submitted to the other Party within five (5) days after such occurrence. All
written decisions of the City on any claim or dispute will be final and binding.

The Contractor shall perform all Work to the reasonable satisfaction of the City in
accordance with the Contract Documents. In cases of disagreement or ambiguity, the
City shall decide all questions, difficulties, and disputes of whatever nature, which may
arise under or by reason of this Agreement or the quality, amount and value of the Work,
and the City's decisions on all claims, questions and determination are final.
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certificate of insurance evidencing such coverage. Contractor's insurance coverage
shall be primary insurance for all applicable policies, in respect to the City's interests
for this Agreement. The limits of coverage under each policy maintained by Contractor
shall not be interpreted as limiting Contractor's liability and obligations under this
Agreement. All insurance policies shall be through insurers authorized or eligible to
write policies in the State of Florida and possess an A.M. Best rating of A-, VIl or better,
subject to approval by the City’s Risk Manager.

The coverages, limits, and/or endorsements required herein protect the interests of the
City, and these coverages, limits, and/or endorsements shall in no way be relied upon
by Contractor for assessing the extent or determining appropriate types and limits of
coverage to protect Contractor against any loss exposures, whether as a result of this
Agreement or otherwise. The requirements contained herein, as well as the City’s
review or acknowledgement, are not intended to and shall not in any manner limit or
qualify the liabilities and obligations assumed by Contractor under this Agreement.

The following insurance policies and coverages are required:
Commercial General Liability

Coverage must be afforded under a Commercial General Liability policy with limits not
less than:

» $2,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury,
Property Damage, and Personal and Advertising Injury

« - $2,000,000 each occurrence and $2,000,000 aggregate for Products and
Completed Operations

Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipality, its officials, employees, and volunteers are to be
included as an additional insured with a CG 20 26 04 13 Additional Insured -
Designated Person or Organization Endorsement or similar endorsement providing
equal or broader Additional Insured Coverage with respect to liability arising out of
activities performed by or on behalf of Contractor. The coverage shall contain no special
limitation on the scope of protection afforded to the City, its officials, employees, and
volunteers.

Pollution and Remediation Legal Liability {Hazardous Materials)

For the purpose of this section, the term “hazardous materials” includes all materials
and substances that are designated or defined as hazardous by Florida or federal law
or by the rules or regulations of Florida or any federal agency. If work being performed
involves hazardous materials, Contractor shall procure and maintain any or all of the
following coverages (which will be specifically addressed upon review of exposure);

Contractors Poliution Liability Coverage

For sudden and gradual occurrences and in an amount not less than $1,000,000 per
claim arising out of this Agreement, including but not limited to, all hazardous materials
identified under the Agreement.
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f)y The City shall be included as an Additional Insured on ali liability policies, with
the exception of Workers’ Compensation.

g) The City shall be granted a Waiver of Subrogation on Contractor's Workers'
Compensation insurance policy.

h) The title of the Agreement, Bid/Contract number, or other identifying reference
must be listed on the Certificate of Insurance.

The Certificate Holder should read as follows:
City of Fort Lauderdale

¢/o Procurement Division

401 SE 21% Street

Fort Lauderdale, FL 33316

Contractor has the sole responsibility for all insurance premiums and shall be fully and
solely responsible for any costs or expenses as a result of a coverage deductible, co-
insurance penalty, or self-insured retention; including any loss not covered because of
the application of such deductible, co-insurance penalty, self-insured retention, or
coverage exclusion or limitation. Any costs for including the City as an Additional
Insured shall be at Contractor's expense.

If Contractor’s primary insurance policy/policies do not meet the minimum requirements
as set forth in this Agreement, Contractor may provide evidence of an Umbrella/Excess
insurance policy to comply with this requirement.

Contractor’s insurance coverage shall be primary insurance in respect to the City's
interests for this Agreement, its officials, employees, and volunteers. Any insurance or
self-insurance maintained by the City shall be non-contributory.

Any exclusion or provision in any insurance policy maintained by Contractor that
excludes coverage required in this Agreement shall be deemed unacceptable and shall
be considered breach of contract.

All required insurance policies must be maintained until the Agreement Work has been
accepted by the City, in writing, or until this Agreement is terminated, whichever is later.
Any lapse in coverage may be considered breach of contract. In addition, Contractor
must provide to the City confirmation of coverage renewal via an updated certificate of
insurance should any policies expire prior to the expiration of this Agreement. The City
reserves the right to review, at any time, coverage forms and limits of Contractor’s
insurance policies.

Contractor shall provide notice of any and all claims, accidents, and any other
occurrences associated with this Agreement to Contractor's insurance company or
companies and the City's Risk Management office as soon as practical.

It is Contractor's responsibility to ensure that any and all of Contractor’s independent
contractors and subcontractors comply with these insurance requirements. All
coverages for independent contractors and subcontractors shall be subject to all of the
applicable requirements stated herein. Any and all deficiencies are the responsibility of
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1.3
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other descriptions supplied or adopted and that all services will be performed in
a workmanlike manner.

11.1.3 Warranty of Merchantability: The Contractor warrants that any and all equipment
to be supplied pursuant to this Agreement is merchantable, free from defects,
whether patent or latent in material or workmanship, and fit for the ordinary
purposes for which it is intended.

Tests and Inspections: Contractor shall retain the services of an independent, certified,
testing lab to perform all testing as required by the specifications, contract drawings,
and any applicable permitting agency. Contractor shall provide evidence of certification
to the City before the Work and testing is done. Testing results shall be submitted to the
Project Manager for review and approval at the time the results are provided to the
Contractor. The Contractor shall give the Project Manager and City Inspector a
minimum of twenty-four (24) hours’ advanced notice of readiness of the Work for all
required inspections, tests, or approvals and shall notify all applicable permitting
agencies in a timely manner based on requirements set forth in the permit documents.
Neither observations by the Project Manager nor inspections, tests or approvals by
others shall relieve the Contractor from its obligations to perform the Work in
accordance with the Contract Documents.

Uncovering Work: If any Work that is to be inspected, tested or approved is covered
without approval or consent of the Project Manager, it must, if requested by the Project
Manager, be uncovered for observation and/or testing. Such uncovering and
replacement shall be at the Contractor’s sole expense unless the Contractor has given
the Project Manager timely notice of the Contractor’s intention to cover such Work and
the Project Manager has not acted with reasonable promptness in response to such
notice.

11.3.1 If the Project Manager considers it necessary or advisable that Work covered in
accordance with Paragraphs 11.2.1 be observed by the City or inspected or
tested by others, the Contractor at the City’s request, shail uncover, expose or
otherwise make available for observation, inspection or testing as the Project
Manager may require, that portion of the Work in question, furnishing all
necessary labor, material and equipment. If it is found that such Work is
defective, the Coniractor shall bear all the expenses of such uncovering,
exposure, observation, inspection and testing and of satisfactory reconstruction,
including compensation for additional professional services, and an appropriate
deductive Change Order shall be issued. If, however, such Work is not found to
be defective, the Contractor shall be allowed an increase in the Contract Price
or an extension of the Contract Time, or both, directly attributable to such
uncovering, exposure, observation, inspection testing and reconstruction if it
makes a claim therefore as provided in Articles 14 and 15.

City May Stop the Work: If the Work is defective, or the Contractor fails to supply
sufficient skilled supervisory personnel or workmen or suitable materials or equipment
or the work area is deemed unsafe, the City may order the Contractor to stop the Work,
or any portion thereof, until the cause for such order has been eliminated; however, this
right of the City to stop the Work shall not give rise to any duty on the part of the City to
exercise this right for the benefit of the Contractor or any other Party. The City will not
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12.1

12.2

extension of the Contract Time because of any delay in performance of the Work
attributable to the exercise by the City of the City’s right hereunder.

ARTICLE 12 - INDEMNIFICATION

Disclaimer of Liability: The City shall not at any time, be liable for injury or damage

occurring to any person or property from any cause, whatsoever, arising out of
Contractor's construction and fulfillment of this Agreement.

Indemnification: For other, additional good and valuable consideration, the receipt and
sufficiency of which is hereby acknowledged:

12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the
City, its representatives, employees and elected and appointed officials from or
on account of all claims, damages, losses, liabilities and expenses, direct,
indirect or consequential including but not limited to fees and charges of
engineers, architects, attorneys, consultants and other professionals and court
costs arising out of or in consequence of the performance of this Agreement at
all trial and appellate levels. Indemnification shall specifically inciude but not be
limited to claims, damages, losses, liabilities and expenses arising out of or from
(a) the negligent or defective design of the project and Work of this Agreement,
(b) any act, omission or default of the Contractor, its subcontractors, agents,
suppliers, employees, or laborers; (c) any and all bodily injuries, sickness,
disease or death; (d) injury to or destruction of tangible property, including any
resulting loss of use; (e) other such damages, liabilities, or losses received or
sustained by any person or persons during or on account of any operations
connected with the construction of this Project including the warranty period; (f)
the use of any improper materials; (g) any construction defect including both
patent and latent defects; (h) failure to timely complete the Work; (i) the violation
of any federal, state, county or City laws, ordinances or regulations by
Contractor, its subcontractors, agents, servants, independent contractors or
employees; {j} the breach or alleged breach by Contractor of any term of the
Agreement, including the breach or alleged breach of any warranty or guarantee.

12.2.2 Contractor agrees to indemnify, defend, and hold harmless the City, its officers,
agents and employees, from all damages, liabilities, losses, claims, fines and
fees, and from any and all suits and actions of every name and description that
may be brought against City, its officers, agents and employees, on account of
any claims, fees, royalties, or costs for any invention or patent and/or for the
infringement of any and all copyrights or patent rights claimed by any person,
firm, or corporation.

12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any
nature in connection with the foregeing indemnifications including, but not limited
to, reasonable attorney’s fees and costs for trials and appeals.

12.2.4 If any subcontractor, supplier, laborer, or materialmen of Contractor or any other
person directly or indirectly acting for or through Contractor files or attempts to
file a mechanic’s or construction lien against the real property on which the Work
is performed or any part or against any personal property or improvements
thereon or make a claim against any monies due or to become due from the City
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Bond shall be adjusted accordingly. The Contractor shall furnish proof of such
adjustment to the City.

ARTICLE 14 - CHANGE OF CONTRACT PRICE

Contract Price shall not exceed that which is agreed to in this Agreement. Any increase to the

Contract Price shall be executed through an Amendment to this Agreement and approved, in
writing, by the City Commission.

14.1 Cost of the Work: The term “Cost of the Work” means the sum of all direct costs
necessarily incurred and paid by Contractor in the proper performance of the Work.
Except as otherwise may be agreed to in writing by the City, these costs shall be in
amounts no higher than those prevailing in the City and shall include only the following
items and shall not include any of the costs itemized in Paragraph 14.3:

14.1.1 Payroll costs for employees in the direct employ of the Contractor in the
performance of the Work under schedules of job classifications agreed upon by
the City and the Contractor. Payroll costs for employees not employed full time
on the Work shall be apportioned on the basis of their time spent on the Work.

Payroll costs shall include, but not be limited to, salaries and wages plus cost of
fringe benefits which shall include social security contributions, unemployment,
excise and payroll taxes, worker's compensation, health and retirement benefits,
bonuses, sick leave, vacation and applicable holiday pay.

14.1.2 Cost of all materials and equipment furnished and incorporated in the Work,
including costs of transportation and storage, and required suppliers and field
services. All cash discounts, rebates and refunds and all returns from sale of
surplus materials and equipment shall accrue to the City, and the Contractor shall
make provisions so that they may be obtained.

14.1.3 Supplemental costs including the following:

14.1.3.1 Cost, including transportation and maintenance of all materials,
supplies, equipment, machinery, appliances, office and temporary
facilities at the site and hand tools not owned by the workers, which
are consumed in the performance of the Work.

14.1.3.2 Rentals of all construction equipment and machinery and the parts
whether rented from the Contractor or others in accordance with
rental agreements approved by the City, and the costs of
transporting, loading, unloading, installation, dismantling and
removal. The rental of any such equipment, machinery or parts
shall cease when the use is no longer necessary for the Work.

14.1.3.3 Sales, consumer, use or similar taxes related to the Work and for
which the Contractor is liable, imposed by laws and regulations.

141.3.4 Royalty payments and fees for permits and licenses.

14.1.3.5 The cost of utilities, fuel and sanitary facilities at the Work site.
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14 .4

14.5

15.1

15.2

14.3.6 Other overhead or general expense costs of any kind and the costs of any item
not specifically and expressly included in Paragraph 14.1.

Basis of Compensation: The Contractor's compensation, allowed to the Contractor for

overhead and profit, shall be determined as follows:
14.4.1 A mutually acceptable negotiated fee:

14.4.1.1 For costs incurred under Paragraphs 14.1.1 and 14.1.2, the Contractor’s
fee shall not exceed five percent (5%).

14.4.1.2 No fee shall be payable on the basis of costs itemized under Paragraphs
14.1.31, 141.3.2, 14.1.3.3, 14.1.3.4, 14135, 141.3.6, 14137,
14.3.1,14.3.2,14.3.3,14.3.4, 14.3.5 and 14.3.6.

14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any
such change which results in a net decrease plus a deduction in the
Contractor's fee by an amount equal to five percent (5%) for the net
decrease.

14.4.1. 4When both additions and credits are involved in any one change the
combined overhead and profit shall be figured on the basis of net
increase if any, however, not to exceed five percent (5%) of the agreed
compensation. Profit will not be paid on any Work not performed.

Cost Breakdown Required: Whenever the cost of any Work is to be determined pursuant
to this Article, the Contractor will submit in form acceptable to the City an itemized cost
breakdown together with supporting documentation. Whenever a change in the Work
is to be based upon mutual acceptance of a lump sum, whether the amount is an
addition, credit, or no-charge-in-cost, the Contractor shall submit an estimate
substantiated by a complete itemized breakdown:

14.51 The breakdown shall list quantities and unit prices for materials, labor,
equipment and other items of cost.

1452 Whenever a change involves the Contractor and one (1) or more
subcontractors and the change is an increase in the agreed compensation, the
overhead and profit percentage for the Contractor and each subcontractor shall
be itemized separately.

ARTICLE 15 - CHANGE OF THE CONTRACT TIME

The Contract Time may only be changed by a written and approved Change Order that
is fully executed by the Parties. Any claim for an extension in the Contract Time shall be
based on written notice delivered to the Project Manager within five (5) days of the
occurrence of the event giving rise to the claim. Any change in the Contract Time resulting
from any such claim shall be incorporated in a Change Order.

The Contract Time will be extended in an amount equal to time lost due to delays beyond
the control of the Contractor if a claim is made therefore as provided in Paragraph 15.1.
Such delays shall include but not be limited to, acts or neglect by the City, or to fires,
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17.2

agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

ARTICLE 17 — SUSPENSION OF WORK AND TERMINATION

City May Suspend Work: The City may, at any time and without cause, suspend the
Work or any portion of the Work for a period of not more than ninety (90) days by notice
in writing to the Contractor which shall fix the date on which Work shall be resumed.
The Contractor shall resume the Work on the date fixed. The Contractor will be allowed
an increase in the Contract Price or an extension of the Contract Time, or both, directly
attributable to any suspension, if the Contractor makes a claim as provided in Articles
14 and 15.

City’s Right to Terminate Contract: The City may terminate this Agreement upon fifteen
(15) calendar days’ notice upon the occurrence of any one or more of the following
events:

17.2.1 If the Contractor makes a general assignment for the benefit of creditors.

17.2.2 If a trustee, receiver, custodian or agent of the Contractor is appointed under
applicable law or under Agreement, whose appointment or authority to take
charge of property of the Contractor is for the purpose of enforcing a lien against
such property or for the purpose of general administration of such property for
the benefit of the Contractor's creditors.

17.2.3 If Contractor fails to begin the Work within fifteen (15) calendar days after the
date set forth in the Notice to Proceed, or fails to perform the Work with sufficient
workers and equipment or with sufficient materials to ensure the prompt
completion of the Work, or shall perform the Work unsuitably, or cause it to be
rejected as defective and unsuitable, or shall discontinue the prosecution of the
Work pursuant to the accepted schedule or if Contractor shall fail to perform any
material term set forth in the Contract Documents, or from any other cause
whatsoever shall not carry on the Work in an acceptable manner, Project
Manager may give notice in writing to Contractor and its Surety of such delay,
neglect or default, specifying the same.

17.2.4 If the Contractor repeatedly fails to make prompt payments to subcontractors or
for labor, material or equipment.

17.2.5 If the Contractor repeatedly disregards propef safety procedures.

17.2.6 If the Contractor disregards any local, state or federal laws or regulations.

CAM #25-0825
Page 31 of 43 Exhibit 3
Page 31 of 43



17.4.1.3 In the event the Contractor files for bankruptcy under Chapter 13 of Title

11, United States Code in addition to the foregoing provisions, the
Contractor agrees to cure any amounts in arrears over a period not to
exceed twenty-four (24) months from the date of the confirmation order,
and such payments shall be made in addition to the regular monthly
payments required by the Note and mortgage. Additionally, the
Contractor shall agree that the City is over secured and, therefore,
entitled to interest and attorney’s fees pursuant to 11 U.S.C. 506(b).
Such fees shall be allowed and payable as an administrative expense.
Further, in the event the Contractor has less than five (5) years of
payments remaining on the Note, the Contractor agrees that the
treatment afforded to the claim of the City under any confirmed plan of
reorganization shall provide that the remaining payments shall be
satisfied in accordance with the Note, and that the remaining payments
or claim shall not be extended or amortized over a longer period than
the time remaining under the Note.

17.4.2 Should this Agreement be entered into and fully executed by the Parties, and the
funds have not been forwarded to Contractor, the following shall occur:

17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11

U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303,,
the Contractor acknowledges that the commencement of a bankruptcy
proceeding constitutes an event of default under the terms of this

. Agreement. Further, the Contractor acknowledges that this Agreement

constitutes an executory contract within the meaning of 11 U.S.C. 365.
The Contractor acknowledges that this Agreement is not capable of
being assumed pursuant to 11 U.S.C. 365(c)(2), unless the City
expressly consents in writing to the assumption. In the event the City
consents to the assumption, the Contractor agrees to file a motion to
assume this Agreement within ten (10) days after receipt of written
consent from the City, regardless of whether the bankruptcy proceeding
is pending under Chapter 7, 11, or 13 of Title 11 of the United States
Code. The Contractor further acknowledges that this Agreement is not
capable of being assigned pursuant to 11 U.S.C. 365(b)(1).

17.5 Termination for Convenience: This Agreement may be terminated for convenience in

17.6

writing by City upon thirty (30) days’ written notice to Contractor (delivered by certified
mail, return receipt requested) of intent to terminate and the date on which such
termination becomes effective. In such case, Contractor shall be paid for all work
executed and accepted by the City and costs reasonably incurred by Contractor relating
to commitments which had become firm prior to the termination. No payment shall be
made for profit for work/services which have not been performed or accepted by the

Where the Contractor's service has been so terminated by the City, the termination shall
not affect any rights of the City against the Contractor then existing or which may
thereafter accrue. Any retention or payment of moneys due the Contractor by the City
will not release the Contractor from liability.
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City of Fort Lauderdale

290 NE 3" Avenue

Fort Lauderdale, Florida 33301
Telephone; (954} 828-5734

Email: dgrujicic@fortlauderdale.gov

With Copies To:

City Manager

City of Fort Lauderdale

101 NE 3 Avenue, Suite 2100
Fort Lauderdale, Florida 33301
Telephone:; (954) 828-5364

City Attorney

City of Fort Lauderdale

1 East Broward Boulevard, Suite 1320
Fort Lauderdale, Florida 33301

To the Contractor:

20.1

20.2

Mehrdad Mahmoudi

President

Sagaris Corp.

3660 NW 126" Avenue

Coral Springs, Florida 33065
Telephone: (954) 688-3407
Email: office@saqariscorp.com

ARTICLE 20 — LIMITATION OF LIABILITY

The City desires to enter into this Agreement only if in so doing the City can place a limit
on the City’s liability for any cause of action arising out of this Agreement, so that the
City’s liability for any breach never exceeds the sum of $1,000. For other good and
valuable consideration, the receipt and sufficiency of which is hereby acknowledged,
the Contractor expresses its willingness to enter into this Agreement with the knowledge
that the Contractor's recovery from the City to any action or claim arising from the
Agreement is limited to a maximum amount of $1,000, which amount shall be reduced
by the amount actually paid by the City to the Contractor pursuant to this Agreement,
for any action or claim arising out of this Agreement. Nothing contained in this paragraph
or elsewhere in this Agreement is in any way intended either to be a waiver of the
limitation placed upon the City’s liability as set forth in Section 768.28, Florida Statutes
(2025), as may be amended or revised, or to extend the City’s liability beyond the limits
established in said Section 768.28 (2025), as may be amended or revised; and no claim
or award against the City shall include attorney’s fees, investigative costs, expert fees,
suit costs or pre-judgment interest.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
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223

22.4

225

22.6

22.7

22.8

The Contractor and its employees, volunteers and agents shall be and remain an
independent contractor and not agents or employees of the City with respect to all of
the acts and services performed by and under the terms of this Agreement. This
Agreement shall not in any way be constructed to create a partnership, association or
any other kind of joint undertaking or venture between the Parties.

The City reserves the right to audit the records of the Contractor relating in any way to
the Work to be performed pursuant to this Agreement at any time during the
performance and term of this Agreement and for a period of three (3) years after
completion and acceptance by the City. If required by the City, the Contractor agrees
to submit to an audit by an independent certified public accountant selected by the City.
The Contractor shall allow the City to inspect, examine and review the records of the
Contractor at any and all times during normal business hours during the term of this
Agreement.

The remedies expressly provided in this Agreement to the City shall not be deemed fo
be exclusive but shall be cumulative and in addition to all other remedies in favor of the
City now or later existing at law or in equity.

Should any part, term or provisions of this Agreement be decided by the courts to be
invalid, illegal or in conflict with any state or federal law, the validity of the remaining
portion or provision shall not be affected.

Prohibition Against Contracting With Scrutinized Companies:

Subject to Odebrecht Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla.
2012), affirmed, Odebrecht Construction, Inc., v. Secretary, Florida Department of
Transportation, 715 F.3d 1268 (11th Cir. 2013), with regard to the “Cuba Amendment,”
the Contractor certifies that it is not on the Scrutinized Companies with Activities in
Sudan List or the Scrutinized Companies with Activities in Iran Terrorism Sectors List,
created pursuant to Section 215.473, Florida Statutes (2025), as may be amended or
revised, and that it does not have business operations in Cuba or Syria, as provided in
Section 287.135, Florida Statutes (2025), as may be amended or revised. The
Contractor certifies that it is not on the Scrutinized Companies that Boycott Israel List
created pursuant to Section 215.4725, Florida Statutes (2025), as may be amended or
revised, and that it is not engaged in a boycott of Israel. The City may terminate this
Agreement at the City's option if the Contractor is found to have submitted a false
certification as provided under subsection (5) of Section 287.135, Florida Statutes
(2025), as may be amended or revised, or been placed on the Scrutinized Companies
with Activities in Sudan List, or been placed on a list created pursuant to Section
215.473, Florida Statutes (2025), as may be amended or revised, relating to scruiinized
active business operations in Iran, or been placed on the Scrutinized Companies that
Boycott Israel List created pursuant to Section 215.4725, Florida Statutes (2025), as
may be amended or revised, or is engaged in a boycott of Israel, or has been engaged
in business operations in Cuba or Syria, as defined in Section 287.135, Florida Statutes
(2025), as may be amended or revised.

Public Entity Crimes:

In accordance with the Public Crimes Act, Section 287.133, Florida Statutes (2025), as
may be amended or revised, a person or affiliate who is a contractor, consultant or other
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requirements. If the Contractor keeps and maintains public records upon completion
of this Agreement, the Contractor shall meet all applicable requirements for retaining
public records. All records stored electronically must be provided to the City, upon
request from the City’s custodian of public records, in a format that is compatible
with the information technology systems of the City.

22.11 Non-Discrimination:

22.12

The Contractor shall not discriminate against its employees based on the employee’s
race, color, religion, gender, gender identity, gender expression, marital status, sexual
orientation, national origin, age, disability, or any other protected classification as
defined by applicable law.

1.

The Contractor certifies and represents that the Contractor offers the same health
benefits to the domestic partners of its employees as are offered its employees’
spouses or offers its employees the cash equivalent of such health benefits because
it is unable to provide health benefits fo its employees’ domestic partners, and that
the Contractor will comply with Section 2-187, Code of Ordinances of the City of Fort
Lauderdale, Florida, as may be amended or revised, {“Section 2-187"), during the
entire term of this Agreement.

2. The failure of the Contractor to comply with Section 2-187 shall be deemed to be a
material breach of this Agreement, entitling the City to pursue any remedy stated
below or any remedy provided under applicable law.

3. The City may terminate this Agreement if the Contractor fails to comply with Section
2-187.

4. The City may retain all monies due or to become due until the Contractor complies
with Section 2-187.

5. The Contractor may be subject to debarment or suspension proceedings. Such
proceedings will be consistent with the procedures in Section 2-183 of the Code of
Ordinances of the City of Fort Lauderdale, Florida.

E-Verify:

As a condition precedent to the effectiveness of this Agreement, pursuant to Section
448.095, Florida Statutes (2025), as may be amended or revised, the Contractor and
its subcontractors shall register with and use the E-Verify system to electronically verify
the employment eligibility of newly hired employees.

1.

The Contractor shall require each of its subcontractors, if any, to provide the
Contractor with an affidavit stating that the subcontractor does not employ, contract
with, or subcontract with an unauthorized alien. The Contractor shall maintain a copy
of the subcontractor's affidavit for the duration of this Agreement and in accordance
with the public records requirements of this Agreement.

The City, the Contractor, or any subcontractor who has a good faith belief that a
person or entity with which it is contracting has knowingly violated Subsection
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22.16 Severability:

If any portions of this Agreement shall be held invalid or unenforceable, such invalidity
or unenforceability shall not affect any other provisions hereof, and this Agreement shall
be construed and enforced as if such provisions had not been included.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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Riverland Road Traffic Calming Improvements
Sagaris Corp.

ITB Event No. 479-5 Project No. 12598

CITY

IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals the
day and year first written above.

CITY OF FORT LAUDERDALE, a Florida municipal
corporation

By: ML}WM

RICKELLE WILLIAMS
City Manager

Date: , s ;/ Z 2.//25

ATTEST:

)”’
&
NG

&
L D 17
2
8 ) V‘i%
o KN
Ny

&gnm“““\

By: & 7 :
DAVID R. SOLOMAN 3 \J\é‘}?
City Clerk “8& N
“TOWATD o

Approved as to Legal Form and Correctness:
D'Wayne M. Spence, Interim City Attorney

By: \‘5 %6 L%ﬂ/(/(/ﬁ)’k
KIMBERLY CUNNINGHAM MOSLEY
Assistant City Attorney
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CONTRACTOR

WITNESSES: SAGARIS CORP., a Florida profit corporation

y (’,/‘{//‘ | -,: : @
__ AN f‘«“\—’f’nf,a.’ii By:

MEHRDAD MAHMOUDI
e President

ili___.,,_l.,, — _d.‘/ . L
Y Wl & /el
Print Name y

. = ’
A % S

“~_Signature ° v

(CORPORATE SEAL)

STATE OF FL :
COUNTY OF BRowaXD

The foregoing instrument was acknowledged before me by means ofﬂphysical presence or
[ online notarization, this _ 6  day of NOVEMBER , 2025, by Mehrdad
Mahmoudi, as President, for Sagaris Corp., a FIOﬂEL&,pIDﬁt@G{'ﬁ(}FaH-Gﬂ.

~

\

—

Notary Public State of Florisa §
{ A Hamid Fouladi i
My Commlssion HH 509493 P
) [i1i] Evpires 1i25/2028
(Print _ }ed Name of

Notary Public)

Personally Known ¥ OR Produced Identification
Type of Identification Produced:
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CITY OF FORT LAUDERDALE

b

el

| ANTI-HUMAN TRAFFICKING AFFIDAVIT

Rev Date: 02/04/2025

e

The undersigned, on behalf of SALART b oy .
(Print entity's complete legal name as registered with suffix: INC, LLC, LTD, LP, PA, eic.)

a_ I~ L nongovernmental entity ("Nongovernmental Entity”), under penalty of perjury,
(State entity is registered)
hereby deposes and says:

1. My name is MEHRDAD MAHMOUDI

(Print complete name of corporate officer/authorized representative)

2. laman X officer or authorized representative (Select one) of the Nongovernmental

Entity. My title is; PRESIDENT
(Print title of corporate officer/authorized representative)

3. | attest that the Nongovernmental Entity does not use coercion for labor or services as
defined in Section 787.06, Florida Statutes (2024), as may be amended or revised.

Under penalties of perjury, | declare that | have read the foregoing Anti-Human
Trafficking Affidavit and that the facts stated in it are true.

Signature of Officer or Representative: C—%

Office Address: 3660 NW 126 AVE BAY 6 CORAL SPRINGS FL 33065

Email Address: OFFICE@SAGARISCORP.COM

Main Phone Number: 954-688-3407 FEIN No.: 38-3807942

STATE OF FL
COUNTY OF BROWARD

Sworn to and subscribed before me by means of“‘@ physical presence or |:| online

notarization, this 4 day of NOVEMBER , 2025, by MEHRDAD MAHMOUDI .
(@fﬁceﬂmpresentaﬁve)
(Sigfrath p< sl i )

Notary Public State ol Ficrida
Hamid Fouladi

M ) O _H
St

(NOTARY SEAL)

H 0949
joned

Personally Known / OR Produced Identification

Type of Identification Produced
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AFFIDAVIT OF COMPLIANCE WITH FOREIGN ENTITY LAWS
(Florida Statute- §287.138, 692.201, 692.202, 692.203, and 692.204)

The undersigned, on behalf of the entity listed below ("Entity"), hereby attests under penalty of perjury as
follows:

1. Entity is not owned by the government of a foreign country of concern as defined in Section 287.138,
Flarida Statutes. (Source:§ 287.138(2)(a), Florida Statutes)

2. The government of a foreign country of concern does not have a controlling interest in Entity. (Source:§
287.138(2)(b), Florida Statutes)

8: Entity is not organized under the laws of, and does not have a principal place of business in, a foreign
country of concern. (Source: § 287.138(2)(c), Florida Statutes)

4. Entity is not owned or controlled by the government of a foreign country of concern, as defined in
Section 692.201, Florida Statutes. (Source:§ 288.007(2), Florida Statutes)

5. Entity is not a partnership, association, corporation, arganization, or other combination of persons
organized under the laws of or having its principal place of business in a foreign country of concern, as defined
in Section 692.201, Florida Statutes, or a subsidiary of such entity. (Source:

§ 288.007(2), Florida Statutes)

6. Entity is not a foreign principal, as defined in Section 692.201, Florida Statutes. (Source:

§ 692.202(5)(a)(l), Florida Statutes)

7. Entity is in compliance with all applicable requirements of Sections 692.202, 692.203, and 692.204,
Florida Statutes.

8. (Only applicable if purchasing real property) Entity is not a foreign principal prohibited from
purchasing the subject real property. Entity is either (a) not a person or entity described in Section
692.204(1)(a), Florida Statutes, or (b) authorized under Section 692.204(2), Flarida Statutes, to purchase the
subject property. Entity is in compliance with the requirements of Section 692.204, Florida Statutes. (Source:§§
692.203(6)(a), 692.204(6)(a), Flarida Statutes)

9. The undersigned is authorized to execute this affidavit on behalf of Entity.

Name: MEHRDAD MAHMOUDI  Tiyo. PRESIDENT Entity: SAGARIS CORP

Signature:@ Date: )11 @ 6}9-(

NOTARY PUBLIC ACKNOWEDGEMENT SECTION

STATE oF FLORIDA
COUTY OF BROWARD

The foregoing instrument was acknowledged before me, by means of ﬁphysical presence or U online
notarization, this 6 day of NDOVEMN BEZ . 20 _, by MEHRDAD MAHMOUDI . as

PRESIDENT for SAGARIS CORP ikl

ersonally known to me)or who has produced as identification.

A Notary Public Stalc ¢f Florida

Hamid Fouladi

M k
m y Commission HH 500493 g;

Print Name: H AMTN POU{/A()_I My commis§ion expires:; EXPires 3/28/2023 b

Notary Public Signature: A e (Notary Se




Bond No.: 101508051

SURETY BOND
IN COMPLIANCE WITH AND INCORPORATING THE PROVISIONS OF SECTION 255.05, FLORIDA STATUTES

THIS IS ASURETY BOND given by Sagaris Corp. the “Contractor” as principal,
referred toin this Bond as “Contractor” and Merchants National Bonding, Inc.
as “Surety,” and they represent by this instrument that they are bound to the CITY OF
FORT LAUDERDALE, a municipal corporation of the State of Florida (*City”), in the sum of $1,152,735.20
{ONE MILLICN ONE HUNDRED FIFTY-TWO THOUSAND SEVEN HUNDRED THIRTY-FIVE DOLLARS AND
TWENTY CENTS) for the payment of which, to be made to the City of Fort Lauderdale, Florida, they
jointly and severally, hind themselves and each of their heirs, executors, administrators, successors and assigns.

Owner Name: CITY OF FORT LAUDERDALE
a municipal corporation of the State of Florida INSTR # 120548933

Recorded 11/17/25 at 10:32 AM

Owner Address and Telephone: City of Fort Lauderdale Broward County Commission
401 SE 21+t Street 3 Page(s)
Fort Lauderdale, Florida 33316 #
(954) 828-5734

Bond No.: 101508051

Contractor Name, Address, Telephone: _Sagaris Corp.

3660 NW 126" Avenue

Coral Springs, Florida 33065

Telephone: (954) 688-3407

Surety Company, Address, Telephone: _Merchants National Bonding, Inc.

6700 Westown Pkwy

West Des Moines, |A 50266

(515) 678-8171

City Project No./Bid No.: P12598 / Event No. 479
Name of Project: Riverland Road Traffic Calming Improvements
Project Location: City of Fort Lauderdale

Legal Description and Street Address:  This project is located on Riverland Road at the intersections of Tortugas
Lane, Gulfstream Lane, Riverland Terrace and Waterside Drive, in the
City of Fort Lauderdale.

Description of Work: The work to be accomplished under this Agreement includes, but is not limited to,
the construction of raised asphalt crosswalks, modification of existing sidewalks,
installation of signage, pavement markings, patterned pavements, driveway
adjustments and drainage improvements.

“Contractor” is bound by an instrument in writing dated the 4™ day of NOVEMBER 2025, by which
Contractor has contracted with the City of Fort Lauderdale, Florida, to furish labor, tools, and materials for the
Project referenced and described above, together with all work incidental thereto, as fully set out in the plans,
specifications and details on file in the Office of the City Engineer of the City.

Notice required by Section 255.05(6), Florida Statutes (2024): “This bond is given to comply with Section
255.05 Florida Statutes (2024}, and any action instituted by a claimant under this bond for payment must be in
accordance with the notice and time limitation provisions in Section 255.05(2), and Section 255.05(10) Florida
Statutes (2024)."

The conditicn of the above obligation is such that if the above bound “Contractor,” or its successor or
assigns shall in good faith and in good, sufficient, substantial and workmanlike manner, perform the work and
comply with the conditions of the contract, including payment of penalties, in strict accordance with the terms and

SB-1
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provisions stipulated in it and shall indemnify and hold harmless the City against and for payments of any and all
damages that may happen to persons or property by reason of excavations, embankments, obstructions and all
other work in streets, alleys or places in connection with the work, or arising out of any act, neglect or omission of
the “Contractor” or its agents, servants, or employees with relation to the work, and shall indemnify and hold
harmless the City against and from all suits and acts of every nature and description arising out of any claims by
patentees of any process connected with the work agreed to be performed under the contract, or of any materials
used upon the work, and pay all costs accruing if the contract is cancelled and a new contract for finishing the work
is let, and all other expenses lawfully chargeable to the “Contractor,” then this agreement shall be null and void:
otherwise it is to remain in full force and effect, but it is expressly provided, understood and agreed that if the
“Contractor” or its subcontractors fail to duly and promptly pay for any labor, material, or other supplies used by
“Contractor” or any of its subcontractors in the performance of the work to be done, or the Contractor defaults in its
Contract with the City, the “Surety” will promptly pay to all claimants, as defined in Section 255.05(1), Florida
Statutes (2024), the same in an amount not exceeding the sum specified in this bond, together with interest at the
rate of fifteen percent (15%) per annum, and the Surety hereby stipulates and agrees that no change, extension,
reduction, alteration or addition to the terms of the contract or the plans, details and specifications shall in any way
affect the obligations of this bond.

Whenever Contractor shall be, and is declared by the City to be in default under the contract, the City may
proceed to cancel the contract and award a new contract for finishing the work or order the Surety to promptly
remedy the default by obtaining a bid or bids for completing the contract in accordance with the original contract
terms and conditions. Upon the determination by the City of the lowest responsible bidder, the Surety shall
complete all work and pay the full cost of completion, less previous payments.

This Bond is effective for one (1) year after completion and acceptance of the work, with liability equal to
twenty-five percent (25%) of the contract price, and is so conditioned that the “Contractor” will, at its own expense,
correct any defective or faulty work or material which appears within one (1) year after completion of the work and
final payment, upon notification by the City.

IN WITNESS WHEREOF, the above “Contractor” has signed this Agreement, and the “Surety” has caused
this Agreement to be signed in its name by its Attorney-in-Fact, and its corporate seal affixed, this 4th day of
November , 2025,

Signed, sealedand delivered o e

in thgp@s nce of: CONTRACTOR: Sagaris Corp. Tt AT
//;;/ @ i (SEAL)

;(Witr.le;ss) Signature . TN B
B e L ' Eh T
SN s/ acs Y MEHROAY mAHMOWYL YRGS . o (SEALA G
‘(Witness) Print Name Print Name and Title LBy
3660 NW 126th Avenue, Unit 6

Coral Springs, FL 33065 SURELY/ Merchants National Bpnding, Inc.
- 12 O~ M (SEAL),
(Witness) Signature—— Zal Agent oS T

Christine Morton, Attorney-in-Fact & et -

Kelly Phelan FL Licensed Resident Agent _'_»‘t:':_:,ﬁ(:'S'EAL)
(Witness) Print Name Print Name and Title
1904 Boothe Circle, Longwood, FL 32750 Inquiries (407) 834-0022

SB-2
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MERCHANTS S\

BONDING COMPANY-
POWER OF ATTORNEY

Know All Persans By These Presents, that MERCHANTS BONDING COMPANY {(MUTUAL) and MERCHANTS NATIONAL BONDING, INC.,
both being corporations of the State of lowa, and MERCHANTS NATIONAL INDEMNITY COMPANY , an assumed name of Merchants
National Bonding, Inc., (herein collectively called the “Companies”) do hereby make, constitute and appoint, individually,

Allyson Foss Wing; Amanda Jo Herstine; April L Lively; Bryce R Guignard; Carson M Costello; Christine Morton; David R Turcios; Deborah A
DeFoe; Jennifer L Hindley; Kelly Phelan; M Gary Francis; Margie L Morris, Wesley Matthew Adcock

their frue and lawful Attorney(s)-in-Fact, to sign its name as surety(ies) and to execute, seal and acknowledge any and all bonds, undertakings,
contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons,
guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or
proceedings allowed by law.

This Power-of-Attorney is granted and is sighed and sealed by facsimile under and by authority of the By-Laws adopted by the Board of Directors of
the Companies.

“The President, Secretary, Treasurer, or any Assistant Treasurer or any Assislant Secretary or any Vice President shall have power and authority
to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto, bonds and
undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof.”

“The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of Aftomey
or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship o obligations of the
Company, and such signature and seal when so used shall have the same force and effect as though manually fixed.”

In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given to the
Attorney-in-Factincludes any and all consents for the release of retained percentages andfor final estimates on engineering and construction contracts
required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department of
Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of its
obligations under its bond.

In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given
to the Attomey-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner -
Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior o the modification or revocation.

In Witness Whereof, the Companies have caused this instrument to be signed and sealed this gty  day of October , 2025
e MERCHANTS BONDING COMPANY (MUTUAL)
.'};9‘.'?.9. €0, ."6;“5':."‘:3"'. MERCHANTS NATIONAL BONDING, INC.
S RPOR; w8 .'ey’j,‘--';\'vok‘;l;,ff';. MERCHANTS NATIONAL INDEMNITY COMPANY
'Si'g -0- €5 .a-".':"‘? iiex!
ST F-H il [
DL 193 % ol 81
'.f“,;‘;.___ EC)Y ) ,‘-;Ab..'
-'-..-.-.'.‘?r.:-'-... 0..1:,:-“%..--.‘:"0 By
STATE OF IOWA
COUNTY OF DALLAS ss.
On this 10th dayof October 2025 , before me appeared Lamy Taylor, to me personally known, who being by me duly sworm

did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL), MERCHANTS NATIONAL BONDING, INC., and MERCHANTS
NATIONAL INDEMNITY COMPANY; and that the seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the
said instrument was signed and sealed in behalf of the Companies by authority of their respective Boards of Directors.

Ly Penni Miller '
A
o4 "3 Commission Number 787952

* L] My Commission Expires
January 20, 2027

{Expiration of notary's commission Notary Public

does not invalidate this instrument)

I, Elisabeth Sandersfeld, Secretary of MERCHANTS BONDING COMPANY (MUTUAL), MERCHANTS NATIONAL BONDING, INC., and
MERCHANTS NATIONAL INDEMNITY COMPANY do hereby certify that the above and foregoing is a true and cormrect copy of the POWER-OF-
ATTORNEY executed by said Companies, which is still in full force and effect and has not been amended or revoked.

In Witness Whereof, | have hereunto set my hand and affixed the seal of the Companies onthis 4th day of  November . 2025

Secretary
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MMDD/YYYY)
11/24/2025

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

certificate holder in lieu of such endorsement(s).

IMPORTANT: I the cerhificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not conferrights to the

PRODUCER SERIACT
REEL INSURANCE AGENCY PHONE  1.(954) 956-0006 [ BAX | (954) 956-0555
D/B/A/ COVER ALL INSURANCE s,
5800 W. ATLANTIC BLVD. INSURER(S) AFFORDING COVERAGE NAIC #
MARGATE FL 33063 nsURER A : ATLANTIC CASUALTY INSURANCE COMPANY
INSURED NSURER B EVANSTON INSURANCE COMPANY
SAGARIS CORP. eURFRC: INSURANCE COMPANY OF THE WEST
3660 NW 126THAVE BAY 6 INSURER D
CORAL SPRINGS FL 33065 INSURERE :
INSURER F:

COVERAGES CERTIFICATE NUMBER:

REVISION NUMBER:

THIS [S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICHTHIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

E%} TYPE OF INSURANCE A%)R %}rijn POLICY NUMBER i&%%}_ Mﬁ% LIMITS
| GENERAL LIABLLITY EACH OCCURRENGE $ 1,000,000
A | X | COMMERCIAL GENERAL LIABILITY E%%EE?FEENNZRW, 4 100,000
| canssace [X ]ocow | Y L335000078-2 02/19/2025 | 02/19/2026 | MED EXP (Any one persor) | $ 5,000
— PERSOMNAL &aDV BJURY | g 1,000,000
— GENERAL AGGREGATE 2,000,000
GENL AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | § 2,000,000
X reoucy| |fES 10 ¢
i[iTQN_DBn_E LIABILITY COMBINED SINGLE LIMIT s
|| ANY AUTO BODILY INJURY (Perperson) | §
|| AL OWNED i%%guwb BODILY INURY (Peraccilentt | $
|| vmep avToS AOTOR AED PROPERTY DAMAGE "
H
| X | UMBRELLA LIAB OCCUR EACH OCCURRENGE $2,000,600
B EXCESS LIAB CLATMS-MADE EZXS3150308 _ 02/19/2025 | 02/19/2026 | AGGREGATE $ 2,000,000
DED I | RETENTION § 5
WORKERS COCMPENSATION WC STATU- OTEHE
AND EMPLOYERS' LABILITY YN X !TﬂBVTW 1 ER 000,000
C | OFHERMMS OE’%’PE;’%E%’E“DE?ECWﬁj N/ALY |WFL 5041747 07 0710172025 | 0770172026 Ll BACHACCIDENT 32
(Mandatory in NH) E.L, DISEASE - EA EMPLOYEE] § 1.000.000
¥yes, describe under
DESCRIPTION OF OPERATIONS belgw E.L DISEASE - PoLICY LviT | ¢ 1,000,000
PER OCCURANCE $1,000,000
B | CONTRACTORS POLLUTION Y CPLMOL129389 0272172025 | 02/21/2026 | GENERAL AGG. $1,000,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
CERTIFICATE HOLDER IS LISTED AS ADDITONALLY INSURED PER WRITTEN CONTRACT.
PROJ ECT#12508
RIVERLAND ROAD TRAFFIC CALMING APPROVED

By Matthew Cobb at 11:00 am, Dec 05, 2025

CERTIFICATE HOLDER

CANCELLATION

CITY OF FT LAUDERDALE
401 SE 21st Stieet,
Fort Lauderdale, FL 33316

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

| mehrdad@sagariscom.com

AUTHORIZED REPRESENTATVE %‘\_ SR>

ACORD 25 (2016/05)

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




CITY MANAGER'S OFFICE /&

)l CITY MANAGER SIGNATURE REQUEST ROUTING FORM

Rev: 11| Revision Date: 07/02/2025

SECTION 1| SUMMARY INFORMATION
Date: 12/5/2025

Agenda Item O Commission Memo  [JLetter(to external agency) [1Other Document
Document Title/Purpose: AGREEMENT - Riverland Road Traffic Calming Improvements

— Sagaris Corp. — $1,217,735.20 — (Commission District 4)

Commission Meeting Date: 11/4/2025 CAM #: 25-0825 Item #: M-1

CAM attached: B Yes CONo Action Summary Attached: @ Yes (INo CIP FUNDED: B Yes [1No
Community Investment Plan (CIP) Project defined as having a life of at least 10 years and a cost of at least $100,000 and
shall mean improvements to real property (land, buildings, or fixtures) that add value and/or extend useful life, including
major repairs such as roof replacement. Term “real property” includes land, real estate, realty, or real.

SECTION 2 | REQUESTOR (CHARTER OFFICE/DEPARTMENT)
Charter Office: N/A Router Name: N/A Ext- N/A

Department; Procurement Services  poor Name: S JAMOT| Aldrldge

] - [ ! j
Department Approval (Director/Chief): Name: (j k"mh ) IC{IPC.Z In|t > Date: ,} /
*Return Document To: Shamori Aldridge Procurefhent Syrvices g 4. 623

Department:

an the fina

recor and sendto the ity Clerk’s Offi

Attach Certified Resolution#:______ Original form route to CAO: OYes ONo

SECTION 3| CITY ATTORNEY’S OFFICE (CAQ): CAO signed/routed Required UYes CINo

Is the attached Granicus document final? %’/&{/ ONo Number of Originals Attachegd:
Attorney’s Name:K\mm ﬂm M' Approved asto Form: OYes (ONo Initial

Route to: Finance (if applicable) Date Route to: CCO Date:

SECTION 4 | CITY CLERK’S OFFICE (CCO)

City Clerk Office Receive and Scap Date: Number of Originals: __/
Route to CMO Date:_/ 2[ ; 6/ Zé f/ Route to Mayor Date:

SECTION 5 | CITY MANAGER’S OFFICE (CMQ)
LOG #:QCC 1 b, Date Received: | L ! l ’7(/’3- 5 Received From: ceo

To CM/ACM: (I R. Williamg I C. Cooper yﬁ\v. Matthews CIB.Rogers
Approved Init.: r continuous routing to Rickelle Williams, City Manager/Executive Director

Disapproved: Comments:

Executive Assistant Route to CCO Date: _| H -UJJ D)

Page 1 of 2 Form Approved by: Rickelle Wiliams, City Manager
Uncontrolled in hard copy unless otherwise marked




