

Engineering Bid Form - Agenda

To: City Manager's Office

Bid Date: 5/23/2012

Project/Improvement: Project - 11709 Melrose Park Improvement

Tabulation

	<u>Contractors</u>	<u>Bid</u>	<u>Low Bid</u>	<u>Plus Contingency</u>
WBE-H	ABC Construction Inc, Miami, FL	\$ 208,999.36		
MBE-H	<u>Wrangler Construction Inc, Miami, FL</u>		\$ 187,487.00	
Other Costs:	Engineering 14% (Design 7%, Inspection 5%, Administration 2%)		26,248.18	
	TOTAL		213,735.18	<u>\$ 213,735.18</u>

Engineer's Pre-Bid Estimate/Date: \$205,640.20 04/25/12

AVAILABLE FUNDING SECTION

FUND	FUND NAME	INDEX #	INDEX NAME	SUB OBJECT #	SUBJECT NAME	AMOUNT
345	01	P11709.345	Melrose Park Improvements	6599 6599	Construction	\$117,700.00
331	01	P11709.331	Melrose Park Improvements	6599 6599	Construction	\$ 96,035.18
						<u>\$213,735.18</u>


FUNDS TRANSFER SECTION

FUND	FUND NAME	INDEX #	INDEX NAME	SUB OBJECT #	SUBJECT NAME	<u>Transfer From:</u>	<u>Transfer To:</u>
------	-----------	---------	------------	-----------------	--------------	-----------------------	---------------------

Total Transfers: \$0.00 \$0.00
Total Funding: \$213,735.18

Recommended Action: Accept bids and award contract to the low responsive and responsible bidder.

Remarks:


 for City Engineer
 SIGNATURE DATE: 7/18/12

*Minority Business Form
 MBE = Minority Business Enterprise
 WBE = Woman Business Enterprise
 N = Neither MBE or WBE
 NONE = No Form Turned In

YES NO Excluded Parties List System (EPLS) verified.