CITY OF FORT LAUDERDALE
CONSTRUCTION AGREEMENT

THIS Agreement made and entered into this ﬁ day of g , 2023, by and between
the City of Fort Lauderdale, a Florida municipal corporation (City) and CHC Marine Services,
LLC, a Florida Limited Liability Company (Contractor), (“Party” or collectively “Parties”);

WHEREAS, the City desires to retain a contractor for the Project as expressed in its
Invitation to Bid No., 86, Project Number, P12743, which was opened on May 24, 2023, and,

WHEREAS, the Contractor has expressed its willingness and capability to perform the
necessary work to accomplish the Project.

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual
covenants and conditions contained herein and for other good and valuable consideration, the
receipt and sufficiency is hereby acknowledged, agree as follows:

ARTICLE 1 - DEFINITIONS

Whenever used in this Agreement or in other Contract Documents, the following terms have
the meanings indicated which are applicable to both the singular and plural forms:

1.1 Agreement — This written Agreement between the City and the Contractor covering the
work to be performed including other Contract Documents that are attached to or
incorporated in the Agreement.

1.2 Application for Payment — The form accepted by the City which is to be used by the
Contractor in requesting progress or final payment and which is to include such
supporting documentation as is required by the Contract Documents.

1.3  Approve — The word approve is defined to mean review of the material, equipment or
methods for general compliance with design concepts and with the information given in
the Contract Documents. It does not imply a responsibility on the part of the City to
verify in every detail conformance with plans and specifications.

1.4 Bid — The offer or Bid of the Contractor submitted on the prescribed form setting forth
the total prices for the Work to be performed.

1.5 Bid Documents — Advertisement for Invitation to Bids, the Instructions to Bidders, the
Bid Form (with supplemental affidavits and sample agreements), the Contract Forms,
General Conditions, the Supplementary Conditions, the Specifications, and the Plans,
which documents all become an integral part of the Contract Documents.

1.6  Certificate of Substantial Completion - Certificate provided by the City certifying that all
Work, excluding the punch list items, has been completed, inspected, and accepted by
the City.

1.7 Change Order - A written document executed by both Parties ordering a change in the
Contract Price or Contract Time or a material change in the Work.

C-1 CAM #23-0640
Exhibit 3
Page 1 of 41



1.8

1.9

1.10

1.1

1.12

1.13
1.14

1.15

1.16

City — The City of Fort Lauderdale, Florida, including but not limited to its employees,
agents, officials, representatives, contractors, subcontractors, volunteers, successors
and assigns, with whom the Contractor has entered into the Agreement and for whom
the Work is to be provided.

Contract Documents — The Contract Documents shall consist of this Agreement, Exhibits
to this Agreement, Public Construction Bond, Performance Bond, Payment Bond and
Certificates of Insurance, Notice of Award and Notice to Proceed, General Conditions,
Special Conditions, Technical Specifications, Plans/Drawings, Addenda, Bid Form and
supplement Affidavits and Agreements, all applicable provisions of State and Federal
Law and any modification, including Change Orders or written amendments duly
delivered after execution of Agreement, Invitation to Bid, Instructions to Bidders and Bid
Bond, Contractor's response to the City’s Invitation to Bid, Schedule of Completion,
Schedule of Values, all amendments, modifications and supplements, work directive
changes issued on or after the Effective Date of the Agreement, as well as any addltlonal
documents that are required to be submitted under the Agreement.

Permits on file with the City and/or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement. A copy of all permits
shall be given to the City for inclusion in the Contract Documents. Terms of permits shall
be met prior to acceptance of the Work and release of the final payment.

Contract Price — The amount established in the bid submittal and award by the City's City

Commission, its successors and assigns, as may be amended by an approved and
executed Change Order.

Contract Time — The number of calendar days stated in the Agreement for the
completion of the Work. The dates on which the work shall be started and shall be
completed as stated in the Notice to Proceed.

Contractor — The person, firm, company, or corporation with whom the City has entered
into the Agreement, including but not limited to its employees, agents, representatives,
contractors, subcontractors, their subcontractors and their other successors and
assigns.

Day — A calendar day of twenty-four (24) hours ending at midnight.

Defective — When modifying the word “Work” refers to work that is unsatisfactory, faulty,
or deficient, or does not conform to the Contract Documents or does not meet the
requirements of any inspection, test or approval referred to in the Contract Documents,
or has been damaged prior to the Project Manager's recommendation of final payment.

Effective Date of the Agreement — The effective date of the Agreement shall be the date
the City Commission approves the Work.

Final Completion Date — The date the Work is completed, including completion of the
final punch list, and delivered along with those items specified in the Contract
Documents and is accepted by the City.
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1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

Hazardous Materials (HAZMAT) — Any solid, liquid, or gaseous material that is toxic,
flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged
storage in quantities that could pose a threat to life, property, or the environment defined
in Section 101(14) of Comprehensive Environmental Response, Compensation and
Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 171.8 as a substance
or material designated by the Secretary of Transportation to be capable of posing an
unreasonable risk to health, safety, and property when transported in commerce and
which has been so designated.

Hazardous Substance — As defined by Section 101(14) of the Comprehensive

. Environmental Response, Compensation and Liability Act; any substance designated

pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound,
mixture, solution or substance designated pursuant to Section 102 identified under or
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any
waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant
listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical
substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The
term does not include petroleum, including crude oil or any fraction thereof, which is not
otherwise specifically listed or designated as a hazardous substance in the first
sentence of this paragraph, and the term does not include natural gas, natural gas
liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas
and such synthetic gas).

Hazardous Waste — Those solid wastes designated by OSHA in accordance with 40
CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any
material that is subject to the Hazardous Waste Manifest requirements of the EPA
specified in 40 CFR Part 262.

Holidays — Those designated non-workdays as established by the City Commission of
the City of Fort Lauderdale.

Inspection — The term “inspection” and the act of inspecting as used in this Agreement
is defined to mean the examination of construction to ensure that it conforms to the
design concept expressed in the plans and specifications. This term shall not be
construed to mean supervision, superintending and/or overseeing.

Notice of Award — The written notice by City to the Contractor stating that upon
compliance by the Contractor with the condition’s precedent enumerated therein, within
the time specified that the City will sign and deliver this Agreement.

Notice to Proceed — A written notice to Contractor authorizing the commencement of the
activities identified in the notice or as described in the Contract Documents.

Plans — The official graphic representations of this Project that are a part of the Contract
Documents.

Premises (otherwise known as Site or Work Site) — means the land, buildings, facilities,
etc. upon which the Work is to be performed.

Project — The construction project described in the -Contract Documents, including the
Work described therein.
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1.27

1.28

1.29

1.30

1.31

1.32

2.1

2.2

Project Manager — The employee of the City, or other designated individual who is herein
referred to as the Project Manager, will assume all duties and responsibilities and will
have the rights and authorities assigned to the Project Manager in the Contract
Documents in connection with completion of the Work in accordance with this
Agreement. The Project Manager, or designee, shall be the authorized agent for the City
unless otherwise specified.

Punch List — The City's list of Work yet to be done or be corrected by the Contractor,
before the Final Completion date can be determined by the City.

Record Documents — A complete set of all specifications, drawings, addenda,
modifications, shop drawings, submittals and samples annotated to show all changes
made during the construction process.

Record Drawings or "As-Builts" — A set of drawings which show significant changes in
the work made during construction and which are usually based on drawings marked up
in the field and other data furnished by the Contractor. These documents will be signed
and sealed by a Professional Engineer, or a Professional Land Surveyor licensed in the
State of Florida and employed by the Contractor at no cost to the City.

Substantially Completed Date — A date when the City has determined that the Work is
substantially completed and is ready for an inspection and issuance of a final punch list
for the Project. If, at the time of inspection, it is determined the project is substantially
completed, the City will issue a letter of Substantial Completion along with a punch list
of incomplete or deficient items to be completed prior to the Contractor requesting a
Final Completion inspection.

Work — The construction and services required by the Contract Documents, whether
completed or partially completed, and includes all labor, materials, equipment, and
services provided or to be provided by Contractor to fulfill Contractor’s obligations. The
Work may constitute the whole or a part of the Project.

ARTICLE 2 - SCOPE OF WORK
The Contractor shall complete all work as specified or indicated in the Contract
Documents. The Project for which the Work under the Contract Documents may be the
whole or only part is generally described as follows:

Osceola Creek Restoration Project
ITB #86 PROJECT # P12743

All Work for the Project shall be constructed in accordance with the approved plans and
Specifications. The Work generally involves:

PROJECT DESCRIPTION

This Project is located at within the western portions of Edgewood and River Oaks
- neighborhoods, north of 595 and along the eastern edge of I-95, in the City of Fort Lauderdale.
The work to be accomplished under this Agreement includes, but is not limited to, dredging of
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the Osceola Creek to improve stormwater conveyance, bank stabilization, removal of exotic
vegetation, and mangrove removal and trimming.

23

3.1

Within ten (10) days of the execution of this Agreement, the Contractor shall submit a
Construction Schedule, Schedule of Values and a listing of all personnel employed. The
general sequence of the Work shall be submitted by the Contractor and approved by
the City before any work commences. The City reserves the right to issue construction
directives necessary to facilitate the Work or to minimize any conflict with operations.

ARTICLE 3 - PROJECT MANAGER

The Project Manager is hereby designated by the City as Deborah Cueva, PE, MPA,
whose address is 101 NE 3rd Ave, Suite 1410, Fort Lauderdale, FL 33301, telephone
number: (954) 828-5807, and email address is DCueva@fortlauderdale.gov. The
Project Manager will assume all duties and responsibilities and will have the rights and
authorities assigned to the Project Manager in the Contract Documents in connection
with completion of the Work in accordance with this Agreement.

ARTICLE 4 - CONTRACT DOCUMENTS

The Contract Documents, which comprise the entire Agreement between the City and
Contractor, are incorporated herein and attached to this Agreement, and consist of the
following:

4.1

4.2

4.3

4.4
4.5
4.6
4.7
4.8
4.9
410
4.11
4.12

4.13

This Agreement.
Exhibits to this Agreement: (Plans sheets 1 to 48 inclusive).

Public Construction Bond, Performance Bond, Payment Bond and Certificates of
Insurance.

Notice of Award and Notice to Proceed.

General Conditions and Special Conditions.

Technical Specifications.

Plans/Drawings.

Addenda number 1 through 2, inclusive.

Bid Form and supplement Affidavits and Agreements.

All applicable provisions of State and Federal Law.

Invitation to Bid No., 86, Instructions to Bidders, and Bid Bond.

Contractor’s response to the City’s Invitation to Bid No., 86, dated May 24, 2023.

Schedule of Completion.
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4.14 All amendments, modifications and supplements, change orders and work directive
Changes, issued on or after the Effective Date of the Agreement.

4.15 Any additional documents that are required to be submitted under the Agreement.

4.16 Permits on file with the City and or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement.

in the event of any conflict between the documents or any ambiguity or missing specification
or instruction, the following priority is established:

a. Approved change orders, addenda or amendments:

b. Specifications and Drawings.

c. Special Conditions.

d. General Conditions.

e. This Agreement dated July 5%, 2023, and any attachments.

f. Invitation to Bid No., 86, and the specifications prepared by the City.

g. Contractor's response to the City’s Invitation to Bid No., 86, dated May 24, 2023.

h. Schedule of Values.
i. Schedule of Completion.

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the
Contract Documents, Contractor shall so report to the Project Manager, in writing, within five
(5) calendar days, and before proceeding with the Work affected shall obtain a written
interpretation or clarification from the City.

Any Work that may reasonably be inferred from the specifications or plans as being required
to produce the intended result shall be supplied whether or not it is specifically called for. When
words which have a well-known technical or trade meaning are used to describe Work,
materials, or equipment, such works shall be interpreted in accordance with such meaning.
Reference to standard specifications, manuals or codes of any technical society, organization
or associations, or to the code of any governmental authority whether such reference be
specific or implied, shall mean the latest standard specification, manual or code in effect as of
the Effective Date of this Agreement, except as may be otherwise specifically stated. However,
no provision of any referenced standard specification, manual or code (whether or not
specifically incorporated by reference in the Contract Documents) shall change the duties and
responsibilities of the City, the Contractor, or any of their agents or employees from those set
forth in the Contract Documents.

ARTICLE 5 - CONTRACT TIME

5.1  The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall commence
within Thirty (30) calendar days of the date of the Notice to Proceed.
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5.2

53

6.1

6.2

6.3

71

7.2

7.3

7.4

The Work shall be Substantially Completed within Three Hundred Sixty-Five (365)
calendar days after the date when the Contract Time commences to run as provided in
the Notice to Proceed.

The Work shall be finally completed on the Final Completion Date and ready for final
payment in accordance with this Agreement within Four Hundred Fifty (450) calendar
days after the Substantial Completion date.

ARTICLE 6 — CONTRACT PRICE

City shall pay Contractor for performance of the Work in accordance with Article 7,
subject to additions and deletions by Change Order, as provided for in this Agreement.

The Parties expressly agree that the Contract Price, which shall not exceed the amount
of Five Million Nine Hundred Forty-One Thousand One Hundred Dollars and Zero
Cents ($5,941,100.00), constitutes the total maximum compensation payable to
Contractor for performing the Work, plus any Work done pursuant to an approved and
fully executed Change Order. The Contract Price is in accordance with the line items
unit prices listed in the Bid. Line items are based on a unit price cost multiplied by a
defined quantity. Any additional duties, responsibilities and obligations assigned to or
undertaken by Contractor shall be at Contractor's expense without change to the
Contract Price. :

The Contract Price constitutes the compensation payable to Contractor for performing
the Work plus any Work done pursuant to a Change Order. All duties, responsibilities
and obligations assigned to or undertaken by Contractor shall be at Contractor’s
expense without change in the Contract price.

ARTICLE 7 - PAYMENT

Contractor shall submit Applications for Payment in accordance with the Contract
Documents. Applications for Payment will be processed by City as provided for in the
General Conditions.

Progress Payments. City shall make progress payments on account of the Contract
Price on the basis of Contractor's monthly Applications for Payment, which shall be
submitted by the Contractor between the first (15!) and the tenth (10") day after the end
of each calendar month for which payment is requested. All progress payments will be
made on the basis of the progress of the Work completed.

Prior to Final Completion, progress payments will be made in an amount equal to ninety-
five percent (95%) of the value of Work completed less in each case the aggregate of
payments previously made.

Final Payment. Upon final completion of the Work in accordance with the General
Conditions, as may be supplemented, the City shall pay Contractor an amount sufficient
to increase total payments to one hundred percent (100%) of the Contract Price.
However, not less-than five percent (5%) of the Contract Price shall be retained until
Record Drawings (as-builts), specifications, addenda, modifications, and shop
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7.5

drawings, including all manufacturers’ instructional and parts manuals are delivered to
and accepted by the City.

City may withhold, in whole or in part, payment to such extent as may be necessary to
protect itself from loss on account of:

7.5.1 Defective work not remedied.

7.5.2 Claims filed or reasonable evidence indicating probable filing of claims by other
parties against Contractor or City because of Contractor’s performance.

7.5.3 Failure of Contractor to make payments properly to subcontractors or for material
or labor. :

7.5.4 Damage to another contractor not remedied.

7.55 Liquidated damages and costs incurred by Consultant for extended construction
administration, if applicable.

7.5.6 Failure of Contractor to provide any and all documents required by the Contract
Documents.

When the above grounds are removed or resolved satisfactory to the Project Manager,
payment shall be made in whole or in part.

7.6

77

The City shall make payment to the Contractor in accordance with the Florida Prompt
Payment Act, Section 218.70, Florida Statutes (2022), as amended or revised, provided,
however, complete and error free pay application is submitted.

The City shall make payment to the Contractor through utilization of the City’s
Purchasing Card (P-Card) Program. The City has implemented a P-Card Program
utilizing the MASTERCARD and VISA networks. Purchases for this Agreement will be
made utilizing the City’s P-Card. Contractor will receive payment from the purchasing
card in the same manner as other credit card purchases. Accordingly, Contractor must
presently have the ability to accept these credit cards or take whatever steps necessary
to implement the ability before the start of the term of the Agreement, or contract award
by the City. All costs associated with the Contractor’s participation in this purchasing
program shall be borne by the Contractor. The City reserves the right to revise this
program as necessary.

ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS

In order to induce the City to enter into this Agreement, Contractor makes the following
representations upon which the City has relied:

8.1

8.2

Contractor is qualified in the field of public construction and in particular to perform the
Work and services set forth in this Agreement.

Contractor has visited the Work Site, has conducted extensive tests, examinations and
investigations and represents and warrants a thorough familiarization with the nature
and extent of the Contract Documents, the Work, locality, soil conditions, water table
condition, moisture conditions and all year-round local weather and climate conditions
(past and present), and examination and investigations conducted by Contractor and
the Contractor's experts, has determined that no conditions exist that would in any
manner affect the Bid Price and that the project can be completed for the Bid Price
submitted within the Contract Time as defined in this Agreement.
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8.3

8.4

8.5

8.6

8.7

8.8

Furthermore, Contractor warrants and confirms that it is totally familiar with, understands
and obligates Contractor to comply with all federal, state and local laws, ordinances,
rules, regulations and all market conditions that affect or may affect the cost and price
of materials and labor needed to fulfill all provisions of this Agreement or that in any
manner may affect cost, progress or performance of the Work.

The Contractor has satisfied itself as to the nature and location of the Work under the
Contract Documents, the general and local conditions of the Project, particularly those
bearing upon availability of transportation, disposal, handling and storage of materials,
availability of labor, water, electric power, and roads, the conformation and conditions
at the ground based on City provided reports, the type of equipment and facilities needed
preliminary to and during the prosecution of the Work and all other matters which can in
any way affect the Work or the cost thereof under the Contract Documents.

The Contractor has also studied on its own, investigations and tests of subsurface and
latent physical conditions at the site or otherwise affecting cost, progress or performance
of the Works, and finds and has further determined that no conditions exist that would
in any manner affect the Bid Price and that the Project can be completed for the Bid
Price submitted.

Contractor has made or caused to be made, examinations, investigations, tests and
studies of such reports and related data in addition to those referred to in Paragraphs
8.2, 8.3 and 8.4 above as it deems necessary for the performance of the Work at the
Contract Prices, within the Contract Time and in accordance with the other terms and
conditions of the Contract Documents; and no additional examinations, investigations,
tests, reports or similar data are, or will be, required by Contractor for such purposes.

Contractor has correlated the results of all such observations, examinations,
investigations, tests, reports and data with the terms and conditions of the Contract
Documents.

Contractor has given City written notice of all conflicts, errors or discrepancies that it has
discovered in the Contract Documents and the written resolution by City is acceptable
to the Contractor.

Labor:

8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey
and lay out the Work and perform construction as required by the Contract
Documents. The Contractor shall at all times maintain good discipline and order
at the site.

8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of
reading and thoroughly understanding the drawings and specifications, as the
Contractor’'s agent on the Work, who shall, as the Contractor’'s agent, supervise,
direct and otherwise conduct the Work.

8.8.3 The Contractor shall designate the superintendent on the job to the City, in
writing, immediately after receipt of the Notice to Proceed. The Contractor
understands and agrees that the superintendent’s physical presence on the job
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8.9

8.10

8.11

site is indispensable to the successful completion of the Work. If the
superintendent is frequently absent from the job site, the Project Manager may
deliver written notice to the Contractor to stop work or terminate the Agreement
in accordance with Article 17.

8.8.4 Where required and necessary, the contractor shall, at all times, have a certified
“competent person” assigned to the job site. The Contractor shall assign
personnel to the job site that have successfully completed training programs
related to trench safety, confined space work, and maintenance of traffic (MOT).
Personnel certified by the International Municipal Signal Associations with Florida
Department of Transportation qualifications are required relative to MOT. Any
other certifications that may be required by applicable permitting agencies for the
Work shall also be complied with by the Contractor. Failure to pursue the Work
with the properly certified supervisory staff may result in notice to stop work or
terminate the Agreement in accordance with Article 17.

Materials:

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water and sanitary facilities and all other facilities and incidentals
necessary for the execution, testing, initial operation and completion of Work.

8.9.2 All materials and equipment shall be of good quality and new, except as otherwise
provided in the Contract Documents. Suppliers shall be selected and paid by the
Contractor; the City reserves the right to approve all suppliers and materials.

Work Hours: Except in connection with the safety or protection of persons, or the Work,
or property at the site or adjacent thereto, and except as otherwise indicated in the
Supplementary Conditions, all work at the site shall be performed during regular working
hours between 8 a.m. and 5:00 p.m., Monday through Friday.

Unless approved by the City in advance, the Contractor will not perform work on
Saturday, Sunday or any legal holiday (designated by the City of Fort Lauderdale)
without the Project Manager's written consent at least seventy-two (72) hours in
advance of starting such work. For any overtime inspection required by City personnel,
the Contractor shall pay for the additional charges to the City with respect to such
overtime work. Such additional charges shall be a subsidiary obligation of the Contractor
and no extra payment shall be made to the Contractor for overtime work. It shall be
noted that the City’s Inspector work hours are from 8:00 a.m. to 4:30 p.m., Monday
through Friday, and any work requiring inspection oversight being performed
outside of this timeframe shall be paid for by the Contractor as Inspector overtime
at a rate of $100.00 per hour. The cost to the Contractor to reimburse the City for
overtime inspection is established at direct-labor and overtime costs for each person or
inspector required. Incidental overtime costs for engineering, testing and other related
services will also be charged to the Contractor at the actual rate accrued.

Patent Fee and Rovalties: The Contractor shall pay all license fees and royalties and
assume all costs incident to the use in the performance of the Work or the incorporation
in the Work, or any invention, design, process, product or device which is the subject of
patent rights or copyrights held by others. The Contractor hereby expressly binds
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8.12

8.13

8.14

8.15

himself or itself to indemnify and hold harmless the City from all such claims and fees
and from any and all suits and action of every name and description that may be brought
against City on account of any such claims, fees, royalties, or costs for any such
invention or patent, and from any and all suits or actions that may be brought against
said City for the infringement of any and all patents or patent rights claimed by any
person, firm corporation or other entity.

Permits: The Contractor shall obtain and pay for all permits and licenses. There shall
be no allowance for Contractor markup, overhead or profit for permits and licenses.

The Contractor shall pay all government charges which are applicable at the time of
opening of bids. It shall be the responsibility of the Contractor to secure and pay for all
necessary licenses and permits of a temporary nature necessary for the prosecution of
Work.

Law and Regulations: The Contractor shall give all notices and comply with all laws,
ordinances, rules and regulations applicable to the Work. If the Contractor observes
that the specifications or plans are in conflict, the Contractor shall give the Project
Manager prompt written notice thereof within five (5) calendar days, and any necessary
changes shall be adjusted by any appropriate modifications. If the Contractor performs
any work knowing or having reason to know that it is contrary to such laws, ordinances,
rules, standards, specifications and regulations, and without such notice to the Project
Manager, the Contractor shall bear all costs arising therefrom.

Taxes: The Contractor shall pay all sales, consumer, use and other similar taxes
required to be paid by him in accordance with the laws of the City of Fort Lauderdale,
County of Broward, and the State of Florida.

Contractor Use of Premises: The Contractor shall confine construction equipment, the
storage of materials and equipment and the operations of workmen to areas permitted
by law, ordinances, permits and/or the requirements of the Contract Documents, and
shall not unreasonably encumber the premises with construction equipment or other
materials or equipment.

The Contractor shall not enter upon private property for any purpose without first
securing the permission of the property owner in writing and furnishing the Project
Manager with a copy of said permission. This requirement will be strictly enforced,
particularly with regard to such vacant properties as may be utilized for storage or
staging by the Contractor.

The Contractor shall conduct its work in such a manner as to avoid damage to adjacent
private or public property. Any damage to existing structures of work of any kind,
including permanent reference markers or property corner markers, or the interruption
of a utility service, shall be repaired or restored promptly at no expense to the City or
property owner.

The Contractor will preserve and protect all existing vegetation such as trees, shrubs
and grass on or adjacent to the site which do not reasonably interfere with the
construction, as determined by the Project Manager. The  Contractor will be responsible
for repairing or replacing any trees, shrubs, lawns and landscaping that may be
damaged due to careless operation of equipment, stockpiling of materials, tracking of
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8.16

8.17

8.18

grass by equipment or other construction activity. The Contractor will be liable for or will
be required to replace or restore at no expense to the City all properties and areas not
protected or preserved as required herein that may be destroyed or damaged.

During the progress of the Work, the Contractor shall keep the premises free from
accumulation of waste materials, rubbish and debris resulting from the Work. At the
completion of the Work, the Contractor shall remove all waste materials, rubbish and
debris from and about the premises as well as all tools, appliances, construction
equipment and machinery, and surplus materials and shall leave the site clean and
ready for occupancy by the City. The Contractor shall restore to their original condition
those portions of the site not designated for alteration by the Contract Documents at no
cost to the City.

Project Coordination: The Contractor shall provide for the complete coordination of the
construction effort. This shall include, but not necessarily be limited to, coordination of
the following:

8.16.1 Flow of material and equipment from suppliers.

8.16.2 The interrelated work with affected utility companies.

8.16.3 The interrelated work with the City where tie-ins to existing facilities are required.

8.16.4 The effort of independent testing agencies.

8.16.5 Notice to affected property owners as may be directed by the Project Manager.

8.16.6 Coordination with and scheduling of all required inspections from all permitting
agencies.

Project Record Documents and Final As-Builts (Record Drawings): Contractor shall be
responsible for maintaining up-to-date redline as-built drawings, on site, at all times
during construction. All as-built information shall be surveyed and verified by a
professional land surveyor registered in the State of Florida. Contractor shall provide
the City with a minimum of three (3) sets of signed and sealed record drawings (Final
As-Builts) and a CD of the electronic drawings files created in AutoCad 2014 or later.
All costs associated with survey work required for construction layout and as-built
preparation shall be the responsibility of the Contractor.

Safety and Protection:

8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the Work. The Contractor
shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury or loss to:

8.18.1.1 All employees working on the project and other persons who may be
affected thereby.

8.18.1.2 All the Work and all materials or equipment to be incorporated therein,
whether in storage on or off the site.

8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures and utilities not
designated for removal, relocation or replacement in the course of
construction.
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8.19

8.20

8.21

8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules,
regulations and orders of any public body having jurisdiction for the safety of
persons or property or to protect them from damage, injury or loss; and shall erect
and maintain all necessary safeguards for such safety and protection. The
Contractor shall notify owners of adjacent property and utilities when execution
of the Work may affect them at least seventy-two (72) hours in advance (unless
otherwise required). All damage, injury or loss to any property caused, directly
or indirectly, in whole or in part by the Contractor, any subcontractor or anyone
directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, shall be remedied by the Contractor. The Contractor’s duties
and responsibilities for safety and protection of the Work shall continue until such
time as all the Work is completed and accepted by the City.

Emergencies: In emergencies affecting the safety or protection of persons or the Work
or property at the site or adjacent thereto, the Contractor, without special instruction or
authorization from the City, is obligated to act to prevent threatened damage, injury or
loss. The Contractor shall give the Project Manager prompt written notice of any
significant changes in the Work or deviations from the Contract Documents caused
thereby.

Risk of Loss: The risk of loss, injury or destruction shall be on the Contractor until
acceptance of the Work by the City. Title to the Work shall pass to the City upon
acceptance of the Work by the City.

Environmental: The Contractor has fully inspected the Premises and agrees, except as
to the presence of any asbestos, to accept the Premises in an “as is” physical condition,
without representation or warranty by the City of any kind, including, without limitation,
any and all existing environmental claims or obligations that may arise from the presence
of any “contamination” on, in or about the Premises. Further, Contractor and all entitles
claiming by, through or under the Contractor, releases and discharges the City from any
claim, demand, or cause of action arising out of or relating to the Contractor's use,
handling, storage, release, discharge, treatment, removal, transport, decontamination,
cleanup, disposal and/or presence of any hazardous substances including asbestos on,
under, from or about the Premises. The Contractor shall have no liability for any pre-
existing claims or “contamination” on the Premises.

The Contractor shall not use, handle, store, discharge, treat, remove, transport, or dispose
of Hazardous Substances including asbestos at, in, upon, under, to or from the Premises
until receipt of instructions from the City. At such time, a City approved Change Order,
which shall not include any profit, shall authorize the Contractor to perform such services.

The Contractor shall immediately deliver to the Project Manager complete copies of all
notices, demands, or other communications received by the Contractor from any
governmental or quasi-governmental authority or any insurance company or board of
fire underwriters or like or similar entities regarding in any way alleged violations or
potential violations of any Environmental Law or otherwise asserting the existence or
potential existence of any condition or activity on the Premises which is or could be
dangerous to life, limb, property, or the environment.

For other and additional consideration, the Contractor hereby agrees, at its sole cost
and expense, to indemnify and protect, defend, and hold harmless the City and its
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8.22

respective employees, agents, officials, officers, representatives, contractors and
subcontractors

(hereafter the “City”) from and against any and all claims, demands, losses, damages,
costs, expenses, including but not limited to mitigation, restoration, and natural
restoration expenses, liabilities, assessments, fines, penalties charges, administrative
and judicial proceedings and orders, judgments, causes of action, in law or in equity,
remedial action requirements and/or enforcement actions of any kind (including, without
limitation, attorneys’ fees and costs) directly or indirectly arising out of or attributable to,
in whole or in part, the Contractor's use, handling, storage, release, threatened release,
discharge, treatment, removal, transport, decontamination, cleanup, disposal and/or
presence of a Hazardous Substance (excluding asbestos) on, under, from, to or about
the Premises or any other activity carried on or undertaken on or off the Premises by
the Contractor or its employees, agents or subcontractors, in connection with the use,
handling, storage, release, threatened release, discharge, treatment, mitigation, natural
resource restoration, removal, transport, decontamination, cleanup, disposal and/or
presence or any Hazardous Substance including asbestos located, transported, or
present on, undue, from, to, or about the Premises. This indemnity is intended to be
operable under 42 U.S.C. Section 9607, as amended or revised, and any successor
section.

The scope of the indemnity obligations includes, but is not limited to: (a) all
consequential damages; (b) the cost of any required or necessary repair, cleanup, or
detoxification of the applicable real estate and the preparation and implementation of
any closure, remedial or other required plan, including without limitation; (i) the costs of
removal or remedial action incurred by the United States government or the State of
Florida or response costs incurred by any other person, or damages from injury to
destruction of, or loss of, natural resources, including the cost of assessing such injury,
destruction, or loss, incurred pursuant to the Comprehensive Environmental Response,
Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, damages, or
penalties incurred pursuant to any applicable provisions of Florida law; and (iii) the cost
and expenses of abatement, correction or cleanup, fines, damages, response costs, or
penalties which arise from the provisions of any other statute, law, regulation, code
ordinance, or legal requirement state or federal; and (c) liability for personal injury or
property damage arising under any statutory or common law tort theory, including
damages assessed for the maintenance of a public private nuisance, response costs,
or for the carrying on of an abnormally dangerous activity.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any other reason or allegation
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.
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8.23

8.24

8.25

No Liens: If any subcontractor, supplier, laborer, or materialmen of Contractor or any
other person directly or indirectly acting for or through Contractor files or attempts to file
a mechanic’s or construction lien against the real property on which the Work is
performed or any part or against any personal property or improvements or claim against
any monies due or to become due from the City to Contractor or from Contractor to a
subcontractor, for or on account of any work, labor, services, material, equipment, or
other items furnished in connection with the Work or any Change Order, Contractor
agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond,
payment, or otherwise within twenty (20) days of the filing or from receipt of written notice
from the City. -

Additionally, until such time as such lien or claim is satisfied, removed or discharged by
Contractor, all monies due to Contractor, or that become due to Contractor before the
lien or claim is satisfied, removed or otherwise discharged, shall be held by City as
security for the satisfaction, removal and discharge of such lien and any expense that
may be incurred while obtaining such. If Contractor shall fail to do so, City shall have
the right, in addition to all other rights and remedies provided by this Agreement or by
law, to satisfy, remove, or discharge such lien or claim by whatever means City chooses
at the entire and sole cost and expense of Contractor which costs and expenses shall,
without limitation, include attorney’s fees, litigation costs, fees and expenses and all
court costs and assessments.

Weather Emergencies: Upon issuance of a hurricane watch by the National Weather
Service, the Contractor shall submit to the City a plan to secure the work area in the
event a hurricane warning is issued. The plan shall detail how the Contractor will secure
the Premises, equipment and materials in a manner as to prevent damage to the Work
and prevent materials and equipment from becoming a hazard to persons and property
on and around the Premises. The plan shall include a time schedule required to
accomplish the hurricane preparations and a list of emergency contacts that will be
available, and in the City before, during and immediately after the storm.

Upon issuance of a hurricane warning by the National Weather Service, if the Contractor
has not already done so, the Contractor shall implement its hurricane preparedness
plan. Cost of development and implementation of the hurricane preparedness plan shall
be considered as incidental to construction. Cost of any clean up and rework required
after the storm will be considered normal construction risk within Florida and shall not
entitle the Contractor to any additional compensation. Contractor shall be entitled to
request an extension in time for completion of the Work, in accordance with the
provisions of Article 15 of this Agreement, equal to the time it is shut down for
implementation of the preparedness plan, the duration of the storm and a reasonable
period to restore the Premises.

Force Majeure: No Party shall hold the other responsible for damages or for delays in
performance caused by force majeure, acts of God, or other acts or circumstances
beyond the control of the other party or that could not have been reasonably foreseen
and prevented. For this purpose, such acts or circumstances shall include, but not be
limited to weather conditions affecting performance, floods, epidemics, pandemics,
war, act of Governmental Authority, state of emergency, riots, strikes, lockouts, or
other industrial disturbances, or protest demonstrations. Should such acts or
circumstances occur, the parties shall use their best efforts to overcome the difficulties
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8.26

9.1

9.2

arising therefrom and to resume the Work as soon as reasonably possible with the
normal pursuit of the Work.

Iinclement weather, continuous rain for less than three (3) days or the acts or omissions
of subcontractors, third-party contractors, materialmen, suppliers, or their sub-
contractors, shall not be considered acts of force majeure.

No Party shall be liable for its failure to carry out its obligations under the Agreement
during a pericd when such Party is rendered unable by force majeure to carry out its
obligation, but the obligation of the Party or Parties relying on such force majeure shall
be suspended only during the continuance of the inability and for no longer period than
the unexpected or uncontrollable event.

The Contractor further agrees and stipulates, that its right to excuse its failure to perform
by reason of force majeure shall be conditioned upon giving written notice of its assertion
that a Force Majeure delay has commenced within ninety-six (96) hours after such an
occurrence. The Contractor shall use its reasonable efforts to minimize such delays.
The Contractor shall promptly provide an estimate of the anticipated additional time
required to complete the Project.

Participation by Disadvantaged Business Enterprises in Department of Transportation
Financial Assisted Contracts: The recipient shall not discriminate on the basis of race,
color, national origin, or sex in the award and performance of any DOT-assisted contract
or in the administration of its DBE program or the requirements of 49 CFR Part 26. The
recipient shall take all necessary and reasonable steps under 49 CFR Part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts. The
recipient's DBE program, as required by 49 CFR Part 26 and as approved by DOT, is
incorporated by reference in this Agreement. Implementation of this program is a legal
obligation and failure to carry out its terms shall be treated as a violation of this
Agreement. Upon notification to the recipient of its failure to carry out its approved
program, the Department may impose sanctions as provided for under Part 26 and may,
in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the
Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

Additionally, the Contractor assures that it, the sub-recipient or its subcontractors shall
not discriminate on the basis of race, color, national origin, or sex in the performance of
this Agreement. The Contractor shall carry out applicable requirements of 49 CFR Part
26 in the award and administration of DOT-assisted contracts. Failure by the Contractor
to carry out these requirements is a material breach of this Agreement, which may result
in the termination of this Agreement or such other remedy as the recipient deems
appropriate. This additional language must be included in each subcontract the prime
Contractor signs with a subcontractor.

ARTICLE 9 - CITY’S RESPONSIBILITIES

The City shall furnish the data required of the City under the Contract Documents
promptly and shall make payments to the Contractor promptly after they are due as
provided in Article 7.

The City shall provide public rights-of-way and easement, where available, for the
installation of conduits, transformers pads and related appurtenances only.
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9.3

9.4

9.5

10.1

Technical Clarifications and Interpretations:

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or
interpretations of the Contract Documents as it may determine necessary, which
shall be consistent with or reasonably inferable from the overall intent of the
Contract Documents. Should the Contractor fail to request interpretation of
questionable items in the Contract Documents, the City shall not entertain any
excuse for failure to execute the Work in a satisfactory manner.

9.3.2 The City shall interpret and decide matters concerning performance under the
requirements of the Contract Documents, and shall make decisions on all claims,
disputes or other matters in question. Written notice of each claim, dispute or
other matter will be delivered by the Contractor to the City but in no event later
than five (5) days after the occurrence or event, along with all written supporting
data. All written decisions of the City on any claim or dispute will be final and
binding.

The Contractor shall perform all Work to the reasonable satisfaction of the City in
accordance with the Contract Documents. In cases of disagreement or ambiguity, the
City shall decide all questions, difficulties, and disputes of whatever nature, which may
arise under or by reason of this Agreement or the quality, amount and value of the Work,
and the City's decisions on all claims, questions and determinations are final.

Cancellation for Unappropriated Funds: The obligation of the City for payment to a
Contractor is limited to the availability of funds appropriated in a current fiscal period,
and continuation of the contract into a subsequent fiscal period is subject to
appropriation of funds, unless otherwise authorized by law.

ARTICLE 10 - BONDS AND INSURANCE

Public Construction and Other Bonds: The Contractor shall furnish Public Construction
or Performance and Payment Bonds (“Bond”), each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all the
Contractor’s obligations under the Contract Documents. These Bonds shall remain in
effect until at least one (1) year after the date of final payment, except as otherwise
provided by law. All Bonds shall be furnished and provided by the surety and shall be
in substantially the same form as prescribed by the Contract Documents and be
executed by such sureties as (i) are licensed to conduct business in the State of Florida,
and (ii) are named in the current list of Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies as
published in Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S.
Treasury Department and (iii) otherwise meet the requirements set forth herein that
apply to sureties. All Bonds signed by an agent must be accompanied by a certified
copy of the authority to act.

10.1.1 Performance Bond: The Contractor shall execute and record in the public
records of Broward County, Florida, a payment and performance bond in an
amount at least equal to the Contract Price with a surety insurer authorized to do
business in the State of Florida as surety, in accordance with Section 255.05,
Florida Statutes (2022), as may be amended or revised, as security for the faithful
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10.2

10.3

performance and payment of all of the Contractor's obligations under the Contract
Documents.

A Corporate Surety Bond legally issued, meeting the approval of, and running to
the City in an amount not less than the Contract Price of such improvements,
conditioned that the Contractor shall maintain and make all repairs to the
improvements constructed by the Contractor at their own expense and free of
charge to the City, for the period of one (1) year after the date of acceptance of
the Work within such period by reason of any imperfection of the material used
or by reason of any defective workmanship, or any improper, imperfect or
defective preparation of the base upon which any such improvement shall be laid.

Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is
declared bankrupt or becomes insolvent or its right to do business is terminated in the
State of Florida or it ceases to meet the requirements of clauses (i) and (ii) of Paragraph
10.1, the Contractor shall within five (5) days thereafter substitute another Bond and
Surety, both of which shall be acceptable to the City.

Insurance

As a condition precedent to the effectiveness of this Agreement, during the term of this
Agreement and during any renewal or extension term of this Agreement, Contractor, at
its sole expense, shall provide insurance of such types and with such terms and limits
as noted below. Providing proof of and maintaining adequate insurance coverage are
material obligations of Contractor. Contractor shall provide the City a certificate of
insurance evidencing such coverage. Contractor’s insurance coverage shall be primary
insurance for all applicable policies, as respects to the City. The limits of coverage under
each policy maintained by Contractor shall not be interpreted as limiting Contractor’s
liability and obligations under this Agreement. All insurance policies shall be through
insurers authorized or eligible to write policies in the State of Florida and possess an
A.M. Best rating of A-, VIl or better, subject to approval by the City’s Risk Manager.

The coverages, limits, and/or endorsements required herein protect the interests of the
City, and these coverages, limits, and/or endorsements shall in no way be relied upon
by Contractor for assessing the extent or determining appropriate types and limits of
coverage to protect Contractor against any loss exposures, whether as a result of this
Agreement or otherwise. The requirements contained herein, as well as the City’s review
or acknowledgement, are not intended to and shall not in any manner limit or qualify the
liabilities and obligations assumed by Contractor under this Agreement.

The following insurance policies and coverages are required:
Commercial General Liability

Coverage must be afforded under a Commercial General Liability policy with limits not
less than:

e  $1,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury,
Property Damage, and Personal and Advertising Injury

e $1,000,000 each occurrence and $2,000,000 aggregate for Products and
Completed Operations :

-1 CAM #23-0640
c-18 Exhibit 3
Page 18 of 41



Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipality, its officials, employees, and volunteers are to be
covered as an additional insured with a CG 20 26 04 13 Additional Insured — Designated
Person or Organization Endorsement or similar endorsement providing equal or broader
Additional Insured Coverage with respect to liability arising out of activities performed
by or on behalf of Contractor. The coverage shall contain no special limitation on the
scope of protection afforded to the City, its officials, employees, and volunteers.

Watercraft Liability (Protection and Indemnification)

Coverage must be afforded in an amount not less than $1,000,000 per occurrence and
must cover the utilization of watercraft, including Bodily Injury and Property Damage
arising out of ownership, maintenance, or use of any watercraft, including owned, non-
owned, and hired.

Coverage may be provided in the form of an endorsement to the Commercial General
Liability policy, or in the form of a separate policy covering Watercraft Liability or
Protection and Indemnity for Bodily Injury and Property Damage.

Pollution and Remediation Legal Liability (Hazardous Materials)

For the purpose of this section, the term “hazardous materials” includes all materials
and substances that are designated or defined as hazardous by Florida or federal law
or by the rules or regulations of Florida or any federal agency. If work being performed
involves hazardous materials, Contractor shall procure and maintain any or all of the
following coverages (which will be specifically addressed upon review of exposure):

Contractors Pollution Liability Coverage

For sudden and gradual occurrences and in an amount not less than $1,000,000 per
claim arising out of this Agreement, including but not limited to, all hazardous materials
identified under the Agreement.

Business Automobile Liability
Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles

for Bodily Injury and Property Damage in an amount not less than $1,000,000 combined
single limit each accident.

If Contractor does not own vehicles, Contractor shall maintain coverage for Hired and
Non-Owned Auto Liability, which may be satisfied by way of endorsement to the
Commercial General Liability policy or separate Business Auto Liability policy.

Workers’ Compensation and Employer’s Liability

Coverage must be afforded per Chapter 440, Florida Statutes (2022). Any person or
entity performing work for or on behalf of the City must provide Workers’ Compensation
insurance. Exceptions and exemptions will be allowed by the City’s Risk Manager, if
they are in accordance with Florida Statutes.

Contractor waives, and Contractor shall ensure that Contractor's insurance carrier
waives, all subrogation rights against the City, its officials, employees, and volunteers
for all losses or damages. The City requires the policy to be endorsed with WC 00 03
13 Waiver of our Right to Recover from Others or equivalent.
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Contractor must be in compliance with all applicable State and federal workers’
compensation laws, including the U.S. Longshore and Harbor Workers’ Compensation
Act and the Jones Act, if applicable.

Insurance Certificate Requirements
a. Contractor shall provide the City with valid Certificates of Insurance (binders are
unacceptable) no later than ten (10) days prior to the start of work contemplated
in this Agreement.

b. Contractor shall provide to the City a Certificate of Insurance having a thirty (30)
day notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment
of premium. '

¢. In the event that the insurer is unable to accommodate the cancellation notice
requirement, it shall be the responsibility of Contractor to provide the proper
notice. Such notification will be in writing by registered mail, return receipt
requested, and addressed to the certificate holder.

d. In the event the Agreement term or any surviving obligation of Contractor
following expiration or early termination of the Agreement goes beyond the
expiration date of the insurance policy, Contractor shall provide the City with an
updated Certificate of Insurance no later than ten (10) days prior to the expiration
of the insurance currently in effect. The City reserves the right to suspend the
Agreement until this requirement is met.

e. The Certificate of Insurance shall indicate whether coverage is provided under a
claims-made or occurrence form. If any coverage is provided on a claims-made
form, the Certificate of Insurance must show a retroactive date, which shall be
the effective date of the initial contract or prior.

f. The City shall be covered as an Additional Insured on all liability policies, with the
exception of Workers’ Compensation.

g. The City shall be granted a Waiver of Subrogation on Contractor's Workers’
Compensation insurance policy.

h. The title of the Agreement, Bid/Contract number, event dates, or other identifying
reference must be listed on the Certificate of Insurance.

The Certificate Holder should read as follows:
City of Fort Lauderdale

100 N. Andrews Avenue

Fort Lauderdale, FL 33301

Contractor has the sole responsibility for all insurance premiums and shall be fully and
solely responsible for any costs or expenses as a result of a coverage deductible, co-
insurance penalty, or self-insured retention; including any loss not covered because of
the application of such deductible, co-insurance penalty, self-insured retention, or
coverage exclusion or limitation. Any costs for adding the City as an Additional Insured
shall be at Contractor’s expense.

If Contractor’s primary insurance policy/policies do not meet the minimum requirements
as set forth in this Agreement, Contractor may provide evidence of an Umbrella/Excess
insurance policy to comply with this requirement.
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1.1

Contractor’s insurance coverage shall be primary insurance as respects to the City, a
Florida municipality, its officials, employees, and volunteers. Any insurance or self-
insurance maintained by the City, a Florida municipality, its officials, employees, or
volunteers shall be non-contributory.

Any exclusion or provision in any insurance policy maintained by Contractor that
excludes coverage required in this Agreement shall be deemed unacceptable and shall
be considered breach of contract.

All required insurance policies must be maintained until the contract work has been
accepted by the City, or until this Agreement is terminated, whichever is later. Any lapse
in coverage may be considered breach of contract. In addition, Contractor must provide
to the City confirmation of coverage renewal via an updated certificate of insurance
should any policies expire prior to the expiration of this Agreement. The City reserves
the right to review, at any time, coverage forms and limits of Contractor's insurance
policies.

Contractor shall provide notice of any and all claims, accidents, and any other
occurrences associated with this Agreement to Contractor's insurance company or
companies and the City’s Risk Management office as soon as practical.

It is Contractor's responsibility to ensure that any and all of Contractor's independent
contractors and subcontractors comply with these insurance requirements. All coverages
for independent contractors and subcontractors shall be subject to all of the applicable
requirements stated herein. Any and all deficiencies are the responsibility of Contractor.
The City reserves the right to adjust insurance limits from time to time at its discretion
with notice to Contractor.

NOTE: CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST
APPEAR ON EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST
BE NAMED ON THE CERTIFICATE AS AN “ADDITIONAL INSURED” ON REQUIRED
LIABILITY POLICIES.

A Sample Insurance Certificate shall be included with the bid to
demonstrate the firm’s ability to comply with insurance
requirements. Provide a previous certificate or other evidence listing
the insurance companies’ names for all required coverage, and the
dollar amounts of the coverage.

ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

Warranty: The Contractor warrants and guarantees to the City that all Work will be in
accordance with the Contract Documents and will not be defective. Prompt notice of all
defects shall be given to the Contractor. All defective work, whether or not in place, may
be rejected, corrected or accepted as provided in this Article.

11.1.1 Warranty of Title: The Contractor warrants to the City that it possesses good,
clear and marketable title to all equipment and materiais provided and that there
are no pending liens, claims or encumbrances against the equipment and
materials.
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11.2

11.3

114

11.1.2 Warranty of Specifications: The Contractor warrants that all equipment, materials
and workmanship furnished, whether furnished by the Contractor, its
subcontractors or suppliers, will comply with the specifications, drawings and
other descriptions supplied or adopted and that all services will be performed in
a workmanlike manner.

11.1.3 Warranty of Merchantability: The Contractor warrants that any and all equipment
to be supplied pursuant to this Agreement is merchantable, free from defects,
whether patent or latent in material or workmanship, and fit for the ordinary
purposes for which it is intended.

Tests and Inspections: Contractor shall retain the services of an independent, certified,
testing lab to perform all testing as required by the specifications, contract drawings, and
any applicable permitting agency. Contractor shall provide evidence of certification to
the City before the work and testing is done. Testing results shall be submitted to the
Project Manager for review and approval at the time the results are provided to the
Contractor. The Contractor shall give the Project Manager and City Inspector a minimum
of twenty-four (24) hours’ advanced notice of readiness of the Work for all required
inspections, tests, or approvals and shall notify all applicable permitting agencies in a
timely manner based on requirements set forth in the permit documents.

11.2.1 Neither observations by the Project Manager nor inspections, tests or approvals
by others shall relieve the Contractor from its obligations to perform the Work in
accordance with the Contract Documents.

Uncovering Work: If any work that is to be inspected, tested or approved is covered
without approval or consent of the Project Manager, it must, if requested by the Project
Manager, be uncovered for observation and/or testing. Such uncovering and replacement
shall be at the Contractor's sole expense unless the Contractor has given the Project
Manager timely notice of the Contractor’s intention to cover such Work and the Project
Manager has not acted with reasonable promptness in response to such notice.

11.3.1 If the Project Manager considers it necessary or advisable that Work covered in
accordance with Paragraphs 11.2.1 be observed by the City or inspected or
tested by others, the Contractor at the City’s request, shall uncover, expose or
otherwise make available for observation, inspection or testing as the Project
Manager may require, that portion of the Work in question, furnishing all
necessary labor, material and equipment. |If it is found that such Work is
defective, the Contractor shall bear all the expenses of such uncovering,
exposure, observation, inspection and testing and of satisfactory reconstruction,
including compensation for additional professional services, and an appropriate
deductive Change Order shall be issued. If, however, such work is not found to
be defective, the Contractor shall be allowed an increase in the Contract Price or
an extension of the Contract Time, or both, directly attributable to such
uncovering, exposure, observation, inspection testing and reconstruction if it
makes a claim therefore as provided in Articles 14 and 15.

City May Stop the Work: If the Work is defective, or the Contractor fails to supply

sufficient skilled supervisory personnel or workmen or suitable materials or equipment

or the work area is deemed unsafe, the City may order the Contractor to stop the Work,
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11.5

11.6

11.7

11.8

or any portion thereof, until the cause for such order has been eliminated; however, this
right of the City to stop the Work shall not give rise to any duty on the part of the City to
exercise this right for the benefit of the Contractor or any other Party. The City will not
award any increase in Contract Price or Contract Time if the Work is stopped due to the
circumstances described herein.

Correction or Removal of Defective Work Before Final Payment: If required by the
Project Manager, the Contractor shall promptly, without cost to the City and as specified
by the Project Manager, either correct any defective Work, whether or not fabricated,
installed or completed, or if the Work has been rejected by the City remove it from the
site and replace it with non-defective Work.

One Year Correction Period After Final Payment: If within one (1) year after the date of
final acceptance, or such longer period of time as may be prescribed by law or by the terms
of any applicable special guarantee required by the Contract Documents, any work is found
to be defective, the Contractor shall promptly, without cost to the City and in accordance
with the City's written instructions, either correct such defective Work, or, if it has been
rejected by the City, remove it from the site and replace it with non-defective Work.

If the Contractor does not promptly comply with the terms of such instructions or in an
emergency where delay would cause serious risk of loss or damage, the City may have
the defective Work corrected or the rejected Work removed and replaced, and all direct
and indirect costs for such removal and replacement, including compensation for
additional professional services, shall be paid by the Contractor.

Acceptance of Defective Work, Deductions: If, instead of requiring correction or removal
and replacement of defective Work, the City, at the City’s sole option, prefers to accept
it, the City may do so. In such a case, if acceptance occurs prior to the Project
Manager's recommendation of final payments, a Change Order shall be issued
incorporating the necessary revisions in the Contract's Documents, including
appropriate reduction in the Contract Price; or if the acceptance occurs after such
recommendation, an appropriate amount shall be paid by the Contractor to the City.

City May Correct Defective Work: If the Contractor fails within a reasonable time after
written notice of the Project Manager to proceed to correct defective Work or to remove
and replace rejected Work as required by the Project Manager in accordance with
Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with the
Contract Documents, the City may, after seven (7) days’ written notice to the Contractor,
correct and remedy any such deficiency. In exercising its rights under this paragraph,
the City shall proceed expeditiously. To the extent necessary to complete corrective and
remedial action, the City may exclude the Contractor from all or part of the site, take
possession of all or part of the Work, suspend the Contractor’s services related thereto
and take possession of the Contractor’s tools, construction equipment and materials
stored at the site or elsewhere. The Contractor shall allow the City’s representative
agents and employees such access to the site as may be necessary to enable the City
to exercise its rights under this paragraph. All direct and indirect costs of the City in
exercising such rights shall be charged against the Contractor in an amount verified by
the Project Manager, and a Change Order shall be issued incorporating the necessary
revisions in the Contract Documents and a reduction in the Contract Price. Such direct
and indirect costs shall include, in particular but without limitation, compensation for
additional professional services required and costs of repair and replacement of work of
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12.1

12.2

others destroyed or damaged by correction, removal or replacement of the Contractor's
defective Work. The Contractor shall not be allowed an extension of the Contract Time
because of any delay in performance of the Work attributable to the exercise by the City
of the City’s right hereunder.

ARTICLE 12 - INDEMNIFICATION
Disclaimer of Liability: The City shall not at any time, be liable for injury or damage

occurring to any person or property from any cause, whatsoever, arising out of
Contractor’s construction and fulfillment of this Agreement.

Indemnification: For other, additional good valuable consideration, the receipt and
sufficiency of which is hereby acknowledged:

12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the
City, its representatives, employees and elected and appointed officials from or
on account of all claims, damages, losses, liabilities and expenses, direct, indirect
or consequential including but not limited to fees and charges of engineers,
architects, attorneys, consuitants and other professionals and court costs arising
out of or in consequence of the performance of this Agreement at all trial and
appellate levels. Indemnification shall specifically include but not be limited to
claims, damages, losses, liabilities and expenses arising out of or from (a) the
negligent or defective design of the project and Work of this Agreement; (b) any
act, omission or default of the Contractor, its subcontractors, agents, suppliers,
employees or laborers; (c) any and all bodily injuries, sickness, disease or death;
(d) injury to or destruction of tangible property, including any resulting loss of use;
(e) other such damages, liabilities, or losses received or sustained by any person
or persons during or on account of any operations connected with the
construction of this Project including the warranty period; (f) the use of any
improper materials; (g) any construction defect including both patent and latent
defects; (h) failure to timely complete the work; (i) the violation of any federal,
state, county or City laws, ordinances or regulations by Contractor, its
subcontractors, agents, servants, independent contractors or employees; (j) the
breach or alleged breach by Contractor of any term of the Agreement, including
the breach or alleged breach of any warranty or guarantee.

12.2.2 Contractor agrees to indemnify, defend, and hold harmless the City, its officers,
agents and employees, from all damages, liabilities, losses, claims, fines and
fees, and from any and all suits and actions of every name and description that
may be brought against City, its officers, agents and employees, on account of
any claims, fees, royalties, or costs for any invention or patent and/or for the
infringement of any and all copyrights or patent rights claimed by any person,
firm, or corporation.

12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any
nature in connection with the foregoing indemnifications including, but not limited
to, reasonable attorney’s fees and costs for trials and appeals.

12.2.4 If any subcontractor, supplier, laborer, or materialmen of Contractor or any other
person directly or indirectly acting for or through Contractor files or attempts to
file a mechanic’s or construction lien against the real property on which the Work
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13.1

13.2

13.3

is performed or any part or against any personal property or improvements
thereon or make a claim against any monies due or to become due from the City
to Contractor or from Contractor to a subcontractor, for or on account of any work,
labor, services, material, equipment, or other items furnished in connection with
the Work or any change order, Contractor agrees to satisfy, remove, or discharge
such lien or claim at its own expense by bond, payment, or otherwise within five
(5) days of the filing or from receipt of written notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or
discharged by Contractor, all monies due to Contractor, or that become due to
Contractor before the lien or claim is satisfied, removed or otherwise discharged,
shall be held by City as security for the satisfaction, removal and discharge of
such lien and any expense that may be incurred while obtaining the discharge. If
Contractor shall fail to do so, City shall have the right, in addition to all other rights
and remedies provided by this Agreement or by law, to satisfy, remove, or
discharge such lien or claim by whatever means City chooses at the entire and

- sole cost and expense of Contractor which costs and expenses shall, without
limitation, include attorney's fees, litigation costs, fees and expenses and all court
costs and assessments, and which shall be deducted from any amount owing to
Contractor. In the event the amount due Contractor is less than the amount
required to satisfy Contractor's obligation under this, or any other article,
paragraph or section of this Agreement, the Contractor shall be liable for the
deficiency due the City.

12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes
(2022), as may be amended or revised, controls the extent and limits of the
indemnification and hold harmless provisions of this Agreement, if any, and that
the Parties waive any defects in the wording of this Article that runs afoul of said
statutory section.

ARTICLE 13 - CHANGES IN THE WORK

Without invalidating this Agreement, the City may, at any time or from time-to-time order
additions, deletions or revisions in the Work through the issuance of Change Orders.
Upon receipt of a Change Order, the Contractor shall proceed with the Work involved.
All Work shall be executed under the applicable conditions of the Contract Documents.
If any Change Order causes an increase or decrease in the Contract Price or an
extension or shortening of the Contract Time, an equitable adjustment will be made as
provided in Article 14 or Article 15 on the basis of a claim made by either Party.

The Project Manager may authorize minor changes in the Work not involving an
adjustment in the Contract Price or the Contract Time, which are consistent with the
overall intent of the Contract Documents. Such changes must be in writing and signed
by the City and the Contractor.

If notice of any change affecting the general scope of the Work or change in the Contract
Price is required by the provisions of any Bond to be given to the Surety, it will be the
Contractor’'s responsibility to so notify the Surety, and the amount of each applicable
Bond - shall be adjusted accordingly. The Contractor shall furnish proof of such
adjustment to the City.
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ARTICLE 14 - CHANGE OF CONTRACT PRICE

Change of Contract Price, approved by City, shall be computed as follows:

14.1

Cost of the Work: The term “Cost of the Work” means the sum of all direct costs

necessarily incurred and paid by Contractor in the proper performance of the Work.
Except as otherwise may be agreed to in writing by the City, these costs shall be in
amounts no higher than those prevailing in the City and shall include only the following
items and shall not include any of the costs itemized in Paragraph 14.3:

14.1.1 Payroll costs for employees in the direct employ of the Contractor in the
performance of the Work under schedules of job classifications agreed upon by
the City and the Contractor. Payroll costs for employees not employed full time
on the Work shall be apportioned on the basis of their time spent on the Work.

Payroll costs shall include, but not be limited to, salaries and wages plus cost of
fringe benefits which shall include social security contributions, unemployment,
excise and payroll taxes, worker's compensation, health and retirement benefits,
bonuses, sick leave, vacation and applicable holiday pay.

14.1.2 Cost of all materials and equipment furnished and incorporated in the Work,
including costs of transportation and storage, and required suppliers and field
services. All cash discounts, rebates and refunds and all returns from sale of
surplus materials and equipment shall accrue to the City, and the Contractor shall
make provisions so that they may be obtained.

14.1.3 Supplemental costs including the following:

14.1.3.1 Cost, including transportation and maintenance of all materials,
supplies, equipment, machinery, appliances, office and temporary
facilities at the site and hand tools not owned by the workers, which
are consumed in the performance of the Work.

14.1.3.2 Rentals of all construction equipment and machinery and the parts
whether rented from the Contractor or others in accordance with
rental agreements approved by the City, and the costs of
transporting, loading, unloading, installation, dismantling and
removal. The rental of any such equipment, machinery or parts
shall cease when the use is no longer necessary for the Work.

14.1.3.3 Sales, consumer, use or similar taxes related to the Work and for
which the Contractor is liable, imposed by laws and regulations.

14134 Royalty payments and fees for permits and licenses.
14.1.3.5 The cost of utilities, fuel and sanitary facilities at the Work site.

14.1.3.6 - Minor expenses such as telegrams, long distance telephone calls,
telephone service at the site, expressage and similar petty cash
items in connection with the Work.

" CAM #23-0640
C-26 Exhibit 3
Page 26 of 41



14.2

14.3

14.4

14.1.3.7 Cost of premiums for additional bonds and insurance required
because of changes in the Work.

The Contract Price may only be increased by an approved and fully executed Change
Order when the Work is modified in accordance with Article 13 and approved by the City
in writing. Any claim for an increase in the Contract Price resulting from a Change Order
shall be based on written notice delivered to the Project Manager within ten (10) days
of the occurrence of the Change Order giving rise to the claim. Notice of the amount of
the claim with supporting data shall be included in the Change Order and delivered
within twenty (20) days of such occurrence unless Project Manager allows an additional
period of time to ascertain accurate cost data. Any change in the Contract Price resulting
from any such claim shall be incorporated in the Change Order. IT IS EXPRESSLY AND
SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE
CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT
ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION.

Not Included in the Cost of the Work: The term “Cost of the Work” shall not include any
of the following:

14.3.1 Payroll costs and other compensation of the Contractor’s officers’ executives,
principals (of partnership and sole proprietorships), general managers,
engineers, architects, estimators, attorneys, auditor, accountants, purchasing
and contracting agents, expediters, timekeepers, clerks and other personnel
employed by the Contractor whether at the site or in the Contractor’s principal
or branch office for general administration of the work and not specifically
included in the agreed upon schedule of job classifications referred to in
Paragraph 14.1.1, all of which are to be considered administrative costs
covered by the Contractor's fee.

14.3.2 Expenses of the Contractor’'s principal and branch offices other than the
Contractor’s office at the site.

14.3.3 Any part of the Contractor's capital expenses, including interest on the
Contractor’s capital employed for the Work and charges against the Contractor
for delinquent payments.

14.3.4 Cost of premiums for all bonds and for all insurance whether or not the Contractor
is required by the Contract Documents to purchase and maintain the same.

14.3.5 Costs due to the negligence of the Contractor, any subcontractor, or anyone
directly or indirectly employed by any of them or for whose acts any of them
may be liable, including but not limited to, the correction of defective Work,
disposal of materials or equipment wrongly supplied and making good any
damage to property.

14.3.6 Other overhead or general expense costs of any kind and the costs of any item
not specifically and expressly included in Paragraph 14.1.

Basis of Compensation: The Contractor’'s compensation, allowed to the Contractor for
overhead and profit, shall be determined as follows:
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14.5

14.6

15.1

14.4.1 A mutually acceptable negotiated fee:

14.4.1.1 For costs incurred under Paragraphs 14.1.1 and 14.1.2, the Contractor’s
fee shall not exceed five percent (5%).

14.4.1.2 No fee shall be payable on the basis of costs itemized under Paragraphs
14131, 141.3.2, 14133, 14.1.34, 14135, 141.3.6, 14137,
14.3.1,14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6.

14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any
such change which results in a net decrease plus a deduction in the
Contractor's fee by an amount equal to five percent (5%) for the net
decrease.

14.4.1.4When both additions and credits are involved in any one change the
combined overhead and profit shall be figured on the basis of net
increase if any, however, not to exceed five percent (5%) of the agreed
compensation. Profit will not be paid on any Work not performed.

Cost Breakdown Required: Whenever the cost of any Work is to be determined pursuant
to this Article, the Contractor will submit in form acceptable to the City an itemized cost
breakdown together with supporting documentation. Whenever a change in the Work
is to be based upon mutual acceptance of a lump sum, whether the amount is an
addition, credit, or no-charge-in-cost, the Contractor shall submit an estimate
substantiated by a complete itemized breakdown:

14.5.1 The breakdown shall list quantities and unit prices for materials, labor,
equipment and other items of cost.

14.5.2 Whenever a change involves the Contractor and one (1) or more subcontractors
and the change is an increase in the agreed compensation, the overhead and
profit percentage for the Contractor and each subcontractor shall be itemized
separately. ~

Time for the City to Approve Extra Work: Any Extra Work in an amount up to and not
exceeding a cumulative amount of ten percent (10%) for a specific project can be
approved by the City Manager and shall require a written Change Order to be submitted
to the Public Works Director for submittal and approval by the City Manager. Extra Work
exceeding the cumulative amount of ten percent (10%) for a specific project must be
approved by the City Commission and a written Change Order request must be
submitted to the Public Works Director for submittal and approval by the City Manager
and City Commission. No financial or time claim for delay to the project resulting from
the Change Order approval process outlined above under Section 14.6 will be allowed.

ARTICLE 15 - CHANGE OF THE CONTRACT TIME

The Contract Time may only be changed by an approved and fully executed Change
Order. Any claim for an extension in the Contract Time shall be based on written notice
delivered to the Project Manager within five (5) days of the occurrence of the event giving

C-28 CAM #23-0640
Exhibit 3
Page 28 of 41



15.2

15.3

15.4

15.5

16.1

rise to the claim. Any change in the Contract Time resulting from any such claim shall be
incorporated in a Change Order.

The Contract Time will be extended in an amount equal to time lost due to delays beyond
the control of the Contractor if a claim is made therefore as provided in Paragraph 15.1.
Such delays shall include but not be limited to, acts or neglect by the City, or to fires,
floods, labor disputes, epidemics, abnormal weather conditions, pandemics, act of
Governmental Authority, state of emergency, or acts of God.

All time limits stated in the Contract Documents are of the essence. The provisions of
this Article 15 shall not exclude recovery for damages for delay by the Contractor.

Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the Contractor (non-affiliated Contractors) shall not give rise to a claim by
the Contractor for damages for increases in material and/or labor costs. Such entities,
contractors and subcontractors include, but are not limited to, the City's contractors and
subcontractors, Florida Power and Light Company, AT&T and Florida East Coast
Railway, LLC.

Rights of Various Interests: Whenever work being done by City’s forces or by other
contractors is contiguous to or within the limits of work covered by this Agreement, the
respective rights of the various interests involved shall be established by the Project
Manager to secure the completion of the various portions of the Work in general harmony.

ARTICLE 16 — LIQUIDATED DAMAGES

Upon failure of the Contractor to complete the Work within the time specified for
completion, the Contractor shall pay to the City the sum of One Thousand Dollars
($1,000.00) for each and every calendar day that the completion of the Work is delayed
beyond the time specified in this Agreement for completion, as fixed and agreed
liquidated damages and not as a penalty, so long as the delay Is caused by the
Contractor. Should an act of God or the acts or omissions of the City, its agents or
representatives, in derogation to the terms of this Agreement cause the delay, the
Contractor shall not be responsible for the delay nor liquidated damages. Liquidated
damages are fixed and agreed upon between the Parties, recognizing the impossibility
of precisely ascertaining the amount of damages that will be sustained by the City as a
consequence of such delay and both Parties desiring to obviate any question of dispute
concerning the amount of damages and the cost and effect of the failure of the
Contractor to complete the Work on time. Liquidated damages shall apply separately
to each portion of the Work for which a time of completion is given. The City shall have
the right to deduct from or retain any compensation which may be due or which may
become due and payable to the Contractor the amount of liquidated damages, and if the
amount retained by the City is insufficient to pay in full such liquidated damages, the
Contractor shall pay all liquidated damages in full. The Contractor shall be responsible
for reimbursing the City, in addition to liquidated damages or other damages for delay,
for all costs of engineering, architectural fees, and inspection and other costs incurred
in administering the construction of the Project beyond the completion date specified or
beyond an approved extension of time granted to the Contractor whichever is later.
Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the Contractor shall not give rise to a claim by Contractor for damages for
increase in material and/or labor costs. Such entities, contractors and subcontractors
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17.1

17.2

include, but are not limited to, the City's contractors and subcontractors, Florida Power
and Light Company, AT&T, and Florida East Coast Railway, LLC.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

ARTICLE 17 — SUSPENSION OF WORK AND TERMINATION

City May Suspend Work: The City may, at any time and without cause, suspend the
Work or any portion of the Work for a period of not more than ninety (90) days by notice
in writing to the Contractor which shall fix the date on which Work shall be resumed.
The Contractor shall resume the Work on the date fixed. The Contractor will be allowed
an increase in the Contract Price or an extension of the Contract Time, or both, directly
attributable to any suspension, if the Contractor makes a claim as provided in Articles
14 and 15.

City’s Right to Terminate Contract: The City may terminate this Agreement upon fifteen
(15) calendar days’ written notice upon the occurrence of any one or more of the
following events:

17.2.1 If the Contractor makes a general assignment for the benefit of creditors.

17.2.2 |If a trustee, receiver, custodian or agent of the Contractor is appointed under

: applicable law or under Contract, whose appointment or authority to take
charge of property of the Contractor is for the purpose of enforcing a lien against
such property or for the purpose of general administration of such property for
the benefit of the Contractor’s creditors.

17.2.3 If Contractor fails to begin the Work within fifteen (15) calendar days after the
Project Initiation Date, or fails to perform the Work with sufficient workers and
equipment or with sufficient materials to ensure the prompt completion of the
Work, or shall perform the Work unsuitably, or cause it to be rejected as
defective and unsuitable, or shall discontinue the prosecution of the Work
pursuant to the accepted schedule or if Contractor shall fail to perform any
material term set forth in the Contract Documents, or from any other cause
whatsoever shall not carry on the Work in an acceptable manner, Project
Manager may give notice in writing to Contractor and its Surety of such delay,
neglect or default, specifying the same.
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17.3

17.4

17.2.4 |f the Contractor repeatedly fails to make prompt payments to subcontractors
or for labor, material or equipment.

17.2.5 If the Contractor repeatedly disregards proper safety procedures.
17.2.6 If the Contractor disregards any local, state or federal laws or regulations.
17.2.7 |If the Contactor otherwise violates any provisions of this Agreement.

If Contractor, within a period of ten (10) calendar days after such notice, shall not
proceed in accordance therewith, the City may exclude the Contractor from the Work
site and take the prosecution of the Work out of the hands of the Contractor, and take
possession of the Work and all of the Contractor's tools, appliances, construction
equipment and machinery at the site and use them without liability to the City for
trespass or conversion, incorporate in the Work all materials and equipment stored at
the site or for which the City has paid the Contractor but which are stored eilsewhere,
and finish the Work as the City may deem expedient. In this instance, the Contractor
shall not be entitled to receive any further compensation until the Work is finished.

17.3.1 If after notice of termination of Contractor’s right to proceed, it is determined for any
reason that Contractor was not in default, the rights and obligations of City and
Contractor shall be the same as if the notice of termination had been issued pursuant
to the Temination for Convenience clause as set forth below in Section 17.5.

17.3.2 Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5,
Contractor shall promptly discontinue all affected work unless the Notice of
Termination directs otherwise and deliver or otherwise make available to City all
data, drawings, specifications, reports, estimates, summaries and such other
information as may have been required by the Contract Documents whether
completed or in process.

If the Contractor commits a default due to its insolvency or bankruptcy, the following
shall apply:

17.4.1 Should this Agreement be entered into and fully executed by the Parties, funds
released and the Contractor (Debtor) files for bankruptcy, the following shall occur:

17.4.1.1 In the event the Contactor files a voluntary petition under 11 U.S.C. 301
or 302, or an order for relief is entered under 11 U.S.C. 303, the
Contractor shall acknowledge the extent, validity, and priority of the lien
recorded in favor of the City. The Contractor further agrees that in the
event of this default, the City shall, at its option, be entitled to seek relief
from the automatic stay pursuant to 11 U.S.C. 362. The City shall be
entitled to relief from the automatic stay pursuant to 11 U.S.C. 362(d)
(1) or (d) (2), and the Contactor agrees to waive the notice provisions in
effect pursuant to 11 U.S.C. 362 and any applicable Local Rules of the
United States Bankruptcy Court. The Contactor acknowledges that
such waiver is done knowingly and voluntarily.

17.4.1.2 Alternatively, in the event the City does not seek stay relief, or if stay
relief is denied, the City shall be entitled to monthly adequate protection
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payments within the meaning of 11 U.S.C. 361. The monthly adequate
protection payments shall each be in an amount determined in
accordance with the Note and Mortgage executed by the Contractor in
favor of the City.

17.4.1.3 In the event the Contractor files for bankruptcy under Chapter 13 of Title
11, United States Code in additional to the foregoing provisions, the
Contractor agrees to cure any amounts in arrears over a period not to
exceed twenty-four (24) months from the date of the confirmation order,
and such payments shall be made in addition to the regular monthly
payments required by the Note and mortgage. Additionally, the
Contractor shall agree that the City is over secured and, therefore,
entitled to interest and attorney’s fees pursuant to 11 U.S.C. 506(b).
Such fees shall be allowed and payable as an administrative expense.
Further, in the event the Contractor has less than five (5) years of
payments remaining on the Note, the Contractor agrees that the
treatment afforded to the claim of the City under any confirmed plan of
reorganization shall provide that the remaining payments shall be
satisfied in accordance with the Note, and that the remaining payments
or claim shall not be extended or amortized over a longer period than
the time remaining under the Note.

17.4.2 Should this Agreement be entered into and fully executed by the parties, and
the funds have not been forwarded to Contractor, the following shall occur:

17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11
U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303,,
the Contractor acknowledges that the commencement of a bankruptcy
proceeding constitutes an event of default under the terms of this
Agreement. Further, the Contractor acknowledges that this Agreement
constitutes an executory contract within the meaning of 11 U.S.C. 365.
The Contractor acknowledges that this Agreement is not capable of
being assumed pursuant to 11 U.S.C. 365(c)(2), unless the City
expressly consents in writing to the assumption. In the event the City
consents to the assumption, the Contractor agrees to file a motion to
assume this Agreement within ten (10) days after receipt of written
consent from the City, regardless of whether the bankruptcy proceeding
is pending under Chapter 7, 11, or 13 of Title 11 of the United States
Code. The Contractor further acknowledges that this Agreement is not
capable of being assigned pursuant to 11 U.S.C. 365(b)(1).

17.5 Termination for Convenience: This Agreement may be terminated for convenience in
writing by City upon thirty (30) days’ written notice to Contractor (delivered by certified
mail, return receipt requested) of intent to terminate and the date on which such
termination becomes effective. In such case, Contractor shall be paid for all work
executed and expenses incurred prior to termination in addition to termination settlement
costs reasonably incurred by Contractor relating to commitments which had become
firm prior to the termination. Payment shall include reasonable profit for work/services
satisfactorily performed. No payment shall be made for profit for work/services which
have not been performed.
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17.7

18.1

19.1

Where the Contractor’s service has been so terminated by the City, the termination shall
not affect any rights of the City against the Contractor then existing or which may
thereafter accrue. Any retention or payment of moneys due the Contractor by the City
will not release the Contractor from liability.

The Contractor has no right, authority or ability to terminate the Work except for the
wrongful withholding of any payments due the Contractor from the City.

ARTICLE 18 - DISPUTE RESOLUTION

Resolution of Disputes: Questions, claims, difficulties and disputes of whatever nature
which may arise relative to the technical interpretation of the Contract Documents and
fulfillment of this Agreement as to the character, quality, amount and value of any work
done and materials furnished, or proposed to be done or furnished under, or by reason
of, the Contract Documents which cannot be resolved by mutual agreement of City
Project Manager and Contractor shall be submitted to the City Manager or his designee
and Contractor’s representative for resolution. Prior to any litigation being commenced,
for any disputes which remain unresolved, within sixty (60) days after final completion
of the Work, the Parties shall participate in mediation to address all unresolved disputes
to a mediator agreed upon by the Parties. Should any objection not be resolved in
mediation, the Parties retain all their legal rights and remedies provided under the laws
of Florida. Failure by a Party to comply in strict accordance with the requirements of this
Article, then said Party specifically waives all of its rights provided hereunder, including
its rights and remedies under the laws of Florida.

18.1.1 All non-technical administrative disputes (such as billing and payment) shall
be determined by Contract Administrator.

18.1.2 During the pendency of any dispute and after a determination thereof,
Contractor and Contract Administrator shall act in good faith to mitigate any
potential damages including utilization of construction schedule changes and
alternate means of construction. During the pendency of any dispute arising
under this Agreement, other than termination herein, Contractor shall carry on
the Work and adhere to the progress schedule. The Work shall not be delayed
or postponed pending resolution of any disputes or disagreements.

18.1.3 For any disputes which remain unsolved, within sixty (60) calendar days after
Final Completion of the Work, the Parties shall participate in mediation to
address all unresolved disputes. A mediator shall be mutually agreed upon by
the Parties. Should any objection not be resolved in mediation, the Parties
retain all their legal rights and remedies under applicable law. If a Party
objecting to a determination, fails to comply in strict accordance with the
requirements of this Article, said Party specifically waives all of its rights
provided hereunder, including its rights and remedies under applicable law.

ARTICLE 19 - NOTICES

All notices required by any of the Contract Documents shall be in writing and shall be
deemed delivered upon mailing by certified mail, return receipt requested to the following:
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To the City:

Deborah Cueva, Project Manager Il
City of Fort Lauderdale

100 North Andrews Avenue, 4*" Floor
Fort Lauderdale, Florida 33301-1016
Telephone: (954) 828-5807

E-mail: dcueva@fortlauderdale.qov

with copies to:

City Manager and Interim City Attorney
City of Fort Lauderdale

100 North Andrews Avenue

Fort Lauderdale, Florida 33301-1016

To the Contractor:

20.1

20.2

Mark Zanardi, Manager

CHC Marine Services, LLC

13131 SW 132nd Street, Unit #102
Miami, FL 33186

Telephone: (786)250-5851

E-mail: mzanardi@chcivil.com
ARTICLE_ 20 - LIMITATION OF LIABILITY

The City desires to enter into this Agreement only if in so doing the City can place a limit
on the City’s liability for any cause of action arising out of this Agreement, so that the
City’s liability for any breach never exceeds the sum of $1,000. For other good and
valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the
Contractor expresses its willingness to enter into this Agreement with the knowledge
that the Contractor's recovery from the City to any action or claim arising from the
Agreement is limited to a maximum amount of $1,000, which amount shall be reduced
by the amount actually paid by the City to the Contractor pursuant to this Agreement,
for any action or claim arising out of this Agreement. Nothing contained in this paragraph
or elsewhere in this Agreement is in any way intended either to be a waiver of the
limitation placed upon the City’s liability as set forth in Section 768.28, Florida Statutes
(2022), as may be amended or revised, or to extend the City’s liability beyond the limits
established in said Section 768.28, Florida Statutes (2022), as may be amended or
revised; and no claim or award against the City shall include attorney’s fees,
investigative costs, expert fees, suit costs or pre-judgment interest.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
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22.1

22.2

223

any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

ARTICLE 21 - GOVERNING LAW; WAIVER OF JURY TRIAL

The Agreement shall be interpreted and construed in accordance with, and governed
by, the laws of the State of Florida. The Parties agree that the exclusive venue for any
lawsuit arising from, related to, or in connection with this Agreement shall be in the state
courts of the Seventeenth Judicial Circuit in and for Broward County, Florida. If any
claims arising from, related to, or in connection with this Agreement must be litigated in
federal court, the Parties agree that the exclusive venue for any such lawsuit shall be in
the United States District Court or United States Bankruptcy Court for the Southern
District of Florida. BY ENTERING INTO THIS AGREEMENT, THE PARTIES HEREBY
EXPRESSLY WAIVE ANY AND ALL RIGHTS EITHER PARTY MIGHT HAVE TO A
TRIAL BY JURY OF ANY ISSUES RELATED TO THIS AGREEMENT. IF A PARTY
FAILS TO WITHDRAW A REQUEST FOR A JURY TRIAL IN A LAWSUIT ARISING
OUT OF THIS AGREEMENT AFTER WRITTEN NOTICE BY THE OTHER PARTY OF
VIOLATION OF THIS SECTION, THE PARTY MAKING THE REQUEST FOR JURY
TRIAL SHALL BE LIABLE FOR THE REASONABLE ATTORNEYS' FEES AND
COSTS OF THE OTHER PARTY IN CONTESTING THE REQUEST FOR JURY
TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE COURT IN
ADJUDICATING THE MOTION.

ARTICLE 22 - MISCELLANEOUS

The duties and obligations imposed by this Agreement and the rights and remedies
available to the Parties and, in particular but without limitation, the warranties, guaranties
and obligations imposed upon the Contractor and all of the rights and remedies available
to the City, are in addition to, and are not to be construed in any way as a limitation of,
any rights and remedies available to any or all of them which are otherwise imposed or
available by laws or regulations, by special warranty or guarantee or by other provisions
of the Contract Documents, and the provisions of this Paragraph will be as effective as
if repeated specifically in the Contract Documents, and the provisions of this Paragraph
will survive final payment and termination or completion of this Agreement.

The Contractor shall not assign or transfer this Agreement or its rights, title or interests.
The obligations undertaken by the Contractor pursuant to this Agreement shall not be
delegated or assigned to any other person or firm. Violation of the terms of this
Paragraph shall constitute a material breach of Agreement by the Contractor and the
City any, at its discretion, cancel this Agreement and all rights, title and interest of the
Contractor which shall immediately cease and terminate.

The Contractor and its employees, volunteers and agents shall be and remain as
independent contractor and not agents or employees of the City with respect to all of the.
acts and services performed by and under the terms of this Agreement. This Agreement
shall not in any way be constructed to create a partnership, association or any other kind
of joint undertaking or venture between the Parties.
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22.5

22.6

22.7

22.8

The City reserves the right to audit the records of the Contractor relating in any way to the
Work to be performed pursuant to this Agreement at any time during the performance and
term of this Agreement and for a period of three (3) years after completion and acceptance
by the City. If required by the City, the Contractor agrees to submit to an audit by an
independent certified public accountant selected by the City. The Contractor shall allow
the City to inspect, examine and review the records of the Contractor at any and all times
during normal business hours during the term of this Agreement.

The remedies expressly provided in this Agreement to the City shall not be deemed to
be exclusive but shall be cumulative and in addition to all other remedies in favor of the
City now or later existing at law or in equity.

Should any part, term or provisions of this Agreement be decided by the courts to be
invalid, illegal or in conflict with any state or federal law, the validity of the remaining
portion or provision shall not be affected.

Prohibition Against Contracting With Scrutinized Companies:  Subject to Odebrecht
Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed, Odebrecht
Construction, Inc., v. Secretary, Florida Department of Transportation, 715 F.3d 1268
(11th Cir. 2013), with regard to the “Cuba Amendment,” the Contractor certifies that it is
not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List, and that it does not
have business operations in Cuba or Syria, as provided in Section 287.135, Florida
Statutes (2022), as may be amended or revised. The Contractor certifies that it is not on
the Scrutinized Companies that Boycott Israel List created pursuant to Section
215.4725, Florida Statutes (2022), as may be amended or revised, and that it is not
engaged in a boycott of Israel. The City may terminate this Agreement at the City’s
option if the Contractor is found to have submitted a false certification as provided under
subsection (5) of Section 287.135, Florida Statutes (2022), as may be amended or
revised, or been placed on the Scrutinized Companies with Activities in Sudan List or
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or
the Scrutinized Companies that Boycott Israel List created pursuant to Section

. 215.4725, Florida Statutes (2022), as may be amended or revised, or is engaged in a

boycott of Israel or has been engaged in business operations in Cuba or Syria, as
defined in Section 287.135, Florida Statutes (2022), as may be amended or revised.

Public Entity Crimes: In accordance with the Public Crimes Act, Section 287.133,
Florida Statutes (2022), as may be amended or revised, a person or affiliate who is a
contractor, consultant or other provider, who has been placed on the convicted vendor
list following a conviction for a public entity crime may not submit a bid on a contract to
provide any goods or services to the City, may not submit a bid on a contract with the
City for the construction or repair of a public building or public work, may not submit bids
on leases of real property to the City, may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under contract with the City, and may
not transact any business with the City in excess of the threshold amount provided in
Section 287.017, Florida Statutes (2022), as may be amended or revised, for category
two purchases for a period of thirty-six (36) months from the date of being placed on the
convicted vendor list. Violation of this section by Contractor shall result in cancellation
of the City purchase and may result in Contractor debarment.
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229 Attorney Fees: If City or Contractor incurs any expense in enforcing the terms of this
Agreement through litigation, the prevailing Party in that litigation shall be reimbursed for
all such costs and expenses, including but not limited to court costs, and reasonable
attorney fees incurred during litigation.

22.10 Public Records

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES (2022), TO THE CONTRACTOR’S
DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT CITY CLERK’S
OFFICE, 100 NORTH ANDREWS AVENUE, FORT LAUDERDALE, FLORIDA,
33301, PHONE: 954-828-5002, EMAIL:
PRRCONTRACT@FORTLAUDERDALE.GOV.

Contractor shall:

1. Keep and maintain public records required by the City in order to perform the
service.

2. Upon request from the City’s custodian of public records, provide the City with a
copy of the requested records or allow the records to be inspected or copied
within a reasonable time at a cost that does not exceed the cost provided in
Chapter 119, Florida Statutes (2022), as may be amended or revised, or as
otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law
for the duration of the contract term and following completion of this Agreement
if Contractor does not transfer the records to the City.

4. Upon completion of the Agreement, transfer, at no cost to the City, all public
records in possession of Contractor or keep and maintain public records required
by the City to perform the service. If Contractor transfers all public records to the
City upon completion of this Agreement, Contractor shall destroy any duplicate
public records that are exempt or confidential and exempt from public records
disclosure requirements. If Contractor keeps and maintains public records upon
completion of this Agreement, Contractor shall meet all applicable requirements
for retaining public records. All records stored electronically must be provided to
the City, upon request from the City’s custodian of public records, in a format that
is compatible with the information technology systems of the City.

22.11 Non-Discrimination:
The Contractor shall not, in any of its activities, including employment, discriminate
against any individual on the basis of race, color, national origin, age, disability,
religion, creed, sex, disability, sexual orientation, gender, gender identity, gender
expression, marital status or any other protected classification as defined by applicable
law.
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22.12

1. The Contractor certifies and represents that it will comply with Section 2-187,
Code of Ordinances of the City of Fort Lauderdale, Florida, as may be amended or
revised, (“Section 2-187").

2. The failure of the Contractor to comply with Section 2-187 shall be deemed to
be a material breach of the Agreement, entitling the City to pursue any remedy stated
below or any remedy provided under applicable law.

3. The City may terminate this Agreement if the Contractor fails to comply with
Section 2-187.

4, The City may retain all monies due or to become due until the Contractor
complies with Section 2-187.

The Contractor may be subject to debarment or suspension proceedings. Such
proceedings will be consistent with the procedures in section 2-183 of the Code of
Ordinances of the City of Fort Lauderdale, Florida.

E-Verify

As a condition precedent to the effectiveness of this Agreement, pursuant to Section
448.095, Florida Statutes (2022), as may be amended or revised, the Contractor and its
subcontractors shall register with and use the E-Verify system to electronically verify the
employment eligibility of newly hired employees.

1. The Contractor shall require each of its subcontractors, if any, to provide the
Contractor with an affidavit stating that the subcontractor does not employ, contract with,
or subcontract with an unauthorized alien. The Contractor shall maintain a copy of the
subcontractor’'s affidavit for the duration of this Agreement and in accordance with the
public records requirements of this Agreement.

2. The City, the Contractor, or any subcontractor who has a good faith belief that a
person or entity with which it is contracting has knowingly violated Section 448.09(1),
Florida Statutes (2022), as may be amended or revised, shall terminate the Agreement
with the person or entity.

3. The City, upon goed faith belief that a subcontractor knowingly violated the
provisions of Section 448.095(2), Florida Statutes (2022), as may be amended or
revised, but that the Contractor otherwise complied with Section 448.095(2), Florida
Statutes (2022), as may be amended or revised, shall promptly notify Contractor and
order the Contractor to immediately terminate the contract with the subcontractor, and
the Contractor shall comply with such order.

4, An Agreement terminated under Sections 448.095(2)(c)1. or 2., Florida Statutes
(2022), as may be amended or revised, is not a breach of contract and may not be
considered as such. If the City terminates this Agreement under Section 448.095(2)(c),
Florida Statutes (2022), as may be amended or revised, the Contractor may not be
awarded a public contract for at least one year after the date on which the Agreement
was terminated. The Contractor is liable for any additional costs incurred by the City as

a result of termination of this Agreement.

. CAM #23-0840
C-38 Exhibit 3
Page 38 of 41



5. Contractor shall include in each of its subcontracts, if any, the requirements set
forth in this Section, including this subparagraph, requiring any and all subcontractors,
as defined in Section 448.095(1)(j), Florida Statutes (2022), as may be amended or
revised, to include all of the requirements of this Section in their subcontracts. Contractor
shall be responsible for compliance by any and all subcontractors, as defined in Section
448.095(1)(j), Florida Statutes (2022), as may be amended or revised, with the
requirements of Section 448.095, Florida Statutes (2022), as may be amended or
revised.

[THE REMAINDER OF THIS PAGE IS LEFT INTENTIONALLY BLANK]
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Event 86 - Osceola Creek Restoration Project
CHC Marine Services, LLC
Project # P12743

CITY

IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals the day and
year first written above.

CITY OF FORT LAUDERDALE, a Florida

municipal corporati
=24 2

~GREG CHAVARRIA
City Manager

Date: 7{/ !Lj/&@

ATTEST:

o LK S

DAVID R. SOLOMAN
City Clerk

Assistant City Attorney
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CONTRACTOR

WITNESSES: CHC MARINE SERVICES, LLC., a Florida
Limited Liability Company.

David Juelle, Manager
Maey ZJSJ\W(DI * ’
Print Name
P Narge

[} o
Print Name

(CORPORATE SEAL)

sTaTERE Pl

COUNTY OF e e

The foregoing instrument was acknowledged before me by means of Eﬂwsmal presence or

Q online notarization, this |  day o% 2023, by W@awd
Juelle as Manager, CHC MARINE SERVICES/LLC., a Florida Limited Liability Company

(Print, Type, or Stamp Commissioned Name of
Notary Public)

Personally Known__\ ~ OR Produced Identification
Type of Identification Produced:
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This Is the front page of the performance/payment boud Issued In compliance with Florida Statute 255.05
PERFORMANCE AND PAYMENT BOND
(Public Work)
In compliance with F.S. Chapter 255.05(1)2)

Bond No.: 107844053

CONTRACTOR:
Name: -  CHC Marine Services, LLC
Address: 13131 SW 132 Street, Ste 102, Miami, FL 33186

Phore: 786-250-5851

SURETY(S):

Name: Travelers Casualty and Surety Company of America
Address:  One Tower Square , Hartford, CT 06183

Phone: 860-277-0111

OWNER:

Name: City of Fort Lauderdale

Address: 100 N. And A Fort La jale, FL 33301
Phone: 954.828-5772

Bond Amount: $ 5.941,100.00

Description of Work:  Project Number, P12743 / Bid No. 86, Osceola Creek Restoration Project

Project Location: City of Fort Lauderdale

ERONT PAGE
All other Bond page(s) are decmed subscquent to this page regardiess of any pags tumber(s) that rasy be se-printed thereoa.

SURETY BOND
(N COMPLIANCE WITH AND INCORPORATING THE PROVISIONS OF SECTION 268.05, FLORIDA STATUTES

THIS IS A SURETY BOND given by __QHQ.MMI!&.S.M&!LLC the 'Cqmractoa’
as principal, referred to in this Bond as “Contractor” and_Lravelers Casualy &
as "Surety,” and they represent by this instfument |hat they are bound to the CITY

Mn_

OF FORT LAUDERDALE a mun!c!pal oorporatmn of the State of F lofida ('City') m the sum of

v X dre {8
for the payment of whu:h to be made to the Crty of Fon Lnudsrdale. Flodda. thay ]oim!y and sevarally, bind
themselves and each of their heirs, executors, administrators, successors and assigns.

Owner Name: CITY OF FORT LAUDERDALE
a municipal corporation of the State of Florida

Owner Address and Telephone: City Hall, Public Works Department
100 N. Andrews Avenue
Fort Lauderdale, Florida 33301
(954) 828-5772

Bond No.: 107844053

HC Marine Services, LLC
131 SW 132nd Street, Unit #102
lami, FL 33188

(786)250-5851

Surety Company, Address, Telephone Travelers Casuatty and Surety Company of America

Ono Tower Square
Hartford, CT 06183
(860) 277-0111

Contractor Name, Address, Telephone:

zlalo

City Project NoJBId No.: Project Number, P12743 / Bid No. 86
Name of Project: Osceola Creek Restoration Project

Project Location: City of Fort Lauderdale
Western portions of Edgewood and River Oaks
neighborhoods, north of 595 and along the eastemn edge of

Legal Description and Street Addrass 1-95, in the City of Fort Lauderdale
This project is located at within the jons of and
RWOaksnebgnbomoods.mnhofsssandabngmemtsmedgoof
1-85, in the City of Fort Lauderdale. The work to be accomplished under
thw contract includes, but is not limited to, dredging of the Osceola Creek

bank stabilization, removal of exotic

to i
Description of Work v_eg_e_tauon, and mangrove removal and trimming.

“Contractor” is bound by an instrument in writing dated the §* day of July, 2023, by which Contractor
has contracted with the City of Fort Lauderdale, Florida, to fumish labor, tools, and materials for the Project
referenced and described abave, together with all work incidental thereto, as fully set out in the plans, specifications
and details on file in the Office of the City Engineer of the City.

Notica required by Section 255.05(6), Florida Statutes: *This bond is given to comply with Section 255.05
Florida Statutes, and any action instituted by a claimant under this bond for payment must be in accordance with
the notice and time limitation provisions in Section 255.05(2), Florida Statutes.”

SB-1
255.05 Bond Form, Rev. 10/21/05



The condition of the above obligation is such that if the above bound “Contractor,” or its successor or
assigns shall in good faith and in good, sufficlent, substantiat and workmanliike manner, perform the work and
comply with the conditions of the contract, including payment of penaities, In strict accordance with the terms and
provisions stiputated in it and shall indemnify and hold harmless the City against and for payments of any and all
damages that may happen to persons or property by reason of excavations, embankments, obstructions and all
other work in streets, alleys or places in connection with the work, or arising out of any act, neglect or omission of
the "Contractor” or its agents, servants, or employees with relation to the work, and shall indemnify and hold
hamless the City against and from all suits and acts of every nature and description arising out of any claims by
patentees of any process connected with the work agreed to be performed under the contract, or of any materials
used upon the work, and pay all costs ing if the is fled and a new contract for finishing the work
is let, and all other expenses lawlully chargeable to the “Contractor,” then this agreement shall be null and void;
otherwise 1t is to remain in full force and effect, but it is expressly provided, und d and agreed that if the
*C tor” of its subcontractars feil to duly and promptly pay for any labor, material, or cther supplies used by
“Contractor” or any of its subcontractors in the perfarmance of the work to be done, or the Contractor defaults in its
Contract with the City, the “Surety” will promptly pay to all claimants, as defined in Section 255.05(1), Florida
Statutes, the same in an amount not exceeding the sum specified in this bond, together with interest at the rate of
fifteen percent (15%) per ennum, and the Surety hereby stipulates and agrees that no change, extension,
reduction, alteration or addition to the terms of the contract or the plans, details and specifications shall in any way
affect the obligaticns of this bond.

Whenever Contractor shall be, and is declared by the City to be in default under the contract, the City may
proceed to cancel the contract and award a new contract for finishing the work or order the Surety to pramptly
remedy the defautt by obtairing a bid or bids for completing the contract in accordance with the original contract
terms and conditions. Upon the determination by the City of the lowest responsible bidder, the Surety shall
complete all work and pay the full cost of completion, less previous payment

This Bond is effective for one (1) year after completion and acceptance of the work, with liability equal to
twenty-five percent (25%) of the contract price, and is so conditioned that the *Contractor” will, at its own expense,
comect any defective or faulty work or material which appears within one (1) year after completion of the work and
final payment, upon notification by the City.

IN WITNESS WHEREOF, the above "Contractor” has signed this Agreement, and the “Surety” has caused
this Agreement to be signed in its name by its Attomey-in-Fact, and its corporate seal affixed, this 7th day of
July . 2023.

Signed, sealed and delivered
in the presence of: CONTRACTOR: Marine Services, LLC

—_> J m (SEAL
(Withess Signature (/
: MK 2wy Ml (SEAL)

d
(Witness) Print Name Print Name and Title
smﬁﬁa Casualty 7&?7 Company of America
StoBotie 7q 77 sz
8s) Si re Dogal Qdentéhd Attérney-In-Fact’
Haley Blythe Charles J. Nielson, Atiornay-tn-Fact (SEAL)
{Witness) Print Name Print Neme and Title

Tho provisions aad limitas
SB-2  tnctuding but et imieg be e Seeio? 25505 Florids Statute,

255,05 Bond Form, Rev. 1021105 In Sections 255,083y aoy fohesotice tad e Umisaocs

by reference,

rporated in this bond

Travelers Casualty and Surety Company of America
? Travelers Casuaity and Surety Company
TRAVELE RS St. Paul Fire and Marine Insurance Company
POWER OF ATTORKEY
KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty snd Surcty Company of America, Traveters Casualty and Sursty Company, and St
Pau! Flre and Marine Company are duly under the laws of tho State of Connecticut (herein collectively called the

“Companias”), wmetu‘ec«npududomrebym.mmmmWMRM,MLW.JmW.MA
CHARLES D NIELSON, CHARLES J NIELSON, JOSEPH P NIELSON, and IAN A NIPPER of Miami Lakes, Florida, their true end lawful Attomey
{sHn-Fact to sign,execute, seal and acknowledge any and all bonds, recognizances, condltions undertakings and other writings obligatory in the
nature thereof on behalf of the € inthes of g the fidelity of persons, g the p of and
or bonds and required of p in any actions or procecdings allowed by taw.

:Nmmmmw.mwwmnmuwmmmmemmmwmum:ommoaw.mmnmdm.

©e

State of Connecticut
By:

Robert , Senior Vica President
City of Hartford ss.
On this the 21at day of Aprl, 2021, before me personally appeared Robert L. Ranoy, who acknowledged himself to be the Senior Vice President of sach
of the Companies, end thai ho, as such, baing 8o to do, the i for the therein by signing on

behalf of said Companles by himsalf 25 a duly authorized officer. o
/% % A

IN WITNESS WHEREOF, | hersunto set my hand and official seal.
Anna P. Nowik, Notary Public

My Commission axplres the 30th day of June, 2026

This Power of Attomay is grantad under and by the y of the following resohutions adopied by the Boards of Directors of sach of the Comperies,

which resolutions aro now b tull force and effect, reading as follows:

RESOLVED, that the Ct the F eny Vice Chai any Vico F any Senior Vice President, any Vico President, sny
Second Vice P the any the Corp or any Assistant siary may Attomeys-n-Fact and
Agenuwadforammbehwdmmmywmwmmmmawmyuhhwwmﬁnmofmmymmwm
with the Company’s nama and seal with the Ct 's sel bonds, of 2nd cther wiitings obligatory in the naturo of
am.mmm.mwwmm.ammmmofﬂemorm!uraotmwmntmyummwnemawmmeeam
ravoke the power given him or her; and i is .

FURTHER RESOLVED, that the C the F any Vice Cl any Vice F any Serior Vico President or any Vice
Pres!umrnaydebgmnllorampanofm!umngmmﬂmomormoﬂmm ployees of this Company, P that each such dotog!

lslnwﬂm»gsndacopymmﬂsﬁledmmoommolmswmnmmdun

FURTHER RESOLVED, thal any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or canditional
undenaking shall be valki and binding upon the Company when (g) signed by the President, any Vice Chalrmen, any Exacutive Vice President, eny
Senlor Vice President or any Vice President, eny Second Vice President, the any the C or eny
Ass‘slaﬂSwnlmyamdwmnmmmledvmhmecw\pw:mlbynSeunmyo'hdamseuamy: o (b) duly executed (undcr seal, if
mwad)bymommktwmy&kﬁmmdAnemammtomemhmammm«mkammchwbym
or more Company officers (o a witien of anditis

FURTHER RESOLVED, that the signature of each of the foBowing officers. mmmWWwamwvmmw
Vice Presh any Vice F any Y, any Y and the seal of the Campany may be affixed by facsinie to any
Power of Attomey or 1o any cestificate relating thereto apx Vico F or act for
wposeswyw«xwmmammmammmwmmmmmmmmmw.wwmmdmor
mnmbeaﬂngwmmmmmwMmmmmmwcomthwmpmummmm
wmmmmmwwm;wmmmwmmmwmmmmmmmwwm«mmww
which it is attached.

I.Kath.Huqhu.mmwm,mmmmwyufewtoimecwmmes.domebymitylhmmwowammregomgbamammed
eopyoltmmrofmwmyexmdwmdmmpames.mu\mnalmmmmmmcﬂem

Datedthis 7th  dayof Xy R

Lo &

4 Kevin E. Hughed! Assistant Socretary

To VMMOWNMNW“AMOMM cafl us at 1-800-421-3850.
Ploaso rofor (o the ab od in-Fact and the detzils of the bond (o which this Power of Attomoy Is attached.
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ACORD
V

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

4/3/2024 7/19/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: [f the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER L OCKTON COMPANIES CONTACT
3657 BRIARPARK DRIVE, SUITE 700 PHONE .
HOUSTON TX 77042 E-MAIL
866-260-3538 ADDRESS: -
INSURER(S) AFFORDING COVERAGE NAIC #
wsurer A : Liberty Insurance Corporation 42404
INSURED  ~y~ MARINE SERVICES, LLC wisurer 8 : Employers Insurance Company of Wausau 21458
1476249 13131 9w 132ND STREET, SUITE 102 wsurer ¢ : U.S. Specialty Insurance Company 29599
MIAMI FL 33186 msurer o : Ascot Insurance Company 23752
msurer e : SiriusPoint Group
INSURER F :
COVERAGES CERTIFICATE NUMBER: 19716575 REVISION NUMBER: XXXXXXX

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

NeR TYPE OF INSURANCE ?,;’;;_Fﬁ;ﬂ POLICY NUMBER _ e | amcY X LTS
D |X | GOMMERCIAL GENERAL LIABILITY Y | Y| MAPL2310001282-04 4/3/2023 | 4/3/2024 | EACHOCCURRENCE s 1,000,000
| DAMAGE TO RENTED
| cLams-mae OCCUR PREMISES (Ea occurrence) | $ 50,000
| X | _Marine General Liab MED EXP {Anyone person) | $ 5,000
N PERSONAL & ADV INSURY | 3 1,000,000
| GEN'L AGGREGATE LIMI‘I' APPLIES PER: GENERAL AGGREGATE s 2,000,000
|| Pouicy D S |:] Loc PRODUCTS - COMP/OP AGG | § 1,000,000
OTHER: _ COMBINED SINGLE LIMIT :
AUTOMOBILE LIABILITY vy | v (Ea nocident) $ 1,000,000
A 7 ANY AUTO AS7-251-292615-023 4/3/2023 4/3/2024 BODILY INJURY (Per person) | § Included
|| R0Tos ony Adtes = BODLY INJURY (Prscsiten) § Included
|| A¥os onuy AUToR ONLY | (Per accident) $ Included
s XXXXXXX
C |X | UMBRELLALIAS - l OCCUR Y | Y[ CXS12141.043 4/3/2023 | 4/3/2024 | EACH OCCURRENCE s 15,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE s 15,000,000
DED | X | RETENTIONS 25,000 - - $§ XXXXXXX
WORKERS COMPENSATICN
AND EMPLOYERS' LIABILITY YIN Y 132004 X |Sthrure | [28
B | ANY PROPRIETORIPARTNER/EXECUTIVE WCC-Z51-292615-013 4/3/2023 | 4/3/202 E.L. EACH ACCIDENT s 1,000,000
OFFICERMEMBER EXCLUDED? NI/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
l%é%‘cé’%‘%"d'& OF DPERATIONS below E.L. DISEASE - POLICY LIMIT I s 1.000.000
Hull & Machin Y | Y| MACR2310001283-04 4/3/2023 4/3/2024 Hull: Per schedule on file
Prot & Indem P&I: $1M per occ, CSL
E | Contract Pol Liab CPL D0001033 00 7/19/2023 | 7/19/2024 | $1,000,000 per occ/$2,000,000 agg
DBESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Schedute, may be attached if more space Is required)
Re: Project Name: Osceola Creek Restoration Project, Bid No: 86, Project No: P12743.
CERTIFICATE HOLDER CANCELLATION See At‘tachnﬁl_ent
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
19716575 THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
: ACCORDANCE WITH THE POLICY PROVISIONS.
City of Fort Lauderdale
100 N. Andrews Avenue P yer————
Fort Lauderdale FL 33301 é\ > 6 :
L
© 1988-2015 ACORD CORPORATIOIt All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD




CONTINUATION DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS (Use only if more space Is requlred)

Additional insured in favor of The City of Fort Lauderdale its officials, employees and volunteers on all policies {(except
Workers' Compensation/EL) where and to the extent required by written contract. All policies include a blanket automatic
waiver of subrogation endorsement [provision] that provides this feature only when there is a written contract between the
named insured and the certificate holder that requires it. In the absence of such a contractual obligation on the part of the
named insured, the waiver of subrogation feature does not apply. All policies (except Workers' Compensation/EL) contain a
special endorsement with “primary and noncontributory” wording. All policies include a blanket notice of cancellation to
certificate holders endorsement, providing for 30 days' advance notice if the policy is cancelled by the company other than
for nonpayment of premium, 10 days' notice if the policy is cancelled for nonpayment of premium. Notice is sent to
certificate holders with mailing addresses on file with the agent or the company. The endorsement does not provide for notice
of cancellation if the named insured requests cancellation.

ACORD 25 (2016/03) Certificate Holder ID: 19716575




Attachment Code: D576157 Master ID: 1476249, Certificate ID; 19716575

Umbrella Liability Policy $15M XS primary

Carrier Policy Number Participation
U.S. Specialty Insurance Co CXS12141.043 40%
Ascot Insurance Co. MAXS2310001281-04 20%
Beazley Insurance Co. V31F40230201 20%
Navigators Insurance Co. HO23LIAZO4NFPO1 20%
Vessel Pollution Policy

Insurer:  Accredited Surety and Casualty Company, Inc. - 40%
Starr Indemnity & Liability Company - 10%
Ascot Insurance Company - 10%
Great American Insurance Company - 40%

Effective Date: 04/03/2023 to 04/03/2024

Policy Number: V-15034-23

Each Occurrence: $5,000,000 Per schedule on file with carrier

Longshore and Harbor Workers Compensation Act

Insurer: American Longshore Mutual Association

Effective Date: 04/03/2023 to 04/03/2024

Policy Number: ALMA02421-03

Bodily Injury by Accident: $1,000,000 Each Accident
Bodily Injury by Disease: $1,000,000 Annual Aggregate
Bodily Injury by Disease: $1,000,000 Each Employee

| Marine General Liability

Effective Date 04/03/2023 to 04/03/2024

Carriers Policy Numbers Participation
Ascot Insurance Company MAPL2310001282-04 50%
Continental Insurance Company ML9780556 25%

Beazley Insurance Company V31F39230201 25%

I Hull & Machinery / Protection & Indemnity

Effective Date 04/03/2023 to 04/03/2024
Carrier Policy Number Participation
Ascot Insurance Company MACR2310001283-04 50%

Continental Insurance Company HO877530 50%




Event # 86-0

Name:

Description:

Buyer:

Event Type:

Sealed Bid:
Q & A Allowed:
Display Bid Tabulation:

Event Dates
Preview:
Open:

Close:

Osceola Creek Restoration Project (Re-Bid)

This project is located at within the western portions of Edgewood and River Oaks neighborhoods,
north of 595 and along the eastern edge of I-95, in the City of Fort Lauderdale. The work to be
accomplished under this contract includes, but is not limited to, dredging of the Osceola Creek to
improve stormwater conveyance, bank stabilization, removal of exotic vegetation, and mangrove
removal and trimming.

Martinez, Erick Status: Draft

IFB Currency: USD

Yes Respond To All Lines: Yes

Yes Number Of Amendments: 0

Display When Event Closed For Bidding Or Canceled

04/21/2023 09:00:00 AM
05/24/2023 02:00:00 PM

Q & A Open:
Q & A Close:

Dispute Close:

04/21/2023 09:00:05 AM
05/16/2023 05:00:00 PM

Questions

Question

Response Type

Attachment

Did you fill out and attach all required documents? Yes No

Required Forms 2.17.23.pdf

Contacts

Name

Email Address

Erick Martinez

EMartinez@fortlauderdale.gov

CAM #23-0640
Exhibit 1
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)
Commodity Codes
Commodity Code Description
906-38 General Construction - Architectural

Line Details

Line 1: MOBILIZATION & DEMOBILIZATION (5%)

Description: The lump sum price for this item shall be full compensation for mobilization and demobilization activities. This
includes, but is not limited to, Performance and Payment Guarantee and Insurance, scheduling, project
coordination, labor associated with permit acquisition (excluding those permits detailed and paid for under other
bid items), temporary facilities, staging areas, site access, field offices, distribution of flyers to the affected
residents and businesses, project signs, finish grading, site cleanup, and all other activities necessary to prepare
and complete the contract work. Partial payments for mobilization and demobilization shall be made in accordance
with Specification Section 01025.

Item: MOBILIZATION & DEMOBILIZATION ~ MOBILIZATION & DEMOBILIZATION (5%)

Long Item MOBILIZATION & DEMOBILIZATION (5%)
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 1.0000 Unit of LS
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 2: MAINTENANCE OF TRAFFIC (3%)

Description: The lump sum price for this item shall be full compensation for all labor, equipment, material, and work required
for maintenance of traffic in accordance with FDOT Standards and/or Broward County and/or the CITY of Fort
Lauderdale. This item includes, but is not limited to, preparation and submittal of maintenance of traffic plans
(MOTSs), addressing comments regarding MOTs from agencies with jurisdiction, providing personnel as required to
direct traffic (flaggers, crossing guards, local police, etc.), all temporary signage and striping, message boards,
barricades, temporary barrier walls, drums, cones, providing signs, lights, installing temporary fencing and
walkways as required to maintain pedestrian traffic, installing temporary steel plates for vehicular traffic and all
other work incidental to the maintenance of traffic as required by FDOT Standards and/or Broward County and/or
the requirements of the CITY of Fort Lauderdale and the Contract Documents. Payment for Maintenance of Traffic
shall not exceed 3% of the sum of Bid Item Nos. 6 through 38 and will be made in equal monthly amounts during
the duration of the Contract Time.

CAM #23-0640
Exhibit 1
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

Item: MAINTENANCE OF TRAFFIC (3%)  MAINTENANCE OF TRAFFIC (3%)
Long Item MAINTENANCE OF TRAFFIC (3%)
Description:
Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 1.0000 Unit of LS
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 3: As-Built/Record Drawings

Description: The lump sum price for this bid item shall be full compensation for preparation and submittal of As-Built/Record
Drawings, furnished in accordance with Contract Documents. For all improvements, the CONTRACTOR shall
conform to the CITY of Fort Lauderdale standards and requirements. See Section 01320 for complete description.

Item: AS-BUILT/RECORD DRAWINGS  As-Built/Record Drawings
Long Item As-Built/Record Drawings
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 1.0000 Unit of LS
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 4: Audio-Visual Preconstruction Record

Description: The lump sum price for this item shall be full compensation for the cost of preparing an audio-visual
preconstruction record of the project area as outlined in the Contract Documents. This item includes, but is not
limited to, preparing audio and visual preconstruction record documentation; providing construction progress
photos and video documentation via a professional electrographer; and other data as may be required in the
Contract Documents. Initiation for payment of this bid item will not occur until all items in the list of submittals are
approved and accepted by the CITY. Final payment for this item will not be made until final recordings have been
reviewed and accepted by the CITY. Payments for Audio-Visual Preconstruction Record will be made in accordance

with Specification Section 01300.

Item: AUDIO-VISUAL PRECONSTRUCTION REC  Audio-Visual Preconstruction Record

April 20, 2023 1:13:27 PM EDT
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

Long ltem Audio-Visual Preconstruction Record
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 1.0000 Unit of LS
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 5: Environmental Controls and Monitoring (2%)

Description: The lump sum price indicated for this bid item shall be full compensation for all labor, equipment, and material
necessary for preparation, submittal, approval, and implementation of the NPDES Permit Application (Notice of
Intent and Notice of Termination), reporting by a person holding a certification as an FDEP NPDES Construction
Site Inspector, preparing a Stormwater Pollution Prevention Plan (SWPPP) and implementation of Best
Management Practices (BMP) and environmental pollution protection throughout construction as outlined in the
Contract Documents and required by the CITY. Construction entrances, silt fencing, tree protection, and turbidity
curtains are not included in ltem 5, see subsequent items. Payment for this item shall not exceed 2% of the of the
sum of Bid Item Nos. 6 through 38 and will be made in equal monthly payments throughout the duration of active
construction and will not be issued prior to Mobilization.

Item: ENVIRONMENTAL CONTROLS AND MONIT  Environmental Controls and Monitoring (2%)

Long Item Environmental Controls and Monitoring (2%)
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 1.0000 Unit of LS
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 6: Gravel Construction Entrance

Description: The unit price for this item shall be full compensation, on a per each basis for all materials, labor, supervision,
tools, equipment, supplies, and incidentals for construction of access roads required for the duration of the project
all in accordance with the Contract Documents. This item includes restoration of construction access road areas to
original conditions at project completion.

April 20, 2023 1:13:27 PM EDT Page d
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

Item: FURNISH & INSTALL GRAVEL CONSTRU  Furnish & Install Gravel Construction Entrance

Long Item Furnish & Install Gravel Construction Entrance
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 3.0000 Unit of EA
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 7: Silt Fence

Description: The unit price for this item shall be full compensation on a per linear foot basis for all labor, tools, equipment, and
material required to furnish, transport, store and install silt fencing as per the Contract Documents and described
herein. This item includes, but is not limited to, locating, verifying and protecting existing utilities, site preparation,
installing silt fencing as required with appropriate accessories and materials, removing, hauling and disposal of
unsuitable materials, backfilling, surface restoration, and surveying as required for a complete and operable
installation. Measurement for payment shall be the linear feet of fence installed as determined by measurement in
the field in place in accordance with the Contract Documents.

Item: FURNISH & INSTALL SILT FENCE  Furnish & Install Silt Fence

Long Item Furnish & Install Silt Fence
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 7,500.0000 Unit of LF
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 8: Tree Protection

Descriptton' The lump sum price for this bid item shall be full compensation for protection of trees and landscaping, including
all aspects of protection, trimming, pruning, fertilizing, and watering, furnished in accordance with Contract
Documents. This item also includes the preparation and submittal of a tree disposition and landscape plan by a
licensed arborist as well as the process for submitting and gaining approval of this plan.

Item: FURNISH & INSTALL TREE PROTECTIO  Furnish & Install Tree Protection

April 20, 2023 1:13:27 PM EDT Page 5
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

Long Item Furnish & Install Tree Protection
Description:

Commodity 906-38  General Construction - Architectural
Code: :

Manufacturer MFC Division: DIV
Code:

Quantity: 1.0000 Unit of LS
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 9: Turbidity Curtain

Description: The unit price for this item shall be full compensation on a per linear foot basis for all labor, tools, equipment, and
material required to furnish, transport, store and install turbidity curtain as per the Contract Documents and
described herein. This item includes, but is not limited to, locating, verifying and protecting existing utilities, site
preparation, installing turbidity curtain as required with appropriate accessories and materials, removing hauling,
and disposal of unsuitable materials, backfilling, surface restoration, and surveying as required for a complete and
operable installation. Measurement for payment shall be the linear feet of curtain installed as determined by
measurement in the field in place in accordance with the Contract Documents.

Item: FURNISH & INSTALL TURBIDITY CURT  Furnish & Install Turbidity Curtain

Long Item Furnish & Install Turbidity Curtain
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 5,600.0000 Unit of LF
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 10: General Demolition

Description: The lump sum price for this item shall be full compensation for all labor, equipment, material, and work required
for the removal, hauling, and disposal or salvage of any existing structures, piping, conduits, electrical equipment,
mechanical equipment, pavement surfaces, sidewalks, underground obstructions, and other appurtenances or
portions thereof, as shown on the Drawings or as required to prepare the area for construction and complete the
work. This item does not include removal of debris within the project area of work as shown on the contract
drawings. Measurement for payment shall be by lump sum all in accordance with the Contract Decuments. This
item includes all work not defined in other bid items.

April 20, 2023 1:13:27 PM EDT Page 6
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

Item: GENERAL DEMOLITION  General Demolition

Long Item General Demolition
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 1.0000 Unit of LS
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 11: Clearing, Grubbing, and Removal of Debris

Description: The unit price for this item shall be full compensation, on a square yard basis, for furnishing all materials, labor,
and equipment necessary for clearing, grubbing and removal and hauling of debris within the project area of work.
This item only includes clearing, grubbing, and removal of debris within the defined area of work as shown on the
drawings. This item includes: clearing, grubbing, removal of debris, stripping of grass and roots, removal of shrubs
and trees up to or equal to 12" in diameter, removal of all dead vegetation, hauling and disposing of debris off-site
in an appropriate waste facility as indicated in the Contract Documents, and all other incidentals required to clear
site for the completion of other work. Unless otherwise noted in the contract documents, native trees shall remain.
Measurement for payment shall be by square yard of area of work cleared, grubbed and clear of debris in
accordance with the Contract Documents.

Item: CLEARING, GRUBBING, AND REMOVAL  Clearing, Grubbing, and Removal of Debris

Long Item Clearing, Grubbing, and Removal of Debris
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 20,000.0000 Unit of SY
Measure:

Require Yes 7 Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 12: Removal of Exotics (Over 12" in Diamete__r)

Description: The unit price for this item shall be full compensation, on a per each basis, for furnishing all labor, material,
equipment, tools, transportation, supplies, manpower and supervision to inspect, flag and remove invasive exotic
and nuisance plant species with a diameter of over 12 inches within the project area of work, haul and dispose of
off-site in an appropriate waste facility as indicated in the Contract documents. Measurement for payment shall be

Apnl 20, 2023 1:13:27 PM EDT Page 7
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

by each all in accordance with the Contract Documents.

Item: REMOVAL OF EXOTICS (OVER 12" IN  Removal of Exotics (Over 12" in Diameter)

Long Item Removal of Exotics (Over 12" in Diameter)
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 150.0000 Unit of EA
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 13: Mangrove Trimming with Onsite Professional Trimmer

Description: The unit price for this item shall be full compensation on a per square yard basis for all labor, tools, equipment,
and material required to trim existing mangrove trees including the employment of a professional mangrove
trimmer to be onsite during all restoration activities involving mangrove trimming. Payment to trim existing trees
will be made at the unit price, indicated in the bid schedule. Trimming of mangrove trees shall include obtaining
appropriate permits and the removal, hauling, and disposal of all trimmed tree limbs/material associated with the
trimming of trees as required by the contract documents or directed by the ENGINEER.

Item: MANGROVE TRIMMING WITH ONSITE PR Mangrove Trimming with Onsite Professional Trimmer

Long Item Mangrove Trimming with Onsite Professional Trimmer
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 3,000.0000 Unit of SY
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 14: Mangrove Removal

Description: The unit price for this item shall be full compensation, on a per square yard basis, for all labor, material,
equipment, and work required for the removal, hauling, and disposal of existing mangrove trees where shown on
the plans or directed by the ENGINEER. Payment to remove and dispose of trees will be made at the unit price
each, indicated in the bid form. Removal and disposal of trees shall include cutting of tree, removal of stump,
obtaining appropriate tree removal/relocation permits, and the removal and disposal of all vegetative matter

April 20, 2023 1:13:27 PM EDT Page 8
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

associated with the removal and disposal of trees as required by the contract documents or directed by the
ENGINEER.

Item: MANGROVE REMOVAL  Mangrove Removal

Long Item Mangrove Removal
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 1,500.0000 Unit of SY
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 15: Existing Tree Trimming (Over 12" in Diameter, Excluding Mang

Description: The unit price for this item shall be full compensation, on a per each basis, for furnishing all labor, material,
equipment, tools, transportation, supplies, manpower and supervision to inspect, flag and trim trees with a
diameter of over 12 inches by a licensed tree trimmer and as directed by ENGINEER within the project area of
work and to dispose of trimmings off-site in an appropriate waste facility as indicated in the Contract documents.
Payment to trim existing trees will be made at the unit price, indicated in the bid schedule. Trimming of trees shall
be in accordance with acceptable, national tree trimming/pruning standards and the removal, hauling and disposal
of all trimmed tree limbs/material associated with the trimming of trees as required by the contract documents or
directed by the ENGINEER, Measurement for payment shall be by each and shall include but not be limited to
trimming, pruning, thinning of vegetation, removal and disposal of trimmings (dead wood, etc.) all in accordance
with the Contract Documents.

{tem: EXISTING TREE TRIMMING (OVER 12" Existing Tree Trimming {Over 12" in Diameter, Excluding Mang

Long ltem Existing Tree Trimming (Over 12" in Diameter, Excluding Mangroves)
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 150.0000 Unit of EA
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 16: Dredging Plan, Schedule, Hydrographic Surveys

April 20, 2023 1:13:27 PMEDT Page 9
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

Description: The lump sum price for this bid item shall be full compensation for the dredging plan, dredging schedule, and all
hydrographic surveys. This item includes all aspects of preparation, drafting, submittal, and revisions to finalize
required documentation and surveys relating to the maintenance dredging work. This item includes pre- and post-
dredging hydrographic surveys as required to accept and process payment for maintenance dredging.

item: DREDGING PLAN, SCHEDULE, HYDROGR  Dredging Plan, Schedule, Hydrographic Surveys

Long Item Dredging Plan, Schedule, Hydrographic Surveys
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 1.0000 Unit of LS
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 17: Maintenance Dredging

Description: The unit price for this item is the payment, on a cubic yard basis, for all labor, equipment, material, and work
necessary for the maintenance dredging of the waterbody as shown on the plans or directed by the ENGINEER.
This item also includes the protection of existing sanitary sewer lines, utilities, and structures within the area to be
dredged, as well as gauges or other water level instruments, and the support for the CITY's site inspections as
required in the Contract Documents. Measurement for payment shall be by cubic yard of sediment in place (in
situ), by computing the dredged volume based on pre- and post-dredging hydrographic surveys for each
acceptance area, as submitted by the CONTRACTOR as soon as practicable after the work has been completed.
Computations for payment purposes shall be submitted by the CONTRACTOR to the ENGINEER for approval using
the average end area method all in accordance with the Contract Documents. Re-dredging to remove redeposited
materials shall be performed by the Contractor at his expense without additional costs, extra charges to the
Contract.

item: MAINTENANCE DREDGING  Maintenance Dredging

Long item Maintenance Dredging
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 3,000.0000 Unit of CY
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

Line 18: Spoil Pile Containment Area

Description: The unit price for this item is the payment, on a square yard basis, for all labor, equipment, material, and work
necessary for constructing a spoil pile(s) for dredged material in a self-contained, upland area, to prevent the
escape of the spoil material and return water from the spoil site into surface waters of the state, as directed by the
ENGINEER. This item includes an impermeable barrier(s) as needed for proper containment as required by
approved permits. Measurement for payment shall be by square yard of designated area all in accordance with the
Contract Documents.

Item: SPOIL PILE CONTAINMENT AREA  Spoil Pile Containment Area

Long Item Spoil Pile Containment Area
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 6,000.0000 Unit of SF
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 19: Hauling and Disposal of Dredged Material

Description: The unit price for this item is the payment, on a cubic yard basis, for all labor, equipment, material, and work
necessary for proper hauling and disposal of dredged materials as indicated in the Contract decuments utilizing
available applicable CITY, State and Federal approved haul routes. Measurement for payment shall be by cubic
yard of disposed material and shall include but shall not be limited to moving, loading, establishing an onsite
inspection station, inspection of haul materials and transportation of same, a high-pressure washing machine for
final rinsing of exterior truck surfaces and all tires, cleaning up of soil spills and protecting roads and

neighborhoods from contact with dredge spoil, and properly disposing of dredged materials, all in accordance with
the Contract Documents.

item: HAULING AND DISPOSAL OF DREDGED  Hauling and Disposal of Dredged Material

Long ltem Hauling and Disposal of Dredged Material
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 4,500.0000 Unit of CY
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No

April 2¢, 2023 1:13:27 PM EDT

Page 11
CAM #23-0640
Exhibit 1
Page 11 of 156



Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

Charges
Allowed:

Line 20: Desilt/Water Jetting Existing Drainage Box Culvert up to 72

Description: The unit price for this item shall be full compensation on a per linear foot basis for all labor, equipment, and
materials required to clean and televise existing stormwater culverts within the project limits. This item includes,
but is not limited to, initial field investigation to identify site conditions or access issues requiring special
arrangements andjor CITY notification/coordination; system dewatering using plugs and hoses as needed along
with necessary maintenance of traffic and safety precautions where the hoses cross streets or driveways;
cleaning, hauling, and removal of foreign material from the structures for clear viewing of the interior surface of
the structures during video inspection and to restore the box culvert to near original carrying capacity; video
documentation of the location and extent of displaced joints, cracks or breaks structures, and other defects that
may permit groundwater infiltration and/or ingress of soil from around the exterior of structures; and, submittal of
video in digital format to the CITY. Payment shall be made at the unit price at the conclusion of cleaning/televising
and after video is reviewed and accepted by the CITY. The CONTRACTOR shall notify and provide documentation
acceptable to the CITY in the event that contaminated materials are suspected within the structure.

Item: DESILT/WATER JETTING EXISTING DR Desilt/Water Jetting Existing Drainage Box Culvert up to 72

Long Item Desilt/Water Jetting Existing Drainage Box Culvert up to 72 inches by 84 inches)
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 800.0000 Unit of LF
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 21: Remove & Dispose of Existing Trees (Over 12" in Diameter)

Description: The unit price for this bid item shall be full compensation per each for all labor, equipment, and materials to
remove, ahul and dispose of existing trees over 12" in diameter. Removal and disposal of trees shall include
procuring the services of a Licensed Landscape Architect or Certified Arborist, obtaining of appropriate tree
removal permits, spading of tree, root pruning, backfill and the removal, hauling, and disposal of all vegetative
matter associated with the removal as required by the Contract Decuments or directed by the ENGINEER. Unless
otherwise noted in the contract documents, native trees shall remain. This item does not include removal of exotic
trees. CONTRACTOR shall stake ROW limits a minimum of two weeks in advance of construction to coordinate with
adjacent property owners and possible conflicting utilities.

Item: REMOVE & DISPOSE OF EXISTING TRE  Remove & Dispose of Existing Trees (Over 12" in Diameter)

Long Item Remove & Dispose of Existing Trees (Over 12" in Diameter)

Description:
Commodity 906-38  General Construction - Architectural
Code:
April 20, 2023 1:13:27 PM EDT Page 12
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

Manufacturer MFC Division: DIV
Code:

Quantity: 100.0000 Unit of EA
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 22: Remove & Relocate Existing Trees (12" in Diameter or Less, M

Description: The unit price for this bid item shall be full compensation per each for all labor, equipment, and materials to
remove and relocate existing trees. Removal and relocation of trees shall include procuring the services of a
Licensed Landscape Architect or Certified Arborist, obtaining of appropriate tree removal permits, spading of tree,
root pruning, replanting, maintenance, backfill and the removal and disposal of all vegetative matter associated
with the removal or relocation of trees as required by the Contract Dacuments or directed by the ENGINEER. The
ENGINEER may direct the CONTRACTOR to relocate trees to adjacent private property when requested by
homeowners. Homeowners must sign a waiver and assume maintenance responsibility for trees in such situations.
CONTRACTOR shall stake ROW limits a minimum of two weeks in advance of construction to coordinate with
adjacent property owners and possible conflicting utilities.

Item: REMOVE & RELOCATE EXISTING TREES  Remove & Relocate Existing Trees (12" in Diameter or Less, M

Long Item Remove & Relocate Existing Trees (12" in Diameter or Less, Maximum Clear Trunk 8')
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 50.0000 Unit of EA
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 23: Grading for Shoreline Stabilization

Description: The unit price for this item is the payment, on a square foot basis, for all materials, labor, supervision, tools,
equipment, supplies, and incidentals to grade site as shown on the drawings and as specified in these
specifications. Measurement for payment shall be by square foot all in accordance with the Contract Documents.

Item: GRADING FOR SHORELINE STABILIZAT  Grading for Shoreline Stabilization

Long Item Grading for Shoreline Stabilization
Description:

Commodity 906-38  General Construction - Architectural
Code:
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

Manufacturer MFC Division: DIV
Code:

Quantity: 28,000.0000 Unit of SF
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 24: Furnish & Install Geotextile Fabric

Description: The unit price for this item shall be full compensation on a square yard basis for all labor, equipment, and
materials required to furnish and install a gectextile fabric in accordance with the requirements of the Contract
Documents.

item: FURNISH & INSTALL GEOTEXTILE FAB  Furnish & Install Geotextile Fabric

Long Item Furnish & Install Geotextile Fabric
Description:

Commodity 906-38  General Construction - Architectural
Code:

.Manufacturer MFC Division: DIV
Code:

Quantity: 2,000.0000 Unit of SY
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 25: Furnish & Install Riprap

Description: The unit price for this item is the payment, on a cubic yard basis, for all materials, labor, supervision, tools,
equipment, supplies, and incidentals necessary to construct the riprap protection. When it is necessary to dump
and sort individual loads, payment will be made only for that portion accepted by the Owner’s Representative,
Measurement for payment shall be by cubic yard all in accordance with the Contract Documents.

Item: FURNISH & INSTALL RIPRAP  Furnish & Install Riprap

Long Item Furnish & Install Riprap
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 300.0000 Unit of CY
Measure:
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:
Add On No
Charges
Allowed:

Line 26: Furnish & Install Coir Matting

Description: The unit price for this item is the payment, on a square yard basis, for all labor, equipment, material, and work
necessary for furnishing and installing coir matting including steel pins, staples, and wooden stakes as required to
make the installation complete. Measurement for payment shall be by square yard all in accordance with the
Contract Documents.

Item: FURNISH & INSTALL COIR MATTING  Furnish & Install Coir Matting

Long Item Furnish & Install Coir Matting
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 2,000.0000 Unit of SY
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 27: Furnish & Install Coir Log

Description: The unit price for this item shall be full compensation on a per linear foot basis for all labor, equipment, material,
and work necessary for furnishing and installing coir logs including their netting, wooden stakes and mesh twine
as required to make the installation complete. Measurement for payment shall be by linear foot all in accordance
with the Contract Documents.

Item: FURNISH & INSTALL COIR LOG  Furnish & Install Coir Log
Long Item Furnish & Install Coir Log
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 2,000.0000 Unit of LF
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

Charges
Allowed:

Line 28: Furnish & Install Native Trees - Balled and Burlapped - 45

Description: The unit price for this bid item shall be full compensation per each for all labor, equipment, and materials to
furnish and install native trees in accordance with the Contract Documents. This item shall include, but is not

limited to, guy stakes, protection, planting.beds, watering, and fertilizing. Trees shall be guyed and protected as
required. Trees shall be warranted for one year after substantial completion issuance.

Item: FURNISH & INSTALL NATIVE TREES  Furnish & Install Native Trees - Balled and Burlapped - 45

Long Item Furnish & Install Native Trees - Balled and Burlapped - 45 Gal Min
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 50.0000 Unit of EA
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 29: Furnish & Install Conocarpus erectus (Green Buttonwood)

Description: The unit price for this bid item shali be full compensation per each for all labor, equipment, and materials to
furnish and install Green Buttonwood trees in accordance with the Contract Documents. This item shall include,
but is not limited to, guy stakes, protection, planting beds, watering, and fertilizing. Trees shall be guyed and
protected as required. Trees shall be warranted for one year after substantial completion issuance.

Item: FURNISH & INSTALL CONOCARPUS ERE  Furnish & Install Conocarpus erectus (Green Buttonwood) - 45

Long Item Furnish & Install Conocarpus erectus (Green Buttonwood) - 45 Gal Min
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 15.0000 Unit of EA
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

Line 30: Furnish & Install Bursera simaruba (Gumbo Limbo) - 12' High

Description: The unit price for this bid item shall be full compensation per each for all labor, equipment, and materials to
furnish and Gumbo Limbo trees in accordance with the Contract Documents. This item shall include, but is not
limited to, guy stakes, protection, planting beds, watering, and fertilizing. Trees shall be guyed and protected as
required. Trees shall be warranted for one year after substantial completion issuance.

Item: FURNISH & INSTALL BURSERA SIMARU  Furnish & Install Bursera simaruba (Gumbo Limbo) - 12' High

Long ltem Furnish & Install Bursera simaruba (Gumbo Limbo) - 12' High Min
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 35.0000 Unit of EA
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 31: Conocarpus erectus sericeus (Silver Buttonwood)

Description: The unit price for this bid item shall be full compensation per each for all labor, equipment, and materials to
furnish and install Silver Buttonwood trees in accordance with the Contract Decuments. This item shall include, but
is not limited to, guy stakes, protection, planting beds, watering, and fertilizing. Trees shall be guyed and
protected as required. Trees shall be warranted for one year after substantial completion issuance.

Item: FURNISH & INSTALL CONOCARPUS ERE  Furnish & Install Conocarpus erectus sericeus (Silver Button

Long Item Furnish & Install Conocarpus erectus sericeus (Silver Buttonwood) - 45 Gal Min
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 15.0000 Unit of EA
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

'Line 32: Native Shrubs

Description: The unit price for this bid item shall be full compensation per each for all labor, equipment, and materials to
furnish and install trees and plants in accordance with the Contract Documents. This item shall include, but is not
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

limited to, guy stakes, protection, planting beds, watering, and fertilizing. Trees shall be guyed and protected as
required. Trees shall be warranted for one year after substantial completion issuance.

Item: FURNISH & INSTALL NATIVE SHRUBS  Furnish & Install Native Shrubs

Long Item Furnish & Install Native Shrubs
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 500.0000 Unit of EA
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 33: Native Grasses, Groundcovers, Perennials

Description: The unit price for this bid item shall be full compensation per each for all labor, equipment, and materials to
furnish and install native grasses, groundcovers, perennials in accordance with the Contract Documents. This item
shall include, but is not limited to, guy stakes, protection, planting beds, watering, and fertilizing. Trees shall be
guyed and protected as required. Trees shall be warranted for one year after substantial completion issuance.

Item: FURNISH & INSTALL NATIVE GRASSES  Furnish & Install Native Grasses, Groundcovers, Perennials

Long Item Furnish & Install Native Grasses, Groundcovers, Perennials
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 500.0000 Unit of EA
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 34: Sod

Description: The unit price for this item shall be full compensation on a per square yard basis for all labor, equipment, and
materials required to furnish and install sod in accordance with the Contract Documents. This item includes
excavation, backfilling, compaction, grading, topsoil, sod, watering, fertilizing, disposal offsite of suitable or
unsuitable materials, and all other appurtenances required for a complete installation. Payment for the sod will be
made at the unit price per square yard of sod named in the Bid Schedule which price shall constitute full
compensation for furnishing and install the sod.
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

Item: FURNISH & INSTALL SOD  Furnish & Install Sod

Long Item Furnish & Install Sod
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 2,500.0000 Unit of SY
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 35: Shredded Hardwood Mulch

Description: The unit price for this item is the payment, on a cubic yard basis, for all materials, labor, supervision, tools,
equipment, supplies, and incidentals to complete stockpile, haul and install shredded hardwood mulch in
accordance with the Bid Documents. Measurement for payment shall be by cubic yard all in accordance with the
Contract Documents.

Item: FURNISH & INSTALL SHREDDED HARDW  Furnish & Install Shredded Hardwood Mulch

Long Item Furnish & Install Shredded Hardwood Mulch
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 300.0000 Unit of CY
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 36: Remove and Relocate Fencing

Description: Payment for removal and relocation of existing fence will be made at the unit price per linear foot of fence
removed and relocated named in the bid, including, but is not limited to, locating, verifying and protecting existing
utilities, site preparation, fencing, posts, top and bottom rails, gates, hardware, excavation, reinforcement,
concrete footings and all restoration and all else necessary for a complete and functional installation. Relocated
fence shall be installed in the original location. Measurement for payment to remove and relocate existing fence
will be based upon the actual number of linear feet of such fence removed and relocated all in accordance with
the Contract Documents.
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

{tem: REMOVE AND RELOCATE FENCING  Remove and Relocate Fencing

Long Item Remove and Relocate Fencing
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 1,500.0000 _Unit of LF
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 37: Remove and Replace Fencing

Description: Payment for removal-and replacement of existing fence will be made at the unit price per linear foot of fence
removed and replaced named in the bid, including, but is not limited to, locating, verifying and protecting existing
utilities, site preparation, fencing, posts, top and bottom rails, gates, hardware, excavation, reinforcement,
concrete footings and all restoration and all else necessary for a complete and functional installation. Fence shall
be replaced with material matching the size and type of the existing fence and shall be installed in the original
location. Measurement for payment to remove and replace existing fence will be based upon the actual number of
linear feet of such fence removed and replaced all in accordance with the contract documents.

Item: REMOVE AND REPLACE FENCING  Remove and Replace Fencing

Long Item Remove and Replace Fencing
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 1,500.0000 Unit of LF
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 38: Permanent Access Gates

Description: The unit price for this item shall be full compensation, on a per each basis, for all labor, material, equipment, and
work required to furnish, transport, store and install permanent access gates shown on the Contract Documents
and described herein. This item includes, but is not limited to, locating, verifying and protecting existing utilities,
site preparation, installing permanent access gates as required with appropriate accessories and materials,
removing, hauling and disposal of unsuitable materials, backfilling, surface restoration, and surveying as required
for a complete and operable installation. Measurement for payment shall be by each permanent access gate
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Event # 86-0: Osceola Creek Restoration Project (Re-Bid)

installed as determined by measurement in the field in place in accordance with the Contract Documents.

Item: FURNISH & INSTALL PERMANENT ACCE  Furnish & Install Permanent Access Gates

Long Item Furnish & Install Permanent Access Gates
Description:

Commodity 906-38  General Construction - Architectural
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 3.0000 Unit of EA
Measure:

Require Yes Price Breaks No Allow Alternate Yes
Response: Allowed: Responses:

Add On No
Charges
Allowed:
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INVITATION TO BID

Sealed bids will be received electronically until 2:00 p.m., local time, on May 24, 2023, and opened
online immediately thereafter in the 5th Floor Conference Room, City Hall, 100 North Andrews Avenue,
Fort Lauderdale, Florida 33301, for BID NO., 86, PROJECT NO., P12743, Osceola Creek Restoration
Project.

All openings will be held on the City's online strategic sourcing platform. Once the Procurement
Specialist opens the solicitation, the bid tabulations may be viewed immediately on a computer, laptop,
cell phone, or any other device with Wi-Fi access.

Anyone requesting assistance or having further inquiry in this matter must contact the Procurement
Specialist indicated in the solicitation, via the Question and Answer (Q&A) platform on the City’s online
strategic sourcing platform before the Last Day for Questions indicated in the Solicitation.

This project is located at within the western portions of Edgewood and River Oaks neighborhoods, north
of 595 and along the eastern edge of 1-95, in the City of Fort Lauderdale. The work to be accomplished
under this contract includes, but is not limited to, dredging of the Osceola Creek to improve stormwater
conveyance, bank stabilization, removal of exotic vegetation, and mangrove removal and trimming.

Drawing Plans: This Project consists of Drawing File No., N/A, 6 sheets. Drawing plans may be
obtained free of charge at the City’s online strategic sourcing platform.

Licensing Requirements: Possession of a Certified Underground Contractor (CUC) or a Certified
General Contractor (CGC) is required for this Project. The awarded Contractor shall employ the
services of a Certified Arborist for vegetation removal and trimming as required by this scope.

NOTE: Payment on this contract will be made by Visa or MasterCard
Pre-Bid Meeting/Site visit:
There will not be a pre-bid meeting or site visit for this Invitation to Bid.

However, it will be the sole responsibility of the bidder to inspect the City's location(s)/facilities and
become familiar with the scope of the City’s requirements and systems prior to submitting a bid. No
variation in price or conditions shall be permitted based upon a claim of ignorance. Submission of a bid
will be considered evidence that the bidder has familiarized himself with the nature and extent of the
work, equipment, materials, and labor required.

Bid Security: A certified check, cashier's check, bank officer's check or bid bond for FIVE percent
(5%) of the bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each
offer.

Bid Bonds:
Bidders can submit bid bonds four different ways.

1) Bidders may submit bid bonds electronically directly through the City’s online
strategic sourcing platform using Surety 2000.

2) Bidders may upload their original executed bid bond on the City's online strategic
sourcing platform to accompany their electronic bids and deliver the original,
signed and sealed hard copy within five (5) business days after bid opening, with
the company name, bid number and title clearly indicated.
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3) Bidders can hand deliver their bid bond in a sealed envelope to the Finance
Department, Procurement Services Division, 100 North Andrews Avenue, Suite
619, Fort Lauderdale, Florida 33301-1016, before time of bid opening, with the
company name, bid number and title clearly indicated on the envelope.

4) Bidders can mail their bid bond to the Finance Department, Procurement
Services Division, 100 North Andrews Avenue, Suite 619, Fort Lauderdale,
Florida 33301-1016, before time of bid opening, with the company name, bid
number and title clearly indicated on the envelope. NOTE: Bond must be received
in Procurement and time stamped before bid opening.

It will be the sole responsibility of the bidder to ensure that its bid is submitted prior to the bid opening
date and time listed. PAPER BID SUBMITTALS WILL NOT BE ACCEPTED. BIDS MUST BE
SUBMITTED ELECTRONICALLY VIA CITY’S ONLINE STRATEGIC SOURCING PLATFORM.

Certified Checks, Cashier's Checks and Bank Drafts:

These CANNOT be submitted via the City’s online strategic souring platform, nor are their images
allowed to be uploaded and submitted with your electronic bid. These forms of securities, as well as
hard copy bid bonds, must be received on or before the Invitation to Bid (ITB) opening date and time,
at the Finance Department, Procurement Services Division, 100 North Andrews Avenue, Suite 619,
Fort Lauderdale, Florida 33301-1016, with the bid number and title clearly indicated on the envelope.

It is the bidder’s sole responsibility to ensure that its bid bond or other bid security is received by the
Procurement Services Division before time of bid opening. Failure to adhere to this requirement may
be grounds to consider the bid as non-responsive.

The City of Fort Lauderdale reserves the right to waive any informality in any or all bids and to reject
any or all bids.

For information concerning technical specifications, please utilize the Q&A platform provided on the
City’s online strategic sourcing platform. Questions of a material nature must be received prior to the
cut-off date specified in the solicitation. Material changes, if any, to the scope of services or bidding
procedures, will only be transmitted by written addendum. Bidders please note: No part of your bid
can be submitted via FAX. No variation in price or conditions shall be permitted based upon a claim of
ignorance. Submission of a bid will be considered evidence that the bidder has familiarized himself with
the nature and extent of the work, equipment, materials, and labor required. The entire bid response
must be submitted in accordance with all specifications contained in this solicitation.

Information on bid results and projects currently out to bid can be obtained on the City’'s website —
https://www.fortlauderdale.gov/government/departments-a-h/finance/procurement-services
For general inquiries, please call (954) 828-5933.
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INSTRUCTIONS TO BIDDERS

The following instructions are given for the purpose of guiding bidders in properly preparing their bids
or proposals. These directions have equal force and weight with the specifications, and strict compliance
is required with all of these provisions.

QUALIFICATIONS OF BIDDERS - No bid will be accepted from, nor will any contract be awarded to,
any person who is in arrears to the City of Fort Lauderdale, upon any debt or contract, or who has
defaulted, as surety or otherwise, upon any obligation to the City, or who is deemed irresponsible or
unreliable by the City Commission of Fort Lauderdale.

CONCERNING SUB-CONTRACTORS, SUPPLIERS. AND OTHERS - The amount of work that is
sublet by the Bidder shall be limited by the condition that the Bidder shall, with his own organization,
perform at least forty percent (40%) of the total dollar amount of the Work to be performed under the
Agreement.

PERSONAL INVESTIGATION - Bidders shall satisfy themselves by personal investigation, and by such
other means as they may think necessary or desirable, as to the conditions affecting the proposed work
and the cost. No information derived from maps, plans, specifications, or from the Engineer or City staff
shall relieve the Contractor from any risk or from fulfilling all terms of the contract.

INCONSISTENCIES - Any inconsistency between different provisions of the plans, specifications, bid
or contract, or any point requiring explanation must be inquired by the bidder, in writing, at least ten (10)
days prior to the time set for opening bids. After bids are opened, the bidders shall abide by the decision
of the Engineer as to such interpretation.

ADDENDA AND INTERPRETATIONS - No interpretations of the meaning of the plans, specifications
or other contract documents will be made orally to any bidder. Prospective bidders must request such
interpretation in writing as instructed in the bid package. To be considered, such request must be
received by the Questions and Answers deadline as indicated in the City’s online strategic sourcing
platform. Material changes, if any, to the scope of services or bidding procedures will only be
transmitted by written addendum. It is the bidder’s responsibility to verify if addenda have been
issued in the City’s online strategic sourcing platform. Failure of any bidder to receive any such
addenda or interpretation shall not relieve any bidder from any obligation under its bid as submitted. All
addenda so issued shall become a part of the contract document. Bidder shall verify in the City’s online
strategic sourcing platform that it has all addenda before submitting a bid.

LEGAL CONDITIONS - Bidders are notified to familiarize themselves with the provisions of the laws of
the State of Florida relating to hours of labor on municipal work, and with the provisions of the laws of
the State of Florida and the Charter and the ordinances of the City of Fort Lauderdale.

PUBLIC ENTITY_CRIMES - A person or affiliate who has been placed on the convicted vendor list
following a conviction for a public entity crime may not submit a bid on a contract to provide any goods
or services to a public entity, may not submit a bid on a contract with a public entity for the construction
or repair of a public building or public work, may not submit bids on leases of real property to a public
entity, may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under
a contract with any public entity, and may not transact business with any public entity in excess of the
threshold amount provided in Section 287.017, Florida Statutes, for Category Two for a period of thirty-
six (36) months from the date of being placed on the convicted vendor list.

FORMS OF BIDS - Each bid and its accompanying statements MUST BE SUBMITTED
ELECTRONICALLY, IN GOOD ORDER WITH ALL BLANKS COMPLETED, and must show the name
of the bidder and a statement as to its contents.
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The bid must be signed by one duly authorized to do so, and in case signed by a deputy or subordinate,
the principal's properly written authority to such deputy or subordinate must accompany the bid. No bid
will be accepted, for any reason whatsoever, which is not submitted to the City as stated above, within
the specified time.

INSURANCE - Contractor shall provide and shall require all of its sub-contractors to provide, pay for,
and maintain in force at all times during the term of the Agreement, such insurance, including Property
Insurance (Builder's Risk), Commercial General Liability Insurance, Business Automobile Liability
Insurance, Workers’ Compensation Insurance, Employer’s Liability Insurance, and Umbrella/Excess
Liability, as stated below. Such policy or policies shall be issued by companies authorized to do
business in the State of Florida and having agents upon whom service of process may be made in the
State of Florida.

BID BOND - A certified check, cashier's check or bank officer's check made payable to the City of Fort
Lauderdale, or a bid bond in favor of the City of Fort Lauderdale shall accompany each bid as evidence
of the good faith and responsibility of the bidder. The amount of the check or bond shall be retained by
the City as liquidated damages in the event the bidder whose bid is accepted refuses to or fails to enter
into a contract for the execution of the work solicited in this Invitation to Bid.

The bid bond or check shall be a guarantee that the successful bidder will promptly execute a contract
satisfactory to the City for the work solicited in this Invitation to Bid and furnish good and sufficient
bonds.

Following the full execution of a contract for the work solicited in this Invitation to Bid and the successful
bidder’s provision of good and sufficient bonds, in the event bid security was provided by check, the
amount of the bid security accompanying the successful bidder’s bid will be refunded to the successful
bidder, or in the event bid security was provided by a bond, the bond accompanying the successful
bidder’s bid will be returned to the successful bidder. In the event the successful bidder fails to enter
into, execute, and deliver a contract and furnish the required bonds within ten (10) days after the City
provides notice to the successful bidder to deliver the executed contract and the required bonds, the
bid bond shall immediately be payable to the City of Fort Lauderdale, or in the case of a check, the City
shall retain the amount of the check, as liquidated damages. The City’s retention of such amount shall
not be construed as a penaity or forfeiture.

FILLING IN BIDS - All prices must be electronically submitted in the bid pages, and bids must fully cover
all items for which prices are asked and no other. Where more than one person is interested, it is
required that all persons interested or their legal representative make all verification and subscribe to
the bid.

PRICES QUOTED: Deduct any discount offered and quote firm net unit prices. in the case of a
discrepancy in computing the amount of the bid, the unit price quoted will govern. All prices quoted shall
be F.O.B. destination, freight prepaid (Bidder pays and bears freight charges, Bidder owns goods in
transit and files any claims), unless otherwise stated in Special Conditions. Each item must be bid
separately. No attempt shall be made to tie any item or items contained in the ITB with any other
business with the City.

BIDS FIRM FOR ACCEPTANCE: Bidder warrants, by virtue of bidding, that his bid and the prices
quoted in his bid will be firm for acceptance by the City for a period of one hundred and twenty (120)
days from the date of bid opening unless otherwise stated in the ITB. The City shall award contract
within this time period or shall request to the recommended awarded vendor an extension to hold
pricing, until products/services have been awarded.

IB-2

CAM #23-0640
Exhibit 1
Page 28 of 156



ADDITIONAL ITEMS OR SERVICES: The City may require additional items or services of a similar
nature, but not specifically listed in the contract. The Contractor agrees to provide such items or services
and shall provide the City prices on such additional items or services. If the price(s) offered are not
acceptable to the City, and the situation cannot be resolved to the satisfaction of the City, the City
reserves the right to procure those items or services from other vendors, or to cancel the contract upon
giving the Contractor thirty (30) days written notice.

DELETION OR MODIFICATION OF SERVICES: The City reserves the right to delete any portion of the
Contract at any time without cause, and if such right is exercised by the City, the total fee shall be
reduced in the same ratio as the estimated cost of the work deleted bears to the estimated cost of the
work originally planned. If work has already been accomplished on the portion of the Contract to be
deleted, the Contractor shall be paid for the deleted portion on the basis of the estimated percentage of
completion of such portion.

If the Contractor and the City agree on modifications or revisions to the task elements, after the City
has approved work to begin on a particular task or project, and a budget has been established for that
task or project, the Contractor will submit a revised cost to the City for approval prior to proceeding with
the work.

TERMINATION FOR UNAPPROPRIATED FUNDS: The obligation of the City for payment to a
Contractor is limited to the availability of funds appropriated in a current fiscal period, and continuation
of the contract into a subsequent fiscal period is subject to appropriation of funds, unless otherwise
authorized by law.

CAUSES FOR REJECTION - No bid will be canvassed, considered or accepted which, in the opinion
of the City is informal or unbalanced, or contains inadequate or unreasonable prices for any items.
Each item must carry its own proportion of the cost as nearly as is practicable. Any alteration, erasure,
interlineation, or failure to specify bids for all items called for in the schedule shall render the bid informal.

REJECTION OF BIDS - The City reserves the right to reject any bid if the evidence submitted by the
bidder, or if the investigation of such bidder, fails to satisfy the City that such bidder is properly qualified
to carry out the obligations and to complete the work contemplated. Any or all bids will be rejected, if
there is reason to believe that collusion exists among bidders. A bid will be considered irregular and
may be rejected, if it shows serious omissions, alterations in form, additions not called for, conditions or
unauthorized alternates, or irregularities of any kind. The City reserves the right to reject any or all bids
and to waive such technical errors as may be deemed best for the interests of the City. '

BID PROTEST PROCEDURE: Any bidder who is not recommended for award of a contract and who
alleges a failure by the City to follow the City’s procurement ordinance or any applicable law may protest
to the Procurement Division — Deputy Director of Finance, by delivering a letter of protest within five (5)
days after a Notice of Intent to award is posted on the City’s website at the following link:
https://www.fortlauderdale.gov/government/departments-a-h/finance/procurement-services/notices-of-
intent-to-award

The complete protest ordinance may be found on the City's website at the following link:
https://library.municode.com/fl/fort_lauderdale/codes/code of ordinances?nodeld=COOR CH2AD A
RTVFI DIV2PR $2-182DIREPRAWINAW

WITHDRAWALS - Any bidder may, without prejudice to himself, withdraw its bid at any time prior to the
expiration of the time during which bids may be submitted. Such request for withdrawal must be in
writing and signed in the same manner and by the same person who signed the bid. After expiration of
the period for receiving bids, no bids can be withdrawn, modified, or explained.
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CONTRACT - The bidder to whom award is made shall execute a written contract to do the work and
maintain the same in good repair until final acceptance by the proper authorities and shall furnish good
and sufficient bonds as specified within ten (10) days after receiving such contract for execution. If the
bidder to whom the first award is made fails to enter into a contract as provided, the award may be
annulled and the contract let to the next lowest bidder who is responsive and responsible, and that
bidder shall fulfill every stipulation and obligation as if such bidder were the original party to whom award
was made.

The contract shall provide that the Contractor agrees to correct any defective or faulty work or material,
which may appear within one (1) year after completion of the work and receipt of final payment.

ENFORCEMENT OF SPECIFICATIONS - Copies of the specifications will be placed in the hands of all
the assistants to the Engineer and Inspectors employed on the Work, who shall enforce each and every
requirement of the contract. Such assistants shall have no authority to vary from such requirements.

DRAWING PLANS - Drawing plans may be obtained free of charge from the City’s on-line strategic
sourcing platform.

SURETY BOND — The Contractor shall execute and record in the public records of Broward County,
Florida, a payment and performance bond in an amount at least equal to the Contract Price with a surety
insurer authorized to do business in the State of Florida as surety, (“Bond”), in accordance with Section
255.05, Florida Statutes (2022), as may be amended or revised, as security for the faithful performance
and payment of all of the Contractor’s obligations under the Contract Documents.

The successful bidder shall furnish a performance and payment bond in compliance with Section
255.05, Florida Statutes (2022), written by a Corporate Surety company, holding a Certificate of
Authority from the Secretary of the Treasury of the United States as acceptable sureties on federal
bonds, in an amount equal to the total amount payable by the terms of the contract, executed and issued
by a Resident Agent licensed by and having an office in the State of Florida, representing such
Corporate Surety, conditioned for the due and faithful performance of the work, and providing in addition
to all other conditions, that if the Contractor, or his or its subcontractors, fail to duly pay for any labor,
materials, or other supplies used or consumed by such Contractor, or his or its subcontractor or
subcontractors, in performance of the work contracted to be done, the Surety will pay the same in the
amount not exceeding the sum provided in such bonds, together with interest at the rate of fifteen
percent (15%) per annum, and that they shall indemnify and hold harmless the City of Fort Lauderdale
to the extent of any and all payments in connection with carrying out of the contract, which the City may
be required to make under the law.

The Contractor is required at all times to have a valid surety bond in force covering the work being
performed. A failure to have such bond in force at any time shall constitute a default on the part of the
Contractor. A bond written by a surety, which becomes disqualified to do business in the State of Florida,
shall automatically constitute a failure on the part of the Contractor to meet the above requirements.

Such bond shall continue in effect for one (1) year after completion and acceptance of the work with
liability equal to at least twenty-five percent (25%) of contract price, or an additional bond shall be
conditioned that the Contractor will correct any defective or fauity work or material which appear within
one (1) year after completion of the contract, upon notification by the City, except in contracts which are
concerned solely with demolition work, in which cases twenty-five percent (25%) liability will not be
applicable.

AUDIT OF CONTRACTOR'S RECORDS - Upon execution of the Contract, the City reserves the right
to conduct any necessary audit of the Contractor’s records. Such an audit, or audits, may be conducted
by the City or its representatives at any time prior to final payment, or thereafter, for a period up to three
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(3) years. The City may also require submittal of the records from either the Contractor, the
Subcontractor, or both. For the purpose of this Section, records shall include all books of account,
supporting documents and papers deemed necessary by the City to assure compliance with the
contract provisions.

Failure of the Contractor or Subcontractor to comply with these requirements may result in
disqualification or suspension from bidding for future contracts or disapproval as a Subcontractor at the
option of the City.

The Contractor shall assure that each of its Subcontractors will provide access to its records pertaining
to the project upon request by the City.

PERIODIC ESTIMATE FOR PARTIAL PAYMENT - After the Contractor has submitted a periodic
estimate for partial payment, approved and certified by the Public Works Department, the City shall
make payment in the manner provided in the Contract Documents and in accordance with Florida’'s
Prompt Payment Act, Section 218, Florida Statutes (2022).

RESERVATION FOR AWARD AND REJECTION OF BIDS - The City reserves the right to accept or
reject any or all bids, part of bids, and to waive minor irregularities or variations to specifications
contained in bids, and minor irregularities in the bidding process. The City also reserves the right to
award the contract on a split order basis, lump sum basis, individual item basis, or such combination as
shall best serve the interest of the City. The City reserves the right to make an award to the responsive
and responsible bidder whose product or service meets the terms, conditions, and specifications of the
ITB and whose bid is considered to best serve the City’s interest. In determining the responsiveness
of the offer and the responsibility of the Bidder, the following shall be considered when applicable: the
ability, capacity and skill of the Bidder to perform as required; whether the Bidder can perform promptly,
or within the time specified, without delay or interference; the character, integrity, reputation, judgment,
experience and efficiency of the Bidder; the quality of past performance by the Bidder; the previous and
existing compliance by the Bidder with related laws and ordinances; the sufficiency of the Bidder's
financial resources; the availability, quality and adaptability of the Bidder's supplies or services to the
required use; the ability of the Bidder to provide future maintenance, service or parts; the number and
scope of conditions attached to the bid.

LOCAL BUSINESS PREFERENCE - Section 2-186, Code of Ordinances of the City of Fort Lauderdale,
provides for a local business preference. In order to be considered for a local business preference, a
proposer must include the Local Business Preference Certification Statement of this ITB, as applicable
to the local business preference class claimed at the time of Bid submittal:

Upon formal request of the City, based on the application of a Local Business Preference, the Proposer
shall, within ten (10) calendar days, submit the following documentation to the Local Business
Preference Class claimed:

a. Copy of City of Fort Lauderdale current year business tax receipt, or Broward County
current year business tax receipt, and

b. List of the names of all employees of the proposer and evidence of employees’
residence within the geographic bounds of the City of Fort Lauderdale or Broward
County, as the case may be, such as current Florida driver license, residential utility
bill (water, electric, telephone, cable television), or other type of similar
documentation acceptable to the City.

Failure to comply at time of bid submittal shall result in the Proposer being found ineligible for the local
business preference.
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Definitions:
a. The term "Class A business" shall mean any business that has established and
agrees to maintain a permanent place of business located in a non-residential zone,
staffed with full-time employees within the limits of the city, and shall maintain a
staffing level for the proposed work of at least fifty percent (50%) who are residents
of the City of Fort Lauderdale.

b. The term "Class B business" shall mean any business that has established and
agrees to maintain a permanent place of business located in a non-residential zone,
staffed with full-time employees within the limits of the city, or shall maintain a
staffing level for the proposed work of at least fifty percent (50%) who are residents
of the City of Fort Lauderdale.

c. The term "Class C business" shall mean any business that has established and
agrees to maintain a permanent place of business located in a non-residential zone,
staffed with full-time employees within the limits of Broward County.

c. The term "Class D business" shall mean any business that does not qualify as a
Class A, Class B, or Class C business.

The complete local business preference ordinance may be found on the City’s web site at the
following link:

https://library.municode.com/fl/fort lauderdale/codes/code of ordinances?nodeld=COOR CH2AD A
RTVFI DIV2PR S2-186LOBUPR

DISADVANTAGED BUSINESS ENTERPRISE PREFERENCE - Section 2-185, Code of Ordinances of
the City of Fort Lauderdale, provides for a disadvantaged business preference. In order to be considered
for a disadvantaged business preference, a proposer must include a certification from a government
agency, as applicable to the disadvantaged business preference class claimed at the time of Bid
submittal:

Upon formal request of the City, based on the application of a Disadvantaged Business Preference the
Proposer shall within ten (10) calendar days submit the following documentation to the Disadvantaged
Business Enterprise Preference Class claimed:

a. Copy of City of Fort Lauderdale current year business tax receipt, or the Tri-County
(Broward, Dade, West Palm Beach) current year business tax receipt, or proof of
active Sunbiz status and

b. List of the names of all employees of the proposer and evidence of employees’
residence within the geographic bounds of the City of Fort Lauderdale or the Tri-
County, as the case may be, such as current Florida driver license, residential utility
bill (water, electric, telephone, cable television), or other type of similar
documentation acceptable to the City.

Failure to comply at time of bid submittal shall result in the Proposer being found ineligible for the
Disadvantaged Business Enterprise Preference business preference.

The complete Disadvantaged Business Preference ordinance may be found on the City’s website at
the following link:_https://www.fortlauderdale.gov/home/showpublisheddocument?id=56883
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DEBARRED OR SUSPENDED BIDDERS OR PROPOSERS - The bidder or proposer certifies, by
submission of a response to this solicitation, that neither it nor its principals and subcontractors are
presently debarred or suspended by any Federal department or agency.

LOBBYING ACTIVITIES - ALL CONTRACTORS PLEASE NOTE: Any contractor submitting a
response to this solicitation must comply, if applicable, with City of Fort Lauderdale Ordinance No. C-
11-42 & Resolution No. 07-101, Lobbying Activities. Copies of Ordinance No., C-11-42, and Resolution
No. 07-101, may be obtained from the City Clerk’s Office on the 7th Floor of City Hall, 100 N. Andrews
Avenue, Fort Lauderdale, Florida 33301. The Ordinance may also be viewed on the City's website at

httgs:l/www.fortlauderdaIe.gov/home/showdocument?id=6036.
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IB-7

CAM #23-0640
Exhibit 1
Page 33 of 156



GENERAL CONDITIONS

Unless otherwise modified in the Project’s Special Conditions, the following General Conditions
shall be part of the Contract:

GC - 01 - DEFINITIONS - The following words and expressions, or pronouns used in their stead, shall
wherever they appear in the Contract and the Contract Documents, be construed as follows:

"Addendum" or "Addenda" - shall mean the additional Contract provisions issued in writing, by the
Engineer, prior to the receipt of bids.

“Bid" — shall mean the offer or bid of the Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed.

“Bidder" — shall mean any person, firm, company, corporation or entity submitting a bid for the Work.

"Bonds" —shall mean bid, performance and payment bonds and other instruments of security,
furnished by Contractor and his surety in accordance with the Contract Documents.

“City” — shall mean the City of Fort Lauderdale, Florida, a Florida municipal corporation. In the event
the City exercises its regulatory authority as a government body, the exercise of such regulatory
authority and the enforcement of any rules, regulations, codes, laws and ordinances shall be
deemed to have occurred pursuant to City's authority as a governmental body and shall not be
attributable in any manner to the City as a party to this Contract.

"Consultant” — shall mean a person, firm, company, corporation or other entity employed by the City
to perform the professional services for the project.

“Contractor” — shall mean the successful Bidder who has been employed by the City to perform the
construction and related services for the project.

“Contract Work” - shall mean everything expressed or implied to be required to be furnished and
furnished by the Contractor by any one or more of the parts of the Contract Documents referred to
in the Contract hereof. In the case of any inconsistency in or between any parts of this Contract, the
Project Manager shall determine which shall prevail. '

“Design Documents” — shall mean the construction plans and specifications included as part of a
Bid Solicitation prepared either by the City or by the Consultant under a separate Agreement with
the City.

“Engineer” - shall include the terms “professional engineer” and “licensed engineer” and means a
person who is licensed to engage in the practice of engineering under Florida Statute, Chapter
471. An Engineer may be a City employee or a consultant hired by the City.

"Extra Work" - shall mean work other than that required by the Contract.

"Inspector" — shall mean an authorized representative of the City assigned to make necessary
inspections of materials furnished by Contractor and of the Work performed by Contractor.

"Notice" - shall mean written notice sent by certified United States mail, return receipt requested, or
sent by commercial express carrier with acknowledgement of delivery, or via fax or email, or by
hand delivery with a request for a written receipt of acknowledgment of delivery and shall be served
upon the Contractor either personally or to its place of business listed in the Bid.
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“Owner” - shall mean the City of Fort Lauderdale.

“Project Manager” - shall mean a professional designated by the City to manage the Project under
the supervision and direction of the Public Works Director or designee.

"Public Works Director” — shall mean the Public Works Director of the City of Fort Lauderdale.

"Site" - shall mean the area upon or in which the Contractor's operations are carried out and such
other areas adjacent thereto as may be designated as such by the Project Manager.

"Sub-contractor" - shall mean any person, firm, company, corporation or other entity, other than
employees of the Contractor, who or which contracts with the contractor, to furnish, or actually
furnishes labor and materials, or labor and equipment, or labor, materials and equipment at the site.

"Surety" - shall mean any corporation or entity that executes, as Surety, the Contractor's
performance and payment bond securing the performance of this Contract.

GC -02 - SITE INVESTIGATION AND REPRESENTATION - The Contractor acknowledges that it
has satisfied itself as to the nature and location of the Work under the Contract Documents, the
general and local conditions of the Site, particularly those bearing upon availability of transportation,
disposal, handling and storage of materials, availability of labor, water, electric power, and roads,
field conditions, the type of equipment and facilities needed preliminary to and during the
prosecution of the Work and all other matters which can in any way affect the Work or the cost
thereof under the Contract Documents.

The Contractor acknowledges that it has conducted extensive tests, examinations and
investigations and represents and warrants a thorough familiarization with the nature and extent of
the Contract Documents, the Work, locality, soil conditions, moisture conditions and all year-round
local weather and climate conditions (past and present), and, in reliance on such tests, examination
and investigations conducted by Contractor and the Contractor's experts, has determined that no
conditions exist that would in any manner affect the Bid Price and that the project can be completed
for the Bid Price submitted.

Any failure by the Contractor to acquaint itself with all the Site conditions shall not relieve Contractor
from responsibility for properly estimating the difficulty or cost thereof under the Contract
Documents.

GC -03 - SUBSTITUTIONS - If the Contractor desires to use materials and/or products of
manufacturer's names different from those specified in the Contract Documents, the Bidder
requesting the substitution shall make written application as described herein. The burden of proving
the equality of the proposed substitution rests on the Contractor making the request. To be
acceptable, the proposed substitution shall meet or exceed all expressed requirements of the
Contract Documents and shall be submitted upon the Contractor's letterhead. The following
requirements shall be met in order for the substitution to be considered:

1. Requests for substitution shall be accompanied by such technical data, as the party
making the request desires to submit. The Project Manager will consider reports from
reputable independent testing laboratories, verified experience records from previous
users and other written information valid in the circumstances; and

2. Requests for substitution shall completely and clearly indicate in what respects the
materials and/or products differ from those indicated in the Contract Documents; and
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3. Requests for substitution shall be accompanied by the manufacturer's printed
recommendations clearly describing the installation, use and care, as applicable, of the
proposed substitutions; and

4. Requests for substitution shall be accompanied by a complete schedule of changes in
the Contract Documents, if any, which must be made to permit the use of the proposed
substitution. :

If a proposed substitution is approved by the Project Manager, an addendum will be issued to
prospective bidders not less than three (3) working days prior to the date set for opening of bids.
Unless substitutions are received and approved as described above, the successful Bidder shall be
responsible for furnishing materials and products in strict accordance with the Contract Documents.

GC- 04 — CONSTRUCTION RESOURCES - Contractor shall provide all labor and equipment
necessary to complete the installation within a timely manner. Contractor shall provide details as to
manpower and equipment to be dedicated to the project in its Work Plan. Contractor is responsible

for making arrangements, obtaining and purchasing construction water services if required to
complete the work.

GC -05- CONTROL OF THE WORK - The Project Manager shall have full control and direction of
the Work in all respects. The Project-Manager and/or his authorized designee(s) shall, at all times,
have the right to inspect the Work and materials. The Contractor shall furnish all reasonable facilities
for obtaining such information, as the Project Manager may desire respecting the quality of the Work
and materials and the manner of conducting the Work. Should the Contractor be permitted to
perform night Work, or to vary the period which work is ordinarily carried on in the daytime, he shall
give ample notice to the Project Manager so that proper and adequate inspection may be provided.
Such Work shall be done only under such regulations as are furnished in writing by the Project
Manager, and no extra compensation shall be allowed to the Contractor therefore. in the event of
night work, the Contractor shall furnish such light, satisfactory to the Project Manager, as will ensure
proper inspection. Nothing herein contained shall relieve the Contractor from compliance with any
and all City ordinances relating to noise or Work during prohibited hours.

GC - 06 - SUB-CONTRACTOR - The Contractor shall not sublet, in whole or any part of the Work
without the written consent and approval of the Project Manager. Within ten (10) days after official
notification of starting date, the Contractor must submit in writing, to the Project Manager, a list of
all Sub-contractors. No Work shall be done by any sub-contractor until such Sub-contractor has
been officially approved by the Project Manager. A sub-contractor not appearing on the original list
will not be approved without written request submitted to the Project Manager and approved by the
Public Works Director. In all cases, the Contractor shall give his personal attention to the Work of
the Sub-contractors and the Sub-contractor is liable to be discharged by the Contractor, at the
direction of the Project Manager, for neglect of duty, incompetence or misconduct.

Acceptance of any sub-contractor, other person, or organization by the Project Manager shall not
constitute a waiver of any right of Project Manager to reject defective Work or Work not in
conformance with the Contract Documents.

Contractor shall be fully responsible for all acts and omissions of its Sub-contractors and of persons
and organizations directly or indirectly employed by them and of persons and organizations for
whose acts any of them may be liable to the same extent that he is responsible for the acts and
omissions of persons directly employed by him. Nothing in the Contract Documents shall create any
contractual relationship between City and any sub-contractor or other person or organization having
a direct contract with Contractor, nor shall it create any obligation on the part of City to pay or to see
to the payment of any moneys due to any sub-contractor or other person, or organization, except
as may otherwise be required by law.
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GC - 07 - QUANTITIES - Contractor recognizes and agrees that the quantities shown on plans and
Bid/Price Schedule are estimates only and may vary during actual construction. No change shall
be made involving any departure from the general scheme of the Work and that no such change
involving a material change in cost, either to the City or Contractor, shall be made, except upon
written permission of the City. However, the Project Manager shall have the right to make minor
alternations in the line, grade, plan, form or materials of the Work herein contemplated any time
before the completion of the same. That if such alterations shall diminish the quantity of the Work
to be done, such alterations shall not constitute a claim for damages or anticipated profits. That if
such alterations increase the amount of the Work to be done, such increase shall be paid for
according to the quantity actually performed and at the unit price or prices stipulated therefore in
the Contract. The City shall, in all cases of dispute, determine the amount or quantity of the several
kinds of Work which are to be paid for under this Contract, and shall decide all questions relative to
the execution of the same, and such estimates and decisions shall be final and binding.

Any Work not herein specified, which might be fairly implied as included in the Contract, of which
the City shall judge, shall be done by the Contractor without extra charge. However, such cost
increases shall be authorized either by the Public Works Director or designee, or the City
Commission based upon the purchasing threshold amounts provided for in Chapter 2 of the City of
Fort Lauderdale’s Code of Ordinances.

GC - 08 - NO ORAL CHANGES - Except to the extent expressly set forth in the Contract, no change
in, or modification, termination or discharge of the Contract in any form whatsoever, shall be valid
or enforceable unless it is in writing and signed by the parties charged, therewith or their duly
authorized representative.

GC - 09 - PERMITS AND PROTECTION OF PUBLIC - Permits on file with the City and/or those
permits to be obtained by the Contractor, shall be considered directive in nature, and will be
considered a part of this Contract. A copy of all permits shall be given to the City and become part
of the Contract Documents. Terms of permits shail be met prior to acceptance of the Work and
release of the final payment.

Contractor shall secure all permits and licenses required for completing the Project. Contractor will
obtain the necessary State, County, and City construction/work permits if required.

The Contractor shall comply with all applicable Codes, Standards, Specifications, etc. related to all
aspects of the Project.

Where there are telephones, light or power poles, water mains, conduits, pipes or drains or other
construction, either public or private, in or on the streets or alleys, the Work shall be so conducted
that no interruption or delay will be caused in the operation or use of the same. Proper written notice
shall be given to all affected parties prior to proceeding with the Work.

The Contractor shall not be permitted to interfere with public travel and convenience by grading or
tearing up streets indiscriminately, but the Work of constructing the various items in this contract
shall proceed in an orderly, systematic and progressive manner.

GC - 10 - DISEASE REGULATIONS - The Contractor shall enforce all sanitary regulations and take
all precautions against infectious diseases as the Project Manager may deem necessary. Should
any infectious or contagious diseases occur among his employees, he shall arrange for the
immediate removal of the employee from the Site and isolation of all persons connected with the
Work.

GC - 11 - CONTRACTOR TO CHECK PLANS, SPECIFICATIONS, AND DATA - The Contractor shall
verify all dimensions, quantities, and details shown on the plans, supplementary drawings,
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schedules, and shall notify the Project Manager of all errors, omissions, conflicts and discrepancies
found therein within three (3) working days of discovery. Failure to discover or correct errors,
conflictions, or discrepancies shall not relieve the Contractor of full responsibility for unsatisfactory
Work, faulty construction, or improper operation resulting therefrom nor from rectifying such
condition at its own expense.

GC - 12 - MATERIALS AND WORKMANSHIP - All material shall be new and the workmanship shall,
in every respect, be in conformity with approved modern practice and with prevailing standards of
performance and quality. In the event of a dispute, the Project Manager’s decision shall be final.
Wherever the Plans, Specifications, Contract Documents, or the directions of the Project Manager
are unclear as to what is permissible and/or fail to note the quality of any Work, that interpretation
will be made by the Project Manager, which is in accordance with approved modern practice, to
meet the particular requirements of the Contract.

GC - 13 - SAFEGUARDING MARKS - The Contractor shall safeguard all points, stakes, grade marks,
monuments, and benchmarks made or established on the Work, bear the cost of re-establishing
same if disturbed, or bear the entire expense of rectifying Work improperly installed due to not
maintaining or protecting or for removing without authorization, such established points, stakes and
marks. The Contractor shall safeguard all existing and known property corners, monuments and
marks not related to the Work and, if required, shall bear the cost of having them re-established by
a licensed Professional surveyor registered in the State of Florida if disturbed or destroyed during
the course of construction.

GC - 14 - RESTROOM FACILITIES - Contractor shall provide portable toilet facilities for employee's
use at a location within the Work site to be determined by the City.

GC - 156 - PROGRESS MEETINGS - Weekly Status meetings will be conducted with representatives
from the City and the Contractor. Contractor shall budget time to participate in such meetings. A
well-run Project should result in short meetings.

GC - 16 - ISSUE RESOLUTION - Should Contractor become engaged in a dispute with a resident or
a City employee, the Contractor shall report the situation to the Project Manager immediately. It
shall be mandatory that the City participate in any dispute resolution. Failure of Contractor personnel
to notify the City shall obligate Contractor to replace the offending employee immediately if
requested by the City.

GC -17 - CITY SECURITY-CONTRACTOR AND SUBCONTRACTOR EMPLOYEE INFORMATION
- Prior to commencing work, Contractor shall provide to the City a list of all personnel and sub-
contractors on site. The list will include the name, address, birth date and driver’s license number
for all personnel. All personnel and subcontractors on site will have on their person a company photo
ID during all stages of the construction. Contractor shall provide standard required personal
information per current City procedures.

GC - 18 - POST-CONSTRUCTION SURVEY - The Contractor shall provide as-built survey, sealed
and signed by a registered surveyor in the State of Florida, as a condition of final payment.

GC - 19 - KEY PERSONNEL - Contractor shall provide as part of the Work Plan, resumes for all key
project personnel providing supervision and project management functions. Resumes shall inciude
work history and years of experience performing this type of work.

GC -20 - EXISTING UTILITY SERVICE - All existing utility service shall be maintained with a
minimum of interruption at the expense of the Contractor.
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GC - 21 - JOB DESCRIPTION SIGNS — Contractor, at Contractor's expense, shall furnish, erect, and
maintain suitable weatherproof signs on jobs over $100,000 containing the following information:

1. City Seal (in colors)

2. Project or Improvement Number
3. Job Description

4, Estimated Cost

5. Completion Date

Minimum size of sign shall be four feet high, eight feet wide and shall be suitably anchored. The
entire sign shall be painted and present a pleasing appearance. Exact location of signs will be
determined in the field. Two (2) signs will be required, one at each end of the job. All costs of this
work shall be included in other parts of the work.

GC - 22 - FLORIDA EAST COAST RIGHT-OF-WAY - Whenever a City contractor is constructing
within the Florida East Coast Railway Company's Right-of-Way, it will be mandatory that the
contractor carry bodily injury and property damage insurance in amounts satisfactory to the Florida
East Coast Company. This insurance requirement shall be verified by the contractor with the Florida
East Coast Company prior to commencing work, and maintained during the life of the Contract.

GC - 23 - ACCIDENTS - The Contractor shall provide such equipment and facilities as are necessary
and/or required, in the case of accidents, for first aide services to be provided to a person who may
be injured during the project duration. The Contractor shall also comply with the OSHA
requirements as defined in the United States Labor Code 29 CFR 1926.50.

In addition, the Contractor must report immediately to the Project Manager every accident to
persons or damage to property, and shall furnish in writing full information, including testimony of
witnesses regarding any and all accidents.

GC - 24 - SAFETY PRECAUTIONS - Contractor must adhere to the applicable environmental
protection guidelines for the duration of a project. If hazardous waste materials are used, detected-
or generated at any time, the Project Manager must be immediately notified of each and every
occurrence. The Contractor shall comply with all codes, ordinances, rules, orders and other legal
requirements of public authorities (including OSHA, EPA, DERM, the City, Broward County, State
of Florida, and Florida Building Code), which bear on the performance of the Work.

The Contractor shall take the responsibility to ensure that all Work is performed using adequate
safeguards, including but not limited to: proper safe rigging, safety nets, fencing, scaffolding,
barricades, chain link fencing, railings, barricades, steel plates, safety lights, and ladders that are
necessary for the protection of its employees, as well as the public and City employees. All riggings
and scaffolding shall be constructed with good sound materials, of adequate dimensions for their
intended use, and substantially braced, tied or secured to ensure absolute safety for those required
to use it, as well as those in the vicinity. All riggings, scaffolding, platforms, equipment guards,
trenching, shoring, ladders and similar actions or equipment shall be OSHA approved, as applicable,
and in accordance with all Federal, State and local regulations.

GC - 25 - DUST PREVENTION - The Contractor shall, by means of a water spray, or temporary
asphalt pavement, take all necessary precautions to prevent or abate a dust nuisance arising from
dry weather or Work in an incomplete stage. All costs of this Work shall be included in the cost of
other parts of the Work.

Should the Contractor fail to abate a dust nuisance the Project Manager may stop the Work until
the issue is resolved to the City's satisfaction.
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GC - 26 - SITE CLEANUP AND RESTORATION - The Contractor shall remove all debris and unused
or discarded materials from the work site daily. Contractor shall clean the work site to remove all
directional drilling "Driller's Mud" materials. No "Driller's Mud" residue shall be allowed to remain in

the soil or on the surface of the land or vegetation. All debris and drilling materials must be disposed
of offsite at an approved location.

The Contractor shall promptly restore all areas disturbed that are outside the Project limits in equal
or better condition at no additional cost to the City.

GC - 27 - COURTEOUS BEHAVIOR AND RESPECT FOR RESIDENTS AND PROPERTY - The
Contractor and its employees, associates and sub-contractors shall maintain courteous behavior at
all times and not engage in yelling, loud music, or other such activities. Contractor's employees shall
not leave trash or other discarded items at the Work Site, especially on any private property. In the
event complaints arise, Contractor shall immediately remove such offending employees from the
project if requested to do so by the Project Manager. Contractor's employees shall not trespass on
any private property unless necessary to complete the work but with prior permission from the
owner.

Contractor shall notify and obtain permission from the residents 24 hours in advance when planning
to work within the resident's property. In addition, Contractor shall notify the resident prior to entering
their property to perform work or inspect/investigate the work site. Contractor shall not block
residents’ driveways unnecessarily. Contractor shall not park equipment on landscaped areas when
the vehicle is not needed for the current construction activities. Contractor shall be responsible for
repair and/or replacement of all damaged landscaping within 48 hours including repairing vehicle
wheel impressions, irrigation systems, lighting systems, structures, or any other items of resident's
property. Contractor shall not destroy, damage, remove, or otherwise negatively impact any
landscaping within or outside the right-of-way without prior approval from the Project Manager.

GC - 28 - PLACING BARRICADES AND WARNING LIGHTS - The Contractor shall furnish and
place, at Contractor's own expense, all barricades, warning lights, automatic blinker lights and such
devices necessary to properly protect the work and vehicular and pedestrian traffic. Should the
Contractor fail to erect or maintain such barricades, warning lights, etc., the Project Manager may,
after 24 hours’ notice to the Contractor, proceed to have such barricades and warning lights placed
and maintained by City or other forces and all costs incurred thereof charged to the Contractor and
may be retained by the City from any monies due, or to become due, to the Contractor.

GC -29 - TRAFFIC CONTROL - The Contractor shall coordinate all Work and obtain, through the
City's Transportation and Mobility Department, Broward County, Florida Department of
Transportation, as applicable, any permits required to detour traffic or close any street before
starting to work in the road.

All traffic control devices, flashing lights, signs and barricades shall be maintained in working
condition at all times and conform to Manual of Uniform Traffic Control Devices (MUTCD), latest
edition.

GC - 30 - COORDINATION - The Contractor shall notify all utilities, transportation department, etc., in
writing, with a copy to the Project Manager before construction is started and shall coordinate its
Work with them. The Contractor shall cooperate with the owners of any underground or overhead
utility lines in their removal, construction and rearrangement operations in order that services

- rendered by these parties will not be unnecessarily interrupted.

The Contractor shall arrange its Work and dispose of its materials so as to not interfere with the
operation of other contractors engaged upon adjacent work, and to join its Work to that of others in
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a proper manner, and to perform its Work in the proper sequence in relation to that of other
contractors as may be directed by the Project Manager.

Each Contractor shall be responsible for any damage done by it or its agents to the work performed
by another contractor.

GC - 31 - WATER - Bulk water used for construction, flushing pipelines, and testing shall be obtained
from fire hydrants. Contractor shall make payment for hydrant meter at Treasury Billing Office, 1st
Floor, City Hall, 100 N. Andrews Avenue. With the paid receipt, contractor can pick up hydrant
meter at the utility location office. No connection shall be made to a fire hydrant without a meter
connected.

GC - 32 - PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES - Subject to
Odebrecht Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirned, Odebrecht
Construction, Inc., v. Secretary, Florida Department of Transportation, 715 F.3d 1268 (11th Cir.
2013), with regard to the “Cuba Amendment,” the Contractor certifies that it is not on the Scrutinized
Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran
Petroleum Energy Sector List, and that it does not have business operations in Cuba or Syria, as
provided in Section 287.135, Florida Statutes (2022), as may be amended or revised. The
Contractor certifies that it is not on the Scrutinized Companies that Boycott Israel List created
pursuant to Section 215.4725, Florida Statutes (2022), as may be amended or revised, and that it
is not engaged in a boycott of Israel. The City may terminate this Agreement at the City’s option if
the Contractor is found to have submitted a false certification as provided under subsection (5) of
Section 287.135, Florida Statutes (2022), as may be amended or revised, or been placed on the
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in
the Iran Petroleum Energy Sector List or the Scrutinized Companies that Boycott Israel List created
pursuant to Section 215.4725, Florida Statutes (2022), as may be amended or revised, or is
engaged in a boycott of Israel or has been engaged in business operations in Cuba or Syria, as
defined in Section 287.135, Florida Statutes (2022), as may be amended or revised.

By submitting a bid or response, the company, principals, or owners certify that it is not listed on the
Scrutinized Companies with Activities in Sudan List or listed on the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector List or is engaged in business operations in Cuba or
Syria.

GC - 33 - USE OF FLORIDA LUMBER TIMBER AND OTHER FOREST PRODUCTS - In accordance
with Florida Statute 255.20 (3), the City specifies that lumber, timber, and other forest products used
for this Project shall be produced and manufactured in the State of Florida if such products are
available and their price, fitness, and quality are equal. This requirement does not apply to plywood
specified for monolithic concrete forms, if the structural or service requirements for timber for a
particular job cannot be supplied by native species, or if the construction is financed in whole or in
part from federal funds with the requirement that there be no restrictions as to species or place of
manufacture.

The Bidder affirms by submitting a bid response to this solicitation that they will comply with section
255.20 (3) Florida Statutes.

GC - 34 - PUBLIC RECORDS/TRADE SECRETS/COPYRIGHT: The Proposer’s response to the
Solicitation is a public record pursuant to Florida law, which is subject to disclosure by the City under
the State of Florida Public Records Law, Florida Statutes Chapter 119.07 (“Public Records Law”).
The City shall permit public access to all documents, papers, letters or other material submitted in
connection with this Solicitation and the Contract to be executed for this Solicitation, subject to the
provisions of Chapter 119.07 of the Florida Statutes.
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Any language contained in the Bidder's response to the Solicitation purporting to require
confidentiality of any portion of the Bidder's response to the Solicitation, except to the extent that
certain information is in the City’s opinion a Trade Secret pursuant to Florida law, shall be void. If
a Bidder submits any documents or other information to the City which the Bidder claims is Trade
Secret information and exempt from Florida Statutes Chapter 119.07 (“Public Records Laws”), the
Bidder shall clearly designate that it is a Trade Secret and that it is asserting that the document or
information is exempt. The Bidder must specifically identify the exemption being claimed under
Florida Statutes 119.07. The City shall be the final arbiter of whether any information contained in
the Bidder's response to the Solicitation constitutes a Trade Secret. The City’'s determination of
whether an exemption applies shall be final, and the bidder agrees to defend, indemnify, and hold
harmless the City and the City’s officers, employees, and agent, against any loss or damages
incurred by any person or entity as a result of the City’s treatment of records as public records. In
addition, the bidder agrees to defend, indemnify, and hold harmless the City and the City’s officers,
employees, and agents, against any loss or damages incurred by any person or entity as a result
of the City’s treatment of records as exempt from disclosure or confidential. Bids purporting to be
subject to copyright protection in full or in part will be rejected. The bidder authorizes the City to
publish, copy, and reproduce any and all documents submitted to the City bearing copyright symbols
or otherwise purporting to be subject to copyright protection.

‘EXCEPT FOR CLEARLY MARKED PORTIONS THAT ARE BONA FIDE TRADE SECRETS
PURSUANT TO FLORIDA LAW, DO NOT MARK YOUR RESPONSE TO THE SOLICITATION AS
PROPRIETARY OR CONFIDENTIAL. DO NOT MARK YOUR RESPONSE TO THE
SOLICITATION OR ANY PART THEREOF AS COPYRIGHTED.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES (2022), TO THE CONTRACTOR’S
DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:

Telephone Number: (954) 828-5002

Mailing Address: City Clerk’s Office
100 N. Andrews Avenue
Fort Lauderdale, Florida 33301-1016

E-mail: prreontract@fortlauderdale.qov

Contractor shall:
1. Keep and maintain public records required by the City in order to perform the service.

2. Upon request from the City’s custodian of public records, provide the City with a copy of
the requested records or allow the records to be inspected or copied within a reasonable
time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes
(2022), as may be amended or revised, or as otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of the contract term and following completion of this Agreement if the Contractor
does not transfer the records to the City.
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Upon completion of the Agreement, transfer, at no cost, to the City all public records in
possession of the Contractor or keep and maintain public records required by the City to
perform the service. If the Contractor transfers all public records to the City upon
completion of this Agreement, the Contractor shall destroy any duplicate public records
that are exempt or confidential and exempt from public records disclosure requirements.
If the Contractor keeps and maintains public records upon completion of this Agreement,
the Contractor shall meet all applicable requirements for retaining public records. All
records stored electronically must be provided to the City, upon request from the City's
custodian of public records, in a format that is compatible with the information technology
systems of the City.

-BALANCE OF PAGE INTENTIONALLY LEFT BLANK-
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01.

02.

03.

04.

05.

SPECIAL CONDITIONS
PURPOSE

The City of Fort Lauderdale, Florida (City) is seeking bids from qualified bidders, for construction
services in accordance with the terms, conditions, and specifications contained in this Invitation
To Bid (ITB).

TRANSACTION FEES
The City uses the City’s online strategic sourcing platform INFOR (www.INFOR.com) to

distribute and receive bids and proposals. There is no charge to vendors/contractors to register
and participate in the solicitation process, nor will any fees be charged to the awarded contractor.

SUBMISSION OF BIDS

It is the sole responsibility of the Contractor to ensure that its bid is submitted electronically
through the City’s online strategic sourcing platform, www.INFOR.com. and that any bid security
reaches the City of Fort Lauderdale, Procurement Services Division, 6% floor, Suite 619, 100 N.
Andrews Avenue, Fort Lauderdale, Florida 33301-1016, in a sealed envelope marked on the
outside with the ITB solicitation number and Contractor's name, no later than the time and date
specified in this solicitation. PAPER BID SUBMITTALS WILL NOT BE ACCEPTED. PLEASE
SUBMIT YOUR BID RESPONSE ELECTRONICALLY.

INFORMATION OR CLARIFICATION

For information concerning procedures for responding to this solicitation, contact Erick
Martinez, Senior Procurement Specialist, at (954) 828-4019 or email at
emartinez@fortlauderdale.gov. Such contact shall be for clarification purposes only.

For information concerning technical specifications please utilize the Question/Answer platform
provided in the City's online strategic sourcing platform. Questions of a material nature must be
received prior to the cut-off date specified in the solicitation. Material changes, if any, to the
scope of services or bidding procedures will only be transmitted by written addendum. Bidders
please note: No part of your bid can be submitted via FAX. No variation in price or conditions
shall be permitted based upon a claim of ignorance. Submission of a bid will be considered
evidence that the bidder has familiarized himself with the nature and extent of the work, and the
equipment, materials, and labor required. The entire bid response must be submitted in
accordance with all specifications contained in this solicitation. The questions and answers
submitted in the City's online strategic sourcing platform shall become part of any contract that
is created from this {TB.

CONTRACT TIME

5.1 The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall commence
within Thirty (30) calendar days of the date of the Notice to Proceed.

5.2  The Work shall be Substantially Completed within Three Hundred Sixty-Five (365)
calendar days after the date when the Contract Time commences to run as provided in
the Notice to Proceed.

5.3  The Work shall be finally completed on the Final Completion Date and ready for final
payment in accordance with this Agreement within Four Hundred Fifty (450) calendar
days after the Substantial Completion date.
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06.

07.

BID SECURITY
A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (§%) of the
bid amount, made payable to the City of Fort Lauderdale, shall accompany each offer.

REQUIRED LICENSES/CERTIFICATIONS

Contractor must possess the following licenses/certifications to be considered for award:
Certified Underground Contractor (CUC) or a Certified General Contractor (CGC) is required for
this Project. The awarded Contractor shall employ the services of a Certified Arborist for
vegetation removal and trimming as required by this scope.

Note: Contractor must have proper licensing and shall submit evidence of same with its bid response.

08.

SPECIFIC EXPERIENCE REQUIRED

The following expertise is required to be considered for this Contract. Specific references
attesting to this expertise must be submitted with the bid response.

The contractor shall have previous construction experience in canal dredging, vegetation
removal, bank stabilization and general earthwork in the State of Florida within the last ten (10)
years. Bidder shall submit proof of construction experience for a minimum of three (3) projects
of similar scope and scale (or larger) and shall, for each project listed, identify location; dates of
construction; project name and overall scope; scope of work that was self-performed by
Contractor; and client's name, address, telephone number and e-mail address.

Additionally, the contractor shall have previous construction experience in constructing
additions/ modifications to existing public buildings, in the State of Florida within the last ten (10)
years. Bidder shall submit proof of construction experience for a minimum of three (3) projects
of similar scope and scale (or larger) and shall, for each project listed, identify location; dates of
construction; project name and overall scope; scope of work that was self-performed by
Contractor; and client's name, address, telephone number and e-mail address.

NOTE: REFERENCES SHALL NOT INCLUDE ONLY CITY OF FORT LAUDERDALE

EMPLOYEES OR WORK PERFORMED FOR THE CITY. THE CITY IS ALSO
INTERESTED IN WORK EXPERIENCE AND REFERENCES FROM ENTITIES
OTHER THAN THE CITY OF FORT LAUDERDALE.

By signing this bid solicitation, contractor is affirming that this expertise will be provided for this Contract
at no additional charge.

09.

BID ALLOWANCE

Allowance for permits: Payments will be made to the contractor based on the actual cost of permits
upon submission of paid permit receipts. The City shall not pay for other costs related to obtaining or
securing permits.

The amount indicated is intended to be sufficient to cover the entire project. If the City’s permit fees
exceed the allowance indicated, the City will reimburse the contractor the actual amount of the City's
permit fees required for project completion.
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10.

ALLOWANCE AMOUNT

Permits, License and Fee Allowance $25,000.00
Undefined Conditions Allowance $200,000.00
Testing Fee Allowance $20,000.00

TOTAL: $245,000.00

INSURANCE REQUIREMENTS (See Article 10, Bonds and Insurance, of the Contract for
details)

Insurance

As a condition precedent to the effectiveness of this Agreement, during the term of this
Agreement and during any renewal or extension term of this Agreement, Contractor, at its sole
expense, shall provide insurance of such types and with such terms and limits as noted below.
Providing proof of and maintaining adequate insurance coverage are material obligations of
Contractor. Contractor shall provide the City a certificate of insurance evidencing such coverage.
Contractor’'s insurance coverage shall be primary insurance for all applicable policies, as
respects to the City. The limits of coverage under each policy maintained by Contractor shall not
be interpreted as limiting Contractor's liability and obligations under this Agreement. All
insurance policies shall be through insurers authorized or eligible to write policies in the State of
Florida and possess an A.M. Best rating of A-, VIl or better, subject to approval by the City's
Risk Manager.

The coverages, limits, and/or endorsements required herein protect the interests of the City, and
these coverages, limits, and/or endorsements shall in no way be relied upon by Contractor for
assessing the extent or determining appropriate types and limits of coverage to protect
Contractor against any loss exposures, whether as a result of this Agreement or otherwise. The
requirements contained herein, as well as the City’s review or acknowledgement, are not
intended to and shall not in any manner limit or qualify the liabilities and obligations assumed by
Contractor under this Agreement.

The following insurance policies and coverages are required:

Commercial General Liability
Coverage must be afforded under a Commercial General Liability policy with limits not less than:

® $1,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury, Property
Damage, and Personal and Advertising Injury

. $1,000,000 each occurrence and $2,000,000 aggregate for Products and Completed
Operations

Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipality, its officials, employees, and volunteers are to be covered as an
additional insured with a CG 20 26 04 13 Additional Insured — Designated Person or
Organization Endorsement or similar endorsement providing equal or broader Additional Insured
Coverage with respect to liability arising out of activities performed by or on behalf of Contractor.
The coverage shall contain no special limitation on the scope of protection afforded to the City,
its officials, employees, and volunteers.
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Watercraft Liability (Protection and Indemnification)

Coverage must be afforded in an amount not less than $1,000,000 per occurrence and must
cover the utilization of watercraft, including Bodily Injury and Property Damage arising out of
ownership, maintenance, or use of any watercraft, including owned, non-owned, and hired.

Coverage may be provided in the form of an endorsement to the Commercial General Liability
policy, or in the form of a separate policy covering Watercraft Liability or Protection and
Indemnity for Bodily Injury and Property Damage.

Pollution and Remediation Legal Liability (Hazardous Materials

For the purpose of this section, the term “hazardous materials” includes all materials and
substances that are designated or defined as hazardous by Florida or federal law or by the rules
or regulations of Florida or any federal agency. If work being performed involves hazardous
materials, Contractor shall procure and maintain any or all of the following coverages (which will
be specifically addressed upon review of exposure):

Contractors Pollution Liability Coverage

For sudden and gradual occurrences and in an amount not less than $1,000,000 per claim
arising out of this Agreement, including but not limited to, all hazardous materials identified under
the Agreement.

Business Automobile Liability

Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for Bodily
Injury and Property Damage in an amount not less than $1,000,000 combined single limit each
accident.

If Contractor does not own vehicles, Contractor shall maintain coverage for Hired and Non-
Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial General
Liability policy or separate Business Auto Liability policy.

Workers’ Compensation and Employer’s Liability

Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity performing
work for or on behalf of the City must provide Workers’ Compensation insurance. Exceptions
and exemptions will be allowed by the City’s Risk Manager, if they are in accordance with Florida
Statute.

Contractor waives, and Contractor shail ensure that Contractor’s insurance carrier waives, all
subrogation rights against the City, its officials, employees, and volunteers for all losses or
damages. The City requires the policy to be endorsed with WC 00 03 13 Waiver of our Right to
Recover from Others or equivalent.

Contractor must be in compliance with all applicable State and federal workers’ compensation
laws, including the U.S. Longshore and Harbor Workers’ Compensation Act and the Jones Act,
if applicable.

Insurance Certificate Requirements
a. Contractor shall provide the City with valid Certificates of Insurance (binders are

unacceptable) no later than ten (10) days prior to the start of work contemplated in this
Agreement.

b. Contractor shall provide to the City a Certificate of Insurance having a thirty (30) day
notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment of premium.

c. In the event that the insurer is unable to accommodate the cancellation notice
requirement, it shall be the responsibility of Contractor to provide the proper notice. Such
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notification will be in writing by registered mail, return receipt requested, and addressed
to the certificate holder.

d. In the event the Agreement term or any surviving obligation of Contractor following
expiration or early termination of the Agreement goes beyond the expiration date of the
insurance policy, Contractor shall provide the City with an updated Certificate of
Insurance no later than ten (10) days prior to the expiration of the insurance currently in
effect. The City reserves the right to suspend the Agreement until this requirement is
met.

e. The Certificate of Insurance shall indicate whether coverage is provided under a claims-
made or occurrence form. If any coverage is provided on a claims-made form, the
Certificate of Insurance must show a retroactive date, which shall be the effective date
of the initial contract or prior.

f. The City shall be covered as an Additional Insured on all liability policies, with the
exception of Workers’ Compensation.

g. The City shall be granted a Waiver of Subrogation on Contractor's Workers'
Compensation insurance policy.

h. The title of the Agreement, Bid/Contract number, event dates, or other identifying
reference must be listed on the Certificate of Insurance.

The Certificate Holder should read as follows:
City of Fort Lauderdale

100 N. Andrews Avenue

Fort Lauderdale, FL 33301

Contractor has the sole responsibility for all insurance premiums and shall be fully and solely
responsible for any costs or expenses as a result of a coverage deductible, co-insurance
penalty, or self-insured retention; including any loss not covered because of the application of
such deductible, co-insurance penalty, self-insured retention, or coverage exclusion or limitation.
Any costs for adding the City as an Additional Insured shall be at Contractor’'s expense.

If Contractor’s primary insurance policy/policies do not meet the minimum requirements as set
forth in this Agreement, Contractor may provide evidence of an Umbrella/Excess insurance
policy to comply with this requirement.

Contractor’s insurance coverage shall be primary insurance as respects to the City, a Florida
municipality, its officials, employees, and volunteers. Any insurance or self-insurance
maintained by the City, a Florida municipality, its officials, employees, or volunteers shall be
non-contributory. o

Any exclusion or provision in any insurance policy maintained by Contractor that excludes
coverage required in this Agreement shall be deemed unacceptable and shall be considered
breach of contract.

All required insurance policies must be maintained until the contract work has been accepted by
the City, or until this Agreement is terminated, whichever is later. Any lapse in coverage may
be considered breach of contract. In addition, Contractor must provide to the City confirmation
of coverage renewal via an updated certificate of insurance should any policies expire prior to
the expiration of this Agreement. The City reserves the right to review, at any time, coverage
forms and limits of Contractor’s insurance policies.

Contractor shall provide notice of any and all claims, accidents, and any other occurrences
associated with this Agreement to Contractor’s insurance company or companies and the City’s
Risk Management office as soon as practical.
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1".

12

13.

14.

It is Contractor's responsibility to ensure that any and all of Contractor’s independent contractors
and subcontractors comply with these insurance requirements. All coverages for independent
contractors and subcontractors shall be subject to all of the applicable requirements stated
herein. Any and all deficiencies are the responsibility of Contractor. The City reserves the right
to adjust insurance limits from time to time at its discretion with notice to Contractor.

NOTE: CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR
ON EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON
THE CERTIFICATE AS AN “ADDITIONAL INSURED” ON REQUIRED LIABILITY POLICIES.

A Sample Insurance Certificate shall be included with the bid to
demonstrate the firm’s ability to comply with insurance requirements.
Provide a previous certificate or other evidence listing the insurance
companies’ names for all required coverage, and the dollar amounts of the
coverage.

PERFORMANCE AND PAYMENT BOND: 100%

CITY PROJECT MANAGER

The Project Manager is hereby designated by the City as Deborah Cueva, PE, MPA whose
address is 101 NE 3rd Ave, Suite 1410, Fort Lauderdale, Florida 33301-1016, telephone
number: (954) 828-5807, and e-mail address is DCueva@fortlauderdale.qov. The Project
Manager will assume all duties and responsibilities and will have the rights and authorities
assigned to the Project Manager in the Contract Documents in connection with completion of
the Work in accordance with this Agreement.

LIQUIDATED DAMAGES (See Article 16, Liquidated Damages, of the Contract for details)

Upon failure of the Contractor to complete the Work within the time specified for completion, the
Contractor shall pay to the City the sum of One Thousand Dollars ($1,000.00) for each and
every calendar day that the completion of the Work is delayed beyond the time specified in this
Agreement for completion, as fixed and agreed liquidated damages and not as a penalty, so
long as the delay is caused by the Contractor. (See Article 16, Liquidated Damages Clause, of
the Contract)

PAYMENT (See Article 7, Payment, of the Contract for other details)

The City shall make payment to the Contractor through utilization of the City’s P-Card Program.
The City has implemented a Purchasing Card (P-Card) Program utilizing both the VISA and
MASTERCARD networks. Purchases from this contract will be made utilizing the City's
Purchasing Card. Contractor will receive payment from the purchasing card in the same manner
as other credit card purchases. Accordingly, Contractor must presently have the ability to accept
these credit cards or take whatever steps necessary to implement the ability before the start of
the contract term, or contract award by the City. All costs associated with the Contractor's
participation in this purchasing program shall be borne by the Contractor. The City reserves the
right to revise this program as necessary.

Payment Card Industry (PCI) Compliance
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15.

16.

Contractor agrees to comply with all applicable state, federal and international laws, as well as
industry best practices, governing the collection, access, use, disclosure, safeguarding and
destruction of Protected Information.

Contractor and/or any subcontractor that handles credit card data must be, and remain, PCl
compliant under the current standards and will provide documentation confirming compliance
upon request by the City of Fort Lauderdale, failure to produce documentation could result in
termination of the contract.

WORK SCHEDULE (including overtime hours):

Regular work hours: 8:00 am fo 5:00 pm, Monday through Friday.
City Inspector Hours: 8:00 am to 4:30 pm, Monday through Friday.

Any inspection requested by the contractor outside those hours will be considered overtime to
be paid by the Contractor.

INSPECTION OVERTIME COST: _$100/hr.

-BALANCE OF PAGE INTENTIONALLY LEFT BLANK-
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CITY OF FORT LAUDERDALE
CONSTRUCTION AGREEMENT

THIS Agreement made and entered into this day of
20 , by and between the City of Fort Lauderdale, a Florida municipal corporation (City) and
, a Florida
Company/Corporation (Contractor), (“Party” or collectively “Parties”);

WHEREAS, the City desires to retain a contractor for the Project as expressed in its
Invitation to Bid No., 86, Project Number, P12743, which was opened on
;and,

WHEREAS, the Contractor has expressed its willingness and capability to perform the
necessary work to accomplish the Project.

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual
covenants and conditions contained herein and for other good and valuable consideration, the
receipt and sufficiency is hereby acknowledged, agree as follows:

ARTICLE 1 - DEFINITIONS

Whenever used in this Agreement or in other Contract Documents, the following terms have
the meanings indicated which are applicable to both the singular and plural forms:

1.1 Agreement — This written Agreement between the City and the Contractor covering the
work to be performed including other Contract Documents that are aftached to or
incorporated in the Agreement.

1.2 Application for Payment — The form accepted by the City which is to be used by the
Contractor in requesting progress or final payment and which is to include such
supporting documentation as is required by the Contract Documents.

1.3 Approve — The word approve is defined to mean review of the material, equipment or
methods for general compliance with design concepts and with the information given in
the Contract Documents. It does not imply a responsibility on the part of the City to
verify in every detail conformance with plans and specifications.

1.4 Bid — The offer or Bid of the Contractor submitted on the prescribed form setting forth
the total prices for the Work to be performed.

1.5 Bid Documents — Advertisement for Invitation to Bids, the Instructions to Bidders, the
Bid Form (with supplemental affidavits and sample agreements), the Contract Forms,
General Conditions, the Supplementary Conditions, the Specifications, and the Plans,
which documents all become an integral part of the Contract Documents.

1.6 Certificate of Substantial Completion - Certificate provided by the City certifying that all
Work, excluding the punch list items, has been completed, inspected, and accepted by
the City.

1.7  Change Order - A written document executed by both Parties ordering a change in the
Contract Price or Contract Time or a material change in the Work.
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1.8

1.9

1.10

1.11

1.12

1.13
1.14

1.15

1.16

City — The City of Fort Lauderdale, Florida, including but not limited to its employees,
agents, officials, representatives, contractors, subcontractors, volunteers, successors
and assigns, with whom the Contractor has entered into the Agreement and for whom
the Work is to be provided.

Contract Documents — The Contract Documents shall consist of this Agreement, Exhibits

to this Agreement, Public Construction Bond, Performance Bond, Payment Bond and
Certificates of Insurance, Notice of Award and Notice to Proceed, General Conditions,
Special Conditions, Technical Specifications, Plans/Drawings, Addenda, Bid Form and
supplement Affidavits and Agreements, all applicable provisions of State and Federal
Law and any modification, including Change Orders or written amendments duly
delivered after execution of Agreement, Invitation to Bid, Instructions to Bidders and Bid
Bond, Contractor’s response to the City’s Invitation to Bid, Schedule of Completion,
Schedule of Values, all amendments, modifications and supplements, work directive
changes issued on or after the Effective Date of the Agreement, as well as any additional
documents that are required to be submitted under the Agreement.

Permits on file with the City and/or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement. A copy of all permits
shall be given to the City for inclusion in the Contract Documents. Terms of permits shall
be met prior to acceptance of the Work and release of the final payment.

Contract Price — The amount established in the bid submittal and award by the City’s City

Commission, its successors and assigns, as may be amended by Change Order.

Contract Time — The number of calendar days stated in the Agreement for the
completion of the Work. The dates on which the work shall be started and shall be
completed as stated in the Notice to Proceed.

Contractor — The person, firm, company, or corporation with whom the City has entered
into the Agreement, including but not limited to its employees, agents, representatives,
contractors, subcontractors, their subcontractors and their other successors and
assigns.

Day — A calendar day of twenty-four (24) hours ending at midnight.

Defective — When modifying the word “Work” refers to work that is unsatisfactory, faulty,
or deficient, or does not conform to the Contract Documents or does not meet the
requirements of any inspection, test or approval referred to in the Contract Documents,
or has been damaged prior to the Project Manager's recommendation of final payment.

Effective Date of the Agreement — The effective date of the Agreement shall be the date
the City Commission approves the work.

Final Completion Date — The date the Work is completed, including completion of the
final punch list, and delivered along with those items specified in the Contract
Documents and is accepted by the City.
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1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic,
flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged
storage in quantities that could pose a threat to life, property, or the environment defined
in Section 101(14) of Comprehensive Environmental Response, Compensation and
Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 171.8 as a substance
or material designated by the Secretary of Transportation to be capable of posing an
unreasonable risk to health, safety, and property when transported in commerce and
which has been so designated.

Hazardous Substance - As defined by Section 101(14) of the Comprehensive
Environmental Response, Compensation and Liability Act; any substance designated
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound,
mixture, solution or substance designated pursuant to Section 102 identified under or
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any
waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant
listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical
substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The
term does not include petroleum, including crude oil or any fraction thereof, which is not
otherwise specifically listed or designated as a hazardous substance in the first
sentence of this paragraph, and the term does not include natural gas, natural gas
liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas
and such synthetic gas). :

Hazardous Waste - Those solid wastes designated by OSHA in accordance with 40
CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any
material that is subject to the Hazardous Waste Manifest requirements of the EPA
specified in 40 CFR Part 262.

Holidays - Those designated non-workdays as established by the City Commission of
the City of Fort Lauderdale.

Inspection — The term “inspection” and the act of inspecting as used in this Agreement
is defined to mean the examination of construction to ensure that it conforms to the
design concept expressed in the plans and specifications. This term shall not be
construed to mean supervision, superintending and/or overseeing.

Notice of Award - The written notice by City to the Contractor stating that upon
compliance by the Contractor with the condition’s precedent enumerated therein, within
the time specified that the City will sign and deliver this Agreement.

Notice to Proceed — A written notice to Contractor authorizing the commencement of the
activities identified in the notice or as described in the Contract Documents.

Plans - The official graphic representations of this Project that are a part of the Contract
Documents.

Premises (otherwise known as Site or Work Site) — means the land, buildings, facilities,
etc. upon which the Work is to be performed.

Project — The construction project described in the Contract Documents, including the
Work described therein.
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1.27

1.28

1.29

1.30

1.31

1.32

2.1

2.2

Project Manager - The employee of the City, or other designated individual who is herein
referred to as the Project Manager, will assume all duties and responsibilities and will
have the rights and authorities assigned to the Project Manager in the contract
Documents in connection with completion of the Work in accordance with this
Agreement. The Project Manager, or designee, shall be the authorized agent for the City
unless otherwise specified.

Punch List - The City's list of Work yet to be done or be corrected by the Contractor,
before the Final Completion date can be determined by the City.

Record Documents - A complete set of all specifications, drawings, addenda,
modifications, shop drawings, submittals and samples annotated to show all changes
made during the construction process.

Record Drawings or "As-Builts" - A set of drawings which show significant changes in
the work made during construction and which are usually based on drawings marked up
in the field and other data furnished by the Contractor. These documents will be signed
and sealed by a Professional Engineer, or a Professional Land Surveyor licensed in the
State of Florida and employed by the Contractor at no cost to the City.

Substantially Completed Date —~ A date when the Contractor has requested in writing,
stating that the Work is substantially completed and is ready for an inspection and
issuance of a final punch list for the Project. If, at the time of inspection, it is determined
the project is substantially completed, the City will issue a letter of Substantial
Completion along with a punch list of incomplete or deficient items to be completed prior
to requesting a Final Completion inspection.

Work — The construction and services required by the Contract Documents, whether
completed or partially completed, and includes all labor, materials, equipment, and
services provided or to be provided by Contractor to fulfill Contractor’s obligations. The
Work may constitute the whole or a part of the Project.

ARTICLE 2 - SCOPE OF WORK

The Contractor shall complete all work as specified or indicated in the Contract
Documents. The Project for which the Work under the Contract Documents may be the
whole or only part is generally described as follows:

Osceola Creek Restoration Project
ITB #86 PROJECT # P12743

All Work for the Project shall be constructed in accordance with the approved plans and
Specifications. The Work generally involves:

PROJECT DESCRIPTION

This project is located at within the western portions of Edgewood and River Oaks
neighborhoods, north of 595 and along the eastern edge of 1-95, in the City of Fort Lauderdale.
The work to be accomplished under this contract includes, but is not limited to, dredging of the
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Osceola Creek to improve stormwater conveyance, bank stabilization, removal of exotic
vegetation, and mangrove removal and trimming.

2.3

3.1

Within ten (10) days of the execution of this Agreement, the Contractor shall submit a
Construction Schedule, Schedule of Values and a listing of all personnel employed. The
general sequence of the Work shall be submitted by the Contractor and approved by
the City before any work commences. The City reserves the right to issue construction
directives necessary to facilitate the Work or to minimize any conflict with operations.

ARTICLE 3 - PROJECT MANAGER

The Project Manager is hereby designated by the City as Deborah Cueva, PE, MPA,
whose address is 101 NE 3rd Ave, Suite 1410, Fort Lauderdale, FL 33301, telephone
number: (954) 828-5807, and email address is DCueva@fortlauderdale.gov. The Project
Manager will assume all duties and responsibilities and will have the rights and
authorities assigned to the Project Manager in the Contract Documents in connection
with completion of the Work in accordance with this Agreement.

ARTICLE 4 - CONTRACT DOCUMENTS

The Contract Documents, which comprise the entire Agreement between the City and
Contractor, are incorporated herein and attached to this Agreement, and consist of the

following:

4.1  This Agreement.

4.2  Exhibits to this Agreement: (Plans sheets[ Jto[  ]inclusive).

4.3 Public Construction Bond, Performance Bond, Payment Bond and Certificates of
Insurance.

44 Notice of Award and Notice to Proceed.

45 General Conditions and Special Conditions.

4.6 Technical Specifications.

4.7 Plans/Drawings.

4.8 Addenda number through , inclusive.

4.9 Bid Form and supplement Affidavits and Agreements.

4.10 All applicable provisions of State and Federal Law.

4.11 |Invitation to Bid No., 86, Instructions to Bidders, and Bid Bond.

412 Contractor's response to the City’s Invitation to Bid No., 86, dated

4.13 Schedule of Completion.
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4.14 All amendments, modifications and supplements, change orders and work directive
Changes, issued on or after the Effective Date of the Agreement.

4.15 Any additional documents that are required to be submitted under the Agreement.

4.16 Permits on file with the City and or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement.

In the event of any conflict between the documents or any ambiguity or missing specification
or instruction, the following priority is established:

a. Approved change orders, addenda or amendments.
b. Specifications and Drawings.

c. Special Conditions.

d. General Conditions.

e. This Agreement dated , and any attachments.

f. Invitation to Bid No., 86, and the specifications prepared by the City.
g. Contractor’s response to the City’s Invitation to Bid No., 86, dated
h. Schedule of Values.

i. Schedule of Completion.

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the
Contract Documents, Contractor shall so report to the Project Manager, in writing, within five
(5) calendar days, and before proceeding with the Work affected shall obtain a written
interpretation or clarification from the City.

Any Work that may reasonably be inferred from the specifications or plans as being required
to produce the intended result shall be supplied whether or not it is specifically called for. When
words which have a well-known technical or trade meaning are used to describe Work,
materials, or equipment, such works shall be interpreted in accordance with such meaning.
Reference to standard specifications, manuals or codes of any technical society, organization
or associations, or to the code of any governmental authority whether such reference be
specific or implied, shall mean the latest standard specification, manual or ccde in effect as of
the Effective Date of this Agreement, except as may be otherwise specifically stated. However,
no provision of any referenced standard specification, manual or code (whether or not
specifically incorporated by reference in the Contract Documents) shall change the duties and
responsibilities of the City, the Contractor, or any of their agents or employees from those set
forth in the Contract Documents.
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5.1

5.2

5.3

6.1

6.2

6.3

71

7.2

7.3

74

ARTICLE 5 - CONTRACT TIME

The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall commence
within Thirty (30) calendar days of the date of the Notice to Proceed.

The Work shall be Substantially Completed within Three Hundred Sixty-Five (365)
calendar days after the date when the Contract Time commences to run as provided in
the Notice to Proceed.

The Work shall be finally completed on the Final Completion Date and ready for final
payment in accordance with this Agreement within Four Hundred Fifty (450) calendar
days after the Substantial Completion date.

ARTICLE 6 — CONTRACT PRICE

City shall pay Contractor for performance of the Work in accordance with Article 7,
subject to additions and deletions by Change Order, as provided for in this Agreement.

The Parties expressly agree that the Contract Price, which shall not exceed the amount
of § , constitutes the total maximum compensation payable to Contractor
for performing the Work, plus any Work done pursuant to a Change Order. The Contract
Price is in accordance with the line items unit prices listed in the Bid. Line items are
based on a unit price cost multiplied by a defined quantity. Any additional duties,
responsibilities and obligations assigned to or undertaken by Contractor shall be at
Contractor’'s expense without change to the Contract Price.

The Contract Price constitutes the compensation payable to Contractor for performing
the Work plus any Work done pursuant to a Change Order. All duties, responsibilities
and obligations assigned to or undertaken by Contractor shall be at Contractor's
expense without change in the Contract price.

ARTICLE 7 — PAYMENT

Contractor shall submit Applications for Payment in accordance with the Contract
Documents. Applications for Payment will be processed by City as provided for in the
General Conditions.

Progress Payments. City shall make progress payments on account of the Contract
Price on the basis of Contractor's monthly Applications for Payment, which shall be
submitted by the Contractor between the first (1t) and the tenth (10™) day after the end
of each calendar month for which payment is requested. All progress payments will be
made on the basis of the progress of the Work completed.

Prior to Final Completion, progress payments will be made in an amount equal to ninety-
five percent (95%) of the value of Work completed less in each case the aggregate of
payments previously made.

Final Payment. Upon final completion of the Work in accordance with the General
Conditions, as may be supplemented, the City shall pay Contractor an amount sufficient
to increase total payments to one hundred percent (100%) of the Contract Price.
However, not less than five percent (5%) of the Contract Price shall be retained until
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7.5

Record Drawings (as-builts), specifications, addenda, modifications, and shop
drawings, including all manufacturers’ instructional and parts manuals are delivered to
and accepted by the City.

City may withhold, in whole or in part, payment to such extent as may be necessary to
protect itself from loss on account of:

7.5.1 Defective work not remedied.
7.5.2 Claims filed or reasonable evidence indicating probable filing of claims by other
parties against Contractor or City because of Contractor's performance.

7.5.3 Failure of Contractor to make payments properly to subcontractors or for material
or labor.

7.5.4 Damage to another contractor not remedied.

7.5.5 Liquidated damages and costs incurred by Consultant for extended construction
administration, if applicable.

7.5.6 Failure of Contractor to provide any and all documents requured by the Contract
Documents.

When the above grounds are removed or resolved satlsfactory to the Project Manager,
payment shall be made in whole or in part.

76

7.7

The City shall make payment to the Contractor in accordance with the Florida Prompt
Payment Act, Section 218.70, Florida Statutes (2022), as amended or revised, provided,
however, complete and error free pay application is submitted.

The City shall make payment to the Contractor through utilization of the City’s
Purchasing Card (P-Card) Program. The City has implemented a P-Card Program
utilizing the MASTERCARD and VISA networks. Purchases from this contract will be
made utilizing the City’s P-Card. Contractor will receive payment from the purchasing
card in the same manner as other credit card purchases. Accordingly, Contractor must
presently have the ability to accept these credit cards or take whatever steps necessary
to implement the ability before the start of the contract term, or contract award by the
City. All costs associated with the Contractor’s participation in this purchasing pregram
shall be borne by the Contractor. The City reserves the right to revise this program as
necessary.

ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS

In order to induce the City to enter into this Agreement, Contractor makes the following
representations upon which the City has relied:

8.1

8.2

Contractor is qualified in the field of public construction and in particular to perform the
Work and services set forth in this Agreement.

Contractor has visited the Work Site, has conducted extensive tests, examinations and
investigations and represents and warrants a thorough familiarization with the nature
and extent of the Contract Documents, the Work, locality, soil conditions, water table
condition, moisture conditions and all year-round local weather and climate conditions
(past and present), and examination and investigations conducted by Contractor and
the Contractor's experts, has determined that no conditions exist that would in any
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8.3

8.4

8.5

8.6

8.7

8.8

manner affect the Bid Price and that the project can be completed for the Bid Price
submitted within the Contract Time as defined in this Agreement.

Furthermore, Contractor warrants and confirms that it is totally familiar with, understands
and obligates Contractor to comply with all federal, state and local laws, ordinances,
rules, regulations and all market conditions that affect or may affect the cost and price
of materials and labor needed to fulfill all provisions of this Agreement or that in any
manner may affect cost, progress or performance of the Work.

The Contractor has satisfied itself as to the nature and location of the Work under the
Contract Documents, the general and local conditions of the Project, particularly those
bearing upon availability of transportation, disposal, handling and storage of materials,
availability of labor, water, electric power, and roads, the conformation and conditions
atthe ground based on City provided reports, the type of equipment and facilities needed
preliminary to and during the prosecution of the Work and all other matters which can in
any way affect the Work or the cost thereof under the Contract Documents.

The Contractor has also studied on its own, investigations and tests of subsurface and
latent physical conditions at the site or otherwise affecting cost, progress or performance
of the Works, and finds and has further determined that no conditions exist that would
in any manner affect the Bid Price and that the Project can be completed for the Bid
Price submitted.

Contractor has made or caused to be made, examinations, investigations, tests and
studies of such reports and related data in addition to those referred to in Paragraphs
8.2, 8.3 and 8.4 above as it deems necessary for the performance of the Work at the
Contract Prices, within the Contract Time and in accordance with the other terms and
conditions of the Contract Documents; and no additional examinations, investigations,
tests, reports or similar data are, or will be, required by Contractor for such purposes.

Contractor has correlated the results of all such observations, examinations,
investigations, tests, reports and data with the terms and conditions of the Contract
Documents.

Contractor has given City written notice of all conflicts, errors or discrepancies that it has
discovered in the Contract Documents and the written resolution by City is acceptable
to the Contractor. '

Labdr

8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey
and lay out the Work and perform construction as required by the Contract
Documents. The Contractor shall at all times maintain good discipline and order
at the site.

8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of
reading and thoroughly understanding the drawings and specifications, as the
Contractor’'s agent on the Work, who shall, as the Contractor's agent, supervise,
direct and otherwise conduct the Work.
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8.9

8.10

8.8.3 The Contractor shall designate the superintendent on the job to the City, in
writing, immediately after receipt of the Notice to Proceed. The Contractor
understands and agrees that the superintendent’s physical presence on the job
site is indispensable to the successful completion of the Work. If the
superintendent is frequently absent from the job site, the Project Manager may
deliver written notice to the Contractor to stop work or terminate the Agreement
in accordance with Article 17.

8.84 Where required and necessary, the contractor shall, at all times, have a certified
“competent person” assigned to the job site. The Contractor shall assign
personnel to the job site that have successfully completed training programs
related to trench safety, confined space work, and maintenance of traffic (MOT).
Personnel certified by the International Municipal Signal Associations with Florida
Department of Transportation qualifications are required relative to MOT. Any
other certifications that may be required by applicable permitting agencies for the
Work shall also be complied with by the Contractor. Failure to pursue the Work
with the properly certified supervisory staff may result in notice to stop work or
terminate the Agreement in accordance with Article 17.

Materials:

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water and sanitary facilities and all other facilities and incidentals
necessary for the execution, testing, initial operation and completion of Work.

8.9.2 All materials and equipment shall be of good quality and new, except as otherwise
provided in the Contract Documents. Suppliers shall be selected and paid by the
Contractor; the City reserves the right to approve all suppliers and materials.

Work Hours: Except in connection with the safety or protection of persons, or the Work,
or property at the site or adjacent thereto, and except as otherwise indicated in the
Supplementary Conditions, all work at the site shall be performed during regular working
hours between 8 a.m. and 5:00 p.m., Monday through Friday.

Unless approved by the City in advance, the Contractor will not perform work on
Saturday, Sunday or any legal holiday (designated by the City of Fort Lauderdale)
without the Project Manager's written consent at least seventy-two (72) hours in
advance of starting such work. For any overtime inspection required by City personnel,
the Contractor shall pay for the additional charges to the City with respect to such
overtime work. Such additional charges shall be a subsidiary obligation of the Contractor
and no extra payment shall be made to the Contractor for overtime work. It shall be
noted that the City’s Inspector work hours are from 8:00 a.m. to 4:30 p.m., Monday
through Friday, and any work requiring inspection oversight being performed
outside of this timeframe shall be paid for by the Contractor as Inspector overtime
at a rate of $100.00 per hour. The cost to the Contractor to reimburse the City for
overtime inspection is established at direct-labor and overtime costs for each person or
inspector required. Incidental overtime costs for engineering, testing and other related
services will also be charged to the Contractor at the actual rate accrued.
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8.11

8.12

8.13

8.14

8.15

Patent Fee and Royalties: The Contractor shall pay all license fees and royalties and
assume all costs incident to the use in the performance of the Work or the incorporation
in the Work, or any invention, design, process, product or device which is the subject of
patent rights or copyrights held by others. The Contractor hereby expressly binds himself
or itself to indemnify and hold harmless the City from all such claims and fees and from
any and all suits and action of every name and description that may be brought against
City on account of any such claims, fees, royalties, or costs for any such invention or
patent, and from any and all suits or actions that may be brought against said City for
the infringement of any and all patents or patent rights claimed by any person, firm
corporation or other entity.

Permits: The Contractor shall obtain and pay for all permits and licenses. There shall
be no allowance for Contractor markup, overhead or profit for permits and licenses.

The Contractor shall pay all government charges which are applicable at the time of
opening of bids. It shall be the responsibility of the Contractor to secure and pay for all
necessary licenses and permits of a temporary nature necessary for the prosecution of
Work.

Law and Regulations: The Contractor shall give all notices and comply with all laws,
ordinances, rules and regulations applicable to the Work. If the Contractor observes
that the specifications or plans are in conflict, the Contractor shall give the Project
Manager prompt written notice thereof within five (5) calendar days, and any necessary
changes shall be adjusted by any appropriate modifications. If the Contractor performs
any work knowing or having reason to know that it is contrary to such laws, ordinances,
rules, standards, specifications and regulations, and without such notice to the Project
Manager, the Contractor shall bear all costs arising therefrom.

Taxes: The Contractor shall pay all sales, consumer, use and other similar taxes
required to be paid by him in accordance with the laws of the City of Fort Lauderdale,
County of Broward, and the State of Florida.

Contractor Use of Premises: The Contractor shall confine construction equipment, the
storage of materials and equipment and the operations of workmen to areas permitted
by law, ordinances, permits and/or the requirements of the Contract Documents, and
shall not unreasonably encumber the premises with construction equipment or other
materials or equipment.

The Contractor shall not enter upon private property for any purpose without first
securing the permission of the property owner in writing and furnishing the Project
Manager with a copy of said permission. This requirement will be strictly enforced,
particularly with regard to such vacant properties as may be utilized for storage or
staging by the Contractor.

The Contractor shall conduct its work in such a manner as to avoid damage to adjacent
private or public property. Any damage to existing structures of work of any kind,
including permanent reference markers or property corner markers, or the interruption
of a utility service, shall be repaired or restored promptly at no expense to the City or
property owner.
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8.16

8.17

8.18

The Contractor will preserve and protect all existing vegetation such as trees, shrubs
and grass on or adjacent to the site which do not reasonably interfere with the
construction, as determined by the Project Manager. The Contractor will be responsible
for repairing or replacing any trees, shrubs, lawns and landscaping that may be
damaged due to careless operation of equipment, stockpiling of materials, tracking of
grass by equipment or other construction activity. The Contractor will be liable for or will
be required to replace or restore at no expense to the City all properties and areas not
protected or preserved as required herein that may be destroyed or damaged.

During the progress of the Work, the Contractor shall keep the premises free from
accumulation of waste materials, rubbish and debris resulting from the Work. At the
completion of the Work, the Contractor shall remove all waste materials, rubbish and
debris from and about the premises as well as all tools, appliances, construction
equipment and machinery, and surplus materials and shall leave the site clean and
ready for occupancy by the City. The Contractor shall restore to their original condition
those portions of the site not designated for alteration by the Contract Documents at no
cost to the City.

Project Coordination: The Contractor shall provide for the complete coordination of the
construction effort. This shall include, but not necessarily be limited to, coordination of
the following:

8.16.1 Flow of material and equipment from suppliers.

8.16.2 The interrelated work with affected utility companies.

8.16.3 The interrelated work with the City where tie-ins to existing facilities are required.

8.16.4 The effort of independent testing agencies.

8.16.5 Notice to affected property.owners as may be directed by the Project Manager.

8.16.6 Coordination with and scheduling of all required inspections from all permitting
agencies. :

Project Record Documents and Final As-Builts (Record Drawings): Contractor shall be
responsible for maintaining up-to-date redline as-built drawings, on site, at all times
during construction. All. as-built information shall be surveyed and verified by a
professional land surveyor registered in the State of Florida. Contractor shall provide
the City with a minimum of three (3) sets of signed and sealed record drawings (Final
As-Builts) and a CD of the electronic drawings files created in AutoCad 2014 or later.
All costs associated with survey work required for construction layout and as-built
preparation shall be the responsibility of the Contractor.

Safety and Protection:

8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the Work. The Contractor
shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury or loss to:

8.18.1.1 All employees working on the project and other persons who may be
affected thereby.

8.18.1.2 All the Work and all materials or equipment to be incorporated therein,
whether in storage on or off the site.
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8.19

8.20

8.21

8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures and utilities not
designated for removal, relocation or replacement in the course of
construction.

8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules,
regulations and orders of any public body having jurisdiction for the safety of
persons or property or to protect them from damage, injury or loss; and shall erect
and maintain all necessary safeguards for such safety and protection. The
Contractor shall notify owners of adjacent property and utilities when execution
of the Work may affect them at least seventy-two (72) hours in advance (unless
otherwise required). All damage, injury or loss to any property caused, directly
or indirectly, in whole or in part by the Contractor, any subcontractor or anyone
directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, shall be remedied by the Contractor. The Contractor's duties
and responsibilities for safety and protection of the Work shall continue until such
time as all the Work is completed and accepted by the City.

Emergencies: In emergencies affecting the safety or protection of persons or the Work
or property at the site or adjacent thereto, the Contractor, without special instruction or
authorization from the City, is obligated to act to prevent threatened damage, injury or
loss. The Contractor shall give the Project Manager prompt written notice of any
significant changes in the Work or deviations from the Contract Documents caused
thereby.

Risk of Loss: The risk of loss, injury or destruction shall be on the Contractor until
acceptance of the Work by the City. Title to the Work shall pass to the City upon
acceptance of the Work by the City.

Environmental: The Contractor has fully inspected the Premises and agrees, except as
to the presence of any asbestos, to accept the Premises in an “as is” physical condition,
without representation or warranty by the City of any kind, including, without limitation,
any and all existing environmental claims or obligations that may arise from the presence
of any “contamination” on, in or about the Premises. Further, Contractor and all entitles
claiming by, through or under the Contractor, releases and discharges the City from any
claim, demand, or cause of action arising out of or relating to the Contractor's use,
handling, storage, release, discharge, treatment, removal, transport, decontamination,
cleanup, disposal and/or presence of any hazardous substances including asbestos on,
under, from or about the Premises. The Contractor shall have no liability for any pre-
existing claims or “contamination” on the Premises.

The Contractor shall not use, handle, store, discharge, treat, remove, transport, or dispose
of Hazardous Substances including asbestos at, in, upon, under, to or from the Premises
until receipt of instructions from the City. At such time, a City approved Change Order,
which shall not include any profit, shall authorize the Contractor to perform such services.

The Contractor shall immediately deliver to the Project Manager complete copies of all
notices, demands, or other communications received by the Contractor from any
governmental or quasi-governmental authority or any insurance company or board of
fire underwriters or like or similar entities regarding in any way alleged violations or
potential violations of any Environmental Law or otherwise asserting the existence or
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8.22

potential existence of any condition or activity on the Premises which is or could be
dangerous to life, limb, property, or the environment.

For other and additional consideration, the Contractor hereby agrees, at its sole cost
and expense, to indemnify and protect, defend, and hold harmless the City and its
respective employees, agents, officials, officers, representatives, contractors and
subcontractors, successors, and assigns (hereafter the “City”) from and against any and
all claims, demands, losses, damages, costs, expenses, including but not limited to
mitigation, restoration, and natural restoration expenses, liabilities, assessments, fines,
penalties charges, administrative and judicial proceedings and orders, judgments,
causes of action, in law or in equity, remedial action requirements and/or enforcement
actions of any kind (including, without limitation, attorneys’ fees and costs) directly or
indirectly arising out of or attributable to, in whole or in part, the Contractor's use,
handling, storage, release, threatened release, discharge, treatment, removal,
transport, decontamination, cleanup, disposal and/or presence of a Hazardous
Substance (excluding asbestos) on, under, from, to or about the Premises or any other
activity carried on or undertaken on or off the Premises by the Contractor or its
employees, agents or subcontractors, in connection with the use, handling, storage,
release, threatened release, discharge, treatment, mitigation, natural resource
restoration, removal, transport, decontamination, cleanup, disposal and/or presence or
any Hazardous Substance including asbestos located, transported, or present on,
undue, from, to, or about the Premises. This indemnity is intended to be operable under
42 U.S.C. Section 9607, as amended or revised, and any successor section.

The scope of the indemnity obligations includes, but is not limited to: (a) all
consequential damages; (b) the cost of any required or necessary repair, cleanup, or
detoxification of the applicable real estate and the preparation and implementation of
any closure, remedial or other required plan, including without limitation; (i) the costs of
removal or remedial action incurred by the United States government or the State of
Florida or response costs incurred by any other person, or damages from injury to
destruction of, or loss of, natural resources, including the cost of assessing such injury,
destruction, or loss, incurred pursuant to the Comprehensive Environmental Response,
Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, damages, or
penalties incurred pursuant to any applicable provisions of Florida law; and (iii) the cost
and expenses of abatement, correction or cleanup, fines, damages, response costs, or
penalties which arise from the provisions of any other statute, law, regulation, code
ordinance, or legal requirement state or federal; and (c) liability for personal injury or
property damage arising under any statutory or common law tort theory, including
damages assessed for the maintenance of a public private nuisance, response costs,
or for the carrying on of an abnormally dangerous activity.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any other reason or allegation
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
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8.23

8.24

8.25

waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

No Liens: If any subcontractor, supplier, laborer, or materialmen of Contractor or any
other person directly or indirectly acting for or through Contractor files or attempts to file
a mechanic’s or construction lien against the real property on which the Work is
performed or any part or against any personal property or improvements or claim against
any monies due or to become due from the City to Contractor or from Contractor to a
subcontractor, for or on account of any work, labor, services, material, equipment, or
other items furnished in connection with the Work or any Change Order, Contractor
agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond,
payment, or otherwise within twenty (20) days of the filing or from receipt of written notice
from the City.

Additionally, until such time as such lien or claim is satisfied, removed or discharged by
Contractor, all monies due to Contractor, or that become due to Contractor before the
lien or claim is satisfied, removed or otherwise discharged, shall be held by City as
security for the satisfaction, removal and discharge of such lien and any expense that
may be incurred while obtaining such. If Contractor shall fail to do so, City shall have
the right, in addition to all other rights and remedies provided by this Agreement or by
law, to satisfy, remove, or discharge such lien or claim by whatever means City chooses
at the entire and sole cost and expense of Contractor which costs and expenses shall,
without limitation, include attorney’s fees, litigation costs, fees and expenses and all
court costs and assessments.

Weather Emergencies: Upon issuance of a hurricane watch by the National Weather
Service, the Contractor shall submit to the City a plan to secure the work area in the
event a hurricane warning is issued. The plan shall detail how the Contractor will secure
the Premises, equipment and materials in a manner as to prevent damage to the Work
and prevent materials and equipment from becoming a hazard to persons and property
on and around the Premises. The plan shall include a time schedule required to
accomplish the hurricane preparations and a list of emergency contacts that will be
available, and in the City before, during and immediately after the storm.

Upon issuance of a hurricane warning by the National Weather Service, if the Contractor
has not already done so, the Contractor shall implement its hurricane preparedness
plan. Cost of development and implementation of the hurricane preparedness plan shall
be considered as incidental to construction. Cost of any clean up and rework required
after the storm will be considered normal construction risk within Florida and shall not
entitle the Contractor to any additional compensation. Contractor shall be entitled to
request an extension in time for completion of the Work, in accordance with the
provisions of Article 15 of this Agreement, equal to the time it is shut down for
implementation of the preparedness plan, the duration of the storm and a reasonable
period to restore the Premises.

Force Majeure: No Party shall hold the other responsible for damages or for delays in
performance caused by force majeure, acts of God, or other acts or circumstances
beyond the control of the other party or that could not have been reasonably foreseen

. and prevented. For this purpose, such acts or circumstances shall include, but not be

limited to weather conditions affecting performance, floods, epidemics, pandemics,
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8.26

9.1

war, act of Governmental Authority, state of emergency, riots, strikes, lockouts, or
other industrial disturbances, or protest demonstrations. Should such acts or
circumstances occur, the parties shall use their best efforts to overcome the difficulties
arising therefrom and to resume the Work as soon as reasonably possible with the
normal pursuit of the Work.

Inclement weather, continuous rain for less than three (3) days or the acts or omissions
of subcontractors, third-party contractors, materialmen, suppliers, or their sub-
contractors, shall not be considered acts of force majeure.

No Party shall be liable for its failure to carry out its obligations under the Agreement
during a period when such Party is rendered unable by force majeure to carry out its
obligation, but the obligation of the Party or Parties relying on such force majeure shall
be suspended only during the continuance of the inability and for no longer period than
the unexpected or uncontrollable event.

The Contractor further agrees and stipulates, that its right to excuse its failure to perform
by reason of force majeure shall be conditioned upon giving written notice of its assertion
that a Force Majeure delay has commenced within ninety-six (96) hours after such an
occurrence. The Contractor shall use its reasonable efforts to minimize such delays. The
Contractor shall promptly provide an estimate of the anticipated additional time required
to complete the Project.

Participation by Disadvantaged Business Enterprises in Department of Transportation
Financial Assisted Contracts: The recipient shall not discriminate on the basis of race,
color, national origin, or sex in the award and performance of any DOT-assisted contract
or in the administration of its DBE program or the requirements of 49 CFR Part 26. The
recipient shall take all necessary and reasonable steps under 49 CFR Part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts. The
recipient's DBE program, as required by 49 CFR Part 26 and as approved by DOT, is
incorporated by reference in this Agreement. Implementation of this program is a legal
obligation and failure to carry out its terms shall be treated as a violation of this
Agreement. Upon notification to the recipient of its failure to carry out its approved
program, the Department may impose sanctions as provided for under Part 26 and may,
in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the
Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

Additionally, the Contractor assures that it, the sub-recipient or its subcontractors shall
not discriminate on the basis of race, color, national origin, or sex in the performance of
this Agreement. The Contractor shall carry out applicable requirements of 49 CFR Part
26 in the award and administration of DOT-assisted contracts. Failure by the Contractor
to carry out these requirements is a material breach of this Agreement, which may resuit
in the termination of this Agreement or such other remedy as the recipient deems
appropriate. This additional language must be included in each subcontract the prime
Contractor signs with a subcontractor.

ARTICLE 9 - CITY’S RESPONSIBILITIES

The City shall furnish the data required of the City under the Contract Documents
promptly and shall make payments to the Contractor promptly after they are due as
provided in Article 7.
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9.2

9.3

9.4

9.5

10.1

The City shall provide public rights-of-way-and easement, where available, for the
installation of conduits, transformers pads and related appurtenances only.

Technical Clarifications and Interpretations:

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or
interpretations of the Contract Documents as it may determine necessary, which
shall be consistent with or reasonably inferable from the overall intent of the
Contract Documents. Should the Contractor fail to request interpretation of
questionable items in the Contract Documents, the City shall not entertain any
excuse for failure to execute the Work in a satisfactory manner.

9.3.2 The City shall interpret and decide matters concerning performance under the
requirements of the Contract Documents, and shall make decisions on all claims,
disputes or other matters in question. Written notice of each claim, dispute or
other matter will be delivered by claimant to the other Party but in no event later
than five (5) days after the occurrence of event and written supporting data will
be submitted to the other Party within five (5) days after such occurrence. All
written decisions of the City on any claim or dispute will be final and binding.

The Contractor shall perform all Work to the reasonable satisfaction of the City in
accordance with the Contract Documents. In cases of disagreement or ambiguity, the
City shall decide all questions, difficulties, and disputes of whatever nature, which may
arise under or by reason of this Agreement or the quality, amount and value of the Work,
and the City's decisions on all claims, questions and determination are final.

Cancellation for Unappropriated Funds: The obligation of the City for payment to a
Contractor is limited to the availability of funds appropriated in a current fiscal period,
and continuation of the contract into a subsequent fiscal period is subject to
appropriation of funds, unless otherwise authorized by law.

ARTICLE 10 —- BONDS AND INSURANCE

Public Construction and Other Bonds: The Contractor shall furnish Public Construction
or Performance and Payment Bonds (“Bond”), each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all the
Contractor's obligations under the Contract Documents. These Bonds shall remain in
effect until at least one (1) year after the date of final payment, except as otherwise
provided by law. All Bonds shall be furnished and provided by the surety and shall be
in substantially the same form as prescribed by the Contract Documents and be
executed by such sureties as (i) are licensed to conduct business in the State of Florida,
and (ii) are named in the current list of Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies as
published in Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S.
Treasury Department and (iii) otherwise meet the requirements set forth herein that
apply to sureties. All Bonds signed by an agent must be accompanied by a certified
copy of the authority to act.

10.1.1 Performance Bond: The Contractor shall execute and record in the public
records of Broward County, Florida, a payment and performance bond in an
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10.2

10.3

amount at least equal to the Contract Price with a surety insurer authorized to do
business in the State of Florida as surety, (“Bond”), in accordance with Section
255.05, Florida Statutes (2022), as may be amended or revised, as security for
the faithful performance and payment of all of the Contractor’s obligations under
the Contract Documents.

A Corporate Surety Bond legally issued, meeting the approval of, and running to
the City in an amount not less than the Contract Price of such improvements,
conditioned that the Contractor shall maintain and make all repairs to the
improvements constructed by the Contractor at their own expense and free of
charge to the City, for the period of one (1) year after the date of acceptance of
the Work within such period by reason of any imperfection of the material used
or by reason of any defective workmanship, or any improper, imperfect or
defective preparation of the base upon which any such improvement shall be laid.

Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is
declared bankrupt or becomes insolvent or its right to do business is terminated in the
State of Florida or it ceases to meet the requirements of clauses (i) and (ii) of Paragraph
10.1, the Contractor shall within five (5) days thereafter substitute another Bond and
Surety, both of which shall be acceptable to the City.

Insurance

As a condition precedent to the effectiveness of this Agreement, during the term of this
Agreement and during any renewal or extension term of this Agreement, Contractor, at its sole
expense, shall provide insurance of such types and with such terms and limits as noted below.
Providing proof of and maintaining adequate insurance coverage are material obligations of
Contractor. Contractor shall provide the City a certificate of insurance evidencing such coverage.
Contractor's insurance coverage shall be primary insurance for all applicable policies, as
respects to the City. The limits of coverage under each policy maintained by Contractor shall not
be interpreted as limiting Contractor's liability and obligations under this Agreement. All
insurance policies shall be through insurers authorized or eligible to write policies in the State of
Florida and possess an A.M. Best rating of A-, VII or better, subject to approval by the City's
Risk Manager.

The coverages, limits, and/or endorsements required herein protect the interests of the City, and
these coverages, limits, and/or endorsements shall in no way be relied upon by Contractor for
assessing the extent or determining appropriate types and limits of coverage to protect
Contractor against any loss exposures, whether as a result of this Agreement or otherwise. The
requirements contained herein, as well as the City’s review or acknowledgement, are not
intended to and shall not in any manner limit or qualify the liabilities and obligations assumed by
Contractor under this Agreement.

The following insurance policies and coverages are required:

Commercial General Liability

Coverage must be afforded under a Commercial General Liability policy with limits not less than:

. $1,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury, Property
Damage, and Personal and Advertising Injury

. $1,000,000 each occurrence and $2,000,000 aggregate for Products and Completed
Operations ,
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Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipality, its officials, employees, and volunteers are to be covered as an
additional insured with a CG 20 26 04 13 Additional Insured — Designated Person or
Organization Endorsement or similar endorsement providing equal or broader Additional Insured
Coverage with respect to liability arising out of activities performed by or on behalf of Contractor.
The coverage shall contain no special limitation on the scope of protection afforded to the City,
its officials, employees, and volunteers.

Watercraft Liability (Protection and Indemnification)

Coverage must be afforded in an amount not less than $1,000,000 per occurrence and must
cover the utilization of watercraft, including Bodily Injury and Property Damage arising out of
ownership, maintenance, or use of any watercraft, including owned, non-owned, and hired.

Coverage may be provided in the form of an endorsement to the Commercial General Liability
policy, or in the form of a separate policy covering Watercraft Liability or Protection and
Indemnity for Bodily Injury and Property Damage.

Pollution and Remediation Legal Liability (Hazardous Materials

For the purpose of this section, the term “hazardous materials” includes all materials and
substances that are designated or defined as hazardous by Florida or federal law or by the rules
or regulations of Florida or any federal agency. If work being performed involves hazardous
materials, Contractor shall procure and maintain any or all of the following coverages (which will
be specifically addressed upon review of exposure):

Contractors Pollution Liability Coverage

For sudden and gradual occurrences and in an amount not less than $1,000,000 per claim
arising out of this Agreement, including but not limited to, all hazardous materials identified under
the Agreement.

Business Automobile Liability
Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for Bodily

Injury and Property Damage in an amount not less than $1,000,000 combined single limit each
accident.

If Contractor does not own vehicles, Contractor shall maintain coverage for Hired and Non-
Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial General
Liability policy or separate Business Auto Liability policy.

Workers’ Compensation and Employer’s Liability

Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity performing
work for or on behalf of the City must provide Workers’ Compensation insurance. Exceptions
and exemptions will be allowed by the City’s Risk Manager, if they are in accordance with Florida
Statute.

Contractor waives, and Contractor shall ensure that Contractor’s insurance carrier waives, all
subrogation rights against the City, its officials, employees, and volunteers for all losses or
damages. The City requires the policy to be endorsed with WC 00 03 13 Waiver of our Right to
Recover from Others or equivalent.

Contractor must be in compliance with all applicable State and federal workers’ compensation
laws, including the U.S. Longshore and Harbor Workers’ Compensation Act and the Jones Act,
if applicable.
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Insurance Certificate Requirements
a. Contractor shall provide the City with valid Certificates of Insurance (binders are

unacceptable) no later than ten (10) days prior to the start of work contemplated in this
Agreement.

b. Contractor shall provide to the City a Certificate of Insurance having a thirty (30) day
notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment of premium.

c. In the event that the insurer is unable to accommodate the cancellation notice
requirement, it shall be the responsibility of Contractor to provide the proper notice. Such
notification will be in writing by registered mail, return receipt requested, and addressed
to the certificate holder.

d. In the event the Agreement term or any surviving obligation of Contractor following
expiration or early termination of the Agreement goes beyond the expiration date of the
insurance policy, Contractor shall provide the City with an updated Certificate of
Insurance no later than ten (10) days prior to the expiration of the insurance currently in
effect. The City reserves the right to suspend the Agreement until this requirement is
met.

e. The Certificate of Insurance shall indicate whether coverage is provided under a claims-
made or occurrence form. If any coverage is provided on a claims-made form, the
Certificate of Insurance must show a retroactive date, which shall be the effective date
of the initial contract or prior.

f. The City shall be covered as an Additional Insured on all liability policies, with the
exception of Workers’ Compensation.

g. The City shall be granted a Waiver of Subrogation on Contractor's Workers’
Compensation insurance policy.

h. The title of the Agreement, Bid/Contract number, event dates, or other identifying
reference must be listed on the Certificate of Insurance.

The Certificate Holder should read as follows:
City of Fort Lauderdale N
100 N. Andrews Avenue

Fort Lauderdale, FL 33301

Contractor has the sole responsibility for all insurance premiums and shall be fully and solely
responsible for any costs or expenses as a result of a coverage deductible, co-insurance penaity,
or self-insured retention; including any loss not covered because of the application of such
deductible, co-insurance penalty, self-insured retention, or coverage exclusion or limitation. Any
costs for adding the City as an Additional Insured shall be at Contractor’s expense.

If Contractor’s primary insurance policy/policies do not meet the minimum requirements as set
forth in this Agreement, Contractor may provide evidence of an Umbrella/Excess insurance policy
to comply with this requirement.

Contractor’s insurance coverage shall be primary insurance as respects to the City, a Florida
municipality, its officials, employees, and volunteers. Any insurance or self-insurance maintained
by the City, a Florida municipality, its officials, employees, or volunteers shall be non-contributory.

Any exclusion or provision in any insurance policy maintained by Contractor that excludes
coverage required in this Agreement shall be deemed unacceptable and shall be considered
breach of contract.

All required insurance policies must be maintained until the contract work has been accepted by
the City, or until this Agreement is terminated, whichever is later. Any lapse in coverage may be
considered breach of contract. In addition, Contractor must provide to the City confirmation of
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111

11.2

coverage renewal via an updated certificate of insurance should any policies expire prior to the
expiration of this Agreement. The City reserves the right to review, at any time, coverage forms
and limits of Contractor’s insurance policies.

Contractor shall provide notice of any and all claims, accidents, and any other occurrences
associated with this Agreement to Contractor’s insurance company or companies and the City’s
Risk Management office as soon as practical.

It is Contractor's responsibility to ensure that any and all of Contractor’s independent contractors
and subcontractors comply with these insurance requirements. All coverages for independent
contractors and subcontractors shall be subject to all of the applicable requirements stated
herein. Any and all deficiencies are the responsibility of Contractor. The City reserves the right
to adjust insurance limits from time to time at its discretion with notice to Contractor.

NOTE: CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST
APPEAR ON EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST
BE NAMED ON THE CERTIFICATE AS AN “ADDITIONAL INSURED” ON REQUIRED
LIABILITY POLICIES.

A Sample Insurance Certificate shall be included with the bid to
demonstrate the firm’s ability to comply with insurance
requirements. Provide a previous certificate or other evidence listing
the insurance companies’ names for all required coverage, and the
dollar amounts of the coverage.

ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

Warranty: The Contractor warrants and guarantees to the City that all Work will be in
accordance with the Contract Documents and will not be defective. Prompt notice of all
defects shall be given to the Contractor. All defective work, whether or not in place, may
be rejected, corrected or accepted as provided in this Article.

11.1.1 Warranty of Title: The Contractor warrants to the City that it possesses good,
clear and marketable title to all equipment and materials provided and that there
are no pending liens, claims or encumbrances against the equipment and
materials.

11.1.2 Warranty of Specifications: The Contractor warrants that all equipment, materials
and workmanship furnished, whether furnished by the Contractor, its
subcontractors or suppliers, will comply with the specifications, drawings and
other descriptions supplied or adopted and that all services will be performed in
a workmanlike manner.

11.1.3 Warranty of Merchantability: The Contractor warrants that any and all equipment
to be supplied pursuant to this Agreement is merchantable, free from defects,
whether patent or latent in material or workmanship, and fit for the ordinary
purposes for which it is intended.

Tests and Inspections: Contractor shall retain the services of an independent, certified,
testing lab to perform all testing as required by the specifications, contract drawings, and
any applicable permitting agency. Contractor shall provide evidence of certification to
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11.4

115

11.6

the City before the work and testing is done. Testing results shall be submitted to the
Project Manager for review and approval at the time the results are provided to the
Contractor. The Contractor shall give the Project Manager and City Inspector a minimum-
of twenty-four (24) hours’ advanced notice of readiness of the Work for all required
inspections, tests, or approvals and shall notify all applicable permitting agencies in a
timely manner based on requirements set forth in the permit documents.

11.2.1 Neither observations by the Project Manager nor inspections, tests or approvals
by others shall relieve the Contractor from its obligations to perform the Work in
accordance with the Contract Documents.

Uncovering Work: If any work that is to be inspected, tested or approved is covered
without approval or consent of the Project Manager, it must, if requested by the Project
Manager, be uncovered for observation and/or testing. Such uncovering and replacement
shall be at the Contractor's sole expense unless the Contractor has given the Project
Manager timely notice of the Contractor’s intention to cover such Work and the Project
Manager has not acted with reasonable promptness in response to such notice.

11.3.1 If the Project Manager considers it necessary or advusable that Work covered in
accordance with Paragraphs 11.2.1 be observed by the City or inspected or
tested by others, the Contractor at the City's request, shall uncover, expose or
otherwise make available for observation, mspectlon or testing as the Project
Manager may require, that portion of the Work in question, furnishing all
necessary labor, material and equipment. |If it is found that such Work is
defective, the Contractor shall bear all the expenses of such uncovering,
exposure, observation, inspection and testing and of satisfactory reconstruction,
including compensation for additional professional services, and an appropriate
deductive Change Order shall be issued. If, however, such work is not found to
be defective, the Contractor shall be allowed an increase in the Contract Price or
an extension of the Contract Time, or both, directly attributable to such
uncovering, exposure, observation, inspection testing and reconstruction if it
makes a claim therefore as provided in Articles 14 and 15.

City May Stop the Work: If the Work is defective, or the Contractor fails to supply
sufficient skilled supervisory personnel or workmen or suitable materials or equipment
or the work area is deemed unsafe, the City may order the Contractor to stop the Work,
or any portion thereof, until the cause for such order has been eliminated; however, this
right of the City to stop the Work shall not give rise to any duty on the part of the City to
exercise this right for the benefit of the Contractor or any other Party. The City will not
award any increase in Contract Price or Contract Time if the Work is stopped due to the

circumstances described herein.

Correction or Removal of Defective Work Before Final Payment: If required by the
Project Manager, the Contractor shall promptly, without cost to the City and as specified
by the Project Manager, either correct any defective Work, whether or not fabricated,
installed or completed, or if the Work has been rejected by the City remove it from the
site and replace it with non-defective Work.

One Year Correction Period After Final Payment: If within one (1) year after the date of
final acceptance, or such longer period of time as may be prescribed by law or by the terms
of any applicable special guarantee required by the Contract Documents, any work is found
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to be defective, the Contractor shall promptly, without cost to the City and in accordance
with the City’s written instructions, either correct such defective Work, or, if it has been
rejected by the City, remove it from the site and replace it with non-defective Work.

If the Contractor does not promptly comply with the terms of such instructions or in an
emergency where delay would cause serious risk of loss or damage, the City may have
the defective Work corrected or the rejected Work removed and replaced, and all direct
and indirect costs for such removal and replacement, including compensation for
additional professional services, shall be paid by the Contractor.

Acceptance of Defective Work, Deductions: If, instead of requiring correction or removal
and replacement of defective Work, the City, at the City’s sole option, prefers to accept
it, the City may do so. In such a case, if acceptance occurs prior to the Project
Manager's recommendation of final payments, a Change Order shall be issued
incorporating the necessary revisions in the Contract's Documents, including
appropriate reduction in the Contract Price; or if the acceptance occurs after such
recommendation, an appropriate amount shall be paid by the Contractor to the City.

City May Correct Defective Work: If the Contractor fails within a reasonable time after
written notice of the Project Manager to proceed to correct defective Work or to remove
and replace rejected Work as required by the Project Manager in accordance with
Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with the
Contract Documents, the City may, after seven (7) days’ written notice to the Contractor,
correct and remedy any such deficiency.  In exercising its rights under this paragraph,
the City shall proceed expeditiously. To the extent necessary to complete corrective and
remedial action, the City may exclude the Contractor from all or part of the site, take
possession of all or part of the Work, suspend the Contractor's services related thereto
and take possession of the Contractor’s tools, construction equipment and materials
stored at the site or elsewhere. The Contractor shall allow the City's representative
agents and employees such access to the site as may be necessary to enable the City
to exercise its rights under this paragraph. All direct and indirect costs of the City in
exercising such rights shall be charged against the Contractor in an amount verified by
the Project Manager, and a Change Order shall be issued incorporating the necessary
revisions in the Contract Documents and a reduction in the Contract Price. Such direct
and indirect costs shall include, in particular but without limitation, compensation for
additional professional services required and costs of repair and replacement of work of
others destroyed or damaged by correction, removal or replacement of the Contractor’s
defective Work. The Contractor shall not be allowed an extension of the Contract Time
because of any delay in performance of the Work attributable to the exercise by the City
of the City’s right hereunder.

ARTICLE 12 - INDEMNIFICATION

Disclaimer of Liability: The City shall not at any time, be liable for injury or damage
occurring to any person or property from any cause, whatsoever, arising out of
Contractor’s construction and fulfillment of this Agreement.

Indemnification: For other, additional good valuable consideration, the receipt and
sufficiency of which is hereby acknowledged: :
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12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the
City, its representatives, employees and elected and appointed officials from or
on account of all claims, damages, losses, liabilities and expenses, direct, indirect
or consequential including but not limited to fees and charges of engineers,
architects, attorneys, consultants and other professionals and court costs arising
out of or in consequence of the performance of this Agreement at all trial and
appellate levels. Indemnification shall specifically include but not be limited to
claims, damages, losses, liabilities and expenses arising out of or from (a) the
negligent or defective design of the project and Work of this Agreement; (b) any
act, omission or default of the Contractor, its subcontractors, agents, suppliers,
employees or laborers; (c) any and all bodily injuries, sickness, disease or death;
(d) injury to or destruction of tangible property, including any resulting loss of use;
(e) other such damages, liabilities, or losses received or sustained by any person
or persons during or on account of any operations connected with the
construction of this Project including the warranty period; (f) the use of any
improper materials; (g) any construction defect including both patent and latent
defects; (h) failure to timely complete the work; (i) the violation of any federal,
state, county or City laws, ordinances or regulations by Contractor, its
subcontractors, agents, servants, independent contractors or employees; (j) the
breach or alleged breach by Contractor of any term of the Agreement, including
the breach or alleged breach of any warranty or guarantee.

12.2.2 Contractor agrees to indemnify, defend, and hold harmless the City, its officers,
agents and employees, from all damages, liabilities, losses, claims, fines and
fees, and from any and all suits and actions of every name and description that
may be brought against City, its officers, agents and employees, on account of
any claims, fees, royalties, or costs for any invention or patent and/or for the
infringement of any and all copyrights or patent rights claimed by any person,
firm, or corporation.

12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any
nature in connection with the foregoing indemnifications including, but not limited
to, reasonable attorney’s fees and costs for trials and appeals.

12.2.4 If any subcontractor, supplier, laborer, or materialmen of Contractor or any other
person directly or indirectly acting for or through Contractor files or attempts to
file a mechanic’s or construction lien against the real property on which the work
is performed or any part or against any personal property or improvements
thereon or make a claim against any monies due or to become due from the City
to Contractor or from Contractor to a subcontractor, for or on account of any work,
labor, services, material, equipment, or other items furnished in connection with
the Work or any change order, Contractor agrees to satisfy, remove, or discharge
such lien or claim at its own expense by bond, payment, or otherwise within five
(5) days of the filing or from receipt of written notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or
discharged by Contractor, all monies due to Contractor, or that become due to
Contractor before the lien or claim is satisfied, removed or otherwise discharged,
shall be held by City as security for the satisfaction, removal and discharge of
such lien and any expense that may be incurred while obtaining the discharge. If
Contractor shall fail to do so, City shall have the right, in addition to all other rights
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13.1

13.2

13.3

and remedies provided by this Agreement or by law, to satisfy, remove, or
discharge such lien or claim by whatever means City chooses at the entire and
sole cost and expense of Contractor which costs and expenses shall, without
limitation, include attorney’s fees, litigation costs, fees and expenses and all court
costs and assessments, and which shall be deducted from any amount owing to
Contractor. In the event the amount due Contractor is less than the amount
required to satisfy Contractor's obligation under this, or any other article,
paragraph or section of this Agreement, the Contractor shall be liable for the
deficiency due the City.

12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes (2022),
as may be amended or revised, controls the extent and limits of the
indemnification and hold harmless provisions of this Agreement, if any, and that
the Parties waive any defects in the wording of this Article that runs afoul of said
statutory section.

ARTICLE 13 — CHANGES IN THE WORK

Without invalidating this Agreement, the City may, at any time or from time-to-time order
additions, deletions or revisions in the Work through the issuance of Change Orders.
Upon receipt of a Change Order, the Contractor shall proceed with the Work involved.
All Work shall be executed under the applicable conditions of the Contract Documents.
If any Change Order causes an increase or decrease in the Contract Price or an
extension or shortening of the Contract Time, an equitable adjustment will be made as
provided in Article 14 or Article 15 on the basis of a claim made by either Party.

The Project Manager may authorize minor changes in the Work not involving an
adjustment in the Contract Price or the Contract Time, which are consistent with the
overall intent of the Contract Documents. Such changes must be in writing and signed
by the City and the Contractor.

If notice of any change affecting the general scope of the Work or change in the Contract
Price is required by the provisions of any Bond to be given to the Surety, it will be the
Contractor’s responsibility to so notify the Surety, and the amount of each applicable
Bond shall be adjusted accordingly. The Contractor shall furnish proof of such
adjustment to the City.

ARTICLE 14 —- CHANGE OF CONTRACT PRICE

Change of Contract Price, approved by City, shall be computed as follows:

141

Cost of the Work: The term “Cost of the Work” means the sum of all direct costs
necessarily incurred and paid by Contractor in the proper performance of the Work.
Except as otherwise may be agreed to in writing by the City, these costs shall be in
amounts no higher than those prevailing in the City and shall include only the following
items and shall not include any of the costs itemized in Paragraph 14.3:

14.1.1 Payroll costs for employees in the direct employ of the Contractor in the
performance of the Work under schedules of job classifications agreed upon by
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the City and the Contractor. Payroll costs for employees not employed full time
on the Work shall be apportioned on the basis of their time spent on the Work.

Payroll costs shall include, but not be limited to, salaries and wages plus cost of
fringe benefits which shall include social security contributions, unemployment,
excise and payroll taxes, worker's compensation, health and retirement benefits,
bonuses, sick leave, vacation and applicable holiday pay.

14.1.2 Cost of all materials and equipment furnished and incorporated in the Work,
including costs of transportation and storage, and required suppliers and field
services. All cash discounts, rebates and refunds and all returns from sale of
surplus materials and equipment shall accrue to the City, and the Contractor shall
make provisions so that they may be obtained.

14.1.3 Supplemental costs including the following:

14.1.3.1

14.1.3.2

14.1.3.3

14.1.3.4

14.1.3.5

14.1.3.6

14.1.3.7

Cost, including transportation and maintenance of all materials,
supplies, equipment, machinery, appliances, office and temporary
facilities at the site and hand tools not owned by the workers, which
are consumed in the performance of the Work.

Rentals of all construction equipment and machinery and the parts
whether rented from the Contractor or others in accordance with
rental agreements approved by the City, and the costs of
transporting, loading, unloading, installation, dismantling and
removal. The rental of any such equipment, machinery or parts
shall cease when the use is no longer necessary for the Work.

Sales, consumer, use or similar taxes related to the Work and for
which the Contractor is liable, imposed by laws and regulations.

Royalty payments and fees for permits and licenses.

The cost of utilities, fuel and sanitary facilities at the Work site.
Minor expenses such as telegrams, long distance telephone calls,
telephone service at the site, expressage and similar petty cash

items in connection with the Work.

Cost of premiums for additional bonds and insurance required
because of changes in the Work.

14.2 The Contract Price may only be increased by a Change Order when Work is modified
in accordance with Article 13 and approved by the City in writing. Any claim for an
increase in the Contract Price resulting from a Change Order shall be based on written
notice delivered to the Project Manager within ten (10) days of the occurrence of the
Change Order giving rise to the claim. Notice of the amount of the claim with supporting
data shall be included in the Change Order and delivered within twenty (20) days of
such occurrence unless Project Manager allows an additional period of time to ascertain
accurate cost data. Any change in the Contract Price resulting from any such claim shall
be incorporated in the Change Order. IT IS EXPRESSLY AND SPECIFICALLY
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AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE CONTRACT
PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT ACCORDANCE WITH
THE REQUIREMENTS OF THIS SECTION.

14.3 Not Included in the Cost of the Work: The term “Cost of the Work” shall not include any

of the following:

14.3.1

14.3.2

14.3.3

14.3.4

14.3.5

14.3.6

Payroll costs and other compensation of the Contractor’s officers’ executives,
principals (of partnership and sole proprietorships), general managers,
engineers, architects, estimators, attorneys, auditor, accountants, purchasing
and contracting agents, expediters, timekeepers, clerks and other personnel
employed by the Contractor whether at the site or in the Contractor’s principal
or branch office for general administration of the work and not specifically
included in the agreed upon schedule of job classifications referred to in
Paragraph 14.1.1, all of which are to be considered administrative costs
covered by the Contractor’s fee.

Expenses of the Contractor’s principal and branch offices other than the
Contractor’s office at the site.

Any part of the Contractor's capital expenses, including interest on the
Contractor’s capital employed for the Work and charges against the Contractor
for delinquent payments.

Cost of premiums for all bonds and for all insurance whether or not the Contractor
is required by the Contract Documents to purchase and maintain the same.

Costs due to the negligence of the Contractor, any subcontractor, or anyone
directly or indirectly employed by any of them or for whose acts any of them
may be liable, including but not limited to, the correction of defective Work,
disposal of materials or equipment wrongly supplied and making good any
damage to property.

Other overhead or general expense costs of any kind and the costs of any item
not specifically and expressly included in Paragraph 14.1.

14.4 Basis of Compensation: The Contractor's compensation, allowed to the Contractor for
overhead and profit, shall be determined as follows:

14.4.1 A mutually acceptable negotiated fee:

14.4.1.1For costs incurred under Paragraphs 14.1.1 and 14.1.2, the Contractor’s
fee shall not exceed five percent (5%).

14.4.1.2 No fee shall be payable on the basis of costs itemized under Paragraphs
14.1.3.1, 141.3.2, 14133, 14134, 14135, 14136, 141.3.7,
14.3.1,14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6.

14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any
such change which results in a net decrease plus a deduction in the
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14.5

14.6

15.1

15.2

15.3

Contractor’'s fee by an amount equal to five percent (5%) for the net
decrease.

14.4.1.4When both additions and credits are involved in any one change the
combined overhead and profit shall be figured on the basis of net
increase if any, however, not to exceed five percent (5%) of the agreed
compensation. Profit will not be paid on any Work not performed.

Cost Breakdown Required: Whenever the cost of any Work is to be determined pursuant
to this Article, the Contractor will submit in form acceptable to the City an itemized cost
breakdown together with supporting documentation. Whenever a change in the Work
is to be based upon mutual acceptance of a lump sum, whether the amount is an
addition, credit, or no-charge-in-cost, the Contractor shall submit an estimate
substantiated by a complete itemized breakdown:

14.5.1 The breakdown shall list quantities and unit prices for materials, labor,
equipment and other items of cost.

14.5.2 Whenever a change involves the Contractor and one (1) or more subcontractors
and the change is an increase in the agreed compensation, the overhead and
profit percentage for the Contractor and each subcontractor shall be itemized
separately. -

Time for the City to Approve Extra Work: Any Extra Work in an amount up to and not
exceeding a cumulative amount of ten percent (10%) for a specific project can be
approved by the City Manager and shall require a written Change Order to be submitted
to the Public Works Director for submittal and approval by the City Manager. Extra Work
exceeding the cumulative amount of ten percent (10%) for a specific project must be
approved by the City Commission and a written Change Order request must be
submitted to the Public Works Director for submittal and approval by the City Manager
and City Commission. No financial or time claim for delay to the project resulting from
the Change Order approval process outlined above under Section 14.6 will be allowed.

ARTICLE 15 - CHANGE OF THE CONTRACT TIME

The Contract Time may only be changed by a Change Order. Any claim for an extension
in the Contract Time shall be based on written notice delivered to the Project Manager
within five (5) days of the occurrence of the event giving rise to the claim. Any change in
the Contract Time resulting from any such claim shall be incorporated in a Change Order.

The Contract Time will be extended in an amount equal to time lost due to delays beyond
the control of the Contractor if a claim is made therefore as provided in Paragraph 15.1.
Such delays shall include but not be limited to, acts or neglect by the City, or to fires,
floods, labor disputes, epidemics, abnormal weather conditions, pandemics, act of
Governmental Authority, state of emergency, or acts of God.

All time limits stated in the Contract Documents are of the essence. The provisions of
this Article 15 shall not exclude recovery for damages for delay by the Contractor.
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16.1

16.2

Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the Contractor (non-affiliated Contractors) shall not give rise to a claim by
the Contractor for damages for increases in material and/or labor costs. Such entities,
contractors and subcontractors include, but are not limited to, the City’s contractors and
subcontractors, Florida Power and Light Company, AT&T and Florida East Coast
Railway, LLC.

Rights of Various Interests: Whenever work being done by City’s forces or by other
contractors is contiguous to or within the limits of work covered by this Agreement, the
respective rights of the various interests involved shall be established by the Project
Manager to secure the completion of the various portions of the Work in general harmony.

ARTICLE 16 - LIQUIDATED DAMAGES

Upon failure of the Contractor to complete the Work within the time specified for
completion, the Contractor shall pay to the City the sum of One Thousand Dollars
($1,000.00) for each and every calendar day that the completion of the Work is delayed
beyond the time specified in this Agreement for completion, as fixed and agreed
liquidated damages and not as a penalty, so long as the delay Is caused by the
Contractor. Should an act of God or the acts or omissions of the City, its agents or
representatives, in derogation to the terms of this Agreement cause the delay, the
Contractor shail not be responsible for the delay nor liquidated damages. Liquidated
damages are fixed and agreed upon between the Parties, recognizing the impossibility
of precisely ascertaining the amount of damages that will be sustained by the City as a
consequence of such delay and both Parties desiring to obviate any question of dispute
concerning the amount of damages and the cost and effect of the failure of the
Contractor to complete the Work on time. Liquidated damages shall apply separately
to each portion of the Work for which a time of completion is given. The City shall have
the right to deduct from or retain any compensation which may be due or which may
become due and payable to the Contractor the amount of liquidated damages, and if the
amount retained by the City is insufficient to pay in full such liquidated damages, the
Contractor shall pay all liquidated damages in full. The Contractor shall be responsible
for reimbursing the City, in addition to liquidated damages or other damages for delay,
for all costs of engineering, architectural fees, and inspection and other costs incurred
in administering the construction of the Project beyond the completion date specified or
beyond an approved extension of time granted to the Contractor whichever is later.
Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the Contractor shall not give rise to a claim by Contractor for damages for
increase in material and/or labor costs. Such entities, contractors and subcontractors
include, but are not limited to, the City's contractors and subcontractors, Florida Power
and Light Company, AT&T, and Florida East Coast Railway, LLC.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts, -
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
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171

17.2

17.3

any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

ARTICLE 17 — SUSPENSION OF WORK AND TERMINATION

City May Suspend Work: The City may, at any time and without cause, suspend the
Work or any portion of the Work for a period of not more than ninety (90) days by notice
in writing to the Contractor which shall fix the date on which Work shall be resumed.
The Contractor shall resume the Work on the date fixed. The Contractor will be allowed
an increase in the Contract Price or an extension of the Contract Time, or both, directly
attributable to any suspension, if the Contractor makes a claim as provided in Articles
14 and 15.

City’s Right to Terminate Contract: The City may terminate this Agreement upon fifteen
(15) calendar days’ written notice upon the occurrence of any one or more of the
following events:

17.2.1 If the Contractor makes a general assignment for the benefit of creditors.

17.2.2 If a trustee, receiver, custodian or agent of the Contractor is appointed under
applicable law or under Contract, whose appointment or authority to take
charge of property of the Contractor is for the purpose of enforcing a lien against
such property or for the purpose of general administration of such property for
the benefit of the Contractor’s creditors.

17.2.3 If Contractor fails to begin the Work within fifteen (15) calendar days after the
Project Initiation Date, or fails to perform the Work with sufficient workers and
equipment or with sufficient materials to ensure the prompt completion of the
Work, or shall perform the Work unsuitably, or cause it to be rejected as
defective and unsuitable, or shall discontinue the prosecution of the Work
pursuant to the accepted schedule or if Contractor shall fail to perform any
material term set forth in the Contract Documents, or from any other cause
whatsoever shall not carry on the Work in an acceptable manner, Project
Manager may give notice in writing to Contractor and its Surety of such delay,
neglect or default, specifying the same.

17.2.4 If the Contractor repeatedly fails to make prompt payments to subcontractors
or for labor, material or equipment.

17.2.5 If the Contractor repeatedly disregards proper safety procedures.
17.2.6 If the Contractor disregards any local, state or federal laws or regulations.
17.2.7  If the Contactor otherwise violates any provisions of this Agreement.

If Contractor, within a period of ten (10) calendar days after such notice, shall not
proceed in accordance therewith, the City may exclude the Contractor from the Work
site and take the prosecution of the Work out of the hands of the Contractor, and take
possession of the Work and all of the Contractor's tools, appliances, construction
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17.4

equipment and machinery at the site and use them without liability to the City for
trespass or conversion, incorporate in the Work all materials and equipment stored at
the site or for which the City has paid the Contractor but which are stored elsewhere,
and finish the Work as the City may deem expedient. In this instance, the Contractor
shall not be entitled to receive any further compensation until the Work is finished.

17.3.1 |f after notice of termination of Contractor’s right to proceed, it is determined for any
reason that Contractor was not in default, the rights and obligations of City and
Contractor shall be the same as if the notice of termination had been issued pursuant
to the Termination for Convenience clause as set forth below in Section 17.5.

17.3.2 Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5,
Contractor shall promptly discontinue all affected work unless the Notice of
Termination directs otherwise and deliver or otherwise make available to City all
data, drawings, specifications, reports, estimates, summaries and such other
information as may have been required by the Contract Documents whether
completed or in process.

If the Contractor commits a default due to its insolvency or bankruptcy, the following

shall apply:

17.4.1 Should this Agreement be entered into and fully executed by the Parties, funds
released and the Contractor (Debtor) files for bankruptcy, the following shall occur:

17411

17.41.2

17413

In the event the Contactor files a voluntary petition under 11 U.S.C. 301
or 302, or an order for relief is entered under 11 U.S.C. 303, the
Contractor shall acknowledge the extent, validity, and priority of the lien
recorded in favor of the City. The Contractor further agrees that in the
event of this default, the City shall, at its option, be entitled to seek relief
from the automatic stay pursuant to 11 U.S.C. 362. The City shall be
entitled to relief from the automatic stay pursuant to 11 U.S.C. 362(d)
(1) or (d) (2), and the Contactor agrees to waive the notice provisions in
effect pursuant to 11 U.S.C. 362 and any applicable Local Rules of the
United States Bankruptcy Court. The Contactor acknowledges that
such waiver is done knowingly and voluntarily.

Alternatively, in the event the City does not seek stay relief, or if stay
relief is denied, the City shall be entitled to monthly adequate protection
payments within the meaning of 11 U.S.C. 361. The monthly adequate
protection payments shall each be in an amount determined in
accordance with the Note and Mortgage executed by the Contractor in
favor of the City.

In the event the Contractor files for bankruptcy under Chapter 13 of Title
11, United States Code in additional to the foregoing provisions, the
Contractor agrees to cure any amounts in arrears over a period not to
exceed twenty-four (24) months from the date of the confirmation order,
and such payments shall be made in addition to the regular monthly
payments required by the Note and mortgage. Additionally, the
Contractor shall agree that the City is over secured and, therefore,
entitled to interest and attorney’s fees pursuant to 11 U.S.C. 506(b).
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17.5

17.6

17.7

18.1

Such fees shall be allowed and payable as an administrative expense.
Further, in the event the Contractor has less than five (5) years of
payments remaining on the Note, the Contractor agrees that the
treatment afforded to the claim of the City under any confirmed plan of
reorganization shall provide that the remaining payments shall be
satisfied in accordance with the Note, and that the remaining payments
or claim shall not be extended or amortized over a longer period than
the time remaining under the Note.

17.4.2 Should this Agreement be entered into and fully executed by the parties, and
the funds have not been forwarded to Contractor, the following shall occur:

17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11
U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303.,
the Contractor acknowledges that the commencement of a bankruptcy
proceeding constitutes an event of default under the terms of this
Agreement. Further, the Contractor acknowledges that this Agreement
constitutes an executory contract within the meaning of 11 U.S.C. 365.
The Contractor acknowledges that this Agreement is not capable of
being assumed pursuant to 11 U.S.C. 365(c)(2), unless the City
expressly consents in writing to the assumption. In the event the City
consents to the assumption, the Contractor agrees to file a motion to
assume this Agreement within ten (10) days after receipt of written
consent from the City, regardless of whether the bankruptcy proceeding
is pending under Chapter 7, 11, or 13 of Title 11 of the United States
Code. The Contractor further acknowledges that this Agreement is not
capable of being assigned pursuant to 11 U.S.C. 365(b)(1).

Termination for Convenience: This Agreement may be terminated for convenience in
writing by City upon thirty (30) days’ written notice to Contractor (delivered by certified
mail, return receipt requested) of intent to terminate and the date on which such
termination becomes effective. In such case, Contractor shall be paid for all work
executed and expenses incurred prior to termination in addition to termination settlement
costs reasonably incurred by Contractor relating to commitments which had become
firm prior to the termination. Payment shall include reasonable profit for work/services
satisfactorily performed. No payment shall be made for profit for work/services which
have not been performed.

Where the Contractor's service has been so terminated by the City, the termination shall
not affect any rights of the City against the Contractor then existing or which may
thereafter accrue. Any retention or payment of moneys due the Contractor by the City
will not release the Contractor from liability.

The Contractor has no right, authority or ability to terminate the Work except for the
wrongful withholding of any payments due the Contractor from the City.

ARTICLE 18 - DISPUTE RESOLUTION

Resolution of Disputes: Questions, claims, difficulties and disputes of whatever nature

which may arise relative to the technical interpretation of the Contract Documents and

fulfiliment of this Agreement as to the character, quality, amount and value of any work
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done and materials furnished, or proposed to be done or furnished under, or by reason
of, the Contract Documents which cannot be resolved by mutual agreement of City
Project Manager and Contractor shall be submitted to the City Manager or his designee
and Contractor's representative for resolution. Prior to any litigation being commenced,
for any disputes which remain unresolved, within sixty (60) days after final completion
of the Work, the Parties shall participate in mediation to address all unresolved disputes
to a mediator agreed upon by the Parties. Should any objection not be resolved in
mediation, the Parties retain all their legal rights and remedies provided under the laws
of Florida. Failure by a Party to comply in strict accordance with the requirements of this
Article, then said Party specifically waives all of its rights provided hereunder, including
its rights and remedies under the laws of Florida.

18.1.1 All non-technical administrative disputes (such as billing and payment) shall
be determined by Contract Administrator.

18.1.2 During the pendency of any dispute and after a determination thereof,
Contractor and Contract Administrator shall act in good faith to mitigate any
potential damages including utilization of construction schedule changes and
alternate means of construction. During the pendency of any dispute arising
under this Agreement, other than termination herein, Contractor shall carry on
the Work and adhere to the progress schedule. The Work shall not be delayed
or postponed pending resolution of any disputes or disagreements.

18.1.3 For any disputes which remain unsolved, within sixty (60) calendar days after
Final Completion of the Work, the Parties shall participate in mediation to
address all unresolved disputes. A mediator shall be mutually agreed upon by
the Parties. Should any objection not be resolved in mediation, the Parties
retain all their legal rights and remedies under applicable law. If a Party
objecting to a determination, fails to comply in strict accordance with the
requirements of this Article, said Party specifically waives all of its rights
provided hereunder, including its rights and remedies under applicable law.

ARTICLE 19 - NOTICES

19.1 All notices required by any of the Contract Documents shall be in writing and shall be
deemed delivered upon mailing by certified mail, return receipt requested to the following:

To the City:

Project Manager

City of Fort Lauderdale

100 North Andrews Avenue, 4" Floor
Fort Lauderdale, Florida 33301-1016
Telephone: (954) 828-

E-mail:

with copies to:

City Manager and Interim City Attorney
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City of Fort Lauderdale
100 North Andrews Avenue
Fort Lauderdale, Florida 33301-1016

To the Contractor:

20.1

20.2

211

Telephone:
E-mail:

ARTICLE 20 - LIMITATION OF LIABILITY

The City desires to enter into this Agreement only if in so doing the City can place a limit
on the City’s liability for any cause of action arising out of this Agreement, so that the
City’s liability for any breach never exceeds the sum of $1,000. For other good and
valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the
Contractor expresses its willingness to enter into this Agreement with the knowledge
that the Contractor's recovery from the City to any action or claim arising from the
Agreement is limited to a maximum amount of $1,000, which amount shall be reduced
by the amount actually paid by the City to the Contractor pursuant to this Agreement,
for any action or claim arising out of this Agreement. Nothing contained in this paragraph
or elsewhere in this Agreement is in any way intended either to be a waiver of the
limitation placed upon the City’s liability as set forth in Section 768.28, Florida Statutes
(2022), as may be amended or revised, or to extend the City’s liability beyond the limits
established in said Section 768.28, Florida Statutes (2022), as may be amended or
revised; and no claim or award against the City shall include attorney’'s fees,
investigative costs, expert fees, suit costs or pre-judgment interest.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

ARTICLE 21 —- GOVERNING LAW; WAIVER OF JURY TRIAL

The Agreement shall be interpreted and construed in accordance with, and governed
by, the laws of the state of Florida. The Parties agree that the exclusive venue for any
lawsuit arising from, related to, or in connection with this Agreement shall be in the state
courts of the Seventeenth Judicial Circuit in and for Broward County, Florida. If any

- claims arising from, related to, or in connection with this Agreement must be litigated in

federal court, the Parties agree that the exclusive venue for any such lawsuit shall be in
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221

22.2

22.3

22.4

22.5

the United States District Court or United States Bankruptcy Court for the Southern
District of Florida. BY ENTERING INTO THIS AGREEMENT, THE PARTIES HEREBY
EXPRESSLY WAIVE ANY AND ALL RIGHTS EITHER PARTY MIGHT HAVE TO A
TRIAL BY JURY OF ANY ISSUES RELATED TO THIS AGREEMENT. IF A PARTY
FAILS TO WITHDRAW A REQUEST FOR A JURY TRIAL IN A LAWSUIT ARISING
OUT OF THIS AGREEMENT AFTER WRITTEN NOTICE BY THE OTHER PARTY OF
VIOLATION OF THIS SECTION, THE PARTY MAKING THE REQUEST FOR JURY
TRIAL SHALL BE LIABLE FOR THE REASONABLE ATTORNEYS' FEES AND
COSTS OF THE OTHER PARTY IN CONTESTING THE REQUEST FOR JURY
TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE COURT IN
ADJUDICATING THE MOTION.

ARTICLE 22 - MISCELLANEOUS

The duties and obligations imposed by this Agreement and the rights and remedies
available to the Parties and, in particular but without limitation, the warranties, guaranties
and obligations imposed upon the Contractor and all of the rights and remedies available
to the City, are in addition to, and are not to be construed in any way as a limitation of,
any rights and remedies available to any or all of them which are otherwise imposed or
available by laws or regulations, by special warranty or guarantee or by other provisions
of the Contract Documents, and the provisions of this Paragraph will be as effective as
if repeated specifically in the Contract Documents, and the provisions of this Paragraph
will survive final payment and termination or completion of this Agreement.

The Contractor shall not assign or transfer this Agreement or its rights, title or interests.
The obligations undertaken by the Contractor pursuant to this Agreement shall not be
delegated or assigned to any other person or firm. Violation of the terms of this
Paragraph shall constitute a material breach of Agreement by the Contractor and the
City any, at its discretion, cancel this Agreement and all rights, title and interest of the
Contractor which shall inmediately cease and terminate.

The Contractor and its employees, volunteers and agents shall be and remain as
independent contractor and not agents or employees of the City with respect to all of the
acts and services performed by and under the terms of this Agreement. This Agreement
shall not in any way be constructed to create a partnership, association or any other kind
of joint undertaking or venture between the Parties.

The City reserves the right to audit the records of the Contractor relating in any way to the
Work to be performed pursuant to this Agreement at any time during the performance and
term of this Agreement and for a period of three (3) years after completion and acceptance
by the City. If required by the City, the Contractor agrees to submit to an audit by an
independent certified public accountant selected by the City. The Contractor shall allow
the City to inspect, examine and review the records of the Contractor at any and all times
during normal business hours during the term of this Agreement.

The remedies expressly provided in this Agreement to the City shall not be deemed to
be exclusive but shall be cumulative and in addition to all other remedies in favor of the
City now or later existing at law or in equity.
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22.6

22.7

22.8

22.9

Should any part, term or provisions of this Agreement be decided by the courts to be
invalid, illegal or in conflict with any state or federal law, the validity of the remaining
portion or provision shall not be affected.

Prohibition Against Contracting With Scrutinized Companies: Subject to Odebrecht
Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed,
Odebrecht Construction, Inc., v. Secretary, Florida Department of Transportation, 715
F.3d 1268 (11th Cir. 2013), with regard to the “Cuba Amendment,” the Contractor
certifies that it is not on the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and
that it does not have business operations in Cuba or Syria, as provided in Section
287.135, Florida Statutes (2022), as may be amended or revised. The Contractor
certifies that it is not on the Scrutinized Companies that Boycott Israel List created
pursuant to Section 215.4725, Florida Statutes (2022), as may be amended or revised,
and that it is not engaged in a boycott of Israel. The City may terminate this Agreement
at the City’s option if the Contractor is found to have submitted a false certification as
provided under subsection (5) of Section 287.135, Florida Statutes (2022), as may be
amended or revised, or been placed on the Scrutinized Companies with Activities in
Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List or the Scrutinized Companies that Boycott Israel List created pursuant to
Section 215.4725, Florida Statutes (2022), as may be amended or revised, or is engaged
in a boycott of Israel or has been engaged in business operations in Cuba or Syria, as
defined in Section 287.135, Florida Statutes (2022), as may be amended or revised.

By submitting a bid or response, the company, principals, or owners certify that it is not
listed on the Scrutinized Companies with Activities in Sudan List or listed on the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or is
engaged in business operations in Cuba or Syria.

Public Entity Crimes: In accordance with the Public Crimes Act, Section 287.133,
Florida Statutes (2022), as may be amended or revised, a person or affiliate who is a
contractor, consultant or other provider, who has been placed on the convicted vendor
list following a conviction for a public entity crime may not submit a bid on a contract to
provide any goods or services to the City, may not submit a bid on a contract with the
City for the construction or repair of a public building or public work, may not submit bids
on leases of real property to the City, may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a contract with the City, and may
not transact any business with the City in excess of the threshold amount provided in
Section 287.017, Florida Statutes (2022), as may be amended or revised, for category
two purchases for a period of thirty-six (36) months from the date of being placed on the
convicted vendor list. Violation of this section by Contractor shall result in cancellation
of the City purchase and may result in Contractor debarment.

Attorney Fees: If City or Contractor incurs any expense in enforcing the terms of this
Agreement through litigation, the prevailing Party in that litigation shall be reimbursed for
all such costs and expenses, including but not limited to court costs, and reasonable
attorney fees incurred during litigation.
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22.10 Public Records

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES (2022), TO THE CONTRACTOR’S
DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS
AT PRRCONTRACT@FORTLAUDERDALE.GOV, 954-828-5002, CITY
CLERK’S OFFICE, 100 N. ANDREWS AVENUE, FORT LAUDERDALE,
FLORIDA 33301.

Contractor shall:
1. Keep and maintain public records required by the City in order to perform the service.

2. Upon request from the City’s custodian of public records, provide the City with a copy
of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida
Statites (2022), as may be amended or revised, or as otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for
the duration of the contract term and following completion of this Agreement if the
Contractor does not transfer the records to the City.

4. Upon completion of the Agreement, transfer, at no cost, to the City all public records
in possession of the Contractor or keep and maintain public records required by the
City to perform the service. If the Contractor transfers all public records to the City
upon completion of this Agreement, the Contractor shall destroy any duplicate public
records that are exempt or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion
of this Agreement, the Contractor shall meet all applicable requirements for retaining
public records. All records stored electronically must be provided to the City, upon
request from the City’s custodian of public records, in a format that is compatible with
the information technology systems of the City.

22.11 Non-Discrimination
The Contractor shall not discriminate against its employees based on the employee’s
race, color, religion, gender, gender identity, gender expression, marital status, sexual
orientation, national origin, age, disability, or any other protected classification as
defined by applicable law.

1. The Contractor certifies and represents that the Contractor offers the same healith
benefits to the domestic partners of its employees as are offered its employees’
spouses or offers its employees the cash equivalent of such health benefits
because it is unable to provide health benefits to its employees’ domestic
partners, and that the Contractor will comply with Section 2-187, Code of
Ordinances of the City of Fort Lauderdale, Florida, (2022), as may be amended
or revised, (“Section 2-187"), during the entire term of this Agreement.
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The failure of the Contractor to comply with Section 2-187 shall be deemed to be
a material breach of this Agreement, entitling the City to pursue any remedy
stated below or any remedy provided under applicable law.

The City may terminate this Agreement if the Contractor fails to comply with
Section 2-187.

The City may retain all monies due or to become due until the Contractor
complies with Section 2-187.

. The Contractor may be subject to debarment or suspension proceedings. Such

proceedings will be consistent with the procedures in Section 2-183 of the Code
of Ordinances of the City of Fort Lauderdale, Florida.

22.12 E-Verify
As a condition precedent to the effectiveness of this Agreement, pursuant to Section
448.095, Florida Statutes (2022), as may be amended or revised, the Contractor and its
subcontractors shall register with and use the E-Verify system to electronically verify the
employment eligibility of newly hired employees.

1.

The Contractor shall require each of its subcontractors, if any, to provide the
Contractor with an affidavit stating that the subcontractor does not employ,
contract with, or subcontract with an unauthorized alien. The Contractor shall
maintain a copy of the subcontractor’s affidavit for the duration of this Agreement
and in accordance with the public records requirements of this Agreement.

The City, the Contractor, or any subcontractor who has a good faith belief that a
person or entity with which it is contracting has knowingly violated Section
448.09(1), Florida Statutes (2022), as may be amended or revised, shall
terminate the Agreement with the person or entity.

The City, upon good faith belief that a subcontractor knowingly violated the
provisions of Section 448.095(2), Florida Statutes (2022), as may be amended
or revised, but that the Contractor otherwise complied with Section 448.095(2),
Florida Statutes (2022), as may be amended or revised, shall promptly notify
Contractor and order the Contractor to immediately terminate the contract with
the subcontractor, and the Contractor shall comply with such order.

An Agreement terminated under Sections 448.095(2)(c)1. or 2., Florida Statutes
(2022), as may be amended or revised, is not a breach of contract and may not
be considered as such. If the City terminates this Agreement under
Section448.095(2)(c), Florida Statutes (2022), as may be amended or revised,
the Contractor may not be awarded a public contract for at least one year after
the date on which the Agreement was terminated. The Contractor is liable for any
additional costs incurred by the City as a result of termination of this Agreement.

Contractor shall include in each of its subcontracts, if any, the requirements set
forth in this section 22.11, including this subparagraph, requiring any and all
subcontractors, as defined in Section 448.095(1)(j), Florida Statutes (2022), as
maybe amended or revised, to include all of the requirements of this section 22.11
in its subcontracts. Contractor shall be responsible for compliance by any and all
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subcontractors, as defined in Section 448.095(1)(j), Florida Statutes (2022), as
maybe amended or revised, with the requirements of Section 448.095, Florida
Statutes (2022), as may be amended or revised.

[THIS SPACE WAS INTENTIONALLY LEFT BLANK]
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Osceola Creek Restoration Project
(Contractor)
Project # P12743

Cl

IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals the day and year first
written above.

CITY OF FORT LAUDERDALE, a Florida municipal
corporation

By:

GREG CHAVARRIA
City Manager

Date:

ATTEST:

By:

DAVID R. SOLOMAN
City Clerk

Approved as to Legal Form:
D’'Wayne Spence, Interim City Attorney

By:

RHONDA MONTOYA HASAN
Assistant City Attorney
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CONTRACTOR

WITNESSES: CONTRACTOR,,
a Florida company/corporation.

By:
Print Name:
Print Name
Title:
ATTEST:
Print Name
By:
Secretary
(CORPORATE SEAL)
STATE OF
COUNTY OF

The foregoing instrument was acknowledged before me by means of O physical presence or

Q online notarization, this day of , 2023, by , (NAME OF
AUTHORIZED OFFICER) as (TITLE OF AUTHORIZED OFFICER), for
(NAME OF COMPANY), a Florida (TYPE OF COMPANY).

(Signature of Notary Public - State of Florida)

(Print, Type, or Stamp Commissioned Name of
Notary Public)

Personally Known OR Produced Identification
Type of Identification Produced:
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