CITY OF FORT LAUDERDALE
CONSTRUCTION AGREEMENT

THIS CONSTRUCTION AGREEMENT (“Agreement”) made and entered into this

day of , 2025, by and between the City of Fort Lauderdale,

a Florida municipal corporation (“City”) and Hi-Lite Airfield Services, LLC, a Texas limited

liability company authorized to transact business in the State of Florida (“Contractor”), (“Party”
or collectively “Parties”).

WHEREAS, the City desires to retain a contractor for the Project as expressed in its
Invitation to Bid (ITB) Event No. 507-3, Project No. P12707, which was opened on September
4, 2025; and

WHEREAS, the Contractor has expressed its willingness and capability to perform the
necessary work to accomplish the Project;

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual
covenants and conditions contained herein and for other good and valuable consideration, the
receipt and sufficiency is hereby acknowledged, agree as follows:

ARTICLE 1 - DEFINITIONS

Whenever used in this Agreement or in other Contract Documents, the following terms have
the meanings indicated which are applicable to both the singular and plural forms:

1.1 Addendum or Addenda — shall mean the additional Contract provisions issued in writing,
by the Engineer, prior to the receipt of bids.

1.2  Agreement — This written Agreement between the City and the Contractor covering the
work to be performed including other Contract Documents that are attached to or
incorporated in the Agreement.

1.3  Application for Payment — The form accepted by the City which is to be used by the
Contractor in requesting progress or final payment and which is to include such
supporting documentation as is required by the Contract Documents.

1.4  Approve — The word approve is defined to mean review of the material, equipment or
methods for general compliance with design concepts and with the information given in
the Contract Documents. It does not imply a responsibility on the part of the City to
verify in every detail conformance with plans and specifications.

1.5 Bid — The offer or Bid of the Contractor submitted on the prescribed form setting forth
the total prices for the Work to be performed.

1.6  Bidder — shall mean any person, firm, or company, corporation, or entity submitting a
bid for the Work.

1.7 Bid Documents — Advertisement for Invitation to Bids, the Instructions to Bidders, the
Bid Form (with supplemental affidavits and sample agreements), the Contract Forms,
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1.8

1.9

1.10

1.1

1.12

1.13

1.14

1.15

1.16

General Conditions, the Supplementary Conditions, the Specifications, and the Plans,
which documents all become an integral part of the Contract Documents.

Bonds — shall mean bid, performance and payment bonds and other instruments of
security, furnished by Contractor and his surety in accordance with the Contract
Documents.

Certificate of Substantial Completion — Certificate provided by the City certifying that all
Work, excluding the punch list items, has been completed, inspected, and accepted by
the City.

Change Order — A written document executed by both Parties ordering a change in the
Contract Price or Contract Time or a material change in the Work.

City — The City of Fort Lauderdale, Florida, including but not limited to its employees,
agents, officials, representatives, and volunteers with whom the Contractor has entered
into the Agreement and for whom the Work is to be provided.

Contract Documents — The Contract Documents shall consist of this Agreement,
Exhibits to this Agreement, Required Federal Contract Provisions, Public Construction
Bond, Performance Bond, Payment Bond and Certificates of Insurance, Notice of Award
and Notice to Proceed, General Conditions, Special Conditions, Technical
Specifications, Plans/Drawings, Addenda, Bid Form and supplement Affidavits and
Agreements, all applicable provisions of State and Federal Law and any modification,
including Change Orders or written amendments duly delivered after execution of
Agreement, Invitation to Bid, Instructions to Bidders and Bid Bond, Contractor’s
response to the City’s Invitation to Bid, Schedule of Completion, Schedule of Values, all
amendments, modifications and supplements, work directive changes issued on or after
the Effective Date of the Agreement, as well as any additional documents that are
required to be submitted under the Agreement.

Permits on file with the City and/or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement. A copy of all permits
shall be given to the City for inclusion in the Contract Documents. Terms of permits
shall be met prior to acceptance of the Work and release of the final payment.

Contract Price — The amount established in the bid submittal and award by the City’s
City Commission, as may be amended by an approved and fully executed Change Order.

Contract Time — The number of calendar days stated in the Agreement for the
completion of the Work. The dates on which the Work shall be started and shall be
completed as stated in the Notice to Proceed.

Contractor — Hi-Lite Airfield Services, LLC with whom the City has entered into the
Agreement, including but not limited to its employees, agents, representatives,
contractors, subcontractors, their subcontractors and their other successors and
assigns.

Day — A calendar day of twenty-four (24) hours ending at midnight.
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1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

Defective — When modifying the word “Work” refers to work that is unsatisfactory, faulty,
or deficient, or does not conform to the Contract Documents or does not meet the
requirements of any inspection, test or approval referred to in the Contract Documents
or has been damaged prior to the Project Manager’s recommendation of final payment.

Effective Date of the Agreement — The effective date of the Agreement shall be the date
the City Commission approves the Agreement.

Final Completion Date — The date the Work is completed, including completion of the
final punch list, and delivered along with those items specified in the Contract
Documents and is accepted by the City.

Hazardous Materials (HAZMAT) — Any solid, liquid, or gaseous material that is toxic,
flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged
storage in quantities that could pose a threat to life, property, or the environment defined
in Section 101(14) of Comprehensive Environmental Response, Compensation and
Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 171.8 as a substance
or material designated by the Secretary of Transportation to be capable of posing an
unreasonable risk to health, safety, and property when transported in commerce and
which has been so designated.

Hazardous Substance — As defined by Section 101(14) of the Comprehensive
Environmental Response, Compensation and Liability Act; any substance designated
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound,
mixture, solution or substance designated pursuant to Section 102 identified under or
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any
waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant
listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical
substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The
term does not include petroleum, including crude oil or any fraction thereof, which is not
otherwise specifically listed or designated as a hazardous substance in the first
sentence of this paragraph, and the term does not include natural gas, natural gas
liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas
and such synthetic gas).

Hazardous Waste — Those solid wastes designated by OSHA in accordance with 40
CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any
material that is subject to the Hazardous Waste Manifest requirements of the EPA
specified in 40 CFR Part 262.

Holidays — Those designated non-workdays as established by the City Commission of
the City of Fort Lauderdale.

Inspection — The term “inspection” and the act of inspecting as used in this Agreement
is defined to mean the examination of construction to ensure that it conforms to the
design concept expressed in the plans and specifications. This term shall not be
construed to mean supervision, superintending and/or overseeing.
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1.25

1.26

1.27

1.28

1.29

1.30

1.31

1.32

1.33

1.34

1.35

1.36

1.37

Inspector — shall mean an authorized representative of the City assigned to make
necessary inspections of materials furnished by Contractor and of the Work performed
by Contractor.

Notice of Award — The written notice by City to the Contractor stating that upon
compliance by the Contractor with the condition’s precedent enumerated therein, within
the time specified that the City will sign and deliver this Agreement.

Notice to Proceed — A written notice to Contractor authorizing the commencement of the
activities identified in the notice or as described in the Contract Documents.

Owner — shall mean the City of Fort Lauderdale.

Plans —The official graphic representations of this Project that are a part of the Contract
Documents.

Premises (otherwise known as Site or Work Site) — means the land, buildings, facilities,
etc. upon which the Work is to be performed.

Project — The construction project described in the Contract Documents, including the
Work described therein.

Project Manager — The employee of the City, or other designated individual who is herein
referred to as the Project Manager, will assume all duties and responsibilities and will
have the rights and authorities assigned to the Project Manager in the Contract
Documents in connection with completion of the Work in accordance with this
Agreement. The Project Manager, or designee, shall be the authorized agent for the City
unless otherwise specified.

Punch List — The City's list of Work yet to be done or be corrected by the Contractor,
before the Final Completion date can be determined by the City.

Record Documents — A complete set of all specifications, drawings, addenda,
modifications, shop drawings, submittals and samples annotated to show all changes
made during the construction process.

Record Drawings or "As-Builts" — A set of drawings which show significant changes in
the work made during construction and which are usually based on drawings marked up
in the field and other data furnished by the Contractor. These documents will be signed
and sealed by a Professional Engineer, or a Professional Land Surveyor licensed in the
State of Florida and employed by the Contractor at no cost to the City.

Site — shall mean the area upon or in which the Contractor’s operations are carried out
and such other areas adjacent thereto as may be designated as such by the Project
Manager.

Substantial Completion — That date, as certified in writing by the Contractor and as finally
determined by the City in its sole discretion, on which the Work, or a portion thereof, is
at a level of completion in substantial compliance with the Contract Documents such
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1.38

1.39

2.1

2.2

2.3

3.1

that all conditions are in substantial compliance with the Contract Documents such that
all conditions of permits and regulatory agencies have been satisfied and the City can
enjoy use or occupancy and can use or operate it in all respects for its intended purpose.

Surety — shall mean any corporation or entity that executes, as Surety, the Contractor’'s
performance and payment bond securing the performance of this Contract.

Work — The construction and services required by the Contract Documents, whether
completed or partially completed, and includes all labor, materials, equipment, and
services provided or to be provided by Contractor to fulfill Contractor’s obligations. The
Work may constitute the whole or a part of the Project.

ARTICLE 2 - SCOPE OF WORK

The Contractor shall complete all Work as specified or indicated in the Contract
Documents. The Project for which the Work under the Contract Documents may be the
whole or only part is generally described as follows:

RUNWAY 13-31 PAVEMENT SEALING
ITB EVENT NO. 507-3 PROJECT NO. P12707

All Work for the Project shall be constructed in accordance with the approved plans and
Specifications. The Work generally involves:

This project is located at Fort Lauderdale Executive Airport (FXE), 6000 NW 21st
Avenue, in the City of Fort Lauderdale. The work to be accomplished under this
Agreement includes, but is not limited to, furnishing all materials, labor, and equipment
to perform all the work to be accomplished under this contract, which includes clearing
the existing pavement, joint and crack repair, pavement marking, and seal coating of
Runway 13-31. All work to be completed in compliance with current code and
regulations, and per drawings and specifications.

Within ten (10) days of the execution of this Agreement, the Contractor shall submit a
Construction Schedule, Schedule of Values and a listing of all personnel employed. The
general sequence of the Work shall be submitted by the Contractor and approved by
the City before any work commences. The City reserves the right to issue construction
directives necessary to facilitate the Work or to minimize any conflict with operations.

ARTICLE 3 - PROJECT MANAGER

The Project Manager is hereby designated by the City as Khant Myat, P.E., whose
address is 6000 NW 21st Avenue, Fort Lauderdale, Florida 33309, telephone number:
(954) 828-5061, and e-mail address is kmyat@fortlauderdale.gov. The Project
Manager will assume all duties and responsibilities and will have the rights and
authorities assigned to the Project Manager in the Contract Documents in connection
with completion of the Work in accordance with this Agreement.
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ARTICLE 4 - CONTRACT DOCUMENTS

The Contract Documents, which comprise the entire Agreement between the City and
Contractor, are incorporated herein and attached to this Agreement, and consist of the

following:

4.1  This Agreement.

4.2  Exhibits to this Agreement.

4.3 Public Construction Bond, Performance Bond, Payment Bond, and Certificates of
Insurance.

4.4  Notice of Award and Notice to Proceed.

4.5 General Conditions and Special Conditions in Invitation to Bid Event No. 507-3.

4.6  Technical Specifications.

4.7 Plans/Drawings: Plans sheets 1 to 19 inclusive.

4.8 Addenda number 1 through 3, inclusive.

4.9 Bid Form and supplement Affidavits and Agreements.

4.10 Invitation to Bid Event No. 507-3, Instructions to Bidders, and Bid Bond.

4.11 Contractor’s response to the City’s Invitation to Bid Event No. 507-3, dated September
4, 2025.

4.12 Schedule of Completion.

4.13 All amendments, modifications and supplements, change orders and work directive
changes, issued on or after the Effective Date of the Agreement.

4.14 Any additional documents that are required to be submitted under the Agreement.

4.15 Permits on file with the City and or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement.

4.16 Foreign Entity Affidavit.

4.17 Kidnapping and Custody Affidavit.

4.18 Required Federal Contract Provisions.

In the event of any conflict between the documents or any ambiguity or missing specification
or instruction, the following priority is established:

a. Approved change orders, addenda or amendments.
Page 6 of 46

CAM #25-1028
Exhibit 3
Page 6 of 46



b. Specifications and Drawings.

c. Special Conditions in Invitation to Bid Event No. 507-3.
d. General Conditions in Invitation to Bid Event No. 507-3.
e. This Agreement, and any attachments hereto.

f. The rest of Invitation to Bid Event No. 507-3, and the specifications prepared by the
City.

g. Contractor’'s response to the City’s Invitation to Bid Event No. 507-3, dated
September 4, 2025.

h. Schedule of Values.
i. Schedule of Completion.

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the
Contract Documents, Contractor shall so report to the Project Manager, in writing, within five
(5) calendar days, and before proceeding with the Work affected shall obtain a written
interpretation or clarification from the City.

Any Work that may reasonably be inferred from the specifications or plans as being required
to produce the intended result shall be supplied whether or not it is specifically called for. When
words which have a well-known technical or trade meaning are used to describe Work,
materials, or equipment, such works shall be interpreted in accordance with such meaning.
Reference to standard specifications, manuals or codes of any technical society, organization
or associations, or to the code of any governmental authority whether such reference be
specific or implied, shall mean the latest standard specification, manual or code in effect as of
the Effective Date of this Agreement, except as may be otherwise specifically stated. However,
no provision of any referenced standard specification, manual or code (whether or not
specifically incorporated by reference in the Contract Documents) shall change the duties and
responsibilities of the City, the Contractor, or any of their agents or employees from those set
forth in the Contract Documents.

ARTICLE 5 - CONTRACT TIME

5.1  The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall commence
within THIRTY (30) calendar days of the date of the Notice to Proceed.

5.2  The Work shall be Substantially Completed within THIRTY-SIX (36) calendar days after
the date when the Contract Time commences to run as provided in the Notice to
Proceed.

5.3 The Work shall be finally completed on the Final Completion Date and ready for final
payment in accordance with this Agreement within NINTEY-SIX (96) calendar days after
the Contract Time commences to run as provided in the Notice to Proceed.
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6.1

6.2

6.3

71

7.2

7.3

7.4

7.5

ARTICLE 6 - CONTRACT PRICE

City shall pay Contractor for performance of the Work in accordance with Article 7,
subject to additions and deletions by Change Order, as provided for in this Agreement.

The Parties expressly agree that the Contract Price, which shall not exceed the amount
of Three Hundred Thirty-Five Thousand Four Hundred Seventeen Dollars and Fifty
Cents ($335,417.50), constitutes the total maximum compensation payable to
Contractor for performing the Work, plus any Work done pursuant to an approved and
fully executed Change Order. The Contract Price is in accordance with the line items
unit prices listed in the Bid. Line items are based on a unit price cost multiplied by a
defined quantity. Any additional duties, responsibilities and obligations assigned to or
undertaken by Contractor shall be at Contractor's expense without change to the
Contract Price.

The Contract Price constitutes the compensation payable to Contractor for performing
the Work plus any Work done pursuant to an approved and fully executed Change
Order. All duties, responsibilities and obligations assigned to or undertaken by
Contractor shall be at Contractor’s expense without change in the Contract Price.

ARTICLE 7 - PAYMENT

Contractor shall submit Applications for Payment in accordance with the Contract
Documents. Applications for Payment will be processed by City as provided for in the
General Conditions.

Progress Payments. City shall make progress payments on account of the Contract
Price on the basis of Contractor's monthly Applications for Payment, which shall be
submitted by the Contractor between the first (15!) and the tenth (10") day after the end
of each calendar month for which payment is requested. All progress payments will be
made on the basis of the progress of the Work completed.

Prior to Final Completion, progress payments will be made in an amount equal to ninety-
five percent (95%) of the value of Work completed less in each case the aggregate of
payments previously made.

Final Payment. Upon final completion of the Work in accordance with the General
Conditions, as may be supplemented, the City shall pay Contractor an amount sufficient
to increase total payments to one hundred percent (100%) of the Contract Price.
However, not less than five percent (5%) of the Contract Price shall be retained until
Record Drawings (as-builts), specifications, addenda, modifications, and shop
drawings, including all manufacturers’ instructional and parts manuals are delivered to
and accepted by the City.

City may withhold, in whole or in part, payment to such extent as may be necessary to
protect itself from loss on account of:

7.5.1 Defective work not remedied.
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7.5.2 Claims filed or reasonable evidence indicating probable filing of claims by other
parties against Contractor or City because of Contractor’s performance.

7.5.3 Failure of Contractor to make payments properly to subcontractors or for material
or labor.

7.5.4 Damage to another contractor not remedied.

7.5.5 Liquidated damages and costs incurred by Consultant for extended construction
administration, if applicable.

7.5.6 Failure of Contractor to provide any and all documents required by the Contract
Documents.

When the above grounds are removed or resolved satisfactory to the Project Manager,
payment shall be made in whole or in part.

7.6

7.7

7.8

The City shall make payment to the Contractor in accordance with the Florida Prompt
Payment Act, Section 218.70, Florida Statutes (2024), as may be amended or revised,
provided, however, complete and error free pay application is submitted.

The City shall make payment to the Contractor through utilization of the City’s
Purchasing Card (P-Card) Program. The City has implemented a P-Card Program
utilizing the MASTERCARD and VISA networks. Purchases from this contract will be
made utilizing the City’s P-Card. Contractor will receive payment from the purchasing
card in the same manner as other credit card purchases. Accordingly, Contractor must
presently have the ability to accept these credit cards or take whatever steps necessary
to implement the ability before the start of the contract term, or contract award by the
City. All costs associated with the Contractor’s participation in this purchasing program
shall be borne by the Contractor. The City reserves the right to revise this program as
necessary.

PCI (Payment Card Industry) Compliance

Contractor agrees to comply with all applicable state, federal and international laws, as
well as industry best practices, governing the collection, access, use, disclosure,
safeguarding and destruction of Protected Information.

Contractor and/or any subcontractor that handles credit card data must be, and remain,
PCI compliant under the current standards and will provide documentation confirming
compliance upon request by the City of Fort Lauderdale. Failure to produce
documentation could result in termination of the contract.

ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS

In order to induce the City to enter into this Agreement, Contractor makes the following
representations upon which the City has relied:

8.1

8.2

Contractor is qualified in the field of public construction and in particular to perform the
Work and services set forth in this Agreement.

Contractor has visited the Work Site, has conducted extensive tests, examinations and
investigations and represents and warrants a thorough familiarization with the nature
and extent of the Contract Documents, the Work, locality, soil conditions, water table
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8.3

8.4

8.5

8.6

8.7

8.8

condition, moisture conditions and all year-round local weather and climate conditions
(past and present), and examination and investigations conducted by Contractor and
the Contractor's experts, has determined that no conditions exist that would in any
manner affect the Bid Price and that the project can be completed for the Bid Price
submitted within the Contract Time as defined in this Agreement.

Furthermore, Contractor warrants and confirms that it is totally familiar with, understands
and obligates Contractor to comply with all federal, state and local laws, ordinances,
rules, regulations and all market conditions that affect or may affect the cost and price
of materials and labor needed to fulfill all provisions of this Agreement or that in any
manner may affect cost, progress or performance of the Work.

The Contractor has satisfied itself as to the nature and location of the Work under the
Contract Documents, the general and local conditions of the Project, particularly those
bearing upon availability of transportation, disposal, handling and storage of materials,
availability of labor, water, electric power, and roads, the conformation and conditions
at the ground based on City provided reports, the type of equipment and facilities needed
preliminary to and during the prosecution of the Work and all other matters which can in
any way affect the Work or the cost thereof under the Contract Documents.

The Contractor has also studied on its own, investigations and tests of subsurface and
latent physical conditions at the site or otherwise affecting cost, progress or performance
of the Works, and finds and has further determined that no conditions exist that would
in any manner affect the Bid Price and that the Project can be completed for the Bid
Price submitted.

Contractor has made or caused to be made, examinations, investigations, tests and
studies of such reports and related data in addition to those referred to in Paragraphs
8.2, 8.3 and 8.4 above as it deems necessary for the performance of the Work at the
Contract Prices, within the Contract Time and in accordance with the other terms and
conditions of the Contract Documents; and no additional examinations, investigations,
tests, reports or similar data are, or will be, required by Contractor for such purposes.

Contractor has correlated the results of all such observations, examinations,
investigations, tests, reports and data with the terms and conditions of the Contract
Documents.

Contractor has given City written notice of all conflicts, errors or discrepancies that it has
discovered in the Contract Documents and the written resolution by City is acceptable
to the Contractor.

Labor

8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey
and lay out the Work and perform construction as required by the Contract
Documents. The Contractor shall at all times maintain good discipline and order
at the site.

8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of
reading and thoroughly understanding the drawings and specifications, as the
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8.9

8.10

Contractor’s agent on the Work, who shall, as the Contractor’s agent, supervise,
direct and otherwise conduct the Work.

8.8.3 The Contractor shall designate the superintendent on the job to the City, in
writing, immediately after receipt of the Notice to Proceed. The Contractor
understands and agrees that the superintendent’s physical presence on the job
site is indispensable to the successful completion of the Work. If the
superintendent is frequently absent from the job site, the Project Manager may
deliver written notice to the Contractor to stop work or terminate the Agreement
in accordance with Article 17.

8.8.4 Where required and necessary, the Contractor shall, at all times, have a certified
‘competent person” assigned to the job site. The Contractor shall assign
personnel to the job site that have successfully completed training programs
related to trench safety, confined space work, and maintenance of traffic (MOT).
Personnel certified by the International Municipal Signal Associations with Florida
Department of Transportation qualifications are required relative to MOT. Any
other certifications that may be required by applicable permitting agencies for the
Work shall also be complied with by the Contractor. Failure to pursue the Work
with the properly certified supervisory staff may result in notice to stop work or
terminate the Agreement in accordance with Article 17.

Materials:

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water and sanitary facilities and all other facilities and incidentals
necessary for the execution, testing, initial operation and completion of Work.

8.9.2 All materials and equipment shall be of good quality and new, except as otherwise
provided in the Contract Documents. Suppliers shall be selected and paid by the
Contractor; the City reserves the right to approve all suppliers and materials.

Work Hours: Except in connection with the safety or protection of persons, or the Work,
or property at the site or adjacent thereto, and except as otherwise indicated in the
Supplementary Conditions, all work at the site shall be performed during regular working
hours between 8 a.m. and 5:00 p.m., Monday through Friday.

Unless approved by the City in advance, the Contractor will not perform work on
Saturday, Sunday or any legal holiday (designated by the City of Fort Lauderdale)
without the Project Manager's written consent at least seventy-two (72) hours in
advance of starting such work. For any overtime inspection required by City personnel,
the Contractor shall pay for the additional charges to the City with respect to such
overtime work. Such additional charges shall be a subsidiary obligation of the Contractor
and no extra payment shall be made to the Contractor for overtime work. It shall be
noted that the City’s Inspector work hours are from 8:00 a.m. to 4:30 p.m., Monday
through Friday, and any work requiring inspection oversight being performed
outside of this timeframe shall be paid for by the Contractor as Inspector overtime
at a rate of $100.00 per hour. The cost to the Contractor to reimburse the City for
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8.11

8.12

8.13

8.14

8.15

overtime inspection is established at direct-labor and overtime costs for each person or
inspector required. Incidental overtime costs for engineering, testing and other related
services will also be charged to the Contractor at the actual rate accrued.

Patent Fee and Royalties: The Contractor shall pay all license fees and royalties and
assume all costs incident to the use in the performance of the Work or the incorporation
in the Work, or any invention, design, process, product or device which is the subject of
patent rights or copyrights held by others. The Contractor hereby expressly binds itself
to indemnify and hold harmless the City from all such claims and fees and from any and
all suits and action of every name and description that may be brought against City on
account of any such claims, fees, royalties, or costs for any such invention or patent,
and from any and all suits or actions that may be brought against said City for the
infringement of any and all patents or patent rights claimed by any person, firm
corporation or other entity.

Permits: The Contractor shall obtain and pay for all permits and licenses. There shall
be no allowance for Contractor markup, overhead or profit for permits and licenses.

The Contractor shall pay all government charges which are applicable at the time of
opening of bids. It shall be the responsibility of the Contractor to secure and pay for all
necessary licenses and permits of a temporary nature necessary for the prosecution of
Work.

Law and Regqulations: The Contractor shall give all notices and comply with all laws,
ordinances, rules and regulations applicable to the Work. If the Contractor observes
that the specifications or plans are in conflict, the Contractor shall give the Project
Manager prompt written notice thereof within five (5) calendar days, and any necessary
changes shall be adjusted by any appropriate modifications. If the Contractor performs
any work knowing or having reason to know that it is contrary to such laws, ordinances,
rules, standards, specifications and regulations, and without such notice to the Project
Manager, the Contractor shall bear all costs arising therefrom.

Taxes: The Contractor shall pay all sales, consumer, use and other similar taxes
required to be paid by him in accordance with the laws of the City of Fort Lauderdale,
County of Broward, and the State of Florida.

Contractor Use of Premises: The Contractor shall confine construction equipment, the
storage of materials and equipment and the operations of workmen to areas permitted
by law, ordinances, permits and/or the requirements of the Contract Documents, and
shall not unreasonably encumber the premises with construction equipment or other
materials or equipment.

The Contractor shall not enter upon private property for any purpose without first
securing the permission of the property owner in writing and furnishing the Project
Manager with a copy of said permission. This requirement will be strictly enforced,
particularly with regard to such vacant properties as may be utilized for storage or
staging by the Contractor.
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8.16

8.17

8.18

The Contractor shall conduct its work in such a manner as to avoid damage to adjacent
private or public property. Any damage to existing structures of work of any kind,
including permanent reference markers or property corner markers, or the interruption
of a utility service, shall be repaired or restored promptly at no expense to the City or
property owner.

The Contractor will preserve and protect all existing vegetation such as trees, shrubs
and grass on or adjacent to the site which do not reasonably interfere with the
construction, as determined by the Project Manager. The Contractor will be responsible
for repairing or replacing any trees, shrubs, lawns and landscaping that may be
damaged due to careless operation of equipment, stockpiling of materials, tracking of
grass by equipment or other construction activity. The Contractor will be liable for or will
be required to replace or restore at no expense to the City all properties and areas not
protected or preserved as required herein that may be destroyed or damaged.

During the progress of the Work, the Contractor shall keep the premises free from
accumulation of waste materials, rubbish and debris resulting from the Work. At the
completion of the Work, the Contractor shall remove all waste materials, rubbish and
debris from and about the premises as well as all tools, appliances, construction
equipment and machinery, and surplus materials and shall leave the site clean and
ready for occupancy by the City. The Contractor shall restore to their original condition
those portions of the site not designated for alteration by the Contract Documents at no
cost to the City.

Project Coordination: The Contractor shall provide for the complete coordination of the
construction effort. This shall include, but not necessarily be limited to, coordination of
the following:

8.16.1 Flow of material and equipment from suppliers.

8.16.2 The interrelated work with affected utility companies.

8.16.3 The interrelated work with the City where tie-ins to existing facilities are required.

8.16.4 The effort of independent testing agencies.

8.16.5 Notice to affected property owners as may be directed by the Project Manager.

8.16.6 Coordination with and scheduling of all required inspections from all permitting
agencies.

Project Record Documents and Final As-Builts (Record Drawings): Contractor shall be
responsible for maintaining up-to-date redline as-built drawings, on site, at all times
during construction. All as-built information shall be surveyed and verified by a
professional land surveyor registered in the State of Florida. Contractor shall provide
the City with a minimum of three (3) sets of signed and sealed record drawings (Final
As-Builts) and electronic drawings files. All costs associated with survey work required
for construction layout and as-built preparation shall be the responsibility of the
Contractor.

Safety and Protection:

8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the Work. The Contractor
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8.19

8.20

8.21

shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury or loss to:

8.18.1.1 All employees working on the project and other persons who may be
affected thereby.

8.18.1.2 All the Work and all materials or equipment to be incorporated therein,
whether in storage on or off the site.

8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures and utilities not
designated for removal, relocation or replacement in the course of
construction.

8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules,
regulations and orders of any public body having jurisdiction for the safety of
persons or property or to protect them from damage, injury or loss; and shall erect
and maintain all necessary safeguards for such safety and protection. The
Contractor shall notify owners of adjacent property and utilities when execution
of the Work may affect them at least seventy-two (72) hours in advance (unless
otherwise required). All damage, injury or loss to any property caused, directly
or indirectly, in whole or in part by the Contractor, any subcontractor or anyone
directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, shall be remedied by the Contractor. The Contractor’s duties
and responsibilities for safety and protection of the Work shall continue until such
time as all the Work is completed and accepted by the City.

Emergencies: In emergencies affecting the safety or protection of persons or the Work
or property at the site or adjacent thereto, the Contractor, without special instruction or
authorization from the City, is obligated to act to prevent threatened damage, injury or
loss. The Contractor shall give the Project Manager prompt written notice of any
significant changes in the Work or deviations from the Contract Documents caused
thereby.

Risk of Loss: The risk of loss, injury or destruction shall be on the Contractor until
acceptance of the Work by the City. Title to the Work shall pass to the City upon
acceptance of the Work by the City.

Environmental: The Contractor has fully inspected the Premises and agrees, except as
to the presence of any asbestos, to accept the Premises in an “as is” physical condition,
without representation or warranty by the City of any kind, including, without limitation,
any and all existing environmental claims or obligations that may arise from the presence
of any “contamination” on, in or about the Premises. Further, Contractor and all entitles
claiming by, through or under the Contractor, releases and discharges the City from any
claim, demand, or cause of action arising out of or relating to the Contractor’s use,
handling, storage, release, discharge, treatment, removal, transport, decontamination,
cleanup, disposal and/or presence of any hazardous substances including asbestos on,
under, from or about the Premises. The Contractor shall have no liability for any pre-
existing claims or “contamination” on the Premises.
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The Contractor shall not use, handle, store, discharge, treat, remove, transport, or dispose
of Hazardous Substances including asbestos at, in, upon, under, to or from the Premises
until receipt of instructions from the City. At such time, a City approved Change Order,
which shall not include any profit, shall authorize the Contractor to perform such services.

The Contractor shall immediately deliver to the Project Manager complete copies of all
notices, demands, or other communications received by the Contractor from any
governmental or quasi-governmental authority or any insurance company or board of
fire underwriters or like or similar entities regarding in any way alleged violations or
potential violations of any Environmental Law or otherwise asserting the existence or
potential existence of any condition or activity on the Premises which is or could be
dangerous to life, limb, property, or the environment.

For other and additional consideration, the Contractor hereby agrees, at its sole cost
and expense, to indemnify and protect, defend, and hold harmless the City and its
respective employees, agents, officials, officers, representatives, contractors and
subcontractors, successors, and assigns (hereafter the “City”) from and against any and
all claims, demands, losses, damages, costs, expenses, including but not limited to
mitigation, restoration, and natural restoration expenses, liabilities, assessments, fines,
penalties charges, administrative and judicial proceedings and orders, judgments,
causes of action, in law or in equity, remedial action requirements and/or enforcement
actions of any kind (including, without limitation, attorneys’ fees and costs) directly or
indirectly arising out of or attributable to, in whole or in part, the Contractor's use,
handling, storage, release, threatened release, discharge, treatment, removal,
transport, decontamination, cleanup, disposal and/or presence of a Hazardous
Substance (excluding asbestos) on, under, from, to or about the Premises or any other
activity carried on or undertaken on or off the Premises by the Contractor or its
employees, agents or subcontractors, in connection with the use, handling, storage,
release, threatened release, discharge, treatment, mitigation, natural resource
restoration, removal, transport, decontamination, cleanup, disposal and/or presence or
any Hazardous Substance including asbestos located, transported, or present on,
undue, from, to, or about the Premises. This indemnity is intended to be operable under
42 U.S.C. Section 9607, as amended or revised, and any successor section.

The scope of the indemnity obligations includes, but is not limited to: (a) all
consequential damages; (b) the cost of any required or necessary repair, cleanup, or
detoxification of the applicable real estate and the preparation and implementation of
any closure, remedial or other required plan, including without limitation; (i) the costs of
removal or remedial action incurred by the United States government or the State of
Florida or response costs incurred by any other person, or damages from injury to
destruction of, or loss of, natural resources, including the cost of assessing such injury,
destruction, or loss, incurred pursuant to the Comprehensive Environmental Response,
Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, damages, or
penalties incurred pursuant to any applicable provisions of Florida law; and (iii) the cost
and expenses of abatement, correction or cleanup, fines, damages, response costs, or
penalties which arise from the provisions of any other statute, law, regulation, code
ordinance, or legal requirement state or federal; and (c) liability for personal injury or
property damage arising under any statutory or common law tort theory, including
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8.22

8.23

8.24

damages assessed for the maintenance of a public private nuisance, response costs,
or for the carrying on of an abnormally dangerous activity.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any other reason or allegation
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

No Liens: If any subcontractor, supplier, laborer, or materialmen of Contractor or any
other person directly or indirectly acting for or through Contractor files or attempts to file
a mechanic’s or construction lien against the real property on which the Work is
performed or any part or against any personal property or improvements or claim against
any monies due or to become due from the City to Contractor or from Contractor to a
subcontractor, for or on account of any work, labor, services, material, equipment, or
other items furnished in connection with the Work or any Change Order, Contractor
agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond,
payment, or otherwise within twenty (20) days of the filing or from receipt of written notice
from the City.

Additionally, until such time as such lien or claim is satisfied, removed or discharged by
Contractor, all monies due to Contractor, or that become due to Contractor before the
lien or claim is satisfied, removed or otherwise discharged, shall be held by City as
security for the satisfaction, removal and discharge of such lien and any expense that
may be incurred while obtaining such. If Contractor shall fail to do so, City shall have
the right, in addition to all other rights and remedies provided by this Agreement or by
law, to satisfy, remove, or discharge such lien or claim by whatever means City chooses
at the entire and sole cost and expense of Contractor which costs and expenses shall,
without limitation, include attorney’s fees, litigation costs, fees and expenses and all
court costs and assessments.

Weather Emergencies: Upon issuance of a hurricane watch by the National Weather
Service, the Contractor shall submit to the City a plan to secure the work area in the
event a hurricane warning is issued. The plan shall detail how the Contractor will secure
the Premises, equipment and materials in a manner as to prevent damage to the Work
and prevent materials and equipment from becoming a hazard to persons and property
on and around the Premises. The plan shall include a time schedule required to
accomplish the hurricane preparations and a list of emergency contacts that will be
available, and in the City before, during and immediately after the storm.
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8.25

8.26

Upon issuance of a hurricane warning by the National Weather Service, if the Contractor
has not already done so, the Contractor shall implement its hurricane preparedness
plan. Cost of development and implementation of the hurricane preparedness plan shall
be considered as incidental to construction. Cost of any clean up and rework required
after the storm will be considered normal construction risk within Florida and shall not
entitle the Contractor to any additional compensation. Contractor shall be entitled to
request an extension in time for completion of the Work, in accordance with the
provisions of Article 15 of this Agreement, equal to the time it is shut down for
implementation of the preparedness plan, the duration of the storm and a reasonable
period to restore the Premises.

Force Majeure: No Party shall hold the other responsible for damages or for delays in
performance caused by force majeure, acts of God, or other acts or circumstances
beyond the control of the other Party or that could not have been reasonably foreseen
and prevented. For this purpose, such acts or circumstances shall include, but not be
limited to weather conditions affecting performance, floods, epidemics, pandemics,
war, act of Governmental Authority, state of emergency, riots, strikes, lockouts, or
other industrial disturbances, or protest demonstrations. Should such acts or
circumstances occur, the Parties shall use their best efforts to overcome the difficulties
arising therefrom and to resume the Work as soon as reasonably possible with the
normal pursuit of the Work.

Inclement weather, continuous rain for less than three (3) days or the acts or omissions
of subcontractors, third-party contractors, materialmen, suppliers, or their sub-
contractors, shall not be considered acts of force majeure.

No Party shall be liable for its failure to carry out its obligations under the Agreement
during a period when such Party is rendered unable by force majeure to carry out its
obligation, but the obligation of the Party or Parties relying on such force majeure shall
be suspended only during the continuance of the inability and for no longer period than
the unexpected or uncontrollable event.

The Contractor further agrees and stipulates, that its right to excuse its failure to perform
by reason of force majeure shall be conditioned upon giving written notice of its assertion
that a Force Majeure delay has commenced within ninety-six (96) hours after such an
occurrence. The Contractor shall use its reasonable efforts to minimize such delays. The
Contractor shall promptly provide an estimate of the anticipated additional time required
to complete the Project.

Participation by Disadvantaged Business Enterprises in Department of Transportation
Financial Assisted Contracts: The recipient shall not discriminate on the basis of race,
color, national origin, or sex in the award and performance of any DOT-assisted contract
or in the administration of its DBE program or the requirements of 49 CFR Part 26. The
recipient shall take all necessary and reasonable steps under 49 CFR Part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts. The
recipient's DBE program, as required by 49 CFR Part 26 and as approved by DOT, is
incorporated by reference in this Agreement. Implementation of this program is a legal
obligation and failure to carry out its terms shall be treated as a violation of this
Agreement. Upon notification to the recipient of its failure to carry out its approved
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9.1

9.2

9.3

9.4

9.5

program, the Department may impose sanctions as provided for under Part 26 and may,
in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the
Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

Additionally, the Contractor assures that it, the sub-recipient or its subcontractors shall
not discriminate on the basis of race, color, national origin, or sex in the performance of
this Agreement. The Contractor shall carry out applicable requirements of 49 CFR Part
26 in the award and administration of DOT-assisted contracts. Failure by the Contractor
to carry out these requirements is a material breach of this Agreement, which may result
in the termination of this Agreement or such other remedy as the recipient deems
appropriate. This additional language must be included in each subcontract the prime
Contractor signs with a subcontractor.

ARTICLE 9 - CITY’S RESPONSIBILITIES

The City shall furnish the data required of the City under the Contract Documents
promptly and shall make payments to the Contractor promptly after they are due as
provided in Article 7.

The City shall provide public rights-of-way and easement, where available, for the
installation of conduits, transformers pads and related appurtenances only.
Technical Clarifications and Interpretations:

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or
interpretations of the Contract Documents as it may determine necessary, which
shall be consistent with or reasonably inferable from the overall intent of the
Contract Documents. Should the Contractor fail to request interpretation of
questionable items in the Contract Documents, the City shall not entertain any
excuse for failure to execute the Work in a satisfactory manner.

9.3.2 The City shall interpret and decide matters concerning performance under the
requirements of the Contract Documents, and shall make decisions on all claims,
disputes or other matters in question. Written notice of each claim, dispute or
other matter will be delivered by claimant to the other Party but in no event later
than five (5) days after the occurrence of event and written supporting data will
be submitted to the other Party within five (5) days after such occurrence. All
written decisions of the City on any claim or dispute will be final and binding.

The Contractor shall perform all Work to the reasonable satisfaction of the City in
accordance with the Contract Documents. In cases of disagreement or ambiguity, the
City shall decide all questions, difficulties, and disputes of whatever nature, which may
arise under or by reason of this Agreement or the quality, amount and value of the Work,
and the City’s decisions on all claims, questions and determination are final.

Cancellation for Unappropriated Funds: The obligation of the City for payment to a
Contractor is limited to the availability of funds appropriated in a current fiscal period,
and continuation of the Agreement into a subsequent fiscal period is subject to
appropriation of funds, unless otherwise authorized by law.
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101

10.2

10.3

ARTICLE 10 — BONDS AND INSURANCE

Public Construction and Other Bonds: The Contractor shall furnish Public Construction
or Performance and Payment Bonds (“Bond”), each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all the
Contractor’s obligations under the Contract Documents. These Bonds shall remain in
effect until at least one (1) year after the date of final payment, except as otherwise
provided by law. All Bonds shall be furnished and provided by the surety and shall be
in substantially the same form as prescribed by the Contract Documents and be
executed by such sureties as (i) are licensed to conduct business in the State of Florida,
and (ii) are named in the current list of Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies as
published in Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S.
Treasury Department and (iii) otherwise meet the requirements set forth herein that
apply to sureties. All Bonds signed by an agent must be accompanied by a certified
copy of the authority to act.

10.1.1 Performance Bond: The Contractor shall execute and record in the public
records of Broward County, Florida, a payment and performance bond in an
amount at least equal to the Contract Price with a surety insurer authorized to do
business in the State of Florida as surety, (“Bond”), in accordance with Section
255.05, Florida Statutes (2024), as may be amended or revised, as security for
the faithful performance and payment of all of the Contractor’s obligations under
the Contract Documents.

A Corporate Surety Bond legally issued, meeting the approval of, and running to
the City in an amount not less than the Contract Price of such improvements,
conditioned that the Contractor shall maintain and make all repairs to the
improvements constructed by the Contractor at their own expense and free of
charge to the City, for the period of one (1) year after the date of acceptance of
the Work within such period by reason of any imperfection of the material used
or by reason of any defective workmanship, or any improper, imperfect or
defective preparation of the base upon which any such improvement shall be laid.

Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is
declared bankrupt or becomes insolvent or its right to do business is terminated in the
State of Florida or it ceases to meet the requirements of clauses (i) and (ii) of Paragraph
10.1, the Contractor shall within five (5) days thereafter substitute another Bond and
Surety, both of which shall be acceptable to the City.

Insurance: As a condition precedent to the effectiveness of this Agreement, during the
term of this Agreement and during any renewal or extension term of this Agreement,
Contractor shall, at its sole expense, provide insurance of such types and with such
terms and limits as noted below. Providing proof of and maintaining adequate insurance
coverage are material obligations of Contractor. Contractor shall provide the City a
certificate of insurance evidencing such coverage. Contractor’s insurance coverage
shall be primary insurance for all applicable policies, in respect to the City’s interests for
this Agreement. The limits of coverage under each policy maintained by Contractor shall
not be interpreted as limiting Contractor’s liability and obligations under this Agreement.
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All insurance policies shall be through insurers authorized or eligible to write policies in
the State of Florida and possess an A.M. Best rating of A-, VII or better, subject to
approval by the City’s Risk Manager.

The coverages, limits, and/or endorsements required herein protect the interests of the
City, and these coverages, limits, and/or endorsements shall in no way be relied upon
by Contractor for assessing the extent or determining appropriate types and limits of
coverage to protect Contractor against any loss exposures, whether as a result of this
Agreement or otherwise. The requirements contained herein, as well as the City’s review
or acknowledgement, are not intended to and shall not in any manner limit or qualify the
liabilities and obligations assumed by Contractor under this Agreement.

The following insurance policies and coverages are required:
Commercial General Liability

Coverage must be afforded under a Commercial General Liability policy with limits not
less than:

e $2,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury,
Property Damage, and Personal and Advertising Injury

e $2,000,000 each occurrence and $2,000,000 aggregate for Products and
Completed Operations

Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipality, its officials, employees, and volunteers are to be
included as an additional insured with a CG 20 26 04 13 Additional Insured — Designated
Person or Organization Endorsement or similar endorsement providing equal or broader
Additional Insured Coverage with respect to liability arising out of activities performed
by or on behalf of Contractor. The coverage shall contain no special limitation on the
scope of protection afforded to the City, its officials, employees, and volunteers.

Business Automobile Liability

Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles
for Bodily Injury and Property Damage in an amount not less than $1,000,000 combined
single limit each accident.

If Contractor does not own vehicles, Contractor shall maintain coverage for Hired and
Non-Owned Auto Liability, which may be satisfied by way of endorsement to the
Commercial General Liability policy or separate Business Auto Liability policy.

Workers’ Compensation and Employer’s Liability

Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity
performing work for or on behalf of the City must provide Workers’ Compensation
insurance. Exceptions and exemptions will be allowed by the City’s Risk Manager, if
they are in accordance with Florida Statute.

Contractor waives, and Contractor shall ensure that Contractor’'s insurance carrier
waives, all subrogation rights against the City, its officials, employees, and volunteers

Page 20 of 46

CAM #25-1028
Exhibit 3
Page 20 of 46



for all losses or damages. The City requires the policy to be endorsed with WC 00 03
13 Waiver of our Right to Recover from Others or equivalent.

Contractor must be in compliance with all applicable State and federal workers’
compensation laws.

Insurance Certificate Requirements

a) Contractor shall provide the City with valid Certificates of Insurance (binders are
unacceptable) no later than ten (10) days prior to the start of work contemplated
in this Agreement.

b) Contractor shall provide to the City a Certificate of Insurance having a thirty (30)
day notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment
of premium.

c) In the event that the insurer is unable to accommodate the cancellation notice
requirement, it shall be the responsibility of Contractor to provide the proper
notice. Such notification will be in writing by registered mail, return receipt
requested, and addressed to the certificate holder.

d) In the event the Agreement term or any surviving obligation of Contractor
following expiration or early termination of the Agreement goes beyond the
expiration date of the insurance policy, Contractor shall provide the City with an
updated Certificate of Insurance no later than ten (10) days prior to the expiration
of the insurance currently in effect. The City reserves the right to suspend the
Agreement until this requirement is met.

e) The Certificate of Insurance shall indicate whether coverage is provided under a
claims-made or occurrence form. If any coverage is provided on a claims-made
form, the Certificate of Insurance must show a retroactive date, which shall be
the effective date of the initial contract or prior.

f) The City shall be included as an Additional Insured on all liability policies, with
the exception of Workers’ Compensation.

g) The City shall be granted a Waiver of Subrogation on Contractor's Workers’
Compensation insurance policy.

h) The title of the Agreement, Bid/Contract number, or other identifying reference
must be listed on the Certificate of Insurance.

The Certificate Holder should read as follows:
City of Fort Lauderdale

c/o Procurement Division

401 SE 215t Street

Fort Lauderdale, FL 33316

Contractor has the sole responsibility for all insurance premiums and shall be fully and
solely responsible for any costs or expenses as a result of a coverage deductible, co-
insurance penalty, or self-insured retention; including any loss not covered because of
the application of such deductible, co-insurance penalty, self-insured retention, or
coverage exclusion or limitation. Any costs for including the City as an Additional Insured
shall be at Contractor’s expense.
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If Contractor’s primary insurance policy/policies do not meet the minimum requirements
as set forth in this Agreement, Contractor may provide evidence of an Umbrella/Excess
insurance policy to comply with this requirement.

Contractor’s insurance coverage shall be primary insurance in respect to the City’s
interests for this Agreement, its officials, employees, and volunteers. Any insurance or
self-insurance maintained by the City shall be non-contributory.

Any exclusion or provision in any insurance policy maintained by Contractor that
excludes coverage required in this Agreement shall be deemed unacceptable and shall
be considered breach of contract.

All required insurance policies must be maintained until the Agreement work has been
accepted by the City, or until this Agreement is terminated, whichever is later. Any lapse
in coverage may be considered breach of contract. In addition, Contractor must provide
to the City confirmation of coverage renewal via an updated certificate of insurance
should any policies expire prior to the expiration of this Agreement. The City reserves
the right to review, at any time, coverage forms and limits of Contractor’'s insurance
policies.

Contractor shall provide notice of any and all claims, accidents, and any other
occurrences associated with this Agreement to Contractor’s insurance company or
companies and the City’s Risk Management office as soon as practical.

It is Contractor’'s responsibility to ensure that any and all of Contractor’s independent
contractors and subcontractors comply with these insurance requirements. All
coverages for independent contractors and subcontractors shall be subject to all of the
applicable requirements stated herein. Any and all deficiencies are the responsibility of
Contractor. The City reserves the right to adjust insurance limits from time to time at its
discretion with notice to Contractor.

Bond Requirements:

This Agreement is required to be bonded pursuant to Section 255.05, Florida Statutes
(2024), as may be amended or revised, and Contractor shall furnish Payment and
Performance bonds on the City’s standard form covering the full and faithful
performance of the Agreement for construction and the payment of obligations arising
hereunder.

All bonds must be underwritten by a surety company authorized to issue bonds in the
State of Florida. The Contractor shall deliver required bonds to the City no later than
thirty (30) days prior to the start of Work contemplated in this Agreement.

If the Surety on any bond furnished by Contractor is declared bankrupt, becomes
insolvent, its right to do business is terminated in the State of Florida, or it ceases to
meet the requirements of Section 255.05, Florida Statutes (2024 ), as may be amended
or revised, the Contractor shall within five (5) days thereafter substitute surety.
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Loss Control/Safety:

Precaution shall be exercised at all times by Contractor for the protection of all persons,
including employees, and property. Contractor shall comply with all laws, regulations,
or ordinances relating to safety and health, and shall make special effort to detect
hazardous conditions and shall take prompt action where loss control/safety measures
should reasonably be expected.

The City may order Work to be stopped if conditions exist that present immediate danger
to persons or property. Contractor acknowledges that such stoppage will not shift
responsibility for any loss or damages from Contractor to the City.

NOTE: CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR ON
EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON THE
CERTIFICATE AS AN “ADDITIONAL INSURED” ON REQUIRED LIABILITY POLICIES.

ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

11.1  Warranty: The Contractor warrants and guarantees to the City that all Work will be in
accordance with the Contract Documents and will not be defective. Prompt notice of all
defects shall be given to the Contractor. All defective work, whether or not in place, may
be rejected, corrected or accepted as provided in this Article.

11.1.1 Warranty of Title: The Contractor warrants to the City that it possesses good,
clear and marketable title to all equipment and materials provided and that there
are no pending liens, claims or encumbrances against the equipment and
materials.

11.1.2 Warranty of Specifications: The Contractor warrants that all equipment, materials
and workmanship furnished, whether furnished by the Contractor, its
subcontractors or suppliers, will comply with the specifications, drawings and
other descriptions supplied or adopted and that all services will be performed in
a workmanlike manner.

11.1.3 Warranty of Merchantability: The Contractor warrants that any and all equipment
to be supplied pursuant to this Agreement is merchantable, free from defects,
whether patent or latent in material or workmanship, and fit for the ordinary
purposes for which it is intended.

11.2 Tests and Inspections: Contractor shall retain the services of an independent, certified,
testing lab to perform all testing as required by the specifications, contract drawings, and
any applicable permitting agency. Contractor shall provide evidence of certification to
the City before the work and testing is done. Testing results shall be submitted to the
Project Manager for review and approval at the time the results are provided to the
Contractor. The Contractor shall give the Project Manager and City Inspector a minimum
of twenty-four (24) hours’ advanced notice of readiness of the Work for all required
inspections, tests, or approvals and shall notify all applicable permitting agencies in a
timely manner based on requirements set forth in the permit documents.
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11.3

11.4

11.5

11.6

11.2.1 Neither observations by the Project Manager nor inspections, tests or approvals
by others shall relieve the Contractor from its obligations to perform the Work in
accordance with the Contract Documents.

Uncovering Work: If any work that is to be inspected, tested or approved is covered
without approval or consent of the Project Manager, it must, if requested by the Project
Manager, be uncovered for observation and/or testing. Such uncovering and replacement
shall be at the Contractor's sole expense unless the Contractor has given the Project
Manager timely notice of the Contractor’s intention to cover such Work and the Project
Manager has not acted with reasonable promptness in response to such notice.

11.3.1 If the Project Manager considers it necessary or advisable that Work covered in
accordance with Paragraphs 11.2.1 be observed by the City or inspected or
tested by others, the Contractor at the City’s request, shall uncover, expose or
otherwise make available for observation, inspection or testing as the Project
Manager may require, that portion of the Work in question, furnishing all
necessary labor, material and equipment. If it is found that such Work is
defective, the Contractor shall bear all the expenses of such uncovering,
exposure, observation, inspection and testing and of satisfactory reconstruction,
including compensation for additional professional services, and an appropriate
deductive Change Order shall be issued. If, however, such work is not found to
be defective, the Contractor shall be allowed an increase in the Contract Price or
an extension of the Contract Time, or both, directly attributable to such
uncovering, exposure, observation, inspection testing and reconstruction if it
makes a claim therefore as provided in Articles 14 and 15.

City May Stop the Work: If the Work is defective, or the Contractor fails to supply
sufficient skilled supervisory personnel or workmen or suitable materials or equipment
or the work area is deemed unsafe, the City may order the Contractor to stop the Work,
or any portion thereof, until the cause for such order has been eliminated; however, this
right of the City to stop the Work shall not give rise to any duty on the part of the City to
exercise this right for the benefit of the Contractor or any other Party. The City will not
award any increase in Contract Price or Contract Time if the Work is stopped due to the
circumstances described herein.

Correction or Removal of Defective Work Before Final Payment: If required by the
Project Manager, the Contractor shall promptly, without cost to the City and as specified
by the Project Manager, either correct any defective Work, whether or not fabricated,
installed or completed, or if the Work has been rejected by the City remove it from the
site and replace it with non-defective Work.

One Year Correction Period After Final Payment: If within one (1) year after the date of final
acceptance, or such longer period of time as may be prescribed by law or by the terms of
any applicable special guarantee required by the Contract Documents, any work is found
to be defective, the Contractor shall promptly, without cost to the City and in accordance
with the City’s written instructions, either correct such defective Work, or, if it has been
rejected by the City, remove it from the site and replace it with non-defective Work.
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11.7

11.8

12.1

12.2

If the Contractor does not promptly comply with the terms of such instructions or in an
emergency where delay would cause serious risk of loss or damage, the City may have
the defective Work corrected or the rejected Work removed and replaced, and all direct
and indirect costs for such removal and replacement, including compensation for
additional professional services, shall be paid by the Contractor.

Acceptance of Defective Work, Deductions: If, instead of requiring correction or removal
and replacement of defective Work, the City, at the City’s sole option, prefers to accept
it, the City may do so. In such a case, if acceptance occurs prior to the Project
Manager’s recommendation of final payments, a Change Order shall be issued
incorporating the necessary revisions in the Contract's Documents, including
appropriate reduction in the Contract Price; or if the acceptance occurs after such
recommendation, an appropriate amount shall be paid by the Contractor to the City.

City May Correct Defective Work: If the Contractor fails within a reasonable time after
written notice of the Project Manager to proceed to correct defective Work or to remove
and replace rejected Work as required by the Project Manager in accordance with
Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with the
Contract Documents, the City may, after seven (7) days’ written notice to the Contractor,
correct and remedy any such deficiency. In exercising its rights under this paragraph,
the City shall proceed expeditiously. To the extent necessary to complete corrective and
remedial action, the City may exclude the Contractor from all or part of the site, take
possession of all or part of the Work, suspend the Contractor’s services related thereto
and take possession of the Contractor’s tools, construction equipment and materials
stored at the site or elsewhere. The Contractor shall allow the City’s representative
agents and employees such access to the site as may be necessary to enable the City
to exercise its rights under this paragraph. All direct and indirect costs of the City in
exercising such rights shall be charged against the Contractor in an amount verified by
the Project Manager, and a Change Order shall be issued incorporating the necessary
revisions in the Contract Documents and a reduction in the Contract Price. Such direct
and indirect costs shall include, in particular but without limitation, compensation for
additional professional services required and costs of repair and replacement of work of
others destroyed or damaged by correction, removal or replacement of the Contractor’'s
defective Work. The Contractor shall not be allowed an extension of the Contract Time
because of any delay in performance of the Work attributable to the exercise by the City
of the City’s right hereunder.

ARTICLE 12 — INDEMNIFICATION

Disclaimer of Liability: The City shall not at any time, be liable for injury or damage
occurring to any person or property from any cause, whatsoever, arising out of
Contractor’s construction and fulfillment of this Agreement.

Indemnification: For other, additional good valuable consideration, the receipt and
sufficiency of which is hereby acknowledged:

12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the
City, its representatives, employees and elected and appointed officials from or
on account of all claims, damages, losses, liabilities and expenses, direct, indirect
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or consequential including but not limited to fees and charges of engineers,
architects, attorneys, consultants and other professionals and court costs arising
out of or in consequence of the performance of this Agreement at all trial and
appellate levels. Indemnification shall specifically include but not be limited to
claims, damages, losses, liabilities and expenses arising out of or from (a) the
negligent or defective design of the project and Work of this Agreement; (b) any
act, omission or default of the Contractor, its subcontractors, agents, suppliers,
employees or laborers; (c) any and all bodily injuries, sickness, disease or death;
(d) injury to or destruction of tangible property, including any resulting loss of use;
(e) other such damages, liabilities, or losses received or sustained by any person
or persons during or on account of any operations connected with the
construction of this Project including the warranty period; (f) the use of any
improper materials; (g) any construction defect including both patent and latent
defects; (h) failure to timely complete the work; (i) the violation of any federal,
state, county or City laws, ordinances or regulations by Contractor, its
subcontractors, agents, servants, independent contractors or employees; (j) the
breach or alleged breach by Contractor of any term of the Agreement, including
the breach or alleged breach of any warranty or guarantee.

12.2.2 Contractor agrees to indemnify, defend, and hold harmless the City, its
representatives, agents, employees, and appointed and elected officials from all
damages, liabilities, losses, claims, fines and fees, and from any and all suits and
actions of every name and description that may be brought against City, its
officers, agents and employees, on account of any claims, fees, royalties, or costs
for any invention or patent and/or for the infringement of any and all copyrights or
patent rights claimed by any person, firm, or corporation.

12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any
nature in connection with the foregoing indemnifications including, but not limited
to, reasonable attorney’s fees and costs for trials and appeals.

12.2.4 If any subcontractor, supplier, laborer, or materialmen of Contractor or any other
person directly or indirectly acting for or through Contractor files or attempts to
file a mechanic’s or construction lien against the real property on which the work
is performed or any part or against any personal property or improvements
thereon or make a claim against any monies due or to become due from the City
to Contractor or from Contractor to a subcontractor, for or on account of any work,
labor, services, material, equipment, or other items furnished in connection with
the Work or any change order, Contractor agrees to satisfy, remove, or discharge
such lien or claim at its own expense by bond, payment, or otherwise within five
(5) days of the filing or from receipt of written notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or
discharged by Contractor, all monies due to Contractor, or that become due to
Contractor before the lien or claim is satisfied, removed or otherwise discharged,
shall be held by City as security for the satisfaction, removal and discharge of
such lien and any expense that may be incurred while obtaining the discharge. If
Contractor shall fail to do so, City shall have the right, in addition to all other rights
and remedies provided by this Agreement or by law, to satisfy, remove, or

Page 26 of 46

CAM #25-1028
Exhibit 3
Page 26 of 46



13.1

13.2

13.3

discharge such lien or claim by whatever means City chooses at the entire and
sole cost and expense of Contractor which costs and expenses shall, without
limitation, include attorney’s fees, litigation costs, fees and expenses and all court
costs and assessments, and which shall be deducted from any amount owing to
Contractor. In the event the amount due Contractor is less than the amount
required to satisfy Contractor's obligation under this, or any other article,
paragraph or section of this Agreement, the Contractor shall be liable for the
deficiency due the City.

12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes
(2024), as may be amended or revised, controls the extent and limits of the
indemnification and hold harmless provisions of this Agreement, if any, and that
the Parties waive any defects in the wording of this Article that runs afoul of said
statutory section.

ARTICLE 13 - CHANGES IN THE WORK

Without invalidating this Agreement, the City may, at any time or from time-to-time order
additions, deletions or revisions in the Work through the issuance of Change Orders.
Upon receipt of an approved and fully executed Change Order, the Contractor shall
proceed with the Work involved. All Work shall be executed under the applicable
conditions of the Contract Documents. If any Change Order causes an increase or
decrease in the Contract Price or an extension or shortening of the Contract Time, an
equitable adjustment will be made as provided in Article 14 or Article 15 on the basis of
a claim made by either Party.

The Project Manager may authorize minor changes in the Work not involving an
adjustment in the Contract Price or the Contract Time, which are consistent with the
overall intent of the Contract Documents. Such changes must be in writing and signed
by the City and the Contractor.

If notice of any change affecting the general scope of the Work or change in the Contract
Price is required by the provisions of any Bond to be given to the Surety, it will be the
Contractor’s responsibility to so notify the Surety, and the amount of each applicable
Bond shall be adjusted accordingly. The Contractor shall furnish proof of such
adjustment to the City.

ARTICLE 14 - CHANGE OF CONTRACT PRICE

Change of Contract Price, approved by City, shall be computed as follows:

14.1

Cost of the Work: The term “Cost of the Work” means the sum of all direct costs
necessarily incurred and paid by Contractor in the proper performance of the Work.
Except as otherwise may be agreed to in writing by the City, these costs shall be in
amounts no higher than those prevailing in the City and shall include only the following
items and shall not include any of the costs itemized in Paragraph 14.3:

14.1.1 Payroll costs for employees in the direct employ of the Contractor in the
performance of the Work under schedules of job classifications agreed upon by
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the City and the Contractor. Payroll costs for employees not employed full time
on the Work shall be apportioned on the basis of their time spent on the Work.

Payroll costs shall include, but not be limited to, salaries and wages plus cost of
fringe benefits which shall include social security contributions, unemployment,
excise and payroll taxes, worker's compensation, health and retirement benefits,
bonuses, sick leave, vacation and applicable holiday pay.

14.1.2 Cost of all materials and equipment furnished and incorporated in the Work,
including costs of transportation and storage, and required suppliers and field
services. All cash discounts, rebates and refunds and all returns from sale of
surplus materials and equipment shall accrue to the City, and the Contractor shall
make provisions so that they may be obtained.

14.1.3 Supplemental costs including the following:

14.1.3.1

14.1.3.2

14.1.3.3

14.1.3.4

14.1.3.5

14.1.3.6

14.1.3.7

Cost, including transportation and maintenance of all materials,
supplies, equipment, machinery, appliances, office and temporary
facilities at the site and hand tools not owned by the workers, which
are consumed in the performance of the Work.

Rentals of all construction equipment and machinery and the parts
whether rented from the Contractor or others in accordance with
rental agreements approved by the City, and the costs of
transporting, loading, unloading, installation, dismantling and
removal. The rental of any such equipment, machinery or parts
shall cease when the use is no longer necessary for the Work.

Sales, consumer, use or similar taxes related to the Work and for
which the Contractor is liable, imposed by laws and regulations.

Royalty payments and fees for permits and licenses.

The cost of utilities, fuel and sanitary facilities at the Work site.
Minor expenses such as telegrams, long distance telephone calls,
telephone service at the site, expressage and similar petty cash

items in connection with the Work.

Cost of premiums for additional bonds and insurance required
because of changes in the Work.

14.2 The Contract Price may only be increased by an approved and fully executed Change
Order when Work is modified in accordance with Article 13 and approved by the City in
writing. Any claim for an increase in the Contract Price resulting from a Change Order
shall be based on written notice delivered to the Project Manager within ten (10) days
of the occurrence of the Change Order giving rise to the claim. Notice of the amount of
the claim with supporting data shall be included in the Change Order and delivered
within twenty (20) days of such occurrence unless Project Manager allows an additional
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14.3

14.4

period of time to ascertain accurate cost data. Any change in the Contract Price resulting
from any such claim shall be incorporated in the Change Order. IT IS EXPRESSLY AND
SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE
CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT
ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION.

Not Included in the Cost of the Work: The term “Cost of the Work” shall not include any
of the following:

14.3.1 Payroll costs and other compensation of the Contractor’s officers’ executives,
principals (of partnership and sole proprietorships), general managers,
engineers, architects, estimators, attorneys, auditor, accountants, purchasing
and contracting agents, expediters, timekeepers, clerks and other personnel
employed by the Contractor whether at the site or in the Contractor’s principal
or branch office for general administration of the work and not specifically
included in the agreed upon schedule of job classifications referred to in
Paragraph 14.1.1, all of which are to be considered administrative costs
covered by the Contractor’s fee.

14.3.2 Expenses of the Contractor’s principal and branch offices other than the
Contractor’s office at the site.

14.3.3 Any part of the Contractor's capital expenses, including interest on the
Contractor’s capital employed for the Work and charges against the Contractor
for delinquent payments.

14.3.4 Cost of premiums for all bonds and for all insurance whether or not the Contractor
is required by the Contract Documents to purchase and maintain the same.

14.3.5 Costs due to the negligence of the Contractor, any subcontractor, or anyone
directly or indirectly employed by any of them or for whose acts any of them
may be liable, including but not limited to, the correction of defective Work,
disposal of materials or equipment wrongly supplied and making good any
damage to property.

14.3.6 Other overhead or general expense costs of any kind and the costs of any item
not specifically and expressly included in Paragraph 14.1.

Basis of Compensation: The Contractor's compensation, allowed to the Contractor for
overhead and profit, shall be determined as follows:

14.4.1 A mutually acceptable negotiated fee:

14.4.1.1For costs incurred under Paragraphs 14.1.1 and 14.1.2, the Contractor’s
fee shall not exceed five percent (5%).

14.4.1.2No fee shall be payable on the basis of costs itemized under Paragraphs
14.1.3.1, 14.1.3.2, 14.1.3.3, 14134, 14135, 14.1.3.6, 14.1.3.7,
14.3.1,14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6.
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14.5

15.1

15.2

15.3

15.4

14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any
such change which results in a net decrease plus a deduction in the
Contractor’s fee by an amount equal to five percent (5%) for the net
decrease.

14.4.1.4When both additions and credits are involved in any one change the
combined overhead and profit shall be figured on the basis of net
increase if any, however, not to exceed five percent (5%) of the agreed
compensation. Profit will not be paid on any Work not performed.

Cost Breakdown Required: Whenever the cost of any Work is to be determined pursuant
to this Article, the Contractor will submit in form acceptable to the City an itemized cost
breakdown together with supporting documentation. Whenever a change in the Work
is to be based upon mutual acceptance of a lump sum, whether the amount is an
addition, credit, or no-charge-in-cost, the Contractor shall submit an estimate
substantiated by a complete itemized breakdown:

14.5.1 The breakdown shall list quantities and unit prices for materials, labor,
equipment and other items of cost.

14.5.2 Whenever a change involves the Contractor and one (1) or more subcontractors
and the change is an increase in the agreed compensation, the overhead and
profit percentage for the Contractor and each subcontractor shall be itemized
separately.

ARTICLE 15 - CHANGE OF THE CONTRACT TIME

The Contract Time may only be changed by an approved and fully executed Change
Order. Any claim for an extension in the Contract Time shall be based on written notice
delivered to the Project Manager within five (5) days of the occurrence of the event giving
rise to the claim. Any change in the Contract Time resulting from any such claim shall be
incorporated in a Change Order.

The Contract Time will be extended in an amount equal to time lost due to delays beyond
the control of the Contractor if a claim is made therefore as provided in Paragraph 15.1.
Such delays shall include but not be limited to, acts or neglect by the City, or to fires,
floods, labor disputes, epidemics, abnormal weather conditions, pandemics, act of
Governmental Authority, state of emergency, or acts of God.

All time limits stated in the Contract Documents are of the essence. The provisions of
this Article 15 shall not exclude recovery for damages for delay by the Contractor.

Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the Contractor (non-affiliated Contractors) shall not give rise to a claim by
the Contractor for damages for increases in material and/or labor costs. Such entities,
contractors and subcontractors include, but are not limited to, the City’s contractors and
subcontractors, Florida Power and Light Company, AT&T and Florida East Coast
Railway, LLC.
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15.5 Rights of Various Interests: Whenever work being done by City’s forces or by other

16.1

16.2

contractors is contiguous to or within the limits of work covered by this Agreement, the
respective rights of the various interests involved shall be established by the Project
Manager to secure the completion of the various portions of the Work in general harmony.

ARTICLE 16 - LIQUIDATED DAMAGES

Upon failure of the Contractor to complete the Work within the time specified for
completion, the Contractor shall pay to the City the sum of Five Thousand Dollars
($5,000.00) for each and every calendar day that the completion of the Work is delayed
beyond the time specified in this Agreement for completion, as fixed and agreed
liquidated damages and not as a penalty, so long as the delay Is caused by the
Contractor. Should an act of God or the acts or omissions of the City, its agents or
representatives, in derogation to the terms of this Agreement cause the delay, the
Contractor shall not be responsible for the delay nor liquidated damages. Liquidated
damages are fixed and agreed upon between the Parties, recognizing the impossibility
of precisely ascertaining the amount of damages that will be sustained by the City as a
consequence of such delay and both Parties desiring to obviate any question of dispute
concerning the amount of damages and the cost and effect of the failure of the
Contractor to complete the Work on time. Liquidated damages shall apply separately
to each portion of the Work for which a time of completion is given. The City shall have
the right to deduct from or retain any compensation which may be due or which may
become due and payable to the Contractor the amount of liquidated damages, and if the
amount retained by the City is insufficient to pay in full such liquidated damages, the
Contractor shall pay all liquidated damages in full. The Contractor shall be responsible
for reimbursing the City, in addition to liquidated damages or other damages for delay,
for all costs of engineering, architectural fees, and inspection and other costs incurred
in administering the construction of the Project beyond the completion date specified or
beyond an approved extension of time granted to the Contractor whichever is later.
Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the Contractor shall not give rise to a claim by Contractor for damages for
increase in material and/or labor costs. Such entities, contractors and subcontractors
include, but are not limited to, the City's contractors and subcontractors, Florida Power
and Light Company, AT&T, and Florida East Coast Railway, LLC.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.
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171

17.2

17.3

ARTICLE 17 — SUSPENSION OF WORK AND TERMINATION

City May Suspend Work: The City may, at any time and without cause, suspend the
Work or any portion of the Work for a period of not more than ninety (90) days by notice
in writing to the Contractor which shall fix the date on which Work shall be resumed.
The Contractor shall resume the Work on the date fixed. The Contractor will be allowed
an increase in the Contract Price or an extension of the Contract Time, or both, directly
attributable to any suspension, if the Contractor makes a claim as provided in Articles
14 and 15.

City’s Right to Terminate Contract: The City may terminate this Agreement upon fifteen
(15) calendar days’ written notice upon the occurrence of any one or more of the
following events:

17.2.1 If the Contractor makes a general assignment for the benefit of creditors.

17.2.2 |If a trustee, receiver, custodian or agent of the Contractor is appointed under
applicable law or under Agreement, whose appointment or authority to take
charge of property of the Contractor is for the purpose of enforcing a lien against
such property or for the purpose of general administration of such property for
the benefit of the Contractor’s creditors.

17.2.3 If Contractor fails to begin the Work within fifteen (15) calendar days after the
date set forth in the Notice to Proceed, or fails to perform the Work with sufficient
workers and equipment or with sufficient materials to ensure the prompt
completion of the Work, or shall perform the Work unsuitably, or cause it to be
rejected as defective and unsuitable, or shall discontinue the prosecution of the
Work pursuant to the accepted schedule or if Contractor shall fail to perform
any material term set forth in the Contract Documents, or from any other cause
whatsoever shall not carry on the Work in an acceptable manner, Project
Manager may give notice in writing to Contractor and its Surety of such delay,
neglect or default, specifying the same.

17.2.4 If the Contractor repeatedly fails to make prompt payments to subcontractors
or for labor, material or equipment.

17.2.5 |If the Contractor repeatedly disregards proper safety procedures.
17.2.6 If the Contractor disregards any local, state or federal laws or regulations.
17.2.7 If the Contactor otherwise violates any provisions of this Agreement.

If Contractor, within a period of ten (10) calendar days after such notice, shall not
proceed in accordance therewith, the City may exclude the Contractor from the Work
site and take the prosecution of the Work out of the hands of the Contractor, and take
possession of the Work and all of the Contractor’s tools, appliances, construction
equipment and machinery at the site and use them without liability to the City for
trespass or conversion, incorporate in the Work all materials and equipment stored at
the site or for which the City has paid the Contractor but which are stored elsewhere,
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17.4

and finish the Work as the City may deem expedient. In this instance, the Contractor
shall not be entitled to receive any further compensation until the Work is finished.

17.3.1 If after notice of termination of Contractor’s notice to proceed, it is determined
for any reason that Contractor was not in default, the rights and obligations of
City and Contractor shall be the same as if the notice of termination had been
issued pursuant to the Termination for Convenience clause as set forth below
in Section 17.5.

17.3.2 Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5,
Contractor shall promptly discontinue all affected work unless the Notice of
Termination directs otherwise and deliver or otherwise make available to City
all data, drawings, specifications, reports, estimates, summaries and such other
information as may have been required by the Contract Documents whether
completed or in process.

If the Contractor commits a default due to its insolvency or bankruptcy, the following

shall apply:

17.4.1 Should this Agreement be entered into and fully executed by the Parties, funds
released and the Contractor (Debtor) files for bankruptcy, the following shall occur:

17.4.1.1

17.4.1.2

17.4.1.3

In the event the Contactor files a voluntary petition under 11 U.S.C. 301
or 302, or an order for relief is entered under 11 U.S.C. 303, the
Contractor shall acknowledge the extent, validity, and priority of the lien
recorded in favor of the City. The Contractor further agrees that in the
event of this default, the City shall, at its option, be entitled to seek relief
from the automatic stay pursuant to 11 U.S.C. 362. The City shall be
entitled to relief from the automatic stay pursuant to 11 U.S.C. 362(d)
(1) or (d) (2), and the Contactor agrees to waive the notice provisions in
effect pursuant to 11 U.S.C. 362 and any applicable Local Rules of the
United States Bankruptcy Court. The Contactor acknowledges that
such waiver is done knowingly and voluntarily.

Alternatively, in the event the City does not seek stay relief, or if stay
relief is denied, the City shall be entitled to monthly adequate protection
payments within the meaning of 11 U.S.C. 361. The monthly adequate
protection payments shall each be in an amount determined in
accordance with the Note and Mortgage executed by the Contractor in
favor of the City.

In the event the Contractor files for bankruptcy under Chapter 13 of Title
11, United States Code in additional to the foregoing provisions, the
Contractor agrees to cure any amounts in arrears over a period not to
exceed twenty-four (24) months from the date of the confirmation order,
and such payments shall be made in addition to the regular monthly
payments required by the Note and mortgage. Additionally, the
Contractor shall agree that the City is over secured and, therefore,
entitled to interest and attorney’s fees pursuant to 11 U.S.C. 506(b).
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17.5

17.6

17.7

18.1

Such fees shall be allowed and payable as an administrative expense.
Further, in the event the Contractor has less than five (5) years of
payments remaining on the Note, the Contractor agrees that the
treatment afforded to the claim of the City under any confirmed plan of
reorganization shall provide that the remaining payments shall be
satisfied in accordance with the Note, and that the remaining payments
or claim shall not be extended or amortized over a longer period than
the time remaining under the Note.

17.4.2 Should this Agreement be entered into and fully executed by the Parties, and
the funds have not been forwarded to Contractor, the following shall occur:

17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11
U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303.,
the Contractor acknowledges that the commencement of a bankruptcy
proceeding constitutes an event of default under the terms of this
Agreement. Further, the Contractor acknowledges that this Agreement
constitutes an executory contract within the meaning of 11 U.S.C. 365.
The Contractor acknowledges that this Agreement is not capable of
being assumed pursuant to 11 U.S.C. 365(c)(2), unless the City
expressly consents in writing to the assumption. In the event the City
consents to the assumption, the Contractor agrees to file a motion to
assume this Agreement within ten (10) days after receipt of written
consent from the City, regardless of whether the bankruptcy proceeding
is pending under Chapter 7, 11, or 13 of Title 11 of the United States
Code. The Contractor further acknowledges that this Agreement is not
capable of being assigned pursuant to 11 U.S.C. 365(b)(1).

Termination for Convenience: This Agreement may be terminated for convenience in
writing by City upon thirty (30) days’ written notice to Contractor (delivered by certified
mail, return receipt requested) of intent to terminate and the date on which such
termination becomes effective. In such case, Contractor shall be paid for all work
executed and accepted by the City and costs reasonably incurred by Contractor relating
to commitments which had become firm prior to the termination. No payment shall be
made for profit for work/services which have not been performed or accepted.

Where the Contractor’s service has been so terminated by the City, the termination shall
not affect any rights of the City against the Contractor then existing or which may
thereafter accrue. Any retention or payment of moneys due the Contractor by the City
will not release the Contractor from liability.

The Contractor has no right, authority or ability to terminate the Work except for the
wrongful withholding of any payments due the Contractor from the City.

ARTICLE 18 — DISPUTE RESOLUTION
Resolution of Disputes: Questions, claims, difficulties and disputes of whatever nature

which may arise relative to the technical interpretation of the Contract Documents and
fulfillment of this Agreement as to the character, quality, amount and value of any work
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done and materials furnished, or proposed to be done or furnished under, or by reason
of, the Contract Documents which cannot be resolved by mutual agreement of City
Project Manager and Contractor shall be submitted to the City Manager or his designee
and Contractor’s representative for resolution. Prior to any litigation being commenced,
for any disputes which remain unresolved, within sixty (60) days after final completion
of the Work, the Parties shall participate in mediation to address all unresolved disputes
to a mediator agreed upon by the Parties. Should any objection not be resolved in
mediation, the Parties retain all their legal rights and remedies provided under the laws
of Florida. Failure by a Party to comply in strict accordance with the requirements of this
Article, then said Party specifically waives all of its rights provided hereunder, including
its rights and remedies under the laws of Florida.

18.1.1 All non-technical administrative disputes (such as billing and payment) shall
be determined by Contract Administrator.

18.1.2 During the pendency of any dispute and after a determination thereof,
Contractor and Contract Administrator shall act in good faith to mitigate any
potential damages including utilization of construction schedule changes and
alternate means of construction. During the pendency of any dispute arising
under this Agreement, other than termination herein, Contractor shall carry on
the Work and adhere to the progress schedule. The Work shall not be delayed
or postponed pending resolution of any disputes or disagreements.

18.1.3 For any disputes which remain unsolved, within sixty (60) calendar days after
Final Completion of the Work, the Parties shall participate in mediation to
address all unresolved disputes. A mediator shall be mutually agreed upon by
the Parties. Should any objection not be resolved in mediation, the Parties
retain all their legal rights and remedies under applicable law. If a Party
objecting to a determination, fails to comply in strict accordance with the
requirements of this Article, said Party specifically waives all of its rights
provided hereunder, including its rights and remedies under applicable law.

ARTICLE 19 — NOTICES

19.1 All notices required by any of the Contract Documents shall be in writing and shall be
deemed delivered upon mailing by certified mail, return receipt requested or by a
recognized overnight or express delivery. The place for giving of notice shall remain such
until it shall have been changed by written notice in compliance with the provisions of this
paragraph. For the present, the parties designate the following as the respective place for
giving of notice:

To the City:

Khant Myat, P.E.

Project Manager I

Executive Airport

City of Fort Lauderdale

6000 NW 215t Avenue

Fort Lauderdale, Florida 33309
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Telephone: (954) 828-5061
Email: KMyat@fortlauderdale.gov

With copies to:

City Manager

City of Fort Lauderdale

101 NE 3 Avenue, Suite 2100
Fort Lauderdale, Florida 33301

City Attorney

City of Fort Lauderdale

1 East Broward Boulevard, Suite 1320
Fort Lauderdale, Florida 33301

To the Contractor:

20.1

20.2

Christopher Miller

President

Hi-Lite Airfield Services, LLC
20128 NYS Route 12F

P.O. Box 597

Watertown, New York 13601
Telephone: (315) 583-6111

Email: edward.dingley@hi-lite.com

ARTICLE 20 - LIMITATION OF LIABILITY

The City desires to enter into this Agreement only if in so doing the City can place a limit
on the City’s liability for any cause of action arising out of this Agreement, so that the
City’s liability for any breach never exceeds the sum of $1,000. For other good and
valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the
Contractor expresses its willingness to enter into this Agreement with the knowledge
that the Contractor’s recovery from the City to any action or claim arising from the
Agreement is limited to a maximum amount of $1,000, which amount shall be reduced
by the amount actually paid by the City to the Contractor pursuant to this Agreement,
for any action or claim arising out of this Agreement. Nothing contained in this paragraph
or elsewhere in this Agreement is in any way intended either to be a waiver of the
limitation placed upon the City’s liability as set forth in Section 768.28, Florida Statutes
(2024), as may be amended or revised, or to extend the City’s liability beyond the limits
established in said Section 768.28, Florida Statutes (2024), as may be amended or
revised; and no claim or award against the City shall include attorney’s fees,
investigative costs, expert fees, suit costs or pre-judgment interest.

Sovereign Immunity: Nothing contained in this paragraph or elsewhere in this
Agreement is in any way intended either to be a waiver of the Sovereign Immunity
limitation placed upon the City’s liability as set forth in Section 768.28, Florida Statutes
(2024), as may be amended or revised, or to extend the City’s liability beyond the limits
established in said Section 768.28, Florida Statutes (2024), as may be amended or
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20.3

21.1

22.1

revised; and no claim or award against the City shall include attorney’s fees,
investigative costs, expert fees, suit costs or pre-judgment interest.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

ARTICLE 21 - GOVERNING LAW; WAIVER OF JURY TRIAL

The Agreement shall be interpreted and construed in accordance with, and governed
by, the laws of the state of Florida. The Parties agree that the exclusive venue for any
lawsuit arising from, related to, or in connection with this Agreement shall be in the state
courts of the Seventeenth Judicial Circuit in and for Broward County, Florida. If any
claims arising from, related to, or in connection with this Agreement must be litigated in
federal court, the Parties agree that the exclusive venue for any such lawsuit shall be in
the United States District Court or United States Bankruptcy Court for the Southern
District of Florida. BY ENTERING INTO THIS AGREEMENT, THE PARTIES HEREBY
EXPRESSLY WAIVE ANY AND ALL RIGHTS EITHER PARTY MIGHT HAVE TO A
TRIAL BY JURY OF ANY ISSUES RELATED TO THIS AGREEMENT. IF A PARTY
FAILS TO WITHDRAW A REQUEST FOR A JURY TRIAL IN A LAWSUIT ARISING
OUT OF THIS AGREEMENT AFTER WRITTEN NOTICE BY THE OTHER PARTY OF
VIOLATION OF THIS SECTION, THE PARTY MAKING THE REQUEST FOR JURY
TRIAL SHALL BE LIABLE FOR THE REASONABLE ATTORNEYS' FEES AND
COSTS OF THE OTHER PARTY IN CONTESTING THE REQUEST FOR JURY
TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE COURT IN
ADJUDICATING THE MOTION.

ARTICLE 22 - MISCELLANEOUS

The duties and obligations imposed by this Agreement and the rights and remedies
available to the Parties and, in particular but without limitation, the warranties, guaranties
and obligations imposed upon the Contractor and all of the rights and remedies available
to the City, are in addition to, and are not to be construed in any way as a limitation of,
any rights and remedies available to any or all of them which are otherwise imposed or
available by laws or regulations, by special warranty or guarantee or by other provisions
of the Contract Documents, and the provisions of this Paragraph will be as effective as
if repeated specifically in the Contract Documents, and the provisions of this Paragraph
will survive final payment and termination or completion of this Agreement.
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22.2

22.3

22.4

22.5

22.6

22.7

The Contractor shall not assign or transfer this Agreement or its rights, title or interests.
The obligations undertaken by the Contractor pursuant to this Agreement shall not be
delegated or assigned to any other person or firm. Violation of the terms of this
Paragraph shall constitute a material breach of Agreement by the Contractor and the
City any, at its discretion, cancel this Agreement and all rights, title and interest of the
Contractor which shall immediately cease and terminate.

The Contractor and its employees, volunteers and agents shall be and remain as
independent contractor and not agents or employees of the City with respect to all of the
acts and services performed by and under the terms of this Agreement. This Agreement
shall not in any way be constructed to create a partnership, association or any other kind
of joint undertaking or venture between the Parties.

The City reserves the right to audit the records of the Contractor relating in any way to the
Work to be performed pursuant to this Agreement at any time during the performance and
term of this Agreement and for a period of three (3) years after completion and acceptance
by the City. If required by the City, the Contractor agrees to submit to an audit by an
independent certified public accountant selected by the City. The Contractor shall allow
the City to inspect, examine and review the records of the Contractor at any and all times
during normal business hours during the term of this Agreement.

The remedies expressly provided in this Agreement to the City shall not be deemed to
be exclusive but shall be cumulative and in addition to all other remedies in favor of the
City now or later existing at law or in equity.

Should any part, term or provisions of this Agreement be decided by the courts to be
invalid, illegal or in conflict with any state or federal law, the validity of the remaining
portion or provision shall not be affected.

Prohibition Against Contracting With Scrutinized Companies: Subject to Odebrecht
Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed,
Odebrecht Construction, Inc., v. Secretary, Florida Department of Transportation, 715
F.3d 1268 (11th Cir. 2013), with regard to the “Cuba Amendment,” the Contractor
certifies that it is not on the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and
that it does not have business operations in Cuba or Syria, as provided in Section
287.135, Florida Statutes (2024), as may be amended or revised. The Contractor
certifies that it is not on the Scrutinized Companies that Boycott Israel List created
pursuant to Section 215.4725, Florida Statutes (2024), as may be amended or revised,
and that it is not engaged in a boycott of Israel. The City may terminate this Agreement
at the City’s option if the Contractor is found to have submitted a false certification as
provided under subsection (5) of Section 287.135, Florida Statutes (2024), as may be
amended or revised, or been placed on the Scrutinized Companies with Activities in
Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List or the Scrutinized Companies that Boycott Israel List created pursuant to
Section 215.4725, Florida Statutes (2024), as may be amended or revised, or is engaged
in a boycott of Israel or has been engaged in business operations in Cuba or Syria, as
defined in Section 287.135, Florida Statutes (2024), as may be amended or revised.
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22.8

22.9

22.10

Public Entity Crimes: In accordance with the Public Crimes Act, Section 287.133, Florida
Statutes (2024), as may be amended or revised, a person or affiliate who is a contractor,
consultant or other provider, who has been placed on the convicted vendor list following
a conviction for a public entity crime may not submit a bid on a contract to provide any
goods or services to the City, may not submit a bid on a contract with the City for the
construction or repair of a public building or public work, may not submit bids on leases
of real property to the City, may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with the City, and may not
transact any business with the City in excess of the threshold amount provided in
Section 287.017, Florida Statutes (2024), as may be amended or revised, for category
two purchases for a period of thirty-six (36) months from the date of being placed on the
convicted vendor list. Violation of this section by Contractor shall result in cancellation
of the City purchase and may result in Contractor debarment.

Attorney Fees: If City or Contractor incurs any expense in enforcing the terms of this
Agreement through litigation, the prevailing Party in that litigation shall be reimbursed for
all such costs and expenses, including but not limited to court costs, and reasonable
attorney fees incurred during litigation.

Public Records

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES (2024), TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS AT PRRCONTRACT@FORTLAUDERDALE.GOV, 954-828-
5002, CITY CLERK’S OFFICE, 1 EAST BROWARD BOULEVARD, SUITE
444, FORT LAUDERDALE, FLORIDA 33301.

Contractor shall comply with public records laws, and Contractor shall:

1. Keep and maintain public records required by the City in order to perform the service.

2. Upon request from the City’s custodian of public records, provide the City with a
copy of the requested records or allow the records to be inspected or copied within
a reasonable time at a cost that does not exceed the cost provided in Chapter 119,
Florida Statutes (2024), as may be amended or revised, or as otherwise provided
by law.

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for
the duration of the contract term and following completion of this Agreement if the
Contractor does not transfer the records to the City.

4. Upon completion of the Agreement, transfer, at no cost, to the City all public records
in possession of the Contractor or keep and maintain public records required by the
City to perform the service. If the Contractor transfers all public records to the City
upon completion of this Agreement, the Contractor shall destroy any duplicate public
records that are exempt or confidential and exempt from public records disclosure
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requirements. If the Contractor keeps and maintains public records upon completion
of this Agreement, the Contractor shall meet all applicable requirements for retaining
public records. All records stored electronically must be provided to the City, upon
request from the City’s custodian of public records, in a format that is compatible
with the information technology systems of the City.

22.11 Non-Discrimination: The Contractor shall not discriminate against its employees based
on the employee’s race, color, religion, gender, gender identity, gender expression,
marital status, sexual orientation, national origin, age, disability, or any other protected
classification as defined by applicable law.

1. The Contractor certifies and represents that the Contractor offers the same health
benefits to the domestic partners of its employees as are offered its employees’
spouses or offers its employees the cash equivalent of such health benefits because
it is unable to provide health benefits to its employees’ domestic partners, and that
the Contractor will comply with Section 2-187, Code of Ordinances of the City of Fort
Lauderdale, Florida, as may be amended or revised, (“Section 2-187”), during the
entire term of this Agreement.

2. The failure of the Contractor to comply with Section 2-187 shall be deemed to be a
material breach of this Agreement, entitling the City to pursue any remedy stated
below or any remedy provided under applicable law.

3. The City may terminate this Agreement if the Contractor fails to comply with Section
2-187.

4. The City may retain all monies due or to become due until the Contractor complies
with Section 2-187.

5. The Contractor may be subject to debarment or suspension proceedings. Such
proceedings will be consistent with the procedures in Section 2-183 of the Code of
Ordinances of the City of Fort Lauderdale, Florida.

22.12 E-Verify: As a condition precedent to the effectiveness of this Agreement, pursuant to
Section 448.095, Florida Statutes (2024), as may be amended or revised, the Contractor
and its subcontractors shall register with and use the E-Verify system to electronically
verify the employment eligibility of newly hired employees.

1. The Contractor shall require each of its subcontractors, if any, to provide the
Contractor with an affidavit stating that the subcontractor does not employ, contract
with, or subcontract with an unauthorized alien. The Contractor shall maintain a copy
of the subcontractor’s affidavit for the duration of this Agreement and in accordance
with the public records requirements of this Agreement.

2. The City, the Contractor, or any subcontractor who has a good faith belief that a
person or entity with which it is contracting has knowingly violated Subsection
448.09(1), Florida Statutes (2024), as may be amended or revised, shall terminate
the contract with the person or entity.
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22.13

22.14

22.15

22.16

3. The City, upon good faith belief that a subcontractor knowingly violated the provisions
of Subsection 448.095(5), Florida Statutes (2024), as may be amended or revised,
but that the Contractor otherwise complied with Subsection 448.095(5), Florida
Statutes (2024), as may be amended or revised, shall promptly notify Contractor and
order the Contractor to immediately terminate the contract with the subcontractor,
and the Contractor shall comply with such order.

4. A contract terminated under Subparagraph 448.095(5)(c)1. or 2., Florida Statutes
(2024), as may be amended or revised, is not a breach of contract and may not be
considered as such. |If the City terminates this contract under Paragraph
448.095(5)(c), Florida Statutes (2024), as may be amended or revised, the
Contractor may not be awarded a public contract for at least one year after the date
on which the contract was terminated. The Contractor is liable for any additional
costs incurred by the City as a result of termination of this Agreement.

5. Contractor shall include in each of its subcontracts, if any, the requirements set forth
in this Section, including this subparagraph, requiring any and all subcontractors, as
defined in Subsection 448.095(1)(e), Florida Statutes (2024), as may be amended
or revised, to include all of the requirements of this Section in their subcontracts.
Contractor shall be responsible for compliance by any and all subcontractors, as
defined in Subsection 448.095(1)(e), Florida Statutes (2024), as may be amended
or revised, with the requirements of Section 448.095, Florida Statutes (2024), as may
be amended or revised.

Anti-Human Trafficking: As a condition precedent to the effectiveness of this
Agreement, the Contractor shall provide the City with an affidavit signed by an officer or
a representative of the Contractor under penalty of perjury attesting that the Contractor
does not use coercion for labor or service as defined in Section 787.06, Florida Statutes
(2024), as may be amended or revised.

Foreign Countries Of Concern: As a condition precedent to the effectiveness of this

Agreement, the Contractor shall provide the City with an affidavit on a form approved
by the City and signed by an officer or representative of the Contractor under penalty of
perjury attesting that the Contractor does not meet any of the criteria in paragraphs
(2)(a)(c) of Section 287.138, Florida Statutes (2024), as may be amended or revised.

Default: In the event the Contractor fails to comply with the provisions of this Agreement,
the City may declare the Contractor in default and notify it in writing, giving a reasonable
time to cure the default, but in no event shall this time period exceed five (5) calendar
days unless otherwise agreed to by the parties. In such event, the Contractor shall only
be compensated for any services completed as of the date written notice of default is
served.

Severability: If any portions of this Agreement shall be held invalid or unenforceable,
such invalidity or unenforceability shall not affect any other provisions hereof, and this
Agreement shall be construed and enforced as if such provisions had not been included.
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23.1

23.2

ARTICLE 23- FEDERAL AVIATION ADMINISTRATION (FAA) REQUIRED
CONTRACT PROVISIONS FOR NON-AIP CONTRACTS

General Civil Rights Provisions

In all its activities within the scope of its airport program, the Contractor agrees to comply
with pertinent statutes, Executive Orders, and such rules as identified in Title VI List of
Pertinent Nondiscrimination Acts and Authorities to ensure that no person shall, on the
grounds of race, color, national origin (including limited English proficiency), creed, sex
(including sexual orientation and gender identity), age, or disability be excluded from
participating in any activity conducted with or benefiting from Federal assistance.

This provision is in addition to that required by Title VI of the Civil Rights Act of 1964.

The above provision binds the Contractor and subcontractors from the bid solicitation
period through the completion of the contract.

Civil Rights — Title VI Assurances — Pertinent Nondiscrimination Acts and
Authorities

During the performance of this contract, the Contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the “Contractor”), agrees to comply with
the following non-discrimination statutes and authorities; including but not limited to:

e Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et seq., 78 stat. 252)
(prohibits discrimination on the basis of race, color, national origin);

e 49 CFR part 21 (Non-discrimination in Federally-Assisted programs of the
Department of Transportation—Effectuation of Title VI of the Civil Rights Act of
1964);

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 USC § 4601) (prohibits unfair treatment of persons displaced or whose
property has been acquired because of Federal or Federal-aid programs and
projects);

e Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et seq.), as amended
(prohibits discrimination on the basis of disability); and 49 CFR part 27
(Nondiscrimination on the Basis of Disability in Programs or Activities Receiving
Federal Financial Assistance);

e The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.)
(prohibits discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982 (49 USC § 47123), as amended
(prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987 (PL 100-259) (broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, the Age
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Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms “programs or activities” to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not);

e Titles Il and lll of the Americans with Disabilities Act of 1990 (42 USC § 12101,
et seq) (prohibit discrimination on the basis of disability in the operation of public
entities, public and private transportation systems, places of public
accommodation, and certain testing entities) as implemented by U.S. Department
of Transportation regulations at 49 CFR parts 37 and 38;

e The Federal Aviation Administration’s Nondiscrimination statute (49 USC §
47123) (prohibits discrimination on the basis of race, color, national origin, and
sex);

e Executive Order 12898, Federal Actions to Address Environmental Justice in
Minority Populations and Low-Income Populations (ensures nondiscrimination
against minority populations by discouraging programs, policies, and activities
with disproportionately high and adverse human health or environmental effects
on minority and low-income populations);

e Executive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of limited English proficiency (LEP). To ensure
compliance with Title VI, you must take reasonable steps to ensure that LEP
persons have meaningful access to your programs [70 Fed. Reg. 74087 (2005)];

o Title IX of the Education Amendments of 1972, as amended, which prohibits you
from discriminating because of sex in education programs or activities (20 USC
§ 1681, et seq).

23.3 Compliance with Nondiscrimination Requirements:

During the performance of this contract, the Contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the “Contractor”), agrees as follows:

A. Compliance with Regulations: Contractor (hereinafter includes consultants
and subcontractors) will comply with the Title VI List of Pertinent
Nondiscrimination Acts and Authorities, as they may be amended from time
to time, which are herein incorporated by reference and made a part of this
contract.

B. Non-discrimination: Contractor, with regard to the work performed by it
during the Term of the Contract, will not discriminate on the grounds of race,
color, or national origin in the selection and retention of subcontractors,
including procurements of materials and Contracts of equipment. Contractor
will not participate directly or indirectly in the discrimination prohibited by the
Nondiscrimination Acts and Authorities, including employment practices when
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the Contract covers any activity, project, or program set forth in Appendix B
of 49 CFR part 21.

. Solicitations for Subcontracts, including Procurements of Materials and
Equipment: In all solicitations, either by competitive bidding or negotiation
made by Contractor for work to be performed under a subcontract, including
procurements of materials, or Contracts of equipment, each potential
subcontractor or supplier will be notified by Contractor of contractor’s
obligations under this contract and the Nondiscrimination Acts and Authorities
on the grounds of race, color, or national origin.

. Information and Reports: Contractor will provide all information and reports
required by the Acts, the Regulations, and directives issued pursuant thereto
and will permit access to its books, records, accounts, other sources of
information, and its facilities as may be determined by the City or the Federal
Aviation Administration to be pertinent to ascertain compliance with such
Nondiscrimination Acts and Authorities and instructions. Where any
information required of Contractor is in the exclusive possession of another
who fails or refuses to furnish the information, Contractor will so certify to the
City or the Federal Aviation Administration, as appropriate, and will set forth
what efforts it has made to obtain the information.

. Sanctions for Noncompliance: In the event of Contractor’'s noncompliance
with the non-discrimination provisions of this Contract, the City will impose
such contract sanctions as it or the Federal Aviation Administration may
determine to be appropriate, including, but not limited to:

a) Withholding payments to Contractor under the Contract until Contractor
complies; and/or

b) Cancelling, terminating or suspending the Contract, in whole or in part.

. Incorporation of Provisions: Contractor will include the provisions of
paragraphs one through six in every subcontract, including procurements of
materials and Contracts of equipment, unless exempt by the Acts, the
Regulations, and directives issued pursuant thereto. Contractor will take
action with respect to any subcontract or procurement as the City or the
Federal Aviation Administration may direct as a means of enforcing such
provisions including sanctions for noncompliance. Provided, that if Contractor
becomes involved in, or is threatened with litigation by a subcontractor, or
supplier because of such direction, airline may request the City to enter into
any litigation to protect the interests of the City. In addition, Contractor may
request the United States to enter into the litigation to protect the interests of
the United States.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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Runway 13-31 Pavement Sealing
Hi-Lite Airfield Services, LLC
ITB Event No. 507-3 Project No. P12707

CITY

IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals the day

and year first written above.

CITY OF FORT LAUDERDALE, a Florida
municipal corporation

By:
RICKELLE WILLIAMS
City Manager

Date:

ATTEST:

By:

DAVID R. SOLOMAN
City Clerk

Approved as to Legal Form and Correctness:
D’Wayne M. Spence, Interim City Attorney

By:

ERIC W. ABEND
Senior Assistant City Attorney
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CONTRACTOR

HI-LITE AIRFIELD SERVICES, LLC, a Texas
limited liability company.
WITNESSES:

By:
Print Name CHRISTOPHER MILLER
President

Signature

Print Name

Signature

(CORPORATE SEAL)

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me by means of [] physical presence or
1 online notarization, this day of , 2025, by Christopher
Miller, as President, for Hi-Lite Airfield Services, LLC, a Texas limited liability company
authorized to transact business in the State of Florida.

(Signature of Notary Public - State of Florida)

(Print, Type, or Stamp Commissioned Name of
Notary Public)

Personally Known OR Produced Ildentification
Type of Identification Produced:
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