

DOCUMENT ROUTING FORM

③ ✓ 9/14/12 ④

DOCUMENT: TASK ORDER #1 – CIMA ENGINEERING CORP. - \$24,252.53 for
CONSULTANT CONSTRUCTION MANAGEMENT SERVICES RE: FIRE STATION #35

Approved Comm. Mtg. on **AUGUST 21, 2012** CAM# 12-1163 ITEM #12 ^{m-}

Routing Origin: ☒ CAO ☐ ENG. ☐ COMM. DEV. ☐ OTHER _____

Also attached: ☒ copy of CAR ☒ copy of document ☐ ACM Form ☐ # _____ originals

By: Linda Blanco forwarded to: **BARBARA HOWELL, PUBLIC WORKS ENGINEERING**

1.) Approved as to Content: Albert O. Lopez
Department Director

Capital Improvements defined as having a life of at least 10 years and a cost of at least \$50,000 and shall mean improvements to real property (land, buildings, fixtures) that add value and/or extend useful life, inc. major repairs such as roof replacement, etc. Term "Real Property" include: land, real estate, realty, real.

Please Check the proper box: CIP FUNDED ☒ YES ☐ NO
Capital Improvement Projects

2.) Approved as to Funds Available: by Douglas Wood Date: 8/24/12
Finance Director

Amount Required by Contract/Agreement \$ 24737.58 Dept./Div. PBS

FUNDING SOURCE: Index/Sub-object P10919.336/6599 Project # 10919

3.) City Attorney's Office: Approved as to Form 3 Originals to City Mgr. By: CAO

CARRIE L. SARVER CS

RECEIVED
FLAUNDERDALE
CITY ATTORNEY'S OFFICE
2012 AUG 24 AM 11:44

4.) Approved as to content: Assistant City Manager:

By: _____ By: _____
Stanley Hawthorne, Assistant City Manager Susanne Torriente, Assistant City Manager

5.) City Manager: Please sign as indicated and forward 3 originals to Mayor.

6.) Mayor: Please sign as indicated and forward 3 originals to Clerk.

7.) To City Clerk for attestation and City seal.

12 AUG 29 PM 12:15

INSTRUCTIONS TO CLERK'S OFFICE

8.) City Clerk: retains one original of document and forwards 2 originals of each document to:

BARBARA HOWELL, PUBLIC WORKS ENGINEERING

☐ Copy of document to _____ ☒ Original Route form to Linda Blanco, CAO
☐ Attach _____ certified copies of Reso. # _____ ☐ Fill-in date

TASK ORDER NO. 1

Dated this 21st day of August, 2012

CITY PROJECT NO. 10919

CONSTRUCTION MANAGEMENT SERVICES FOR
CITY OF FORT LAUDERDALE FIRE STATION #35 – ADDITIONAL SERVICES

Describing a specific agreement between the City of Fort Lauderdale (CITY) and CIMA Engineering Corp. (CIMA or CONSULTANT) in accordance with the terms of the Agreement for Construction Management Services dated July 31, 2010, as extended and amended on June 5, 2012, between the CITY and CONSULTANT.

GENERAL PROJECT DESCRIPTION

The scope of this task order is to compensate the CONSULTANT for additional construction management services.

SPECIFIC SCOPE OF SERVICES

Additional time and effort is required to provide (a) management and oversight of the preparation for and the demolition of the former Fire Station No. 35 and (b) management and oversight of the additional construction of eighteen (18) new parking spaces adjacent to the new Fire Station No. 35, to be constructed along NE 51st Street, which was required as part of the original land exchange to acquire the property for the new Fire Station No. 35.

PERFORMANCE SCHEDULE

The increased amount of time identified in this task order is for construction management services through November 1, 2012.

METHOD OF COMPENSATION

The services performed for items (a) and (b) noted above shall be compensated in the Not to Exceed amount of \$24,252.53.

IN WITNESS OF THE FOREGOING, the parties have set their hands and seals the day and year first written above.

WITNESSES:

Jeannette A. Johnson
Jeannette A. Johnson
(Witness type or print name)

Anna D. Renedo
Anna D. Renedo
(Witness type or print name)

(CORPORATE SEAL)



CITY OF FORT LAUDERDALE

By [Signature]
JOHN P. "JACK" SEILER, Mayor

By [Signature]
LEE R. FELDMAN, City Manager

ATTEST:


[Signature]
JONDA K. JOSEPH, City Clerk

Approved as to form:


[Signature]
Carrie L. Sarver, Assistant City Attorney

CONSULTANT CONSTRUCTION MANAGER

Witnesses:




SETH D. YESCOU
(Witness type/print name)



GILBERT A. CASANOVA
(Witness type/print name)

CIMA Engineering Corp.


By 
Jose A. Gonzalez, President

ATTEST:

By _____

Jose A. Gonzalez, as President, acknowledged the foregoing instrument before me this 27 day of July, 2012, respectively of CIMA Engineering Corp., on behalf of the corporation.

(SEAL)


Notary Public, State of Florida
(Signature of Notary Public)

Viviana Vindel
(Print, Type, or Stamp Commissioned Name of Notary Public)

Personally Known ☒ OR Produced Identification _____

Type of Identification Produced _____

8/21/2012
12-1163

ESTIMATE OF ADDITIONAL WORK EFFORT FOR FS #35

Position/Company	2012												Total Man Hours	Rate	Total Salary	Overhead 85.00%	Expenses 15.00%	Profit 5%	Total Cost	Loaded Rate
	J	F	M	A	M	J	J	A	S	O	N	D								
Professional Engineer CIMA													0	\$ 63.00	\$ -	\$ -	\$ -	\$ -	\$ -	
Project Engineer CIMA							1	0.5					247.5	\$ 43.00	\$ 10,642.50	\$ 9,046.13	\$ 1,596.38	\$ 532.13	\$ 21,817.13	\$88.15
Building Inspector CIMA													0	\$ 25.00	\$ -	\$ -	\$ -	\$ -	\$ -	
Inspector CIMA													0	\$ 24.00	\$ -	\$ -	\$ -	\$ -	\$ -	
Inspector CIMA													0	\$ 24.00	\$ -	\$ -	\$ -	\$ -	\$ -	
Inspector CIMA													0	\$ 24.00	\$ -	\$ -	\$ -	\$ -	\$ -	
Clerical CIMA							0.2	0.2					66	\$ 18.00	\$ 1,188.00	\$ 1,009.80	\$ 178.20	\$ 59.40	\$ 2,435.40	\$36.90
																		Total =	\$ 24,252.53	