

Bespoke Construction Management, LLC

2413 Main Street # 191

Miramar, FL 33025 US

+1 9549031738

info@bespokeconstructionmanagement.com

http://www.bespokeconstructionmanagement.com



Estimate

ADDRESS

City of Fort Lauderdale

100 N. Andrews Ave - 6th Floor

Fort Lauderdale, FL 33301

ESTIMATE

1151

DATE

01/31/2021

EXPIRATION DATE

02/28/2021

ACTIVITY	QTY	RATE	AMOUNT
Site Sitework & Landscaping	1	42,000.00	42,000.00
Electrical - Subcontract Electrical Subcontract	1	28,000.00	28,000.00
Plumbing - Subcontract Plumbing Subcontract	1	68,900.00	68,900.00
HVAC - Subcontract HVAC Subcontract	1	41,000.00	41,000.00
Equipment Kitchen Hood System	1	38,000.00	38,000.00
Equipment Walk-in Cooler	1	25,000.00	25,000.00
Structural Concrete and Structural Steel (Including Trash Gates)	1	19,600.00	19,600.00
Flooring Flooring & Tile	1	22,500.00	22,500.00
Finishes Drywall Systems & Paint	1	24,239.00	24,239.00
Labor Misc. Labor (Hour)	500	25.00	12,500.00
			Subtotal: 321,739.00
General Conditions Tools, Equipment, and Misc. Project Expenses	321,739	0.10	32,173.90
OHPB Overhead, Profit, & Bond	35,087.10	1.00	35,087.10

1. Permit Fee's Not Included (Unless Otherwise Noted).

2. Project: Rythm's Restaurant

TOTAL

\$389,000.00

Accepted By

Accepted Date