
Fort Lauderdale Police Headquarters & Parking Garage

Fort Lauderdale, FL August 31, 2022

TOTAL GSF SBE/CBE 

Subs PROJECT 426,873   %

No. Trade Item COST $$ / SF

01.010 General Requirments Moss 2,118,231$    4.96$     

01.020
Material Testing for Vibro-Replacement Monitoring & Materials Testing (Special/Threshold 

inspections by City)
Nutting 260,962$    0.61$     100%

01.030 Contaminating Dewatering Allowance Allowance 250,000$    0.59$     

02.010 Building Demolition - Asbestos and Lead abatement by City BG Group/AlliedBean 550,235$    1.29$     100%

03.010 Cast in Place Concrete Titan/Tekton 12,811,425$    30.01$     

03.020 Structural Precast Garage Metromont/Coreslab 5,885,950$    13.79$     

03.030 Architectural Precast Panels Stabil/Gate 3,345,600$    7.84$     

04.010 Masonry Titan/Tekton 1,713,650$    4.01$     100%

05.020 Structural Steel & Misc. Metal Fabrications East Coast Metal/Georges 2,095,284$    4.91$     100%

05.040 Steel Barrier Cable Railings - Not required N/A

06.010 Rough Carpentry Moss 46,263$    0.11$     

06.020 Millwork (Includes Metal panels, AWM-1, and Trophy Case) Borgzinner/Baron 628,701$    1.47$     

07.010 Caulking & Waterproofing Biscayne/Florida Lemark 1,083,126$    2.54$     

07.020 Roofing Decktight 2,958,761$    6.93$     

07.030 Thermal Insulation at HQ (360 Revolution) Southern Foam 82,850$    0.19$     

07.030 Thermal Insulation in Garage (K-13) Tropic 160,000$    0.37$     100%

07.040 Firesafing - Firestop Assembly Tropic 83,000$    0.19$     100%

07.050 Firepstopping Tropic 32,000$    0.07$     100%

07.100 Aluminum Screens in Div 05.020 above

08.010 Doors, Frames & Hardware LCF 2,786,625$    6.53$     

08.020 Overhead Doors Best Rolling Doors 202,000$    0.47$     

08.030 Storefront, Curtainwall, Windows, Glass & Glazing & Aluminum Fins CGS/Perspective/Crawford 5,386,965$    12.62$     

08.050 Skylights Eliminated

09.010 Stucco Soffit & Exterior Framing USA Plasting/Griffin 1,445,905$    3.39$     

09.020 Drywall & Drywall Ceilings LCF 3,940,000$    9.23$     28%

09.030 Acoustical Ceilings / Wood Slatted Ceilings / Security Ceilings LCF/Acousti 846,250$    1.98$     32%

09.040 Painting Proietto/Pass 1,307,198$    3.06$     

09.050 Tile & Stone Century Tile & Marble 313,808$    0.74$     100%

09.060 Carpet, LVT & VCT Duffy & Lee 801,032$    1.88$     

09.070 Terrazzo Terrazzo System 88,786$    0.21$     

09.090 Resinous Flooring Dura Floor/Capitol Cpt 455,285$    1.07$     

09.100 Access Flooring Acousti/Irvine 74,550$    0.17$     

10.010
Toilet Accessories and Partitions, Mirrors, Benches, Privacy Curtain, Tackboards, Flag Poles, Floor 

Mats, Bike Racks, & Trash Receptacle
LCF 351,745$    0.82$     

10.015 Fire Extinguishers & Cabinets Pye Barker/LCF 26,754$    0.06$     

10.020 Signage Baron 225,164$    0.53$     

10.035 Wall Protection and Corner Guards LCF 39,635$    0.09$     

10.040 Operable Partition Folding walls of Miami 63,780$    0.15$     

10.050 Personal, Evidence, Gun Lockers & Kennel Storage Cages Work Space Tech. 280,618$    0.66$     100%

10.080 Roof Davits N/A

10.090 Flag Poles in 10.010 

10.100 Athletic Wall Mats AWM-1 in Div 6 Millwork

11.020 Aluminum Security Gate & Fencing & Chain Link Fencing Fence Master/Tropic Fence 1,254,459$    2.94$     100%

11.030 Food Service Equipment - FF&E By Owner

11.040 Firing Range Equipment Action Target 1,599,548$    3.75$     

11.050 Detention Equipment H21 Group 146,272$    0.34$     

11.060 Bike Hanging Rack - FF&E By Owner

11.070 High Density Shelving - FF&E By Owner

11.080 Kennel Storage Cages only in 10.050 above

11.090 Lab Casework/Equipment - Fume Hoods (Install Fume Hoods only) Nycom 95,853$    0.22$     

12.050 Window Treatments  Inpro/Ver-Tex 200,477$    0.47$     

12.060 Floor Mats in 10.010 above

12.070 FF&E - By Owner By Owner

13.010 Walk-in Freezer & Ref. - FF&E By Owner

14.010 Elevators Otis/TKE 1,015,127$    2.38$     

21.010 Fire Sprinklers Francis/Sprinkermatic 1,217,600$    2.85$     100%

22.010 Plumbing A Better Plumbing 3,453,101$    8.09$     

23.010 HVAC Hyvac/SMC/Nash/Hill York 7,225,405$    16.93$     

23.010 HVAC - Firing Range Ventilation System Allowance 519,654$    1.22$     100%

26.010 Electrical (Lighting Fixture Breakout: $1,734,180) Meisner/Thunder 19,948,500$    46.73$     0%

26.020 Structural Cabling only Intranet 1,574,142$    3.69$     100%

26.030 Radio Tower – Predesigned Shelter Add Alternate

26.040
Low Voltage Equipment (Cameras, Access Controls/Card Readers, AV Speakers & TVs/DAS/GPS 

Clock/Intercom etc.) - Add Alternate
by Owner

26.050

Other Low Voltage Equipment (Owner Provided Equipment; Credentials-Cards; Electronic Access Control 

Servers & Software; Custom Display (Video walls, Smart boards, Monitor, Screens & Projectors), Servers & 

Equipment )
by Owner

31.010 Sitework (Site demo, Utilities, Earthwork, Aspalt Paving and Site Concrete) Noury/American 6,334,680$    14.84$     100%

31.030 Vibro-Compaction Earth Tech/Keller 274,900$    0.64$     

31.050 Dewatering Allowance 100,000$    0.23$     

32.010 Unit Pavers US Brick & Block 382,176$    0.90$     

32.015 Root Pruning and Tree Relocation N/A

32.020 Landscaping & Irrigation (Tree Grate, SS Mesh Trellis, etc.) Landscape Service/Bermuda 894,312$    2.10$     100%

32.030 Site Furnishings - Bike Racks, Trash Receptacle & Precast Benches in 10.010 above

  SUB-TOTAL 98,978,344$    231.87$     18.9%

Preconstruction Cost Not included in GMP -$     

City Contingency 2,000,000$    

2.00% Construction Manager's Contingency 2,019,567$    

1.25% Subcontractor Default Insurance - SDI 1,287,474$    

SUB-TOTAL  DIRECT  WORK  104,285,384$    

1.75% CCIP Insurance 2,082,472$     

1.00% CM Payment and Performance Bond 1,189,984$     

General Conditions  6,863,690$     

SUB-TOTAL 114,421,530$    

4.00% Overhead and Fee 4,576,861$     

Escalation Contingency in above

TOTAL CONSTRUCTION COST 118,998,391$     279$   

1.00% POTENTIAL Sales Tax Savings ALLOWANCE (1% of Direct Cost of Work) Allowance (989,783)$    

This Estimate is  Based on Permit Drawings Moss Stamped Date June 10, 2022 
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