CITY OF FORT LAUDERDALE

CONTRACT

ANNUAL BRIDGE REPAIR SERVICES (12653-1023)

DESCRIPTION

Engineer Control Systems, Corporation

CONTRACTOR

$1,194,500.00

AMOUNT

December 6, 2022

COMMISSION APPROVAL DATE




CITY OF FORT LAUDERDALE
CONSTRUCTION AGREEMENT

THIS Agreement made and entered into this [QM day of ’
ZOB by and between the City of Fort Lauderdale, a Florida municipal corporation (“City”) and
Engineer Control Systems, Corporation, a Florida corporation (“Contractor”), (“Party” or
collectively “Parties”);

WHEREAS, the City desires to retain a contractor for the Project as expressed in its

Invitation to Bid No. 12653-1023, Project Number 12010, which was opened on June 16, 2022;
and

WHEREAS, the Contractor has expressed its willingness and capability to perform the
necessary work to accomplish the Project;

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual
covenants and conditions contained herein and for other good and valuable consideration, the
receipt and sufficiency is hereby acknowledged, agree as follows:

ARTICLE 1 — DEFINITIONS

Whenever used in this Agreement or in other Contract Documents, the following terms have
the meanings indicated which are applicable to both the singular and plural forms:

1.1 Agreement — This written Agreement between the City and the Contractor covering the
work to be performed including other Contract Documents that are attached to or
incorporated in the Agreement.

1.2 Application for Payment — The form accepted by the City which is to be used by the
Contractor in requesting progress or final payment and which is to include such
supporting documentation as is required by the Contract Documents.

1.3  Approve — The word approve is defined to mean review of the material, equipment or
methods for general compliance with design concepts and with the information given in
the Contract Documents. It does not imply a responsibility on the part of the City to verify
in every detail conformance with plans and specifications.

1.4 Bid — The offer or Bid of the Contractor submitted on the prescribed form setting forth
the total prices for the Work to be performed.

1.5 Bid Documents — Advertisement for Invitation to Bids, the Instructions to Bidders, the
Bid Form (with supplemental affidavits and sample agreements), the Contract Forms,
General Conditions, the Supplementary Conditions, the Specifications, and the Plans,
which documents all become an integral part of the Contract Documents.

1.6  Certificate of Substantial Completion — Certificate provided by the City certifying that all

Work, excluding the punch list items, has been completed, inspected, and accepted by
the City.
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1.7

1.8

1.9

1.10

1.1

1.12

1.13
1.14

1.15

Change Order — A written document executed by both Parties ordering a change in the
Contract Price or Contract Time or a material change in the Work.

City — The City of Fort Lauderdale, Florida including but not limited to its employees,
agents, officials, representatives, contractors, subcontractors, volunteers, successors
and assigns, with whom the Contractor has entered into the Agreement and for whom
the Work is to be provided.

Contract Documents — The Contract Documents shall consist of this Agreement, Exhibits
to this Agreement, Public Construction Bond, Performance Bond, Payment Bond and
Certificates of Insurance, Notice of Award and Notice to Proceed, Task Orders, General
Conditions, Special Conditions, Technical Specifications, Plans/Drawings, Addenda, Bid
Form and supplement Affidavits and Agreements, all applicable provisions of State and
Federal Law and any modification, including Change Orders or written amendments duly
delivered after execution of Agreement, Invitation to Bid, Instructions to Bidders and Bid
Bond, Contractor's response to the City’s Invitation to Bid, Schedule of Completion,
Schedule of Values, all amendments, modifications and supplements, work directive
changes issued on or after the Effective Date of the Agreement, as well as any additional
documents that are required to be submitted under the Agreement.

Permits on file with the City and/or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement. A copy of all permits
shall be given to the City for inclusion in the Contract Documents. Terms of permits shall
be met prior to acceptance of the Work and release of the final payment.

Contract Price ~ The amount established in the bid submittal and award by the City’s
City Commission, as may be amended by Change Order.

Contract Time — The number of calendar days stated in the Agreement for the
completion of the Work. The dates on which the work shall be started and shall be
completed as stated in the Notice to Proceed and each subsequent Task Order.

Contractor — The person, firm, company, or corporation with whom the City has entered
into the Agreement, including but not limited to its employees, agents, representatives,
contractors, subcontractors, their subcontractors and their other successors and
assigns.

Day — A calendar day of twenty-four (24) hours ending at midnight.

Defective — When modifying the word “Work” refers to work that is unsatisfactory, faulty,
or deficient, or does not conform to the Contract Documents or does not meet the
requirements of any inspection, test or approval referred to in the Contract Documents,
or has been damaged prior to the Project Manager's recommendation of final payment.

Effective Date of the Agreement — The effective date of the Agreement shall be the date
the City Commission approves the work.
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1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

Final Completion Date — The date the Task Order Work is completed, including
completion of the final punch list, and delivered along with those items specified in the
Contract Documents and is accepted by the City.

Hazardous Materials (HAZMAT) — Any solid, liquid, or gaseous material that is toxic,
flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged
storage in quantities that could pose a threat to life, property, or the environment defined
in Section 101(14) of Comprehensive Environmental Response, Compensation and
Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 171.8 as a substance
or material designated by the Secretary of Transportation to be capable of posing an
unreasonable risk to health, safety, and property when transported in commerce and
which has been so designated.

Hazardous Substance - As defined by Section 101(14) of the Comprehensive
Environmental Response, Compensation and Liability Act; any substance designated
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound,
mixture, solution or substance designated pursuant to Section 102 identified under or
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any
waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant
listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical
substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The
term does not include petroleum, including crude oil or any fraction thereof, which is not
otherwise specifically listed or designated as a hazardous substance in the first
sentence of this paragraph, and the term does not include natural gas, natural gas

liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas
and such synthetic gas).

Hazardous Waste — Those solid wastes designated by OSHA in accordance with 40
CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any
material that is subject to the Hazardous Waste Manifest requirements of the EPA
specified in 40 CFR Part 262.

Holidays — Those designated non-work days as established by the City Commission of
the City of Fort Lauderdale.

Inspection — The term “inspection” and the act of inspecting as used in this Agreement
is defined to mean the examination of construction to ensure that it conforms to the
design concept expressed in the plans and specifications. This term shall not be
construed to mean supervision, superintending and/or overseeing.

Notice of Award — The written notice by City to the Contractor stating that upon
compliance by the Contractor with the conditions precedent enumerated therein, within
the time specified that the City will sign and deliver this Agreement.

Notice to Proceed — A written notice given by the City to the Contractor authorizing the
commencement of the activities identified in the notice or as described in the Contract
Documents. Task Orders executed under this Agreement will contain set timeframes in
which the Task Order work shall be started and completed.

3
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1.24

1.25

1.26

1.27

1.28

1.29

1.30

1.31

1.32

1.33

Plans — The official graphié representations of this Project that are a part of the Contract
Documents and/or are referred to in the Contract Documents and/or Task Orders.

Premises (otherwise known as Site or Work Site) — means the land, buildings, facilities,

etc. upon which the Work is to be performed.

Project — The construction project described in the Contract Documents, including the
Work described therein, and each executed Task Order.

Project Manager — The employee of the City, or other designated individual who is herein
referred to as the Project Manager, will assume all duties and responsibilities and will
have the rights and authorities assigned to the Project Manager in the Contract
Documents in connection with completion of the Work in accordance with this
Agreement. The Project Manager, or designee, shall be the authorized agent for the City
unless otherwise specified.

Punch List — The City's list of Work yet to be done or be corrected by the Contractor,
before the Final Completion date can be determined by the City.

Record Documents — A complete set of all specifications, drawings, addenda,
modifications, shop drawings, submittals and samples annotated to show all changes
made during the construction process.

Record Drawings or “As-Builts” — A set of drawings which show significant changes in
the work made during construction and which are usually based on drawings marked up
in the field and other data furnished by the Contractor. These documents will be signed
and sealed by a Professional Engineer or a Professional Land Surveyor licensed in the
State of Florida and employed by the Contractor at no cost to the City.

Substantially Completed Date — A date when written notice is provided by the City to the
Contractor stating that the Work is substantially completed. [f, at the time of inspection,
it is determined the project is substantially completed, the City will also issue a punch
list of incomplete or deficient items to be completed prior to the Contractor requesting a
Final Completion inspection.

Task Order — A written agreement between the City and Contractor defining the
particular scope of work to be performed under this Contract. When necessary, plans,
permits and specifications may be provided by the City to clarify the requirements of the
Task Order work. Each Task Order will contain a timeframe in which the work shall be
completed in order for the Contractor to avoid being subjected to liquidated damages.

Work — The construction and services required by the Contract Documents required to
be furnished under the Contract Documents and/or Task Order, whether completed or
partially completed, and includes all labor, materials, equipment, and services provided
or to be provided by Contractor to fulfill Contractor’s obligations. The Work may constitute
the whole or a part of the Project.
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ARTICLE 2 - SCOPE OF WORK

2.1 The Contractor shall complete all Work as specified or indicated in the Contract
Documents. The Project for which the Work under the Contract Documents may be the
whole or only part is generally described as follows:

Annual Bridge Repair Services
ITB 12653-1023 PROJECT 12010

2.2 Al Work for the Project shall be constructed in accordance with the approved plans and
Specifications. The Work generally involves:

PROJECT DESCRIPTION

This project is located at various locations Citywide, in the City of Fort Lauderdale. The work
to be accomplished under this contract includes, but is not limited to, repair of all concrete
spalling by removing all unsound concrete, cleaning, and treating all corroded rebars and
reforming structure to the original shape. Removing and replacing all deteriorated expansion
joints. Injecting flowable fill at all locations indicated by the Engineer. Performing reinforced
concrete bridge through cathodic protection, metalizing and bulk zinc anode.

2.3  Within ten (10) days of the execution of this Agreement on each Task Order, the
Contractor shall submit a Construction Schedule, Schedule of Values and a listing of all
personnel employed. The general sequence of the Work shall be submitted by the
Contractor and approved by the City before any work commences. The City reserves
the right to issue construction directives necessary to facilitate the Work or to minimize
any conflict with operations.

ARTICLE 3 - PROJECT MANAGER

3.1 The Project Manager is hereby designated by the City as Raymond Nazaire whose
address is 100 N. Andrews Avenue, 4" Floor, Fort Lauderdale, FL 33301, telephone
number: (954) 828-8954, and email address is rnazaire@fortlauderdale.gov. The
Project Manager will assume all duties and responsibilities and will have the rights and
authorities assigned to the Project Manager in the Contract Documents in connection
with completion of the Work in accordance with this Agreement.

ARTICLE 4 - CONTRACT DOCUMENTS

The Contract Documents which comprise the entire Agreement between the City and
Contractor are incorporated herein and attached to this Agreement, and consist of the following:

4.1  This Agreement.
4.2  Exhibits to this Agreement [Plans (sheets 1 to 7 inclusive)].

43 Public Construction Bond, Performance Bond, Payment Bond and Certificates of
Insurance.
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4.4
4.5
4.6
47
4.8
4.9
4.10

4.1

4.12

4.13

4.14

4.15

Notice of Award and Notice to Proceed.

General Conditions as amended by the Special Conditions.

Technical Specifications.

Plans/Drawings.

Bid Form and supplement Affidavits and Agreements.

All applicable provisions of State and Federal Law.

Invitation to Bid No. 12653-1023, Instructions to Bidders and Bid Bond.

Contractor's response to the City’s Invitation to Bid No. 12653-1023, dated June 12,
2022.

Schedule of Completion.

All amendments, modifications, supplements, Task Orders, change orders, and work
directive changes, issued on or after the Effective Date of the Agreement.

Any Additional documents that are required to be submitted under the Agreement.

Permits on file with the City and or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement.

In the event of any conflict between the documents or any ambiguity or missing specification
or instruction, the following priority is established:

a. Approved change orders, addenda or amendments.

b. Agreement.

c. Specifications (quality) and Drawings (location and quantity)
d. Supplemental conditions or special terms.

e. General Terms and Conditions.

f. This Agreement dated , and any attachments.

g. Invitation to Bid No. 12653-1023, and the specifications prepared by the City.

h. Contractor’s response to the City’s Invitation to Bid No. 12653-1023, dated June
12, 2022.

i. Schedule of Values.
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j- Schedule of Completion.

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the
Contract Documents, Contractor shall so report to the Project Manager, in writing, within five

(5) calendar days, and before proceeding with the Work affected shall obtain a written
interpretation or clarification from the City.

Any Work that may reasonably be inferred from the specifications or plans as being required
to produce the intended result shall be supplied whether or not it is specifically called for. When
words which have a well-known technical or trade meaning are used to describe Work,
materials, or equipment, such works shall be interpreted in accordance with such meaning.
Reference to standard specifications, manuals or codes of any technical society, organization
or associations, or to the code of any governmental authority whether such reference be
specific or implied, shall mean the latest standard specification, manual or code in effect as of
the Effective Date of this Agreement, except as may be otherwise specifically stated. However,
no provision of any referenced standard specification, manual or code (whether or not
specifically incorporated by reference in the Contract Documents) shall change the duties and
responsibilities of the City, the Contractor, or any of their agents or employees from those set
forth in the Contract Documents.

ARTICLE 5 - CONTRACT TIME

5.1 The initial contract term shall commence upon the date of award by the City and shall
expire two (2) years from that date. The City reserves the right to extend the Agreement
for two (2) additional one (1) year terms, providing all terms, conditions and
specifications remain the same, both Parties agree to the extension, and such extension
is approved by the City.

5.2 The Contractor recognizes that TIME IS OF THE ESSENCE. The Work on each Task
Order shall commence immediately upon the Contractor’s receipt of an executed Task
Order.

5.3 The Contractor shall mobilize to the Project site and begin construction activities upon
receipt of the executed Task Order or by the specific date noted within the Task Order
(whichever applies).

5.4 The Work on each Task Order shall be substantially completed within the timeframe
agreed upon and noted in each executed Task Order.

55 The Work on each Task Order shall be finally completed on or before the Final
Completion Date and ready for final payment in accordance with the Final Completion
Date agreed upon and noted in each executed Task Order.

5.6 Inthe event services are scheduled to end because of the expiration of this Agreement,
the Contractor shall continue the service upon the request of the City as authorized by
the awarding authority. The Contractor shall be compensated for the service at the rate
in effect when an extension clause is invoked by the City. No new Task Orders will be

assigned after the expiration of the Agreement nor will any new work be performed after
that date.
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6.1

6.2

6.3

7.1

7.2

7.3

7.4

7.5

ARTICLE 6 - CONTRACT PRICE

City shall pay Contractor for performance of the Work in accordance with Article 7 based
on the value of the executed Task Orders issued for this Agreement.

The Parties expressly agree that the Contract Price is a unit price Agreement, in
accordance with those line items’ unit prices contained in the Contractor’s ITB response
and incorporated by reference herein. The quantities of work in the Proposal are a rough
approximation only. The total quantities of work to be included in this Agreement and
actually performed may vary widely depending upon the work that will be authorized by
the City through Task Orders during the period of this Agreement.

The Contract Price constitutes the total compensation payable to Contractor for the
cumulative value of each executed Task Order. All duties, responsibilities and
obligations assigned to or undertaken by Contractor shall be at Contractor's expense
without change in the Contract Price.

ARTICLE 7 - PAYMENT

Contractor shall submit Applications for Payment for each executed Task Order, in
accordance with the Contract Documents. Applications for Payment will be processed
by the City in accordance with the Contract Documents.

Progress Payments. City shall make progress payments on account of the Contract
Price on the basis of Contractor's executed Task Order and corresponding Application
for Payment, which shall be submitted by the Contractor between the first (1%t) and the
tenth (10%) day after the end of each calendar month for which payment is requested,
or upon completion of the work of the executed Task Order. All progress payments will
be made on the basis of the progress of the Work completed on the executed Task
Order.

Prior to Final Completion of each Task Order, progress payments will be made in an
amount equal to ninety-five percent (95%) of the value of Work completed less in each
case the aggregate of payments previously made.

Final Payment: Upon final completion of the Work under each Task Order, the City shall
pay Contractor an amount sufficient to increase total payments to one hundred percent
(100%) of the Contract Price. However, not less than five percent (5%) of the Contract
Price shall be retained until Record Drawings (as-builts), specifications, addenda,
modifications and shop drawings, including all manufacturers’ instructional and parts
manuals are delivered to and accepted by the City.

City may withhold, in whole or in part, payment to such extent as may be necessary to
protect itself from loss on account of:

7.5.1 Defective work not remedied.
7.5.2 Claims filed or reasonable evidence indicating probable filing of claims by other
parties against Contractor or City because of Contractor’s performance.

8
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7.5.3 Failure of Contractor to make payments properly to subcontractors or for material
or labor.

7.5.4 Damage to another contractor not remedied.

7.5.5 Liquidated damages and costs incurred by Contractor for extended construction
administration, if applicable.

7.5.6 Failure of Contractor to provide any and all documents required by the Contract
Documents.

When the above grounds are removed or resolved satisfactory to the Project Manager,
payment shall be made in whole or in part.

76

7.7

7.8

The City shall make payment to the Contractor in accordance with the Florida Prompt
Payment Act, Section 218.70, Florida Statutes (2022), as amended or revised, provided
however, a complete and error free pay application is submitted.

The City shall make payment to the Contractor through utilization of the City's
Purchasing Card (P-Card) Program. The City has implemented a P-Card Program
utilizing the MASTERCARD and VISA networks. Purchases for this Agreement will be
made utilizing the City’s P-Card. Contractor will receive payment from the purchasing
card in the same manner as other credit card purchases. Accordingly, Contractor must
presently have the ability to accept these credit cards or take whatever steps necessary
to implement the ability before the start of the contract term, or contract award by the
City. All costs associated with the Contractor’s participation in this purchasing program
shall be borne by the Contractor. The City reserves the right to revise this program as
necessary.

Payment Card Industry (PCI) Compliance

Contractor agrees to comply with all applicable state, federal and international laws, as
well as industry best practices, governing the collection, access, use, disclosure,
safeguarding and destruction of Protected Information.

Contractor and/or any subcontractor that handles credit card data must be, and remain,
PCI compliant under the current standards and will provide documentation confirming
compliance upon request by the City of Fort Lauderdale. Failure to produce
documentation could result in termination of the Agreement.

ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS

In order to induce the City to enter into this Agreement, and prior to agreeing to and execution
of each Task Order under this Agreement, Contractor makes the following representations
upon which the City has relied:

8.1

8.2

Contractor is qualified in the field of public construction and in particular to perform the
Work and services set forth in this Agreement.

Contractor has visited the Work Site, has conducted extensive tests, examinations and
investigations and represents and warrants a thorough familiarization with the nature
and extent of each Task Order and associated Contract Documents, the Work, locality,

9
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8.3

8.4

8.5

8.6

8.7

8.8

soil conditions, water table condition, moisture conditions and all year-round local
weather and climate conditions (past and present), and examination and investigations
conducted by Contractor and the Contractor's experts, has determined that no
conditions exist that would in any manner affect the Proposed Price and that the project
can be completed for the Proposed Price submitted within the Contract Time as defined
in each Task Order. Furthermore, Contractor warrants and confirms that it is totally
familiar with, understands and obligates Contractor to comply with all federal, state and
local laws, ordinances, rules, regulations and all market conditions that affect or may
affect the cost and price of materials and labor needed to fulfill all provisions of this
Agreement or that in any manner may affect cost, progress or performance of the Work.

The Contractor has satisfied itself as to the nature and location of the Work under each
Task Order, the general and local conditions of the Project, particularly those bearing
upon availability of transportation, disposal, handling and storage of materials,
availability of labor, water, electric power, and roads, the conformation and conditions
at the ground based on City provided reports, the type of equipment and facilities needed
preliminary to and during the prosecution of the Task Order and all other matters which
can in any way affect the Work, schedule, or the cost thereof under the Task Order and
associated Contract Documents.

The Contractor has also studied on its own, investigations and tests of subsurface and
latent physical conditions at the site or otherwise affecting cost, progress or performance
of the Works, and finds and has further determined that no conditions exist that would
in any manner affect the Proposed Price and that the Task Order Work can be
completed for the Proposed Price submitted and within the timeframe agreed upon
within each Task Order.

Contractor has made or cause to be made, examinations, investigations, tests and
studies of such reports and related data in addition to those referred to in Paragraphs
8.2, 8.3 and 8.4 above as it deems necessary for the performance of the Work under
each Task Order at the Contract Prices, within the Contract Time of the specified Task
Order and in accordance with the other terms and conditions of the Contract Documents;
and no additional examinations, investigations, tests, reports or similar data are, or will
be, required by Contractor for such purposes.

Contractor has correlated the results of all such observations, examinations,
investigations, tests, reports and data related to each Task Order with the terms and
conditions of the Contract Documents.

Contractor has given City written notice of all conflicts, errors or discrepancies that it has
discovered in the Contract Documents related to each Task Order and the written
resolution by City is acceptable to the Contractor.

Labor:

8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey
and lay out the Work and perform construction as required by the Contract
Documents for each Task Order. The Contractor shall at all times maintain good
discipline and order at the site.

10
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8.9

8.10

8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of
reading and thoroughly understanding the drawings and specifications, as the
Contractor’s agent on the Work, who shall, as the Contractor’s agent, supervise,
direct and otherwise conduct the Work under each Task Order.

8.8.3 The Contractor shall designate the superintendent on the job to the City, in
writing, immediately after receipt of each Task Order. The Contractor
understands and agrees that the superintendent’s physical presence on the job
site is indispensable to the successful completion of the Work. If the
superintendent is frequently absent from the job site, the Project Manager may
deliver written notice to the Contractor to stop work or terminate the Agreement
in accordance with Article 17.

8.8.4 Where required and necessary, the Contractor shall, at all times, have a certified
“competent person” assigned to the job site for each Task Order. The Contractor
shall assign personnel to the job site that have successfully completed training
programs related to trench safety, confined space work, and maintenance of
traffic (MOT). Personnel certified by the International Municipal Signal
Associations with Florida Department of Transportation qualifications are
required relative to MOT. Any other certifications that may be required by
applicable permitting agencies for the Work assigned under each Task Order
shall also be complied with by the Contractor. Failure to pursue the Work with the
properly certified supervisory staff may result in a notice to stop work on a Task
Order or terminate the Agreement in accordance with Article 17.

Materials:

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water and sanitary facilities and all other facilities and incidentals
necessary for the execution, testing, initial operation and completion of Work
under each Task Order.

8.9.2 Allmaterials and equipment shall be of good quality and new, except as otherwise
provided in the Contract Documents. Suppliers shall be selected and paid by the
Contractor; the City reserves the right to approve all suppliers and materials.

Work Hours: Except in connection with the safety or protection of persons, or the Work,
or property at the site or adjacent thereto, and except as otherwise indicated in the
Supplementary Conditions, all work at the site shall be performed during regular working
hours between 8 a.m. and 5:00 p.m., Monday through Friday.

Unless approved by the City in advance, the Contractor will not perform work on
Saturday, Sunday or any legal holiday (designated by the City of Fort Lauderdale)
without the Project Manager's written consent at least seventy-two (72) hours in
advance of starting such work. For any overtime inspection required by City personnel,
the Contractor shall pay for the additional charges to the City with respect to such
overtime work. Such additional charges shall be a subsidiary obligation of the Contractor
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8.11

8.12

8.13

8.14

8.15

and no extra payment shall be made to the Contractor for overtime work. It shall be
noted that the City’s Inspector work hours are from 8:00 a.m. to 4:30 p.m., Monday
through Friday, and any work requiring inspection oversight being performed
outside of this timeframe shall be paid for by the Contractor as Inspector overtime
at a rate of $100.00 per hour. The cost to the Contractor to reimburse the City for
overtime inspection is established at direct-labor and overtime costs for each person or
inspector required. Incidental overtime costs for engineering, testing and other related
services will also be charged to the Contractor at the actual rate accrued.

Patent Fee and Royalties: The Contractor shall pay all license fees and royalties and
assume all costs incident to the use in the performance of the Work or the incorporation
in the Work, or any invention, design, process, product or device which is the subject of
patent rights or copyrights held by others. The Contractor hereby expressly binds
himself or itself to indemnify and hold harmless the City from all such claims and fees
and from any and all suits and action of every name and description that may be brought
against City on account of any such claims, fees, royalties, or costs for any such
invention or patent, and from any and all suits or actions that may be brought against
said City for the infringement of any and all patents or patent rights claimed by any
person, firm corporation or other entity.

Permits: The Contractor shall obtain and pay for all permits and licenses. There shall
be no allowance for Contractor markup, overhead or profit for permits and licenses.

The Contractor shall pay all government charges which are applicable at the time of
opening of proposals. It shall be the responsibility of the Contractor to secure and pay
for all necessary licenses and permits of a temporary nature necessary for the
prosecution of Work.

Law and Regulations: The Contractor shall give all notices and comply with all laws,
ordinances, rules and regulations applicable to the Work. If the Contractor observes that
the specifications or plans are in conflict, the Contractor shall give the Project Manager
prompt written notice thereof within five (5) calendar days, and any necessary changes
shall be adjusted by any appropriate modifications. If the Contractor performs any work
knowing or having reason to know that it is contrary to such laws, ordinances, rules,
standards, specifications and regulations, and without such notice to the Project
Manager, the Contractor shall bear all costs arising therefrom.

Taxes: The Contractor shall pay all sales, consumer, use and other similar taxes
required to be paid by it in accordance with the laws of the City of Fort Lauderdale,
County of Broward, and the State of Florida.

Contractor Use of Premises: The Contractor shall confine construction equipment, the
storage of materials and equipment and the operations of workmen to areas permitted
by law, ordinances, permits and/or the requirements of the Contract Documents, and
shall not unreasonably encumber the premises with construction equipment or other
materials or equipment.

The Contractor shall not enter upon private property for any purpose without first
securing the permission of the property owner in writing and furnishing the Project
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8.16

8.17

Manager with a copy of said permission. This requirement will be strictly enforced,
particularly with regard to such vacant properties as may be utilized for storage or
staging by the Contractor.

The Contractor shall conduct its work in such a manner as to avoid damage to adjacent
private or public property. Any damage to existing structures of work of any kind,
including permanent reference markers or property corner markers, or the interruption
of a utility service, shall be repaired or restored promptly at no expense to the City or
property owner.

The Contractor will preserve and protect all existing vegetation such as trees, shrubs
and grass on or adjacent to the site which do not reasonably interfere with the
construction, as determined by the Project Manager. The Contractor will be responsible
for repairing or replacing any trees, shrubs, lawns and landscaping that may be
damaged due to careless operation of equipment, stockpiling of materials, tracking of
grass by equipment or other construction activity. The Contractor will be liable for, or will
be required to replace or restore at no expense to the City, all properties and areas not
protected or preserved as may be required that is destroyed or damaged.

During the progress of the Work, the Contractor shall keep the premises free from
accumulation of waste materials, rubbish and debris resulting from the Work. At the
completion of the Work, the Contractor shall remove all waste materials, rubbish and
debris from and about the premises as well as all tools, appliances, construction
equipment and machinery, and surplus materials and shall leave the site clean and
ready for occupancy by the City. The Contractor shall restore to their original condition
those portions of the site not designated for alteration by the Contract Documents at no
cost to the City.

Project Coordination: The Contractor shall provide for the complete coordination of the
construction effort. This shall include, but not necessarily be limited to, coordination of
the following:

8.16.1 Flow of material and equipment from suppliers.

8.16.2 The interrelated work with affected utility companies.

8.16.3 The interrelated work with the City where tie-ins to existing facilities are required.

8.16.4 The effort of independent testing agencies.

8.16.5 Notice to affected property owners as may be directed by the Project Manager.

8.16.6 Coordination with and scheduling of all required inspections from all permitting
agencies.

Project Record Documents and Final As-Builts (Record Drawings): Contractor shall be
responsible for maintaining up-to-date redline as-built drawings, on site, at all times
during construction. All as-built information shall be surveyed and verified by a
professional land surveyor registered in the State of Florida. Contractor shall provide the
City with a minimum of three (3) sets of signed and sealed record drawings (Final As-
builts) and a CD of the electronic drawing files created in AutoCAD 2014 or later. All
costs associated with survey work required for construction layout and as-built
preparation shall be the responsibility of the Contractor.
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8.18

8.19

8.20

8.21

Safety and Protection:

8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the Work. The Contractor
shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury or loss to:

8.18.1.1 All employees working on the project and other persons who may be
affected thereby.

8.18.1.2 All the Work and all materials or equipment to be incorporated therein,
whether in storage on or off the site.

8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures and utilities not
designated for removal, relocation or replacement in the course of
construction.

8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules,
regulations and orders of any public body having jurisdiction for the safety of
persons or property or to protect them from damage, injury or loss; and shall erect
and maintain all necessary safeguards for such safety and protection. The
Contractor shall notify owners of adjacent property and utilities when execution
of the Work may affect them at least seventy-two (72) hours in advance (unless
otherwise required). All damage, injury or loss to any property caused, directly or
indirectly, in whole or in part by the Contractor, any subcontractor or anyone
directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, shall be remedied by the Contractor. The Contractor’s duties
and responsibilities for safety and protection of the Work shall continue until such
time as all the Work is completed and accepted by the City.

Emergencies: In emergencies affecting the safety or protection of persons or the Work
or property at the site or adjacent thereto, the Contractor, without special instruction or
authorization from the City, is obligated to act to prevent threatened damage, injury or
loss. The Contractor shall give the Project Manager prompt written notice of any
significant changes in the Work or deviations from the Contract Documents caused
thereby.

Risk of Loss: The risk of loss, injury or destruction shall be on the Contractor until
acceptance of the Work by the City. Title to the Work shall pass to the City upon
acceptance of the Work by the City.

Environmental: The Contractor has fully inspected the Premises and agrees, except as
to the presence of any asbestos, to accept the Premises in an “as is” physical condition,
without representation or warranty by the City of any kind, including, without limitation,
any and all existing environmental claims or obligations that may arise from the presence
of any “contamination” on, in or about the Premises. Further, Contractor and all entitles
claiming by, through or under the Contractor, releases and discharges the City, from
any claim, demand, or cause of action arising out of or relating to the Contractor’s use,
handling, storage, release, discharge, treatment, removal, transport, decontamination,
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cleanup, disposal and/or presence of any hazardous substances including asbestos on,
under, from or about the Premises. The Contractor shall have no liability for any pre-
existing claims or “contamination” on the Premises.

The Contractor shall not use, handle, store, discharge, treat, remove, transport, or
dispose of Hazardous Substances including asbestos at, in, upon, under, to or from the
Premises until receipt of instructions from the City. At such time, a City approved Change
Order, which shall not include any profit, shall authorize the Contractor to perform such
services.

The Contractor shall immediately deliver to the Project Manager complete copies of all
notices, demands, or other communications received by the Contractor from any
governmental or quasi-governmental authority or any insurance company or board of
fire underwriters or like or similar entities regarding in any way alleged violations or
potential violations of any Environmental Law or otherwise asserting the existence or
potential existence of any condition or activity on the Premises which is or could be
dangerous to life, limb, property, or the environment.

For other and additional consideration, the Contractor hereby agrees, at its sole cost
and expense, to indemnify and protect, defend, and hold harmless the City and its
respective employees, agents, officials, officers, representatives, contractors and
subcontractors, successors, and assigns (hereafter the “City”) from and against any and
all claims, demands, losses, damages, costs, expenses, including but not limited to
mitigation, restoration, and natural restoration expenses, liabilities, assessments, fines,
penalties charges, administrative and judicial proceedings and orders, judgments,
causes of action, in law or in equity, remedial action requirements and/or enforcement
actions of any kind (including, without limitation, attorneys’ fees and costs) directly or
indirectly arising out of or attributable to, in whole or in part, the Contractor's use,
handling, storage, release, threatened release, discharge, treatment, removal,
transport, decontamination, cleanup, disposal and/or presence of a Hazardous
Substance (excluding asbestos) on, under, from, to or about the Premises or any other
activity carried on or undertaken on or off the Premises by the Contractor or its
employees, agents or subcontractors, in connection with the use, handling, storage,
release, threatened release, discharge, treatment, mitigation, natural resource
restoration, removal, transport, decontamination, cleanup, disposal and/or presence or
any Hazardous Substance including asbestos located, transported, or present on,
undue, from, to, or about the Premises. This indemnity is intended to be operable under
42 U.S.C. Section 9607, as amended or revised, and any successor section.

The scope of the indemnity obligations includes, but is not limited to: (a) all
consequential damages; (b) the cost of any required or necessary repair, cleanup, or
detoxification of the applicable real estate and the preparation and implementation of
any closure, remedial or other required plan, including without limitation; (i) the costs of
removal or remedial action incurred by the United States government or the State of
Florida or response costs incurred by any other person, or damages from injury to
destruction of, or loss of, natural resources, including the cost of assessing such injury,
destruction, or loss, incurred pursuant to the Comprehensive Environmental Response,
Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, damages, or
penalties incurred pursuant to any applicable provisions of Florida law; and (iii) the cost
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8.22

8.23

8.24

and expenses of abatement, correction or cleanup, fines, damages, response costs, or
penalties which arise from the provisions of any other statute, law, regulation, code
ordinance, or legal requirement state or federal; and (c) liability for personal injury or
property damage arising under any statutory or common law tort theory, including
damages assessed for the maintenance of a public private nuisance, response costs,
or for the carrying on of an abnormally dangerous activity.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any other reason or allegation
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

No Liens: If any subcontractor, supplier, laborer, or materialmen of Contractor or any
other person directly or indirectly acting for or through Contractor files or attempts to file
a mechanic’s or construction lien against the real property on which the Work is
performed or any part or against any personal property or improvements or claim against
any monies due or to become due from the City to Contractor or from Contractor to a
subcontractor, for or on account of any work, labor, services, material, equipment, or
other items furnished in connection with the Work or any Change Order, Contractor
agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond,
payment, or otherwise within twenty (20) days of the filing or from receipt of written notice
from the City.

Additionally, until such time as such lien or claim is satisfied, removed or discharged by
Contractor, all monies due to Contractor, or that become due to Contractor before the
lien or claim is satisfied, removed or otherwise discharged, shall be held by City as
security for the satisfaction, removal and discharge of such lien and any expense that
may be incurred while obtaining such. If Contractor shall fail to do so, City shall have the
right, in addition to all other rights and remedies provided by this Agreement or by law,
to satisfy, remove, or discharge such lien or claim by whatever means City chooses at
the entire and sole cost and expense of Contractor which costs and expenses shall,
without limitation, include attorney’s fees, litigation costs, fees and expenses and all
court costs and assessments.

Weather Emergencies: Upon issuance of a hurricane watch by the National Weather
Service, the Contractor shall submit to the City a plan to secure the work area in the
event a hurricane warning is issued. The plan shall detail how the Contractor will secure
the Premises, equipment and materials in a manner as to prevent damage to the Work
and prevent materials and equipment from becoming a hazard to persons and property
on and around the Premises. The plan shall include a time schedule required to
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8.25

8.26

accomplish the hurricane preparations and a list of emergency contacts that will be
available, and in the City before, during and immediately after the storm.

Upon issuance of a hurricane warning by the National Weather Service, if the Contractor
has not already done so, the Contractor shall implement its hurricane preparedness
plan. Cost of development and implementation of the hurricane preparedness plan shall
be considered as incidental to construction. Cost of any clean up and rework required
after the storm will be considered normal construction risk within Florida and shall not
entitle the Contractor to any additional compensation. Contractor shall be entitled to
request an extension in time for completion of the Work, in accordance with the
provisions of Article 15 of this Agreement, equal to the time it is shut down for
implementation of the preparedness plan, the duration of the storm and a reasonable
period to restore the Premises.

Force Majeure: No Party shall hold the other responsible for damages or for delays in
performance caused by force majeure, acts of God, or other acts or circumstances
beyond the control of the other party or that could not have been reasonably foreseen
and prevented. For this purpose, such acts or circumstances shall include, but not be
limited to weather conditions affecting performance, floods, epidemics, pandemics, war,
act of Governmental Authority, state of emergency, riots, strikes, lockouts, or other
industrial disturbances, or protest demonstrations. Should such acts or circumstances
occur, the parties shall use their best efforts to overcome the difficulties arising therefrom

and to resume the Work as soon as reasonably possible with the normal pursuit of the
Work.

Inclement weather, continuous rain for less than three (3) days or the acts or omissions
of subcontractors, third-party contractors, materialmen, suppliers, or their
subcontractors, shall not be considered acts of force majeure.

No Party shall be liable for its failure to carry out its obligations under the Agreement
during a period when such Party is rendered unable by force majeure to carry out its
obligation, but the obligation of the Party or Parties relying on such force majeure shall
be suspended only during the continuance of the inability and for no longer period than
the unexpected or uncontrollable event.

The Contractor further agrees and stipulates, that its right to excuse its failure to perform
by reason of force majeure shall be conditioned upon giving written notice of its assertion
that a Force Majeure delay has commenced within ninety-six (96) hours after such an
occurrence. The Contractor shall use its reasonable efforts to minimize such delays.
The Contractor shall promptly provide an estimate of the anticipated additional time
required to complete the Project.

Participation by Disadvantaged Business Enterprises in Department of Transportation
Financial Assisted Contracts: The recipient shall not discriminate on the basis of race,

color, national origin, or sex in the award and performance of any DOT-assisted contract
or in the administration of its DBE program or the requirements of 49 CFR Part 26. The
recipient shall take all necessary and reasonable steps under 49 CFR Part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts. The
recipient's DBE program, as required by 49 CFR Part 26 and as approved by DOT, is
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9.1

9.2

9.3

94

incorporated by reference in this Agreement. Implementation of this program is a legal
obligation and failure to carry out its terms shall be treated as a violation of this
Agreement. Upon notification to the recipient of its failure to carry out its approved
program, the Department may impose sanctions as provided for under Part 26 and may,
in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the
Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

Additionally, the Contractor assures that it, the sub-recipient or its subcontractors shall
not discriminate on the basis of race, color, national origin, or sex in the performance of
this Agreement. The Contractor shall carry out applicable requirements of 49 CFR Part
26 in the award and administration of DOT-assisted contracts. Failure by the Contractor
to carry out these requirements is a material breach of this Agreement, which may result
in the termination of this Agreement or such other remedy as the recipient deems
appropriate. This additional language must be included in each subcontract the prime
Contractor signs with a subcontractor.

ARTICLE 9 - CITY’S RESPONSIBILITIES
The City shall furnish the data required of the City under the Contract Documents
promptly and shall make payments to the Contractor promptly after they are due as
provided in Article 7.

The City shall provide public rights-of-way and easement, where available, for the
installation of conduits, transformers pads and related appurtenances only.

Technical Clarifications and Interpretations:

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or
interpretations of the Contract Documents as it may determine necessary, which
shall be consistent with or reasonably inferable from the overall intent of the
Contract Documents. Should the Contractor fail to request interpretation of
questionable items in the Contract Documents, the City shall not entertain any
excuse for failure to execute the Work in a satisfactory manner.

9.3.2 The City shall interpret and decide matters concerning performance under the
requirements of the Contract Documents, and shall make decisions on all claims,
disputes or other matters in question. Written notice of each claim, dispute or
other matter will be delivered by claimant to the other Party but in no event later
than five (5) days after the occurrence of event, and written supporting data will
be submitted to the other Party within five (5) days after such occurrence. All
written decisions of the City on any claim or dispute will be final and binding.

The Contractor shall perform all Work to the reasonable satisfaction of the City in
accordance with the Contract Documents. In cases of disagreement or ambiguity, the
City shall decide all questions, difficulties, and disputes of whatever nature, which may
arise under or by reason of this Agreement or the quality, amount and value of the Work,
and the City’s decisions on all claims, questions and determination are final.
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9.5

10.1

10.2

Cancellation for Unappropriated Funds: The obligation of the City for payment to a
Contractor is limited to the availability of funds appropriated in a current fiscal period,
and continuation of the Agreement into a subsequent fiscal period is subject to
appropriation of funds, unless otherwise authorized by law.

ARTICLE 10 - BONDS AND INSURANCE

Public Construction and Other Bonds: The Contractor shall furnish Public Construction
or Performance and Payment Bonds, in an amount equal to 100% of the value of each
Task Order issued as security for the faithful performance and payment of all the
Contractor’s obligations under the Contract Documents. These Public Construction or
Performance and Payment Bonds shall remain in effect until at least one (1) year after
the date of final payment, except as otherwise provided by law. All Public Construction
or Performance and Payment Bonds shall be furnished and provided by the surety and
shall be in substantially the same form as prescribed by the Contract Documents and
be executed by such sureties as (i) are licensed to conduct business in the State of
Florida, and (ii) are named in the current list of Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies as published in Circular 570 (amended) by the Audit Staff Bureau of
Accounts, U.S. Treasury Department and (iii) otherwise meet the requirements set forth
herein that apply to sureties. All Public Construction or Performance and Payment
Bonds signed by an agent must be accompanied by a certified copy of the authority to
act.

10.1.1 Performance Bond: The Contractor shall execute and record in the public
records of Broward County, Florida, a payment and performance bond in an
amount at least equal to the Contract Price with a surety insurer authorized to do
business in the State of Florida as surety in accordance with Section 255.05,
Florida Statutes (2022), as may be amended or revised, as security for the faithful
performance and payment of all of the Contractor’s obligations under the Contract
Documents.

A Corporate Surety Bond legally issued, meeting the approval of, and running to
the City in an amount not less than the Contract Price of such improvements,
conditioned that the Contractor shall maintain and make all repairs to the
improvements constructed by the Contractor at their own expense and free of
charge to the City, for the period of one (1) year after the date of acceptance of
the Work within such pericd by reason of any imperfection of the material used
or by reason of any defective workmanship, or any improper, imperfect or
defective preparation of the base upon which any such improvement shall be laid.

Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is
declared bankrupt or becomes insolvent or its right to do business is terminated in the
State of Florida or it ceases to meet the requirements of clauses (i) and (ii) of Paragraph
10.1, the Contractor shall within five (5) days thereafter substitute another Bond and
Surety, both of which shall be acceptable to the City.
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10.3 [nsurance:

As a condition precedent to the effectiveness of this Agreement, during the term of this
Agreement and during any renewal or extension term of this Agreement, the Contractor, at its
sole expense, shall provide insurance of such types and with such terms and limits as noted
below. Providing proof of and maintaining adequate insurance coverage are material
obligations of the Contractor. The Contractor shall provide the City a certificate of insurance
evidencing such coverage. The Contractor’s insurance coverage shall be primary insurance for
all applicable policies. The limits of coverage under each policy maintained by the Contractor
shall not be interpreted as limiting the Contractor’s liability and obligations under this
Agreement. All insurance policies shall be through insurers authorized or eligible to write
policies in the State of Florida and possess an A.M. Best rating of A-, VIl or better, subject to
approval by the City’s Risk Manager.

The coverages, limits, and/or endorsements required herein protect the interests of the City,
and these coverages, limits, and/or endorsements shall in no way be relied upon by the
Contractor for assessing the extent or determining appropriate types and limits of coverage to
protect the Contractor against any loss exposures, whether as a result of this Agreement or
otherwise. The requirements contained herein, as well as the City’s review or
acknowledgement, are not intended to and shall not in any manner limit or qualify the liabilities
and obligations assumed by the Contractor under this Agreement.

The following insurance policies and coverages are required:

Commercial General Liability
Coverage must be afforded under a Commercial General Liability policy with limits not less
than:
e $1,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury, Property
Damage, and Personal and Advertising Injury
e $1,000,000 each occurrence and $2,000,000 aggregate for Products and Completed
Operations

Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipal corporation, its officials, employees, and volunteers are to be
covered as an additional insured with a CG 20 26 04 13 Additional Insured — Designated
Person or Organization Endorsement or similar endorsement providing equal or broader
Additional Insured Coverage with respect to liability arising out of activities performed by or on
behalf of the Contractor. The coverage shall contain no special limitation on the scope of
protection afforded to the City, its officials, employees, and volunteers.

Physical Abuse, Sexual Misconduct, and Sexual Molestation
Contractor shall provide evidence of coverage in an amount not less than $500,000 per
occurrence.

Business Automobile Liability

Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for
Bodily Injury and Property Damage in an amount not less than $1,000,000 combined single
limit each accident.
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If the Contractor does not own vehicles, the Contractor shall maintain coverage for Hired and
Non-Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial
General Liability policy or separate Business Auto Liability policy.

Workers’ Compensation and Employer’s Liability

Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity performing
work for or on behalf of the City must provide Workers’ Compensation insurance. Exceptions
and exemptions will be allowed by the City’'s Risk Manager, if they are in accordance with
Florida Statute.

The Contractor waives, and the Contractor shall ensure that the Contractor’s insurance carrier
waives, all subrogation rights against the City, its officials, employees, and volunteers for all
losses or damages. The City requires the policy to be endorsed with WC 00 03 13 Waiver of
our Right to Recover from Others or equivalent.

The Contractor must be in compliance with all applicable State and federal workers’
compensation laws, including the U.S. Longshore Harbor Workers’ Act and the Jones Act, if
applicable.

Insurance Certificate Requirements

a. The Contractor shall provide the City with valid Certificates of Insurance (binders are
unacceptable) no later than ten (10) days prior to the start of work contemplated in this
Agreement.

b. The Contractor shall provide to the City a Certificate of Insurance having a thirty (30)
day notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment of
premium.

c. In the event that the insurer is unable to accommodate the cancellation notice
requirement, it shall be the responsibility of the Contractor to provide the proper notice.
Such notification will be in writing by registered mail, return receipt requested, and
addressed to the certificate holder.

d. In the event the Agreement term or any surviving obligation of the Contractor following
expiration or early termination of the Agreement goes beyond the expiration date of the
insurance policy, the Contractor shall provide the City with an updated Certificate of
Insurance no later than ten (10) days prior to the expiration of the insurance currently in
effect. The City reserves the right to suspend the Agreement until this requirement is
met.

e. The Certificate of Insurance shall indicate whether coverage is provided under a claims-
made or occurrence form. If any coverage is provided on a claims-made form, the
Certificate of Insurance must show a retroactive date, which shall be the effective date
of the initial contract or prior.

f. The City shall be named as an Additional Insured on all liability policies, with the
exception of Workers’ Compensation.

g. The City shall be granted a Waiver of Subrogation on the Contractor's Workers’
Compensation insurance policy.

h. The title of the Agreement, Bid/Contract number, event dates, or other identifying
reference must be listed on the Certificate of Insurance.
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The Certificate Holder should read as follows:
City of Fort Lauderdale

100 N. Andrews Avenue

Fort Lauderdale, FL 33301

The Contractor has the sole responsibility for all insurance premiums and shall be fully and
solely responsible for any costs or expenses as a result of a coverage deductible, co-insurance
penalty, or self-insured retention; including any loss not covered because of the operation of
such deductible, co-insurance penalty, self-insured retention, or coverage exclusion or
limitation. Any costs for adding the City as an Additional Insured shall be at the Contractor’s
expense.

If the Contractor’s primary insurance policy/policies do not meet the minimum requirements, as
set forth in this Agreement, the Contractor may provide evidence of an Umbrella/Excess
insurance policy to comply with this requirement.

The Contractor’s insurance coverage shall be primary insurance as respects to the City, a
Florida municipal corporation, its officials, employees, and volunteers. Any insurance or self-
insurance maintained by the City, a Florida municipal corporation, its officials, employees, or
volunteers shall be non-contributory.

Any exclusion or provision in any insurance policy maintained by the Contractor that excludes
coverage required in this Agreement shall be deemed unacceptable and shall be considered
breach of contract.

All required insurance policies must be maintained until the contract work has been accepted
by the City, or until this Agreement is terminated, whichever is later. Any lapse in coverage
shall be considered breach of contract. In addition, Contractor must provide to the City
confirmation of coverage renewal via an updated certificate should any policies expire prior to
the expiration of this Agreement. The City reserves the right to review, at any time, coverage
forms and limits of Contractor’s insurance policies.

The Contractor shall provide notice of any and all claims, accidents, and any other occurrences
associated with this Agreement to the Contractor’s insurance company or companies and the
City’s Risk Management office, as soon as practical.

It is the Contractor’s responsibility to ensure that any and all of the Contractor’s independent
contractors and subcontractors comply with these insurance requirements. All coverages for
independent contractors and subcontractors shall be subject to all of the applicable
requirements stated herein. Any and all deficiencies are the responsibility of the Contractor.

NOTE: CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR
ON EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON
THE CERTIFICATE AS AN “ADDITIONAL INSURED” ON REQUIRED LIABILITY
POLICIES.
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11.1

11.2

11.3

ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

Warranty: The Contractor warrants and guarantees to the City that all Work will be in
accordance with the Contract Documents and will not be defective. Prompt notice of all
defects shall be given to the Contractor. All defective work, whether or not in place, may
be rejected, corrected or accepted as provided in this Article.

11.1.1 Warranty of Title: The Contractor warrants to the City that it possesses good,
clear and marketable title to all equipment and materials provided and that there
are no pending liens, claims or encumbrances against the equipment and
materials.

11.1.2 Warranty of Specifications: The Contractor warrants that all equipment, materials
and workmanship furnished, whether furnished by the Contractor, its
subcontractors or suppliers, will comply with the specifications, drawings and
other descriptions supplied or adopted and that all services will be performed in
a workmanlike manner.

11.1.3 Warranty of Merchantability: The Contractor warrants that any and all equipment
to be supplied pursuant to this Agreement is merchantable, free from defects,
whether patent or latent in material or workmanship, and fit for the ordinary
purposes for which it is intended.

Tests and Inspections: Contractor shall retain the services of an independent, certified,
testing lab to perform all testing as required by the specifications, contract drawings, and
any applicable permitting agency. Contractor shall provide evidence of certification to
the City before the work and testing is done. Testing results shall be submitted to the
Project Manager for review and approval at the time the results are provided to the
Contractor. The Contractor shall give the Project Manager and City Inspector a minimum
of twenty-four (24) hours’ advanced notice of readiness of the Work for all required
inspections, tests, or approvals and shall notify all applicable permitting agencies in a
timely manner based on requirements set forth in the permit documents.

11.2.1 Neither observations by the Project Manager nor inspections, tests or approvals
by others shall relieve the Contractor from its obligations to perform the Work in
accordance with the Contract Documents.

Uncovering Work: If any work that is to be inspected, tested or approved is covered
without approval or consent of the Project Manager, it must, if requested by the Project
Manager, be uncovered for observation and/or testing. Such uncovering and
replacement shall be at the Contractor’s sole expense unless the Contractor has given
the Project Manager timely notice of the Contractor’s intention to cover such Work and

the Project Manager has not acted with reasonable promptness in response to such
notice.

11.3.1 If the Project Manager considers it necessary or advisable that Work covered in
accordance with Paragraphs 11.2.1 be observed by the City or inspected or
tested by others, the Contractor at the City’s request, shall uncover, expose or
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114

11.5

11.6

1.7

otherwise make available for observation, inspection or testing as the Project
Manager may require, that portion of the Work in question, furnishing all
necessary labor, material and equipment. If it is found that such Work is defective,
the Contractor shall bear all the expenses of such uncovering, exposure,
observation, inspection and testing and of satisfactory reconstruction, including
compensation for additional professional services, and an appropriate deductive
Change Order shall be issued. If, however, such work is not found to be defective,
the Contractor shall be allowed an increase in the Contract Price or an extension
of the Contract Time, or both, directly attributable to such uncovering, exposure,
observation, inspection testing and reconstruction if it makes a claim therefore as
provided in Articles 14 and 15.

City May Stop the Work: If the Work is defective, or the Contractor fails to supply
sufficient skilled supervisory personnel or workmen or suitable materials or equipment
or the work area is deemed unsafe, the City may order the Contractor to stop the Work,
or any portion thereof, until the cause for such order has been eliminated; however, this
right of the City to stop the Work shall not give rise to any duty on the part of the City to
exercise this right for the benefit of the Contractor or any other Party. The City will not
award any increase in Contract Price or Contract Time if the Work is stopped due to the
circumstances described herein.

Correction or Removal of Defective Work Before Final Payment: If required by the
Project Manager, the Contractor shall promptly, without cost to the City and as specified

by the Project Manager, either correct any defective Work, whether or not fabricated,
installed or completed, or if the Work has been rejected by the City, remove it from the
site and replace it with non-defective Work.

One Year Correction Period After Final Payment: If, within one (1) year after the date
of final acceptance of work on each Task Order, or such longer period of time as may
be prescribed by law or by the terms of any applicable special guarantee required by
the Contract Documents, any work is found to be defective, the Contractor shall
promptly, without cost to the City and in accordance with the City’s written instructions,
either correct such defective Work, or, if it has been rejected by the City, remove it from
the site and replace it with non-defective Work.

If the Contractor does not promptly comply with the terms of such instructions or in an
emergency where delay would cause serious risk of loss or damage, the City may have
the defective Work corrected or the rejected Work removed and replaced, and all direct
and indirect costs for such removal and replacement, including compensation for
additional professional services, shall be paid by the Contractor.

Acceptance of Defective Work, Deductions: If, instead of requiring correction or removal
and replacement of defective Work, the City, at the City’s sole option, prefers to accept
it, the City may do so. In such a case, if acceptance occurs prior to the Project Manager’s
recommendation of final payments, a Change Order shall be issued incorporating the
necessary revisions in the Contract's Documents, including appropriate reduction in the
Contract Price; or if the acceptance occurs after such recommendation, an appropriate
amount shall be paid by the Contractor to the City.
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11.8

12.1

12.2

City May Correct Defective Work: If the Contractor fails within a reasonable time after
written notice of the Project Manager to proceed to correct defective Work or to remove
and replace rejected Work as required by the Project Manager in accordance with
Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with the
Contract Documents, the City may, after seven (7) days’ written notice to the Contractor,
correct and remedy any such deficiency. In exercising its rights under this paragraph,
the City shall proceed expeditiously. To the extent necessary to complete corrective and
remedial action, the City may exclude the Contractor from all or part of the site, take
possession of all or part of the Work, suspend the Contractor’s services related thereto
and take possession of the Contractor’s tools, construction equipment and materials
stored at the site or elsewhere. The Contractor shall allow the City’s representative
agents and employees such access to the site as may be necessary to enable the City
to exercise its rights under this paragraph. All direct and indirect costs of the City in
exercising such rights shall be charged against the Contractor in an amount verified by
the Project Manager, and a Change Order shall be issued incorporating the necessary
revisions in the Contract Documents and a reduction in the Contract Price. Such direct
and indirect costs shall include, in particular but without limitation, compensation for
additional professional services required and costs of repair and replacement of work of
others destroyed or damaged by correction, removal or replacement of the Contractor’s
defective Work. The Contractor shall not be allowed an extension of the Contract Time
because of any delay in performance of the Work attributable to the exercise by the City
of the City’s right hereunder.

ARTICLE 12 — INDEMNIFICATION

Disclaimer of Liability: The City shall not at any time, be liable for injury or damage
occurring to any person or property from any cause, whatsoever, arising out of
Contractor’s construction and fulfillment of this Agreement.

Indemnification: For other, additional good valuable consideration, the receipt and
sufficiency of which is hereby acknowledged:

12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the
City, its representatives, employees and elected and appointed officials from or
on account of all claims, damages, losses, liabilities and expenses, direct, indirect
or consequential including but not limited to fees and charges of engineers,
architects, attorneys, consultants and other professionals and court costs arising
out of or in consequence of the performance of this Agreement at all trial and
appellate levels. Indemnification shall specifically include but not be limited to
claims, damages, losses, liabilities and expenses arising out of or from (a) the
negligent or defective design of the project and Work of this Agreement; (b) any
act, omission or default of the Contractor, its subcontractors, agents, suppliers,
employees, or laborers; (c) any and all bodily injuries, sickness, disease or death;
(d) injury to or destruction of tangible property, including any resulting loss of use;
(e) other such damages, liabilities, or losses received or sustained by any person
or persons during or on account of any operations connected with the
construction of this Project including the warranty period; (f) the use of any
improper materials; (g) any construction defect including both patent and latent
defects; (h) failure to timely complete the work; (i) the violation of any federal,
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state, county or City laws, ordinances or regulations by Contractor, its
subcontractors, agents, servants, independent contractors or employees; (j) the
breach or alleged breach by Contractor of any term of the Agreement, including
the breach or alleged breach of any warranty or guarantee.

12.2.2 Contractor agrees to indemnify, defend, and hold harmless the City, its officers,
agents and employees, from all damages, liabilities, losses, claims, fines and
fees, and from any and all suits and actions of every name and description that
may be brought against City, its officers, agents and employees, on account of
any claims, fees, royalties, or costs for any invention or patent and/or for the
infringement of any and all copyrights or patent rights claimed by any person,
firm, or corporation.

12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any
nature in connection with the foregoing indemnifications including, but not limited
to, reasonable attorney’s fees and costs for trials and appeals.

12.2.4 If any subcontractor, supplier, laborer, or materialmen of Contractor or any other
person directly or indirectly acting for or through Contractor files or attempts to
file a mechanic’s or construction lien against the real property on which the work
is performed or any part or against any personal property or improvements
thereon or make a claim against any monies due or to become due from the City
to Contractor or from Contractor to a subcontractor, for or on account of any work,
labor, services, material, equipment, or other items furnished in connection with
the Work or any change order, Contractor agrees to satisfy, remove, or discharge
such lien or claim at its own expense by bond, payment, or otherwise within five
(5) days of the filing or from receipt of written notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or
discharged by Contractor, all monies due to Contractor, or that become due to
Contractor before the lien or claim is satisfied, removed or otherwise discharged,
shall be held by City as security for the satisfaction, removal and discharge of
such lien and any expense that may be incurred while obtaining the discharge. If
Contractor shall fail to do so, City shall have the right, in addition to all other rights
and remedies provided by this Agreement or by law, to satisfy, remove, or
discharge such lien or claim by whatever means City chooses at the entire and
sole cost and expense of Contractor which costs and expenses shall, without
limitation, include attorney’s fees, litigation costs, fees and expenses and all court
costs and assessments, and which shall be deducted from any amount owing to
Contractor. In the event the amount due Contractor is less than the amount
required to satisfy Contractor's obligation under this, or any other article,
paragraph or section of this Agreement, the Contractor shall be liable for the
deficiency due the City.

12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes
(2022), as may be amended or revised, controls the extent and limits of the
indemnification and hold harmless provisions of this Agreement, if any, and that
the Parties waive any defects in the wording of this Article that runs afoul of said
statutory section.
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13.1

13.2

13.3

141

15.1

15.2

15.3

ARTICLE 13 - CHANGES IN THE WORK

Without invalidating this Agreement, the City may, at any time or from time to time order
additions, deletions or revisions in the Work through the issuance of Task Order
Amendments. Upon receipt of a fully executed Task Order Amendment, the Contractor
shall proceed with the Work involved. All Work shall be executed under the applicable
conditions of the Contract Documents. The City reserves the right to add, delete or
modify any or all pay items and/or quantities. All adjustments shall be made on the per
unit price basis where unit prices are quoted. Other adjustments, if any, shall be based
on a fair and equitable manner per the Contract Documents or mutually negotiated price
between the Contractor and City. In the event the Contractor and City cannot come to
an agreement on a price or price adjustment, the City shall have the right to complete
that item or work by other means without invalidating the Agreement. No claim of loss
of profit shall be made against the City.

The Project Manager may authorize minor changes in the Work not involving an
adjustment in the Contract Price or the Contract Time, which are consistent with the
overall intent of the Contract Documents. Such changes must be in writing and signed
by the City and the Contractor.

If notice of any change affecting the general scope of the Work or change in the Contract
Price is required by the provisions of any Bond to be given to the Surety, it will be the
Contractor’s responsibility to so notify the Surety, and the amount of each applicable
Bond shall be adjusted accordingly. The Contractor shall furnish proof of such
adjustment to the City.

ARTICLE 14 —- CHANGE OF CONTRACT PRICE

Contract Price shall not exceed that which is agreed to in this Agreement. Any increase
to the Contract Price shall be executed through a written Amendment to this Agreement
and approved by the City Commission.

Time for the City to Approve Contract Amendment: Should the cumulative amount of the
executed Task Orders exceed the Contract Price, a written Amendment must be
approved by the City Commission authorizing additional funding for this Agreement if it
exceeds the threshold established in the City Code.

ARTICLE 15 ~ CHANGE OF THE CONTRACT TIME

The Contract Time shall be for two (2) years from the date of Commission award subject
to two (2) one (1) year renewal terms.

All time limits stated in the Contract Documents and within each executed Task Order
are of the essence. The provisions of this Article 15 shall not exclude recovery for
damages for delay by the Contractor.

Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the Contractor (non-affiliated Contractors) shall not give rise to a claim by
the Contractor for damages for increases in material and/or labor costs. Such entities,
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15.4

16.1

16.2

contractors and subcontractors include, but are not limited to, the City's contractors and
subcontractors, Florida Power and Light Company, AT&T and Florida East Coast
Railway, LLC.

Rights of Various Interests: Whenever work being done by City’s forces or by other
contractors is contiguous to or within the limits of work covered by this Agreement, the
respective rights of the various interests involved shall be established by the Project
Manager to secure the completion of the various portions of the Work in general
harmony.

ARTICLE 16 - LIQUIDATED DAMAGES

Upon failure of the Contractor to complete the Work of an executed Task Order within
the agreed upon and approved time for said Task Order, the Contractor shall pay to the
City the sum of Two Hundred Dollars ($200.00) for each and every calendar day that
the completion of the Task Order is delayed beyond the time agreed upon for said Task
Order, as fixed and agreed liquidated damages and not as a penalty, so long as the
delay is caused by the Contractor. Should an act of God or the acts or omissions of the
City, its agents or representatives, in derogation to the terms of this Agreement cause
the delay, the Contractor shall not be responsible for the delay nor liquidated damages.
Liquidated damages are fixed and agreed upon between the Parties, recognizing the
impossibility of precisely ascertaining the amount of damages that will be sustained by
the City as a consequence of such delay and both Parties desiring to obviate any
question of dispute concerning the amount of damages and the cost and effect of the
failure of the Contractor to complete the Work on time. Liquidated damages shall apply
separately to each Task Order for which a time of completion is given. The City shall
have the right to deduct from or retain any compensation which may be due or which
may become due and payable to the Contractor the amount of liquidated damages, and
if the amount retained by the City is insufficient to pay in full such liquidated damages,
the Contractor shall pay all liquidated damages in full. The Contractor shall be
responsible for reimbursing the City, in addition to liquidated damages or other damages
for delay, for all costs of engineering, architectural fees, and inspection and other costs
incurred in administering the construction of the Project beyond the completion date
specified or beyond an approved extension of time granted to the Contractor whichever
is later. Delays caused by or resulting from entities, contractors or subcontractors who
are not affiliated with the Contractor shall not give rise to a claim by Contractor for
damages for increase in material and/or labor costs. Such entities, contractors and
subcontractors include, but are not limited to, the City's contractors and subcontractors,
Florida Power and Light Company, AT&T, and Florida East Coast Railway, LLC.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
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171

17.2

17.3

any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

ARTICLE 17 — SUSPENSION OF WORK AND TERMINATION

City May Suspend Work: The City may, at any time and without cause, suspend the
Work or any portion of the Work for a period of not more than ninety (90) days by notice
in writing to the Contractor which shall fix the date on which Work shall be resumed.
The Contractor shall resume the Work on the date fixed. The Contractor will be allowed
an increase in the Contract Price or an extension of the Contract Time, or both, directly
attributable to any suspension, if the Contractor makes a claim as provided in Articles
14 and 15.

City’s Right to Terminate Task Order: The City may terminate this Agreement as well as
any task order upon fifteen (15) calendar days’ notice upon the occurrence of any one
or more of the following events:

17.2.1 If the Contractor makes a general assignment for the benefit of creditors.

17.2.2 If a trustee, receiver, custodian or agent of the Contractor is appointed under
applicable law or under Agreement, whose appointment or authority to take
charge of property of the Contractor is for the purpose of enforcing a lien against
such property or for the purpose of general administration of such property for
the benefit of the Contractor’s creditors.

17.2.3 If Contractor fails to begin the Work within fifteen (15) calendar days after the
Project Initiation Date, or fails to perform the Work with sufficient workers and
equipment or with sufficient materials to ensure the prompt completion of the
Work, or shall perform the Work unsuitably, or cause it to be rejected as defective
and unsuitable, or shall discontinue the prosecution of the Work pursuant to the
accepted schedule or if Contractor shall fail to perform any material term set forth
in the Contract Documents, or from any other cause whatsoever shall not carry
on the Work in an acceptable manner, Project Manager may give notice in writing
to Contractor and its Surety of such delay, neglect or default, specifying the same.

17.2.4 If the Contractor repeatedly fails to make prompt payments to subcontractors or
for labor, material or equipment.

17.2.5 If the Contractor repeatedly disregards proper safety procedures.
17.2.6 If the Contractor disregards any local, state or federal laws or regulations.
17.2.7 If the Contractor otherwise violates any provisions of this Agreement.

If Contractor, within a period of ten (10) calendar days after such notice, shall not
proceed in accordance therewith, the City may exclude the Contractor from the Work
site and take the prosecution of the Work out of the hands of the Contractor, and take
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17.4

possession of the Work and all of the Contractor's tools, appliances, construction
equipment and machinery at the site and use them without liability to the City for
trespass or conversion, incorporate in the Work all materials and equipment stored at
the site or for which the City has paid the Contractor but which are stored elsewhere,
and finish the Work as the City may deem expedient. In this instance, the Contractor
shall not be entitled to receive any further compensation until the Work is finished.

17.3.1 If after notice of termination of Contractor’s right to proceed, it is determined for
any reason that Contractor was not in default, the rights and obligations of City
and Contractor shall be the same as if the notice of termination had been issued
pursuant to the Termination for Convenience clause as set forth in Section 17.5

below.

17.3.2 Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5,
Contractor shall promptly discontinue all affected work unless the Notice of
Termination directs otherwise and deliver or otherwise make available to City all
data, drawings, specifications, reports, estimates, summaries and such other
information as may have been required by the Contract Documents whether
completed or in process.

If the Contractor commits a default due to its insolvency or bankruptcy, the following

shall apply:

17.4.1 Should this Agreement be entered into and fully executed by the Parties, funds
released and the Contractor (Debtor) files for bankruptcy, the following shall

occCur:

17.41.1

17.4.1.2

17413

In the event the Contractor files a voluntary petition under 11 U.S.C.
301 or 302, or an order for relief is entered under 11 U.S.C. 303, the
Contractor shall acknowledge the extent, validity, and priority of the lien
recorded in favor of the City. The Contractor further agrees that in the
event of this default, the City shall, at its option, be entitled to seek relief
from the automatic stay pursuant to 11 U.S.C. 362. The City shall be
entitled to relief from the automatic stay pursuant to 11 U.S.C. 362(d)
(1) or (d) (2), and the Contractor agrees to waive the notice provisions
in effect pursuant to 11 U.S.C. 362 and any applicable Local Rules of
the United States Bankruptcy Court. The Contractor acknowledges that
such waiver is done knowingly and voluntarily.

Alternatively, in the event the City does not seek stay relief, or if stay
relief is denied, the City shall be entitled to monthly adequate protection
payments within the meaning of 11 U.S.C. 361. The monthly adequate
protection payments shall each be in an amount determined in
accordance with the Note and Mortgage executed by the Contractor in
favor of the City.

In the event the Contractor files for bankruptcy under Chapter 13 of Title
11, United States Code in addition to the foregoing provisions, the
Contractor agrees to cure any amounts in arrears over a period not to
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17.5

17.6

exceed twenty-four (24) months from the date of the confirmation order,
and such payments shall be made in addition to the regular monthly
payments required by the Note and mortgage. Additionally, the
Contractor shall agree that the City is over secured and, therefore,
entitled to interest and attorney’s fees pursuant to 11 U.S.C. 506(b).
Such fees shall be allowed and payable as an administrative expense.
Further, in the event the Contractor has less than five (5) years of
payments remaining on the Note, the Contractor agrees that the
treatment afforded to the claim of the City under any confirmed plan of
reorganization shall provide that the remaining payments shall be
satisfied in accordance with the Note, and that the remaining payments
or claim shall not be extended or amortized over a longer period than
the time remaining under the Note.

17.4.2 Should this Agreement be entered into and fully executed by the parties, and the
funds have not been forwarded to Contractor, the following shall occur:

17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11
U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303.,
the Contractor acknowledges that the commencement of a bankruptcy
proceeding constitutes an event of default under the terms of this
Agreement. Further, the Contractor acknowledges that this Agreement
constitutes an executory contract within the meaning of 11 U.S.C. 365.
The Contractor acknowledges that this Agreement is not capable of
being assumed pursuant to 11 U.S.C. 365(c)(2), unless the City
expressly consents in writing to the assumption. In the event the City
consents to the assumption, the Contractor agrees to file a motion to
assume this Agreement within ten (10) days after receipt of written
consent from the City, regardiess of whether the bankruptcy proceeding
is pending under Chapter 7, 11, or 13 of Title 11 of the United States
Code. The Contractor further acknowledges that this Agreement is not
capable of being assigned pursuant to 11 U.S.C. 365(b)(1).

Termination for Convenience: This Agreement may be terminated for convenience in

writing by City upon thirty (30) days’ written notice to Contractor (delivered by certified
mail, return receipt requested) of intent to terminate and the date on which such
termination becomes effective. In such case, Contractor shall be paid for all work
executed and expenses incurred prior to termination in addition to termination settlement
costs reasonably incurred by Contractor relating to commitments which had become
firm prior to the termination. Payment shall include reasonable profit for work/services
satisfactorily performed. No payment shall be made for profit for work/services which
have not been performed.

Where the Contractor’s service has been so terminated by the City, the termination shall
not affect any rights of the City against the Contractor then existing or which may
thereafter accrue. Any retention or payment of moneys due the Contractor by the City
will not release the Contractor from liability.
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17.7 The Contractor has no right, authority or ability to terminate the Work except for the
wrongful withholding of any payments due the Contractor from the City.

ARTICLE 18 — DISPUTE RESOLUTION

18.1 Resolution of Disputes: Questions, claims, difficulties and disputes of whatever nature
which may arise relative to the technical interpretation of the Contract Documents and
fulfillment of this Agreement as to the character, quality, amount and value of any work
done and materials furnished, or proposed to be done or furnished under, or by reason
of, the Contract Documents which cannot be resolved by mutual agreement of City
Project Manager and Contractor shall be submitted to the City Manager or his designee
and Contractor’s representative for resolution. Prior to any litigation being commenced,
for any disputes which remain unresolved, within sixty (60) days after final completion
of the Work, the Parties shall participate in mediation to address all unresolved disputes
to a mediator agreed upon by the Parties. Should any objection not be resolved in
mediation, the Parties retain all their legal rights and remedies provided under the laws
of Florida. Failure by a Party to comply in strict accordance with the requirements of this
Article, then said Party specifically waives all of its rights provided hereunder, including
its rights and remedies under the laws of Florida.

18.1.1 All non-technical administrative disputes (such as billing and payment) shall be
determined by Contract Administrator.

18.1.2 During the pendency of any dispute and after a determination thereof, Contractor
and Contract Administrator shall act in good faith to mitigate any potential
damages including utilization of construction schedule changes and alternate
means of construction. During the pendency of any dispute arising under this
Agreement, other than termination herein, Contractor shall carry on the Work and
adhere to the progress schedule. The Work shall not be delayed or postponed
pending resolution of any disputes or disagreements.

18.1.3 For any disputes which remain unsolved, within sixty (60) calendar days after
Final Completion of the Work, the Parties shall participate in mediation to address
all unresolved disputes. A mediator shall be mutually agreed upon by the Parties.
Should any objection not be resolved in mediation, the Parties retain all their legal
rights and remedies under applicable law. If a Party objecting to a determination,
fails to comply in strict accordance with the requirements of this Article, said Party
specifically waives all of its rights provided hereunder, including its rights and
remedies under applicable law.

ARTICLE 19 — NOTICES

19.1 Al notices required by any of the Contract Documents shall be in writing and shall be
deemed delivered upon mailing by certified mail, return receipt requested to the
following:

To the City:

Raymond Nazaire, Project Manager
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City of Fort Lauderdale

100 North Andrews Avenue, 4" Floor
Fort Lauderdale, Florida 33301-1016
Telephone: (954) 828-8954

Email: rnazaire@fortlauderdale.gov

with copies to:

City Manager and City Attorney

City of Fort Lauderdale

100 North Andrews Avenue

Fort Lauderdale, Florida 33301-1016

To the Contractor:

20.1

20.2

Engineer Control Systems Corporation
Frank Zayas, President

1281 NE 83 Street

Miami, Florida 33138

Telephone: (305) 895-4376

Email: fzayas@engineercontrols.com
ARTICLE 20 - LIMITATION OF LIABILITY

The City desires to enter into this Agreement only if in so doing the City can place a limit
on the City’s liability for any cause of action arising out of this Agreement, so that the
City's liability for any breach never exceeds the sum of $1,000. For other good and
valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the
Contractor expresses its willingness to enter into this Agreement with the knowledge
that the Contractor's recovery from the City to any action or claim arising from the
Agreement is limited to a maximum amount of $1,000, which amount shall be reduced
by the amount actually paid by the City to the Contractor pursuant to this Agreement,
for any action or claim arising out of this Agreement. Nothing contained in this paragraph
or elsewhere in this Agreement is in any way intended either to be a waiver of the
limitation placed upon the City’s liability as set forth in Section 768.28, Florida Statutes
(2022), as may be amended or revised, or to extend the City’s liability beyond the limits
established in said Section 768.28 (2022), as may be amended or revised; and no claim
or award against the City shall include attorney’s fees, investigative costs, expert fees,
suit costs or pre-judgment interest.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
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21.1

221

222

22.3

any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

ARTICLE 21 — GOVERNING LAW; WAIVER OF JURY TRIAL

The Agreement shall be interpreted and construed in accordance with, and governed
by, the laws of the state of Florida. The Parties agree that the exclusive venue for any
lawsuit arising from, related to, or in connection with this Agreement shall be in the state
courts of the Seventeenth Judicial Circuit in and for Broward County, Florida. If any
claims arising from, related to, or in connection with this Agreement must be litigated in
federal court, the Parties agree that the exclusive venue for any such lawsuit shall be in
the United States District Court or United States Bankruptcy Court for the Southern
District of Florida. BY ENTERING INTO THIS AGREEMENT, THE PARTIES HEREBY
EXPRESSLY WAIVE ANY AND ALL RIGHTS EITHER PARTY MIGHT HAVE TO A
TRIAL BY JURY OF ANY ISSUES RELATED TO THIS AGREEMENT. IF A PARTY
FAILS TO WITHDRAW A REQUEST FOR A JURY TRIAL IN A LAWSUIT ARISING
OUT OF THIS AGREEMENT AFTER WRITTEN NOTICE BY THE OTHER PARTY OF
VIOLATION OF THIS SECTION, THE PARTY MAKING THE REQUEST FOR JURY
TRIAL SHALL BE LIABLE FOR THE REASONABLE ATTORNEYS' FEES AND
COSTS OF THE OTHER PARTY IN CONTESTING THE REQUEST FOR JURY
TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED BY THE COURT IN
ADJUDICATING THE MOTION.

ARTICLE 22 - MISCELLANEOUS

The duties and obligations imposed by this Agreement and the rights and remedies
available to the Parties and, in particular but without limitation, the warranties, guaranties
and obligations imposed upon the Contractor and all of the rights and remedies available
to the City, are in addition to, and are not to be construed in any way as a limitation of,
any rights and remedies available to any or all of them which are otherwise imposed or
available by laws or regulations, by special warranty or guarantee or by other provisions
of the Contract Documents, and the provisions of this Paragraph will be as effective as
if repeated specifically in the Contract Documents, and the provisions of this Paragraph
will survive final payment and termination or completion of this Agreement.

The Contractor shall not assign or transfer this Agreement or its rights, title or interests.
The obligations undertaken by the Contractor pursuant to this Agreement shall not be
delegated or assigned to any other person or firm. Violation of the terms of this
Paragraph shall constitute a material breach of Agreement by the Contractor and the
City any, at its discretion, cancel this Agreement and all rights, title and interest of the
Contractor which shall immediately cease and terminate.

The Contractor and its employees, volunteers and agents shall be and remain an
independent contractor and not agents or employees of the City with respect to all of the
acts and services performed by and under the terms of this Agreement. This Agreement
shall not in any way be constructed to create a partnership, association or any other kind
of joint undertaking or venture between the Parties.
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22.6

22.7

22.8

The City reserves the right to audit the records of the Contractor relating in any way to
the Work to be performed pursuant to this Agreement at any time during the
performance and term of this Agreement and for a period of three (3) years after
completion and acceptance by the City. If required by the City, the Contractor agrees to
submit to an audit by an independent certified public accountant selected by the City.
The Contractor shall allow the City to inspect, examine and review the records of the
Contractor at any and all times during normal business hours during the term of this
Agreement.

The remedies expressly provided in this Agreement to the City shall not be deemed to
be exclusive but shall be cumulative and in addition to all other remedies in favor of the
City now or later existing at law or in equity.

Should any part, term or provisions of this Agreement be decided by the courts to be
invalid, illegal or in conflict with any state or federal law, the validity of the remaining
portion or provision shall not be affected.

Prohibition Against Contracting With Scrutinized Companies: Subject to Odebrecht
Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed,
Odebrecht Construction, Inc., v. Secretary, Florida Department of Transportation, 715
F.3d 1268 (11th Cir. 2013), with regard to the “Cuba Amendment,” the Contractor
certifies that it is not on the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and
that it does not have business operations in Cuba or Syria, as provided in Section
287.135, Florida Statutes (2022), as may be amended or revised. The Contractor
certifies that it is not on the Scrutinized Companies that Boycott Israel List created
pursuant to Section 215.4725, Florida Statutes (2022), as may be amended or revised,
and that it is not engaged in a boycott of Israel. The City may terminate this Agreement
at the City’s option if the Contractor is found to have submitted a false certification as
provided under subsection (5) of Section 287.135, Florida Statutes (2022), as may be
amended or revised, or been placed on the Scrutinized Companies with Activities in
Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List or the Scrutinized Companies that Boycott Israel List created pursuant to
Section 215.4725, Florida Statutes (2022), as may be amended or revised, or is
engaged in a boycott of Israel or has been engaged in business operations in Cuba or
Syria, as defined in Section 287.135, Florida Statutes (2022), as may be amended or
revised.

Public Entity Crimes: In accordance with the Public Crimes Act, Section 287.133,
Florida Statutes (2022), as may be amended or revised, a person or affiliate who is a
contractor, consultant or other provider, who has been placed on the convicted vendor
list following a conviction for a public entity crime may not submit a bid on a contract to
provide any goods or services to the City, may not submit a bid on a contract with the
City for the construction or repair of a public building or public work, may not submit bids
on leases of real property to the City, may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a contract with the City, and may
not transact any business with the City in excess of the threshold amount provided in
Section 287.017, Florida Statutes (2022), as may be amended or revised, for category
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two purchases for a period of thirty-six (36) months from the date of being placed on the
convicted vendor list. Violation of this section by Contractor shall result in cancellation
of the City purchase and may result in Contractor debarment.

22.9 Attorney Fees: If City or Contractor incurs any expense in enforcing the terms of this
Agreement through litigation, the prevailing Party in that litigation shall be reimbursed for
all such costs and expenses, including but not limited to court costs, and reasonable
attorney fees incurred during litigation.

22.10 Public Records:

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER
119, FLORIDA STATUTES (2022), TO THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS AT PRRCONTRACT@FORTLAUDERDALE.GOV, 954-828-5002, CITY
CLERK’S OFFICE, 100 N. ANDREWS AVENUE, FORT LAUDERDALE, FLORIDA 33301.

Contractor shall:
1. Keep and maintain public records required by the City in order to perform the
service.
2. Upon request from the City’s custodian of public records, provide the City with a

copy of the requested records or allow the records to be inspected or copied
within a reasonable time at a cost that does not exceed the cost provided in
Chapter 119, Florida Statutes (2022), as may be amended or revised, or as
otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law
for the duration of the contract term and following completion of this Agreement
if the Contractor does not transfer the records to the City.

4, Upon completion of the Agreement, transfer, at no cost, to the City all public
records in possession of the Contractor or keep and maintain public records
required by the City to perform the service. If the Contractor transfers all public
records to the City upon completion of this Agreement, the Contractor shall
destroy any duplicate public records that are exempt or confidential and exempt
from public records disclosure requirements. If the Contractor keeps and
maintains public records upon completion of this Agreement, the Contractor shall
meet all applicable requirements for retaining public records. All records stored
electronically must be provided to the City, upon request from the City’s custodian
of public records, in a format that is compatible with the information technology
systems of the City.

22.11 Non-Discrimination: The Contractor shall not discriminate against its employees based
on the employee's race, color, religion, gender, gender identity, gender expression,
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marital status, sexual orientation, national origin, age, disability, or any other protected
classification as defined by applicable law.

1. The Contractor certifies and represents that the Contractor offers the same health
benefits to the domestic partners of its employees as are offered its employees'
spouses or offers its employees the cash equivalent of such health benefits
because it is unable to provide health benefits to its employees' domestic
partners, and that the Contractor will comply with Section 2-187, Code of
Ordinances of the City of Fort Lauderdale, Florida, (2022), as may be amended
or revised, (“Section 2-187"), during the entire term of this Agreement.

2. The failure of the Contractor to comply with Section 2-187 shall be deemed to be
a material breach of this Agreement, entitling the City to pursue any remedy
stated below or any remedy provided under applicable law.

3. The City may terminate this Agreement if the Contractor fails to comply with
Section 2-187.

4. The City may retain all monies due or to become due until the Contractor
complies with Section 2-187.

5. The Contractor may be subject to debarment or suspension proceedings. Such
proceedings will be consistent with the procedures in section 2-183 of the Code
of Ordinances of the City of Fort Lauderdale, Florida.

22.12 E-Verify:

As a condition precedent to the effectiveness of this Agreement, pursuant to Section
448.095, Florida Statutes (2022), as may be amended or revised, the Contractor and its
subcontractors shall register with and use the E-Verify system to electronically verify the
employment eligibility of newly hired employees.

1. The Contractor shall require each of its subcontractors, if any, to provide the
Contractor with an affidavit stating that the subcontractor does not employ, contract
with, or subcontract with an unauthorized alien. The Contractor shall maintain a copy
of the subcontractor’'s affidavit for the duration of this Agreement and in accordance
with the public records requirements of this Agreement.

2. The City, the Contractor, or any subcontractor who has a good faith belief that a
person or entity with which it is contracting has knowingly violated Section 448.09(1),
Florida Statutes (2022), as may be amended or revised, shall terminate the
Agreement with the person or entity.

3. The City, upon good faith belief that a subcontractor knowingly violated the
provisions of Section 448.095(2), Florida Statutes (2022), as may be amended or
revised, but that the Contractor otherwise complied with Section 448.095(2), Florida
Statutes (2022), as may be amended or revised, shall promptly notify Contractor and
order the Contractor to immediately terminate the contract with the subcontractor,
and the Contractor shall comply with such order.
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4. An Agreement terminated under Sections 448.095(2)(c)1. or 2., Florida Statutes
(2022), as may be amended or revised, is not a breach of contract and may not be
considered as such. If the City terminates this Agreement under Section
448.095(2)(c), Florida Statutes (2022), as may be amended or revised, the
Contractor may not be awarded a public contract for at least one year after the date
on which the Agreement was terminated. The Contractor is liable for any additional
costs incurred by the City as a result of termination of this Agreement.

5. Contractor shall include in each of its subcontracts, if any, the requirements set forth
in this Section 21, including this subparagraph, requiring any and all subcontractors,
as defined in Section 448.095(1)(j), Florida Statutes (2022), as may be amended or
revised, to include all of the requirements of this Section 21 in their subcontracts.
Contractor shall be responsible for compliance by any and all subcontractors, as
defined in Section 448.095(1)(j), Florida Statutes (2022), as may be amended or
revised, with the requirements of Section 448.095, Florida Statutes (2022), as may
be amended or revised.

[THIS SPACE WAS INTENTIONALLY LEFT BLANK]
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Annual Bridge Repair Services
Engineer Control Systems Corporation
Project #12010

CITY

IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals

the day and year first written above.

CITY OF FORT LAUDERDALE, a Florida
municipal corporation

W |

GREG CHAVARRIA
City Manager

Date: __ D l lD{Q‘B

ATTEST: R g,

By: 2 N <t}
DAVID R. SOLOMAN fi-"'
, N
City Clerk -,,;,9\ SEAL_0
r.«,,:?‘ “c“ g‘l'].?‘““:‘{ ‘\‘ ‘.‘.\‘

Approved as to Legal Form:
D'Wayne M. Spence, Interim City Attorney

By:

RHONDA MONTOYA HASAN
Assistant City Attorney

39



CONTRACTOR

WITNESSES: Engineer Control Systems, Corporation, a
Florida Corporation

@4/“ Wy, W Z‘w

Francisco Manuel Zayas, President
\/L\U‘—‘\\\L— C\\ov\zth\c 2
Print Name

R e ATTEST:
) ,t/ A welé,

\QQMGVL \he\/ecz)
Print Name / ~ >
Bt Ay e
L/( Secrétary 4

~* (CORPORATE SEAL)
“STATE OF &L :

COUNTY OF AfrAr s Dasre

The foregoing instrument was acknowledged before me by means of Eip/hysica|

presence or [ online notarization, this &= day of febwoa 2022, by
, Francisco Manuel Zayas, as President for Engineer Control

Systems Corporation, a Florida corporation.

(Signature of Notary Public - State of Florida)

49"”“ Natary Public Stafe of Florida
O e § Davio vemss

B ot it 1 (Print, Type, or Stamp Commissioned Name of
Notary Public)

Personally Known I/OR Produced Identification
Type of Identification Produced:
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Friseta Davis

From: Alisha Auth

Sent: Thursday, February 23, 2023 2:32 PM

To: Erick Martinez

Cc: Friseta Davis

Subject: RE: 12653-1023 - Annual Bridge Repair Services (Agreement Questions for Legal)
Attachments: 22-23 COI INCLUDING BOAT - CITY OF FORT LAUDERDALE.pdf; DOC011923.pdf;

DOC020623.pdf; Insurance Language - Annual Bridge Repair.docx; Packet_for_Bid_
12653-1023 (Released).pdf; 12653-1023 - Annual Bridge Repair
(Agreement)_rev112822.docx

Categories: Red Category

Hi Erick,
The insurance meets the recommended requirements for this project and is approved.
Thank you.

Alisha Auth, ARM

City of Fort Lauderdale I Human Resources Department | Risk Management Division
100 N. Andrews Avenue, 3rd Floor | Fort Lauderdale, Florida 33301

Email: aauth@fortlauderdale.gov | Phone: (954) 828-5179 | Fax: (954) 828-5439

The City of Fort Lauderdale is a public entity subject to Chapter 119 of the Florida Statutes concerning public records. Email messages to and from
employees or officials are covered under such laws and thus subject to public disclosure.

From: Erick Martinez <EMartinez@fortlauderdale.gov>

Sent: Wednesday, February 22, 2023 9:39 AM

To: Alisha Auth <AAuth@fortlauderdale.gov>

Cc: Friseta Davis <FDavis@fortlauderdale.gov>

Subject: RE: 12653-1023 - Annual Bridge Repair Services (Agreement Questions for Legal)

Good morning Alisha,

Please see attached updated COl. Let me know if this is acceptable or if any revisions are needed.
Thank you,

Erick Martinez

Senior Procurement Specialist
City of Fort Lauderdale | Procurement Services Division



100 N. Andrews Ave. | Fort Lauderdale FL 33301
P 954-828-4019 | F 954-828-5576| EMartinez@fortlauderdale.gov
Website: www.fortlauderdale.gov/departments/finance/procurement-services

@\ CITY OF
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j courassion ALCOUSTARLITY BESRET | ExCILUENCE

OUR VALUES MATTER

Integrity — Compassion — Accountability — Respect — Excellence

WE BUILD COMMUNITY
et
B3-dmerey Ly
||"'l

PLEASE NOTE: Florida has a very broad public records law. Most written communications to or from city officials regarding
City business are public records available to the public and media upon request. Your e-mail communications may be
subject to public disclosure.

ARE YOU
SOFTWARE SYSTEM.

COMPETING FOR CITY BUSINESS? CLICK HERE TO REGISTER IN OUR NEW PROCUREMENT

From: Alisha Auth <AAuth@fortlauderdale.gov>

Sent: Monday, February 6, 2023 10:53 AM

To: Erick Martinez <EMartinez@fortlauderdale.gov>

Subject: RE: 12653-1023 - Annual Bridge Repair Services (Agreement Questions for Legal)

Hi Erick,

In reference to the insurance, | have attached our recommended requirements. Essentially, if the vendor can
provide the watercraft liability (protection & indemnity) coverage, they have everything else covered. The crane
and rigging should be covered in their ENOL policy as non-owned equipment.

In reference to the bond, the surety company meets the City’s minimum AM Best requirements and is
approved.

Please let me know if you have any questions. Thank you.

Alisha Auth, ARM

City of Fort Lauderdale | Human Resources Department | Risk Management Division
100 N. Andrews Avenue, 3rd Floor | Fort Lauderdale, Florida 33301

Email; aauth@fortlauderdale.gov | Phone: (954) 828-5179 | Fax: (954) 828-5439




The City of Fort Lauderdale is a public entity subject to Chapter 119 of the Florida Statutes concerning public records. Email messages to and from
employees or officials are covered under such laws and thus subject to public disclosure.

From: Erick Martinez <EMartinez@fortlauderdale.gov>

Sent: Monday, February 6, 2023 10:18 AM

To: Alisha Auth <AAuth@fortlauderdale.gov>

Subject: RE: 12653-1023 - Annual Bridge Repair Services (Agreement Questions for Legal)

Thank you,

Erick Martinez

Senior Procurement Specialist

City of Fort Lauderdale | Procurement Services Division

100 N. Andrews Ave. | Fort Lauderdale FL 33301

P 954-828-4019 | F 954-828-5576| EMartinez@fortlauderdale.gov

Website: www.fortlauderdale.gov/departments/finance/procurement-services

@M\ CITY OF
FORT LAUDERDALE

OUR VALUES MATTER

Integrity — Compassion — Accountability — Respect — Excellence

WE BUILD COMMUNITY
bt
|l"|l

PLEASE NOTE: Florida has a very broad public records law. Most written communications to or from city officials regarding
City business are public records available to the public and media upon request. Your e-mail communications may be
subject to public disclosure.

ARE YOU
SOFTWARE SYSTEM.

COMPETING FOR CITY BUSINESS? CLICK HERE TO REGISTER IN OUR NEW PROCUREMENT

From: Erick Martinez
Sent: Monday, February 6, 2023 9:52 AM



To: Alisha Auth <AAuth@fortlauderdale.gov>
Cc: Friseta Davis <FDavis@fortlauderdale.gov>; Matthew Cobb <MCobb@fortlauderdale.gov>
Subject: RE: 12653-1023 - Annual Bridge Repair Services (Agreement Questions for Legal)

Please see attached.
Thank you,

Erick Martinez

Senior Procurement Specialist

City of Fort Lauderdale | Procurement Services Division

100 N. Andrews Ave. | Fort Lauderdale FL 33301

P 954-828-4019 | F 954-828-5576| EMartinez@fortlauderdale.gov

Website: www.fortlauderdale.gov/departments/finance/procurement-services
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PLEASE NOTE: Florida has a very broad public records law. Most written communications to or from city officials regarding
City business are public records available to the public and media upon request. Your e-mail communications may be
subject to public disclosure.

ARE YOU
SOFTWARE SYSTEM.

COMPETING FOR CITY BUSINESS? CLICK HERE TO REGISTER IN OUR NEW PROCUREMENT

From: Alisha Auth <AAuth@fortlauderdale.gov>

Sent: Monday, February 6, 2023 9:51 AM

To: Erick Martinez <EMartinez@fortlauderdale.gov>

Cc: Friseta Davis <FDavis@fortlauderdale.gov>; Matthew Cobb <MCobb@fortlauderdale.gov>
Subject: RE: 12653-1023 - Annual Bridge Repair Services (Agreement Questions for Legal)

Hi Erick,

Do you have a copy of the agreement handy so that | can be sure the insurance meets the minimum
requirements that were established?

Thanks!



Alisha Auth, ARM

City of Fort Lauderdale | Human Resources Department I Risk Management Division
100 N. Andrews Avenue, 3rd Floor | Fort Lauderdale, Florida 33301

Email: aauth@fortlauderdale.gov | Phone: (954) 828-5179 | Fax: (954) 828-5439

The City of Fort Lauderdale is a public entity subject to Chapter 119 of the Florida Statutes concerning public records. Email messages to and from
employees or officials are covered under such laws and thus subject to public disclosure.

From: Erick Martinez <EMartinez@fortlauderdale.gov>

Sent: Monday, February 6, 2023 9:40 AM

To: Alisha Auth <AAuth@fortlauderdale.gov>

Cc: Friseta Davis <FDavis@fortlauderdale.gov>; Matthew Cobb <MCobb@fortlauderdale.gov>
Subject: FW: 12653-1023 - Annual Bridge Repair Services (Agreement Questions for Legal)
Importance: High

Hello Alisha,

We have the vendor’s signature page and are ready to route for the City’s signatures. Please let me know if the Bond
and COl are acceptable or if any revisions are needed.

Thank you,

Erick Martinez

Senior Procurement Specialist

City of Fort Lauderdale | Procurement Services Division

100 N. Andrews Ave. | Fort Lauderdale FL 33301

P 954-828-4019 | F 954-828-5576| EMartinez@fortlauderdale.gov

Website: www.fortlauderdale.gov/departments/finance/procurement-services
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PLEASE NOTE: Florida has a very broad public records law. Most written communications to or from city officials regarding
City business are public records available to the public and media upon request. Your e-mail communications may be
subject to public disclosure.



SOFTWARE SYSTEM.

ARE YOU COMPETING FOR CITY BUSINESS? CLICK HERE TO REGISTER IN OUR NEW PROCUREMENT

From: Alisha Auth <AAuth@fortlauderdale.gov>

Sent: Thursday, January 26, 2023 5:23 PM

To: Erick Martinez <EMartinez@fortlauderdale.gov>

Cc: Friseta Davis <FDavis@fortlauderdale.gov>; Matthew Cobb <MCobb@fortlauderdale.gov>
Subject: RE: 12653-1023 - Annual Bridge Repair Services (Agreement Questions for Legal)

Hi Erick,

No, the bond does not need to be rerecorded. The change has no effect on the bond.
Thank you.

Alisha Auth, ARM

City of Fort Lauderdale | Human Resources Department | Risk Management Division

100 N. Andrews Avenue, 3rd Floor | Fort Lauderdale, Florida 33301
Email: aauth@fortlauderdale.gov | Phone: (954) 828-5179 | Fax: (954) 828-5439

The City of Fort Lauderdale is a public entity subject to Chapter 119 of the Florida Statutes concerning public records. Email messages to and from
employees or officials are covered under such laws and thus subject to public disclosure.

From: Erick Martinez <EMartinez@fortlauderdale.gov>

Sent: Thursday, January 26, 2023 12:07 PM

To: Alisha Auth <AAuth@fortlauderdale.gov>

Cc: Friseta Davis <FDavis@fortlauderdale.gov>

Subject: FW: 12653-1023 - Annual Bridge Repair Services (Agreement Questions for Legal)

Hi Alisha,
Legal referred me to you to answer the following question on the attached document:

e Bond — at the bottom of page SB1, there is a space for the date. Since the document has already been recorded,
do they need to re-record once the date is added?

Thank you,

Erick Martinez



Senior Procurement Specialist

City of Fort Lauderdale | Procurement Services Division

100 N. Andrews Ave. | Fort Lauderdale FL 33301

P 954-828-4019 | F 954-828-5576| EMartinez@fortlauderdale.gov

Website: www.fortlauderdale.gov/departments/finance/procurement-services

@ CITY OF
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B
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Integrity - Compassion — Accountability — Respect = Excellence
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PLEASE NOTE: Florida has a very broad public records law. Most written communications fo or from city officials regarding
City business are public records available to the public and media upon request. Your e-mail communications may be
subject to public disclosure.

ARE YOU SR COMPETING FOR CITY BUSINESS? CLICK HERE TO REGISTER IN OUR NEW PROCUREMENT
SOFTWARE SYSTEM.

From: Erick Martinez

Sent: Thursday, January 19, 2023 5:24 PM

To: Rhonda M Hasan <RHasan@fortlauderdale.gov>

Cc: Friseta Davis <FDavis@fortlauderdale.gov>; Glynis Burney <GBurney@fortlauderdale.gov>
Subject: 12653-1023 - Annual Bridge Repair Services (Agreement Questions for Legal)

Good afternoon Rhonda,
Please see the attached signature page and bond | received from a vendor. | have the following questions:

e Signature page —the vendor has the same witness sign in both spaces. He claims that it is one for the President
to sign and the other for the Secretary. Is this acceptable?

e Bond — at the bottom of page SB1, there is a space for the date. We explained to the vendor that the date is the
date of the CAM approval, but he is saying that this should be the date of the actual Agreement. Could you
please confirm which date should go in this space?

Thank you,

Erick Martinez

Senior Procurement Specialist

City of Fort Lauderdale | Procurement Services Division

100 N. Andrews Ave. | Fort Lauderdale FL 33301

P 954-828-4019 | F 954-828-5576| EMartinez@fortlauderdale.gov
7




Website: www.fortlauderdale.gov/departments/finance/procurement-services
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#1

This is the front page of the performance/payment bond issued in compliance with

Surety Name:

Bond Number:

Contractor Name:

Owner Name;

Project Number:

Florida Statute Chapter 255.05

FCCI Insurance Company
6300 University Parkway
Sarasota, FL. 34240

3303116

Engineer Control Systems Corp
12550 Biscayne Blvd, #800
North Miami, FL 33181

City of Fort Lauderdale

100 N. Andrews Avenue
Fort Lauderdale, FL. 33301

12010

Project Description: Annual Bridge Repair Services

Project Address:

Legal Description of Property: Fort Lauderdale, Florida

Fort Lauderdale, Florida

This is the front page of the bond. All other pages are subsequent regardless of the

pre-printed numbers.



SURETY BOND

IN COMPLIANCE WITH AND INCORPORATING THE PROVISIONS OF SECTION 255.05, FLORIDA STATUTES

THIS IS A SURETY BOND given by
as principal, referred to in this Bond as “Contractor” and

Engineer Control Systems

FCCl Insurance Company

the “Contractor”

as “Surety,” and they represent by this instrument that they are bound to the CITY

OF FORT LAUDERDALE, a municipal corporation of the State of Florida (“City"), in the sum of ©One Million One Hundred Ninety

Faur Thousand Five Hundred and 00/100 Dollars $1.194,500.00

) for the payment of which, to be made to the City of Fort

Lauderdale, Florida, they jointly and severally, bind themselves and each of their heirs, executors, administrators,

successors and assigns.

Owner Name:

Owner Address and Telephone:

Bond No.:

Contractor Name, Address, Telephone:

Surety Company, Address, Telephone

City Project No./Bid No.:
Name of Project:

Project Location:
Legal Description and Street Address
Description of Work

CITY OF FORT LAUDERDALE

a municipal corporation of the State of Florida

City Hall, Public Works Department
100 N. Andrews Avenue

Fort Lauderdale, Florida 33301
(954) 828-5772

3303116

Engineer Control Systems

12550 Biscayne Blvd, Suite 800

North Miami, FL 33181

(305) 895-4376

FCCI Insurance Company

6300 University Parkway

Sarasota, FL 34240

800-226-3224

12010/12653-1023

Annual Bridge Repair Services

Fort Lauderdale, Florida

The work to be accomplished under this contract includes,
but is not limited to, removal of corrosion from the
Mechanical gears that enable the bridge to rotate, open and
allow watercrafts to navigate the river, application of
corrosion inhibitors to protect the mechanical gears, relocate
the electrical box one and a half feet above its current

location

“Contractor” is bound by an instrument in writing dated the é #"day ofﬂ(@égg:_iwar%vhich Contractor
has contracted with the City of Fort Lauderdale, Florida, to furnish labor, tools, and materials for the Project
referenced and described abaove, together with all work incidental thereto, as fully set out in the plans, specifications
and details on file in the Office of the City Engineer of the City.

Notice required by Section 255.05(8), Florida Statutes: “This bond is given to comply with Section 255.05
Florida Statutes, and any action instituted by a claimant under this bond for payment must be in accordance with
the notice and time limitation provisions in Section 255.05(2), Flerida Statutes.”

255.05 Bond Form, Rev. 10/21/05

SB-1



The condition of the above obligation is such that if the above bound “Contractor,” or its successor or
assigns shall in good faith and in good, sufficient, substantial and workmanlike manner, perform the work and
comply with the conditions of the contract, including payment of penalties, in strict accordance with the terms and
provisions stipulated in it and shall indemnify and hold harmless the City against and for payments of any and all
damages that may happen to persons or property by reason of excavations, embankments, obstructions and all
other work in streets, alleys or places in connection with the work, or arising out of any act, neglect or omission of
the “Contractor” or its agents, servants, or employees with relation to the work, and shall indemnify and hold
harmless the City against and from all suits and acts of every nature and description arising out of any claims by
patentees of any process connected with the work agreed to be performed under the contract, or of any materials
used upon the work, and pay all costs accruing if the contract is cancelled and a new contract for finishing the work
is let, and all other expenses lawfully chargeable to the “Contractor,” then this agreement shall be null and void;
otherwise it is to remain in full force and effect, but it is expressly provided, understood and agreed that if the
“Contractor” or its subcontractors fail to duly and promptly pay for any labor, material, or other supplies used by
“Contractor” or any of its subcontractors in the performance of the work to be done, or the Contractor defaults in its
Contract with the City, the “Surety” will promptly pay to all claimants, as defined in Section 255.05(1), Florida
Statutes, the same in an amount not exceeding the sum specified in this bond, together with interest at the rate of
fifteen percent (15%) per annum, and the Surety hereby stipulates and agrees that no change, extension,
reduction, alteration or addition to the terms of the contract or the plans, details and specifications shall in any way
affect the obligations of this bond.

Whenever Caontractor shall be and is declared by the City to be in default under the contract, the City may
proceed to cancel the contract and award a new contract for finishing the work or order the Surety to promptly
remedy the default by obtaining a bid or bids for completing the contract in accordance with the original contract
terms and conditions. Upon the determination by the City of the lowest responsible bidder, the Surety shall
complete all work and pay the full cost of completion, less previous payments.

This Bond is effective for one (1) year after completion and acceptance of the work, with liability equal to
twenty-five percent (25%) of the contract price and is so conditioned that the “Contractor” will, at its own expense,
correct any defective or faulty work or material which appears within ane (1) year after completion of the work and
final payment, upon notification by the City.

IN WITNESS WHEREOF, the above “Contractor” has signed this Agreement, and the "Surety“ has caused
this Aareement to be signed in its name by its Attorney-in-Fact, and its corporate seal affixe,_d,.sj“thls, ?th day of
January ,2023. A Jme e

1

Signed, sealed and delivered

in the /ﬁsenca_of: CONTRACTOR:
//Fx o 2l =

Engineer Control Systems Corp.

(Withess) Signature ,,’--"/’/ 0 :
,/i]r\ glLe ZCL“NQ [ /”/ﬁé’/y ,c,/_( X gﬂ[&ﬂ" :

(Witness) Print Name  / Print Name zipé Title FRan £AFAS,
RETY;FCC] Insurance Company ity
- - = \\“‘\)RAN CE C\"”»,
fom T , SR
(Witness) Signature Local Agent S50 &3
S0O7 T Z
Genesis Florian Michael A. Bonet, Attorney-In-Fact iy SEAL :
i Print Name and Title O
(Witness) Print Name 3 . 1994 .
ll,lq‘ F’L O.“.IDP\ \“\\\
.ru,""“l““\\\
SB-2

255.05 Bond Form, Rev. 10/21/05
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GENERAL POWER OF ATTORNEY

Know all men by these presents: That the FCCI Insurance Company, a Corporation organized and existing under
the laws of the State of Florida (the “Corporation”) does make, constitute and appoint:

Roy V. Fabry; Michael A. Bonet

Each, its true and lawful Attorney-In-Fact, to make, execute, seal and deliver, for and on its behalf as surety, and
as its act and deed in all bonds and undertakings provided that no bond or undertaking or contract of suretyship executed
under this authority shall exceed the sum of (not to exceed $10,000,000.00): $10,000,000.00

This Power of Attorney is made and executed by authority of a Resolution adopted by the Board of Directors. That
resolution also authorized any further action by the officers of the Company necessary to effect such transaction.

The signatures below and the seal of the Corporation may be affixed by facsimile, and any such facsimile
signatures or facsimile seal shall be binding upon the Corporation when so affixed and in the future with regard to any

bond, undertaking or contract of surety to which it is attached.

In witness whereof, the FCCI Insurance Company has caused these presents to be signed by its duly authorized

officers and its corporate Seal to be hereunto affixed, this 23rd  day of July , 2020.
Attest: KM% o@ &/e{éd_, e
Christopher Shoucair,

Christina D. Welch, President

FCCI Insurance Company EVP, CFOQ, Treasurer, Secretary

FCCI Insurance Company

State of Florida
County of Sarasota

Before me this day personally appeared Christina D. Welch, who is personally known to me and who executed

the foregoing document for the purposes expressed therein.

- s S
My commission expires: 2/27/2023 § ZTQN, fos s e ol Pk &:BL%?\ ITNaY
i; ‘ Wy zonsioion oo 2 Notary Public

State of Florida
County of Sarasota

Before me this day personally appeared Christina D. Welch, who is personally known to me and who executed
the foregoing document for the purposes expressed therein.
Notary Public

My commission expires: 2/27/2023

CERTIFICATE

I, the undersigned Secretary of FCCI Insurance Company, a Florida Carporation, DO HEREBY CERTIFY that the
foregoing Power of Attorney remains in full force and has not been revoked; and furthermore that the February 27, 2020

Resolution of the Board of Directors, referenced in said Power of Attorney, is now in force.
2023

,‘;\)W\NICE * Dated this  17th  dayof January ,

Christopher Shoucair, EVP, CFO, Treasurer, Secretary

; .. 1094 &
 SRio! FCCI Insurance Company

"4,’ F-.......-- &
g LORIDP (o

i

1-10NA-3562-NA-04, 7/2020
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
01/16/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT  Edda Shaffer
StateFarm  Alex Lopez Insurance Agency, Inc. PHONE  cx), 954-389-1406 | TA% yo). 954-389-1407
&) 17140 Royal Palm Blvd, Suite 3 Aok . edda@lopezagency.net
; Weston, FI 33326 INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : State Farm Mutual Automobile Insurance Company 25178
INSURED INSURER B :
Frank Zayas dba Engineer Control Systems, Corp INSURER C :
PMB 206 INSURER D :
12550 Biscayne Blvd, Suite 800 INSURER E :
North Miami FL 33181 FTE—
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR POLICY EFF_| POLICY EXP
LTR TYPE OF INSURANCE WvD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE B
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | §
MED EXP (Any one person) S
PERSONAL & ADV INJURY | §
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE s
POLICY PRg |:| Loc PRODUCTS - COMP/OP AGG | §
OTHER: §
AUTOMAELELIARLITY Y K86 5603-E17-59 11/17/2022 | 05/17/2023 | o acntent s VT |'s
ANY AUTO BODILY INJURY (Per person) | $ 250,000
OWNED SCHEDULED dend | $
AUTOS ONLY AUTOS ggzg‘;;::UDTM(:;?mde” )| $ 500,000
HIRED NON-OWNED 0
i AUTOS ONLY X AUTOS ONLY | (Per accident) s 250,00
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED | ] RETENTION S - — $
WORKERS COMPENSATION A
AND EMPLOYERS' LIABILITY il SRrure | [ X
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT s
OFFICER/MEMBER EXCLUDED? N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE|
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | §
ENOL J35 8932-C04-59 09/04/2022 | 03/04/2023 $1,000,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
CERTIFICATE HOLDER CANCELLATION

City of Fort Lauderdale
100 N. Andrews Avenue
Fort Lauderdale, FI 33301

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

<223 S%Jb

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
1001486 132849.13 04-22-2020
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ACORD’ CERTIFICATE OF LIABILITY INSURANCE s

1/16/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER RaNE ST Rafael F. Alayon
Dl e, Do e e oo AT
Miami FL 33126 ADDREss: ralayon@bbdins.com
INSURER(S) AFFORDING COVERAGE NAIC #

INSURER A : New York Marine and General 16608
'E?;RGEI?\‘EER CONTROL SYSTEMS ENGICON-01) \\surer 8 : STARR INDEMNITY & LIABILITY CO 38318
12550 BlSCAYNE BLVD SUITE 800 INSURER ¢ : STARSTONE NATIONAL INS CO 25486
NORTH MIAMI FL 33181 INSURER D :

INSURERE :

INSURERF :
COVERAGES CERTIFICATE NUMBER: 1952148329 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE | wvD POLICY NUMBER MM/DDIYYYY) | (MM/DDIYYYY) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY Y ML202206002346 6/1/2022 6/1/2023 | EACH OCCURRENCE $ 1,000,000
[ DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $ 100,000
MED EXP (Any one person) $5,000
PERSONAL & ADV INJURY | $ 1,000,000
EN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
X [ poLicy S D Loc PRODUCTS - COMP/OP AGG | $ 2,000,000
OTHER: $
AUTOMOBILELIABILITY B ony JGLELMIT | 5
ANY AUTO BODILY INJURY (Per person) | S
OWNED SCHEDULED
S onLy ATToS BODILY INJURY (Per accident)| §
HIRED NON-OWNED PROPERTY DAMAGE s
|___| AUTOS ONLY AUTOS ONLY | {Per accident)
$
B UMBRELLALIAB X | occur MASILBN0C075721 6/16/2022 6/16/2023 | EACH OCCURRENCE $4,000,000
X | excess LiaB CLAIMS-MADE AGGREGATE $
DED I I RETENTIONS $
C |WORKERS COMPENSATION 710220910 51912022 | 51M9/2023 X |BERiye | [ SR
AND EMPLOYERS' LIABILITY YIN
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBEREXCLUDED? N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
if yes, describe und
DESERIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
City Manager and City Attorney

City of Fort Lauderdale

100 North Andrews Avenue

Fort Lauderdale, Florida 33301-1016

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

City of Fort Lauderdale

100 North Andrews Avenue, 4th Floor

Fort Lauderdale FL 33301 AUTHORIZED REPRESENTATIVE

AN e

© 1988-2015 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD




CITY MANAGER'S OFFICE l [/

DOCUMENT ROUTING FORM

Rev: 3| Revision Date: 9/1/2022

;'ODAY’S DATE: 3/5/ t3

DOGUMENTTITLE / //07[///f //J-W // ////72’/7// / / /@/7//&’/ /////f /’? //// et
WWALLDIIE (73] ST (DA77

COMM. MTG. DATE: 0242@\7 AM #: 75 '/éf/fnzm w: (P A cam attached:JZjYEs [Jno
Routing Origin: Router Name/Ext//Zi/’Z 2 Action Summary attached: [_] YES E'NO

Capital Investment / Community Improvement Projects defined as having a life of at least
CIP FUNDED:E\YES D NO 10 years and a cost of at least $50,000 and shall mean improvements to real property (land,

buildings, or fixtures) that add value and/or extend useful life, including major repairs such
as roof replacement, etc. Term "Real Property” include land, real estate, realty, or real.

2) City Attorney’s Office: Documents to be signed/routed? E[YES [:] NO # of originals attached: /

Is attached Granicus document Final? E’YES []no Approved as to Form: MYES [] Ni
Date to CCO: «.5/’/&%3 Attorney’s Name: /@M////yﬁ/i‘/{}/ﬁ //JJ@'Z Initials:
3) City Clerk’s Office: # of originals:___|  Routed to: Ext: Date: ﬁj OG22

4) City Manager’s Office: CMO LOG #: M #}/Q [5 Document received from: 22 3 [fzég 8’“8

Assigned to: GREG CHAVARRIA [ ] ANTHONY FAJARDO [] SUSAN GRANT [ ]
GREG CHAVARRIA as CRA Executive Director D

[ ] APPROVED FOR G. CHAVARRIA’S SIGNATURE I___] N/A G. CHAVARRIATO SIGN
PER ACM: A. FAJARDO (Initial) S. GRANT (Initial)

E] PENDING APPROVAL (See comments below)
Comments/Questions:

Forward l/originals to [_] Mayor Zﬂ:co Date: .3! l ;Eb{ 2

5) Mayor/CRA Chairman: Please sign as indicated.

Forward originals to CCO for attestation/City seal (as applicable) Date:

INSTRUCTIONS TO CITY CLERK’S OFFICE = ‘
City Clerk: Retains original and forwards / originals to///)f)/ﬂ A (Name/Dept/Ext)

Attach certified Reso # []yes [ ]NO Orlglnal ute form to CAO

[T ol /052
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