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Bid 12760-233

GTL Chlorine Flash Mix Remodel Project

Bid Number     12760-233 

Bid Title     GTL Chlorine Flash Mix Remodel Project 

 

Bid Start Date  Dec 29, 2022 4:18:14 PM EST

Bid End Date  Mar 1, 2023 2:00:00 PM EST

Question & Answer

End Date
 Jan 23, 2023 5:00:00 PM EST

 

Bid Contact     Jim Hemphill 

   Sr. Procurement Specialist 

   Procurement Department 

   954-828-5143 

   jhemphill@fortlauderdale.gov 

 

Contract Duration   One Time Purchase

Contract Renewal   Not Applicable  

Prices Good for   120 days

Pre-Bid Conference  Jan 12, 2023 11:30:00 AM EST

Attendance is mandatory

Location: Job Site:1801 Eisenhower Blvd. Fort Lauderdale, Fl. 33316 

There will be two meetings. Vendors must attend one of the two meetings in order to be considered for

this solicitation.

Pre-Bid Conference  Jan 13, 2023 9:00:00 AM EST

Attendance is mandatory

Location: Job Site:1801 Eisenhower Blvd. Fort Lauderdale, Fl. 33316 

There will be two meetings. Vendors must attend one of the two meetings in order to be considered for

this solicitation.

 

Bid Comments This project is located at the George T. Lohmeyer Waste Water Treatment Plant , in the City of Fort Lauderdale.
The work to be accomplished under this contract includes, but is not limited to, Furnishing all labor, materials,
machinery, tools, equipment, services and constructing large diameter yard pipping as shown in the plans
including, but not limited to; site preparation, road work, fittings, valves, concrete structures, sluice gates and
steel grates, utility relocations, fill existing box conduits with flowable fill, restore area disturbed and all
appurtenant work, completed, tested, and ready for operation, all in conformance with these contract
documents. Install chlorine solution spray system to Battery #3 clarifiers’ effluent troughs. Demolish Chlorine
Flash Mix Chamber once the structure has been completely by-passed. Demolish existing piping, existing
Hydrasieve screen,
and any other demolition items shown in the Construction Drawings.
 
 
Drawing Plans:  
In order to obtain plans for the project, log into Bidsync.com, complete a City of Fort Lauderdale Plans Request
Form, and submit it to the City in accordance with instructions contained therein.
 
Access to the site visit is only available to pre-approved plan-holders originating from the City of Fort
Lauderdale Plans Request Form. Non-approved attendees will not be allowed to participate in the site visit, if
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any. To avoid any issues, Plans Custodians should bring proof of approval to the site visit.
 
Added on Dec 29, 2022:
Addendum 1 has been added to the Documents Page - It adds an additional Pre-bid meeting
Added on Jan 3, 2023:
Addendum 2 has been added to the Documents Page. it changes the bid due date as well as changes to the
prebid / site visit information.
Added on Jan 17, 2023:
Pre-bid sign in sheets have been uploaded
Added on Jan 23, 2023:
Addendum 3 has been sent to all approved planholders that attended the mandatory pre-bid meeting. If you are
one of these approved vendors that did not receive it, please contact us.
Added on Jan 27, 2023:
Addendum 4 has been added to the Documents Page.
Added on Feb 8, 2023:
Addendum 5 has been added to the Documents page
Added on Feb 17, 2023:
Corrected bid opening info as follows:

Microsoft Teams meeting
Join on your computer, mobile app or room device
Click here to join the meeting
Meeting ID: 229 145 728 720
Passcode: drkvEL
Download Teams | Join on the web
Or call in (audio only)
+1 954-686-7296,,439969081#   United States, Fort Lauderdale
Phone Conference ID: 439 969 081#
Find a local number | Reset PIN
 
Added on Feb 23, 2023:
Bid due date has been changed to March 1, 2023
Added on Feb 23, 2023:
CORRECTION: The site currently has the following listed as Addendum 7:
Addendum #7 - made on Feb 23, 2023 12:57:30 PM EST 
(Information was added)  
1985 Geotech Soil Borings.tiff
01 29 02 Measurement and Payment - Rev 11 30 22.pdf
Addendum 8.pdf
 
This is incorrect. The formal Addendum 7 was issued to change the bid opening date to 2/23/23. The mis-
information was the result of the issuance of the official Addendum 3 being sent only to plan holders (due to the
information included in it) resulting in the error in numbers on BIdsync..  NOTE - There is an official Addendum 9
that will also only be released to plan holders.

Addendum # 1

New Documents          Addendum 1.pdf

 

Conference on Jan 11, 2023 3:00:00 PM EST as been added  

Pre-Bid Conference Changes   Pre-Bid Conference information has changed. Please review all Pre-Bid Conferences.  

Addendum # 2

New Documents          Addendum 2.pdf

 

Previous End Date   Jan 30, 2023 2:00:00 PM EST     New End Date   Feb 6, 2023 2:00:00 PM EST  

Pre-Bid Conference Changes   Pre-Bid Conference information has changed. Please review all Pre-Bid Conferences.  

Addendum # 3

New Documents          Addendum 4.pdf
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Previous End Date Feb 6, 2023 2:00:00 PM EST New End Date   Feb 13, 2023 2:00:00 PM EST 

Addendum # 4

New Documents Addendum 5.pdf

Previous End Date Feb 13, 2023 2:00:00 PM EST New End Date   Feb 17, 2023 2:00:00 PM EST 

Addendum # 5

New Documents Addendum 6.pdf

Addendum # 6

New Documents Addendum_7.pdf

Previous End Date Feb 17, 2023 2:00:00 PM EST New End Date   Feb 23, 2023 2:00:00 PM EST 

Addendum # 7

New Documents 1985 Geotech Soil Borings.tiff

01 29 02 Measurement and Payment - Rev 11 30 22.pdf

Addendum 8.pdf

Previous End Date Feb 23, 2023 2:00:00 PM EST New End Date   Mar 1, 2023 2:00:00 PM EST 

Addendum # 8

Removed Documents   1985 Geotech Soil Borings.tiff

01 29 02 Measurement and Payment - Rev 11 30 22.pdf

Item Response Form

Item 12760-233--01-01 - Mobilization/Demobilization

Quantity 1 lump sum

Unit Price 

Delivery Location City of Fort Lauderdale

See ITB Specifications

See ITB Specifications

Fort Lauderdale FL  33301

Qty 1

Description
Mobilization/Demobilization (Not to Exceed 5% of Total Contract Cost) 

Item 12760-233--01-02 - Civil/Mechanical/Structural Work
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Quantity 1 lump sum

Unit Price 

Delivery Location City of Fort Lauderdale

See ITB Specifications

See ITB Specifications

Fort Lauderdale FL  33301

Qty 1

Description
Provide all labor, materials and incidentals for indicated Civil/Mechanical/Structural Work

Item 12760-233--01-03 - Imported Crushed Rock

Quantity 520 cubic yard

Unit Price 

Delivery Location City of Fort Lauderdale

See ITB Specifications

See ITB Specifications

Fort Lauderdale FL  33301

Qty 520

Description
Imported Crushed Rock for FRP Pipe Zone Embedment 

Item 12760-233--01-04 - Unsuitable Material Excavation Below Grade

Quantity 50 cubic yard

Unit Price 

Delivery Location City of Fort Lauderdale

See ITB Specifications

See ITB Specifications

Fort Lauderdale FL  33301

Qty 50

Description
Provide all labor, materials and incidentals Unsuitable Material Excavation Below Grade. 

Item 12760-233--01-05 - Rock Excavation Below Grade

Quantity 50 cubic yard

Unit Price 

Delivery Location City of Fort Lauderdale

See ITB Specifications

See ITB Specifications

Fort Lauderdale FL  33301

Qty 50

Description
Rock Excavation Below Grade 

Item 12760-233--01-06 - Select Backfill Below Grade

Quantity 700 cubic yard
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Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 700

Description
Select Backfill Below Grade 

Item     12760-233--01-07 - Maintenance of Traffic

Quantity   1 lump sum

Unit Price  

Delivery Location          City of Fort Lauderdale  

  See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

  Qty 1

Description
Maintenance of Traffic 
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CITY OF FORT LAUDERDALE 
 CONTRACT AND SPECIFICATIONS PACKAGE  
 

BID NO.  12760-233 
 

PROJECT NO. 12528 
 

GTL CHLORINE FLASH MIX 

REMODEL PROJECT 

  
 
 
 
 

 
 
 
 
 
 
 
 
  
  
 

PROJECT MANAGER Mr. Daniel Fisher 
 
 
 
 
 
 

PROCUREMENT SPECIALIST James Hemphill 
Procurement Project Manager 

Telephone: (954) 828-5143 E-mail: jhemphill@fortlauderdale.gov  
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TOC-2 

TABLE OF CONTENTS 
 
 
Description Pages 
 
 
I. BID INFORMATION 
 
 Invitation to Bid .............................................................................................. ITB-1 thru ITB-2 
 Instruction to Bidders .......................................................................................... IB-1 thru IB-6 
 General Conditions ....................................................................................... GC-1 thru GC-11 
 Special Conditions .......................................................................................... SC-1 thru SC-7 
 
II. CONSTRUCTION AGREEMENT (SAMPLE) .................................................... C-1 thru C-39 
 
Note:    The following documents are available electronically for completion and must be 

returned with your bid along with your bid security, proof of insurance, and proof 
of required licenses/certifications. 

                 
              CITB Questionnaire Sheet  
   CITB Trench Safety 

  Non-Collusion Statement 
                         Non-Discrimination Certification Form 
                 Contract Payment Method 
      Construction Bid Certification Page 
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INVITATION TO BID 
 
Sealed bids will be received electronically until 2:00 p.m., local time, on January 30th, 2023,  and 
opened online immediately thereafter in the 5th Floor Conference Room, City Hall, 100 North 
Andrews Avenue, Fort Lauderdale, Florida 33301, for BID NO., 12760-233, PROJECT NO., 12528, 
GTL Chlorine Flash Remix Remodel 
 
All openings will be held on the BIDSYNC.COM platform. Once the Procurement Specialist opens the 
solicitation, the bid tabulations may be viewed immediately on a computer, laptop, cell phone, or any 
other device with WiFi access. The opening may also be viewed in real time through a “Zoom 
meeting” or similar type platform by using the following information: 

 

Join on your computer, mobile app or room device  

Click here to join the meeting  

Meeting ID: 225 357 975 411  

Passcode: 3aF98h  

Download Teams | Join on the web 

Or call in (audio only)  

+1 954-686-7296,,839767938#   United States, Fort Lauderdale  

Phone Conference ID: 839 767 938#  
 

Anyone requesting assistance or having further inquiry in this matter must contact the Procurement 
Specialist indicated on the solicitation, via the Question and Answer (Q&A) platform on Bidsync.com 
before the Last Day for Questions indicated in the Solicitation. 
 
This project is located at the George T. Lohmeyer Waste Water Treatment Plant , in the City of Fort 
Lauderdale. The work to be accomplished under this contract includes, but is not limited to, Furnishing 
all labor, materials, machinery, tools, equipment, services and constructing large diameter yard 
pipping as shown in the plans including, but not limited to; site preparation, road work, fittings, valves, 
concrete structures, sluice gates and steel grates, utility relocations, fill existing box conduits with 
flowable fill, restore area disturbed and all appurtenant work, completed, tested, and ready for 
operation, all in conformance with these contract documents. Install chlorine solution spray system to 
Battery #3 clarifiers’ effluent troughs. Demolish Chlorine Flash Mix Chamber once the structure has 
been completely by-passed. Demolish existing piping, existing Hydrasieve screen,  
and any other demolition items shown in the Construction Drawings.  
 
  
Drawing Plans:   
In order to obtain plans for the project, log into Bidsync.com, complete a City of Fort Lauderdale Plans 
Request Form, and submit it to the City in accordance with instructions contained therein. 
 
Access to the site visit (if any) is only available to pre-approved plan-holders originating from the City 
of Fort Lauderdale Plans Request Form. Non-approved attendees will not be allowed to participate in 
the site visit, if any. To avoid any issues, Plans Custodians should bring proof of approval to the site 
visit. 
 
Pursuant to Subsection 119.071(3)(b), Florida Statutes (2021), building plans, blueprints, schematic 
drawings, and diagrams, including draft, preliminary, and final formats, which depict the internal layout 
and structural elements of the facility/location (collectively “Plans”) are exempt from public inspection 
and copying except to a licensed architect, engineer, or contractor who is performing work on or 
related to the project.  The entities and persons receiving the Plans shall maintain the exempt 
status of the Plans.  
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Each bidder who is not awarded the contract for construction of the project and each potential bidder 
who obtains the Plans (“potential bidder”) agrees, at such person’s or entity’s expense, to return 
tangible Plans and any copies thereof to the City, destroy any electronic Plans and certify the 
destruction of electronic Plans to the City in writing within fourteen days following the City 
Commission’s award of the contract to the successful bidder.  The failure by an unsuccessful bidder 
or potential bidder to return tangible Plans and any copies thereof to the City and destroy any 
electronic Plans, and certify the destruction of electronic Plans to the City in writing within fourteen 
days following the City Commission’s award of the contract to the successful bidder, shall constitute 
grounds for suspension of the unsuccessful bidder’s or potential bidder’s right to be included on a 
vendor database pursuant to Section 2-183, Code of Ordinances of the City of Fort Lauderdale, 
Florida, and for the City to pursue any remedy at law or in equity, in which case such unsuccessful 
bidder or potential bidder agrees to pay the City’s attorney fees and costs.  The failure to maintain the 
exempt status of the Plans by a bidder who is not awarded the contract or by a potential bidder, shall 
constitute grounds for suspension of the bidder’s or potential bidder’s right to be included on a vendor 
database pursuant to Section 2-183, Code of Ordinances of the City of Fort Lauderdale, Florida, and 
for the City to pursue any remedy at law or in equity, in which case such bidder or potential bidder 
agrees to pay the City’s attorney fees and costs. 
 
Any disclosure of the Plans by the successful bidder to any person or entity other than the City or a 
licensed architect, engineer, or contractor who is performing work on or related to the South Ocean 
Drive Bridge, shall constitute a breach of the ensuing agreement by the successful bidder and 
grounds for the City immediately to terminate the agreement, suspend the successful bidder’s right to 
be included on a vendor database  pursuant to Section 2-183, Code of Ordinances of the City of Fort 
Lauderdale, Florida, and pursue any remedy at law or in equity, in which case the successful bidder 
agrees to pay the City’s attorney fees and costs.  This paragraph shall survive the expiration or 
termination of the ensuing agreement between the City and the successful bidder. 
 
Licensing Requirements:  Possession of a General Contractors License or Underground Utility 
Contractors  is required for this Project. 
 
NOTE:  Payment on this contract will be made by Visa or MasterCard  
 
 
Pre-Bid Meeting/Site visit: A Mandatory pre-bid meeting and/or site visit will be held on January 11, 
2023 @ 10:00AM, local time, at 1801 Eisenhower Blvd., Fort Lauderdale, Florida 33316 in the 
Conference Room.  
 
 
Bid Security:  A certified check, cashier's check, bank officer's check or bid bond for FIVE percent 
5% of the bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each 
offer. 
 
Bid Bonds:  
 
Bidders can submit bid bonds for projects four different ways.  
 

1) BidSync allows bidders to submit bid bonds electronically directly through their 
system using Surety 2000.  For more information on this feature and to access 
it, contact BIDSYNC customer care department. 
 

2) Bidders may upload their original executed bid bond on BIDSYNC to 
accompany their electronic bids and deliver the original, signed and sealed hard 
copy within five (5) business days after bid opening, with the company name, 
bid number and title clearly indicated. 
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3) Bidders can hand deliver their bid bond in a sealed envelope to the Finance 

Department, Procurement Services Division, 100 North Andrews Avenue, 
Room 619, Fort Lauderdale, Florida 33301-1016, before time of bid opening, 
with the company name, bid number and title clearly indicated on the envelope. 

 
4) Bidders can mail their bid bond to the Finance Department, Procurement 

Services Division, 100 North Andrews Avenue, Room 619, Fort Lauderdale, 
Florida 33301-1016, before time of bid opening, with the company name, bid 
number and title clearly indicated on the envelope. NOTE: Bond must be 
received in Procurement and time stamped before bid opening. 

 
It will be the sole responsibility of the bidder to ensure that his bid is submitted prior to the bid opening 
date and time listed. PAPER BID SUBMITTALS WILL NOT BE ACCEPTED.  BIDS MUST BE 
SUBMITTED ELECTRONICALLY VIA BIDSYNC.COM 
 
Certified Checks, Cashier’s Checks and Bank Drafts: 
These CANNOT be submitted via BIDSYNC, nor are their images allowed to be uploaded and 
submitted with your electronic bid.  These forms of securities, as well as hard copy bid bonds, must be 
received on or before the Invitation to Bid (ITB) opening date and time, at the Finance Department, 
Procurement Services Division, 100 North Andrews Avenue, Room 619, Fort Lauderdale, Florida 
33301-1016, with the bid number and title clearly indicated on the envelope. 
 
It is the bidder’s sole responsibility to ensure that his bid bond or other bid security is received by the 
Procurement Services Division before time of bid opening. Failure to adhere to this requirement may 
be grounds to consider the bid as non-responsive. 
 
The City of Fort Lauderdale reserves the right to waive any informality in any or all bids and to reject 
any or all bids. 
 
For information concerning technical specifications, please utilize the Q&A platform provided by 
BIDSYNC at www.bidsync.com. Questions of a material nature must be received prior to the cut-off 
date specified in the solicitation. Material changes, if any, to the scope of services or bidding 
procedures, will only be transmitted by written addendum. (See addendum section of BIDSYNC 
Site).  Bidders please note:  No part of your bid can be submitted via FAX.  No variation in price or 
conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered 
evidence that the bidder has familiarized himself with the nature and extent of the work, equipment, 
materials, and labor required. The entire bid response must be submitted in accordance with all 
specifications contained in this solicitation. 
 
Information on bid results and projects currently out to bid can be obtained on the City’s website – 
https://www.fortlauderdale.gov/government/departments-a-h/finance/procurement-services 
For general inquiries, please call (954) 828-5933. 
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INSTRUCTIONS TO BIDDERS 
 
The following instructions are given for the purpose of guiding bidders in properly preparing their bids 
or proposals.  These directions have equal force and weight with the specifications, and strict 
compliance is required with all of these provisions. 
 
QUALIFICATIONS OF BIDDERS – No proposal will be accepted from, nor will any contract be 
awarded to, any person who is in arrears to the City of Fort Lauderdale, upon any debt or contract, or 
who has defaulted, as surety or otherwise, upon any obligation to the City, or who is deemed 
irresponsible or unreliable by the City Commission of Fort Lauderdale. 
 
CONCERNING SUB-CONTRACTORS, SUPPLIERS, AND OTHERS - The amount of work that is 
sublet by the Bidder shall be limited by the condition that the Bidder shall, with his own organization, 
perform at least forty percent (40%) of the total dollar amount of the Work to be performed under the 
Agreement. 
 
PERSONAL INVESTIGATION - Bidders shall satisfy themselves by personal investigation, and by 
such other means as they may think necessary or desirable, as to the conditions affecting the 
proposed work and the cost.  No information derived from maps, plans, specifications, or from the 
Engineer, City Manager, or their assistants shall relieve the Contractor from any risk or from fulfilling 
all terms of the contract. 
 
INCONSISTENCIES – Any seeming inconsistency between different provisions of the plans, 
specifications, proposal or contract, or any point requiring explanation must be inquired by the bidder, 
in writing, at least ten (10) days prior to the time set for opening proposals.  After proposals are 
opened, the bidders shall abide by the decision of the Engineer as to such interpretation. 
 
ADDENDA AND INTERPRETATIONS - No interpretations of the meaning of the plans, specifications 
or other contract documents will be made orally to any bidder.  Prospective bidders must request such 
interpretation in writing as instructed in the bid package.  To be considered, such request must be 
received by the Questions and Answers deadline as indicated in BIDSYNC.COM.  Material changes, 
if any, to the scope of services or bidding procedures will only be transmitted by written addendum.  It 
is the bidder’s responsibility to verify if addenda have been issued in BIDSYNC.COM. Failure of 
any bidder to receive any such addenda or interpretation shall not relieve any bidder from any 
obligation under his bid as submitted.  All addenda so issued shall become a part of the contract 
document.  Bidder shall verify in BIDSYNC.COM that he has all addenda before submitting a bid. 
 
LEGAL CONDITIONS - Bidders are notified to familiarize themselves with the provisions of the laws 
of the State of Florida relating to hours of labor on municipal work, and with the provisions of the laws 
of the State of Florida and the Charter and the ordinances of the City of Fort Lauderdale. 
 
PUBLIC ENTITY CRIMES - A person or affiliate who has been placed on the convicted vendor list 
following a conviction for a public entity crime may not submit a bid on a contract to provide any goods 
or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real 
property to a public entity, may not be awarded or perform work as a contractor, supplier, 
subcontractor, or consultant under a contract with any public entity, and may not transact business 
with any public entity in excess of the threshold amount provided in Section 287.017, Florida Statutes, 
for Category Two for a period of thirty-six (36) months from the date of being placed on the convicted 
vendor list. 
 
FORMS OF PROPOSALS - Each proposal and its accompanying statements must be made on the 
blanks provided.  THE FORMS MUST BE SUBMITTED ELECTRONICALLY, IN GOOD ORDER 
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WITH ALL BLANKS COMPLETED, and must show the name of the bidder and a statement as to its 
contents. 
 
The proposal must be signed by one duly authorized to do so, and in case signed by a deputy or 
subordinate, the principal's properly written authority to such deputy or subordinate must accompany 
the proposal.  No proposal will be accepted, for any reason whatsoever, which is not submitted to the 
City as stated above, within the specified time. 
 
INSURANCE -  Contractor shall provide and shall require all of its sub-contractors to provide, pay for, 
and maintain in force at all times during the term of the Agreement, such insurance, including Property 
Insurance (Builder’s Risk), Commercial General Liability Insurance, Business Automobile Liability 
Insurance, Workers’ Compensation Insurance, Employer’s Liability Insurance, and Umbrella/Excess 
Liability, as stated below. Such policy or policies shall be issued by companies authorized to do 
business in the State of Florida and having agents upon whom service of process may be made in the 
State of Florida. 
 
BID BOND - A certified check, cashier's check or bank officer's check made payable to the City of Fort 
Lauderdale, or a bid bond in favor of the City of Fort Lauderdale shall accompany each bid as 
evidence of the good faith and responsibility of the bidder. The amount of the check or bond shall be 
retained by the City as liquidated damages in the event the bidder whose bid is accepted refuses to or 
fails to enter into a contract for the execution of the work solicited in this Invitation to Bid. 
 
The bid bond or check shall be a guarantee that the successful bidder will promptly execute a contract 
satisfactory to the City for the work solicited in this Invitation to Bid and furnish good and sufficient 
bonds. 
 
Following the full execution of a contract for the work solicited in this Invitation to Bid and the 
successful bidder’s provision of good and sufficient bonds, in the event bid security was provided by 
check, the amount of the bid security accompanying the successful bidder’s bid will be refunded to the 
successful bidder, or in the event bid security was provided by a bond, the bond accompanying the 
successful bidder’s bid will be returned to the successful bidder.  In the event the successful bidder 
fails to enter into, execute, and deliver a contract and furnish the required bonds within ten (10) days 
after the City provides notice to the successful bidder to deliver the executed contract and the 
required bonds, the bid bond shall immediately be payable to the City of Fort Lauderdale, or in the 
case of a check, the City shall retain the amount of the check, as liquidated damages.  The City’s 
retention of such amount shall not be construed as a penalty or forfeiture 
 
FILLING IN BIDS - All prices must be electronically submitted in the proposal pages, and all proposals 
must fully cover all items for which proposals are asked and no other.  Where more than one person 
is interested, it is required that all persons interested or their legal representative make all verification 
and subscribe to the proposal. 

PRICES QUOTED: Deduct any discount offered and quote firm net unit prices. In the case of a 
discrepancy in computing the amount of the bid, the unit price quoted will govern. All prices quoted 
shall be F.O.B. destination, freight prepaid (Bidder pays and bears freight charges, Bidder owns 
goods in transit and files any claims), unless otherwise stated in Special Conditions. Each item must 
be bid separately. No attempt shall be made to tie any item or items contained in the ITB with any 
other business with the City. 

BIDS FIRM FOR ACCEPTANCE:  Bidder warrants, by virtue of bidding, that his bid and the prices 
quoted in his bid will be firm for acceptance by the City for a period of one hundred and twenty (120) 
days from the date of bid opening unless otherwise stated in the ITB. The City shall award contract   
within this time period or shall request to the recommended awarded vendor an extension to hold 
pricing, until products/services have been awarded.  
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ADDITIONAL ITEMS OR SERVICES:  The City may require additional items or services of a similar 
nature, but not specifically listed in the contract.  The Contractor agrees to provide such items or 
services, and shall provide the City prices on such additional items or services.  If the price(s) offered 
are not acceptable to the City, and the situation cannot be resolved to the satisfaction of the City, the 
City reserves the right to procure those items or services from other vendors, or to cancel the contract 
upon giving the Contractor thirty (30) days written notice. 
        

            DELETION OR MODIFICATION OF SERVICES: The City reserves the right to delete any portion of 
the Contract at any time without cause, and if such right is exercised by the City, the total fee shall be 
reduced in the same ratio as the estimated cost of the work deleted bears to the estimated cost of the 
work originally planned.  If work has already been accomplished on the portion of the Contract to be 
deleted, the Contractor shall be paid for the deleted portion on the basis of the estimated percentage 
of completion of such portion. 
 
If the Contractor and the City agree on modifications or revisions to the task elements, after the City 
has approved work to begin on a particular task or project, and a budget has been established for that 
task or project, the Contractor will submit a revised budget to the City for approval prior to proceeding 
with the work. 
 
CANCELLATION FOR UNAPPROPRIATED FUNDS:  The obligation of the City for payment to a 
Contractor is limited to the availability of funds appropriated in a current fiscal period, and continuation 
of the contract into a subsequent fiscal period is subject to appropriation of funds, unless otherwise 
authorized by law. 
 
CAUSES FOR REJECTION - No proposal will be canvassed, considered or accepted which, in the 
opinion of the City Commission, is informal or unbalanced, or contains inadequate or unreasonable 
prices for any items; each item must carry its own proportion of the cost as nearly as is practicable.  
Any alteration, erasure, interlineation, or failure to specify bids for all items called for in the schedule 
shall render the proposal informal. 
 
REJECTION OF BIDS - The City reserves the right to reject any bid if the evidence submitted by the 
bidder, or if the investigation of such bidder, fails to satisfy the City that such bidder is properly 
qualified to carry out the obligations and to complete the work contemplated.  Any or all proposals will 
be rejected, if there is reason to believe that collusion exists among bidders.  A proposal will be 
considered irregular and may be rejected, if it shows serious omissions, alterations in form, additions 
not called for, conditions or unauthorized alternates, or irregularities of any kind.  The City reserves 
the right to reject any or all proposals and to waive such technical errors as may be deemed best for 
the interests of the City. 

 
BID PROTEST PROCEDURE: Any proposer or bidder who is not recommended for award of a 
contract and who alleges a failure by the City to follow the City’s procurement ordinance or any 
applicable law may protest to the Procurement Division – Deputy Director of Finance, by delivering a 
letter of protest within five (5) days after a Notice of Intent to award is posted on the City’s website at 
the following link: https://www.fortlauderdale.gov/government/departments-a-h/finance/procurement-
services/notices-of-intent-to-award 
 
The complete protest ordinance may be found on the City’s website at the following link:  
https://library.municode.com/fl/fort_lauderdale/codes/code_of_ordinances?nodeId=COOR_CH2AD_A
RTVFI_DIV2PR_S2-182DIREPRAWINAW 
 
WITHDRAWALS - Any bidder may, without prejudice to himself, withdraw his proposal at any time 
prior to the expiration of the time during which proposals may be submitted.  Such request for 
withdrawal must be in writing and signed in the same manner and by the same person who signed the 
proposal.  After expiration of the period for receiving proposals, no proposal can be withdrawn, 
modified, or explained. 
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CONTRACT - The bidder to whom award is made shall execute a written contract to do the work and 
maintain the same in good repair until final acceptance by the proper authorities, and shall furnish 
good and sufficient bonds as specified within ten (10) days after receiving such contract for execution. 
If the bidder to whom the first award is made fails to enter into a contract as provided, the award may 
be annulled and the contract let to the next lowest bidder who is reliable, responsible, and responsive 
in the opinion of the City Commission, and that bidder shall fulfill every stipulation and obligation as if 
such bidder were the original party to whom award was made. 
 
The contract shall provide that the Contractor agrees to correct any defective or faulty work or 
material, which may appear within one (1) year after completion of the work and receipt of final 
payment. 
 

ENFORCEMENT OF SPECIFICATIONS - Copies of the specifications will be placed in the hands of 
all the assistants to the Engineer and Inspectors employed on the Work, who shall enforce each and 
every requirement of the contract.  Such assistants shall have no authority to vary from such 
requirements. 
 

DRAWING PLANS  
In order to obtain plans for the site, log into Bidsync.com, complete a City of Fort Lauderdale Plans 
Request Form, and submit it to the City in accordance with instructions contained therein. 
 
Access to the site visit (if any) is only available to pre-approved plan-holders originating from the City 
of Fort Lauderdale Plans Request Form. Non-approved attendees will not be allowed to participate in 
the site visit. To avoid any issues, Plans Custodians should bring proof of approval to the site visit. 
 
Pursuant to Subsection 119.071(3)(b), Florida Statutes (2021), building plans, blueprints, schematic 
drawings, and diagrams, including draft, preliminary, and final formats, which depict the internal layout 
and structural elements of the site (collectively “Plans”) are exempt from public inspection and copying 
except to a licensed architect, engineer, or contractor who is performing work on or related to the site. 
 
The entities and persons receiving the Plans shall maintain the exempt status of the Plans, 
and shall not disclose the Plans to any other person or entity. 
 
Each bidder who is not awarded the contract for construction of the project and each potential bidder 
who obtains the Plans (“potential bidder”) agrees, at such person’s or entity’s expense, to return 
tangible Plans and any copies thereof to the City, destroy any electronic Plans obtained from the City, 
and certify the destruction of electronic Plans to the City in writing within fourteen days following the 
City Commission’s award of the contract to the successful bidder.  The failure by an unsuccessful 
bidder or potential bidder to return tangible Plans and any copies thereof to the City and destroy any 
electronic Plans obtained from the City and certify the destruction of electronic Plans to the City in 
writing within fourteen days following the City Commission’s award of the contract to the successful 
bidder shall constitute grounds for suspension of the unsuccessful bidder’s or potential bidder’s right 
to be included on a vendor database pursuant to Section 2-183, Code of Ordinances of the City of 
Fort Lauderdale, Florida, and for the City to pursue any remedy at law or in equity, in which case such 
unsuccessful bidder or potential bidder agrees to pay the City’s attorney fees and costs.  The failure to 
maintain the exempt status of the Plans by a bidder who is not awarded the contract or by a potential 
bidder, shall constitute grounds for suspension of the bidder’s or potential bidder’s right to be included 
on a vendor database pursuant to Section 2-183, Code of Ordinances of the City of Fort Lauderdale, 
Florida, and for the City to pursue any remedy at law or in equity, in which case such bidder or 
potential bidder agrees to pay the City’s attorney fees and costs. 
 
Any disclosure of the Plans by the successful bidder to any person or entity other than the City or a 
licensed architect, engineer, or contractor who is performing work on or related to the project shall 
constitute a breach of the ensuing agreement by the successful bidder and grounds for the City 
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immediately to terminate the agreement, suspend the successful bidder’s right to be included on a 
vendor database  pursuant to Section 2-183, Code of Ordinances of the City of Fort Lauderdale, 
Florida, and pursue any remedy at law or in equity, in which case the successful bidder agrees to pay 
the City’s attorney fees and costs.  This paragraph shall survive the expiration or termination of the 
ensuing agreement between the City and the successful bidder. 
 
SURETY BOND – The Contractor shall execute and record in the public records of Broward County, 
Florida, a payment and performance bond in an amount at least equal to the Contract Price with a 
surety insurer authorized to do business in the State of Florida as surety, (“Bond”), in accordance with 
Section 255.05, Florida Statutes (2021), as may be amended or revised, as security for the faithful 
performance and payment of all of the Contractor’s obligations under the Contract Documents. 
 
The successful bidder shall furnish a performance and payment bond in compliance with Section 
255.05, Florida Statutes (2021), written by a Corporate Surety company, holding a Certificate of 
Authority from the Secretary of the Treasury of the United States as acceptable sureties on federal 
bonds, in an amount equal to the total amount payable by the terms of the contract, executed and 
issued by a Resident Agent licensed by and having an office in the State of Florida, representing such 
Corporate Surety, conditioned for the due and faithful performance of the work, and providing in 
addition to all other conditions, that if the Contractor, or his or its subcontractors, fail to duly pay for 
any labor, materials, or other supplies used or consumed by such Contractor, or his or its 
subcontractor or subcontractors, in performance of the work contracted to be done, the Surety will pay 
the same in the amount not exceeding the sum provided in such bonds, together with interest at the 
rate of fifteen percent (15%) per annum, and that they shall indemnify and hold harmless the City of 
Fort Lauderdale to the extent of any and all payments in connection with carrying out of the contract, 
which the City may be required to make under the law. 
 
The Contractor is required at all times to have a valid surety bond in force covering the work being 
performed.  A failure to have such bond in force at any time shall constitute a default on the part of the 
Contractor.  A bond written by a surety, which becomes disqualified to do business in the State of 
Florida, shall automatically constitute a failure on the part of the Contractor to meet the above 
requirements. 
 
Such bond shall continue in effect for one (1) year after completion and acceptance of the work with 
liability equal to at least twenty-five percent (25%) of contract price, or an additional bond shall be 
conditioned that the Contractor will correct any defective or faulty work or material which appear within 
one (1) year after completion of the contract, upon notification by the City, except in contracts which 
are concerned solely with demolition work, in which cases twenty-five percent (25%) liability will not 
be applicable. 
 
AUDIT OF CONTRACTOR’S RECORDS - Upon execution of the Contract, the City reserves the right 
to conduct any necessary audit of the Contractor’s records.  Such an audit, or audits, may be 
conducted by the City or its representatives at any time prior to final payment, or thereafter, for a 
period up to three (3) years.  The City may also require submittal of the records from either the 
Contractor, the Subcontractor, or both.  For the purpose of this Section, records shall include all books 
of account, supporting documents and papers deemed necessary by the City to assure compliance 
with the contract provisions. 
 
Failure of the Contractor or Subcontractor to comply with these requirements may result in 
disqualification or suspension from bidding for future contracts or disapproval as a Subcontractor at 
the option of the City. 
 
The Contractor shall assure that each of its Subcontractors will provide access to its records 
pertaining to the project upon request by the City. 
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PERIODIC ESTIMATE FOR PARTIAL PAYMENT - After the Contractor has submitted a periodic 
estimate for partial payment, approved and certified by the Public Works Department, the City shall 
make payment in the manner provided in the Contract Documents and in accordance with Florida’s 
Prompt Payment Act, Section 218, Florida Statutes. 
 
RESERVATION FOR AWARD AND REJECTION OF BIDS - The City reserves the right to accept or 
reject any or all bids, part of bids, and to waive minor irregularities or variations to specifications 
contained in bids, and minor irregularities in the bidding process.  The City also reserves the right to 
award the contract on a split order basis, lump sum basis, individual item basis, or such combination 
as shall best serve the interest of the City.  The City reserves the right to make an award to the 
responsive and responsible bidder whose product or service meets the terms, conditions, and 
specifications of the ITB and whose bid is considered to best serve the City’s interest.  In determining 
the responsiveness of the offer and the responsibility of the Bidder, the following shall be considered 
when applicable:  the ability, capacity and skill of the Bidder to perform as required; whether the 
Bidder can perform promptly, or within the time specified, without delay or interference; the character, 
integrity, reputation, judgment, experience and efficiency of the Bidder; the quality of past 
performance by the Bidder; the previous and existing compliance by the Bidder with related laws and 
ordinances; the sufficiency of the Bidder’s financial resources; the availability, quality and adaptability 
of the Bidder’s supplies or services to the required use; the ability of the Bidder to provide future 
maintenance, service or parts; the number and scope of conditions attached to the bid. 
 
LOCAL BUSINESS PREFERENCE - Section 2-186, Code of Ordinances of the City of Fort 
Lauderdale, provides for a local business preference. In order to be considered for a local business 
preference, a proposer must include the Local Business Preference Certification Statement of this 
ITB, as applicable to the local business preference class claimed at the time of Proposal submittal:  
 
Upon formal request of the City, based on the application of a Local Business Preference, the 
Proposer shall, within ten (10) calendar days, submit the following documentation to the Local 
Business Preference Class claimed: 
 

a. Copy of City of Fort Lauderdale current year business tax receipt, or Broward 
County current year business tax receipt, and 

 
b. List of the names of all employees of the proposer and evidence of employees’ 

residence within the geographic bounds of the City of Fort Lauderdale or Broward 
County, as the case may be, such as current Florida driver license, residential utility 
bill (water, electric, telephone, cable television), or other type of similar 
documentation acceptable to the City. 

 
Failure to comply at time of proposal submittal shall result in the Proposer being found ineligible for 
the local business preference. 

 
Definitions: 

a. The term "Class A business" shall mean any business that has established and 
agrees to maintain a permanent place of business located in a non-residential 
zone, staffed with full-time employees within the limits of the city, and shall 
maintain a staffing level for the proposed work of at least fifty percent (50%) who 
are residents of the City of Fort Lauderdale.  

b. The term "Class B business" shall mean any business that has established and 
agrees to maintain a permanent place of business located in a non-residential 
zone, staffed with full-time employees within the limits of the city, or shall maintain 
a staffing level for the proposed work of at least fifty percent (50%) who are 
residents of the City of Fort Lauderdale.  

Bid 12760-233City of Fort Lauderdale

4/12/2023 12:47 PM p. 17

CAM #23-0344 
Exhibit 1 

Page 17 of 115



 
c. The term "Class C business" shall mean any business that has established and 

agrees to maintain a permanent place of business located in a non-residential 
zone, staffed with full-time employees within the limits of Broward County.  

c. The term "Class D business" shall mean any business that does not qualify as a 
Class A, Class B, or Class C business.  

The complete local business preference ordinance may be found on the City’s web site at the 
following link:  
https://library.municode.com/fl/fort_lauderdale/codes/code_of_ordinances?nodeId=COOR_CH2AD_A
RTVFI_DIV2PR_S2-186LOBUPR   
 
DISADVANTAGED BUSINESS ENTERPRISE PREFERENCE - Section 2-185, Code of Ordinances 
of the City of Fort Lauderdale, provides for a disadvantaged business preference. In order to be 
considered for a disadvantaged business preference, a proposer must include a certification from a 
government agency, as applicable to the disadvantaged business preference class claimed at the 
time of Proposal submittal:  

 
Upon formal request of the City, based on the application of a Disadvantaged Business Preference 
the Proposer shall within ten (10) calendar days submit the following documentation to the 
Disadvantaged Business Enterprise Preference Class claimed: 

 
a. Copy of City of Fort Lauderdale current year business tax receipt, or the Tri-County 

(Broward, Dade, West Palm Beach) current year business tax receipt, or proof of 
active Sunbiz status and 

 
b. List of the names of all employees of the proposer and evidence of employees’ 

residence within the geographic bounds of the City of Fort Lauderdale or the Tri- 
County, as the case may be, such as current Florida driver license, residential utility 
bill (water, electric, telephone, cable television), or other type of similar 
documentation acceptable to the City. 

 
Failure to comply at time of proposal submittal shall result in the Proposer being found ineligible for 
the Disadvantaged Business Enterprise Preference business preference. 
 
The complete Disadvantaged Business Preference ordinance may be found on the City’s website at 
the following link: https://www.fortlauderdale.gov/home/showpublisheddocument?id=56883    
 
DEBARRED OR SUSPENDED BIDDERS OR PROPOSERS  -  The bidder or proposer certifies, by 
submission of a response to this solicitation, that neither it nor its principals and subcontractors are 
presently debarred or suspended by any Federal department or agency.  
 

 LOBBYING ACTIVITIES - ALL CONTRACTORS PLEASE NOTE:  Any contractor submitting a 
response to this solicitation must comply, if applicable, with City of Fort Lauderdale Ordinance No. C-
11-42 & Resolution No. 07-101, Lobbying Activities.  Copies of Ordinance No., C-11-42, and 
Resolution No. 07-101, may be obtained from the City Clerk’s Office on the 7th Floor of City Hall, 100 
N. Andrews Avenue, Fort Lauderdale, Florida 33301.  The Ordinance may also be viewed on the 
City's website at https://www.fortlauderdale.gov/home/showdocument?id=6036.
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GC-1 

GENERAL CONDITIONS 
 
 
Unless otherwise modified in the Project’s Special Conditions, the following General 
Conditions shall be part of the Contract: 
 
GC - 01 -   DEFINITIONS - The following words and expressions, or pronouns used in their stead, 

shall wherever they appear in the Contract and the Contract Documents, be construed as follows: 
 

"Addendum" or "Addenda" - shall mean the additional Contract provisions issued in writing, by the 
Engineer, prior to the receipt of bids. 
 
"Bid" – shall mean the offer or proposal of the Bidder submitted on the prescribed form setting 
forth the prices for the Work to be performed. 
 
"Bidder" – shall mean any person, firm, company, corporation or entity submitting a bid for the 
Work. 
 
"Bonds" –shall mean bid, performance and payment bonds and other instruments of security, 
furnished by Contractor and his surety in accordance with the Contract Documents. 
 
“City” – shall mean the City of Fort Lauderdale, Florida, a Florida municipal corporation.  In the 
event the City exercises its regulatory authority as a government body, the exercise of such 
regulatory authority and the enforcement of any rules, regulations, codes, laws and ordinances 
shall be deemed to have occurred pursuant to City’s authority as a governmental body and shall 
not be attributable in any manner to the City as a party to this Contract.   
 
"Consultant" – shall mean a person, firm, company, corporation or other entity employed by the 
City to perform the professional services for the project. 
 
“Contractor” – shall mean the successful Bidder who has been employed by the City to perform 
the construction and related services for the project. 
 
“Contract Work” - shall mean everything expressed or implied to be required to be furnished and 
furnished by the Contractor by any one or more of the parts of the Contract Documents referred to 
in the Contract hereof. In the case of any inconsistency in or between any parts of this Contract, 
the Project Manager shall determine which shall prevail.  
 
“Design Documents” – shall mean the construction plans and specifications included as part of a 
Bid/Proposal Solicitation prepared either by the City or by the Consultant under a separate 
Agreement with the City.  
  
“Engineer”  -  shall include the terms “professional engineer” and “licensed engineer” and means 
a person who is licensed to engage in the practice of engineering under Florida Statute, Chapter 
471.  An Engineer may be a City employee or a consultant hired by the City.  
 
"Extra Work" - shall mean work other than that required by the Contract. 
 
"Inspector" – shall mean an authorized representative of the City assigned to make necessary 
inspections of materials furnished by Contractor and of the Work performed by Contractor.
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GENERAL CONDITIONS (continued) 
 

 GC-2 

"Notice" - shall mean written notice sent by certified United States mail, return receipt requested, 
or sent by commercial express carrier with acknowledgement of delivery, or via fax or email, or by 
hand delivery with a request for a written receipt of acknowledgment of delivery and shall be 
served upon the Contractor either personally or to its place of business listed in the Bid. 
 
“Owner”  -  shall mean the City of Fort Lauderdale. 
 
“Project Manager”  -  shall mean a professional designated by the City to manage the Project 
under the supervision and direction of the Public Works Director or designee.  
 
"Public Works Director" – shall mean the Public Works Director of the City of Fort Lauderdale.  
 
"Site" - shall mean the area upon or in which the Contractor's operations are carried out and such 
other areas adjacent thereto as may be designated as such by the Project Manager. 
 
"Sub-contractor" - shall mean any person, firm, company, corporation or other entity, other than 
employees of the Contractor, who or which contracts with the contractor, to furnish, or actually 
furnishes labor and materials, or labor and equipment, or labor, materials and equipment at the 
site. 
 
"Surety" - shall mean any corporation or entity that executes, as Surety, the Contractor's 
performance and payment bond securing the performance of this Contract. 

 
GC - 02 -  SITE INVESTIGATION AND REPRESENTATION - The Contractor acknowledges that it 

has satisfied itself as to the nature and location of the Work under the Contract Documents, the 
general and local conditions of the Site, particularly those bearing upon availability of 
transportation, disposal, handling and storage of materials, availability of labor, water, electric 
power, and roads, field conditions, the type of equipment and facilities needed preliminary to and 
during the prosecution of the Work and all other matters which can in any way affect the Work or 
the cost thereof under the Contract Documents. 

 
The Contractor acknowledges that it has conducted extensive tests, examinations and 
investigations and represents and warrants a thorough familiarization with the nature and extent of 
the Contract Documents, the Work, locality, soil conditions, moisture conditions and all year-round 
local weather and climate conditions (past and present), and, in reliance on such tests, 
examination and investigations conducted by Contractor and the Contractor’s experts, has 
determined that no conditions exist that would in any manner affect the Bid Price and that the 
project can be completed for the Bid Price submitted. 

 
Any failure by the Contractor to acquaint itself with all the Site conditions shall not relieve 
Contractor from responsibility for properly estimating the difficulty or cost thereof under the 
Contract Documents.   
 

GC - 03 -  SUBSTITUTIONS - If the Contractor desires to use materials and/or products of 
manufacturer's names different from those specified in the Contract Documents, the Bidder 
requesting the substitution shall make written application as described herein. The burden of 
proving the equality of the proposed substitution rests on the Contractor making the request. To 
be acceptable, the proposed substitution shall meet or exceed all expressed requirements of the 
Contract Documents and shall be submitted upon the Contractor's letterhead. The following 
requirements shall be met in order for the substitution to be considered: 

 
1. Requests for substitution shall be accompanied by such technical data, as the party 

making the request desires to submit.  The Project Manager will consider reports from  
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GENERAL CONDITIONS (continued) 

GC-3 

reputable independent testing laboratories, verified experience records from previous 
users and other written information valid in the circumstances; and 

2. Requests for substitution shall completely and clearly indicate in what respects the
materials and/or products differ from those indicated in the Contract Documents; and

3. Requests for substitution shall be accompanied by the manufacturer's printed
recommendations clearly describing the installation, use and care, as applicable, of the
proposed substitutions; and

4. Requests for substitution shall be accompanied by a complete schedule of changes in
the Contract Documents, if any, which must be made to permit the use of the proposed
substitution.

If a proposed substitution is approved by the Project Manager, an addendum will be issued to 
prospective bidders not less than three (3) working days prior to the date set for opening of bids. 
Unless substitutions are received and approved as described above, the successful Bidder shall 
be responsible for furnishing materials and products in strict accordance with the Contract 
Documents. 

GC- 04 – CONSTRUCTION RESOURCES – Contractor shall provide all labor and equipment 
necessary to complete the installation within a timely manner. Contractor shall provide details as 
to manpower and equipment to be dedicated to the project in its Work Plan. Contractor is 
responsible for making arrangements, obtaining and purchasing construction water services if 
required to complete the work.  

GC - 05 -  CONTROL OF THE WORK - The Project Manager shall have full control and direction of 
the Work in all respects.  The Project Manager and/or his authorized designee(s) shall, at all 
times, have the right to inspect the Work and materials. The Contractor shall furnish all reasonable 
facilities for obtaining such information, as the Project Manager may desire respecting the quality 
of the Work and materials and the manner of conducting the Work.  Should the Contractor be 
permitted to perform night Work, or to vary the period which work is ordinarily carried on in the 
daytime, he shall give ample notice to the Project Manager so that proper and adequate 
inspection may be provided.  Such Work shall be done only under such regulations as are 
furnished in writing by the Project Manager, and no extra compensation shall be allowed to the 
Contractor therefore. In the event of night work, the Contractor shall furnish such light, satisfactory 
to the Project Manager, as will ensure proper inspection.  Nothing herein contained shall relieve 
the Contractor from compliance with any and all City ordinances relating to noise or Work during 
prohibited hours.   

GC - 06 -  SUB-CONTRACTOR - The Contractor shall not sublet, in whole or any part of the Work 
without the written consent and approval of the Project Manager. Within ten (10) days after official 
notification of starting date, the Contractor must submit in writing, to the Project Manager, a list of 
all Sub-contractors.  No Work shall be done by any sub-contractor until such Sub-contractor has 
been officially approved by the Project Manager.  A sub-contractor not appearing on the original 
list will not be approved without written request submitted to the Project Manager and approved by 
the Public Works Director.  In all cases, the Contractor shall give his personal attention to the 
Work of the Sub-contractors and the Sub-contractor is liable to be discharged by the Contractor, at 
the direction of the Project Manager, for neglect of duty, incompetence or misconduct. 

Acceptance of any sub-contractor, other person, or organization by the Project Manager shall not 
constitute a waiver of any right of Project Manager to reject defective Work or Work not in 
conformance with the Contract Documents. 
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GENERAL CONDITIONS (continued) 
 

 GC-4 

Contractor shall be fully responsible for all acts and omissions of its Sub-contractors and of 
persons and organizations directly or indirectly employed by them and of persons and 
organizations for whose acts any of them may be liable to the same extent that he is responsible 
for the acts and omissions of persons directly employed by him. Nothing in the Contract 
Documents shall create any contractual relationship between City and any sub-contractor or other 
person or organization having a direct contract with Contractor, nor shall it create any obligation 
on the part of City to pay or to see to the payment of any moneys due to any sub-contractor or 
other person, or organization, except as may otherwise be required by law.  

 
GC - 07  - QUANTITIES - Contractor recognizes and agrees that the quantities shown on plans and 

Bid/Price Schedule are estimates only and may vary during actual construction.  No change shall 
be made involving any departure from the general scheme of the Work and that no such change 
involving a material change in cost, either to the City or Contractor, shall be made, except upon 
written permission of the City. However, the Project Manager shall have the right to make minor 
alternations in the line, grade, plan, form or materials of the Work herein contemplated any time 
before the completion of the same. That if such alterations shall diminish the quantity of the Work 
to be done, such alterations shall not constitute a claim for damages or anticipated profits. That if 
such alterations increase the amount of the Work to be done, such increase shall be paid for 
according to the quantity actually performed and at the unit price or prices stipulated therefore in 
the Contract. The City shall, in all cases of dispute, determine the amount or quantity of the 
several kinds of Work which are to be paid for under this Contract, and shall decide all questions 
relative to the execution of the same, and such estimates and decisions shall be final and binding. 

 
      Any Work not herein specified, which might be fairly implied as included in the Contract, of which 

the City shall judge, shall be done by the Contractor without extra charge.  However, such cost 
increases shall be authorized either by the Public Works Director or designee, or the City 
Commission based upon the purchasing threshold amounts provided for in Chapter 2 of the City of 
Fort Lauderdale’s Code of Ordinances. 

 
GC - 08 - NO ORAL CHANGES - Except to the extent expressly set forth in the Contract, no change 

in, or modification, termination or discharge of the Contract in any form whatsoever, shall be valid 
or enforceable unless it is in writing and signed by the parties charged, therewith or their duly 
authorized representative. 

 
GC - 09 -  PERMITS AND PROTECTION OF PUBLIC – Permits on file with the City and/or those 

permits to be obtained by the Contractor, shall be considered directive in nature, and will be 
considered a part of this Contract. A copy of all permits shall be given to the City and become part 
of the Contract Documents. Terms of permits shall be met prior to acceptance of the Work and 
release of the final payment.  

 
Contractor shall secure all permits and licenses required for completing the Project. Contractor will 
obtain the necessary State, County, and City construction/work permits if required.  
 
The Contractor shall comply with all applicable Codes, Standards, Specifications, etc. related to all 
aspects of the Project.   

  
Where there are telephones, light or power poles, water mains, conduits, pipes or drains or other 
construction, either public or private, in or on the streets or alleys, the Work shall be so conducted 
that no interruption or delay will be caused in the operation or use of the same. Proper written 
notice shall be given to all affected parties prior to proceeding with the Work.  
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GENERAL CONDITIONS (continued) 
 

 GC-5 

The Contractor shall not be permitted to interfere with public travel and convenience by grading or 
tearing up streets indiscriminately, but the Work of constructing the various items in this contract 
shall proceed in an orderly, systematic and progressive manner. 

 
GC - 10 -  DISEASE REGULATIONS - The Contractor shall enforce all sanitary regulations and take 

all precautions against infectious diseases as the Project Manager may deem necessary.  Should 
any infectious or contagious diseases occur among his employees, he shall arrange for the 
immediate removal of the employee from the Site and isolation of all persons connected with the 
Work. 
 

GC - 11 -  CONTRACTOR TO CHECK PLANS, SPECIFICATIONS, AND DATA - The Contractor 
shall verify all dimensions, quantities, and details shown on the plans, supplementary drawings, 
schedules, and shall notify the Project Manager of all errors, omissions, conflicts and 
discrepancies found therein within three (3) working days of discovery.  Failure to discover or 
correct errors, conflictions, or discrepancies shall not relieve the Contractor of full responsibility for 
unsatisfactory Work, faulty construction, or improper operation resulting therefrom nor from 
rectifying such condition at its own expense.  
 

GC - 12 -  MATERIALS AND WORKMANSHIP - All material shall be new and the workmanship 
shall, in every respect, be in conformity with approved modern practice and with prevailing 
standards of performance and quality. In the event of a dispute, the Project Manager’s decision 
shall be final. Wherever the Plans, Specifications, Contract Documents, or the directions of the 
Project Manager are unclear as to what is permissible and/or fail to note the quality of any Work, 
that interpretation will be made by the Project Manager, which is in accordance with approved 
modern practice, to meet the particular requirements of the Contract. 

 
GC - 13 -  SAFEGUARDING MARKS - The Contractor shall safeguard all points, stakes, grade 

marks, monuments, and benchmarks made or established on the Work, bear the cost of re-
establishing same if disturbed, or bear the entire expense of rectifying Work improperly installed 
due to not maintaining or protecting or for removing without authorization, such established points, 
stakes and marks.  The Contractor shall safeguard all existing and known property corners, 
monuments and marks not related to the Work and, if required, shall bear the cost of having them 
re-established by a licensed Professional surveyor registered in the State of Florida if disturbed or 
destroyed during the course of construction. 

 
GC - 14 -  RESTROOM FACILITIES - Contractor shall provide portable toilet facilities for employee's 

use at a location within the Work site to be determined by the City.  
 

 
GC - 15 -  PROGRESS MEETINGS - Weekly Status meetings will be conducted with representatives 

from the City and the Contractor. Contractor shall budget time to participate in such meetings. A 
well-run Project should result in short meetings.  
 

GC - 16 -  ISSUE RESOLUTION - Should Contractor become engaged in a dispute with a resident or 
a City employee, the Contractor shall report the situation to the Project Manager immediately. It 
shall be mandatory that the City participate in any dispute resolution. Failure of Contractor 
personnel to notify the City shall obligate Contractor to replace the offending employee 
immediately if requested by the City.  

 
GC - 17 -  CITY SECURITY-CONTRACTOR AND SUBCONTRACTOR EMPLOYEE INFORMATION 

- Prior to commencing work, Contractor shall provide to the City a list of all personnel and sub-
contractors on site. The list will include the name, address, birth date and driver’s license number 
for all personnel. All personnel and subcontractors on site will have on their person a company 
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 GC-6 

photo ID during all stages of the construction. Contractor shall provide standard required personal 
information per current City procedures.  
 

GC - 18 -  POST-CONSTRUCTION SURVEY - The Contractor shall provide as-built survey, sealed 
and signed by a registered surveyor in the State of Florida, as a condition of final payment.  
 

GC – 19 - KEY PERSONNEL - Contractor shall provide as part of the Work Plan, resumes for all key 
project personnel providing supervision and project management functions. Resumes shall include 
work history and years of experience performing this type of work.  
 

GC - 20 -  EXISTING UTILITY SERVICE - All existing utility service shall be maintained with a 
minimum of interruption at the expense of the Contractor. 
 

GC - 21 -  JOB DESCRIPTION SIGNS – Contractor, at Contractor’s expense, shall furnish, erect, 
and maintain suitable weatherproof signs on jobs over $100,000 containing the following 
information: 

 
1. City Seal (in colors) 
2. Project or Improvement Number  
3. Job Description 
4. Estimated Cost  
5. Completion Date  
 
Minimum size of sign shall be four feet high, eight feet wide and shall be suitably anchored.  The 
entire sign shall be painted and present a pleasing appearance.  Exact location of signs will be 
determined in the field.  Two (2) signs will be required, one at each end of the job.  All costs of this 
work shall be included in other parts of the work.   
 

GC - 22 -  FLORIDA EAST COAST RIGHT-OF-WAY - Whenever a City contractor is constructing 
within the Florida East Coast Railway Company's Right-of-Way, it will be mandatory that the 
contractor carry bodily injury and property damage insurance in amounts satisfactory to the Florida 
East Coast Company.  This insurance requirement shall be verified by the contractor with the 
Florida East Coast Company prior to commencing work, and maintained during the life of the 
Contract. 

 
GC - 23 -  ACCIDENTS - The Contractor shall provide such equipment and facilities as are 

necessary and/or required, in the case of accidents, for first aide services to be provided to a 
person who may be injured during the project duration.  The Contractor shall also comply with the 
OSHA requirements as defined in the United States Labor Code 29 CFR 1926.50. 

 
In addition, the Contractor must report immediately to the Project Manager every accident to 
persons or damage to property, and shall furnish in writing full information, including testimony of 
witnesses regarding any and all accidents. 

 
GC - 24 -  SAFETY PRECAUTIONS - Contractor must adhere to the applicable environmental 

protection guidelines for the duration of a project.  If hazardous waste materials are used, detected 
or generated at any time, the Project Manager must be immediately notified of each and every 
occurrence.  The Contractor shall comply with all codes, ordinances, rules, orders and other legal 
requirements of public authorities (including OSHA, EPA, DERM, the City, Broward County, State 
of Florida, and Florida Building Code), which bear on the performance of the Work.
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GENERAL CONDITIONS (continued) 
 

 GC-7 

The Contractor shall take the responsibility to ensure that all Work is performed using adequate 
safeguards, including but not limited to:  proper safe rigging, safety nets, fencing, scaffolding, 
barricades, chain link fencing, railings, barricades, steel plates, safety lights, and ladders that are 
necessary for the protection of its employees, as well as the public and City employees.  All 
riggings and scaffolding shall be constructed with good sound materials, of adequate dimensions 
for their intended use, and substantially braced, tied or secured to ensure absolute safety for those 
required to use it, as well as those in the vicinity.  All riggings, scaffolding, platforms, equipment 
guards, trenching, shoring, ladders and similar actions or equipment shall be OSHA approved, as 
applicable, and in accordance with all Federal, State and local regulations. 
 

GC - 25 -  DUST PREVENTION - The Contractor shall, by means of a water spray, or temporary 
asphalt pavement, take all necessary precautions to prevent or abate a dust nuisance arising from 
dry weather or Work in an incomplete stage.  All costs of this Work shall be included in the cost of 
other parts of the Work. 

 
Should the Contractor fail to abate a dust nuisance the Project Manager may stop the Work until 
the issue is resolved to the City’s satisfaction.  
 

GC - 26 -  SITE CLEANUP AND RESTORATION – The Contractor shall remove all debris and 
unused or discarded materials from the work site daily. Contractor shall clean the work site to 
remove all directional drilling "Driller's Mud" materials. No "Driller's Mud" residue shall be allowed 
to remain in the soil or on the surface of the land or vegetation. All debris and drilling materials 
must be disposed of offsite at an approved location.  
 
The Contractor shall promptly restore all areas disturbed that are outside the Project limits in equal 
or better condition at no additional cost to the City.  
 

GC - 27 -  COURTEOUS BEHAVIOR AND RESPECT FOR RESIDENTS AND PROPERTY – The 
Contractor and its employees, associates and sub-contractors shall maintain courteous behavior 
at all times and not engage in yelling, loud music, or other such activities. Contractor's employees 
shall not leave trash or other discarded items at the Work Site, especially on any private property. 
In the event complaints arise, Contractor shall immediately remove such offending employees 
from the project if requested to do so by the Project Manager. Contractor's employees shall not 
trespass on any private property unless necessary to complete the work but with prior permission 
from the owner. 
 
Contractor shall notify and obtain permission from the residents 24 hours in advance when 
planning to work within the resident's property. In addition, Contractor shall notify the resident prior 
to entering their property to perform work or inspect/investigate the work site. Contractor shall not 
block residents’ driveways unnecessarily. Contractor shall not park equipment on landscaped 
areas when the vehicle is not needed for the current construction activities. Contractor shall be 
responsible for repair and/or replacement of all damaged landscaping within 48 hours including 
repairing vehicle wheel impressions, irrigation systems, lighting systems, structures, or any other 
items of resident's property. Contractor shall not destroy, damage, remove, or otherwise 
negatively impact any landscaping within or outside the right-of-way without prior approval from 
the Project Manager.  
 

GC - 28 -  PLACING BARRICADES AND WARNING LIGHTS - The Contractor shall furnish and 
place, at Contractor’s own expense, all barricades, warning lights, automatic blinker lights and 
such devices necessary to properly protect the work and vehicular and pedestrian traffic.  Should 
the Contractor fail to erect or maintain such barricades, warning lights, etc., the Project Manager 
may, after 24 hours’ notice to the Contractor, proceed to have such barricades and warning lights
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GENERAL CONDITIONS (continued) 
 

 GC-8 

placed and maintained by City or other forces and all costs incurred thereof charged to the 
Contractor and may be retained by the City from any monies due, or to become due, to the 
Contractor. 

 
GC - 29 -  TRAFFIC CONTROL - The Contractor shall coordinate all Work and obtain, through the 

City’s Transportation and Mobility Department, Broward County, Florida Department of 
Transportation, as applicable, any permits required to detour traffic or close any street before 
starting to work in the road 
 
All traffic control devices, flashing lights, signs and barricades shall be maintained in working 
condition at all times and conform to Manual of Uniform Traffic Control Devices (MUTCD), latest 
edition. 
 

GC - 30 -  COORDINATION - The Contractor shall notify all utilities, transportation department, etc., 
in writing, with a copy to the Project Manager before construction is started and shall coordinate its 
Work with them.  The Contractor shall cooperate with the owners of any underground or overhead 
utility lines in their removal, construction and rearrangement operations in order that services 
rendered by these parties will not be unnecessarily interrupted. 

 
The Contractor shall arrange its Work and dispose of its materials so as to not interfere with the 
operation of other contractors engaged upon adjacent work, and to join its Work to that of others in 
a proper manner, and to perform its Work in the proper sequence in relation to that of other 
contractors as may be directed by the Project Manager. 
 
Each Contractor shall be responsible for any damage done by it or its agents to the work 
performed by another contractor. 
 

GC - 31 -  WATER - Bulk water used for construction, flushing pipelines, and testing shall be 
obtained from fire hydrants. Contractor shall make payment for hydrant meter at Treasury Billing 
Office, 1st Floor, City Hall, 100 N. Andrews Avenue.  With the paid receipt, contractor can pick up 
hydrant meter at the utility location office. No connection shall be made to a fire hydrant without a 
meter connected. 
 

GC - 32 - PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES - Subject 
to Odebrecht Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), 
affirmed, Odebrecht Construction, Inc., v. Secretary, Florida Department of 
Transportation, 715 F.3d 1268 (11th Cir. 2013), with regard to the “Cuba Amendment,” 
the Contractor certifies that it is not on the Scrutinized Companies with Activities in Sudan 
List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List,  
and that it does not have business operations in Cuba or Syria, as provided in Section 
287.135, Florida Statutes (2021), as may be amended or revised. The Contractor certifies 
that it is not on the Scrutinized Companies that Boycott Israel List created pursuant to 
Section 215.4725, Florida Statutes (2021), as may be amended or revised, and that it is 
not engaged in a boycott of Israel. The City may terminate this Agreement at the City’s 
option if the Contractor is found to have submitted a false certification as provided under 
subsection (5) of Section 287.135, Florida Statutes (2021), as may be amended or 
revised, or been placed on the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or the 
Scrutinized Companies that Boycott Israel List created pursuant to Section 215.4725, 
Florida Statutes (2021), as may be amended or revised, or is engaged in a boycott of 
Israel or has been engaged in business operations in Cuba or Syria, as defined in Section 
287.135, Florida Statutes (2021), as may be amended or revised.   
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GENERAL CONDITIONS (continued) 
 

 GC-9 

By submitting a proposal or response, the company, principals, or owners certify that it is 
not listed on the Scrutinized Companies with Activities in Sudan List or listed on the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or is 
engaged in business operations in Cuba or Syria. 

 
GC - 33 - USE OF FLORIDA LUMBER TIMBER AND OTHER FOREST PRODUCTS -  In 

accordance with Florida Statute 255.20 (3), the City specifies that lumber, timber, and other forest 
products used for this Project shall be produced and manufactured in the State of Florida if such 
products are available and their price, fitness, and quality are equal. This requirement does not 
apply to plywood specified for monolithic concrete forms, if the structural or service requirements 
for timber for a particular job cannot be supplied by native species, or if the construction is 
financed in whole or in part from federal funds with the requirement that there be no restrictions as 
to species or place of manufacture. 

 
 The Bidder affirms by submitting a bid response to this solicitation that they will comply with 

section 255.20 (3) Florida Statutes. 
 

GC - 34 - PUBLIC RECORDS/TRADE SECRETS/COPYRIGHT:  The Proposer’s response to the 
Solicitation is a public record pursuant to Florida law, which is subject to disclosure by the City 
under the State of Florida Public Records Law, Florida Statutes Chapter 119.07 (“Public Records 
Law”).  The City shall permit public access to all documents, papers, letters or other material 
submitted in connection with this Solicitation and the Contract to be executed for this Solicitation, 
subject to the provisions of Chapter 119.07 of the Florida Statutes. 

 
Any language contained in the Proposer’s response to the Solicitation purporting to require 
confidentiality of any portion of the Proposer’s response to the Solicitation, except to the extent 
that certain information is in the City’s opinion a Trade Secret pursuant to Florida law, shall be 
void.  If a Proposer submits any documents or other information to the City which the Proposer 
claims is Trade Secret information and exempt from Florida Statutes Chapter 119.07 (“Public 
Records Laws”), the Proposer shall clearly designate that it is a Trade Secret and that it is 
asserting that the document or information is exempt.  The Proposer must specifically identify the 
exemption being claimed under Florida Statutes 119.07.  The City shall be the final arbiter of 
whether any information contained in the Proposer’s response to the Solicitation constitutes a 
Trade Secret. The City’s determination of whether an exemption applies shall be final, and the 
proposer agrees to defend, indemnify, and hold harmless the City and the City’s officers, 
employees, and agent, against any loss or damages incurred by any person or entity as a result of 
the City’s treatment of records as public records. In addition, the proposer agrees to defend, 
indemnify, and hold harmless the City and the City’s officers, employees, and agents, against any 
loss or damages incurred by any person or entity as a result of the City’s treatment of records as 
exempt from disclosure or confidential.  Proposals purporting to be subject to copyright protection 
in full or in part will be rejected.  The proposer authorizes the City to publish, copy, and reproduce 
any and all documents submitted to the City bearing copyright symbols or otherwise purporting to 
be subject to copyright protection. 
 
EXCEPT FOR CLEARLY MARKED PORTIONS THAT ARE BONA FIDE TRADE SECRETS 
PURSUANT TO FLORIDA LAW, DO NOT MARK YOUR RESPONSE TO THE SOLICITATION 
AS PROPRIETARY OR CONFIDENTIAL.  DO NOT MARK YOUR RESPONSE TO THE 
SOLICITATION OR ANY PART THEREOF AS COPYRIGHTED. 
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 GC-10 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY 
TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, 
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:  
  
Telephone Number:  (954) 828-5002 

 
Mailing Address:   City Clerk’s Office 

100 N. Andrews Avenue 
Fort  Lauderdale,  Florida 33301-1016 

 
E-mail:   prrcontract@fortlauderdale.gov 
 
 
Contractor shall: 
 

1.   Keep and maintain public records required by the City in order to perform the service. 
 

2.   Upon request from the City’s custodian of public records, provide the City with a copy 
of the requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in Chapter 119, 
Florida Statutes (2021), as may be amended or revised, or as otherwise provided by 
law. 

 
3.   Ensure that public records that are exempt or confidential and exempt from public 

records disclosure requirements are not disclosed except as authorized by law for the 
duration of the contract term and following completion of this Agreement if the 
Contractor does not transfer the records to the City. 

 
4.   Upon completion of the Agreement, transfer, at no cost, to the City all public records in 

possession of the Contractor or keep and maintain public records required by the City 
to perform the service. If the Contractor transfers all public records to the City upon 
completion of this Agreement, the Contractor shall destroy any duplicate public records 
that are exempt or confidential and exempt from public records disclosure 
requirements. If the Contractor keeps and maintains public records upon completion of 
this Agreement, the Contractor shall meet all applicable requirements for retaining 
public records. All records stored electronically must be provided to the City, upon 
request from the City’s custodian of public records, in a format that is compatible with 
the information technology systems of the City. 
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SPECIAL CONDITIONS (continued) 
 

  

SPECIAL CONDITIONS 
 

01. PURPOSE 
 

The City of Fort Lauderdale, Florida (City) is seeking bids from qualified bidders, for 
construction services in accordance with the terms, conditions, and specifications contained in 
this Invitation To Bid (ITB).   
 

 
02. TRANSACTION FEES  
 

The City uses BidSync (www.bidsync.com) to distribute and receive bids and proposals.  
There is no charge to vendors/contractors to register and participate in the solicitation process, 
nor will any fees be charged to the awarded contractor.  

 
03. SUBMISSION OF BIDS 

It is the sole responsibility of the Contractor to ensure that its bid is submitted electronically 
through BidSync at www.bidsync.com. and that any bid security not submitted via BidSync 
reaches the City of Fort Lauderdale, Procurement Services Division, 6th floor, Room 619, 100 
N. Andrews Avenue, Fort Lauderdale, Florida 33301-1016, in a sealed envelope marked on 
the outside with the ITB solicitation number and Contractor’s name, no later than the time and 
date specified in this solicitation. PAPER BID SUBMITTALS WILL NOT BE ACCEPTED. 
PLEASE SUBMIT YOUR BID RESPONSE ELECTRONICALLY. 
 

 

04. INFORMATION OR CLARIFICATION 
 

For information concerning procedures for responding to this solicitation, contact James 
Hemphill, Procurement Specialist, at (954) 828-5143 or email at 
jhemphill@fortlauderdale.gov.  Such contact shall be for clarification purposes only.  
 
For information concerning technical specifications please utilize the Question/Answer 
platform provided by BidSync at www.bidsync.com. Questions of a material nature must be 
received prior to the cut-off date specified in the solicitation. Material changes, if any, to the 
scope of services or bidding procedures will only be transmitted by written addendum. (See 
addendum section of BidSync site).  Bidders please note:  No part of your bid can be 
submitted via FAX.  No variation in price or conditions shall be permitted based upon a claim 
of ignorance. Submission of a bid will be considered evidence that the bidder has familiarized 
himself with the nature and extent of the work, and the equipment, materials, and labor 
required. The entire bid response must be submitted in accordance with all specifications 
contained in this solicitation.  The questions and answers submitted in BidSync shall become 
part of any contract that is created from this ITB. 
 
 
5.1 The Contractor recognizes that TIME IS OF THE ESSENCE.  The Work shall 

commence within 30 calendar days of the date of the Notice to Proceed.  

 
5.2 The Work shall be Substantially Completed within 240 calendar days after the date 

when the Contract Time commences to run as provided in the Notice to Proceed. 
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5.3 The Work shall be finally completed on the Final Completion Date and ready for final 
payment in accordance with this Agreement within 260 calendar days after the date 
when the Contract Time commences to run as provided in the Notice to Proceed. 

 
 
06. BID SECURITY   

A certified check, cashier's check, bank officer's check or bid bond for FIVE percent 5% of the 
bid amount, made payable to the City of Fort Lauderdale, shall accompany each offer. 
 

 
07. REQUIRED LICENSES/CERTIFICATIONS 

 
Contractor must possess the following licenses/certifications to be considered for award: 
General Contractors License or Underground Utility Contractors  
 

Note: Contractor must have proper licensing and shall submit evidence of same with its bid response. 
 

 
08. SPECIFIC EXPERIENCE REQUIRED   

 
The following expertise is required to be considered for this Contract. Specific references 
attesting to this expertise must be submitted with the bid response. 
 
Prime Contractor shall provide references for previously completed projects that involve the 
construction of conveyances pipelines and/or treatment plant piping with diameters of 36 
inches and above. Prime Contractor shall show proficiency with 36 inch and above diameter 
prestressed concrete cylinder piping, fiber glass reinforced polymer mortar pipe and line 
stops. 
 

NOTE:  REFERENCES SHALL NOT INCLUDE ONLY CITY OF FORT LAUDERDALE   
             EMPLOYEES OR WORK PERFORMED FOR THE CITY.  THE CITY IS ALSO  
             INTERESTED IN WORK EXPERIENCE AND REFERENCES FROM ENTITIES  
             OTHER THAN THE CITY OF FORT LAUDERDALE. 
 
By signing this bid solicitation, contractor is affirming that this expertise will be provided for this 
Contract at no additional charge.  
 

 
09. BID ALLOWANCE 

Allowance for permits:  Payments will be made to the contractor based on the actual cost of 
permits upon submission of paid permit receipts. The City shall not pay for other costs related to 
obtaining or securing permits. 
 
The amount indicated is intended to be sufficient to cover the entire project. If the City’s permit fees 
exceed the allowance indicated, the City will reimburse the contractor the actual amount of the 
City’s permit fees required for project completion.
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Allowances $ 

Additional labor and Material allowance $100,000.00 

Permit fee allowance $5,000 

Other: Utility Relocation $100,000.00 

TOTAL $205,000.00 

Note:  The City will add this allowance to your bid.  
 
 
10. INSURANCE REQUIREMENTS (See Article 10, Bonds and Insurance, of the Contract for 

details)   
 

As a condition precedent to the effectiveness of this Agreement, during the term of this 
Agreement and during any renewal or extension term of this Agreement, the Contractor, at its 
sole expense, shall provide insurance of such types and with such terms and limits as noted 
below. Providing proof of and maintaining adequate insurance coverage are material 
obligations of the Contractor. The Contractor shall provide the City a certificate of insurance 
evidencing such coverage. The Contractor’s insurance coverage shall be primary insurance 
for all applicable policies. The limits of coverage under each policy maintained by the 
Contractor shall not be interpreted as limiting the Contractor’s liability and obligations under 
this Agreement. All insurance policies shall be through insurers authorized or eligible to write 
policies in the State of Florida and possess an A.M. Best rating of A-, VII or better, subject to 
approval by the City’s Risk Manager. 
 
The coverages, limits, and/or endorsements required herein protect the interests of the City, 
and these coverages, limits, and/or endorsements shall in no way be relied upon by the 
Contractor for assessing the extent or determining appropriate types and limits of coverage to 
protect the Contractor against any loss exposures, whether as a result of this Agreement or 
otherwise. The requirements contained herein, as well as the City’s review or 
acknowledgement, are not intended to and shall not in any manner limit or qualify the liabilities 
and obligations assumed by the Contractor under this Agreement. 
 
The following insurance policies and coverages are required: 
 
Commercial General Liability 
Coverage must be afforded under a Commercial General Liability policy with limits not less 
than: 

• $2,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury, Property 
Damage, and Personal and Advertising Injury 

• $2,000,000 each occurrence and $2,000,000 aggregate for Products and Completed 
Operations 

 
Policy must include coverage for contractual liability and independent contractors. 
 
The City, a Florida municipal corporation, its officials, employees, and volunteers are to be 
covered as an additional insured with a CG 20 26 04 13 Additional Insured – Designated 
Person or Organization Endorsement or similar endorsement providing equal or broader 
Additional Insured Coverage with respect to liability arising out of activities performed by or on 
behalf of the Contractor. The coverage shall contain no special limitation on the scope of 
protection afforded to the City, its officials, employees, and volunteers. 
 
Pollution and Remediation Legal Liability (Hazardous Materials) 
For the purpose of this section, the term “hazardous materials” includes all materials and 
substances that are designated or defined as hazardous by Florida or federal law or by the 
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rules or regulations of Florida or any federal agency. If work being performed involves 
hazardous materials, the Contractor shall procure and maintain any or all of the following 
coverage, which will be specifically addressed upon review of exposure. 
 
Contractors Pollution Liability Coverage 
For sudden and gradual occurrences and in an amount not less than $1,000,000 per claim 
arising out of this Agreement, including but not limited to, all hazardous materials identified 
under the Agreement. 
Business Automobile Liability 
Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for 
Bodily Injury and Property Damage in an amount not less than $1,000,000 combined single 
limit each accident. 
 
If the Contractor does not own vehicles, the Contractor shall maintain coverage for Hired and 
Non-Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial 
General Liability policy or separate Business Auto Liability policy. 
 
Workers’ Compensation and Employer’s Liability 
Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity performing 
work for or on behalf of the City must provide Workers’ Compensation insurance. Exceptions 
and exemptions will be allowed by the City’s Risk Manager, if they are in accordance with 
Florida Statute. 
 
The Contractor waives, and the Contractor shall ensure that the Contractor’s insurance carrier 
waives, all subrogation rights against the City, its officials, employees, and volunteers for all 
losses or damages. The City requires the policy to be endorsed with WC 00 03 13 Waiver of 
our Right to Recover from Others or equivalent. 
 
The Contractor must be in compliance with all applicable State and federal workers’ 
compensation laws, including the U.S. Longshore Harbor Workers’ Act and the Jones Act, if 
applicable. 
 
Insurance Certificate Requirements 

a. The Contractor shall provide the City with valid Certificates of Insurance (binders are 
unacceptable) no later than ten (10) days prior to the start of work contemplated in this 
Agreement. 

b. The Contractor shall provide to the City a Certificate of Insurance having a thirty (30) 
day notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment of 
premium. 

c. In the event that the insurer is unable to accommodate the cancellation notice 
requirement, it shall be the responsibility of the Contractor to provide the proper notice. 
Such notification will be in writing by registered mail, return receipt requested, and 
addressed to the certificate holder. 

d. In the event the Agreement term or any surviving obligation of the Contractor following 
expiration or early termination of the Agreement goes beyond the expiration date of the 
insurance policy, the Contractor shall provide the City with an updated Certificate of 
Insurance no later than ten (10) days prior to the expiration of the insurance currently in 
effect. The City reserves the right to suspend the Agreement until this requirement is 
met. 

e. The Certificate of Insurance shall indicate whether coverage is provided under a 
claims-made or occurrence form. If any coverage is provided on a claims-made form, 
the Certificate of Insurance must show a retroactive date, which shall be the effective 
date of the initial contract or prior. 

Bid 12760-233City of Fort Lauderdale

4/12/2023 12:47 PM p. 32

CAM #23-0344 
Exhibit 1 

Page 32 of 115



 

  

f. The City shall be named as an Additional Insured on all liability policies, with the 
exception of Workers’ Compensation. 

g. The City shall be granted a Waiver of Subrogation on the Contractor’s Workers’ 
Compensation insurance policy. 

h. The title of the Agreement, Bid/Contract number, event dates, or other identifying 
reference must be listed on the Certificate of Insurance. 
 

The Certificate Holder should read as follows: 
City of Fort Lauderdale 
100 N. Andrews Avenue 
Fort Lauderdale, FL 33301 
 
The Contractor has the sole responsibility for all insurance premiums and shall be fully and 
solely responsible for any costs or expenses as a result of a coverage deductible, co-
insurance penalty, or self-insured retention; including any loss not covered because of the 
operation of such deductible, co-insurance penalty, self-insured retention, or coverage 
exclusion or limitation. Any costs for adding the City as an Additional Insured shall be at the 
Contractor’s expense. 
 
If the Contractor’s primary insurance policy/policies do not meet the minimum requirements, as 
set forth in this Agreement, the Contractor may provide evidence of an Umbrella/Excess 
insurance policy to comply with this requirement. 
 
The Contractor’s insurance coverage shall be primary insurance as respects to the City, a 
Florida municipal corporation, its officials, employees, and volunteers. Any insurance or self-
insurance maintained by the City, a Florida municipal corporation, its officials, employees, or 
volunteers shall be non-contributory. 
 
Any exclusion or provision in any insurance policy maintained by the Contractor that excludes 
coverage required in this Agreement shall be deemed unacceptable and shall be considered 
breach of contract. 
 
All required insurance policies must be maintained until the contract work has been accepted 
by the City, or until this Agreement is terminated, whichever is later.  Any lapse in coverage 
shall be considered breach of contract.  In addition, Contractor must provide to the City 
confirmation of coverage renewal via an updated certificate should any policies expire prior to 
the expiration of this Agreement.  The City reserves the right to review, at any time, coverage 
forms and limits of Contractor’s insurance policies. 
 
The Contractor shall provide notice of any and all claims, accidents, and any other 
occurrences associated with this Agreement to the Contractor’s insurance company or 
companies and the City’s Risk Management office, as soon as practical. 
 
It is the Contractor’s responsibility to ensure that any and all of the Contractor’s independent 
contractors and subcontractors comply with these insurance requirements. All coverages for 
independent contractors and subcontractors shall be subject to all of the applicable 
requirements stated herein.  Any and all deficiencies are the responsibility of the Contractor. 
 
 
NOTE:  CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR 
ON EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON 
THE CERTIFICATE AS AN “ADDITIONAL INSURED” ON REQUIRED LIABILITY 
POLICIES. 
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A Sample Insurance Certificate shall be included with the proposal to 
demonstrate the firm’s ability to comply with insurance requirements. 
Provide a previous certificate or other evidence listing the insurance 
companies’ names for all required coverage, and the dollar amounts of 
the coverage. 
 

 
11. PERFORMANCE AND PAYMENT BOND: _____100%______________________ 

 
12. CITY PROJECT MANAGER 
 

The Project Manager is hereby designated by the City as Daniel Fisher, whose address is 100 
North Andrews,4th Floor, Fort Lauderdale, FL 33301, telephone number: (954) 828-5850, and 
email address is dfisher@fortlauderdale.gov.  The Project Manager will assume all duties and 
responsibilities and will have the rights and authorities assigned to the Project Manager in the 
Contract Documents in connection with completion of the Work in accordance with this 
Agreement. 
 
 

13. LIQUIDATED DAMAGES (See Article 16, Liquidated Damages, of the Contract for details)  
 
  Upon failure of the Contractor to complete the Work within the time specified for completion, 
  the Contractor shall pay to the City the sum of One Thousand Dollars ($1,000.00) for each 
  and every calendar day that the completion of the Work is delayed beyond the time specified 
  in this Agreement for completion, as fixed and agreed liquidated damages and not as a  
  penalty, so long as the delay is caused by the Contractor. 

 
 

14. PAYMENT (See Article 7, Payment, of the Contract for other details) 
  
 The City shall make payment to the Contractor through utilization of the City’s P-Card 

Program. The City has implemented a Purchasing Card (P-Card) Program utilizing both the 
VISA and MASTERCARD networks.  Purchases from this contract will be made utilizing the 
City’s Purchasing Card.  Contractor will receive payment from the purchasing card in the same 
manner as other credit card purchases.  Accordingly, Contractor must presently have the 
ability to accept these credit cards or take whatever steps necessary to implement the ability 
before the start of the contract term, or contract award by the City.  All costs associated with 
the Contractor’s participation in this purchasing program shall be borne by the Contractor.  The 
City reserves the right to revise this program as necessary. 

 
Payment Card Industry (PCI) Compliance   
                                                                      
Contractor agrees to comply with all applicable state, federal and international laws, as well as 
industry best practices, governing the collection, access, use, disclosure, safeguarding and 
destruction of Protected Information.  
 
Contractor and/or any subcontractor that handles credit card data must be, and remain, PCI 
compliant under the current standards and will provide documentation confirming compliance 
upon request by the City of Fort Lauderdale, failure to produce documentation could result in 
termination of the contract. 

 
15. WORK SCHEDULE (including overtime hours):    
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  Regular work hours:   8:00 am to 4:30 pm, Monday through Friday. 
  City Inspector Hours:  8:00 am to 4:30 pm, Monday through Friday. 

 
Any inspection requested by the contractor outside those hours will be considered overtime to 
be paid by the Contractor.  
 

 
16. INSPECTION OVERTIME COST:    $100/hr. 
 
 
 
 
 
 
 
 
 

End of Section – Draft/sample Contract to follow
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CITY OF FORT LAUDERDALE 
CONSTRUCTION AGREEMENT 

 
 THIS Agreement made and entered into this ________ day of 
___________________, 20  , by and between the City of Fort Lauderdale, a Florida 
municipal corporation (City) and ___________________________________, a Florida 
_____________________ Company/Corporation (Contractor), (“Party” or collectively 
“Parties”); 
 
 WHEREAS, the City desires to retain a contractor for the Project as expressed in its 
Invitation to Bid No., _____________, Project Number, ___________, which was opened on 
___________________; and, 
 
 WHEREAS, the Contractor has expressed its willingness and capability to perform the 
necessary work to accomplish the Project. 
 
 NOW, THEREFORE, the City and the Contractor, in consideration of the mutual 
covenants and conditions contained herein and for other good and valuable consideration, 
the receipt and sufficiency is hereby acknowledged, agree as follows: 
 

ARTICLE 1 – DEFINITIONS 
 
Whenever used in this Agreement or in other Contract Documents, the following terms have 
the meanings indicated which are applicable to both the singular and plural forms: 
 
1.1 Agreement – This written Agreement between the City and the Contractor covering the 

work to be performed including other Contract Documents that are attached to or 
incorporated in the Agreement. 

 
1.2 Application for Payment – The form accepted by the City which is to be used by the 

Contractor in requesting progress or final payment and which is to include such 
supporting documentation as is required by the Contract Documents. 
 

1.3 Approve – The word approve is defined to mean review of the material, equipment or 
methods for general compliance with design concepts and with the information given 
in the Contract Documents.  It does not imply a responsibility on the part of the City to 
verify in every detail conformance with plans and specifications. 
 

1.4 Bid – The offer or Bid of the Contractor submitted on the prescribed form setting forth 
the total prices for the Work to be performed. 
 

1.5 Bid Documents – Advertisement for Invitation to Bids, the Instructions to Bidders, the 
Bid Form (with supplemental affidavits and sample agreements), the Contract Forms, 
General Conditions, the Supplementary Conditions, the Specifications, and the Plans, 
which documents all become an integral part of the Contract Documents. 
 

1.6 Certificate of Substantial Completion - Certificate provided by the City certifying that all 
Work, excluding the punch list items, has been completed, inspected, and accepted by 
the City.
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1.7 Change Order -  A written document ordering a change in the Contract Price or 
Contract Time or a material change in the Work.  

 
1.8 City – The City of Fort Lauderdale, Florida, including but not limited to its employees, 

agents, officials, representatives, contractors, subcontractors, volunteers, successors 
and assigns, with whom the Contractor has entered into the Agreement and for whom 
the Work is to be provided.  
 

1.9 Contract Documents – The Contract Documents shall consist of this Agreement, 
Exhibits to this Agreement, Public Construction Bond, Performance Bond, Payment 
Bond and Certificates of Insurance, Notice of Award and Notice to Proceed, General 
Conditions, Special Conditions, Technical Specifications, Plans/Drawings, Addenda, 
Bid Form and supplement Affidavits and Agreements, all applicable provisions of State 
and Federal Law and any modification, including Change Orders or written 
amendments duly delivered after execution of Agreement, Invitation to Bid, Instructions 
to Bidders and Bid Bond, Contractor’s response to the City’s Invitation to Bid, Schedule 
of Completion, Schedule of Values, all amendments, modifications and supplements, 
work directive changes issued on or after the Effective Date of the Agreement, as well 
as any additional documents that are required to be submitted under the Agreement. 

 
  Permits on file with the City and/or those permits to be obtained shall be considered 
directive in nature and will be considered a part of this Agreement.  A copy of all 
permits shall be given to the City for inclusion in the Contract Documents.  Terms of 
permits shall be met prior to acceptance of the Work and release of the final payment. 

 
1.10 Contract Price – The amount established in the bid submittal and award by the City’s 

City Commission, its successors and assigns, as may be amended by Change Order.  
 
1.11 Contract Time – The number of calendar days stated in the Agreement for the 

completion of the Work.  The dates on which the work shall be started and shall be 
completed as stated in the Notice to Proceed. 
 

1.12 Contractor – The person, firm, company, or corporation with whom the City has 
entered into the Agreement, including but not limited to its employees, agents, 
representatives, contractors, subcontractors, their subcontractors and their other 
successors and assigns. 
 

1.13 Day – A calendar day of twenty-four (24) hours ending at midnight. 
 

1.14 Defective – When modifying the word “Work” refers to work that is unsatisfactory, 
faulty, or deficient, or does not conform to the Contract Documents or does not meet 
the requirements of any inspection, test or approval referred to in the Contract 
Documents, or has been damaged prior to the Project Manager’s recommendation of 
final payment. 

 
1.15 Effective Date of the Agreement – The effective date of the Agreement shall be the date 

the City Commission approves the work.  
 
1.16 Final Completion Date – The date the Work is completed, including completion of the 

final punch list, and delivered along with those items specified in the Contract 
Documents and is accepted by the City.
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1.17 Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic, 
flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged 
storage in quantities that could pose a threat to life, property, or the environment 
defined in Section 101(14) of Comprehensive Environmental Response, 
Compensation and Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 
171.8 as a substance or material designated by the Secretary of Transportation to be 
capable of posing an unreasonable risk to health, safety, and property when 
transported in commerce and which has been so designated.  

 
1.18  Hazardous Substance - As defined by Section 101(14) of the Comprehensive 

Environmental Response, Compensation and Liability Act; any substance designated 
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound, 
mixture, solution or substance designated pursuant to Section 102 identified under or 
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any 
waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant 
listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical 
substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The 
term does not include petroleum, including crude oil or any fraction thereof, which is 
not otherwise specifically listed or designated as a hazardous substance in the first 
sentence of this paragraph, and the term does not include natural gas, natural gas 
liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas 
and such synthetic gas). 

 
1.19  Hazardous Waste - Those solid wastes designated by OSHA in accordance with 40 

CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any 
material that is subject to the Hazardous Waste Manifest requirements of the EPA 
specified in 40 CFR Part 262. 

 
1.20  Holidays - Those designated non-work days as established by the City Commission of 

the City of Fort Lauderdale. 
 

1.21 Inspection – The term “inspection” and the act of inspecting as used in this Agreement 
is defined to mean the examination of construction to ensure that it conforms to the 
design concept expressed in the plans and specifications.  This term shall not be 
construed to mean supervision, superintending and/or overseeing. 

 
1.22 Notice of Award - The written notice by City to the Contractor stating that upon 

compliance by the Contractor with the conditions precedent enumerated therein, within 
the time specified that the City will sign and deliver this Agreement. 
 

1.23  Notice to Proceed – A written notice to Contractor authorizing the commencement of 
the activities identified in the notice or as described in the Contract Documents.  
 

1.24  Plans - The official graphic representations of this Project that are a part of the 
Contract Documents.  

 
1.25 Premises (otherwise known as Site or Work Site) – means the land, buildings, 

facilities, etc. upon which the Work is to be performed. 
 

1.26  Project – The construction project described in the Contract Documents, including the 
Work described therein. 
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1.27 Project Manager - The employee of the City, or other designated individual who is 
herein referred to as the Project Manager, will assume all duties and responsibilities 
and will have the rights and authorities assigned to the Project Manager in the contract 
Documents in connection with completion of the Work in accordance with this 
Agreement.  The Project Manager, or designee, shall be the authorized agent for the 
City unless otherwise specified. 

 
1.28  Punch List - The City's list of Work yet to be done or be corrected by the Contractor, 

before the Final Completion date can be determined by the City. 
  

1.29  Record Documents - A complete set of all specifications, drawings, addenda, 
modifications, shop drawings, submittals and samples annotated to show all changes 
made during the construction process. 

 
1.30  Record Drawings or "As-Builts" - A set of drawings which show significant changes in 

the work made during construction and which are usually based on drawings marked 
up in the field and other data furnished by the Contractor. These documents will be 
signed and sealed by a Professional Engineer or a Professional Land Surveyor 
licensed in the State of Florida and employed by the Contractor at no cost to the City. 

  
1.31 Substantially Completed Date – A date when the Contractor has requested in writing, 

stating that the Work is substantially completed and is ready for an inspection and 
issuance of a final punch list for the Project. If, at the time of inspection, it is 
determined the project is substantially completed, the City will issue a letter of 
Substantial Completion along with a punch list of incomplete or deficient items to be 
completed prior to requesting a Final Completion inspection.  
 

1.32  Work –  The construction and services required by the Contract Documents, whether 
completed or partially completed, and includes all labor, materials, equipment, and 
services provided or to be provided by Contractor to fulfill Contractor’s obligations.  The 
Work may constitute the whole or a part of the Project.    

 
 

ARTICLE 2 – SCOPE OF WORK 
 
2.1 The Contractor shall complete all work as specified or indicated in the Contract 

Documents.  The Project for which the Work under the Contract Documents may be 
the whole or only part is generally described as follows: 

 
PROJECT NAME 
ITB # PROJECT # 

 
2.2 All Work for the Project shall be constructed in accordance with the approved plans 

and Specifications.  The Work generally involves: 
 

PROJECT DESCRIPTION 
 

[Need brief description of project (provided by the Dept.) including but not limited to: 

• Location 

• Components
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• Intent 
 
2.3 Within ten (10) days of the execution of this Agreement, the Contractor shall submit a 

Construction Schedule, Schedule of Values and a listing of all personnel employed. 
The general sequence of the Work shall be submitted by the Contractor and approved 
by the City before any work commences.  The City reserves the right to issue 
construction directives necessary to facilitate the Work or to minimize any conflict with 
operations. 

 
ARTICLE 3 – PROJECT MANAGER 

 
3.1 The Project Manager is hereby designated by the City as _________,  whose address 

is 100 N. Andrews Avenue, 4th Floor, Fort Lauderdale, FL 33301, telephone number: 

(954) 828-________, and email address is ________@fortlauderdale.gov.  The Project 
Manager will assume all duties and responsibilities and will have the rights and 
authorities assigned to the Project Manager in the Contract Documents in connection 
with completion of the Work in accordance with this Agreement. 

 
 

ARTICLE 4 – CONTRACT DOCUMENTS 
 
The Contract Documents, which comprise the entire Agreement between the City and 
Contractor, are incorporated herein and attached to this Agreement, and consist of the 
following: 
 
4.1 This Agreement. 
 
4.2      Exhibits to this Agreement:  (Plans sheets [       ] to [       ] inclusive).   
 
4.3 Public Construction Bond, Performance Bond, Payment Bond and Certificates of 

Insurance. 
 
4.4 Notice of Award and Notice to Proceed. 
 
4.5 General Conditions and Special Conditions.  
 
4.6 Technical Specifications. 
 
4.7 Plans/Drawings. 
 
4.8 Addenda number ________ through _______, inclusive. 
 
4.9 Bid Form and supplement Affidavits and Agreements. 
 
4.10 All applicable provisions of State and Federal Law. 
 
4.11 Invitation to Bid No., ___________, Instructions to Bidders, and Bid Bond. 
 
4.12 Contractor’s response to the City’s Invitation to Bid No., ___________, dated 

______________.
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4.13 Schedule of Completion. 
 
4.14    All amendments, modifications and supplements, change orders and work directive      
           Changes, issued on or after the Effective Date of the Agreement.  

 
4.15  Any additional documents that are required to be submitted under the Agreement. 
 
4.16 Permits on file with the City and or those permits to be obtained shall be considered 

directive in nature and will be considered a part of this Agreement.   
 
In the event of any conflict between the documents or any ambiguity or missing specification 
or instruction, the following priority is established: 
 

a. Approved change orders, addenda or amendments. 
 
b. Specifications and Drawings. 
 
c. Special Conditions. 
 
d. General Conditions. 
 
e. This Agreement dated ____________________, and any attachments. 

 
f. Invitation to Bid No.,  _______________, and the specifications prepared by the 

City. 
 

g. Contractor’s response to the City’s Invitation to Bid No., _________, dated 
__________. 

 
h. Schedule of Values. 

 
i. Schedule of Completion. 

 
If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the 
Contract Documents, Contractor shall so report to the Project Manager, in writing, within five 
(5) calendar days, and before proceeding with the Work affected shall obtain a written 
interpretation or clarification from the City. 
 
Any Work that may reasonably be inferred from the specifications or plans as being required 
to produce the intended result shall be supplied whether or not it is specifically called for.  
When words which have a well-known technical or trade meaning are used to describe Work, 
materials, or equipment, such works shall be interpreted in accordance with such meaning.  
Reference to standard specifications, manuals or codes of any technical society, organization 
or associations, or to the code of any governmental authority whether such reference be 
specific or implied, shall mean the latest standard specification, manual or code in effect as of 
the Effective Date of this Agreement, except as may be otherwise specifically stated.  
However, no provision of any referenced standard specification, manual or code (whether or 
not specifically incorporated by reference in the Contract Documents) shall change the duties 
and responsibilities of the City, the Contractor, or any of their agents or employees from 
those set forth in the Contract Documents. 
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ARTICLE 5 – CONTRACT TIME 
 
5.1 The Contractor recognizes that TIME IS OF THE ESSENCE.  The Work shall 

commence within _______ calendar days of the date of the Notice to Proceed.  
 
5.2 The Work shall be Substantially Completed within _______ calendar days after the 

date when the Contract Time commences to run as provided in the Notice to Proceed. 
 
5.3 The Work shall be finally completed on the Final Completion Date and ready for final 

payment in accordance with this Agreement within ______ calendar days after the 
date when the Contract Time commences to run as provided in the Notice to Proceed. 

 
 

ARTICLE 6 – CONTRACT PRICE 
 

6.1 City shall pay Contractor for performance of the Work in accordance with Article 7, 
subject to additions and deletions by Change Order, as provided for in this Agreement. 

 
6.2  The Parties expressly agree that the Contract Price, which shall not exceed the 

amount of $____________, constitutes the total maximum compensation payable to 
Contractor for performing the Work, plus any Work done pursuant to a Change 
Order.  The Contract Price is in accordance with the line items unit prices listed in the 
Bid. Line items are based on a unit price cost multiplied by a defined quantity.  Any 
additional duties, responsibilities and obligations assigned to or undertaken by 
Contractor shall be at Contractor’s expense without change to the Contract Price. 

 
6.3  The Contract Price constitutes the compensation payable to Contractor for performing 

the Work plus any Work done pursuant to a Change Order. All duties, responsibilities 
and obligations assigned to or undertaken by Contractor shall be at Contractor’s 
expense without change in the Contract price. 

 
 

ARTICLE 7 – PAYMENT  
 

7.1 Contractor shall submit Applications for Payment in accordance with the Contract 
Documents.  Applications for Payment will be processed by City as provided for in the 
General Conditions. 

 
7.2 Progress Payments.  City shall make progress payments on account of the Contract 

Price on the basis of Contractor’s monthly Applications for Payment, which shall be 
submitted by the Contractor between the first (1st) and the tenth (10th) day after the 
end of each calendar month for which payment is requested.  All progress payments 
will be made on the basis of the progress of the Work completed. 

 
7.3 Prior to Final Completion, progress payments will be made in an amount equal to 

ninety-five percent (95%) of the value of Work completed less in each case the 
aggregate of payments previously made.
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7.4 Final Payment.  Upon final completion of the Work in accordance with the General 
Conditions, as may be supplemented, the City shall pay Contractor an amount 
sufficient to increase total payments to one hundred percent (100%) of the Contract  
Price.  However, not less than five percent (5%) of the Contract Price shall be retained 
until Record Drawings (as-builts), specifications, addenda, modifications and shop 
drawings, including all manufacturers’ instructional and parts manuals are delivered to 
and accepted by the City. 

 
7.5 City may withhold, in whole or in part, payment to such extent as may be necessary to 

protect itself from loss on account of: 
 
 7.5.1 Defective work not remedied. 
 7.5.2 Claims filed or reasonable evidence indicating probable filing of claims by other 

parties against Contractor or City because of Contractor’s performance.  
 7.5.3 Failure of Contractor to make payments properly to subcontractors or for 

material or labor. 
 7.5.4 Damage to another contractor not remedied. 
 7.5.5 Liquidated damages and costs incurred by Consultant for extended construction 

administration, if applicable. 
 7.5.6 Failure of Contractor to provide any and all documents required by the Contract 

Documents. 
 

 When the above grounds are removed or resolved satisfactory to the Project Manager, 
payment shall be made in whole or in part.  
 
7.6 The City shall make payment to the Contractor in accordance with the Florida Prompt 

Payment Act, Section 218.70, Florida Statutes (2021), as amended or revised, 
provided, however, complete and error free pay application is submitted.  

. 
7.7 The City shall make payment to the Contractor through utilization of the City’s 

Purchasing Card (P-Card) Program. The City has implemented a P-Card Program 
utilizing the MASTERCARD and VISA networks.  Purchases from this contract will be 
made utilizing the City’s P-Card.  Contractor will receive payment from the purchasing 
card in the same manner as other credit card purchases.  Accordingly, Contractor 
must presently have the ability to accept these credit cards or take whatever steps 
necessary to implement the ability before the start of the contract term, or contract 
award by the City. All costs associated with the Contractor’s participation in this 
purchasing program shall be borne by the Contractor.  The City reserves the right to 
revise this program as necessary. 

 
7.8 Payment Card Industry (PCI) Compliance  [This section does not apply to check 
                                                                                Payments. Include this section ONLY  
                                                                                when Payment will be made by P-Card] 

 
Contractor agrees to comply with all applicable state, federal and international laws, as 
well as industry best practices, governing the collection, access, use, disclosure, 
safeguarding and destruction of Protected Information.  
 
Contractor and/or any subcontractor that handles credit card data must be, and 
remain, PCI compliant under the current standards and will provide documentation 
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confirming compliance upon request by the City of Fort Lauderdale. Failure to produce 
documentation could result in termination of the contract. 
 

      
ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

 
In order to induce the City to enter into this Agreement, Contractor makes the following 
representations upon which the City has relied: 
 
8.1 Contractor is qualified in the field of public construction and in particular to perform the 

Work and services set forth in this Agreement. 
 
8.2 Contractor has visited the Work Site, has conducted extensive tests, examinations and 

investigations and represents and warrants a thorough familiarization with the nature 
and extent of the Contract Documents, the Work, locality, soil conditions, water table 
condition, moisture conditions and all year-round local weather and climate conditions 
(past and present), and examination and investigations conducted by Contractor and 
the Contractor's experts, has determined that no conditions exist that would in any 
manner affect the Proposed Price and that the project can be completed for the 
Proposed Price submitted within the Contract Time as defined in this Agreement. 

 
Furthermore, Contractor warrants and confirms that it is totally familiar with, 
understands and obligates Contractor to comply with all federal, state and local laws, 
ordinances, rules, regulations and all market conditions that affect or may affect the 
cost and price of materials and labor needed to fulfill all provisions of this Agreement 
or that in any manner may affect cost, progress or performance of the Work. 

 
8.3 The Contractor has satisfied itself as to the nature and location of the Work under the 

Contract Documents, the general and local conditions of the Project, particularly those 
bearing upon availability of transportation, disposal, handling and storage of materials, 
availability of labor, water, electric power, and roads, the conformation and conditions 
at the ground based on City provided reports, the type of equipment and facilities 
needed preliminary to and during the prosecution of the Work and all other matters 
which can in any way affect the Work or the cost thereof under the Contract 
Documents.  

 
8.4 The Contractor has also studied on its own, investigations and tests of subsurface and 

latent physical conditions at the site or otherwise affecting cost, progress or 
performance of the Works, and finds and has further determined that no conditions 
exist that would in any manner affect the Proposed Price and that the Project can be 
completed for the Proposed Price submitted.
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8.5 Contractor has made or caused to be made, examinations, investigations, tests and 
studies of such reports and related data in addition to those referred to in Paragraphs 
8.2, 8.3 and 8.4 above as it deems necessary for the performance of the Work at the 
Contract Prices, within the Contract Time and in accordance with the other terms and 
conditions of the Contract Documents; and no additional examinations, investigations, 
tests, reports or similar data are, or will be, required by Contractor for such purposes.    

 
8.6 Contractor has correlated the results of all such observations, examinations, 

investigations, tests, reports and data with the terms and conditions of the Contract 
Documents. 
 

8.7 Contractor has given City written notice of all conflicts, errors or discrepancies that it 
has discovered in the Contract Documents and the written resolution by City is 
acceptable to the Contractor.   
 

8.8 Labor 
 
8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey 

and lay out the Work and perform construction as required by the Contract 
Documents.  The Contractor shall at all times maintain good discipline and 
order at the site. 

 
8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of 

reading and thoroughly understanding the drawings and specifications, as the 
Contractor’s agent on the Work, who shall, as the Contractor’s agent, 
supervise, direct and otherwise conduct the Work. 

 
8.8.3 The Contractor shall designate the superintendent on the job to the City, in 

writing, immediately after receipt of the Notice to Proceed.  The Contractor 
understands and agrees that the superintendent’s physical presence on the job 
site is indispensable to the successful completion of the Work.  If the 
superintendent is frequently absent from the job site, the Project Manager may 
deliver written notice to the Contractor to stop work or terminate the Agreement 
in accordance with Article 17. 

 
8.8.4 Where required and necessary, the contractor shall, at all times, have a certified 

“competent person” assigned to the job site.  The Contractor shall assign 
personnel to the job site that have successfully completed training programs 
related to trench safety, confined space work, and maintenance of traffic (MOT). 
Personnel certified by the International Municipal Signal Associations with 
Florida Department of Transportation qualifications are required relative to 
MOT. Any other certifications that may be required by applicable permitting 
agencies for the Work shall also be complied with by the Contractor. Failure to 
pursue the Work with the properly certified supervisory staff may result in notice 
to stop work or terminate the Agreement in accordance with Article 17.
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8.9      Materials: 
 

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, 
heat, telephone, water and sanitary facilities and all other facilities and 
incidentals necessary for the execution, testing, initial operation and completion 
of Work. 

 
8.9.2 All materials and equipment shall be of good quality and new, except as 

otherwise provided in the Contract Documents.  Suppliers shall be selected and 
paid by the Contractor; the City reserves the right to approve all suppliers and 
materials.   

 
8.10 Work Hours:  Except in connection with the safety or protection of persons, or the 

Work, or property at the site or adjacent thereto, and except as otherwise indicated in 
the Supplementary Conditions, all work at the site shall be performed during regular 
working hours between 8 a.m. and 5:00 p.m., Monday through Friday.   
 
Unless approved by the City in advance, the Contractor will not perform work on 
Saturday, Sunday or any legal holiday (designated by the City of Fort Lauderdale) 
without the Project Manager’s written consent at least seventy-two (72) hours in 
advance of starting such work.  For any overtime inspection required by City 
personnel, the Contractor shall pay for the additional charges to the City with respect 
to such overtime work.  Such additional charges shall be a subsidiary obligation of the 
Contractor and no extra payment shall be made to the Contractor for overtime work.  It 
shall be noted that the City’s Inspector work hours are from 8:00 a.m. to 4:30 
p.m., Monday through Friday, and any work requiring inspection oversight being 
performed outside of this timeframe shall be paid for by the Contractor as 
Inspector overtime at a rate of $100.00 per hour. The cost to the Contractor to 
reimburse the City for overtime inspection is established at direct-labor and overtime 
costs for each person or inspector required.  Incidental overtime costs for engineering, 
testing and other related services will also be charged to the Contractor at the actual 
rate accrued. 

 
8.11 Patent Fee and Royalties:  The Contractor shall pay all license fees and royalties and 

assume all costs incident to the use in the performance of the Work or the 
incorporation in the Work, or any invention, design, process, product or device which is 
the subject of patent rights or copyrights held by others. The Contractor hereby 
expressly binds himself or itself to indemnify and hold harmless the City from all such 
claims and fees and from any and all suits and action of every name and description 
that may be brought against City on account of any such claims, fees, royalties, or 
costs for any such invention or patent, and from any and all suits or actions that may 
be brought against said City for the infringement of any and all patents or patent rights 
claimed by any person, firm corporation or other entity. 
 

8.12 Permits:  The Contractor shall obtain and pay for all permits and licenses.  There shall 
be no allowance for Contractor markup, overhead or profit for permits and licenses. 
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The Contractor shall pay all government charges which are applicable at the time of 
opening of proposals.  It shall be the responsibility of the Contractor to secure and pay 
for all necessary licenses and permits of a temporary nature necessary for the 
prosecution of Work. 
 

8.13 Law and Regulations:  The Contractor shall give all notices and comply with all laws, 
ordinances, rules and regulations applicable to the Work.  If the Contractor observes 
that the specifications or plans are in conflict, the Contractor shall give the Project 
Manager prompt written notice thereof within five (5) calendar days, and any 
necessary changes shall be adjusted by any appropriate modifications.  If the 
Contractor performs any work knowing or having reason to know that it is contrary to 
such laws, ordinances, rules, standards, specifications and regulations, and without 
such notice to the Project Manager, the Contractor shall bear all costs arising 
therefrom.  
 

8.14 Taxes:  The Contractor shall pay all sales, consumer, use and other similar taxes 
required to be paid by him in accordance with the laws of the City of Fort Lauderdale, 
County of Broward, and the State of Florida. 
 

8.15 Contractor Use of Premises:  The Contractor shall confine construction equipment, the 
storage of materials and equipment and the operations of workmen to areas permitted 
by law, ordinances, permits and/or the requirements of the Contract Documents, and 
shall not unreasonably encumber the premises with construction equipment or other 
materials or equipment. 
 
The Contractor shall not enter upon private property for any purpose without first 
securing the permission of the property owner in writing and furnishing the Project 
Manager with a copy of said permission.  This requirement will be strictly enforced, 
particularly with regard to such vacant properties as may be utilized for storage or 
staging by the Contractor. 
 
The Contractor shall conduct its work in such a manner as to avoid damage to 
adjacent private or public property.  Any damage to existing structures of work of any 
kind, including permanent reference markers or property corner markers, or the 
interruption of a utility service, shall be repaired or restored promptly at no expense to 
the City or property owner. 
 
The Contractor will preserve and protect all existing vegetation such as trees, shrubs 
and grass on or adjacent to the site which do not reasonably interfere with the 
construction, as determined by the Project Manager. The Contractor will be 
responsible for repairing or replacing any trees, shrubs, lawns and landscaping that 
may be damaged due to careless operation of equipment, stockpiling of materials, 
tracking of grass by equipment or other construction activity.  The Contractor will be 
liable for, or will be required to replace or restore at no expense to the City all 
properties and areas not protected or preserved as required herein that may be 
destroyed or damaged. 
 
During the progress of the Work, the Contractor shall keep the premises free from 
accumulation of waste materials, rubbish and debris resulting from the Work.  At the 
completion of the Work, the Contractor shall remove all waste materials, rubbish and
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debris from and about the premises as well as all tools, appliances, construction 
equipment and machinery, and surplus materials and shall leave the site clean and 
ready for occupancy by the City.  The Contractor shall restore to their original condition 
those portions of the site not designated for alteration by the Contract Documents at 
no cost to the City. 
 

8.16 Project Coordination:  The Contractor shall provide for the complete coordination of 
the construction effort.  This shall include, but not necessarily be limited to, 
coordination of the following: 

 
8.16.1 Flow of material and equipment from suppliers. 
8.16.2 The interrelated work with affected utility companies. 
8.16.3 The interrelated work with the City where tie-ins to existing facilities are 

required. 
8.16.4 The effort of independent testing agencies. 
8.16.5 Notice to affected property owners as may be directed by the Project Manager. 
8.16.6 Coordination with and scheduling of all required inspections from all permitting 

agencies. 
 
8.17 Project Record Documents and Final As-Builts (Record Drawings): Contractor shall be 

responsible for maintaining up-to-date redline as-built drawings, on site, at all times 
during construction. All as-built information shall be surveyed and verified by a 
professional land surveyor registered in the State of Florida.  Contractor shall provide 
the City with a minimum of three (3) sets of signed and sealed record drawings (Final 
As-Builts) and a CD of the electronic drawings files created in AutoCad 2014 or later.  
All costs associated with survey work required for construction layout and as-built 
preparation shall be the responsibility of the Contractor.  

 
8.18 Safety and Protection: 

 
8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising 

all safety precautions and programs in connection with the Work.  The 
Contractor shall take all necessary precautions for the safety of, and shall 
provide the necessary protection to prevent damage, injury or loss to: 

 
8.18.1.1 All employees working on the project and other persons who may be 

affected thereby. 
 

8.18.1.2 All the Work and all materials or equipment to be incorporated 
therein, whether in storage on or off the site. 

8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs, 
lawns, walks, pavements, roadways, structures and utilities not 
designated for removal, relocation or replacement in the course of 
construction. 

 
8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules, 

regulations and orders of any public body having jurisdiction for the safety of 
persons or property or to protect them from damage, injury or loss; and shall
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erect and maintain all necessary safeguards for such safety and protection.  
The Contractor shall notify owners of adjacent property and utilities when 
execution of the Work may affect them at least seventy-two (72) hours in 
advance (unless otherwise required).  All damage, injury or loss to any property 
caused, directly or indirectly, in whole or in part by the Contractor, any 
subcontractor or anyone directly or indirectly employed by any of them or 
anyone for whose acts any of them may be liable, shall be remedied by the 
Contractor. The Contractor’s duties and responsibilities for safety and protection 
of the Work shall continue until such time as all the Work is completed and 
accepted by the City. 

 
8.19 Emergencies:  In emergencies affecting the safety or protection of persons or the 

Work or property at the site or adjacent thereto, the Contractor, without special 
instruction or authorization from the City, is obligated to act to prevent threatened 
damage, injury or loss.  The Contractor shall give the Project Manager prompt written 
notice of any significant changes in the Work or deviations from the Contract 
Documents caused thereby.  

 
8.20 Risk of Loss:  The risk of loss, injury or destruction shall be on the Contractor until 

acceptance of the Work by the City.  Title to the Work shall pass to the City upon 
acceptance of the Work by the City. 

 
8.21 Environmental:  The Contractor has fully inspected the Premises and agrees, except 

as to the presence of any asbestos, to accept the Premises in an “as is” physical 
condition, without representation or warranty by the City of any kind, including, without 
limitation, any and all existing environmental claims or obligations that may arise from 
the presence of any “contamination” on, in or about the Premises.  Further, Contractor 
and all entitles claiming by, through or under the Contractor, releases and discharges 
the City from any claim, demand, or cause of action arising out of or relating to the 
Contractor’s use, handling, storage, release, discharge, treatment, removal, transport, 
decontamination, cleanup, disposal and/or presence of any hazardous substances 
including asbestos on, under, from or about the Premises.  The Contractor shall have 
no liability for any pre-existing claims or “contamination” on the Premises. 

 
The Contractor shall not use, handle, store, discharge, treat, remove, transport, or 
dispose of Hazardous Substances including asbestos at, in, upon, under, to or from 
the Premises until receipt of instructions from the City.  At such time, a City approved 
Change Order, which shall not include any profit, shall authorize the Contractor to 
perform such services. 
 
The Contractor shall immediately deliver to the Project Manager complete copies of all 
notices, demands, or other communications received by the Contractor from any 
governmental or quasi-governmental authority or any insurance company or board of 
fire underwriters or like or similar entities regarding in any way alleged violations or 
potential violations of any Environmental Law or otherwise asserting the existence or 
potential existence of any condition or activity on the Premises which is or could be 
dangerous to life, limb, property, or the environment. 
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For other and additional consideration, the Contractor hereby agrees, at its sole cost 
and expense, to indemnify and protect, defend, and hold harmless the City and its 
respective employees, agents, officials, officers, representatives, contractors and  
subcontractors, successors, and assigns (hereafter the “City”) from and against any 
and all claims, demands, losses, damages, costs, expenses, including but not limited 
to mitigation, restoration, and natural restoration expenses, liabilities, assessments, 
fines, penalties charges, administrative and judicial proceedings and orders, 
judgments, causes of action, in law or in equity, remedial action requirements and/or 
enforcement actions of any kind (including, without limitation, attorneys’ fees and 
costs) directly or indirectly arising out of or attributable to, in whole or in part, the 
Contractor’s use, handling, storage, release, threatened release, discharge, treatment, 
removal, transport, decontamination, cleanup, disposal and/or presence of a 
Hazardous Substance (excluding asbestos) on, under, from, to or about the Premises 
or any other activity carried on or undertaken on or off the Premises by the Contractor 
or its employees, agents or subcontractors, in connection with the use, handling, 
storage, release, threatened release, discharge, treatment, mitigation, natural resource 
restoration, removal, transport, decontamination, cleanup, disposal and/or presence or 
any Hazardous Substance including asbestos located, transported, or present on, 
undue, from, to, or about the Premises.  This indemnity is intended to be operable 
under 42 U.S.C. Section 9607, as amended or revised, and any successor section. 
 
The scope of the indemnity obligations includes, but is not limited to: (a) all 
consequential damages; (b) the cost of any required or necessary repair, cleanup, or 
detoxification of the applicable real estate and the preparation and implementation of 
any closure, remedial or other required plan, including without limitation; (i) the costs of 
removal or remedial action incurred by the United States government or the State of 
Florida or response costs incurred by any other person, or damages from injury to 
destruction of, or loss of, natural resources, including the cost of assessing such injury, 
destruction, or loss, incurred pursuant to the Comprehensive Environmental 
Response, Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, 
damages, or penalties incurred pursuant to any applicable provisions of Florida law; 
and (iii) the cost and expenses of abatement, correction or cleanup, fines, damages, 
response costs, or penalties which arise from the provisions of any other statute, law, 
regulation, code ordinance,  or legal requirement state or federal; and (c) liability for 
personal injury or property damage arising under any statutory or common law tort 
theory, including damages assessed for the maintenance of a public private nuisance, 
response costs, or for the carrying on of an abnormally dangerous activity. 
 

8.22  No Extended Damages: For other and additional good and valuable consideration the 
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants 
and agrees that in the event of any delay of construction or for any other reason or 
allegation or claim, and notwithstanding the reason of the delay, reason, claim or 
allegation or who caused them or the construction delay or whether they were caused 
by the City, that there will be no entitlement to Contractor to or for any direct or indirect 
financial damages or losses for extended corporate overhead impact, extended project 
overhead impacts, project support services, mobilization or demobilization or by 
whatever other label or legal concept or theory and types of names or labels or basis 
such claims may have, or any business damages or losses of whatever type or nature,
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and Contractor hereby waives any right to make any such claim or claims. This 
provision will have application and effect when construction delays are anticipated and 
agreed upon by both the City and the Contractor. 

 
8.23 No Liens:  If any subcontractor, supplier, laborer, or materialmen of Contractor or any 

other person directly or indirectly acting for or through Contractor files or attempts to 
file a mechanic’s or construction lien against the real property on which the Work is 
performed or any part or against any personal property or improvements or claim 
against any monies due or to become due from the City to Contractor or from 
Contractor to a subcontractor, for or on account of any work, labor, services, material, 
equipment, or other items furnished in connection with the Work or any Change Order, 
Contractor agrees to satisfy, remove, or discharge such lien or claim at its own 
expense by bond, payment, or otherwise within twenty (20) days of the filing or from 
receipt of written notice from the City. 
 
Additionally, until such time as such lien or claim is satisfied, removed or discharged 
by Contractor, all monies due to Contractor, or that become due to Contractor before 
the lien or claim is satisfied, removed or otherwise discharged, shall be held by City as 
security for the satisfaction, removal and discharge of such lien and any expense that 
may be incurred while obtaining such.  If Contractor shall fail to do so, City shall have 
the right, in addition to all other rights and remedies provided by this Agreement or by 
law, to satisfy, remove, or discharge such lien or claim by whatever means City 
chooses at the entire and sole cost and expense of Contractor which costs and 
expenses shall, without limitation, include attorney’s fees, litigation costs, fees and 
expenses and all court costs and assessments. 

 
8.24 Weather Emergencies: Upon issuance of a hurricane watch by the National Weather 

Service, the Contractor shall submit to the City a plan to secure the work area in the 
event a hurricane warning is issued. The plan shall detail how the Contractor will 
secure the Premises, equipment and materials in a manner as to prevent damage to 
the Work and prevent materials and equipment from becoming a hazard to persons 
and property on and around the Premises. The plan shall include a time schedule 
required to accomplish the hurricane preparations and a list of emergency contacts 
that will be available, and in the City before, during and immediately after the storm. 

 
Upon issuance of a hurricane warning by the National Weather Service, if the 
Contractor has not already done so, the Contractor shall implement its hurricane 
preparedness plan. Cost of development and implementation of the hurricane 
preparedness plan shall be considered as incidental to construction. Cost of any clean 
up and rework required after the storm will be considered normal construction risk 
within Florida and shall not entitle the Contractor to any additional compensation. 
Contractor shall be entitled to request an extension in time for completion of the Work, 
in accordance with the provisions of Article 15 of this Agreement, equal to the time it is 
shut down for implementation of the preparedness plan, the duration of the storm and 
a reasonable period to restore the Premises. 
 

8.25 Force Majeure:   No Party shall hold the other responsible for damages or for delays in 
performance caused by force majeure, acts of God, or other acts or circumstances 
beyond the control of the other party or that could not have been reasonably foreseen 
and prevented.  For this purpose, such acts or circumstances shall include, but not be
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 limited to weather conditions affecting performance, floods, epidemics, pandemics, 
war, act of Governmental Authority, state of emergency, riots, strikes, lockouts, or 

other industrial disturbances, or protest demonstrations.  Should such acts or 
circumstances occur, the parties shall use their best efforts to overcome the difficulties 
arising therefrom and to resume the Work as soon as reasonably possible with the 
normal pursuit of the Work.   

 
Inclement weather, continuous rain for less than three (3) days or the acts or 
omissions of subcontractors, third-party contractors, materialmen, suppliers, or their 
subcontractors, shall not be considered acts of force majeure. 
 
No Party shall be liable for its failure to carry out its obligations under the Agreement 
during a period when such Party is rendered unable by force majeure to carry out its 
obligation, but the obligation of the Party or Parties relying on such force majeure shall 
be suspended only during the continuance of the inability and for no longer period than 
the unexpected or uncontrollable event.  
 
The Contractor further agrees and stipulates, that its right to excuse its failure to 
perform by reason of force majeure shall be conditioned upon giving written notice of 
its assertion that a Force Majeure delay has commenced within ninety-six (96) hours 
after such an occurrence. The Contractor shall use its reasonable efforts to minimize 
such delays. The Contractor shall promptly provide an estimate of the anticipated 
additional time required to complete the Project. 

 
8.26 Participation by Disadvantaged Business Enterprises in Department of Transportation 

Financial Assisted Contracts: The recipient shall not discriminate on the basis of race, 
color, national origin, or sex in the award and performance of any DOT-assisted 
contract or in the administration of its DBE program or the requirements of 49 CFR 
Part 26. The recipient shall take all necessary and reasonable steps under 49 CFR 
Part 26 to ensure nondiscrimination in the award and administration of DOT-assisted 
contracts. The recipient's DBE program, as required by 49 CFR Part 26 and as 
approved by DOT, is incorporated by reference in this Agreement. Implementation of 
this program is a legal obligation and failure to carry out its terms shall be treated as a 
violation of this Agreement. Upon notification to the recipient of its failure to carry out 
its approved program, the Department may impose sanctions as provided for under 
Part 26 and may, in appropriate cases, refer the matter for enforcement under 18 
U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et 
seq.). 

 
Additionally, the Contractor assures that it, the sub-recipient or its subcontractors shall 
not discriminate on the basis of race, color, national origin, or sex in the performance 
of this Agreement. The Contractor shall carry out applicable requirements of 49 CFR 
Part 26 in the award and administration of DOT-assisted contracts. Failure by the 
Contractor to carry out these requirements is a material breach of this Agreement, 
which may result in the termination of this Agreement or such other remedy as the 
recipient deems appropriate. This additional language must be included in each 
subcontract the prime Contractor signs with a subcontractor.
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ARTICLE 9 – CITY’S RESPONSIBILITIES 
 

9.1 The City shall furnish the data required of the City under the Contract Documents 
promptly and shall make payments to the Contractor promptly after they are due as 
provided in Article 7. 

 
9.2 The City shall provide public rights-of-way and easement, where available, for the 

installation of conduits, transformers pads and related appurtenances only. 
 
9.3 Technical Clarifications and Interpretations: 
 

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or 
interpretations of the Contract Documents as it may determine necessary, 
which shall be consistent with or reasonably inferable from the overall intent of 
the Contract Documents.  Should the Contractor fail to request interpretation of 
questionable items in the Contract Documents, the City shall not entertain any 
excuse for failure to execute the Work in a satisfactory manner. 

 
9.3.2 The City shall interpret and decide matters concerning performance under the 

requirements of the Contract Documents, and shall make decisions on all 
claims, disputes or other matters in question.  Written notice of each claim, 
dispute or other matter will be delivered by claimant to the other Party but in no 
event later than five (5) days after the occurrence of event, and written 
supporting data will be submitted to the other Party within five (5) days after 
such occurrence.  All written decisions of the City on any claim or dispute will be 
final and binding. 

 
9.4 The Contractor shall perform all Work to the reasonable satisfaction of the City in 

accordance with the Contract Documents.  In cases of disagreement or ambiguity, the 
City shall decide all questions, difficulties, and disputes of whatever nature, which may 
arise under or by reason of this Agreement or the quality, amount and value of the 
Work, and the City’s decisions on all claims, questions and determination are final. 

 
9.5 Cancellation for Unappropriated Funds:  The obligation of the City for payment to a 

Contractor is limited to the availability of funds appropriated in a current fiscal period, 
and continuation of the contract into a subsequent fiscal period is subject to 
appropriation of funds, unless otherwise authorized by law. 

 
 

ARTICLE 10 – BONDS AND INSURANCE 
 

10.1 Public Construction and Other Bonds:  The Contractor shall furnish Public 
Construction or Performance and Payment Bonds (“Bond”), each in an amount at least 
equal to the Contract Price as security for the faithful performance and payment of all 
the Contractor’s obligations under the Contract Documents.  These Bonds shall 
remain in effect until at least one (1) year after the date of final payment, except as 
otherwise provided by law.  All Bonds shall be furnished and provided by the surety 
and shall be in substantially the same form as prescribed by the Contract Documents 
and be executed by such sureties as (i) are licensed to conduct business in the State
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of Florida, and (ii) are named in the current list of Companies Holding Certificates of 
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring 
Companies as published in Circular 570 (amended) by the Audit Staff Bureau of 
Accounts, U.S. Treasury Department and (iii) otherwise meet the requirements set 
forth herein that apply to sureties.  All Bonds signed by an agent must be 
accompanied by a certified copy of the authority to act. 

 
10.1.1 Performance Bond:  The Contractor shall execute and record in the public 

records of Broward County, Florida, a payment and performance bond in an 
amount at least equal to the Contract Price with a surety insurer authorized to 
do business in the State of Florida as surety, (“Bond”), in accordance with 
Section 255.05, Florida Statutes (2021), as may be amended or revised, as 
security for the faithful performance and payment of all of the Contractor’s 
obligations under the Contract Documents. 

 
A Corporate Surety Bond legally issued, meeting the approval of, and running 
to the City in an amount not less than the Contract Price of such improvements, 
conditioned that the Contractor shall maintain and make all repairs to the 
improvements constructed by the Contractor at their own expense and free of 
charge to the City, for the period of one (1) year after the date of acceptance of 
the Work within such period by reason of any imperfection of the material used 
or by reason of any defective workmanship, or any improper, imperfect or 
defective preparation of the base upon which any such improvement shall be 
laid. 

   
10.2 Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is 

declared bankrupt or becomes insolvent or its right to do business is terminated in the 
State of Florida or it ceases to meet the requirements of clauses (i) and (ii) of 
Paragraph 10.1, the Contractor shall within five (5) days thereafter substitute another 
Bond and Surety, both of which shall be acceptable to the City. 
 

10.3 Insurance 
 

INSERT INSURANCE VERBIAGE FROM RISK 
MANAGEMENT HERE 

 
 __________________________________________ 
 __________________________________________ 

 

NOTE:  CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR 
ON EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON 
THE CERTIFICATE AS AN “ADDITIONAL INSURED” ON REQUIRED LIABILITY 
POLICIES. 
 

A Sample Insurance Certificate shall be included with the proposal 
to demonstrate the firm’s ability to comply with insurance 
requirements. Provide a previous certificate or other evidence 
listing the insurance companies’ names for all required coverage, 
and the dollar amounts of the coverage.
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ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,  
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 

 
11.1 Warranty:  The Contractor warrants and guarantees to the City that all Work will be in 

accordance with the Contract Documents and will not be defective.  Prompt notice of 
all defects shall be given to the Contractor.  All defective work, whether or not in place, 
may be rejected, corrected or accepted as provided in this Article. 

 
11.1.1 Warranty of Title:  The Contractor warrants to the City that it possesses good, 

clear and marketable title to all equipment and materials provided and that there 
are no pending liens, claims or encumbrances against the equipment and 
materials. 

 
11.1.2 Warranty of Specifications:  The Contractor warrants that all equipment, 

materials and workmanship furnished, whether furnished by the Contractor, its 
subcontractors or suppliers, will comply with the specifications, drawings and 
other descriptions supplied or adopted and that all services will be performed in 
a workmanlike manner. 

 
11.1.3 Warranty of Merchantability:  The Contractor warrants that any and all 

equipment to be supplied pursuant to this Agreement is merchantable, free from 
defects, whether patent or latent in material or workmanship, and fit for the 
ordinary purposes for which it is intended.   

 
11.2 Tests and Inspections:  Contractor shall retain the services of an independent, 

certified, testing lab to perform all testing as required by the specifications, contract 
drawings, and any applicable permitting agency. Contractor shall provide evidence of 
certification to the City before the work and testing is done. Testing results shall be 
submitted to the Project Manager for review and approval at the time the results are 
provided to the Contractor.  The Contractor shall give the Project Manager and City 
Inspector a minimum of twenty-four (24) hours’ advanced notice of readiness of the 
Work for all required inspections, tests, or approvals and shall notify all applicable 
permitting agencies in a timely manner based on requirements set forth in the permit 
documents. 

 
11.2.1 Neither observations by the Project Manager nor inspections, tests or approvals 

by others shall relieve the Contractor from its obligations to perform the Work in 
accordance with the Contract Documents. 

 
11.3 Uncovering Work:  If any work that is to be inspected, tested or approved is covered 

without approval or consent of the Project Manager, it must, if requested by the Project 
Manager, be uncovered for observation and/or testing.  Such uncovering and 
replacement shall be at the Contractor’s sole expense unless the Contractor has given 
the Project Manager timely notice of the Contractor’s intention to cover such Work and 
the Project Manager has not acted with reasonable promptness in response to such 
notice.
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11.3.1 If the Project Manager considers it necessary or advisable that Work covered in 
accordance with Paragraphs 11.2.1 be observed by the City or inspected or 
tested by others, the Contractor at the City’s request, shall uncover, expose or 
otherwise make available for observation, inspection or testing as the Project 
Manager may require, that portion of the Work in question, furnishing all 
necessary labor, material and equipment.  If it is found that such Work is 
defective, the Contractor shall bear all the expenses of such uncovering, 
exposure, observation, inspection and testing and of satisfactory reconstruction, 
including compensation for additional professional services, and an appropriate 
deductive Change Order shall be issued.  If, however, such work is not found to 
be defective, the Contractor shall be allowed an increase in the Contract Price 
or an extension of the Contract Time, or both, directly attributable to such 
uncovering, exposure, observation, inspection testing and reconstruction if it 
makes a claim therefore as provided in Articles 14 and 15. 

 
11.4 City May Stop the Work:  If the Work is defective, or the Contractor fails to supply 

sufficient skilled supervisory personnel or workmen or suitable materials or equipment 
or the work area is deemed unsafe, the City may order the Contractor to stop the 
Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of the City to stop the Work shall not give rise to any duty on the 
part of the City to exercise this right for the benefit of the Contractor or any other Party.  
The City will not award any increase in Contract Price or Contract Time if the Work is 
stopped due to the circumstances described herein. 

 
11.5 Correction or Removal of Defective Work Before Final Payment:  If required by the 

Project Manager, the Contractor shall promptly, without cost to the City and as 
specified by the Project Manager, either correct any defective Work, whether or not 
fabricated, installed or completed, or if the Work has been rejected by the City remove 
it from the site and replace it with non-defective Work. 

 
11.6 One Year Correction Period After Final Payment:  If within one (1) year after the date 

of final acceptance, or such longer period of time as may be prescribed by law or by 
the terms of any applicable special guarantee required by the Contract Documents, 
any work is found to be defective, the Contractor shall promptly, without cost to the 
City and in accordance with the City’s written instructions, either correct such defective 
Work, or, if it has been rejected by the City, remove it from the site and replace it with 
non-defective Work. 

 
If the Contractor does not promptly comply with the terms of such instructions or in an 
emergency where delay would cause serious risk of loss or damage, the City may 
have the defective Work corrected or the rejected Work removed and replaced, and all  
direct and indirect costs for such removal and replacement, including compensation for 
additional professional services, shall be paid by the Contractor. 
 

11.7 Acceptance of Defective Work, Deductions:  If, instead of requiring correction or 
removal and replacement of defective Work, the City, at the City’s sole option, prefers 
to accept it, the City may do so.  In such a case, if acceptance occurs prior to the 
Project Manager’s recommendation of final payments, a Change Order shall be issued 
incorporating the necessary revisions in the Contract’s Documents, including 
appropriate reduction in the Contract Price; or if the acceptance occurs after such 
recommendation, an appropriate amount shall be paid by the Contractor to the City.

Bid 12760-233City of Fort Lauderdale

4/12/2023 12:47 PM p. 56

CAM #23-0344 
Exhibit 1 

Page 56 of 115



 

                  C-22 

11.8 City May Correct Defective Work:  If the Contractor fails within a reasonable time after 
written notice of the Project Manager to proceed to correct defective Work or to 
remove and replace rejected Work as required by the Project Manager in accordance 
with Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with 
the Contract Documents, the City may, after seven (7) days’ written notice to the 
Contractor, correct and remedy any such deficiency.  In exercising its rights under this 
paragraph, the City shall proceed expeditiously.  To the extent necessary to complete 
corrective and remedial action, the City may exclude the Contractor from all or part of 
the site, take possession of all or part of the Work, suspend the Contractor’s services 
related thereto and take possession of the Contractor’s tools, construction equipment 
and materials stored at the site or elsewhere.  The Contractor shall allow the City’s 
representative agents and employees such access to the site as may be necessary to 
enable the City to exercise its rights under this paragraph.  All direct and indirect costs 
of the City in exercising such rights shall be charged against the Contractor in an 
amount verified by the Project Manager, and a Change Order shall be issued 
incorporating the necessary revisions in the Contract Documents and a reduction in 
the Contract Price.  Such direct and indirect costs shall include, in particular but 
without limitation, compensation for additional professional services required and costs 
of repair and replacement of work of others destroyed or damaged by correction, 
removal or replacement of the Contractor’s defective Work.  The Contractor shall not 
be allowed an extension of the Contract Time because of any delay in performance of 
the Work attributable to the exercise by the City of the City’s right hereunder. 

 
 

ARTICLE 12 – INDEMNIFICATION 
 

12.1 Disclaimer of Liability:  The City shall not at any time, be liable for injury or damage 
occurring to any person or property from any cause, whatsoever, arising out of 
Contractor’s construction and fulfillment of this Agreement. 

 
12.2 Indemnification:  For other, additional good valuable consideration, the receipt and 

sufficiency of which is hereby acknowledged: 
 

12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the 
City, its representatives, employees and elected and appointed officials from or 
on account of all claims, damages, losses, liabilities and expenses, direct, 
indirect or consequential including but not limited to fees and charges of 
engineers, architects, attorneys, consultants and other professionals and court 
costs arising out of or in consequence of the performance of this Agreement at 
all trial and appellate levels.  Indemnification shall specifically include but not be 
limited to claims, damages, losses, liabilities and expenses arising out of or 
from (a) the negligent or defective design of the project and Work of this 
Agreement; (b) any act, omission or default of the Contractor, its 
subcontractors, agents, suppliers, employees or laborers; (c) any and all bodily 
injuries, sickness, disease or death; (d) injury to or destruction of tangible 
property, including any resulting loss of use; (e) other such damages, liabilities, 
or losses received or sustained by any person or persons during or on account 
of any operations connected with the construction of this Project including the 
warranty period; (f) the use of any improper materials; (g) any construction 
defect including both patent and latent defects; (h) failure to timely complete the
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 work; (i) the violation of any federal, state, county or City laws, ordinances or 
regulations by Contractor, its subcontractors, agents, servants, independent 
contractors or employees; (j) the breach or alleged breach by Contractor of any 
term of the Agreement, including the breach or alleged breach of any warranty 
or guarantee. 

 
12.2.2 Contractor agrees to indemnify, defend, and hold harmless the City, its officers, 

agents and employees, from all damages, liabilities, losses, claims, fines and 
fees, and from any and all suits and actions of every name and description that 
may be brought against City, its officers, agents and employees, on account of 
any claims, fees, royalties, or costs for any invention or patent and/or for the 
infringement of any and all copyrights or patent rights claimed by any person, 
firm, or corporation. 

 
12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any 

nature in connection with the foregoing indemnifications including, but not 
limited to, reasonable attorney’s fees and costs for trials and appeals. 

 
12.2.4 If any subcontractor, supplier, laborer, or materialmen of Contractor or any 

other person directly or indirectly acting for or through Contractor files or 
attempts to file a mechanic’s or construction lien against the real property on 
which the work is performed or any part or against any personal property or 
improvements thereon or make a claim against any monies due or to become 
due from the City to Contractor or from Contractor to a subcontractor, for or on 
account of any work, labor, services, material, equipment, or other items 
furnished in connection with the Work or any change order, Contractor agrees 
to satisfy, remove, or discharge such lien or claim at its own expense by bond, 
payment, or otherwise within five (5) days of the filing or from receipt of written 
notice from the City.   

 
 Additionally, until such time as such lien or claim is satisfied, removed or 

discharged by Contractor, all monies due to Contractor, or that become due to 
Contractor before the lien or claim is satisfied, removed or otherwise 
discharged, shall be held by City as security for the satisfaction, removal and 
discharge of such lien and any expense that may be incurred while obtaining 
the discharge.  If Contractor shall fail to do so, City shall have the right, in 
addition to all other rights and remedies provided by this Agreement or by law, 
to satisfy, remove, or discharge such lien or claim by whatever means City 
chooses at the entire and sole cost and expense of Contractor which costs and 
expenses shall, without limitation, include attorney’s fees, litigation costs, fees 
and expenses and all court costs and assessments, and which shall be 
deducted from any amount owing to Contractor.  In the event the amount due 
Contractor is less than the amount required to satisfy Contractor’s obligation 
under this, or any other article, paragraph or section of this Agreement, the 
Contractor shall be liable for the deficiency due the City. 

 
12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes 

(2021), as may be amended or revised, controls the extent and limits of the 
indemnification and hold harmless provisions of this Agreement, if any, and that 
the Parties waive any defects in the wording of this Article that runs afoul of said 
statutory section. 
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ARTICLE 13 – CHANGES IN THE WORK 
 

13.1 Without invalidating this Agreement, the City may, at any time or from time-to-time 
order additions, deletions or revisions in the Work through the issuance of Change 
Orders.  Upon receipt of a Change Order, the Contractor shall proceed with the Work 
involved.  All Work shall be executed under the applicable conditions of the Contract 
Documents.  If any Change Order causes an increase or decrease in the Contract 
Price or an extension or shortening of the Contract Time, an equitable adjustment will 
be made as provided in Article 14 or Article 15 on the basis of a claim made by either 
Party. 

 
13.2 The Project Manager may authorize minor changes in the Work not involving an 

adjustment in the Contract Price or the Contract Time, which are consistent with the 
overall intent of the Contract Documents. Such changes must be in writing and signed 
by the City and the Contractor. 

 
13.3 If notice of any change affecting the general scope of the Work or change in the 

Contract Price is required by the provisions of any Bond to be given to the Surety, it 
will be the Contractor’s responsibility to so notify the Surety, and the amount of each 
applicable Bond shall be adjusted accordingly.  The Contractor shall furnish proof of 
such adjustment to the City. 

 
 

ARTICLE 14 – CHANGE OF CONTRACT PRICE 
 
Change of Contract Price, approved by City, shall be computed as follows: 
 
14.1 Cost of the Work:  The term “Cost of the Work” means the sum of all direct costs 

necessarily incurred and paid by Contractor in the proper performance of the Work.  
Except as otherwise may be agreed to in writing by the City, these costs shall be in 
amounts no higher than those prevailing in the City and shall include only the following 
items and shall not include any of the costs itemized in Paragraph 14.3: 

 
14.1.1 Payroll costs for employees in the direct employ of the Contractor in the 

performance of the Work under schedules of job classifications agreed upon by 
the City and the Contractor.  Payroll costs for employees not employed full time 
on the Work shall be apportioned on the basis of their time spent on the Work. 

 
 Payroll costs shall include, but not be limited to, salaries and wages plus cost of 

fringe benefits which shall include social security contributions, unemployment, 
excise and payroll taxes, worker’s compensation, health and retirement 
benefits, bonuses, sick leave, vacation and applicable holiday pay. 

 
14.1.2 Cost of all materials and equipment furnished and incorporated in the Work, 

including costs of transportation and storage, and required suppliers and field 
services.  All cash discounts, rebates and refunds and all returns from sale of 
surplus materials and equipment shall accrue to the City, and the Contractor 
shall make provisions so that they may be obtained.
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14.1.3 Supplemental costs including the following: 
 

14.1.3.1  Cost, including transportation and maintenance of all materials, 
supplies, equipment, machinery, appliances, office and temporary 
facilities at the site and hand tools not owned by the workers, 
which are consumed in the performance of the Work. 

 
14.1.3.2 Rentals of all construction equipment and machinery and the parts 

whether rented from the Contractor or others in accordance with 
rental agreements approved by the City, and the costs of 
transporting, loading, unloading, installation, dismantling and 
removal.  The rental of any such equipment, machinery or parts 
shall cease when the use is no longer necessary for the Work. 

 
14.1.3.3 Sales, consumer, use or similar taxes related to the Work and for 

which the Contractor is liable, imposed by laws and regulations. 
 
14.1.3.4 Royalty payments and fees for permits and licenses. 
 
14.1.3.5 The cost of utilities, fuel and sanitary facilities at the Work site. 
 
14.1.3.6 Minor expenses such as telegrams, long distance telephone calls, 

telephone service at the site, expressage and similar petty cash 
items in connection with the Work. 

 
14.1.3.7 Cost of premiums for additional bonds and insurance required 

because of changes in the Work. 
 

14.2  The Contract Price may only be increased by a Change Order when Work is modified 
in accordance with Article 13 and approved by the City in writing. Any claim for an 
increase in the Contract Price resulting from a Change Order shall be based on written 
notice delivered to the Project Manager within ten (10) days of the occurrence of the 
Change Order giving rise to the claim. Notice of the amount of the claim with 
supporting data shall be included in the Change Order and delivered within twenty (20) 
days of such occurrence unless Project Manager allows an additional period of time to 
ascertain accurate cost data. Any change in the Contract Price resulting from any such 
claim shall be incorporated in the Change Order.  IT IS EXPRESSLY AND 
SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE 
CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT 
ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION. 

 
14.3 Not Included in the Cost of the Work:  The term “Cost of the Work” shall not include 

any of the following: 
 

14.3.1 Payroll costs and other compensation of the Contractor’s officers executives, 
principals (of partnership and sole proprietorships), general managers, 
engineers, architects, estimators, attorneys, auditor, accountants, purchasing 
and contracting agents, expediters, timekeepers, clerks and other personnel 
employed by the Contractor whether at the site or in the Contractor’s principal 
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 or branch office for general administration of the work and not specifically 
included in the agreed upon schedule of job classifications referred to in 
Paragraph 14.1.1, all of which are to be considered administrative costs 
covered by the Contractor’s fee. 

 
14.3.2 Expenses of the Contractor’s principal and branch offices other than the 

Contractor’s office at the site. 
 
14.3.3 Any part of the Contractor’s capital expenses, including interest on the 

Contractor’s capital employed for the Work and charges against the Contractor 
for delinquent payments. 

 
14.3.4 Cost of premiums for all bonds and for all insurance whether or not the 

Contractor is required by the Contract Documents to purchase and maintain the 
same. 

 
14.3.5 Costs due to the negligence of the Contractor, any subcontractor, or anyone 

directly or indirectly employed by any of them or for whose acts any of them 
may be liable, including but not limited to, the correction of defective Work, 
disposal of materials or equipment wrongly supplied and making good any 
damage to property. 

 
14.3.6 Other overhead or general expense costs of any kind and the costs of any item 

not specifically and expressly included in Paragraph 14.1. 
 

14.4 Basis of Compensation:  The Contractor’s compensation, allowed to the Contractor for 
overhead and profit, shall be determined as follows: 

 
 14.4.1 A mutually acceptable negotiated fee: 
 

14.4.1.1 For costs incurred under Paragraphs 14.1.1 and 14.1.2, the 
Contractor’s fee shall not exceed five percent (5%). 

 
14.4.1.2 No fee shall be payable on the basis of costs itemized under  

Paragraphs 14.1.3.1, 14.1.3.2, 14.1.3.3, 14.1.3.4, 14.1.3.5, 14.1.3.6, 
14.1.3.7, 14.3.1, 14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6. 

 
14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any 

such change which results in a net decrease plus a deduction in the 
Contractor’s fee by an amount equal to five percent (5%) for the net 
decrease. 

 
14.4.1.4 When both additions and credits are involved in any one change the 

combined overhead and profit shall be figured on the basis of net 
increase if any, however, not to exceed five percent (5%) of the agreed 
compensation.  Profit will not be paid on any Work not performed.
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14.5 Cost Breakdown Required:  Whenever the cost of any Work is to be determined 
pursuant to this Article, the Contractor will submit in form acceptable to the City an 
itemized cost breakdown together with supporting documentation.  Whenever a 
change in the Work is to be based upon mutual acceptance of a lump sum, whether 
the amount is an addition, credit, or no-charge-in-cost, the Contractor shall submit an 
estimate substantiated by a complete itemized breakdown: 

 
14.5.1 The breakdown shall list quantities and unit prices for materials, labor, 

equipment and other items of cost. 
 
14.5.2 Whenever a change involves the Contractor and one (1) or more 

subcontractors and the change is an increase in the agreed compensation, the 
overhead and profit percentage for the Contractor and each subcontractor shall 
be itemized separately. 

 
14.6 Time for the City to Approve Extra Work:  Any Extra Work in an amount up to and not 

exceeding a cumulative amount of $25,000 for a specific project can be approved by 
the City Manager and shall require a written Change Order proposal to be submitted to 
the Public Works Director for submittal and approval by the City Manager.  Extra Work 
exceeding the cumulative amount of $25,000 for a specific project must be approved 
by the City Commission and a written Change Order proposal must be submitted to 
the Public Works Director for submittal and approval by the City Manager and City 
Commission.  No financial or time claim for delay to the project resulting from the 
Change Order approval process outlined above under Section 14.6 will be allowed. 

 
 

ARTICLE 15 – CHANGE OF THE CONTRACT TIME 
 
15.1 The Contract Time may only be changed by a Change Order.  Any claim for an 

extension in the Contract Time shall be based on written notice delivered to the Project 
Manager within five (5) days of the occurrence of the event giving rise to the claim. 
Any change in the Contract Time resulting from any such claim shall be incorporated 
in a Change Order. 

 
15.2 The Contract Time will be extended in an amount equal to time lost due to delays 

beyond the control of the Contractor if a claim is made therefore as provided in 
Paragraph 15.1.  Such delays shall include but not be limited to, acts or neglect by the 
City, or to fires, floods, labor disputes, epidemics, abnormal weather conditions, 
pandemics, act of Governmental Authority, state of emergency, or acts of God. 

 
15.3 All time limits stated in the Contract Documents are of the essence.  The provisions of 

this Article 15 shall not exclude recovery for damages for delay by the Contractor. 
 
15.4 Delays caused by or resulting from entities, contractors or subcontractors who are not 

affiliated with the Contractor (non-affiliated Contractors) shall not give rise to a claim 
by the Contractor for damages for increases in material and/or labor costs. Such 
entities, contractors and subcontractors include, but are not limited to, the City's 
contractors and subcontractors, Florida Power and Light Company, AT&T and Florida 
East Coast Railway, LLC. 
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15.5 Rights of Various Interests: Whenever work being done by City’s forces or by other 
contractors is contiguous to or within the limits of work covered by this Agreement, the 
respective rights of the various interests involved shall be established by the Project 
Manager to secure the completion of the various portions of the Work in general 
harmony. 

 
ARTICLE 16 – LIQUIDATED DAMAGES 

 
16.1 Upon failure of the Contractor to complete the Work within the time specified for 

completion, the Contractor shall pay to the City the sum of 
____________Hundred/Thousand Dollars ($_.00) for each and every calendar day 
that the completion of the Work is delayed beyond the time specified in this Agreement 
for completion, as fixed and agreed liquidated damages and not as a penalty, so long 
as the delay is caused by the Contractor.  Should an act of God or the acts or 
omissions of the City, its agents or representatives, in derogation to the terms of this 
Agreement cause the delay, the Contractor shall not be responsible for the delay nor 
liquidated damages.  Liquidated damages are fixed and agreed upon between the 
Parties, recognizing the impossibility of precisely ascertaining the amount of damages 
that will be sustained by the City as a consequence of such delay and both Parties 
desiring to obviate any question of dispute concerning the amount of damages and the 
cost and effect of the failure of the Contractor to complete the Work on time.  
Liquidated damages shall apply separately to each portion of the Work for which a 
time of completion is given.  The City shall have the right to deduct from or retain any 
compensation which may be due or which may become due and payable to the 
Contractor the amount of liquidated damages, and if the amount retained by the City is 
insufficient to pay in full such liquidated damages, the Contractor shall pay all 
liquidated damages in full.  The Contractor shall be responsible for reimbursing the 
City, in addition to liquidated damages or other damages for delay, for all costs of 
engineering, architectural fees, and inspection and other costs incurred in 
administering the construction of the Project beyond the completion date specified or 
beyond an approved extension of time granted to the Contractor whichever is later. 
Delays caused by or resulting from entities, contractors or subcontractors who are not 
affiliated with the Contractor shall not give rise to a claim by Contractor for damages 
for increase in material and/or labor costs. Such entities, contractors and 
subcontractors include, but are not limited to, the City's contractors and 
subcontractors, Florida Power and Light Company, AT&T, and Florida East Coast 
Railway, LLC. 

 
16.2  No Extended Damages: For other and additional good and valuable  consideration the 

receipt and sufficiency of which is hereby acknowledged, the Contractor covenants 
and agrees that in the event of any delay of construction or for any reason, allegation 
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or 
who caused them or the construction delay or whether they were caused by the City, 
that there will be no entitlement to Contractor to or for any direct or indirect financial 
damages or losses for extended corporate overhead impact, extended project 
overhead impacts, project support services, mobilization or demobilization or by 
whatever other label or legal concept or theory and types of names or labels or basis 
such claims may have, or any business damages or losses of whatever type or nature, 
and Contractor hereby waives any right to make any such claim or claims. This 
provision will have application and effect when construction delays are anticipated and 
agreed upon by both the City and the Contractor. 
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ARTICLE 17 – SUSPENSION OF WORK AND TERMINATION 
 
17.1 City May Suspend Work:  The City may, at any time and without cause, suspend the 

Work or any portion of the Work for a period of not more than ninety (90) days by 
notice in writing to the Contractor which shall fix the date on which Work shall be 
resumed.   The Contractor shall resume the Work on the date fixed.  The Contractor 
will be allowed an increase in the Contract Price or an extension of the Contract Time, 
or both, directly attributable to any suspension, if the Contractor makes a claim as 
provided in Articles 14 and 15. 

 
17.2 City’s Right to Terminate Contract:   The City may terminate this Agreement upon 

fifteen (15) calendar days’ written notice upon the occurrence of any one or more of 
the following events: 

 
17.2.1 If the Contractor makes a general assignment for the benefit of creditors. 
 
17.2.2 If a trustee, receiver, custodian or agent of the Contractor is appointed under 

applicable law or under Contract, whose appointment or authority to take 
charge of property of the Contractor is for the purpose of enforcing a lien 
against such property or for the purpose of general administration of such 
property for the benefit of the Contractor’s creditors. 

 
17.2.3 If Contractor fails to begin the Work within fifteen (15) calendar days after the 

Project Initiation Date, or fails to perform the Work with sufficient workers and 
equipment or with sufficient materials to ensure the prompt completion of the 
Work, or shall perform the Work unsuitably, or cause it to be rejected as 
defective and unsuitable, or shall discontinue the prosecution of the Work 
pursuant to the accepted schedule or if Contractor shall fail to perform any 
material term set forth in the Contract Documents, or from any other cause 
whatsoever shall not carry on the Work in an acceptable manner, Project 
Manager may give notice in writing to Contractor and its Surety of such delay, 
neglect or default, specifying the same.  

 
17.2.4 If the Contractor repeatedly fails to make prompt payments to subcontractors or 

for labor, material or equipment. 
 
17.2.5 If the Contractor repeatedly disregards proper safety procedures. 
 
17.2.6 If the Contractor disregards any local, state or federal laws or regulations. 
 
17.2.7 If the Contactor otherwise violates any provisions of this Agreement. 
 

17.3 If Contractor, within a period of ten (10) calendar days after such notice, shall not 
proceed in accordance therewith, the City may exclude the Contractor from the Work 
site and take the prosecution of the Work out of the hands of the Contractor, and take 
possession of the Work and all of the Contractor’s tools, appliances, construction 
equipment and machinery at the site and use them without liability to the City for 
trespass or conversion, incorporate in the Work all materials and equipment stored at 
the site or for which the City has paid the Contractor but which are stored elsewhere, 
and finish the Work as the City may deem expedient.  In this instance, the Contractor 
shall not be entitled to receive any further compensation until the Work is finished.
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17.3.1  If after notice of termination of Contractor’s right to proceed, it is determined for      
any reason that Contractor was not in default, the rights and obligations of City 
and Contractor shall be the same as if the notice of termination had been 
issued pursuant to the Termination for Convenience clause as set forth in 
Section 17.5 below. 

 
17.3.2 Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5, 

Contractor shall promptly discontinue all affected work unless the Notice of 
Termination directs otherwise and deliver or otherwise make available to City 
all data, drawings, specifications, reports, estimates, summaries and such 
other information as may have been required by the Contract Documents 
whether completed or in process.  

 
17.4 If the Contractor commits a default due to its insolvency or bankruptcy, the following 

shall apply: 
 

17.4.1 Should this Agreement be entered into and fully executed by the Parties, funds 
released and the Contractor (Debtor) files for bankruptcy, the following shall 
occur: 

 
17.4.1.1 In the event the Contactor files a voluntary petition under 11 U.S.C. 

301 or 302, or an order for relief is entered under 11 U.S.C. 303, the 
Contractor shall acknowledge the extent, validity, and priority of the 
lien recorded in favor of the City.  The Contractor further agrees that in 
the event of this default, the City shall, at its option, be entitled to seek 
relief from the automatic stay pursuant to 11 U.S.C. 362.  The City 
shall be entitled to relief from the automatic stay pursuant to 11 U.S.C. 
362(d) (1) or (d) (2), and the Contactor agrees to waive the notice 
provisions in effect pursuant to 11 U.S.C. 362 and any applicable 
Local Rules of the United States Bankruptcy Court.  The Contactor 
acknowledges that such waiver is done knowingly and voluntarily. 

 
17.4.1.2  Alternatively, in the event the City does not seek stay relief, or if stay 

relief is denied, the City shall be entitled to monthly adequate 
protection payments within the meaning of 11 U.S.C. 361.  The 
monthly adequate protection payments shall each be in an amount 
determined in accordance with the Note and Mortgage executed by 
the Contractor in favor of the City. 

 
17.4.1.3 In the event the Contractor files for bankruptcy under Chapter 13 of 

Title 11, United States Code in additional to the foregoing provisions, 
the Contractor agrees to cure any amounts in arrears over a period 
not to exceed twenty-four (24) months from the date of the 
confirmation order, and such payments shall be made in addition to 
the regular monthly payments required by the Note and mortgage.  
Additionally, the Contractor shall agree that the City is over secured 
and, therefore, entitled to interest and attorney’s fees pursuant to 11 
U.S.C. 506(b).  Such fees shall be allowed and payable as an 
administrative expense.  Further, in the event the Contractor has less 
than five (5) years of payments remaining on the Note, the Contractor 
agrees that the treatment afforded to the claim of the City under any
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  confirmed plan of reorganization shall provide that the remaining 
payments shall be satisfied in accordance with the Note, and that the 
remaining payments or claim shall not be extended or amortized over 
a longer period than the time remaining under the Note. 

 
17.4.2 Should this Agreement be entered into and fully executed by the parties, and 

the funds have not been forwarded to Contractor, the following shall occur: 
 

17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11 
U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 
303., the Contractor acknowledges that the commencement of a 
bankruptcy proceeding constitutes an event of default under the terms 
of this Agreement.  Further, the Contractor acknowledges that this 
Agreement constitutes an executory contract within the meaning of 11 
U.S.C. 365.  The Contractor acknowledges that this Agreement is not 
capable of being assumed pursuant to 11 U.S.C. 365(c)(2), unless the 
City expressly consents in writing to the assumption.  In the event the 
City consents to the assumption, the Contractor agrees to file a motion 
to assume this Agreement within ten (10) days after receipt of written 
consent from the City, regardless of whether the bankruptcy 
proceeding is pending under Chapter 7, 11, or 13 of Title 11 of the 
United States Code.  The Contractor further acknowledges that this 
Agreement is not capable of being assigned pursuant to 11 U.S.C. 
365(b)(1). 

 
17.5 Termination for Convenience:  This Agreement may be terminated for convenience in 

writing by City upon thirty (30) days’ written notice to Contractor (delivered by certified 
mail, return receipt requested) of intent to terminate and the date on which such 
termination becomes effective.  In such case, Contractor shall be paid for all work 
executed and expenses incurred prior to termination in addition to termination 
settlement costs reasonably incurred by Contractor relating to commitments which had 
become firm prior to the termination.  Payment shall include reasonable profit for 
work/services satisfactorily performed.  No payment shall be made for profit for 
work/services which have not been performed. 

 
17.6 Where the Contractor’s service has been so terminated by the City, the termination 

shall not affect any rights of the City against the Contractor then existing or which may 
thereafter accrue.  Any retention or payment of moneys due the Contractor by the City 
will not release the Contractor from liability. 

 
17.7 The Contractor has no right, authority or ability to terminate the Work except for the 

wrongful withholding of any payments due the Contractor from the City. 
 
 

ARTICLE 18 – DISPUTE RESOLUTION 
 

18.1 Resolution of Disputes:  Questions, claims, difficulties and disputes of whatever nature 
which may arise relative to the technical interpretation of the Contract Documents and 
fulfillment of this Agreement as to the character, quality, amount and value of any work 
done and materials furnished, or proposed to be done or furnished under, or by reason
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of, the Contract Documents which cannot be resolved by mutual agreement of City 
Project Manager and Contractor shall be submitted to the City Manager or his 
designee and Contractor’s representative for resolution. Prior to any litigation being 
commenced, for any disputes which remain unresolved, within sixty (60) days after 
final completion of the Work, the Parties shall participate in mediation to address all 
unresolved disputes to a mediator agreed upon by the Parties. Should any objection 
not be resolved in mediation, the Parties retain all their legal rights and remedies 
provided under the laws of Florida. Failure by a Party to comply in strict accordance 
with the requirements of this Article, then said Party specifically waives all of its rights 
provided hereunder, including its rights and remedies under the laws of Florida. 

 
18.1.1 All non-technical administrative disputes (such as billing and payment) shall be 

determined by Contract Administrator.  
 

18.1.2During the pendency of any dispute and after a determination thereof, 
Contractor and Contract Administrator shall act in good faith to mitigate any 
potential damages including utilization of construction schedule changes and 
alternate means of construction. During the pendency of any dispute arising 
under this Agreement, other than termination herein, Contractor shall carry on 
the Work and adhere to the progress schedule. The Work shall not be delayed 
or postponed pending resolution of any disputes or disagreements.  

 
18.1.3 For any disputes which remain unsolved, within sixty (60) calendar days after 

Final Completion of the Work, the Parties shall participate in mediation to 
address all unresolved disputes. A mediator shall be mutually agreed upon by 
the Parties. Should any objection not be resolved in mediation, the Parties 
retain all their legal rights and remedies under applicable law. If a Party 
objecting to a determination, fails to comply in strict accordance with the 
requirements of this Article, said Party specifically waives all of its rights 
provided hereunder, including its rights and remedies under applicable law. 

 
ARTICLE 19 – NOTICES 

 
19.1 All notices required by any of the Contract Documents shall be in writing and shall be 

deemed delivered upon mailing by certified mail, return receipt requested to the 
following: 

 
To the City: 
 
 City Manager 
 City of Fort Lauderdale 
 100 North Andrews Avenue 
 Fort Lauderdale, Florida 33301-1016 
 
with copy to the: 
  
           Project Manager and City Attorney 
           City of Fort Lauderdale 
  100 North Andrews Avenue 
   Fort Lauderdale, Florida 33301-1016
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To the Contractor: 
           _____________________________ 
 _____________________________ 
 _____________________________ 
 _____________________________ 
 

 
ARTICLE 20 – LIMITATION OF LIABILITY 

 
20.1 The City desires to enter into this Agreement only if in so doing the City can place a 

limit on the City’s liability for any cause of action arising out of this Agreement, so that 
the City’s liability for any breach never exceeds the sum of $1,000.  For other good 
and valuable consideration, the receipt and sufficiency of which is hereby 
acknowledged, the Contractor expresses its willingness to enter into this Agreement 
with the knowledge that the Contractor’s recovery from the City to any action or claim 
arising from the Agreement is limited to a maximum amount of $1,000,  which amount 
shall be reduced by the amount actually paid by the City to the Contractor pursuant to 
this Agreement, for any action or claim arising out of this Agreement.  Nothing 
contained in this paragraph or elsewhere in this Agreement is in any way intended 
either to be a waiver of the limitation placed upon the City’s liability as set forth in 
Section 768.28, Florida Statutes (2021), as may be amended or revised, or to extend 
the City’s liability beyond the limits established in said Section 768.28, Florida Statutes 
(2021), as may be amended or revised; and no claim or award against the City shall 
include attorney’s fees, investigative costs, expert fees, suit costs or pre-judgment 
interest. 

 
20.2  No Extended Damages: For other and additional good and valuable  consideration the 

receipt and sufficiency of which is hereby acknowledged, the Contractor covenants 
and agrees that in the event of any delay of construction or for any reason, allegation 
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or 
who caused them or the construction delay or whether they were caused by the City, 
that there will be no entitlement to Contractor to or for any direct or indirect financial 
damages or losses for extended corporate overhead impact, extended project 
overhead impacts, project support services, mobilization or demobilization or by 
whatever other label or legal concept or theory and types of names or labels or basis 
such claims may have, or any business damages or losses of whatever type or nature, 
and Contractor hereby waives any right to make any such claim or claims. This 
provision will have application and effect when construction delays are anticipated and 
agreed upon by both the City and the Contractor.  

 
 

ARTICLE 21 – GOVERNING LAW; WAIVER OF JURY TRIAL 
 

21.1 The Agreement shall be interpreted and construed in accordance with, and governed 
by, the laws of the state of Florida. The Parties agree that the exclusive venue for any 
lawsuit arising from, related to, or in connection with this Agreement shall be in the 
state courts of the Seventeenth Judicial Circuit in and for Broward County, Florida. If 
any claims arising from, related to, or in connection with this Agreement must be 
litigated in federal court, the Parties agree that the exclusive venue for any such 
lawsuit shall be in the United States District Court or United States Bankruptcy Court
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 for the Southern District of Florida. BY ENTERING INTO THIS AGREEMENT, THE 
PARTIES HEREBY EXPRESSLY WAIVE ANY AND ALL RIGHTS EITHER PARTY 
MIGHT HAVE TO A TRIAL BY JURY OF ANY ISSUES RELATED TO THIS 
AGREEMENT.  IF A PARTY FAILS TO WITHDRAW A REQUEST FOR A JURY 
TRIAL IN A LAWSUIT ARISING OUT OF THIS AGREEMENT AFTER WRITTEN 
NOTICE BY THE OTHER PARTY OF VIOLATION OF THIS SECTION, THE PARTY 
MAKING THE REQUEST FOR JURY TRIAL SHALL BE LIABLE FOR THE 
REASONABLE ATTORNEYS' FEES AND COSTS OF THE OTHER PARTY IN 
CONTESTING THE REQUEST FOR JURY TRIAL, AND SUCH AMOUNTS SHALL 
BE AWARDED BY THE COURT IN ADJUDICATING THE MOTION.   

 
 

ARTICLE 22 – MISCELLANEOUS 
 

22.1 The duties and obligations imposed by this Agreement and the rights and remedies 
available to the Parties and, in particular but without limitation, the warranties, 
guaranties and obligations imposed upon the Contractor and all of the rights and 
remedies available to the City, are in addition to, and are not to be construed in any 
way as a limitation of, any rights and remedies available to any or all of them which are 
otherwise imposed or available by laws or regulations, by special warranty or 
guarantee or by other provisions of the Contract Documents, and the provisions of this 
Paragraph will be as effective as if repeated specifically in the Contract Documents, 
and the provisions of this Paragraph will survive final payment and termination or 
completion of this Agreement. 

 
22.2 The Contractor shall not assign or transfer this Agreement or its rights, title or 

interests.  The obligations undertaken by the Contractor pursuant to this Agreement 
shall not be delegated or assigned to any other person or firm.  Violation of the terms 
of this Paragraph shall constitute a material breach of Agreement by the Contractor 
and the City any, at its discretion, cancel this Agreement and all rights, title and 
interest of the Contractor which shall immediately cease and terminate. 

 
22.3 The Contractor and its employees, volunteers and agents shall be and remain as 

independent contractor and not agents or employees of the City with respect to all of 
the acts and services performed by and under the terms of this Agreement.  This 
Agreement shall not in any way be constructed to create a partnership, association or 
any other kind of joint undertaking or venture between the Parties. 

 
22.4 The City reserves the right to audit the records of the Contractor relating in any way to 

the Work to be performed pursuant to this Agreement at any time during the 
performance and term of this Agreement and for a period of three (3) years after 
completion and acceptance by the City.  If required by the City, the Contractor agrees 
to submit to an audit by an independent certified public accountant selected by the 
City.  The Contractor shall allow the City to inspect, examine and review the records of 
the Contractor at any and all times during normal business hours during the term of 
this Agreement. 

 
22.5 The remedies expressly provided in this Agreement to the City shall not be deemed to 

be exclusive but shall be cumulative and in addition to all other remedies in favor of 
the City now or later existing at law or in equity.
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22.6 Should any part, term or provisions of this Agreement be decided by the courts to be 
invalid, illegal or in conflict with any state or federal law, the validity of the remaining 
portion or provision shall not be affected. 

 
22.7   Prohibition Against Contracting With Scrutinized Companies:  Subject to Odebrecht 

Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed, 
Odebrecht Construction, Inc., v. Secretary, Florida Department of Transportation, 715 
F.3d 1268 (11th Cir. 2013), with regard to the “Cuba Amendment,” the Contractor 
certifies that it is not on the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List,  and 
that it does not have business operations in Cuba or Syria, as provided in Section 
287.135, Florida Statutes (2021), as may be amended or revised. The Contractor 
certifies that it is not on the Scrutinized Companies that Boycott Israel List created 
pursuant to Section 215.4725, Florida Statutes (2021), as may be amended or 
revised, and that it is not engaged in a boycott of Israel. The City may terminate this 
Agreement at the City’s option if the Contractor is found to have submitted a false 
certification as provided under subsection (5) of Section 287.135, Florida Statutes 
(2021), as may be amended or revised, or been placed on the Scrutinized Companies 
with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List or the Scrutinized Companies that Boycott Israel List 
created pursuant to Section 215.4725, Florida Statutes (2021), as may be amended or 
revised, or is engaged in a boycott of Israel or has been engaged in business 
operations in Cuba or Syria, as defined in Section 287.135, Florida Statutes (2021), as 
may be amended or revised.   

 
By submitting a proposal or response, the company, principals, or owners certify that 
it is not listed on the Scrutinized Companies with Activities in Sudan List or listed on 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or 
is engaged in business operations in Cuba or Syria. 

 

OR 
 

  Scrutinized Companies  [APPLICABLE WHEN CONTRACT IS NON-AGENDA; UNDER 

$1M: [1/21/2021] 

 The Contractor certifies that it is not on the Scrutinized Companies that Boycott Israel 
List created pursuant to Section 215.4725, Florida Statutes (2021), and that it is not 
engaged in a boycott of Israel.  The City may terminate this Agreement at the City’s 
option if the Contractor is found to have submitted a false certification as provided 
under subsection (5) of Section 287.135, Florida Statutes (2021), as may be amended 
or revised, or been placed on the Scrutinized Companies that Boycott Israel List 
created pursuant to Section 215.4725, Florida Statutes (2021), as may be amended or 
revised, or is engaged in a boycott of Israel. 

 
22.8 Public Entity Crimes:  In accordance with the Public Crimes Act, Section 287.133, 

Florida Statutes (2021), as may be amended or revised, a person or affiliate who is a 
contractor, consultant or other provider, who has been placed on the convicted vendor 
list following a conviction for a public entity crime may not submit a bid on a contract to 
provide any goods or services to the City, may not submit a bid on a contract with the
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 City for the construction or repair of a public building or public work, may not submit 
bids on leases of real property to the City, may not be awarded or perform work as a 
contractor, supplier, subcontractor, or consultant under a contract with the City, and 
may not transact any business with the City in excess of the threshold amount 
provided in Section 287.017, Florida Statutes (2021), as may be amended or revised, 
for category two purchases for a period of thirty-six (36) months from the date of being 
placed on the convicted vendor list.  Violation of this section by Contractor shall result 
in cancellation of the City purchase and may result in Contractor debarment. 

 
22.9 Attorney Fees:  If City or Contractor incurs any expense in enforcing the terms of this 

Agreement through litigation, the prevailing Party in that litigation shall be reimbursed 
for all such costs and expenses, including but not limited to court costs, and reasonable 
attorney fees incurred during litigation. 

 
22.10 This Project will be financed with the assistance from the Community Development 

Block Grant Housing and Urban Development Repayment Funds using federal 
assistance authorized by the American Recovery and Reinvestment Act of 2009 
(ARRA).  The CITY requires compliance with the Davis Bacon Act and adherence to 
the current U.S. Department of Labor Wage Decision.  Not less than the minimum 
salaries and wages as set forth in the Contract Documents must be paid on this 
Project.  The Wage Decision, including modifications, must be posted by the 
Contractor on the job site.  A copy of the Federal Labor Standards Provisions is 
included and is hereby made a part of this Agreement.  See Supplemental General 
Conditions for additional federal and state requirements as applicable to this 
Agreement. [INCLUDE THIS PARAGRAPH ONLY IF THIS PROJECT WILL BE 
FUNDED PARTIALLY/FULLY BY CDBG FUNDS.  IF IT IS, PLEASE FOLLOW THE 
CDBG TEMPLATE TABLE OF CONTENTS AS WELL AS INCLUDE THE 
SUPPLEMENTAL BID INFORMATION PAGE FROM SAID TEMPLATE] 

 
22.11 Public Records 
 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY 
TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, 
CONTACT THE CUSTODIAN OF PUBLIC RECORDS 
AT   PRRCONTRACT@FORTLAUDERDALE.GOV, 954-828-5002, CITY 
CLERK’S OFFICE, 100 N. ANDREWS AVENUE, FORT LAUDERDALE, 
FLORIDA 33301. 

 

Contractor shall: 
 

1.  Keep and maintain public records required by the City in order to perform the 
service. 

 
2.  Upon request from the City’s custodian of public records, provide the City with a 

copy of the requested records or allow the records to be inspected or copied within 
a reasonable time at a cost that does not exceed the cost provided in Chapter 119, 
Florida Statutes (2021), as may be amended or revised, or as otherwise provided 
by law.
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3.  Ensure that public records that are exempt or confidential and exempt from public 
records disclosure requirements are not disclosed except as authorized by law for 
the duration of the contract term and following completion of this Agreement if the 
Contractor does not transfer the records to the City. 

 
4.  Upon completion of the Agreement, transfer, at no cost, to the City all public 

records in possession of the Contractor or keep and maintain public records 
required by the City to perform the service. If the Contractor transfers all public 
records to the City upon completion of this Agreement, the Contractor shall destroy 
any duplicate public records that are exempt or confidential and exempt from public 
records disclosure requirements. If the Contractor keeps and maintains public 
records upon completion of this Agreement, the Contractor shall meet all applicable 
requirements for retaining public records. All records stored electronically must be 
provided to the City, upon request from the City’s custodian of public records, in a 
format that is compatible with the information technology systems of the City. 

 
22.12  E-Verify 

As a condition precedent to the effectiveness of this Agreement, pursuant to Section 
448.095, Florida Statutes (2022), as may be amended or revised, the Contractor and 
its subcontractors shall register with and use the E-Verify system to electronically 
verify the employment eligibility of newly hired employees.  

 
1. The Contractor shall require each of its subcontractors, if any, to provide the 

Contractor with an affidavit stating that the subcontractor does not employ, 
contract with, or subcontract with an unauthorized alien. The Contractor shall 
maintain a copy of the subcontractor’s affidavit for the duration of this 
Agreement and in accordance with the public records requirements of this 
Agreement. 

 
2. The City, the Contractor, or any subcontractor who has a good faith belief that a 

person or entity with which it is contracting has knowingly violated Section 
448.09(1), Florida Statutes (2022), as may be amended or revised, shall 
terminate the Agreement with the person or entity. 

 
3. The City, upon good faith belief that a subcontractor knowingly violated the 

provisions of Section 448.095(2), Florida Statutes (2022), as may be amended 
or revised, but that the Contractor otherwise complied with Section 448.095(2), 
Florida Statutes (2022), as may be amended or revised, shall promptly notify 
Contractor and order the Contractor to immediately terminate the contract with 
the subcontractor, and the Contractor shall comply with such order.  

 

4. An Agreement terminated under Sections 448.095(2)(c)1. or 2., Florida Statutes 

(2022), as may be amended or revised, is not a breach of contract and may not 
be considered as such. If the City terminates this Agreement under 
Section448.095(2)(c), Florida Statutes (2022), as may be amended or revised, 
the Contractor may not be awarded a public contract for at least one year after 
the date on which the Agreement was terminated. The Contractor is liable for 
any additional costs incurred by the City as a result of termination of this 
Agreement. 
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5. Contractor shall include in each of its subcontracts, if any, the requirements set 
forth in this Section 21, including this subparagraph, requiring any and all 
subcontractors, as defined in Section 448.095(1)(j), Florida Statutes (2022), as 
may be amended or revised, to include all of the requirements of this Section 21 
in their subcontracts. Contractor shall be responsible for compliance by any and 
all subcontractors, as defined in Section 448.095(1)(j), Florida Statutes (2022), 
as may be amended or revised, with the requirements of Section 448.095, 
Florida Statutes (2022), as may be amended or revised. 

 
 

 
 
 
 
 
 
 

[THIS SPACE WAS INTENTIONALLY LEFT  BLANK]
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 Project Name 
(Contractor)  

Project # 
 
 

CITY  
 

 IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals the day and year first 
written above. 
 
 

 
    CITY OF FORT LAUDERDALE, a Florida municipal 
    corporation  
 
 
 
 
                                    By: ________________________________  
                                    CHRISTOPHER J. LAGERBLOOM 
      City Manager 
 
 
    Date: ______________________________ 
 
    ATTEST:   
 
 
 
 
    By: ______________________________ 
     DAVID R. SOLOMAN 
             City Clerk  
 
 
 
 
 
 
    Approved as to Legal Form: 
    Alain E. Boileau, City Attorney 
 
 
 
 
    By:_____________________________ 

                    RHONDA MONTOYA HASAN 
     Assistant City Attorney 
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CONTRACTOR 
 

 
 
          WITNESSES: CONTRACTOR.,  

 a Florida company/corporation.  
 

 
          _______________________________ By:__________________________________________ 
                                                                                 
 

_______________________________            Print Name:___________________________________    
 Print Name     
 

                                                                                    Title:_________________________________________   
                                                                                                                                                                                                                                                                                    
                                                                    

                                                           ATTEST: 
          _______________________________                                        
 
 
          _______________________________  
            Print Name                                                          
  By:__________________________________________ 
                      Secretary 

               
  
         (CORPORATE SEAL)                                       
                                                                        

                               
         STATE OF ___________:  
    
         COUNTY OF _________: 
 

 

      The foregoing instrument was acknowledged before me by means of ☐ physical presence or ☐ 

online notarization, this  _____ day of ______, 2022, by _______________________, (NAME OF 
AUTHORIZED OFFICER) as _________________ (TITLE OF AUTHORIZED OFFICER), for 
_________________ (NAME OF COMPANY), a Florida _________(TYPE OF COMPANY). 

 
 

  
     (Signature of Notary Public - State of Florida) 
  
 
 
 

(Print, Type, or Stamp Commissioned Name of  
Notary Public) 

 
 
Personally Known______ OR  Produced Identification______   
Type of Identification Produced: _______________________ 
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QUESTIONNAIRE SHEET

 
PLEASE PRINT OR TYPE:
 
Firm Name: 

 
 

 
President 

 
 

 
Business Address: 

 

 
Telephone: 

 
                                       

 
Fax:

 
E-Mail Address: 

 
 

 
What was the last project of this nature which you completed?  Include the year, description, and contract
value.

 
The following are named as three corporations and representatives of those corporations for which you
have performed work similar to that required by this contract, and  which  the City may contact as  your 
references  (include addresses, telephone numbers and e-mail addresses). Include the project name, year,
description, and contract value.

  
  
  

 
How many years has your organization been in business? 
                                                                
 
Have you ever failed to complete work awarded to you; if so, where and why?

 
The name of the qualifying agent for the firm and his position is: 
 
Certificate of Competency Number of Qualifying Agent:  
 
Effective Date: Expiration Date: 
 
Licensed in:  Engineering Contractor’s License # 

                    (County/State)                 
 
Expiration Date: 
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NOTE:  To be considered for award of this contract, the bidder must submit a financial statement
upon request. 
 
NOTE: Contractor must have proper licensing and shall provide copy of same with his proposal.

QUESTIONNAIRE SHEET
 
 
1.            Have you personally inspected the proposed work and have you a complete plan for its

performance?

 
2.         Will you sublet any part of this work?  If so, list the portions or specialties of the work that you will.
 
a)  
 
b)   
 
c)  
 
d)  
 
e)  
 
f)   
 
g)  
 
3.            What equipment do you own that is available for the work?

 
4.            What equipment will you purchase for the proposed work?

 
5.            What equipment will you rent for the proposed work?
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CONSTRUCTION BID CERTIFICATION
 
Please Note: It is the sole responsibility of the bidder to ensure that his bid is submitted electronically through www.BidSync.com prior to the bid opening date
and time listed. Paper bid submittals will not be accepted. All fields below must be completed. If the field does not apply to you, please note N/A in that field.
 
If you are a foreign corporation, you may be required to obtain a certificate of authority from the Department of State, in accordance with Florida Statute
§607.1501 (visit http://www.dos.state.fl.us/).
_____________________________________________________________________________________________
 

Company: (Legal Registration) 
 

Address:  
 
City: State: Zip: 
 
Telephone No.: FAX No.: Email: 
 

Check box if your firm qualifies for MBE / SBE / WBE:  
 

If a corporation, state the name of the President, Secretary and Resident Agent. If a partnership, state the names of all partners. If a trade name, state the
names of the individuals who do business under the trade name.
 

Name Title Name Title
 

Name Title Name Title
 
 

_____________________________________________________________________________________________
 

ADDENDUM ACKNOWLEDGEMENT - Bidder acknowledges that the following addenda have been received and are included in the proposal:
 

Addendum No. Date Issued Addendum No. Date Issued Addendum No. Date Issued
 

_____________________________________________________________________________________________
 

VARIANCES: If you take exception or have variances to any term, condition, specification, or requirement in this bid you must specify such variance in the
space provided below or reference in the space provided below all variances contained on other pages within your bid. Additional pages may be attached if
necessary. No variances will be deemed to be part of the bid submitted unless such is listed and contained in the space provided below. The City does not, by
virtue of submitting a variance, necessarily accept any variances. If no statement is contained in the below space, it is hereby implied that your response is in
full compliance with this competitive solicitation. If you do not have variances, simply mark N/A.  You must also click the “Take Exception” button.

_____________________________________________________________________________________________
 

The below signatory affirms that he has or will obtain all required permits and licenses from the appropriate agencies, and that his firm is authorized to do
business in the State of Florida. The below signatory agrees to furnish all labor, tools, material, equipment and supplies, and to sustain all the expense incurred
in doing the work set forth in strict accordance with the bid plans and contract documents at the unit prices indicated if awarded a contract. The below signatory
has not divulged to, discussed, or compared this bid with other bidders, and has not colluded with any other bidder or parties to this bid whatsoever.
Furthermore, the undersigned guarantees the truth and accuracy of all statements and answers contained in this bid. The below signatory also hereby agrees,
by virtue of submitting or attempting to submit a bid, that in no event shall the City’s liability for bidder’s direct, indirect, incidental, consequential, special or
exemplary damages, expenses, or lost profits arising out of this competitive solicitation process, including but not limited to public advertisement, bid
conferences, site visits, evaluations, oral presentations, or award proceedings exceed the amount of Five Hundred Dollars ($500.00). This limitation shall not
apply to claims arising under any provision of indemnification or the City’s protest ordinance contained in this competitive solicitation.
 

Submitted by:
 

Name (printed) Signature
 

Date Title
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Revised 4/28/2020
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CONTRACT PAYMENT METHOD
 

The City of Fort Lauderdale has implemented a Procurement Card (P-Card) program
which changes how payments are remitted to its vendors. The City has transitioned from
traditional paper checks to credit card payments via MasterCard or Visa as part of this
program.

This allows you as a vendor of the City of Fort Lauderdale to receive your payments fast
and safely. No more waiting for checks to be printed and mailed.

In accordance with the contract, payments on this contract will be made utilizing the City’s
P-Card (MasterCard or Visa). Accordingly, bidders must presently have the ability to accept
these credit cards or take whatever steps necessary to implement acceptance of a card
before the start of the contract term, or contract award by the City.

All costs associated with the Contractor’s participation in this purchasing program shall be
borne by the Contractor. The City reserves the right to revise this program as necessary.

By signing below you agree with these terms.

Please indicate which credit card payment you prefer:
 

 MasterCard
 

 Visa

 
Company Name
 

 

Name (Printed) Signature
 

Date Title
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E-VERIFY AFFIRMATION STATEMENT

 

RFP/Bid /Contract No:

Project Description: 

 

Contractor/Proposer/Bidder acknowledges and agrees to utilize the U.S. Department of Homeland Security’s E-
Verify System to verify the employment eligibility of,

(a)   all persons employed by Contractor/Proposer/Bidder to perform employment duties within Florida during
the term of the Contract, and,

(b)    all persons (including subcontractors/vendors) assigned by Contractor/Proposer/Bidder to perform work
pursuant to the Contract.

The Contractor/Proposer/Bidder acknowledges and agrees that use of the U.S. Department of Homeland
Security’s E-Verify System during the term of the Contract is a condition of the Contract.

 

Contractor/Proposer/ Bidder Company Name:

Authorized Company Person’s Signature:

Authorized Company Person’s Title:

Date:
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NON-COLLUSION STATEMENT:
 

By signing this offer, the vendor/contractor certifies that this offer is made independently and free from collusion. Vendor shall disclose below any
City of Fort Lauderdale, FL officer or employee, or any relative of any such officer or employee who is an officer or director of, or has a material
interest in, the vendor's business, who is in a position to influence this procurement.

 
Any Cityof LauderdaleFL officeror intowriting of specifications or requirements, solicitation of offers, decision to award, evaluation of offers, or any
other activity pertinent to this procurement is presumed, for purposes hereof, to be in a position to influence this procurement.

 
For purposes hereof, a person has a material interest if they directly or indirectly own more than 5 percent of the total assets or capital stock
of any business entity, or if they otherwise stand to personally gain if the contract is awarded to this vendor.

 
 

Text Box: 3.3. City employees may not contract with the City through any corporation or
business entity in which they or their immediate family members hold a controlling
financial interest (e.g. ownership of five (5) percent or more).    3.4. Immediate family
members (spouse, parents and children) are also prohibited from contracting with the City
subject to the same general rules. 

In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,

 

Failure of a vendor to disclose any relationship described herein shall be reason for debarment in accordance with the
provisions of the City Procurement Code.

 
Name Relationships

 
 
 

In the event the vendor does not indicate any names, the City shall interpret this to mean that the vendor has indicated that no

such relationships exist.

Authorized Signature Title

Name (Printed) Date
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CONTRACTOR’S CERTIFICATE OF COMPLIANCE WITH
NON-DISCRIMINATION PROVISIONS OF THE CONTRACT

The completed and signed form should be returned with the Contractor’s submittal.  If not provided with submittal, the
Contractor must submit within three business days of City’s request.  Contractor may be deemed non-responsive for
failure to fully comply within stated timeframes. 

Pursuant to the City Ordinance Sec. 2-187(c), bidders must certify compliance with the Non-Discrimination provision of
the ordinance.

The Contractor shall not, in any of his/her/its activities, including employment, discriminate against any
individual on the basis of race, color, national origin, religion, creed, sex, disability, sexual orientation, gender,
gender identity, gender expression, or marital status.

1. The Contractor certifies and represents that he/she/it will comply with Section 2-187, Code of Ordinances
of the City of Fort Lauderdale, Florida, as amended by Ordinance C-18-33 (collectively, “Section 2-187”).

2. The failure of the Contractor to comply with Section 2-187 shall be deemed to be a material breach of this
Agreement, entitling the City to pursue any remedy stated below or any remedy provided under applicable
law.

3. The City may terminate this Agreement if the Contractor fails to comply with Section 2-187.

4. The City may retain all monies due or to become due until the Contractor complies with Section 2-187.

5. The Contractor may be subject to debarment or suspension proceedings. Such proceedings will be
consistent with the procedures in section 2-183 of the Code of Ordinances of the City of Fort Lauderdale,
Florida.

Authorized Signature           Print Name and Title

Date
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CITY OF FORT LAUDERDALE 
PLANS REQUEST FORM 

For Architects, Engineers, and Contractors 
 
 

Pursuant to Section 119.071(3)(b), Florida 
Statutes (2021), building plans, blueprints, 
schematic drawings, and diagrams, including 
draft, preliminary, and final formats, which depict 
the internal layout and structural elements of the 
Project described in the Solicitation, (collectively, 
“Plans”), are exempt from public inspection and 
copying except to a licensed architect, engineer, 
or contractor who is performing work on or related 
to the Project. The entities and persons 
receiving the Plans shall maintain the exempt 
status of the Plans. 

 

_______________________________________ 

_______________________________________ 

_______________________________________ 

  View only    Copies will be made 

Name: ______________________________________ 

Title: _______________________________________ 

Work to be Performed on the Project by the 

Requester: 

____________________________________________ 

____________________________________________ 

Company Name: ______________________________ 

Address: ____________________________________ 

License Held: ________________________________ 

License Number: _____________________________ 

Phone: ______________________________________ 

E-mail: _____________________________________ 

 

As an authorized licensed architect, engineer, or 
contractor, the undersigned, on behalf of 
him/herself, and on behalf of the referenced 
company, agrees to maintain the exempt status of 
the Plans. Each bidder who is not awarded the 
contract for construction of the Project, each 
potential bidder who obtains the Plans (“potential 
bidder”), and each subcontractor who obtains the 
Plans (“subcontractor”) agrees, at such person’s 
or entity’s expense, to return tangible Plans and 
any copies thereof to the City, destroy any 
electronic Plans, and certify the destruction of any 
electronic Plans to the City in writing, within 
fourteen days following the City Commission’s 
award of the contract to the successful bidder. The 
failure by an unsuccessful bidder, potential bidder, 
or subcontractor to return tangible Plans and any 
copies thereof to the City, destroy any electronic 
Plans, and certify the destruction of any electronic 
Plans to the City in writing, within fourteen days 
following the City Commission’s award of the 
contract to the successful bidder, shall constitute 
grounds for suspension of the unsuccessful 
bidder’s or the potential bidder’s or 
subcontractor’s right to be included on a vendor 
database pursuant to Section 2-183, Code of 
Ordinances of the City of Fort Lauderdale, Florida, 
and for the City to pursue any remedy at law or in 
equity, in which case such unsuccessful bidder or 
potential bidder or subcontractor agrees to pay the 
City’s attorney fees and costs.  The undersigned 
further agrees that the failure to maintain the 
exempt status of the Plans shall constitute 
grounds for suspension of the bidder’s or potential 
bidder’s or subcontractor’s right to be included on 
a vendor database pursuant to Section 2-183, 
Code of Ordinances of the City of Fort Lauderdale, 
Florida, and for the City to pursue any remedy at 
law or in equity, in which case such bidder, 
potential bidder, or subcontractor agrees to pay 
the City’s attorney fees and costs. 
 

Signature: __________________________________ 

Date: ______________________________________ 

City of Fort Lauderdale  
Public Works Engineering Division 

100 N. Andrews Avenue  
Fort Lauderdale, Florida 33301 

Email: 
SecureBidDocs@fortlauderdale.gov 

 
A copy of the professional license must be provided 
by architects, engineers, and contractors before 
authorization is given to download Plans. Send a 
copy of the license and this completed form via 
email. 

Requester Information 

Building Plans 

Documents Requested: 
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City of Fort Lauderdale • Procurement Services Division 

100 N. Andrews Avenue, 619 • Fort Lauderdale, Florida 33301 
954-828-5933 Fax 954-828-5576 

purchase@fortlauderdale.gov  
 

 
ITB 12760-233 

PROJECT #12528 

TITLE GTL Chlorine Flash Remix Remodel 
______________________________________________________________________________ 

 
ADDENDUM NUMBER 1 

 

DATE 12/29/22 
__________________________________________________________________________________________ 
 
The following Addendum is hereby made a part of the Plans and Specifications and shall be included with all 
contract documents: 

 
Acknowledge receipt of this Addendum by inserting its number and date on the Construction Bid Certification.  
All changes are in bold, red italics. 
 

 
1. ADD:   There will be an additional Mandatory Pre-bid as follows: 
 
Pre-Bid Meeting/Site visit: A Mandatory pre-bid meeting and/or site visit will be held on January 11, 2023 @ 
3:00PM, local time, at 1801 Eisenhower Blvd., Fort Lauderdale, Florida 33316 in the Conference Room. 
  

All interested parties must attend one of the two meetings in order to be considered for 
this solicitation 
 
 
 

All other terms, conditions, and specifications remain unchanged. 
 

 
 

James   T. Hemphill 
Procurement Project Manager 
 
 
 
 

 
 
          Company Name: _______________________________________________________ 

(please print) 
           Bidder’s Signature: ___________________________________________________________ 

 

           Date: ______________________________________________________________________ 
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City of Fort Lauderdale • Procurement Services Division 

100 N. Andrews Avenue, 619 • Fort Lauderdale, Florida 33301 
954-828-5933 Fax 954-828-5576 

purchase@fortlauderdale.gov  
 

 
ITB 12760-233 

PROJECT #12528 

TITLE GTL Chlorine Flash Remix Remodel 
______________________________________________________________________________ 

 
ADDENDUM NUMBER 2 

 

DATE 1/3/2023 
__________________________________________________________________________________________ 
 
The following Addendum is hereby made a part of the Plans and Specifications and shall be included with all 
contract documents: 

 
Acknowledge receipt of this Addendum by inserting its number and date on the Construction Bid Certification.   
 

 
1. CHANGE:   Bid due date has been changed TO February 6th, 2023 
 
2.  Prebid information has been changed to the following: 
 

Pre-Bid Meeting/Site visit: A Mandatory pre-bid meeting and/or site visit will be held on January 12, 
2023 @ 11:30AM, and again on January 13, 2023 at 9:00AM local time, at 1801 Eisenhower Blvd., Fort 
Lauderdale, Florida 33316 in the Conference Room. Interested proposers must attend at least one of 
these two meetings.  
 
 
 

All other terms, conditions, and specifications remain unchanged. 
 

 
 

James   T. Hemphill 
Procurement Project Manager 
 
 
 
 

 
 
          Company Name: _______________________________________________________ 

(please print) 
           Bidder’s Signature: ___________________________________________________________ 

 

           Date: ______________________________________________________________________ 
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ITB 12760-233 
PROJECT #12528 

TITLE GTL Chlorine Flash Remix Remodel 
______________________________________________________________________________ 

ADDENDUM NUMBER 4 

DATE 1/27/2023 
__________________________________________________________________________________________ 

The following Addendum is hereby made a part of the Plans and Specifications and shall be included with all 
contract documents: 

Acknowledge receipt of this Addendum by inserting its number and date on the Construction Bid Certification. 

1. CHANGE:  Bid Due date has changed to 2/13 /23

2. Questions and Answers – A list of all Q/A’s received by the Q/A deadline are as follows:

Overall Bid Questions 
Question 1 
     Do you have an estimated budget for this project? (Submitted: Dec 30, 2022 9:14:04 AM EST)  

Answer 
Approximately $5 million (Answered: Jan 6, 2023 11:12:40 AM EST) 

Question 2 
     please provide sign in sheets to pre bid meeting (Submitted: Jan 12, 2023 4:29:10 PM EST) 

Answer 

• Indicated in Prebid info. sections (Answered: Jan 15, 2023 10:24:57 AM EST)

Question 3 
     the list shown on pre bid conference tab is incomplete, As we attended this meeting, signed in and 
our company is not shown. please provide the actual sign in sheets for both meetings. (Submitted: 
Jan 16, 2023 8:47:31 AM EST)  

Answer 

• Actual prebid sign-in sheets have been attached (Answered: Jan 20, 2023 3:22:47
PM EST) 
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Question 4 
     Regarding PDF 10, 1.01 SCOPE AND INTENT, “C”, “Public utility installations or structures 
owned or controlled by the Owner or other governmental body, which are required by this contract to 
be removed, relocated, replaced or rebuilt by the Contractor not identified in any separate bid item 
shall be considered as a part of the general cost of doing the work and shall be included in the prices 
bid for the various contract items. No separate payment shall be made therefore.” Where specifically 
on the plans are these utilities located? (Submitted: Jan 16, 2023 9:15:40 AM EST)  

Answer 

• Numerous onsite utilities are proposed to be relocated, see the various general, civil
and structural sheets. (Answered: Jan 20, 2023 3:22:47 PM EST) 

Question 5 
     Please provide a list of the other utility owners mentioned in the Technical Specifications. 
(Submitted: Jan 16, 2023 9:15:58 AM EST)  

Answer 

• The Sunshine 811 Ticket has been added to the documents page. (Answered: Jan 20,
2023 3:22:47 PM EST) 

• Correction - will be added to an upcoming Addendum (Answered: Jan 20, 2023
3:53:56 PM EST) 

Question 6 
     PDF 12, please provide where the “… apparent silence of the Specifications as to any detail, or 
the apparent omission from them of a detailed description concerning any work…” are located in the 
specs so that we can calculate the costs for “the best general practice is to prevail with and that only 
material and workmanship of the best quality”. (Submitted: Jan 16, 2023 9:16:16 AM EST)  

Answer 

• This is a general statement in the specifications. It does not apply to any specific
portion of the project. (Answered: Jan 20, 2023 3:22:47 PM EST) 

Question 7 
     PDF 16 – 1.05 Temporary “… it is necessary to remove or disturb any fence or part thereof, the 
Contractor shall, at his own expense, if so ordered by the Engineer, provide a suitable temporary 
fence which shall be maintained… “ In order to properly provide the requested price for this work, 
please provide the locations and footages including the type of fence that the engineer will be 
ordering? (Submitted: Jan 16, 2023 9:16:36 AM EST)  

Answer 

• This is a general statement in the specifications. No fence removal is proposed in the
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project. (Answered: Jan 20, 2023 3:22:47 PM EST)  

Question 8 
     PDF 18 – B.3 Protection of Trees “The Owner may order the Contractor, for the convenience of 
the Owner, to remove trees along the line or trench excavation.”…” Such tree removal ordered shall 
be paid for under the appropriate Contract Items.” Since no pay item has been provided for this work 
and in order to properly include the costs for this requirement, please provide the quantity, size, type 
of trees and locations. (Submitted: Jan 16, 2023 9:24:24 AM EST)  
 
Answer 

• There are no trees in the project area (Answered: Jan 20, 2023 3:22:47 PM EST)  

  

Question 9 
     PDF 25 – 1.03, states to include “… , fill existing box conduits with flowable fill…”. Can you 
please provide details on where this work is to be done including length, depth, width and locations? 
(Submitted: Jan 16, 2023 9:24:44 AM EST)  
 
Answer 

• Record Drawings provided for box conduit, note elevations are not in NAVD 1988. 
(Answered: Jan 20, 2023 3:22:47 PM EST)  

• Box Conduit record will be added to an upcoming addendum (Answered: Jan 20, 
2023 3:53:56 PM EST)  

  

Question 10 
     PDF 29 – 1.03, A, PIPE LOCATIONS: “… Where fittings, etc., are noted on the Drawings, such 
notation is for the Contractor's convenience and does not relieve him from laying and jointing 
different or additional items…”. In order to adequately provide the costs for such material, labor and 
equipment, can you please provide details where this scenario is applicable, or provide a budget 
number for us to include in the bid? (Submitted: Jan 16, 2023 9:25:03 AM EST)  
 
Answer 

• This statement is applicable, for example, when during construction, it is determined 
that additional fittings have to be used due to unforeseen underground conditions. Any 
additional fittings, not identified in the plans, will be paid from the project contingency. 
(Answered: Jan 20, 2023 3:22:47 PM EST)  

  

Question 11 
     PDF 31 – 1.08, B States, “employment or presence of traffic flagmen, special officers, or police 
shall in no way relieve the Contractor of any responsibility or liability which is his under the terms of 
the contract. Can you please afford the areas, quantity of hours, quantities, of special or police 
officers, and City police rates so this cost can be included in the bid? (Submitted: Jan 16, 2023 
9:25:28 AM EST)  
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Answer 

• Contractor has to prepare an MOT plan for the sludge hauling trucks, during the
various phases of construction. For his MOT plan, Contractor shall determine whether any 
MOT including flagmen, police, etc. will be required for providing safe ingress/egress of 
trucks through the east entrance of the Sludge Dewatering Facility at Eisenhauer Blvd. 
(Answered: Jan 20, 2023 3:22:47 PM EST)  

Question 12 
     PDF 31 – 1.10, A, INTERFERENCE WITH EXISTING WORKS: States: “… even though it may 
be necessary to work outside of normal working hours to meet these requirements.” And B, 
“Contractor shall make such minor modifications in the work relating to existing structures as may be 
necessary, without additional compensation.” Plus C, “The Contractor shall have no claim for 
additional compensation by reason of delay or inconvenience in adapting his operations” Please 
classify what limits the word “minor” enumerate. We assume minor to mean a value not exceeding 
$2,000.00 (Submitted: Jan 16, 2023 9:25:54 AM EST)  

Answer 

• It is not anticipated that work will need to be performed outside of normal working
hours unless the contractor elects to. Should nighttime work be required to accommodate 
plant operations, the additional costs associated with this will be negotiated.  

It is anticipated that some minor alignment modifications will be needed once existing 
utilities are uncovered. Should significant modifications be required that result in substantial 
additional costs, these costs will be negotiated. (Answered: Jan 20, 2023 3:22:47 PM EST)  

Question 13 
     According to the specifications on this job the Line Stop fitting Manufacturers are ADS, Hydra-
Stop, Furmanite, IPSCO Flo-Stop, and the sleeve is supposed to be Type 304 Stainless Steel split 
sleeve.  
If we went with an all SS sleeve, it would increase the price and lead time incrementally.  
Will the city accept a JCM Line Stop Fitting that is epoxy coated with SS hardware? (Submitted: 
Jan 16, 2023 10:30:25 AM EST)  

Answer 

• JCM Line Stop Fitting that is epoxy coated with SS hardware is acceptable.
(Answered: Jan 20, 2023 3:22:47 PM EST)  

Question 14 
     After evaluation of the project documents, due to the complexity and critical nature of the work, 
we request additional time to provide the best price for this project. We request that the bid date be 
extended to March 6th, 2023. (Submitted: Jan 19, 2023 1:21:41 PM EST)  

Answer 
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• See addendum 4 for new bid due date (Answered: Jan 27, 2023 10:36:32 AM EST)

Question 15 
     PDF 97- 2.02 TEMPORARY WATER – “…Contractor shall arrange with the Owner to obtain 
water for construction purposes, i.e., meter, backflow preventer, pay all costs…” Can you please 
provide the costs City will charge for this, so we may include in bid? (Submitted: Jan 20, 2023 
8:54:07 AM EST)  

Answer 

• Contact water billing department at 954-828-5150 (Answered: Jan 27, 2023
10:24:08 AM EST)  

Question 16 
     PDF 263 – Mentions test Borings, please provide the test bores. (Submitted: Jan 20, 2023 
8:55:29 AM EST)  

Answer 

• Test holes provided on sheet C-4. (Answered: Jan 27, 2023 10:24:08 AM EST)

Question 17 
     Are there any contamination areas within this project (Submitted: Jan 20, 2023 8:55:55 AM 
EST)  

Answer 

• See Appendix B (Answered: Jan 27, 2023 10:24:08 AM EST)

Question 18 
     PDF 339 -2.05 CUSTOMER INSPECTION, “A. The Owner or other designated representative 
shall be entitled to inspect pipes or witness the pipe manufacturing. B. Manufacturer’s Notification to 
Customer: Should the Owner request to see specific pipes during any phase of the manufacturing 
process, the manufacturer must provide the Owner with adequate advance notice of when and where 
the production of those pipes will take place.” Can you confirm that this will take place regardless of 
where in the US it would take place? (Submitted: Jan 20, 2023 8:57:21 AM EST)  

Answer 

• Disregard this statement, owner will not be visiting manufacturing facility.
(Answered: Jan 27, 2023 10:24:08 AM EST) 

Question 19 
     PDF 49 & 97 state: 102 D, “…Contractor shall be fully responsible for providing all temporary 
power supply, instrumentation and control signals, emergency generators,…” 202 B, “If temporary 
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generator power is needed to keep any plant processes in operation, it is the responsibility of the 
Contractor to provide, connect, and operate.” Please confirm whether a generator will be necessary or 
power source will be available at this site? (Submitted: Jan 20, 2023 8:57:40 AM EST)  
 
Answer 

• Contractor will need to provide any power required for the work (Answered: Jan 27, 
2023 10:24:08 AM EST)  

Question 20 
     PDF 25 1.03 WORK COVERED BY CONTRACT DOCUMENTS: A,1, States: “… fill existing 
box conduits with flowable fill…” -PDF 46 -BID ITEM #2 6th entry states: “Filling existing box 
culverts with flowable fill.” -PDF 3.02 DEMOLITION: F states: “Cap or plug with flowable fill 
pipes and other conduits which are abandoned in place. Please provide the quantity required for 
flowable fill? We assume 10 cubic Yards. (Submitted: Jan 20, 2023 8:58:06 AM EST)  
 
Answer 

• Record Drawings of box conduits provided in Addendum #1. (Answered: Jan 27, 
2023 10:24:08 AM EST)  

  

Question 21 
     PLAN SHEET PDF 3, Note 1, Which is the responsible agency to get required permits? 
(Submitted: Jan 20, 2023 9:00:56 AM EST)  
 
Answer 

• Contractors means and methods may dictate if a certain permit is required ex.) 
dewatering, MOT, etc. (Answered: Jan 27, 2023 10:24:08 AM EST)  

  

Question 22 
     Plan Sht G-04, # 4 “…aprox 24-29 trucks are loaded per week…”. Can you please provide which 
days of the week and time of day that the trucks are loaded? (Submitted: Jan 20, 2023 9:01:36 AM 
EST)  
 
Answer 

• Trucks are loaded Sunday afternoon through Friday afternoons. Times vary 24 hrs/day 
approximately every 3.5 â�“ 5 hours. (Answered: Jan 27, 2023 10:24:08 AM EST)  

  

Question 23 
     Plan Sht G-03 shows a temporary generator, can this be used for the proposed temporary power 
required? (Submitted: Jan 20, 2023 9:02:21 AM EST)  
 
Answer 

  

Bid 12760-233City of Fort Lauderdale

4/12/2023 12:47 PM p. 94

CAM #23-0344 
Exhibit 1 

Page 94 of 115

mailto:purchase@fortlauderdale.gov


• No (Answered: Jan 27, 2023 10:24:08 AM EST)  

Question 24 
     Plan C-607 Shows a line between 2 sanitary MH, but It’s called out as REMOVE & DISPOSE 
EX 8” DIP SD. Please confirm;  
a. Whether it is DIP?  
b. Whether it is Sanitary or Storm Drain?  
c. If sanitary, will by-passing system be required? (Submitted: Jan 20, 2023 9:03:12 AM EST)  
 
Answer 

• According to asbuilt drawings, this gravity pipe is DIP. This sanitary drain pipe serves 
the restrooms in the Sludge Dewatering Building and various drains throughout the same 
building and the odor control facility. The restrooms in the Sludge Dewatering Building could 
be closed for use while the 8â�� drain pipe is being replaced. However, the volume of water 
entering this sanitary drain system through the various drains, while the sludge dewatering 
system is in operation, is unknown. Therefore, bypass pumping is recommended until 8â�� 
pipe is re-installed after construction of new 72â�� FRP is completed. The suggested bypass 
pumping capacity is 100 gpm. (Answered: Jan 27, 2023 10:24:08 AM EST)  

  

Question 25 
     PLANS C-09 and C-10 Show 48” PCCPCE CAPs, RJ and a 42” PCCPCE CAP. Different 
manufacturers have different joint configurations, class and type. In order to Manufacture a cap that 
fits”  
a. Can you confirm that the pipe at this end is a spigot pipe?  
b. What manufacturer did the City buy this pipe from?  
c. What year was the pipe manufactured?  
d. What class of pipe is it?  
e. Is it a restrained joint, if so what type of restraint?  
f. What is the outside OD of the pipe and thickness?  
g. What is the Id of the pipe and how thick is the steel barrel?  
h. Has the engineer confirmed that this joint can be re-manufactured? (Submitted: Jan 20, 2023 
9:04:06 AM EST)  
 
Answer 

• The City does not have information on the existing PCCP pipelines. Contractor shall 
locate in the field existing pipe joints and determine required parameters of existing PCCP 
pipes like wall thickness, inside diameter, outside diameter, etc. Contractor shall also 
determine in the field whether proposed restrained joint caps are to be connected to an 
existing PCCP pipe bell or spigot. Restrained joint caps on existing PCCP pipe joints shall be 
installed per the Bulkhead Cap/Plug Detail in Section 11 of the Concrete Pressure Pipe 
Engineering Manual, Tenth Edition by Thompson Pipe Group. Existing PCCP pipe joints 
shall be restrained per the Field Welded Joint Construction Details in Section 4 of the 
Concrete Pressure Pipe Engineering Manual, Tenth Edition by Thompson Pipe Group. 
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(Answered: Jan 27, 2023 10:24:08 AM EST)  

Question 26 
     Plans C-11 shows a TRENCH DRAIN, to the bottom left a call out says “SEE STRUCTURAL 
DRAWINGS”, S-03 -6, can this be pre-casted or only poured in place? (Submitted: Jan 20, 2023 
9:07:28 AM EST)  
 
Answer 

• Precast is acceptable (Answered: Jan 27, 2023 10:24:08 AM EST)  

  

Question 27 
     What is the procedure for visiting the site again, to confirm some critical details? (Submitted: 
Jan 20, 2023 9:09:27 AM EST)  
 
Answer 

• No additional site visits will be planned (Answered: Jan 27, 2023 10:24:08 AM 
EST)  

  

Question 28 
     Can you provide some details of the location of existing drainage structures where we could 
discharge the de-watering? (Submitted: Jan 20, 2023 9:10:03 AM EST)  
 
Answer 

• Drainage structures are located on SE 18th and Eisenhower, contractor will be 
responsible for obtaining permit required. (Answered: Jan 27, 2023 10:24:08 AM EST)  

  

Question 29 
     If no drainage is available is it feasible to discharge into the Deep Well Disposal? (Submitted: 
Jan 20, 2023 9:10:34 AM EST)  
 
Answer 

• No (Answered: Jan 27, 2023 10:24:08 AM EST)  

  

Question 30 
     For the first part of construction per the sequence, the blue pipe. How will the City be stopping the 
flow on the pipe to the north end of the run where it goes from PCCP to FRP? There is the sluice gate 
but will the City be closing that to isolate that section of that pipe? Is the line stop on the 60” FRP 
line going to isolate that entire section and will it be on the line by itself? (Submitted: Jan 20, 2023 
1:55:12 PM EST)  
 
Answer 
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• This existing 60â�� PCCP line is an emergency overflow line. Flow is only diverted 
to it by opening a slide gate in the Chlorine Flash Mix Chamber or y opening the 
72â��x48â�� sluice gate in the Effluent Pump Station wet well. During normal plant 
operation, there is no flow through this pipe. However, the pipe might be full of water. 
Contractor shall drain the pipe prior to cutting it. (Answered: Jan 27, 2023 10:24:08 AM 
EST)  

Question 31 
     What needs to be kept up and always running, is any shutdown allowable? (Submitted: Jan 20, 
2023 1:55:47 PM EST)  
 
Answer 

• The design was prepared so that no extended shutdowns are needed. If the contractor 
feels a shutdown is needed, clarifier effluent flow through each clarifier battery can be shut 
down for up to 2 hours. Refer to notes on Sheet C-04 for allowable shutdowns for various 
plant systems. (Answered: Jan 27, 2023 10:24:08 AM EST)  

  

Question 32 
     What line stops need to be on the line at the same time to accomplish this work? (Submitted: Jan 
20, 2023 1:56:25 PM EST)  
 
Answer 

• The required temporary line stops and pneumatic plugs are shown in the construction 
drawings. The construction sequencing necessary to maintain service is the contractorâ�™s 
responsibility. However, Sheet G-3 does provide a suggested sequence of construction plan 
that will allow for the construction work to be performed while maintaining the treatment 
process. (Answered: Jan 27, 2023 10:24:08 AM EST)  

  

Question 33 
     For the 48” PCCP Battery #2 Effluent pipe, why do they have a plug and two caps on the same 
line past the line stop? You would only need the one cap past the line stop and possibly the plug to 
isolate and drain that section. (Submitted: Jan 20, 2023 1:56:52 PM EST)  
 
Answer 

• It is anticipated that the process to bypass the Chlorine Flash Mix Tank would take 
several weeks. Per feedback received from a manufacturer of pneumatic plug, the plugs need 
to be constantly monitored and inspected while in service. The 48â�� caps shown near the 
pneumatic plugs on Battery #2 and Battery #3 effluent pipes are proposed so the pneumatic 
plugs can be removed as soon as possible. With regards to the use of line stops and pneumatic 
plugs as shown on the construction plans: this is AECOMâ�™s recommended approach. The 
contractor can follow the plan or propose an alternative approach. Any alternative plan would 
need to be submitted to AECOM and the City as a shop drawing for review and approval 
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(Answered: Jan 27, 2023 10:24:08 AM EST) 

Question 34 
     question 33 also comment applies to the 42” line right below the 48” line. (Submitted: Jan 20, 
2023 1:58:19 PM EST)  

Answer 

• Refer to response to Question 33. (Answered: Jan 27, 2023 10:24:08 AM EST)

Question 35 
     The proper breakdown of the work the city wants done first would help a lot, please advise! 
(Submitted: Jan 20, 2023 1:59:02 PM EST)  

Answer 

• A suggested sequence of work has been provided on sheet G-03 (Answered: Jan 27,
2023 10:24:08 AM EST)  

Question 36 
     follow up Question to addendum regarding the following question 
a. Regarding PDF 10, 1.01 SCOPE AND INTENT, “C”, “Public utility installations or structures
owned or controlled by the Owner or other governmental body, which are required by this contract to
be removed, relocated, replaced or rebuilt by the Contractor not identified in any separate bid item
shall be considered as a part of the general cost of doing the work and shall be included in the prices
bid for the various contract items. No separate payment shall be made therefore.” Where specifically
on the plans are these utilities located? (Submitted: Jan 16, 2023 7:15:40 AM MST)
b. Answer(s)-• Numerous onsite utilities are proposed to be relocated, see the various general, civil
and structural sheets. (Answered: Jan 20, 2023 1:22:47 PM MST) IN ORDER TO AVOID
DISCREPANCIES WE NEED A LIST OF SPECIFIC LOCATIONS AND TYPE, SO THEY CAN
BE INCLUDED IN BID. (Submitted: Jan 23, 2023 4:47:25 PM EST)

Answer 

• The initial response provides enough context. (Answered: Jan 27, 2023 10:24:08
AM EST) 

Question 37 
     follow up to Questions answered 
Question  
Please provide a list of the other utility owners mentioned in the Technical Specifications. 
(Submitted: Jan 16, 2023 7:15:58 AM MST)  
b. Answer(s) - • The Sunshine 811 Ticket has been added to the documents page. (Answered: Jan 20,
2023 1:22:47 PM MST) • Correction - will be added to an upcoming Addendum (Answered: Jan 20,
2023 1:53:56 PM MST) WHAT ATTACHMENTS? AN ADDENDUM? (Submitted: Jan 23, 2023
4:49:05 PM EST)
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Answer 

• The sunshine ticket was provided in Addendum 3 (Answered: Jan 27, 2023 10:24:08
AM EST) 

Question 38 
     follow up to questions answered  
Question  
PDF 12, please provide where the “… apparent silence of the Specifications as to any detail, or the 
apparent omission from them of a detailed description concerning any work…” are located in the 
specs so that we can calculate the costs for “the best general practice is to prevail with and that only 
material and workmanship of the best quality”. (Submitted: Jan 16, 2023 7:16:16 AM MST)  
b. Answer(s) • This is a general statement in the specifications. It does not apply to any specific
portion of the project. (Answered: Jan 20, 2023 1:22:47 PM MST), SO THEN HOW ARE TO
INCLUDE THE PRICE FOR AN UNKNOWN AND GENERAL COMENT? (Submitted: Jan 23,
2023 4:49:47 PM EST)

Answer 

• Question was sufficiently answered previously. (Answered: Jan 27, 2023 10:24:08
AM EST) 

Question 39 
     follow up to questions answered  
Question  
PDF 31 – 1.08, B States, “employment or presence of traffic flagmen, special officers, or police shall 
in no way relieve the Contractor of any responsibility or liability which is his under the terms of the 
contract. Can you please afford the areas, quantity of hours, quantities, of special or police officers, 
and City police rates so this cost can be included in the bid? (Submitted: Jan 16, 2023 7:25:28 AM 
MST) (Submitted: Jan 23, 2023 4:50:26 PM EST)  

Answer 

• See response to question 11 (Answered: Jan 27, 2023 10:24:08 AM EST)

Question 40 
     follow up to questions answered  
Question  
PDF 31 – 1.08, B States, “employment or presence of traffic flagmen, special officers, or police shall 
in no way relieve the Contractor of any responsibility or liability which is his under the terms of the 
contract. Can you please afford the areas, quantity of hours, quantities, of special or police officers, 
and City police rates so this cost can be included in the bid? (Submitted: Jan 16, 2023 7:25:28 AM 
MST)  
b. Answer(s) -• Contractor has to prepare an MOT plan for the sludge hauling trucks, during the
various phases of construction. For his MOT plan, Contractor shall determine whether any MOT
including flagmen, police, etc. will be required for providing safe ingress/egress of trucks through the
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east entrance of the Sludge Dewatering Facility at Eisenhauer Blvd. (Answered: Jan 20, 2023 1:22:47 
PM MST). IT IS LIKELY THAT FT LAUDERDALE POLICE WILL REQUIRE OFF DUTY 
POLICE, IF SO WHAT COST SHALL WE APPLY FOR OFF DUTY, WE ASSUME $3000. 
PEHAPS A CONTINGENCY FOR THIS EFFORT DEEMS NECESSARY DUE TO THE 
VASTLY UNKNOWN CONDITIONS. (Submitted: Jan 23, 2023 4:52:00 PM EST)  

Answer 

• See response to question 11 (Answered: Jan 27, 2023 10:24:08 AM EST)

Question 41 
     addendum 3 includes an attachment of the box culvert includes elevations for determining height, 
however there is no width nor length necessary to calculate the quantity of flowable fill, can you 
provide? Is the scale provided reliable/accurate as-built information that we should rely on for 
calculations? (Submitted: Jan 23, 2023 4:53:26 PM EST)  

Answer 

• The record drawings and design plans provide enough information for quantity take
offs. (Answered: Jan 27, 2023 10:24:08 AM EST)  

All other terms, conditions, and specifications remain unchanged. 

James   T. Hemphill 
Procurement Project Manager 

 Company Name: _______________________________________________________ 
(please print) 

           Bidder’s Signature: ___________________________________________________________ 

           Date: ______________________________________________________________________ 
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ITB 12760-233 
PROJECT #12528 

TITLE GTL Chlorine Flash Remix Remodel 
______________________________________________________________________________ 

ADDENDUM NUMBER 5 

DATE 2/8/2023 
__________________________________________________________________________________________ 

The following Addendum is hereby made a part of the Plans and Specifications and shall be included with all 
contract documents: 

Acknowledge receipt of this Addendum by inserting its number and date on the Construction Bid Certification. 

1. CHANGE:  Bid Due date has changed to 2/17 /23

All other terms, conditions, and specifications remain unchanged. 

James   T. Hemphill 
Procurement Project Manager 

 Company Name: _______________________________________________________ 
(please print) 

           Bidder’s Signature: ___________________________________________________________ 

           Date: ______________________________________________________________________ 
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ITB 12760-233 
PROJECT #12528 

TITLE GTL Chlorine Flash Remix Remodel 
______________________________________________________________________________ 

 
ADDENDUM NUMBER 6 

 
DATE 2/17/2023 

__________________________________________________________________________________________ 
 
The following Addendum is hereby made a part of the Plans and Specifications and shall be included with all 
contract documents: 

 
Acknowledge receipt of this Addendum by inserting its number and date on the Construction Bid Certification.   
 

 
1. CHANGE:  Bid opening information on Microsoft Teams is as follows: 
 
 

Microsoft Teams meeting  
Join on your computer, mobile app or room device  
Click here to join the meeting  
Meeting ID: 229 145 728 720  
Passcode: drkvEL  
Download Teams | Join on the web 
Or call in (audio only)  
+1 954-686-7296,,439969081#   United States, Fort Lauderdale  
Phone Conference ID: 439 969 081#  
Find a local number | Reset PIN  
 
 
 
 
 
All other terms, conditions, and specifications remain unchanged. 
 

 
 

James   T. Hemphill 
Procurement Project Manager 
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https://www.microsoft.com/en-us/microsoft-teams/download-app
https://www.microsoft.com/microsoft-teams/join-a-meeting
tel:+19546867296,,439969081#%20
https://dialin.teams.microsoft.com/5ca04110-64df-439c-a203-a986d7da8c83?id=439969081
https://dialin.teams.microsoft.com/usp/pstnconferencing


 
          Company Name: 

_______________________________________________________ 
(please print) 

           Bidder’s Signature: ___________________________________________________________ 
 

           Date: ______________________________________________________________________ 
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ITB 12760-233 
PROJECT #12528 

TITLE GTL Chlorine Flash Remix Remodel 
______________________________________________________________________________ 

 
ADDENDUM NUMBER 7 

 
DATE 2/17/2023 

__________________________________________________________________________________________ 
 
The following Addendum is hereby made a part of the Plans and Specifications and shall be included with all 
contract documents: 

 
Acknowledge receipt of this Addendum by inserting its number and date on the Construction Bid Certification.   
 

 
1. CHANGE:  Bid Due date has been changed to February 23rd, 2023 

 
 

2. Bid opening information on Microsoft Teams is as follows: 
 
 

Microsoft Teams meeting  
Join on your computer, mobile app or room device  
Click here to join the meeting  
Meeting ID: 272 339 114 906  
Passcode: 7XGsJZ  
Download Teams | Join on the web 
Or call in (audio only)  
+1 954-686-7296,,618061171#   United States, Fort Lauderdale  
Phone Conference ID: 618 061 171#  
Find a local number | Reset PIN  
 
 
 
 
All other terms, conditions, and specifications remain unchanged. 
 

 
 

James   T. Hemphill 
Procurement Project Manager 
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 Company Name: _______________________________________________________ 
(please print) 

           Bidder’s Signature: ___________________________________________________________ 

           Date: ______________________________________________________________________ 
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ITB 12760-233 
PROJECT #12528 

TITLE GTL Chlorine Flash Remix Remodel 
______________________________________________________________________________ 

 
ADDENDUM NUMBER 8 

 
DATE 2/23/22 

__________________________________________________________________________________________ 
 
The following Addendum is hereby made a part of the Plans and Specifications and shall be included with all 
contract documents: 

 
Acknowledge receipt of this Addendum by inserting its number and date on the Construction Bid Certification.   
 

Bid end date has been changed to March 1st, 2023 
 

 
 

All other terms, conditions, and specifications remain unchanged. 
 

 
 

James   T. Hemphill 
Procurement Program Manager 
 
 
 
 

 
 
          Company Name: _______________________________________________________ 

(please print) 
           Bidder’s Signature: ___________________________________________________________ 

 
           Date: ______________________________________________________________________ 
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City of Fort Lauderdale • Procurement Services Division 
100 N. Andrews Avenue, 619 • Fort Lauderdale, Florida 33301 

954-828-5933 Fax 954-828-5576 
purchase@fortlauderdale.gov  

 
 

ITB 12760-233 
PROJECT #12528 

TITLE GTL Chlorine Flash Remix Remodel 
______________________________________________________________________________ 

 
ADDENDUM NUMBER 9 

 
DATE 2/23/22 

__________________________________________________________________________________________ 
 
The following Addendum is hereby made a part of the Plans and Specifications and shall be included with all 
contract documents: 

 
Acknowledge receipt of this Addendum by inserting its number and date on the Construction Bid Certification.   
 

 
1. ADD:   The following additional documents are attached to this Addendum:  

 
a). A Revised Measurement and Payment Schedule is attached to this addendum. 
b). Chlorine Flash Mix Chamber Asbuilt Drawings 
c). Geotech Soil Borings 
 
 

2. ADD:  An additional allowance item for Additional Electrical & Instrumentation Utility Relocations, for 
$200,000 has been added to the Special Conditions section, Item 09. Bid Allowance. 

 
3.  CLARIFICATION:  Regarding the response to Question 16 as it relates to test borings, no recent   
   geotechnical soil borings are available for the project. For Bidders’ reference, attached  
   are soil borings from the as-built drawings from the construction of the Water Screening  
   Facility, Effluent Pump Station, Box Culverts, and the Chlorine Flash Mix Chamber  
   (CFMC) has been added to this Addendum.  
 
4.  CLARIFICATION:  On Plan sheet C-05 there is a note that states in part “The Chlorine Flash Mix Tank is    
   Always full of water. Contractor to submit to Engineer a plan for installation of the  
   Pneumatic Plugs”.  It is the Contractor’s responsibility to determine the best means and  
   methods for installing the pneumatic plugs. City can shut down flow through each  
   clarifier effluent pipe for a period of one hour. Since the CFMC will be demolished as  
   part of this project, demolition of portions of the structure to facilitate the installation of  
   the pneumatic plugs is acceptable. Attached to this addendum are as-built drawings of  
   the CFMC structure for Contractor’s use. 

 
5.  CLARIFICATION: Plan Sheet C-07 Bottom Right Notes informs that the design is incomplete and will  
   require contractor to design and submit as shop drawings. Please be advised that all  
   work associated with the relocation of the existing junction boxes, power supply and  
   instrumentation conduits serving the Sludge Dewatering Building will be paid from the  
   project contingency. Payment for all this work shall be agreed upon in writing and  
   approved by the Owner or his authorized representative prior to starting this additional  
   work.  
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6. REVISED: Updated bid opening information is as follows: 
 

          Microsoft Teams meeting  
  Join on your computer, mobile app or room device  
  Click here to join the meeting  
  Meeting ID: 230 934 131 632  
  Passcode: Knh9FB  
  Download Teams | Join on the web 
  Or call in (audio only)  
  +1 954-686-7296,,162061518#   United States, Fort Lauderdale  
  Phone Conference ID: 162 061 518#  
 
   
 

 
 
 
 
 
 
All other terms, conditions, and specifications remain unchanged. 
 

 
 

James   T. Hemphill 
Procurement Project Manager 
 
 
 
 

 
 
          Company Name: _______________________________________________________ 

(please print) 
           Bidder’s Signature: ___________________________________________________________ 

 
           Date: ______________________________________________________________________ 
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Question and Answers for Bid #12760-233 - GTL Chlorine Flash Mix Remodel Project

 

Overall Bid Questions

Question 1

     Do you have an estimated budget for this project? (Submitted: Dec 30, 2022 9:14:04 AM EST) 

Answer

- Approximately $5 million (Answered: Jan 6, 2023 11:12:40 AM EST) 

   

Question 2

     please provide sign in sheets to pre bid meeting (Submitted: Jan 12, 2023 4:29:10 PM EST) 

Answer

- Indicated in Prebid info. sections (Answered: Jan 15, 2023 10:24:57 AM EST) 

   

Question 3

     the list shown on pre bid conference tab is incomplete, As we attended this meeting, signed in and our

company is not shown. please provide the actual sign in sheets for both meetings. (Submitted: Jan 16, 2023 8:47:31 AM

EST) 

Answer

- Actual prebid sign-in sheets have been attached (Answered: Jan 20, 2023 3:22:47 PM EST) 

   

Question 4

     Regarding PDF 10, 1.01 SCOPE AND INTENT, “C”, “Public utility installations or structures owned or controlled by

the Owner or other governmental body, which are required by this contract to be removed, relocated, replaced or

rebuilt by the Contractor not identified in any separate bid item shall be considered as a part of the general cost of

doing the work and shall be included in the prices bid for the various contract items. No separate payment shall

be made therefore.” Where specifically on the plans are these utilities located? (Submitted: Jan 16, 2023 9:15:40 AM EST) 

Answer

- Numerous onsite utilities are proposed to be relocated, see the various general, civil and structural sheets.

(Answered: Jan 20, 2023 3:22:47 PM EST) 

   

Question 5

     Please provide a list of the other utility owners mentioned in the Technical Specifications. (Submitted: Jan 16, 2023

9:15:58 AM EST) 

Answer

- The Sunshine 811 Ticket has been added to the documents page. (Answered: Jan 20, 2023 3:22:47 PM EST) 

- Correction - will be added to an upcoming Addendum (Answered: Jan 20, 2023 3:53:56 PM EST) 

   

Question 6    
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     PDF 12, please provide where the “… apparent silence of the Specifications as to any detail, or the apparent

omission from them of a detailed description concerning any work…” are located in the specs so that we can

calculate the costs for “the best general practice is to prevail with and that only material and workmanship of the

best quality”. (Submitted: Jan 16, 2023 9:16:16 AM EST) 

Answer

- This is a general statement in the specifications. It does not apply to any specific portion of the project. (Answered:

Jan 20, 2023 3:22:47 PM EST) 

Question 7

     PDF 16 – 1.05 Temporary “… it is necessary to remove or disturb any fence or part thereof, the Contractor shall,

at his own expense, if so ordered by the Engineer, provide a suitable temporary fence which shall be maintained…

“ In order to properly provide the requested price for this work, please provide the locations and footages

including the type of fence that the engineer will be ordering? (Submitted: Jan 16, 2023 9:16:36 AM EST) 

Answer

- This is a general statement in the specifications. No fence removal is proposed in the project. (Answered: Jan 20,

2023 3:22:47 PM EST) 

   

Question 8

     PDF 18 – B.3 Protection of Trees “The Owner may order the Contractor, for the convenience of the Owner, to

remove trees along the line or trench excavation.”…” Such tree removal ordered shall be paid for under the

appropriate Contract Items.” Since no pay item has been provided for this work and in order to properly include

the costs for this requirement, please provide the quantity, size, type of trees and locations. (Submitted: Jan 16, 2023

9:24:24 AM EST) 

Answer

- There are no trees in the project area (Answered: Jan 20, 2023 3:22:47 PM EST) 

   

Question 9

     PDF 25 – 1.03, states to include “… , fill existing box conduits with flowable fill…”. Can you please provide details

on where this work is to be done including length, depth, width and locations? (Submitted: Jan 16, 2023 9:24:44 AM EST) 

Answer

- Record Drawings provided for box conduit, note elevations are not in NAVD 1988. (Answered: Jan 20, 2023 3:22:47 PM

EST) 

- Box Conduit record will be added to an upcoming addendum (Answered: Jan 20, 2023 3:53:56 PM EST) 

   

Question 10

     PDF 29 – 1.03, A, PIPE LOCATIONS: “… Where fittings, etc., are noted on the Drawings, such notation is for the

Contractor's convenience and does not relieve him from laying and jointing different or additional items…”. In

order to adequately provide the costs for such material, labor and equipment, can you please provide details

where this scenario is applicable, or provide a budget number for us to include in the bid? (Submitted: Jan 16, 2023

9:25:03 AM EST) 

Answer

- This statement is applicable, for example, when during construction, it is determined that additional fittings have
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to be used due to unforeseen underground conditions. Any additional fittings, not identified in the plans, will be

paid from the project contingency. (Answered: Jan 20, 2023 3:22:47 PM EST) 

Question 11

     PDF 31 – 1.08, B States, “employment or presence of traffic flagmen, special officers, or police shall in no way

relieve the Contractor of any responsibility or liability which is his under the terms of the contract. Can you please

afford the areas, quantity of hours, quantities, of special or police officers, and City police rates so this cost can be

included in the bid? (Submitted: Jan 16, 2023 9:25:28 AM EST) 

Answer

- Contractor has to prepare an MOT plan for the sludge hauling trucks, during the various phases of construction.

For his MOT plan, Contractor shall determine whether any MOT including flagmen, police, etc. will be required for

providing safe ingress/egress of trucks through the east entrance of the Sludge Dewatering Facility at Eisenhauer

Blvd. (Answered: Jan 20, 2023 3:22:47 PM EST) 

   

Question 12

     PDF 31 – 1.10, A, INTERFERENCE WITH EXISTING WORKS: States: “… even though it may be necessary to work

outside of normal working hours to meet these requirements.” And B, “Contractor shall make such minor

modifications in the work relating to existing structures as may be necessary, without additional compensation.”

Plus C, “The Contractor shall have no claim for additional compensation by reason of delay or inconvenience in

adapting his operations” Please classify what limits the word “minor” enumerate. We assume minor to mean a

value not exceeding $2,000.00 (Submitted: Jan 16, 2023 9:25:54 AM EST) 

Answer

- It is not anticipated that work will need to be performed outside of normal working hours unless the contractor

elects to. Should nighttime work be required to accommodate plant operations, the additional costs associated

with this will be negotiated. 

It is anticipated that some minor alignment modifications will be needed once existing utilities are uncovered.

Should significant modifications be required that result in substantial additional costs, these costs will be

negotiated. (Answered: Jan 20, 2023 3:22:47 PM EST) 

   

Question 13

     According to the specifications on this job the Line Stop fitting Manufacturers are ADS, Hydra-Stop, Furmanite,

IPSCO Flo-Stop, and the sleeve is supposed to be Type 304 Stainless Steel split sleeve. 

If we went with an all SS sleeve, it would increase the price and lead time incrementally. 

Will the city accept a JCM Line Stop Fitting that is epoxy coated with SS hardware? (Submitted: Jan 16, 2023 10:30:25 AM

EST) 

Answer

- JCM Line Stop Fitting that is epoxy coated with SS hardware is acceptable. (Answered: Jan 20, 2023 3:22:47 PM EST) 

   

Question 14

     After evaluation of the project documents, due to the complexity and critical nature of the work, we request

additional time to provide the best price for this project. We request that the bid date be extended to March 6th,

2023. (Submitted: Jan 19, 2023 1:21:41 PM EST) 

Answer
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- See addendum 4 for new bid due date (Answered: Jan 27, 2023 10:36:32 AM EST) 

Question 15

     PDF 97- 2.02 TEMPORARY WATER – “…Contractor shall arrange with the Owner to obtain water for construction

purposes, i.e., meter, backflow preventer, pay all costs…” Can you please provide the costs City will charge for this,

so we may include in bid? (Submitted: Jan 20, 2023 8:54:07 AM EST) 

Answer

- Contact water billing department at 954-828-5150 (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 16

     PDF 263 – Mentions test Borings, please provide the test bores. (Submitted: Jan 20, 2023 8:55:29 AM EST) 

Answer

- Test holes provided on sheet C-4. (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 17

     Are there any contamination areas within this project (Submitted: Jan 20, 2023 8:55:55 AM EST) 

Answer

- See Appendix B (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 18

     PDF 339 -2.05 CUSTOMER INSPECTION, “A. The Owner or other designated representative shall be entitled to

inspect pipes or witness the pipe manufacturing. B. Manufacturer’s Notification to Customer: Should the Owner

request to see specific pipes during any phase of the manufacturing process, the manufacturer must provide the

Owner with adequate advance notice of when and where the production of those pipes will take place.” Can you

confirm that this will take place regardless of where in the US it would take place? (Submitted: Jan 20, 2023 8:57:21 AM

EST) 

Answer

- Disregard this statement, owner will not be visiting manufacturing facility. (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 19

     PDF 49 & 97 state: 102 D, “…Contractor shall be fully responsible for providing all temporary power supply,

instrumentation and control signals, emergency generators,…” 202 B, “If temporary generator power is needed to

keep any plant processes in operation, it is the responsibility of the Contractor to provide, connect, and operate.”

Please confirm whether a generator will be necessary or power source will be available at this site? (Submitted: Jan

20, 2023 8:57:40 AM EST) 

Answer

- Contractor will need to provide any power required for the work (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 20

     PDF 25 1.03 WORK COVERED BY CONTRACT DOCUMENTS: A,1, States: “… fill existing box conduits with flowable

fill…” -PDF 46 -BID ITEM #2 6th entry states: “Filling existing box culverts with flowable fill.” -PDF 3.02 DEMOLITION:

F states: “Cap or plug with flowable fill pipes and other conduits which are abandoned in place. Please provide the
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quantity required for flowable fill? We assume 10 cubic Yards. (Submitted: Jan 20, 2023 8:58:06 AM EST) 

Answer

- Record Drawings of box conduits provided in Addendum #1. (Answered: Jan 27, 2023 10:24:08 AM EST) 

Question 21

     PLAN SHEET PDF 3, Note 1, Which is the responsible agency to get required permits? (Submitted: Jan 20, 2023

9:00:56 AM EST) 

Answer

- Contractors means and methods may dictate if a certain permit is required ex.) dewatering, MOT, etc. (Answered:

Jan 27, 2023 10:24:08 AM EST) 

   

Question 22

     Plan Sht G-04, # 4 “…aprox 24-29 trucks are loaded per week…”. Can you please provide which days of the week

and time of day that the trucks are loaded? (Submitted: Jan 20, 2023 9:01:36 AM EST) 

Answer

- Trucks are loaded Sunday afternoon through Friday afternoons. Times vary 24 hrs/day approximately every 3.5

â�� 5 hours. (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 23

     Plan Sht G-03 shows a temporary generator, can this be used for the proposed temporary power required?

(Submitted: Jan 20, 2023 9:02:21 AM EST) 

Answer

- No (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 24

     Plan C-607 Shows a line between 2 sanitary MH, but It’s called out as REMOVE & DISPOSE EX 8” DIP SD. Please

confirm; 

a. Whether it is DIP? 

b. Whether it is Sanitary or Storm Drain? 

c. If sanitary, will by-passing system be required? (Submitted: Jan 20, 2023 9:03:12 AM EST) 

Answer

- According to asbuilt drawings, this gravity pipe is DIP. This sanitary drain pipe serves the restrooms in the Sludge

Dewatering Building and various drains throughout the same building and the odor control facility. The restrooms

in the Sludge Dewatering Building could be closed for use while the 8â�� drain pipe is being replaced. However, the

volume of water entering this sanitary drain system through the various drains, while the sludge dewatering

system is in operation, is unknown. Therefore, bypass pumping is recommended until 8â�� pipe is re-installed after

construction of new 72â�� FRP is completed. The suggested bypass pumping capacity is 100 gpm. (Answered: Jan 27,

2023 10:24:08 AM EST) 

   

Question 25

     PLANS C-09 and C-10 Show 48” PCCPCE CAPs, RJ and a 42” PCCPCE CAP. Different manufacturers have different

joint configurations, class and type. In order to Manufacture a cap that fits” 

a. Can you confirm that the pipe at this end is a spigot pipe? 
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b. What manufacturer did the City buy this pipe from? 

c. What year was the pipe manufactured? 

d. What class of pipe is it? 

e. Is it a restrained joint, if so what type of restraint? 

f. What is the outside OD of the pipe and thickness? 

g. What is the Id of the pipe and how thick is the steel barrel? 

h. Has the engineer confirmed that this joint can be re-manufactured? (Submitted: Jan 20, 2023 9:04:06 AM EST) 

Answer

- The City does not have information on the existing PCCP pipelines. Contractor shall locate in the field existing

pipe joints and determine required parameters of existing PCCP pipes like wall thickness, inside diameter, outside

diameter, etc. Contractor shall also determine in the field whether proposed restrained joint caps are to be

connected to an existing PCCP pipe bell or spigot. Restrained joint caps on existing PCCP pipe joints shall be

installed per the Bulkhead Cap/Plug Detail in Section 11 of the Concrete Pressure Pipe Engineering Manual, Tenth

Edition by Thompson Pipe Group. Existing PCCP pipe joints shall be restrained per the Field Welded Joint

Construction Details in Section 4 of the Concrete Pressure Pipe Engineering Manual, Tenth Edition by Thompson

Pipe Group. (Answered: Jan 27, 2023 10:24:08 AM EST) 

Question 26

     Plans C-11 shows a TRENCH DRAIN, to the bottom left a call out says “SEE STRUCTURAL DRAWINGS”, S-03 -6,

can this be pre-casted or only poured in place? (Submitted: Jan 20, 2023 9:07:28 AM EST) 

Answer

- Precast is acceptable (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 27

     What is the procedure for visiting the site again, to confirm some critical details? (Submitted: Jan 20, 2023 9:09:27 AM

EST) 

Answer

- No additional site visits will be planned (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 28

     Can you provide some details of the location of existing drainage structures where we could discharge the de-

watering? (Submitted: Jan 20, 2023 9:10:03 AM EST) 

Answer

- Drainage structures are located on SE 18th and Eisenhower, contractor will be responsible for obtaining permit

required. (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 29

     If no drainage is available is it feasible to discharge into the Deep Well Disposal? (Submitted: Jan 20, 2023 9:10:34 AM

EST) 

Answer

- No (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 30    
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     For the first part of construction per the sequence, the blue pipe. How will the City be stopping the flow on the

pipe to the north end of the run where it goes from PCCP to FRP? There is the sluice gate but will the City be

closing that to isolate that section of that pipe? Is the line stop on the 60” FRP line going to isolate that entire

section and will it be on the line by itself? (Submitted: Jan 20, 2023 1:55:12 PM EST) 

Answer

- This existing 60â�� PCCP line is an emergency overflow line. Flow is only diverted to it by opening a slide gate in the

Chlorine Flash Mix Chamber or y opening the 72â��x48â�� sluice gate in the Effluent Pump Station wet well. During

normal plant operation, there is no flow through this pipe. However, the pipe might be full of water. Contractor

shall drain the pipe prior to cutting it. (Answered: Jan 27, 2023 10:24:08 AM EST) 

Question 31

     What needs to be kept up and always running, is any shutdown allowable? (Submitted: Jan 20, 2023 1:55:47 PM EST) 

Answer

- The design was prepared so that no extended shutdowns are needed. If the contractor feels a shutdown is

needed, clarifier effluent flow through each clarifier battery can be shut down for up to 2 hours. Refer to notes on

Sheet C-04 for allowable shutdowns for various plant systems. (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 32

     What line stops need to be on the line at the same time to accomplish this work? (Submitted: Jan 20, 2023 1:56:25

PM EST) 

Answer

- The required temporary line stops and pneumatic plugs are shown in the construction drawings. The

construction sequencing necessary to maintain service is the contractorâ��s responsibility. However, Sheet G-3

does provide a suggested sequence of construction plan that will allow for the construction work to be performed

while maintaining the treatment process. (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 33

     For the 48” PCCP Battery #2 Effluent pipe, why do they have a plug and two caps on the same line past the line

stop? You would only need the one cap past the line stop and possibly the plug to isolate and drain that section.

(Submitted: Jan 20, 2023 1:56:52 PM EST) 

Answer

- It is anticipated that the process to bypass the Chlorine Flash Mix Tank would take several weeks. Per feedback

received from a manufacturer of pneumatic plug, the plugs need to be constantly monitored and inspected while

in service. The 48â�� caps shown near the pneumatic plugs on Battery #2 and Battery #3 effluent pipes are

proposed so the pneumatic plugs can be removed as soon as possible. With regards to the use of line stops and

pneumatic plugs as shown on the construction plans: this is AECOMâ��s recommended approach. The contractor

can follow the plan or propose an alternative approach. Any alternative plan would need to be submitted to

AECOM and the City as a shop drawing for review and approval (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 34

     question 33 also comment applies to the 42” line right below the 48” line. (Submitted: Jan 20, 2023 1:58:19 PM EST) 

Answer
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- Refer to response to Question 33. (Answered: Jan 27, 2023 10:24:08 AM EST) 

Question 35

     The proper breakdown of the work the city wants done first would help a lot, please advise! (Submitted: Jan 20,

2023 1:59:02 PM EST) 

Answer

- A suggested sequence of work has been provided on sheet G-03 (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 36

     follow up Question to addendum regarding the following question 

a. Regarding PDF 10, 1.01 SCOPE AND INTENT, “C”, “Public utility installations or structures owned or controlled by

the Owner or other governmental body, which are required by this contract to be removed, relocated, replaced or

rebuilt by the Contractor not identified in any separate bid item shall be considered as a part of the general cost of

doing the work and shall be included in the prices bid for the various contract items. No separate payment shall

be made therefore.” Where specifically on the plans are these utilities located? (Submitted: Jan 16, 2023 7:15:40

AM MST) 

b. Answer(s)-• Numerous onsite utilities are proposed to be relocated, see the various general, civil and structural

sheets. (Answered: Jan 20, 2023 1:22:47 PM MST) IN ORDER TO AVOID DISCREPANCIES WE NEED A LIST OF

SPECIFIC LOCATIONS AND TYPE, SO THEY CAN BE INCLUDED IN BID. (Submitted: Jan 23, 2023 4:47:25 PM EST) 

Answer

- The initial response provides enough context. (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 37

     follow up to Questions answered 

Question 

Please provide a list of the other utility owners mentioned in the Technical Specifications. (Submitted: Jan 16, 2023

7:15:58 AM MST) 

b. Answer(s) - • The Sunshine 811 Ticket has been added to the documents page. (Answered: Jan 20, 2023 1:22:47

PM MST) • Correction - will be added to an upcoming Addendum (Answered: Jan 20, 2023 1:53:56 PM MST) WHAT

ATTACHMENTS? AN ADDENDUM? (Submitted: Jan 23, 2023 4:49:05 PM EST) 

Answer

- The sunshine ticket was provided in Addendum 3 (Answered: Jan 27, 2023 10:24:08 AM EST) 

   

Question 38

     follow up to questions answered 

Question 

PDF 12, please provide where the “… apparent silence of the Specifications as to any detail, or the apparent

omission from them of a detailed description concerning any work…” are located in the specs so that we can

calculate the costs for “the best general practice is to prevail with and that only material and workmanship of the

best quality”. (Submitted: Jan 16, 2023 7:16:16 AM MST) 

b. Answer(s) • This is a general statement in the specifications. It does not apply to any specific portion of the

project. (Answered: Jan 20, 2023 1:22:47 PM MST), SO THEN HOW ARE TO INCLUDE THE PRICE FOR AN UNKNOWN

AND GENERAL COMENT? (Submitted: Jan 23, 2023 4:49:47 PM EST) 

Answer
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- Question was sufficiently answered previously. (Answered: Jan 27, 2023 10:24:08 AM EST) 

Question 39

follow up to questions answered 

Question

PDF 31 – 1.08, B States, “employment or presence of traffic flagmen, special officers, or police shall in no way

relieve the Contractor of any responsibility or liability which is his under the terms of the contract. Can you please

afford the areas, quantity of hours, quantities, of special or police officers, and City police rates so this cost can be

included in the bid? (Submitted: Jan 16, 2023 7:25:28 AM MST) (Submitted: Jan 23, 2023 4:50:26 PM EST) 

Answer

- See response to question 11 (Answered: Jan 27, 2023 10:24:08 AM EST) 

Question 40

follow up to questions answered 

Question

PDF 31 – 1.08, B States, “employment or presence of traffic flagmen, special officers, or police shall in no way

relieve the Contractor of any responsibility or liability which is his under the terms of the contract. Can you please

afford the areas, quantity of hours, quantities, of special or police officers, and City police rates so this cost can be

included in the bid? (Submitted: Jan 16, 2023 7:25:28 AM MST) 

b. Answer(s) -• Contractor has to prepare an MOT plan for the sludge hauling trucks, during the various phases of

construction. For his MOT plan, Contractor shall determine whether any MOT including flagmen, police, etc. will be

required for providing safe ingress/egress of trucks through the east entrance of the Sludge Dewatering Facility at

Eisenhauer Blvd. (Answered: Jan 20, 2023 1:22:47 PM MST). IT IS LIKELY THAT FT LAUDERDALE POLICE WILL

REQUIRE OFF DUTY POLICE, IF SO WHAT COST SHALL WE APPLY FOR OFF DUTY, WE ASSUME $3000. PEHAPS A

CONTINGENCY FOR THIS EFFORT DEEMS NECESSARY DUE TO THE VASTLY UNKNOWN CONDITIONS. (Submitted:

Jan 23, 2023 4:52:00 PM EST) 

Answer

- See response to question 11 (Answered: Jan 27, 2023 10:24:08 AM EST) 

Question 41

addendum 3 includes an attachment of the box culvert includes elevations for determining height, however

there is no width nor length necessary to calculate the quantity of flowable fill, can you provide? Is the scale

provided reliable/accurate as-built information that we should rely on for calculations? (Submitted: Jan 23, 2023 4:53:26

PM EST) 

Answer

- The record drawings and design plans provide enough information for quantity take offs. (Answered: Jan 27, 2023

10:24:08 AM EST) 
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