
HAzEN AND SAWYER 
Environmental Engineers & Scientists 

TASK ORDER No. 2014-01 

Dated this { sYday of 7iJJ rt . / _, 20~ 

CITY Project No.: 

FORT LAUDERDALE PUBLIC WORKS DEPARTMENT 

WATER SUPPLY PLAN UPDATE 

PROFESSIONAL SERVICES 

4000 Hollywood Boulevard 

Suite 750N 

Hollywood, FL 33021 

954 987-0066 

hazen and sawyer .com 

This Task Order is being issued under a specific agreement between the City of Fort Lauderdale (CITY) 
and Hazen and Sawyer, P .C. (CONSULTANT) in accordance with th• • terms of the agreement "General 
Water Consultant Professional Architectural - Engineering Services" fc 'r professional services dated May 
17, 2011 between CITY and CONSULTANT ("Master Agreement #606- I 0466") and amended as approved 
by City Commission on June 5, 2012. 

PROJECT BACKGROUND 

CITY adopted a 10-Year Water Supply Facilities Work Plan (We ,rk Plan) into its comprehensive 
plan amendments in January 2009. The purpose of the Work Plan is to identify and plan for the 
water supply sources and facilities needed to serve existing and r ew development within the local 
government's jurisdiction. Chapter 163, Part II, Florida Statutes (F .S.), requires local governments 
to prepare and adopt updated Work Plans into their comprehens,ve plans within 18 months after 
the South Florida Water Management District (District) approves an update to the regional water 
supply plan. 

2013 Lower East Coast Water Supply Plan Update (LEC Update) was approved by the District's 
Governing Board on Sept 12, 2013. Therefore, CITY mu;t update its Work Plan and 
comprehensive plan. The deadline for incorporation of the updated Work Plan into the 
comprehensive plan is March 13, 2015. 

PROJECT DESCRIPTION 

CITY has requested CONSULTANT to provide engineering services under this task order for 
updating its Work Plan and update of the comprehensive plan se ;tions related to the updated the 
Work Plan. 

The engineering services to be provided by CONSUL TANTto Cl rYare described in the following 
scope of services. 

SCOPE OF SERVICES AND DELIVER.ABLES 

CONSULTANT shall provide all engineering services described )n the tasks herein below: 
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CITY OF FORT LAUDERDALE 
TASK ORDER NO. 2014-01 

Task No. 1 Update Water Supply Work Plan 

HAzEN AND SAWYER 
Environmental Engineers & Scientists 

Update Work Plan: Since the development of the 2009 Work Pian, the District has issued a "2013 
template" to assist utilities in preparing updated work plans suet that the updates would follow a 
common section numbering scheme and include the content req Jired by statute. CONSULTANT 
shall utilize the "2013 template" in updating the 2009 Work Plan. 

Population Projections: 

• Update the planning period of the Work Plan to the curre11t year including: a minimum 10-
year period consistent with the applicable Regional Water Supply Plan and your 
Comprehensive Plan (e.g. a 2008 - 2018 planning period 11ay be updated to 2013- 2023; 
2013- 2033, etc.). 

• CITY has determined that the 10 year planning horizon IJ\ ill be 2016 through 2026. 

• Revise population projections with consideration given tc' the most current data found in 
the applicable published by the Office of Economic and [ )emographic Research, or other 
approved method [See Florida Statutes, Chapter 163.3· 77(1 )(f)3]. The Comprehensive 
Plan, Work Plan, and applicable Regional Water Sup~ ly Plan should be based upon 
coordinated and consistent population projections and m ~thodologies. 

Water Suppliers: 

• Update current information concerning water suppliers wi·hin CITY jurisdiction limits. (e.g. 
include any existing and new water suppliers for your loc 11 jurisdictional limits). Show the 
water supplier for each portion of the jurisdiction and list the population covered by each 
water supplier. 

• Provide updated consumptive use permit information for 3ach water supplier. 

• Show the water supplier's service area(s) for the jurisdi ;tion using a map. The service 
area(s) shall be consistent across the Work Plan, applicable Regional Water Supply Plan, 
and the Consumptive Use Permits. 

• Update existing and projected level of service standards/per capita use rates for each 
service area and/or water supplier. 

• Update the current and future population, demands, sour ::es, and infrastructure needs of 
each water supplier. 

• Revise the status of alternative water supply capital impro .tements for each water supplier 
to be consistent with the revised planning period. 
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• If there are contracts for bulk purchases or sales of 'vater, attach the contract(s) or 
describe the details of the contract(s) in the Work Plan. CITY will provide copies of the 
contracts. 

Water Demand Projections: 

• Using the populations, planning period, and level of servi< e/per capita use rate developed 
above, revise existing water demand projections. The rE ·suits should be consistent with 
the applicable Regional Water Supply Plan. The projecti ms should address current and 
projected needs and sources based on the demands for industrial, agricultural, and 
potable water use. 

• CONSULTANT shall process the above data and deve op spreadsheets and graphics 
forecasting the finished water demand and raw water demand in 5-year increments 
through the planning period. 

• The raw water demand forecast shall be compared to the • tvailable water supply allocation 
in CITY water use permit to determine if a water suppl~ shortfall (a.k.a., "demand-not
met") is predicted over the next 20 years. 

• Update the Work Plan's water demands for self-served an )as (e.g. private wells) and non
potable water (e.g. agriculture, industrial, irrigation). 

Water Supply Sources and Treatment Capacities: 

• Describe existing and future water sources for each wah !r supplier to meet the demand 
over the planning period. Note: In areas having limited fresh water availability, alternative 
sources may be necessary. 

• Describe existing and future water treatment facilities and capacities to meet the demand 
over the planning period. 

• Describe new commitments for water conservation anc reclaimed water programs, if 
applicable. 

• Identify geographical areas and projected withdrawal a1 nounts for existing and future 
domestic self-supply systems. Provide details of future r ·lans to provide regional water 
service to these areas in the planning period, if any. 

• Identify potential impacts to existing Minimum Flolh and Levels (MFLs), water 
reservations, and/or restricted allocation areas in the updated planning period, if 
applicable. 

• Provide updated water service area descriptions. 
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Water Supply Projects: 

----------------··-·--····-
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• Update water supply projects {alternative and traditional· to be consistent with the Work 
Plan's planning period (e.g. delete completed projects and add projects planned for the 
updated planning period). 

• Prior planning efforts by CITY identified a water supply st ortfall and a series of alternative 
(i.e., Floridan Aquifer, etc.) water supply infrastructure i nprovements to augment water 
supply to prevent a shortfall. The timing of these project; was presented in Exhibits 70, 
9A and 98 of the Water Use Permit staff report. CONSUL !'"ANT shall assess the timeframe 
of these projects and update the timeframes for the proje ::ts in Exhibits 7D, 9A and 98. 

• Revise the 5-Year Schedule of Capital Improvements to i 1clude the water supply projects 
deemed necessary within the five-year planning period. I =or example, if you are planning 
to construct a new Floridan well in year two of the planni 1g period, the financial plans for 
the well would be included the 5-Year Schedule of Capito: I Improvements. 

Sector Plans (if required): 

• Sector Plans are not applicable to CITYs Work Plan. Th· l Work Plan shall be updated to 
indicate that Sector Plans are not applicable. 

Summary Table: 

As required by the District, a summary table shall be developed in the Work Plan identifying where 
various items of the Work Plan are located within the local gover 1ment's comprehensive plan. 

Task No. 1 Deliverables 

CONSULTANT shall provide the following for CITY: 

1. Updated Work Plan - Draft: CONSULTANT shall prepare md electronically issue a PDF 
version of the draft updated work plan. 

2. Meeting: CONSULTANT shall participate in one review meeting with CITY to receive and 
discuss CITY's review comments for the draft submittal. 

3. Updated Work Plan- Final: Comments received from CITY11rill be incorporated into the final 
version of the updated Work Plan. CONSULTANT shall pre pare and electronically issue a 
PDF version and Microsoft Word version of the Final Updated Work Plan. 

Task 2 - Comprehensive Plan Update: 

• CONSULTANT shall review the Comprehensive Plan 3oals, Objectives and Policies 
related to water supply and provide suggested revisions to the Comprehensive Plan based 
upon the Updated Work Plan for the following elements: 

o Implementation of the Work Plan 
o Concurrency for water supply availability 

Page 4 of 11 



CITY OF FORT LAUDERDALE 
TASK ORDER NO. 2014-01 

HAzEN AND SAWYER 
Environmental Engineers & Scientists 

o Water conservation programs 
o Alternative water supply projects 
o Reclaimed water programs 
o Level of service standards 
o Population projections 
o Water supply/source needs and demands 
o Capital improvement element 
o Intergovernmental coordination with the District, \tater suppliers, and other local 

governments. Identify any joint planning areas an j joint infrastructure service 
areas related to water supply 

• CONSULTANT shall recommend revisions to the Compn 1hensive Plan related to the data 
and analysis for availability of water supply sources, wat 3r treatment facilities, and water 
services for the revised planning periods. 

• CITY will be responsible for incorporating the suggested r wisions into the Comprehensive 
Plan document. 

• There are three potential options available to local gove nments for adopting an original 
Work Plan into CITY's Comprehensive Plan: 

1. Option 1: Incorporate the Work Plan as a sub-el,,ment (option recommended by 
the Department of Economic Opportunity (DEO) c nd SFWMD); 

2. Option 2: Incorporate by reference in a policy; or 
3. Option 3: Include as goals, objectives and policie:; throughout the comprehensive 

plan. 

• CITY has selected Option 3. CONSULTANT shall indicate 1 in the Work Plan that CITY has 
selected Option 3. 

Task No. 2 Deliverables 

CONSULTANT shall provide the following for CITY: 

1. Comprehensive Plan Suggested Revisions: Review the Comprehensive Plan Goals, 
Objectives and Policies related to water supply and provide a memorandum with suggested 
revisions based upon the Updated Work Plan. 

PROJECT ASSUMPTIONS 

1. CONSULTANT shall not initiate work until CITY prm ides the historical population, 
forecasted population, historical billing meter data, h storical water treatment plant 
production data and the historical raw water flow data i 1 the format indicated below in 
"City's Responsibilities". 

2. Modification of the scope of the alternative water supply )rojects presented in the Water 
Use Permit staff report Exhibits 70, 9A and 98 and 2009 Work Plan is not included; only 
the timeframe for implementation of these projects will bt 1 adjusted in the Updated Work 
Plan. 
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3. CONSULTANT shall update the construction cost opir 1ion for the Dixie Florida Water 
Supply I Treatment Facility. Cost opinion shall be Cia! s 4 estimate as defined by the 
Association of the Advancement of Cost Engineerir ,g International. The expected 
accuracy range would be +50 percent to -30 percent. 

CITY'S RESPONSIBILITIE~i 

1. Prior to issuing the notice to proceed, CITY will provide GONSULTANTwith the following 
data in the format below: 

• Historical population for 2005, 2006, 2007, 2008, 2009, 2010, 2011, 2012, and 2013 
for CITY water service area broken down as follows: 

o City of Fort Lauderdale 
o City of Oakland Park 
o City of Wilton Manors 
o Oakland Forest Subdivision with the City of C akland Park 
o City of Tamarac 
o Town of Davie - Hacienda Village 

• Forecasted population over CITY planning period in i year increments for CITY water 
service area broken down as follows: 

o City of Fort Lauderdale 
o City of Oakland Park 
o City of Wilton Manors 
o Oakland Forest Subdivision with the City of C 'akland Park 
o City of Tamarac 
o Town of Davie- Hacienda Village 

• Forecasted population provided by CITY will be bas ~d upon the University of Florida 
Bureau Of Economic and Business Research (BEBF ) forecast. 

• Historical billing meter data (all account types - i.e., irrigation, master meters, Fort 
Lauderdale customers, etc.) for all water billed in ar 1nual average millions of gallons 
per day, broken down as follows: 

Billing Meters 2005 2006 2007 2008 2009 2010 2011 2012 2013 
Fort Lauderdale (sum 
of all meters not 
including the large user 
meters below) 

Oakland Park 

Wilton Manors 

Oakland Forest 

Tamarac 

Davie Hacienda Village 
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TASK ORDER NO. 2014-01 

Billing Meters 
Port Everglades Meter 
1 (Serial No. 
13817212) 
Port Everglades Meter 
2 (Serial No. 6906501) 
Port Everglades Meter 
3 (Serial No. 7135595) 
Port Everglades Meter 
4 (Serial No. 91 00694) 
Port Everglades Meter 
5 (Serial No. 
31930975) 

BCOES 

FLDOT Toil Booth 

Total Water Billed 

HAzEN AND SAWYER 
Environmental Eng1neers & Scientists 

2005 2006 2007 2008 2009 2010 2011 2012 2013 

• Historical water treatment plant production data in rr illions of gallons per day, broken 
down as follows: 

Fiveash WTP DixieWTP 
Year 

AADF Max Day AADF Max Day 

2005 

2006 

2007 

2008 

2009 

2010 

2011 

2012 

2013 
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• Historical raw water flow data in millions of gallons pqr day, broken down as follows: 

Year 

2005 

2006 

2007 

2008 

2009 

2010 

2011 

2012 

2013 

Annual Average Day Raw Wate, 

Dixie Wellfield Prospect 

, (mgd) 

Wellfield 

2. If construction costs are required to be supplied in the L pdated Work Plan for reclaimed 
water projects, the estimates shall be supplied by CITY. 

ADDITIONAL SERVICES 

If authorized in writing by the City as an amendment to this 1 ask Order, the Consultant shall 
furnish, or obtain from others, Additional Services of the types listed in Article 8 of the Master 
Agreement. The City, as indicated in the Master Agreement, wi I pay for these services. 

PERFORMANCE SCHEDULE 

CONSULTANT shall perform the services identified in this am ~ndment in accordance with the 
following schedule: 

Description Estimated 
Completion Time (note A) 

For " ask From NTP 

Task 1- Update Water Supply Work Plan 

• Prepare Draft Updated Work Plan 2 ) 20 

• City Review 1 ) 30 

• Prepare Final Updated Work Plan 1 ) 40 

Task 2- Comprehensive Plan Update 

• Submit memorandum with suggested revisions 1 ) 50 

Note A: Estimated t1me m calendar days from the Task C rder Notice-to-Proceed, unless 
otherwise noted. 
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Note that a number of factors affecting the project are beyon J the control of CONSULTANT 
including work by others such as reviews by others and delivery of information to be supplied by 
others. Consequently, the schedule presented herein is dynamic and is presented as a best case 
scenario. The schedule will be updated when appropriate. 

METHOD OF COMPENSATIOt-. 

The services performed shall be accomplished using the Not to E xceed method of compensation. 
Reimbursable expenses associated with these services are not included in the fees and will be 
itemized separately, subject to an established Not to Exceed limit. A fee schedule and cost 
breakdown for reimbursable expenditures is included on Exhibit A. 

TERMS OF COMPENSATION 

Services shall be provided for the following not-to-exceed amour 1ts: 

Task Lab rFees 
No Task Title Consultant Subconsultant Total 
1 Update Water Supply Work Plan $20,572 $0 $20,572 

2 Comprehensive Plan Update $1 ,618 $0 $1,618 

All tasks $22,190 

Task Reim bu rsables 
No Description Consultant Subconsultant Total 

1 Not Used $0 $0 $0 
2 Not Used $0 $0 $0 

All reimbursables $0 

TOTAL $22,190 

Exhibit A provides a more detailed cost breakdown for this Task Order. 

CITY CONTACTS 

Requests for payments should be directed to City of Fort Laudet dale Accounts Payable via e
mail to AcctsPayble@FortLauderdale.gov. All other correspond mce and submittals should be 
directed to the attention of Todd Hiteshew at the address show l below. Please be sure that 
all correspondence refers to the City project number and title as stated above. 

City of Fort Lauderdale 
949 Northwest 38th Street 
Fort Lauderdale, Florida 33309 

Hazen and Sawyer, P.C. 
4000 Hollywood Boulevard 
Suite 750 North 
George A. Brown, P.E. 
gbrown@ hazenandsawyer.com 

CONSULTANT CONTACTS 

Phone: (954) 987-0066 I Fax: (954) 987-2949 
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IN WITNESS OF THE FOREGOING, the parties have set their h; tnds and seals the day and 
year first above written. 

(CORPORATE SEAL) 
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corporation of the State of Florida: 

By __A1vtflb 
LEE It FELDMAN, City Manager 

ATTEST: 
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WITNESSES: 

George A. Brown, PE 
Print Name 

Si re 
J. Philip Cooke, PE 
Print Name 

STATE OF FLORIDA: 
COUNTY OF BROWARD: 

HAzEN AND SAWYER 
Environmental Engineers & Scientists 

CONSULTANT 

HAZEN AND SAWYER, P .C. 
a New York c xporation 
authorized to do business in Florida 

By: 

Name: Patri .::k A. Davis, PE 

Title: Vice ~P!..;re~s~id::..:e:::..!n'-!.t~-------

Title: Vice .:...P'-!.r..:::e::.s:.:..:id=e.:....n~t ______ _ 

Patrick A. Davis and Gary W. Bars as Vice Presidents of ·~azen and Sawyer, P.C., a New 
York corporation, acknowledged the foregoing instrument before ne this 14th day of April, 2014, 
on behalf of the corporation. They are personally known to me~ nd did not take an oath. 

.f ~tif~Vt~. ANNIEA.BROWN . . ~J:~ MY COMMISSION II EE052067 
·~. :.· .. ,:~ EXPIRES: February 28, 2015 

\9i,, , • Bonded Thru Nolaly Public Underwriters 
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~ot'-a"""ry_P_u_b-lic-, ;ta(e()ff:lorida 

(Signature of 1\otary taking Acknowledgement) 

Annie A. 13:::-lr...,o~w::..::...:.n.:__ ________ _ 
Name of Notar t Typed, Printed or Stamped 

February 2%8~,~2~0~1....,5~-------------
My Commissic n Expires 

052067 
Commission \lo. 



A. Fee Schedule 

Consultant - Hazen and Sawyer 

Sub-Consultant (not used) 

B. Reimbursables (in accordance with Master Agreement) 

C. Other Costs (not used) 

EXHIBIT A 
FEE ESTIMATE 

City of Fort Lauderdale 

Hazen and Sawyer, P.C. 
TASK ORDER NO. 2014-01 

WATER SUPPLY PLAN UPDATE 
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DOCUMENT ROUTING FORM cg;) V!;j;;-J~ y(Q 
NAME OF DOCUMENT: HAZEN AND SAWYER P.C. TASK ORDER No. 2014-01 TO UPDATE 
THE WATER SUPPLY FACILITIES WORK PLAN 

Approved Comm. Mtg. on APR 15, 2014 CAM# 14-0422 tTl :M: [gj CM-8 

Routing Origin: [gJ CAO Also attached: [gJ copy of CAM [8jcopy of document 
lf/11---lt 

On~. B forwarded to: RAFEELA PERSAUD- PUBLIC WORK~ ENGINEERING 

Please Check the proper box: CIP FUNDED 0 YES ~0 
Capital Improvement Projects 

------------------------, 
Capital Improvements defined as having a life 
of at least 10 years and a cost of at least $50,000 
and shall mean improvements to real property 
(land, buildings, fixtures) that add value and/or 
extend useful life, inc. major repairs such as 
roof replacement, etc. Term "Real Property" 
include: land, real estate, realty, real. 

2.) Approved as to Funds Available: by----------___ _ Date:, _____ _ 
Finance Director 

Amount Required by Contract/Agreement $ 22, 1'10 Ft mding Source~ 1135 4 70 I 0 I 

Dept./Div. fvJ //1j4tdhrrc~ Index/Sub-object 3/t;q_Project # 1'1/1-1 tn --~~-------

3.) City Attorney"s Office: Approved as to Form:# 3 Origii to City ~ lgr. By: LINDA BLANCO 

Cole J. Copertino 

4.) Approved as to content: Assistant City Manager: 

By: _____________________ ___ 
By:---------------

Stanley Hawthorne, Assistant City Manager Susanne TorrientE , Assistant City Manager 

5.) City Manager: Please sign as indicated and forward 3 originals to City Clerk. 

6.) To City Clerk for attestation and City seal. 

INSTRUCTIONS TO CLERK'S OFFICE 

7.) City Clerk: retains one original of each document and forwards 2 xiginal documents to: 

RAFEELA PERSAUD- PUBLIC WORKS ENGINEERING 

[g]Original Route form to Linda Blanco, CAO 

L:\A-LMB\FORMS\ROUTE FORMS\CDM Task Order 28.doc 
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