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BID/PROPOSAL SIGNATURE PAGE 
 
 
How to submit bids/proposals:  Proposals must be submitted by hard copy only. It will be the sole responsibility of the 
Bidder to ensure that the bid reaches the City of Fort Lauderdale, City Hall, Procurement Services Division, Suite 619, 100 
N. Andrews Avenue, Fort Lauderdale, FL 33301, prior to the bid opening date and time listed.  Bids/proposals submitted by 
fax or email will NOT be accepted.    
 
The below signed hereby agrees to furnish the following article(s) or services at the price(s) and terms stated subject to all 
instructions, conditions, specifications addenda, legal advertisement, and conditions contained in the bid.  I have read all 
attachments including the specifications and fully understand what is required.  By submitting this signed proposal I will 
accept a contract if approved by the CITY and such acceptance covers all terms, conditions, and specifications of this 
bid/proposal. 
 
Please Note:  All fields below must be completed. If the field does not apply to you, please note N/A in that field. 
 
Submitted by:________________________________________________________________________ 
    (signature)       (date)  
 
Name (printed)                            ______________________Title:__________________________________  
 
Company: (Legal Registration) _____________________________________________________________ 
 
CONTRACTOR, IF FOREIGN CORPORATION, MAY BE REQUIRED TO OBTAIN A CERTIFICATE OF AUTHORITY 
FROM THE DEPARTMENT OF STATE, IN ACCORDANCE WITH FLORIDA STATUTE §607.1501 (visit 
http://www.dos.state.fl.us/ ). 
 
Address: ______________________________________________________________________________  
 
City                           __________________________________State:                    Zip__________________  
 
Telephone No.                   _____FAX No. _________________Email: ______________________________ 
 
Delivery: Calendar days after receipt of Purchase Order (section 1.02 of General Conditions):  ___________ 
 
Payment Terms (section 1.04): _______________  Total Bid Discount (section 1.05): __________________   
 
Does your firm qualify for MBE or WBE status (section 1.09): MBE _____  WBE ______   
 
ADDENDUM ACKNOWLEDGEMENT - Proposer acknowledges that the following addenda have been received and are 
included in the proposal: 
 
 Addendum No.       Date Issued 
 
P-CARDS:  Will your firm accept the City’s Credit Card (VISA / MasterCard) as payment for goods/services? 
 
VISA   YES_____   NO_____     MasterCard   YES_____   NO_____ 
 
 
VARIANCES:  State any variations to specifications, terms and conditions in the space provided below or reference in the 
space provided below all variances contained on other pages of bid, attachments or bid pages.  No variations or exceptions 
by the Proposer will be deemed to be part of the bid submitted unless such variation or exception is listed and contained 
within the bid documents and referenced in the space provided below.  If no statement is contained in the below space, it is 
hereby implied that your bid/proposal complies with the full scope of this solicitation. HAVE YOU STATED ANY 
VARIANCES OR EXCEPTIONS BELOW? BIDDER MUST CLICK THE EXCEPTION LINK IF ANY VARIATION OR 
EXCEPTION IS TAKEN TO THE SPECIFICATIONS, TERMS AND CONDITIONS. If this section does not apply to your bid, 
simply mark N/A in the section below.  
Variances:                                                                 
______________________________________________________________________________________ 
 
___________________________________________________________________________________ 
revised 06/11/14 

T. Y. Lin International

1501 NW 49th Street Suite 203

Fort Lauderdale                         FL                    33309 

954-491-5556               N/A                               joseph yesbeck@tylin.com

No No

Joseph Yesbeck, PE                                          Vice President

                                                                December 22, 2014

N/A N/A
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NON-COLLUSION STATEMENT:

By signing this offer, the vendor/contractor certifies that this offer is made independently and free
from collusion. Vendor shall disclose below any City of Fort Lauderdale, FL officer or employee, 
or any relative of any such officer or employee who is an officer or director of, or has a material 
interest in, the vendor's business, who is in a position to influence this procurement. 

Any City of Fort Lauderdale, FL officer or employee who has any input into the writing of 
specifications or requirements, solicitation of offers, decision to award, evaluation of offers, or 
any other activity pertinent to this procurement is presumed, for purposes hereof, to be in a 
position to influence this procurement. 

For purposes hereof, a person has a material interest if they directly or indirectly own more than 
5 percent of the total assets or capital stock of any business entity, or if they otherwise stand to 
personally gain if the contract is awarded to this vendor. 

In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,  

3.3. City employees may not contract with the City through any corporation or business 
entity in which they or their immediate family members hold a controlling financial interest 
(e.g. ownership of five (5) percent or more).  

3.4. Immediate family members (spouse, parents and children) are also prohibited from contracting 
with the City subject to the same general rules. 

Failure of a vendor to disclose any relationship described herein shall be reason 
for debarment in accordance with the provisions of the City Procurement Code. 

NAME RELATIONSHIPS

___________________________________ ______________________________ 

___________________________________ ______________________________ 

 ______________________________ 

 ______________________________ 

In the event the vendor does not indicate any names, the City shall interpret this to mean 
that the vendor has indicated that no such relationships exist. 

Non-collusion statement/local preference 
certification

N/A
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cost proposal page

On the following pages please find the City’s Cost Proposal form and our firm’s fee schedule with a breakdown of costs and staff hours 
as well as hourly rates for staff members assigned to this project.
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PART VII - PROPOSAL PAGES – COST PROPOSAL 
 
Proposer Name ___________________________________________________________________ 
 
Proposer agrees to supply the products and services at the firm fixed price bid below in accordance 
with the terms, conditions and specifications contained in this RFP. 
 
 
Failure to use the City’s COST PROPOSAL Page and provide costs as requested in 
this RFP, may deem your proposal non-responsive. 
 
 
 
 
 
 
TOTAL PROJECT COST: $____________  (attach a breakdown of costs and list staff hours, 

including hourly rates for each staff person dedicated to the project).   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

312,291.00

T.Y. Lin International
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Parks and Recreation System Master Plan
RFP #554 –11509 Project Director 

(TYLI)
Project Manager 

(TYLI) Planner (TYLI)
Landscape
Architect

Complete Streets 
(TYLI) Connectivity (TYLI)

Environmental
(TYLI) Connectivity (TYLI)

ADA Architect 
(TYLI) Planner (TYLI)

Land Planner (Calle
Verde)

Land Planner (Calle
Verde)

Land Planner (Calle
Verde)

Parks
LOS/Assessement

(Calle Verde)

Landscape
Architect (Calle 

Verde)
ADA Architect 
Super (B + P) Surveys (ETC Inst) Surveys (ETC Inst)

LOS/Assessment
(B+K)

LOS/Assessment
(B+K)

Arts & Culture (Gl 
Studio)

Deeb Gjertson Boggio Clack Errico Garber Henderson Jain McWilliams Williams Moore Kalra Taylor Winters Keenan Borrelli Vine Tatham Ballard King Nothard
$150.00 $125.00 $120.00 $45.00 $120.00 $120.00 $90.00 $90.00 $75.00 $45.00 $150.00 $50.00 $75.00 $75.00 $50.00 $125.00 $140.00 $140.00 $140.00 $125.00 $120.00

TASK 1 PROJECT ORGANIZATION

Finalize Scope of Work 2 4 6
Validate Department Mission, Goals & Objectives 2 2 2 2 8
Project MeetingsPublic Involvement Strategy Development 8 4 8 4 8 32
Project Meetings 8 40 40 4 92
TOTAL PROJECT PERSON HOURS 10 54 4 0 0 40 0 0 0 0 14 4 8 0 0 0 2 0 2 0 0 138

TOTAL INCLUDING OH/P BY STAFF $1,500 $6,750 $480 $0 $0 $4,800 $0 $0 $0 $0 $2,100 $200 $600 $0 $0 $0 $280 $0 $280 $0 $0 $15,490

TASK 2  INVENTORY

Develop Database and Base Mapping 8 40 20 10 8 8 8 16 2 16 8 144
Review Existing Long Range Planning Documents 24 16 16 4 24 12 4 2 4 106
Inventory/Documentation Events & Programs 8 8 4 4 16 24 16 80
Inventory Long-Range Planning Documents 8 8 16 4 16 52
Inventory Special Events and Opps 8 8 4 40 60
Inventory Existing Demographic Structure 8 4 16 8 36
Task 2 - Submittal of Deliverables 2 4 2 2 10
TOTAL PROJECT PERSON HOURS 2 68 0 66 52 30 8 8 8 16 24 56 44 4 16 10 0 0 0 0 76 488

TOTAL INCLUDING OH/P BY STAFF $300 $8,500 $0 $2,970 $6,240 $3,600 $720 $720 $600 $720 $3,600 $2,800 $3,300 $300 $800 $1,250 $0 $0 $0 $0 $9,120 $45,240

TASK 3 ANALYSIS

Financial & Funding Analysis 2 2
Benchmarking Analysis 2 8 10
Land Use Policy Assessment 16 8 4 4 24 16 24 96

FORT LAUDERDALE PRSMP          
Fee Schedule

Total

y
Demographic Analysis 2 2
Parks & Rec Connectivity Analysis 4 16 60 24 40 8 4 156
Task 3 - Submittal of Deliverables 2 2 2 6
TOTAL PROJECT PERSON HOURS 2 28 0 18 68 28 4 40 24 0 24 0 0 0 8 24 0 0 0 0 4 272

TOTAL INCLUDING OH/P BY STAFF $300 $3,500 $0 $810 $8,160 $3,360 $360 $3,600 $1,800 $0 $3,600 $0 $0 $0 $400 $3,000 $0 $0 $0 $0 $480 $29,070

TASK 4 L.O.S. STANDARDS & NEEDS ASSESSMENT

Level of Service Standards 2 8 8 8 16 8 40 24 8 122
Needs Assessment 2 8 8 16 8 40 24 8 114
Parks System Classification 2 16 8 16 42
Task 4 - Submittal of Deliverables 2 2 2 6
TOTAL PROJECT PERSON HOURS 2 8 0 2 24 0 0 0 16 0 24 48 0 0 0 16 0 0 80 48 16 284

TOTAL INCLUDING OH/P BY STAFF $300 $1,000 $0 $90 $2,880 $0 $0 $0 $1,200 $0 $3,600 $2,400 $0 $0 $0 $2,000 $0 $0 $11,200 $6,000 $1,920 $32,290

TASK 5 STRATEGIC PLAN FOR IMPLEMENTATION

Strategic Plan Summary Memorandum 8 8 2 4 8 4 34
Short & Long Range Phasing Plans 8 4 8 20
Data Summaries/Inventory 2 24 8 40 8 4 86
Physical Plan Prototypes 60 120 24 24 24 16 16 60 16 24 384
Capital Improvements Plan 40 16 16 4 24 100
Operational Impacts Plan 2 16 16 40 16 8 24 16 138
Public Workshop Review and Analysis 4 4 8
Task 5 - Submittal of Deliverables 2 2 2 6
TOTAL PROJECT PERSON HOURS 2 126 0 130 44 6 40 0 88 16 0 60 0 0 68 64 0 0 56 28 48 776

TOTAL INCLUDING OH/P BY STAFF $300 $15,750 $0 $5,850 $5,280 $720 $3,600 $0 $6,600 $720 $0 $3,000 $0 $0 $3,400 $8,000 $0 $0 $7,840 $3,500 $5,760 $70,020

TASK 6 MASTER PLAN DOCUMENTATION & SUBMITTAL

Final Document Production 60 80 4 8 4 4 60 24 244
Task 6 - Submittal of Deliverables 2 4 6
Review & Comment 8 8Review & Comment 8 8
Final Submittal & Acceptance 4 4 8
TOTAL PROJECT PERSON HOURS 4 74 0 84 4 8 4 4 0 0 0 60 0 0 24 0 0 0 0 0 0 266

TOTAL INCLUDING OH/P BY STAFF $600 $9,250 $0 $3,780 $480 $960 $360 $360 $0 $0 $0 $3,000 $0 $0 $1,200 $0 $0 $0 $0 $0 $0 $19,390

COMMUNICATIONS PLAN

Web Page Facilitation 2 2 24 8 4 40
Media Coordination & Outreach 4 16 20
TOTAL PROJECT PERSON HOURS 0 6 0 18 0 0 0 0 0 0 0 24 8 0 4 0 0 0 0 0 0 60

TOTAL INCLUDING OH/P BY STAFF $0 $750 $0 $810 $0 $0 $0 $0 $0 $0 $0 $1,200 $600 $0 $200 $0 $0 $0 $0 $0 $0 $3,560

PUBLIC INVOLVEMENT STRATEGY

Focus Group - Set 1 8 4 4 8 4 28
Focus Group - Set 2 8 4 4 8 4 28
Public Involvement - Workshop #1 16 16 24 8 16 4 8 4 4 100
Public Involvement - Workshop #2 16 16 20 8 16 4 8 4 4 96
Public Involvement - Workshop #3 16 16 16 8 16 4 8 4 4 92
Public Involvement - Workshop #4 16 16 8 8 16 4 8 4 4 84
Citizen Surveys 4 2 4 160 80 250
Public Involvement - Final Presentation & Adoption 4 8 8 20
TOTAL PROJECT PERSON HOURS 4 92 74 68 0 40 0 0 0 0 92 8 16 32 16 0 160 80 0 0 16 698

TOTAL INCLUDING OH/P BY STAFF $600 $11,500 $8,880 $3,060 $0 $4,800 $0 $0 $0 $0 $13,800 $400 $1,200 $2,400 $800 $0 $22,400 $11,200 $0 $0 $1,920 $82,360

TOTAL PROJECT HOURS 26 456 78 386 192 152 56 52 136 32 178 260 76 36 136 114 162 80 138 76 160 2982

TOTAL FEE OH/P $3,900 $57,000 $9,360 $17,370 $23,040 $18,240 $5,040 $4,680 $10,200 $1,440 $26,700 $13,000 $5,700 $2,700 $6,800 $14,250 $22,680 $11,200 $19,320 $9,500 $19,200 $297,420

Deeb Gjertson Boggio Clack Errico Garber Henderson Jain McWilliams Williams Moore Kalra Taylor Winters Keenan Borrelli Vine Tatham Ballard King Nothardj gg y g

Project Director 
(TYLI)

Project Manager 
(TYLI) Planner (TYLI)

Landscape
Architect

Complete Streets 
(TYLI) Connectivity (TYLI)

Environmental
(TYLI) Connectivity (TYLI)

ADA Architect 
(TYLI) Planner (TYLI)

Land Planner (Calle
Verde)

Land Planner (Calle
Verde)

Land Planner (Calle
Verde)

Parks
LOS/Assessement

(Calle Verde)

Landscape
Architect (Calle 

Verde)
ADA Architect 
Super (B + P) Surveys (ETC Inst) Surveys (ETC Inst)

LOS/Assessment
(B+K)

LOS/Assessment
(B+K)

Arts & Culture (Gl 
Studio)

TOTAL ESTIMATED PROJECT HOURS
TOTAL ESTIMATED LABOR COST
REIMBURSABLE AND OTHER INDIRECT COSTS (5%)

TOTAL PROJECT COST

T.Y. Lin International MWBE (DBE) PARTICIPATION
Calle Verde

Borrelli + Partners 5%
ETC Institute

Ballard + King

Total

$150,270
$54,900
$14,250
$33,880
$28,820

2,982
$297,420
$14,871
$312,291
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December 22, 2014

AnnDebra Diaz; Procurement Specialist
City of Fort Lauderdale
Procurement Services Division, Room 619, City Hall 
100 North Andrews Avenue
Fort Lauderdale, Florida, 33301 

Re: 	 RFP # 554-11509 – City of Fort Lauderdale  
	 Parks and Recreation System Master Plan (PRSMP) 

Dear Ms. Diaz and Selection Committee Members:

T.Y. Lin International, Inc. (TYLI), in association with Calle Verde, Borrelli + Partners, Ballard + King, ETC Institute, and Glavovic 
Studio is pleased to present this proposal to for the development of the City of Fort Lauderdale Parks and Recreation System Master 
Plan (PRSMP). The TYLI Team is excited about this opportunity to contribute to the development and revitalization of your recreational 
facilities and has crafted our proposal to address the entire range of professional services required in the RFP document. TYLI has a long 
history of working with Fort Lauderdale and our clients in South Florida. A short list of such projects includes the Lake Ridge Neighborhood 
Association Mobility Plan, the Oakland Park Boulevard Transit Alternatives Analysis, and the upcoming Downtown Walkability CIP Design. 
TYLI’s work on the PRSMP will be coordinated from our Fort Lauderdale office, located at 1501 NW 49th Street. 

The methodology for completing a comprehensive parks and recreation master plan requires the services of multiple disciplines, including 
urban planners, landscape architects, environmental scientists, and engineers. Our methodology expands these services to include 
experts in parks and leisure services programming, arts and culture strategies, urban economics, demographic analysis, and public 
involvement. To facilitate the master planning effort, TYLI has added the combined expertise of five highly qualified consulting firms who 
provide unparalleled experience in the specific area of parks and recreation facilities design and implementation. TYLI brings to the team 
the following Team Leaders:

�� Project Director Joseph Yesbeck, PE with TYLI. Mr. Yesbeck will direct the Master Planning effort from our office in Fort 
Lauderdale. 

�� Master Planning Team Leader, David Gjertson, PLA with TYLI, bringing 30 years experience in parks and recreation planning 
and design. Mr. Gjertson has provided design services to communities in Florida for over 20 years. 

�� Nationally recognized award-winning design experience in master planning from Russell Moore, RLA, AICP and the staff at 
Florida-based Calle Verde. Mr. Moore brings to the TYLI Team over 35 years experience in master planning for parks and 
recreation. Calle Verde also brings Dan Winters to the TYLI Team with over 40 years experience in parks and recreation planning 
from the public side.    

�� Nationally known Ken Ballard and the staff at Ballard + King, who will provide Level of service standards (LOS) and revenue 
generation strategies for parks and recreation facilities. 

�� Jorge Borrelli, ASLA, LEED® AP BD+C with Borrelli + Partners, who brings unrivaled experience in Americans with Disabilities 
Act (ADA) compliance for new park facilities and retrofitting for existing facilities from their office in Orlando.

�� Margi Nothard with Glavovic Studio in Fort Lauderdale, who will coordinate arts in public spaces and programming strategies for 
children, teen, active adults and senior citizen activities programming. 

Responsible Office: 
1501 NW 49th Street Suite 203 
Fort Lauderdale, FL  33309
Contact: 
Mr. Joseph Yesbeck, PE 
Office: (954) 491-5556
Mobile: (954) 240-6770 
Joseph.yesbeck@tylin.com

c o v e r  l e t t e r
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�� Ron Vine with ETC Institute, which is #1 in the country for most park system plan citizen surveys and will provide accurate citizen 
surveys and expert metrics for benchmarking your parks and recreation needs.

On behalf of the entire team, we thank you for the opportunity to submit this proposal for professional consulting services, and look 
forward to further discussing our qualifications and approach at a project interview.

Yours Sincerely,

Joseph Yesbeck, PE  | T. Y. Lin International, Inc. 
Vice President | Project Director
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Parks and Recreation System Master Plan
RFP #554 –11509

Page 1

Statement of Proposed Services

PROJECT OVERVIEW
The T.Y. Lin International (TYLI) Project Team has thoroughly 
reviewed Request for Proposals (RFP) #554-11509 and 
developed the following Project Overview and Project Approach. 
The Parks and Recreation System Master Plan (PRSMP) 
will be prepared from TYLI’s local office in Fort Lauderdale. Our 
Project Manager will be available to the City to facilitate research 
and production necessary to complete the master plan. 

Central to quality of life are the enjoyment of leisure activities 
and interaction with natural environments. Providing these 
elements for residenst can sometimes be challenging for a highly 
urbanized city such as Fort Lauderdale. Active and passive 
recreation are presently served through a parks system that 
provides a variety of parks and recreation opportunities located 
throughout the City. Coupled with an increase in population and 
expanding development and redevelopment comes the need 
for additional recreation resources and comprehensive planning 
of infrastructure that will provide adequate levels of recreation 
services, make available green open space for leisure activities, 
and preserve ecologically sensitive wetlands and shorelines. 
The PRSMP will enhance economic development that is vital 
to the health of the City. Creating a master plan with a 10-year 
vision and clear guidelines is a massive undertaking that will 
require commitment from citizens and local government to carry 
the plan through. The central goal of the TYLI Team is provide 
a comprehensive and implementable parks and recreation 
master plan to the City of Fort Lauderdale supported by the 
citizens and stakeholders. 

As Fort Lauderdale develops, expectations and demands for the 
expansion and protection of park lands and open spaces with 
accompanying park programming options, including phasing 
options, and financial and funding strategies will evolve and 

expand. The PRSMP process will include thorough research and 
creative design so that all stakeholder’s needs and desires are 
addressed and Fort Lauderdale will continue to find itself among 
the best communities in the country. The City understands the 
need to preserve its high quality of life, and parks and recreation 
services are integral part of establishing and sustaining high 
livability standards. To this end, parks and recreation master 
planning services can affect the City by its ability to:

�� Support the singular image of Fort Lauderdale described 
in the Fast Forward Vision Plan as a unique place to live, 
work, and play with an exceptional quality of life

�� Provide social benefits by connecting people within the 
community regardless of income, background, and ability

�� Provide economic benefits by improving the quality of life 
in the community and helping to attract businesses and 
residents to urbanized areas

�� Protect the environment by establishing greenways, 
natural areas, and open spaces managed by the City

�� Provide benefits to individuals in the community by 
promoting physical fitness and self-improvement.   

The process used to shape the Master Plan will include the 
following tasks:

�� Evaluating current services and operations of the Parks 
and Recreation Department

�� Evaluating current services and future needs for parks, 
recreation services, recreation facilities and programs, 
open spaces, and trails based on accepted standards

�� Creating equity access maps to visualize and determine 
gaps in services

�� Developing recommendations for a wide range of parks 
and recreation policies, programs, and facilities that 
include enhancement of existing park lands, adding 
innovation to the park system through new programs and 
facilities providing the greatest benefit to the residents of 
Fort Lauderdale into the future 

�� Understanding the need to develop a plan for future parks 
and open space facilities that is affordable to construct 
and operate, compatible with national benchmarks, and is 
a partnership with new community developers 
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Page 2

Directive to TYLI Team from the City of Fort 
Lauderdale Department of Parks and Recreation

Each item listed below (and taken directly from the RFP) is 
addressed in the Detailed Project Approach. We have also 
provided additional information that we believe will further 
enhance the production of the PRSMP. It is our intention to 
provide a comprehensive approach to completing the PRSMP 
that includes those items provided by the City of Fort Lauderdale 
and additional strategies and tasks based on our experience on 
similar planning efforts. 

�� Department Mission Vision and Objectives
�� Community Inventory and Assessment 
�� Needs Assessment
�� Level of Service Standards 
�� Parks and Recreation Strategic Plan
�� Recreation Trends Analysis
�� Recreation Programming Plan 
�� ADA Transition Plan
�� Community Relations and Marketing Plan
�� Community Health and Environmental Responsibility Plan
�� Art in Public Places Plan

The PRSMP must be technically accurate, supported by 
stakeholders, and validated by the citizens of Fort Lauderdale. 
According to Active Living Research, “While fiscal impacts to 
local governments do not represent the same type of economic 
benefit as increases in property value, the cost savings or 
revenue to jurisdictions though open space and parks may benefit 
a community through long-term infrastructure cost savings.” Our 
Team believes parks and recreation planning and development 
improves quality of life, promotes economic development, and 
improves property values. It involves a wide range of programmed 
activities and events. A comprehensive parks and recreation 
master plan will add enormous benefits to Fort Lauderdale, 
including significant health benefits and preservation of the natural 
environment of the City. The TYLI Team is committed to providing 
the highest level of consultant services to Fort Lauderdale. 

The challenge of creating the PRSMP will include the integration 
of past City of Fort Lauderdale master planning efforts. A single 
unified parks and recreation master plan will combines each 
existing study, integrate individual project goals and objectives 
requiring a thorough knowledge of City of Fort Lauderdale’s 
infrastructure. The TYLI Team will use our expertise to accomplish 
that goal and provide an innovative approach to connectivity 
between parks facilities and public venues. The PRSMP must 
be implementable and extend through a ten-year time frame. 
Therefore, accurate projections for parks and recreation needs 
and anticipated levels of service requirements for passive 
and active recreation elements are essential components of 
the master planning process. Fort Lauderdale has undergone 
massive changes since 2008, including weathering the worst 
recession in 70 years, associated declining revenues, and steady 
population growth. The parks and recreation system needs will 
evolve as the City evolves. Our approach is to provide an updated 
and fully implementable master plan that meets the goals and 
objectives of the City of Fort Lauderdale for the next ten years 
and specific funding recommendations and strategies that support 
mid-range (2021-2026), and long-range (2027-2032) parks 
development and recreation program development. 

Fast Forward Vision Plan & Press Play Strategic Plan

In 2013, the City of Fort Lauderdale Commission unanimously 
approved the Citywide Fast Forward Vision Plan and Press 
Play Strategic Plan. The PRSMP will acknowledge the 
importance of Fast Forward Fort Lauderdale and Press Play 
Strategic Plan and these documents and others will give the TYLI 
Team clear direction in completing the PRSMP. 

As stated in the “Fast Forward Fort Lauderdale – Our City, Our 
vision 2035”:

“Our Vision will become our City’s greatest strength by allowing us 
to peer into the future and lend shape to the unknown. Together, 
through the Vision, we have been able to plan for the future of our 
City with imagination and thoughtful wisdom.  Today, we lay the 
foundation for what Fort Lauderdale will look like in 2035. What 
will our streets look like? How will our neighbors move around? 
Where will they live?  Where will they work?  How will they be 
educated? What will they do for recreation and amusement? 
These questions and many more are addressed throughout the 
Vision Plan.”

The TYLI Team will focus important aspects of the Fast Forward 
document and integrate those issues into the Parks and 
Recreation System Master Plan (PRSMP). Issues that received 
an unusually high response include:

EXHIBIT 5 
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Page 3

�� Improving Connectivity throughout the City
�� Recognition of Homelessness as a Significant Problem
�� Revitalization of the Fort Lauderdale Riverwalk
�� Renewed Emphasis on Arts and Culture in the City 

The Press Play Strategic Plan describes specific “Cylinder of 
Excellence” categories that are most relevant to the PRSMP. They 
include: 

Infrastructure:  Goal 1: Be a pedestrian friendly, multi-modal City.  

	             Goal 2: Be a sustainable and resilient community.

Public Places:  Goal 3: Be a community that finds opportunities 	

		  and leverages partnerships to create 		
		  unique, inviting, and connected gathering 		
		  places that highlight our beaches, 			 
		  waterways, urban areas, and parks.

	              Goal 4: Be a healthy community with fun and 		
	          	  stimulating recreational activities for our 		
		   neighbors.

Commission for Accreditation for Parks and 
Recreation Agencies (CAPRA)

The TYLI Team will include as part of the PRSMP strategies 
needed to maintain compliance. The Fort Lauderdale Park and 
Recreation Department’s CAPRA accreditation is valid until the 
next review in the fall of 2016, running in a five-year cycle. The 
TYLI Team will review the CAPRA workbook used to facilitate 
Fort Lauderdale’s preparation of the self-assessment report. 
That workbook is used in conjunction with the CAPRA National 
Accreditation Standards 2009 (Fourth Edition) and the CAPRA 
Accreditation Handbook. In short, the self-assessment report 
indicates how the City of Fort Lauderdale complies with each 
CAPRA standard including supporting evidence for compliance. 
The TYLI will outline parameters in the PRSMP for 2016 
compliance and for the following five year cycle ending 2021.   

Past Comprehensive Master Planning Efforts

The TYLI Team will thoroughly review the Citywide Parks and 
Recreation Long Range Strategic Plan adopted in 2008. The 
following sections will be reviewed for relevance for the City of 
Fort Lauderdale in 2015 and into the proposed master planning 
ten-year timeline: 

�� Section 3 – Inventory and Assessment
�� Section 4 – Funding and Cost Recovery
�� Section 5 – Needs Assessment

It is anticipated that Sections 3-5 will undergo significant 
modifications to fit with changing parks and recreation priorities, 
evolving technologies, demographic shifts, and limitations due to 
climate change and other environmental anomalies.

Sections 6 – Long Range Plan and Section 7 – Implementation 
Plan will be reviewed and the TYLI Team will provide a narrative 
summary that evaluates projects progress-to-date identified 
in the Citywide Parks and Recreation Long Range Strategic 
Plan. The evaluation will determine and describe progress 
on implementation highlighting completed actions, new 
developments and infrastructure upgrades. A spreadsheet will 
be provided that outlines completed projects and programs, 
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new development projects and programs and infrastructure 
improvements. A report will also be provided that identifies the 
status of each project and program described in the original 
master plan.  

In addition, a narrative summary will be provided that describes 
projects identified in the Citywide Parks and Recreation Long 
Range Strategic Plan that are not yet complete currently 
underway, programmed but not yet started, or have been 
cancelled. The narrative will include an analysis of why these 
projects were not implemented, whether due to budget constraints 
or rearrangement of priorities or other impacts and conditions.  
We will endeavor to determine if they no longer meet the intent 
of the Citywide Parks and Recreation Long Range Strategic 
Plan. We will also identify actions or events that have occurred 
contrary to the original master plan recommendations. The TYLI 
Team will identify strategies to overcome obstacles that may have 
prevented particular projects or programs from being implemented 
and how this can be prevented in the future. In addition to a 
narrative description, a matrix will be prepared that identifies the 
status of each item in the original action plan.

The TYLI Team will also review the following documents for 
integration into the PRSMP: 

�� Central Beach Master Plan
�� Davie Boulevard Corridor Master Plan
�� Downtown Master Plan
�� Downtown New River Master Plan
�� Neighborhood Development Criteria Revisions (NDCR)
�� North US1 Urban Design Plan
�� Riverwalk District Plan
�� Northwest Regional Activity Center Design Guidelines
�� South Andrews Avenue Master Plan
�� Transit-Oriented Development

Validate Department Mission, Goals, and Objectives

It is our intention to refine and validate Fort Lauderdale Parks 
and Recreation’s goals and objectives as identified in previous 
and plans and through the PRSMP public involvement program. 
The TYLI Team has preliminarily identified the following goals and 
objectives: 

1.  Integrate the City of Fort Lauderdale’s “We Build 
Community” — The TYLI Team will integrate the City-wide vision 
and mission into the PRSMP through a comprehensive public 
involvement and outreach program that is inclusive of all active 
and passive recreation users, arts and culture enthusiasts and 
other Fort Lauderdale programs and initiatives deemed vital to a 
comprehensive master planning effort.		

2.  Parks and Preserves System — Determine appropriate 
park and preserve development standards and ascertain current 
deficiencies and future needs for park types.

The TYLI Team will provide an in-depth analysis under Task 3 
that is inclusive of development standards and determination 
of level of service (LOS) standards for parks and recreation 
facilities. The baseline for parks and recreation LOS can be 
National Parks and Recreation Association (NRPA) data. Our 
team uses this information in part but expands the LOS analysis 
to include municipalities that match Fort Lauderdale in economic, 
demographic and other critical categories. Our experience goes 
beyond the typical comparison models and is thereby more 
accurate and most importantly, more easily validated by the 
public, stakeholders, and local government officials. 

A summary of issues related to natural and cultural resources 
will include preservation of natural scenery, invasive tree canopy, 
threats to environmentally sensitive areas, and identification of 
significant heat-islands. Evidence of environmental pollution 
and contaminated properties will be evaluated, because they 
further compromise public health and welfare and warrant 
mitigation. Deficiencies in active/passive recreation programs 
and recreational areas for Fort Lauderdale will be analyzed. 
And finally, the Team will evaluate regulations that protect 
historic resources. These may be a key factor for their loss or 
deterioration. 

3.  Active Recreation and Team Athletics — Identify 
deficiencies of athletic needs to better determine what and where 
needs exist.

Our team will provide accurate data on LOS standards for active 
recreation backed up by previous project data, analysis and 
Fort Lauderdale’s critical needs. We will validate all the data 
factors and present them in a workable format that can be easily 
incorporated into the Implementation portion of the Master Plan 
document. 
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4.  Recreation Facilities — Identify appropriate recreation facility 
standards and ascertain current deficiencies and future needs for 
recreation facilities.

TYLI Team member ETC Institute has an unparalleled database 
of more than 70,000 survey responses by citizens from parks and 
recreation open space plans, strategic plans, and other planning 
efforts from communities across the country. This information 
will provide Fort Lauderdale extremely valuable comparative 
analysis of citizens’ attitudes and priorities with those of other 
communities. 

5.  Parks, Preserves, and Trails Connectivity Vision — Utilize 
national research, understanding of Fort Lauderdale’s natural/ 
cultural resources, and the public involvement process to create 
a truly visionary composition of parks, preserves and open 
space with connective trails and greenways  that are unique to 
the community, and provide an adventuresome and memorable 
quality of life for the residents and visitors alike.

The TYLI Team has the foremost experts on Complete 
Streets and connectivity strategies. Our team is also expert on 
the design and implementation of trails, greenways, and 
blueways. It is vital to the health of the parks and recreation 
system that these be interconnected for vehicles, bicycles, and 
pedestrians alike. Fort Lauderdale provides a unique blend of 
urban and natural environments. The goal of the parks and 
recreation system should be to provide connections from 
urban centers to beaches and conservation areas that are 
safe, accessible, and easily maintained.    

Tourism continues to be an important industry in the City, 
highlighting its importance to the regional economy. In many 
respects, Florida communities rely on tourism as the main 
contributor to their economic well-being. Parks and recreation 
facilities provide a vital component to the success of tourism in 
Fort Lauderdale. Tourism as a revenue generator can be a highly 
productive if one considers the natural assets of Fort Lauderdale 
particularly the beaches and river front areas. There is no doubt 
that tourism accounts for considerable revenues to the City. 

6.  Recreation Programs and Services — Examine and 
evaluate the current recreation programs and services and 
identify opportunities and deficiencies for future recreation 
programs and services based on facilities.

�� Park and recreation facilities make communities desirable 
places to live, work, play, and visit, thereby contributing to 
the ongoing economic vitality. There are many attributes 
that contribute the success of recreation programs and 
services, including:

�� Programming provided through park and recreation 
agencies combats the national obesity epidemic 
through the development of healthy lifestyles, strong 
minds, and fit bodies

�� Park and recreation activities help to deter crime and 
help our youth develop into contributing members of our 
communities

�� Park and recreation experiences help older members of 
our community continue their life experiences

�� Parks, greenways, blueways and open spaces are 
critical components to protecting and preserving the 
natural environment

7.  Administration/Management/Budget — Analyze the 
existing operations and management systems and compare with 
benchmark communities to determine current effectiveness and 
opportunities for increased efficiencies and quality of service 
delivery.

The TYLI Team will conduct an operational analysis to provide a 
comprehensive look at Fort Lauderdale’s parks and recreation 
administrative, professional, and maintenance functions; to 
discuss revenues and expenditures by major area of operations; 
and to identify financial metrics such as gross and net cost per 
capita of providing recreation services, cost recovery, and cost 
per acre for park maintenance. As part of this analysis, we will 
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evaluate capital project and operational funding streams, looking 
at a five year history of revenues and expenditures. The results 
will be incorporated into a summary report provide information 
needed for Tasks 7 and 8. As part of this task, we will prepare 
an analysis of existing capital and operating funding sources, 
including impact fees and land dedication requirements, and 
discuss funding options and recommendations for the future 
development of the parks and recreation system.

8.  Business Planning — An analysis of the revenue generating 
activities determine recommendations for increased revenues and 
revenue sources.

Using the Task 3 – Analysis as a base, TYLI will evaluate revenue 
generation and earned income in greater depth. This will include 
an analysis of business areas with the greatest potential for 
increase in revenue, as well as new fee-based activities and 
services that have market potential in Fort Lauderdale. As part 
of this task, TYLI will review the market area and competitive 
landscape for recreation services. The resulting analysis will 
identify revenue targets, and recommendations for increased 
revenue generation that meets the goals and objectives of the 
City of Fort Lauderdale for the next ten years and specific funding 
recommendations and strategies which support mid-range 
(2021-2026), and long-range (2027-2032) parks development and 
recreation program development.

9.  Capital Development — Identify important capital issues 
to be considered for incorporation into a long-range capital 
improvement program.

The TYLI Team will develop a capital and operating cost model. 
This includes identifying the planning level cost of building and 
operating individual projects and/or potential packages of projects 
or the improvement to the entire system as a whole. The model 
will incorporate regionally based park improvement cost data 
(capital costs, rehabilitation/renovation costs, capital replacement 
costs, and operations costs) to assist in building the model. This 

model will be designed to be flexible to changing conditions, and 
to serve as tool for County staff to use in subsequent years.  It 
will be designed to allow the team to explore different funding and 
implementation scenarios. 

10.  Implementation Plan — Develop a prioritized plan of action 
incorporating probable costs and potential funding sources and 
mechanisms.

The success of the PRSMP ultimately will rest on the coordinated 
efforts of the City of Fort Lauderdale and stakeholders serving 
the community. Through the master planning process, Fort 
Lauderdale will initiate dialogue and establish pivotal relationships 
between key players that will have a significant role in 
implementation of the PRSMP. The City will utilize the synergies 
created by this master planning effort to strengthen its role in 
providing a higher standard of living for its citizens. 

The City Commission’s support and management of the 
program’s activities will provide tools necessary to carry out 
the recommendations presented in the PRSMP. It is necessary 
to establish lines of communication between all sectors of the 
community to positively affect change. Strong public-private 
partnerships will be crucial to the long-term success of the 
redevelopment effort. 

Financial and non-financial considerations are equally important 
to the effective implementation of the PRSMP. Non-financing 
considerations deal with defining the roles and responsibilities 
for various stakeholders involved in the implementation effort. 
Financing mechanisms are perhaps more easily defined, but not 
to be focused on until organizational elements are put into effect. 
Several factors need to be considered, including:

�� Validation and Acceptance of the PRSMP
�� Evaluation of the Existing System
�� Funding and Financing Mechanisms
�� Future Parks and Recreation Needs
�� Site Assembly
�� Standards and Controls
�� Facility Design and Construction
�� Incentives and Regulatory Constraints
�� Capital Improvements Schedule
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11.  Funding Strategy — Develop a strategy to fund the 
acquisition of land for future parks, preserves, trails, community 
centers, recreation facilities, athletic fields, and other park 
facilities with the ability to maintain and sustain level of services.

Using the results of Tasks 2 – Inventory and Task 3 - Analysis, 
TYLI will develop a funding strategy for both capital development 
and ongoing operations.

TYLI Philosophy of Master Plan Development

The TYLI Team will work with City staff, the community, and the 
City Commission to craft a long-range PRSMP that is responsive 
to the present and future demands for adequate parks and 
recreation facilities. The long-range plan will utilize the new park 
standards as the basis for facilities and park needs projections. 
The projections will then be incorporated into the community 
by redeveloping existing parks, finding new sites, joint-use 
agreements with other jurisdictions, and creative multi-use 
solutions on existing sites.

Sustainability and LEED 
The TYLI Team believes in design solutions that are restorative, 
regenerative, and productive. Today’s sustainable design must 
go far beyond mere impact-neutrality. We believe in sustainable 
solutions that find a creative tension between environmental, 
economic, social, and aesthetic needs. We believe that beauty 
and livability are key aspects of lasting, sustainable projects. 
Decisions regarding sustainability at the preliminary design 
level are keys to achieving beauty and livability and are equally 
important to those made at the detailed design level. To that 
end, and supporting our design processes at all scales, our team 
employs LEED concepts in all of our design work from conceptual 
design through implementation. We continually explore 
techniques to combine aesthetics, infrastructure, and functionality 

to achieve goals for sustainability; these include “longer lifecycle” 
projects, use of low-maintenance and locally derived/recycled 
materials, green roofs and walls, comfortable and shaded outdoor 
spaces and connections, and elements to improve water quality 
and reduce carbon emissions and energy costs. Finally, our team 
believes that sustainability is necessary on a regional level and 
cost effective to maintain over time.

Landscape Ecology and Resiliency 
The TYLI Team has developed many transect-based master 
planning efforts over the past 20 years for form-based zoning. 
Generally illustrated as a linear gradient, the “transect” is 
often “lumpy”; interrupted by urban centers and commercial 
districts that defy the linear quality of the idiom.  The landscape 
ecology design approach favored by our team emphasizes 
the interrelationship between urban landscape patterns and 
ecological and socioeconomic processes on different scales 
for parks and recreation use patterns. The approach integrates 
ecology with park planning and design. We feel that creating 
an ecological parks and open space matrix will strengthen Fort 
Lauderdale, urban centers and the City on as whole. To be 
applicable in master planning, such a system must be based 
on spatially explicit relationships between urban uses and 
ecosystem patterns. Ecological diversity ranges from white sandy 
beaches of the Atlantic Coast barrier islands through estuaries 
of tidal marshes, sea grass beds, oyster reefs and mangrove-
fringed shorelines to oak hammocks, pine flatwoods, river 
ways and freshwater wetlands. Urban patterns range from high 
density urban centers through commercial node to high density 
and lastly, low-density residential. The concept of combining 
ecosystem networks and urban development patterns is suitable 
for linking ecological processes to ecosystem pattern features in 
metropolitan landscapes. 

Fort Lauderdale offers extremes in ecological environments, 
from intensely developed urban centers to highly sensitive 
native wetlands and hammocks. Achieving the objectives of the 
parks and recreation master plan will require a balance between 
consideration of the broader patterns of ecology that provide 
context for each recreation site from active recreation facilities to 
limited access preservation areas featuring elevated boardwalks 
and low-impact public facilities. The greatest chance for success 
rests in the ability to find “win-win” scenarios in which both active 
and passive recreation needs are met and biodiversity benefits. 

In addition to implementing a master plan strategy that is rooted 
in landscape ecology ideals, the approach to planning should 
seek to implement resilient parklands that are adaptive to intense 
and volatile conditions yet able to maintain their ecological 
diversity and integrity. The need for resilience is easily apparent 
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in designed urban landscapes, where land is engineered to 
facilitate drainage. In the case of parks and recreation facilities, 
a balance must be achieved to accommodate recreation uses 
and retain high quality native ecological systems. Landscape 
resiliency is a function of careful preservation of selected green 
space and replication of native plant communities on disturbed 
sites.  

Arts and Culture/Art in Public Places  
The TYLI Team is fully invested in the notion that arts and culture 
are an integral part of a parks and recreation master planning 
effort. Public Art and cultural activities impact us as individuals 
and collectively in unique and 
powerful ways.  Public Art 
has the potential to create a 
transformational image of a 
city and culture if leveraged 
holistically.  In a climate and 
landscape already rich in its 
uniqueness and imbued with 
distinguishing characteristics 
and treasures such as the 
Everglades and Waterway 
systems, art will align naturally 
with the City’s identity and will 
form the underlying premise for 
functionally creative solutions 
defining the community’s daily 
routine and quest to connect 
to nature and protect its 
resources.  

Further, art celebrates beauty, 
culture, diversity, history, 
fosters tolerance, explores 
ideas, engages all ages and 
provides an economic benefit.  
Art experiences are multivalent, 
multipurpose, and able to 
exist in many forms and reinforce traditional place-making goals 
and non-traditional temporary events that may be determined 
by the larger goals of the PRSMP.  Specific partnerships with 
existing arts programs, neighborhood initiatives, Public Art and 
Design task forces and the variety of arts organizations should 
be included in the research and development of the Public Art 
component of the PRSMP.

The provision of “art in public places” should not arise from the 
resigned acceptance of some aesthetic common denominator; 

rather it should be the result of discussion, deliberation, and 
the desire to inspire. Public Art may manifest in the creation of 
a “thing,” but at its core is the establishment of principles that 
enable and utilize the arts to create an improved environment, 
be it through workshops with local people or via the “grand 
statement.” The TYLI Team has engaged experts on the 
facilitation of art in public spaces programs throughout the 
Southeast. An arts implementation plan will be provided as part 
of the PRSMP

ADA Retrofitting and Compliance 
The TYLI Team will provide strategies for ADA retrofitting of 
existing park and recreation facilities. For parks maintenance 
and managers, there are two key steps to take to ensure that a 
facility is fully compliant. The first is to perform a facility analysis. 
Specific questions that should be asked include:

�� Is the facility public or private?
�� If it is a private entity, does it receive any public financial 
assistance — not just for the specific building project?

�� Is the facility open to the general public or used by 
employees only?

In alteration projects, ask the following: Are “primary function” 
areas being altered? What is the cost of the planned alterations? 

The second step is to knowing the resources. TYLI has in-
house expertise for answering accessibility questions. We are 
fully knowledgeable about with State of Florida ADA regulations 
and federal ADA standards. Ultimately, Fort Lauderdale parks 
staff must be vigilant about the accessibility and safety of 
their facilities. The TYLI Team will provide a template of ADA 
requirements that can be used to ensure a facility is safe and 
user-friendly for people with disabilities, seniors, and parents 
pushing baby strollers, and even aging baby boomers— 
basically, everyone who visits a building each day.

TYLI Public Involvement Strategy

The TYLI Team will facilitate an effective Public Involvement 
Process as described and integrated into the Detailed Project 
Approach below. The Consultant will work with City staff to 
identify and define both external and internal stakeholders, 
community leaders, and other interested groups that may wish to 
participate in the public involvement program.  Stakeholders will 
be grouped by their specific areas of interest and to determine 
which portions of the planning process will require their 
participation.
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Community Participation and Outreach Plan Overview 
Fort Lauderdale Web Page Facilitation

�� Media Coordination and Outreach
�� Focus Group Meetings and Interviews
�� Public Workshops/ Charrette Meetings
�� Final Public Presentation of Findings

Interviews 
Interviews will be conducted as part of the Public Involvement 
Strategy. Collaboration with all relevant agencies, organizations 
or special interest groups is essential to the success of the 
PRSMP. Those parties will include:

�� City Commission and Mayor
�� Parks, Recreation and Beaches Advisory Board
�� Downtown Development Board
�� Community Redevelopment Agency (CRA)
�� Selected City Departments
�� Beach Redevelopment Board
�� Central City Redevelopment Advisory Board
�� Historic Preservation Board
�� Northwest-Progresso-Flagler Heights Redevelopment 
Advisory Board

�� Sustainability Advisory Board

Communications Plan 
Online outreach, not just a webpage, is critical at the City-
wide scale. An important component to the PRSMP is the 
Communications Plan. The Communications Plan will describe 
how and when public communications will occur, using traditional 
and online media. Several methods and processes will be 
required to fully engage the community especially, in light of 
the exposure brought on by the Internet. Web-based project 
outreach has become the norm in the master planning process. It 
becomes an interactive tool that citizens can tap into and provide 
input at any time during the development of the plan. The TYLI 
Team has in-house experience in the development of web sites 
by integrating into an existing web page or as separate and free 
standing.

The TYLI Team will provide the following:

1.  Social Media Campaign. Develop posts and use Facebook, 
Twitter, and other established social media to engage people in 
the process. 

2.  Online Questionnaires: Visual Preferences, Project Priorities 
and Tradeoffs

Workshops and Focus Groups 
As Charles Kettering, head of research for General Motors, 
once stated: “a problem well stated is a problem half solved.” 
We believe it is critical to base future planning decisions on a 
solid foundation of informed and rational community support. In 
fact, the members of the TYLI Team have been facilitating public 
involvement initiatives for many years that have helped formulate 
long-term public policy. At the basis of our success has been our 
emphasis on three factors: process consistency, consultant 
credibility, and a personal interest in the community and the 
individuals we serve. As successful problem solvers, we must first 
be successful at the difficult task of problem and issue definition. 
Community issues regarding leisure activities, recreation needs, 
preservation and conservation and a wide range of development 
issues requires sound local input at critical decision points in the 
planning process.

The TYLI Team will strategize a geographic series of workshops. 
They will be conducted as a rolling workshop over the course 
of a day or two that moves around to different locations in the 
City, or the same workshop conducted on several nights at 
geographically dispersed locations/different times.

Public outreach meetings are conducted as “charrettes” and are 
best described as public workshops open to all interested parties 
who will provide their insight and ideas. However, specific or 
general, into the master planning and revitalization process. It is 
generally formatted as an intensive one or two-day session that 
focuses on the issues facing the community, either recreation 
program-based, design-oriented or with social relevance 
that arrives at collaborative solutions. Simply stated, the end 
product is a combination of ideas, strategies, and to guide the 
development of the PRSMP. It is only effective with the guidance 
of a qualified Public Involvement team.

Typically, inventory and analysis drawings, sketches, image 
photos and maps are prominently displayed to offer input from 
the general public in the form of “likes and dislikes” in matters 
of recreation activities and programs, spatial design, recreation 
“typing,” available Fort Lauderdale social programs, existing 
recreation, public facilities, parks and environmental preservation 
and other issues relevant to Fort Lauderdale. The charrette also 
allows the community to comment on the actions and priorities to 
implement the plan. These sessions educate and facilitate local 
interest (and excitement) in the process and its outcome. 

Parks and recreation will be presented at a “macro” level for ease 
of comprehension and be demographically appropriate. Our team 
will establish that parks and recreation is a business and has a 
direct relationship to quality of life. Income generation, including 
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visitor income capture will be included and health considerations are also in the topics of discussion. 

The illustration below outlines the TYLI Team’s approach to the master planning process:

DETAILED PROJECT APPROACH
The Request for Proposal documents provide a detailed 
approach outline that the TYLI Team will use as a guideline for 
producing the PRSMP. We have identified key issues pertaining 
to each task as a clarification and enhancement to the existing 
Fort Lauderdale LRSP. The final PRSMP will be accomplished in 
12 months. 

TASK 1 – PROJECT ORGANIZATION

1.1 Finalize Scope of Work 
TYLI is located in Fort Lauderdale and will be available at a 
moment’s notice. We are organized around an extended team 
with experience on every aspect of parks and recreation planning 
and development. The first step in the master planning process 
will be a review and declaration of City of Fort Lauderdale 
Department of Parks and Recreation’s Mission Vision and 

Objectives. TYLI will provide Work Program and Project 
Schedule that identifies key stakeholders, interested parties and 
public involvement groups required for input on the Master Plan. 
We will also adhere to a comprehensive schedule reviewed and 
accepted by City staff. We anticipate that the PRSMP can be 
accomplished in 12 months. 

The TYLI Team has added Focus Group interviews to the 
Public Involvement process. They will be provided early on in 
the process as illustrated on our schedule. We will provide; 
thematic focus groups (potential topics: greenways, blueways 
and trails, environmental stewardship, sports and recreation, 
tourism and economic development, etc.), focus group for parks 
and recreation agency staff, and one specifically for staff in each 
agency for a maximum total of four.
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TASK 1 - PRODUCTS:

Summary memorandum of Final Work Program and Scope of 
Services, to include: 

�� Finalized contract including graphic chart of project 
schedule/timeline

�� Stakeholder list and contacts (provided by City of Fort 
Lauderdale)

�� Public involvement process that includes for the following:
•	 Detailed description of Public Input Strategy
•	 Minimum of four neighborhood with meeting times, 		

  locations, and agendas
•	 Prepare and make presentations before the Parks, 

Recreation and Beaches Advisory Board and City 
Commission as necessary

•	 Minimum of two (2) Focus Group meetings from a 
recommended list of participants provided by the City	  

�� Consultant/client  responsibilities communication

TASK 2 – INVENTORY	

2.1 Overview 
Critical issues of the Inventory task include availability of 
resources necessary for research. It is critical that our Team 
accomplish the Inventory task in an efficient fashion. Data 
compilation and storage will be centered in the TYLI office located 
in Fort Lauderdale and will be readily available to City staff. The 
TYLI Team will use the resources provided by City staff and 
expend our research to include other resources necessary to 
define the PRSMP. 

2.2 Develop Inventory Database/Base Mapping 
Documentation 
The TYLI Team will research and compile a City-wide 
comprehensive database of parks and recreation facilities. There 
are many database and base mapping sources of data already 
in available to our Team including; departments within the City of 
Lauderdale, private providers of outdoor recreation facilities and 
programs, regional government agencies and State of Florida 
agencies and departments. While defining a sound inventory is a 
critical step in the planning effort, an inventory effort at the City-
wide scale could exhaust the project budget and timeline without 
achieving other important project objectives. Our approach to this 
task has been refined with years of experience utilizing GIS-
based parks and recreation data at a regional scale and other 
methodologies. We will use our experience to efficiently provide 
a detailed parks, recreation and open space database necessary 
for a visionary and implementable master plan. 

Existing parks and recreation facilities will be identified at every 
level from regional parks to neighborhood pocket parks. It is vital 

to create an accurate database of existing facilities and available 
properties for acquisition.  The complexity of the City pattern is a 
factor in accurately identifying vacant and underutilized parcels 
that could potentially be developed into parks and recreation 
facilities. The TYLI Team will review all necessary documents, 
utilize City of Fort Lauderdale’s GIS database and ArcView 
data to create base mapping suitable for the PRSMP. We will 
organize the mapping as a grid system for ease of organization. 
Map resolution will be evaluated and other sources of mapping 
will be identified if necessary. The TYLI Team will provide an 
Infrastructure Analysis for the proposed project area. 

The TYLI Team will also conduct site visits to catalogue and 
map physical attributes including, but not limited to; land use 
mapping, connecting transportation corridors, roadway conditions, 
utility corridors, vegetative massing, drainage characteristics, 
environmental characteristics, bridges/culverts, pedestrian/
bicycle linkages, historical features, archaeological factors and 
large-scale above-ground utility systems. Base mapping includes 
location of public facilities and cultural impacts, places of worship, 
schools, theater and other entertainment facilities, residential 
factors, noise, safety considerations and potential hazards. 

2.3 Review of Long-Range Planning Documents 
The City of Fort Lauderdale has embarked on several “policy 
initiatives” during the past several years. These plans and 
studies provide a clearer insight into goals and objectives for a 
variety of public improvement projects within the City. The TYLI 
Team will evaluate these initiatives to establish a basis for an 
implementable PRSMP. The Citywide Parks and Recreation Long 
Range Strategic Plan, Parks and Recreation Element of the Fort 
Lauderdale Comprehensive Plan will be reviewed and considered 
in the master planning process.  

In preparation of the PRSMP, other relevant city, county, state, 
and regional plans and policies will be reviewed and considered.  
These plans include, but are not limited to: 

�� Parks and Recreation Department Administrative Policies 
and Procedures

�� Parks and Recreation Department Long Range Strategic 
Plan, adopted in 2008

�� Parks and Recreation Department Recreation 
Programming Plan

�� Parks and Recreation Department ADA Facilities 
Assessment

�� Fort Lauderdale Comprehensive Plan 
�� Fort Lauderdale Comprehensive Plan Parks and 
Recreation Element 

�� Fort Lauderdale Budget and Community Investment Plan 
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�� Press Play Fort Lauderdale Strategic Plan, 2018
�� Fast Forward Fort Lauderdale Vision Plan, 2035
�� Fort Lauderdale Sustainability Action Plan 
�� Downtown Master Plan, Riverwalk District Plan, Central 
Beach Master Plan and all other development and master 
planning documents

�� Broward County Cultural Division Creative Broward 2020 
Plan

�� Broward MPO Long Range Comprehensive Plan 
�� Florida Statewide Comprehensive Outdoor Recreation 
Plan (SCORP)

�� Southeast Florida Regional Partnership Seven50 Plan
�� Southeast Florida Regional Climate Action Plan, 2012
�� CAPRA 2014 National Accreditation Standards

Connectivity is a vital issue for the success of the PRSMP. Roads, 
trails, and pedestrian facilities will be identified and base maps 
created that will become the basis for interconnecting parks 
and recreation facilities with the existing road system, shared 
roadway systems, paved multi-use trails, low impact greenways 
and blueways. Bicycle, pedestrian and multi-use trail maps will be 
researched thoroughly examined and integrated into the master 
planning process. Sources like “Mapmyride” provide valuable 
information regarding the development of an integrated multi-use 
trails plan.

2.4 Inventory Special/Major/Annual Existing Programs, 
Events and Opportunities 
Parks and recreation programming is often overlooked but is 
critical to the master planning process. The TYLI Team will 
provide a comprehensive database of park and recreation 
programs and events at the city-wide level. Location and mapping 
of public facility and cultural impacts including area places of 
worship, schools, theaters and other entertainment facilities will 
be identified. Residential factors, noise, safety considerations and 
potential hazards will also be included in our research. 

The TYLI Team includes an arts and culture specialist to research 
and evaluate existing arts and culture opportunities and programs. 
Quality of life issues are a driving force in any community and an 
element that is always included when industry is considering 
relocation to an area. Tourism draws in a large transient 
population and the arts are emerging as a potent force in the 
economic life of Fort Lauderdale.  Arts and culture as a 
recreational element assume an important role as a direct and 
indirect contributor to the City’s economy. Thriving cultural life 
generates income, jobs and tax revenue as it creates visibility for 
the City and provides potential assets to market to residents and 
visitors alike.  The arts and cultural life of the City are determining 

factors used when companies decide to relocate, with “community 
quality of life” coming in second in importance, just below salary 
requirements. Investment in the arts may be among the most 
innovative workforce and redevelopment tool at the disposal of 
state and local governments. The PRSMP will address arts and 
culture and inventory existing arts and culture programs and 
facilities, youth programs, family entertainment centers, existing 
leisure programs and educational facilities and programs. 

  	  

2.5 Public Involvement - Workshop Series #1  
(Refer to TYLI Public Involvement Strategy above)

2.6 Citizen Survey 
The survey component of the Master Plan will be conducted by 
our team member ETC Institute. They will provide the following 
services: 

Step A: Project Kick-off and Preparing the Survey Instrument 
Design Survey Instrument:  The TYLI Team will work in 
partnership with the Fort Lauderdale staff to develop the survey 
instrument.  It is anticipated that three to four drafts of the survey 
will be prepared before the survey is approved by Fort Lauderdale 
for testing.  The survey will be up to seven pages in length 
(allowing for 24-32 questions, many with multiple components) 
and will take 10-12 minutes to administer by phone.

Design Sampling Plan:  The TYLI Team will prepare a sampling 
plan that will ensure the completion of at least 800 surveys of 
resident households in Fort Lauderdale. The overall results for 
800 completed surveys will have a precision of at least +/-3.5% at 
the 95% level of confidence.  We can also prepare a slightly larger 
sampling plan that will ensure the completion of at least 900 
surveys of resident households in Fort Lauderdale. The overall 
results for 900 completed surveys will have a precision of at least 
+/-3.3% at the 95% level of confidence.  

Survey Methodology:  The TYLI Team will administer the 
mail, phone, and web all with in-house staff.  We recommend 
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administering the survey by a combination of mail/phone/ and 
web.  

Conduct Pilot Test: Once the draft survey is developed TYLI Team 
will test the survey with at least 20 residents before the survey is 
administered. Any problems or issues that are identified will be 
reported to the City and corrective action will be recommended 
and taken as appropriate. 

Step B: Administering the Survey Instrument and Analysis 
Mailing of Surveys:  The TYLI Team will design the sample so 
that a mail survey is first sent out by first-class mail to a random 
sampling of over 6,000 residents in Fort Lauderdale, and the 
survey will include a metered return envelope. The mail survey 
will also contain a message in the cover letter to non-English 
speaking households (e.g., Spanish) that will provide a 1-800 
phone number to call to have the survey administered over the 
phone in that language, as well as  the web address to those who 
prefer to complete the survey online.    

Web Survey:  TYLI Team will develop a web version of the survey 
for those who want to take the survey online.

Electronic Message to Those Receiving the Survey:  Two days 
prior to receiving the mailed survey, each resident household 
receiving a survey will receive an electronic voice message, 
informing them about the survey and encouraging them to 
complete the survey. 

Initiate phone calling:  Approximately 10 days after the surveys 
are mailed out, extensive phone follow-up will be conducted, 
either to encourage completion of the mailed survey or to 
administer the survey by phone. This approach will allow us to 
target specific demographic groups that may not have responded 
to the mailed survey to ensure that the demographic distribution 
of the sample closely compares to the actual composition of the 
community, by factors such as age, race, ethnicity, income, etc.  
It also will allow us to check and compare survey responses for 

both mail and phone to additionally check on the accuracy of 
the survey.  The TYLI Team will additionally use “weighting” as a 
statistical process in the analysis for further refinement of census 
comparisons.  

Ensuring Representation for Non-English Speaking Populations:  
The TYLI Team has administered surveys in many communities 
across the US where a high percentage of the population 
does not speak English as a first language.  As a result, we 
are sensitive to the importance of ensuring that non-English 
populations are properly represented in the survey.  We have 
an ongoing quality control and quality assurance program in all 
surveys.  The program is designed to give clients “error-free” 
results, and all employees are directly involved in the program.  
Dr. Elaine Tatham and Ron Vine, Project Manager, directly 
manage the Quality Control program.  

Analyze Data:  Following the completion of the survey, we 
will perform data entry, editing, and verification of the survey 
responses for each survey.  In addition to performing cross-
tabulations, the analysis tools that will be performed on the 
resident survey data are listed below.  

Benchmarking Analysis (Normative Comparisons):  Our Team 
maintains national and regional benchmarking data from citizen 
surveys for more than 400 park systems across the country.  
Comparisons will be made for the survey with other national 
providers and similar size communities.  

Importance-Unmet Needs Priorities Analysis:  The Importance-
Unmet Needs (I-U) Analysis is a tool that allows public officials to 
use survey data as a decision-making resource. The Importance-
Unmet Needs analysis is based on the concept that public 
agencies will maximize overall satisfaction by emphasizing 
improvements in those service categories where the level of 
satisfaction is relatively low and the perceived unmet needs for 
the service is relatively high.  

GIS Mapping.  The TYLI Team will prepare maps that show the 
results of specific questions on the survey. 

Step C:  Final Report and Presentation 
Development of Final Report: The TYLI Team will provide a final 
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report.  At a minimum, the final report will include the following:

�� An executive summary that includes a description of the 
survey methodology; 

�� Descriptive statistics for each survey question, including 
key demographic characteristics ;

�� GIS maps and shape files that show key results on maps 
of Fort Lauderdale; 

�� Results of the analysis tools including the I-U Analysis and 
Benchmarking Analysis;

�� Copy of the survey instrument;
�� Copy of the database in SPSS or Microsoft Excel

Survey Presentation:  We will prepare and deliver a presentation 
of findings of the survey results. 

2.7  Focus Group - Set 1 (Refer to TYLI Public Involvement 
Strategy above)

�� Staff level analysis workshops
�� Stakeholder group workshops
�� Parks Board workshops

TASK 2 - PRODUCTS

Summary Inventory Memorandum
�� GIS data base for geo-spatial data
�� Text data base for all other inventory elements

TASK 3 – ANALYSIS

3.1 Financial and Funding Analysis

The TYLI Team will provide a financial analysis including revenue 
and operating expenditures for the City of Fort Lauderdale parks 
and recreation system. According to “Financing the Future—The 
Critical Role of Parks in Urban and Metropolitan Infrastructure” 

by William Fulton, “In recent years, however, urban parks and 
recreation programs have faced a funding crisis. With the financial 
resources available to local governments in decline, there has 
been significant competition among different public services 
for tax funds.” Our analysis will include critical information on 
how parks and recreation system can be viewed as revenue 
generators. We will evaluate past and future expenditures and 
make recommendations to the City on how to present these 
findings in a non-biased fashion in support of an enhanced parks 
and recreation system. A comprehensive parks and recreation 
system includes both programs and facilities. We will also 
examine the benefit of shared facilities with school systems and 
private recreation facilities.   	  

Understanding the financial baseline of a parks agency is critical 
to planning for the future. Our team’s approach to financial 
analysis includes developing a baseline analysis of costs and 
revenues, looking at a five-year history of the operational and 
programming costs of parks and recreation services as well as 
the capital costs. We also look at the revenue side; analyzing tax 
revenues, revenues from grants and other sources, and earned 
revenue. We evaluate metrics (gross and net cost per capita, cost 
recovery rates by line of business, etc.). We use the baseline 
analysis to:

�� Identify areas of operational improvement (e.g., business 
practice changes, operational improvements, new 
revenue sources) 

�� Define order of magnitude costs for potential 
enhancements 

�� Develop realistic options for capital improvements and 
renovations. These are presented in scenarios, identifying 
funding options for both capital and operations and the 
associated trade-offs/level of difficulty of implementation

Based on the scenarios evaluation, our team will then 
develop a funding plan, financial and business strategies and 
recommendations, and a capital and operations cost model that 
City staff can use as an implementation tool in the coming years. 

We will analyze the extent to which the City of Fort Lauderdale 
has the ability to recover a significant portion of program costs 
through the vendor’s fee structure and deferring, or avoiding 
completely, investing in program specific equipment. Our team will 
review contracting maintenance functions that could allow the City 
to avoid the initial purchase or lease of vehicles, mowers, tractors 
and the need to stock supplies and replacement parts.  In terms 
of cost control, the contracting model allows periodic renegotiation 
of contract terms and costs through the procurement process. 
The trade-off is the possibility that a multi-year contract may not 
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offer the flexibility to adapt to changing program demands or 
maintenance needs quickly. The cost of contracted labor and 
services is typically less than the cost of direct employment by 
the city because the overhead costs—insurance, taxes, benefits, 
etc.—are spread over a wider base of clients when private firms 
are hired.

Also, through forging strategic partnerships with various 
governmental agencies, area institutions (schools), private sector, 
and adjoining municipalities including Broward County, the City 
will provide better access to recreational facilities and programs 
for area residents, while at the same time create a cumulative 
impact in the area. Our team will provide an analysis of the roles 
and responsibilities of various stakeholders and entities that can 
help the City in minimizing the costs associated with providing 
needed facilities for its citizens and maximizing available 
resources.

3.2 Benchmarking Analysis	   
City of Fort Lauderdale parks and recreation “branding” is 
a critical element of the PRSMP. According to the American 
Marketing Association, “brand” is “name, term, design, symbol, or 
any other feature that identifies one seller’s product distinct from 
those of other sellers.” Although intangible, a brand communicates 
quality, personal values and can be a mirror on the history of 
a community. The TYLI Team understands that the quality of a 
parks and recreation system with responsive programs and world 
class facilities has a direct effect on economic development. 
It is inextricably linked to the brand of the City. It can enhance 
business through recruitment and retention of their work force, 
expand retail sales of sports-related products and improve land 
values. The TYLI Team will identify how parks and recreation is 
an economic engine by increasing real estate values, property 
tax revenues and enhance tourism. We will provide strategies 
to brand, market and reposition parks and recreation around 
economic development. This will be accomplished in part by 
gaining support for the master plan from commissioners and other 
local political figures and actively engaging the public. 

We will provide strategies and a work plan for repositioning 
parks and recreation with clearly defined goals and objectives 
with guiding principles rooted in Smart Growth. We will provide 
an implementation program that is workable with clear concise 
outcomes. The PRSMP must be understood, appreciated, valued 
and protected to ensure success with a focus on ends, not 
means. 

Underlying the parks and recreation system brand, is the history 
of the City of Fort Lauderdale shaped by Native Americans, early 
immigrants and culture and events of the past one hundred years. 

The story of the City is not easily reflected by the current fabric 
of the community. It lays buried or sometimes, in the open but 
not easily recognized either through neglect or beyond recent 
memory. The TYLI 
Team will seek to 
“unfold the story” of 
Fort Lauderdale to 
develop a unique 
and recognizable 
brand that enhances 
the importance 
of diverse 
neighborhoods and 
draw both visitors 
and new residents. The National Park Service defines a “heritage 
area” as “an area where natural, cultural, and historic resources 
combine to form a distinctive landscape arising from patterns 
of human activity shaped by geography.” The challenge is how 
to recognize the heritage of Fort Lauderdale and implement a 
design “theme” and key components that form a recognizable 
theme or “brand” through iconic architecture, signs and graphics 
and landscape themes. The heritage of the City may be easily 
identified by key historical facts at particular parkland locations. It 
can also be interpreted through graphic displays along a City-wide 
trail, greenway and blueways system. The definition of the Fort 
Lauderdale brand must:

�� Be consistent with existing Fort Lauderdale icons and 
features

�� Provide a holistic and implementable framework for telling 
stories

�� Ensure that entities within sites throughout the City know 
how they fit within the framework of storytelling and the 
visitor experience

�� Keep the implementation accurate, updated and fun for a 
wide audience

Typically the heritage of an area is lost or evolves over time to 
become unrecognizable. To define a brand, it is often important to 
rediscover the history of a community. The purpose of this brand 
definition is to preserve local resources, enhance awareness of 
Fort Lauderdale history and ultimately help stimulate the local 
economy. Parks and recreation facilities provide an excellent 
repository for branding the City with a consistent and attractive 
theme. 

3.3 Land Use Policy Assessment 
Before presenting design concepts and alternatives to the 
community, it will be necessary to consolidate the information 
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contained in City documents (Comprehensive Plan, Land 
Development Code) previous parks and recreation plans, 
neighborhood and redevelopment plans and programs into 
a workable, agreed upon, guiding document. Therefore, the 
inventory will focus heavily on the review and assimilation of the 
information contained in previous documents. The previous plans 
will be summarized in a matrix that outlines the recommendations 
presented in each adopted plan and its current status. Key 
elements from these plans and programs will be summarized in 
the Master Plan as conceptual plans and/or completed initiatives. 

Comprehensive plan compatibility is a necessity. The PRSMP will 
need to be compatible with the Fort Lauderdale Comprehensive 
Plan and land development regulations. The LDRs currently 
require lands to be dedicated to the City for parks. We will 
investigate plans to definitively describe how the lands are to be 
used or developed and acquired. And most importantly, our team 
will work to satisfy the regional requirements of the park system 
plan. We will investigate how the costs of a community park land 
are allocated and construction and maintenance are paid for and 
SHARED by the new developments.

3.4 Demographic Analysis  
The TYLI Team will provide a demographic analysis that outlines 
the statistical characteristics of the population of Fort Lauderdale 
and the region. This data is primarily provided by the U.S. 
Census Bureau from the 2010 Census. However, other sources 
o data are also available and can augment the PRSMP and they 
include; government agency data, realtors, appraisers, financial 
institutions, non-profit agencies, and retailers.  Government 
entities, for example, use demographics to analyze trends in 
population and housing data in order to plan for city services and 
programs to benefit residents and businesses alike. Analyzing 
demographic trends for parks and recreation facilities and 
programs will assist in determining if the market is under or 
over served relating to such issues as the availability of active 
recreation, trails/greenways and passive park areas. 

A complete demographic analysis involves the quantifying of 
data, analyzing trends of that data, identifying particular needs, 
and then making projections.  Therefore, the demographics found 
within the PRSMP will provide the base data necessary for the 
City to quantify and analyze trends in population, housing stock, 
age, race, occupations, income, and more. This information can 
then be used to pinpoint the needs of certain populations and 
make projections and decisions based on those recreation and 
leisure needs.  

3.5 Focus Group – Set 2 (Refer to TYLI Public Involvement 
Strategy above) 

�� Special interest groups workshops
�� Neighborhood association group workshops
�� Sports Leagues workshops
�� Arts and culture, and history groups
�� Environmental groups

3.6 Parks and Recreation Systems Connectivity Analysis 
The TYLI Team will review all existing transportation systems 
including shared roadways, multi-use trails, riverine boardwalks, 
greenways, blueways and urban streetscape system for 
connectivity.  The goal of the connectivity plan is to provide 
access through a seamless trail system to large and small 
recreation facilities throughout the City. Connectivity across the 
roadway corridors with safe “pedestrian sleeves” and connection 
through major roadways will be reviewed. The TYLI Team 
will provide innovative approaches to connectivity by utilizing 
Complete Streets strategies. We are experts on the application 
of concepts and philosophies of Complete Streets and “Green 
Streets” and will focus on creative and comprehensive solutions 
that will meet the needs all recreation users.

Based on our research, there may be some opportunities to 
expand or improve connectivity. Additionally, the Project Team will:

�� Assess the need for special public transit services for job 
access, recreation facilities access based on the analysis

�� Inventory the existing and planned public and private 
transit services in the vicinity of the major parks, 
conservation and preservation areas

The interconnectedness of the Green Streets system is essential 
to the success of an integrated parks and recreation master 
plan. A “wayfinding “system will also be reviewed that will identify 
gateways to newly developed recreation areas and facilities 
and identify critical transit links from the municipalities. These 
elements, when used in combination with effective signage, 
weave a fabric that is uniform in color, texture, and form becoming 
the basis for a logical and identifiable wayfinding program. 

TASK 3- PRODUCTS

Summary memorandum

�� Public involvement recommendations
�� Analysis of Existing Conditions
�� GIS mapping

•	 Text summaries
•	 Staff review meetings and recommendations for next 		
      steps
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TASK 4 – LEVEL OF SERVICE STANDARDS (LOS) & 
NEEDS ASSESSMENT /PARKLAND CLASSIFICATION 
MATRIX

4.1 Level of Service Standards/Needs Assessment 
A Level of Service (LOS) has been typically defined in the parks 
and recreation system master plans as the capacity of various 
components and facilities that make up the system to meet the 
needs of the public. This often expressed in terms of the size or 
quantity of a given facility per unit of population. In order to help 
standardize parks and recreation planning, universities, agencies 
and parks and recreation professionals have long been looking 
for way to benchmark and provide “national standards” for how 
much acreage, how many ball fields, pools, playgrounds and 
other facilities are required. The National Recreation and Parks 
Association (NRPA) have long sought to provide guidelines for 
standardizing recreation facility requirements. Several research 
documents have been published dating back to early in the 
twentieth century culminating with “Recreation, Park and Open 
space Standards and Guidelines” by Roger Lancaster in 1983. 
Since that time, various publications have updated and expanded 
upon possible “standards”, several of which have been published 
by NRPA.

In order to provide an accurate evaluation of levels of service 
standards for parks and recreation facilities and programs, a new 

methodology for determining Level of Service was developed 
called a Composite‐Values Methodology. It is used by many 
consulting firms under various monikers but is essentially the 
identical accepted model for LOS evaluation. The TYLI Team has 
applied this methodology in many communities in the Southeast. 
It provides a better method of measuring and portraying the 
service provided by parks and recreation systems. 

Other factors are necessary to determine an accurate level of 
service, including:

�� Quality of the facilities
�� Condition of the facilities
�� Location factors and ease of access
�� Comfort especially the amenities associated with the 
facility

�� Sports Facilities Re-assessment of the impact fee

The following graphic illustrates how level of service standard 
parkland typology, population density transect and connectivity 
are related. 

For the purposes of this Master Plan, it is necessary to recognize 
that national standards can be valuable when referenced as 
“norms” for capacity but not necessarily the sole target for which 
a community should strive. Fort Lauderdale is unique in many 
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aspects and in an effort to have the national standards respond 
to the needs of each, other documentation is required including 
development of sports opportunities related to tourism, large-scale 
events planning and locational and demographic “evenness” of 
the proposed facilities.  

An important element in parks and recreation programming and 
development is connectivity of the system. Roadways, trails, 
streetscape, and blueways must be organized and interconnected 
in logical and organized patterns with exceptional wayfinding 
and signage. Disconnects in the system will be identified, and 
improvements planned to complete all the linkages. Our Team is 
actively involved in the Complete Streets program that describes 
and promotes pedestrian and bicycle connectivity through existing 
vehicular systems and through an organized system of off-road 
and on-road trails and greenways.    

Locational factors must be analyzed to determine where particular 
recreation facilities should be placed, financial considerations 
must be analyzed to determine the costs of construction, 
operations and maintenance and regulatory requirements 
analyzed to provide legal standing for implementation. Creative 
revenue generators and funding analysis is an absolute in 
creating a fully implementable master plan.    

4.2 Park System Classification 
The standards development process will involve the discussion 
and analysis of the fiscal ramifications of the park standards 
alternatives. The park standards will become the basis for the 
development of the long-range master plan and resulting capital 
improvements program.

The first step in this process will be to develop an overall 
hierarchy of park classification which will encompass all park 
service areas envisioned by the department, namely:

Regional/metropolitan parks, city parks, community parks, 

neighborhood parks, local and pocket parks, greenways, 
bikeways and trails, parkways, streetscapes, open space, and 
preservation lands

�� LOS Standards will be set as follows:
�� Acres/1,000 population
�� Standard set of recreation facilities included in each.
�� Average park sizes
�� Service areas
�� Demographic variances
�� Ancillary facilities

Park Facilities Classification

The second step in this process shall be to develop a system of 
park facilities standards. These standards will be based upon 
national standards and fine tuned for the local conditions.

Baseball fields Playgrounds Swimming Pools
Softball fields Boat Ramps Horseshoe Courts
Soccer fields Fishing Piers Restrooms
Rugby fields Beaches Community Centers
Football fields Picnic Areas Recreation Centers
Tennis Courts Handball/Racquet Basketball Courts
Ball Courts Other as desired

Level of Service Standards will be set

�� Acres / 1,000 populations
�� Facility Design Standards
�� Complimentary Facilities
�� Service areas
�� Demographic variances

Ice Arenas Libraries Cultural History
Sports Arenas Nature Centers Museums
Golf Courses Botanical Gardens Civic Centers
Art Museums Zoological Gardens Stream Corridor
Nature Centers Arboretums Greenways
Gateway Treatment Streetscape Urban Plazas
Parkways Esplanades Nature Centers

Special Facilities Classification

This division will deal with the development of the need and 
classification of special-use parks and recreation facilities. Such 
facilities may include:
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Standards will be set

�� Size
�� Location Criteria
�� Activities Provided
�� Facilities Provided

Acquisition of preservation and conservation areas by the 
City is included in Task 6 – Plan Development. Our team 
understands that Fort Lauderdale has made it a priority to 
preserve environmentally sensitive lands and important historical 
resources. Vacant and underutilized properties will be identified 
and mapped. Our connectivity analysis will provide a framework 
of trails and greenways, multi-use trails, on-road bike lanes and 
urban streetscapes to provide access to the newly acquired 
properties and parks facilities.

4.3 Public Involvement - Workshop Series #2 (Refer to TYLI 
Public Involvement Strategy above)

Citizen survey

Public workshop

�� Citywide workshops
�� Inventory and analysis presentations
�� Citizen workgroup formation and action items 
determination

TASK 5 - PRODUCTS

Summary memorandum with proposed standards
Public involvement recommendations

TASK 5 – STRATEGIC PLAN FOR IMPLEMENTATION

The TYLI Team will work with City staff and the Community to 
craft a series of implementation strategies to bring the PRSMP 
into reality. We will provide a user-friendly implementation 
program that is easily understood and manageable by staff 
and easily validated by City officials. Our team will investigate 
exciting options for implementing income producing recreational 
venue including; regional outdoor recreation centers and clinics, 
riparian and river walk development, biking/hiking and athletic 
clinics. We will investigate kayaking centers where groups come 
and stay and pay and enjoy quality hospitality. Implementation 
of world class nature centers and school research centers 
will be reviewed. Other programs and facilities included in the 
implementation component may include; expanded beach 
activities, zoological gardens, water parks and ECO-Heritage 
Visitor Center that provide excursion and visitation information for 
regional resources.

5.1 Facilities Planning & Design

Phased Capital Improvements Plan

�� 5-year
�� 10-year

Park facilities Design Standards and Guidelines

Typical park site plans for:

��  Regional Parks
�� Community Parks
�� Neighborhood Parks
�� Urban Parks/Riverwalk
�� Beach/Intercoastal Waterways -
�� Streetscapes
�� Parkways
�� Park Signage and Graphics
�� Recommended suppliers of continuity products
�� Greenways & Multi-Use Trails

Cost Estimates

�� Vandalism prevention design guidelines
�� Crime prevention design guidelines (CPTED)
�� Accessibility retrofit and guidelines (ADA Guidelines)

Land Use Policy Planning

�� Land dedication standards
�� Comprehensive Plan – Parks and Recreation Plan 
Element

�� Developer   contributions   (land,   cash   in   lieu) 
strategies

�� Joint public/private development incentive needs
�� Inter-local   agreements   with   County,   Schools, 
Colleges, etc.

�� Site development/planning guideline needs
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�� Development review guideline needs
�� Urban design guideline needs
�� Easement regulation needs
�� Environmental preservation recommendations
�� Development review

Strategic Plan for Revenue Generation

�� Programs 
�� Facilities

Strategic Plan for Land Acquisition

�� Vacant Under-utilized Land Inventory
�� Cost Evaluation

Strategic Plan for Arts & Culture Programs and Initiatives

�� Programs
�� Facilities

Strategic Plan for Operational Impacts 

Departmental Structure

�� Structural recommendations
�� Staffing roles
�� Interdepartmental communications
�� Jurisdictional  communications
�� Leagues communications

Recreational programs

�� Programs updating
�� Fee system

Budget

�� User fees analysis
�� Grants
�� Bonding and Referendum proposals
�� Acquisition Strategy
�� Impact fees
�� League fees and lighting
�� Budget preparation

Maintenance

�� Physical plant and maintenance staging
�� Equipment upgrades

�� Scheduling
�� Materials and products standardization and changes

Public Involvement & Approvals Record of Events

�� Public Workshops
�� Focus Groups
�� Social Media and Website Input
�� Fort Lauderdale Officials

TASK 5 - PRODUCTS	

�� Strategic Plan Summary Memorandum 
�� Phasing Plans – 5 year/10 year/20 year - for revenue 
generating estimates

�� Data summaries for master plan components
�� Physical plan prototypes
�� Capital Improvements Plans
�� Operational Impacts Plan
�� Public workshop review/analysis including proposed 
revisions to the plans

TASK 6 – DOCUMENTATION

The Consultant will work with City staff to develop a final summary 
document for the PRSMP that can be a usable blueprint for staff 
implementation of the recommendations.

6.1 Document Production 

Inventory Volume #1

�� Inventory
�� Analysis

Master Plan Volume #2

�� Introduction
�� Methodology
�� Long Range Plan
�� Phased Plans – Capital Improvements
�� Implementation Strategies

FINAL WORK PRODUCTS

Five (5) draft copies of all reports and maps for review 
and comment by City staff at least three weeks prior to the 
presentation of project findings and recommendations.

Five (5) electronic copies and one (1) professionally bound 
hardcopy of the final adopted Fort Lauderdale Parks Recreation 
System Master Plan and separate “Executive Summary.”
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�� Final plan document
�� Executive summary
�� Electronic files
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David Gjertson, PLA
project manager
Mr. Gjertson has over 30 years of landscape architecture experience specializing in parks and 
recreation design and implementation. He has been a guest speaker on the subject of Park 
and Recreation Master Planning Strategies and is considered an expert at community master 
planning for parks and recreation facility programming and implementation. His project work 
includes the design and construction all manner of park projects for active and passive recreation. 
Active parks include; sports parks, skate parks, urban plazas and water parks and neighborhood 
community centers. Passive parks include; large-acreage wilderness parks, multi-use trails 
and greenways, conservation and preservation parks and environmental awareness parks. Mr. 
Gjertson’s responsibilities include; project conceptualization and design, project management, 
client presentations and public involvement facilitation, planning document authorship, consultant 
teaming strategies, multi-disciplinary staff coordination, construction documentation and review and 
construction management..

I-395 Ground Plane Urban Planning Project, Miami, Florida; Lead Consultant and Urban 
Planning Project Manager. The context of the I-395 Reconstruction Project is unique from 
an urban planning perspective. It is a multiple-corridor master plan situated below an elevated 
roadway and bridge system encompassing several blocks of a grid street system that is not aligned 
with the structure above. The resulting urban “pattern” below the roadway structures is an existing 
street network and vacant parcels presently fenced and inaccessible to pedestrians. The primary 
issues for the I-395 project relate to the public and private realm urban planning and design 
elements including; programming future retention areas for parks and recreation use streetscape 
design, open space design options, connectivity to existing City of Miami trails systems and site 
planning for built forms. (2012-2014)

City of Milton, City-Wide Comprehensive Park and Recreation Master Plan, Milton, Georgia; 
Lead Consultant and Project Manager. The City of Milton envisioned the need for an effective 
master planning effort to guide future development and implementation of a Comprehensive 
Parks and Recreation Master Plan. David prepared community-driven plans that provide 
recommendations to implement both park and recreation programming and facilities strategies until 
the year 2030. This was accomplished through a detailed resource inventory and analysis, study of 
land use regulations and the development of accurate level of service standards. This Master Plan 
identified the recreational needs of the citizens of the City of Milton and it recommended strategies 
for meeting those needs (2012). 

DeKalb County 46-Acre Park Master Plan, DeKalb County, GA. The project consisted of 
consulting services for Master Planning and Design Services for a 46 Acre Neighborhood Park Site 
located in DeKalb County Services included; review of existing master plans, site investigation and 
analysis, architectural and engineering schematic design and park master planning and design. 
Located in urbanized Metro Atlanta’s DeKalb County, the 46-Acre Park is one of the last remaining 
park and open space areas available. 

Central Midlands Council of Governments (CMCOG), Broad River Corridor and Community 
Master Plan, Columbia, South Carolina; Lead Consultant and Project Manager. Coordination 
and cooperation with Richland County, SC to perform a land use and transportation study (Transit 
Oriented Development) along Broad River Road and surrounding neighborhoods. The project 
area encompassed 5,000 acres and 22,000 residents. The intent of this study was to examine 
maximizing parks and recreation potential along the Broad River edge, streetscape and other 
aesthetic enhancements, transit center design and redevelopment opportunities for recreation, 
commercial and residential use. The study also incorporated transit oriented development (TOD) 
principles and practices that to enhance connectivity via a multi-use trail system and improving 

years of 
experience

33

registrations
Licensed Landscape Architect:

Georgia #1444,2009 
Florida #0001141,1987 

South Carolina #1091, 2009 
North Carolina #1588,2009

education
Bachelor of Landscape 

Architecture, University of 
Wisconsin, 1976

affiliations
American Society of 

Landscape Architects 
Congress for New Urbanism 

Urban Land Institute 
(Associate Member)

American Planning Association

Certifications/
Training

Regional Pattern Book 
Charrette 2007 ASLA Table 

Leader
Georgia Institute of Technology 

– Guest Lecturer 2002-2004 
–   “Urban Studies” 

Atlanta Regional Commission 
(ARC) – Jury Member for 

Awards of Excellence 2003
American Society of 

Landscape Architects – 
Georgia Chapter - Executive 

Committee Member 2011
Washington, North Carolina 

Downtown Revitalization 
Program - 2007 Georgia ASLA 

Merit Award
Yellow River Regional Park – 

2006 ASLA Award
South Rome Redevelopment 

Master Plan – 2004 ASLA 
Award
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efficiency of the transportation system. Several methods and 
processes were utilized to fully engage the Broad River Road 
Study Area community including; project website to provide “real 
time” information concerning the study and a venue for public 
comment, focus group and key stakeholder interviews. (2009)

City of Sarasota, Master Plan of the Commercial Tourist 
District on St. Armands Key, Sarasota, Florida; Lead Consultant 
and Project Manager. The purpose of the master plan was to 
provide a framework for the redevelopment of the aging St. 
Armands Circle commercial district. The projects goals were to 
improve park and recreation facilities on the “Square” and Lido 
Beach, parking access quantity and access and redevelopment 
scenarios for the two “quads” of St. Armands Square and facilitate 
a comprehensive public involvement project. The project was fast-
tracked and was completed in six months. (2007)

Noonday Creek Regional Master Plan & Multi-Use Trail, Cobb 
County & Town Center Community Improvement District, 
Georgia; Lead Consultant and Project Manager. The Noonday 
Creek Master Plan began as a trail enhancement plan and 
evolved into a regional recreation master plan and redevelopment 
program for the Town Center Community Improvement District. 
Future plans will link the Kennesaw Mountain National Battlefield 
Park with the Noonday Creek Trail. The center piece of the 
Master Plan is the funding strategy for acquiring parcels and 
administering a variety of recreational uses within the project 
area. (2003-Present)

Highway 29 Multi-Use Path, Lilburn, Georgia Community 
Improvement District; Lead Landscape Architect. This 2.7 
mile long project includes the construction of a 10-foot wide 
asphalt pathway on the south side of Highway 29 between Postal 
Way and Killian Hill Road in Lilburn. The project also includes a 
wayfinding sign system, two (2) pedestrian bridges and four (4) 
“mini” park areas. Each pocket park will be located directly on 
adjacent to the new trail and designed with a decorative paved 
surface, benches, trash receptacles and bicycle “holding areas”.
(2012-2014)

City of Milton, Birmingham Park Master Plan, City of Milton, 
Georgia; Project Manager. Birmingham Park is a 202-acre park 
and is the signature active and passive recreation facility for 
the City of Milton and features baseball, soccer, amphitheatre, 
tennis, sand volleyball, community center, environmental center, 
several large and small picnic shelters, equestrian facilities and 
an extensive multi-use trail system for casual walking, mountain 
biking and hiking. The project team led by David, utilized the 
Birmingham Park Master Plan produced in 2005 as a starting 
point for the revised master plan. The existing Birmingham Park 
was presented in a comprehensive public involvement process 
to gauge its relevance. After careful consideration and an 
imaginative conceptual design process, the “new” plan specifically 
services the residents of the City of Milton. The departure point 

was in discovering the unique needs of the Milton community 
for the newly created Birmingham Park Master Plan. Accepted 
level of service standards were applied to the City of Milton 
demographic strata as part of the design process. (2012)

City of Bradenton, Bradenton Waterfront Promenade and 
Streetscape, Bradenton, Florida; Lead Consultant and Project 
Manager. The riverfront park and activity center located on the 
Manatee River was designed as a one-mile riverfront promenade 
and features a 12-foot wide walkway, dedicated green space 
for park activities, tensile structure amphitheatre, wood decking 
underpass below US 41 connecting to the Bradenton City Center, 
“dragon” sculpture spewing water that passes beneath and over 
the top of the boardwalk, 35-foot gateway tower with concessions 
and restrooms, period lighting, benches, and landscaping. This 
project is part of a $250 million revitalization of the Bradenton 
waterfront and connects the downtown core with the commercial 
district. (2001-Present)

Gwinnett County, Georgia; Yellow River Regional Park, 
Snellville, Georgia; Lead Designer. Yellow River Park is a 
500-acre mixed active and passive recreation park designed 
to accommodate active recreation uses, mountain bike trails, 
walking trails and an equestrian facility. The park also includes an 
ADA accessible walking trail, “bio-retention”, wayfinding system, 
and several parking nodes. (2005)

Rome, Georgia, South Rome Master Plan Redevelopment, 
Rome, Georgia; Lead Consultant and Project Manager. 
Provided strategy for the economic revitalization for the South 
Rome neighborhood in Rome, Georgia. The master plan was 
based on sound economic analysis and the principles Smart 
Growth and New Urbanism including: proposed mixed use 
projects, neighborhood commercial nodes, interconnected trail 
and streetscape system and a comprehensive Affordable Housing 
Program. (2004).

City of Washington, NC, Downtown Washington Waterfront 
Master Plan, Washington, North Carolina; Lead Consultant 
and Project Manager. The master plan was conceived by a City 
of Washington Private Public Partnership to enhance and promote 
development on the Washington waterfront and the urban core. 
The project included a comprehensive economic study, inventory 
and analysis, urban design strategies and supporting graphics. 
(2004)

Town of Spring Lake, Master Development Plan, Spring 
Lake, North Carolina; Lead Consultant and Project Manager. 
Provided a Master Development Plan for a 1,200-acre Urban 
Center Study Area. Phase 1 of the Plan included inventory and 
assessment of existing conditions, an economic overview of 
the Town of Spring Lake Study Area including: business and 
industry conditions and real estate trends and development 
trends and conditions over the recent past. A comprehensive 

EXHIBIT 5 
15-0348 

Page 39 of 109



Parks and Recreation System Master Plan
RFP #554 –11509

Page 24

community involvement strategy resulted in a Summary of Issues, 
detailed SWOT Analysis and a Concept Development Plan that 
will guide redevelopment in the Urban Core and surrounding 
neighborhoods. (2010)

Central Pasco Employment Village (CPEV), Area Plan, Pasco 
County, Florida; Lead Consultant and Project Manager. The 
Area Plan was initiated in 2007 by the Pasco County Florida 
Board of County Commissioners for approximately 2,400 acres of 
private property centrally located in Pasco County. The resulting 
CPEV Area Plan fulfilled the vision to create a Live/Work/Play 
community to provide jobs, housing and recreation opportunities 
with exceptional livability standards and protection of the natural 
environment. (2007)

Cocoa Waterfront Park – City of Cocoa, FL*

The City of Cocoa Waterfront Park was the first phase of 
a comprehensive revitalization plan for the City. The park 
consists of a linear boardwalk that extends one quarter of a mile 
along the inter-coastal waterway. The boardwalk also includes 
several structures designed with interpretive displays, seating 
and vending space. The project was permitted through the State 
of Florida Department of Natural Resources and has become a 
signature project other cities on the east coast of Florida. (2000-
2006)

City of Hinesville, Redevelopment Master Plan for Hinesville 
Urban Core, Hinesville, Georgia; Lead Consultant and 
Project Manager. The plan addressed the specific needs of the 
community based on Smart Growth and New Urbanism principles. 
This comprehensive master planning process that centered 
on the economic viability of the Urban Core and surrounding 
commercial and residential districts. An implementation program 
was enveloped that identified 29 individual projects and funding 
strategies through an innovative public involvement program. 
Since its adoption, more than 75% of the master plan has been 
implemented. (2003)

Vineyards Community Park – Collier County, FL*  

Vineyards Community Park is a three million dollar park 
complex built around a scenic man-made three (3) acre lake 
located within the Vineyards PUC. in Collier County Florida. 
Park features include lighted tournament play soccer fields, 
softball fields, lighted tennis courts, basketball courts, outdoor 
racquetball court, shuffleboard, picnic facilities, a fifteen thousand 
square foot (15,000 s.f.) community center and team meeting / 
concession stand building and parking for five hundred (500) cars. 
(1999-2000)

Coastal Georgia RDC; US 17 – Corridor Design Guidelines, 
Leader Designer & Project Manager. The U.S. 17 Corridor 
Design Guideline Manual was developed as a “prototype” manual 
to serve rural communities extending from Savannah to St. 
Augustine in standardizing streetscape and façade design. The 
manual covers nine counties and more than 30 cities and was 
distributed and promoted through the Coastal Georgia Regional 
Development Center (CGRDC). (2001)

2nd Street Vision Block; Macon, Georgia; Urban Design 
Project Manager. Streetscape, hardscape design and 
implementation for the “2nd Street Vision Block” for the City 
of Macon. The Vision Block will serve as the prototype for 
sustainable streetscapes in downtown Macon. Design features 
include planning for fixed-rail transit, bio-retention, rainwater re-
use for irrigation, energy efficient LED lighting, bicycle lanes and 
accommodations alternative methods of travel including plug-in 
areas for electric vehicles (2013-2014).
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Chuck Deeb, PE, LEED ap C+BD
Engineering Infrastructure
Mr. Deeb has 32 years experience in the planning, design and construction administration 
of transportation and infrastructure improvement projects. His expertise encompasses 
management of entire projects from scope determination through design and construction 
services, supervision of engineering staff, coordination with subconsultants and clients. Mr. 
Deeb’s expertise involves planning, design, bidding, and construction administration services.
Biscayne National Park, Dade County, Florida (9/1997): Project manager for the civil site 
portion of this National Parks Service project in Homestead. Provided the coordination 
between the architectural and civil aspects of the project, and assisted the Parks Service in 
obtaining permits form the local and state agencies. 

Coral Ridge County Club, Fort Lauderdale, Florida (11/1995): Designed new tennis court 
layout and adjacent drainage modifications to accommodate the new courts. Although 
a small project, it was coordinated through the City of Fort Lauderdale Development Review 
Committee process, the Planning and Zoning Board Review, and was brought before the City 
Commission for final approval.

Hampton Pines Park, City of North Lauderdale, Florida (9/1997): Prepare a site plan for 
the proposed improvements at this park. The site plan included the parking area, pavilions, 
sidewalks, handicapped access, the lake and all other new amenities at the park.

Pompano Highlands Park, Pompano Beach, Florida (9/1997): Project manager for a 
design of a 50-car parking lot and offsite improvements at the Broward County park. 
Design also included drainage and utilities serving the park facilities building.

Civil Site Design: Palm Aire Park – City of Fort Lauderdale, Florida: Project engineer 
responsible for the civil engineering design services on this 4-acre park for the City of 
Fort Lauderdale. Design included paving for 12 parking spaces and 1,500 feet of shared-
use trails within the park. The design also involved grading and drainage around a rare sand 
pine hammock. Also prepared permit applications for the SFWMD, EPD, and the Health 
Department. 

Civil Site Design: Vista View Park - Broward Parks and Recreation, Florida: Mr. Deeb 
provided site utility and pavement design for a restroom, picnic shelters, and shared-use path 
as interim improvements for a future park at this former landfill site. The designs included a 
1,500-foot water main extension, sanitary sewer and pump station, and electrical service to 
serve the new restrooms and shelters.

Civil Site Design: Island City Park Preserve - City of Wilton Manors, Florida: Project 
manager for this project that included site improvements and drainage for a 9-acre 
natural area bordering a canal. Site drainage provided water quality treatment. The project 
also included seawall repairs.

Drainage Improvements: Metro Zoo Education Court - Miami, Florida: Project manager responsible for site civil and electrical 
engineering for the courtyard surrounding the new education building at Metro Zoo. A unique drainage design provides under 
drains within landscape areas and paved water feature displays. Stormwater runoff and runoff from the water features was collected 
into a pretreatment system before discharging into the surrounding lakes. The complex grading plan met or exceeded ADA criteria 
while providing runoff capabilities for the unique features in the courtyard.

Civil Site Design: Secret Woods Nature Center - Broward County, Florida: Project manager for a $400,000 nature center 
including utility services to the new building and preparing plans for selective clearing to allow the building to blend with the 
existing natural forest community. Mr. Deeb also designed a sanitary sewer force main to eliminate the existing septic system, and 
designed 400 feet of new 8” water main.

years of 
experience

32

registrations
Professional  Engineer

Georgia #032472, 2007
Florida #36069, 1985

North Carolina #25616, 2000
South Carolina #30497, 2013

Louisiana #37820, 2013
Alabama #-33503-E, 2013

Arizona #57424, 2014
Colorado #48531

education
BS, Civil Engineering, 

University of Miami, May 1981

affiliations
ASCE

ASHE (Treasurer, Gold Coast 
7/11-5/12)

AREMA
Georgia Airports Association

Certifications/
Training

LEED® Accredited 
Professional, July 2008

Certified Crime Prevention 
Through Environmental 

Design (CPTED)Professional 
September, 1998
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Civil Site Design: Hagen Park - City of Wilton Manors, 
Florida: Project manager responsible for the civil engineering 
services associated with the development of this park site 
located in Wilton Manors. Services included the grading of the 
plaza area, utility plans and drainage design, and construction 
management services. The project included the construction of a 
new community center, a multi-purpose court, and resurfacing of 
6 tennis courts.

New Restroom and Boardwalk: Colohatchee Park - Broward 
Parks and Recreation, Florida: Project manager for the 
engineering services associated with the replacing an 
existing boardwalk elevated above a mangrove swamp. 
Project also included a new 330sf restroom facility for the park. 
Coordinated permitting and construction management services.

City of Miami Community Redevelopment Agency (CRA) 
2002-2008 - Miami, Florida: Mr. Deeb was the project manager 
for multiple assignments and projects while the firm was acting as 
the General Consultant for the CRA. Example projects are listed 
below.

Owner Representation / Construction Management: Margaret 
Pace Park Redevelopment- City of Miami CRA2004-2006, 
Miami, Florida: Project manager responsible for the 
construction phase services as the owner’s representative 
for the redevelopment of a park facility. The park facility 
construction includes new aesthetic entry gates, sidewalks 
(oversized), ornamental lighting, restroom facilities, mechanical 
room, playground area, volleyball courts, tennis courts, basketball 
courts, fitness course, and soccer and cricket fields.

Grand Promenade - City of Miami CRA 2004-2005 - Miami, 
Florida: Mr. Deeb Managed the design and construction 
administration for the Interim Grand Promenade project that 
converted an abandoned railroad spur and alleyway into a 
pedestrian promenade to serve the entertainment district of 
downtown Miami. The project included new pavement for vehicle 
access, landscaping, irrigation and decorative lighting.
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years of 
experience

19

registrations
American Institute of Certified 

Planners (AICP) #020097, 
2005

Certified Geographic 
Information Systems (GIS) 

Professional #00057880, 2008

education
Master of City and Regional 

Planning, Clemson University, 
2003

Master of Planning 
(Specialization in Housing), 

School of Planning, Center for 
Environmental Planning and 

Technology (CEPT), India, 
2000

Bachelor of Engineering, 
Construction Technology, 

School of Building Science & 
Technology (SBST), CEPT, 

India, 1998

affiliations
American Institute of Certified 

Planners 
American Planning Association
Associate Member of Institute 

of Town Planners, India
Member of Indian Society of 

Geomatics (ISG)

vikas jain, AICP, gisp
connectivity analysis
Mr. Jain has 19 years of experience working on several large scale complex transportation 
planning and regional land use planning projects in the U.S. and India. He has managed 
technical aspects of motorized and non-motorized projects such as bikeway/sidewalk and 
transit feasibility studies, corridor studies, traffic impact studies, and site suitability studies 
for transit projects. He has extensive experience in developing long-range multimodal 
transportation and transit system plans, transit service plans, transit operations analysis, 
and capital cost and O&M cost models. He has effectively integrated GIS and travel demand 
forecasting software data for socio-economic, land use, and demographic analysis to aid 
the team in preparing environmental assessments and impact statements under National 
Environmental Policy Act (NEPA) guidelines. Vikas has profound understanding of Federal 
Transit Administration’s (FTA) project development process including preparing New Starts 
application. He has led and provided technical support in public information campaigns

Martin MPO Transit Development Plan, Martin MPO, Project Manager. Mr. Jain is 
managing a multi-disciplinary team in producing the 2014-2023 Transit Development Plan, 
which will be presented to the MPO Board for adoption in July 2014. Under his leadership, 
the TYLI team completed data collection, prepared a forecast model using the TBEST 
software, completed multiple alternative scenarios, and based on financial and implementation 
considerations, worked with staff to recommend a preferred scenario. Mr. Jain presented 
technical findings to the advisory committees, the BOCC, and the general public, as well as 
with staff from the St. Lucie TPO and FDOT to ensure that some of the recommendations for 
regional transit connectivity were feasible and coordinated.

Miami-Dade County Metropolitan Planning Organization (MPO), General Planning 
Consultant Support Services, Miami, Florida; Project Manager. Managed multiple task 
work orders ranging from $50,000 to $300,000 in consulting fee. Project types included 
sustainable transport strategies, public information campaigns, transit service evaluation, and 
studies related to motorized and non-motorized transportation. 

Miami-Dade MPO, Strategies for Integration of Sustainability and the Transportation 
System, Miami, Florida; Deputy Project Manager. The focus of the project was to 
accommodate future travel needs in Miami-Dade County using travel demand management 
strategies. Responsible for developing sustainable transportation scenarios and methodology 
for evaluating transportation strategies using Southeast Florida Regional Planning (SERPM) 
model.

Miami-Dade MPO, Feasibility Study of Miami Downtown Intermodal Terminal, Miami, 
Florida; Deputy Project Manager. Study included identifying suitable site for locating the 
intermodal terminal in downtown Miami, developing conceptual design for the preferred site, 
preliminary financial analysis, and recommending an implementation plan.

Miami-Dade MPO, Near Term Plan for Improved Transportation Services, Miami, Florida; Project Manager. Elements of 
the public information campaign included marketing brochure, web page, and a 30-second video appropriate for Public Service 
Announcement (PSA)/TV spot. Vikas was responsible for designing and developing a public information campaign for marketing and 
promoting transit services in Miami-Dade County.

Hillsborough County Planning Commission, Unincorporated Hillsborough County Future Alternative Growth Pattern 
Scenarios, Florida; Planner/GIS Analyst. This study was conducted to assist the County with the creation of future growth scenarios 
and developed an interactive software program to allow elected officials and members of the public to create their own growth 
scenarios. Vikas developed and analyzed alternative population and employment growth patterns for four different scenarios (transit 
oriented development, unrestricted growth, redevelopment and activity centers scenarios).
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City of Plant City, Northeast Plant City Master Plan, Plant 
City, Florida; Planner/GIS Analyst. Developed a master plan for 
lands located to the northeast of its jurisdiction. Tasks associated 
with creating this master plan include an assessment of existing 
conditions through a GIS-based suitability analysis, development 
of guiding principles through interviews with community leaders 
and property owners, creation of two possible future land 
use scenarios based on the guiding principles, creation and 
assessment of proposed roadway improvements necessary 
to mitigate the impacts of the proposed growth on I-4, and 
identification of appropriate implementation strategies. Vikas 
developed a spatial model for land use suitability assessment 
using GIS.

City of Oakland Park, Evaluation and Appraisal Report (EAR), 
Oakland Park, Florida; Planner/GIS Analyst. The purpose of 
the EAR was to review the performance of the comprehensive 
plan in meeting the community’s needs and vision for state 
required and locally identified major issues. Local major issues 
were identified, coordinated and led public involvement efforts, 
prepared the EAR document, and responded to comments from 
reviewing agencies. Amendments to the adopted Comprehensive 
Plan to address the EAR major issues were also prepared. Vikas 
created existing land use data at parcel level using GIS and 
compiled maps for the City’s comprehensive plan per Florida 
Statutes.

PB Americas, Inc., Jacksonville Transportation Authority (JTA), 
Alternative Analysis/Draft EIS for the East/Southwest Corridor, 
Jacksonville, Florida; Assistant Planner. Reponsible for socio-
economic, land use, and environmental impact analysis using for 
a Bus Rapid Transit (BRT) system. Also analyzed transportation 
impacts and assisted with ridership forecast.

Mott MacDonald, Feasibility Study of Integrated Public 
Transit System, City of Ahmedabad, India; Urban Planner. 
Developed socio-economic and land use at a Traffic Analysis 
Zone for travel demand modeling (EMME/2), demographic 
analysis and population, and employment projections. Vikas 
assisted with traffic and transit surveys, ridership forecast, real 
estate and financial analysis, and documentation.

Town of Davie, Davie Regional Activity Center (RAC) 
Master Plan, Davie, Florida; Planner. Developed a multimodal 
transportation plan as part of the Town of Davie’s RAC Master 
Plan. The RAC was a 2,200-acre-area of the Town that supported 
a variety of uses, including the South Florida Education Center (a 
cluster of 14 educational institutions) and the historic downtown 
district. The transit plan included development of a circulator 
for the RAC and connections to existing and proposed regional 
transit routes. Vikas developed a methodology to determine 
minimum population and employment densities required to 
support each type of transit vehicle (rail versus bus), capital and 
operating cost estimates for the proposed transit circulator.

FDOT District Four, Maintenance Facility Location Study, 
Broward County Transit (BCT), Florida; Planner. This study 
was performed to identify potential sites for BCT maintenance 
activities and performed a preliminary site evaluation criteria and 
initial screen evaluation. As part of the study, project justification 
was outlined, preliminary evaluation criteria were developed, initial 
facility site candidates were identified, and preliminary evaluation 
was performed. The project resulted in a set of alternatives that 
were further investigated. Vikas was responsible for community 
impact analysis using GIS model, quantitative evaluation of 
potential candidate sites, and property search using BPCA data.

FDOT District Six, Golden Glades Interchange Intermodal 
Facility–Bus Bay Analysis, Miami, Florida; Planner. An 
evaluation of the proposed bus terminal facility design at Golden 
Glades Interchange and calculation of the number of berths 
required at the terminal based on existing and future transit 
service plan. Vikas was responsible for bus operations analysis 
and service plan evaluation to determine the size of the proposed 
bus terminal capacity at the Interchange. 

City of Tamarac, Integrated Bikeway/Walkway System 
Feasibility Study, Tamarac, Florida; Planner. An assessment 
of the existing conditions and identification of potential 
economic benefits for the City that may have resulted from 
the implementation of a bikeway system. The study involved 
extensive public involvement and a feasibility study was 
conducted for different types of bikeways/walkways. Vikas was 
responsible for a demographic analysis using GIS to identify bike/
pedestrian markets and cost-benefit analysis. 

South Florida Regional Transportation Authority, Northern 
Layover/Maintenance Facility Location Study, Palm Beach 
County, Florida; Planner. Phase one of this study included 
conducting a space needs assessment, a property search, and 
alternative site evaluation screening for new layover/maintenance 
facility in Palm Beach County. Phase two evaluated the sites 
using several criteria and weighting based on a tiered-approach 
to identify a site that could have been evaluated using FTA 
requirements for environmental clearance. Vikas identified and 
evaluated alternative property locations based on the space 
needs assessment results using GIS.

FDOT, Park and Ride Feasibility Study, City of Plantation, 
Florida; Planner. Examined the feasibility of a system of park 
and ride facilities within the City’s Midtown District. Specific 
tasks included future parking needs assessment, identification 
of potential facility sites, development of a conceptual site plan 
for one such site, and preparation of cost estimates. A key 
component of this project was ensuring that the facilities support 
the Plantation Midtown Trolley. Vikas developed a spreadsheet 
based tool to evaluate alternative park and ride sites using 
extensive evaluation criteria.
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years of 
experience

30

registrations
American Institute of Certified 

Planners (AICP) #020097, 
2005

Certified Geographic 
Information Systems (GIS) 

Professional #00057880, 2008

education
Master of City and Regional 

Planning, Clemson University, 
2003

Master of Planning 
(Specialization in Housing), 

School of Planning, Center for 
Environmental Planning and 

Technology (CEPT), India, 
2000

Bachelor of Engineering, 
Construction Technology, 

School of Building Science & 
Technology (SBST), CEPT, 

India, 1998

affiliations
American Institute of Certified 

Planners 
American Planning Association
Associate Member of Institute 

of Town Planners, India
Member of Indian Society of 

Geomatics (ISG)

sorin garber
connectivity analysis
Mr. Garber is a nationally recognized freight mobility expert with 30 years of experience 
preparing multimodal passenger and freight system/corridor plans and feasibility studies, 
strategic planning/public policy, and infrastructure project business plans. He works with 
private industry and the public sector to develop system investments that improve the flow of 
goods from origin to destination; in particular, within urban areas and between terminals and 
the intercity systems. He advises and consults with legislative bodies, state and local agencies, 
railroads, shippers, business leaders, and non-profit organizations, and is an actively sought 
resource within the professional community.

FDOT District Four, US 27 PACE Study, Miami, Florida; Freight Planner/Modeler. Sorin is 
preparing future rail and truck forecasts for the US 27 corridor between the FEC Hialeah Rail 
Yard and the CSX and Florida Central Railroad facilities surrounding Lake Okeechobee; as 
well as the connections to and from proposed inland logistics centers in the corridor. This effort 
includes a complete review of the multiple freight rail and truck forecasts completed by FDOT 
and others, as well as new forecasts associated with the dredging of the Port of Miami to allow 
shipments by post-Panamax mega ships. 

METROPLANOrlando, Orlando Area Long Range Transit Plan (LRTP), Orlando, Florida; 
Project Manager/Lead Author. Development and adoption of the MPO’s regional 20-year 
transit investment plan covering LRT, commuter rail, intercity HSR, BRT circulators, and added 
bus service. 

Disposition of Conrail Assets to CSX and Norfolk Southern EIS, Surface Transportation 
Board, Washington DC; Rail Planner/Modeler/Analyst. Calculated/documented future rail 
movements throughout the 26-state, 24,000-mile Conrail system, and identified where those 
volumes met threshold levels for required noise and vibration analyses.

Portland METRO, Portland Regional Freight and Goods Movement Plan, Portland, 
Oregon; Project Manager/Lead Author. Prepared the MPO’s Freight and Goods Movement 
Plan, an element of the Regional Transportation Plan including production of white papers 
on: Multi-Modal Profiles, Logistics Profiles, Freight System Performance Measures, Proposed 
Freight System Projects, Community/Neighborhood Impacts and Mitigation Associated with 
Freight System Movements and Facilities. Sorin was also central to the Plan’s public outreach.

Portland Bureau of Transportation, Portland Freight Mobility Plan; Portland, Oregon; 
Project Manager. Sorin led a technical team in the production of Portland’s first freight mobility 
plan; adopted by the Portland City Council. Working with a stakeholder advisory committee, 
Sorin’s team refined the City’s truck routes, developed programmatic solutions, prepared 
infrastructure investment proposals, resolved conflicts with the needs of passenger modes, 
and updated City policies that affect freight movement with elected officials, business interests 
and other civic leaders. 

Regional Transportation Council, Commuter Rail Feasibility Study, Vancouver, Washington; Project Manager. Completed an 
operational/capital needs feasibility study for a Vancouver-Portland commuter rail service over the BNSF railroad network. Sorin led a 
one-day workshop with local area officials which resulted in a set of detailed commuter service alternatives for evaluation. Using RTC, 
a railroad dispatch model, the evaluation focused on rail capacity needs, incremental infrastructure enhancements and corresponding 
cost estimates.

Washington State and Oregon DOTs, Columbia River Crossing EIS, Washington and Oregon; Freight Mobility Expert. 
Completed multimodal freight impact analyses, established and facilitated meetings of project’s Freight Working Group, worked with 
carriers and shippers, and completed case studies, including whether or not the rail system could accommodate the future truck 
demand in the corridor. 
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Cascade West Council of Governments, Toledo-Sweet Home 
Rail/Intermodal Terminal Feasibility Study, Oregon; Lead 
Freight Analyst. Evaluated the feasibility of establishing multi-
modal intermodal facilities in Linn and Benton Counties, and 
at the Port of Toledo. Sorin compared the benefits and costs 
of investments in the region’s rail and highway systems, which 
involved interviews with business leaders, review of economic 
and freight trends, an evaluation of the condition of the regional 
rail and highway systems, and opportunities for renewed barge 
service in Lincoln County.

Washington State Legislature and Washington State DOT, 
Eastern Washington Freight Mobility Study, Washington; 
Project Manager. Prepared a series of technical papers on 
freight mobility needs and priority freight projects, including an 
update of the Strategic Freight Corridor network, a new set of 
performance criteria for project selection, estimating the effects 
of the reopening of the Stampede Pass Rail Corridor, mountain 
pass closures, and railroad abandonment on the freight delivery 
system, and evaluation of the costs and benefits of reopening the 
old Milwaukie RR line.

Oregon DOT, Oregon Freight Mobility Plan, Oregon; Principal 
Freight Mobility Planner. As part of a multi-disciplinary team, 
Sorin led the analysis of multi-modal commodity flow forecasts, 
recommendations for a state policy on rail-served land uses, 
approaches to resolving community and environmental impacts 
associated with rail and truck movements. 

Oregon DOT, Pacific Northwest High Speed Rail Corridor CIP, 
Business Strategy, and Environmental Assessment, Oregon; 
Project Manager and Lead Author. Conducted operational 
analyses, CIP, ridership estimate, business plan, and EA which 
led to two additional (four train trips) daily trains.

Oregon DOT, I-5 Rail Capacity Study; Various locations; 
Project Manager/Lead Analyst. Directed a comprehensive 
evaluation of track capacity and railroad demands on the BNSF 
and UP railroad alignments between Kelso, Washington and 
Salem, Oregon. Using the RTC model and working with experts 
from both railroads, states of Washington and Oregon, and the 
ports of Vancouver and Portland, Sorin documented growth in 
14 types of trains that use, and are projected to use, the regional 
rail corridors. Over $170 million in capacity improvement projects 
were identified that were endorsed by both railroads, states and 
ports, nearly all of which have been constructed.
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years of 
experience

30

registrations
Registered Professional Engineer 

in 
Maine (6618), 1990;

Vermont (6321), 1992; 
New Hampshire (10096), 1999; 

Massachusetts
(37701), 1993

education
M.S., Civil Engineering, 
Northeastern University,

Boston, Massachusetts, 1996
B.S., Civil Engineering, 

Northeastern University, 
Boston, Massachusetts, 1985

affiliations
Member, Institute of 

Transportation Engineers (ITE), 
1997-Present;

Director of the New England 
Section, ITE 2010;

Institute of Transportation 
Engineers (ITE),

National Committee Member on 
publishing a Report on Current 

Practices on Pavement Markings 
and Signing at Crosswalks, 2010;

Member of the National 
Pedestrian and Bicycle 

Committee
Member of the Speakers Bureau 

for the National Complete Streets 
Coalition.

Member of the Association 
of Pedestrian and Bicycle 

Professionals

THOMAS A. ERRICO, PE
COMPLETE STREETS
Thomas Errico joined T.Y. Lin International as a senior associate and New England traffic 
engineering director. His background in traffic engineering includes access management, 
corridor studies, traffic operations studies, pedestrian studies, parking studies, safety 
evaluations, and traffic impact studies. He has significant experience in designing traffic 
signals, developing and maintaining traffic plans, and determining intersection and roadway 
design requirements for highway projects, including auxiliary lanes, bicycle and pedestrian 
facilities, signing, and traffic control. He has worked extensively with traffic engineering 
software such as SYNCHRO, SimTraffic, HCS, TRANSYT-7F, PASSER, and CORSIM. 

Complete Streets Design Training Initiative, Statewide, MA - UMass.  Project Manager 
responsible for the development and delivery of approximately 80 training workshops 
throughout the state of Massachusetts.  The workshops attendees will include MassDOT 
engineers, consultants, and municipal staff.

Complete Streets Technical Presentations. Instructor conducting Complete Streets Training.  
These have included the following:

�� 2014 Maine ACSE Winter Meeting
�� 2012 MaineDOT Transportation Conference
�� 2012 Maine Active Community Conference
�� Bicycle Coalition of Maine Advocates Meetings (January – May 2013)
�� 2011 New England Bike-Walk Summit
�� 2012 Maine Transportation Safety Council
�� New Hampshire MPO Group
�� Maine Chapter of the Institute of Transportation Engineers
�� Massachusetts Chapter of the Institute of Transportation Engineers

Anderson Street Neighborhood Bicycle Boulevard Project – City of Portland, ME.Project 
Manager and Lead Traffic Engineer implementing a bicycle boulevard in the East bayside 
Neighborhood of the City.  The design includes streetscape improvements, construction of 
sidewalks and crosswalks, traffic calming strategies, on-street parking provisions, and bicycle 
accommodations.

New Auburn Village Center Study – City of Auburn, ME. Project Manager and Lead Traffic 
Engineer responsible for traffic analysis supporting the transportation and urban design 
improvements.  A key component of the study is the development of a traffic simulation model 
to assess both one-way and two-way traffic circulation options through this busy village area.  
The City is struggling with trying to balance the desire to establish a livable village area, while 
competing with heavy cut-through traffic.

Bath Road Master Plan – Town of Wiscasset, ME / MaineDOT. Project Manager responsible 
for producing a plan that maximizes development opportunities along Bath Road through 
the strategic coordination of traffic infrastructure improvements, land use policies and design 
standards. By planning for growth, Bath Road will remain safe, congestion will be minimized 
and visual character will be preserved and enhanced. Ultimately, this Master Plan is intended 
to help Wiscasset shape a future for Bath Road and surrounding areas that reflects the needs 
and values of the community.
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Marginal Way Pedestrian and Bicycle Master Plan, Portland, 
ME – City of Portland.   Lead Traffic Engineer responsible for 
the development of an improvement plan for Marginal Way that 
incorporates a balanced transportation infrastructure considering 
all modes including pedestrians, bicyclists, trucks, transit, on-
street parking, and streetscape. The plan was based upon a 10-
year Bayside Development Plan.  The key part of the plan in the 
conversion of the existing four-lane section to three lanes.

On-Call Traffic Engineering Services, Portland, ME. City of 
Portland Traffic Engineer responsible for providing technical 
assistance on a host of traffic related tasks including traffic 
calming, neighborhood traffic management, traffic control, safety 
studies, development reviews, traffic support for construction 
projects, traffic signalization design, and general traffic 
engineering tasks. 

Downtown Traffic and Streetscape Study, Portland, ME 
-  PACTS. Project Manager and Lead Traffic Engineer for the 
preparation of a traffic study that investigated and analyzed traffic 
access into and within the downtown; evaluated on-street parking; 
identified strategies to minimize conflicts between pedestrians and 
vehicular traffic; development of a pedestrian friendly streetscape; 
and creating stronger linkages between the Old Port and the 
Congress Street corridor.

Park Avenue / St John Street Road Diet Projects,  Portland, 
ME. MaineDOT  Project Manager that designed improvements 
that are implementing bicycle lanes and other bicycle facility 
enhancements on these two urban streets.  Work included 
preparing design plans and specifications that met City of 
Portland standards and accepted by MaineDOT.

City of Portland Pedestrian Wayfinding System Study 
Portland, ME. City of Portland and PACTSProject Manager and 
lead Traffic Engineer for a study that planned and designed a 
fully comprehensive wayfinding signage system to aid visitors 
and residents alike in experiencing all that Portland has to offer. 
The intended outcome of the study and design exercise was 
to establish the policies, criteria, and graphic standards for 
the pedestrian-focused component of the wayfinding system. 
It serves as the basis from which the specific criteria for the 
vehicular focused component will be developed.  The first phase 
of the project (installed) was to implement a pedestrian wayfinding 
signage system between the Waterfront and Arts District within 
City.

Route 1 Multi-Use Path / Road Diet Project, Yarmouth 
(LAP). Traffic Engineer designing roadway and intersection 
improvements following the extension of the Beth Condon 
Path, including removing of a Route 1 southbound travel lane. 
Conducted traffic analysis in support of a lane reduction on 
Route 1 to accommodate the design and construction of a multi-

use path.  Close coordination and approval by MaineDOT was 
required. 

Route One Infrastructure Plan, Town of Falmouth. Project 
manager and lead traffic engineer in the development of a Plan 
that is a coordinated investment in, and improvement of, the 
public right-of-way (ROW) infrastructure of Route One to make 
it a more attractive, cohesive, functional, and pedestrian-friendly 
street that strengthens its economic viability and implements the 
Town’s vision. 

Outer Congress Street Lane Adjustment Project Portland, 
Maine.  Lead Traffic Engineer for the development of design 
plans and Maintenance of Traffic plans for the project. Tom work 
very closely with City staff and MaineDOT in the implementation 
of temporary and final pavement marking and signage plans 
for Congress Street between Stevens Avenue and International 
Parkway.  Tom worked with City staff in making public 
presentations, identifying appropriate signing and pavement 
marking details during construction, and overseeing construction 
in the field.

Downtown Westbrook Streetscape Study - Westbrook, 
ME.  TYLI staff prepared a streetscape plan that recently was 
adopted unanimously by the City Council. The study had a broad 
public outreach program that followed the guiding principles of 
“Context Sensitive Solutions” and as such involved numerous 
study committee meetings (the committee comprised of business 
owners, residents, staff, a planning board member, and a city 
councilor). The study had the following study goals:

�� To Promote a Safe, Beautiful & Economically Sustainable 
Downtown Through a Well-Designed Streetscape Which 
Includes All Components of the Street, Sidewalks, and 
Building Facades.

�� To Improve the Pedestrian Experience in the Business 
Core of Downtown While Improving the Ability of Cars to 
Circulate In, Around & Through Downtown.

�� To Promote the Downtown as the Heart of the Community 
for Residents & Visitors.

�� This document is intended to provide guidance to 
residents, landowners, business owners and decision 
makers as to the preferred build-out of the streetscape in 
the downtown business core.
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Tara Boggio, AICP
Public Involvement Specialist
Ms. Boggio has 14 years of experience and a Masters Degree in Urban Planning. Having 
worked in both the public and private sectors, she has the knowledge and skills needed to 
balance the interests of various stakeholders at the planning level. Ms. Boggio has a strong 
background in demographic and financial analysis, economic development, and land use and 
regional planning. She also has extensive experience with completing SEQRA documentation 
for a variety of projects ranging from EAF’s for commercial development to EIS’s for landfills, 
large-scale developments, and for the adoption of master plans. In addition, she has 
completed dozens of transportation-related projects including traffic impact studies, corridor 
studies, expanded project proposals, major investment studies, and design reports. Her value-
added services include grant writing identification and preparation, public involvement, and site 
and market feasibility studies that are used to help determine what can go on a site based on 
demand, land use/zone restrictions, and site characteristics.

As Senior Planner on projects, her role often includes public participation coordination, 
assistance with goal setting and visioning, identification of project funding sources, and overall 
project management.

Brooks Landing Phase II Improvements, Rochester, New York; Senior Planner. Provided 
services for this federally-funded project, which involves the design and construction of a park 
gateway, roadway, and trail improvements to a portion of the Genesee Valley Park at Brooks 
Landing. Tara’s responsibilities include involvement in the site planning and design of the 
project. In addition, she is leading public involvement initiatives, which includes conducting 
public meetings with interested community members.

The project is an opportunity to further rejuvenate the 19th Ward neighborhood and 
strengthen public access to the waterfront, park, and trail system from this district, 
as well as the University of Rochester and Brooks Landing private development. As 
Genesee Valley Park is an Olmsted-designed landscape, a large focus of the project is 
enhancing and restoring its features, while respecting its history and mitigating impacts of 
development. 

Faith Village, Brighton, New York; Project Manager. Responsible for this 70-acre church campus, which is being developed to 
include a 3,500-seat sanctuary, K-12 school, senior living facility, parsonage, family life center, and full athletic fields. In addition to 
completing and submitting SEQRA documentation to the Town, including draft and final environmental impact statements, FRA is 
responsible for the survey, site engineering, site layout, and traffic analysis, as well as conducting community involvement initiatives. 

Canandaigua Downtown Rail-with-Trail. TYLI was retained by the City of Canandaigua to complete a feasibility study and provide 
cost estimates for the construction of a key trail link from Main Street (NYS Route 332) to Buffalo Street in the City. The trail is 
approximately one mile in length and will connect an existing trail, ending at the southeast corner of Main Street and West Avenue, to 
Buffalo Street using an existing rail corridor. The majority of the trail route is adjacent to an active rail line, and will range from as few 
as 10 feet to as many as 100 feet from the line itself. Serving as Senior Planner, Ms. Boggio is leading public involvement initiatives, as 
well as developing signage and assisting with the trail design.

City of Rochester, Historic Erie Canal Aqueduct & Broad Street Corridor Master Plan, Rochester, New York; Senior Planner. 
TYLI was retained to create a master plan for the Historic Erie Canal Aqueduct and Broad Street corridor. Work included conceptual, 
preliminary, and final design for the adaptive reuse of both components. The study area portion of Broad Street matches the original 
alignment of the Erie Canal, where it ran through downtown Rochester before the canal was rerouted to the south of the city in 1918. A 
major focal point of the corridor is the Erie Canal Aqueduct of 1842, which carried the Erie Canal over the Genesee River. After the old 
canal bed was abandoned, a tunnel was constructed beneath what eventually became Broad Street, and subway service ran below the 
roadway until 1956. The interior of the tunnel and the Erie Canal Aqueduct have been vacant since that time. The master plan will serve 
as a catalyst for reinvestment and development in the west side of downtown, and will assess alternatives for resurrecting the Erie 
Canal Aqueduct to a place of prominence and importance in the community. 

years of 
experience

14

registrations
American Institute of Certified 

Planners (AICP) 

education
Masters of Urban Planning, 

Economic Development 
Specialization, State University 

of New York at Buffalo, 1997
BA, Geography, State 

University of New York at 
Geneseo, 1995

BA, Mathematics, State 
University of New York at 

Geneseo, 1995

affiliations
American Institute of Certified 

Planners
American Planning Association

Gamma Theta Upsilon –
Geography Honor Society
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Watkins Glen/Montour Falls Transportation Study, Schuyler 
County, New York; Senior Planner. Prominent attractions 
including the Watkins State Park, the Watkins Glen Race Track, 
and the many Finger Lakes Wineries in the area, make tourism 
an important and growing industry within the project’s limits. 
In addition, a new hotel and convention center, opening at the 
head of the lake in 2008, and the Catharine Valley Trail (currently 
under construction) will extend the tourism season and result in 
an increase in pedestrian movement in the Village of Watkins 
Glen. Further congesting the roadways in this area are two salt 
companies that bring large truck volumes into the confined village 
streets causing safety and access problems. 

The area is limited by the lack of access to expressways, with 
the closest, I-86, at twenty minutes away, and I-90 over forty five 
minutes away. NYS Route 14 and 414 connect the two Interstate 
highways. Route 414 south runs adjacent to a Business Park and 
has a weight restriction on the hill into the Village of Watkins Glen. 
Trucks weighing over 9 ton are not able to leave the Business 
Park and travel north on NYS Route 414. TYLI worked with the 
effected municipalities to develop strategies that will maintain the 
current high quality of life, while assuring that a unified multi-
modal transportation system is in place to provide good access, 
mobility, and safety, as well as helping to support economic 
development. The study takes into account the transportation 
needs of both existing and planned development.

Downer Street Corridor Study, Syracuse, New York; Senior 
Planner. Completed the Downer Street Corridor study in the Town 
of Van Buren and Village of Baldwinsville, New York. The Downer 
Street corridor is an important access roadway for both the Town 
and Village. While the majority of the corridor is developed, there 
are signs of new residential development both in the western 
and central portions of the corridor. The proximity of NY Route 
690 in the center of the study area and direct interchange access 
to this limited access highway has helped focus commercial 
development on Downer Street in the central portion of this 
corridor as well.
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kamara williams, ASLA
landscape architecture
Ms. Williams has six years of experience serving in engineering and landscape architecture. She 
has worked on various projects in the commercial arena. She has experience preparing cost 
estimates, selecting plant material, designing and assisting clients with detailed landscape plans, 
and conducting site surveys. She also has experience in designing alternate railroad systems.
City of Columbus Consolidated Government, Transportation Enhancement Program, 
Wynnton Road Phase I Streetscape Enhancement Program, Columbus, Georgia, 
Landscape Architect. First phase of implementing key recommendations of the Midtown Project 
Master plan by improving pedestrian, vehicular, and transit facilities along Wynnton Road in the 
heart of the Wynnton Village historic district. The City of Columbus Consolidated Government, on 
behalf of Midtown Columbus, Inc, received a $1 million Transportation Enhancement (TE) grant, 
including matching funds, to implement Phase 1 of this project from the Georgia Department 
of Transportation. T.Y. Lin International (TYLI) developed a streetscape enhancement plan 
to include landscaping, sidewalk paving materials, utility relocation, lighting, street furniture, 
graphics, crosswalk materials, and other features as required by the City. The plan established a 
typical six foot wide landscape strip adjacent to the curb, and a six-foot wide sidewalk beyond it 
within existing right-of-way.

PATH Foundation, West-End Trail Transportation Enhancement, Atlanta, Georgia; 
Landscape Architect. Provided streetscape design services for this Transportation 
Enhancement (TE) West End Trail Project. TYLI completed all street improvement plans for 
construction. Scope of work included narrowing the street to accommodate the new path, 
drainage improvements, retaining wall, pavement marking and signing, traffic signal work, and 
soliciting approval.

PATH Foundation, Centennial Park Connector Trail Transportation Enhancement, Atlanta, 
Georgia; Landscape Architect. Provided traffic engineering and streetscape design services. 
TYLI documented existing traffic conditions and determined future impacts associated with 
modifying the existing street system to best accommodate the new path. Once preliminary phase was completed, TYLI designed and 
permitted all streetscape improvement plans for construction. This scope of work included narrowing streets to accommodate the new 
path, drainage improvements, retaining walls, pavement marking and signing, planting plans, traffic signal work, and coordinated all 
permitting through the City of Atlanta and Georgia Department of Transportation.

Landscape Architectural Design Services, Various McDonalds Restaurants, Atlanta, Georgia; Landscape Architect. Ms. 
Williams is the lead point-of-contact with the McDonald’s project managers, owner/operators, and landscape contractors for various 
McDonald’s restaurants in the Southeast. She conducts the research, site analysis, landscape plans, renderings, planting schedules, 
planting details, and zoning ordinances in the development of the landscape design. Ms. Williams has completed over 100 landscape 
plans for McDonald’s restaurants over the past five years.

Athens-Clarke County, City Hall Complex Streetscape, Downtown Athens, Georgia; Landscape Architect. Streetscape design of 
a one square block of downtown Athens surrounding City Hall. The renovation enhances the streetscape appearance around the City 
Hall complex and provide for a more pleasant pedestrian experience. The streetscape design increases shade, adds curb extensions 
and replaces paving and benches for a more pedestrian friendly environment. Washington Street has a wider side-walk programmed 
with arts activities to create an “Art Walk.”

years of 
experience

6

certifications
Wetland Certification

education
MLA, Landscape Architecture 

(Urban and Sustainable 
Design), Cornell University, 

2006
BS, Civil Engineering, Clark 

Atlanta University, 2002

affiliations
American Society of 

Landscape Architects (ASLA)–
Georgia Chapter

Urban Land Institute (ULI)–
Georgia Chapter
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claire clack
landscape architecture
Ms. Clack has two years of experience  working on numerous site investigation reports, 
understands community codes and how various communities encourage and control 
developments in their jurisdictions.

Little Willeo Road Sidewalk Improvements – Phase 2, Cobb County, Georgia; Intern 
Landscape Architect.  Ms. Clack is providing landscape design support services for this 0.62 
mile/3,2070 linear foot sidewalk extension consists of five-foot sidewalk and ten-foot urban 
shoulder with two-foot grass strip between the curb and the sidewalk.

FDOT District Six, SR 836-I-395 Engineering Design Services, Miami, Florida; Intern 
Landscape Architect. TYLI was awarded the contract to perform preliminary engineering 
design services and Owner’s Representation for the new $400 million improvements to the I-395 
corridor in Downtown Miami. The scope of work consists of the preliminary bridge design and 
aesthetics for a proposed signature bridge and modification of the existing elevated roadway and 
interchange improvements with I-95. 

Lilburn Community Improvement District (LCID), Highway 29 Multi-Use Path, Lilburn, 
Georgia; Intern Landscape Architect. TYLI is designing the Highway 29 Multi-Use Path as a 
10-foot wide asphalt surface on the south side of U.S. Highway 29 (SR 8) between Postal Way 
and Killian Hill Road in Lilburn, Georgia. The work includes civil engineering, environmental 
documentation, landscape architecture, structural engineering, and lighting. Project specific 
activities include preparing a concept report, public involvement meetings, coordination with LCID 
staff, and meetings with adjacent property owners. 

Midtown, Inc, Wynnton Road Master Plan-Phase I, Streetscape Enhancement Program, Columbus, Georgia; Intern Landscape 
Architect. TYLI developed a streetscape enhancement plan to include trees and landscaping, sidewalk paving materials, utility 
relocation, lighting, street furniture, graphics, crosswalk materials, and other features as required by the City. The plan proposes 
establishing a typical six foot wide landscape strip adjacent to the curb, and a six-foot-wide sidewalk beyond it within existing right-of-
way. This project supports the continued revitalization of Midtown Columbus, Inc. to improve safety for pedestrians and drivers, provide 
an improved safe route to Wynnton Elementary School, and supports local community desires for an improved corridor. 

Athens-Clarke County, City Hall Streetscape, Athens, Georgia; Intern Landscape Architect. TYLI was retained to provide the 
streetscape design for a one block area of downtown Athens, which contains its City Hall. The City Hall building is a landmark in 
Athens, a “town and gown” city whose makeup consists of both local professionals and students attending the University of Georgia. 
The City Hall streetscape design aims to appeal to both of these groups by taking advantage of cultural features on the site, like the 
Spirit of Athens structure and double-barrel cannon, while beautifying the area and making it more pedestrian-friendly. 

years of 
experience

2

certifications
LEED Green Associate

education
Bachelor of Landscape 
Architecture, (Minor in 

Horticulture), University of 
Georgia, 2012 

Master of Public 
Administration, expected May 

2016

affiliations
American Society of 

Landscape Architects (ASLA)–
Georgia Chapter

Urban Land Institute (ULI)–
Georgia Chapter
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andrew knight, aia, ncarb
ada compliance
Mr. Knight has 23 years of experience with an expertise in both municipal and commercial 
building designs. One of his strengths that clients seek out is his incisive creativity, which gives 
him the ability to capture clients’ visions and turn them into realistic, inspired, yet workable design 
solutions. Andrew’s architectural experience also includes schools, government buildings, multi-
family residences, banks, hotels, restaurants and large retail buildings.  

Zamperini Club & Executive Mess Hall, Architectural & Engineering Design Services, 
Kwajalein Atoll, Marshall Islands;  Project Architect. TYLI provided full architectural & 
engineering services on this project including site design and landscape design. The project 
scope included demolishing part of an existing building and providing a new replacement 
structure. It also involved a substantial renovation of the areas of the building which was not fully 
demolished. The total new and renovated area encompassed approximately 21,700 square feet 
and included kitchen areas dining areas a bar and lounge area and sub dividable banquet halls. 
(2014)

Bay Pines VA Hospital, Design-Build Services, Tampa, Florida; Project Architect.  TYLI and 
partners B.C. Peabody Construction provided architectural, interior design, mechanical, plumbing 
& electrical design and construction services on this project. The scope encompassed the interior 
demolition and renovation of 6,700 square feet of kitchen & dining space in 2 buildings on the 
base. (2013) 

Coca-Cola Corporation, Architectural and Site Design Services, Atlanta, Georgia; Project 
Architect. TYLI in conjunction with Facilitec provided architectural and interior design services 
for a 1,500-square foot dining room expansion at their 8601 Dunwoody Place facility. This dining 
room expansion consisted of a post and beam construction with masonry infill and brick veneer 
along the water table. It consisted predominantly of smoked glass above the water table with 
decorative mullions and unique column applications. The new dining room seats 48 additional 
people. In addition to architectural and site design services, TYLI provided structural steel and 
framing plans, wall sections, masonry detailing, and foundation plans. (2005)

RB Management Services, Inc., Central Michigan University at Shadow Wood Office Park, 
Architectural and Structural Design Services, Atlanta, Georgia; Project Architect. TYLI in conjunction with Facilitec provided interior 
renovation work and structural design for a two-story pedestrian bridge and fire exit for a new tenant. The 20,625-square-foot space 
was converted from Class A office space to a classroom and lecture facilities for Central Michigan University. The interior redesign 
included 19 administrative offices, 10 class rooms, two computer rooms, and a student lounge. (2005)

McDonald’s Corporation, Architectural Design Services for McDonald’s on Memorial Drive, Atlanta, Georgia; Project Architect. 
TYLI managed and designed a “Four Wall Rebuild” and add an indoor play place for an existing 30+ year old restaurant. The existing 
restaurant is located on a very steep parcel of land (7 feet of fall in 100 feet) with access to both the front and rear of the site. Due 
to restrictions which made full demolition difficult, McDonald’ chose to completely remodel it. The existing structure was re-done, 
converting the existing stucco façade and mansard roof-style structure into a brick veneer structure with a modified roof line. An 
addition resulted in an enlarged structure housing additional dining and turning a liability into an asset by working with the existing 
topography to create a unique split-level play place. The addition not only becomes a tall attention grabbing feature from the street, but 
it reduces the potential construction cost by eliminating the need for fill. The entire building was gutted, except for the structural frame 
roof structure and most exterior walls, and a completely new interior was laid out and fitted with state-of-the art amenities such as flat 
screen televisions and Wi-Fi connections. The site design included extensive work to make the site ADA accessible for parking, ramps, 
and sidewalks. Significant landscaping and stormwater work was also done. Andrew’s responsibilities included coordination the entire 
project requirements and scope with the engineers, equipment suppliers, Franchisee and McDonald’s Corporation. (2005)

years of 
experience

23

registrations
Georgia #10678, 2002

Maryland #12747, 2001
Alabama #6281, 2007
Hawaii #14700, 2011

North Carolina #10425, 2006
South Carolina #7334, 2006

Tennessee #104369, 2011
Illinois #1019923, 2007
Kentucky #6437, 2008

Virginia #14474
Wisconsin #11055-005

education
Bachelor of Architecture, 
Howard University, 1991
Diploma in Architectural 

Technology, College of Arts, 
Science & Technology, 1985, 

Jamaica

affiliations
American Institute of Architects
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Grady Health System, Grady Hospital Steam Cleaning 
Facility Rehabilitation, Atlanta, Georgia; Project Architect. 
A steam cleaning facility deep in the heart of this major hospital 
was not exhausting properly and was suffering from water and 
impact damage. There were also access problems which led 
to damage of the doorway while bringing equipment in and out. 
TYLI rehabilitated the space and determined what caused the 
exhaust problem. Andrew managed the field survey, redesign 
and construction documents for this job. He researched and 
selected materials and finishes which were more appropriate 
for the extreme exposures in the area, yet were aesthetically 
pleasing. To deal with the H.V.A.C. issue, TYLI consulted with an 
MEP engineer who had broad experience with Grady’s complex 
mechanical system. The cause of the exhaust problem was 
quickly determined and the client was given options and pricing 
for the remediation. (2009)

McDonald’s Corporation, Architectural Design Services on 
Ashford Dunwoody Road, Atlanta, Georgia; Project Architect. 
The restaurant was located on a small parcel of land formerly 
occupied by a bank at this busiest of major intersections directly 
across from Perimeter Mall. The site required special architectural 
treatments due to its location in the Perimeter Overlay District. 
Andrew developed architectural and structural drawings 
revising the new prototypical McDonald’s building to feature a 
stone and brick facade and an enclosed eating terrace. A new 
side-by-side drive-thru ordering configuration was designed to 
enhance the operational needs of the facility. Andrew met with 
the Neighborhood Design Review Board and coordinated all 
work between TYLI, the engineers, and the equipment suppliers. 
He also supervised production of all permits and construction 
documents. Andrew was responsible for the coordination of a new 
free standing McDonald’s restaurant.

McDonald’s Corporation, Architectural and Site Design 
Services, Villa Rica, Georgia; Project Architect. Designed a 
new façade and interior treatments for an existing interstate store. 
The building is unique and captures a Spanish-style architecture. 
TYLI redesigned a new tower and brick façade treatment. The 
existing restrooms and dining facilities were redesigned and 
brought to ADA compliance. The handicapped parking, aisles, and 
sidewalks were also designed and brought to ADA compliance. 
(2005)

Individual Previous Experience

Sea Castles Resort Hotel, Montego Bay, Jamaica; Project 
Architect. An existing hotel was taken over by new management, 
who wanted to give it a more family oriented program. Andrew 
was charged with programming, designing and performing 
contract administration for the renovation work. The upgrades 
involved expanding the capacities of the kitchens and dining 
facilities by over 100% and converting one underutilized wing of 

the main building into a children’s activity center. This project was 
fast tracked and completed in three months. Work was carried out 
while the hotel remained open and fully functional. (1996)

Fort Worth Public Health Building, Forth Worth, Texas; Lead 
Designer. The Public Health Building houses divisions of the Fort 
Worth Public Health Department in one centrally located facility. 
The building includes offices, meeting rooms, kitchen, and a 
fitness center. Two local artists were commissioned to integrate 
culturally and historically relevant art pieces into the building 
and its environs. Andrew supervised all construction document 
production and work out all construction details and coordinated 
all aspects of this new building is included in the first phase of 
redevelopment for the Evans and Rosedale Cultural and Business 
District. (2005) 

Abraham Baldwin Agricultural College, Agricultural Sciences 
Building, Tifton, Georgia; Project Architect. The building 
sat on a gradually sloping five-acre panel on the northern edge 
of the college campus. The building program called for a new 
signature building to become a campus showcase and thereby 
affect the ever-increasing enrollment in the college’s agricultural 
curriculum. Andrew’s design provided a focal point that terminates 
the north/south axis of a new pedestrian mall, which is central to 
the campus expansion. The interior and exterior spaces of the 
building were designed to foster academic and social interaction 
among faculty and students. Great significance was placed 
on including features that would accommodate future growth, 
facilitate advancements in research and teaching methods, allow 
for east access to building systems, and provide materials that 
are easy to maintain. Andrew presented drawings for approval 
and worked out all construction details in collaboration with the 
design team. (2000-2003)

Big Bethel Church, Atlanta, Georgia; Project Designer. This 
church-sponsored independent living facility is located on a 
5-acre site in southwest Atlanta. The building accommodates 132 
residential units, as well as a dining room, commercial kitchen, 
library, multi-purpose spaces, and recreational areas. (2002) 

St. Paul AME Church, Macon, Georgia; Project Manager. The 
project consisted of a 45,000-square foot single story building 
contemporarily designed with brick, glass, and stacked stone 
extension finishes. The structure houses a 530-seat fellowship 
hall with a commercial kitchen, and a 650-seat auditorium, 
which served as a temporary sanctuary until the permanent one 
was built in Phase II. The building also features a library and 
administrative offices. Andrew was responsible for Phase IA of 
this sprawling and phased church campus, final design and the 
full exterior finish package. (2003)
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adam C. mcwilliams
ada specialist
Mr. McWilliams has nine years of experience in architectural design. He is primarily responsible 
for working on and coordinating commercial designs and Americans with Disability Act (ADA) 
compliance projects.  

Various Quick Service Restaurants, Architectural and Site Design Services, Various ADA 
Certifications; Various locations across Southeast U.S.; ADA Specialist. For various locations 
in the Southeast, Adam visited numerous sites and generated compliance reports on the existing 
conditions of the buildings in order to keep their restaurants up to ADA standards. He then 
coordinated with the individual contractor’s for each location to devise a solution for keeping each 
building up-to-date with each state’s standards. (On-going)

McDonald’s Corporation, McDonald’s Continuing Services Contract, Southeast U.S.; Design Consultant of Record. Services have 
included accessibility renovations and renovations in support of new corporate initiatives. TYLI’s responsibilities include architectural 
design, code reviews, MEP engineering, obtaining all necessary approvals, coordinating between the owner and contractors, project 
construction management, and performing ADA accessibility studies for dozens of new restaurant/restaurant rehabilitations each year. 
In addition our team has provided full architectural and engineering design services for many replacement restaurants. (On-going)

Kwajalein Range Services, Executive Mess Hall Rehabilitation, Marshall Islands; Project Manager. Architectural design and 
coordination to rehabilitate and replace a condemned structure to accommodate an executive mess hall.  Adam worked with the design 
review board and attended all meetings on the island to serve as a liaison between the firm’s architectural department and Kwajalein 
Range Services.  He worked to achieve a structure that could withstand the harsh Pacific climate and atmosphere while maintaining an 
aesthetically pleasing design while accommodating up to 600 guests. (2014)

McDonald’s Corporation, Architectural Design Services for McDonald’s Major Remodel Program, Various locations across 
Southeast U.S.; Project Manager. Design, coordination, and permitting of the major remodel program for various McDonald’s 
restaurants. The program involves all aspects of the building and site to incorporate the new McDonald’s image. Adam leads a team 
of over 14 to coordinate field surveys, construction drawings, and permitting for all locations, which will be completed by 2015. Adam 
also served as Construction/Project Manager for three major McDonald’s remodels in the Cities of Auburn and Opelika, Alabama, one 
in Lilburn, GA and one in North Augusta, SC. He oversaw these remodels from conception to completion which involved costs, design, 
variances and construction schedules. (On-going) 

Arby’s Corporation, Architectural Design Services for Arby’s Inspire Remodels, Various locations across Southeast U.S.; 
Project Manager. Design, coordination, and permitting of the Inspire remodel program for various Arby’s restaurants. The program 
involves all aspects of the building to incorporate the new Arby’s image. Adam leads a team to coordinate field surveys, construction 
drawings, and permitting for all locations, which will be completed in 2015. (On-going) 

The Saigon Group, Architectural Design Services, Atlanta, Lawrenceville, and Buford, Georgia; Project Manager. Architectural 
design of two new Saigon Café locations and to expand the capacity of an existing location. Adam worked with the owner to create a 
new courtyard concept that is being incorporated into all the new locations. 

McDonald’s Corporation, Architectural Design Services for McDonald’s Combined Beverage Business, Various locations 
across Southeast U.S.; Project Manager. Design, coordination, and permitting of over 500 new “McCafe” areas being integrated 
into McDonald’s restaurants across the Southeast. The “McCafe” centers provide specialty beverages such as espresso, smoothies, 
and cappuccinos. Adam leads a team of over 14 to coordinate field surveys, construction drawings, and permitting for all 500 
locations, which will be completed by late spring of 2009. He is also the main point-of-contact with Bovis Lend Lease, the construction 
management company also working on this massive effort. (2007-2009)

McDonald’s Corporation, Architectural and Site Design Services, 50 New Orleans Road, Hilton Head, South Carolina; Intern 
Architect. Designed architectural renderings and architectural drawings in flood REO development of a new “Low-Country” McDonald’s 
restaurant. Adam worked with the design review board and attended all meetings with the Town of Hilton Head to serve as a liaison 
between the firm’s architectural department and Hilton Head. 

years of 
experience

9

education
Bachelor of Architecture, 

Syracuse University, 2005

affiliations
NCARB Intern Development 

Program
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Popeye’s Corporation, Popeye’s Restaurant, Jimmy Carter 
Boulevard, Atlanta, Georgia; Intern Architect. Converted an 
existing fast-food building into a New Orleans-inspired Popeye’s 
Restaurant. Adam coordinated all design for the building with the 
Popeye’s team. He also created architectural drawings to aid in 
the development of the project. The final design captured the look 
and feel of a New Orleans courtyard, a unique change from the 
existing Popeye’s store design. (2005)

McDonald’s Corporation, Architectural and Site Design 
Services, 230 Spring Street, Charleston, South Carolina; 
Intern Architect. Designed architectural renderings and 
architectural drawings for the new McDonald’s Restaurant 
built in historic Charleston. Adam successfully coordinated all 
Flood REO, 30 MEI and submittal packages transmitted for the 
completion of this project. (2005)

McDonald’s Corporation, Architectural and Site Design 
Services, Parris Island Gateway at Midtown Drive, Beaufort, 
South Carolina; Intern Architect. In the development of the new 
“Low-Country” building in Beaufort, Adam created the architectural 
drawings and renderings. He carried out the transmission of 
all submittal packages in order to reach project completion in a 
timely fashion. (2006)

McDonald’s Corporation, Architectural and Site Design 
Services, Hartsfield Jackson International Airport at Terminal 
E, Atlanta, Georgia; Intern Architect. Created the architectural 
renderings and architectural drawings for the McDonald’s 
Restaurant located within Terminal E. Adam coordinated with 
airport agencies to create a prominent McDonald’s image in 
Atlanta’s busy international terminal. (2005)
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colin henderson
environmental analysis
Mr. Henderson has 25 years of experience in environmental impact assessment, wetland 
delineation, biological monitoring, and emergency response, and remediation.  His work 
encompasses project management, preparation of contamination assessment and remediation 
reports, biological monitoring, audit compliance, and emergency spill response.  He experienced 
in construction oversight and coordinating with regulatory agencies and is proficient at obtaining 
environmental permits for mitigation and construction projects.

Some of the projects for which Mr. Henderson has conducted professional services include:

Design and Permitting - Florida Keys Overseas Heritage Trail, Department of Environmental 
Protection, Florida Keys, Florida.  Mr. Henderson managed the civil design and environmental 
permitting/coordination for the Florida Keys Overseas Heritage Trail.  This bicycle/pedestrian path 
runs the length of the Florida Keys, adjacent to US 1, from Key Largo to Key West and includes 
coordination with the FDEP, FDOT, USACE, US Navy and SFWMD.   The project was constrained 
by mangrove wetlands and the existing roadway; therefore, due to the narrow available corridor, 
extensive coordination is required to minimize wetland impacts while meeting FDOT requirements. 

PD&E Study for Lower Matecumbe Key Intersection Improvement in Monroe County. Mr. 
Henderson served as project environmental scientist for this project that addresses the operational 
and safety concerns of turn lanes and intersections while maintaining consistency throughout the 
Florida Keys.  The firm is responsible for identifying and evaluating properties for contamination 
potential.  

Key West Harbor Dredging, US Army Corps of Engineers - Monroe County, Florida. Project 
manager responsible for the supervision of environmental coordination, seagrass identification, 
dredge quantity survey certification and landside engineering support for this $36.4 M dredging 
project which includes the movement of approximately 819,000 cubic yards of material. The project 
will have two disposal areas: an approved ocean disposal area 16 nautical miles south of Key West 
and a 37-acre upland site on Fleming Key.

FDOT District 6: Mitigation Monitoring: US-1 Improvements (between Florida City and Key 
Largo), Florida. Project manager responsible for the data collection and interpretation, and preparation of mitigation monitoring reports 
for 4 wetland mitigation sites totaling 385 acres of which 250 acres are in the Crocodile Lakes National Wildlife Refuge.  Restoration 
and enhancement involved spoil removal and canal backfilling in mangrove and sawgrass marsh habitats bordering Biscayne Bay and 
Everglades National Parks.  

Dinner Key Marina, City of Miami, Florida. Mr. Henderson was responsible for the design oversight and environmental resource 
permitting for the proposed fuel dock.  Design included an upland fuel farm and 40’ x 60’ concrete dock. The agencies involved included 
federal dredge & fill permit for construction activities (USACE), an environmental resources permit and authorization to use sovereign 
submerged lands (FDEP), and a Class 1 permit for coastal construction (DERM).

FEMA Pre-Disaster Mitigation (PDM) Grant Program/Hurricane Mitigation Grant Program (HMGP) Grant Applications – 2008, 
City of Miami, Florida. Providing all project management and engineering services to gather and collect the necessary information to 
complete and submit the PDM applications through FEMA’s Electronic Grants Management System (eGrants).  Successfully prepared 
and obtained grant funds for 5 storm sewer projects for the City of Miami.  Currently assisting the City of Miami Department of Capital 
Improvements Program in submitting grant applications for municipal storm sewer projects located within the City, specifically in the 
following areas: Englewood, Kinloch, Northwest, Glenroyal, San Marco Island.

Design/Build Seawalls: Keystone Point Community - City of North Miami, Florida. Responsible for the permitting of new seawalls 
at 22 locations within the Keystone Point Community. Environmental permits were obtained through DERM, ACOE, and FDEP to 
preserve wetland habitat and water quality in the surrounding areas during construction.

years of 
experience

25

education
MS, Environmental 

Engineering, Florida 
International University, 2000

BS, Wildlife and Fisheries 
Biology, University of 

California, Davis, 1986

certification
NAUI – Open Water Diver

registrations
OSHA Hazardous Materials 

Site Safety Supervisor
OSHA Hazardous Materials 

Emergency Responder
DOT HM-181 Hazardous 

Materials Handling
FDOT Water Quality Impact 

Evaluation
FDOT Traffic Noise Analysis

Member: National Association 
of Environmental Professionals
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Berman Park Preserve Mitigation Area: Town of Davie, 
Florida. Managing the environmental permitting/coordination 
for this 33.7-acre Berman Park Preserve, which was used by a 
developer to perform off-site mitigation activities for unavoidable 
wetland impacts.  After five years of successful monitoring and 
maintenance the site is to be turned over to the Town of Davie 
to maintain in perpetuity.  Activities involve review of historic 
information (mitigation monitoring reports, permits, Town files), 
site visits, preparation of report of findings and recommendations, 
regulatory agencies and developer’s representatives, and review 
of proposal to bring the mitigation site into compliance with permit 
conditions.

Park View Island Shoreline Restoration, City of Miami Beach, 
Florida. Project Manager for the Park View Island Shoreline 
Restoration Project which will restore and enhance the shoreline 
along the Park View Island Canal from 73rd Street to 77th Street 
in Miami Beach.  Seawalls and natural shorelines in this area have 
experienced extensive deterioration and erosion over the years.  
Restoration of this area will enable the placement of a proposed 
bike path providing linkage for pedestrians and bicyclists between 
71st street and the Biscayne Point Neighborhood as well as one 
of the only mangrove ecosystems in North Beach.  The services 
to be provided include a Conceptual Design and Environmental 
Resource Survey.

PD&E Study: SR-5 / Brickell Avenue (from South of SE 
25th Rd to SE 4th St) in Miami-Dade County. Mr. Henderson 
provided the environmental impact services including GIS analysis, 
contamination assessments, wetlands delineation, and wildlife 
surveys associated with the planning and preliminary engineering 
study for a 3R project proposed on 1.7 miles of an existing four-
lane divided highway on SR-5.

Environmental Review – Port of Miami Tunnel – Miami, 
Florida. As part of a technical advisor team supporting the Florida 
Department of Transportation, Mr. Henderson served as Senior 
Environmental Scientist responsible for environmental review, 
permitting and environmental compliance of the project.  The 
Tunnel project would link the Port of Miami with the adjacent 
Interstate system, thereby improving the passenger and cargo 
movement to and from the Port. 
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Russell Moore, ASLA, APA, (AICP, RLA) 
Urban Planning,  
Urban Design and  
Landscape Architecture 
Russell Moore is a practicing planner and landscape architect with over 35 years experience in the public 

and private sectors. He has been the owner and founding partner in 2 major planning and design 

consultancies in the US: DSW Inc. in Denver Colorado and the RMPK Group in Sarasota Florida. He has 

been instrumental in the marketing and business development aspects of the profession as well as 

project principal for a multitude of high‐profile commissions throughout the US, Mexico, Bahamas, 

Caribbean, and the Middle East. Over the years, Russell successfully managed over 50 million dollars 

worth of planning and design projects. The spectrum of his project experience is wide and diverse. 

Planning projects have included the following: Comprehensive Plans, Redevelopment Plans, Transit‐

Oriented Development Corridor Plans, Form‐based Codes, Eco‐heritage Plans, Parks and Open Space 

System Master Plans, Large Scale Resort and Golf Course Communities, and Urban mixed‐use In‐fill 

Master Plans. Design projects have included the following: Urban Waterfront Parks, Urban Streetscapes, 

Town Squares, Ski Areas, Botanical Gardens, Arboretums, Sports Complexes, Heritage Museums, and 

Land Development Amenity Areas. 

Mr. Moore’s training in context‐based planning and design has ingrained a rigorous analysis approach to 

attain an in‐depth understanding of the cultural and environmental factors affecting each project.  His 

context‐based approach has led to highly imaginative and appropriate planning and design solutions for 

complex urban and natural conditions.  Mr. Moore regularly speaks and teaches at professional 

seminars and conferences around the country.  His current professional focus has been the planning for 

sustainable communities and the development of form‐based redevelopment urban design codes for 

transit oriented development corridors.  
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Profile 

Education: 
Bachelor of Environmental Design, School of Architecture, University of Colorado, Boulder, 
Colorado, 1974 
Master of Landscape Architecture and Regional Planning, University of Pennsylvania, 
Philadelphia, Pennsylvania, 1979 

Experience: 
January 1 2010 – to present  
CalleVerde, Owner / Principal 
May 2007 ‐ 2009 
IBI Group Inc., Sarasota, FL, Director of Urban Design and Planning 
1999 ‐ 2007 
The RMPK Group, Inc., Sarasota, Florida, Owner / Principal 
1992 ‐ 1999 
DSW, Sarasota, FL, Owner / Principal 
1980 ‐ 1990 
DSW, Denver, Colorado, Owner / Principal 

 
Registration  

 Landscape Architect, Florida:  #LA0001441 
 Landscape Architect, New Mexico:   #97 

Affiliations 
 American Society of Landscape Architects 
 American Planning Association 
 Florida Recreation & Parks Association 
 Florida Redevelopment Association, Board Member 
 Sarasota County Natural Resources and Parks Advisory Board 
 National Main Street Advisory Board 
 Governor’s Regional Greenways Council 
 Florida Trust for Historic Preservation 
 Bradenton Beach Scenic Highway Board 
 Crowley Nature Center Board 
 Board of Trustees – T.R.E.E. Institute 
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Representative 
Experience 
 
Regional Planning 
 Lake Wales  FL Comprehensive Plan 

 Boca Grande Fl Comprehensive Plan 

 Daytona Beach Fl Comprehensive Plan 

 Estes Park Co Comprehensive Plan 

 Bay County Fl Comprehensive Plan 

 Green River Wy Comprehensive Plan 

 Punta Gorda Fl Comprehensive Plan 

 Broward County Fl Heritage Tourism Plan 

 Sarasota Fl Vision Plan 

 Port St. Joe Fl Regional Plan 

 Pinetop‐Lakeside Az Regional Plan 

 
Urban Planning 
 Riyadh, Saudi Arabia Corridors TOD Plan 

 Sarasota Fl Urban Master Plan 

 Boynton Beach Fl Urban Plan 

 Lynn Haven Fl Urban Plan 

 Cape Coral Fl Urban Plan 

 Palmetto Fl Town Plan 

 Moore Haven  Fl Redevelopment Plan 

 Thomasville Ga Town Plan 

 Turlock Ca Town Plan 

 Sacramento Ca Town Plan 

 Billings Mt Urban Design Plan 

 Green River Wy Urban Plan 

 Estes Park Co Town Plan 

 Golden Co Town Plan 

 Castle Rock Co Town Plan 

 Salida Co Town Plan 

 Gunnison Co Town Plan 

 Pueblo Co Heritage Corridor Plan 

 Grand Rapids Mi Town Vision Plan 

 Margate Fl Urban Plan 

 Lauderdale Lakes Fl Urban Plan 

 St. Petersburg Fl Urban Plan 

 Stuart Fl Urban Plan 

 Ormond Beach Fl Town Plan 

 Cocoa Fl City Plan 

 Naples Fl Redevelopment Plan 

 Boca‐Raton Fl Visual Preference Survey 

 Dade City Fl Town Plan 

 Tallahassee Fl Urban Plan 

 Rockledge Fl Town Center Plan 

 Columbia SC Broad River Corridor Plan 

 
Form-Based Codes 
 Boynton Beach Urban Code 

 Lynn Haven Urban Code 

 Cape Coral Urban Code 

 Lauderdale Lakes town Center Code 

 Daytona Beach Urban Code 

 Callaway Urban Code Guidelines 

 Ormond Urban Guidelines 

 Lauderdale Lakes TOD Code 
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Land Development Planning / Design 
 Ashley Farms – Fredricksburg, Va. 

 Palmer’s Creek – Fredricksburg, Va. 

 Flint River Boardwalk – Huntsville, Al. 

 Custard Cove on Lake Okeechobee, Fl. 

 Swan Mountain – Breckenridge, Co. 

 Tropica Sands – Jaco, Costa Rica 

 Hunter’s Hollow – Chapel Hill, NC. 

 The Oaks Preserve ‐  Sarasota, Fl. 

 Marina Bay – Antiqua, W.I. 

 Playacar, Quintana Roo Mx. 

 Tangerine Bay – Longboat Key, Fl. 

 Monterry – Jaco, Costa Rica 

 Ocean Ranch – Jaco, Costa Rica 

 Bachelors Gulch – Vail, Colorado 

 Clear Creek Estates – Denver , Colorado 

 Kona Kai Resort – Key Largo, Florida 

 

Eco-Tourism & Heritage Planning 

 Florida Keys Scenic Highway Interpretive 
Master Plan 

 Pinellas County Heritage Village Master Plan 

 Pasco County Heritage 

 Torry Island Master Plan, Belle Glade 

 Broward County Heritage Tourism Plan 

 Hollywood Beach Ecotourism Plan 

 Key Largo Eco‐Tourism Plan 

 Loxahatchee River Protection Guidelines 

 Key West Botanical Gardens Master Plan 

 Barefoot Mailman Interpretive Park 

 
Urban Design & Streetscapes 
 Trenton Streetscape 

 Tamarac Streetscape 

 Boynton Beach Streetscape 

 Eatonville Streetscape 

 Brooksville Streetscape 

 Tallahassee Downtown Pedestrian 
Connectivity Plan 

 Port St/ Lucie Riverwalk 

 State Road 7 Corridor Plan 

 Coconut Creek Parkway Corridor Plan 

 Tarpon Springs Urban Design Plan 

 Margate Urban Design Guidelines 

 Ormond Beach Corridor Plan 

 Sumter Road Streetscape 

 Daniels Parkway Streetscape 

 Titusville Waterfront 

 Sarasota Bayfront Park 

 Sarasota Streetscape 

 Greenacres Streetscape 

 Cape Coral Streetscape 

 Live Oak Streetscape 

 Cocoa Waterfront Park 

 Lake Wales Streetscape 

 Port St. Joe Waterfront Plan 

 Ft. Walton Beach City‐wide Plan 

 Dade City Redevelopment Plan 

 Stuart Redevelopment Plan 

 Merritt Park Place Streetscape 

 Ormond Beach Streetscape 

 State Road 520 Streetscape 

 Hollywood Beach Broad‐walk Park 

 Daytona Beach Riverfront Master Plan 

 Riyadh Corridors TOD Plan 

 
Parks, Recreation, and Preserve Design 
• Jonesville Park 

• Royal Palm Beach Village Park 

• Cultural Arts Park 

• Barefoot Mailman/ Hypoluxo Scrub Park 
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• Charnow Park Beach Access 

• Pithlatchascotee River Greenway 

• New Port Richey Swim Center 

• New Port Richey Community Center 

• Wilson Water Park 

• Boynton Beach Community Center 

• Veterans Park 

• James E. Grey Preserve 

• Davie Linear Park 

• Rock Island Greenway Master Plan 

• Quick Point Park 

• Spring Lake Park 

• Englewood Beach Park 

• Flagler Ave Beachfront Promenade 

• Sarasota Bayfront Master Plan 

• Greenacres Park 

• Sylvan Park 

• Colonial Oaks Park 

• Woodmere Park Design 

• Carter Road Park Design 

• Bay Street Park 

• Stuart Park 

• Broad Street Park 

• Vineyards Park 

• Carmalita Park 

• Sims Park 

• Moore Haven Park 

• Boulder Reservoir Master Plan 

• Polk County Regional Park Master Plan 

• Gillespie Neighborhood Park 

• Community College Park 

• Kingdom Park 

• Estes Park Riverfront Park 

• Lower Boulder Creek Master Plan 

• Castaway Island Park 

• University of Florida Sports Complex 

• University of Florida Soccer Center 

• Fort Pierce Veterans Park 

• Lincoln Avenue Community Park 

• Village Commons Park 

 
Parks, Recreation & Open Space System 
Master Plans 
• Groveland Parks, Recreation, Open Space   
Master Plan 

• North Miami Parks and Recreation Master 
Plan 

• Lakeland Parks/ Open Space Master Plan 

• Bonita Springs Parks/Open Space Master Plan 

• Sarasota Parks and Connectivity Master Plan 

• Mount Dora Parks/ Open Space Master Plan 

• Key Largo Parks/ Open Space Master Plan 

• New Port Richey Parks/ Open Space Master 
Plan 

• Daytona Beach Parks/ Open Space Master 
Plan 

• Lafayette Parks/ Open Space Master Plan 

• Thornton Parks/ Open Space Master Plan 

• Westminster Parks/ Open Space Master Plan 

• Green River Parks/ Open Space Master Plan 

 

Awards 
 Boulder Reservoir Master Plan, Estes Park Urban Design – National Award of Merit, American 

Society of Landscape Architects 

 Historic Pueblo Downtown Revitalization Plan – National Award of Merit, American Society of 
Landscape Architects 

 Civic Center Master Plan – Denver Urban Design Award 
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 Boulder Urban Bikeways Plan – Boulder Bikeway Competition Merit Award 

 Dade City Redevelopment Plan – Florida Redevelopment Association Merit Award 

 Cape Coral Streetscape – Florida Redevelopment Association Honor Awards 

 Cocoa Waterfront Park – Florida Redevelopment Association Honor Awards 

 Florida Keys Scenic Highway Interpretive Plan – Florida Planning Association 

 Daytona Beach Riverfront Master Plan – Florida Planning Association 

 Child’s Park Community Plan – Florida Planning Association 

Publications 
 Broward County Cultural Heritage Plan 

 Key Largo Eco‐Tourism Plan Corridor Redevelopment Guidelines 

 Estes Park Riverfront Master Plan 

 Evans Ranch Siting Study 

 Green River Open Space Plan 

 Adam’s Rib Environmental Assessment 

 Colorado Department of Highways Erosion Control Manual 

 Stream Relocation and Fish Habitat Reconstruction Plan 

 Boulder Reservoir Master Plan 

 Loxahatchee River Protecting Guidelines 

 Boynton Beach Form Based Urban Design Code 

 Tallahassee Pedestrian Connectivity Plan 

 Florida Keys Scenic highway Interpretive Master Plan 

 Lauderdale Lakes Form‐based Code – TND and TOD 

Teaching/ Public Speaking 
 Florida Redevelopment Association 

 Florida Recreation and Parks Association 

 Georgia Recreation and Parks Association 

 National Parks and Recreation Association 

 Department of Environmental Protection 

 University of Florida Regional Planning Department 

 National Pedestrian Conference;  Wash. DC 

 Arts in Public Spaces Univ. of Florida 

 Florida Main Street 

 National Scenic By‐ways 
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Memberships 
 Florida Recreation and Parks Association 

 National Recreation and Park Association 

 Florida Institute of Parks Personnel 

 Certified, Registered Professional ‐ Florida Recreation and Parks 

 Certified, Registered Professional ‐ South Carolina Recreation and Parks Society 

 United States Golf Course Superintendent Association 

Representative  Experience 
City of Belle Glade, FL – Independent Contractor – Provided technical service in the operation of the 
public marina and golf course. 

Pete Jeffrey & Associates Play World Systems – Boynton Beach, FL – Sales Representative – 
Manufacturer Representative and sales to parks, recreation departments, schools, day care facilities and 

private HMOs in Southeast and Southwest Florida.  Sales achievements of over $900,000 in 1999. 

City of Greenacres, FL – Director of Leisure Services – Established department goals and objectives for 

the Department with the following achievements: 

 Procedures Manual for recreation and parks maintenance 

 Man‐hour study for park maintenance efficiency 

 Special Events Program for all ages 

 Designed new park area with resource funding in conjunction with public education system 

 Planned and designed new Community Center 

 Installation of line item budget for Parks and Recreation Department 

 Expanded recreational services 

 Initiated Community Education co‐operation program 

 Developed and designed joint‐use park 

 Developed in‐service work release program and parks ten‐hour workday program 

 

Charleston County Parks & Recreation Commission – Charleston, South Carolina – Director of 
Recreation – As Director of the Commission, the following achievements were realized: 

 Management of the operations of 3 resource‐based parks with over 370,000 visitors per year 

 Development Standard Uniform Concept 
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 Special Events Program and Community Education Program with no funding 

 New management concepts put into place and launch of extensive fundraising 

 Initiated Community Education Program 

 Member of Special Task Force to pick firms to develop 2 new resource parks 

City of Delray Beach, FL – Director of Parks and Recreation – As Director of the Department, the 

following achievements were realized: 

 Management of operations and upkeep/ appearance of 23 parks with 140 employees 

 Developed Florida’s fastest growing soccer program 

 Designed and developed athletic facility at a savings of $400,000 to Delray Beach taxpayers 

 Initiated extensive recreational program serving youth and senior citizens 

 Established Bucky Dent Baseball contract for world famous baseball school 

 Developed and organized South Pompey Park, which was built with Community Development 
funds 

 Established and coordinated 6 new parks to serve Delray Beach 

 Established a family rapport with the community in developing programs 

 Initiated special events programs for benefit of citizens 

 Gained major expertise in the field of agronomy 

Palm Beach County Board of Education – West Palm Beach, FL – Director, Community School at Delray 
Beach – As Director of the School, the following achievements were realized: 

 Developed and initiated the original Community School Day Camp on a low cost basis program 
developed from a zero base to in excess of 8,000 participants per month 

 Developed/ initiated extensive program to encourage Delray Beach citizens to utilize public 
school system 

 Initiated a “back to school” program to encourage the completion of a high school education 

 

Awards 
 Palm Beach County Schools for Contribution to Community Education and Outstanding Athletic 

Contributions 

 Delray Beach Soccer League 

 Florida Recreation & Parks, Outstanding Program Achievement 
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CalleVerde inc. 
 

CALLEVERDE 

 
Daniel L. Winters 
Recreation Consultant 
As a Recreation Consultant with extensive parks and recreation experience, Mr. Winters introduces Calle 
Verde to Municipal authorities, County Parks and Recreation Departments and Downtown Development 
Authorities throughout Florida and Georgia.  Mr. Winters is a Certified Professional Parks & Recreation 
Administrator and knowledgeable of intergovernmental processes and grant writing.  His experience 
includes many impressive achievements in the parks and recreation field.  Through his 30+ year career in 
southeast and southwest Florida, he has developed an extensive database of contacts in the public 
sector.  

 
Profile 

Education: 
B.S. (Health, Physical Education and Recreation), Wittenberg University, Springfield, OH 
Executive Program for Recreation and Park Professionals, University of Georgia, Athens, GA 
Course Work, Mott Institute of Community Education, Flint, MI 

 
Experience: 
 
2010–Present 
Calle Verde/IBI Group (Florida) Inc., Pompano Beach, FL, Affiliate 

2007–2010 
IBI Group Inc., Pompano Beach, FL, Senior Parks Consultant 

2003–2007 
The RMPK Group, Inc., Wellington, FL, Senior Parks Consultant 

2001–2003 
City of Belle Glade, FL, Independent Contractor 

1996–2001 
Pete Jeffrey & Associates, Play World Systems, Boynton Beach, FL 

1987–1996 
City of Greenacres, Florida, Greenacres, FL, Director of Leisure Services 
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Peter F. Keenan  Landscape Architect . Certified Arborist . LEED
®

 AP 
EDUCATION 

CORNELL UNIVERSITY, Ithaca, New York 
Bachelor of Science, Specialization in Landscape Architecture 

PROFESSIONAL REGISTRATIONS                                                                                                    

- Registered Landscape Architect - Florida License No. LA 0001755, California License No. LA 4618 
- Certified Arborist - ISA Certification No. FL-5386A 
- Real Estate Sales Associate - Florida, SL3124281 
- LEED Accredited Professional – U.S. Green Building Council 

PROFESSIONAL ORGANIZATIONS                                                                                                

- American Society of Landscape Architects, Florida Chapter, Tampa Bay Section 
- International Society of Arboriculture 
- Chairman, City of Bradenton Tree and Land Preservation Board 
- Member, City of Bradenton Planning Commission 

REPRESENTATIVE PROJECT EXPERIENCE 

Streetscape / Urban Design 

Tampa General Hospital Esplanade, Tampa - Prepared plans for channel-side esplanade and City park 
associated with parking garage expansion. Included thematic hardscape, lighting, landscaping, shelters and site 
amenities. 

Bradenton Riverfront Promenade, City of Bradenton - Developed concept plans for the City for 
redevelopment of this public esplanade along the Manatee River in anticipation of the adjacent private 
development. 

Gulf Drive Streetscape, City of Bradenton Beach - Stimulus funded FDOT project requiring tight time 
schedule. Served as landscape architect and provided bidding/construction documentation for this coastal 
streetscape enhancement project including dune walkovers, trolley shelters, native plantings, decorative 
pavement and site amenities.  

Indian Street Bridge, Palm City - Served as Landscape Architect on this $80 million FDOT Design-Build 
project that included 2 miles of streetscape, adjacent linear park and river walk.  Coordinated with adjacent 
CRA for theme and design.  

Cocoa Village Park/Indian River Park, City of Cocoa - Served as project manager on both phases of this 
waterfront park project adjacent to the historic downtown. Phase One includes boat docks, boat ramp, shelters 
over the Indian River, and associated boardwalks. Phase Two is a five-acre urban park with an outdoor 
performance pavilion, trellis covered walkways, a waterfront esplanade, picnic shelters, boardwalks and an 
interactive children’s fountain. Formal grassed open areas were developed to stage public events. Extensive use 
of decorative paving, lighting, and site furniture were included to ensure a pedestrian-scaled project. 

Flagler Avenue Beachfront Promenade, City of New Smyrna Beach - Project Manager.  Beachfront park 
includes plaza with beach access, trellised promenade and covered shelter.  
 
Ed Smith Stadium Renovation, Baltimore Orioles - Provided design services and construction documents for 
this Sarasota baseball complex consisting of the stadium, clubhouse and practice fields. Responsible for 
coordination of all site/sport field design including hardscape, landscape, lighting, site amenities and gold 
LEED certification.  Fast tracked, brownfield project that required approvals from State, County and City 
authorities.  

CalleVerde inc. 
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State Road 64 Beautification Project, City of Bradenton/Manatee County - Provided landscape 
architectural design services and construction documents for three miles of FDOT roadway beautification along 
this rapidly developing gateway corridor. Project required coordination and approvals from various City, 
County and State agencies as well as strict schedules for award and implementation of this grant-based project. 
Honored with State awards for innovative use of native plant material. 

Cape Coral Parkway Streetscape, City of Cape Coral - Served as project manager on this streetscape/urban 
CRA redevelopment project in the downtown core. Design elements included roadway improvements, traffic 
calming measures, decorative brick sidewalks, thematic lighting, street furniture and extensive landscape 
improvements. Extensive public workshops were conducted to foster community involvement in this project. 

Sarasota Main Street Extension and Streetscape Improvements, City of Sarasota - Served as construction 
administrator and landscape architect on this streetscape project located in the downtown. Emphasis was placed 
on “reconnecting” the downtown with the waterfront area. Featured were new plaza spaces for outdoor 
restaurant seating, art gallery display and casual seating. Other additions included new street trees and 
landscaping, period lighting, site furniture, and decorative sidewalks. 

Sumter Boulevard Roadway Improvements, Phase I-III, City of North Port – Served as Landscape 
Architect for all three phases of this roadway improvement project. This interstate connector was widened to 
four lanes from U.S. 41 to I-75 and serves as the primary entryway into the City. Roadway design transitions 
from meandering rural section roadway near I-75 culminating in urban section roadway downtown.  Design of 
thematic amenities included gateway entry features, recreational trails, street lighting, shelters, bridges, noise 
walls and landscape elements. Required extensive public workshops to garner community support. 

SR 54 Corridor Study/Overlay Zone, Pasco County - Worked with the Tampa Bay Regional Planning 
Council, Pasco County, FDOT District Seven, and local stakeholders to identify and recommend corridor 
enhancement alternatives associated with the widening of a nine-mile segment of SR 54. Corridor design 
recommendations addressed access and internal connectivity, individual site planning, roadway orientated 
signage, landscaping requirements, architectural requirements, and pedestrian/bicycle improvements. The study 
was incorporated into the Pasco County Land Development Code. 

Howard Street Streetscape, City of Live Oak - Served as project manager on this streetscape redevelopment 
project in the historic downtown. Worked with the Regional Planning Council to secure grant funding for 
development and construction. Administered project through bidding and construction. 

North Sarasota Library, Sarasota County - LEED Certified Gold project due in large part to site design, tree 
preservation, native landscape and micro-irrigation components provided as part of landscape architectural 
services.  It was the first building in Sarasota County to achieve LEED status and the second library in the 
country to achieve Gold level designation. Design coordination allowed for preservation of several grand oak 
trees which dominate this library site.  Involvement included close coordination with construction manager to 
ensure compliance with LEED requirements. 

Gateway Signage, City of Bradenton/Manatee County - Provided signage concepts and construction 
documents for monument signage to serve as gateway for Bradenton/Manatee region. Worked closely with City 
and County officials to develop identity feature details and theme. 

Parks and Recreation 

Observation Tower and Environmental Trail, Historic Spanish Point, Osprey - Developed concepts for an 
interpretive trail and tower system through this archaeologically significant and diverse coastal ecosystem.  
Tower design maximizes the views of the bay and barrier islands while being sensitive to its surroundings. 

Quick Point Nature Preserve, Town of Longboat Key - Served as project manager for this 35 acre coastal 
preserve reclamation project. Includes an interpretive boardwalk and path system highlighting island history, 
habitat identification and functions through a restored tidal basin and native coastal woodland. Worked with 
Florida Department of Environmental Protection to obtain funding and coordinate installation of project. 

CalleVerde inc. 
 

EXHIBIT 5 
15-0348 

Page 69 of 109



Englewood Beach/Chadwick Park, Charlotte County - Served as Project Manager/Landscape Architect 
responsible for design development and construction documentation of this beachfront County park. Design 
amenities included a main community building, dune boardwalk system, picnic shelters, basketball court, 
horseshoe pit and playground.  

Payne Park Skate Park, Sarasota - Served as landscape architect providing design services and construction 
drawings for a skate park located in Sarasota’s Payne Park, a popular destination featuring state-of-the-art 
tennis courts, a passive recreation area, the Payne Memorial, and shade pavilions. The skate park component is 
designed to accommodate multi-level users and is the largest public skate park in the region. 

Vineyards Community Park, Collier County - Served as construction administrator and landscape architect 
on this thirty-acre multi-use recreational facility for Collier County. The park features a 10,000 square foot 
community center, sports center building, a 2,500 square foot large picnic shelter and several smaller picnic 
shelters throughout the park. Recreational amenities include tennis, basketball, outdoor racquetball, 
shuffleboard, a play structure, sand volleyball, three lighted soccer fields, and two lighted baseball fields. A 
four-acre lake with fountains was developed to serve as a focal point for the park. Located adjacent to Interstate 
75, the park serves as the gateway to the Vineyards Development. 

Woodmere Park, Sarasota County - Served as project manager on this thirty-five acre Sarasota County park 
that features an 11,000 square foot community center with a gymnasium, classrooms, offices, kitchen and an 
outdoor amphitheater/plaza. A central pedestrian spine connects the community center with tennis and 
basketball courts, a playground, and picnic areas. A hardwood swamp that required extensive planning to 
minimize the negative impacts of active recreational use dominates this site. 

Sims Park, City of New Port Richey - Served as project manager on the renovation of this city waterfront 
park located in the historic downtown. Additions included an outdoor amphitheater structure, formal events 
lawn, waterfront esplanade, boat docks, park lighting, pedestrian seating areas, and landscape improvements. A 
gateway structure was designed adjacent to the main thoroughfare to announce entry to the downtown area. 

Mercury 7 Memorial Park, City of Titusville - Served as project manager on this first phase of a large 
waterfront park system for the City. Responsible for producing all drawings from concept to construction and 
oversaw construction. It was designed as a waterfront garden/amphitheater space with tiered seating oriented to 
the east across the Indian River. It is a popular place to view shuttle launches from Kennedy Space Center and 
includes interpretive displays of the history of the space program. Also featured are sheltered boardwalks and 
boat docks for additional waterfront activity. 

Private Development 

Milos Residence, Lido Key - Prepared landscape/site plans for private residence currently seeking Platinum 
LEED certification.  It is on track to garner the highest point total for a private residence.  Required 
coordination of all site design and installation to ensure LEED designation. 

Towles Court, an Artists’ Community, Sarasota - Prepared rezoning, permit and construction plans for 
redevelopment of migrant housing into a live-work community marketed to artists. Developed plans for 
common areas and unifying elements and architectural guidelines to secure first live-work redevelopment 
project within the City limits. It was a controversial project that became the prototype for many others. 

Sarasota Herald Tribune, Sarasota - Provided arboriculture/landscape architectural services for the new 
Sarasota Herald Tribune building on Main Street with the architectural firm Architectonica. 

Main Plaza/Hollywood 20 Theater Complex, Sarasota - Provided streetscape and landscape architectural 
services for the redevelopment of this city block in the downtown. 

Newtown Wal*Mart Site Design, Sarasota - Provided arboriculture/landscape architectural services for this 
brownfield redevelopment project within the Newtown Community Redevelopment Area which included the 
design of gateway concepts for the adjacent intersection. 

CalleVerde inc. 
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Gulf Harbor Yacht and Country Club, Ft. Myers - Developed thematic design concepts for upscale 
residential development and amenities including pool complex, spa, ship’s store/marina, and country club. 
Worked with owner’s construction manager to ensure proper implementation and selection of 
materials/vendors.  

Tangerine Bay Club, Longboat Key - Developed full design and construction packages for upscale 
condominium project including pool island and fitness center, trellised rockscape entry feature, overall 
landscape, boat dock and fishing pier. 

Vineyards at Silver Oak, Palmer Ranch, Sarasota - Prepared construction documents for upscale 
maintenance-free residential development including entry fountains, pool complex, massive buffer plantings 
with privacy walls, and individual lot landscaping. 
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CalleVerde inc. 
 

CALLEVERDE  

 
Bankim Kalra   APA  AICP  
Architecture 
Urban Design 
Urban Planning 
Transportation Planning 
 
 
 
Bankim Kalra comes to CalleVerde with strong background and experience record in Urban Planning and 
Urban Redevelopment Planning Projects.  Bankim is a senior project manager for Calleverde and has 
managed several award‐winning urban waterfront revitalization projects. Bankim’s success comes from 
his talent to manage an efficient GIS production staff and to quickly analyze a project data base and 
derive strategic planning solutions appropriate to each unique project construct. He has a successful 
process for public involvement and engagement that ensures consensus building and project approvals. 

 
Expertise: 
 Analyze demographic, economic, social, environmental, and physical conditions affecting land use 

development patterns to prepare neighborhood master plans;  
 Develop conceptual graphics and maps for local government clients using Geographic Information 

Systems (GIS), computer‐aided design and drafting (CAD), and other computer graphic programs; 
 Manipulate existing GIS databases and developed new datasets to prepare land use and 

transportation related analysis reports and studies; 
 Perform all project tasks from conception to completion of projects including data collection, data 

analysis, concept development, preparation of supporting graphics, and final report writing; 
 Prepare graphics, maps and final plans for presentations to clients and community involvement 

activities; 
 Work with various governmental departments to ensure that the proposed program activities are in 

compliance with the budget and overall mission;  
 Coordinate project efforts including scheduling, team coordination, task management, and client 

communication.  

Profile 

Education: 
Bachelor of Architecture,  
Sushant School of Art and Architecture, Gurgaon, India, 2001 
 
Master of Urban Planning,  
University of Michigan, Ann Arbor, 2005 
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CalleVerde inc. 
 

 
Experience: 
2010 – 2013 
Calleverde / IBI Group 
Project Manager 
2007 ‐ 2010 
IBI Group Inc., Orlando, U.S.A 
Senior Urban Planner 
2005 ‐ 2007 
RMPK Group, Sarasota, U.S.A  
Urban Planner 
2005 
Jacobsen Daniels Associates, Ann Arbor, U.S.A, Intern Aviation Planner 
2000 ‐ 2002 
Auroville’s Future, Auroville, India, Urban Planner/ Architect 

 
Registration  
American Institute of Certified Planners AICP # 022226 
 

Affiliations 
American Planning Association 
American Institute of Certified Planners 
Urban Land Institute 
Congress for New Urbanism 
Florida Redevelopment Association 
 

Representative 
Experience 
 
Urban  Planning 
 Redevelopment Plan and Urban Design 

Strategy, Gol Market  (2000)– New Delhi, 
India 

 Broad River Corridor Master Plan (2009‐
present), Central Midlands Council of 
Governments, South Carolina, U.S.A 

 Lauderdale Lakes Redevelopment Master 
Plan Update (2009)‐ Lauderdale Lakes CRA, 
Florida, U.S.A 

 Englewood Redevelopment Master Plan 
(2008), Escambia County, Florida, U.S.A 

 Redevelopment Feasibility Analysis (2008), 
City of Flagler Beach, Florida, U.S.A 

 Westside Community Redevelopment Plan 
(2007) – City of Pensacola, Florida, U.S.A 

 Miracle City Mall Redevelopment Master 
Plan (2007)– City of Titusville, Florida, U.S.A 

 Downtown Master Plan (2006) – City of 
Flagler Beach, Florida, U.S.A 

 Downtown Master Plan (2005) – Town of 
Lantana, Florida, U.S.A 

 Westside Neighborhoods Plan (2005) – City 
of Pensacola, Florida, U.S.A 
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 Brownfield Redevelopment Plan  (2004)– 
Genesee County BRA, Michigan, U.S.A 

 Master Plan Update  (2005)– Detroit 
Metropolitan Airport, Michigan, U.S.A 

 Redevelopment Proposal for the First and 
William Streets Intersection  (2005)– Ann 
Arbor, Michigan, U.S.A 

 Knowledge and Innovation:  Envisioning a 
New Future for Jackson (2004) – Jackson 
City, Michigan, U.S.A 

 
Urban Design and Urban Codes 
 Daytona Beach Land Development Code 

Update, Urban Design Diagnosis (2009), 
Daytona Beach, Florida, U.S.A 

 Visual Preference Survey, Downtown North 
Master Plan (2009), City of Panama City, 
Florida, U.S.A 

 Visual Preference Survey, Downtown 
Master Plan (2009), City of Panama City, 
Florida, U.S.A 

 Downtown Urban Design Guidelines (2006) 
– City of Flagler Beach, Florida, U.S.A 

 Downtown Tavares Urban Design Plan 
(2008)‐ City of Tavares, Florida, U.S.A 

 U.S. 1 Waterfront Parks and Trails Master 
Plan (2007) – City of Titusville, Florida, U.S.A 

 Downtown Design Guidelines (2006) – 
Town of Lantana, Florida, U.S.A 

 U.S. 1 Corridor Design Guidelines  (2006)– 
City of Titusville, Florida, U.S.A 

 A1A Corridor Tourist Commercial Zoning 
Analysis (2006)‐ Flagler Beach, Florida, U.S.A 

 
Regional Planning 
 Master Plan (2002) – City of Auroville, India 

 Immokalee Master Plan Update (2007)– 
Collier County, Florida, U.S.A 

 Honey Creek Watershed Land Use 
Management Plan (2004) – Ann Arbor, 
Michigan, U.S.A 

 
Parks, Recreation & Open Space System 
Master Plans 
• Groveland Parks, Recreation, Open Space   
Master Plan 

• North Miami Parks and Recreation Master 
Plan 

 

Awards 
 Florida Redevelopment Association 2009 Best Planning Study Award: Downtown Master Plan, City of 

Tavares, Florida. (IBI Group and City of Tavares) 

 APA Florida 2007 Award of Excellence: U.S. 1 Corridor Master Plan, City of Titusville (IBI Group and 
City of Titusville) 

 APA Florida Suncoast Section 2007 Award of Excellence‐ Greater Childs Park Strategic Planning 
Initiative (IBI Group with City of St. Petersburg) 

 Michigan APA 2005 Best Student Project of the Year: New Directions for Vehicle City:  A Framework 
for Brownfield Reuse.  (Team effort, University of Michigan, Ann Arbor) 

Publications 
 101 Indian City Profiles, Asia Urbs Program, City Networking for Sustainable Development and 

Human Unity, Auroville’s Future, India 
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CALLEVERDE  

 
James Taylor   ASLA, APA,  AICP 
Landscape Architecture 
Urban Design 
Urban Planning 
Parks Planning 
 
Mr. Taylor is a Certified Urban Planner with over 15 years experience.  He is proficient in redevelopment 

planning, park system and recreation planning, and cultural/ historic resource planning.  He has 

technical expertise with GIS data management, analysis, and mapping and also skilful with all aspects of 

landscape architectural design and construction document production. 

With a skill set including planning, landscape architecture, horticulture, ecology and computer 

technology, Mr. Taylors’ diversity of talents and training make him an important team member of any 

project assigned to him.  His previous work experience as GIS Analyst in the design and development of 

urban GIS systems for Louisiana parish governments and the U.S. Army Corps of Engineers has proved 

invaluable in assisting with redevelopment planning projects for Florida communities.  His technical 

ability with spatial data sets and thematic mapping ensures a quality product for our clients. 

 
Expertise: 
 Analyze demographic, economic, social, environmental, and physical conditions affecting land use 

development patterns to prepare neighborhood master plans; 
 Develop conceptual graphics and maps for local government clients using Geographic Information 

Systems (GIS), computer‐aided design and drafting (CAD), and other computer graphic programs; 
 Manipulate existing GIS databases and developed new datasets to prepare land use and 

transportation related analysis reports and studies; 
 Perform all project tasks from conception to completion of projects including data collection, data 

analysis, concept development, preparation of supporting graphics, and final report writing; 
 Prepare graphics, maps and final plans for presentations to clients and community involvement 

activities; 
 Work with various governmental departments to ensure that the proposed program activities are in 

compliance with the budget and overall mission;  
 Coordinate project efforts including scheduling, team coordination, task management, and client 

communication; and  
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Profile 

Education: 

Master of Landscape Architecture, Louisiana State University, 1996 

B.Sc. (Horticulture), Clemson University, 1989 

 
Experience: 
2007 ‐ 2010 

IBI Group Inc., Sarasota, FL, Senior Planner 

2000 ‐ 2007 

RMPK Group, Sarasota, FL, Urban Planner/ GIS Analyst/ Landscape Designer 

2005 

Hardeman Kempton Assoc., Tampa, FL, Landscape Designer 

1996 ‐ 1999 

Gulf Engineers & Consultants, Baton Rouge, LA, Planner/ GIS Analyst 

1992 ‐ 1996 

Mid City Redevelopment Alliance, Baton Rouge, LA, Planner/ GIS Analyst 

1994 

McGee & Assoc., Naples, FL, Landscape Designer 

 
Registration  
American Institute of Certified Planners:  02110 

 

Affiliations 
American Planning Association 

Florida Chapter, APA 

American Society of Landscape Architects (Past Member) 

Sarasota Audubon 
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Computer Skills 
ArcGIS, AutoCAD,  
Adobe Suite‐ InDesign, Photoshop, Illustrator,  
Microsoft Office Suite

Representative 
Experience 
Parks, Recreation & Open Space System 
Master Plans 
• Groveland Parks, Recreation, Open Space   
Master Plan 

• North Miami Parks and Recreation Master 
Plan 

• Lakeland Parks, Recreation, Open Space   
Master Plan 

• Bonita Springs Parks and Recreation Master 
Plan 

 

Urban  Planning 
 Recreation and Open Space Plan – 

Groveland, FL 

 Downtown Pedestrian Connectivity Plan – 
Tallahassee, FL 

 Tallahassee Downtown CRA Plan – 
Tallahassee, FL 

 Kissimmee Redevelopment Plan – 
Kissimmee, FL 

 Haines City Redevelopment Plan – Haines 
City, FL 

 Boynton Beach Redevelopment Plan – 
Boynton Beach, FL 

 Rockledge CRA Finding of Necessity – 
Rockledge, FL 

 Newtown Redevelopment Plan – Sarasota, 
FL 

 Downtown and St Andrews CRA Plans – 
Panama City, FL 

 St. Petersburg Midtown Area Strategic 
Initiative – St. Petersburg, FL 

 Daytona Beach Finding of Necessity – 
Daytona Beach, FL 

 Dixieland CRA Redevelopment Plan – 
Lakeland, FL 

 Winter Haven Downtown Redevelopment 
Plan – Winter Haven, FL 

 Florence Villa CRA Redevelopment Plan – 
Winter Haven, FL 

 Lake Worth Redevelopment Plan – Lake 
Worth, FL 

 Lauderdale Lakes Redevelopment Plan – 
Lauderdale Lakes, FL 

 State Road 7 Corridor Analysis – Margate, 
FL 

 Ashley Farms Development – Spotsylvania 
County, VA 

 Downtown Development Action Plan – 
Tarpon Springs, FL 

 Riverfront Development Planning Study – 
West Baton Rouge Parish, LA 

 Strategic Action Plan for Mid City 
Redevelopment Alliance – Baton Rouge, LA 

 FIXUP! Mid City Program Development and 
Operation – Baton Rouge, LA 

 Park Hills Neighborhood Infill Housing Site 
Plan – Baton Rouge, LA 

Cultural Heritage Planning 
 Florida Keys Scenic Highway Interpretive 

Master Plan – Monroe County, FL 

 Heritage Village Master Plan – Pinellas 
County, (Largo) FL 

 Broward County Cultural Heritage Plan – 
Broward County, FL 

 Torry Island Nature Center Study – Lake 
Okeechobee, FL 
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 Mississippi West‐Bank Riverfront 
Development Planning Study – Baton 
Rouge, LA 

Landscape Architecture 
 Key West Tropical Forest and Botanical 

Garden – Key West, FL 

 Brighthouse Networks Corp. Office 
Landscape – St. Petersburg, FL 

 Ewing Place Townhomes Site & Landscape 
Plan – Clearwater, FL 

 Revealing Truth Ministries Landscape Plan – 
Brandon, FL 

 U.S. 41 and Highway 50 Landscape Plans – 
Brooksville, FL 

 Davie Linear Park Trail, Landscape & 
Irrigation – Davie, FL 

 Gunn Highway Medians – Tampa, FL 

 State Road 7 and Atlantic Blvd Landscape 
and Irrigation Plan – Margate, FL 

 Erosion Control and Landscape Plan for 
LIGO Livingston Observatory – Livingston, 
LA 

 Brays Bayou Floodplain: Recreational Uses 
for Detention Basins – Houston, TX 

 Gulf Coast Research Center – Brandon, FL 

 Glazier Residence – Tampa, FL 

 Lunskis Residence – Tampa, FL 

 Parks System Master Plan – North Miami, FL 

 

 

Awards 
 American Planning Association, Florida’s Gold Coast Section:  Strategic Planning Award, 2007 for the 

Florida Keys Scenic Highway Interpretive Master Plan.  (Award presented to FDOT District 6 who 
sponsored the study.  Mr. Taylor was a member of the consultant team. 

 American Planning Association, Florida Section:  Daytona Beach Riverfront Masterplan. 
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EDUCATION  
 
University of Florida,  
     Bachelor of Landscape Architecture, 1987 
 
REGISTRATIONS 
 
Crime Prevention Through Environmental Design 

(CPTED), 2002 
LEED® AP BD+C, 2009 
 
AFFILIATIONS 
 
American Society of Landscape Architects 
Leadership Orlando, 1993 

Community Service Steering Committee 
Central Florida Zoological Park Board Member 
City of Orlando 

Hispanic Business Development Task Force  
Naval Training Center Reuse Commission  
Economic Development Committee  
Citizens Advisory Committee for Parks, Lakes & 
     the Environment 

Consortium for Minority Business Development 
Past Executive Board Member 

Downtown Orlando Partnership Member 
Florida Department of Environmental Protection 

Chairman Florida Recreational Trails Council  
Florida Greenways and Trails Council Member 
Florida Trail Association 
Greater Orlando Chamber of Commerce  

94' Executive Committee Member, Central Council 
Advisory Board Vice Chair of Minority Business 
     Development 

Greenway Coordinating Council Member 
Hispanic Chamber of Commerce of Greater Orlando 

Past Board of Directors 
Chairperson of the Diversity Resource Committee  

Mayor Glenda Hood's "Challenge Task Force Plan for  
Minority Business Development" 

OCPS Leadership Orange, 2013-2014 
Orange County  

Bikeways Advisory Board, Past Chairman  
M/WBE Disparity Study Task Force 

Orlando Urban Area Metropolitan Planning  
Organization-Bicycle/Pedestrian Advisory 
     Committee  

National Off-Road Bicycle Association 
Rails-to-Trails (RTC) Conservancy Member 
US Cycling Federation  
 
AWARDS & HONORS/ACADEMIC ACTIVITIES 
 
American Society of Landscape Architects 

Educational Award, 1987 
Harvard Graduate School of Design 

Professional Development Courses 
 
 

PROFESSIONAL BACKGROUND 
 
With 27 years of experience, Mr. Borrelli has extensive 
knowledge in landscape design, master planning, site 
design, contract documents, project administration, 
professional administration and various other aspects of 
his profession.  Mr. Borrelli has been Principal-in-Charge of 
Borrelli + Partners, Orlando for the past 25 years. 
 
PROJECT EXPERIENCE 
 
Mr. Borrelli has been responsible for various phases of the 
following relevant projects:  
 
PARKS/TRAILS/RECREATION: 
City of Apopka, FL 

Townsend’s Plantation Boardwalk 
City of Bonita Springs, FL  

Bonita Springs Trail Feasibility Study 
City of Casselberry, FL 

Wirz Trail 
City of Dania Beach, FL   

Dania Beach Pier Restaurant & Bait Shop 
City of Florida City, FL 

Hassee Lakeda Trail 
City of Fort Lauderdale, FL 

South Florida East Coast Corridor 
City of Homestead, FL 

Mayor Roscoe Warren Municipal Park 
City of Inverness, FL   

Cooter Pond Park 
City of Kissimmee, FL 

John Young Parkway Pedestrian Bridge 
Shingle Creek Regional Trail, Sequence 1 & 2 
Shingle Creek Regional Trail, OGT Grant 

City of Maitland, FL 
Lake Lily Park 

City of Margate, FL 
Lemon Tree Lake Park 

City of Melbourne, FL 
Wickham Park  

City of Miami, FL 
Moore Park Legacy Gift Stadium 

City of Miami Beach, FL 
Collins Park Renovation  
North Shore Park Bandshell Renovation 

City of Naples, FL 
River Park Aquatic Center 

City of Ocala, FL 
Sholom Park Public Gardens 

City of Ocoee, FL 
Family Aquatic Center  

City of Orlando, FL 
Dinky Line Trail 
Lake Eola Park  
Loch Haven Park  
Rock Lake Community Center 
Trotters Park Concession/Restroom Building 

Jorge A. Borrelli,  
ASLA, LEED® AP BD+C, CPTED 
President/Principal-in-Charge 
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City of Orlando, FL (continued) 
Turkey Lake Park Boat House 
Turkey Lake Park Guard House 
Wetlands Park 

City of Oviedo, FL 
Oviedo Community Center  

City of Palatka, FL 
Palatka Corridor Study 

City of Plantation, FL 
Plantation Preserve Golf Course & Club House 

City of Sanibel, FL  
Sanibel Bikeway, Greenways & Trail Master Plan 

City of Sunny Isles, FL 
Sunny Isles Beach Active Park Community Center 

City of Winter Haven, FL 
Chain of Lakes Downtown Trailhead 
Lake Maude Park Recreation Complex 

Collier County, FL 
Florida Power & Light Greenway Trail Study 
Vanderbilt Drive Pathway 

Daytona Beach Museum of Arts & Science, FL 
Environmental Learning Center at Tuscawilla Preserve  

Flagler County, FL 
Lehigh Trail 

Florida Department of Environmental Protection 
Rainbow Springs Concessions Building, Dunnellon, FL 
Ross Prairie Equestrian Campground, Dunnellon, FL 
Blue Springs State Park ADA Restroom, DeLand, FL 

FL Department of Transportation, Okeechobee County 
District 1, Lake Okeechobee Rec Area Master Plan 
District 1, Lake Okeechobee Scenic Trail 

Florida Keys Overseas Heritage Trail, Monroe County, FL 
Big Coppitt Key Landscape Project  
Florida Keys Overseas Heritage Trail Master Plan 
Key West Botanical Gardens Trailhead 
Key Largo Trailhead 
Knights Key Trailhead Master Plan  
New Trail Segment Design for Grassy Key &  
     Big Coppitt Key 
Safety Improvements  

Florida Mining-Recreation, Hardee County, FL 
Paynes Creek Greenway Corridor Study 

Indian River County, FL 
Intergenerational Recreation Center at South 
     County Regional Park 

Inverrary Developers, Lauderhill, FL 
Country Club 
Office & Sales Center 
Tennis Club 

Lee County, FL 
Lee County Bike, Pedestrian & Trails Master Plan 

Miami-Dade County, FL 
Heatherwalk Community Center 
Key Biscayne Golf Club 
South Dade YMCA Family Center 
YMCA Field of Miami-Dade 

National Park Service  
Indefinite Delivery Contract 

Orange County, FL 
East Orange Park Soccer Complex 
Dr. P. Phillips Community Park  
Econ Soccer Complex 
Extreme Sports Park  
Goldenrod Park   
John Young Community Park 
Little Econ Greenway Trailhead 
Long Branch Park Master Plan 
Parks Prototype Buildings 

Orange County, FL (continued) 
Pine Hills Trail 
Shingle Creek Regional Trail 
Young Pine Community Park 

Pinellas County, FL 
Pinellas Trail FPC Extension  

Sarasota County, FL 
Legacy Trail Design/Build 

Seminole County, FL 
Cross Seminole Trail Connector 
Kewannee Trail 
Red Bug Lake Road Pedestrian Overpass 
Seminole Wekiva Trail Phase I 
Seminole Wekiva Trail Phases II & III 
Seminole Wekiva Trail Underpass  
Wekiva Park 

St. Johns County, FL  
Rail with Trail Feasibility Study 

Town of Surfside, FL  
Surfside Community Center & Park Renovations  

Volusia County, FL  
Green Springs Park 
"J" School Park 
Lake Beresford Park 

EXHIBIT 5 
15-0348 

Page 80 of 109



Margi Nothard founded and directs Glavovic Studio Inc. as a creative design company for architecture, 
public art and urban design in 1999.  Glavovic Studio is a leader in South Florida the architecture of cultural 
facilities, affordable housing and public space.  The studio’s completed housing, civic parks, museums, 
galleries and public art interventions integrate landscape, environment, architecture, culture and urban 
connections in a unified spatial and transformational experience. 

Major works in Florida include Young Circle ArtsPark, a 10-acre cultural arts facility, site plannig, an outdoor 
Amphitheater, Visual Arts Pavilion including studios, galleries, playgrounds  at the center of downtown 
Hollywood, Girls’ Club Foundation, in Fort Lauderdale, Exterior building envelope and Interior gallery 
space, NSU|Museum of Art in Fort Lauderdale Interior Renovations over five years and exterior Bridge_
Stair and Art Plaza renovations with EDSA, LEED Gold Young At Art|Museum Broward County Library with 
AECOM, a highly acclaimed Children’s Art Museum and public library in Davie, Florida and Dr. Kennedy 
Homes Affordable Housing, an award winning LEED Gold for Homes, 132 unit, eight two-to-five story 
modern apartment building complex for low and very low income seniors and families with three adaptive 
use multipurpose community buildings situated at as a gateway to downtown Fort Lauderdale.     

Nothard’s transformational work as a designer and artist is process oriented and visionary, seeking 
innovative and implementable solutions.  She engages in public outreach through lectures, exhibitions 
and teaching. Nothard and her studio have designed over seventy-five projects and are committed to long 
term environmental stewardship.  She is the recipient of numerous awards and grants, in 2012 founded 
and hosts GSTalks, a public outreach forum engaging innovators, designers and thinkers directly with 
the community in a series of lectures and events.  GSTalks has been recognised with a Cultural Division 
Creative Investment Program Grant and attracts audiences and speakers from throughout the South 
Florida area. Nothard’s community outreach also includes lectures, teaching and a newsletter including 
working with programs such as Business for the Arts of Broward and the Community Foundation and 
creative exploration of issues such as three installations titled: GroundWater.  At Young At Art|Museum, 
Deering Estate In Deep Exhibition, April 2014 and Third Avenue Artwalk, February 2014, along with 
monthly open studios and exhibitions with the Flagler Village Artwalks among other events. 

Glavovic Studio’s work has been widely published in national and international publications such as 
Architectural Record Magazine, Irreversible Magazine, TASCHEN, Abitare, Metropolis, Objekt, Design 
Bureau, Braun, OFArch, Urban Land, and Tropic. 
 

2014 Current Projects
Master Vision Plan for Affordable Housing_Broward Urban League 2014
	 Up to 150 multifamily affordable housing units
	 Sustainable, educational visionary project
	 Feasibility Phase

Artist and Market Live Work Condo Project, 2014
	 Mid-rise urban site, market rate 
	 Mixed Use
	 Feasibility Phase 

Urban Townhouses, 2014 
	 Market Rate, sustainable approach, innovative materials and construction systems
	 In Schematic Design

Private House Intercoastal_Adaptive Use and New Site with Pavilion 2014
	 Construction Documents

2012-2014 Consultis, Commercial Renovation Project_Boca
	 Interior renovation, modular commercial interior storefront panel systems
	 Interior Design components and Client Branding

Education
1992 Master of Architecture
Southern California Institute of 
Architecture 
NCARB Registered 
AIA Associate

Awards
2012-2014

Young at Art|Museum Broward County 
Library

First LEED Gold Children’s Museum in 
Florida

USGBC Gala Verde Award_Best Project 
New Contruction, Sep 2012

USGBC Gala Verde Award Best Overall 
Project, Sep 2012

2013 - South Florida Parenting 
Magazine Kids Crown Awards, judges’ 
choice as best museum

2013 - Best Museum in Broward County, 
winner of New Times reader poll

“Green Your Scene,” Award from the 
Town of Davie

Association of Builders Eagle Award
2012 - Best Family Fun from Forum 
Publishing Group

ULI 2013 Vision Award Finalist, (WInner 
to be announced in August.)

Dr. Kennedy Homes Affordable Housing 
Project

Community Appearance Award, 2013
LEED Gold for Homes, 8 Buildings

Young Circle ArtsPark

AIA Fort Lauderdale, Award of Merit, 
2012

Museum of Art | NSU ArtPlaza

Fort Lauderdale Community Appearance 
Award, 2012

2011

Girls Club, Top 100 World Architecture 
WA Award, April 2011

www.glavovicstudio.com 
P 954 524 5728
F 954 524 5729 

AA0003643

Margi Nothard

architecture + art + urban design

1

President / Design Director
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2008 

Young Circle ArtsPark
Florida State AIA Merit Award of 
Excellence

Girls’ Club
Florida State AIA Merit Award of 
Excellence

Moretti Award
Broward County Cultural Award
Most Outstanding Artistic Achievement

2007

Young Circle ArtsPark
Best Architecture Project, South Florida, 
Miami Herald

Broward Trust for Historic Preservation 
Honors

2006

Museum of Art|Bridge-Stair
Florida State AIA Award of Excellence

Museum of Art Bridge_Stair 
Fort Lauderdale Community Appearance 
Award

2004

SKYLofts
AIA Award of Excellence, Fort Lauderdale

2001

Arango Foundation, Top Arango Designer 
Award

Award Recipient: Master in Architecture, 
SCI-Arc, Top Graduate Thesis, Jan 1992

Award Recipient: SCI-Arc, Alpha Rho Chi 
Medal, Fall 1991

Award Recipient: Henry Adams, AIA Certificate, 
Fall 1991

Board of Director, student representative: SCI-
Arc 1989-1992

2012-2014 Sailboat Bend Apartments
	 Fort Lauderdale, Broward County, Florida
	 Under Construction
	 Construction Budget:  $7, 4 million.

Renovation of a 105-unit, mid-rise senior residential building on the river in historic Sailboat Bend 
neighbourhood, Fort Lauderdale. Program includes efficiency units, one and two bedroom units and 
community room. Skin explorations highlight the organization of the building around the specifics of the 
program with respect to the site and the units, creating a conversation between the context, the overall 
existing building structure and the individual unit.  The development of the perimeter enclosure creates a 
unique layering of views, solar protection, transparency and solid components that are organized and sized 
within a modular system and customized ceramic frit pattern that provides additional solar protection and 
a virtual landscape on the building skin.   

2007 – 2013 Kennedy Homes Affordable Housing 
	 Fort Lauderdale Housing Authority, Florida
	 LEED Gold for Homes Certification, July 2013
	 Project Completed February 2014
	 Construction Budget:  $16 million

Eight new buildings, two-story to five-story, and three renovated one-story buildings, make up one 
hundred and thirty-two units on an 8.5 acre site in downtown community, goals included to develop a 
gateway to City of Fort Lauderdale and integrate in an existing Historic District and to create a sustainable 
and community oriented project, affordable and transit oriented that meets the needs of the existing 
residents on the site and the long term goals of the Housing Authority.  Kennedy Homes integrates art, 
landscape and quality of life, affordably and exceptionally. 

Channel Square Multi-Modal Transportation Hub
	 Feasibility Study
	 2012 | Fort Lauderdale, Broward County, Florida

Multi Modal Hub, iconic gateway and destination at the heart of Fort Lauderdale Beach. Program includes 
mixed use space, water taxi hub, visitor center, and café. Peripheral areas provide easy bicycle access, 
vehicle drop off and links to Broward County Transit system and Trolley. Proposal highlights significance 
of Las Olas Blvd. and creates a portal to the beach and back to the city. 

2011 - Present FLOW - Broward County Courthouse 
	 Public Art Commission
	 Fort Lauderdale, Florida
	 In Design Development Phase
Construction Budget:  Art Budget Approximately $600, 000
County Courthouse Budget over $200 million 

Large scale public art project connecting the river and the community to the New Broward County 
Courthouse embracing the public access Breezeway below the existing parking structure and the heart 
of Fort Lauderdale in the form of textures and patterns applied to forms that modulate to accommodate 
seating, walkways and activated areas. The dynamic envelope invites the public to experience FLOW which 
provides the community an urban hub to pause, reconnect and re-exchange with the environment and 
each other. 
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Exhibitions and Selections

2006-2014

Flagler Village Artwalks_Sunset Hammock
Forré Gallery, “Beneath the Surface” What 
rests inside an Architect?” 
SCI-Arc Exhibit, “Top 50 Alumni”, Los 
Angeles, CA 
Deering Estate “In Deep”, GroundWater_
Grey, Black, Potable and Salt
Cadence, The Art of Landscape Exhibition, 
Young Circle ArtsPark
Flagler Village ArtWalk, Skins
Third Avenue Artwalk, GroundWater 02
Young At Art|Museum, Counting 
Backwards_Groundwater_Latent Systems, 
Five Artists 
Threshold Two_Unmade Room Exhibition, 
Curator, Christian Feneck
Third Avenue Artwalk:  Unbuilt/Unspoken_
Fort Lauderdale
Third Avenue Artwalk:  Layers
Third Avenue Artwalk:  In Construction: A 
Photographic Journey
Inventory | Series 01: Objects of Desire
DCOTA Design House, Selected Designer:  
Margi Glavovic Nothard 
Bishop Good Studio, Towards the Girls’ Club
Museum of Art, Fort Lauderdale: Group 
Show:  Third Avenue Artists
 “Top of the Tower”, Broward College 
Group Show, selected for Broward College 
Permanent collection
Solo show New Star Gallery, 2004 
FAT Village, Afterglow Art Exhibition
Magazine Cover:  Sears Town_Designer 
selected for competition
Faculty Exhibit: DURP Exhibition, 15 Years 
Towards the Future
Faculty Exhibit:  FIU Bienal Exhibition 
Finalist, Architecture Drawings
Seattle Public Art Issaquah Highlands 
Project Finalist
Alumni Exhibit:  SCI-Arc 30/30, Top 30 
drawings from 30 years
Exhibit:  The Freight Depot Pacific Design 
Center
Arango Design Award Presentation

1992-1998

Form Zero Gallery Exhibition, Time Defines 
Place
Sun Shelter Exhibition, Van Alen Institute, 
NY
Infrastructure and Design for Alternatively 
Powered Vehicles”, AIA Urban Design
Museum of Science and Industry, Electric 
Vehicle Infrastructure Competition
Berlin Competition Exhibition, SCI-Arc
Julia Morgan Women in Architecture 
Exhibition, UCLA
LA Art Fair

2001 – 2012 Young At Art | Museum Broward County Library
	 Davie, Florida
	 LEED Gold Certification, July 2012
	 Project Completed December 2012
Construction Budget:  $13, 750,000 million

County Library, Museum Exhibits, Art Institute with Art studios including painting, ceramics, 3D studios, 
photography, Administration, Separate Teen Center, Shared Programming Areas, including Library and 
café, conference areas and reading room.  The main museum area includes 4 major exhibit areas and a 
Knight Changing Exhibit space, along with Administration and numerous outdoor programmed spaces.  
Many major artists are involved in creating interactive artworks in the exhibits along with a site specific 
artwork for the Museum itself. 

2006 - 2012 Museum of Art | NSU
Fort Lauderdale, Broward County, Florida

Major facilities upgrade at the MoA|NSU. Scope of work included Lobby, Renovation Glackens Wing, 
façade storefront, Bridge-Stair addition, 2nd Floor Renovation of multiple Galleries including Marks Gallery, 
Main Gallery, 1st and 2nd floor bathrooms renovations, Mathew Schreiber/Artist installation, MoA Master 
planning, Identity, Signage, Wayfinding, Scrim Design, and MoA ArtPlaza.

2006 - 2008 Girls’ Club Collection
Fort Lauderdale, Broward County, Florida

Art Foundation and Gallery renovation in existing warehouse building adjacent to artist studio on quiet 
downtown street.  Goal to activate street and provide awareness in art community and for public to 
leverage goals of broadening discourse about contemporary art and role of women artists and women in 
art.  Utilized façade as urban element to project images and draw public into building. Architecture goals 
of adaptive use and material transformations.

Young Circle ArtsPark
2001 - 2011 | Hollywood, Broward County, Florida

10 acre site, Visual Arts Pavilion:  Includes Artist Studios, Painting Studio, Glass Blowing Studio, Metal 
Studio, Performing Arts Rehearsal Studio, Black Box Theater, Gallery, Classrooms, Administration, Offices, 
support.  Park includes:  Children’s interactive playground, landscaped art elements, multiple water 
features, outdoor amphitheater, indoor amphitheater, multiple promenades for Events, multi-purpose lawn 
and performance spaces, integrated artist experiences, integrated public art.  Performing Arts Pavilion:  
City of Hollywood, Architect, Glavovic Studio:  Design Architect, Open Steel Structure, Masonry, Kalwall, 
designed to create space within existing Artspark, floating roof.  Outdoor pavilion, open seating, enclosed 
service parking and support space.  

Miami Beach Little Stage Theater and Skate Plaza Cultural Complex
2008 | Miami Beach, Dade County, Florida

2.25 acre site consisting of park area and two existing historical buildings in the heart of Miami Beach. 
Concept proposes a series of layers - activities, vistas, spaces and experiences. A performing arts pavilion 
and a café/concession pavilion, inventing a modular green wall system, proposed to become part of the 
complex to make it a unique project that incorporates sustainability, culture, amenity, youth, the visitor 
and the local community through a sustainable, adaptive use approach to culture, architecture and urban 
design. 
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Metro Hollywood/Metro Hollywood Artspace Inc.
2005 - 2007 | Hollywood, Broward County, Florida
Consists of multifamily units, artspace, retail/commercial space and school/community element. The goals 
are to redevelop challenged neighborhood along railroad area and integrate ground level retail to connect 
to larger urban context and create walkable downtown connections.  To create Artist Livework community 
with green roof, cistern, low-carbon footprint, walkable, in an affordable housing environment.  

HART Artspace
2005 - 2006 | Hollywood, Broward County, Florida
Master Planning Phase for 450 units, mixed use Market Rate and Design oriented project.  Site planning, 
retail, commercial, Cultural, Live/Work, Artist Affordable Housing.  Redevelopment/Master planning 
of Hollywood Art and Culture Center, local Contemporary Visual and Performing Arts Center, including 
classrooms, gallery.  Includes 40+ units for Artspace Affordable housing for artists.  Integrate with Art and 
Culture Center to reignite south east quadrant of Block and create destination Arts District.  

Hollywood Central Performing Arts Center
2007 - Present | Fort Lauderdale, Broward County, Florida
350 seat renovation for a Performing Arts Theater, the goal is to develop a synergistic relationship 
between the project and the community, between the street and the building along with creating a more 
visible presence on the street whilst enhancing the overall experience, functionally within the facility for 
the theater performer and viewer. 

Community Service

Public Art and Design Task Force, Creative Broward 2020 Plan, EcoArt South Florida, Advisory Board and 
Site Planning Committee, 2009-2013, Sailboat Bend EcoPreserve Committee, Broward Cultural Division 
2020 Master Plan, Young Circle Greater Hollywood ArtsPark Foundation, Founding Member through 2009, 
FAB, Funding Arts Broward, Founding Member, 2003-2008, Co-Founder, Broward Design Collaborative, 
2004, Coordinator, DURP/FAPS 2nd Wed Lecture Series, 2003-2004, Vice Chair, Master Plan, City of Fort 
Lauderdale Steering Committee, 2002-2003, Chair and Member, Fort Lauderdale Historic Preservation 
Board, 2002-2005, Vice-Chair and Member, Public Art and Design Committee, Broward Cultural Affairs, 
1999-2003, Chair, Artist Selection Panel, Port Everglades, Aviation and Convention Center, 2002, Chair, 
Artist Selection Panel, Broward County Historic Commission, 2001, Chair, Public Art and Design 5 year plan 
Sub-committee, 2001-2002, City of Hollywood, Arts Park Sub-Committee, 2001

Grants, Lectures and Academic Honors
Grants
NEA Our Town Grant, City of Tamarac, Sunset Hammock Public Art Project, Oct 2014
Third Avenue Artists Artwalk 2014:  Flagler Village Improvement Association/CRA, Feb 2014
Broward County (CIP) Creative Investment Program Grant GS Talks02_Kennedy Homes, July 2013
Minetta Brook Foundation Grant, Hudson and Thames River Project, 1997

Conference Speaker or Panelist
Conference Presentation: Incorporating Sustainable Design into Brownfield Projects and Areas, 
SE United States Brownfields Conference, Nov, 2014  
Conference Paper presented by Co-Author and published in proceedings:  “Culture and Art Industries as 
Urban Revitalization Strategies:   
The Case of Miami Design District”, Prof. Mishchenko, M. Nothard and Assist. Prof. Oner, SANART, Mersin, 
Oct 2013 
Conference Poster:  Subtropical Cities Conference, Kennedy Homes, Paradigm Shift, 2013
Conference Presentation: Intersections of Place and Process: “Subtropical Cities” Conference, Mar 2011 
Conference Presentation: Americans for the Arts Conference, PARTICIPATE, Public Art Civic Catalyst, 
Wash, DC, Jul 2004
Conference Presentation: FAPA, Young Circle ArtsPark, West Palm Beach, Sep 2003

Publications (Selection)

2007-2014

Irreversible Magazine, “The Girls’ Club 
Collection” and “FATVillage, Changing the 
Rules of Engagement”, Dec 2014
Architectural Record, “Dr. Kennedy Homes, 
Sunshine State of Mind”, C. Pearson, Oct 
2014
Fort Lauderdale Magazine, “Well Built” Aug 
2014
Tropic Magazine, “Gut Job”, J. O’Connor, 
Dec 2013
Net Zero Buildings, Young At Art|Museum, 
“Dividing Liquid Assets” J. Mesenbrink, 
Sep 2013 
Taschen, 100 Contemporary Green 
Buildings, Philip Jodidio, May 2013
Design Bureau, “Designing an Icon“, May 
2013
Tropic Magazine, “Affordable Modernity at 
Kennedy Homes”, Feb 2013
“Open Space:  Urban Public Landscape 
Design”, Feb 2013
Tropic Magazine, “Young at Art | Museum 
Turbo-Charging South Florida’s Creative 
Engine”, Summer 2012
Taschen, Landscape Architecture Now!, 
Philip Jodidio, 2012
Tropic Magazine, “Impluvium Village“, 
February 2012
Tropic Magazine, “Culture Comes to Fort 
Lauderdale Once Again”, Jan 2012
Design Bureau Magazine, “The Language of 
Design”, Jan/Feb 2012
Florida Life + Travel, “Urban Sanctuaries”, 
Dec 2011
Tropic Magazine, “Outside-In”, Oct 2011
Private Spaces for Contemporary Art, Peter 
Doroshenko, 2010
100 Florida Architects and Interior 
Designers, Damir Sinovcic, 2010
Esplanade Magazine, “Beach House” Jul/
Aug 2010, 
Florida Travel + Life, March/April, 2010, 
“The Best of Both Worlds” 
Florida/Caribbean Architect Magazine, Fall 
2008
Objekt International, #43, “Ebb and Flow 
below Under the Dining Table”, Oct 2008
Surface Magazine, “Brand Identities”, 
The Art and Design Issue No.72, Annual 
Appeals, Jul 2008
Fulcrum Magazine, “Strategy: ArtsPark”, 
Volume 1, Issue 1, Jun 2008
Go Riverwalk, Jul 2008
Florida Monthly Magazine, May 2008
HOME Miami/Fort Lauderdale, Jun 2008
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Conference Presentation:  AIMAC Conference with Dr. Prosperi and Lucy Keshevars, Milan, Italy, Jul 2003

Lectures
Public Lecture: Florida Foundation for Architecture, 2014 People’s Choice, Young At Art|Museum Broward 
County Library, Nov 2014
Public Lecture: GS Talks 02: Paradigm Shift, June 2013
Public Lecture: Arts Mean Business_Being Broward/Being Global, May 2013
Public Lecture: FAU, School of Architecture:  Glavovic Studio, Apr 2013
Public Lecture: MOD Weekend: Eco-sensitive Boat Tours, March 2013
Public Lecture: Girls’ Club, March 2013
Public Lecture: Sherman Library Series:  The Art of Architecture, Nov 2010
Public Lecture: Girls’ Club Collection, Artists In Action, May 2010
Public Lecture: Cornell University, Apr 2010
Public Lecture: 10x10, Poliform, Miami, Oct 2008 
Public Lecture: Palm Beach Art Forum, Duncan Theater West, Dec 2007 
Public Lecture: Design Within Reach, Women in Design, Coral Gables, Nov 2007 
Public Lecture: Broward County Cultural Forum, Nov 2007 
Public Lecture: Florida Dept. of State, Division of Cultural Affairs, Florida Arts Council, Jul 2007 
Public Lecture: NSU-Museum of Art:  Sears Town Vision Lecture, Mar 2006 
Public Lecture: FAU Department of Urban and Regional Planning, Inhabiting the Swamp, Sep 2003 

Guest Speaker: Business for the Arts, Board, Feb 2013
Guest Speaker: Greater Fort Lauderdale Alliance, Board, June 2013
Guest Speaker: Broward Community Foundation Board, Mar 2013
Guest Speaker: Reimagining the City Symposium, Feb 2012
Guest Speaker: Emerge Broward, The Knowledge Economy in Broward County, Oct 2009, Jan 2010
Guest Speaker and Moderator: Funding Arts Broward: Oct 2005
Panelist: Locust Projects, Miami 4, w/Terence Riley, Lawrence Blough, Felice Grodin, Apr 2008
Interview:  Smart City Radio, Carol Coletta, Jul 2007
Moderator: Young at Art Symposium _ Future of YAA and Childrens’ Museums, Nov 2006 
Urban Design Professional: Broward Design Collaborative, Sistrunk Workshop, Apr 2004 
Urban Design Professional: Oakland Park, Downtown Urban Park, Jan 2003 

Visiting Critic/Selection
Columbia University, School of Architecture, New York, NY
Cornell University, School of Architecture, Ithaca, NY 
Florida Atlantic University, School of Architecture, Fort Lauderdale, FL
Florida International University, School of Architecture, Miami, FL
Norwich University, School of Architecture, Northfield, VT
Pratt University, School of Architecture, Brooklyn, NY 
Rice University, School of Architecture, Houston, TX
Southern California Institute of Architecture, Los Angeles, CA
University of Miami, School of Architecture, Miami, FL
University of Southern California School of Architecture, Los Angeles, CA

Well-known Curator for the Museum of Modern Art in New York, Paola Antonelli upon writing about 
the Arango Foundation Award wrote: “Margi Glavovic-Nothard has impressed me with the maturity and 
completeness of her assertive designs. Her structures pose as functions, symbols and incarnate the 
renewed role of architecture as a point of reference for the community.”

Florida Inside Out, Miami 4, Apr 2008
Dwell Magazine, Knoll Advertising, Nothard 
House, April 2008
Florida Inside Out Magazine, Jan/Feb 2008
HOME Magazine Cover and Article, “Art or 
Buildings, You Decide”, Dec 2007
Urban Land Magazine, Annual Design Issue, 
Nov/Dec 2007
OFARCH, Italian Architecture Magazine 
Cover and article, Sep 2007
Miami Herald, Beth Dunlop, Aug 2007
FORM; Pioneering Design Magazine, Jul/
Aug 2007
Florida Inside Out Magazine, May/Jun 2007
HOME Magazine Cover, Nov 2006
HOME Magazine, Mar 2006 
Miami Herald, Artspark, Nov 2004 
HOME Magazine Cover, July, Aug 2004
SCI-Arc Alumni, Publication, 2002
Abitare, Hollywood ArtsPark, Feb 2002
Metropolis, Arango Foundation Awards, 
Dec 2000
Time Defines Place, The Thin Moments and 
Fat Moments in Los Angeles, PAP, SCI-Arc, 
1994
From The Edge, SCI-Arc, Rizzoli, 1992	
Kenchiku Bunka, Vol. 46 #534, Apr 1991
LA Architect, Jul/Aug 1990
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Terence O’Connor is Vice President and Principal Project Manager for Glavovic Studio since the founding in 
1999 and has over thirty years of architectural experience assuming responsibility for award winning design, 
planning, construction documents, specifications, construction administration, project team supervision, review 
and coordination of all phases of construction contract document work. Terence began his career as a project 
designer with Skidmore, Owings and Merrill in the design and production of Hines proto-type office park 
developments, Houston, Texas in 1977. In 1979 he relocated to New York and worked for Johnson/Burgee 
Architects during which time he was involved in the design and production of documents for the award winning 
projects of AT&T Headquarters in NYC 1979, the PPG Headquarters in Pittsburgh 1980-84, the Metro-Dade 
Cultural Center 1982, the Transco Tower 1983 and the Wells Fargo Center, Denver 1983.

He has collaborated with Margi Nothard, President and Design Principal, on award winning projects such as 
the Museum of Art Bridge_Stair in 2005, the Girls’ Club Collection in 2007 and the Kennedy Homes affordable 
housing project 2007-2013 (currently under construction). 

O’Connor received his Bachelor of Design in Architecture from the University of Florida and Master in 
Architecture from Rice University. O’Connor is a registered architect in Florida with (retired) licenses in Texas 
and New York, teaching and lecturing on architectural design and theory at the School of Architecture, Florida 
Atlantic University.  O’Connor served as Chapter President and State Director for the Fort Lauderdale AIA and 
garnered numerous AIA design awards.  

Representative Projects

Sailboat Bend Apartments 
2013 - Present (In construction) | Fort Lauderdale, Florida
Construction Budget:  $7,4 million.

Renovation of a 105-unit, mid-rise senior residential building on the river in historic Sailboat Bend neighbourhood, 
Fort Lauderdale. Program includes efficiency units, one and two bedroom units and community room. Skin 
explorations highlight the organization of the building around the specifics of the program with respect to the 
site and the units, creating a conversation between the context, the overall existing building structure and 
the individual unit.  The development of the perimeter enclosure creates a unique layering of views, solar 
protection, transparency and solid components that are organized and sized within a modular system and 
customized ceramic frit pattern that provides additional solar protection and a virtual landscape on the building 
skin.   

Kennedy Homes Affordable Housing 
2007 – 2013 | Fort Lauderdale, Florida
Fort Lauderdale Housing Authority, Florida
LEED Gold for Homes Certification, July 2013
Project Completed March 2014
Construction Budget:  $16 million

Eight new buildings, two-story to five-story, and three renovated one-story buildings, make up one hundred and 
thirty-two units on an 8.5 acre site in downtown community, goals included to develop a gateway to City of Fort 
Lauderdale and integrate in an existing Historic District and to create a sustainable and community oriented 
project, affordable and transit oriented that meets the needs of the existing residents on the site and the long 
term goals of the Housing Authority.  Kennedy Homes integrates art, landscape and quality of life, affordably 
and exceptionally. 

NSU | Museum of Art 
2006 - 2012 | Fort Lauderdale, Florida

A major facilities upgrade at the MoA was essential for positioning the Museum for its next phase 
in for Museum Director Irvin Lippman.  Glavovic Studio was critical in developing a sophisticated 
sense of image and functionality that tied together disparate elements in the Museum’s palette 

Education

1977 Master in Architecture 
Rice University

1973 Bachelor of Design in Architecture 
University of Florida

Registration

Registered Architect, State of Florida 1990
AA-0013193

NCARB 1985, AIA member

Awards

2012-2014

Kennedy Homes Affordable Housing Project

LEED Gold for Homes, 8 Buildings 

2013 - Community Appearance Award

2013 - AIA Fort Lauderdale, Award of 
Excellence

2008

Girls’ Club

Florida State AIA Merit Award of Excellence

20+10+X World Architecture Community 

2006

Museum of Art|Bridge-Stair

Florida State AIA Award of Excellence

Fort Lauderdale Community Appearance 
Award

2003

O’Connor House
AIA Broward Award of Honorable Mention

2000

Private Residence 
AIA Broward Award of Excellence

1990

Tarpon River Villas Award of Excellence 
AIA Broward Design Awards Traveling 
Exhibition
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within a limited budget. Overall upgrade to the Museum of Art included: the lobby, the Glackens 
Wing, entrance facade, Bridge-Stair addition, Marks Gallery renovation, bathrooms renovations, 
the Main Gallery, Mathew Schreiber/Artist installation, master planning, signage and wayfinding, 
AC Screening/Urban Design. Project Manager with responsibilities for zoning and code compliance, 
documentation of existing conditions, historical research, program analysis, preliminary design, 
design development, construction documents, specifications, project team supervision, review and 
coordination of contract documents with owner, consultants, city planning, zoning and engineering 
staff; bidding and negotiation, construction administration.

Miami Beach Little Stage Theater and Skate Plaza Cultural Complex
2008 | Miami Beach, Florida

2.25 acre site consisting of park area and two existing historical buildings in the heart of Miami Beach. Concept 
proposes a series of layers - activities, vistas, spaces and experiences. A performing arts pavilion and a café/
concession pavilion, inventing a modular green wall system, proposed to become part of the complex to make 
it a unique project that incorporates sustainability, culture, amenity, youth, the visitor and the local community 
through a sustainable, adaptive use approach to culture, architecture and urban design. 

HART Artspace
2005 - 2006 | Hollywood, Broward County, Florida
 
Master Planning Phase for 450 units, mixed use Market Rate and Design oriented project.  Site planning, retail, 
commercial, Cultural, Live/Work, Artist Affordable Housing.  Redevelopment/Master planning of Hollywood 
Art and Culture Center, local Contemporary Visual and Performing Arts Center, including classrooms, gallery.  
Includes 40+ units for Artspace Affordable housing for artists.  Integrate with Art and Culture Center to reignite 
south east quadrant of Block and create destination Arts District.  

Hollywood Central Performing Arts Center
2007 - Present | Fort Lauderdale, Broward County, Florida
 
350 seat renovation for a Performing Arts Theater, the goal is to develop a synergistic relationship between the 
project and the community, between the street and the building along with creating a more visible presence 
on the street whilst enhancing the overall experience, functionally within the facility for the theater performer 
and viewer. 

Residential 

Hait Residence Remodel
2005 | Wilton Manors

Weinstein Residence Remodel
2005 | Fort Lauderdale
 
Caplan Residence Remodel, 
2002-2003 | Hollywood

O’Connor Residence
2001-2002 | Pompano Beach, AIA Broward Award

Wells House, GR Residence, Giroire Residence, Bandelac Residence, Fort Lauderdale 
 
Amlong Residence 
1999-2001 | Canada

The Blue House
1999-2001 | Lighthouse Point

Exhibitions and Selections

2003

Selected Architecture Faculty Exhibition
AIA Miami Chapter Gallery 

FAU Faculty Creative Work Exhibition: Four 
Houses
School of Architecture Gallery Space

FIU Bienal Exhibition

FAU Visual Arts Faculty Exhibition
Scale model of AIA award winning 
architectural project, University Galleries 
Schmidt Center Gallery

2001

AIA Broward Design Awards Exhibition
Pompano House Award of Excellence, 
McCraw Warehouse , Ft. Lauderdale

1999

FAU Visual Arts Faculty Exhibition
Schmidt Center Gallery

1998

Furniture/Graphic Design 
FAU Visual Arts Faculty Exhibition, Schmidt 
Center Gallery

Publications (Selection)

Tropic Magazine, “Affordable Modernity at 
Kennedy Homes”, February 2013
Florida Life + Travel, “Urban Sanctuaries”, 
December 2011
Tropic Magazine, “Outside-In”, Oct 2011
Private Spaces for Contemporary Art, Peter 
Doroshenko, 2010
Florida Travel + Life, March/April, 2010, “The Best 
of Both Worlds” 
Florida/Caribbean Architect Magazine, Fall 2008
Florida/Caribbean Architect Magazine, 2008 
Florida/Caribbean Architect Magazine, 2006
Florida/Caribbean Architect Magazine, 2001
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Private Residence 
1999-2001 | Pompano Beach
	 Current Project
Community Service

MOD Weekend: Eco-Sensitive Boat Tours, Assistance and Docent Coordination, March 
Lake Worth Community Development Corporation, Mixed-Use Redevelopment
Committee on Design + Architecture Tri-County Event 
State Director: American Institute of Architects, Florida Association 
President: American Institute of Architects, Broward Chapter 
Public Art and Design Committee, Broward County Cultural Affairs Council
Executive Committee Member: American Institute of Architects, Broward Chapter
Design Awards Committee Member: American Institute of Architects, Broward Chapter 	 Ac

Grants, Lectures and Academic Honors

1992-2004
Assistant Professor
Florida Atlantic University (FAU), School of Architecture

Visiting Critic
Florida International Univeristy (FIU), School of Architecture
Univeristy of Miami (UM), School of Architecture
Nominated for Most Distinguished Teacher of the Year Award, CAUPA, FAU 

Lake Worth Urban In-Fill and Redevelopment Planning Grant: submitted to State of Florida, Community Affairs 
Dept., Tallahassee, FL. Presented as lecture before the Lake Worth City Commission

From Broadacre City to Lille: Urban Design Theories in Transition - Lecture before the Urban Planning Studio, 
School of Urban Planning at Florida Atlantic University

Tropic Magazine, “Affordable Modernity at 

Kennedy Homes”, February 2013

Florida Life + Travel, “Urban Sanctuaries”, 

December 2011

Tropic Magazine, “Outside-In”, Oct 2011

Private Spaces for Contemporary Art, Peter 

Doroshenko, 2010

Florida Travel + Life, March/April, 2010, “The Best 

of Both Worlds” 

Florida/Caribbean Architect Magazine, Fall 2008

Florida/Caribbean Architect Magazine, 2008 

Florida/Caribbean Architect Magazine, 2006

Florida/Caribbean Architect Magazine, 2001

UPDATED MAY 2014
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Senior Project Manager

Diane Barry is a Senior Project Manager with over fifteen years of experience designing, producing, and 
overseeing projects from conception to reality throughout South Florida with extensive experience and a 
proven track record specializing in affordable housing projects.  Her expertise in affordable housing and 
residential projects has given her a concise knowledge of zoning, building and life safety codes, allowing her 
to assess and deliver quality and successful projects. 

As a service oriented professional with client oriented goals, Diane ensures clear and concise team 
collaboration exists throughout all phases of every project, with all team members. Her project management 
is based on a team oriented approach, bringing many projects to reality. As a leader and team manager, 
her projects have been delivered on time and within budget, while meeting and surpassing the client’s 
expectations.  Diane integrates keen skills for detailing and construction with Glavovic Studio’s design and 
project ambitions for quality of life, sustainability and long term commitment to Client service to provide 
exceptional architecture. 

representative projects

Multifamily/Hotel Renovations to development known as FLOW

Present | Fort Lauderdale, Broward County, Florida

Renovation and adaptability of 3 existing multifamily/hotel buildings in Fort Lauderdale 2 blocks east of 
the ocean on 1.13 acres. The 3 building range from 1 to 4 stories and contain over 55 units. The scope of 
work incorporates the design of exterior elements to bring the facades up to date structurally and  add 
aesthetically pleasing elements to address the street facades and bring a cohesive aspect to all 3 buildings 
that have quite different architectural styles. It also entailed major renovations to interior spacial layouts 
in each building to add activity zones that engage the resident’s and guests alike. In addition the interior 
renovations provide maximum use of existing spaces and unit counts plus provide appliance, plumbing, 
and lighting fixtures that are energy efficient and provide greater accessibility for the end user and more 
efficient buildings for the owner.

Various Accessibility studies for ADA compliance at HACFL and Archdiocese properties

Present | Fort Lauderdale, Broward and Dade County, Florida

Survey existing commercial office buildings and common use facilities on various multifamily affordable 
developments for existing building conditions related to requirements for ADA accessibility issues. Review 
existing building construction documents and current ADA, UFAS, and FHA laws and requirements as they 
relate to each development. Provide a detailed report on the findings within each development and assist 
owners, architect’s and general contractors to bring the buildings up to date as much as feasibly possible 
to provide the greatest amount of accessible within given existing conditions.

Multiple Feasibility Studies

Present | Fort Lauderdale, Broward County, Florida

Studying a variety of sites throughout the county for new and infill developments. The multiple project 
scope ranges from multifamily housing,  educational use,  commercial and mixed use just to name a few. 
Architectural disciplines employed are site planning, programming assistance to client, building layout and 
design, in-depth zoning and building code research, meeting with City planning officials, attending and 
presenting conceptual design packages to Community and City review boards for review and approval 
processes. The goals are to meet client and code requirements so the development can move forward from 
a schematic design phase into a design development stage and beyond.

Education

Bachelors of Architecture
Florida Atlantic University 1999 

LEED Green Associate

Awards
2013 
Kennedy Homes City of Fort Lauderdale 
AIA Design Award
2012
Kennedy Homes City of Fort Lauderdale 
Community Appearance Award

2010-Present | Glavovic Studio Inc
Senior Project Manager
Fort Lauderdale, FL

2010-Present | JWR Construction
Architectural Consultant
Fort Lauderdale, FL

2010-Present | HACFL
Architectural Consultant
Fort Lauderdale, FL

2005-2010 | Pasquale Kuritzky 
Architecture Inc
Senior Project Manager
Fort Lauderdale, FL

2000-2005 | Pasquale Kuritzky 
Architecture Inc (Formerly-Falkanger 
Residential Design Group Inc)
Project Manager
Fort Lauderdale, FL

1999-2000 | Falkanger Architecture Inc
Job Captain
Fort Lauderdale, FL

1997-1999 | R.A.M. Design Inc
Draftsperson
Fort Lauderdale, FL

1995-1996 | Thyng Construction
Construction Assistant
Boca Raton, FL

1990-1992 | Cypress Harbor Property 
Maintenance
Construction Supervisor/Comptroller
Fort Lauderdale, FL
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Senior Project Manager

Northwest II and IV Affordable Housing Project

2013 - Present | Fort Lauderdale, Broward County, Florida

Providing owner representative services from initial design concept through construction and final 
completion on 136 units within 7 city blocks in the northwest section of Fort Lauderdale, The infill housing 
development was undertaken to provide the current residents of the area with a better quality of life through 
new contemporary housing units. The project will achieve LEED status when finished later this year because 
of many products and building techniques that incorporate sustainable aspects of design. 

Sailboat Bend Apartments

2012- Present | Fort Lauderdale, Broward County, Florida

Renovation of a 105-unit mid-rise senior residential building on the river in historic Sailboat Bend 
Neighborhood, Fort Lauderdale. Program includes efficiency units, one and two bedroom units and 
community room. Skin explorations highlight the organization of the building around the specifics of the 
program with respect to the site and the units, creating a conversation between the context, the overall 
existing building structure and the individual unit.  The development of the perimeter enclosure creates 
a unique layering of views, solar protection, transparency and solid components that are organized and 
sized within a modular system. 

Kennedy Homes Affordable Housing Project

2010 - Present | Fort Lauderdale, Broward County, Florida

132 units on 8.5 acre site in downtown community. The goals are to develop a gateway to City of Fort 
Lauderdale and integrate in an existing Historic District to create a sustainable and community oriented 
project, affordable and transit oriented that meets the needs of the existing residents on the site and the 
long term goals of the Housing Authority. Phases include: Contract Negotiation, Predesign, Programming, 
Concept Development, Schematic Design, Site Plan Development Phase and Community and Client interface, 
Coordination with Project Architect, Team and Consultants. The development has been awarded mulitple 
AiA and Community Appearance awards and has achieved a LEED Gold certification.
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Senior Project Manager

Tropic Magazine, “Affordable Modernity at 

Kennedy Homes”, February 2013

Florida Life + Travel, “Urban Sanctuaries”, 

December 2011

Tropic Magazine, “Outside-In”, Oct 2011

Private Spaces for Contemporary Art, Peter 

Doroshenko, 2010

Florida Travel + Life, March/April, 2010, “The 

Best of Both Worlds” 

Florida/Caribbean Architect Magazine, Fall 

2008

Florida/Caribbean Architect Magazine, 2008 

Florida/Caribbean Architect Magazine, 2006

Florida/Caribbean Architect Magazine, 2001

Publications (Selected)
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ability to assign appropriate resources

The schedule that follows represents our anticipated allocation of time and resources to this project.
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additional available in-house services

Readiness of Proposed Staff
The TYLI Team has a history of client satisfaction and has the 
necessary resources to complete this project in a timely and 
cost-efficient manner. We achieve client satisfaction through 
many different avenues but mainly through quick response times, 
meeting our project schedules, and quality of work. We are 
able to attain these goals through proper preplanning and good 
communication. Our Team is immediately available to serve Fort 
Lauderdale on this contract.

TYLI’s Planning Group has three general practices areas: 
Landscape Architecture, Urban Planning, and Environmental 
Design and Parks and Recreation. Landscape Architecture is 
focused on the design of urban centers, public open space/ 
streetscape design, hospitality project design and quasi-
public open space design. Urban Planning is focused on the 
implementation of regional, district, and neighborhood planning, 
redevelopment master planning, transportation corridor master 
planning including Transit Oriented Development, residential 
and mixed use sector planning, code review, and authorship and 
public involvement strategies. Environmental Design and Parks 
and Recreation is focused on the design and implementation of 
active and passive recreation facilities. 

Landscape Architecture
According to the American Society of Landscape Architects 
(ASLA), “Landscape architecture encompasses the analysis, 
planning, design, management and stewardship of the natural 
and built environment.” TYLI’s Landscape Architecture practice 
currently operates in every part of the U.S., with offices in every 
region. It includes the design of; parks, residential developments, 
campuses, gardens, commercial centers, resorts, transportation 
facilities, corporate and institutional centers and waterfront 
developments.

TYLI’s Landscape Architecture services Include:

�� Landscape and Hardscape Design
�� Large and Small-scale Site Plan Development
�� Design Guidelines and Project Imaging
�� Streetscape and Urban Spaces Design
�� Recreation Facilities and Park Design
�� Construction Drawings and Implementation

Urban Planning
TYLI’s Urban Planning practice is focused on project and program 
sustainability through the implementation of Complete Streets and 
Smart Growth policies and programs. The intention of sustainable 
design is to reduce negative environmental impact through skillful, 
sensitive and contextual design. TYLI’s vision of Sustainable 
Urban Planning includes planning and design of cities and urban 
spaces built of energy efficient buildings, set on pedestrian 
friendly streets and enhanced by efficient transportation and 
information systems.

TYLI’s Urban Planning services Include:

�� Complete Streets Design and Implementation
�� Regional, Neighborhood and District Planning
�� Sector Master Planning and Transportation Corridor 
Master Planning

�� Transportation-Oriented Development (TOD )
�� Urban Centers and Public Open Space Design
�� Streetscape Design and Implementation

Environmental Design and 
Parks and Recreation
TYLI’s Landscape Architecture Group also includes a third 
practice area: Environmental Design and Parks and Recreation 
facilities design. Landscape design and hardscape design are 
the primary functions of the Environmental Design practice for 
design of public and private facility landscape/irrigation systems, 
roadway landscape design, wayfinding signage, design guidelines 
and public presentations. The Parks and Recreation practice 
includes expertise in parks and recreation facility master planning 
for regional parks systems, linear parks, trails and greenways 
and design and planning of park projects ranging in size from 
neighborhood pocket parks to large acreage regional parks.
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clients/references
David Gjertson, PLA / TYLI
Client | City of Milton, Georgia
Project |  City-wide Parks and Recreation Master Plan
John Rebar - Previously with the City of Milton
City of Miami Beach
2100 Washington Avenue
Miami Beach, Florida 33139
305.673.7730 - Office
JohnRebar@miamibeachfl.gov

Client | City of Fort Lauderdale
Project |  Powerline Rd. Elimination Study and Design, Lake 
Ridge Neighborhood Association Mobility Plan
Elizabeth Van Zandt, MPA
Transportation and Mobility 
290 NE 3rd Avenue
Ft. Lauderdale, Florida 33301
954.828.3796
evanzandt@fortlauderdale.gov

CalleVerde
Client |  City of Hollywood, Florida
Projects |  Simm’s Park Waterfront Plan, Pithlachascotee River 
Edge Park Master Plan, James E. Grey Preserve Master Plan
Susan Goldberg, AIA
2600 Hollywood Blvd.
Hollywood, Florida 33020
954.921.3993
sgoldberg@hollywoodfl.org

Client |  City of New Port Richey, Florida
Projects |  Broadwalk, Charnow Park, Hollywood Beach 
Streetscapes, Beachfront Park System Master Plan
Bob Consalvo, Mayor
5919 Main Street
New Port Richey, Florida 34652
727.853.1023
Consalvor@cityofnewportrichey.org

Client |  Lauderdale Lakes Community Redevelopment Agency
Projects |  Lauderdale Lakes Community Redevelopment Plan, 
City of Cocoa Redevelopment Plan, Cocoa Waterfront Park 
Plan, Lauderdale Lakes Park Plan
J. Gary Rogers, Executive Director
4300 NW 36th Street
Lauderdale Lakes, Florida 33319-5599
954.535.2746
jgaryr@lauderdalelakes.org

Client |  Florida Keys TREE Institute
Project |  Key West Botanical Gardens / Florida Keys Scenic 
Highway Trailhead
Carolann Sharkey, Executive Director
866.355.8733
sharkeyfun@aol.com

Client |  Daytona Beach Redevelopment Agency
Project |  Daytona Beach Waterfront Master Plan
Reed Berger, Executive Director
301 South Ridgewood Avenue
Daytona Beach, Florida 32114
386.617.8180
bergerr@codb.us

Client |  Seminole County, Florida - Parks Greenways and 
Natural Lands
Projects |  Bonita Springs Park System Master Plan, 
Groveland Park System Master Plan
Richard Durr, Jr., Division Manager
845 Lake Markham Road
Sanford, Florida 32771
407.665.2173
rdurr@seminolecountyfl.gov

Daniel L Winters
Client |  Town of Plantation, Florida
Sharon Kent, Director of Community Services
954.452.2512

Client |  Atlantic High School, Delray Beach, Florida
Kevin Logan, Athletic Director
561.243.1507
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business licenses

State of Florida
Department of State

I certify from the records of this office that T.Y. LIN INTERNATIONAL is a
California corporation authorized to transact business in the State of Florida,
qualified on June 12, 1975.

The document number of this corporation is 834521.

I further certify that said corporation has paid all fees due this office through
December 31, 2014, that its most recent annual report/uniform business report
was filed on March 23, 2014, and its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Twenty-fourth day of April,
2014

Authentication ID: CU8864095781

To authenticate this certificate,visit the following site,enter this
ID, and then follow the instructions displayed.

https://efile.sunbiz.org/certauthver.html
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evidence of insurance

c

DATE (MM/DD/YY)

PRODUCER

INSURED

INSR
LTR TYPE OF INSURANCE POLICY NUMBER POLICY EFFECTIVE

DATE (MM/DD/YY)
POLICY EXPIRATION

DATE (MM/DD/YY) LIMITS

GENERAL LIABILITY

AUTOMOBILE LIABILITY

GARAGE LIABILITY

EXCESS LIABILITY

WORKERS COMPENSATION AND
EMPLOYERS' LIABILITY

OTHER

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS

ADDITIONAL INSURED;INSURER LETTER:

SHOULD ANYOF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION

DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL DAYS WRITTEN

NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL

IM POSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON TH E INSURER,ITS AGENTS OR

REPRESENTATIVES.
AUTHORIZED REPRESENTATIVE

INSURER A:

INSURER B:

INSURER C:

INSURER D:

INSURER E:

COMMERCIAL GENERAL LIABILITY

CLAIMS MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY PRO-
JECT LOC

ANY AUTO

ALL OWNED AUTOS

SCHEDULED AUTOS

HIRED AUTOS

NON-OWNED AUTOS

ANY AUTO

OCCUR CLAIMS MADE

DEDUCTIBLE

RETENTION $

EACH OCCURRENCE

FIRE DAMAGE (Any one fire)

MED EXP (Any one person)

PERSONAL & ADV INJURY

GENERAL AGGREGATE

PRODUCTS - COMP/OP AGG

COMBINED SINGLE LIMIT
(Ea accident)

BODILY INJURY
(Per person)

BODILY INJURY
(Per accident)

PROPERTY DAMAGE
(Per accident)

AUTO ONLY - EA ACCIDENT

OTHER THAN
AUTO ONLY:

EA ACC

AGG

EACH OCCURRENCE

AGGREGATE

WC STATU-
TORY LIMITS

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPL OYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

O

THE  POLICIES OF INSURANCE  LISTED  BELOW  HAVE  BEEN  ISSUED  TO  THE  INSURED  NAMED  ABOVE  FOR THE POLICY PERIOD INDICATED.  NOTWITHSTANDING
ANY  REQUIREMENT,   TERM   OR   CONDITION  OF  ANY  CONTRACT  OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS  CERTIFICATE  MAY  BE  ISSUED  OR
MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS   SUBJECT  TO  ALL  THE  TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES.  AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF   INFORMATION
ONLY    AND   CONFERS   NO   RIGHTS   UPON   THE    CERTIFICATE
HOLDER.    THIS   CERTIFICATE   DOES   NOT  AMEND,  EXTEND  OR
ALTER   THE   COVERAGE  AFFORDED  BY  THE  POLICIES  BELOW.

INSURERS AFFORDING COVERAGE

COVERAGES

CERTIFICATE HOLDER CANCELLATION

ACORD 25-S (7/97) ACORD CORPORATION 1988

ACORDTM CERTIFICATE OF LIABILITY INSURANCE 2/26/2014

Dealey, Renton & Associates
P. O. Box 12675
Oakland, CA  94604-2675
510 465-3090

T. Y. Lin International
2 Harrison Street, 5th Floor
San Francisco, CA  94105

Hartford Fire Ins. Co.
Hartford Underwriters Ins. Co.
Aspen Specialty Ins. Co.
Twin City Fire Ins. Co.

A
X

X
X Contract'l Liab
X Cross Liability

X

57CESOF1487 03/01/14 03/01/15

2,000,000
2,000,000

1,000,000

1,000,000
1,000,000
10,000

D
X

X
X

57UENPV4294 03/01/14 03/01/15
1,000,000

B 57WEKO8793 03/01/14 03/01/15 X
1,000,000

1,000,000
1,000,000

C Professional
Liability

LRA9P0114 02/27/14 03/01/15 $1,000,000 per Claim
$1,000,000 Annl Aggr.

General Liability policy excludes claims arising out of the performance of professional services. 
PROOF OF INSURANCE FOR USE ON PROPOSALS. AN ACTUAL CERTIFICATE WILL BE ISSUED AT THE REQUEST OF THE NAMED
INSURED.

**SAMPLE CERTIFICATE** 30xxxxxxxxx
xxxxxxxxxxxxxxxxxxx

xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx
xxxxxxxxxxxxx

1 of 1 #S891760/M890637

TYLININTE1Client#: 722

NMF
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additional attachments - similar projects

City of Milton – Parks and 
Recreation Master Plan

The City of Milton envisioned the need for an effective master 
planning effort to guide future development and implementation of 
a Comprehensive Parks and Recreation Master Plan, Birmingham 
Park Master Plan and Milton Trails Update. David Gjertson served 
as Project Manager to prepare community-driven plans to provide 
recommendations for implementing a comprehensive parks and 
recreation programming strategy and description of proposed 
facilities based on an analysis of level-of-service requirements. 
A detailed resource inventory and analysis, study of land use 
regulations and the development of accurate level of service 
standards were provided to the City of Milton. The Master Plan 
identified the recreational needs of the citizens of the City of 
Milton and it recommended strategies for implementing those 
needs. It will serve as a planning tool for making precise decisions 
concerning parks, open space, recreation facility and open space 
needs for the City of Milton over the next twenty (20) years. 

Oconee County - Veterans 
Park
Veterans Park was part of a Park and Recreation Master Plan.

David Gjertson served as principal designer for Veterans Park 
located in Oconee County, Georgia. The first step in implementing 
the park project was to provide a needs assessment and revenue 
generation strategy. The park was built in 2004-5 and includes 
a 34,000 square foot community center with meeting space for 
community use, indoor walking track and fitness area, and a 
gymnasium. It houses the administrative offices for the Oconee 
County Parks and Recreation Department. In addition, the 197 
acre park offers outdoor walking trails, tennis courts, soccer fields, 
baseball fields and a picnic shelter. 
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Gwinnett County – Yellow 
River Park
Gwinnett County, Georgia

The Yellow River Park is a 565 acre passive located in the southern 
part of Gwinnett County near the DeKalb County line just west of 
Centerville, between Annistown Road and State Route 124. David 
Gjertson served as principal park designer and was responsible 
for trail locations, bridge crossing design including construction 
design for overlook decks, pedestrian bridges and boardwalks. 
An interesting aspect of the trail design included filed locating trail 
centerlines using a backpack GPS system while walking or riding 
mountain bikes. The deck overlook was designed as a cantilever 
wood structure that allows visitors to view Yellow River over the 
waterway. Other unique features of the park include the integration 
of equestrian, biking and hiking trails trails that intersect without 
running parallel or within sight lines of each other. 

Noonday Creek Multi-Use Trail 
Master Plan, Town Center 
Community Improvement 
District, Georgia

The plan was part of a revitalization program for the Town Center 
Community Improvement District. This 6.2-mile multi-use trail 
connected the Bells Ferry neighborhoods to the Cobb County/Barrett 
Parkway intersection along the Noonday Creek corridor. Future 
plans will link the Kennesaw Mountain National Battlefield Park with 
the Noonday Creek Trail. The centerpiece of the Master Plan is the 
funding strategy for acquiring and administering a variety of funding 
sources for the project. 
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SR 836/I-395 Engineering 
design services
miami, florida 

T.Y. Lin International was awarded the contract to perform preliminary 
engineering design services and Owner’s Representation for the 
new $400 million improvements to the I-395 corridor in Downtown 
Miami.  The project features a signature bridge spanning US-1/
Biscayne Boulevard; contributing an iconic structure to the modern 
day aesthetics that has already changed the skyline of the City of 
Miami. The scope of work consists of the preliminary bridge design 
and aesthetics for a proposed signature bridge and modification of 
the existing elevated roadway and interchange improvements with 
I-95.  Other elements of this project include land planning, landscape 
design, roadway, drainage, utilities, geotechnical engineering, public 
involvement, environmental permitting, and a complex maintenance 
of traffic scheme in order to minimize disruptions to the community 
and users of the corridor.

city hall streetscape in 
athens-clarke county
athens, Georgia

T.Y. Lin International was retained to provide the streetscape design 
for one square block of downtown Athens surrounding City Hall. City 
Hall is a prominent Athens Landmark whose makeup consists of both 
local professionals and students attending the University of Georgia. 
The streetscape design increases shade, adds curb extensions 
and replaces paving and benches for a more pedestrian friendly 
environment.  Washington Street has a wider side-walk programmed 
with arts activities to create an “Arts Walk.” 

The existing Spirit of Athens sculpture and unique Civil War double-
barrel cannon are offered more prominent and accessible settings. 
TYLI created gathering areas to accommodate special events and 
plant street trees with methods that maximize growth and potential 
to serve as a “Green Utility.” This project is part of the Athens-Clarke 
County Special Purpose Local Option Sales Tax (SPLOST) program.
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CALLEVERDE

sarasota greenways, 
blueways, and trails plan
sarasota, florida

Major Plan Elements :                                              
Master Plan                                                    
Inventory Analysis                                           
Public Workshops                                                                                
Goals and Objectives
Resource Access Plan
Implementation Plan
Trail Design Guidlines
Signage Guidelines

Client: City of Sarasota, Florida

Services :                                              
Trails Planning
Trailhead Design
Visitation Guide
Design Guidelines
Way-Finding Plan

CALLEVERDE

florida keys scenic highways 
and trails plan
key west, florida

Major Plan Elements :                                              
Master Plan                                                    
Inventory Analysis                                           
Public Workshops                                                                                
Goals and Objectives
Resource Access Plan
Interpretive Plan
Implementation Plan
Trail Design Guidlines
Signage Guidelines

Client: Monroe County, Florida

Services :                                              
Trails Planning
Trailhead Design
Visitation Guide
Design Guidelines
Way-Finding Plan
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CALLEVERDE

davie greenway
davie, florida

Major Plan Elements :                                              
Inventory Analysis
Public Workshops
Goals and Objectives
Neighborhood Connectivity
Alignment Identification
Preliminary Design
Trail Design Guidelines
Construction Documents
Construction Administration

Client:  City of Davie, Florida

Services :                                              
Trails Planning
Trailhead Design
Visitation Guide
Design Guidelines
Way-Finding Plan

CALLEVERDE

quick point preserve
Longboat key, florida

Major Plan Elements :                                              
Inventory Analysis
Public Workshops
Goals and Objectives
Conceptual Master Plan
Final Park Master Plan
Program Development
Construction Drawings
Construction Administration

Client:  Longboat Key, Florida

Services :                                              
Park Planning
Architecture
Park Design
Civil Engineering
Environmental 
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