

TASK ORDER No. 6

Dated this _____ day of _____ 2016

CITY OF FORT LAUDERDALE

Aquatic Complex Evaluation

PROFESSIONAL SERVICES

This Task Order is pursuant to the Agreement between the City of Fort Lauderdale, a Florida municipality, ("CITY") and Walters Zackria Associates, PLLC, a Florida professional limited liability company, ("CONSULTANT"), for Architectural Consulting Services dated August 19, 2014 and expires on August 18, 2016. ("Master Agreement").

PROJECT BACKGROUND

The City wishes to evaluate the Fort Lauderdale Aquatic Complex, and would like to authorize the architectural design services required for the evaluation.

Renovation Scope to Include:

The scope of work will include:

1. Analyze and document existing site conditions.
2. Review existing available drawings, reports, etc.
3. Perform Architectural analysis of the existing facilities – including buildings and bleachers.
4. Perform MEP engineering analysis of all mechanical, electrical, and plumbing systems.
5. Perform Structural engineering analysis of the sea wall.
6. Perform Aquatic engineering analysis of the pools and pool equipment.
7. Prepare assessment report explaining analysis and provide recommendations.
8. Prepare statement of probable cost.

Facility analysis will include:

- a. Review of the existing buildings and bleachers structures to determine if these need to be removed and replaced or if they can be effectively restored.
- b. Review of the existing buildings to determine reuse of the existing buildings is possible to meet the programming needs for aquatic center offices, ocean rescue offices, home / visiting team areas, indoor dive practice area, indoor teaching pool, sales and gift shop, and a public banquet facility.
- c. Review of the existing locker rooms and restrooms to determine possible reuse or replacement.
- d. Mechanical review will include examining the existing HVAC units to document existing conditions and to determine reuse or replacement.
- e. Electrical review will include examining the power and lighting systems to document existing conditions and to determine reuse or replacement.
- f. Plumbing review will include examining the plumbing fixtures and visible piping to document existing conditions and to determine reuse or replacement.
- g. Pool facilities review to determine reuse or replacement of the existing pools and the associated pool equipment.
- h. Seawall review to determine if additional height can be built over the existing structure to meet new City standards. Develop the methodology for evaluation with excavation to be performed by City staff.

The services required include, but are not necessarily limited to, Field Verification and Documentation, Existing Document Review, Project Analysis, Meetings, Evaluation Report, and Statement of Probable Cost. The CONSULTANT is responsible for working in cooperation with officials of the CITY, or their designees, and with the CITY'S engineers and/or architects.

SPECIFIC SCOPE OF SERVICES AND DELIVERABLES

The Scope of Services to be provided by CONSULTANT shall be as follows:

- Task 1 **Field Verification and Documentation** - CONSULTANT shall record the existing visible on-site conditions. Documentation includes structural (seawall), MEP, and pools. CONSULTANT will prepare an architectural CAD base drawing required to proceed with the project analysis based on site survey provided by the city.
- Task 2 **Existing Document Review** - CONSULTANT shall review documents, studies, and other information made available by the CITY and incorporate relevant information into the final evaluation into the Evaluation Report prepared by the consultant.
- Task 3 **Project Analysis** – CONSULTANT shall analyze existing facilities to determine possible reuse vs replacement.
- Task 4 **Meetings** - CONSULTANT shall attend coordination and presentation meetings with CITY staff to refine the design and obtain approvals. CONSULTANT will attend up to 2 meetings with City staff.
- Task 5 **Evaluation Report** - CONSULTANT shall prepare an evaluation report summarizing the existing site conditions, current city needs, and up to (2) proposed options for possible future renovations or redevelopment. Evaluation report shall include plan graphics, photographs and other illustrations to describe the proposed options.
- Task 6 **Statement Of Probable Cost** - Consultant shall prepare an estimate of probable cost for the proposed design options included in the evaluation report.
- Task 7 **Construction/Bid Documentation Services** - Not in Scope
- Task 8 **Contract Administration** - Not in Scope

Deliverables:

Deliverables for this project shall consist of the following:

- Draft Evaluation Report
- Final Evaluation Report
- Statement of Probable Cost.

The deliverables need to include PDF, WORD, and Excel files as required.

CITY'S RESPONSIBILITIES

- CITY shall provide access to site.
- CITY shall provide the existing electronic files and hard copy as-builts. City cannot be responsible for accuracy.
- CITY shall provide all existing site assessment reports and proposed building program / needs analysis.

PERFORMANCE SCHEDULE

The CONSULTANT shall perform the services identified in Tasks 1, 2, 3, 5 and 6 inclusive within 45 days of receiving an NTP from the CITY. The timeframe for task 4 shall be determined based CITY scheduling the meetings.

PROJECT FUNDING

Performance of this project is at the CITY's discretion and may be contingent upon the CITY receiving funding and work shall not begin until the CITY notifies the CONSULTANT that funding sources for this project are in place.

METHOD OF COMPENSATION

The services performed will be accomplished using the Not to Exceed method of compensation. The total hourly rates payable by the CITY for each of CONSULTANT's employee categories, reimbursable expenses, if any, and sub-consultant fees, if any, are shown on Exhibit "A" attached hereto and made a part hereof.

TERMS OF COMPENSATION

Services will be provided for the following Not to Exceed amounts:

Task 1:	\$ 10,818.05
Task 2:	\$ 7,155.65
Task 3:	\$ 24,540.73
Task 4:	\$ 4,755.62
Task 5:	\$ 22,716.26
Task 6:	<u>\$ 7,223.16</u>

Total: \$ 77,209.47

Reimbursable: up to \$1,000.00 for actual costs of printing reports.

CITY CONTACTS

Requests for payments should be directed to City of Fort Lauderdale Accounts Payable via e-mail to. All other correspondence and submittals should be directed to the attention of Thomas Green, Project Manager, at the address shown below. **Please be sure that all correspondence refers to the City project number and title as stated above.**

City of Fort Lauderdale
Tom Green, PE
City of Fort Lauderdale
100 N Andrews Ave
Fort Lauderdale, FL 33301

CONSULTANT CONTACTS

Walters Zackria Associates, PLLC
1500 West Cypress Creek Road, Suite 105
Fort Lauderdale, Florida 33309
Abbas Zackria, CSI, CDT, LEED AP
Email: abbas@wza-architects.com
Phone: 954-522-4123
Fax: 954-522-4128

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK]

Task Order # 6
Project # _____
Walters Zackria Associates, PLLC

IN WITNESS OF THE FOREGOING, the parties have set their hands and seals the day and year first above written.

CITY OF FORT LAUDERDALE, a municipal
corporation of the State of Florida:

By _____
LEE R. FELDMAN, City Manager

(CORPORATE SEAL)

ATTEST:

JEFFREY A. MODARELLI, City Clerk

Approved as to form:

RHONDA MONTOYA HASAN
Assistant City Attorney

CONSULTANT:

WITNESSES:

WALTERS, ZACKRIA ASSOCIATES,
PLLC, a Florida professional limited
liability company.

Print Name:

By: _____
Abbas Zackria, President

Print Name:

(CORPORATE SEAL)

STATE OF _____:
COUNTY OF _____:

The foregoing instrument was acknowledged before me this _____ day of _____, 2016, by Abbas Zackria, as President of WALTERS ZACKRIA ASSOCIATES, PLLC, a Florida professional limited liability company.

(SEAL)

Notary Public, State of Florida
(Signature of Notary Public)

Name of Notary Typed, Printed or Stamped

Personally Known ____ OR Produced Identification _____
Type of Identification Produced _____

ATTACHMENTS

Exhibit A – Walters Zackria Associates, PLLC Fee Breakdown

FORT LAUDERDALE - AQUATIC CENTER EVALUATION - HOURLY TASK BREAKDOWN - 1-21-16

TOTAL = \$77,209.47

WZA hours w/ consultant subtotals

	Principal Arch/Engineer	Project Arch/Engineer	Assistant Project Manager	Site Inspector	CAD Operator	Administrative	Subconsultant Subtotal	WZA Subtotal	Task Subtotal
TASK 1 - FIELD VERIFICATION AND DOCUMENTATION									
ARCHITECTURAL	8	12				2			
MEP							\$4,975.00		
POOL							\$1,415.20		
STRUCTURAL							\$592.41		
Total Hours for Task 1	8	12	0	0	0	2			
Rate	\$229.39	\$151.40	\$116.22	\$107.05	\$91.76	\$91.76			
Total	\$1,835.12	\$1,816.80	\$0.00	\$0.00	\$0.00	\$183.52	\$6,982.61	\$3,835.44	\$10,818.05
TASK 2 - EXISTING DOCUMENT REVIEW									
ARCHITECTURAL	8	12				2			
MEP							\$1,312.60		
POOL							\$1,415.20		
STRUCTURAL							\$592.41		
Total Hours for Task 2	8	12	0	0	0	2			
Rate	\$229.39	\$151.40	\$116.22	\$107.05	\$91.76	\$91.76			
Total	\$1,835.12	\$1,816.80	\$0.00	\$0.00	\$0.00	\$183.52	\$3,320.21	\$3,835.44	\$7,155.65
TASK 3 - PROJECT ANALYSIS									
ARCHITECTURAL	16	32	48			2			
MEP							\$3,566.09		
POOL							\$3,538.00		
STRUCTURAL							\$3,159.52		
Total Hours for Task 3	16	32	48	0	0	2			
Rate	\$229.39	\$151.40	\$116.22	\$107.05	\$91.76	\$91.76			
Total	\$3,670.24	\$4,844.80	\$5,578.56	\$0.00	\$0.00	\$183.52	\$10,263.61	\$14,277.12	\$24,540.73
TASK 4 - MEETINGS									
ARCHITECTURAL	6	6				2			
MEP							\$789.88		
POOL							\$707.60		
STRUCTURAL							\$789.88		
Total Hours for Task 4	6	6	0	0	0	2			
Rate	\$229.39	\$151.40	\$116.22	\$107.05	\$91.76	\$91.76			
Total	\$1,376.34	\$908.40	\$0.00	\$0.00	\$0.00	\$183.52	\$2,287.36	\$2,468.26	\$4,755.62
TASK 5 - EVALUATION REPORT									
ARCHITECTURAL	12	32	48			4			
MEP							\$4,055.42		
POOL							\$3,538.00		
STRUCTURAL							\$1,579.76		
Total Hours for Task 5	12	32	48	0	0	4			
Rate	\$229.39	\$151.40	\$116.22	\$107.05	\$91.76	\$91.76			
Total	\$2,752.68	\$4,844.80	\$5,578.56	\$0.00	\$0.00	\$367.04	\$9,173.18	\$13,543.08	\$22,716.26
TASK 6 - STATEMENT OF PROBABLE COST									
ARCHITECTURAL	8	16			16				
MEP						by architect			
POOL							\$707.60		
STRUCTURAL							\$789.88		
Total Hours for Task 6	8	16	0	0	16	0			
Rate	\$229.39	\$151.40	\$116.22	\$107.05	\$91.76	\$91.76			
Total	\$1,835.12	\$2,422.40	\$0.00	\$0.00	\$1,468.16	\$0.00	\$1,497.48	\$5,725.68	\$7,223.16
TASK 7 - CONSTRUCTION DOCUMENTS (NIC)									
TASK 8 - CONTRACT ADMINISTRATION (NIC)									
Overall Total									\$77,209.47

FORT LAUDERDALE - AQUATIC CENTER EVALUATION - HOURLY TASK BREAKDOWN - 1-18-16

TOTAL = \$14,698.99

Delta G Consulting Engineers, Inc. - MEP Engineer

	Principal Arch/Engineer/Ele ctrical	Project Arch/Engineer/Me chanical	Project Arch/Engineer/ Plumbing	CAD Operator	Administrative	Subconsultant Subtotal	Task Subtotal
TASK 1 - FIELD VERIFICATION AND DOCUMENTATION							
ARCHITECTURAL							
MEP	George San Juan	Steve Bender	Ricardo Torres	Yazmin Rodriguez	Ginger Antepara		
POOL							
STRUCTURAL							
Total Hours for Task 1	8	8	6	8	1		
Rate	\$225.00	\$190.00	\$150.00	\$85.00	\$75.00		
Total	\$1,800.00	\$1,520.00	\$900.00	\$680.00	\$75.00	\$4,975.00	\$4,975.00
TASK 2 - EXISTING DOCUMENT REVIEW							
ARCHITECTURAL							
MEP							
POOL							
STRUCTURAL							
Total Hours for Task 2	3	3	2	0	0		
Rate	\$197.47	\$168.43	\$107.45	\$84.94	\$49.37		
Total	\$592.41	\$505.29	\$214.90	\$0.00	\$0.00	\$1,312.60	\$1,312.60
TASK 3 - PROJECT ANALYSIS							
ARCHITECTURAL							
MEP							
POOL							
STRUCTURAL							
Total Hours for Task 3	8	6	5	4	2		
Rate	\$197.47	\$168.43	\$107.45	\$84.94	\$49.37		
Total	\$1,579.76	\$1,010.58	\$537.25	\$339.76	\$98.74	\$3,566.09	\$3,566.09
TASK 4 - MEETINGS							
Total Hours for Task 4	4	0	0	0	0		
Rate	\$197.47	\$168.43	\$107.45	\$84.94	\$49.37		
Total	\$789.88	\$0.00	\$0.00	\$0.00	\$0.00		\$789.88
TASK 5 - EVALUATION REPORT							
ARCHITECTURAL							
MEP							
POOL							
STRUCTURAL							
Total Hours for Task 5	8	8	8	2	2		
Rate	\$197.47	\$168.43	\$107.45	\$84.94	\$49.37		
Total	\$1,579.76	\$1,347.44	\$859.60	\$169.88	\$98.74	\$4,055.42	\$4,055.42
TASK 6 - STATEMENT OF PROBABLE COST							
Total Hours for Task 6	0	0	0	0	0		
Rate	\$197.47	\$168.43	\$107.45	\$84.94	\$49.37		
Total	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00		\$0.00
TASK 7 - CONSTRUCTION DOCUMENTS (NIC)							
TASK 8 - CONTRACT ADMINISTRATION (NIC)							
Overall Total							

FORT LAUDERDALE - AQUATIC CENTER EVALUATION - HOURLY TASK BREAKDOWN - 1-18-16

TOTAL = \$11,321.60

Aquadynamics Design Group, Inc. - Pool Engineer

	Principal Arch/Engineer	Site Inspector	Subconsultant Subtotal	Task Subtotal
TASK 1 - FIELD VERIFICATION AND DOCUMENTATION				
ARCHITECTURAL				
MEP				
POOL	8			
STRUCTURAL				
Total Hours for Task 1	8	0		
Rate	\$176.90	\$146.40		
Total	\$1,415.20	\$0.00	\$1,415.20	\$1,415.20
TASK 2 - EXISTING DOCUMENT REVIEW				
ARCHITECTURAL				
MEP				
POOL	8			
STRUCTURAL				
Total Hours for Task 2	8	0		
Rate	\$176.90	\$146.40		
Total	\$1,415.20	\$0.00	\$1,415.20	\$1,415.20
TASK 3 - PROJECT ANALYSIS				
ARCHITECTURAL				
MEP				
POOL	20			
STRUCTURAL				
Total Hours for Task 3	20	0		
Rate	\$176.90	\$146.40		
Total	\$3,538.00	\$0.00	\$3,538.00	\$3,538.00
TASK 4 - MEETINGS				
Total Hours for Task 4	4	0		
Rate	\$176.90	\$146.40		
Total	\$707.60	\$0.00		\$707.60
TASK 5 - EVALUATION REPORT				
ARCHITECTURAL				
MEP				
POOL	20			
STRUCTURAL				
Total Hours for Task 5	20	0		
Rate	\$176.90	\$146.40		
Total	\$3,538.00	\$0.00	\$3,538.00	\$3,538.00
TASK 6 - STATEMENT OF PROBABLE COST				
Total Hours for Task 6	4	0		
Rate	\$176.90	\$146.40		
Total	\$707.60	\$0.00		\$707.60
TASK 7 - CONSTRUCTION DOCUMENTS (NIC)				
TASK 8 - CONTRACT ADMINISTRATION (NIC)				
Overall Total				

Bromley Cook Engineering, Inc. - Structural Engineer

	Principal Arch/Engineer	Project Arch/Engineer	Site Inspector	CAD Operator	Administrative	Subconsultant Subtotal	Task Subtotal
TASK 1 - FIELD VERIFICATION AND DOCUMENTATION							
ARCHITECTURAL							
MEP							
POOL							
STRUCTURAL	3						
Total Hours for Task 1	3	0	0	0	0		
Rate	\$197.47	\$168.43	\$107.45	\$84.94	\$49.37		
Total	\$592.41	\$0.00	\$0.00	\$0.00	\$0.00	\$592.41	\$592.41
TASK 2 - EXISTING DOCUMENT REVIEW							
ARCHITECTURAL							
MEP							
POOL							
STRUCTURAL	3						
Total Hours for Task 2	3	0	0	0	0		
Rate	\$197.47	\$168.43	\$107.45	\$84.94	\$49.37		
Total	\$592.41	\$0.00	\$0.00	\$0.00	\$0.00	\$592.41	\$592.41
TASK 3 - PROJECT ANALYSIS							
ARCHITECTURAL							
MEP							
POOL							
STRUCTURAL	16						
Total Hours for Task 3	16	0	0	0	0		
Rate	\$197.47	\$168.43	\$107.45	\$84.94	\$49.37		
Total	\$3,159.52	\$0.00	\$0.00	\$0.00	\$0.00	\$3,159.52	\$3,159.52
TASK 4 - MEETINGS							
Total Hours for Task 4	4	0	0	0	0		
Rate	\$197.47	\$168.43	\$107.45	\$84.94	\$49.37		
Total	\$789.88	\$0.00	\$0.00	\$0.00	\$0.00		\$789.88
TASK 5 - EVALUATION REPORT							
ARCHITECTURAL							
MEP							
POOL							
STRUCTURAL	8						
Total Hours for Task 5	8	0	0	0	0		
Rate	\$197.47	\$168.43	\$107.45	\$84.94	\$49.37		
Total	\$1,579.76	\$0.00	\$0.00	\$0.00	\$0.00	\$1,579.76	\$1,579.76
TASK 6 - STATEMENT OF PROBABLE COST							
Total Hours for Task 6	4	0	0	0	0		
Rate	\$197.47	\$168.43	\$107.45	\$84.94	\$49.37		
Total	\$789.88	\$0.00	\$0.00	\$0.00	\$0.00		\$789.88
TASK 7 - CONSTRUCTION DOCUMENTS (NIC)							
TASK 8 - CONTRACT ADMINISTRATION (NIC)							
Overall Total							