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Bid 163-11770

Main Air Compressor "A" Replacement at Cryo Plant

Bid Number     163 -11770 

Bid Title     Main Air Compressor "A" Replacement at Cryo Plant 

Bid Start Date  Aug 5, 2016 8:57:15 AM EDT

Bid End Date  Sep 8, 2016 2:00:00 PM EDT

Question & Answer 

End Date
 Sep 1, 2016 5:00:00 PM EDT

Bid Contact     Jim Hemphill 

 Sr. Procurement Specialist 

 Procurement Department 

 jhemphill@fortlauderdale.gov 

Prices Good for    120 days 

Pre-Bid Conference   Aug 16, 2016 2:00:00 PM EDT

Attendance is mandatory

Location: George T. Lohmeyer (GTL) Wastewater Treatment Plant 

1765 SE 18th Street Fort Lauderdale FL 33316

Bid Comments Sealed bids will be received electronically until 2:00 P.M., local time, on September 8 th, 2016 and opened immediately thereafter 
in the 5th Floor Conference Room, City Hall, City of Fort Lauderdale, Florida, 100 North Andrews Avenue, for BID NO., 163-11770 

PROJECT NO., FY 20150270.

This project consists of Drawing File No.: N/A

All labor, materials, and equipment required to remove existing equipment and to be replaced with Turbo-Air 3000M2 

manufactured by Ingersoll Rand and Maestro PLC-R2 Control System, or equal. Any equal equipment would need to fit in exact 

footprint and be designed to operate with other existing equipment and electrical systems for the City of Fort Lauderdale ’s 

George T. Lohmeyer (GTL) Wastewater Treatment Plant.

NOTE:  Payment on this contract will be made by Visa or MasterCard.

Possession of a Class A Air-Conditioning Contractor license and Welder qualified for 316 stainless steel. 

A mandatory pre-bid meeting and site visit will be held August 16th, 2016 at 2:00 PM local, time, at GTL 

Wastewater Treatment Plant 1765 SE 18th Street Fort Lauderdale, FL 33316.

Bidding blanks may be obtained free of charge at BIDSYNC.COM.

It will be the sole responsibility of the bidder to ensure that his bid is submitted prior to the bid opening date and time listed. PAPER 

BID SUBMITTALS WILL NOT BE ACCEPTED. BIDS MUST BE SUBMITTED ELECTRONICALLY VIA BIDSYNC.COM

Contractors please note

The City of Fort Lauderdale reserves the right to waive any informality in any or all bids and to reject any or all bids.

For information concerning technical specifications, please utilize the question/answer feature provided by BIDSYNC at 

www.bidsync.com. Questions of a material nature must be received prior to the cut -off date specified in the solicitation. Material 

changes, if any, to the scope of services or bidding procedures, will only be transmitted by written addendum. (See addendum 

section of BIDSYNC Site).

No part of your bid can be submitted via FAX.  No variation in price or conditions shall be permitted based upon a claim of 

ignorance. Submission of a bid will be considered evidence that the Contractor has familiarized himself with the nature and 

extent of the work, equipment, materials, and labor required. The entire bid response must be submitted in accordance with all 

specifications contained in this solicitation.

Information on bid results and projects currently out to bid can be obtained on the City ’s website: 

http://fortlauderdale.gov/departments/finance/procurement -services

For general inquiries, please call (954) 828-5144.

Added on Aug 31, 2016:
 Addendum #1 has been added to the Documents Page.

Addendum # 1

New Documents           163 -11770 Addendum 1.doc

Previous Contract Renewal    Not Applicable   New Contract Renewal    Not Applicable   

Item Response Form

Item     163 -11770 --01-01 -  Main Air Compressor "A" Replacement

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

G.T. Lohmeyer WW Treatment Plant

  1765 SE 18 STREET

  FORT LAUDERDALE FL  33316

Qty  1 

Description
Bidders MUST indicate in the notes a description of how the new equipment will be installed in the existing space. 

Item     163 -11770 --01-02 -  **Alternate** Main Air  Compressor "A" Replacement

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

G.T. Lohmeyer WW Treatment Plant

  1765 SE 18 STREET

  FORT LAUDERDALE FL  33316

Qty  1 

Description
Bidders can provide an ALTERNATE option of equal quality and performance. Any or equal equipment MUST fit in the exact footprint 

and be designed to operate with other existing equipment and electrical systems. Bidders MUST indicate in the notes a description of 
how the new equipment will be installed in the existing space, identify the controller specs (MUST be ABB parts and NOT proprietary), 
and identify what type of equipment is in the controller. Detailed spec sheets can be included along with bid submission. 
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Project #: FY 20150270 

 INVITATION TO BID 
 
Sealed bids will be received electronically until 2:00 P.M., local time, on September 8P

th
P, 2016 

and opened immediately thereafter in the 5th Floor Conference Room, City Hall, City of Fort 
Lauderdale, Florida, 100 North Andrews Avenue, for BID NO., 163-11770 PROJECT NO., FY 
20150270. 
 
This project consists of Drawing File No.: N/A 
 
All labor, materials, and equipment required to remove existing equipment and to be replaced 
with Turbo-Air 3000M2 manufactured by Ingersoll Rand and Maestro PLC-R2 Control System, 
or equal. Any equal equipment would need to fit in exact footprint and be designed to operate 
with other existing equipment and electrical systems for the City of Fort Lauderdale’s George T. 
Lohmeyer (GTL) Wastewater Treatment Plant.  
 
UNOTE:  Payment on this contract will be made by Visa or MasterCard. 
 
Possession of a Class A Air-Conditioning Contractor license and Welder qualified for 316 
stainless steel.  
 
A mandatory pre-bid meeting and site visit will be held UAugust 16UPU

th
UPU, 2016 at 2:00 PMU 

local, time, at GTL Wastewater Treatment Plant 1765 SE 18P

th
P Street Fort Lauderdale, FL 

33316. 
 
Bidding blanks may be obtained free of charge at BIDSYNC.COM.  
 
It will be the sole responsibility of the bidder to ensure that his bid is submitted prior to the bid 
opening date and time listed. UPAPER BID SUBMITTALS WILL NOT BE ACCEPTED. BIDS 
MUST BE SUBMITTED ELECTRONICALLY VIA BIDSYNC.COM 
 
Contractors please note 
The City of Fort Lauderdale reserves the right to waive any informality in any or all bids and to 
reject any or all bids. 
 
For information concerning technical specifications, please utilize the question/answer feature 
provided by BIDSYNC at 31TUwww.bidsync.comU31T. Questions of a material nature must be received 
prior to the cut-off date specified in the solicitation. Material changes, if any, to the scope of 
services or bidding procedures, will only be transmitted by written addendum. (See addendum 
section of BIDSYNC Site). 
 
No part of your bid can be submitted via FAX.  No variation in price or conditions shall be 
permitted based upon a claim of ignorance. Submission of a bid will be considered evidence 
that the Contractor has familiarized himself with the nature and extent of the work, equipment, 
materials, and labor required. The entire bid response must be submitted in accordance with all 
specifications contained in this solicitation. 
 
Information on bid results and projects currently out to bid can be obtained on the City’s 
website: 31TUhttp://fortlauderdale.gov/departments/finance/procurement-servicesU31T  
For general inquiries, please call (954) 828-5144. 

ITB: Page 1 of 1 
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Project #: FY 20150270 

 INSTRUCTIONS TO BIDDERS 
 
The following instructions are given for the purpose of guiding bidders in properly preparing their 
bids or proposals.  These directions have equal force and weight with the specifications and 
strict compliance is required with all of these provisions. 
 
1. QUALIFICATIONS OF BIDDERS – No proposal will be accepted from, nor will any contract 

be awarded to, any person who is in arrears to the CITY OF FORT LAUDERDALE, upon 
any debt or contract, or who has defaulted, as surety or otherwise, upon any obligation to 
the City, or who is deemed irresponsible or unreliable by the City Commission of Fort 
Lauderdale. 

 
2. PERSONAL INVESTIGATION - Bidders shall satisfy themselves by personal investigation, 

and by such other means as they may think necessary or desirable, as to the conditions 
affecting the proposed work and the cost.  No information derived from maps, plans, 
specifications, or from the Engineer, City Manager, or their assistants shall relieve the 
Contractor from any risk or from fulfilling all terms of the contract. 

 
3. INCONSISTENCIES – Any seeming inconsistency between different provisions of the plans, 

specifications, proposal or contract, or any point requiring explanation must be inquired into 
by the bidder, in writing, at least ten (10) days prior to the time set for opening proposals.  
After proposals are opened, the bidders shall abide by the decision of the Engineer as to 
such interpretation. 

 
4. ADDENDA AND INTERPRETATIONS - No interpretations of the meaning of the plans, 

specifications or other contract documents will be made orally to any bidder. Prospective 
bidders must request such interpretation in writing as instructed in the bid package. To be 
considered, such request must be received by the Questions and Answers deadline as 
indicated in BIDSYNC.COM.  Material changes, if any, to the scope of services or bidding 
procedures will only be transmitted by written addendum.  It is the bidder’s responsibility 
to verify if addendums have been issued in BIDSYNC.COM. Failure of any bidder to 
receive any such addenda or interpretation shall not relieve any bidder from any obligation 
under his bid as submitted.  All addenda so issued shall become a part of the contract 
document.  Bidder shall verify in BIDSYNC.COM that he has all addenda before submitting 
a bid. 

 
5. LEGAL CONDITIONS - Bidders are notified to familiarize themselves with the provisions of 

the laws of the State of Florida relating to hours of labor on municipal work, and with the 
provisions of the laws of the State of Florida and the Charter and the ordinances of the City 
of Fort Lauderdale. 

 
6. PUBLIC ENTITY CRIMES - A person or affiliate who has been placed on the convicted 

vendor list following a conviction for a public entity crime may not submit a bid on a contract 
to provide any goods or services to a public entity, may not submit a bid on a contract with a 
public entity for the construction or repair of a public building or public work, may not submit 
bids on leases of real property to a public entity, may not be awarded or perform work as a 
Contractor, supplier, subcontractor, or consultant under a contract with any public entity, and 
may not transact business with any public entity in excess of the threshold amount provided 
in Section 287.017, Florida Statutes, for CATEGORY TWO for a period of thirty-six (36) 
months from the date of being placed on the convicted vendor list. 
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Project #: FY 20150270 

7. FORMS OF PROPOSALS - Each proposal and its accompanying statements must be made 
on the blanks provided.  THE FORMS MUST BE SUBMITTED ELECTRONICALLY, IN 
GOOD ORDER WITH ALL BLANKS COMPLETED, and must show the name of the bidder 
and a statement as to its contents. The proposal must be signed by one duly authorized to 
do so, and in case signed by a deputy or subordinate, the principal's properly written 
authority to such deputy or subordinate must accompany the proposal. No proposal will be 
accepted, for any reason whatsoever, which is not submitted to the City as stated above, 
within the specified time. 

 
8. INSURANCE -  Contractor shall provide and shall require all of its sub-contractors to 

provide, pay for, and maintain in force at all times during the term of the Agreement, such 
insurance, including Property Insurance (Builder’s Risk), Commercial General Liability 
Insurance, Business Automobile Liability Insurance, Workers’ Compensation Insurance, 
Employer’s Liability Insurance, and Umbrella/Excess Liability, as stated below. Such policy 
or policies shall be issued by companies authorized to do business in the State of Florida 
and having agents upon whom service of process may be made in the State of Florida. 

 
9. BID BOND  
     (THIS SECTION INTENTIONALLY LEFT BLANK) 
 
10. FILLING IN BIDS - All prices must be electronically submitted in the proposal pages, and all 

proposals must fully cover all items for which proposals are asked and no other.  Bidders are 
required to state the names and places of residence of all persons interested, and if no other 
person is interested, the bidder shall distinctly state such fact and shall state that the 
proposal is, in all respects, fair and without collusion or fraud.  Where more than one person 
is interested, it is required that all persons interested or their legal representative make all 
verification and subscribe to the proposal. 

 
11. PRICES QUOTED: Deduct any discount offered and quote firm net unit prices. In the case 

of a discrepancy in computing the amount of the bid, the unit price quoted will govern. All 
prices quoted shall be F.O.B. destination, freight prepaid (Bidder pays and bears freight 
charges, Bidder owns goods in transit and files any claims), unless otherwise stated in 
Special Conditions. Each item must be bid separately. No attempt shall be made to tie any 
item or items contained in the ITB with any other business with the City. 

 
12. BIDS FIRM FOR ACCEPTANCE:  Bidder warrants, by virtue of bidding, that his bid and the 

prices quoted in his bid will be firm for acceptance by the City for a period of one hundred 
and twenty (120) days from the date of bid opening unless otherwise stated in the ITB. The 
City shall award contract within this time period or shall request to the recommended 
awarded vendor an extension to hold pricing, until products/services have been awarded. 

 
13. ADDITIONAL ITEMS OR SERVICES:  The City may require additional items or services of a 

similar nature, but not specifically listed in the contract.  The Contractor agrees to provide 
such items or services, and shall provide the City prices on such additional items or services 
based upon a formula or method, which is the same or similar to that used in establishing 
the prices in his proposal. If the price(s) offered are not acceptable to the City, and the 
situation cannot be resolved to the satisfaction of the City, the City reserves the right to 
procure those items or services from other vendors, or to cancel the contract upon giving the 
Contractor thirty (30) days written notice. 
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Project #: FY 20150270 

14. DELETION OR MODIFICATION OF SERVICES: The City reserves the right to delete any 
portion of the Contract at any time without cause, and if such right is exercised by the City, 
the total fee shall be reduced in the same ratio as the estimated cost of the work deleted 
bears to the estimated cost of the work originally planned.  If work has already been 
accomplished on the portion of the Contract to be deleted, the Contractor shall be paid for 
the deleted portion on the basis of the estimated percentage of completion of such portion. 

 
If the Contractor and the City agree on modifications or revisions to the task elements, after 
the City has approved work to begin on a particular task or project, and a budget has been 
established for that task or project, the Contractor will submit a revised budget to the City for 
approval prior to proceeding with the work. 

 
15. CAUSES FOR REJECTION - No proposal will be canvassed, considered or accepted which, 

in the opinion of the City Commission, is informal or unbalanced, or contains inadequate or 
unreasonable prices for any items; each item must carry its own proportion of the cost as 
nearly as is practicable.  Any alteration, erasure, interlineation, or failure to specify bids for 
all items called for in the schedule shall render the proposal informal. 

 
16. REJECTION OF BIDS - The City reserves the right to reject any bid if the evidence 

submitted by the bidder, or if the investigation of such bidder, fails to satisfy the City that 
such bidder is properly qualified to carry out the obligations and to complete the work 
contemplated.  Any or all proposals will be rejected, if there is reason to believe that 
collusion exists among bidders.  A proposal will be considered irregular and may be 
rejected, if it shows serious omissions, alterations in form, additions not called for, conditions 
or unauthorized alternates, or irregularities of any kind.  The City reserves the right to reject 
any or all proposals and to waive such technical errors as may be deemed best for the 
interests of the City. 

 
17. BID PROTEST PROCEDURE: Any proposer or bidder who is not recommended for award 

of a contract and who alleges a failure by the City to follow the City’s procurement ordinance 
or any applicable law may protest to the Procurement Division – Deputy Director of Finance, 
by delivering a letter of protest within five (5) days after a Notice of Intent to award is posted 
on the City’s website at the following link:  
http://fortlauderdale.gov/departments/finance/procurement-services/notices-of-intent-to-
award  
The complete protest ordinance may be found on the City’s website at the following link: 
http://www.fortlauderdale.gov/purchasing/protestordinance.pdf     

 
18. WITHDRAWALS - Any bidder may, without prejudice to himself, withdraw his proposal at 

any time prior to the expiration of the time during which proposals may be submitted.  Such 
request for withdrawal must be in writing and signed in the same manner and by the same 
person who signed the proposal.  After expiration of the period for receiving proposals, no 
proposal can be withdrawn, modified, or explained. 

 
19. CONTRACT - The bidder to whom award is made shall execute a written contract to do the 

work and maintain the same in good repair until final acceptance by the proper authorities, 
and shall furnish good and sufficient bonds as specified within ten (10) days after receiving 
such contract for execution. If the bidder to whom the first award is made fails to enter into a 
contract as provided, the award may be annulled and the contract let to the next lowest 
bidder who is reliable, responsible, and responsive in the opinion of the City Commission, 

Rev. 6/11/14 Instructions: Page 3 of 8 
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and that bidder shall fulfill every stipulation and obligation as if such bidder were the original 
party to whom award was made. 

 
The contract shall provide that the Contractor agrees to correct any defective or faulty work 
or material, which may appear within one (1) year after completion of the work and receipt of 
final payment. 

 
20. ENFORCEMENT OF SPECIFICATIONS - Copies of the specifications will be placed in the 

hands of all the assistants to the Engineer and Inspectors employed on the work, who shall 
enforce each and every requirement of the contract.  Such assistants shall have no authority 
to vary from such requirements. 

 
21. COPIES OF DRAWING PLANS - Copies of the drawing plans are on file in the Public Works 

Department, City Hall, 4th Floor, 100 N. Andrews Avenue, Fort Lauderdale, Florida 33301. 
 
22. SURETY BOND – The Contractor shall execute and record in the public records of Broward 

County, Florida, a payment and performance bond in an amount at least equal to the 
Contract Price with a surety insurer authorized to do business in the State of Florida as 
surety, (“Bond”), in accordance with Section 255.05, Florida Statutes (2014), as may be 
amended or revised, as security for the faithful performance and payment of all of the 
Contractor’s obligations under the Contract Documents. 

 
The successful bidder shall furnish a performance and payment bond in compliance with 
Section 255.05, Florida Statutes, written by a Corporate Surety company, holding a 
Certificate of Authority from the Secretary of the Treasury of the United States as acceptable 
sureties on federal bonds, in an amount equal to the total amount payable by the terms of 
the contract, executed and issued by a Resident Agent licensed by and having an office in 
the State of Florida, representing such Corporate Surety, conditioned for the due and faithful 
performance of the work, and providing in addition to all other conditions, that if the 
Contractor, or his or its subcontractors, fail to duly pay for any labor, materials, or other 
supplies used or consumed by such Contractor, or his or its subcontractor or subcontractors, 
in performance of the work contracted to be done, the Surety will pay the same in the 
amount not exceeding the sum provided in such bonds, together with interest at the rate of 
fifteen percent (15%) per annum, and that they shall indemnify and save harmless the City 
of Fort Lauderdale to the extent of any and all payments in connection with carrying out of 
the contract, which the City may be required to make under the law. 
The Contractor is required at all times to have a valid surety bond in force covering the work 
being performed.  A failure to have such bond in force at any time shall constitute a default 
on the part of the Contractor.  A bond written by a surety, which becomes disqualified to do 
business in the State of Florida, shall automatically constitute a failure on the part of the 
Contractor to meet the above requirements. 

 
Such bond shall continue in effect for one (1) year after completion and acceptance of the 
work with liability equal to at least twenty-five percent (25%) of contract price, or an 
additional bond shall be conditioned that the Contractor will correct any defective or faulty 
work or material which appear within one (1) year after completion of the contract, upon 
notification by the City, except in contracts which are concerned solely with demolition work, 
in which cases twenty-five percent (25%) liability will not be applicable. 

 
23. AUDIT OF CONTRACTOR’S RECORDS - Upon execution of the Contract, the City reserves 

the right to conduct any necessary audit of the Contractor’s records.  Such an audit, or 
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audits, may be conducted by the City or its representatives at any time prior to final 
payment, or thereafter, for a period up to three (3) years.  The City may also require 
submittal of the records from either the Contractor, the Subcontractor, or both.  For the 
purpose of this Section, records shall include all books of account, supporting documents 
and papers deemed necessary by the City to assure compliance with the contract 
provisions. 

 
Failure of the Contractor or Subcontractor to comply with these requirements may result in 
disqualification or suspension from bidding for future contracts or disapproval as a 
Subcontractor at the option of the City. 

 
The Contractor shall assure that each of its Subcontractors will provide access to its records 
pertaining to the project upon request by the City. 

 
24. PERIODIC ESTIMATE FOR PARTIAL PAYMENT - After the Contractor has submitted a 

periodic estimate for partial payment, approved and certified by the Public Works 
Department, the City shall make payment in the manner provided in the Contract 
Documents and in accordance with Florida’s Prompt Payment Act, Section 218, Florida 
Statutes. 

 
25. RESERVATION FOR AWARD AND REJECTION OF BIDS - The City reserves the right to 

accept or reject any or all bids, part of bids, and to waive minor irregularities or variations to 
specifications contained in bids, and minor irregularities in the bidding process. The City 
also reserves the right to award the contract on a split order basis; lump sum basis, 
individual item basis, or such combination as shall best serve the interest of the City. The 
City reserves the right to make an award to the responsive and responsible bidder whose 
product or service meets the terms, conditions, and specifications of the ITB and whose bid 
is considered to best serve the City’s interest. In determining the responsiveness of the offer 
and the responsibility of the Bidder, the following shall be considered when applicable:  the 
ability, capacity and skill of the Bidder to perform as required; whether the Bidder can 
perform promptly, or within the time specified, without delay or interference; the character, 
integrity, reputation, judgment, experience and efficiency of the Bidder; the quality of past 
performance by the Bidder; the previous and existing compliance by the Bidder with related 
laws and ordinances; the sufficiency of the Bidder’s financial resources; the availability, 
quality and adaptability of the Bidder’s supplies or services to the required use; the ability of 
the Bidder to provide future maintenance, service or parts; the number and scope of 
conditions attached to the bid. 
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26. MINORITY AND WOMEN BUSINESS ENTERPRISE PARTICIPATION AND BUSINESS  -   
It is the desire of the City of Fort Lauderdale to increase the participation of minority (MBE) 
and women-owned (WBE) businesses in its contracting and procurement programs.  While 
the City does not have any preference or set aside programs in place, it is committed to a 
policy of equitable participation for these firms. The City of Fort Lauderdale wants to 
increase the participation of Minority Business Enterprises (MBE), Women Business 
Enterprises (WBE), and Small Business Enterprises (SBE) in its procurement activities. If 
your firm qualifies in accordance with the below definitions please indicate in the space 
provided in this ITB. 

 
Minority Business Enterprise (MBE) “A Minority Business” is a business enterprise that is 
owned or controlled by one or more socially or economically disadvantaged persons.  Such 
disadvantage may arise from cultural, racial, chronic economic circumstances or 
background or other similar cause.  Such persons include, but are not limited to:  Blacks, 
Hispanics, Asian Americans, and Native Americans. 

 
The term “Minority Business Enterprise” means a business at least fifty-one percent (51%) of 
which is owned by minority group members or, in the case of a publicly owned business, at least 
fifty-one percent (51%) of the stock of which is owned by minority group members.  For the 
purpose of the preceding sentence, minority group members are citizens of the United States 
who include, but are not limited to:  Blacks, Hispanics, Asian Americans, and Native Americans. 
 
Women Business Enterprise (WBE) a “Women Owned or Controlled Business” is a business 
enterprise at least fifty-one percent (51%) of which is owned by females or, in the case of a 
publicly owned business, at least fifty-one percent (51%) of the stock of which is owned by 
females. 

 
Small Business Enterprise (SBE) “Small Business” means a corporation, partnership, sole 
proprietorship, or other legal entity formed for the purpose of making a profit, which is 
independently owned and operated, has either fewer than 100 employees or less than 
$1,000,000 in annual gross receipts. 

 
BLACK includes persons having origins in any of the Black racial groups of Africa. 
 
WHITE includes persons whose origins are Anglo-Saxon and Europeans and persons of  
                   Indo-European decent including Pakistani and East Indian. 
 
HISPANIC includes persons of Mexican, Puerto Rican, Cuban, Central and South American, or  
                  other Spanish culture or origin, regardless of race. 
 
NATIVE AMERICAN includes persons whose origins are American Indians, Eskimos, Aleuts,  
                  or Native Hawaiians. 
 
ASIAN AMERICAN includes persons having origin in any of the original peoples of the Far  
                  East, Southeast Asia, the Indian subcontinent, or the Pacific Islands. 
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27. DEBARRED OR SUSPENDED BIDDERS OR PROPOSERS – The bidder or proposer 
certifies, by submission of a response to this solicitation, that neither it nor its principals and 
subcontractors are presently debarred or suspended by any Federal department or agency. 

28. LOBBYING ACTIVITIES 
ALL CONTRACTORS PLEASE NOTE:  Any contractor submitting a response to this 
solicitation must comply, if applicable, with City of Fort Lauderdale Ordinance No. C-00-27 & 
Resolution No. 07-101, Lobbying Activities.  Copies of Ordinance No. C-00-27 and 
Resolution No. 07-101 may be obtained from the City Clerk’s Office on the 7th Floor of City 
Hall, 100 N. Andrews Avenue, Fort Lauderdale, Florida.  The ordinance may also be viewed 
on the City's website at 
http://www.fortlauderdale.gov/clerk/LobbyistDocs/lobbyist_ordinance.pdf . 
 
BID TABULATIONS/INTENT TO AWARD   
Notice of Intent to Award Contract/Bid, resulting from the City’s Formal solicitation process, 
requiring City Commission action, may be found at: 
http://fortlauderdale.gov/departments/finance/procurement-services/notices-of-intent-to-
award  
 
Tabulations of receipt of those parties responding to a formal solicitation may be found at:  
http://fortlauderdale.gov/departments/finance/procurement-services/bid-results  
Or any interested party may call the Procurement Services Division at 954-828-5144. 

 
29. VERIFICATION OF EMPLOYMENT STATUS 

Any Contractor/Consultant assigned to perform responsibilities under its’ contract with a 
State agency are required to utilize the US Department of Homeland Security’s E-Verify 
system (per Executive Order Number 11-02) to verify the employment eligibility of: (a) all 
persons employed during the contract term by the Contractor to perform employment duties 
within Florida; and (b) all persons (including subcontractors) assigned by the Contractor to 
perform work pursuant to the contract with the State agency. 
 
E-VERIFY Affirmation Statement (Attachment “ “) should be completed and submitted with 
Bidder’s response to this ITB. 

 
30. PUBLIC RECORDS 
All bids will become the property of the City. The Bidder’s response to the ITB is a public record 
pursuant to Florida law, which is subject to disclosure by the City under the State of Florida 
Public Records Law, Florida Statutes Chapter 119.07 (“Public Records Law”).  The City shall 
permit public access to all documents, papers, letters or other material submitted in connection 
with this ITB and any resulting Contract to be executed for this ITB, subject to the provisions of 
Chapter 119.07 of the Florida Statutes. Any language contained in the Bidder’s response to the 
ITB purporting to require confidentiality of any portion of the Bidder’s response to the ITB, 
except to the extent that certain information is in the City’s opinion a Trade Secret pursuant to 
Florida law, shall be void.  If a Bidder submits any documents or other information to the City 
which the Bidder claims is Trade Secret information and exempt from Florida Statutes Chapter 
119.07 (“Public Records Laws”), the Bidder shall clearly designate that it is a Trade Secret and 
that it is asserting that the document or information is exempt.  The Bidder must specifically 
identify the exemption being claimed under Florida Statutes 119.07.  The City shall be the final 
arbiter of whether any information contained in the Bidder’s response to the ITB constitutes a 
Trade Secret. The city’s determination of whether an exemption applies shall be final, and the 
Bidder agrees to defend, indemnify, and hold harmless the city and the city’s officers, 
employees, and agent, against any loss or damages incurred by any person or entity as a result 
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of the city’s treatment of records as public records. In the event of Contract award, all 
documentation produced as part of the Contract shall become the exclusive property of the City. 
 
IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING 
TO THIS CONTRACT. CONTACT THE CUSTODIAN OF PUBLIC 
RECORDS AT: STEVE CURMODE 954-828-4122 
31TUSCURMODE@FORTLAUDERDALE.GOVU31T 1765 SE 18P

TH
P STREET FORT 

LAUDERDALE FL 33316 
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 SPECIAL CONDITIONS 

1. PURPOSE 
The City of Fort Lauderdale, Florida (City) is seeking bids from qualified bidders, hereinafter 
referred to as the Contractor, to remove existing equipment and to be replaced with Turbo-Air 
3000M2 manufactured by Ingersoll Rand and Maestro PLC-R2 Control System, or equal. Any 
equal equipment would need to fit in exact footprint and be designed to operate with other 
existing equipment and electrical systems for the City of Fort Lauderdale’s George T. Lohmeyer 
Wastewater Treatment Plant, in accordance with the terms, conditions, and specifications 
contained in this Invitation To Bid (ITB). 

2. TRANSACTION FEES  
The City of Fort Lauderdale uses BidSync (Uwww.bidsync.comU) to distribute and receive bids and 
proposals.  There is no charge to vendors/contractors to register and participate in the 
solicitation process, nor will any fees be charged to the awarded contractor.  

3. SUBMISSION OF BIDS 
It is the sole responsibility of the Contractor to ensure that their bid is submitted electronically 
through BidSync at Uwww.bidsync.comU and that any bid security not submitted via BidSync 
reaches the City of Fort Lauderdale City Hall, Procurement Services Division, 6P

th
P floor, Room 

619, 100 N. Andrews Avenue, Fort Lauderdale, FL 33301 in a sealed envelope marked on the 
outside with the ITB solicitation number and Contractor’s name, no later than the time and date 
specified in this solicitation. PAPER BID SUBMITALS WILL NOT BE ACCEPTED. PLEASE 
SUBMIT YOUR BID RESPONSE ELECTRONICALLY. 

4. INFORMATION OR CLARIFICATION 
For information concerning procedures for responding to this solicitation, contact Rachel 
Sklarew, Procurement Specialist II, at (954) 828-6167 or email at 
30TUrsklarew@fortlauderdale.govU30T. Such contact shall be for clarification purposes only.  

For information concerning technical specifications please utilize the question/answer feature 
provided by BidSync at Uwww.bidsync.comU. Questions of a material nature must be received 
prior to the cut-off date specified in the solicitation. Material changes, if any, to the scope of 
services or bidding procedures will only be transmitted by written addendum. (See addendum 
section of BidSync Site).  UContractors please noteU:  No part of your bid can be submitted via 
FAX.  No variation in price or conditions shall be permitted based upon a claim of ignorance. 
Submission of a bid will be considered evidence that the Contractor has familiarized himself with 
the nature and extent of the work, and the equipment, materials, and labor required. The entire 
bid response must be submitted in accordance with all specifications contained in this 
solicitation.  The questions and answers submitted in BidSync shall become part of any contract 
that is created from this ITB. 
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5. PRE-BID MEETING AND/OR SITE VISIT  
There will be a mandatory pre-bid meeting and site visit on August 16P

th
P, 2016 at 2:00 PM at GTL 

Wastewater Treatment Plant at 1765 SE 18P

th
P Street Fort Lauderdale, FL 33316. 

It will be the sole responsibility of the bidder to inspect the City's location(s)/facilities and/or 
become familiar with the scope of the City’s requirements and systems prior to submitting a 
proposal. No variation in price or conditions shall be permitted based upon a claim of ignorance.  

6. CONTRACT PERIOD 

The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall 
commence within 10 calendar days of the date of the Notice to Proceed. 

The Work shall be Substantially Completed within 200 calendar days after the date 
when the Contract Time commences to run as provided in the Notice to Proceed. 

The Work shall be finally completed on the Final Completion Date and ready for final 
payment in accordance with this Agreement within 225 calendar days after the date 
when the Contract Time commences to run as provided in the Notice to Proceed. 

 
The City of Fort Lauderdale reserves the right to waive any informality Uin any bid and to reject 
anyU or all bids. The City of Fort Lauderdale reserves the right to reduce or delete any of the bid 
items.   

At time of award of contract, the City reserves the right to set a maximum dollar limit that may 
be expended on this project.  Contract quantities of any or all items may be increased, reduced, 
or eliminated to adjust the contract amount to coincide with the amount of work necessary or to 
bring the contract value to within the established limit.  All quantities are estimated and the City 
reserves the right to increase, reduce, or eliminate the contract quantities in any amount.  

The undersigned bidder affirms that he has or will obtain all equipment necessary to complete 
the work described, that he has or will obtain all required permits and licenses from the 
appropriate agencies, and that his firm is authorized to do business in the State of Florida. 

7. BID SECURITY   
(THIS SECTION INTENTIONALLY LEFT BLANK) 

8. REQUIRED LICENSES/CERTIFICATIONS 
Contractor must possess the following licenses/certifications to be considered for award: 

Possession of a Class A Air-Conditioning Contractor license and Welder qualified for 316 
stainless steel.  

Note: Contractor must have proper licensing prior to submitting bid and must submit evidence of 
same with bid 

9. SPECIFIC EXPERIENCE REQUIRED 
Welding must be performed by a welder qualified for 316 stainless steel. 
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10. BID ALLOWANCE 
(THIS SECTION INTENTIONALLY LEFT BLANK) 

11. INSURANCE REQUIREMENTS (See Article 10, Bonds and Insurance, of the 
Contract for details) 
Contractor shall provide and shall require all of its sub-contractors to provide, pay for, and 
maintain in force at all times during the term of the Agreement, such insurance, including 
Commercial General Liability Insurance, Business Automobile Liability Insurance, Worker’s 
Compensation Insurance, and Employer’s Liability Insurance, stated below, as well as 
Professional Liability insurance in the amount of $1,000,000 for any Architectural and/or 
Engineering requirements associated with the fulfillment of the contract required. Such policy or 
policies shall be issued by companies authorized to do business in the State of Florida and 
having agents upon whom service of process may be made in the State of Florida. A Sample 
Insurance Certificate shall be included with the proposal to demonstrate the firm’s ability to 
comply with insurance requirements. Provide a previous certificate or other evidence listing the 
insurance companies’ names for all required coverage, and the dollar amounts of the coverage. 

a) The City is required to be named as additional insured on the Commercial General 
Liability insurance policy. BINDERS ARE UNACCEPTABLE. The insurance coverage 
required shall include those classifications, as listed in standard liability insurance 
manuals, which most nearly reflect the operations of the Contractor. Any exclusions or 
provisions in the insurance maintained by the Contractor that precludes coverage for the 
work contemplated in this Agreement shall be deemed unacceptable, and shall be 
considered a breach of contract. 

b) The Contractor shall provide the City an original Certificate of Insurance for policies 
required by Article 10. All certificates shall state that the City shall be given ten (10) 
days’ notice prior to expiration or cancellation of the policy. The insurance provided shall 
be endorsed or amended to comply with this notice requirement. In the event that the 
insurer is unable to accommodate, it shall be the responsibility of the Contractor to 
provide the proper notice.  Such notification will be in writing by registered mail, return 
receipt requested and addressed to the Finance Department. Such policies shall: (1) 
name the insurance company or companies affording coverage acceptable to the City, 
(2) state the effective and expiration dates of the policies, (3) include special 
endorsements where necessary. Such policies provided under Article 10 shall not be 
affected by any other policy of insurance, which the City may carry in its own name. 

c) Contractor shall as a condition precedent of this Agreement, furnish to  the City of Fort 
Lauderdale, c/o Project Manager, 100 N. Andrews Avenue, Fort Lauderdale, FL 33301, 
Certificate(s) of Insurance upon execution of this Agreement, which indicate that 
insurance coverage has been obtained which meets the requirements as outlined below: 

Commercial General Liability 
ULimits of Liability: 
Bodily Injury and Property Damage - Combined Single Limit 
Each Occurrence    $1,000,000 
Project Aggregate    $1,000,000  
General Aggregate    $2,000,000 
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Personal Injury    $1,000,000 
Products/Completed Operations  $1,000,000 

 
UEndorsements Required: 
City of Fort Lauderdale included as an Additional Insured 
Broad Form Contractual Liability 
Waiver of Subrogation 
Premises/Operations 
Products/Completed Operations 
Independent Contractors 
Owners and Contractors Protective Liability 
Contractors Pollution Liability 

Business Automobile Liability 
ULimits of Liability: 
Bodily Injury and Property Damage - Combined Single Limit 
All Autos used in completing the contract 
Including Hired, Borrowed or Non-Owned Autos 
Any One Accident     $1,000,000 

 
UEndorsements Required: 
Waiver of Subrogation 

Workers’ Compensation and Employer’s Liability Insurance 
 

Limits: Workers’ Compensation – Per Florida Statute 440 
Employers’ Liability - $500,000 

 
Any firm performing work on behalf of the City of Fort Lauderdale must 
provide Workers’ Compensation insurance.  Exceptions and exemptions 
can only be made if they are in accordance with Florida Law.  
 
Contractor must be in compliance with all applicable State and Federal 
workers’ compensation laws, including the U.S. Longshore Harbor 
Workers’ Act or Jones Act. 
 

All insurance policies required above shall be issued by companies authorized to do 
business under the laws of the State of Florida, with the following qualifications: 

The Contractor’s insurance must be provided by an A.M. Best’s “A” -rated or better 
insurance company authorized to issue insurance policies in the State of Florida, subject 
to approval by the City’s Risk Manager.  Any exclusions or provisions in the insurance 
maintained by the Contractor that precludes coverage for work contemplated in this 
project shall be deemed unacceptable, and shall be considered breach of contract. 
NOTE:  CITY PROJECT NUMBER MUST APPEAR ON EACH CERTIFICATE. 

A Sample Insurance Certificate shall be included with the proposal to demonstrate the 
firm’s ability to comply with insurance requirements. Provide a previous certificate or 
other evidence listing the insurance companies’ names for all required coverage, and the 
dollar amounts of the coverage. 
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Compliance with the foregoing requirements shall not relieve the Contractor of their 
liability and obligation under this section or under any other section of this Agreement. 

The Contractor shall be responsible for assuring that the insurance certificates required 
in conjunction with this Section remain in force for the duration of the Project.  If 
insurance certificates are scheduled to expire during the contractual period, the 
Contractor shall be responsible for submitting new or renewed insurance certificates to 
the City at a minimum of thirty (30) calendar days in advance of such expiration.  In the 
event that expired certificates are not replaced with new or renewed certificates that 
cover the contractual period, the City shall: 

a) Suspend the Agreement until such time as the new or renewed certificates 
are received by the City. 

b) The City may, at its sole discretion, terminate the Agreement for cause and 
seek damages from the Contractor in conjunction with the violation of the 
terms and conditions of the Agreement. 

12. PERFORMANCE AND PAYMENT BOND: 100% 
Number of awards anticipated: Uone (1) 

13. CITY PROJECT MANAGER 
The Project Manager is hereby designated by the City as Steve Curmode whose address is 
1765 SE 18P

th
P Street, Fort Lauderdale, FL 33316. The Project Manager will assume all duties 

and responsibilities and will have the rights and authorities assigned to the Project Manager in 
the Contract Documents in connection with completion of the Work in accordance with this 
Agreement.  

14. LIQUIDATED DAMAGES (See Article 16, Liquidated Damages, of the Contract for 
details)  
Upon failure of the Contractor to complete the Work within the time specified for completion, the 
Contractor shall pay to the City the sum of Five Hundred ($500.00) for each and every calendar 
day that the completion of the Work is delayed beyond the time specified in this Agreement for 
completion, as fixed and agreed liquidated damages and not as a penalty, so long as the delay 
is caused by the Contractor.  (See Article 16, Liquidated Damages Clause, of the Contract) 

15. REGULAR CONTRACTOR WORK SCHEDULE: 7:00 am to 6:00 pm Monday 
through Friday. 

16. CITY ENGINEERING INSPECTORS HOURS: 8:00 am to 4:30 pm Monday through 
Friday. 
City Inspector hours are 8:00 a.m. to 4:30 p.m. Any inspection requested by the contractor 
outside those hours will be considered overtime to be paid by the Contractor. 

 Overtime Cost: $219 
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 SCOPE OF WORK 
To remove one (1) 700 Hp Air Compressor and supply and install one (1) new Ingersoll Rand 
Model Turbo-Air 3000M2 Compressor unit at the Cryogenic Facility for the City of Fort 
Lauderdale’s George T. Lohmeyer Wastewater Treatment Plant. 

Provide all materials, equipment, labor, and technical supervision, except as noted below, to 
remove and replace the compressor listed above. Smoking, welding, and storage is not allowed 
by cryogenic plant. 

1. GENERAL   
This specification is intended to establish the requirements for a Contractor to perform main air 
compressor removal and installation at the City of Fort Lauderdale’s G. T. Lohmeyer (GTL) 
Wastewater Treatment facilities. The scope of services shall include: 

1.1 Prepare a schedule for all work to be performed and submit schedule to owner for 
approval prior to commencement of work. 

1.2 Remove existing, purchase new and install compressor package as described in 
below specifications.   

2. DIVISION RESPONSIBILITY 

2.1 The Contractor shall: 
2.1.1 Provide all materials, equipment, labor, and technical supervision to 
remove and replace main air compressor A in the cryogenic facility. Provide all 
field technical services, tooling, equipment, electrical, instrumentation, and 
technical supervision to perform all work necessary for proper removal and 
installation of new equipment. 
2.1.2 Coordinate with owner’s plant operations for equipment and process 
control shutdown prior to commencement of any work performed. Owner will 
require 48 hour notice of equipment to be shut down to complete alternate 
arrangements for continued plant operation. 
2.1.3 Provide one year warranty on product, materials and labor from date of 
written acceptance of substantial completion by Project Manager. 
2.1.4 At the completion of installation, Contractor shall demonstrate operability 
of installed equipment. 
2.1.5 For safety purposes, all onsite workers must be able to read, write, and 
speak English. 
2.1.6 The contractor shall, at contractor’s expense, provide to the City Project 
Manager background checks on all workers who will be onsite. 

2.2 The owner shall: 
2.2.1 Provide documents and guidance detailing proper operation of 
equipment. 
2.2.2 Operate all valves necessary to alter operations to allow for equipment 
replacement by Contractor. 
2.2.3 Perform site specific hazard notification and safety training. 
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3. QUALITY ASSURANCE 

3.1 Contractor Qualifications: 
3.1.1 The selected Contractor shall complete all forms necessary to 
demonstrate awareness of Environmental and Sustainability Management 
System (ESMS) in effect at the George T. Lohmeyer Wastewater Plant. All bids 
must include completed Contractor Management Environmental Manual and 
Checklist. Additional paperwork relating to the ESMS will be required to be 
completed before award of contract. 

3.1.2 The selected firm shall submit appropriate documentation to demonstrate 
that it has completed three (3) similar installations over the last five (5) years. 
3.1.3 All contractor personnel shall carry identification issued by Contractor. 

3.2 Work Assurance 
3.2.1 All deficient installations based on inoperability of equipment determined 
by analysis of Project Manager shall be corrected by Contractor immediately and 
prior to acceptance of work. 
3.2.2 One year equipment and labor warranty from acceptance shall be issued 
on all installations. 
3.2.3 Work hours shall be from 7:00 AM to 6:00 PM Monday through Friday 
unless otherwise arranged through the Project Manager. 

4. SEQUENCING AND SCHEDULING 

4.1 Equipment removal and replacement must be coordinated with Project Manager, 
facility management and operations to ensure continued operation of wastewater 
processes. 

4.2 Schedule of work will be supplied by Contractor to City Project Manager prior to 
commencement of any work. 

4.3 All work shall be substantially completed within 200 days of Notice to Proceed 
subject to lead time delivery of equipment. 

4.4 All work shall be finally completed on the Final Completion Date and ready for final 
payment in accordance with this Agreement within 225 calendar days after the date 
when the Contract Time commences to run as provided in the Notice to Proceed.  

5. EXECUTION 

5.1 Existing equipment is to be replaced with Turbo-Air 3000M2 manufactured by 
Ingersoll Rand and Maestro PLC-R2 Control System, or equal. Equipment specified 
is exact replacement to existing. Any or equal equipment would need to fit in exact 
footprint and be designed to operate with other existing equipment and electrical 
systems. 

5.2 Turbo_Air 3000M2 two stage centrifugal compressor with Maestro controls (see 
section 6.  Maestro) lubrication system, aftercooler, discharge check valve, and 
premium efficiency electrical driver, or equal. Dimensions of skid cannot exceed 134” 
length, 72” width, and 78” height. 

5.3 TEFC, induction type, 700 HP, 4160V/60 Hz/3 ph, 3600 RPM, 1.15 SF, 508 Frame, 
Ins class F, anti-friction ball bearings. 
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5.4 Required output 4500 CFM 

5.5 Inlet rubber joint for Standard inlet connection 

5.6 Two (2) Solenoid Condensate Valves (shipped loose) 

5.7 Twin oil filters 

5.8 Bullgear Sleeve Bearing 

5.9 Additional vibration probe on second stage 

5.10 Mass Flow Control 

5.11 Local dial gauges to be installed at pressure/vacuum/temperature sensor 
locations 

6. Maestro PLC-R2 Control System, to include: 

6.1 Compressor capacity and anti-surge control 

6.2 Recall/Event log of at least 128 entries 

6.3 Ethernet communication capability 

6.4 Flash memory (non-volatile) 

6.5 Control based on four adjustable setpoints: Air Pressure, Pressure Cap, Maximum 
Amps, and Minimum Amps. 

6.6 Weather resistant NEMA IV enclosure. 

6.7 Allen Bradley Panelview Plus 10” color graphic display. 

6.8 Allen Bradley Micrologix L33-ER processor. 

6.9 Complete documentation of the Control System wiring, modules, interfaces, terminal 
blocks, and connections to the Compressor and associated components. This 
documentation will be in electronic format, in a standard file type such as AutoCad or 
Adobe PDF. 

6.10 Backup copies of the PLC program and Color Graphics display program will be 
provided to the City in electronic format.  If the PLC processor and/or the Graphics 
Display have the ability to store a backup copy of removable media (like an SD card) 
spare media cards with the program already loaded on it will be provided to the City. 

6.11 All associated equipment to be 316 Stainless Steel  

6.12 Remove all materials and equipment used in the installation of the compressor 
after completion of work.  Dumpsters located at the GTL site can be used for 
disposal of scrap metal and waste products. Note: all oil MUST be removed from the 
equipment and disposed of properly at the expense of the contractor.    

6.13 Salvageable equipment is considered city property and any sale or “core” value 
is to be returned to city. 
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 GENERAL TERMS AND CONDITIONS 
 
Unless otherwise modified in the projects special conditions, the following General Conditions 
shall be part of the Contract: 
 
GC - 01 DEFINITIONS - The following words and expressions, or pronouns used in their 
stead, shall wherever they appear in the Contract and the Contract Documents, be construed as 
follows: 
 
"Addendum" or "Addenda" - shall mean the additional Contract provisions issued in writing, by 
the Engineer, prior to the receipt of bids. 
 
"Bid" – shall mean the offer or proposal of the Bidder submitted on the prescribed form setting 
forth the prices for the Work to be performed. 
 
"Bidder" – shall mean any person, firm, company, corporation or entity submitting a Bid for the 
Work. 
 
"Bonds" –shall mean Bid, performance and payment bonds and other instruments of security, 
furnished by Contractor and his surety in accordance with the Contract Documents. 
 
“City” – shall mean the City of Fort Lauderdale, Florida, a Florida municipal corporation.  In the 
event the City exercises its regulatory authority as a government body, the exercise of such 
regulatory authority and the enforcement of any rules, regulations, codes, laws and ordinances 
shall be deemed to have occurred pursuant to City’s authority as a governmental body and shall 
not be attributable in any manner to the City as a party to this Contract.  For the purpose of this 
Contract, “City” without modification shall mean the City Commission, and/or City Manager or 
his/her designee(s) as applicable. 
 
“Construction Manager”  -  shall mean the Public Works Director or his/her designee. 
 
“Construction Project Manager”  -  shall mean the Public Works Director or his/her designee. 
 
"Consultant" – shall mean a person, firm, company, corporation or other entity employed by the 
City to perform the professional services for the project. 
 
“Contract Work” - shall mean everything expressed or implied to be required to be furnished and 
furnished by the Contractor by any one or more of the parts of the Contract Documents referred 
to in the Contract hereof except Extra Work as hereinafter defined, it being understood that, in 
case of any inconsistency in or between any part or parts of this Contract, the Public Works 
Director shall determine which shall prevail. 
 
“Design Documents” – shall mean the construction plans and specifications included as part of 
a Bid/Proposal Solicitation prepared either by the City or by the Consultant under a separate 
Agreement with the City.  
 
“Engineer”  -  shall mean the Public Works Director or his/her designee. 
 
"Extra Work" - shall mean work other than that required by the Contract. 
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"Inspector" – shall mean an authorized representative of the City assigned to make necessary 
inspections of materials furnished by Contractor and of the Work performed by Contractor. 
 
"Notice" - shall mean written notice sent by certified United States Mail, return receipt 
requested, or sent by commercial express carrier with acknowledgement of delivery, or via fax 
or email, or by hand delivery with a request for a written receipt of acknowledgment of delivery 
and shall be served upon the Contractor either personally or to its place of business listed in the 
Bid. 
 
“Owner”  -  shall mean the City of Fort Lauderdale. 
 
“Project Manager”  -  shall mean the Public Works Director or his/her designee. 
 
"Public Works Director" –shall mean the Public Works Director of the City of Fort Lauderdale, 
Florida or his/her designee(s). 
 
"Site" - shall mean the area upon or in which the Contractor's operations are carried out and 
such other areas adjacent thereto as may be designated as such by the Public Works Director. 
 
"Subcontractor" - shall mean any person, firm, company, corporation or other entity, other than 
employees of the Contractor, who or which contracts with the contractor, to furnish, or actually 
furnishes labor and materials, or labor and equipment, or labor, materials and equipment at the 
site. 
 
"Surety" - shall mean any corporation or entity that executes, as Surety, the Contractor's 
performance and payment bond securing the performance of this Contract. 
 
GC - 02 SITE INVESTIGATION AND REPRESENTATION - The Contractor 
acknowledges that it has satisfied itself as to the nature and location of the Work under the 
Contract Documents, the general and local conditions of the Site, particularly those bearing 
upon availability of transportation, disposal, handling and storage of materials, availability of 
labor, water, electric power, and roads, the conformation and conditions at the ground based on 
City provided reports, the type of equipment and facilities needed preliminary to and during the 
prosecution of the Work and all other matters which can in any way affect the Work or the cost 
thereof under the Contract Documents. 
 
The Contractor acknowledges that it has conducted extensive tests, examinations and 
investigations and represents and warrants a thorough familiarization with the nature and extent 
of the Contract Documents, the Work, locality, soil conditions, moisture conditions and all year-
round local weather and climate conditions (past and present), and, in reliance on such tests, 
examination and investigations conducted by Contractor and the Contractor’s experts, has 
determined that no conditions exist that would in any manner affect the Bid Price and that the 
project can be completed for the Bid Price submitted. 
 
The Contractor, on its own, has made or caused to be made examinations, investigations, tests 
and studies of reports and related data in addition to those referred above, as Contractor 
deemed necessary to perform the Work at the Bid price set by the Contractor, within the 
contract time and in accordance with the other terms and conditions of the Contract Documents 
and the Bid made by the Contractor; and no additional examinations, investigations, tests, 
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reports or similar data are, or will be, required by Contractor to assure that the Work can be 
done at the Bid price set by the Contractor. 
 
The Contractor further acknowledges that it has satisfied itself based on any geotechnical 
reports the City may provide and inspection of the project Site as to the character, quality, and 
quantity of surface and subsurface materials to be encountered from inspecting the site and 
from evaluating information derived from exploratory work that may have been done by the City 
or included in the Contract Documents and finds and has further determined that no conditions 
exist that would in any manner affect the Bid price and that the project can be completed for the 
Bid price submitted.. 
 
Any failure by the Contractor to acquaint itself with all the provided information and information 
obtained by visiting the project Site will not relieve Contractor from responsibility for properly 
estimating the difficulty or cost thereof under the Contract Documents.  In the event that the 
actual subsurface conditions vary from the actual City provided reports, the Contractor shall 
notify the City and the Contract amount may be adjusted depending on the conditions, at the 
approval of the City. 

 
GC - 03 SUBSTITUTIONS - If the Contractor desires to use materials and/or products of 
manufacturer's names different from those specified in the Contract Documents, the Bidder 
requesting the substitution shall make written application as described herein. The burden of 
proving the equality of the proposed substitution rests on the Bidder making the request. To be 
acceptable, the proposed substitution shall meet or exceed all expressed requirements of the 
Contract Documents and shall be submitted upon the Contractor's letterhead, in addition to the 
"Contractor's Request for Substitution" form provided by the Public Works Director. The 
following requirements shall be met in order for the substitution to be considered: 
 

1. Requests for substitution shall reach the Public Works Director no less than ten (10) 
Working Days prior to the date set for opening of Bids; and 

 
2. Requests for substitution shall be accompanied by such technical data, as the party 

making the request desires to submit.  The Public Works Director will consider reports 
from reputable independent testing laboratories, verified experience records from 
previous users and other written information valid in the circumstances; and 

 
3. Requests for substitution shall completely and clearly indicate in what respects the 

materials and/or products differ from those indicated in the Contract Documents; and 
 

4. Requests for substitution shall be accompanied by the manufacturer's printed 
recommendations clearly describing the installation, use and care, as applicable, of the 
proposed substitutions; and 

 
5. Requests for substitution shall be accompanied by a complete schedule of changes in 

the Contract Documents, if any, which must be made to permit the use of the proposed 
substitution; and 

 
6. Provide the "Contractor's Request for Substitution" form, completely executed. Failure to 

provide all pertinent data will result in immediate rejection of such a request. 
 
If a proposed substitution is approved by the Public Works Director, an Addendum will be issued 
to prospective bidders not less than three (3) working days prior to the date set for opening of 
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Bids. Unless substitutions are received and approved as described above, the successful 
Bidder shall be responsible for furnishing materials and products in strict accordance with the 
Contract Documents. 
 
GC - 04 CONTROL OF THE WORK - The Public Works Director shall have full control 
and direction of the Work in all respects.  The Public Works Director and/or his authorized 
designee(s) shall, at all times, have the right to inspect the Work and materials. The Contractor 
shall furnish all reasonable facilities for obtaining such information, as the Public Works Director 
may desire respecting the quality of the Work and materials and the manner of conducting the 
Work.  Should the Contractor be directed or permitted to perform night Work, or to vary the 
period which work is ordinarily carried on in the daytime, he shall give ample notice to the Public 
Works Director so that proper and adequate inspection may be provided.  Such Work shall be 
done only under such regulations as are furnished in writing by the Public Works Director, and 
no extra compensation shall be allowed to the Contractor therefore. In the event of night work, 
the Contractor shall furnish such light, satisfactory to the Public Works Director, as will insure 
proper inspection.  Nothing herein contained shall relieve the Contractor from compliance with 
any and all City ordinances relating to noise or Work during prohibited hours.   
 
The Contractor shall keep the Public Works Director informed, a reasonable time in advance, as 
to his need for grades and lines in order that the same may be furnished and all necessary 
measurements made for records and for payment with the minimum of inconvenience to the 
Public Works Director or of delay to the Contractor.  The Contractor shall submit to the Public 
Works Director or Inspector on the job a written request outlining the streets, etc., for which the 
Contractor desires lines and grades.  It is the intention not to delay the Work for the giving of 
lines and grades, but when necessary, work operations shall be suspended for such reasonable 
time as the Public Works Director may require for this purpose.  However, such cost increases 
shall be authorized either by the City Manager and/or designee, or the City Commission based 
upon the purchasing threshold amounts provided for in Chapter 2 of the City of Fort 
Lauderdale’s Code of Ordinances.  
 
GC - 05 SUBCONTRACTOR - The Contractor shall not sublet, in whole or any part of the 
Work without the written consent and approval of the Public Works Director. Within ten (10) 
days after official notification of starting date, the Contractor must submit in writing, to the Public 
Works Director, a list of all Subcontractors.  No Work shall be done by any Subcontractor until 
such Subcontractor has been officially approved by the Public Works Director.  A subcontractor 
not appearing on the original list will not be approved without written request submitted to the 
Public Works Director and approved by the Public Works Director.  In all cases, the Contractor 
shall give his personal attention to the Work of the Subcontractors and the Subcontractor is 
liable to be discharged by the Contractor, at the direction of the Public Works Director, for 
neglect of duty, incompetence or misconduct. 
 
Acceptance of any Subcontractor, other person, or organization by the Public Works Director 
shall not constitute a waiver of any right of Public Works Director to reject defective Work or 
Work not in conformance with the Contract Documents. 
 
Contractor shall be fully responsible for all acts and omissions of his Subcontractors and of 
persons and organizations directly or indirectly employed by them and of persons and 
organizations for whose acts any of them may be liable to the same extent that he is 
responsible for the acts and omissions of persons directly employed by him. Nothing in the 
Contract Documents shall create any contractual relationship between City and any 
Subcontractor or other person or organization having a direct contract with Contractor, nor shall 
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it create any obligation on the part of City to pay or to see to the payment of any moneys due to 
any Subcontractor or other person, or organization, except as may otherwise be required by 
law.  
 
GC - 06 QUANTITIES - It is mutually agreed that the proposal shows the approximate 
amounts only along with the Plans and the general location. It is also mutually agreed that no 
change will be made involving any departure from the general scheme of the Work and that no 
such change involving a material change in cost, either to the City or Contractor, shall be made, 
except upon written permission of the City. However, the Public Works Director shall have the 
right to make minor alternations in the line, grade, plan, form or materials of the Work herein 
contemplated any time before the completion of the same. That if such alterations shall diminish 
the quantity of the Work to be done, such alterations shall not constitute a claim for damages or 
anticipated profits. That if such alterations increase the amount of the Work to be done, such 
increase shall be paid for according to the quantity actually performed and at the unit price or 
prices stipulated therefore in the Contract.   
   
The City shall, in all cases of dispute, determine the amount or quantity of the several kinds of 
Work which are to be paid for under this Contract, and shall decide all questions relative to the 
execution of the same, and such estimates and decisions shall be final and binding. 
 
Any Work not herein specified, which might be fairly implied as included in the Contract, of 
which the City shall judge, shall be done by the Contractor without extra charge.  However, such 
cost increases shall be authorized either by the City Manager and/or designee, or the City 
Commission based upon the purchasing threshold amounts provided for in Chapter 2 of the City 
of Fort Lauderdale’s Code of Ordinances. 
 
GC - 07 NO ORAL CHANGES - Except to the extent expressly set forth in the Contract, 
no change in or modification, termination or discharge of the Contract in any form whatsoever, 
shall be valid or enforceable unless it is in writing and signed by the parties charged, therewith 
or their duly authorized representative. 
 
GC - 08 PERMITS AND PROTECTION OF PUBLIC – Permits on file with the City and or 
those permits to be obtained shall be considered directive in nature and will be considered a 
part of this Contract. A copy of all permits shall be given to the City and become part of the 
Contract Documents. Terms of permits shall be met prior to acceptance of the Work and release 
of the final payment.  
 
The Contractor shall be required to observe all the ordinances in relation to obtaining permits for 
occupying, excavating, or in any way obstructing the streets and alleys. He shall erect and 
maintain barricades and sufficient safeguards around all excavations, embankments or 
obstructions; he shall place sufficient warning lights at or near the Work; keep the same burning 
from sunset to sunrise, employ watchmen, and strictly obey all laws and ordinances controlling 
or limiting those engaged in similar work. 
 
Where there are telephones, light or power poles, water mains, conduits, pipes or drains or 
other construction, either public or private, in or on the streets or alleys, the Work shall be so 
conducted that no interruption or delay will be caused in the operation or use of the same. 
Proper written notice shall be given, and all the facilities, afforded the owners of such 
construction encountered or likely to be encountered, as will enable them to preserve the same 
from injury. 
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The Contractor shall not be permitted to interfere with public travel and convenience by grading 
or tearing up streets indiscriminately, but the Work of constructing the various items in this 
contract shall proceed in an orderly, systematic and progressive manner. 
 
Contractor shall not load nor permit any part of any structure to be loaded with weights that will 
endanger the structure, nor shall he subject any part of the Work to stresses or pressures that 
will endanger it. 
 
Where lifting operations involving the use of specialized cranes are required as part of 
construction, Contractor must make undertake the following investigation and submit the results 
and documentation to the Engineer prior to commencing any lifting operations: marking a very 
specific area in the field for the placement of the crane; a drawing showing the limitations of the 
job operation (i.e. not over adjacent properties or pedestrian and high vehicular traffic 
areas);underground utility exploration in the vicinity of the crane location, which may include 
ground penetrating radar to identify voids or old pipe or other subsurface features that could 
lead to sudden failure; assessment of the underlying soil and roadway materials and a worst 
case analysis based on entire load being distributed on just one or two outriggers; provision of 
properly sized pads under the outriggers; loading charts from manufacturer showing allowable 
configurations/loads; and inspection to make sure crane operation is in accordance with the 
permit conditions. 

 
GC - 09 DISEASE REGULATIONS - The Contractor shall enforce all sanitary regulations 
and take all precautions against infectious diseases as the Public Works Director may deem 
necessary.  Should any infectious or contagious diseases occur among his employees, he shall 
arrange for the immediate removal of the employee from the Site and isolation of all persons 
connected with the Work. 

 
GC - 10 CONTRACTOR TO CHECK PLANS, SPECIFICATIONS, AND DATA - The 
Contractor shall verify all dimensions, quantities, and details shown on the plans, supplementary 
drawings, schedules, or other data received from the Public Works Director, and shall notify the 
Public Works Director of all errors, omissions, conflicts and discrepancies found therein within 
three (3) working days of discovery.  Failure to discover or correct errors, conflictions, or 
discrepancies shall not relieve the Contractor of full responsibility for unsatisfactory Work, faulty 
construction, or improper operation resulting there from nor from rectifying such condition at his 
own expense.   
 
GC - 11 SUPPLEMENTARY DRAWINGS - When, in the opinion of the Public Works 
Director, it becomes necessary to explain more fully the Work to be done, or to illustrate the 
work further, or to show any changes which may be required, drawings, known as 
supplementary drawings, with specifications pertaining thereto, will be prepared by the Public 
Works Director and copies will be given to the Contractor. 
 
The supplementary drawings shall be binding upon the Contractor with the same force as the 
original Plans.  Where such supplementary drawings require either less or more than the 
estimated quantities of work, credit to the City or compensations therefore to the Contractor 
shall be subject to the terms of the Contract. 
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GC - 12 MATERIALS AND WORKMANSHIP - All material and workmanship shall, in 
every respect, be in conformity with approved modern practice and with prevailing standards of 
performance and quality. In the event of dispute the Public Works Director’s decision shall be 
final. Wherever the Plans, specifications, Contract Documents, or the directions of the Public 
Works Director are unclear as to what is permissible and/or fail to note the quality of any Work, 
that interpretation will be made by the Public Works Director, which is in accordance with 
approved modern practice, to meet the particular requirements of the Contract. 
 
In all cases, new materials shall be used, unless this provision is waived by notice from the City 
in writing. 

 
GC - 13 SAFEGUARDING MARKS - The Contractor shall safeguard all points, stakes, 
grade marks, monuments, and bench marks made or established on the Work, bear the cost of 
re-establishing same if disturbed, or bear the entire expense of rectifying Work improperly 
installed due to not maintaining or protecting or for removing without authorization, such 
established points, stakes and marks.  The Contractor shall safeguard all existing and known 
property corners, monuments and marks not related to the Work and, if required, shall bear the 
cost of having them re-established by a licensed surveyor if disturbed or destroyed during the 
course of construction. 
 
GC - 14 EXISTING UTILITY SERVICE - All existing utility service shall be maintained 
with a minimum of interruption at the expense of the Contractor. 

 
GC - 15 JOB DESCRIPTION SIGNS – Contractor, at Contractor’s expense, shall furnish, 
erect, and maintain suitable weatherproof signs on jobs over $100,000 containing the following 
information: 
 

1. City Seal (in colors) 
2. Project or Improvement Number  
3. Job Description  
4. Estimated Cost  
5. Completion Date  

 
Minimum size of sign shall be four feet high, eight feet wide and shall be suitably anchored.  The 
entire sign shall be painted and present a pleasing appearance.  Exact location of signs will be 
determined in the field.  Two (2) signs will be required, one at each end of the job.  All costs of 
this work shall be included in other parts of the work.   

 
GC - 16 FLORIDA EAST COAST RIGHT-OF-WAY - Whenever a City contractor is 
constructing within the Florida East Coast Railway Company's Right-of-Way, it will be 
mandatory that the contractor carry separate bodily injury and property damage insurance in the 
amounts as stated below.  This insurance shall be taken out and maintained during the life of 
the Contract. 
 
Bodily injury insurance in an amount not less than $500,000.00 for injuries, including wrongful 
death to any one person, and subject to the same limit for each person, in an amount not less 
than $1,000,000.00 on account of any one occurrence, and 
 
Property damage insurance in an amount not less than $500,000.00 for damages on account of 
any one occurrence and in an amount not less than $1,000,000.00 for damages on account of 
all occurrences. 
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GC - 17 ACCIDENTS - The Contractor shall provide such equipment and facilities as are 
necessary and/or required, in the case of accidents, for first aide services to be provided to a 
person who may be injured during the project duration.  The Contractor shall also comply with 
the OSHA requirements as defined in the United States Labor Code 29 CFR 1926.50. 
 
In addition, the Contractor must report immediately to the Public Works Director every accident 
to persons or damage to property, and shall furnish in writing full information, including 
testimony of witnesses regarding any and all accidents. 
 
GC - 18 SAFETY PRECAUTIONS - Contractor must adhere to the applicable 
environmental protection guidelines for the duration of a project.  If hazardous waste materials 
are used, detected or generated at any time, the Project Manager must be immediately notified 
of each and every occurrence.  The Contractor shall comply with all codes, ordinances, rules, 
orders and other legal requirements of public authorities (including OSHA, EPA, DERM, the 
City, Broward County, State of Florida, and Florida Building Code), which bear on the 
performance of the Work. 
 
The Contractor shall take the responsibility to ensure that all Work is performed using adequate 
safeguards, including but not limited to:  proper safe rigging, safety nets, fencing, scaffolding, 
barricades, chain link fencing, railings, barricades, steel plates, safety lights, and ladders that 
are necessary for the protection of its employees, as well as the public and City employees.  All 
riggings and scaffolding shall be constructed with good sound materials, of adequate 
dimensions for their intended use, and substantially braced, tied or secured to ensure absolute 
safety for those required to use it, as well as those in the vicinity.  All riggings, scaffolding, 
platforms, equipment guards, trenching, shoring, ladders and similar actions or equipment shall 
be OSHA approved, as applicable, and in accordance with all Federal, State and local 
regulations. 

 
GC - 19 DUST PREVENTION - The Contractor shall, by means of a water spray, or 
temporary asphalt pavement, take all necessary precautions to prevent or abate a dust 
nuisance arising from dry weather or Work in an incomplete stage.  All costs of this Work shall 
be included in cost of other parts of the Work. 
 
Should the Contractor fail to abate a dust nuisance by the above methods, and then he will be 
required to immediately construct temporary patches per City standards.  

 
GC - 20 PLACING BARRICADES AND WARNING LIGHTS - The Contractor shall 
furnish and place, at his own expense, all barricades, warning lights, automatic blinker lights 
and such devices necessary to properly protect the work and vehicular and pedestrian traffic.  
Should the Contractor fail to erect or maintain such barricades, warning lights, etc., the Public 
Works Director may, after 24 hours’ notice to the Contractor, proceed to have such barricades 
and warning lights placed and maintained by City or other forces and all costs incurred thereof 
charged to the Contractor and may be retained by the City from any monies due, or to become 
due, to the Contractor. 
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GC - 21 TRAFFIC CONTROL - The Contractor shall coordinate all Work and obtain, 
through the Engineering Department, any permits required to detour traffic or close any street 
before starting to work in the road.  The following section: Part VI Traffic Controls for Street and 
Highway Construction and Maintenance Operations, MANUAL ON UNIFORM TRAFFIC 
CONTROL DEVICES, U.S. Department of Transportation Federal Highway Administration, 
2009, or current edition, shall be used as a guide for requirement and placement of traffic 
control devices, signs and barricades.  The Public Works Director shall determine requirements 
for the above.  The above publication is available from the Superintendent of Documents, U.S. 
Government Printing Office, Washington, D.C. 20402. In the event that a Maintenance of Traffic 
(MOT) Plan is required, the Plan shall be prepared by an A.A.S.T.A. certified technician. 
 
All traffic control devices, flashing lights, signs and barricades shall be maintained in working 
condition at all times. 

 
GC - 22 COORDINATION - The Contractor shall notify all utilities, transportation 
department, etc., in writing, with a copy to the Public Works Director before construction is 
started and shall coordinate his Work with them.  The Contractor shall cooperate with the 
owners of any underground or overhead utility lines in their removal, construction and 
rearrangement operations in order that services rendered by these parties will not be 
unnecessarily interrupted. 
 
The Contractor shall arrange his Work and dispose of his materials so as to not interfere with 
the operation of other Contractors engaged upon adjacent work and to join his Work to that of 
others in a proper manner and to perform his Work in the proper sequence in relation to that of 
other Contractors all as may be directed by the Public Works Director. 
 
Each Contractor shall be responsible for any damage done by him or his agents to the work 
performed by another Contractor. 
 
The Contractor shall contact the Broward County Transportation Department and the Florida 
Department of Transportation, as applicable, to verify and obtain location of any and all traffic 
conduits, loops, and street light underground services. 

 
GC - 23 WATER - Bulk water used for construction, flushing pipelines, and testing shall 
be obtained from fire hydrants. Contractor shall make payment for hydrant meter at Treasury 
BillingOffice, 1st Floor, City Hall, 100 N. Andrews  Avenue.  With the paid receipt, contractor can 
pick up hydrant meter at the utility location office. No connection shall be made to a fire hydrant 
without a meter connected. 

 
GC - 24 PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES - 
Subject to Odebrecht Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), 
affirmed, Odebrecht   Construction, Inc., v. Secretary, Florida Department of Transportation, 715 
F.3d 1268 (11th Cir. 2014), this Section applies to any contract for goods or services of $1 
million or more:   
                
The Contractor certifies that it is not on the Scrutinized Companies with Activities in Sudan List 
or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List and that it 
does not have business operations in Cuba or Syria as provided in section 287.135, Florida 
Statutes (2014), as may be amended or revised.  The City may terminate this Contract at the 
City’s option if the Contractor is found to have submitted a false certification as provided under 
subsection (5) of section 287.135, Florida Statutes (2014), as may be amended or revised, or 
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been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List or has been engaged in 
business operations in Cuba or Syria, as defined in Section 287.135, Florida Statutes (2014), as 
may be amended or revised. 
 
GC - 25 LOCATION OF UNDERGROUND FACILITIES  -  If the Proposer, for the 
purpose of responding to this solicitation, requests the location of underground facilities through 
the Sunshine State One-Call of Florida, Inc. notification system or through any person or entity 
providing a facility locating service, and underground facilities are marked with paint, stakes or 
other markings within the City pursuant to such a request, then the Proposer shall be deemed  
non-responsive to this solicitation in accordance with Section 2-184(5) of the City of Fort 
Lauderdale Code of Ordinances.   
 
GC - 26 USE OF FLORIDA LUMBER TIMBER AND OTHER FOREST PRODUCTS  -  In 
accordance with Florida Statute 255.20 (3), The City specifies that lumber, timber, and other 
forest products used for this project shall be produced and manufactured in the state of Florida if 
such products are available and their price, fitness, and quality are equal. This requirement 
does not apply to plywood specified for monolithic concrete forms, if the structural or service 
requirements for timber for a particular job cannot be supplied by native species, or if the 
construction is  financed in whole or in part from federal funds with the requirement that there be 
no restrictions as to species or place of manufacture. 
     The Bidder affirms by submitting a bid response to this solicitation that they will comply with 
section 255.20 (3) Florida Statutes. 
 
GC - 27 PUBLIC RECORDS  -  Contractor shall: 
 

a) Keep and maintain public records that ordinarily and necessarily would be required by 
the City in order to perform the service. 
 

b) Provide the public with access to public records on the same terms and conditions that 
the City would provide the records and at a cost that does not exceed the cost provided 
in Chapter 119, Florida Statutes (2013), as may be amended or revised, or as otherwise 
provided by law. 
 
 

c) Ensure that public records that are exempt or confidential and exempt from public 
records disclosure requirements are not disclosed except as authorized by law. 
 

d) Meet all requirements for retaining public records and transfer, at no cost, to the City, all 
public records in possession of the contractor upon termination of this contract and 
destroy any duplicate public records that are exempt or confidential and exempt from 
public records disclosure requirements. All records stored electronically must be 
provided to the City in a format that is compatible with the information technology 
systems of the City. 
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Project # XXXXX 
CITY OF FORT LAUDERDALE 

 CONSTRUCTION AGREEMENT 
 

 THIS AGREEMENT made and entered into this ________ day of 
___________________, U20U__, by and between the City of Fort Lauderdale, a Florida 
municipal corporation (City) and ___________________________________, (Contractor), 
(parties); 
 
 WHEREAS, the City desires to retain a contractor for the Project as expressed in its 
Invitation to Bid No., _____________, Project Number, ___________, which was opened on 
___________________; and, 
 
 WHEREAS, the Contractor has expressed its willingness and capability to perform the 
necessary work to accomplish the Project. 
 
 NOW, THEREFORE, the City and the Contractor, in consideration of the mutual 
covenants and conditions contained herein and for other good and valuable consideration, 
the receipt and sufficiency is hereby acknowledged, agree as follows: 
  

 ARTICLE 1 – DEFINITIONS 
 
Whenever used in this Agreement or in other Contract Documents, the following terms have 
the meanings indicated which are applicable to both the singular and plural forms: 
 
1.1 Agreement – This written Agreement between the City and the Contractor covering the work to be 

performed including other Contract Documents that are attached to or incorporated in the 
Agreement. 

 
1.2 Application for Payment – The form accepted by the City which is to be used by the Contractor in 

requesting progress or final payment and which is to include such supporting documentation as is 
required by the Contract Documents 

 
1.3 Approve – The word approve is defined to mean review of the material, equipment or methods for 

general compliance with design concepts and with the design concepts and with the information 
given in the Contract Documents.  It does not imply a responsibility on the part of the City to verify 
in every detail conformance with plans and specifications. 

 
1.4 Bid – The offer or Bid of the Contractor submitted on the prescribed form setting forth the total 

prices for the Work to be performed. 
 

1.5 Bid Documents –This Agreement, advertisement for Invitation to Bids, the Instructions to Bidders, 
the Bid Form (with supplemental affidavits and agreements), the Contract Forms, General 
Conditions, the Supplementary Conditions, the Specifications, and the Plans, which documents all 
become an integral part of the Contract Documents. 

 
1.6 Certificate of Substantial Completion - Certificate provided by the City certifying that all Work, 

excluding the punch list items, has been completed, inspected, and accepted by the City. 
 
1.7 Change Order  -  A change order is defined as a written order to a contractor approved by the 

City, authorizing a revision of an underlying agreement between the City and a contractor that is 
directly related to the original scope of work or an adjustment in the original contract price or the 
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contract time directly related to the original scope of work, issued on or after the effective date of 
the contract.  

 
1.8 City – The City of Fort Lauderdale, Florida, including but not limited to its employees, agents, 

officials, representatives, contractors, subcontractors, volunteers, successors and assigns, with 
whom the Contractor has entered into the Agreement and for whom the Work is to be provided.  

 
1.9  Contract Documents – The Contract Documents shall consist of this Agreement, Exhibits to 

this Agreement, Public Construction Bond, Performance Bond, Payment Bond and Certificates of 
Insurance, Notice of Award and Notice to Proceed, General Conditions as amended by the 
Special Conditions, Technical Specifications, Plans/Drawings, Addenda, Bid Form and 
supplement Affidavits and Agreements, all applicable provisions of State and Federal Law and any 
modification, including Change Orders or written amendments duly delivered after execution of 
Agreement, Invitation to Bid, Instructions to Bidders and Bid Bond, Contractor’s response to the 
City’s Invitation to Bid, Schedule of Completion, Schedule of Values, all amendments, 
modifications and supplements, change orders and work directive changes issued on or after the 
Effective Date of the Agreement, as well as any additional documents that are required to be 
submitted under the Agreement. 

 
Permits on file with the City and or those permits to be obtained shall be considered directive in 
nature and will be considered a part of this Agreement.  A copy of all permits shall be given to the 
City for inclusion in the Contract Documents.  Terms of permits shall be met prior to acceptance of 
the Work and release of the final payment. 

 
1.10 Contract Price – The monies payable to the Contractor by the City under the Contract 

Documents and in accordance with the line item unit prices listed in the Bid. 
 
1.11 Contract Time – The number of calendar days stated in the Agreement for the 

completion of the Work. The dates on which the work shall be started and shall be 
completed as stated in the Notice to Proceed. 

 
1.12 Contractor – The person, firm, company, or corporation with whom the City has entered into 

the Agreement, including but not limited to its employees, agents, representatives, contractors, 
subcontractors, their subcontractors and their other successors and assigns. 

 
1.13 Day – Day calendar day of twenty-four (24) hours ending at midnight. 
 
1.14 Defective – An adjective which when modifying the word “Work” refers to work that is 

unsatisfactory, faulty, or deficient, or does not conform to the Contract Documents or does 
not meet the requirements of any inspection, test or approval referred to in the Contract 
Documents, or has been damaged prior to the Project Manager’s recommendation of final 
payment. 

 
1.15 Effective Date of the Agreement – The effective date of the agreement shall be the date the 

City Commission approves the work.  The contractor shall provide all required payment and 
performance bonds and insurances to the City within ten (10) Calendar days following the City 
Commission approval. Upon verification of all bonds and insurances, the City will issue a notice to 
proceed (NTP) to the Contractor.  Contract time will commence on the date when the Notice to 
Proceed is issued. The Contractor shall commence the work immediately upon receipt of the 
Notice to Proceed.  Failure of the contractor to proceed with the work will constitute non-
performance of the Contractor and would be ground for termination of the contract per ARTICLE 
17 of the Agreement. 

 

Construction Agreement: Page 2 of 33 
 

Bid 163-11770City of Fort Lauderdale

12/29/2016 9:04 AM p. 34

CAM #17-0030 
EXHIBIT 3 

34 of 92



 
Project # XXXXX 

1.16 Final Completion Date – The date the Work is completed, including completion of the 
final punch list, and delivered along with those items specified in the Contract Documents 
and is accepted by the City. 

 
1.17 Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic, 

flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged 
storage in quantities that could pose a threat to life, property, or the environment defined 
in Section 101(14) of Comprehensive Environmental Response, Compensation and 
Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 171.8 as a substance 
or material designated by the Secretary of Transportation to be capable of posing an 
unreasonable risk to health, safety, and property when transported in commerce and 
which has been so designated. 

 
1.18 Hazardous Substance - As defined by Section 101(14) of the Comprehensive 

Environmental Response, Compensation and Liability Act; any substance designated 
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound, 
mixture, solution or substance designated pursuant to Section 102 identified under or 
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any 
waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant 
listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical 
substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The term 
does not include petroleum, including crude oil or any fraction thereof, which is not 
otherwise specifically listed or designated as a hazardous substance in the first sentence 
of this paragraph, and the term does not include natural gas, natural gas liquids, liquefied 
natural gas, or synthetic gas usable for fuel (or mixtures of natural gas and such synthetic 
gas). 

 
1.19 Hazardous Waste - Those solid wastes designated by OSHA in accordance with 40 CFR 261 

due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any material that is subject to 
the Hazardous Waste Manifest requirements of the EPA specified in 40 CFR Part 262. 

 
1.20 Holidays - Those designated non-work days as established by the City Commission of 

the City of Fort Lauderdale. 
 
1.21 Inspection – The term “inspection” and the act of inspecting as used in this Agreement 

is defined to mean the examination of construction to ensure that it conforms to the design 
concept expressed in the plans and specifications. This term shall not be construed to 
mean supervision, superintending and/or overseeing. 

 
1.22 Notice of Award - The written notice by City to the Contractor stating that upon compliance by 

the Contractor with the conditions precedent enumerated therein, within the time specified that the 
City will sign and deliver this Agreement. 

 
1.23 Notice to Proceed – A written notice given by the City to the Contractor fixing the date on 

which the Contract Time will commence to run and on which the Contract Time will end. 
 
1.24 Plans - The drawings which show the character and scope of the work to be performed and 

which have been prepared or approved by the City and are referred to in the Contract Documents. 
 
1.25 Premises (otherwise known as Site or Work Site) – means the land, buildings, facilities, etc. 

upon which the Work is to be performed. 
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1.26 Project – The total construction of the Work to be provided as defined in the Contract 
Documents. 

 
1.27 Project Manager - The employee of the City, or other designated individual who is herein 

referred to as the Project Manager, will assume all duties and responsibilities and will have the 
rights and authorities assigned to the Project Manager in the contract Documents in connection 
with completion of the Work in accordance with this Agreement. The Project Manager, or 
designee, shall be the authorized agent for the City unless otherwise specified. 

 
1.28 Punch List - The City's list of Work yet to be done or be corrected by the Contractor, before the 

Final Completion date can be determined by the City. 
 
1.29 Record Documents - A complete set of all specifications, drawings, addenda, modifications, 

shop drawings, submittals and samples annotated to show all changes made during the 
construction process. 

 
1.30 Record Drawings or "As-Builts" - A set of drawings which show significant changes in the work 

made during construction and which are usually based on drawings marked up in the field and 
other data furnished by the contractor. These documents will be signed and sealed by the 
Engineer of Record or a Professional Land Surveyor licensed in the State of Florida. 

 
1.31 Substantially Completed Date – A date when the Contractor has requested in writing, stating 

that the Work is substantially completed and is ready for an inspection and issuance of a final 
punch list for the Project. 

 
1.32 Work – The entire completed delivered product or the various separately identifiable parts 

thereof required to be furnished under the Contract Documents.  Work is the result of performing 
services, furnishing labor and furnishing and incorporating material and equipment into the 
product, all as required by the Contract Documents. 

 
 ARTICLE 2 – SCOPE OF WORK 

 
2.1 The Contractor shall complete all work as specified or indicated in the Contract Documents.  The 

Project for which the Work under the Contract Documents may be the whole or only part is 
generally described as follows: 

 
PROJECT NAME 

ITB # XXX-XXXX PROJECT # XXXXX 
 

2.2 All Work for the Project shall be constructed in accordance with the Drawings and Specifications.  
The Work generally involves: 

 
BRIEF DESCRIPTION OF WORK: LOCATION, COMPONENTS, INTENT (DELETE THIS NOTE) 
 
2.3 Within ten (10) days of the execution of this Agreement, the Contractor shall submit a Construction 

Schedule, Schedule of Values and a listing of those subcontractors that will be utilized by the 
Contractor. The general sequence of the work shall be submitted by the Contractor and approved 
by the City before any work commences. The City reserves the right to issue construction 
directives necessary to facilitate the Work or to minimize any conflict with operations. 

 
 ARTICLE 3 – PROJECT MANAGER 

 
3.1 The Project Manager is hereby designated by the City as PROJECT MANAGER NAME whose 

address is ______________, Fort Lauderdale, FL 33301. The Project Manager will assume all 
duties and responsibilities and will have the rights and authorities assigned to the Project Manager 
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in the Contract Documents in connection with completion of the Work in accordance with this 
Agreement. 

 
 ARTICLE 4 – CONTRACT DOCUMENTS 

 
The Contract Documents which comprise the entire Agreement between the City and Contractor are 
attached to this Agreement, are made a part hereof and consist of the following: 
 
4.1 This Agreement. 
 
4.2 The Contract Documents may only be altered, amended, or repealed in accordance with 

the specific provisions of the terms of this Agreement. 
 
4.3 Exhibits to this Agreement:  (Plans sheets [       ] to [       ] inclusive). 
 
4.4 Public Construction Bond, Performance Bond, Payment Bond and Certificates of 

Insurance. 
 
4.5 Notice of Award and Notice to Proceed. 
 
4.6  General Conditions as amended by the Special Conditions. 
 
4.7  Technical Specifications. 
 
4.8  Plans/Drawings. 
 
4.9  Addenda number ________ through _______, inclusive. 
 
4.10  Bid Form and supplement Affidavits and Agreements. 
 
4.11 All applicable provisions of State and Federal Law. 
 
4.12 Invitation to Bid No., _____________, Instructions to Bidders, and Bid Bond. 
 
4.13 Contractor’s response to the City’s Invitation to Bid No., ________, dated 

______________. 
 
4.14 Schedule of Completion and Schedule of Values. 
 
4.15 All amendments, modifications and supplements, change orders and work directive    

changes issued on or after the Effective Date of the Agreement.  
 
4.16 Any additional documents that are required to be submitted under the Agreement. 
 
4.17 Permits on file with the City and or those permits to be obtained shall be considered 

directive in nature and will be considered a part of this Agreement.  A copy of all permits 
shall be given to the City for inclusion in the Contract Documents.  Terms of permits shall 
be met prior to acceptance of the Work and release of the final payment. 

 
In the event of any conflict between the documents or any ambiguity or missing 
specification or instruction, the following priority is established: 
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a) Specific direction from the City Manager (or designee). 
b) Approved change orders, addenda or amendments. 
c) Specifications (quality) and Drawings (location and quantity). 
d) Supplemental conditions or special terms. 
e) General Terms and Conditions. 
f) This Agreement dated ____________________ and any attachments. 
g) Invitation to Bid No., __________, and the specifications prepared by the City. Contractor’s 

response to the City’s Invitation to Bid No., __________, dated __________. 
h) Schedule of Values. 
i) Schedule of Completion. 

 
If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the Contract 
Documents, Contractor shall so report to the Project Manager, in writing, at once and before 
proceeding with the Work affected shall obtain a written interpretation or clarification from the City. 
 
It is the intent of the specifications and plans to describe a complete Project to be constructed in 
accordance with the Contract Documents. Any Work that may reasonably be inferred from the 
specifications or plans as being required to produce the intended result shall be supplied whether or 
not it is specifically called for. When words which have a well-known technical or trade meaning are 
used to describe Work, materials, or equipment, such works shall be interpreted in accordance with 
such meaning. Reference to standard specifications, manuals or codes of any technical society, 
organization or associations, or to the code of any governmental authority whether such reference be 
specific or implied, shall mean the latest standard specification, manual or code in effect as of the 
Effective Date of this Agreement, except as may be otherwise specifically stated. However, no 
provision of any referenced standard specification, manual or code (whether or not specifically 
incorporated by reference in the Contract Documents) shall change the duties and responsibilities of 
the City, the Contractor, or any of their agents or employees from those set forth in the Contract 
Documents. 
 

 ARTICLE 5 – CONTRACT TIME 
 
5.1 The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall commence within 

___ calendar days of the date of the Notice to Proceed. 
 
5.2 The Work shall be Substantially Completed within ____ calendar days after the date when 

the Contract Time commences to run as provided in the Notice to Proceed. 
 
5.3 The Work shall be finally completed on the Final Completion Date and ready for final 

payment in accordance with this Agreement within ____ calendar days after the date 
when the Contract Time commences to run as provided in the Notice to Proceed. 

 
 ARTICLE 6 – CONTRACT PRICE 

 
6.1 City shall pay Contractor for performance of the Work in accordance with Article 7, subject to 

additions and deletions by Change Order, as provided for in this Agreement. 
 
6.2 The parties expressly agree that the Contract Price, which shall not exceed the amount of 

$________________ constitutes the total maximum compensation payable to Contractor for 
performing the Work, plus any Work done pursuant to a Change Order.  The Contract Price is in 
accordance with the line item unit prices listed in the Bid. Line items are based on a unit price cost 
multiplied by a defined quantity.  Any additional duties, responsibilities and obligations assigned to 
or undertaken by Contractor shall be at Contractor’s expense without change to the Contract 
Price. The Contract Price constitutes the compensation payable to Contractor for performing the 
Work plus any Work done pursuant to a Change Order. All duties, responsibilities and obligations 
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assigned to or undertaken by Contractor shall be at Contractor’s expense without change in the 
Contract price. 

 
 ARTICLE 7 – PAYMENT  

 
7.1 Contractor shall submit Applications for Payment in accordance with the Contract Documents.  

Applications for Payment will be processed by City as provided in the General Conditions. 
 
7.2 Progress Payments. City shall make progress payments on account of the Contract Price on the 

basis of Contractor’s monthly Applications for Payment, which shall be submitted by the 
Contractor between the first (1st) and the tenth (10th) day after the end of each calendar month for 
which payment is requested.  All progress payments will be made on the basis of the progress of 
the Work completed. 

 
7.3 Prior to Final Completion, progress payments will be made in an amount equal to ninety percent 

(90%) of the value of Work completed less in each case the aggregate of payments previously 
made. 

 
7.4 Final Payment.  Upon final completion of the Work in accordance with the General Conditions, as 

may be supplemented, the City shall pay Contractor an amount sufficient to increase total 
payments to one-hundred percent (100%) of the Contract Price.  However, not less than ten 
percent (10%) of the Contract Price shall be retained until Record Drawings (as-builts), 
specifications, addenda, modifications and shop drawings, including all manufacturers’ 
instructional and parts manuals are delivered to and accepted by the City. 

 
7.5 City may withhold, in whole or in part, payment to such extent as may be necessary to protect 

itself from loss on account of: 
 

7.5.1 Defective work not remedied. 
 

7.5.2 Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against Contractor or City because of Contractor’s performance. 

 
7.5.3 Failure of Contractor to make payments properly to Subcontractors or for material or 

labor. 
 

7.5.4 Damage to another contractor not remedied. 
 

7.5.5 Liquidated damages and costs incurred by Consultant for extended construction 
administration, if applicable. 

 
7.5.6 Failure of Contractor to provide any and all documents required by the Contract 

Documents. 
 
When the above grounds are removed or resolved satisfactory to the Project Manager, payment shall 
be made in whole or in part.  
 
7.6 The City shall make payment to the Contractor in accordance with the Florida Prompt Payment 

Act, Section 218.70, Florida Statutes. 
 
7.7 The City shall make payment to the Contractor through utilization of the City’s P-Card 

Program. 
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 ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 
 

In order to induce the City to enter into this Agreement, Contractor makes the following 
representations upon which the City has relied: 
 
8.1 Contractor is qualified in the field of public construction and in particular to perform the Work and 

services set forth in this Agreement. 
 
8.2 Contractor has visited the Work Site, has conducted extensive tests, examinations and 

investigations and represents and warrants a thorough familiarization with the nature and extent of 
the Contract Documents, the Work, locality, soil conditions, moisture conditions and all year-round 
local weather and climate conditions (past and present), and, in reliance on such tests, 
examination and investigations conducted by Contractor and the Contractor's experts, has 
determined that no conditions exist that would in any manner affect the Proposed Price and that 
the project can be completed for the Proposed Price submitted within the Contract Time as 
defined in this Agreement. Furthermore, Contractor warrants and confirms that he is totally familiar 
with, understands and obligates Contractor to comply with all federal, state and local laws, 
ordinances, rules, regulations and all market conditions that affect or may affect the cost and price 
of materials and labor needed to fulfill all provisions of this Agreement or that in any manner may 
affect cost, progress or performance of the Work. 

 
8.3 The Contractor has satisfied itself as to the nature and location of the Work under the Contract 

Documents, the general and local conditions of the Project, particularly those bearing upon 
availability of transportation, disposal, handling and storage of materials, availability of labor, 
water, electric power, and roads, the conformation and conditions at the ground based on City 
provided reports, the type of equipment and facilities needed preliminary to and during the 
prosecution of the Work and all other matters which can in any way affect the Work or the cost 
thereof under the Contract Documents. 

 
8.4 The Contractor has also studied carefully all reports of investigations and tests of subsurface and 

latent physical conditions at the site or otherwise affecting cost, progress or performance of the 
Works, and finds and has further determined that no conditions exist that would in any manner 
affect the Proposed Price and that the project can be completed for the Proposed Price submitted. 

 
8.5 Contractor has made or caused to be made examinations, investigations, tests and studies of 

such reports and related data in addition to those referred to in Paragraphs 8.2, 8.3 and 8.4 above 
as he deems necessary for the performance of the Work at the Contract Prices, within the 
Contract Time and in accordance with the other terms and conditions of the Contract Documents; 
and no additional examinations, investigations, tests, reports or similar data are, or will be, 
required by Contractor for such purposes. 

 
8.6   Contractor has correlated the results of all such observations, examinations, investigations, tests, 

reports and data with the terms and conditions of the Contract Documents. 
 
8.7 Contractor has given City written notice of all conflicts, errors or discrepancies that he has 

discovered in the Contract Documents and the written resolution by City is acceptable to the 
Contractor. 

 
8.8 Labor 
 

8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey and lay 
out the Work and perform construction as required by the Contract Documents.  The 
Contractor shall at all times maintain good discipline and order at the site. 
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8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of reading 
and thoroughly understanding the drawings and specifications, as the Contractor’s 
agent on the Work, who shall, as the Contractor’s agent, supervise, direct and 
otherwise conduct the Work. 

 
8.8.3 The Contractor shall designate the superintendent on the job to the City, in writing, 

immediately after receipt of the Notice to Proceed.  The Contractor understands and 
agrees that the superintendent’s physical presence on the job site is indispensable to 
the successful completion of the Work.  If the superintendent is frequently absent from 
the job site, the Project Manager may deliver written notice to the Contractor to stop 
work or terminate the Contract in accordance with Article 17. 

 
8.8.4 The Contractor shall assign personnel to the job site that have successfully completed 

training programs related to trench safety, confined space and maintenance of traffic.  
A certified “competent person” shall be assigned to the job site.  Personnel certified by 
the International Municipal Signal Associations with Florida Department of 
Transportation qualifications are required relative to maintenance of traffic.  Failure to 
pursue the Work with the properly certified supervisory staff may result in notice to stop 
work or terminate the Contract in accordance with Article 17. 

 
8.9 Materials 
 

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water 
and sanitary facilities and all other facilities and incidentals necessary for the 
execution, testing, initial operation and completion of Work. 

 
8.9.2 All material and equipment shall be of good quality and new, except as otherwise 

provided in the Contract Documents.  Suppliers shall be selected and paid by the 
Contractor; the City reserves the right to approve all suppliers and materials.   

 
8.10 Work Hours Except in connection with the safety or protection of persons, or the Work, or 

property at the site or adjacent thereto, and except as otherwise indicated in the Supplementary 
Conditions, all work at the site shall be performed during regular working hours between 7 a.m. 
and 6:00 p.m., Monday through Friday. The Contractor will not permit overtime work or the 
performance of work on Saturday, Sunday or any legal holiday (designated by the City of Fort 
Lauderdale) without the Project Manager’s written consent at least seventy-two (72) hours in 
advance of starting such work.  If the Project Manager permits overtime work, the Contractor shall 
pay for the additional charges to the City with respect to such overtime work.  Such additional 
charges shall be a subsidiary obligation of the Contractor and no extra payment shall be made to 
the Contractor for overtime work.  It shall be noted that the City’s Inspector work hours are from 
8:00 a.m. to 4:30 p.m. and any Work requiring inspection oversight being performed outside of this 
timeframe shall be paid for by the Contractor as Inspector overtime. The cost to the Contractor to 
reimburse the City for overtime inspection is established at direct-labor and overtime costs for 
each person or inspector required.  Incidental overtime costs for engineering, testing and other 
related services will also be charged to the Contractor at the actual rate accrued. 

 
8.11 Patent Fee and Royalties: The Contractor shall pay all license fees and royalties and assume 

all costs incident to the use in the performance of the Work or the incorporation in the Work, or 
any invention, design, process, product or device which is the subject of patent rights or copyrights 
held by others. The Contractor hereby expressly binds himself or itself to indemnify and save 
harmless the  City from all such claims and fees and from any and all suits and action of every 
name and description that may be brought against City on account of any such claims, fees, 
royalties, or costs for any such invention or patent, and from any and all suits or actions that may 
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be brought against said City for the infringement of any and all patents or patent rights claimed by 
any person, firm corporation or other entity. 

 
8.12 Permits:  The Contractor shall obtain and pay for all permits and licenses. There shall be no 

allowance for Contractor markup, overhead or profit for permits and licenses. The Contractor shall 
pay all government charges which are applicable at the time of opening of proposals.  It shall be 
the responsibility of the Contractor to secure and pay for all necessary licenses and permits of a 
temporary nature necessary for the prosecution of Work. 

 
8.13 Law and Regulations: The Contractor shall give all notices and comply with all laws, 

ordinances, rules and regulations applicable to the Work.  If the Contractor observes that the 
specifications or plans are at variance therewith, the Contractor shall give the Project Manager 
prompt written notice thereof, and any necessary changes shall be adjusted by any appropriate 
modifications.  If the Contractor performs any work knowing or having reason to know that it is 
contrary to such laws, ordinances, rules and regulations, and without such notice to the Project 
Manager, the Contractor shall bear all costs arising therefrom; however, it shall not be the 
Contractor’s primary responsibility to make certain that the specifications and plans are in 
accordance with such laws, ordinances, rules and regulations. 

 
8.14 Taxes:  The Contractor shall pay all sales, consumer, use and other similar taxes required to 

be paid by him in accordance with the laws of the City of Fort Lauderdale, County of Broward, 
State of Florida. 

 
8.15 Contractor Use of Premises:  The Contractor shall confine construction equipment, the storage 

of materials and equipment and the operations of workmen to areas permitted by law, ordinances, 
permits and/or the requirements of the Contract Documents, and shall not unreasonably 
encumber the premises with construction equipment or other materials or equipment. The 
Contractor shall not enter upon private property for any purpose without first securing the 
permission of the property owner in writing and furnishing the Project Manager with a copy of said 
permission.  This requirement will be strictly enforced, particularly with regard to such vacant 
properties as may be utilized for storage or staging by the Contractor. 

 
The Contractor shall conduct his work in such a manner as to avoid damage to adjacent private or 
public property.  Any damage to existing structures of work of any kind, including permanent 
reference markers or property corner markers, or the interruption of a utility service, shall be 
repaired or restored promptly at no expense to the City or property owner. 

 
The Contractor will preserve and protect all existing vegetation such as trees, shrubs and grass on 
or adjacent to the site which do not reasonably interfere with the construction, as determined by 
the Project Manager. The Contractor will be responsible for repairing or replacing any trees, 
shrubs, lawns and landscaping that may be damaged due to careless operation of equipment, 
stockpiling of materials, tracking of grass by equipment or other construction activity.  The 
Contractor will be liable for, or will be required to replace or restore at no expense to the City all 
vegetation not protected or preserved as required herein that may be destroyed or damaged. 

 
During the progress of the work, the Contractor shall keep the premises free from accumulations 
of waste materials, rubbish and debris resulting from the Work.  At the completion of the Work, the 
Contractor shall remove all waste materials, rubbish and debris from and about the premises as 
well as all tools, appliances, construction equipment and machinery, and surplus materials and 
shall leave the site clean and ready for occupancy by the City.  The Contractor shall restore to 
their original condition those portions of the site not designated for alteration by the Contract 
Documents at no cost to the City. 
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8.16 Project Coordination:  The Contractor shall provide for the complete coordination of the 
construction effort.  This shall include, but not necessarily be limited to, coordination of the 
following: 

 
8.16.1 Flow of material and equipment from suppliers. 
8.16.2 The interrelated work with affected utility companies. 
8.16.3 The interrelated work with the City where tie-ins to existing facilities are required. 
8.16.4 The effort of independent testing agencies. 
8.16.5 Notice to affected property owners as may be directed by the Project Manager. 

 
8.17 Project Record Documents and Final As-Builts (Record Drawings): Contractor shall be 

responsible for maintaining up-to-date redline as-built drawings, on site, at all times during 
construction. All as-built information shall be surveyed and verified by a professional land surveyor 
registered in the State of Florida.  Contractor shall provide the City with a minimum of three (3) 
sets of signed and sealed record drawings (Final As-Builts) and a CD of the electronic drawings 
files created in AutoCad 2014 or later.  All costs associated with survey work required for 
construction layout and as-built preparation shall be the responsibility of the Contractor.  

 
8.18 Safety and Protection: 

 
8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work.  The Contractor shall take all 
necessary precautions for the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 
8.18.2 All employees working on the project and other persons who may be affected 

thereby. 
8.18.3 All the Work and all materials or equipment to be incorporated therein, whether 

in storage on or off the site. 
8.18.4 Other property at the site or adjacent thereto, including trees, shrubs, lawns, 

walks, pavements, roadways, structures and utilities not designated for 
removal, relocation or replacement in the course of construction. 

 
8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and 

orders of any public body having jurisdiction for the safety of persons or property or to 
protect them from damage, injury or loss; and shall erect and maintain all necessary 
safeguards for such safety and protection.  The Contractor shall notify owners of 
adjacent property and utilities when execution of the Work may affect them at least 
seventy-two (72) hours in advance (unless otherwise required).  All damage, injury or 
loss to any property caused, directly or indirectly, in whole or in part by the Contractor, 
any subcontractor or anyone directly or indirectly employed by any of them or anyone 
for whose acts any of them may be liable, shall be remedied by the Contractor.  The 
Contractor’s duties and responsibilities for safety and protection of the Work shall 
continue until such time as all the Work is completed and accepted by the City. 

 
8.19 Emergencies:  In emergencies affecting the safety or protection of persons or the Work or 

property at the site or adjacent thereto, the Contractor, without special instruction or 
authorization from the City is obligated to act to prevent threatened damage, injury or loss.  The 
Contractor shall give the Project Manager prompt written notice of any significant changes in 
the Work or deviations from the Contract Documents caused thereby. 

 
8.20 Risk of Loss:  The risk of loss, injury or destruction shall be on the Contractor until acceptance 

of the Work by the City.  Title to the Work shall pass to the City upon acceptance of the Work by 
the City. 
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8.21 Environmental:  The Contractor has fully inspected the Premises and agrees, except as to the 
presence of any asbestos, to accept the Premises in an “as is” physical condition, without 
representation or warranty by the City of any kind, including, without limitation, any and all 
existing environmental claims or obligations that may arise from the presence of any 
“contamination” on, in or about the Premises.  Further, Contractor and all entitles claiming by, 
through or under the Contractor, releases and discharges the City, from any claim, demand, or 
cause of action arising out of or relating to the Contractor’s use, handling, storage, release, 
discharge, treatment, removal, transport, decontamination, cleanup, disposal and/or presence 
of any hazardous substances including asbestos on, under, from or about the Premises.  The 
Contractor shall have no liability for any pre-existing claims or “contamination” on the Premises. 

 
The Contractor shall not use, handle, store, discharge, treat, remove, transport, or dispose of 
Hazardous Substances including asbestos at, in, upon, under, to or from the Premises until 
receipt of instructions from the City.  At such time, a City approved Change Order, which shall 
not include any profit, shall authorize the Contractor to perform such services. 

 
The Contractor shall immediately deliver to the Project Manager complete copies of all notices, 
demands, or other communications received by the Contractor from any governmental or quasi-
governmental authority or any insurance company or board of fire underwriters or like or similar 
entities regarding in any way alleged violations or potential violations of any Environmental Law 
or otherwise asserting the existence or potential existence of any condition or activity on the 
Premises which is or could be dangerous to life, limb, property, or the environment. 

 
For other and additional consideration, the Contractor hereby agrees, at its sole cost and 
expense, to indemnify and protect, defend, and hold harmless the City and its respective 
employees, agents, officials, officers, representatives, contractors and subcontractors, 
successors, and assigns (hereafter the “City”) from and against any and all claims, demands, 
losses, damages, costs, expenses, including but not limited to mitigation, restoration, and 
natural restoration expenses, liabilities, assessments, fines, penalties charges, administrative 
and judicial proceedings and orders, judgments, causes of action, in law or in equity, remedial 
action requirements and/or enforcement actions of any kind (including, without limitation, 
attorneys’ fees and costs) directly or indirectly arising out of or attributable to, in whole or in 
part, the Contractor’s use, handling, storage, release, threatened release, discharge, treatment, 
removal, transport, decontamination, cleanup, disposal and/or presence of a Hazardous 
Substance (excluding asbestos) on, under, from, to or about the Premises or any other activity 
carried on or undertaken on or off the Premises by the Contractor or its employees, agents or 
subcontractors, in connection with the use, handling, storage, release, threatened release, 
discharge, treatment, mitigation, natural resource restoration, removal, transport, 
decontamination, cleanup, disposal and/or presence or any Hazardous Substance including 
asbestos located, transported, or present on, undue, from, to, or about the Premises.  This 
indemnity is intended to be operable under 42 U.S.C. sections 9607, as amended, and any 
successor section. 

 
The scope of the indemnity obligations includes, but is not limited to: (a) all consequential 
damages; (b) the cost of any required or necessary repair, cleanup, or detoxification of the 
applicable real estate and the preparation and implementation of any closure, remedial or other 
required plan, including without limitation; (i) the costs of removal or remedial action incurred by 
the United States government or the State of Florida or response costs incurred by any other 
person, or damages from injury to destruction of, or loss of, natural resources, including the cost 
of assessing such injury, destruction, or loss, incurred pursuant to the Comprehensive 
Environmental Response, Compensation and Liability Act, as amended; (ii) the clean-up costs, 
fines, damages, or penalties incurred pursuant to any applicable provisions of Florida law; and 
(iii) the cost and expenses of abatement, correction or cleanup, fines, damages, response 
costs, or penalties which arise from the provisions of any other statute, law, regulation, code 
ordinance,  or legal requirement state or federal; and (c) liability for personal injury or property 
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damage arising under any statutory or common law tort theory, including damages assessed for 
the maintenance of a public private nuisance, response costs, or for the carrying on of an 
abnormally dangerous activity. 
 

8.22 No Extended Damages: For other and additional good and valuable consideration the receipt 
and sufficiency of which is hereby acknowledged, the Contractor covenants and agrees that in 
the event of any delay of construction or for any other reason or allegation or claim, and 
notwithstanding the reason of the delay, reason, claim or allegation or who caused them or the 
construction delay or whether they were caused by the City, that there will be no entitlement to 
Contractor to or for any direct or indirect financial damages or losses for extended corporate 
overhead impact, extended project overhead impacts, project support services, mobilization or 
demobilization or by whatever other label or legal concept or theory and types of names or labels 
or basis such claims may have, or any business damages or losses of whatever type or nature, 
and Contractor hereby waives any right to make any such claim or claims. This provision will 
have application and effect when construction delays are anticipated and agreed upon by both 
the City and the Contractor. 

 
8.23 No Liens:  If any Subcontractor, supplier, laborer, or material men of Contractor or any other 

person directly or indirectly acting for or through Contractor files or attempts to file a mechanic’s 
or construction lien against the real property on which the work is performed or any part or 
against any personal property or improvements or claim against any monies due or to become 
due from the City to Contractor or from Contractor to a Subcontractor, for or on account of any 
work, labor, services, material, equipment, or other items furnished in connection with the Work 
or any Change Order, Contractor agrees to satisfy, remove, or discharge such lien or claim at its 
own expense by bond, payment, or otherwise within twenty (20) days of the filing or from receipt 
of written notice from the City. 

 
Additionally, until such time as such lien or claim is satisfied, removed or discharged by 
Contractor, all monies due to Contractor, or that become due to Contractor before the lien or 
claim is satisfied, removed or otherwise discharged, shall be held by City as security for the 
satisfaction, removal and discharge of such lien and any expense that may be incurred while 
obtaining such.  If Contractor shall fail to do so, City shall have the right, in addition to all other 
rights and remedies provided by this Agreement or by law, to satisfy, remove, or discharge such 
lien or claim by whatever means City chooses at the entire and sole cost and expense of 
Contractor which costs and expenses shall, without limitation, include attorney’s fees, litigation 
costs, fees and expenses and all court costs and assessments. 

 
8.24 Weather Emergencies: Upon issuance of a Hurricane Watch by the National Weather Service, 

the Contractor shall submit to the City a plan to secure the work area in the event a Hurricane 
Warning is issued. The plan shall detail how the Contractor will secure the Premises, equipment 
and materials in a manner as to prevent damage to the Work and prevent materials and 
equipment from becoming a hazard to persons and property on and around the Premises. The 
plan shall include a time schedule required to accomplish the hurricane preparations and a list of 
emergency contacts that will be available and in the City before, during and immediately after the 
storm. 
Upon issuance of a Hurricane Warning by the National Weather Service, if the Contractor has not 
already done so, the Contractor shall implement its hurricane preparedness plan. Cost of 
development and implementation of the hurricane preparedness plan shall be considered as 
incidental to construction. Cost of any clean up and rework required after the storm will be 
considered normal construction risk within Florida and shall not entitle the Contractor to any 
additional compensation. Contractor shall be entitled to request an extension in time for 
completion of the Work, in accordance with the provisions of Article 15 of this Agreement, equal 
to the time he is shut down for implementation of the preparedness plan, the duration of the 
storm and a reasonable period to restore the Premises. 
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8.25 Force Majeure:   No Party shall hold the other responsible for damages or for delays in 
performance caused by force majeure, acts of God, or other acts or circumstances beyond the 
control of the other party or that could not have been reasonably foreseen and prevented.  For 
this purposes, such acts or circumstances shall include, but not be limited to weather conditions 
affecting performance, floods, epidemics, war, riots, strikes, lockouts, or other industrial 
disturbances, or protest demonstrations.  Should such acts or circumstances occur, the parties 
shall use their best efforts to overcome the difficulties arising therefrom and to resume the Work 
as soon as reasonably possible with the normal pursuit of the Work. 

 
Inclement weather, continuous rain for less than three (3) days or the acts or omissions of 
subcontractors, third-party contractors, material men, suppliers, or their subcontractors, shall not 
be considered acts of force majeure. 

 
No Party shall be liable for its failure to carry out its obligations under the Agreement during a 
period when such Party is rendered unable by force majeure to carry out its obligation, but the 
obligation of the Party or Parties relying on such force majeure shall be suspended only during 
the continuance of the inability and for no longer period than the unexpected or uncontrollable 
event. 

 
The Contractor further agrees and stipulates, that its right to excuse its failure to perform by 
reason of force majeure shall be conditioned upon giving written notice of its assertion that a 
Force Majeure delay has commenced within 96 hours after such an occurrence. The 
CONTRACTOR shall use its reasonable efforts to minimize such delays. The CONTRACTOR 
shall promptly provide an estimate of the anticipated additional time required to complete the 
Project. 

 
8.26 Participation by Disadvantaged Business Enterprises in Department of Transportation Financial 

Assisted Contracts: The recipient shall not discriminate on the basis of race, color, national 
origin, or sex in the award and performance of any DOT-assisted contract or in the administration 
of its DBE program or the requirements of 49 CFR part 26. The recipient shall take all necessary 
and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and 
administration of DOT-assisted contracts. The recipient's DBE program, as required by 49 CFR 
part 26 and as approved by DOT, is incorporated by reference in this agreement. Implementation 
of this program is a legal obligation and failure to carry out its terms shall be treated as a violation 
of this agreement. Upon notification to the recipient of its failure to carry out its approved 
program, the Department may impose sanctions as provided for under part 26 and may, in 
appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the Program 
Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.). Additionally, the contractor assures 
that they, the sub recipient or the subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The contractor shall carry out 
applicable requirements of 49 CFR part 26 in the award and administration of DOT-assisted 
contracts. Failure by the contractor to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such other remedy as the 
recipient deems appropriate. (This additional language must be included in each subcontract the 
prime contractor signs with a subcontractor.) 

 
 ARTICLE 9 – CITY’S RESPONSIBILITIES 

 
9.1 The City shall furnish the data required of the City under the Contract Documents promptly and 

shall make payments to the Contractor promptly after they are due as provided in Article 7. 
 
9.2 The City’s duties in respect of providing lands and easements and providing engineering 

surveys to establish reference points are set forth in the Contract Documents. 
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9.3 Technical Clarifications and Interpretations: 
 

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or 
interpretations of the Contract Documents as it may determine necessary, which shall 
be consistent with or reasonably inferable from the overall intent of the Contract 
Documents.  Should the Contractor fail to request interpretation of questionable items 
in the Contract Documents, the City shall not entertain any excuse for failure to 
execute the Work in a satisfactory manner. 

 
9.3.2 The City shall interpret and decide matters concerning performance under the 

requirements of the Contract Documents, and shall make decisions on all claims, 
disputes or other matters in question.  Written notice of each claim, dispute or other 
matter will be delivered by claimant to the other Party but in no event later than five (5) 
days after the occurrence of event, and written supporting date will be submitted to the 
other Party within five (5) days after such occurrence.  All written decisions of the City 
on any claim or dispute will be final and binding. 

 
9.3.3 The Contractor shall perform all Work to the reasonable satisfaction of the City in 

accordance with the Contract Documents.  In cases of disagreement or ambiguity, the 
City shall decide all questions, difficulties, and disputes of whatever nature, which may 
arise under or by reason of this Agreement or the quality, amount and value of the 
Work, and the City’s decisions on all claims, questions and determination are final. 

 
 

 ARTICLE 10 – BONDS AND INSURANCE 
 

10.1 Public Construction and Other Bonds:  The Contractor shall furnish Public Construction or 
Performance and Payment Bonds (“Bond”), each in an amount at least equal to the Contract 
Price as security for the faithful performance and payment of all the Contractor’s obligations 
under the Contract Documents.  These Bonds shall remain in effect until at least one (1) year 
after the date of final payment, except as otherwise provided by law.  All Bonds shall be 
furnished and provided by the surety and shall be in substantially the same form as prescribed 
by the Contract Documents and be executed by such sureties as (i) are licensed to conduct 
business in the State of Florida, and (ii) are named in the current list of Companies Holding 
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable 
Reinsuring Companies as published in Circular 570 (amended) by the Audit Staff Bureau of 
Accounts, U.S. Treasury Department and (iii) otherwise meet the requirements set forth herein 
that apply to sureties.  All Bonds signed by an agent must be accompanied by a certified copy 
of the authority to act. 

 
10.1.1 Performance Bond:  A Corporate Surety Bond legally issued, meeting the approval of, 

and running to the City in an amount not less than the Contract Price of such 
improvements, conditioned that the Contractor shall maintain and make all repairs to 
the improvements constructed by the Contractor at their own expense and free of 
charge to the City, for the period of one (1) year after the date of acceptance of the 
Work within such period by reason of any imperfection of the material used or by 
reason of any defective workmanship, or any improper, imperfect or defective 
preparation of the base upon which any such improvement shall be laid. 
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The Contractor shall execute and record in the public records of Broward County, 
Florida, a payment and performance bond in an amount at least equal to the Contract 
Price with a surety insurer authorized to do business in the State of Florida as surety, 
(“Bond”), in accordance with Section 255.05, Florida Statutes (2014), as may be 
amended or revised, as security for the faithful performance and payment of all of the 
Contractor’s obligations under the Contract Documents. 

 
10.2 UDisqualification of Surety:U If the Surety on any Bond furnished by the Contractor is declared 

bankrupt or becomes insolvent or its right to do business is terminated in the State of Florida 
or it ceases to meet the requirements of clauses (i) and (ii) of Paragraph 10.1, the Contractor 
shall within five (5) days thereafter substitute another Bond and Surety, both of which shall be 
acceptable to the City. 
 

10.3 Insurance 
 

10.3.1 Contractor shall provide and shall require all of its sub-contractors to provide, pay for, 
and maintain in force at all times during the term of the Agreement, such insurance, 
including Property Insurance (Builder’s Risk), Commercial General Liability Insurance, 
Business Automobile Liability Insurance, Workers’ Compensation Insurance, 
Employer’s Liability Insurance, and Umbrella/Excess Liability, as stated below, as well 
as Professional Liability insurance in the amount of $1,000,000 for any Architectural 
and or Engineering requirements associated with the fulfillment of the contract if 
required. Such policy or policies shall be issued by companies authorized to do 
business in the State of Florida and having agents upon whom service of process may 
be made in the State of Florida.  A Sample Insurance Certificate shall be included with 
the proposal to demonstrate the firm’s ability to comply with insurance requirements. 
Provide a previous certificate or other evidence listing the insurance companies’ names 
for all required coverage, and the dollar amounts of the coverage. 

 
a) The City is required to be named as additional insured on the Commercial General Liability 

insurance policy.  BINDERS ARE UNACCEPTABLE. The insurance coverage required 
shall include those classifications, as listed in standard liability insurance manuals, which 
most nearly reflect the operations of the Contractor. Any exclusions or provisions in the 
insurance maintained by the Contractor that precludes coverage for the work contemplated 
in this Agreement shall be deemed unacceptable, and shall be considered a breach of 
contract. 

 
b) The Contractor shall provide the City an original Certificate of Insurance for policies 

required by Article 10. All certificates shall state that the City shall be given ten (10) days’ 
notice prior to expiration or cancellation of the policy. The insurance provided shall be 
endorsed or amended to comply with this notice requirement. In the event that the insurer 
is unable to accommodate, it shall be the responsibility of the Contractor to provide the 
proper notice.  Such notification will be in writing by registered mail, return receipt 
requested and addressed to the Finance Department.  Such policies shall: (1) name the 
insurance company or companies affording coverage acceptable to the City, (2) state the 
effective and expiration dates of the policies, (3) include special endorsements where 
necessary. Such policies provided under Article 10 shall not be affected by any other policy 
of insurance, which the City may carry in its own name. 

 
c) Contractor shall as a condition precedent of this Agreement, furnish to  the City of Fort 

Lauderdale, c/o Project Manager, 100 N. Andrews Avenue, Fort Lauderdale, FL 33301, 
Certificate(s) of Insurance upon execution of this Agreement, which indicate that insurance 
coverage has been obtained which meets the requirements as outlined below: 
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10.3.2 Property Insurance (Builder’s Risk):  The Contractor shall purchase and maintain 
property insurance upon the Work at or off the site of 100% of the contract completed 
value.  These policies shall insure the interest of the owner, contractor and 
subcontractors in the Work, and shall insure against “all risks” of physical loss and 
damage including theft, vandalism and malicious mischief, collapse and water damage.  
All such insurance required by this paragraph shall remain in effect until the Work is 
completed and accepted by the City. 

 
10.3.3 Commercial General Liability 

 
ULimits of Liability 
Bodily Injury and Property Damage - Combined Single Limit 
Each Occurrence    $1,000,000 
Project Aggregate    $1,000,000  
General Aggregate    $2,000,000 
Personal Injury    $1,000,000 
Products/Completed Operations  $1,000,000 

 
UEndorsements Required 
City of Fort Lauderdale included as an Additional Insured 
Broad Form Contractual Liability 
Waiver of Subrogation 
Premises/Operations 
Products/Completed Operations 
Independent Contractors 
Owners and Contractors Protective Liability 
Contractor’s Pollution Liability 

 
10.3.4 Business Automobile Liability 

 
ULimits of Liability 
Bodily Injury and Property Damage - Combined Single Limit 
All Autos used in completing the contract including Hired, Borrowed or Non-Owned 
Autos 
Any One Accident     $1,000,000 

 
UEndorsements Required 
Waiver of Subrogation 

 
10.3.5 Workers’ Compensation and Employer’s Liability Insurance 

 
Limits: Workers’ Compensation – Per Florida Statute 440 
Employers’ Liability - $500,000 

 
Any firm performing work on behalf of the City of Fort Lauderdale must provide 
Workers’ Compensation insurance.  Exceptions and exemptions can only be made if 
they are in accordance with Florida Law. Contractor must be in compliance with all 
applicable State and Federal workers’ compensation laws, including the U.S. 
Longshore Harbor Workers’ Act or Jones Act. 

 
10.3.6 Umbrella/Excess Liability:  The Contractor shall provide umbrella/excess coverage with 

limits of no less than $2,000,000 excess of Commercial General Liability, Automobile 
Liability and Employer’s Liability. 
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10.3.7 All insurance policies required above shall be issued by companies authorized 
to do business under the laws of the State of Florida, with the following 
qualifications: 

 
The Contractor’s insurance must be provided by an A.M. Best’s “A-“rated or better 
insurance company authorized to issue insurance policies in the State of Florida, 
subject to approval by the City’s Risk Manager.  Any exclusions or provisions in the 
insurance maintained by the Contractor that precludes coverage for work contemplated 
in this project shall be deemed unacceptable, and shall be considered breach of 
contract. 

 
NOTE:  CITY PROJECT NUMBER MUST APPEAR ON EACH CERTIFICATE. 

 
A Sample Insurance Certificate shall be included with the proposal to 
demonstrate the firm’s ability to comply with insurance requirements. Provide a 
previous certificate or other evidence listing the insurance companies’ names 
for all required coverage, and the dollar amounts of the coverage. 

 
Compliance with the foregoing requirements shall not relieve the Contractor of 
their liability and obligation under this section or under any other section of this 
Agreement. 

 
The Contractor shall be responsible for assuring that the insurance certificates 
required in conjunction with this Section remain in force for the duration of the 
Project.  If insurance certificates are scheduled to expire during the contractual 
period, the Contractor shall be responsible for submitting new or renewed 
insurance certificates to the City at a minimum of thirty (30) calendar days in 
advance of such expiration.  In the event that expired certificates are not 
replaced with new or renewed certificates that cover the contractual period, the 
City shall: 

 
a) Suspend the Agreement until such time as the new or renewed certificates are received by 

the City. 
b) The City may, at its sole discretion, terminate the Agreement for cause and seek damages 

from the Contractor in conjunction with the violation of the terms and conditions of the 
Agreement. 

 
 

 ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,  
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 

 
11.1 Warranty: The Contractor warrants and guarantees to the City that all Work will be in 

accordance with the Contract Documents and will not be defective. Prompt notice of all defects 
shall be given to the Contractor.  All defective work, whether or not in place, may be rejected, 
corrected or accepted as provided in this Article. 

 
11.1.1 Warranty of Title: The Contractor warrants to the City that it possesses good, clear and 

marketable title to all equipment and materials provided and that there are no pending 
liens, claims or encumbrances against the equipment and materials. 

 
11.1.2 Warranty of Specifications: The Contractor warrants that all equipment, materials and 

workmanship furnished, whether furnished by the Contractor, its subcontractors or 
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suppliers, will comply with the specifications, drawings and other descriptions supplied 
or adopted and that all services will be performed in a workmanlike manner. 

 
11.1.3 Warranty of Merchantability: The Contractor warrants that any and all equipment to be 

supplied pursuant to this Agreement is merchantable, free from defects, whether patent 
or latent in material or workmanship, and fit for the ordinary purposes for which it is 
intended. 

 
11.2 Tests and Inspections:  Contractor shall retain the services of an independent, certified, testing 

lab to perform all testing as required by the specifications, Contract drawings, and any applicable 
permitting agency. Contractor shall provide evidence of certification to the City before the work 
and testing is done. Testing results shall be submitted to the Engineer for review and approval at 
the time the results are provided to the Contractor.  The Contractor shall give the Project Manager 
and City Inspector a minimum of twenty-four (24) hours’ advanced notice of readiness of the 
Work for all required inspections, tests, or approvals and shall notify all applicable permitting 
agencies in a timely manner based on requirements set forth in the permit documents. 

 
11.2.1 Neither observations by the Project Manager nor inspections, tests or approvals by 

others shall relieve the Contractor from its obligations to perform the Work in 
accordance with the Contract Documents. 

 
11.3 Uncovering Work:  If any work that is to be inspected, tested or approved is covered without 

approval or consent of the Project Manager, it must, if requested by the Project Manager, be 
uncovered for observation and/or testing.  Such uncovering and replacement shall be at the 
Contractor’s sole expense unless the Contractor has given the Project Manager timely notice of 
the Contractor’s intention to cover such Work and the Project Manager has not acted with 
reasonable promptness in response to such notice. 

 
11.3.1 If the Project Manager considers it necessary or advisable that Work covered in 

accordance with Paragraph 11.2.1, 11.2.2 and 11.2.3 be observed by the City or 
inspected or tested by others, the Contractor at the City’s request, shall uncover, 
expose or otherwise make available for observation, inspection or testing as the 
Project Manager may require, that portion of the Work in question, furnishing all 
necessary labor, material and equipment.  If it is found that such Work is defective, the 
Contractor shall bear all the expenses of such uncovering, exposure, observation, 
inspection and testing and of satisfactory reconstruction, including compensation for 
additional professional services, and an appropriate deductive Change Order shall be 
issued.  If, however, such work is not found to be defective, the Contractor shall be 
allowed an increase in the Contract Price or an extension of the Contract Time, or both, 
directly attributable to such uncovering, exposure, observation, inspection testing and 
reconstruction if he makes a claim therefore as provided in Articles 14 and 15. 

 
11.4 City May Stop the Work:  If the Work is defective, or the Contractor fails to supply sufficient 

skilled supervisory personnel or workmen or suitable materials or equipment or the work area 
is deemed unsafe, the City may order the Contractor to stop the Work, or any portion thereof, 
until the cause for such order has been eliminated; however, this right of the City to stop the 
Work shall not give rise to any duty on the part of the City to exercise this right for the benefit 
of the Contractor or any other party.  The City will not award any increase in Contract Price or 
Contract Time if the Work is stopped due to the circumstances described herein. 
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11.5 Correction or Removal of Defective Work Before Final Payment:  If required by the Project 
Manager, the Contractor shall promptly, without cost to the City and as Specified by the Project 
Manager, either correct any defective Work, whether or not fabricated, installed or completed, or if 
the Work has been rejected by the City remove it from the site and replace it with non-defective 
Work. 

 
11.6 One Year Correction Period After Final Payment:  If within one (1) year after the date of final 

acceptance, or such longer period of time as may be prescribed by law or by the terms of any 
applicable special guarantee required by the Contract Documents, any work is found to be 
defective, the Contractor shall promptly, without cost to the City and in accordance with the City’s 
written instructions, either correct such defective Work, or, if it has been rejected by the City, 
remove it from the site and replace it with non-defective Work. 

 
If The Contractor does not promptly comply with the terms of such instructions or in an 
emergency where delay would cause serious risk of loss or damage, the City may have the 
defective Work corrected or the rejected Work removed and replaced, and all direct and indirect 
costs for such removal and replacement, including compensation for additional professional 
services, shall be paid by the Contractor. 

 
11.7 Acceptance of Defective Work, Deductions:  If, instead of requiring correction or removal and 

replacement of defective Work, the City, at the city’s sole option, prefers to accept it, the City may 
do so.  In such a case, if acceptance occurs prior to the Project Manager’s recommendation of 
final payments, a Change Order shall be issued incorporating the necessary revisions in the 
Contracts Documents, including appropriate reduction in the Contract Price; or if the acceptance 
occurs after such recommendation, an appropriate amount shall be paid by the Contractor to the 
City. 

 
11.8 City May Correct Defective Work:  If the Contractor fails within a reasonable time after written 

notice of the Project Manager to proceed to correct defective Work or to remove and replace 
rejected Work as required by the Project Manager in accordance with Paragraph 11.5, or if the 
Contractor fails to perform the Work in accordance with the Contract Documents, the City may, 
after seven (7) days written notice to the Contractor, correct and remedy any such deficiency.  
In exercising its rights under this paragraph, the City shall proceed expeditiously.  To the 
extent necessary to complete corrective and remedial action, the City may exclude the 
Contractor from all or part of the site, take possession of all or part of the Work, suspend the 
Contractor’s services related thereto and take possession of the Contractor’s tools, 
construction equipment and materials stored at the site or elsewhere.  The Contractor shall 
allow the City’s representative agents and employees such access to the site as may be 
necessary to enable the City to exercise its rights under this paragraph.  All direct and indirect 
costs of the City in exercising such rights shall be charged against the Contractor in an amount 
verified by the Project Manager, and a Change Order shall be issued incorporating the 
necessary revisions in the Contract Documents and a reduction in the Contract Price.  Such 
direct and indirect costs shall include, in particular but without limitation, compensation for 
additional professional services required and costs of repair and replacement of work of others 
destroyed or damaged by correction, removal or replacement of the Contractor’s defective 
Work.  The Contractor shall not be allowed an extension of the Contract Time because of any 
delay in performance of the Work attributable to the exercise by the City of the City’s right 
hereunder. 

 ARTICLE 12 – INDEMNIFICATION 
 

12.1 Disclaimer of Liability:  The City shall not at any time, be liable for injury or damage occurring 
to any person or property from any cause, whatsoever, arising out of Contractor’s construction 
and fulfillment of this agreement. 
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12.2 Indemnification:  For other, additional good valuable consideration, the receipt and sufficiency 
of which is hereby acknowledged: 

 
12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the City, its 

representatives, employees and elected and appointed officials from or on account of 
all claims, damages, losses, liabilities and expenses, direct, indirect or consequential 
including but not limited to fees and charges of engineers, architects, attorneys, 
consultants and other professionals and court costs arising out of or in consequence of 
the performance of this Agreement at all trial and appellate levels.  Indemnification 
shall specifically include but not be limited to claims, damages, losses, liabilities and 
expenses arising out of or from (a) the negligent or defective design of the project and 
Work of this Agreement; (b) any act, omission or default of the Contractor, its 
Subcontractors, agents, servants or employees; (c) any and all bodily injuries, 
sickness, disease or death; (d) injury to or destruction of tangible property, including 
any resulting loss of use; (e) other such damages, liabilities, or losses received or 
sustained by any person or persons during or on account of any operations connected 
with the construction of this Project including the warranty period; (f) the use of any 
improper materials; (g) any construction defect including both patent and latent defects; 
(h) failure to timely complete the work; (i) the violation of any federal, state, county or 
city laws, ordinances or regulations by Contractor, its subcontractors, agents, servants, 
independent contractors or employees; (j) the breach or alleged breach by Contractor 
of any term of the Agreement, including the breach or alleged breach of any warranty 
or guarantee. 

 
12.2.2 Contractor agrees to indemnify, defend, save and hold harmless the City, its 

officers, agents and employees, from all damages, liabilities, losses, claims, 
fines and fees, and from any and all suits and actions of every name and 
description that may be brought against City, its officers, agents and 
employees, on account of any claims, fees, royalties, or costs for any invention 
or patent and/or for the infringement of any and all copyrights or patent rights 
claimed by any person, firm, or corporation. 

 
12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any 

nature in connection with the foregoing indemnifications including, but not 
limited to, reasonable attorney’s fees and costs for trails and appeals. 

 
12.2.4 If any Subcontractor, supplier, laborer, or material men of Contractor or any other 

person directly or indirectly acting for or through Contractor files or attempts to file a 
mechanic’s or construction lien against the real property on which the work is 
performed or any part or against any personal property or improvements thereon or 
make a claim against any monies due or to become due from the City to Contractor or 
from Contractor to a Subcontractor, for or on account of any work, labor, services, 
material, equipment, or other items furnished in connection with the Work or any 
change order, Contractor agrees to satisfy, remove, or discharge such lien or claim at 
its own expense by bond, payment, or otherwise within five (5) days of the filing or from 
receipt of written notice from the City.  

 
Additionally, until such time as such lien or claim is satisfied, removed or discharged by 
Contractor, all monies due to Contractor, or that become due to Contractor before the 
lien or claim is satisfied, removed or otherwise discharged, shall be held by City as 
security for the satisfaction, removal and discharge of such lien and any expense that 
may be incurred while obtaining the discharge.  If Contractor shall fail to do so, City 
shall have the right, in addition to all other rights and remedies provided by this 
Agreement or by law, to satisfy, remove, or discharge such lien or claim by whatever 
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means City chooses at the entire and sole cost and expense of Contractor which costs 
and expenses shall, without limitation, include attorney’s fees, litigation costs, fees and 
expenses and all court costs and assessments, and which shall be deducted from any 
amount owing to Contractor.  In the event the amount due Contractor is less than the 
amount required to satisfy Contractor’s obligation under this, or any other article, 
paragraph or section of this Agreement, the Contractor shall be liable for the deficiency 
due the City. 

 
12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes controls the 

extent and limits of the indemnification and hold harmless provisions of this Agreement, 
if any, and that the parties waive any defects in the wording of this Article that runs 
afoul of said statutory section. 

 
 ARTICLE 13 – CHANGES IN THE WORK 

 
13.1 Without invalidating this Agreement, the City may, at any time or from time to time order 

additions, deletions or revisions in the Work through the issuance of Change Orders.  Upon 
receipt of a Change Order, the Contractor shall proceed with the Work involved.  All Work shall be 
executed under the applicable conditions of the Contract Documents.  If any Change Order 
causes an increase or decrease in the Contract Price or an extension or shortening of the 
Contract Time, an equitable adjustment will be made as provided in Article 14 or Article 15 on the 
basis of a claim made by either Party. 

 
13.2 The Project Manager may authorize minor changes in the work not involving an adjustment in 

the Contract Price or the Contract Time, which are consistent with the overall intent of the 
Contract Documents. Such changes must be in writing and signed by the City and the 
Contractor. 

 
13.3 If notice of any change affecting the general scope of the Work or change in the Contract Price 

is required by the provisions of any Bond to be given to the Surety, it will be the Contractor’s 
responsibility to so notify the Surety, and the amount of each applicable Bond shall be 
adjusted accordingly.  The Contractor shall furnish proof of such adjustment to the City. 

 
 

 ARTICLE 14 – CHANGE OF CONTRACT PRICE 
 
Change of Contract Price, approved by City, shall be computed as follows: 
 
14.1 Cost of the Work:  The term “Cost of the Work” means the sum of all direct costs necessarily 

incurred and paid by Contractor in the proper performance of the Work.  Except as otherwise may 
be agreed to in writing by the City, these costs shall be in amounts no higher than those 
prevailing in the City and shall include only the following items and shall not include any of the 
costs itemized in Paragraph 14.3: 

 
14.1.1 Payroll costs for employees in the direct employ of the Contractor in the performance 

of the Work under schedules of job classifications agreed upon by the City and the 
Contractor.  Payroll costs for employees not employed full time on the Work shall be 
apportioned on the basis of their time spent on the Work.  Payroll costs shall include, 
but not be limited to, salaries and wages plus and cost of fringe benefits which shall 
include social security contributions, unemployment, excise and payroll taxes, worker’s 
compensation, health and retirement benefits, bonuses, sick leave, vacation and 
applicable holiday pay. 

 
14.1.2 Cost of all materials and equipment furnished and incorporated in the Work, including 

costs of transportation and storage, and required suppliers and field services.  All cash 
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discounts, rebates and refunds and all returns from sale of surplus materials and 
equipment shall accrue to the City, and the Contractor shall make provisions so that 
they may be obtained. 

 
14.1.3 Supplemental costs including the following: 

 
14.1.3.1 Cost, including transportation and maintenance of all materials, 

supplies, equipment, machinery, appliances, office and temporary facilities at 
the site and hand tools not owned by the workers, which are consumed in the 
performance of the Work. 

 
14.1.3.2 Rentals of all construction equipment and machinery and the parts 

whether rented from the Contractor or others in accordance with rental 
agreements approved by the City, and the costs of transporting, loading, 
unloading, installation, dismantling and removal.  The rental of any such 
equipment, machinery or parts shall cease when the use is no longer necessary 
for the Work. 

 
14.1.3.3 Sales, consumer, use or similar taxes related to the Work and for which 

the Contractor is liable, imposed by laws and regulations. 
 

14.1.3.4 Royalty payments and fees for permits and licenses. 
 

14.1.3.5 The cost of utilities, fuel and sanitary facilities at the Work site. 
 

14.1.3.6 Minor expenses such as telegrams, long distance telephone calls, 
telephone service at the site, expressage and similar petty cash items in 
connection with the Work. 

 
14.1.3.7 Cost of premiums for additional bonds and insurance required because 

of changes in the Work. 
 

14.2 The Contract Price may only be increased by a Change Order when Work is modified in 
accordance with Article 13 and approved by the City in writing. Any claim for an increase in the 
Contract Price resulting from a Change Order shall be based on written notice delivered to the 
Project Manager within ten (10) days of the occurrence of the Change Order giving rise to the 
claim. Notice of the amount of the claim with supporting data shall be included in the Change 
Order and delivered within twenty (20) days of such occurrence unless Project Manager allows an 
additional period of time to ascertain accurate cost data. Any change in the Contract Price 
resulting from any such claim shall be incorporated in the Change Order. IT IS EXPRESSLY AND 
SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE 
CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT ACCORDANCE 
WITH THE REQUIREMENTS OF THIS SECTION. 

 
14.3 Not Included in the Cost of the Work:  The term “cost of the Work” shall not include any of the 

following: 
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14.3.1 Payroll costs and other compensation of the Contractor’s officers executives, principals 
(of partnership and sole proprietorships), general managers, engineers, architects, 
estimators, attorneys, auditor, accountants, purchasing and contracting agents, 
expediters, timekeepers, clerks and other personnel employed by the Contractor 
whether at the site or in the Contractor’s principal or branch office for general 
administration of the work and not specifically included in the agreed upon schedule of 
job classifications referred to in Paragraph 14.1.1, all of which are to be considered 
administrative costs covered by the Contractor’s fee. 

 
14.3.2 Expenses of the Contractor’s principal and branch offices other than the Contractor’s 

office at the site. 
 

14.3.3 Any part of the Contractor’s capital expenses, including interest on the Contractor’s 
capital employed for the Work and charges against the Contractor for delinquent 
payments. 

 
14.3.4 Cost of premiums for all bonds and for all insurance whether or not the Contractor is 

required by the Contract Documents to purchase and maintain the same. 
 

14.3.5 Costs due to the negligence of the Contractor, any subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, 
including but not limited to, the correction of defective Work, disposal of materials or 
equipment wrongly supplied and making good any damage to property. 

 
14.3.6 Other overhead or general expense costs of any kind and the costs of any item not 

specifically and expressly included in Paragraph 14.1 
 

14.4 Basis of Compensation:  The Contractor’s compensation, allowed to the Contractor for 
overhead and profit, shall be determined as follows: 

 
14.4.1 A mutually acceptable negotiated fee: 

 
14.4.1.1 For costs incurred under Paragraphs 14.1.1 and 14.1.2, the Contractor’s 

fee shall not exceed five percent (5%). 
 

14.4.1.2 No fee shall be payable on the basis of costs itemized under  
Paragraphs 14.1.3.1, 14.1.3.2, 14.1.3.3, 14.1.3.4, 14.1.3.5, 14.1.3.6, 14.1.3.7, 
14.3.1, 14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6. 

 
14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any 

such change which results in a net decrease plus a deduction in the 
Contractor’s fee by an amount equal to five percent (5%) for the net decrease. 

 
14.4.1.4 When both additions and credits are involved in any one change the 

combined overhead and profit shall be figured on the basis of net increase if 
any, however, not to exceed five percent (5%) of the agreed compensation.  
Profit will not be paid on any Work not performed. 

 
14.5 Cost Breakdown Required:  Whenever the cost of any Work is to be determined pursuant to 

this Article, the Contractor will submit in form acceptable to the City an itemized cost breakdown 
together with supporting documentation.  Whenever a change in the Work is to be based upon 
mutual acceptance of a lump sum, whether the amount is an addition, credit, or no-charge-in-
cost, the Contractor shall submit an estimate substantiated by a complete itemized breakdown: 
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14.5.1 The breakdown shall list quantities and unit prices for materials, labor, equipment and 
other items of cost. 

 
14.5.2 Whenever a change involves the Contractor and one (1) or more subcontractors and 

the change is an increase in the agreed compensation, the overhead and profit 
percentage for the Contractor and each subcontractor shall be itemized separately. 

 
14.6 Time for the City to Approve Extra Work:  Any Extra Work in an amount up to and not 

exceeding a cumulative amount of $25,000 for a specific project can be approved by the City 
Manager and shall require a written Change Order proposal to be submitted to the Public Works 
Director for submittal and approval by the City Manager.  Extra Work exceeding the cumulative 
amount of $25,000 for a specific project must be approved by the City Commission and a written 
Change Order proposal must be submitted to the Public Works Director for submittal and 
approval by the City Manager and City Commission.  No financial or time claim for delay to the 
project resulting from the Change Order approval process outlined above under Section 14.6 will 
be allowed. 

 
 ARTICLE 15 – CHANGE OF THE CONTRACT TIME 

 
15.1 The Contract Time may only be changed by a Change Order.  Any claim for an extension in 

the Contract Time shall be based on written notice delivered to the Project Manager within five (5) 
days of the occurrence of the event giving rise to the claim.  Any change in the Contract Time 
resulting from any such claim shall be incorporated in a Change Order. 

 
15.2 The Contract Time will be extended in an amount equal to time lost due to delays beyond the 

control of the Contractor if a claim is made there for as provided in Paragraph 15.1.  Such delays 
shall include but not be limited to, acts or neglect by the City, or to fires, floods, labor disputes, 
epidemics, abnormal weather conditions, or acts of God. 

 
15.3 All time limits stated in the Contract Documents are of the essence.  The provisions of this 

Article 15 shall not exclude recovery for damages for delay by the Contractor. 
 
15.4 Delays caused by or resulting from entities, contractors or subcontractors who are not affiliated 

with the CONTRACTOR (non-affiliated Contractors) shall not give rise to a claim by the 
CONTRACTOR for damages for increases in material and/or labor costs. Such entities, 
contractors and subcontractors include, but are not limited to, the City's contractors and 
subcontractors, Florida Power and Light Company, AT&T and Florida East Coast Railway, LLC. 

 
15.5 Rights of Various Interests: Whenever work being done by City’s forces or by other contractors 

is contiguous to or within the limits of work covered by this Contract, the respective rights of the 
various interests involved shall be established by the Project Manager to secure the completion of 
the various portions of the work in general harmony. 

 
 ARTICLE 16 – LIQUIDATED DAMAGES 

 
16.1 Upon failure of the Contractor to complete the Work within the time specified for completion, 

the Contractor shall pay to the City the sum of $________________ for each and every calendar 
day that the completion of the Work is delayed beyond the time specified in this Agreement for 
completion, as fixed and agreed liquidated damages and not as a penalty, so long as the delay is 
caused by the Contractor.  Should an act of God or the acts or omissions of the City, its agents or 
representatives, in derogation to the terms of this Agreement cause the delay, the Contractor 
shall not be responsible for the delay nor liquidated damages.  Liquidated damages are fixed and 
agreed upon between the Parties, recognizing the impossibility of precisely ascertaining the 
amount of damages that will be sustained by the City as a consequence of such delay and both 
parties desiring to obviate any question of dispute concerning the amount of damages and the 
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cost and effect of the failure of the Contractor to complete the Work on time.  Liquidated damages 
shall apply separately to each portion of the Work for which a time of completion is given.  The 
City shall have the right to deduct from or retain any compensation which may be due or which 
may become due and payable to the Contractor the amount of liquidated damages, and if the 
amount retained by the City is insufficient to pay in full such liquidated damages, the Contractor 
shall pay all liquidated damages in full.  The Contractor shall be responsible for reimbursing the 
City, in addition to liquidated damages or other damages for delay, for all costs of engineering, 
architectural fees, and inspection and other costs incurred in administering the construction of the 
Project beyond the completion date specified or beyond an approved extension of time granted to 
the Contractor whichever is later. Delays caused by or resulting from entities, contractors or 
subcontractors who are not affiliated with the Contractor shall not give rise to a claim by 
Contractor for damages for increase in material and/or labor costs. Such entities, contractors and 
subcontractors include, but are not limited to, the City's contractors and subcontractors, Florida 
Power and Light Company, AT&T, and Florida East Coast Railway, LLC. 

 
16.2 No Extended Damages: For other and additional good and valuable  consideration the receipt 

and sufficiency of which is hereby acknowledged, the Contractor covenants and agrees that in the 
event of any delay of construction or for any reason, allegation or claim, and notwithstanding the 
reason of the delay, reason, claim or allegation or who caused them or the construction delay or 
whether they were caused by the City, that there will be no entitlement to Contractor to or for any 
direct or indirect financial damages or losses for extended corporate overhead impact, extended 
project overhead impacts, project support services, mobilization or demobilization or by whatever 
other label or legal concept or theory and types of names or labels or basis such claims may 
have, or any business damages or losses of whatever type or nature, and Contractor hereby 
waives any right to make any such claim or claims. This provision will have application and effect 
when construction delays are anticipated and agreed upon by both the City and the Contractor.  

 
 ARTICLE 17 – SUSPENSION OF WORK AND TERMINATION 

 
17.1 City May Suspend Work:  The City may, at any time and without cause, suspend the Work or 

any portion of the Work for a period of not more than ninety (90) days by notice in writing to the 
Contractor which shall fix the date on which Work shall be resumed.  The Contractor shall resume 
the Work on the date fixed.  The Contractor will be allowed an increase in the Contract Price or an 
extension of the Contract Time, or both, directly attributable to any suspension, if the Contractor 
makes a claim as provided in Articles 14 and 15. 

 
17.2 City’s Right to Terminate Contract:   The City may terminate this Agreement upon fifteen (15) 

calendar days’ written notice upon the occurrence of any one or more of the following events: 
 

17.2.1 If the Contractor commences a voluntary case or a petition is filed against the 
Contractor, under any chapter of the Bankruptcy Code, or if the Contractor takes any 
equivalent or similar action by filing a petition or otherwise under any other federal or 
state law in effect at such time relating to the bankruptcy or insolvency. 

 
17.2.2 If the Contractor makes a general assignment for the benefit of creditors. 

 
17.2.3 If a trustee, receiver, custodian or agent of the Contractor is appointed under 

applicable law or under Contract, whose appointment or authority to take charge of 
property of the Contractor is for the purpose of enforcing a lien against such 
property or for the purpose of general administration of such property for the benefit of 
the Contractor’s creditors. 

 
17.2.4 If Contractor fails to begin the Work within fifteen (15) calendar days after the Project 

Initiation Date, or fails to perform the Work with sufficient workers and equipment or 
with sufficient materials to ensure the prompt completion of the Work, or shall perform 
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the Work unsuitably, or cause it to be rejected as defective and unsuitable, or shall 
discontinue the prosecution of the Work pursuant to the accepted schedule or if 
Contractor shall fail to perform any material term set forth in the Contract Documents, 
or from any other cause whatsoever shall not carry on the Work in an acceptable 
manner, Project Manager may give notice in writing to Contractor and its Surety of 
such delay, neglect or default, specifying the same. 

 
17.2.5 If the Contractor repeatedly fails to make prompt payments to subcontractors or for 

labor, material or equipment. 
 

17.2.6 If the Contractor repeatedly disregards proper safety procedures. 
 

17.2.7 If the Contractor disregards any local, state or federal laws or regulations. 
 

17.2.8 If the Contactor otherwise violates any provisions of this Agreement. 
 

17.3 If Contractor, within a period of ten (10) calendar days after such notice, shall not proceed in 
accordance therewith, the City may exclude the Contractor from the Work site and take the 
prosecution of the Work out of the hands of the Contractor, and take possession of the Work and 
all of the Contractor’s tools, appliances, construction equipment and machinery at the site and 
use them without liability to the City for trespass or conversion, incorporate in the Work all 
materials and equipment stored at the site or for which the City has paid the Contractor but which 
are stored elsewhere, and finish the Work as the City may deem expedient.  In this instance, the 
Contractor shall not be entitled to receive any further compensation until the Work is finished. 

 
17.3.1 If after notice of termination of Contractor’s right to proceed, it is determined for      any 

reason that Contractor was not in default, the rights and obligations of City and 
Contractor shall be the same as if the notice of termination had been issued pursuant 
to the Termination for Convenience clause as set forth in Section 17.5 below. 

 
17.3.2 Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5, Contractor 

shall promptly discontinue all affected work unless the Notice of Termination directs 
otherwise and deliver or otherwise make available to City all data, drawings, 
specifications, reports, estimates, summaries and such other information as may have 
been required by the Contract Documents whether completed or in process.  

 
17.3.3 If the Contractor commits a default due to its insolvency or bankruptcy, the following 

shall apply: Should this Agreement be entered into and fully executed by the parties, 
funds released and the Contractor (Debtor) files for bankruptcy, the following shall 
occur: 

 
17.3.3.1 In the event the Contactor files a voluntary petition under 11 U.S.C. 301 

or 302, or an order for relief is entered under 11 U.S.C. 303, the Contractor 
shall acknowledge the extent, validity, and priority of the lien recorded in favor 
of the City.  The Contractor further agrees that in the event of this default, the 
City shall, at its option, be entitled to seek relief from the automatic stay 
pursuant to 11 U.S.C. 362.  The City shall be entitled to relief from the 
automatic stay pursuant to 11 U.S.C. 362(d) (1) or (d) (2), and the Contactor 
agrees to waive the notice provisions in effect pursuant to 11 U.S.C. 362 and 
any applicable Local Rules of the United States Bankruptcy Court.  The 
Contactor acknowledges that such waiver is done knowingly and voluntarily. 

 
17.3.3.2 Alternatively, in the event the City does not seek stay relief, or if stay 

relief is denied, the City shall be entitled to monthly adequate protection 
payments within the meaning of 11 U.S.C. 361.  The monthly adequate 
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protection payments shall each be in an amount determined in accordance with 
the Note and Mortgage executed by the Contractor in favor of the City. 

 
17.3.3.3 In the event the Contractor files for bankruptcy under Chapter 13 of Title 

11, United States Code in additional to the foregoing provisions, the Contractor 
agrees to cure any amounts in arrears over a period not to exceed twenty-four 
(24) months from the date of the confirmation order, and such payments shall 
be made in addition to the regular monthly payments required by the Note and 
mortgage.  Additionally, the Contractor shall agree that the City is over secured 
and, therefore, entitled to interest and attorney’s fees pursuant to 11 U.S.C. 
506(b).  Such fees shall be allowed and payable as an administrative expense.  
Further, in the event the Contractor has less than five (5) years of payments 
remaining on the Note, the Contractor agrees that the treatment afforded to the 
claim of the City under any confirmed plan of reorganization shall provide that 
the remaining payments shall be satisfied in accordance with the Note, and that 
the remaining payments or claim shall not be extended or amortized over a 
longer period than the time remaining under the Note. 

 
17.3.4 Should this Agreement be entered into and fully executed by the parties, and the funds 

have not been forwarded to Contractor, the following shall occur: 
 

17.3.4.1 In the event the Contractor files a voluntary petition pursuant to 11 
U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303., the 
Contractor acknowledges that the commencement of a bankruptcy proceeding 
constitutes an event of default under the terms of this Agreement.  Further, the 
Contractor acknowledges that this Agreement constitutes an executory contract 
within the meaning of 11 U.S.C. 365.  The Contractor acknowledges that this 
Agreement is not capable of being assumed pursuant to 11 U.S.C. 365(c)(2), 
unless the City expressly consents in writing to the assumption.  In the event 
the City consents to the assumption, the Contractor agrees to file a motion to 
assume this Agreement within ten (10) days after receipt of written consent 
from the City, regardless of whether the bankruptcy proceeding is pending 
under Chapter 7, 11, or 13 of Title 11 of the United States Code.  The 
Contractor further acknowledges that this Agreement is not capable of being 
assigned pursuant to 11 U.S.C. 365(b)(1). 

 
17.4 Termination for Convenience:  This Contract may be terminated for convenience in writing by 

City upon thirty (30) days written notice to Contractor (delivered by certified mail, return receipt 
requested) of intent to terminate and the date on which such termination becomes effective.  In 
such case, Contractor shall be paid for all work executed and expenses incurred prior to 
termination in addition to termination settlement costs reasonably incurred by Contractor relating 
to commitments which had become firm prior to the termination.  Payment shall include 
reasonable profit for work/services satisfactorily performed.  No payment shall be made for profit 
for work/services which have not been performed. 

 
17.5 Where the Contractor’s service have been so terminated by the City, the termination shall not 

affect any rights of the City against the Contractor then existing or which may thereafter accrue.  
Any retention or payment of moneys due the Contractor by the City will not release the Contractor 
from liability. 

 
17.6 The Contractor has no right, authority or ability to terminate the Work except for the wrongful 

withholding of any payments due the Contractor from the City. 
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 ARTICLE 18 – DISPUTE RESOLUTION 
 

18.1 Resolution of Disputes:  Questions, claims, difficulties and disputes of whatever nature which 
may arise relative to the technical interpretation of the Contract Documents and fulfillment of this 
Agreement as to the character, quality, amount and value of any work done and materials 
furnished, or proposed to be done or furnished under or, by reason of, the Contract Documents 
which cannot be resolved by mutual agreement of Contract Administrator and Contractor shall be 
submitted to the Consultant for resolution.  When either party has determined that a disputed 
question, claim, difficulty or dispute is at an impasse, that party shall notify the other party in 
writing and submit the question, claim, difficulty or dispute to the Consultant for resolution.  The 
parties may agree to a proposed resolution at any time without the involvement and determination 
of the Consultant. 

18.1.1 Consultant shall notify Contract Administrator and Contractor in writing of Consultant’s 
decision within twenty-one (21) calendar days from the date of the submission of the 
question, claim, difficulty or dispute, unless Consultant requires time to gather 
information or allow the parties to provide additional information. 

 
18.1.2 In the event the determination of a dispute by the Consultant under this Article is 

unacceptable to any of the parties hereto, the party objecting to the determination must 
notify the other party and the City Manager, in writing within ten (10) days after receipt 
of the determination.  The notice must state  the basis of the objection and the 
proposed resolution.  Final resolution of such dispute shall be made by the City 
Manager.  The City Manager’s decision shall be final and binding on the parties. 

 
18.1.3 All non-technical administrative disputes (such as billing and payment) shall be 

determined by Contract Administrator. 
 

18.1.4 During the pendency of any dispute and after a determination thereof, Contractor, 
Consultant, and Contract Administrator shall act in good faith to mitigate any potential 
damages including utilization of construction schedule changes and alternate means of 
construction.   During the pendency of any dispute arising under this Agreement, other 
than termination herein, Contractor shall carry on the Work and adhere to the progress 
schedule. The Work shall not be delayed or postponed pending resolution of any 
disputes or disagreements. 

 
18.1.5 For any disputes which remain unsolved, within sixty (60) calendar days after Final 

Completion of the Work, the parties shall participate in mediation to address all 
unresolved disputes.  A mediator shall be mutually agreed upon by the parties.  Should 
any objection not be resolved in mediation, the parties retain all their legal rights and 
remedies under applicable law.  If a party objecting to a determination, fails to comply 
in strict accordance with the requirements of this Article, said party specifically waives 
all of its rights provided hereunder, including its rights and remedies under applicable 
law. 

 
 ARTICLE 19 – NOTICES 

 
19.1 All notices required by any of the Contract Documents shall be in writing and shall be deemed 

delivered upon mailing by certified mail, return receipt requested to the following: 
 
To the City: 
 
City Manager 
City of Fort Lauderdale 
100 North Andrews Avenue 
Fort Lauderdale, Florida  33301 
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With copy to the: 
 
Project Manager and City Attorney 
City of Fort Lauderdale 
100 North Andrews Avenue 
Fort Lauderdale, Florida  33301 
 
To the Contractor: 
 
_____________________________ 

_____________________________ 

_____________________________ 

 
  

 ARTICLE 20 – LIMITATION OF LIABILITY 
 
20.1 The City desires to enter into this Agreement only if in so doing the City can place a limit on 

the City’s liability for any cause of action arising out of this Agreement, so that the City’s liability 
for any breach never exceeds the sum of $1,000.  For other good and valuable consideration, the 
receipt and sufficiency of which is hereby acknowledged, the Contractor expresses its willingness 
to enter into this Agreement with the knowledge that the Contractor’s recovery from the City to 
any action or claim arising from the Agreement is limited to a maximum amount of $1,000,  which 
amount shall be reduced by the amount actually paid by the City to the Contractor pursuant to this 
Agreement, for any action or claim arising out of this Agreement.  Nothing contained in this 
paragraph or elsewhere in this Agreement is in any way intended either to be a waiver of the 
limitation placed upon the City’s liability as set forth in Section 768.28, Florida Statutes, or to 
extend the City’s liability beyond the limits established in said Section 768.28; and no claim or 
award against the City shall include attorney’s fees, investigative costs, expert fees, suit costs or 
pre-judgment interest. 

 
20.2 No Extended Damages: For other and additional good and valuable  consideration the receipt 

and sufficiency of which is hereby acknowledged, the Contractor covenants and agrees that in the 
event of any delay of construction or for any reason, allegation or claim, and notwithstanding the 
reason of the delay, reason, claim or allegation or who caused them or the construction delay or 
whether they were caused by the City, that there will be no entitlement to Contractor to or for any 
direct or indirect financial damages or losses for extended corporate overhead impact, extended 
project overhead impacts, project support services, mobilization or demobilization or by whatever 
other label or legal concept or theory and types of names or labels or basis such claims may 
have, or any business damages or losses of whatever type or nature, and Contractor hereby 
waives any right to make any such claim or claims. This provision will have application and effect 
when construction delays are anticipated and agreed upon by both the City and the Contractor.  

 
 

 ARTICLE 21 – GOVERNING LAW 
 
21.1 This Agreement shall be governed by the laws of the State of Florida. Both Parties agree that 

the courts of the State of Florida shall have jurisdiction of any claim arising in connection with this 
Agreement.  Venue for any claim, objection or dispute arising out of this Agreement shall be in 
Broward County, Florida. By entering into this Contract, Contractor and City hereby 
expressly waive any rights either party may have to a trial by jury or any civil litigation 
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related to, or arising out of the Project.  Contractor shall specifically bind all 
subcontractors to the provisions of this Contract. 

 
 ARTICLE 22 – MISCELLANEOUS 

 
22.1 The duties and obligations imposed by this Agreement and the rights and remedies available 

to the parties and, in particular but without limitation, the warranties, guaranties and obligations 
imposed upon the Contractor and all of the rights and remedies available to the City, are in 
addition to, and are not to be construed in any way as a limitation of, any rights and remedies 
available to any or all of them which are otherwise imposed or available by laws or regulations, by 
special warranty or guarantee or by other provisions of the Contract Documents, and the 
provisions of this Paragraph will be as effective as if repeated specifically in the Contract 
Documents, and the provisions of this Paragraph will survive final payment and termination or 
completion of this Agreement. 

 
22.2 The Contractor shall not assign or transfer this Agreement or its rights, title or interests.  The 

obligations undertaken by the Contractor pursuant to this Agreement shall not be delegated or 
assigned to any other person or firm.  Violation of the terms of this Paragraph shall constitute a 
material breach of Agreement by the Contractor and the City any, at its discretion, cancel this 
Agreement and all rights, title and interest of the Contractor which shall immediately cease and 
terminate. 

 
22.3 The Contractor and its employees, volunteers and agents shall be and remain an independent 

contractors and not agents or employees of the City with respect to all of the acts and services 
performed by and under the terms of this Agreement.  This Agreement shall not in any way be 
constructed to create a partnership, association or any other kind of joint undertaking or venture 
between the Parties. 

 
22.4 The City reserves the right to audit the records of the Contractor relating in any way to the 

Work to be performed pursuant to this Agreement at any time during the performance and term of 
this Agreement and for a period of three (3) years after completion and acceptance by the City.  If 
required by the City, the Contractor agrees to submit to an audit by an independent certified 
public accountant selected by the City.  The Contractor shall allow the City to inspect, examine 
and review the records of the Contractor at any and all times during normal business hours during 
the term of this Agreement. 

 
22.5 The remedies expressly provided in this Agreement to the City shall not be deemed to be 

exclusive but shall be cumulative and in addition to all other remedies in favor of the City now or 
later existing at law or in equity. 

 
22.6 Should any part, term or provisions of this Agreement be decided by the courts to be invalid, 

illegal or in conflict with any state or federal law, the validity of the remaining portion or provision 
shall not be affected. 

 
22.7 Public Entity Crimes:  In accordance with the Public Crimes Act, Section 287.133, Florida 

Statutes, a person or affiliate who is a contractor, consultant or other provider, who has been 
placed on the convicted vendor list following a conviction for a public entity crime may not submit 
a bid on a contract to provide any goods or services to the City, may not submit a bid on a 
contract with the City for the construction or repair of a public building or public work, may not 
submit bids on leases of real property to the City, may not be awarded or perform work as a 
contractor, supplier, subcontractor, or consultant under a contract with the City, and may not 
transact any business with the City in excess of the threshold amount provided in Section 
287.017, Florida Statutes, for category two purchases for a period of thirty-six (36) months from 
the date of being placed on the convicted vendor list.  Violation of this section by Contractor shall 
result in cancellation of the City purchase and may result in Contractor debarment.
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UCITY 

 
 IN WITNESS OF THE FOREGOING, the parties have set their hands and seals the day and year first 

above written. 
 
 

 
    CITY OF FORT LAUDERDALE, a municipal  
    corporation of the State of Florida 
 
 
 
 
                                    By: _______________________________  
                                     LEE R. FELDMAN, City Manager 
 
 
 
 
(CORPORATE SEAL)  ATTEST:   
 
 
 
 
    By: ______________________________ 
     JEFFREY A. MODARELLI 
             City Clerk  
 
 
 
 
 
 
    Approved as to Legal Form: 
 
 
 
 
 
    By:_____________________________ 

                    RHONDA MONTOYA HASAN 
     Assistant City Attorney 
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UCONTRACTOR 
 

          WITNESSES:  CONTRACTOR.,  
  a Florida corporation.  
 

 
          _______________________________ By_______________________________________ 
                                                                                 
 

_______________________________                _______________________    _____________         
            Print Name                                                             PRINT NAME                                 Title                                                                                                                                                                                                                                                                                      
                                                                             
 

 
          ______________________________ ATTEST: 
 
 
          _______________________________ BY:______________________________________ 
            Print Name     
 

              _____________________  _______________ 
                                                                                  PRINT NAME                            Secretary  
 
         (CORPORATE SEAL) 

 
STATE OF FLORIDA: 
COUNTY OF BROWARD: 
 

The foregoing instrument was acknowledged before me this  _____ day of ______, 2016, by 

______________ (Name), as _______________ (Title) of _________________ (CONTRACTOR), 

a Florida corporation, on behalf of the Corporation. 

 
 

SEAL  
     Notary Public, State of Florida 
  
 
 

Name of Notary Typed, Printed or Stamped 
 
 

  Personally Known or    Produced Identification:  
 
Type of Identification Produced: _______________________ 
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LOCAL BUSINESS PREFERENCE

Section 2-199.2, Code of Ordinances of the City of Fort Lauderdale, (Ordinance No. C-12-04), 
provides for a local business preference.  

In order to be considered for a local business preference, a bidder must include the Local 
Business Preference Certification Statement of this ITB, as applicable to the local business 
preference class claimed at the time of bid submittal: 

Upon formal request of the City, based on the application of a Local Business Preference the 
Bidder shall within ten (10) calendar days submit the following documentation to the Local 
Business Preference Class claimed:

A)  Copy of City of Fort Lauderdale current year business tax receipt, or Broward County 
current year business tax receipt, and

B)  List of the names of all employees of the bidder and evidence of employees’ residence 
within the geographic bounds of the City of Fort Lauderdale or Broward County, as the case 
may be, such as current Florida driver license, residential utility bill (water, electric, telephone, 
cable television), or other type of similar documentation acceptable to the City.

Failure to comply at time of bid submittal shall result in the bidder being found ineligible for the 
local business preference.

THE COMPLETE LOCAL BUSINESS PREFERENCE ORDINANCE MAY BE FOUND ON 
THE CITY ’S WEB SITE AT THE FOLLOWING LINK:  

http:/www.fortlauderdale.gov/purchasing/index.htm

Definitions:  The term “Business” shall mean a person, firm, corporation or other business 
entity which is duly licensed and authorized to engage in a particular work in the State of 
Florida.  Business shall be broken down into four (4) types of classes:

1. Class A Business – shall mean any Business that has established and agrees to 
maintain a permanent place of business located in a non-residential zone and staffed 
with full-time employees within the limits of the City and shall maintain a staffing level of 
the prime contractor for the proposed work of at least fifty percent (50%) who are 
residents of the City.    

2. Class B Business - shall mean any Business that has established and agrees to maintain 
a permanent place of business located in a non-residential zone and staffed with full-time 
employees within the limits of the City or shall maintain a staffing level of the prime 
contractor for the proposed work of at least fifty percent (50%) who are residents of the 
City.   

3. Class C Business - shall mean any Business that has established and agrees to 
maintain a permanent place of business located in a non-residential zone and staffed 
with full-time employees within the limits of Broward County. 

4. Class D Business – shall mean any Business that does not qualify as either a Class A, 
Class B, or Class C business.

LOCAL BUSINESS PREFERENCE CERTIFICATION STATEMENT

The Business identified below certifies that it qualifies for the local BUSINESS preference 
classification as indicated herein, and further certifies and agrees that it will re-affirm its local 
preference classification annually no later than  thirty (30) calendar days prior to the anniversary of 
the date of a contract awarded pursuant to this ITB. Violation of the foregoing provision may result in 
contract termination.

(1)

i s  a  Class A  Business as defined in City of Fort 
Lauderdale Ordinance No. C-12-04, Sec.2-199.2.  A 
copy of the City of Fort Lauderdale current year 
Business Tax Receipt and a complete list of full -time 
employees and their addresses shall be provided within 
10 calendar days of a formal request by the City.   

Business Name

(2)

is a Class B Business as defined in the City of Fort 
Lauderdale Ordinance No. C-12-04, Sec.2-199.2. A 
copy of the Business Tax Receipt or a complete list of 
full-time employees and their addresses shall be 
provided within 10 calendar days of a formal request by 
the City.   

Business Name

(3)

is a Class C Business as defined in the City of Fort 
Lauderdale Ordinance No. C-12-04, Sec.2-199.2.  A 
copy of the Broward County Business Tax Receipt shall 
be provided within 10 calendar days of a formal request 
by the City.   

Business Name

(4)
requests a Conditional Class A  classification as 
defined in the City of Fort Lauderdale Ordinance No. C-
12-04, Sec.2-199.2. Written certification of intent shall 
be provided within 10 calendar days of a formal request 
by the City.   

Business Name

(5)
requests a Conditional Class B  classification as 
defined in the City of Fort Lauderdale Ordinance No. C-
12-04, Sec.2-199.2. Written certification of intent shall 
be provided within 10 calendar days of a formal request 
by the City.   

Business Name

(6)

is considered a Class D Business as defined in the City 
of Fort Lauderdale Ordinance No. C-12-04, Sec.2-
199.2. and does not qualify for Local Preference 
consideration. 

Business Name

BIDDER ’S COMPANY:

AUTHORIZED COMPANY PERSON:

NAME                     SIGNATURE                       DATE
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LOCAL BUSINESS PREFERENCE

Section 2-199.2, Code of Ordinances of the City of Fort Lauderdale, (Ordinance No. C-12-04), 
provides for a local business preference.  

In order to be considered for a local business preference, a bidder must include the Local 
Business Preference Certification Statement of this ITB, as applicable to the local business 
preference class claimed at the time of bid submittal: 

Upon formal request of the City, based on the application of a Local Business Preference the 
Bidder shall within ten (10) calendar days submit the following documentation to the Local 
Business Preference Class claimed:

A)  Copy of City of Fort Lauderdale current year business tax receipt, or Broward County 
current year business tax receipt, and

B)  List of the names of all employees of the bidder and evidence of employees’ residence 
within the geographic bounds of the City of Fort Lauderdale or Broward County, as the case 
may be, such as current Florida driver license, residential utility bill (water, electric, telephone, 
cable television), or other type of similar documentation acceptable to the City.

Failure to comply at time of bid submittal shall result in the bidder being found ineligible for the 
local business preference.

THE COMPLETE LOCAL BUSINESS PREFERENCE ORDINANCE MAY BE FOUND ON 
THE CITY ’S WEB SITE AT THE FOLLOWING LINK:  

http:/www.fortlauderdale.gov/purchasing/index.htm

Definitions:  The term “Business” shall mean a person, firm, corporation or other business 
entity which is duly licensed and authorized to engage in a particular work in the State of 
Florida.  Business shall be broken down into four (4) types of classes:

1. Class A Business – shall mean any Business that has established and agrees to 
maintain a permanent place of business located in a non-residential zone and staffed 
with full-time employees within the limits of the City and shall maintain a staffing level of 
the prime contractor for the proposed work of at least fifty percent (50%) who are 
residents of the City.    

2. Class B Business - shall mean any Business that has established and agrees to maintain 
a permanent place of business located in a non-residential zone and staffed with full-time 
employees within the limits of the City or shall maintain a staffing level of the prime 
contractor for the proposed work of at least fifty percent (50%) who are residents of the 
City.   

3. Class C Business - shall mean any Business that has established and agrees to 
maintain a permanent place of business located in a non-residential zone and staffed 
with full-time employees within the limits of Broward County. 

4. Class D Business – shall mean any Business that does not qualify as either a Class A, 
Class B, or Class C business.

LOCAL BUSINESS PREFERENCE CERTIFICATION STATEMENT

The Business identified below certifies that it qualifies for the local BUSINESS preference 
classification as indicated herein, and further certifies and agrees that it will re-affirm its local 
preference classification annually no later than  thirty (30) calendar days prior to the anniversary of 
the date of a contract awarded pursuant to this ITB. Violation of the foregoing provision may result in 
contract termination.

(1)

i s  a  Class A  Business as defined in City of Fort 
Lauderdale Ordinance No. C-12-04, Sec.2-199.2.  A 
copy of the City of Fort Lauderdale current year 
Business Tax Receipt and a complete list of full -time 
employees and their addresses shall be provided within 
10 calendar days of a formal request by the City.   

Business Name

(2)

is a Class B Business as defined in the City of Fort 
Lauderdale Ordinance No. C-12-04, Sec.2-199.2. A 
copy of the Business Tax Receipt or a complete list of 
full-time employees and their addresses shall be 
provided within 10 calendar days of a formal request by 
the City.   

Business Name

(3)

is a Class C Business as defined in the City of Fort 
Lauderdale Ordinance No. C-12-04, Sec.2-199.2.  A 
copy of the Broward County Business Tax Receipt shall 
be provided within 10 calendar days of a formal request 
by the City.   

Business Name

(4)
requests a Conditional Class A  classification as 
defined in the City of Fort Lauderdale Ordinance No. C-
12-04, Sec.2-199.2. Written certification of intent shall 
be provided within 10 calendar days of a formal request 
by the City.   

Business Name

(5)
requests a Conditional Class B  classification as 
defined in the City of Fort Lauderdale Ordinance No. C-
12-04, Sec.2-199.2. Written certification of intent shall 
be provided within 10 calendar days of a formal request 
by the City.   

Business Name

(6)

is considered a Class D Business as defined in the City 
of Fort Lauderdale Ordinance No. C-12-04, Sec.2-
199.2. and does not qualify for Local Preference 
consideration. 

Business Name

BIDDER ’S COMPANY:

AUTHORIZED COMPANY PERSON:

NAME                     SIGNATURE                       DATE
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CITY OF FORT LAUDERDALE
PUBLIC WORKS DEPARTMENT

MINORITY BUSINESS ENTERPRISE (MBE) - WOMEN BUSINESS ENTERPRISE (WBE)

PRIME CONTRACTOR IDENTIFICATION FORM

In order to assist us in identifying the status of those companies doing business with the City of Fort 
Lauderdale, this form must be completed and returned with your bid package.

Please check the item(s) which properly identify the status of your firm:

    Our firm is not a MBE or WBE.

      Our firm is a MBE, as at least 51 percent is owned and operated by one or more socially and 

economically disadvantaged individuals.

 American Indian    Asian    Black    Hispanic 

    Our firm is a WBE, as at least 51 percent is owned and operated by one or more women.

 American Indian    Asian    Black    Hispanic 

MBE/WBE CONTRACTOR INFORMATION

The City, in a continuing effort, is encouraging the increased participation of minority and women-
owned businesses in Public Works Department related contracts.  Along those lines, we are 
requiring that each firm provide documentation detailing their own programs for utilizing minority 
and women-owned businesses.

Submit this information as a part of this bid package and refer to the checklist, to ensure that all 
areas of concern are covered.  The low responsive bidder may be contacted to schedule a meeting 
to discuss these objectives.  It is our intention to proceed as quickly as possible with this project, so 
your cooperation in this matter is appreciated.

CONTRACTOR CHECKLIST

       List Previous City of Fort Lauderdale Contracts

       Number of Employees in your firm 

--Percent ( %) Women

--Percent ( %) Minorities

--Job Classifications of Women and Minorities

       Use of minority and/or women subcontractors on past projects.

       Nature of the work subcontracted to minority and/or women-owned firms.

       How are subcontractors notified of available opportunities with your firm?

       Anticipated amount to be subcontracted on this project.

       Anticipated amount to be subcontracted to minority and/or women-owned businesses on 
this project.

Name of Firm:

Address of Firm:

Telephone Number:

Name of Person Completing 
Form:

Title:

Signature:

Date:

City Project Number:

City Project Description:
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CITY OF FORT LAUDERDALE
PUBLIC WORKS DEPARTMENT

MINORITY BUSINESS ENTERPRISE (MBE) - WOMEN BUSINESS ENTERPRISE (WBE)

PRIME CONTRACTOR IDENTIFICATION FORM

In order to assist us in identifying the status of those companies doing business with the City of Fort 
Lauderdale, this form must be completed and returned with your bid package.

Please check the item(s) which properly identify the status of your firm:

    Our firm is not a MBE or WBE.

      Our firm is a MBE, as at least 51 percent is owned and operated by one or more socially and 

economically disadvantaged individuals.

 American Indian    Asian    Black    Hispanic 

    Our firm is a WBE, as at least 51 percent is owned and operated by one or more women.

 American Indian    Asian    Black    Hispanic 

MBE/WBE CONTRACTOR INFORMATION

The City, in a continuing effort, is encouraging the increased participation of minority and women-
owned businesses in Public Works Department related contracts.  Along those lines, we are 
requiring that each firm provide documentation detailing their own programs for utilizing minority 
and women-owned businesses.

Submit this information as a part of this bid package and refer to the checklist, to ensure that all 
areas of concern are covered.  The low responsive bidder may be contacted to schedule a meeting 
to discuss these objectives.  It is our intention to proceed as quickly as possible with this project, so 
your cooperation in this matter is appreciated.

CONTRACTOR CHECKLIST

       List Previous City of Fort Lauderdale Contracts

       Number of Employees in your firm 

--Percent ( %) Women

--Percent ( %) Minorities

--Job Classifications of Women and Minorities

       Use of minority and/or women subcontractors on past projects.

       Nature of the work subcontracted to minority and/or women-owned firms.

       How are subcontractors notified of available opportunities with your firm?

       Anticipated amount to be subcontracted on this project.

       Anticipated amount to be subcontracted to minority and/or women-owned businesses on 
this project.

Name of Firm:

Address of Firm:

Telephone Number:

Name of Person Completing 
Form:

Title:

Signature:

Date:

City Project Number:

City Project Description:
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CITY OF FORT LAUDERDALE
PUBLIC WORKS DEPARTMENT

MINORITY BUSINESS ENTERPRISE (MBE) - WOMEN BUSINESS ENTERPRISE (WBE)

PRIME CONTRACTOR IDENTIFICATION FORM

In order to assist us in identifying the status of those companies doing business with the City of Fort 
Lauderdale, this form must be completed and returned with your bid package.

Please check the item(s) which properly identify the status of your firm:

    Our firm is not a MBE or WBE.

      Our firm is a MBE, as at least 51 percent is owned and operated by one or more socially and 

economically disadvantaged individuals.

 American Indian    Asian    Black    Hispanic 

    Our firm is a WBE, as at least 51 percent is owned and operated by one or more women.

 American Indian    Asian    Black    Hispanic 

MBE/WBE CONTRACTOR INFORMATION

The City, in a continuing effort, is encouraging the increased participation of minority and women-
owned businesses in Public Works Department related contracts.  Along those lines, we are 
requiring that each firm provide documentation detailing their own programs for utilizing minority 
and women-owned businesses.

Submit this information as a part of this bid package and refer to the checklist, to ensure that all 
areas of concern are covered.  The low responsive bidder may be contacted to schedule a meeting 
to discuss these objectives.  It is our intention to proceed as quickly as possible with this project, so 
your cooperation in this matter is appreciated.

CONTRACTOR CHECKLIST

       List Previous City of Fort Lauderdale Contracts

       Number of Employees in your firm 

--Percent ( %) Women

--Percent ( %) Minorities

--Job Classifications of Women and Minorities

       Use of minority and/or women subcontractors on past projects.

       Nature of the work subcontracted to minority and/or women-owned firms.

       How are subcontractors notified of available opportunities with your firm?

       Anticipated amount to be subcontracted on this project.

       Anticipated amount to be subcontracted to minority and/or women-owned businesses on 
this project.

Name of Firm:

Address of Firm:

Telephone Number:

Name of Person Completing 
Form:

Title:

Signature:

Date:

City Project Number:

City Project Description:
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CITY OF FORT LAUDERDALE
PUBLIC WORKS DEPARTMENT

MINORITY BUSINESS ENTERPRISE (MBE) - WOMEN BUSINESS ENTERPRISE (WBE)

PRIME CONTRACTOR IDENTIFICATION FORM

In order to assist us in identifying the status of those companies doing business with the City of Fort 
Lauderdale, this form must be completed and returned with your bid package.

Please check the item(s) which properly identify the status of your firm:

    Our firm is not a MBE or WBE.

      Our firm is a MBE, as at least 51 percent is owned and operated by one or more socially and 

economically disadvantaged individuals.

 American Indian    Asian    Black    Hispanic 

    Our firm is a WBE, as at least 51 percent is owned and operated by one or more women.

 American Indian    Asian    Black    Hispanic 

MBE/WBE CONTRACTOR INFORMATION

The City, in a continuing effort, is encouraging the increased participation of minority and women-
owned businesses in Public Works Department related contracts.  Along those lines, we are 
requiring that each firm provide documentation detailing their own programs for utilizing minority 
and women-owned businesses.

Submit this information as a part of this bid package and refer to the checklist, to ensure that all 
areas of concern are covered.  The low responsive bidder may be contacted to schedule a meeting 
to discuss these objectives.  It is our intention to proceed as quickly as possible with this project, so 
your cooperation in this matter is appreciated.

CONTRACTOR CHECKLIST

       List Previous City of Fort Lauderdale Contracts

       Number of Employees in your firm 

--Percent ( %) Women

--Percent ( %) Minorities

--Job Classifications of Women and Minorities

       Use of minority and/or women subcontractors on past projects.

       Nature of the work subcontracted to minority and/or women-owned firms.

       How are subcontractors notified of available opportunities with your firm?

       Anticipated amount to be subcontracted on this project.

       Anticipated amount to be subcontracted to minority and/or women-owned businesses on 
this project.

Name of Firm:

Address of Firm:

Telephone Number:

Name of Person Completing 
Form:

Title:

Signature:

Date:

City Project Number:

City Project Description:
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CONTRACT PAYMENT METHOD BY P-CARD

THIS FORM MUST BY SUBMITTED WITH YOUR RESPONSE

The City of Fort Lauderdale has implemented a Procurement Card (P-Card) program which 
changes how payments are remitted to its vendors. The City has transitioned from traditional 
paper checks to payment by credit card via MasterCard or Visa. This allows you as a vendor 
of the City of Fort Lauderdale to receive your payment fast and safely. No more waiting for 
checks to be printed and mailed.

Payments will be made utilizing the City ’s P-Card (MasterCard or Visa). Accordingly, firms 
must presently have the ability to accept credit card payment or take whatever steps 
necessary to implement acceptance of a credit card before the commencement of a contract.

Please indicate which credit card payment you prefer:

 Master Card

 Visa Card

Company Name: 

Name (Printed) Signature

Date: Title
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TRENCH SAFETY

Bidder acknowledges that included in the appropriate bid items of his bid and in the Total Bid Price 
are costs for complying with the Florida Trench Safety Act, Florida Statutes 553.60 – 553.64.  The 
bidder further identifies the costs of such compliance to be summarized below:

                                                                                                            Total:  $

The bidder certifies that all trench excavation done within his control in excess of five feet (5') in 
depth shall be in accordance with the Occupational Safety and Health Administration ’s excavation 
safety standards, C.F.R. s. 1926.650 Subpart P., and the Florida Trench Safety Act, Florida Statutes 
553.60-553.64.

Failure to complete the above may result in the bid being declared non-responsive.

DATE: 

                                                                                (SIGNATURE)

STATE OF: COUNTY OF: 

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

(Name of Individual Signing)

who, after first being duly sworn by me,

affixed his/her signature in the space provided above on this 

day of , 20 .

NOTARY PUBLIC

                                                      My Commission Expires: 

Trench Safety Measure
(Description)

Units of
Measure
(LF/SF)

Unit
(Quantity)

Unit
Cost

Extended
Cost

A. $ $

B. $ $

C. $ $

D. $ $
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NON-COLLUSION STATEMENT:

By signing this offer, the vendor/contractor certifies that this offer is made independently and free from collusion.
Vendor shall disclose below any City of Fort Lauderdale, FL officer or employee, or any relative of any such 
officer or employee who is  an officer or director of, or has a material interest in, the vendor's business, who is 
in a position to influence this procurement. 

Any City of Fort Lauderdale, FL officer or employee who has any input into the writing  of specifications or 
requirements, solicitation of offers, decision to award, evaluation of offers, or any other activity pertinent to 
this procurement is presumed, for purposes hereof, to be in a position to influence this procurement. 

For purposes hereof, a person has a material interest if they directly or indirectly own more than 5 percent of 
the total assets or capital stock of any business entity, or if they otherwise stand to personally gain if the 
contract is awarded to this vendor.

In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3, 

Failure of a vendor to disclose any relationship described herein shall  be reason for 
debarment in accordance with the provisions of the City Procurement Code.

In the event the vendor does not indicate any names, the City shall interpret this to mean that the 
vendor has indicated that no such relationships exist.

3.3. City employees may not contract with the City through any corporation or business entity in 
which they or their immediate family members hold a controlling financial interest (e.g. ownership of 
five (5) percent or more). 

3.4. Immediate family members (spouse, parents and children) are also prohibited from contracting 
with the City subject to the same general rules.

NAME RELATIONSHIPS
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Project #12084
City of Fort Lauderdale

QUESTIONNAIRE SHEET

PLEASE PRINT OR TYPE:

Identify two (2) similar installation projects in the past five (5) years of this nature which you completed? 
Include name of project, brief scope of project, construction project cost, construction schedule (# of 
days), project owner, and project owner contact information (address, phone, email).

List three (3) references of which you have performed work similar to that required by this solicitation 
(include company name, contact person, address, phone number and email):

How many years has your organization been in business? 

Have you ever failed to complete work awarded to you; if so, where and why?

The name of the qualifying agent for the firm and his position is: 

Certificate of Competency Number of Qualifying Agent:  

Effective Date:      Expiration Date: 

Licensed in:           Engineering Contractor’s License 

#

(County/State)            

Expiration Date: 

1. Have you personally inspected the proposed work and have you a complete plan for its 
performance?

2. Will you sublet any part of this work?  If so, list the portions or specialties of the work that you will.

a) 

b) 

c) 

3. What equipment do you own that is available for the work?

4. What equipment will you purchase for the proposed work?

5. What equipment will you rent for the proposed work?

Contractor must have proper licensing prior to submitting bid and must 
submit along with your bid, proof of insurance, and proof of required 

licenses/certifications, and proof of welder qualified for 316 
stainless steel.

Contractor must also include along with bid a completed Contractor 
Management Environmental checklist.

NOTE: To be considered for award of this contract, the bidder must 
submit a financial statement upon request. 

Firm Name: 

President: 

Business Address: 

Telephone: Fax: 

E-Mail Address: 
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Project #12084
City of Fort Lauderdale

QUESTIONNAIRE SHEET

PLEASE PRINT OR TYPE:

Identify two (2) similar installation projects in the past five (5) years of this nature which you completed? 
Include name of project, brief scope of project, construction project cost, construction schedule (# of 
days), project owner, and project owner contact information (address, phone, email).

List three (3) references of which you have performed work similar to that required by this solicitation 
(include company name, contact person, address, phone number and email):

How many years has your organization been in business? 

Have you ever failed to complete work awarded to you; if so, where and why?

The name of the qualifying agent for the firm and his position is: 

Certificate of Competency Number of Qualifying Agent:  

Effective Date:      Expiration Date: 

Licensed in:           Engineering Contractor’s License 

#

(County/State)            

Expiration Date: 

1. Have you personally inspected the proposed work and have you a complete plan for its 
performance?

2. Will you sublet any part of this work?  If so, list the portions or specialties of the work that you will.

a) 

b) 

c) 

3. What equipment do you own that is available for the work?

4. What equipment will you purchase for the proposed work?

5. What equipment will you rent for the proposed work?

Contractor must have proper licensing prior to submitting bid and must 
submit along with your bid, proof of insurance, and proof of required 

licenses/certifications, and proof of welder qualified for 316 
stainless steel.

Contractor must also include along with bid a completed Contractor 
Management Environmental checklist.

NOTE: To be considered for award of this contract, the bidder must 
submit a financial statement upon request. 

Firm Name: 

President: 

Business Address: 

Telephone: Fax: 

E-Mail Address: 
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Project #12084
City of Fort Lauderdale

QUESTIONNAIRE SHEET

PLEASE PRINT OR TYPE:

Identify two (2) similar installation projects in the past five (5) years of this nature which you completed? 
Include name of project, brief scope of project, construction project cost, construction schedule (# of 
days), project owner, and project owner contact information (address, phone, email).

List three (3) references of which you have performed work similar to that required by this solicitation 
(include company name, contact person, address, phone number and email):

How many years has your organization been in business? 

Have you ever failed to complete work awarded to you; if so, where and why?

The name of the qualifying agent for the firm and his position is: 

Certificate of Competency Number of Qualifying Agent:  

Effective Date:      Expiration Date: 

Licensed in:           Engineering Contractor’s License 

#

(County/State)            

Expiration Date: 

1. Have you personally inspected the proposed work and have you a complete plan for its 
performance?

2. Will you sublet any part of this work?  If so, list the portions or specialties of the work that you will.

a) 

b) 

c) 

3. What equipment do you own that is available for the work?

4. What equipment will you purchase for the proposed work?

5. What equipment will you rent for the proposed work?

Contractor must have proper licensing prior to submitting bid and must 
submit along with your bid, proof of insurance, and proof of required 

licenses/certifications, and proof of welder qualified for 316 
stainless steel.

Contractor must also include along with bid a completed Contractor 
Management Environmental checklist.

NOTE: To be considered for award of this contract, the bidder must 
submit a financial statement upon request. 

Firm Name: 

President: 

Business Address: 

Telephone: Fax: 

E-Mail Address: 
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CONSTRUCTION BID CERTIFICATION

Please Note:  All fields below must be completed. If the field does not apply to you, please note N/A in that field. If you are a foreign corporation, you may be required to obtain a certificate of 
authority from the department of state, in accordance with Florida Statute §607.1501 (visit http://www.dos.state.fl.us/).

Company: (Legal Registration) 

Address: 

City:  State:  Zip: 

Telephone No.  FAX No.  Email: 

Does your firm qualify for MBE or WBE status:  MBE   WBE 

If a corporation, state the name of the President, Secretary and Resident Agent. If a partnership, state the names of all partners. If a trade name, state the names of the individuals who do 
business under the trade name.

_____________________________________________________________________________________________

ADDENDUM ACKNOWLEDGEMENT - Bidder acknowledges that the following addenda have been received and are included in the bid:

_____________________________________________________________________________________________

VARIANCES: If you take exception or have variances to any term, condition, specification, or requirement in this bid you must specify such variance in the space provided below or reference 

in the space provided below all variances contained on other pages within your bid. Additional pages may be attached if necessary. No variances will be deemed to be part of the bid 
submitted unless such is listed and contained in the space provided below. The City does not, by virtue of submitting a variance, necessarily accept any variances. If no statement is 

contained in the below space, it is hereby implied that your response is in full compliance with this competitive solicitation. If you do not have variances, simply mark N/A. If submitting your 

response electronically through BIDSYNC you must also click the “Take Exception” button.

The below signatory affirms that he has or will obtain all required permits and licenses from the appropriate agencies, and that his firm is authorized to do business in the State of Florida. The 

below signatory agrees to furnish all labor, tools, material, equipment and supplies, and to sustain all the expense incurred in doing the work set forth in strict accordance with the bid plans 
and contract documents at the unit prices indicated if awarded a contract. The below signatory has not divulged to, discussed, or compared this bid with other bidders, and has not colluded 

with any other bidder or parties to this bid whatsoever. Furthermore, the undersigned guarantees the truth and accuracy of all statements and answers contained in this bid. The below 

signatory also hereby agrees, by virtue of submitting or attempting to submit a bid, that in no event shall the City ’s liability for bodder ’s direct, indirect, incidental, consequential, special or 
exemplary damages, expenses, or lost profits arising out of this competitive solicitation process, including but not limited to public advertisement, bid conferences, site visits, evaluations, oral 

presentations, or award proceedings exceed the amount of Five Hundred Dollars ($500.00). This limitation shall not apply to claims arising under any provision of indemnification or the City

protest ordinance contained in this competitive solicitation.

Submitted by:

Name Title Name Title

Name Title Name Name

Addendum No. Date Received Addendum No. Date Received Addendum No. Date Received Addendum No. Date Received
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Name (printed) Signature

Date: Date:
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ATTACHMENT ____ 

E-VERIFY AFFIRMATION STATEMENT 

 

RFP/Bid /Contract No:  __________________________________________________________________ 

Project Description:  ____________________________________________________________________ 

Contractor/Proposer/Bidder acknowledges and agrees to utilize the U.S. Department of Homeland 

Security’s E-Verify System to verify the employment eligibility of,  

(a) all persons employed by Contractor/Proposer/Bidder to perform employment duties within 

Florida during the term of the Contract, and, 

(b)  all persons (including subcontractors/vendors) assigned by Contractor/Proposer/Bidder to 

perform work pursuant to the Contract.  

The Contractor/Proposer/Bidder acknowledges and agrees that use of the U.S. Department of 

Homeland Security’s E-Verify System during the term of the Contract is a condition of the Contract. 

 

Contractor/Proposer/ Bidder Company Name: _______________________________________________ 

Authorized Company Person’s Signature: ___________________________________________________ 

Authorized Company Person’s Title: _______________________________________________________ 

Date: ________________________ 
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This form must be completed, signed and returned before the contracted work commences.

1.0  Introduction

1.1 The following information is supplied to contractors and suppliers who perform work on site for the 
City of Fort Lauderdale at GTL. The information presented in these guidelines has been developed 
in response to the Environmental Sustainable Management System (ESMS). The intent of this 
information is to make contractors and suppliers aware of the ESMS and to ensure conformance to 
applicable ESMS procedures and work instructions.  

1.2 An important part of the ESMS relates to the control of contractors, subcontractors and persons 
working for or on behalf of the City of Fort Lauderdale at GTL, who are required to comply with 
relevant environmental policies and procedures. The nature of these activities is such that their 
personnel have significant potential to affect environmental performance and regulatory compliance 
within the City of Fort Lauderdale at GTL.  Contractor personnel and the City ’s personnel therefore 
must work together to achieve the goals of the environmental policy, objectives and targets and the 
protection of the environment. Contractors must be aware of the importance of compliance with 
re levant  env i ronmenta l  leg is la t ion and regula t ions,  and of  the consequences of  
non-compliance.             

1.3 The City of Fort Lauderdale at GTL, operates an ESMS that meets the requirements of the ISO 
14001 standard.  Conformance with the environmental policy and all requirements noted in this 
document is expected of all contractors, subcontractors, suppliers and their employees while 

working on site. Failure to follow these requirements can be grounds for termination of the on-site 
contract work.

1.4 For further information, please contact the City of Fort Lauderdale, Regional Wastewater Facility 
Manager (954) 523-1002.                                                                                 

2.0  General Environmental Management Procedures

2.1 Contractors will not transport hazardous chemicals on site without having prior knowledge of the 
associated Safety Data Sheets (SDS). These materials include but are not limited to sealers, 
adhesives, paints, coatings, fuels, oils, acids and caustics. All sizes of containers require review 
and approval before their use on site.                                                                

2.2 Contractors will provide adequate control of fugitive dust emissions during all operations and 
activities.                                                                                                                                    

2.3 Contractors will not discharge anything to drains and or sewers without the prior approval of GTL ’s 
Regional Wastewater Facility Manager.                                                                          

2.4 Contractors will provide adequate spill/release prevention for all bulk materials. And will provide:

- (1) spill containment kit applicable to the chemical being handled under contract.   

2.5 Contractors will immediately notify the Regional Wastewater Facility Manager of any spills, 
releases or other environmental incidents. Contractors will follow up by submitting a completed 
Tracking of Spills and Releases form.  

2.6 Contractors will properly label, store and dispose of all waste materials.                     

2.7 Contractors will be sensitive to the effects of noise, odor, dust, light and traffic movement to the 
local community.                                                                                                                  

2.8 All contractors shall practice good housekeeping.  Removal of trash, etc. generated by the 

contractor ’s activities or the activities of its employees is the contractor's responsibility.

2.9 Contractors are responsible for keeping the site clean and orderly on a daily basis.

2.10 Contractors will not engage in any excavation activities on site without utility locations and the prior approval of 
the Regional Wastewater Facility Manager.                                                                   

3.0  Waste Disposal

3.1 All waste disposal (i.e. construction debris, scrap metal, non-hazardous waste, municipal solid 
waste, etc.) will be the responsibility of the contractor, the originator of the waste, unless otherwise 
pre-approved.                                                                                                 

3.2 The Regional Wastewater Facility Manager must be informed of all generated hazardous waste 
streams before a waste is generated and collected on site.                                           

3.3 The Regional Wastewater Facility Manager must be informed of the location of all generated 
hazardous waste storage areas, maximum quantities and the container type.       

3.4 Containers must be labeled with their contents and the responsible contractor's name and contact 
information. NO UNLABELED CONTAINERS ARE PERMITTED ON SITE.           

3.5 Shipping information and paperwork (SDS, Waste Profiles, Bills of Lading and inventory) must be 
provided upon request.                                                                                                

3.6 Contractors will be contractually responsible for all regulated wastes.

4.0  Equipment Decommissioning

4.1 All equipment will be thoroughly inspected by the contractor for fluids and other hazardous 
materials prior to removal.                                                                                          

4.2 All fluids and other hazardous materials in the equipment will be removed prior to decommissioning 
and disposal of any waste generated will be handled in accordance with the above instructions in 
3.0.

5.0  Water Discharges

5.1 Discharge of materials to ANY sewer system, other than sanitary sewage, is prohibited without the 
prior consent of the Regional Wastewater Facility Manager.                                 

5.2 Discharges of ANY material to outside drains other than storm water (not to the sewers) are 
prohibited under the established guidelines of the CLEAN WATER ACT.                               

5.3 In the event that the Regional Wastewater Facility Manager approves discharges to sewers, the 
wastewater treatment plant must still be notified prior to discharges of any significant volume or any 
d ischarges  tha t  cou ld  a f fec t  the  opera t ions  o f  the  wastewater  t rea tment  p lan t .  

6.0  Material Storage / Spills

6.1 There will be no outside storage of any materials without the consent of the Regional Wastewater 
Facility Manager                                                                                                    

6.2 Approved outside storage areas for chemical materials must be equipped with non-earthen
secondary containment equal to 150% of the capacity of the largest container by the 
contractor.                                                                                                                       

6.3 The contractor will ensure that all material containers owned or managed by the contractor will be 
properly labeled in accordance with the OSHA HAZARD COMMUNICATION STANDARD (i.e., 
contents, primary hazard).                                                                           

6.4 The contractor will have available the safety data sheets (SDS) for all chemical products in use at 
all times that their employees are working on site. SDS's will be made available to personnel, 
m e d i c a l  p e r s o n n e l ,  e n v i r o n m e n t a l  p e r s o n n e l  o r  t h e i r  r e p r e s e n t a t i v e s  u p o n  
request.                                                                                                                                      

6.5 The contractor will ensure that chemical containers are closed except when in use. 

6.6 Contractors will maintain spill kits to contain and clean up small spills generated by their employees 
or from their materials. Spill kits will be kept on site and will be easily accessible during an 
emergency.                                                                                                                

6.7 THE CONTRACTOR WILL IMMEDIATELY REPORT ALL SPILLS OR RELEASES OF 
MATERIALS to the City of Fort Lauderdale, Public Works Department Customer Service (954) 828-
8000. Contractors will follow up by submitting a completed Tracking of Spills and Releases form.

7.0  Storm Water Management

7.1 No process materials or any other sources of water pollutant shall be co-mingled with storm water.

7.2 Solids must be prevented from entering sewer drains. Roadways and outside areas must be kept 
clean.                                                                                                                            

7.3 It is the contractor's responsibility to install storm water control measures such as silt fences, 
straw bales, etc. to control the solids entering storm drains from erosion or other processes if 
necessary.                                                                                                             

7.4 All dirt piles must be covered to prevent solids from entering storm drains unless otherwise 
directed.

7.5 Vehicle maintenance shall not be performed near storm drains unless it is emergency work and 
provisions have been made to contain any spills of vehicle fluids, including oil, gasoline and 
antifreeze.                                                                                                                           

7.6 In the event that a storm water management plan is required (i.e. greater than 1 acre of land is 
disturbed), the plan will be submitted to the Regional Wastewater Facility Manager for approval.  

Environmental Resources should be contacted.                                                

8.0  PCBs

8.1 If a material is suspected to have Polychlorinated biphenyls (PCB) contamination, the Regional 
Wastewater Facil i ty Manager is to be notif ied.  Environmental Resources should be 

contacted.                                                                                                                             

8.2 All PCB removals shall be coordinated by the Regional Wastewater Facility Manager and 
Environmental Resources.                                                                                            

8.3 Any lighting ballast that does not state that it is a non-PCB containing ballast must be disposed of 
as PCB containing.                                                                                                 

9.0 Asbestos

9.1 Contractors will contact the Regional Wastewater Facility Manager prior to any construction or 
demolition work that could disturb existing structures or equipment.

9.2 All asbestos removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.                                     

10.0 Lead

10.1 Contractors are responsible for testing for the presence of lead-based paints when grinding or 
welding on building or building structural steel. Testing will be done by an approved lab as directed 
by the Regional Wastewater Facility Manager.                                                           

10.2 All lead removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.

11.0 CFCs

11.1 Contractors will provide copies of employee training certificates to the Regional Wastewater 
Facility Manager upon request.                                                                             

11.2 Venting of CFCs to the atmosphere is prohibited.                                                        

12.0 Contractor / Supplier Environmental Review

12.1 Upon request, contractors are to submit the following form which contains written information 
outlining their activities and procedures for minimizing and managing the actual or potential 
environmental impacts of their operations. This must include an assessment of the potential risks 
to the environment, contractors, employees and other personnel associated with on-site activities 
and proposed measures for minimizing these risks.          

The following information is to be filled out by the Contractor/Suppler (Please Print)

Contact Person: Date: 

Company Name: 

Activities or Work Description:

City of Fort Lauderdale site: 

Briefly describe the activities or work to be undertaken by your company at the (City of Fort Lauderdale) site.

Air Emissions:

Will the activities or work you perform produce or cause the release of any air emissions?    YES   or     NO

If YES, list the air emissions and the method for preventing impact to the environment.

Water Discharges:

Will the activities or work you perform produce or cause the release of any wastewater?      YES   or     NO

If YES, how will the wastewater be handled?

Materials:

What materials (chemicals, oils, (food-grade oils NSF approved should be used), etc.) and/or equipment will you be handling or bringing on site to 
perform the contracted work?

Training:

Your employees should be trained on the proper handling of materials and equipment, and the proper response to incidents involving these 
materials.  Describe the training that your employees receive.

Waste Generation:

Will the activities or work you perform result in the generation of any wastes?    YES   or     NO

If YES, list the amounts and the types of wastes expected and the proposed disposal method.

Are any waste generated to be recycled?    YES   or     NO

If YES, list the recyclables, where and how they will be recycled.

Energy:

Will the activities or work consume energy?    YES   or     NO

(Electricity, compressed air, natural gas, steam, etc.)

If YES, explain what type of energy will be consumed, and how you will minimize consumption.

Other:

Are there any other ways in which your activities will affect or 

protect the environment?                                                                                 YES   or     NO

If YES, please describe below.

Information:

Company Name: 

Contact: First Name: Last Name: Title: 

Address: City: State: 

Phone: Fax: 

Email: 

Secondary Contact: Sec. Phone: 

Environmental Agreement

My company and subcontractors that I may bring to the site will abide by all environmental regulations and policies whenever on the property.  My 

company will train all personnel contracting on the property.  Sign- in sheets will be maintained as evidence that environmental training has been 
conducted and will be made available upon request.  The Regional Wastewater Facility Manager will communicate applicable changes of the 
Environmental Sustainable Management System to my company.  Retraining of affected individuals will be conducted, as appropriate.  
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For questions or additional information contact the City of Fort Lauderdale, Regional Wastewater Facility Manager (954)523-1002..

Print Name: 

Title: 

Signature: Date: 

Supervisor Review and Approval

A review of the above-submitted document has been found to be:

  COMPLETE – approved, no further action is needed.

  INCOMPLETE – a response must be received by: 

Supervisor Signature: Date: 
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This form must be completed, signed and returned before the contracted work commences.

1.0  Introduction

1.1 The following information is supplied to contractors and suppliers who perform work on site for the 
City of Fort Lauderdale at GTL. The information presented in these guidelines has been developed 
in response to the Environmental Sustainable Management System (ESMS). The intent of this 
information is to make contractors and suppliers aware of the ESMS and to ensure conformance to 
applicable ESMS procedures and work instructions.  

1.2 An important part of the ESMS relates to the control of contractors, subcontractors and persons 
working for or on behalf of the City of Fort Lauderdale at GTL, who are required to comply with 
relevant environmental policies and procedures. The nature of these activities is such that their 
personnel have significant potential to affect environmental performance and regulatory compliance 
within the City of Fort Lauderdale at GTL.  Contractor personnel and the City ’s personnel therefore 
must work together to achieve the goals of the environmental policy, objectives and targets and the 
protection of the environment. Contractors must be aware of the importance of compliance with 
re levant  env i ronmenta l  leg is la t ion and regula t ions,  and of  the consequences of  
non-compliance.             

1.3 The City of Fort Lauderdale at GTL, operates an ESMS that meets the requirements of the ISO 
14001 standard.  Conformance with the environmental policy and all requirements noted in this 
document is expected of all contractors, subcontractors, suppliers and their employees while 

working on site. Failure to follow these requirements can be grounds for termination of the on-site 
contract work.

1.4 For further information, please contact the City of Fort Lauderdale, Regional Wastewater Facility 
Manager (954) 523-1002.                                                                                 

2.0  General Environmental Management Procedures

2.1 Contractors will not transport hazardous chemicals on site without having prior knowledge of the 
associated Safety Data Sheets (SDS). These materials include but are not limited to sealers, 
adhesives, paints, coatings, fuels, oils, acids and caustics. All sizes of containers require review 
and approval before their use on site.                                                                

2.2 Contractors will provide adequate control of fugitive dust emissions during all operations and 
activities.                                                                                                                                    

2.3 Contractors will not discharge anything to drains and or sewers without the prior approval of GTL ’s 
Regional Wastewater Facility Manager.                                                                          

2.4 Contractors will provide adequate spill/release prevention for all bulk materials. And will provide:

- (1) spill containment kit applicable to the chemical being handled under contract.   

2.5 Contractors will immediately notify the Regional Wastewater Facility Manager of any spills, 
releases or other environmental incidents. Contractors will follow up by submitting a completed 
Tracking of Spills and Releases form.  

2.6 Contractors will properly label, store and dispose of all waste materials.                     

2.7 Contractors will be sensitive to the effects of noise, odor, dust, light and traffic movement to the 
local community.                                                                                                                  

2.8 All contractors shall practice good housekeeping.  Removal of trash, etc. generated by the 

contractor ’s activities or the activities of its employees is the contractor's responsibility.

2.9 Contractors are responsible for keeping the site clean and orderly on a daily basis.

2.10 Contractors will not engage in any excavation activities on site without utility locations and the prior approval of 
the Regional Wastewater Facility Manager.                                                                   

3.0  Waste Disposal

3.1 All waste disposal (i.e. construction debris, scrap metal, non-hazardous waste, municipal solid 
waste, etc.) will be the responsibility of the contractor, the originator of the waste, unless otherwise 
pre-approved.                                                                                                 

3.2 The Regional Wastewater Facility Manager must be informed of all generated hazardous waste 
streams before a waste is generated and collected on site.                                           

3.3 The Regional Wastewater Facility Manager must be informed of the location of all generated 
hazardous waste storage areas, maximum quantities and the container type.       

3.4 Containers must be labeled with their contents and the responsible contractor's name and contact 
information. NO UNLABELED CONTAINERS ARE PERMITTED ON SITE.           

3.5 Shipping information and paperwork (SDS, Waste Profiles, Bills of Lading and inventory) must be 
provided upon request.                                                                                                

3.6 Contractors will be contractually responsible for all regulated wastes.

4.0  Equipment Decommissioning

4.1 All equipment will be thoroughly inspected by the contractor for fluids and other hazardous 
materials prior to removal.                                                                                          

4.2 All fluids and other hazardous materials in the equipment will be removed prior to decommissioning 
and disposal of any waste generated will be handled in accordance with the above instructions in 
3.0.

5.0  Water Discharges

5.1 Discharge of materials to ANY sewer system, other than sanitary sewage, is prohibited without the 
prior consent of the Regional Wastewater Facility Manager.                                 

5.2 Discharges of ANY material to outside drains other than storm water (not to the sewers) are 
prohibited under the established guidelines of the CLEAN WATER ACT.                               

5.3 In the event that the Regional Wastewater Facility Manager approves discharges to sewers, the 
wastewater treatment plant must still be notified prior to discharges of any significant volume or any 
d ischarges  tha t  cou ld  a f fec t  the  opera t ions  o f  the  wastewater  t rea tment  p lan t .  

6.0  Material Storage / Spills

6.1 There will be no outside storage of any materials without the consent of the Regional Wastewater 
Facility Manager                                                                                                    

6.2 Approved outside storage areas for chemical materials must be equipped with non-earthen
secondary containment equal to 150% of the capacity of the largest container by the 
contractor.                                                                                                                       

6.3 The contractor will ensure that all material containers owned or managed by the contractor will be 
properly labeled in accordance with the OSHA HAZARD COMMUNICATION STANDARD (i.e., 
contents, primary hazard).                                                                           

6.4 The contractor will have available the safety data sheets (SDS) for all chemical products in use at 
all times that their employees are working on site. SDS's will be made available to personnel, 
m e d i c a l  p e r s o n n e l ,  e n v i r o n m e n t a l  p e r s o n n e l  o r  t h e i r  r e p r e s e n t a t i v e s  u p o n  
request.                                                                                                                                      

6.5 The contractor will ensure that chemical containers are closed except when in use. 

6.6 Contractors will maintain spill kits to contain and clean up small spills generated by their employees 
or from their materials. Spill kits will be kept on site and will be easily accessible during an 
emergency.                                                                                                                

6.7 THE CONTRACTOR WILL IMMEDIATELY REPORT ALL SPILLS OR RELEASES OF 
MATERIALS to the City of Fort Lauderdale, Public Works Department Customer Service (954) 828-
8000. Contractors will follow up by submitting a completed Tracking of Spills and Releases form.

7.0  Storm Water Management

7.1 No process materials or any other sources of water pollutant shall be co-mingled with storm water.

7.2 Solids must be prevented from entering sewer drains. Roadways and outside areas must be kept 
clean.                                                                                                                            

7.3 It is the contractor's responsibility to install storm water control measures such as silt fences, 
straw bales, etc. to control the solids entering storm drains from erosion or other processes if 
necessary.                                                                                                             

7.4 All dirt piles must be covered to prevent solids from entering storm drains unless otherwise 
directed.

7.5 Vehicle maintenance shall not be performed near storm drains unless it is emergency work and 
provisions have been made to contain any spills of vehicle fluids, including oil, gasoline and 
antifreeze.                                                                                                                           

7.6 In the event that a storm water management plan is required (i.e. greater than 1 acre of land is 
disturbed), the plan will be submitted to the Regional Wastewater Facility Manager for approval.  

Environmental Resources should be contacted.                                                

8.0  PCBs

8.1 If a material is suspected to have Polychlorinated biphenyls (PCB) contamination, the Regional 
Wastewater Facil i ty Manager is to be notif ied.  Environmental Resources should be 

contacted.                                                                                                                             

8.2 All PCB removals shall be coordinated by the Regional Wastewater Facility Manager and 
Environmental Resources.                                                                                            

8.3 Any lighting ballast that does not state that it is a non-PCB containing ballast must be disposed of 
as PCB containing.                                                                                                 

9.0 Asbestos

9.1 Contractors will contact the Regional Wastewater Facility Manager prior to any construction or 
demolition work that could disturb existing structures or equipment.

9.2 All asbestos removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.                                     

10.0 Lead

10.1 Contractors are responsible for testing for the presence of lead-based paints when grinding or 
welding on building or building structural steel. Testing will be done by an approved lab as directed 
by the Regional Wastewater Facility Manager.                                                           

10.2 All lead removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.

11.0 CFCs

11.1 Contractors will provide copies of employee training certificates to the Regional Wastewater 
Facility Manager upon request.                                                                             

11.2 Venting of CFCs to the atmosphere is prohibited.                                                        

12.0 Contractor / Supplier Environmental Review

12.1 Upon request, contractors are to submit the following form which contains written information 
outlining their activities and procedures for minimizing and managing the actual or potential 
environmental impacts of their operations. This must include an assessment of the potential risks 
to the environment, contractors, employees and other personnel associated with on-site activities 
and proposed measures for minimizing these risks.          

The following information is to be filled out by the Contractor/Suppler (Please Print)

Contact Person: Date: 

Company Name: 

Activities or Work Description:

City of Fort Lauderdale site: 

Briefly describe the activities or work to be undertaken by your company at the (City of Fort Lauderdale) site.

Air Emissions:

Will the activities or work you perform produce or cause the release of any air emissions?    YES   or     NO

If YES, list the air emissions and the method for preventing impact to the environment.

Water Discharges:

Will the activities or work you perform produce or cause the release of any wastewater?      YES   or     NO

If YES, how will the wastewater be handled?

Materials:

What materials (chemicals, oils, (food-grade oils NSF approved should be used), etc.) and/or equipment will you be handling or bringing on site to 
perform the contracted work?

Training:

Your employees should be trained on the proper handling of materials and equipment, and the proper response to incidents involving these 
materials.  Describe the training that your employees receive.

Waste Generation:

Will the activities or work you perform result in the generation of any wastes?    YES   or     NO

If YES, list the amounts and the types of wastes expected and the proposed disposal method.

Are any waste generated to be recycled?    YES   or     NO

If YES, list the recyclables, where and how they will be recycled.

Energy:

Will the activities or work consume energy?    YES   or     NO

(Electricity, compressed air, natural gas, steam, etc.)

If YES, explain what type of energy will be consumed, and how you will minimize consumption.

Other:

Are there any other ways in which your activities will affect or 

protect the environment?                                                                                 YES   or     NO

If YES, please describe below.

Information:

Company Name: 

Contact: First Name: Last Name: Title: 

Address: City: State: 

Phone: Fax: 

Email: 

Secondary Contact: Sec. Phone: 

Environmental Agreement

My company and subcontractors that I may bring to the site will abide by all environmental regulations and policies whenever on the property.  My 

company will train all personnel contracting on the property.  Sign- in sheets will be maintained as evidence that environmental training has been 
conducted and will be made available upon request.  The Regional Wastewater Facility Manager will communicate applicable changes of the 
Environmental Sustainable Management System to my company.  Retraining of affected individuals will be conducted, as appropriate.  
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For questions or additional information contact the City of Fort Lauderdale, Regional Wastewater Facility Manager (954)523-1002..

Print Name: 

Title: 

Signature: Date: 

Supervisor Review and Approval

A review of the above-submitted document has been found to be:

  COMPLETE – approved, no further action is needed.

  INCOMPLETE – a response must be received by: 

Supervisor Signature: Date: 

Bid 163-11770City of Fort Lauderdale

12/29/2016 9:04 AM p. 81

CAM #17-0030 
EXHIBIT 3 

81 of 92



5

6

3 4

This form must be completed, signed and returned before the contracted work commences.

1.0  Introduction

1.1 The following information is supplied to contractors and suppliers who perform work on site for the 
City of Fort Lauderdale at GTL. The information presented in these guidelines has been developed 
in response to the Environmental Sustainable Management System (ESMS). The intent of this 
information is to make contractors and suppliers aware of the ESMS and to ensure conformance to 
applicable ESMS procedures and work instructions.  

1.2 An important part of the ESMS relates to the control of contractors, subcontractors and persons 
working for or on behalf of the City of Fort Lauderdale at GTL, who are required to comply with 
relevant environmental policies and procedures. The nature of these activities is such that their 
personnel have significant potential to affect environmental performance and regulatory compliance 
within the City of Fort Lauderdale at GTL.  Contractor personnel and the City ’s personnel therefore 
must work together to achieve the goals of the environmental policy, objectives and targets and the 
protection of the environment. Contractors must be aware of the importance of compliance with 
re levant  env i ronmenta l  leg is la t ion and regula t ions,  and of  the consequences of  
non-compliance.             

1.3 The City of Fort Lauderdale at GTL, operates an ESMS that meets the requirements of the ISO 
14001 standard.  Conformance with the environmental policy and all requirements noted in this 
document is expected of all contractors, subcontractors, suppliers and their employees while 

working on site. Failure to follow these requirements can be grounds for termination of the on-site 
contract work.

1.4 For further information, please contact the City of Fort Lauderdale, Regional Wastewater Facility 
Manager (954) 523-1002.                                                                                 

2.0  General Environmental Management Procedures

2.1 Contractors will not transport hazardous chemicals on site without having prior knowledge of the 
associated Safety Data Sheets (SDS). These materials include but are not limited to sealers, 
adhesives, paints, coatings, fuels, oils, acids and caustics. All sizes of containers require review 
and approval before their use on site.                                                                

2.2 Contractors will provide adequate control of fugitive dust emissions during all operations and 
activities.                                                                                                                                    

2.3 Contractors will not discharge anything to drains and or sewers without the prior approval of GTL ’s 
Regional Wastewater Facility Manager.                                                                          

2.4 Contractors will provide adequate spill/release prevention for all bulk materials. And will provide:

- (1) spill containment kit applicable to the chemical being handled under contract.   

2.5 Contractors will immediately notify the Regional Wastewater Facility Manager of any spills, 
releases or other environmental incidents. Contractors will follow up by submitting a completed 
Tracking of Spills and Releases form.  

2.6 Contractors will properly label, store and dispose of all waste materials.                     

2.7 Contractors will be sensitive to the effects of noise, odor, dust, light and traffic movement to the 
local community.                                                                                                                  

2.8 All contractors shall practice good housekeeping.  Removal of trash, etc. generated by the 

contractor ’s activities or the activities of its employees is the contractor's responsibility.

2.9 Contractors are responsible for keeping the site clean and orderly on a daily basis.

2.10 Contractors will not engage in any excavation activities on site without utility locations and the prior approval of 
the Regional Wastewater Facility Manager.                                                                   

3.0  Waste Disposal

3.1 All waste disposal (i.e. construction debris, scrap metal, non-hazardous waste, municipal solid 
waste, etc.) will be the responsibility of the contractor, the originator of the waste, unless otherwise 
pre-approved.                                                                                                 

3.2 The Regional Wastewater Facility Manager must be informed of all generated hazardous waste 
streams before a waste is generated and collected on site.                                           

3.3 The Regional Wastewater Facility Manager must be informed of the location of all generated 
hazardous waste storage areas, maximum quantities and the container type.       

3.4 Containers must be labeled with their contents and the responsible contractor's name and contact 
information. NO UNLABELED CONTAINERS ARE PERMITTED ON SITE.           

3.5 Shipping information and paperwork (SDS, Waste Profiles, Bills of Lading and inventory) must be 
provided upon request.                                                                                                

3.6 Contractors will be contractually responsible for all regulated wastes.

4.0  Equipment Decommissioning

4.1 All equipment will be thoroughly inspected by the contractor for fluids and other hazardous 
materials prior to removal.                                                                                          

4.2 All fluids and other hazardous materials in the equipment will be removed prior to decommissioning 
and disposal of any waste generated will be handled in accordance with the above instructions in 
3.0.

5.0  Water Discharges

5.1 Discharge of materials to ANY sewer system, other than sanitary sewage, is prohibited without the 
prior consent of the Regional Wastewater Facility Manager.                                 

5.2 Discharges of ANY material to outside drains other than storm water (not to the sewers) are 
prohibited under the established guidelines of the CLEAN WATER ACT.                               

5.3 In the event that the Regional Wastewater Facility Manager approves discharges to sewers, the 
wastewater treatment plant must still be notified prior to discharges of any significant volume or any 
d ischarges  tha t  cou ld  a f fec t  the  opera t ions  o f  the  wastewater  t rea tment  p lan t .  

6.0  Material Storage / Spills

6.1 There will be no outside storage of any materials without the consent of the Regional Wastewater 
Facility Manager                                                                                                    

6.2 Approved outside storage areas for chemical materials must be equipped with non-earthen
secondary containment equal to 150% of the capacity of the largest container by the 
contractor.                                                                                                                       

6.3 The contractor will ensure that all material containers owned or managed by the contractor will be 
properly labeled in accordance with the OSHA HAZARD COMMUNICATION STANDARD (i.e., 
contents, primary hazard).                                                                           

6.4 The contractor will have available the safety data sheets (SDS) for all chemical products in use at 
all times that their employees are working on site. SDS's will be made available to personnel, 
m e d i c a l  p e r s o n n e l ,  e n v i r o n m e n t a l  p e r s o n n e l  o r  t h e i r  r e p r e s e n t a t i v e s  u p o n  
request.                                                                                                                                      

6.5 The contractor will ensure that chemical containers are closed except when in use. 

6.6 Contractors will maintain spill kits to contain and clean up small spills generated by their employees 
or from their materials. Spill kits will be kept on site and will be easily accessible during an 
emergency.                                                                                                                

6.7 THE CONTRACTOR WILL IMMEDIATELY REPORT ALL SPILLS OR RELEASES OF 
MATERIALS to the City of Fort Lauderdale, Public Works Department Customer Service (954) 828-
8000. Contractors will follow up by submitting a completed Tracking of Spills and Releases form.

7.0  Storm Water Management

7.1 No process materials or any other sources of water pollutant shall be co-mingled with storm water.

7.2 Solids must be prevented from entering sewer drains. Roadways and outside areas must be kept 
clean.                                                                                                                            

7.3 It is the contractor's responsibility to install storm water control measures such as silt fences, 
straw bales, etc. to control the solids entering storm drains from erosion or other processes if 
necessary.                                                                                                             

7.4 All dirt piles must be covered to prevent solids from entering storm drains unless otherwise 
directed.

7.5 Vehicle maintenance shall not be performed near storm drains unless it is emergency work and 
provisions have been made to contain any spills of vehicle fluids, including oil, gasoline and 
antifreeze.                                                                                                                           

7.6 In the event that a storm water management plan is required (i.e. greater than 1 acre of land is 
disturbed), the plan will be submitted to the Regional Wastewater Facility Manager for approval.  

Environmental Resources should be contacted.                                                

8.0  PCBs

8.1 If a material is suspected to have Polychlorinated biphenyls (PCB) contamination, the Regional 
Wastewater Facil i ty Manager is to be notif ied.  Environmental Resources should be 

contacted.                                                                                                                             

8.2 All PCB removals shall be coordinated by the Regional Wastewater Facility Manager and 
Environmental Resources.                                                                                            

8.3 Any lighting ballast that does not state that it is a non-PCB containing ballast must be disposed of 
as PCB containing.                                                                                                 

9.0 Asbestos

9.1 Contractors will contact the Regional Wastewater Facility Manager prior to any construction or 
demolition work that could disturb existing structures or equipment.

9.2 All asbestos removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.                                     

10.0 Lead

10.1 Contractors are responsible for testing for the presence of lead-based paints when grinding or 
welding on building or building structural steel. Testing will be done by an approved lab as directed 
by the Regional Wastewater Facility Manager.                                                           

10.2 All lead removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.

11.0 CFCs

11.1 Contractors will provide copies of employee training certificates to the Regional Wastewater 
Facility Manager upon request.                                                                             

11.2 Venting of CFCs to the atmosphere is prohibited.                                                        

12.0 Contractor / Supplier Environmental Review

12.1 Upon request, contractors are to submit the following form which contains written information 
outlining their activities and procedures for minimizing and managing the actual or potential 
environmental impacts of their operations. This must include an assessment of the potential risks 
to the environment, contractors, employees and other personnel associated with on-site activities 
and proposed measures for minimizing these risks.          

The following information is to be filled out by the Contractor/Suppler (Please Print)

Contact Person: Date: 

Company Name: 

Activities or Work Description:

City of Fort Lauderdale site: 

Briefly describe the activities or work to be undertaken by your company at the (City of Fort Lauderdale) site.

Air Emissions:

Will the activities or work you perform produce or cause the release of any air emissions?    YES   or     NO

If YES, list the air emissions and the method for preventing impact to the environment.

Water Discharges:

Will the activities or work you perform produce or cause the release of any wastewater?      YES   or     NO

If YES, how will the wastewater be handled?

Materials:

What materials (chemicals, oils, (food-grade oils NSF approved should be used), etc.) and/or equipment will you be handling or bringing on site to 
perform the contracted work?

Training:

Your employees should be trained on the proper handling of materials and equipment, and the proper response to incidents involving these 
materials.  Describe the training that your employees receive.

Waste Generation:

Will the activities or work you perform result in the generation of any wastes?    YES   or     NO

If YES, list the amounts and the types of wastes expected and the proposed disposal method.

Are any waste generated to be recycled?    YES   or     NO

If YES, list the recyclables, where and how they will be recycled.

Energy:

Will the activities or work consume energy?    YES   or     NO

(Electricity, compressed air, natural gas, steam, etc.)

If YES, explain what type of energy will be consumed, and how you will minimize consumption.

Other:

Are there any other ways in which your activities will affect or 

protect the environment?                                                                                 YES   or     NO

If YES, please describe below.

Information:

Company Name: 

Contact: First Name: Last Name: Title: 

Address: City: State: 

Phone: Fax: 

Email: 

Secondary Contact: Sec. Phone: 

Environmental Agreement

My company and subcontractors that I may bring to the site will abide by all environmental regulations and policies whenever on the property.  My 

company will train all personnel contracting on the property.  Sign- in sheets will be maintained as evidence that environmental training has been 
conducted and will be made available upon request.  The Regional Wastewater Facility Manager will communicate applicable changes of the 
Environmental Sustainable Management System to my company.  Retraining of affected individuals will be conducted, as appropriate.  
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For questions or additional information contact the City of Fort Lauderdale, Regional Wastewater Facility Manager (954)523-1002..

Print Name: 

Title: 

Signature: Date: 

Supervisor Review and Approval

A review of the above-submitted document has been found to be:

  COMPLETE – approved, no further action is needed.

  INCOMPLETE – a response must be received by: 

Supervisor Signature: Date: 
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This form must be completed, signed and returned before the contracted work commences.

1.0  Introduction

1.1 The following information is supplied to contractors and suppliers who perform work on site for the 
City of Fort Lauderdale at GTL. The information presented in these guidelines has been developed 
in response to the Environmental Sustainable Management System (ESMS). The intent of this 
information is to make contractors and suppliers aware of the ESMS and to ensure conformance to 
applicable ESMS procedures and work instructions.  

1.2 An important part of the ESMS relates to the control of contractors, subcontractors and persons 
working for or on behalf of the City of Fort Lauderdale at GTL, who are required to comply with 
relevant environmental policies and procedures. The nature of these activities is such that their 
personnel have significant potential to affect environmental performance and regulatory compliance 
within the City of Fort Lauderdale at GTL.  Contractor personnel and the City ’s personnel therefore 
must work together to achieve the goals of the environmental policy, objectives and targets and the 
protection of the environment. Contractors must be aware of the importance of compliance with 
re levant  env i ronmenta l  leg is la t ion and regula t ions,  and of  the consequences of  
non-compliance.             

1.3 The City of Fort Lauderdale at GTL, operates an ESMS that meets the requirements of the ISO 
14001 standard.  Conformance with the environmental policy and all requirements noted in this 
document is expected of all contractors, subcontractors, suppliers and their employees while 

working on site. Failure to follow these requirements can be grounds for termination of the on-site 
contract work.

1.4 For further information, please contact the City of Fort Lauderdale, Regional Wastewater Facility 
Manager (954) 523-1002.                                                                                 

2.0  General Environmental Management Procedures

2.1 Contractors will not transport hazardous chemicals on site without having prior knowledge of the 
associated Safety Data Sheets (SDS). These materials include but are not limited to sealers, 
adhesives, paints, coatings, fuels, oils, acids and caustics. All sizes of containers require review 
and approval before their use on site.                                                                

2.2 Contractors will provide adequate control of fugitive dust emissions during all operations and 
activities.                                                                                                                                    

2.3 Contractors will not discharge anything to drains and or sewers without the prior approval of GTL ’s 
Regional Wastewater Facility Manager.                                                                          

2.4 Contractors will provide adequate spill/release prevention for all bulk materials. And will provide:

- (1) spill containment kit applicable to the chemical being handled under contract.   

2.5 Contractors will immediately notify the Regional Wastewater Facility Manager of any spills, 
releases or other environmental incidents. Contractors will follow up by submitting a completed 
Tracking of Spills and Releases form.  

2.6 Contractors will properly label, store and dispose of all waste materials.                     

2.7 Contractors will be sensitive to the effects of noise, odor, dust, light and traffic movement to the 
local community.                                                                                                                  

2.8 All contractors shall practice good housekeeping.  Removal of trash, etc. generated by the 

contractor ’s activities or the activities of its employees is the contractor's responsibility.

2.9 Contractors are responsible for keeping the site clean and orderly on a daily basis.

2.10 Contractors will not engage in any excavation activities on site without utility locations and the prior approval of 
the Regional Wastewater Facility Manager.                                                                   

3.0  Waste Disposal

3.1 All waste disposal (i.e. construction debris, scrap metal, non-hazardous waste, municipal solid 
waste, etc.) will be the responsibility of the contractor, the originator of the waste, unless otherwise 
pre-approved.                                                                                                 

3.2 The Regional Wastewater Facility Manager must be informed of all generated hazardous waste 
streams before a waste is generated and collected on site.                                           

3.3 The Regional Wastewater Facility Manager must be informed of the location of all generated 
hazardous waste storage areas, maximum quantities and the container type.       

3.4 Containers must be labeled with their contents and the responsible contractor's name and contact 
information. NO UNLABELED CONTAINERS ARE PERMITTED ON SITE.           

3.5 Shipping information and paperwork (SDS, Waste Profiles, Bills of Lading and inventory) must be 
provided upon request.                                                                                                

3.6 Contractors will be contractually responsible for all regulated wastes.

4.0  Equipment Decommissioning

4.1 All equipment will be thoroughly inspected by the contractor for fluids and other hazardous 
materials prior to removal.                                                                                          

4.2 All fluids and other hazardous materials in the equipment will be removed prior to decommissioning 
and disposal of any waste generated will be handled in accordance with the above instructions in 
3.0.

5.0  Water Discharges

5.1 Discharge of materials to ANY sewer system, other than sanitary sewage, is prohibited without the 
prior consent of the Regional Wastewater Facility Manager.                                 

5.2 Discharges of ANY material to outside drains other than storm water (not to the sewers) are 
prohibited under the established guidelines of the CLEAN WATER ACT.                               

5.3 In the event that the Regional Wastewater Facility Manager approves discharges to sewers, the 
wastewater treatment plant must still be notified prior to discharges of any significant volume or any 
d ischarges  tha t  cou ld  a f fec t  the  opera t ions  o f  the  wastewater  t rea tment  p lan t .  

6.0  Material Storage / Spills

6.1 There will be no outside storage of any materials without the consent of the Regional Wastewater 
Facility Manager                                                                                                    

6.2 Approved outside storage areas for chemical materials must be equipped with non-earthen
secondary containment equal to 150% of the capacity of the largest container by the 
contractor.                                                                                                                       

6.3 The contractor will ensure that all material containers owned or managed by the contractor will be 
properly labeled in accordance with the OSHA HAZARD COMMUNICATION STANDARD (i.e., 
contents, primary hazard).                                                                           

6.4 The contractor will have available the safety data sheets (SDS) for all chemical products in use at 
all times that their employees are working on site. SDS's will be made available to personnel, 
m e d i c a l  p e r s o n n e l ,  e n v i r o n m e n t a l  p e r s o n n e l  o r  t h e i r  r e p r e s e n t a t i v e s  u p o n  
request.                                                                                                                                      

6.5 The contractor will ensure that chemical containers are closed except when in use. 

6.6 Contractors will maintain spill kits to contain and clean up small spills generated by their employees 
or from their materials. Spill kits will be kept on site and will be easily accessible during an 
emergency.                                                                                                                

6.7 THE CONTRACTOR WILL IMMEDIATELY REPORT ALL SPILLS OR RELEASES OF 
MATERIALS to the City of Fort Lauderdale, Public Works Department Customer Service (954) 828-
8000. Contractors will follow up by submitting a completed Tracking of Spills and Releases form.

7.0  Storm Water Management

7.1 No process materials or any other sources of water pollutant shall be co-mingled with storm water.

7.2 Solids must be prevented from entering sewer drains. Roadways and outside areas must be kept 
clean.                                                                                                                            

7.3 It is the contractor's responsibility to install storm water control measures such as silt fences, 
straw bales, etc. to control the solids entering storm drains from erosion or other processes if 
necessary.                                                                                                             

7.4 All dirt piles must be covered to prevent solids from entering storm drains unless otherwise 
directed.

7.5 Vehicle maintenance shall not be performed near storm drains unless it is emergency work and 
provisions have been made to contain any spills of vehicle fluids, including oil, gasoline and 
antifreeze.                                                                                                                           

7.6 In the event that a storm water management plan is required (i.e. greater than 1 acre of land is 
disturbed), the plan will be submitted to the Regional Wastewater Facility Manager for approval.  

Environmental Resources should be contacted.                                                

8.0  PCBs

8.1 If a material is suspected to have Polychlorinated biphenyls (PCB) contamination, the Regional 
Wastewater Facil i ty Manager is to be notif ied.  Environmental Resources should be 

contacted.                                                                                                                             

8.2 All PCB removals shall be coordinated by the Regional Wastewater Facility Manager and 
Environmental Resources.                                                                                            

8.3 Any lighting ballast that does not state that it is a non-PCB containing ballast must be disposed of 
as PCB containing.                                                                                                 

9.0 Asbestos

9.1 Contractors will contact the Regional Wastewater Facility Manager prior to any construction or 
demolition work that could disturb existing structures or equipment.

9.2 All asbestos removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.                                     

10.0 Lead

10.1 Contractors are responsible for testing for the presence of lead-based paints when grinding or 
welding on building or building structural steel. Testing will be done by an approved lab as directed 
by the Regional Wastewater Facility Manager.                                                           

10.2 All lead removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.

11.0 CFCs

11.1 Contractors will provide copies of employee training certificates to the Regional Wastewater 
Facility Manager upon request.                                                                             

11.2 Venting of CFCs to the atmosphere is prohibited.                                                        

12.0 Contractor / Supplier Environmental Review

12.1 Upon request, contractors are to submit the following form which contains written information 
outlining their activities and procedures for minimizing and managing the actual or potential 
environmental impacts of their operations. This must include an assessment of the potential risks 
to the environment, contractors, employees and other personnel associated with on-site activities 
and proposed measures for minimizing these risks.          

The following information is to be filled out by the Contractor/Suppler (Please Print)

Contact Person: Date: 

Company Name: 

Activities or Work Description:

City of Fort Lauderdale site: 

Briefly describe the activities or work to be undertaken by your company at the (City of Fort Lauderdale) site.

Air Emissions:

Will the activities or work you perform produce or cause the release of any air emissions?    YES   or     NO

If YES, list the air emissions and the method for preventing impact to the environment.

Water Discharges:

Will the activities or work you perform produce or cause the release of any wastewater?      YES   or     NO

If YES, how will the wastewater be handled?

Materials:

What materials (chemicals, oils, (food-grade oils NSF approved should be used), etc.) and/or equipment will you be handling or bringing on site to 
perform the contracted work?

Training:

Your employees should be trained on the proper handling of materials and equipment, and the proper response to incidents involving these 
materials.  Describe the training that your employees receive.

Waste Generation:

Will the activities or work you perform result in the generation of any wastes?    YES   or     NO

If YES, list the amounts and the types of wastes expected and the proposed disposal method.

Are any waste generated to be recycled?    YES   or     NO

If YES, list the recyclables, where and how they will be recycled.

Energy:

Will the activities or work consume energy?    YES   or     NO

(Electricity, compressed air, natural gas, steam, etc.)

If YES, explain what type of energy will be consumed, and how you will minimize consumption.

Other:

Are there any other ways in which your activities will affect or 

protect the environment?                                                                                 YES   or     NO

If YES, please describe below.

Information:

Company Name: 

Contact: First Name: Last Name: Title: 

Address: City: State: 

Phone: Fax: 

Email: 

Secondary Contact: Sec. Phone: 

Environmental Agreement

My company and subcontractors that I may bring to the site will abide by all environmental regulations and policies whenever on the property.  My 

company will train all personnel contracting on the property.  Sign- in sheets will be maintained as evidence that environmental training has been 
conducted and will be made available upon request.  The Regional Wastewater Facility Manager will communicate applicable changes of the 
Environmental Sustainable Management System to my company.  Retraining of affected individuals will be conducted, as appropriate.  
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For questions or additional information contact the City of Fort Lauderdale, Regional Wastewater Facility Manager (954)523-1002..

Print Name: 

Title: 

Signature: Date: 

Supervisor Review and Approval

A review of the above-submitted document has been found to be:

  COMPLETE – approved, no further action is needed.

  INCOMPLETE – a response must be received by: 

Supervisor Signature: Date: 

Bid 163-11770City of Fort Lauderdale

12/29/2016 9:04 AM p. 83

CAM #17-0030 
EXHIBIT 3 

83 of 92



5

6

3 4

This form must be completed, signed and returned before the contracted work commences.

1.0  Introduction

1.1 The following information is supplied to contractors and suppliers who perform work on site for the 
City of Fort Lauderdale at GTL. The information presented in these guidelines has been developed 
in response to the Environmental Sustainable Management System (ESMS). The intent of this 
information is to make contractors and suppliers aware of the ESMS and to ensure conformance to 
applicable ESMS procedures and work instructions.  

1.2 An important part of the ESMS relates to the control of contractors, subcontractors and persons 
working for or on behalf of the City of Fort Lauderdale at GTL, who are required to comply with 
relevant environmental policies and procedures. The nature of these activities is such that their 
personnel have significant potential to affect environmental performance and regulatory compliance 
within the City of Fort Lauderdale at GTL.  Contractor personnel and the City ’s personnel therefore 
must work together to achieve the goals of the environmental policy, objectives and targets and the 
protection of the environment. Contractors must be aware of the importance of compliance with 
re levant  env i ronmenta l  leg is la t ion and regula t ions,  and of  the consequences of  
non-compliance.             

1.3 The City of Fort Lauderdale at GTL, operates an ESMS that meets the requirements of the ISO 
14001 standard.  Conformance with the environmental policy and all requirements noted in this 
document is expected of all contractors, subcontractors, suppliers and their employees while 

working on site. Failure to follow these requirements can be grounds for termination of the on-site 
contract work.

1.4 For further information, please contact the City of Fort Lauderdale, Regional Wastewater Facility 
Manager (954) 523-1002.                                                                                 

2.0  General Environmental Management Procedures

2.1 Contractors will not transport hazardous chemicals on site without having prior knowledge of the 
associated Safety Data Sheets (SDS). These materials include but are not limited to sealers, 
adhesives, paints, coatings, fuels, oils, acids and caustics. All sizes of containers require review 
and approval before their use on site.                                                                

2.2 Contractors will provide adequate control of fugitive dust emissions during all operations and 
activities.                                                                                                                                    

2.3 Contractors will not discharge anything to drains and or sewers without the prior approval of GTL ’s 
Regional Wastewater Facility Manager.                                                                          

2.4 Contractors will provide adequate spill/release prevention for all bulk materials. And will provide:

- (1) spill containment kit applicable to the chemical being handled under contract.   

2.5 Contractors will immediately notify the Regional Wastewater Facility Manager of any spills, 
releases or other environmental incidents. Contractors will follow up by submitting a completed 
Tracking of Spills and Releases form.  

2.6 Contractors will properly label, store and dispose of all waste materials.                     

2.7 Contractors will be sensitive to the effects of noise, odor, dust, light and traffic movement to the 
local community.                                                                                                                  

2.8 All contractors shall practice good housekeeping.  Removal of trash, etc. generated by the 

contractor ’s activities or the activities of its employees is the contractor's responsibility.

2.9 Contractors are responsible for keeping the site clean and orderly on a daily basis.

2.10 Contractors will not engage in any excavation activities on site without utility locations and the prior approval of 
the Regional Wastewater Facility Manager.                                                                   

3.0  Waste Disposal

3.1 All waste disposal (i.e. construction debris, scrap metal, non-hazardous waste, municipal solid 
waste, etc.) will be the responsibility of the contractor, the originator of the waste, unless otherwise 
pre-approved.                                                                                                 

3.2 The Regional Wastewater Facility Manager must be informed of all generated hazardous waste 
streams before a waste is generated and collected on site.                                           

3.3 The Regional Wastewater Facility Manager must be informed of the location of all generated 
hazardous waste storage areas, maximum quantities and the container type.       

3.4 Containers must be labeled with their contents and the responsible contractor's name and contact 
information. NO UNLABELED CONTAINERS ARE PERMITTED ON SITE.           

3.5 Shipping information and paperwork (SDS, Waste Profiles, Bills of Lading and inventory) must be 
provided upon request.                                                                                                

3.6 Contractors will be contractually responsible for all regulated wastes.

4.0  Equipment Decommissioning

4.1 All equipment will be thoroughly inspected by the contractor for fluids and other hazardous 
materials prior to removal.                                                                                          

4.2 All fluids and other hazardous materials in the equipment will be removed prior to decommissioning 
and disposal of any waste generated will be handled in accordance with the above instructions in 
3.0.

5.0  Water Discharges

5.1 Discharge of materials to ANY sewer system, other than sanitary sewage, is prohibited without the 
prior consent of the Regional Wastewater Facility Manager.                                 

5.2 Discharges of ANY material to outside drains other than storm water (not to the sewers) are 
prohibited under the established guidelines of the CLEAN WATER ACT.                               

5.3 In the event that the Regional Wastewater Facility Manager approves discharges to sewers, the 
wastewater treatment plant must still be notified prior to discharges of any significant volume or any 
d ischarges  tha t  cou ld  a f fec t  the  opera t ions  o f  the  wastewater  t rea tment  p lan t .  

6.0  Material Storage / Spills

6.1 There will be no outside storage of any materials without the consent of the Regional Wastewater 
Facility Manager                                                                                                    

6.2 Approved outside storage areas for chemical materials must be equipped with non-earthen
secondary containment equal to 150% of the capacity of the largest container by the 
contractor.                                                                                                                       

6.3 The contractor will ensure that all material containers owned or managed by the contractor will be 
properly labeled in accordance with the OSHA HAZARD COMMUNICATION STANDARD (i.e., 
contents, primary hazard).                                                                           

6.4 The contractor will have available the safety data sheets (SDS) for all chemical products in use at 
all times that their employees are working on site. SDS's will be made available to personnel, 
m e d i c a l  p e r s o n n e l ,  e n v i r o n m e n t a l  p e r s o n n e l  o r  t h e i r  r e p r e s e n t a t i v e s  u p o n  
request.                                                                                                                                      

6.5 The contractor will ensure that chemical containers are closed except when in use. 

6.6 Contractors will maintain spill kits to contain and clean up small spills generated by their employees 
or from their materials. Spill kits will be kept on site and will be easily accessible during an 
emergency.                                                                                                                

6.7 THE CONTRACTOR WILL IMMEDIATELY REPORT ALL SPILLS OR RELEASES OF 
MATERIALS to the City of Fort Lauderdale, Public Works Department Customer Service (954) 828-
8000. Contractors will follow up by submitting a completed Tracking of Spills and Releases form.

7.0  Storm Water Management

7.1 No process materials or any other sources of water pollutant shall be co-mingled with storm water.

7.2 Solids must be prevented from entering sewer drains. Roadways and outside areas must be kept 
clean.                                                                                                                            

7.3 It is the contractor's responsibility to install storm water control measures such as silt fences, 
straw bales, etc. to control the solids entering storm drains from erosion or other processes if 
necessary.                                                                                                             

7.4 All dirt piles must be covered to prevent solids from entering storm drains unless otherwise 
directed.

7.5 Vehicle maintenance shall not be performed near storm drains unless it is emergency work and 
provisions have been made to contain any spills of vehicle fluids, including oil, gasoline and 
antifreeze.                                                                                                                           

7.6 In the event that a storm water management plan is required (i.e. greater than 1 acre of land is 
disturbed), the plan will be submitted to the Regional Wastewater Facility Manager for approval.  

Environmental Resources should be contacted.                                                

8.0  PCBs

8.1 If a material is suspected to have Polychlorinated biphenyls (PCB) contamination, the Regional 
Wastewater Facil i ty Manager is to be notif ied.  Environmental Resources should be 

contacted.                                                                                                                             

8.2 All PCB removals shall be coordinated by the Regional Wastewater Facility Manager and 
Environmental Resources.                                                                                            

8.3 Any lighting ballast that does not state that it is a non-PCB containing ballast must be disposed of 
as PCB containing.                                                                                                 

9.0 Asbestos

9.1 Contractors will contact the Regional Wastewater Facility Manager prior to any construction or 
demolition work that could disturb existing structures or equipment.

9.2 All asbestos removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.                                     

10.0 Lead

10.1 Contractors are responsible for testing for the presence of lead-based paints when grinding or 
welding on building or building structural steel. Testing will be done by an approved lab as directed 
by the Regional Wastewater Facility Manager.                                                           

10.2 All lead removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.

11.0 CFCs

11.1 Contractors will provide copies of employee training certificates to the Regional Wastewater 
Facility Manager upon request.                                                                             

11.2 Venting of CFCs to the atmosphere is prohibited.                                                        

12.0 Contractor / Supplier Environmental Review

12.1 Upon request, contractors are to submit the following form which contains written information 
outlining their activities and procedures for minimizing and managing the actual or potential 
environmental impacts of their operations. This must include an assessment of the potential risks 
to the environment, contractors, employees and other personnel associated with on-site activities 
and proposed measures for minimizing these risks.          

The following information is to be filled out by the Contractor/Suppler (Please Print)

Contact Person: Date: 

Company Name: 

Activities or Work Description:

City of Fort Lauderdale site: 

Briefly describe the activities or work to be undertaken by your company at the (City of Fort Lauderdale) site.

Air Emissions:

Will the activities or work you perform produce or cause the release of any air emissions?    YES   or     NO

If YES, list the air emissions and the method for preventing impact to the environment.

Water Discharges:

Will the activities or work you perform produce or cause the release of any wastewater?      YES   or     NO

If YES, how will the wastewater be handled?

Materials:

What materials (chemicals, oils, (food-grade oils NSF approved should be used), etc.) and/or equipment will you be handling or bringing on site to 
perform the contracted work?

Training:

Your employees should be trained on the proper handling of materials and equipment, and the proper response to incidents involving these 
materials.  Describe the training that your employees receive.

Waste Generation:

Will the activities or work you perform result in the generation of any wastes?    YES   or     NO

If YES, list the amounts and the types of wastes expected and the proposed disposal method.

Are any waste generated to be recycled?    YES   or     NO

If YES, list the recyclables, where and how they will be recycled.

Energy:

Will the activities or work consume energy?    YES   or     NO

(Electricity, compressed air, natural gas, steam, etc.)

If YES, explain what type of energy will be consumed, and how you will minimize consumption.

Other:

Are there any other ways in which your activities will affect or 

protect the environment?                                                                                 YES   or     NO

If YES, please describe below.

Information:

Company Name: 

Contact: First Name: Last Name: Title: 

Address: City: State: 

Phone: Fax: 

Email: 

Secondary Contact: Sec. Phone: 

Environmental Agreement

My company and subcontractors that I may bring to the site will abide by all environmental regulations and policies whenever on the property.  My 

company will train all personnel contracting on the property.  Sign- in sheets will be maintained as evidence that environmental training has been 
conducted and will be made available upon request.  The Regional Wastewater Facility Manager will communicate applicable changes of the 
Environmental Sustainable Management System to my company.  Retraining of affected individuals will be conducted, as appropriate.  
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For questions or additional information contact the City of Fort Lauderdale, Regional Wastewater Facility Manager (954)523-1002..

Print Name: 

Title: 

Signature: Date: 

Supervisor Review and Approval

A review of the above-submitted document has been found to be:

  COMPLETE – approved, no further action is needed.

  INCOMPLETE – a response must be received by: 

Supervisor Signature: Date: 

Bid 163-11770City of Fort Lauderdale
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This form must be completed, signed and returned before the contracted work commences.

1.0  Introduction

1.1 The following information is supplied to contractors and suppliers who perform work on site for the 
City of Fort Lauderdale at GTL. The information presented in these guidelines has been developed 
in response to the Environmental Sustainable Management System (ESMS). The intent of this 
information is to make contractors and suppliers aware of the ESMS and to ensure conformance to 
applicable ESMS procedures and work instructions.  

1.2 An important part of the ESMS relates to the control of contractors, subcontractors and persons 
working for or on behalf of the City of Fort Lauderdale at GTL, who are required to comply with 
relevant environmental policies and procedures. The nature of these activities is such that their 
personnel have significant potential to affect environmental performance and regulatory compliance 
within the City of Fort Lauderdale at GTL.  Contractor personnel and the City ’s personnel therefore 
must work together to achieve the goals of the environmental policy, objectives and targets and the 
protection of the environment. Contractors must be aware of the importance of compliance with 
re levant  env i ronmenta l  leg is la t ion and regula t ions,  and of  the consequences of  
non-compliance.             

1.3 The City of Fort Lauderdale at GTL, operates an ESMS that meets the requirements of the ISO 
14001 standard.  Conformance with the environmental policy and all requirements noted in this 
document is expected of all contractors, subcontractors, suppliers and their employees while 

working on site. Failure to follow these requirements can be grounds for termination of the on-site 
contract work.

1.4 For further information, please contact the City of Fort Lauderdale, Regional Wastewater Facility 
Manager (954) 523-1002.                                                                                 

2.0  General Environmental Management Procedures

2.1 Contractors will not transport hazardous chemicals on site without having prior knowledge of the 
associated Safety Data Sheets (SDS). These materials include but are not limited to sealers, 
adhesives, paints, coatings, fuels, oils, acids and caustics. All sizes of containers require review 
and approval before their use on site.                                                                

2.2 Contractors will provide adequate control of fugitive dust emissions during all operations and 
activities.                                                                                                                                    

2.3 Contractors will not discharge anything to drains and or sewers without the prior approval of GTL ’s 
Regional Wastewater Facility Manager.                                                                          

2.4 Contractors will provide adequate spill/release prevention for all bulk materials. And will provide:

- (1) spill containment kit applicable to the chemical being handled under contract.   

2.5 Contractors will immediately notify the Regional Wastewater Facility Manager of any spills, 
releases or other environmental incidents. Contractors will follow up by submitting a completed 
Tracking of Spills and Releases form.  

2.6 Contractors will properly label, store and dispose of all waste materials.                     

2.7 Contractors will be sensitive to the effects of noise, odor, dust, light and traffic movement to the 
local community.                                                                                                                  

2.8 All contractors shall practice good housekeeping.  Removal of trash, etc. generated by the 

contractor ’s activities or the activities of its employees is the contractor's responsibility.

2.9 Contractors are responsible for keeping the site clean and orderly on a daily basis.

2.10 Contractors will not engage in any excavation activities on site without utility locations and the prior approval of 
the Regional Wastewater Facility Manager.                                                                   

3.0  Waste Disposal

3.1 All waste disposal (i.e. construction debris, scrap metal, non-hazardous waste, municipal solid 
waste, etc.) will be the responsibility of the contractor, the originator of the waste, unless otherwise 
pre-approved.                                                                                                 

3.2 The Regional Wastewater Facility Manager must be informed of all generated hazardous waste 
streams before a waste is generated and collected on site.                                           

3.3 The Regional Wastewater Facility Manager must be informed of the location of all generated 
hazardous waste storage areas, maximum quantities and the container type.       

3.4 Containers must be labeled with their contents and the responsible contractor's name and contact 
information. NO UNLABELED CONTAINERS ARE PERMITTED ON SITE.           

3.5 Shipping information and paperwork (SDS, Waste Profiles, Bills of Lading and inventory) must be 
provided upon request.                                                                                                

3.6 Contractors will be contractually responsible for all regulated wastes.

4.0  Equipment Decommissioning

4.1 All equipment will be thoroughly inspected by the contractor for fluids and other hazardous 
materials prior to removal.                                                                                          

4.2 All fluids and other hazardous materials in the equipment will be removed prior to decommissioning 
and disposal of any waste generated will be handled in accordance with the above instructions in 
3.0.

5.0  Water Discharges

5.1 Discharge of materials to ANY sewer system, other than sanitary sewage, is prohibited without the 
prior consent of the Regional Wastewater Facility Manager.                                 

5.2 Discharges of ANY material to outside drains other than storm water (not to the sewers) are 
prohibited under the established guidelines of the CLEAN WATER ACT.                               

5.3 In the event that the Regional Wastewater Facility Manager approves discharges to sewers, the 
wastewater treatment plant must still be notified prior to discharges of any significant volume or any 
d ischarges  tha t  cou ld  a f fec t  the  opera t ions  o f  the  wastewater  t rea tment  p lan t .  

6.0  Material Storage / Spills

6.1 There will be no outside storage of any materials without the consent of the Regional Wastewater 
Facility Manager                                                                                                    

6.2 Approved outside storage areas for chemical materials must be equipped with non-earthen
secondary containment equal to 150% of the capacity of the largest container by the 
contractor.                                                                                                                       

6.3 The contractor will ensure that all material containers owned or managed by the contractor will be 
properly labeled in accordance with the OSHA HAZARD COMMUNICATION STANDARD (i.e., 
contents, primary hazard).                                                                           

6.4 The contractor will have available the safety data sheets (SDS) for all chemical products in use at 
all times that their employees are working on site. SDS's will be made available to personnel, 
m e d i c a l  p e r s o n n e l ,  e n v i r o n m e n t a l  p e r s o n n e l  o r  t h e i r  r e p r e s e n t a t i v e s  u p o n  
request.                                                                                                                                      

6.5 The contractor will ensure that chemical containers are closed except when in use. 

6.6 Contractors will maintain spill kits to contain and clean up small spills generated by their employees 
or from their materials. Spill kits will be kept on site and will be easily accessible during an 
emergency.                                                                                                                

6.7 THE CONTRACTOR WILL IMMEDIATELY REPORT ALL SPILLS OR RELEASES OF 
MATERIALS to the City of Fort Lauderdale, Public Works Department Customer Service (954) 828-
8000. Contractors will follow up by submitting a completed Tracking of Spills and Releases form.

7.0  Storm Water Management

7.1 No process materials or any other sources of water pollutant shall be co-mingled with storm water.

7.2 Solids must be prevented from entering sewer drains. Roadways and outside areas must be kept 
clean.                                                                                                                            

7.3 It is the contractor's responsibility to install storm water control measures such as silt fences, 
straw bales, etc. to control the solids entering storm drains from erosion or other processes if 
necessary.                                                                                                             

7.4 All dirt piles must be covered to prevent solids from entering storm drains unless otherwise 
directed.

7.5 Vehicle maintenance shall not be performed near storm drains unless it is emergency work and 
provisions have been made to contain any spills of vehicle fluids, including oil, gasoline and 
antifreeze.                                                                                                                           

7.6 In the event that a storm water management plan is required (i.e. greater than 1 acre of land is 
disturbed), the plan will be submitted to the Regional Wastewater Facility Manager for approval.  

Environmental Resources should be contacted.                                                

8.0  PCBs

8.1 If a material is suspected to have Polychlorinated biphenyls (PCB) contamination, the Regional 
Wastewater Facil i ty Manager is to be notif ied.  Environmental Resources should be 

contacted.                                                                                                                             

8.2 All PCB removals shall be coordinated by the Regional Wastewater Facility Manager and 
Environmental Resources.                                                                                            

8.3 Any lighting ballast that does not state that it is a non-PCB containing ballast must be disposed of 
as PCB containing.                                                                                                 

9.0 Asbestos

9.1 Contractors will contact the Regional Wastewater Facility Manager prior to any construction or 
demolition work that could disturb existing structures or equipment.

9.2 All asbestos removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.                                     

10.0 Lead

10.1 Contractors are responsible for testing for the presence of lead-based paints when grinding or 
welding on building or building structural steel. Testing will be done by an approved lab as directed 
by the Regional Wastewater Facility Manager.                                                           

10.2 All lead removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.

11.0 CFCs

11.1 Contractors will provide copies of employee training certificates to the Regional Wastewater 
Facility Manager upon request.                                                                             

11.2 Venting of CFCs to the atmosphere is prohibited.                                                        

12.0 Contractor / Supplier Environmental Review

12.1 Upon request, contractors are to submit the following form which contains written information 
outlining their activities and procedures for minimizing and managing the actual or potential 
environmental impacts of their operations. This must include an assessment of the potential risks 
to the environment, contractors, employees and other personnel associated with on-site activities 
and proposed measures for minimizing these risks.          

The following information is to be filled out by the Contractor/Suppler (Please Print)

Contact Person: Date: 

Company Name: 

Activities or Work Description:

City of Fort Lauderdale site: 

Briefly describe the activities or work to be undertaken by your company at the (City of Fort Lauderdale) site.

Air Emissions:

Will the activities or work you perform produce or cause the release of any air emissions?    YES   or     NO

If YES, list the air emissions and the method for preventing impact to the environment.

Water Discharges:

Will the activities or work you perform produce or cause the release of any wastewater?      YES   or     NO

If YES, how will the wastewater be handled?

Materials:

What materials (chemicals, oils, (food-grade oils NSF approved should be used), etc.) and/or equipment will you be handling or bringing on site to 
perform the contracted work?

Training:

Your employees should be trained on the proper handling of materials and equipment, and the proper response to incidents involving these 
materials.  Describe the training that your employees receive.

Waste Generation:

Will the activities or work you perform result in the generation of any wastes?    YES   or     NO

If YES, list the amounts and the types of wastes expected and the proposed disposal method.

Are any waste generated to be recycled?    YES   or     NO

If YES, list the recyclables, where and how they will be recycled.

Energy:

Will the activities or work consume energy?    YES   or     NO

(Electricity, compressed air, natural gas, steam, etc.)

If YES, explain what type of energy will be consumed, and how you will minimize consumption.

Other:

Are there any other ways in which your activities will affect or 

protect the environment?                                                                                 YES   or     NO

If YES, please describe below.

Information:

Company Name: 

Contact: First Name: Last Name: Title: 

Address: City: State: 

Phone: Fax: 

Email: 

Secondary Contact: Sec. Phone: 

Environmental Agreement

My company and subcontractors that I may bring to the site will abide by all environmental regulations and policies whenever on the property.  My 

company will train all personnel contracting on the property.  Sign- in sheets will be maintained as evidence that environmental training has been 
conducted and will be made available upon request.  The Regional Wastewater Facility Manager will communicate applicable changes of the 
Environmental Sustainable Management System to my company.  Retraining of affected individuals will be conducted, as appropriate.  
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For questions or additional information contact the City of Fort Lauderdale, Regional Wastewater Facility Manager (954)523-1002..

Print Name: 

Title: 

Signature: Date: 

Supervisor Review and Approval

A review of the above-submitted document has been found to be:

  COMPLETE – approved, no further action is needed.

  INCOMPLETE – a response must be received by: 

Supervisor Signature: Date: 
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This form must be completed, signed and returned before the contracted work commences.

1.0  Introduction

1.1 The following information is supplied to contractors and suppliers who perform work on site for the 
City of Fort Lauderdale at GTL. The information presented in these guidelines has been developed 
in response to the Environmental Sustainable Management System (ESMS). The intent of this 
information is to make contractors and suppliers aware of the ESMS and to ensure conformance to 
applicable ESMS procedures and work instructions.  

1.2 An important part of the ESMS relates to the control of contractors, subcontractors and persons 
working for or on behalf of the City of Fort Lauderdale at GTL, who are required to comply with 
relevant environmental policies and procedures. The nature of these activities is such that their 
personnel have significant potential to affect environmental performance and regulatory compliance 
within the City of Fort Lauderdale at GTL.  Contractor personnel and the City ’s personnel therefore 
must work together to achieve the goals of the environmental policy, objectives and targets and the 
protection of the environment. Contractors must be aware of the importance of compliance with 
re levant  env i ronmenta l  leg is la t ion and regula t ions,  and of  the consequences of  
non-compliance.             

1.3 The City of Fort Lauderdale at GTL, operates an ESMS that meets the requirements of the ISO 
14001 standard.  Conformance with the environmental policy and all requirements noted in this 
document is expected of all contractors, subcontractors, suppliers and their employees while 

working on site. Failure to follow these requirements can be grounds for termination of the on-site 
contract work.

1.4 For further information, please contact the City of Fort Lauderdale, Regional Wastewater Facility 
Manager (954) 523-1002.                                                                                 

2.0  General Environmental Management Procedures

2.1 Contractors will not transport hazardous chemicals on site without having prior knowledge of the 
associated Safety Data Sheets (SDS). These materials include but are not limited to sealers, 
adhesives, paints, coatings, fuels, oils, acids and caustics. All sizes of containers require review 
and approval before their use on site.                                                                

2.2 Contractors will provide adequate control of fugitive dust emissions during all operations and 
activities.                                                                                                                                    

2.3 Contractors will not discharge anything to drains and or sewers without the prior approval of GTL ’s 
Regional Wastewater Facility Manager.                                                                          

2.4 Contractors will provide adequate spill/release prevention for all bulk materials. And will provide:

- (1) spill containment kit applicable to the chemical being handled under contract.   

2.5 Contractors will immediately notify the Regional Wastewater Facility Manager of any spills, 
releases or other environmental incidents. Contractors will follow up by submitting a completed 
Tracking of Spills and Releases form.  

2.6 Contractors will properly label, store and dispose of all waste materials.                     

2.7 Contractors will be sensitive to the effects of noise, odor, dust, light and traffic movement to the 
local community.                                                                                                                  

2.8 All contractors shall practice good housekeeping.  Removal of trash, etc. generated by the 

contractor ’s activities or the activities of its employees is the contractor's responsibility.

2.9 Contractors are responsible for keeping the site clean and orderly on a daily basis.

2.10 Contractors will not engage in any excavation activities on site without utility locations and the prior approval of 
the Regional Wastewater Facility Manager.                                                                   

3.0  Waste Disposal

3.1 All waste disposal (i.e. construction debris, scrap metal, non-hazardous waste, municipal solid 
waste, etc.) will be the responsibility of the contractor, the originator of the waste, unless otherwise 
pre-approved.                                                                                                 

3.2 The Regional Wastewater Facility Manager must be informed of all generated hazardous waste 
streams before a waste is generated and collected on site.                                           

3.3 The Regional Wastewater Facility Manager must be informed of the location of all generated 
hazardous waste storage areas, maximum quantities and the container type.       

3.4 Containers must be labeled with their contents and the responsible contractor's name and contact 
information. NO UNLABELED CONTAINERS ARE PERMITTED ON SITE.           

3.5 Shipping information and paperwork (SDS, Waste Profiles, Bills of Lading and inventory) must be 
provided upon request.                                                                                                

3.6 Contractors will be contractually responsible for all regulated wastes.

4.0  Equipment Decommissioning

4.1 All equipment will be thoroughly inspected by the contractor for fluids and other hazardous 
materials prior to removal.                                                                                          

4.2 All fluids and other hazardous materials in the equipment will be removed prior to decommissioning 
and disposal of any waste generated will be handled in accordance with the above instructions in 
3.0.

5.0  Water Discharges

5.1 Discharge of materials to ANY sewer system, other than sanitary sewage, is prohibited without the 
prior consent of the Regional Wastewater Facility Manager.                                 

5.2 Discharges of ANY material to outside drains other than storm water (not to the sewers) are 
prohibited under the established guidelines of the CLEAN WATER ACT.                               

5.3 In the event that the Regional Wastewater Facility Manager approves discharges to sewers, the 
wastewater treatment plant must still be notified prior to discharges of any significant volume or any 
d ischarges  tha t  cou ld  a f fec t  the  opera t ions  o f  the  wastewater  t rea tment  p lan t .  

6.0  Material Storage / Spills

6.1 There will be no outside storage of any materials without the consent of the Regional Wastewater 
Facility Manager                                                                                                    

6.2 Approved outside storage areas for chemical materials must be equipped with non-earthen
secondary containment equal to 150% of the capacity of the largest container by the 
contractor.                                                                                                                       

6.3 The contractor will ensure that all material containers owned or managed by the contractor will be 
properly labeled in accordance with the OSHA HAZARD COMMUNICATION STANDARD (i.e., 
contents, primary hazard).                                                                           

6.4 The contractor will have available the safety data sheets (SDS) for all chemical products in use at 
all times that their employees are working on site. SDS's will be made available to personnel, 
m e d i c a l  p e r s o n n e l ,  e n v i r o n m e n t a l  p e r s o n n e l  o r  t h e i r  r e p r e s e n t a t i v e s  u p o n  
request.                                                                                                                                      

6.5 The contractor will ensure that chemical containers are closed except when in use. 

6.6 Contractors will maintain spill kits to contain and clean up small spills generated by their employees 
or from their materials. Spill kits will be kept on site and will be easily accessible during an 
emergency.                                                                                                                

6.7 THE CONTRACTOR WILL IMMEDIATELY REPORT ALL SPILLS OR RELEASES OF 
MATERIALS to the City of Fort Lauderdale, Public Works Department Customer Service (954) 828-
8000. Contractors will follow up by submitting a completed Tracking of Spills and Releases form.

7.0  Storm Water Management

7.1 No process materials or any other sources of water pollutant shall be co-mingled with storm water.

7.2 Solids must be prevented from entering sewer drains. Roadways and outside areas must be kept 
clean.                                                                                                                            

7.3 It is the contractor's responsibility to install storm water control measures such as silt fences, 
straw bales, etc. to control the solids entering storm drains from erosion or other processes if 
necessary.                                                                                                             

7.4 All dirt piles must be covered to prevent solids from entering storm drains unless otherwise 
directed.

7.5 Vehicle maintenance shall not be performed near storm drains unless it is emergency work and 
provisions have been made to contain any spills of vehicle fluids, including oil, gasoline and 
antifreeze.                                                                                                                           

7.6 In the event that a storm water management plan is required (i.e. greater than 1 acre of land is 
disturbed), the plan will be submitted to the Regional Wastewater Facility Manager for approval.  

Environmental Resources should be contacted.                                                

8.0  PCBs

8.1 If a material is suspected to have Polychlorinated biphenyls (PCB) contamination, the Regional 
Wastewater Facil i ty Manager is to be notif ied.  Environmental Resources should be 

contacted.                                                                                                                             

8.2 All PCB removals shall be coordinated by the Regional Wastewater Facility Manager and 
Environmental Resources.                                                                                            

8.3 Any lighting ballast that does not state that it is a non-PCB containing ballast must be disposed of 
as PCB containing.                                                                                                 

9.0 Asbestos

9.1 Contractors will contact the Regional Wastewater Facility Manager prior to any construction or 
demolition work that could disturb existing structures or equipment.

9.2 All asbestos removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.                                     

10.0 Lead

10.1 Contractors are responsible for testing for the presence of lead-based paints when grinding or 
welding on building or building structural steel. Testing will be done by an approved lab as directed 
by the Regional Wastewater Facility Manager.                                                           

10.2 All lead removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.

11.0 CFCs

11.1 Contractors will provide copies of employee training certificates to the Regional Wastewater 
Facility Manager upon request.                                                                             

11.2 Venting of CFCs to the atmosphere is prohibited.                                                        

12.0 Contractor / Supplier Environmental Review

12.1 Upon request, contractors are to submit the following form which contains written information 
outlining their activities and procedures for minimizing and managing the actual or potential 
environmental impacts of their operations. This must include an assessment of the potential risks 
to the environment, contractors, employees and other personnel associated with on-site activities 
and proposed measures for minimizing these risks.          

The following information is to be filled out by the Contractor/Suppler (Please Print)

Contact Person: Date: 

Company Name: 

Activities or Work Description:

City of Fort Lauderdale site: 

Briefly describe the activities or work to be undertaken by your company at the (City of Fort Lauderdale) site.

Air Emissions:

Will the activities or work you perform produce or cause the release of any air emissions?    YES   or     NO

If YES, list the air emissions and the method for preventing impact to the environment.

Water Discharges:

Will the activities or work you perform produce or cause the release of any wastewater?      YES   or     NO

If YES, how will the wastewater be handled?

Materials:

What materials (chemicals, oils, (food-grade oils NSF approved should be used), etc.) and/or equipment will you be handling or bringing on site to 
perform the contracted work?

Training:

Your employees should be trained on the proper handling of materials and equipment, and the proper response to incidents involving these 
materials.  Describe the training that your employees receive.

Waste Generation:

Will the activities or work you perform result in the generation of any wastes?    YES   or     NO

If YES, list the amounts and the types of wastes expected and the proposed disposal method.

Are any waste generated to be recycled?    YES   or     NO

If YES, list the recyclables, where and how they will be recycled.

Energy:

Will the activities or work consume energy?    YES   or     NO

(Electricity, compressed air, natural gas, steam, etc.)

If YES, explain what type of energy will be consumed, and how you will minimize consumption.

Other:

Are there any other ways in which your activities will affect or 

protect the environment?                                                                                 YES   or     NO

If YES, please describe below.

Information:

Company Name: 

Contact: First Name: Last Name: Title: 

Address: City: State: 

Phone: Fax: 

Email: 

Secondary Contact: Sec. Phone: 

Environmental Agreement

My company and subcontractors that I may bring to the site will abide by all environmental regulations and policies whenever on the property.  My 

company will train all personnel contracting on the property.  Sign- in sheets will be maintained as evidence that environmental training has been 
conducted and will be made available upon request.  The Regional Wastewater Facility Manager will communicate applicable changes of the 
Environmental Sustainable Management System to my company.  Retraining of affected individuals will be conducted, as appropriate.  
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For questions or additional information contact the City of Fort Lauderdale, Regional Wastewater Facility Manager (954)523-1002..

Print Name: 

Title: 

Signature: Date: 

Supervisor Review and Approval

A review of the above-submitted document has been found to be:

  COMPLETE – approved, no further action is needed.

  INCOMPLETE – a response must be received by: 

Supervisor Signature: Date: 
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This form must be completed, signed and returned before the contracted work commences.

1.0  Introduction

1.1 The following information is supplied to contractors and suppliers who perform work on site for the 
City of Fort Lauderdale at GTL. The information presented in these guidelines has been developed 
in response to the Environmental Sustainable Management System (ESMS). The intent of this 
information is to make contractors and suppliers aware of the ESMS and to ensure conformance to 
applicable ESMS procedures and work instructions.  

1.2 An important part of the ESMS relates to the control of contractors, subcontractors and persons 
working for or on behalf of the City of Fort Lauderdale at GTL, who are required to comply with 
relevant environmental policies and procedures. The nature of these activities is such that their 
personnel have significant potential to affect environmental performance and regulatory compliance 
within the City of Fort Lauderdale at GTL.  Contractor personnel and the City ’s personnel therefore 
must work together to achieve the goals of the environmental policy, objectives and targets and the 
protection of the environment. Contractors must be aware of the importance of compliance with 
re levant  env i ronmenta l  leg is la t ion and regula t ions,  and of  the consequences of  
non-compliance.             

1.3 The City of Fort Lauderdale at GTL, operates an ESMS that meets the requirements of the ISO 
14001 standard.  Conformance with the environmental policy and all requirements noted in this 
document is expected of all contractors, subcontractors, suppliers and their employees while 

working on site. Failure to follow these requirements can be grounds for termination of the on-site 
contract work.

1.4 For further information, please contact the City of Fort Lauderdale, Regional Wastewater Facility 
Manager (954) 523-1002.                                                                                 

2.0  General Environmental Management Procedures

2.1 Contractors will not transport hazardous chemicals on site without having prior knowledge of the 
associated Safety Data Sheets (SDS). These materials include but are not limited to sealers, 
adhesives, paints, coatings, fuels, oils, acids and caustics. All sizes of containers require review 
and approval before their use on site.                                                                

2.2 Contractors will provide adequate control of fugitive dust emissions during all operations and 
activities.                                                                                                                                    

2.3 Contractors will not discharge anything to drains and or sewers without the prior approval of GTL ’s 
Regional Wastewater Facility Manager.                                                                          

2.4 Contractors will provide adequate spill/release prevention for all bulk materials. And will provide:

- (1) spill containment kit applicable to the chemical being handled under contract.   

2.5 Contractors will immediately notify the Regional Wastewater Facility Manager of any spills, 
releases or other environmental incidents. Contractors will follow up by submitting a completed 
Tracking of Spills and Releases form.  

2.6 Contractors will properly label, store and dispose of all waste materials.                     

2.7 Contractors will be sensitive to the effects of noise, odor, dust, light and traffic movement to the 
local community.                                                                                                                  

2.8 All contractors shall practice good housekeeping.  Removal of trash, etc. generated by the 

contractor ’s activities or the activities of its employees is the contractor's responsibility.

2.9 Contractors are responsible for keeping the site clean and orderly on a daily basis.

2.10 Contractors will not engage in any excavation activities on site without utility locations and the prior approval of 
the Regional Wastewater Facility Manager.                                                                   

3.0  Waste Disposal

3.1 All waste disposal (i.e. construction debris, scrap metal, non-hazardous waste, municipal solid 
waste, etc.) will be the responsibility of the contractor, the originator of the waste, unless otherwise 
pre-approved.                                                                                                 

3.2 The Regional Wastewater Facility Manager must be informed of all generated hazardous waste 
streams before a waste is generated and collected on site.                                           

3.3 The Regional Wastewater Facility Manager must be informed of the location of all generated 
hazardous waste storage areas, maximum quantities and the container type.       

3.4 Containers must be labeled with their contents and the responsible contractor's name and contact 
information. NO UNLABELED CONTAINERS ARE PERMITTED ON SITE.           

3.5 Shipping information and paperwork (SDS, Waste Profiles, Bills of Lading and inventory) must be 
provided upon request.                                                                                                

3.6 Contractors will be contractually responsible for all regulated wastes.

4.0  Equipment Decommissioning

4.1 All equipment will be thoroughly inspected by the contractor for fluids and other hazardous 
materials prior to removal.                                                                                          

4.2 All fluids and other hazardous materials in the equipment will be removed prior to decommissioning 
and disposal of any waste generated will be handled in accordance with the above instructions in 
3.0.

5.0  Water Discharges

5.1 Discharge of materials to ANY sewer system, other than sanitary sewage, is prohibited without the 
prior consent of the Regional Wastewater Facility Manager.                                 

5.2 Discharges of ANY material to outside drains other than storm water (not to the sewers) are 
prohibited under the established guidelines of the CLEAN WATER ACT.                               

5.3 In the event that the Regional Wastewater Facility Manager approves discharges to sewers, the 
wastewater treatment plant must still be notified prior to discharges of any significant volume or any 
d ischarges  tha t  cou ld  a f fec t  the  opera t ions  o f  the  wastewater  t rea tment  p lan t .  

6.0  Material Storage / Spills

6.1 There will be no outside storage of any materials without the consent of the Regional Wastewater 
Facility Manager                                                                                                    

6.2 Approved outside storage areas for chemical materials must be equipped with non-earthen
secondary containment equal to 150% of the capacity of the largest container by the 
contractor.                                                                                                                       

6.3 The contractor will ensure that all material containers owned or managed by the contractor will be 
properly labeled in accordance with the OSHA HAZARD COMMUNICATION STANDARD (i.e., 
contents, primary hazard).                                                                           

6.4 The contractor will have available the safety data sheets (SDS) for all chemical products in use at 
all times that their employees are working on site. SDS's will be made available to personnel, 
m e d i c a l  p e r s o n n e l ,  e n v i r o n m e n t a l  p e r s o n n e l  o r  t h e i r  r e p r e s e n t a t i v e s  u p o n  
request.                                                                                                                                      

6.5 The contractor will ensure that chemical containers are closed except when in use. 

6.6 Contractors will maintain spill kits to contain and clean up small spills generated by their employees 
or from their materials. Spill kits will be kept on site and will be easily accessible during an 
emergency.                                                                                                                

6.7 THE CONTRACTOR WILL IMMEDIATELY REPORT ALL SPILLS OR RELEASES OF 
MATERIALS to the City of Fort Lauderdale, Public Works Department Customer Service (954) 828-
8000. Contractors will follow up by submitting a completed Tracking of Spills and Releases form.

7.0  Storm Water Management

7.1 No process materials or any other sources of water pollutant shall be co-mingled with storm water.

7.2 Solids must be prevented from entering sewer drains. Roadways and outside areas must be kept 
clean.                                                                                                                            

7.3 It is the contractor's responsibility to install storm water control measures such as silt fences, 
straw bales, etc. to control the solids entering storm drains from erosion or other processes if 
necessary.                                                                                                             

7.4 All dirt piles must be covered to prevent solids from entering storm drains unless otherwise 
directed.

7.5 Vehicle maintenance shall not be performed near storm drains unless it is emergency work and 
provisions have been made to contain any spills of vehicle fluids, including oil, gasoline and 
antifreeze.                                                                                                                           

7.6 In the event that a storm water management plan is required (i.e. greater than 1 acre of land is 
disturbed), the plan will be submitted to the Regional Wastewater Facility Manager for approval.  

Environmental Resources should be contacted.                                                

8.0  PCBs

8.1 If a material is suspected to have Polychlorinated biphenyls (PCB) contamination, the Regional 
Wastewater Facil i ty Manager is to be notif ied.  Environmental Resources should be 

contacted.                                                                                                                             

8.2 All PCB removals shall be coordinated by the Regional Wastewater Facility Manager and 
Environmental Resources.                                                                                            

8.3 Any lighting ballast that does not state that it is a non-PCB containing ballast must be disposed of 
as PCB containing.                                                                                                 

9.0 Asbestos

9.1 Contractors will contact the Regional Wastewater Facility Manager prior to any construction or 
demolition work that could disturb existing structures or equipment.

9.2 All asbestos removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.                                     

10.0 Lead

10.1 Contractors are responsible for testing for the presence of lead-based paints when grinding or 
welding on building or building structural steel. Testing will be done by an approved lab as directed 
by the Regional Wastewater Facility Manager.                                                           

10.2 All lead removal and disposal activities will be conducted in accordance with procedures 
approved by the Regional Wastewater Facility Manager.

11.0 CFCs

11.1 Contractors will provide copies of employee training certificates to the Regional Wastewater 
Facility Manager upon request.                                                                             

11.2 Venting of CFCs to the atmosphere is prohibited.                                                        

12.0 Contractor / Supplier Environmental Review

12.1 Upon request, contractors are to submit the following form which contains written information 
outlining their activities and procedures for minimizing and managing the actual or potential 
environmental impacts of their operations. This must include an assessment of the potential risks 
to the environment, contractors, employees and other personnel associated with on-site activities 
and proposed measures for minimizing these risks.          

The following information is to be filled out by the Contractor/Suppler (Please Print)

Contact Person: Date: 

Company Name: 

Activities or Work Description:

City of Fort Lauderdale site: 

Briefly describe the activities or work to be undertaken by your company at the (City of Fort Lauderdale) site.

Air Emissions:

Will the activities or work you perform produce or cause the release of any air emissions?    YES   or     NO

If YES, list the air emissions and the method for preventing impact to the environment.

Water Discharges:

Will the activities or work you perform produce or cause the release of any wastewater?      YES   or     NO

If YES, how will the wastewater be handled?

Materials:

What materials (chemicals, oils, (food-grade oils NSF approved should be used), etc.) and/or equipment will you be handling or bringing on site to 
perform the contracted work?

Training:

Your employees should be trained on the proper handling of materials and equipment, and the proper response to incidents involving these 
materials.  Describe the training that your employees receive.

Waste Generation:

Will the activities or work you perform result in the generation of any wastes?    YES   or     NO

If YES, list the amounts and the types of wastes expected and the proposed disposal method.

Are any waste generated to be recycled?    YES   or     NO

If YES, list the recyclables, where and how they will be recycled.

Energy:

Will the activities or work consume energy?    YES   or     NO

(Electricity, compressed air, natural gas, steam, etc.)

If YES, explain what type of energy will be consumed, and how you will minimize consumption.

Other:

Are there any other ways in which your activities will affect or 

protect the environment?                                                                                 YES   or     NO

If YES, please describe below.

Information:

Company Name: 

Contact: First Name: Last Name: Title: 

Address: City: State: 

Phone: Fax: 

Email: 

Secondary Contact: Sec. Phone: 

Environmental Agreement

My company and subcontractors that I may bring to the site will abide by all environmental regulations and policies whenever on the property.  My 

company will train all personnel contracting on the property.  Sign- in sheets will be maintained as evidence that environmental training has been 
conducted and will be made available upon request.  The Regional Wastewater Facility Manager will communicate applicable changes of the 
Environmental Sustainable Management System to my company.  Retraining of affected individuals will be conducted, as appropriate.  
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For questions or additional information contact the City of Fort Lauderdale, Regional Wastewater Facility Manager (954)523-1002..

Print Name: 

Title: 

Signature: Date: 

Supervisor Review and Approval

A review of the above-submitted document has been found to be:

  COMPLETE – approved, no further action is needed.

  INCOMPLETE – a response must be received by: 

Supervisor Signature: Date: 
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The following information is required by the Contractor prior to contracted activity or service.       

Will the contracted activity or service include any of the following? 

Combustion Sources such as:
Circle Yes or No 
to all questions

Air Heating and Supply Yes No

Mobile Transportation, such as forklift or carts Yes No

Construction Activities Yes No

Excavation or Grading Yes No

Drilling or Blasting Yes No

Rock Crushing Yes No

Demolition Yes No

Welding or Soldering Yes No

Painting Yes No

Asphalt Paving Yes No

Use or Storage of Chemicals, Fluids or Fuels Yes No

Transfer of Bulk Materials Yes No

Disposal of Chemical Wastes Yes No

High Voltage                                                                                               Yes No

Liquid Oxygen   Yes No

General Waste Yes No

If yes, please describe waste streams:
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Building Maintenance Activities:
Circle Yes or No 
to all questions

Architectural Paint Removal Yes No

Architectural Painting Yes No

Hydroblasting Yes No

Sandblasting Yes No

Surface Preparation / Treatments, such as Yes No
     floors and roof repair

Demolition Yes No

Purging or repair of distribution lines such Yes No
     as those for fuel, oil, or solvents

Use of chemicals, solvents, caustics, Yes No
     acids, oils, etc.

Use of herbicides, pesticides, or insecticides Yes No

Impact storm water system Yes No

Business or Work Related Activities
Circle Yes or No to all 

questions

Use or receipt of chemical materials
(other than janitorial or cleaning materials)

Yes No

Generation and disposal of chemical wastes
Yes No

Generation of sealers, adhesives, coatings, or paints
Yes No

Welding, soldering, brazing or similar activities
Yes No

Use of caustics or acids
Yes No

Use of combustion gases
Yes No

Disposal of retired equipment
Yes No

Business or Work Related Activities:

Circle Yes or 
No 

to all 
questions

Please list fuels used:
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Laboratory installation Yes No

Medical Waste Yes No

Discharge to storm drains Yes No

To be completed by the City of Fort Lauderdale - Contract Administrator prior to the contracted 
work or service.

A review of the above activities determined:  

Contract Administrator Signature: 

Date: 

Checklist reviewed by:

Regional Wastewater Facility Manager Signature:

Date: 

Refer to EP-4.4.6-2 Contractor Management Procedure for information regarding the use, 
routing and approval of this form.

This Checklist form (ED-4.4.6-3 (F) is approved, no further action is needed.

The Activity Manual form (ED-4.4.6-4 (F) must be completed by the         
               contractor/supplier.
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The following information is required by the Contractor prior to contracted activity or service.       

Will the contracted activity or service include any of the following? 

Combustion Sources such as:
Circle Yes or No 
to all questions

Air Heating and Supply Yes No

Mobile Transportation, such as forklift or carts Yes No

Construction Activities Yes No

Excavation or Grading Yes No

Drilling or Blasting Yes No

Rock Crushing Yes No

Demolition Yes No

Welding or Soldering Yes No

Painting Yes No

Asphalt Paving Yes No

Use or Storage of Chemicals, Fluids or Fuels Yes No

Transfer of Bulk Materials Yes No

Disposal of Chemical Wastes Yes No

High Voltage                                                                                               Yes No

Liquid Oxygen   Yes No

General Waste Yes No

If yes, please describe waste streams:
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Building Maintenance Activities:
Circle Yes or No 
to all questions

Architectural Paint Removal Yes No

Architectural Painting Yes No

Hydroblasting Yes No

Sandblasting Yes No

Surface Preparation / Treatments, such as Yes No
     floors and roof repair

Demolition Yes No

Purging or repair of distribution lines such Yes No
     as those for fuel, oil, or solvents

Use of chemicals, solvents, caustics, Yes No
     acids, oils, etc.

Use of herbicides, pesticides, or insecticides Yes No

Impact storm water system Yes No

Business or Work Related Activities
Circle Yes or No to all 

questions

Use or receipt of chemical materials
(other than janitorial or cleaning materials)

Yes No

Generation and disposal of chemical wastes
Yes No

Generation of sealers, adhesives, coatings, or paints
Yes No

Welding, soldering, brazing or similar activities
Yes No

Use of caustics or acids
Yes No

Use of combustion gases
Yes No

Disposal of retired equipment
Yes No

Business or Work Related Activities:

Circle Yes or 
No 

to all 
questions

Please list fuels used:
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Laboratory installation Yes No

Medical Waste Yes No

Discharge to storm drains Yes No

To be completed by the City of Fort Lauderdale - Contract Administrator prior to the contracted 
work or service.

A review of the above activities determined:  

Contract Administrator Signature: 

Date: 

Checklist reviewed by:

Regional Wastewater Facility Manager Signature:

Date: 

Refer to EP-4.4.6-2 Contractor Management Procedure for information regarding the use, 
routing and approval of this form.

This Checklist form (ED-4.4.6-3 (F) is approved, no further action is needed.

The Activity Manual form (ED-4.4.6-4 (F) must be completed by the         
               contractor/supplier.
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The following information is required by the Contractor prior to contracted activity or service.       

Will the contracted activity or service include any of the following? 

Combustion Sources such as:
Circle Yes or No 
to all questions

Air Heating and Supply Yes No

Mobile Transportation, such as forklift or carts Yes No

Construction Activities Yes No

Excavation or Grading Yes No

Drilling or Blasting Yes No

Rock Crushing Yes No

Demolition Yes No

Welding or Soldering Yes No

Painting Yes No

Asphalt Paving Yes No

Use or Storage of Chemicals, Fluids or Fuels Yes No

Transfer of Bulk Materials Yes No

Disposal of Chemical Wastes Yes No

High Voltage                                                                                               Yes No

Liquid Oxygen   Yes No

General Waste Yes No

If yes, please describe waste streams:
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Building Maintenance Activities:
Circle Yes or No 
to all questions

Architectural Paint Removal Yes No

Architectural Painting Yes No

Hydroblasting Yes No

Sandblasting Yes No

Surface Preparation / Treatments, such as Yes No
     floors and roof repair

Demolition Yes No

Purging or repair of distribution lines such Yes No
     as those for fuel, oil, or solvents

Use of chemicals, solvents, caustics, Yes No
     acids, oils, etc.

Use of herbicides, pesticides, or insecticides Yes No

Impact storm water system Yes No

Business or Work Related Activities
Circle Yes or No to all 

questions

Use or receipt of chemical materials
(other than janitorial or cleaning materials)

Yes No

Generation and disposal of chemical wastes
Yes No

Generation of sealers, adhesives, coatings, or paints
Yes No

Welding, soldering, brazing or similar activities
Yes No

Use of caustics or acids
Yes No

Use of combustion gases
Yes No

Disposal of retired equipment
Yes No

Business or Work Related Activities:

Circle Yes or 
No 

to all 
questions

Please list fuels used:
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Laboratory installation Yes No

Medical Waste Yes No

Discharge to storm drains Yes No

To be completed by the City of Fort Lauderdale - Contract Administrator prior to the contracted 
work or service.

A review of the above activities determined:  

Contract Administrator Signature: 

Date: 

Checklist reviewed by:

Regional Wastewater Facility Manager Signature:

Date: 

Refer to EP-4.4.6-2 Contractor Management Procedure for information regarding the use, 
routing and approval of this form.

This Checklist form (ED-4.4.6-3 (F) is approved, no further action is needed.

The Activity Manual form (ED-4.4.6-4 (F) must be completed by the         
               contractor/supplier.
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City of Fort Lauderdale  Procurement Services Division 

100 N. Andrews Avenue, 619  Fort Lauderdale, Florida 33301 
954-828-5933 Fax 954-828-5576 

purchase@fortlauderdale.gov  
 

 
ITB 163-11770 

PROJECT: FY20150270 
TITLE:  MAIN AIR COMPRESSOR “A” REPLACEMENT AT CRYO PLANT 

______________________________________________________________________________ 
 

ADDENDUM NUMBER 1 
 

DATE: 8/31/16 
__________________________________________________________________________________________ 
 
The following Addendum is hereby made a part of the Plans and Specifications and shall be included with all 
contract documents: 

 
Acknowledge receipt of this Addendum by inserting its number and date on the Construction Bid Certification.   

 
1. CORRECTION:   The following License requirement is incorrect: 

“Possession of a Class “A” Air-Conditioning Contractor license and Welder qualified for 316 
stainless steel. 
 
Statement is revised as follows: 
The Primary contractor must possess a current State of Florida Mechanical License 
Additionally, any Welder on the project must be qualified for 316 stainless steel. 
 
Bidders are asked to submit proof of meeting these requirements with their bid 
 

 
All other terms, conditions, and specifications remain unchanged. 
 

 
 

James   T. Hemphill 
Senior Procurement Specialist 
 
 
 
 

 
 
          Company Name: _______________________________________________________ 

(please print) 
           Bidder’s Signature: ___________________________________________________________ 

 
           Date: ______________________________________________________________________ 
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Question and Answers for Bid #163-11770 - Main Air Compressor "A" Replacement 

at Cryo Plant 

Overall Bid Questions

Question 1

     The specification calls for a TA 3000M2 compressor at 700 HP with a a required output of 4500 CFM. This is 

not possible with a 700 HP compressor. (Page 22). 

3996 ICFM is the most you will get and that is measured at the inlet. (Submitted: Aug 9, 2016 12:44:04 PM EDT)

Answer

-  Specification for a TA3000M2 compressor at 700 HP producing 3996 ICFM is acceptable. (Answered: Aug 15, 

2016 11:05:03 AM EDT)

Question 2

     what is the design pressure (psig) for the compressor? 

what is the incoming cooling water temperature? 

what % of the service factor of the motor can be used? 

is the existing starter to be used for the new compressor? (Submitted: Aug 17, 2016 12:38:19 PM EDT)

Answer

-  1. Nominally 70 psig but we will push to 75 psig 

2. Approximately 80 degrees in the summer, colder in the winter (as low as 40 degrees) 

3. To be determined. 

4. Yes. There are to be no changes to the starter or power from the switchgear to the starter. (Answered: Aug 

19, 2016 8:49:53 AM EDT)

Question 3

     is a State of Florida Mechanical license acceptable in lieu of Class A 

air conditioning license/ (Submitted: Aug 25, 2016 11:50:10 AM EDT)

Answer

-  This was a misprint, the license should be a State of Florida Mechanical license. (Answered: Aug 31, 2016 

1:19:58 PM EDT)

Question 4

     Is there an estimated value or budget for this project? (Submitted: Aug 25, 2016 12:03:07 PM EDT)

Answer

-  $357.000 (Answered: Aug 31, 2016 1:19:58 PM EDT)

Question 5

     what is to be done(storage, disposal) with the compressor that is to be removed (Submitted: Aug 29, 2016 

8:17:14 AM EDT)

Answer

-  We can dispose of it or the vendor can dispose of it, We will go to scrap, but if vendor has other avenue to send 

for core value for rebuild, we get the core value returned to the city (Answered: Aug 31, 2016 1:19:58 PM EDT)

Question 6

     Is the inlet filter housing on the roof to be reused on this project? (Submitted: Aug 30, 2016 3:38:48 PM EDT)

Answer

-  Yes, the filter house is online and in use and expected to be the source for filtered air for the new compressor 

(Answered: Aug 31, 2016 1:19:58 PM EDT)
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	INSTRUCTIONS TO BIDDERS
	1. QUALIFICATIONS OF BIDDERS � No proposal will be accepted from, nor will any contract be awarded to, any person who is in arrears to the CITY OF FORT LAUDERDALE, upon any debt or contract, or who has defaulted, as surety or otherwise, upon any oblig...
	2. PERSONAL INVESTIGATION - Bidders shall satisfy themselves by personal investigation, and by such other means as they may think necessary or desirable, as to the conditions affecting the proposed work and the cost.  No information derived from maps,...
	3. INCONSISTENCIES � Any seeming inconsistency between different provisions of the plans, specifications, proposal or contract, or any point requiring explanation must be inquired into by the bidder, in writing, at least ten (10) days prior to the tim...
	4. ADDENDA AND INTERPRETATIONS - No interpretations of the meaning of the plans, specifications or other contract documents will be made orally to any bidder. Prospective bidders must request such interpretation in writing as instructed in the bid pac...
	5. LEGAL CONDITIONS - Bidders are notified to familiarize themselves with the provisions of the laws of the State of Florida relating to hours of labor on municipal work, and with the provisions of the laws of the State of Florida and the Charter and ...
	6. PUBLIC ENTITY CRIMES - A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a contract to provide any goods or services to a public entity, may not submit a ...
	7. FORMS OF PROPOSALS - Each proposal and its accompanying statements must be made on the blanks provided.  THE FORMS MUST BE SUBMITTED ELECTRONICALLY, IN GOOD ORDER WITH ALL BLANKS COMPLETED, and must show the name of the bidder and a statement as to...
	8. INSURANCE -  Contractor shall provide and shall require all of its sub-contractors to provide, pay for, and maintain in force at all times during the term of the Agreement, such insurance, including Property Insurance (Builder�s Risk), Commercial G...
	9. BID BOND
	10. FILLING IN BIDS - All prices must be electronically submitted in the proposal pages, and all proposals must fully cover all items for which proposals are asked and no other.  Bidders are required to state the names and places of residence of all p...
	11. PRICES QUOTED: Deduct any discount offered and quote firm net unit prices. In the case of a discrepancy in computing the amount of the bid, the unit price quoted will govern. All prices quoted shall be F.O.B. destination, freight prepaid (Bidder p...
	12. BIDS FIRM FOR ACCEPTANCE:  Bidder warrants, by virtue of bidding, that his bid and the prices quoted in his bid will be firm for acceptance by the City for a period of one hundred and twenty (120) days from the date of bid opening unless otherwise...
	13. ADDITIONAL ITEMS OR SERVICES:  The City may require additional items or services of a similar nature, but not specifically listed in the contract.  The Contractor agrees to provide such items or services, and shall provide the City prices on such ...
	14. DELETION OR MODIFICATION OF SERVICES: The City reserves the right to delete any portion of the Contract at any time without cause, and if such right is exercised by the City, the total fee shall be reduced in the same ratio as the estimated cost o...
	If the Contractor and the City agree on modifications or revisions to the task elements, after the City has approved work to begin on a particular task or project, and a budget has been established for that task or project, the Contractor will submit ...
	15. CAUSES FOR REJECTION - No proposal will be canvassed, considered or accepted which, in the opinion of the City Commission, is informal or unbalanced, or contains inadequate or unreasonable prices for any items; each item must carry its own proport...
	16. REJECTION OF BIDS - The City reserves the right to reject any bid if the evidence submitted by the bidder, or if the investigation of such bidder, fails to satisfy the City that such bidder is properly qualified to carry out the obligations and to...
	17. BID PROTEST PROCEDURE: Any proposer or bidder who is not recommended for award of a contract and who alleges a failure by the City to follow the City�s procurement ordinance or any applicable law may protest to the Procurement Division � Deputy Di...
	http://fortlauderdale.gov/departments/finance/procurement-services/notices-of-intent-to-award
	The complete protest ordinance may be found on the City�s website at the following link: http://www.fortlauderdale.gov/purchasing/protestordinance.pdf
	18. WITHDRAWALS - Any bidder may, without prejudice to himself, withdraw his proposal at any time prior to the expiration of the time during which proposals may be submitted.  Such request for withdrawal must be in writing and signed in the same manne...
	19. CONTRACT - The bidder to whom award is made shall execute a written contract to do the work and maintain the same in good repair until final acceptance by the proper authorities, and shall furnish good and sufficient bonds as specified within ten ...
	The contract shall provide that the Contractor agrees to correct any defective or faulty work or material, which may appear within one (1) year after completion of the work and receipt of final payment.
	20. ENFORCEMENT OF SPECIFICATIONS - Copies of the specifications will be placed in the hands of all the assistants to the Engineer and Inspectors employed on the work, who shall enforce each and every requirement of the contract.  Such assistants shal...
	21. COPIES OF DRAWING PLANS - Copies of the drawing plans are on file in the Public Works Department, City Hall, 4th Floor, 100 N. Andrews Avenue, Fort Lauderdale, Florida 33301.
	22. SURETY BOND � The Contractor shall execute and record in the public records of Broward County, Florida, a payment and performance bond in an amount at least equal to the Contract Price with a surety insurer authorized to do business in the State o...
	The successful bidder shall furnish a performance and payment bond in compliance with Section 255.05, Florida Statutes, written by a Corporate Surety company, holding a Certificate of Authority from the Secretary of the Treasury of the United States a...
	The Contractor is required at all times to have a valid surety bond in force covering the work being performed.  A failure to have such bond in force at any time shall constitute a default on the part of the Contractor.  A bond written by a surety, wh...
	Such bond shall continue in effect for one (1) year after completion and acceptance of the work with liability equal to at least twenty-five percent (25%) of contract price, or an additional bond shall be conditioned that the Contractor will correct a...
	23. AUDIT OF CONTRACTOR�S RECORDS - Upon execution of the Contract, the City reserves the right to conduct any necessary audit of the Contractor�s records.  Such an audit, or audits, may be conducted by the City or its representatives at any time prio...
	Failure of the Contractor or Subcontractor to comply with these requirements may result in disqualification or suspension from bidding for future contracts or disapproval as a Subcontractor at the option of the City.
	The Contractor shall assure that each of its Subcontractors will provide access to its records pertaining to the project upon request by the City.
	24. PERIODIC ESTIMATE FOR PARTIAL PAYMENT - After the Contractor has submitted a periodic estimate for partial payment, approved and certified by the Public Works Department, the City shall make payment in the manner provided in the Contract Documents...
	25. RESERVATION FOR AWARD AND REJECTION OF BIDS - The City reserves the right to accept or reject any or all bids, part of bids, and to waive minor irregularities or variations to specifications contained in bids, and minor irregularities in the biddi...
	26. MINORITY AND WOMEN BUSINESS ENTERPRISE PARTICIPATION AND BUSINESS  -   It is the desire of the City of Fort Lauderdale to increase the participation of minority (MBE) and women-owned (WBE) businesses in its contracting and procurement programs.  W...
	Minority Business Enterprise (MBE) �A Minority Business� is a business enterprise that is owned or controlled by one or more socially or economically disadvantaged persons.  Such disadvantage may arise from cultural, racial, chronic economic circumsta...
	27. DEBARRED OR SUSPENDED BIDDERS OR PROPOSERS � The bidder or proposer certifies, by submission of a response to this solicitation, that neither it nor its principals and subcontractors are presently debarred or suspended by any Federal department or...
	28. LOBBYING ACTIVITIES
	ALL CONTRACTORS PLEASE NOTE:  Any contractor submitting a response to this solicitation must comply, if applicable, with City of Fort Lauderdale Ordinance No. C-00-27 & Resolution No. 07-101, Lobbying Activities.  Copies of Ordinance No. C-00-27 and R...
	BID TABULATIONS/INTENT TO AWARD
	Notice of Intent to Award Contract/Bid, resulting from the City�s Formal solicitation process, requiring City Commission action, may be found at:
	http://fortlauderdale.gov/departments/finance/procurement-services/notices-of-intent-to-award
	Tabulations of receipt of those parties responding to a formal solicitation may be found at:
	http://fortlauderdale.gov/departments/finance/procurement-services/bid-results
	Or any interested party may call the Procurement Services Division at 954-828-5144.
	29. VERIFICATION OF EMPLOYMENT STATUS
	Any Contractor/Consultant assigned to perform responsibilities under its� contract with a State agency are required to utilize the US Department of Homeland Security�s E-Verify system (per Executive Order Number 11-02) to verify the employment eligibi...
	E-VERIFY Affirmation Statement (Attachment � �) should be completed and submitted with Bidder�s response to this ITB.
	30. PUBLIC RECORDS


	5. 163-11770 SPECIAL CONDITIONS
	SPECIAL CONDITIONS
	1. PURPOSE
	2. TRANSACTION FEES
	3. SUBMISSION OF BIDS
	4. INFORMATION OR CLARIFICATION
	5. PRE-BID MEETING AND/OR SITE VISIT
	6. CONTRACT PERIOD
	The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall commence within 10 calendar days of the date of the Notice to Proceed.
	The Work shall be Substantially Completed within 200 calendar days after the date when the Contract Time commences to run as provided in the Notice to Proceed.
	The Work shall be finally completed on the Final Completion Date and ready for final payment in accordance with this Agreement within 225 calendar days after the date when the Contract Time commences to run as provided in the Notice to Proceed.

	7. BID SECURITY
	8. REQUIRED LICENSES/CERTIFICATIONS
	9. SPECIFIC EXPERIENCE REQUIRED
	10. BID ALLOWANCE
	11. INSURANCE REQUIREMENTS (See Article 10, Bonds and Insurance, of the Contract for details)
	Commercial General Liability
	Business Automobile Liability
	Workers� Compensation and Employer�s Liability Insurance
	a) Suspend the Agreement until such time as the new or renewed certificates are received by the City.
	b) The City may, at its sole discretion, terminate the Agreement for cause and seek damages from the Contractor in conjunction with the violation of the terms and conditions of the Agreement.


	12. PERFORMANCE AND PAYMENT BOND: 100%
	13. CITY PROJECT MANAGER
	14. LIQUIDATED DAMAGES (See Article 16, Liquidated Damages, of the Contract for details)
	15. REGULAR CONTRACTOR WORK SCHEDULE: 7:00 am to 6:00 pm Monday through Friday.
	16. CITY ENGINEERING INSPECTORS HOURS: 8:00 am to 4:30 pm Monday through Friday.


	6. 163-11770 SCOPE OF WORK
	SCOPE OF WORK
	1. GENERAL
	1.1 Prepare a schedule for all work to be performed and submit schedule to owner for approval prior to commencement of work.
	1.2 Remove existing, purchase new and install compressor package as described in below specifications.

	2. DIVISION RESPONSIBILITY
	2.1 The Contractor shall:
	2.1.1 Provide all materials, equipment, labor, and technical supervision to remove and replace main air compressor A in the cryogenic facility. Provide all field technical services, tooling, equipment, electrical, instrumentation, and technical superv...
	2.1.2 Coordinate with owner�s plant operations for equipment and process control shutdown prior to commencement of any work performed. Owner will require 48 hour notice of equipment to be shut down to complete alternate arrangements for continued plan...
	2.1.3 Provide one year warranty on product, materials and labor from date of written acceptance of substantial completion by Project Manager.
	2.1.4 At the completion of installation, Contractor shall demonstrate operability of installed equipment.
	2.1.5 For safety purposes, all onsite workers must be able to read, write, and speak English.
	2.1.6 The contractor shall, at contractor�s expense, provide to the City Project Manager background checks on all workers who will be onsite.

	2.2 The owner shall:
	2.2.1 Provide documents and guidance detailing proper operation of equipment.
	2.2.2 Operate all valves necessary to alter operations to allow for equipment replacement by Contractor.
	2.2.3 Perform site specific hazard notification and safety training.


	3. QUALITY ASSURANCE
	3.1 Contractor Qualifications:
	3.1.1 The selected Contractor shall complete all forms necessary to demonstrate awareness of Environmental and Sustainability Management System (ESMS) in effect at the George T. Lohmeyer Wastewater Plant. All bids must include completed Contractor Man...
	3.1.2 The selected firm shall submit appropriate documentation to demonstrate that it has completed three (3) similar installations over the last five (5) years.
	3.1.3 All contractor personnel shall carry identification issued by Contractor.

	3.2 Work Assurance
	3.2.1 All deficient installations based on inoperability of equipment determined by analysis of Project Manager shall be corrected by Contractor immediately and prior to acceptance of work.
	3.2.2 One year equipment and labor warranty from acceptance shall be issued on all installations.
	3.2.3 Work hours shall be from 7:00 AM to 6:00 PM Monday through Friday unless otherwise arranged through the Project Manager.


	4. SEQUENCING AND SCHEDULING
	4.1 Equipment removal and replacement must be coordinated with Project Manager, facility management and operations to ensure continued operation of wastewater processes.
	4.2 Schedule of work will be supplied by Contractor to City Project Manager prior to commencement of any work.
	4.3 All work shall be substantially completed within 200 days of Notice to Proceed subject to lead time delivery of equipment.
	4.4 All work shall be finally completed on the Final Completion Date and ready for final payment in accordance with this Agreement within 225 calendar days after the date when the Contract Time commences to run as provided in the Notice to Proceed.

	5. EXECUTION
	5.1 Existing equipment is to be replaced with Turbo-Air 3000M2 manufactured by Ingersoll Rand and Maestro PLC-R2 Control System, or equal. Equipment specified is exact replacement to existing. Any or equal equipment would need to fit in exact footprin...
	5.2 Turbo_Air 3000M2 two stage centrifugal compressor with Maestro controls (see section 6.  Maestro) lubrication system, aftercooler, discharge check valve, and premium efficiency electrical driver, or equal. Dimensions of skid cannot exceed 134� len...
	5.3 TEFC, induction type, 700 HP, 4160V/60 Hz/3 ph, 3600 RPM, 1.15 SF, 508 Frame, Ins class F, anti-friction ball bearings.
	5.4 Required output 4500 CFM
	5.5 Inlet rubber joint for Standard inlet connection
	5.6 Two (2) Solenoid Condensate Valves (shipped loose)
	5.7 Twin oil filters
	5.8 Bullgear Sleeve Bearing
	5.9 Additional vibration probe on second stage
	5.10 Mass Flow Control
	5.11 Local dial gauges to be installed at pressure/vacuum/temperature sensor locations

	6. Maestro PLC-R2 Control System, to include:
	6.1 Compressor capacity and anti-surge control
	6.2 Recall/Event log of at least 128 entries
	6.3 Ethernet communication capability
	6.4 Flash memory (non-volatile)
	6.5 Control based on four adjustable setpoints: Air Pressure, Pressure Cap, Maximum Amps, and Minimum Amps.
	6.6 Weather resistant NEMA IV enclosure.
	6.7 Allen Bradley Panelview Plus 10� color graphic display.
	6.8 Allen Bradley Micrologix L33-ER processor.
	6.9 Complete documentation of the Control System wiring, modules, interfaces, terminal blocks, and connections to the Compressor and associated components. This documentation will be in electronic format, in a standard file type such as AutoCad or Ado...
	6.10 Backup copies of the PLC program and Color Graphics display program will be provided to the City in electronic format.  If the PLC processor and/or the Graphics Display have the ability to store a backup copy of removable media (like an SD card) ...
	6.11 All associated equipment to be 316 Stainless Steel
	6.12 Remove all materials and equipment used in the installation of the compressor after completion of work.  Dumpsters located at the GTL site can be used for disposal of scrap metal and waste products. Note: all oil MUST be removed from the equipmen...
	6.13 Salvageable equipment is considered city property and any sale or �core� value is to be returned to city.
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	GENERAL TERMS AND CONDITIONS
	GC - 01 DEFINITIONS - The following words and expressions, or pronouns used in their stead, shall wherever they appear in the Contract and the Contract Documents, be construed as follows:
	GC - 02 SITE INVESTIGATION AND REPRESENTATION - The Contractor acknowledges that it has satisfied itself as to the nature and location of the Work under the Contract Documents, the general and local conditions of the Site, particularly those bearing u...
	GC - 03 SUBSTITUTIONS - If the Contractor desires to use materials and/or products of manufacturer's names different from those specified in the Contract Documents, the Bidder requesting the substitution shall make written application as described her...
	GC - 04 CONTROL OF THE WORK - The Public Works Director shall have full control and direction of the Work in all respects.  The Public Works Director and/or his authorized designee(s) shall, at all times, have the right to inspect the Work and materia...
	GC - 05 SUBCONTRACTOR - The Contractor shall not sublet, in whole or any part of the Work without the written consent and approval of the Public Works Director. Within ten (10) days after official notification of starting date, the Contractor must sub...
	GC - 06 QUANTITIES - It is mutually agreed that the proposal shows the approximate amounts only along with the Plans and the general location. It is also mutually agreed that no change will be made involving any departure from the general scheme of th...
	GC - 07 NO ORAL CHANGES - Except to the extent expressly set forth in the Contract, no change in or modification, termination or discharge of the Contract in any form whatsoever, shall be valid or enforceable unless it is in writing and signed by the ...
	GC - 08 PERMITS AND PROTECTION OF PUBLIC � Permits on file with the City and or those permits to be obtained shall be considered directive in nature and will be considered a part of this Contract. A copy of all permits shall be given to the City and b...
	GC - 09 DISEASE REGULATIONS - The Contractor shall enforce all sanitary regulations and take all precautions against infectious diseases as the Public Works Director may deem necessary.  Should any infectious or contagious diseases occur among his emp...
	GC - 10 CONTRACTOR TO CHECK PLANS, SPECIFICATIONS, AND DATA - The Contractor shall verify all dimensions, quantities, and details shown on the plans, supplementary drawings, schedules, or other data received from the Public Works Director, and shall n...
	GC - 11 SUPPLEMENTARY DRAWINGS - When, in the opinion of the Public Works Director, it becomes necessary to explain more fully the Work to be done, or to illustrate the work further, or to show any changes which may be required, drawings, known as sup...
	GC - 12 MATERIALS AND WORKMANSHIP - All material and workmanship shall, in every respect, be in conformity with approved modern practice and with prevailing standards of performance and quality. In the event of dispute the Public Works Director�s deci...
	GC - 13 SAFEGUARDING MARKS - The Contractor shall safeguard all points, stakes, grade marks, monuments, and bench marks made or established on the Work, bear the cost of re-establishing same if disturbed, or bear the entire expense of rectifying Work ...
	GC - 14 EXISTING UTILITY SERVICE - All existing utility service shall be maintained with a minimum of interruption at the expense of the Contractor.
	GC - 15 JOB DESCRIPTION SIGNS � Contractor, at Contractor�s expense, shall furnish, erect, and maintain suitable weatherproof signs on jobs over $100,000 containing the following information:
	GC - 16 FLORIDA EAST COAST RIGHT-OF-WAY - Whenever a City contractor is constructing within the Florida East Coast Railway Company's Right-of-Way, it will be mandatory that the contractor carry separate bodily injury and property damage insurance in t...
	GC - 17 ACCIDENTS - The Contractor shall provide such equipment and facilities as are necessary and/or required, in the case of accidents, for first aide services to be provided to a person who may be injured during the project duration.  The Contract...
	GC - 18 SAFETY PRECAUTIONS - Contractor must adhere to the applicable environmental protection guidelines for the duration of a project.  If hazardous waste materials are used, detected or generated at any time, the Project Manager must be immediately...
	GC - 19 DUST PREVENTION - The Contractor shall, by means of a water spray, or temporary asphalt pavement, take all necessary precautions to prevent or abate a dust nuisance arising from dry weather or Work in an incomplete stage.  All costs of this Wo...
	GC - 20 PLACING BARRICADES AND WARNING LIGHTS - The Contractor shall furnish and place, at his own expense, all barricades, warning lights, automatic blinker lights and such devices necessary to properly protect the work and vehicular and pedestrian t...
	GC - 21 TRAFFIC CONTROL - The Contractor shall coordinate all Work and obtain, through the Engineering Department, any permits required to detour traffic or close any street before starting to work in the road.  The following section: Part VI Traffic ...
	GC - 22 COORDINATION - The Contractor shall notify all utilities, transportation department, etc., in writing, with a copy to the Public Works Director before construction is started and shall coordinate his Work with them.  The Contractor shall coope...
	GC - 23 WATER - Bulk water used for construction, flushing pipelines, and testing shall be obtained from fire hydrants. Contractor shall make payment for hydrant meter at Treasury BillingOffice, 1st Floor, City Hall, 100 N. Andrews  Avenue.  With the ...
	GC - 24 PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES - Subject to Odebrecht Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed, Odebrecht   Construction, Inc., v. Secretary, Florida Department of Transportation,...
	GC - 25 LOCATION OF UNDERGROUND FACILITIES  -  If the Proposer, for the purpose of responding to this solicitation, requests the location of underground facilities through the Sunshine State One-Call of Florida, Inc. notification system or through any...
	GC - 26 USE OF FLORIDA LUMBER TIMBER AND OTHER FOREST PRODUCTS  -  In accordance with Florida Statute 255.20 (3), The City specifies that lumber, timber, and other forest products used for this project shall be produced and manufactured in the state o...
	GC - 27 PUBLIC RECORDS  -  Contractor shall:


	8. 163-11770 CONSTRUCTION AGREEMENT SAMPLE
	CONSTRUCTION AGREEMENT
	ARTICLE 1 � DEFINITIONS
	1.1 Agreement � This written Agreement between the City and the Contractor covering the work to be performed including other Contract Documents that are attached to or incorporated in the Agreement.
	1.2 Application for Payment � The form accepted by the City which is to be used by the Contractor in requesting progress or final payment and which is to include such supporting documentation as is required by the Contract Documents
	1.3 Approve � The word approve is defined to mean review of the material, equipment or methods for general compliance with design concepts and with the design concepts and with the information given in the Contract Documents.  It does not imply a resp...
	1.4 Bid � The offer or Bid of the Contractor submitted on the prescribed form setting forth the total prices for the Work to be performed.
	1.5 Bid Documents �This Agreement, advertisement for Invitation to Bids, the Instructions to Bidders, the Bid Form (with supplemental affidavits and agreements), the Contract Forms, General Conditions, the Supplementary Conditions, the Specifications,...
	1.6 Certificate of Substantial Completion - Certificate provided by the City certifying that all Work, excluding the punch list items, has been completed, inspected, and accepted by the City.
	1.7 Change Order  -  A change order is defined as a written order to a contractor approved by the City, authorizing a revision of an underlying agreement between the City and a contractor that is directly related to the original scope of work or an ad...
	1.8 City � The City of Fort Lauderdale, Florida, including but not limited to its employees, agents, officials, representatives, contractors, subcontractors, volunteers, successors and assigns, with whom the Contractor has entered into the Agreement a...
	1.9  Contract Documents � The Contract Documents shall consist of this Agreement, Exhibits to this Agreement, Public Construction Bond, Performance Bond, Payment Bond and Certificates of Insurance, Notice of Award and Notice to Proceed, General Condit...
	Permits on file with the City and or those permits to be obtained shall be considered directive in nature and will be considered a part of this Agreement.  A copy of all permits shall be given to the City for inclusion in the Contract Documents.  Term...
	1.10 Contract Price � The monies payable to the Contractor by the City under the Contract Documents and in accordance with the line item unit prices listed in the Bid.
	1.11 Contract Time � The number of calendar days stated in the Agreement for the completion of the Work. The dates on which the work shall be started and shall be completed as stated in the Notice to Proceed.
	1.12 Contractor � The person, firm, company, or corporation with whom the City has entered into the Agreement, including but not limited to its employees, agents, representatives, contractors, subcontractors, their subcontractors and their other succe...
	1.13 Day � Day calendar day of twenty-four (24) hours ending at midnight.
	1.14 Defective � An adjective which when modifying the word �Work� refers to work that is unsatisfactory, faulty, or deficient, or does not conform to the Contract Documents or does not meet the requirements of any inspection, test or approval referre...
	1.15 Effective Date of the Agreement � The effective date of the agreement shall be the date the City Commission approves the work.  The contractor shall provide all required payment and performance bonds and insurances to the City within ten (10) Cal...
	1.16 Final Completion Date � The date the Work is completed, including completion of the final punch list, and delivered along with those items specified in the Contract Documents and is accepted by the City.
	1.17 Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic, flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged storage in quantities that could pose a threat to life, property, or the envir...
	1.18 Hazardous Substance - As defined by Section 101(14) of the Comprehensive Environmental Response, Compensation and Liability Act; any substance designated pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound, mixture, s...
	1.19 Hazardous Waste - Those solid wastes designated by OSHA in accordance with 40 CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any material that is subject to the Hazardous Waste Manifest requirements of the EP...
	1.20 Holidays - Those designated non-work days as established by the City Commission of the City of Fort Lauderdale.
	1.21 Inspection � The term �inspection� and the act of inspecting as used in this Agreement is defined to mean the examination of construction to ensure that it conforms to the design concept expressed in the plans and specifications. This term shall ...
	1.22 Notice of Award - The written notice by City to the Contractor stating that upon compliance by the Contractor with the conditions precedent enumerated therein, within the time specified that the City will sign and deliver this Agreement.
	1.23 Notice to Proceed � A written notice given by the City to the Contractor fixing the date on which the Contract Time will commence to run and on which the Contract Time will end.
	1.24 Plans - The drawings which show the character and scope of the work to be performed and which have been prepared or approved by the City and are referred to in the Contract Documents.
	1.25 Premises (otherwise known as Site or Work Site) � means the land, buildings, facilities, etc. upon which the Work is to be performed.
	1.26 Project � The total construction of the Work to be provided as defined in the Contract Documents.
	1.27 Project Manager - The employee of the City, or other designated individual who is herein referred to as the Project Manager, will assume all duties and responsibilities and will have the rights and authorities assigned to the Project Manager in t...
	1.28 Punch List - The City's list of Work yet to be done or be corrected by the Contractor, before the Final Completion date can be determined by the City.
	1.29 Record Documents - A complete set of all specifications, drawings, addenda, modifications, shop drawings, submittals and samples annotated to show all changes made during the construction process.
	1.30 Record Drawings or "As-Builts" - A set of drawings which show significant changes in the work made during construction and which are usually based on drawings marked up in the field and other data furnished by the contractor. These documents will...
	1.31 Substantially Completed Date � A date when the Contractor has requested in writing, stating that the Work is substantially completed and is ready for an inspection and issuance of a final punch list for the Project.
	1.32 Work � The entire completed delivered product or the various separately identifiable parts thereof required to be furnished under the Contract Documents.  Work is the result of performing services, furnishing labor and furnishing and incorporatin...

	ARTICLE 2 � SCOPE OF WORK
	2.1 The Contractor shall complete all work as specified or indicated in the Contract Documents.  The Project for which the Work under the Contract Documents may be the whole or only part is generally described as follows:
	2.2 All Work for the Project shall be constructed in accordance with the Drawings and Specifications.  The Work generally involves:
	2.3 Within ten (10) days of the execution of this Agreement, the Contractor shall submit a Construction Schedule, Schedule of Values and a listing of those subcontractors that will be utilized by the Contractor. The general sequence of the work shall ...

	ARTICLE 3 � PROJECT MANAGER
	3.1 The Project Manager is hereby designated by the City as PROJECT MANAGER NAME whose address is ______________, Fort Lauderdale, FL 33301. The Project Manager will assume all duties and responsibilities and will have the rights and authorities assig...

	ARTICLE 4 � CONTRACT DOCUMENTS
	4.1 This Agreement.
	4.2 The Contract Documents may only be altered, amended, or repealed in accordance with the specific provisions of the terms of this Agreement.
	4.3 Exhibits to this Agreement:  (Plans sheets [       ] to [       ] inclusive).
	4.4 Public Construction Bond, Performance Bond, Payment Bond and Certificates of Insurance.
	4.5 Notice of Award and Notice to Proceed.
	4.6  General Conditions as amended by the Special Conditions.
	4.7  Technical Specifications.
	4.8  Plans/Drawings.
	4.9  Addenda number ________ through _______, inclusive.
	4.10  Bid Form and supplement Affidavits and Agreements.
	4.11 All applicable provisions of State and Federal Law.
	4.12 Invitation to Bid No., _____________, Instructions to Bidders, and Bid Bond.
	4.13 Contractor�s response to the City�s Invitation to Bid No., ________, dated ______________.
	4.14 Schedule of Completion and Schedule of Values.
	4.15 All amendments, modifications and supplements, change orders and work directive    changes issued on or after the Effective Date of the Agreement.
	4.16 Any additional documents that are required to be submitted under the Agreement.
	4.17 Permits on file with the City and or those permits to be obtained shall be considered directive in nature and will be considered a part of this Agreement.  A copy of all permits shall be given to the City for inclusion in the Contract Documents. ...
	In the event of any conflict between the documents or any ambiguity or missing specification or instruction, the following priority is established:
	a) Specific direction from the City Manager (or designee).
	b) Approved change orders, addenda or amendments.
	c) Specifications (quality) and Drawings (location and quantity).
	d) Supplemental conditions or special terms.
	e) General Terms and Conditions.
	f) This Agreement dated ____________________ and any attachments.
	g) Invitation to Bid No.,  __________, and the specifications prepared by the City. Contractor�s response to the City�s Invitation to Bid No., __________, dated __________.
	h) Schedule of Values.
	i) Schedule of Completion.


	ARTICLE 5 � CONTRACT TIME
	5.1 The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall commence within ___ calendar days of the date of the Notice to Proceed.
	5.2 The Work shall be Substantially Completed within ____ calendar days after the date when the Contract Time commences to run as provided in the Notice to Proceed.
	5.3 The Work shall be finally completed on the Final Completion Date and ready for final payment in accordance with this Agreement within ____ calendar days after the date when the Contract Time commences to run as provided in the Notice to Proceed.

	ARTICLE 6 � CONTRACT PRICE
	6.1 City shall pay Contractor for performance of the Work in accordance with Article 7, subject to additions and deletions by Change Order, as provided for in this Agreement.
	6.2 The parties expressly agree that the Contract Price, which shall not exceed the amount of $________________ constitutes the total maximum compensation payable to Contractor for performing the Work, plus any Work done pursuant to a Change Order.  T...

	ARTICLE 7 � PAYMENT
	7.1 Contractor shall submit Applications for Payment in accordance with the Contract Documents.  Applications for Payment will be processed by City as provided in the General Conditions.
	7.2 Progress Payments. City shall make progress payments on account of the Contract Price on the basis of Contractor�s monthly Applications for Payment, which shall be submitted by the Contractor between the first (1st) and the tenth (10th) day after ...
	7.3 Prior to Final Completion, progress payments will be made in an amount equal to ninety percent (90%) of the value of Work completed less in each case the aggregate of payments previously made.
	7.4 Final Payment.  Upon final completion of the Work in accordance with the General Conditions, as may be supplemented, the City shall pay Contractor an amount sufficient to increase total payments to one-hundred percent (100%) of the Contract Price....
	7.5 City may withhold, in whole or in part, payment to such extent as may be necessary to protect itself from loss on account of:
	7.5.1 Defective work not remedied.
	7.5.2 Claims filed or reasonable evidence indicating probable filing of claims by other parties against Contractor or City because of Contractor�s performance.
	7.5.3 Failure of Contractor to make payments properly to Subcontractors or for material or labor.
	7.5.4 Damage to another contractor not remedied.
	7.5.5 Liquidated damages and costs incurred by Consultant for extended construction administration, if applicable.
	7.5.6 Failure of Contractor to provide any and all documents required by the Contract Documents.

	7.6 The City shall make payment to the Contractor in accordance with the Florida Prompt Payment Act, Section 218.70, Florida Statutes.
	7.7 The City shall make payment to the Contractor through utilization of the City�s P-Card Program.

	ARTICLE 8 � CONTRACTOR�S REPRESENTATIONS
	8.1 Contractor is qualified in the field of public construction and in particular to perform the Work and services set forth in this Agreement.
	8.2 Contractor has visited the Work Site, has conducted extensive tests, examinations and investigations and represents and warrants a thorough familiarization with the nature and extent of the Contract Documents, the Work, locality, soil conditions, ...
	8.3 The Contractor has satisfied itself as to the nature and location of the Work under the Contract Documents, the general and local conditions of the Project, particularly those bearing upon availability of transportation, disposal, handling and sto...
	8.4 The Contractor has also studied carefully all reports of investigations and tests of subsurface and latent physical conditions at the site or otherwise affecting cost, progress or performance of the Works, and finds and has further determined that...
	8.5 Contractor has made or caused to be made examinations, investigations, tests and studies of such reports and related data in addition to those referred to in Paragraphs 8.2, 8.3 and 8.4 above as he deems necessary for the performance of the Work a...
	8.6   Contractor has correlated the results of all such observations, examinations, investigations, tests, reports and data with the terms and conditions of the Contract Documents.
	8.7 Contractor has given City written notice of all conflicts, errors or discrepancies that he has discovered in the Contract Documents and the written resolution by City is acceptable to the Contractor.
	8.8 Labor
	8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents.  The Contractor shall at all times maintain good discipline and order at the site.
	8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of reading and thoroughly understanding the drawings and specifications, as the Contractor�s agent on the Work, who shall, as the Contractor�s agent, supervise, direct ...
	8.8.3 The Contractor shall designate the superintendent on the job to the City, in writing, immediately after receipt of the Notice to Proceed.  The Contractor understands and agrees that the superintendent�s physical presence on the job site is indis...
	8.8.4 The Contractor shall assign personnel to the job site that have successfully completed training programs related to trench safety, confined space and maintenance of traffic.  A certified �competent person� shall be assigned to the job site.  Per...

	8.9 Materials
	8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water and sanitary facilities and all other facilities and incidentals ne...
	8.9.2 All material and equipment shall be of good quality and new, except as otherwise provided in the Contract Documents.  Suppliers shall be selected and paid by the Contractor; the City reserves the right to approve all suppliers and materials.

	8.10 Work Hours Except in connection with the safety or protection of persons, or the Work, or property at the site or adjacent thereto, and except as otherwise indicated in the Supplementary Conditions, all work at the site shall be performed during ...
	8.11 Patent Fee and Royalties: The Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work, or any invention, design, process, product or device which...
	8.12 Permits:  The Contractor shall obtain and pay for all permits and licenses. There shall be no allowance for Contractor markup, overhead or profit for permits and licenses. The Contractor shall pay all government charges which are applicable at th...
	8.13 Law and Regulations: The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations applicable to the Work.  If the Contractor observes that the specifications or plans are at variance therewith, the Contractor ...
	8.14 Taxes:  The Contractor shall pay all sales, consumer, use and other similar taxes required to be paid by him in accordance with the laws of the City of Fort Lauderdale, County of Broward, State of Florida.
	8.15 Contractor Use of Premises:  The Contractor shall confine construction equipment, the storage of materials and equipment and the operations of workmen to areas permitted by law, ordinances, permits and/or the requirements of the Contract Document...
	The Contractor shall conduct his work in such a manner as to avoid damage to adjacent private or public property.  Any damage to existing structures of work of any kind, including permanent reference markers or property corner markers, or the interrup...
	The Contractor will preserve and protect all existing vegetation such as trees, shrubs and grass on or adjacent to the site which do not reasonably interfere with the construction, as determined by the Project Manager. The Contractor will be responsib...
	During the progress of the work, the Contractor shall keep the premises free from accumulations of waste materials, rubbish and debris resulting from the Work.  At the completion of the Work, the Contractor shall remove all waste materials, rubbish an...
	8.16 Project Coordination:  The Contractor shall provide for the complete coordination of the construction effort.  This shall include, but not necessarily be limited to, coordination of the following:
	8.16.1 Flow of material and equipment from suppliers.
	8.16.2 The interrelated work with affected utility companies.
	8.16.3 The interrelated work with the City where tie-ins to existing facilities are required.
	8.16.4 The effort of independent testing agencies.
	8.16.5 Notice to affected property owners as may be directed by the Project Manager.

	8.17 Project Record Documents and Final As-Builts (Record Drawings): Contractor shall be responsible for maintaining up-to-date redline as-built drawings, on site, at all times during construction. All as-built information shall be surveyed and verifi...
	8.18 Safety and Protection:
	8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work.  The Contractor shall take all necessary precautions for the safety of, and shall provide the neces...
	8.18.2 All employees working on the project and other persons who may be affected thereby.
	8.18.3 All the Work and all materials or equipment to be incorporated therein, whether in storage on or off the site.
	8.18.4 Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for removal, relocation or replacement in the course of construction.
	8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of any public body having jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect and mai...

	8.19 Emergencies:  In emergencies affecting the safety or protection of persons or the Work or property at the site or adjacent thereto, the Contractor, without special instruction or authorization from the City is obligated to act to prevent threaten...
	8.20 Risk of Loss:  The risk of loss, injury or destruction shall be on the Contractor until acceptance of the Work by the City.  Title to the Work shall pass to the City upon acceptance of the Work by the City.
	8.21 Environmental:  The Contractor has fully inspected the Premises and agrees, except as to the presence of any asbestos, to accept the Premises in an �as is� physical condition, without representation or warranty by the City of any kind, including,...
	The Contractor shall not use, handle, store, discharge, treat, remove, transport, or dispose of Hazardous Substances including asbestos at, in, upon, under, to or from the Premises until receipt of instructions from the City.  At such time, a City app...
	The Contractor shall immediately deliver to the Project Manager complete copies of all notices, demands, or other communications received by the Contractor from any governmental or quasi-governmental authority or any insurance company or board of fire...
	For other and additional consideration, the Contractor hereby agrees, at its sole cost and expense, to indemnify and protect, defend, and hold harmless the City and its respective employees, agents, officials, officers, representatives, contractors an...
	The scope of the indemnity obligations includes, but is not limited to: (a) all consequential damages; (b) the cost of any required or necessary repair, cleanup, or detoxification of the applicable real estate and the preparation and implementation of...
	8.22 No Extended Damages: For other and additional good and valuable consideration the receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and agrees that in the event of any delay of construction or for any other reason ...
	8.23 No Liens:  If any Subcontractor, supplier, laborer, or material men of Contractor or any other person directly or indirectly acting for or through Contractor files or attempts to file a mechanic�s or construction lien against the real property on...
	Additionally, until such time as such lien or claim is satisfied, removed or discharged by Contractor, all monies due to Contractor, or that become due to Contractor before the lien or claim is satisfied, removed or otherwise discharged, shall be held...
	8.24 Weather Emergencies: Upon issuance of a Hurricane Watch by the National Weather Service, the Contractor shall submit to the City a plan to secure the work area in the event a Hurricane Warning is issued. The plan shall detail how the Contractor w...
	Upon issuance of a Hurricane Warning by the National Weather Service, if the Contractor has not already done so, the Contractor shall implement its hurricane preparedness plan. Cost of development and implementation of the hurricane preparedness plan ...
	8.25 Force Majeure:   No Party shall hold the other responsible for damages or for delays in performance caused by force majeure, acts of God, or other acts or circumstances beyond the control of the other party or that could not have been reasonably ...
	Inclement weather, continuous rain for less than three (3) days or the acts or omissions of subcontractors, third-party contractors, material men, suppliers, or their subcontractors, shall not be considered acts of force majeure.
	No Party shall be liable for its failure to carry out its obligations under the Agreement during a period when such Party is rendered unable by force majeure to carry out its obligation, but the obligation of the Party or Parties relying on such force...
	The Contractor further agrees and stipulates, that its right to excuse its failure to perform by reason of force majeure shall be conditioned upon giving written notice of its assertion that a Force Majeure delay has commenced within 96 hours after su...
	8.26 Participation by Disadvantaged Business Enterprises in Department of Transportation Financial Assisted Contracts: The recipient shall not discriminate on the basis of race, color, national origin, or sex in the award and performance of any DOT-as...

	ARTICLE 9 � CITY�S RESPONSIBILITIES
	9.1 The City shall furnish the data required of the City under the Contract Documents promptly and shall make payments to the Contractor promptly after they are due as provided in Article 7.
	9.2 The City�s duties in respect of providing lands and easements and providing engineering surveys to establish reference points are set forth in the Contract Documents.
	9.3 Technical Clarifications and Interpretations:
	9.3.1 The City shall issue, with reasonable promptness, such written clarifications or interpretations of the Contract Documents as it may determine necessary, which shall be consistent with or reasonably inferable from the overall intent of the Contr...
	9.3.2 The City shall interpret and decide matters concerning performance under the requirements of the Contract Documents, and shall make decisions on all claims, disputes or other matters in question.  Written notice of each claim, dispute or other m...
	9.3.3 The Contractor shall perform all Work to the reasonable satisfaction of the City in accordance with the Contract Documents.  In cases of disagreement or ambiguity, the City shall decide all questions, difficulties, and disputes of whatever natur...


	ARTICLE 10 � BONDS AND INSURANCE
	10.1 Public Construction and Other Bonds:  The Contractor shall furnish Public Construction or Performance and Payment Bonds (�Bond�), each in an amount at least equal to the Contract Price as security for the faithful performance and payment of all t...
	10.1.1 Performance Bond:  A Corporate Surety Bond legally issued, meeting the approval of, and running to the City in an amount not less than the Contract Price of such improvements, conditioned that the Contractor shall maintain and make all repairs ...
	The Contractor shall execute and record in the public records of Broward County, Florida, a payment and performance bond in an amount at least equal to the Contract Price with a surety insurer authorized to do business in the State of Florida as suret...

	10.3 Insurance
	a) The City is required to be named as additional insured on the Commercial General Liability insurance policy.  BINDERS ARE UNACCEPTABLE. The insurance coverage required shall include those classifications, as listed in standard liability insurance m...
	b) The Contractor shall provide the City an original Certificate of Insurance for policies required by Article 10. All certificates shall state that the City shall be given ten (10) days� notice prior to expiration or cancellation of the policy. The i...
	c) Contractor shall as a condition precedent of this Agreement, furnish to  the City of Fort Lauderdale, c/o Project Manager, 100 N. Andrews Avenue, Fort Lauderdale, FL 33301, Certificate(s) of Insurance upon execution of this Agreement, which indicat...
	10.3.2 Property Insurance (Builder�s Risk):  The Contractor shall purchase and maintain property insurance upon the Work at or off the site of 100% of the contract completed value.  These policies shall insure the interest of the owner, contractor and...
	10.3.3 Commercial General Liability
	10.3.4 Business Automobile Liability
	10.3.5 Workers� Compensation and Employer�s Liability Insurance
	10.3.6 Umbrella/Excess Liability:  The Contractor shall provide umbrella/excess coverage with limits of no less than $2,000,000 excess of Commercial General Liability, Automobile Liability and Employer�s Liability.
	10.3.7 All insurance policies required above shall be issued by companies authorized to do business under the laws of the State of Florida, with the following qualifications:
	The Contractor�s insurance must be provided by an A.M. Best�s �A-�rated or better insurance company authorized to issue insurance policies in the State of Florida, subject to approval by the City�s Risk Manager.  Any exclusions or provisions in the in...
	NOTE:  CITY PROJECT NUMBER MUST APPEAR ON EACH CERTIFICATE.
	A Sample Insurance Certificate shall be included with the proposal to demonstrate the firm�s ability to comply with insurance requirements. Provide a previous certificate or other evidence listing the insurance companies� names for all required covera...
	Compliance with the foregoing requirements shall not relieve the Contractor of their liability and obligation under this section or under any other section of this Agreement.
	The Contractor shall be responsible for assuring that the insurance certificates required in conjunction with this Section remain in force for the duration of the Project.  If insurance certificates are scheduled to expire during the contractual perio...

	a) Suspend the Agreement until such time as the new or renewed certificates are received by the City.
	b) The City may, at its sole discretion, terminate the Agreement for cause and seek damages from the Contractor in conjunction with the violation of the terms and conditions of the Agreement.


	ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,
	11.1 Warranty: The Contractor warrants and guarantees to the City that all Work will be in accordance with the Contract Documents and will not be defective. Prompt notice of all defects shall be given to the Contractor.  All defective work, whether or...
	11.1.1 Warranty of Title: The Contractor warrants to the City that it possesses good, clear and marketable title to all equipment and materials provided and that there are no pending liens, claims or encumbrances against the equipment and materials.
	11.1.2 Warranty of Specifications: The Contractor warrants that all equipment, materials and workmanship furnished, whether furnished by the Contractor, its subcontractors or suppliers, will comply with the specifications, drawings and other descripti...
	11.1.3 Warranty of Merchantability: The Contractor warrants that any and all equipment to be supplied pursuant to this Agreement is merchantable, free from defects, whether patent or latent in material or workmanship, and fit for the ordinary purposes...

	11.2 Tests and Inspections:  Contractor shall retain the services of an independent, certified, testing lab to perform all testing as required by the specifications, Contract drawings, and any applicable permitting agency. Contractor shall provide evi...
	11.2.1 Neither observations by the Project Manager nor inspections, tests or approvals by others shall relieve the Contractor from its obligations to perform the Work in accordance with the Contract Documents.

	11.3 Uncovering Work:  If any work that is to be inspected, tested or approved is covered without approval or consent of the Project Manager, it must, if requested by the Project Manager, be uncovered for observation and/or testing.  Such uncovering a...
	11.3.1 If the Project Manager considers it necessary or advisable that Work covered in accordance with Paragraph 11.2.1, 11.2.2 and 11.2.3 be observed by the City or inspected or tested by others, the Contractor at the City�s request, shall uncover, e...

	11.4 City May Stop the Work:  If the Work is defective, or the Contractor fails to supply sufficient skilled supervisory personnel or workmen or suitable materials or equipment or the work area is deemed unsafe, the City may order the Contractor to st...
	11.5 Correction or Removal of Defective Work Before Final Payment:  If required by the Project Manager, the Contractor shall promptly, without cost to the City and as Specified by the Project Manager, either correct any defective Work, whether or not ...
	11.6 One Year Correction Period After Final Payment:  If within one (1) year after the date of final acceptance, or such longer period of time as may be prescribed by law or by the terms of any applicable special guarantee required by the Contract Doc...
	If The Contractor does not promptly comply with the terms of such instructions or in an emergency where delay would cause serious risk of loss or damage, the City may have the defective Work corrected or the rejected Work removed and replaced, and all...
	11.7 Acceptance of Defective Work, Deductions:  If, instead of requiring correction or removal and replacement of defective Work, the City, at the city�s sole option, prefers to accept it, the City may do so.  In such a case, if acceptance occurs prio...
	11.8 City May Correct Defective Work:  If the Contractor fails within a reasonable time after written notice of the Project Manager to proceed to correct defective Work or to remove and replace rejected Work as required by the Project Manager in accor...

	ARTICLE 12 � INDEMNIFICATION
	12.1 Disclaimer of Liability:  The City shall not at any time, be liable for injury or damage occurring to any person or property from any cause, whatsoever, arising out of Contractor�s construction and fulfillment of this agreement.
	12.2 Indemnification:  For other, additional good valuable consideration, the receipt and sufficiency of which is hereby acknowledged:
	12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the City, its representatives, employees and elected and appointed officials from or on account of all claims, damages, losses, liabilities and expenses, direct, indire...
	12.2.2 Contractor agrees to indemnify, defend, save and hold harmless the City, its officers, agents and employees, from all damages, liabilities, losses, claims, fines and fees, and from any and all suits and actions of every name and description tha...
	12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any nature in connection with the foregoing indemnifications including, but not limited to, reasonable attorney�s fees and costs for trails and appeals.
	12.2.4 If any Subcontractor, supplier, laborer, or material men of Contractor or any other person directly or indirectly acting for or through Contractor files or attempts to file a mechanic�s or construction lien against the real property on which th...
	Additionally, until such time as such lien or claim is satisfied, removed or discharged by Contractor, all monies due to Contractor, or that become due to Contractor before the lien or claim is satisfied, removed or otherwise discharged, shall be held...
	12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes controls the extent and limits of the indemnification and hold harmless provisions of this Agreement, if any, and that the parties waive any defects in the wording of th...


	ARTICLE 13 � CHANGES IN THE WORK
	13.1 Without invalidating this Agreement, the City may, at any time or from time to time order additions, deletions or revisions in the Work through the issuance of Change Orders.  Upon receipt of a Change Order, the Contractor shall proceed with the ...
	13.2 The Project Manager may authorize minor changes in the work not involving an adjustment in the Contract Price or the Contract Time, which are consistent with the overall intent of the Contract Documents. Such changes must be in writing and signed...
	13.3 If notice of any change affecting the general scope of the Work or change in the Contract Price is required by the provisions of any Bond to be given to the Surety, it will be the Contractor�s responsibility to so notify the Surety, and the amoun...

	ARTICLE 14 � CHANGE OF CONTRACT PRICE
	14.1 Cost of the Work:  The term �Cost of the Work� means the sum of all direct costs necessarily incurred and paid by Contractor in the proper performance of the Work.  Except as otherwise may be agreed to in writing by the City, these costs shall be...
	14.1.1 Payroll costs for employees in the direct employ of the Contractor in the performance of the Work under schedules of job classifications agreed upon by the City and the Contractor.  Payroll costs for employees not employed full time on the Work...
	14.1.2 Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage, and required suppliers and field services.  All cash discounts, rebates and refunds and all returns from sale of surplus ...
	14.1.3 Supplemental costs including the following:
	14.1.3.1 Cost, including transportation and maintenance of all materials, supplies, equipment, machinery, appliances, office and temporary facilities at the site and hand tools not owned by the workers, which are consumed in the performance of the Work.
	14.1.3.2 Rentals of all construction equipment and machinery and the parts whether rented from the Contractor or others in accordance with rental agreements approved by the City, and the costs of transporting, loading, unloading, installation, dismant...
	14.1.3.3 Sales, consumer, use or similar taxes related to the Work and for which the Contractor is liable, imposed by laws and regulations.
	14.1.3.4 Royalty payments and fees for permits and licenses.
	14.1.3.5 The cost of utilities, fuel and sanitary facilities at the Work site.
	14.1.3.6 Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, expressage and similar petty cash items in connection with the Work.
	14.1.3.7 Cost of premiums for additional bonds and insurance required because of changes in the Work.

	14.2 The Contract Price may only be increased by a Change Order when Work is modified in accordance with Article 13 and approved by the City in writing. Any claim for an increase in the Contract Price resulting from a Change Order shall be based on wr...
	14.3 Not Included in the Cost of the Work:  The term �cost of the Work� shall not include any of the following:
	14.3.1 Payroll costs and other compensation of the Contractor�s officers executives, principals (of partnership and sole proprietorships), general managers, engineers, architects, estimators, attorneys, auditor, accountants, purchasing and contracting...
	14.3.2 Expenses of the Contractor�s principal and branch offices other than the Contractor�s office at the site.
	14.3.3 Any part of the Contractor�s capital expenses, including interest on the Contractor�s capital employed for the Work and charges against the Contractor for delinquent payments.
	14.3.4 Cost of premiums for all bonds and for all insurance whether or not the Contractor is required by the Contract Documents to purchase and maintain the same.
	14.3.5 Costs due to the negligence of the Contractor, any subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of ...
	14.3.6 Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraph 14.1

	14.4 Basis of Compensation:  The Contractor�s compensation, allowed to the Contractor for overhead and profit, shall be determined as follows:
	14.4.1 A mutually acceptable negotiated fee:
	14.4.1.1 For costs incurred under Paragraphs 14.1.1 and 14.1.2, the Contractor�s fee shall not exceed five percent (5%).
	14.4.1.2 No fee shall be payable on the basis of costs itemized under  Paragraphs 14.1.3.1, 14.1.3.2, 14.1.3.3, 14.1.3.4, 14.1.3.5, 14.1.3.6, 14.1.3.7, 14.3.1, 14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6.
	14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any such change which results in a net decrease plus a deduction in the Contractor�s fee by an amount equal to five percent (5%) for the net decrease.
	14.4.1.4 When both additions and credits are involved in any one change the combined overhead and profit shall be figured on the basis of net increase if any, however, not to exceed five percent (5%) of the agreed compensation.  Profit will not be pai...

	14.5 Cost Breakdown Required:  Whenever the cost of any Work is to be determined pursuant to this Article, the Contractor will submit in form acceptable to the City an itemized cost breakdown together with supporting documentation.  Whenever a change ...
	14.5.1 The breakdown shall list quantities and unit prices for materials, labor, equipment and other items of cost.
	14.5.2 Whenever a change involves the Contractor and one (1) or more subcontractors and the change is an increase in the agreed compensation, the overhead and profit percentage for the Contractor and each subcontractor shall be itemized separately.

	14.6 Time for the City to Approve Extra Work:  Any Extra Work in an amount up to and not exceeding a cumulative amount of $25,000 for a specific project can be approved by the City Manager and shall require a written Change Order proposal to be submit...

	ARTICLE 15 � CHANGE OF THE CONTRACT TIME
	15.1 The Contract Time may only be changed by a Change Order.  Any claim for an extension in the Contract Time shall be based on written notice delivered to the Project Manager within five (5) days of the occurrence of the event giving rise to the cla...
	15.2 The Contract Time will be extended in an amount equal to time lost due to delays beyond the control of the Contractor if a claim is made there for as provided in Paragraph 15.1.  Such delays shall include but not be limited to, acts or neglect by...
	15.3 All time limits stated in the Contract Documents are of the essence.  The provisions of this Article 15 shall not exclude recovery for damages for delay by the Contractor.
	15.4 Delays caused by or resulting from entities, contractors or subcontractors who are not affiliated with the CONTRACTOR (non-affiliated Contractors) shall not give rise to a claim by the CONTRACTOR for damages for increases in material and/or labor...
	15.5 Rights of Various Interests: Whenever work being done by City�s forces or by other contractors is contiguous to or within the limits of work covered by this Contract, the respective rights of the various interests involved shall be established by...

	ARTICLE 16 � LIQUIDATED DAMAGES
	16.1 Upon failure of the Contractor to complete the Work within the time specified for completion, the Contractor shall pay to the City the sum of $________________ for each and every calendar day that the completion of the Work is delayed beyond the ...
	16.2 No Extended Damages: For other and additional good and valuable  consideration the receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and agrees that in the event of any delay of construction or for any reason, alle...

	ARTICLE 17 � SUSPENSION OF WORK AND TERMINATION
	17.1 City May Suspend Work:  The City may, at any time and without cause, suspend the Work or any portion of the Work for a period of not more than ninety (90) days by notice in writing to the Contractor which shall fix the date on which Work shall be...
	17.2 City�s Right to Terminate Contract:   The City may terminate this Agreement upon fifteen (15) calendar days� written notice upon the occurrence of any one or more of the following events:
	17.2.1 If the Contractor commences a voluntary case or a petition is filed against the Contractor, under any chapter of the Bankruptcy Code, or if the Contractor takes any equivalent or similar action by filing a petition or otherwise under any other ...
	17.2.2 If the Contractor makes a general assignment for the benefit of creditors.
	17.2.3 If a trustee, receiver, custodian or agent of the Contractor is appointed under applicable law or under Contract, whose appointment or authority to take charge of property of the Contractor is for the purpose of enforcing a lien against such pr...
	17.2.4 If Contractor fails to begin the Work within fifteen (15) calendar days after the Project Initiation Date, or fails to perform the Work with sufficient workers and equipment or with sufficient materials to ensure the prompt completion of the Wo...
	17.2.5 If the Contractor repeatedly fails to make prompt payments to subcontractors or for labor, material or equipment.
	17.2.6 If the Contractor repeatedly disregards proper safety procedures.
	17.2.7 If the Contractor disregards any local, state or federal laws or regulations.
	17.2.8 If the Contactor otherwise violates any provisions of this Agreement.

	17.3 If Contractor, within a period of ten (10) calendar days after such notice, shall not proceed in accordance therewith, the City may exclude the Contractor from the Work site and take the prosecution of the Work out of the hands of the Contractor,...
	17.3.1 If after notice of termination of Contractor�s right to proceed, it is determined for      any reason that Contractor was not in default, the rights and obligations of City and Contractor shall be the same as if the notice of termination had be...
	17.3.2 Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5, Contractor shall promptly discontinue all affected work unless the Notice of Termination directs otherwise and deliver or otherwise make available to City all data, drawin...

	17.3.3 If the Contractor commits a default due to its insolvency or bankruptcy, the following shall apply: Should this Agreement be entered into and fully executed by the parties, funds released and the Contractor (Debtor) files for bankruptcy, the fo...
	17.3.3.1 In the event the Contactor files a voluntary petition under 11 U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303, the Contractor shall acknowledge the extent, validity, and priority of the lien recorded in favor of the ...
	17.3.3.2 Alternatively, in the event the City does not seek stay relief, or if stay relief is denied, the City shall be entitled to monthly adequate protection payments within the meaning of 11 U.S.C. 361.  The monthly adequate protection payments sha...
	17.3.3.3 In the event the Contractor files for bankruptcy under Chapter 13 of Title 11, United States Code in additional to the foregoing provisions, the Contractor agrees to cure any amounts in arrears over a period not to exceed twenty-four (24) mon...
	17.3.4 Should this Agreement be entered into and fully executed by the parties, and the funds have not been forwarded to Contractor, the following shall occur:
	17.3.4.1 In the event the Contractor files a voluntary petition pursuant to 11 U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303., the Contractor acknowledges that the commencement of a bankruptcy proceeding constitutes an event...

	17.4 Termination for Convenience:  This Contract may be terminated for convenience in writing by City upon thirty (30) days written notice to Contractor (delivered by certified mail, return receipt requested) of intent to terminate and the date on whi...
	17.5 Where the Contractor�s service have been so terminated by the City, the termination shall not affect any rights of the City against the Contractor then existing or which may thereafter accrue.  Any retention or payment of moneys due the Contracto...
	17.6 The Contractor has no right, authority or ability to terminate the Work except for the wrongful withholding of any payments due the Contractor from the City.

	ARTICLE 18 � DISPUTE RESOLUTION
	18.1 Resolution of Disputes:  Questions, claims, difficulties and disputes of whatever nature which may arise relative to the technical interpretation of the Contract Documents and fulfillment of this Agreement as to the character, quality, amount and...
	18.1.1 Consultant shall notify Contract Administrator and Contractor in writing of Consultant�s decision within twenty-one (21) calendar days from the date of the submission of the question, claim, difficulty or dispute, unless Consultant requires tim...
	18.1.2 In the event the determination of a dispute by the Consultant under this Article is unacceptable to any of the parties hereto, the party objecting to the determination must notify the other party and the City Manager, in writing within ten (10)...
	18.1.3 All non-technical administrative disputes (such as billing and payment) shall be determined by Contract Administrator.
	18.1.4 During the pendency of any dispute and after a determination thereof, Contractor, Consultant, and Contract Administrator shall act in good faith to mitigate any potential damages including utilization of construction schedule changes and altern...
	18.1.5 For any disputes which remain unsolved, within sixty (60) calendar days after Final Completion of the Work, the parties shall participate in mediation to address all unresolved disputes.  A mediator shall be mutually agreed upon by the parties....


	ARTICLE 19 � NOTICES
	19.1 All notices required by any of the Contract Documents shall be in writing and shall be deemed delivered upon mailing by certified mail, return receipt requested to the following:

	ARTICLE 20 � LIMITATION OF LIABILITY
	20.1 The City desires to enter into this Agreement only if in so doing the City can place a limit on the City�s liability for any cause of action arising out of this Agreement, so that the City�s liability for any breach never exceeds the sum of $1,00...
	20.2 No Extended Damages: For other and additional good and valuable  consideration the receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and agrees that in the event of any delay of construction or for any reason, alle...

	ARTICLE 21 � GOVERNING LAW
	21.1 This Agreement shall be governed by the laws of the State of Florida. Both Parties agree that the courts of the State of Florida shall have jurisdiction of any claim arising in connection with this Agreement.  Venue for any claim, objection or di...

	ARTICLE 22 � MISCELLANEOUS
	22.1 The duties and obligations imposed by this Agreement and the rights and remedies available to the parties and, in particular but without limitation, the warranties, guaranties and obligations imposed upon the Contractor and all of the rights and ...
	22.2 The Contractor shall not assign or transfer this Agreement or its rights, title or interests.  The obligations undertaken by the Contractor pursuant to this Agreement shall not be delegated or assigned to any other person or firm.  Violation of t...
	22.3 The Contractor and its employees, volunteers and agents shall be and remain an independent contractors and not agents or employees of the City with respect to all of the acts and services performed by and under the terms of this Agreement.  This ...
	22.4 The City reserves the right to audit the records of the Contractor relating in any way to the Work to be performed pursuant to this Agreement at any time during the performance and term of this Agreement and for a period of three (3) years after ...
	22.5 The remedies expressly provided in this Agreement to the City shall not be deemed to be exclusive but shall be cumulative and in addition to all other remedies in favor of the City now or later existing at law or in equity.
	22.6 Should any part, term or provisions of this Agreement be decided by the courts to be invalid, illegal or in conflict with any state or federal law, the validity of the remaining portion or provision shall not be affected.
	22.7 Public Entity Crimes:  In accordance with the Public Crimes Act, Section 287.133, Florida Statutes, a person or affiliate who is a contractor, consultant or other provider, who has been placed on the convicted vendor list following a conviction f...
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