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BUSINESS ENTITY

Keith & Schnars (K&S) is a 
premier, full service engineering 
and consulting firm. We offer 
multi-disciplinary expertise in the 
fields of Landscape Architecture, 
P lanning ,  C iv i l  Eng ineer ing , 
Land Survey ing ,  Construct ion 
Management ,  and Env ironmenta l 
Services. Our company has  played 
a key role in the development of 
Florida’s growing infrastructure. We 
offer diverse technical and business 
insight built from proven results for a 
broad spectrum of public and private 
clients. Our staff includes a long list 
of exceptional professionals who 
are well-versed in all aspects of our 
core businesses. Their commitment 
to state-of-the-art technology and 
practices has allowed the company 
to distinguish itself as a deliverer of 
superior, impactful solutions. 

OFFICE LOCATIONS

With over four decades of experience in 
the industry, the K&S name has become 
synonymous with high quality work, 
innovation, competency, and dedication. 
We combine insight with knowledge gained 
over the course of many successful years 
in operation, to offer innovative results 
that deliver value. 

Excellence is at the heart of the 
K&S culture. We strive to cultivate a 
professional philosophy – which is strong, 
collaborative, and grounded in a clear 
set of simple values. These standards 
are the cornerstone of our corporate 
legacy: Authenticity, Integrity, Innovation, 
Professionalism, Trustworthiness, and 
Commitment to Community. 

Our values drive the essential elements 
of our core business, and resonate 
throughout every task we undertake. They 
also determine a distinctive character that 
is evident in every aspect of our work. 
These principles guide and influence the 
way we work with each other, as well as 
how we serve our clients and engage with 
our communities. We are passionately 
committed to doing the job right. 

Our success is built on trust. Our clients, 
teammates, and the community our 
projects affect rely upon us as a responsible 
partner who minimizes risk. We trust in 
principles that we believe are not only the 
right way to do business, but also define 
how we want to live and work.

2 4.2.2    EXECUTIVE SUMMARY
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OFFICE LOCATIONS
K&S’ offices are strategically 
located throughout the state 
of Florida to service our 
current and future clients. 
Our main headquarters is 
located in Fort Lauderdale, 
and our satellite offices are 
in Miami, Naples, Altamonte 
Springs, and Jacksonville. 

This contract will be serviced 
from our Fort Lauderdale 
office.

LAFAYETTE

MIAMI-DADE

ST. LUCIE

FORT LAUDERDALE OFFICE 
CORPORATE HEADQUARTERS
6500 North Andrews Avenue
Fort Lauderdale, Florida 33309
Phone: (954) 776-1616 | Fax: (954) 771-7690
Toll Free: (800) 488-1255

ALTAMONTE SPRINGS OFFICE
455 Douglas Avenue, Suite 1855
Altamonte Springs, Florida 32714
Phone: (321) 422-0904 | Fax: (407) 960-7829

JACKSONVILLE OFFICE
11043 Crystal Springs Road, Unit 8
Jacksonville, Florida 32221
Phone: (904) 379-9151 | Fax: (904) 802-0914

MIAMI OFFICE
5835 Blue Lagoon Drive, Suite 303 
Miami, Florida 33126
Phone: (305) 477-7667 | Fax: (305) 477-4474

NAPLES OFFICE
3825 Beck Boulevard, Suite 722    
Naples, Florida 34114
Phone: (239) 231-3619 | Fax: (239) 231-3684

OFFICE LOCATIONS
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OFFICERS, PRINCIPALS, SUPERVISORY STAFF AND KEY 
INDIVIDUALS WHO WILL BE DIRECTLY INVOLVED WITH THE WORK

ROLE NAME AND TITLE OFFICE LOCATION

Officers/Principals of 
the Firm

Errol Kalayci, Esq., President/
CEO Fort Lauderdale

Bruce Reed, RLA
Vice President of Landscape 
Architecture, Planning, and 

Environmental
Fort Lauderdale

Supervisory Staff

Kirk Hoosac, P.E., Director of 
Landscape Architecture Fort Lauderdale

Heidi Siegel, AICP, Director of 
Planning and Public Outreach Fort Lauderdale

Jake Ozyman, P.E., ENV SP 
Director of Civil Engineering Fort Lauderdale

KEY INDIVIDUALS DIRECTLY INVOLVED WITH THIS CONTRACT

Project Manager
 
 

 Chris Miller, RLA, ISA, 
LEED AP, SITES AP,

LIAF, FNGLA, IA
Assistant Director of

Landscape Architecture

Fort Lauderdale

Landscape Architecture  Todd Mohler, RLA, ISA, IA 
Senior Landscape Architect Fort Lauderdale

Landscape Architecture
Kirk Hoosac, RLA 

Director of
Landscape Architecture

Fort Lauderdale

Planning & Urban Design/
Historical and Cultural 

Resources

Heidi Siegel, AICP
Director of Planning and 

Public Outreach
Fort Lauderdale

Planning & Urban Design
Bradley Benmoshé, LEED 
Green Associate, CPTED

Urban Planner & Designer
Fort Lauderdale

Civil Engineering
 Jake Ozyman, P.E., ENV SP 

Director of
Civil Engineering

Fort Lauderdale

Surveying and Mapping
 

Robert K. Krisak, P.L.S. 
Vice President of

Surveying and Mapping
Fort Lauderdale

Environmental Permitting
Marisa Magrino, ISA, FNGLA 

Senior Environmental 
Scientist/Permit Coordinator

Fort Lauderdale

Architecture Tamara Peacock, RA, CPTED Fort Lauderdale

Cemetery Contractor Mike Boss Fort Lauderdale
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Mr. Miller is a highly qualified landscape 
architect, with a keen interest in the Green 
Industry. His variety of experience includes 
all phases of the design process. This ranges 
from site analysis, concept generation, and 
project planning, to landscape, irrigation, 
and amenity designs; these include both 
Woodlawn Cemetery and Sunset Memorial 
Gardens. He has 23 years of experience 
with creating landscape plans, contact 
specifications, details, and maintenance 
plans for the FDOT. He has also served on the 
committee charged with the responsibility 
of revising the Florida Grades and Standards 
for Nursery Plants. He is known for his 
innovative design solutions and immaculate 
attention to design details, construction 
specifications, plan reviews, and hands-on 
construction inspections.

His extensive array of project experience 
includes planning, design and construction 
inspection of commercial developments, 
parks, municipal centers, streetscapes, 
FDOT roadway beautification projects, and 
more. Mr. Miller currently holds 15 Green 
Industry Certifications.

Chris Miller, RLA, ISA, LEED 
AP, SITES AP, LIAF, FNGLA, IA Todd Mohler, RLA, ISA, IA

Mr. Mohler is a skilled Registered 
Landscape Architect (RLA), with a depth 
of knowledge developed through 21 
years of professional experience. In the 
past, Mr. Mohler has worked on both 
Sunset Memorial Gardens and Woodlawn 
Cemeteries, and is familiar with the history 
and the irrgiation systems. 

He has specific project experience in parks, 
major irrigation systems, streetscapes, 
hospitality, PUDs, and commercial 
development. 

Most recently he has been designing, 
testing, inspecting, and managing 
centrally controlled irrigation systems. 
These services are focused on water 
conservation and horticultural services, 
aimed squarely at the sustainability 
of built landscapes. His thorough 
understanding of water, soils, and plants 
within the built environment resulted 
in a decade long successful consulting 
career in the private sector. This success 
included irrigation water management 
through advanced technologies like soil 
moisture sensing, weather stations, and 
computerized central control systems. Mr. 
Mohler has presented regularly at Florida 
ASLA conventions, as well as similar Texas 
ASLA conventions on the subject of water 
conservation.

54.2.2    EXECUTIVE SUMMARY
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Ms. Siegel is the director of the firm’s 
Planning, Public Relations, and Outreach 
Department. She has 18 years of professional 
experience in the planning and development 
field, in both the public and private sector. 
Prior to joining K&S, Ms. Siegel served as 
the City Manager for the Village of Biscayne 
Park in Miami-Dade County.  Ms. Siegel has 
experience and success in:

•	 Historic Preservation Planning and 
Legislation

•	 Reviewing, Updating and Implementing 
Land Development Regulations and 
Comprehensive Plans

•	 Zoning Review Services
•	 Current Trends, Laws and Solutions 
•	 Department Leadership and 

Reorganization
•	 Public Outreach and Consensus 

Building
•	 Master Plans
•	 Public Speaking and Presentation

Heidi Siegel, AICPKirk Hoosac, RLA 

As a previous FDOT District Landscape 
Architect in District 6, Mr. Hoosac offers 
a wide assortment of experience in all 
phases of landscape architecture. This 
experience includes plan development, 
concept generation, construction cost 
estimating, maintenance cost estimating, 
site inventory, site and master planning, 
landscape and irrigation design, project 
specifications, construction observation, 
landscape inspection, and quality control. 
He has participated in a variety of project 
types including planning and design for 
transportation, commercial, residential, 
and municipal projects. 

Mr. Hoosac is confident and skilled in 
performing his responsibilities. From 
dynamic presentations, to disciplined 
project management, he brings a positive 
and proactive approach to his projects.

6 4.2.2    EXECUTIVE SUMMARY
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Mr. Benmoshé has an eclectic assortment of 
interdisciplinary experience gained from his 
work with architects, developers, consultants, 
and governmental agencies over the past 
five years. His knowledge was achieved in the 
fields of architecture, urban design, planning, 
landscape architecture, and community 
development. Mr. Benmoshé specializes 
in sustainable design and effective place 
making, and has extensive experience with 
cemetery research. He recently used the 
historic Evergreen Cemetery as a case study 
for a journal article he is submitting to the 
Journal for Sustainable Development. The core 
of the journal addressed sea level rise, spatial 
inefficiencies, and sustainability.

Furthermore, he has created conceptual 
designs of innovative and sustainable 
cemeteries, which illustrate how the 
cemeteries of tomorrow might look and 
operate. Having researched and visited more 
than twenty cemeteries around the world, he 
has intimate knowledge of cemetery layout, 
operations, and maintenance issues. His full 
range of urban design experience includes 
assisting in the review of development 
proposals and site plans for conformance 
with codes, plans, and regulations; as well 
as, assisting in the evaluation of rezoning, 
ordinance amendments, site plans, special 
use permits, variances, and other proposals. 
His experience also consists of conducting 
field audits and assessments, participating 
in community design charrettes, reviewing 
zoning permit applications, and city code of 
ordinances.

Over the past 19 years, Mr. Ozyman 
has successfully managed numerous 
infrastructure, roadway, land development, 
and water resource projects. He has an 
understanding of key stakeholder/agency 
needs and requirements, and has met those 
needs without compromising project goals, 
client budgetary, or schedule requirements. 
Mr. Ozyman focused on project intent, 
understood constraints and opportunities, 
and worked collaboratively in a multi-
disciplined environment. 

In addition to engineering design expertise, 
Mr. Ozyman served as the senior project 
engineer on some of the most complex 
projects within the metropolitan area. He 
has specific experience in construction, 
inspection of highways, and bridges, as well 
as, entire street infrastructures that include 
new sidewalks, curbs, road restoration, 
traffic signals, streetlights, water mains, 
sanitary and storm sewers, and catch basins. 
Mr. Ozyman’s experience puts an emphasis 
on project set-ups, management, record 
keeping, quality control, material testing, 
closeouts, problem solving, constructability 
reviews, and estimation.

Jake Ozyman, P.E., ENV SP Bradley Benmoshé, LEED 
Green Associate, CPTED 
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Robert K. Krisak, P.L.S. 

Mr. Krisak has more than 39 years 
of experience in all phases of land 
and engineering surveying, including 
topographic, boundary, hydrographic, 
as-built, construction layout, and 
location surveys for highways, residential 
developments commercial projects, 
and expert witness testimony. He has 
gained this experience through a variety 
of surveying-related positions, including 
instrument person, drafter, party chief, 
and field crew coordinator. 

Mr. Krisak is familiar with a wide range of 
state-of-the-art surveying equipment, and 
is experienced in project management, 
field survey supervision, office survey 
procedures, and staff power scheduling. 
Robert has previously surveyed Sunset 
Memorial Gardens Cemetery.

Ms. Magrino is a Senior Environmental 
Scientist and Permit Coordinator with K&S. 
She recently served as a Natural Resources 
Specialist, requiring her to effectively 
manage projects, issue licenses and permits, 
conduct biological assessments and wetland 
determinations, create and review technical 
reports, map wetland and seagrass in GIS, 
and ensure compliance with regulations on 
all levels. 

Due to her extensive educational and 
professional experience, Ms. Magrino is 
proficient in coastal and wetland species 
identification, mitigation assessment 
methodologies (e.g. UMAM, MWRAP, and 
WATER), and various computer programs. 
Ms. Magrino has also received her 
certifications as an ISA Certified Arborist 
and a PADI Certified Advanced Open Water 
Rescue Diver.

Marisa Magrino, ISA, FNGLA 
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Mr. Boss is President and one of the 
founders of MBR Construction, Inc. He has 
an extensive background in construction, 
with over 30 years of experience in south 
Florida. 

Mr. Boss is currently the Principal-in-
Charge and a licensed General Contractor 
for MBR Construction. Among his many 
qualifications, it is relevant to mention 
Mr. Boss’ extensive experience in leading, 
coordinating, and completion numerous 
Design-Build projects. He has a proven 
talent for working through the many levels 
of details necessary for a construction 
project’s success, and is uniquely dedicated 
to service and honesty. He has contributed 
to the construction of two of the four Fort 
Lauderdale owned cemeteries, Woodlawn, 
and Sunset Memorial Gardens, and site 
work on Sunset Memorial Gardens.

Mike BossTamara Peacock, RA, CPTED

Ms. Peacock has actively practiced in the 
architectural profession in South Florida 
for over 20 years. Her areas of expertise 
include land use planning, historic 
preservation, design development, 
production, and contract administration 
for public sector and private commercial 
projects. Her public sector projects include 
parks and recreational facilities, schools, 
and master planning/city re-development. 

Ms. Peacock is widely recognized for her 
community consensus building ability. She 
received her B.A. in Architecture in 1979 
from the University of Florida, and her 
M.S. in Architecture in 1981. Ms. Peacock 
is a Registered Architect and a licensed 
Building Contractor, as well as an Interim 
Professor at Florida Atlantic University. 
She is also CPTED Certified.
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Summary of Proposal: K&S is familiar with the scope of the project, and is confident we have the 
most well-rounded, comprehensive team of in-house professionals. With our expert construction 
and architectural subconsultants, we will provide the master planning, operational upgrades, and 
recommendations for the City of Fort Lauderdale’s four cemeteries. K&S has an extensive field 
experience that will benefit the City, and result in detailed asset conditions and assessments. Our 
historical and cultural preservation expertise will allow us to produce accurate documentation and 
recommendations. K&S has one of the largest and most qualified landscape inspection teams in the 
state. This team will give an accurate observation of the natural context, turf, and landscape, as well 
as an irrigation analysis. Our in-house landscape architecture and planning team of 21 individuals 
will be instrumental in the site analysis and plans. This team has performed several large landscape 
park master plans and park expansions over the years. Our extensive public involvement experience 
will help incorporate the vision of the Cemetery System Board of Trustees. The civil engineering team 
will assist with roadway and drainage deficiencies and improvements.

K&S has provided surveying and mapping services to clients throughout the state of Florida since 
1929. We will combine this long history of experience with our knowledge and use of state-of-the-art 
LiDAR and GIS technology on this project. We are uniquely qualified for this special endeavor. Our 
previous surveying experience on Sunset Memorial Gardens, and landscape architectural work on 
Woodlawn and Sunset Memorial Gardens, distinguishes us from the competition. Further, K&S has 
completed irrigation work on Sunset Memorial Gardens in the past. This work, combined with our 
overall irrigation expertise, enhances our advantage over the opposition. In an effort to provide the 
best team available in south Florida, we have added architectural and construction subconsultants 
to assist with the best and least invasive methods for the repair and resetting of gravestones and 
burial plots. Lastly, our team has had great success in long term maintenance planning and funding 
for FDOT projects. We believe that this will aid us during the review of maintenance plans, costs, and 
perpetual care funding and level analysis needed to make the appropriate recommendations for 
future enhancements to the cemetery system.

K&S’ TEAM OF 21 PLANNING AND LANDSCAPE ARCHITECTURE 
STAFF HOLD THE FOLLOWING IN-HOUSE CREDENTIALS:

CERTIFICATIONS	 STAFF TOTALS
Registered Landscape Architect (RLA)	 5
AICP		 2
CPTED		 3
ISA Certified Arborist		 7
ISA Tree Risk Assessment Qualification	 2
SITES AP Certification		 1
FNGLA Certified Landscape Contractor (FCLC)	 4
FNGLA Certified Horticulture Professional (FCHP)	 6
IA Certified Irrigation Designer		 2
IA Certified Landscape Irrigation Auditor	 2
IA Certified Golf Irrigation Auditor	 2
UF/IFAS Advanced Florida Master Naturalist	 1
LEED Accredited Professional		 3
Green Advantage Certified Practitioner	 1
FDEP Storm water Management Inspector	 5
Certified Landscape Inspector (LIAF)	 8

10 4.2.2    EXECUTIVE SUMMARY
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ORGANIZATIONAL CHART

LEGEND
	 Keith & Schnars
	 The Tamara Peacock 		
	 Company Architects
	 MBR Construction, Inc.

PRINCIPAL-IN-CHARGE

PROJECT MANAGER

CIVIL ENGINEERINGCEMETERY 
CONTRACTOR

ARCHITECTURE

ENVIRONMENTAL 
PERMITTING

PLANNING & 
URBAN DESIGN

LANDSCAPE 
ARCHITECTURE

HISTORICAL AND 
CULTURAL RESOURCES

SURVEY  AND MAPPING

Bruce Reed, RLA
Vice President of 

Landscape Architecture, 
Planning, Environmental

Chris Miller, RLA, ISA, 
LEED AP, SITES AP, 

LIAF, FNGLA, IA
Assistant Director of 

Landscape Architecture

Jake Ozyman, P.E., 
ENV SP

Director of 
Civil Engineering

Robert Zuccaro, P.E.
Senior Project Manager

Heidi Siegel, AICP
Director of Planning

Bradley Benmoshé, 
LEED Green Associate, 

CPTED
Urban Designer

Kristen Nowicki, AICP
Senior Planner

Sofia Thordin
Planner 

Kevin Johnson II, CPTED
Urban Designer

Kirk Hoosac, RLA
Director of 

Landscape Architecture

Todd Mohler, RLA, ISA, IA
Senior Landscape 

Architect

Marisol Ortega, ISA, 
LIAF

Senior Landscape 
Designer

James Wang, LEED 
Green Associate

Landscape Designer

Arianna Netzky
Landscape Designer

Albert Jacob, RLA
Design Associate 

Alexis Alvey, ISA, 
FNGLA

Landscape Designer

Christine McKay, LIAF
Landscape Designer

Chase Russell, LIAF, 
FNGLA

Landscape Designer, 
Landscape Inspector

Todd Reich, ISA, LIAF, 
FNGLA

Senior Landscape 
Inspector

Benjamin Koubek, ISA, 
LIAF, FNGLA

Landscape Inspector

Heidi Siegel, AICP
Director of Planning

Sofia Thordin
Planner

Robert K. Krisak, P.L.S.
Vice President of 

Surveying and Mapping

Benjamin Hoyle, P.S.M.
Project Surveyor

Jason Weiss
Survey Technician and 
Field Crew Supervisor

Mike Boss
Principal

Vilma Rodriguez
Senior Project Manager

Tamara Peacock, RA 
CPTED

Historic Preservation Architect

Marisa Magrino, ISA, 
FNGLA

Senior Environmental 
Scientist/Permit 

Coordinator

Barry Ehrlich
Federal & State 

Permit Specialist

CITY OF FORT LAUDERDALE
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PAST PROJECTS FOR AGENCIES SIMILAR 
IN SIZE AND SCOPE

Sunset Memorial Gardens Cemetery - A serene new building housing vaults, 
meeting and grieving spaces was proposed to accommodate the growing 
needs of the cemetery. The intimate planting design screens maintenance 
areas, utilized several existing canopy trees and provides a restful setting for 
visitors. K&S provided hardscape, planting, irrigation design and surveying 
services.

Woodlawn Cemetery - “Show me your cemeteries, and I will tell you 
what kind of people you have” - Benjamin Franklin. This unique but 
almost forgotten historic African-American cemetery was revitalized 
when local residents mobilized to ensure that it received the recognition 
it deserved. The challenge for the K&S team was to respect the existing 
gravesites and cultural landscape. This required an intimate, detailed 
site analysis, as well as a responsibility and sensitivity toward the layers 
of history, much of it unrecorded. This meant the irrigation piping and 
head layout was designed in response to these conditions. Even the 
valve boxes were customized to mimic the pattern and profile of a grave 
marker. The team worked closely with the Historical Society to ensure 
all known names were included on the new monuments. The result is a composition of functional 
walkways and resting areas with a series of story-telling memorials. These memorials were created 
with custom detailing of colored concrete, split-face concrete block, black granite, and stainless 
steel markers. Other improvements included welded metal picket fencing, custom cast steel signage, 
benches, and trash receptacles, each incorporated into a design concept that accommodates and 
preserves the historic elements of the site. Opening day was a success, with the project lauded by 
the local paper and attended by local citizens, preachers, and politicians. Services provided: site, 
planting, and irrigation design.

Rolling Oaks and Bunche Parks – K&S’ landscape architecture division 
provided grant assistance and planning services for two parks in Miami 
Gardens. Our designs for the parks included a nature trail, recreation 
center, maintenance buildings, pavilions, press boxes, a concession/
restroom facility, soccer/football fields, tennis courts, a baseball field, a 
parcourse, volleyball courts, an aquatic play structure, lighting, signage, 

parking, and playgrounds. Plans, renderings, and cost 
estimates were also prepared to assist in grant (Florida 
Recreation Development Assistant) requirements.

12 4.2.3    EXPERIENCE AND QUALIFICATIONS
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Hillsboro El Rio Park – K&S provided professional landscape architecture, 
engineering, survey, and environmental services to the City of Boca Raton for 
the design and site plan approval of a 17-acre park. The park will be built on 
an abandoned landfill adjacent to a wetland, requiring significant additional 
permitting and geotechnical involvement. The park features will include 
entry signage, a grand pavilion and restroom, large and small pavilions with 
grills, a fitness path, large passive recreation areas, a non-motorized boat 
launch, sport courts, a large playground, shade structures, and a fitness 
station. Native plantings will be used to anchor the park features, provide 
shade and interest, screen the adjacent railway, and buffer the adjacent 
mangrove wetland. A pedestrian mid-block crossing will connect the north 
and south portions of the park on opposite sides of SW 18th Street. The crossing provides a median 
refuge and utilizes a pedestrian actuated beacon system.

Little Haiti Artificial Turf Conversion - K&S was awarded this contract 
to develop a site plan to redesign the existing path, existing practice 
field, and amenities located throughout the soccer park. The goal of 
the design was to implement a new artificial practice field where an 
existing turf practice field existed. As a result the existing path needed 
to be relocated and redesigned. A tree disposition plan and additional 
proposal of trees have been integrated to increase the shade canopy for 
park goers. A landscape wall was proposed to enhance the aesthetics 
and experience for park users. The landscape wall was designed to help 
retain the existing soil, and slope to reduce the impact of having to 
mitigate/relocate majority of the existing trees.

Major Arterial Corridor Study: Creating Identity and Sense 
of Place – The Major Arterial Corridor Study examined the City of 
Tamarac’s four major roadways - Commercial Boulevard, University 
Drive, McNab Road, and SR-7 - for improvements related to the study’s 
three design initiatives: gateways, streetscapes, and neighborhood 
buffer walls. K&S performed a full site inventory for fifteen miles of 
roadway, examining all aspects of each corridor. This was completed 
in order to develop design recommendations and concepts that 
would help create a cohesive aesthetic, as well as begin to develop a 
stronger community identity and sense of place. K&S provided graphic 
renderings (plans, sections, and perspectives) to help illustrate the 
recommended improvements. In addition to the streetscape analysis, the neighborhood buffer wall 
initiative required an in depth evaluation of 28 residential neighborhoods. An objective, ranking 
system was formulated to compare attributes of all 28 neighborhoods, providing the City with an 
ordered list of neighborhoods recommended to receive buffer walls. As part of the study, K&S held a 
community outreach meeting, surveying the public to gather feedback. In addition, our team worked 
closely with City Staff to develop a document for the City to use for years to come.

Windmill Park Concept - K&S’ involvement in the original plat work for 
the development of Windmill Park started in 1987 - then called Coco Parc. 
In 1990, K&S prepared the original design work for the park, providing 
the City of Coconut Creek with master planning, site design, landscape, 
irrigation and parking design, construction inspection, administration 
services, and overall project coordination assistance. The current park 
includes active and passive recreation areas, bike, jogging, and nature 
trails, picnic areas, playgrounds, ball fields, court games, entrance and 
park signage, wetland mitigation lakes, and multi-purpose buildings. 

DECORATIVE 
HARDSCAPE

TAMARAC 
SIGN

EX. OVERHEAD
SIGN

MEDIAN

GROUND COVER

EX. SIGN

COMMERCIAL BLVD.

FLO
RID

A TURNPIK
E

PLAN VIEW

NORTH

G A T E WAY  T R E A T M E N T  C O N C E P T
C o m m e r c i a l  B l v d .  w e s t  o f  t h e  F l o r i d a  Tu r n p i k e

MID-STORY 
FLOWERING TREE

STATELY PALM

STATELY 
PALM

STATELY PALM

DECORATIVE 
HARDSCAPE

GROUND COVER

PERSPECTIVE

Lagerstroemia Indica 
Crape Myrtle ‘Natchez’

Phoenix Sylvestris 
Silver Date Palm

Ptychosperma Elegans
Solitaire Palm

Ficus Microcarpa
Green Island Ficus

Dionella Tasmanica
Variegated Flax Lily

Bulnesia Arborea
Verawood

PLANT PALETTE OPTIONS
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In 2012, K&S worked closely with the City to develop a conceptual plan for park improvements. This plan 
included such elements as an additional basketball court, expanded landscapes, open play areas, shelters, 
proposed parking, walking paths, station-based exercise circuit, separated large and small dog parks, and 
a restroom facility.

Visioning Apopka - The K&S team guided the community-wide Strategic 
Plan (with Vision and Re-Branding) for the City of Apopka. To create Apopka’s 
strategic vision plan for the future, the K&S team reflected the City’s cultural, 
historical, and demographic diversities. We sought to include as many 
participants as possible. To gauge residents and other interested parties’ 
desires about opportunities and challenges, a survey was designed and 
conducted over a series of months to enable optimum response; over 1,200 
responses were collected, tabulated, interpreted, and summarized for policy 
makers. Participants were also able to express their concerns and desires 
regarding the future of Apopka at any of the three Mobile Information Station 
(MIS) events, or five community forums that the K&S team facilitated. To 

maximize efforts in reaching all members in the project study area, two additional community meetings 
were held for members of Apopka’s African-American and Hispanic communities. For those who needed it, 
we had K&S staff translating the forum, project information, and graphic boards into Spanish. Additionally, 
the team created and, to this day, maintains a project website that displays up-to-date information 
regarding the project’s progress. 

Plantation Midtown District 2023: An Update of the Conceptual 
Master Plan - A multi-disciplinary project team with urban planning, 
economics, and traffic design expertise was engaged for a limited scope of 
a six month schedule to update the master plan for Plantation’s Midtown 
District. The prior 2002-2016 Plan presented a conceptual master plan 
for the approximately 1-1/3 square mile area that was also assembled by 
K&S. The Plan Update is consistent with Midtown District’s 1988 Charter 
for Safe Neighborhood Improvement District as it furthers the pursuit of 
maintaining a vibrant, livable, and safe community. 

The Update’s focus was to present a conceptual guide for desired future 
development based on current input and the prior plan in context with existing conditions, including 
a market study, and economic and fiscal analyses. Methods used included a combination of field 
observations, examination of land use trends, consultation with staff and developers about “pipeline” 
projects, comparison with other areas of Broward County, and application of local and professional 
knowledge.

Conceptual Design Master Plan for the Proposed NW 7th Avenue 
Chinatown Cultural Arts and Innovation District - The City of North Miami 
identified the opportunity to buildup on the existing multicultural context 
and spirit of entrepreneurship along the NW 7th Avenue Corridor. 

Our goals in connection with this project were to promote the transformation 
of NW 7th Avenue: 
• From a commercial corridor to a vibrant mixed-use employment urban 
	 district. 
• From auto-centric corridor to multi-modal mobility. 
• From an eclectic collection of different buildings to a more balanced, unique 

	 and attractive destination branded as Chinatown. 

14 4.2.3    EXPERIENCE AND QUALIFICATIONS

CAM #18-0068 
Exhibit 5 

Page 15 of 49



The Master Plan provides a new type of development based on traditional urbanism principles that 
can cater to new markets: immigrants of Chinese and other multi-cultural and ethnic backgrounds, 
millennial professionals, singles and families, and aging baby boomers. Attractive and financially 
adequate mixed-use, flexible building types for business and housing are a special focus. The K&S 
team designed quality urbanism supported by the proper Land Development Code to create a 
beautiful walkable urbanism that creates value in both short and long term. 

The K&S team studied the existing conditions in North Miami, as well as in other high quality places 
throughout south Florida. We identified that historically there is a walkable block network, adjacency 
of different building types and uses, forming a fine-grain urbanism. These principles formed the 
foundation for design guidelines that promote the implementation of Chinatown vision and are 
also flexible and adaptable. These specific Design Guidelines can ensure predictability for investors, 
developers, and community. Our team also studied the connectivity to the university campus, adjacent 
communities, workplace, and transit nodes. The Master Plan promotes connectivity internally at the 
micro-scale, as well as at the regional, macro-scale. 

Our scope of work included an innovated public participation process. We engaged in a series of 
Community Forums as part of the public-private engagement process.

WILLINGNESS TO MEET TIME AND BUDGET

The K&S team is structured to overlap and interconnect the different 
disciplines anticipated under this contract. By having disciplines overlapped 
with our resources, our team offers the City a deep bench and wide breadth of 
task leaders, technical experts, and production staff. We believe that project 
management is the most important ingredient in accomplishing the mission, 
objectives, and goals of any assignment. The essence of project management 
is the continual search for greater effectiveness through the least costly 
methods. We will direct each assignment under this contract based upon 
a carefully thought out work plan and schedule, maximizing the cost and 
schedule effectiveness to the City. We recognize that our responsibility is to 
provide prompt, accurate service that does not encumber the City staff with 
problems or extensive revisions. Effective project control is not a single work 
task, but a way of doing business. We have reviewed staffing projections and 
are confident in our ability to provide superior service. 

Cost Control is something that the K&S team takes very seriously. It starts 
with the understanding of a detailed scope. We have a long history of meeting 
and staying on budget not only through design, but through the construction 
process as well. Our knowledge of local market conditions will allow the 
provision of a highly accurate cost throughout the contract.

Quality control is a big part of minimizing costs. The K&S production process 
requires a Quality Assurance/Quality Control (QA/QC) program for each 
project. For typical projects, we use a quality control plan that incorporates 
front check, back check, and quality control review. We propose to use this 
method on all projects assigned under this contract if approved by the City, 
or we will tailor the review to correspond with specific requested tasks.
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SUSTAINABLE BUSINESS PRACTICES

We are at the forefront of LEED design certification and Best Management Practices. We have 
implemented sustainable practices into all our designs. More importantly, we have incorporated over 
15 million dollars worth of sustainable design in our projects in the past 13 years. The focus of these 
designs include minimizing environmental impacts, creating “Green Space”, reducing maintenance 
intervals, and using local resources.

K&S understands that sustainable design is an integral part of a modern society to be incorporated 
into planning, landscape architecture, architecture, and engineering. Major components of 
sustainable design involves site related activities including stormwater design (water quality and 
quantity control), site selection, ensuring a variety of alternative modes of transportation, site 
development, and the heat island effect (the temperature in urban area are greater than their 
surroundings). There are several strategies used in facilitating sustainable design, which include 
planting trees to shade buildings from the sun or protect them from wind and the weathering 
process, using local materials, reclaimed stormwater, water pollution abatement methods, the use 
of on-site composting and chipping materials to reduce green waste hauling, using native planting, 
Florida friendly landscape techniques, and buying plantings from local growers to avoid energy 
use in transportation. The implementation of sustainable design requires the interaction between 
the design team, the architects, the engineers, and the client working harmoniously to ensure a 
sustainable integrated design process. Moreover, this process should include site selection, scheme 
formation, material selection and procurement, and project implementation. 

Our design professionals will collaborate with all the major stakeholders to ensure any proposed 
infrastructure improvements function in a sustainable manner, and sustainability principles will be 
reflected in all the work and efforts put forth under this contract.

K&S GENERAL BUSINESS STRUCTURE

Type of Structure: Corporation
Address: 6500 North Andrews Avenue, Fort Lauderdale, FL 33309
Phone: (954) 776-1616; Fax: (954) 771-7690
Email: info@ksfla.com
Website: www.ksfla.com

Relative Size: 120 employees
Corporate and key individuals licenses and certifications are included in this section.

CONTACTS

Bruce Reed, RLA – Vice President of LA, Planning and Environmental
breed@ksfla.com
(954) 776-1616, ext. 6744

Kirk Hoosac, RLA - Director of Landscape Architecture
khoosac@kslfa.com
(954) 776-1616, ext. 6759

Heidi Siegel, AICP – Director of Planning and Public Outreach
hsiegel@ksfla.com
(954) 776-1616, ext. 6741
 
W/MBE: No
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State of Florida
Department of State

I certify from the records of this office that KEITH AND SCHNARS, P.A. is a
corporation organized under the laws of the State of Florida, filed on October 6,
1972.

The document number of this corporation is 603751.

I further certify that said corporation has paid all fees due this office through
December 31, 2017, that its most recent annual report/uniform business report
was filed on March 31, 2017, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Thirty-first day of March, 2017

Tracking Number: CC2261241712

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

STATE OF FLORIDA 
REGISTRATION
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11091033-GREEN-ASSOCIATE

CREDENTIAL ID

21 DEC 2016

ISSUED

21 DEC 2018

VALID THROUGH

GREEN BUSINESS CERTIFICATION INC. CERTIFIES THAT

Bradley Benmoshé
HAS ATTAINED THE DESIGNATION OF

LEED®Green Associate™
by demonstrating the knowledge and
understanding of green building practices and 
principles needed to support the use of the LEED 
green building program.

GAIL VITTORI, GBCI CHAIRPERSON MAHESH RAMANUJAM, GBCI PRESIDENT

 

presents the

Envision™ Sustainability
Professional Credential

to

Jake Ozyman, P.E.
Presented on: November 26, 2013

William Bertera
Executive Director

Institute for Sustainable Infrastructure

Green Advantage, Inc.   
HEREBY CERTIFIES 

HAVING SUCCESSFULLY MET ALL REQUIREMENTS 
HAS ACHIEVED THE ADVANCED DESIGNATION OF 

Green Advantage Certified Practitioner™ 

FOR SUCCESSFULLY DEMONSTRATING LEADERSHIP LEVEL  
UNDERSTANDING OF CONCEPTS, MATERIALS, AND BEST PRACTICES 

IMPORTANT TO COMMERCIAL AND RESIDENTIAL  
GREEN CONSTRUCTION BY PASSING THE GACP EXAM™ 

____________________________________________________________ 

Grady O’Rear 
CEO, Green Advantage, Inc.  

Printed on 100% Recycled Paper Using Vegetable Based Inks 

Date Issued Certification Number Expiration Date 

APPLIED
KNOWLEDGE

Chris Miller

Jan 21, 2015 1100352

EAU 
FLORIDA ATLANTIC UNIVERSITY 

College for Design and Social Inquiry 

Bradley Benmoshé 

has bee� awarded this certificate after completing I
the 40-hour CPTED Practitioner Seminar: i 

�
j! ·s

I Crime Prevention Through Environmeotal Desig · 1 
i I I � � I 

Given in the City of Fort Lauderdale in.the ' 

Instructor 

State of Florida 
August 26, 2013 - December 13, 2013 

Profe<;c;or ;incl Dean 

Deirdre H,miy, Al 
Prott>ssc ,r ;ind Oirectc ,r 
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Kevin Johnson 
 

has been awarded this certificate after completing  
the 40-hour CPTED Certified Practitioner Seminar: 

 
Crime Prevention Through  

Environmental Design 
 

30 AIA LU/HSW/SD credits and 4 FAU CEUs have been 
awarded 

on this May, 10, 2016 in Fort Lauderdale, Florida 

John Sandell, AIA  
Professor and Director,  
School of Architecture 

Randall I. Atlas, Ph.D., FAIA, CPP 
Instructor 

Wesley Hawkins Ph.D., Interim Dean 
College for Design & Social Inquiry 
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Creative Innovation Professional Teamwork

The K&S team has earned a reputation for tailoring our work program to our clients and 
their individual goals. The City’s Cemetery Master Plan is an excellent opportunity for our 
firm to employ our proven model of landscape architecture, historic preservation, and 
civil engineering combined with professional master planning principles.

We understand that there is a sentimental human connection to these City properties. 
K&S will approach our work in a manner that is inclusive and sensitive to those who visit 
and value these sites. Due to limited resources associated with perpetual care, K&S will 
approach this project and make recommendations that are cost-effective and sustainable. 

K&S has a long history of involvement with the Fort Lauderdale cemeteries. In 2002, we 
worked closely with the City and community to create and implement improvements to 
the Historic Woodlawn Cemetery. The challenge for the K&S team was to respect the 
existing gravesites and cultural landscape. This required intimate site analysis, as well as a 
responsibility and sensitivity toward the layers of history, much of it unrecorded. This meant 
the irrigation piping and head layout was designed in response to these conditions. Even 
the valve boxes were customized to mimic the pattern and profile of a grave marker. The 
team worked closely with the historical society to ensure all known names were included 
on the new monuments. The result is a composition of functional walkways and resting 
areas with a series of story-telling memorials. These were created with custom detailing 
of colored concrete, split-face concrete block, black granite, and stainless steel markers 
that have become synonymous with the site today. Other improvements included welded 
metal picket fencing, custom cast steel signage, benches, and trash receptacles. Each have 
been incorporated into a design concept that accommodates and preserves the historic 
elements of the site. Opening day was successful, with the project lauded by the local paper 
and attended by local citizens, preachers, and politicians. 

The City now desires to document the historic context and existing conditions, including 
the natural environment of each of its municipal cemeteries. Following these assessments, 
recommendations regarding the maintenance and development of these sites are required. 
In order to accomplish this, K&S will work with the Cemetery Board of Trustees to gather 
input and create a vision.

APPROACH TO SCOPE OF WORK
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KEY PERSONNEL, PROPOSED METHODOLOGY, 
PROJECT GOALS, ANTICIPATED OUTCOMES, 

AND TIMEFRAME
Our team will be led by Chris Miller, RLA, ISA, LEED AP, SITE AP, LIAF, FNGLA, 
IA. Mr. Miller serves as our Assistant Director of Landscape Architecture, and 
has been a project manager on numerous City projects. This project will be a 
team effort within our multi-disciplinary firm. 

Our planning department under the leadership of Director, Heidi Siegel, AICP, 
will provide the historical and cultural context for the project. Ms. Siegel holds 
a master’s degree in Historic Preservation Planning, and has been involved in 
municipal government operations for the past 18 years. Ms. Siegel will also 
guide the team on long-term strategies and the implementation plan to make 
sure it is aligned with City operations. 

As asset to our team, Bradley Benmoshé, LEED Green Associate, CPTED, has 
extensive experience with cemetery research. He recently used the historic 
Evergreen Cemetery as a case study for a journal article he is submitting to 
the Journal for Sustainable Development. Having researched and visited more 
than 20 cemeteries around the world, he has intimate knowledge of cemetery 
layouts, operations, and maintenance issues. Furthermore, he has created 
conceptual designs of innovative and sustainable cemeteries. 
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TASK
01

TASK
03

TASK
02

Cemetery Board of Trustees Coordination: The K&S planning team, using proven 
facilitation techniques, will meet with the Board of Trustees to solicit input and guidance 
on the short-term and long-term vision of the cemeteries.  

Goal: 			   Community Outreach and Input

Anticipated 
Outcome: 		  Ensure that Master Plan is aligned with the Board of Trustees vision.

Timeframe: 		  Ongoing

Documentation of Historic and Cultural Context: Led by K&S Planning Director, and 
historic preservationist, Heidi Siegel, AICP, our team will analyze and provide an overview of 
the historic and cultural significance of each site. This will include research of local archives 
and resources, oral interviews, site research and documentation.

Goal: 			   Document all four cemeteries equitably. 

Anticipated 
Outcome: 		  Using existing data and information, supplemented by new historic 
			   research, our team will provide the City with a thorough history of the 
			   municipal cemeteries.

Timeframe: 		  Month 1

Documentation of Natural Context: Led by K&S Senior Environmental Scientist, Marisa 
Magrino, ISA, FNGLA, our team will analyze and provide an overview of the natural features of 
each site.  This will include soils, topography, geological features, mapping and flora and fauna.

Goal: 			   Identify significant natural features.

Anticipated 
Outcome:		  Our team will provide a comprehensive document identifying all natural 
			   features within the municipal cemeteries.

Timeframe:		  Month 1

Our multi-disciplinary team will approach this project as follows:
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TASK
04

TASK
05

Asset Condition and Assessment: Our architecture team, led by Tamara Peacock, RA, 
shall provide a methodology for assessing gravesites, and provide an overall conditions 
assessment using representative examples of grave typologies (style and material) and 
representative conditions. This will focus on conditions that present a safety hazard. 

The K&S landscape architecture team, led by Chris Miller, RLA, will evaluate the condition, 
efficacy, and appropriateness of all fences and gateways in each of the four cemeteries. He 
shall make recommendations for repair and/or replacement. 

The K&S landscape architecture team will also evaluate the turf conditions and maintenance 
practices. By interviewing maintenance staff, we will identify areas for improvements, 
remove harmful or wasteful practices, and guide the resources in the most efficient manner.

Our irrigation designers, also led by Mr. Miller, will assess the existing irrigation systems 
and existing equipment. Both Mr. Miller, and landscape architect Todd Mohler, RLA, ISA, 
IA, are certified irrigation designers and auditors that stay current with the Irrigation Best 
Management Practices (BMPs). Their knowledge will give the City the best insight on what 
needs to be changed or replaced to reduce consumption and keep the system running as 
efficient as possible. 

The K&S landscape architecture team will also evaluate the cemetery circulation and 
the conditions of the sidewalk and pathways. Weather it is concrete, pavers, or bonded 
aggregate, our team will be able give a thorough evaluation, particularly where damage 
may be coming from tree roots. Our team has many innovative recommendations that 
have been successfully used in urban tree environments. These include sidewalks ramping 
over existing trees, so that both trees and sidewalks can coexist and function as intended. 

Geospatial Database: Our in-house survey team will create a database in ArcGIS 10.5 of 
all features within the cemeteries. This includes perimeter legal boundaries for all sites, 
mausoleums, buildings and facilities, above ground infrastructure, irrigation lines and 
equipment, and roadways and paths, including the type.

Goal: 			   Create a comprehensive database of assets and features within the 
			   municipal cemeteries.

Anticipated 
Outcome:		  Deliver a set of ArcGIS Version 10 compatible databases, including 
			   geodatabases and ASCII text files.

Timeframe: 		  Month 1-2
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TASK
06

Site Analysis & Plan: Our civil and planning teams will provide recommendations to 
increase operational efficiency through alterations in the siting of maintenance and spoils 
storage areas. Our team shall examine existing and potential nodes for pedestrian-related 
amenities.

Led by the K&S planning division, our team will provide recommendations to increase 
operational efficiency public access and asset protection. This will occur through changes 
to pedestrian and vehicular circulation, parking, as well as addressing ADA accessibility 
issues. 

The K&S urban design team, led by Brad Benmoshé, LEED Green Associate, CPTED, will 
provide recommendations for the development of cemetery informational and directional 
signage. This includes wayfinding and marking of cemetery sections. Our team will identify 
opportunities for visitor kiosks that provide cemetery historical information and maps.

Our CPTED team, led by Kevin Johnson II, CPTED, will determine the major threats to 
cemetery security, as well as identify strategies for the reduction of crime, vandalism and 
theft. Furthermore, our team will address theft and security issues with regard to historic 
iron fencing and other funerary items. 

Our landscape architecture team will provide recommendations for standards, specifications, 
and siting for appropriate selection of site furnishings such as benches, trash receptacles, 
flag poles and planters. 

The landscape architecture team will also provide recommendations to enhance aesthetics, 
existing tree conditions, species selection, and existing maintenance practices; this will 
increase operational efficiency, and ensure the health of flora and fauna at the cemeteries 
specific to:

Led by Jake Ozyman, P.E., ENV SP, and our civil team, K&S will evaluate road material, width, 
and curbing. We will then make recommendations to improve access, as well as prevent 
threats to grave sites that are adjacent to roads.

The K&S civil team will also identify areas of persistent flood, and areas where storm water 
poses a threat to cemetery assets. The team will determine if professional engineering 
services are required, and will prioritize service needs in the Implementation Guide. For 
example, we offer a service that includes summarizing risks of failure of existing drainage 
infrastructure with respect to gravesites.

Goal: 			   Assessment of the conditions of the municipal cemetery assets.

Anticipated 
Outcome:		  Fully documented condition assessment.

Timeframe: 		  Month 1-2
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Goal:  			  Integrate these sites into the community for neighbors to enjoy 
			   through spatial organization, circulation, and access.

Anticipated 
Outcomes: 		  Create trails and reflection areas that are safe, inviting and 
			   purposeful to the users that provide connectivity back into the 
			   community.

Goal: 			    Identify ways to clearly identify the cemeteries as City assets.

Anticipated 
Outcomes:  		  Create a cohesive identity for all of the municipal cemeteries. 

Goal:  			  Generate a safe and inviting experience.

Anticipated 
Outcomes: 		  Utilize CPTED principles to address any identified threats to security, 
			   and proactively create open areas that reduce crime and become 
			   more welcoming. 

Timeframe: 		  Month 2-3

TASK
07

Preservation & Conservation: Led by Tamara Peacock, RA, our team will provide 
recommendations for conservation of gravestones and plot coverings. We will also identify 
appropriate and accessible methods of restoration and repair of existing markers, such as 
installing and/or replacing markers. Our recommendations will guide the use of herbicides 
and pesticides in a manner to prevent further damage to monuments and gravestones. 
Additional recommendations will include the resetting of gravestones and monuments, 
repairing fencing and plot curbing, and maintenance of monuments and commemorative 
features. Within our Implementation Plan, we will ensure proper assessments of existing 
cemetery building conditions and building restoration prioritization. 

Our team also includes MBR construction, Inc., which has performed construction services 
to cemeteries in the past. The contractor will be able to assist in recommending best 
practices to restore damaged or leaning monuments, with the care and respect needed 
in this setting. They will also determine what type of equipment may be needed, and what 
equipment is feasible to use without disturbing the existing features.

Goal: 			   Provide a plan to restore damaged grave markers to their original 
			   state. 			   
Anticipated 
Outcome: 		  Our historic architect will provide a full report on how to proceed with 
			   restoration within the municipal cemeteries.

Timeframe: 		  Month 4
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TASK
09

Cemetery and Sea Level Rise:  Led by K&S Director of Civil Engineering, Jake Ozyman, P.E., 
ENV SP, our team will provide recommendations on the impacts of surface water inundation, 
and a rising groundwater table. The plan will include, at a minimum: an analysis of low 
lying areas in each cemetery, as well as a review of current best practices for cemeteries 
experiencing high ground-water tables. It will be followed by recommendations on areas 
to prohibit future interment due to elevation, and conclude with a discussion of long term 
planning for grave sites that may become permanently inundated.

Goal: 			   Minimize effects to the cemeteries due to sea level rise.		
	  
Anticipated 
Outcome: 		  Develop the master plan to identify grave sites in areas of each 
			   cemetery least likely to be affected by sea level rise. 

Timeframe: 		  Month 5

TASK
08

Policy & Funding:  Led by K&S Director of Planning, Heidi Siegel, AICP, our team will 
determine if the cemeteries and/or features within them may be eligible for local, state, or 
federal designation. We will also identify potential designations, and explain the benefits 
of each designation.

Led by K&S Registered Landscape Architect, Chris Miller, RLA, our team will identify and 
make recommendations regarding existing studies and reports on the stability and viability 
of the Perpetual Care Trust Fund. This will result in a determination of the perpetual care 
requirement for each of the four cemeteries. We shall conclude if current funding levels are 
adequate to meet the expected standards of care in perpetuity.

Goal: 			   Identify potential historic designations and grant sources for the 
			   sites.			    

Anticipated 
Outcome: 		  Provide the City with the necessary resources to pursue designation 
			   and future funding opportunities.

Timeframe: 		  Month 5
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TASK
10

Cemetery Development and Expansion: Led by K&S Director of Planning, Heidi Siegel, 
AICP, our team will perform an analysis of the existing capacity, and identify opportunities 
for greater use of cemetery space at Lauderdale Memorial Park Cemetery, Sunset 
Memorial Gardens Cemetery and Evergreen Cemetery. We will address the City’s desire 
to plat additional plots within cemetery boundaries. Ms. Siegel will also lead the team to 
successfully perform the following tasks: project revenue potential with regard to new 
programs, current inventory, increase inventory, and market adjustment rates.  We will also 
explore the installation of columbarium facilities, cremains gardens, family estate burials, 
and other types of burial options at cemeteries where appropriate; providing conceptual 
plans for possible locations, probable cost estimates for installation, and a probable revenue 
estimate for sales of columbarium spaces;. Finally, we will provide recommendations 
regarding the appropriateness and process of new monuments or commemorative features 
in each cemetery. 

The K&S landscape architecture team, led by Chris Miller, RLA, will provide general 
recommendations and best practices for the future design of cemetery irrigation systems. 
We will provide a probable cost estimate, and prioritize in the Implementation Guide. These 
efforts will improve the aesthetic of the municipal cemeteries.

K&S will incorporate urban design principles within the landscape plan, as well as the site 
furnishing plan. These principles will be unique to the City and each individual site. The 
plans will reflect the neighborhoods that surround each site.
 
Goal: 			   Efficiently plan and develop the cemeteries to ensure future 
			   expansion. 			 
Anticipated 
Outcome: 		  Creatively plan and develop each cemetery. 

Timeframe: 		  Month 5-6

TASK
11

Implementation Guide: Led by K&S Registered Landscape Architect Chris Miller, RLA, our 
team will provide an implementation guide with recommendations for the rehabilitation, 
preservation, maintenance, financial solvency, and expansion of the cemeteries. 

Goal: 			   Encourage cultural tourism program	  

Anticipated 
Outcome: 		  Identify the requirements for local, state, and federal historic 
			   designation, create signage program and information kiosks.

Timeframe: 		  Month 6
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LONG-RANGE VISION FOR THE 
FORT LAUDERDALE CEMETERY SYSTEM

K&S believes there is an opportunity to introduce greenspace that connects the existing 
cemeteries into the surrounding neighborhoods. For example, during a recent site visit, 
bicyclists, pedestrians, and joggers were observed in the Lauderdale Memorial Park 
Cemetery. Additionally, pedestrians were observed in the Historic Evergreen Cemetery. 
Within the Woodlawn Cemetery there is the possibility for better circulation. The existing 
walkway does not connect to itself, and creates a less appealing user experience. 

Each sites possesses an opportunity to augment the previous plaque program that was 
part of the foregoing K&S scope of work at the Woodlawn Cemetery. 

We believe the City should consider making all cemeteries more sustainable through 
careful analysis of natural conditions, and emerging burial trends. We look forward to 
receiving direction from the Cemetery Board of Trustees on their vision.

As outlined above, K&S is confident that we can create an action plan that is specific to the 
conditions of each of the four individual sites. For example, some of the grave markers at 
Woodlawn Cemetery appear to have used non-conventional methods for lettering. Our 
recommendations will consider these historic conditions.

Maintenance and Operations Standards and Guidelines 

Maintenance, preservation, and rehabilitation are all factors of our practice in evaluating 
life cycle cost of materials and systems. Similar to our design practices, K&S interviews the 
maintenance staff and managers. We want to fully understand maintenance capabilities, 
and prioritize maintenance concerns. This process assesses where excessive resources and 
funds are being utilized, and allows the team to recommend more sustainable solutions. 
The processes analyze and evaluate the purpose, effect, and initial and maintenance cost. 
In rehabilitating site elements and expansions, the evaluation processes includes similar 
procedures. They factor in changes of design, materials, and phasing.  As K&S has a complete 
team of landscape architects, engineers, preservation planners, and cost contractor, our 
recommendations for preservation, maintenance, and rehabilitation for each existing 
facility will be highly sustainable, attractive, functional, and historically balanced. 

K&S has completed maintenance manuals that included a mobile version for field staff. The 
mobile version is a bi-lingual graphic version of the manual, providing examples of proper 
maintenance practice tailored to each specific site.

30 4.2.4    APPROACH TO SCOPE OF WORK

CAM #18-0068 
Exhibit 5 

Page 31 of 49



Our firm is proud of our past work with the City’s cemeteries. As a result of this effort, we 
have many data files from previous work. This is an advantage to the City, in that it saves 
time and money throughout the project. We are familiar with the City and sites, and will not 
depend on the City to hold our hand during this process.

K&S Project Manager, Chris Miller, RLA, will take the lead in 
making this project a success. By using effective and efficient 
project management techniques, including strong QA/QC, Mr. 
Miller will immediately identify resource needs, select the most 
qualified personnel, and assign responsibilities upon project 
initiation. Mr. Miller is a well-respected landscape architect, 
certified arborist, and overall steward of the land. He holds 
numerous certifications including LEED AP, SITES AP, Master 
Naturalist, Tree Risk Assessor, and Irrigation Association 
Certified Irrigation Designer and Auditor. Mr. Miller is very 
familiar with two of the City’s cemeteries, having worked on 

both Sunset Memorial Gardens and Woodlawn Cemeteries in the past. The current vertical 
monuments at Woodlawn Cemetery, containing all known names of unmark burials, were 
directly part of his vision and design sensitivity in conjunction with the requests of the City 
and the public.

Given the large number of available staff in our Fort Lauderdale headquarters, the City is 
always assured that K&S can effectively handle any and all project needs simultaneously. 
The project manager employing constant QA/QC produces a well-coordinated, team-
oriented, and staff-sharing management process. 

We also believe you will find that our high-level analytical expertise and efficiency make us 
the cost-effective choice for the City. With that end in mind, we will carefully consider the 
overall budgetary constraints, and limit our work to that which is truly necessary to achieve 
project goals. 

Consistent with our philosophy that the primary consumer of the project, the City, must play 
an active role in its implementation, the project manager will be responsible for establishing 
and monitoring regular internal and external coordination and communication. Our team 
will meet with City staff weekly or biweekly, if desired, to maintain the project schedule and 
facilitate communication. These meetings will allow issues to be addressed proactively and 
with consensus.
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The K&S team understands that consensus building with the Cemetery Board of Trustees 
and requesting approvals from the City Commission will be an important component of 
this project. Our team includes an experienced and innovative group of professionals. We 
are dedicated to providing information, obtaining input, and ensuring that all interested 
parties have meaningful opportunities to participate and influence recommendations for 
all projects. Our planning division supports a variety of the firm’s projects, and provides 
stand-alone public involvement and outreach services for our public and private sector 
clients. Our team has extensive experience with the dynamics of public meeting and 
hearings. We are aware that project consensus can affect change. We will connect with your 
audience and become their trusted resource. K&S will raise awareness without invoking 
fear, and we will make every effort to find out what the issues and concerns are “early”, 
instead of “later”.
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3. Company Name: City of Miami Gardens
	 Address: 18605 NW 27th Avenue 
	                  Miami Gardens, FL 33056
	 Contact: Vernita Nelson / Assistant City Manager
	 Phone #: (305) 622-8000	
	 Email: vnelson@miamigardens-fl.gov
	 Contract Value: $55,800	 Year: 2005
	 Description: K&S’ Landscape Architecture	
	 Division provided grant assistance and planning   
	 services for two parks in Miami Gardens. Our 
	 designs for the parks included a nature trail, 
	 recreation center, maintenance buildings, pavilions, 
	 press boxes, a concession/restroom facility, soccer/
	 football fields, tennis courts,  baseball filed, a par 
	 course, volleyball courts, an aquatic play structure, 
	 lighting, signage, parking, and playgrounds. Plans, 
	 renderings and cost estimates were also prepared 
	 to assist in grant (Florida Recreation Development 
	 Assistant) requirements.

 A MINIMUM OF THREE (3) REFERENCES SHALL BE PROVIDED:

1. Company Name: City of Boca Raton, 
	 Municipal Service Department
	 Address: 210 W. Palmetto Park Road
	                  Boca Raton, FL 33432
	 Contact: Michael J. Dyko / City Project Manager
	 Phone #: (561) 416-3413	
	 Email: mdyko@myboca.us
	 Contract Value: $175,715	  Year: 2016 to Present
	 Description: Design of a 17-acre park developed 	  
	 on top of an abandoned landfill, including play 		
	 features, sports courts, shade structures, passive 	
    recreation areas, and a non-motorized boat launch.

2. Company Name: City of Coconut Creek
	 Address: 4800 West Copans Road		
	                  Coconut Creek, FL 33063
	 Contact: Scott Stoudenmire / 
	 Director of Sustainable Development
	 Phone #: (954) 973-6756	
	 Email: Sstoudenmire@coconutcreek.net
	 Contract Value: $4,100,000     Year: 2002
	 Description: Provided the following 
	 services for Windmill, Cocoplum, and 
	 Lyons/Johnson Parks: master planning, site 
	 design, landscape, irrigation and parking 
	 design. For Twin Lakes Park: preliminary 
	 park development program And for 
	 Hosforn Park: ball field renovation, 
	 irrigation and  planting plan development.
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MINORITY/WOMEN (M/WBE) PARTICIPATION
As a culturally diverse firm, we have long recognized the importance of supporting Small Business 
Enterprise (SBE) and/or Minority/Women-owned Business Enterprise (M/WBE) participation in our 
projects. Our contracts reflect this commitment. For example, at Florida Institute of Consulting 
Engineers (FICE) 2015 annual meeting, we received an award for having the highest percentage of 
DBE utilization (29%, to be exact) of all engineering consultants in the state of Florida. In 2014, we 
were recognized by the Florida Department of Transportation (FDOT) for helping the state achieve 
its overall DBE goal.

Accordingly, we have teamed with The Tamara Peacock Company Architects for preservation and 
conservation services. 

The Tamara Peacock Company Architects is certified as a Small/Woman Business Enterprise (S/WBE) 
firm by the School Board of Broward County, and a County Business Enterprise and Small Business 
Enterprise (CBE/SBE) by Broward County Office of Economic and Small business Development. 
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The Tamara Peacock Company Architects
6500 North Andrews Avenue                          
Fort Lauderdale, FL 33309                         
Phone: (954) 728-8000                                       

Broward’s largest woman-owned architectural 
firm, The Tamara Peacock Company has been 
providing top-rank design, planning and 
construction documents for both private and 

Public Sectors clients from Tallahassee to South Florida for over 20 years. 

Comprised of talented registered architects (RA), architects and interns, they are dedicated to and 
successful in the development and redevelopment of South Florida in harmony with its’ unique 
natural and culturally diverse environment. Their Principal and Senior RA -- both Florida educated, 
and oft-awarded -- alone offer over 20 combined years of active practice of architectural, planning 
and construction documents in South Florida.

The Tamara Peacock Company’s successfully targeted creativity on both public works projects -- 
municipal complexes, schools, parks, prisons -- and on private ventures -- office buildings, commercial 
plazas, and warehouses -- has resulted in projects as wide-ranging as Donald Trump’s Mar-A-Lago to 
United Parcel Service’s Distribution Warehouse to continuing contracts with nine state agencies and 
local municipalities, and much repeat success with local developers.

Today, their staff of 18 includes registered architects, graduate architects, planners, AutoCAD 
technicians, and support personnel. Additional affiliates consist of structural engineers, mechanical 
engineers, and grant specialists. Experienced, and using a state-of-the-art computer/publishing 
network, this hard working team consistently provides on-time/at-budget professional architectural 
design services, quality-controlled construction documents with high standard specifications, 
structural and mechanical engineering and construction administration. 

  
Architects 
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MBR Construction, Inc.
1020 NW 51 Street
Fort Lauderdale, FL 33309
Phone: (954) 486-8404 

MBR Construction, Inc. is a South Florida Licensed General Contractor 
located in Fort Lauderdale specializing in public sector building and 
infrastructure projects. Over the past two decades, more than 200 
such projects have been completed for State, County, and Municipal 

Agencies throughout Florida. 

Founded and incorporated in 1992 by Michael Boss, President, and Ronald Boss, Secretary/Treasurer, 
MBR is known and recognized as a family owned and operated firm that provides clients with the 
professionalism they expect from their large contractors while offering a small company, “Principal-
in-Charge” style of project management. 

MBR Construction, Inc. has established a reputation as a solid producer, an experienced and 
knowledgeable resource, and a good business partner, regardless of the size or scope of the project. 
Their clients comprise a substantial list of references for projects completed on time and on budget, 
through competitive bid, design/build and construction manager type contracts. The list of MBR’s 
projects, completed and in current service to the local communities, includes city halls, educational, 
public safety, public services, transportation and public health facilities, along with a wide variety of 
parks, recreational, sports and entertainment complexes of all types throughout Southeast Florida.
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A. PROPOSAL CERTIFICATION

11/16/17

2
3

10/25/17
11/9/17
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11/16/17

 

City of Fort Lauderdale  Procurement Services Division 
100 N. Andrews Avenue, 619  Fort Lauderdale, Florida 33301 

954-828-5933 Fax 954-828-5576
purchase@fortlauderdale.gov

ADDENDUM NO. 1 

RFP/ ITB No. 12043-885 
TITLE: Cemetery Master Plan 

ISSUED:  (10/18/17) 

This addendum is being issued to make the following change(s): 

1. Section 2.22 - Proposal Security in now Not Applicable. Bid document has
been updated to reflect this change.

All other terms, conditions, and specifications remain unchanged. 

Laurie Platkin 
Procurement Specialist II 

Company Name: _Keith & Schnars___________________________________
(please print) 

Bidder’s Signature: ________________________________________________

Date: ________________________________ 

Bid 12043-885City of Fort Lauderdale

10/18/2017 1:52 PM p. 42
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11/16/17

Bruce Reed, RLA

Vice President of LA, Planning & Environmental

SECTION VI - COST PROPOSAL PAGE 

Proposer Name:   

Proposer agrees to supply the products and services at the prices bid below in accordance with the 
terms, conditions and specifications contained in this RFP. 

Cost to the City: Contractor must quote firm, fixed, costs for all services/products identified in this 
request for proposal. These firm fixed costs for the project include any costs for travel and 
miscellaneous expenses.  No other costs will be accepted. 

Note: Attach a breakdown of costs and list staff hours, including but not limited to hourly rates for 
each staff person dedicated to the project.   

Failure to use the City’s COST PROPOSAL Page and provide costs as requested in this RFP, 
may deem your proposal non-responsive.  

Total Project Cost $  

Submitted by: 

_____________________________________   _________________________________________  
 Name (printed)  Signature 

_____________________________________   _________________________________________  
  Date       Title 

Bid 12043-885City of Fort Lauderdale

10/18/2017 1:52 PM p. 30

Keith & Schnars

238,950

B.  COST PROPOSAL
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C.  NON-COLLUSION STATEMENT

NON-COLLUSION STATEMENT: 

By signing this offer, the vendor/contractor certifies that this offer is made independently and  free from 
collusion. Vendor shall disclose below any City of Fort Lauderdale, FL officer or employee, or any 
relative of any such officer or employee who is an officer or director of, or has a material interest in, 
the vendor's business, who is in a position to influence this procurement. 

Any City of Fort Lauderdale, FL officer or employee who has any input into the writing of specifications 
or requirements, solicitation of offers, decision to award, evaluation of offers, or any other activity 
pertinent to this procurement is presumed, for purposes hereof, to be in a position to influence this 
procurement. 

For purposes hereof, a person has a material interest if they directly or indirectly own more than 5 
percent of the total assets or capital stock of any business entity, or if they otherwise stand to 
personally gain if the contract is awarded to this vendor.  

In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3, 

3.3. City employees may not contract with the City through any corporation or business entity in 
which they or their immediate family members hold a controlling financial interest (e.g. 
ownership of five (5) percent or more). 

3.4. Immediate family members (spouse, parents and children) are also prohibited from 
contracting with the City subject to the same general rules.

Failure of a vendor to disclose any relationship described herein shall be reason for 
debarment in accordance with the provisions of the City Procurement Code. 

NAME RELATIONSHIPS 

___________________________________ ______________________________

___________________________________ ______________________________

______________________________

______________________________

In the event the vendor does not indicate any names, the City shall interpret this to mean that 
the vendor has indicated that no such relationships exist. 

Bid 12043-885City of Fort Lauderdale

10/18/2017 1:52 PM p. 38

N/A
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11/16/17

D.  LOCAL BUSINESS PREFERENCE (LBP)

October 25, 2013 

LOCAL BUSINESS PREFERENCE CERTIFICATION STATEMENT 

The Business identified below certifies that it qualifies for the local BUSINESS preference classification as indicated herein, and further 
certifies and agrees that it will re-affirm it’s local preference classification annually no later than  thirty (30) calendar days prior to the 
anniversary of the date of a contract awarded pursuant to this ITB. Violation of the foregoing provision may result in contract 
termination. 

(1)

is a Class A Business as defined in City of Fort Lauderdale Ordinance No. C-12-04,
Sec.2-199.2.  A copy of the City of Fort Lauderdale current year Business Tax Receipt 
and a complete list of full-time employees and evidence of their addresses shall be 
provided within 10 calendar days of a formal request by the City.

Business Name

(2)

is a Class B Business as defined in the City of Fort Lauderdale Ordinance No. C-12-04,
Sec.2-199.2. A copy of the Business Tax Receipt or a complete list of full-time 
employees and evidence of their addresses shall be provided within 10 calendar days 
of a formal request by the City.

Business Name

(3)

is a Class C Business as defined in the City of Fort Lauderdale Ordinance No. C-12-04,
Sec.2-199.2. A copy of the Broward County Business Tax Receipt shall be provided 
within 10 calendar days of a formal request by the City.   

Business Name

(4)
requests a Conditional Class A classification as defined in the City of Fort Lauderdale 
Ordinance No. C-12-04, Sec.2-199.2. Written certification of intent shall be provided 
within 10 calendar days of a formal request by the City.   

Business Name

(5)
requests a Conditional Class B classification as defined in the City of Fort Lauderdale 
Ordinance No. C-12-04, Sec.2-199.2. Written certification of intent shall be provided 
within 10 calendar days of a formal request by the City.   

Business Name

(6)

is considered a Class D Business as defined in the City of Fort Lauderdale Ordinance 
No. C-12-04, Sec.2-199.2. and does not qualify for Local Preference consideration. 

Business Name

BIDDER’S COMPANY: _________________________________________________________________________ 

AUTHORIZED COMPANY PERSON: _________________________________________________________________ 
NAME  SIGNATURE             DATE 

Bid 12043-885City of Fort Lauderdale

10/18/2017 1:52 PM p. 41

Keith & Schnars

Keith & Schnars

Bruce Reed, RLA
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E.   CONTRACT PAYMENT METHOD

CONTRACT PAYMENT METHOD BY P-CARD 

THIS FORM MUST BY SUBMITTED WITH YOUR RESPONSE 

The City of Fort Lauderdale has implemented a Procurement Card (P-Card) program which 
changes how payments are remitted to its vendors. The City has transitioned from traditional 
paper checks to payment by credit card via MasterCard or Visa. This allows you as a vendor of 
the City of Fort Lauderdale to receive your payment fast and safely. No more waiting for checks 
to be printed and mailed. 

Payments will be made utilizing the City’s P-Card (MasterCard or Visa). Accordingly, firms must 
presently have the ability to accept credit card payment or take whatever steps necessary to 
implement acceptance of a credit card before the commencement of a contract. 

Please indicate which credit card payment you prefer: 

_________ Master Card 

_________ Visa Card 

Company Name: _________________________________________ 

__________________________________  _____________________________________  
Name (printed) Signature 

__________________________________  _____________________________________  
Date: Title 

Bid 12043-885City of Fort Lauderdale

10/18/2017 1:52 PM p. 40

X

Keith & Schnars

Bruce Reed, RLA

Vice President of LA, Planning & Environmental

434.2.8   REQUIRED FORMS

CAM #18-0068 
Exhibit 5 

Page 44 of 49



F.   COPY OF INSURANCE CERTIFICATE AND LICENSES
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G. References

Per the City’s page on BidSync this is excluded from the Bid Packet. PLACE A CIRCLE AROUND 
REFERENCES AND THE EXCLUDED FROM BID PACKET SO THEY STAND OUT. 

 

 

Per the City’s page on BidSync this requirement for this section is excluded from the Bid Packet.
G.  REFERENCES
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11/16/17

Per the City’s page on BidSync this requirement for this section is excluded from the Bid Packet.
NON-DISCRIMINATION CERTIFICATION FORM

Forms Non-ISO      09/22/2017   

CONTRACTOR’S CERTIFICATE OF COMPLIANCE WITH  
NON-DISCRIMINATION PROVISIONS OF THE CONTRACT

The completed and signed form should be returned with the Contractor’s submittal.  If not provided with submittal, 
the Contractor must submit within three business days of City’s request.  Contractor may be deemed non-
responsive for failure to fully comply within stated timeframes.   

Pursuant to City Ordinance Sec. 2-17(a)(i)(ii), bidders must certify compliance with the Non-Discrimination 
provision of the ordinance. 

(a) Contractors doing business with the City shall not discriminate against their employees based on the 
employee’s race, color, religion, gender (including identity or expression), marital status, sexual 
orientation, national origin, age, disability or any other protected classification as defined by applicable law. 

Contracts. Every Contract exceeding $100,000, or otherwise exempt from this section shall contain 
language that obligates the Contractor to comply with the applicable provisions of this section.  

The Contract shall include provisions for the following: 

(i) The Contractor certifies and represents that it will comply with this section during the entire term of 
the contract. 

(ii) The failure of the Contractor to comply with this section shall be deemed to be a material breach 
of the contract, entitling the City to pursue any remedy stated below or any remedy provided under 
applicable law. 

      
              

Authorized Signature    Print Name and Title  
  
       

       
Date       

Bid 12043-885City of Fort Lauderdale

10/18/2017 1:52 PM p. 39

Bruce Reed, RLA, Vice President of LA, Planning & Environmental
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ADDRESS
6500 North Andrews Avenue

Fort Lauderdale, Florida 33309

CONTACT
P: 954 776 1616
F: 954 771 7690 

Toll Free: 800 488 1255
www.ksfla.com
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