FORT LAUDERDALE COMMUNITY REDEVELOPMENT AGENCY
PROPERTY AND BUSINESS IMPROVEMENT PROGRAM AGREEMENT
($500,000.00 or Less)

(Inside Focus Area)

THIS AGREEMENT is made and entered into this day of
, 2019 by and between:
FORT LAUDERDALE COMMUNITY

REDEVELOPMENT AGENCY, a Community
Redevelopment Agency created pursuant to Chapter
163, Part lll, Florida Statutes, hereinafter referred to as
“‘Agency”,

and

FLORIDA IRISH HOSPITALITY, LLC., a Florida
Limited Liability Company, hereinafter referred to as
“Developer”,

WHEREAS, pursuant to Motion, approved at its meeting of October 15,
2013, the Agency authorized the creation of the Property and Business
Investment/Improvement Program (“Program”); and

WHEREAS, the Program was subsequently amended by Motion on June 7,
2016 and on April 17, 2018; and

WHEREAS, the Developer is leasing the Project Site with an existing
building and desires to build out the building to operate Molly Maguire’s Pub and Eatery,
an Irish restaurant, located at 550 NW 7" Avenue, Fort Lauderdale, FL 33311and to
purchase trade fixtures and equipment for the business; and

WHEREAS, to encourage the development within the Area, the Agency will
contribute funds to be applied to completion of the Project; and

WHEREAS, the Agency and the Developer are desirous of entering into this
Agreement to effectuate the development of the Project; and

NOW, THEREFORE, in consideration of the mutual promises and
covenants contained herein, and other good and valuable consideration, the receipt and
sufficiency of which are acknowledged, the parties hereby agree as follows:



ARTICLE 1
RECITALS

1.1 The foregoing recitals are true and correct are hereby incorporated herein.

ARTICLE 2
DEFINITIONS

2.1  For the purposes of this Agreement the following initially capitalized terms
when used in this Agreement (except as herein and otherwise expressly provided or
required by the context) shall have the following meanings:

2.2  Advisory Board. The Northwest Progresso Flagler Heights Redevelopment
Advisory Board.

2.3 Act. Part lll, Chapter 163, Florida Statutes, and any amendments or
revisions thereto.

2.4  Agency. The Fort Lauderdale Community Redevelopment Agency, and its
SUCCEeSSOors or assigns.

2.5 Agency Funds or Funding. The lesser of Five Hundred Thousand and
No/100 Dollars ($500,000) or 90% of the Project Improvement Cost.

2.6 Agreement. This Agreement and any exhibits or amendments thereto.

2.7 Area or Community Redevelopment Area. The community redevelopment
area, known and referred to as the Northwest-Progresso-Flagler Heights Redevelopment
Area, located within the corporate limits of the City and constituting an area in which
conditions of blight exist and in which the Agency may carry out community
redevelopment projects pursuant to Part lll, Chapter 163, Florida Statutes, as amended,
as found and declared by the City Commission in this Resolution No. 95-86 adopted on
June 20, 1995, as amended by Resolution No. 01-121, adopted on July 10, 2001, and
established as the area of operation of the Agency by Resolution No. 95-86 and for which
a community redevelopment plan for the Northwest Progresso Flagler Heights
Redevelopment Area was approved by the City Commission in Resolution No. 95-170 on
November 7, 1995, as amended on May 15, 2001 by Resolution No. 01-86 and as
subsequently amended by Resolution 13-137 (“Plan”) and as amended by Resolution 16-
52 on March 15, 2016, and as subsequently amended.

2.8 Authorized Representative. For Agency, the Executive Director of the
Agency. For Developer, James H. Campbell and Arthur S. Duffy, Managers. The
Authorized Representative shall be the person designated and appointed to act on behalf
of a party as provided in this Development Agreement. In the administration of this




Agreement, as contrasted with matters of policy, all parties may rely upon instructions or
determinations made by the Authorized Representative to the extent not in conflict with
the terms of this Agreement.

2.9 Building Permit. The one or more permits, required by the City or any other
applicable governmental authority having jurisdiction over the Project, to be issued after
the Permits have been obtained, but required before commencement of any construction
of the Project, including demolition of any structure located on the Project Site.

2.10 Certificate of Occupancy. Means the certificate of occupancy or certificate
of completion issued by the City or other appropriate Governmental Authority for the entire
Project to be properly permitted, occupied, opened for business and used as
contemplated by this Agreement.

2.11 City. The City of Fort Lauderdale, a Florida municipal corporation, and its
successors and/or assigns, and any officers, employees and agents thereof.

2.12 Commencement Date. The date upon which the Developer issues a notice
to proceed to the Contractor to commence construction of the Project, which date shall
be identified by the Developer in a notice to Agency.

2.13 Completion Date. The later date on which the construction of the Project
has been substantially completed in accordance with this Agreement as evidenced by a
letter executed by the Agency Authorized Representative, and a final Certificate of
Occupancy.

2.14 Contractor. One or more individuals or firms licensed as a general
contractor by the State of Florida, bonded to the extent required by applicable law, and
hired by the Developer to construct any part of or the entire Project, or both.

2.15 Construction Contract. Contract or contracts between the Developer and
the Contractor for the construction of all or any part of the Project.

2.16 Construction Period. The period of time beginning on the Commencement
Date and ending on the Completion Date, as provided in the Project Schedule.

2.17 Developer. Florida Irish Hospitality, LLC, a Florida Limited Liability
Company, or its successors or assigns as approved by Agency pursuant to Section 17.10
of this Agreement.

2.18 Developer's Architect. Such individuals, partnerships, firms or other
persons retained by Developer as architects to prepare the plans and specifications for
the Project, and any engineers, planners, designers, consultants, or others retained by
the Developer or any architect retained by the Developer in connection with the
preparation thereof.




2.19 Developer Interests. The Developer's interest in the Project Site and all
improvements thereon, this Agreement and all related or appurtenant property and rights.

2.20 Effective Date. The date on which this Agreement is executed by both
parties as dated at the beginning of this Agreement.

2.21 Executive Director. The Executive Director of the Agency as designated
and appointed by the governing body of the Agency.

2.22 Exhibits. The exhibits attached hereto and made a part of this Agreement.

2.23 Florida Statutes. References to Florida Statutes herein are to Florida
Statutes (2016), as same shall be amended from time to time.

2.24 Force Majeure. The following described events that for the purposes of
Article 15.1 of this Agreement result in delays in any performance contemplated by and
set forth in this Agreement: fire, flood, earthquake, hurricane; unavailability of labor,
materials, equipment or fuel;, war, declaration of hostilities, terrorist attack, revolt, civil
strife, altercation or commotion, strike, labor dispute, or epidemic; archaeological
excavation; lack of or failure of transportation facilities; any law, order, proclamation,
regulation, or ordinance of any government or any subdivision thereof except the City, or
acts of God.

2.25 Including. As used herein, the term “include,” “including” and similar terms
shall be construed as if followed by the words “without limitation.”

2.26 Project Improvement Cost. Costs for the Project that are eligible for
reimbursement with Agency Funds as shown on Exhibit “D” up to a maximum of 90% of
the total Project Improvement Costs for the Project or $500,000, whichever is less,
including the cost of material and labor for building and site improvements contemplated
by this Agreement, development permitting cost and architectural and engineering design
fees. The Developer has represented that the Project Improvement Cost is approximately
$1,433,420.00. An updated accounting of the Project Improvement Cost, a construction
budget, a schedule of values and a statement of sources and uses will be provided to the
Agency in conjunction with Developer reimbursement request for Agency Funds.

2.27 Loan Closing Date/ Closing Date/Forgivable Loan Closing Date. The date
the Developer and Agency close on the Agency Funding for the forgivable loan as
described in Article 6.1, which date shall be no later than as provided in the Project
Schedule.

2.28 Permits. Any permits, licenses, certificates or other approvals or consents
of the City or any other governmental authority having jurisdiction over the Project or the
Project Site required to be issued or granted before issuance of the Building Permit and
commencement of construction of the Project, including, without limitation, approvals or
consents relating to the site plan, zoning, land use, or environmental regulations.



2.29 Plans_and Specifications. Architectural, engineering and construction
documents constituting the concept documents, preliminary plans and drawings,
schematic design documents, design development documents and construction
documents for the Project prepared by the Developer's Architect.

2.30 Project. Improvements to interior build-out and equipment for an Irish
restaurant and pub at 550 NW 7t Avenue, Fort Lauderdale (located within Building B of
Shoppes of Arts Avenue), more commonly described in Exhibit “B”, which shall improve
and enhance the proposed Molly Maguire’s Pub and Eatery at Shoppes On Arts Avenue.

2.31 Project Schedule. The schedule for the commencement and completion of
construction of the Project, which is attached hereto as Exhibit "C".

2.32 Project Site. The property located at 550 N.W. 7t" Avenue, Fort Lauderdale,
FL 33311 (located within Building B of Shoppes of Arts Avenue) and more particularly
described in Exhibit “A”.

2.33 Owner. MJC AOA, LLC, a Florida limited liability company.

2.34 Site and Project Plans. Design plans, drawings, and other descriptions of
the Project indicating the size and location of the Developer’s proposed improvements to
the Project Site which is attached hereto as Exhibit “B”, as the same may be amended as
approved by Agency subject to development review requirements under the City’s Unified
Land Development Regulations (ULDR) as applicable.

2.35 ULDR. The City of Fort Lauderdale Unified Land Development Regulations.

2.36 Use of Words and Phrases. Words of the masculine gender shall be
deemed and construed to include correlative words of the feminine and neuter genders.
Unless the context shall otherwise indicate, the singular shall include the plural as well as
the singular number, and the word “person” shall include corporations and associations,
including public bodies, as well as natural persons. “Herein,” “hereby,” “hereunder,”
“hereof,” “hereinbefore,” “hereinafter” and other equivalent words refer to this Agreement
and not solely to the particular portion thereof in which any such word is used.

ARTICLE 3
FINDINGS

3.1. Findings. The Agency and the Developer do hereby find and acknowledge
the following as of the Effective Date:

(@) The Developer represents the Project Site is legally described as follows:

See Exhibit “A” attached hereto
and made a part hereof,



and more generally known as:
550 N.W. 7t Avenue, Fort Lauderdale, FL 33311

(b)  The Agency desires to encourage and assist redevelopment within the Area, and
it is necessary for the Agency to financially assist projects providing such commercial use
in the Area.

()  The Developer qualifies for financial assistance under the Agency’s Program as
approved by the Agency.

(d)  The Developer needs assistance from the Agency and that but for the commitment
by the Agency to loan funds as provided herein to be used to pay costs of developing the
Project, the Developer would be unable to develop the Project as contemplated by this
Agreement.

(e) The Project is necessary for carrying out the community redevelopment objectives
in the Area as set forth in the Plan. l

) The public benefits accruing from the Project (i) warrant the contribution and
expenditure of the Agency Funds, (ii) are for a public purpose, (iii) are in the public
interest, and (iv) further the goals and objectives of the Plan.

ARTICLE 4
PROJECT SITE

4.1 The Developer represents to the Agency that the Project Site is appropriate
and available for development of the Project thereon.

4.2 The Developer represents to the Agency that the Project Site does not
contain any adverse environmental conditions that will prevent or adversely affect
development of the Project thereon or the use of the Project as described in this
Development Agreement following the Completion Date.

4.3 The Developer covenants and agrees with the Agency that it and its
principal owners shall continue to lease the Project Site for a period of no less than five
(5) years, commencing on the Project Completion Date. During this five-year period, the
Developer agrees to submit on the annual anniversary of the Effective Date of the
Agreement an affidavit executed by the Developer that the Project (Molly Maguire’s Pub
and Eatery) or its leasehold interest has not been sold or transferred. The project shall be
used only for non-residential uses unless approved by the Agency. Further Developer
agrees that the building shall not be used for those non permitted uses as provided in
Section 47-13 of the ULDR and shall not be used for the following (i) “adult uses” as such
term is defined in Section 47-18.2 of the ULDR,; (ii) tattoo parlors; or (iii) massage parlors
(other than as an ancillary use to a health club or beauty salon or beauty space; or (iv)
liquor store; or convenience kiosk as provided in the ULDR, during a five (5) year term



commencing on Project Completion Date.

ARTICLE 5
PROJECT PLANS AND GOVERNMENTAL APPROVALS

5.1 Site and Project Plans.

(@) The Developer will submit the project plans to the City, if required by and in
accordance with the Unified Land Development Regulations and will diligently continue
the review process until the project plans are approved by the City. The project plans
shall be in substantial compliance with graphic representations of the Project by the
Developer attached as Exhibit B.

5.2 Permits. The Developer shall file, on or before the time provided in the
Project Schedule, the Plans and Specifications to the City for review and approval in
accordance with its customary procedures for review of plans and specifications required
for issuance of any of the Permits and issuance of the Building Permit. Developer shall
be responsible for any fees and costs associated with the application and approval of the
required Permits.

5.3  Agency Assistance.

(@) The Agency’s staff assistance and cooperation with the Developer contemplated
shall not affect the City’s right to act on regulatory matters in its governmental capacity in
accordance with all applicable laws or ordinances. Nothing in this Agreement shall be
construed or deemed to contractually or otherwise obligate the City to enact any
ordinance or take any other regulatory action.

(b) The permitting, licensing and other regulatory approvals by the City shall be in
accordance with the established procedures and requirements of the City for projects of
a similar type and nature as the Project.

ARTICLE 6
PROJECT FINANCING

6.1 Project Financing. The Developer represents that in addition to Agency
funds it will fund the remainder of the Project through its own funds or through an
additional project lender.

6.2 Agency Funds-Forgivable Loan.

(@) Pursuant to the Agency’s Program and the calculations submitted by the
Developer and in consideration of the Developer developing the Project in accordance
with the terms of this Agreement, the Agency agrees to loan to the Developer for the
Project the lesser of an amount not to exceed $500,000 or 90% of the total Project



Improvement Cost.

6.3 Interest Rate. The interest rate on the Principal amount of the loan shall be
zero percent (0%) per annum, except in any event of default as described in Paragraph
15.

6.4 Term of Repayment. Payment on the principal amount of the loan shall not
be required so long as the Developer operates its current business on the property, the
leasehold interest is not sold or transferred and is maintained as the Project and not in
default, for a five (5) year period following the Completion Date. The loan will be forgiven
five (5) years after the Project Completion Date. Repayment will become due and payable
upon sale, or transfer of the leasehold interest or the business during the five (5) year
period or a default of the terms of this Agreement occurs. The maximum legal interest
rate shall be applied to the principal amount due and owing commencing thirty (30) days
after the date of an event of default. If no sale, transfer or other event of default occurs
during the five (5) year period, the terms of this encumbrance shall be satisfied and the
Developer shall be issued a Satisfaction executed by the Agency.

(a) Closing on Agency Funds. The Closing on Agency Funds for the forgivable loan
shall occur on the date provided in the Project Schedule. As a condition to the Closing,
Developer shall have entered into a Construction Contract executed by Developer and a
Contractor for construction of the Project in accordance with the provisions of this
Agreement. The Project Improvement Cost including the construction cost of the Project
as shown in the executed Construction Contract and soft cost relating to construction
consisting of permitting cost and architectural and engineering fees shall be used in the
formula outlined herein to determine the amount of the loan.

The total amount of Agency Funds shall be calculated at the time of Closing. In no event
will the Agency Funds exceed the lesser of $500,000 or 90% of the total Project
Improvement Cost.

(b)  Additional Conditions Precedent to the Agency’s Obligation to Pay the Agency
Funds. The duty of the Agency to pay the Agency Funds, and Agency's other duties under
the terms, covenants, and conditions of this Agreement, are expressly subject to the
fulfillment to the satisfaction of, or waiver as provided herein, prior to Closing of any of the
Agency Funds of the conditions precedent set forth in this subsection (d). The Developer
hereby covenants and agrees to satisfy each of the following obligations on or before the
Closing Date, unless waived in writing by the Agency as to each covenant to be performed
by the Developer.

The Developer shall have shown:

(1)  Evidence that there is sufficient funding in place to pay for the total project
cost and interest held by the Developer in the Project Site to secure the completion of the
Project including a copy of the lease showing a leasehold interest in Developer and an
affidavit of outstanding liens and mortgages on the assets of the business or the leasehold



interest of Developer in the Property.
(2) The site plan approval by the City, if required, and the Agency; and

(3) The Permits approved by the City or other appropriate governmental
authority; and

(4) A Construction Contract with the Contractor for construction of the Project,
a copy of which shall have been delivered to and approved by the Agency on or before
the Closing Date. In order to insure that the Construction Contract with the Owner, its
principals or its affiliate is competitively priced and notwithstanding the Agency’s
commitment to fund a portion of the Project, the Developer shall procure a minimum of
three (3) competitive bids for the scope of work (as least as to structural improvements to
the Property) described in Exhibit “D” from licensed and insured contractors and the
Agency shall fund the lowest responsible and responsive bid price as determined by the
Agency in its reasonable discretion. Any amount in excess of the lowest and responsive
bid shall be funded by the Developer who shall provide evidence of availability of funds
at the time of closing

(5) Sources and uses and schedule of values.

(6) The Developer executes a Personal Guaranty and UCC-1 statement, if
necessary, in substantially the form attached as Exhibit “E” securing the Agency Loan in
the total amount to be provided by the Agency as provided in this Agreement and
Developer executes a note payable to Agency in substantially the form attached as
Exhibit “F”.

(7)  No action or proceeding shall be pending (whether or not on appeal) or shall
have been threatened, and no statute, regulation, rule or order of any federal, state or
local governmental body shall be in effect or proposed, in each case, which in the good
faith judgment of either party adversely affects (or if adopted, would adversely affect) the
consummation of the transactions by the Developer contemplated by this Agreement; and

(8) The Developer shall not be in default of this Agreement;
(9) Proof of all applicable insurance; and

(10) Proof of recording of a Notice of Commencement in the public records of
Broward County, Florida according to Chapter 713, Florida Statutes and conspicuously
posted on the property; The Agency shall be listed on the Notice of Commencement as
a party to receive Notice to Owners; and

(11) Execution and delivery of a written Lease with a minimum five (5) year term
commencing from the date of Project Completion by and between the Developer and
MJDC AOA, LLC, the property owner (Owner), on the Project Site; and



(12) Proof of filing and ownership of fictitious name “Molly Maguire’s Pub and
Eatery” with the regulatory authority.

() ltis understood and agreed that in the event that any of the conditions precedent
provided in subsections (1) through (12) have not been met as provided on or before the
Closing Date, then this Agreement may be terminated by Agency and be of no further
force and effect.

(d)  Security. City shall secure the loan for this Agreement with a personal guaranty
from James H. Campbell, individually, and Arthur S. Duffy, individually, and a UCC-1 filing
for the restaurant equipment at the Project Site. Developer does unconditionally and
irrevocably hereby grant, convey, transfer, bargain and assign to Agency a continuing
first priority security interest in and a lien upon all of the Developer’s right, title and interest
in and to the assets of Developer located, situated and wherever present in the State of
Florida, whether now owned or hereafter acquired (collectively “Collateral”):

Whether such Collateral shall be presently in existence or whether it shall be
acquired or created by Developer at any time hereafter, to remain in force so long as
Developer is, in any manner, obligated to Agency.

Such security interest shall give Agency a continuing lien in, on, and to all said
Collateral, and the products thereof, and any replacements, additions, accessions, or
substitutions thereof, after-acquired property, and the accounts or proceeds or products
arising from the sale or disposition of any Collateral of Developer including any returns
thereof including, where applicable, the proceeds of insurance covering said Collateral or
tort claims in connection with the Collateral or any substitutions, renewals and
replacements therefor and all rights to receive any monies, payments or distributions from
any person or source whatsoever in respect of the foregoing.

6.5 Closing. The Closing shall occur in the office of the Agency at which time
evidence of all requirements shall be submitted and confirmed by the parties in writing.
All applicable recording cost and taxes shall be paid by the Agency, closing
simultaneously with the construction lender.

ARTICLE 7
PROJECT CONSTRUCTION

7.1 Contractor Prior to the Closing Date, the Developer shall enter into a
Construction Contract with a Contractor and provide a copy of the Construction Contract
to the Agency. The Contractor shall not be an agent or contractor for or of the Agency.

7.2 Construction of Project. The Developer shall cause construction of the
Project to begin on or before the Commencement Date. Developer shall diligently
continue such construction to the Completion Date and shall not abandon the Project site.
The Project shall be constructed in accordance with the Plans and Specifications and the
Permits.




7.3 Encumbrances. While the Project is under construction, the Developer
shall notify the Agency promptly of any lien or encumbrance which has been asserted,
created on or attached to the realty constituting all or part of the Project Site, whether by
the involuntary act of the Developer or otherwise, including mechanics liens.

7.4 Inspection. Developer shall permit reasonable inspection of the subject
Property by inspectors of the City, Agency or their agents, for determining compliance
with all applicable governmental regulations and for the purpose of approving
reimbursement request.

ARTICLE 8
ADDITIONAL FUNDS

8.1 Administration. In the event that the Developer selects a contractor whose
costs otherwise exceed the policies and guidelines on determining the maximum
reasonable costs for the Project or for contract items or additional work which are at the
sole cost of the Developer, Developer shall provide evidence at the time of Closing that
sufficient funds are available to complete the Project.

ARTICLE 9
DISBURSEMENTS

9.1 Procedures for Invoicing and Payment. During the development of the
Project, Agency shall make disbursements for eligible expenses associated with the
Project on a reimbursement basis as provided on Exhibit “D” and described as follows:

9.2 Agency Funds provided herein shall be given to the Developer on a
reimbursement basis with a maximum of four requests from the Developer upon receipt
and review of invoices, for each draw request, from the Developer for material or services
paid for by the Developer, with supporting documentation in the form of cancelled checks
paid by the Developer, an updated accounting of Project Improvement Cost and partial
or final releases and/or waivers of liens from all subcontractors or lienors providing notice
to owner . The first reimbursement may be requested when the Project is 25% completed.
The second reimbursement may be requested when the project is 50% complete. The
Third reimbursement may be requested when the project is 75% complete. The fourth
(final) reimbursement may be requested when the project is 100% complete. Each
invoice for reimbursement shall also be accompanied by proof of inspections and
approvals by the Building Official for the Project, final or partial releases by the Contractor
or subcontractors, lienors or materialmen customary to construction industry and upon
final disbursement, a Final Certificate of Occupancy or Completion.

(a) No Default: The warranties and representations contained in this
Agreement are correct and true, all the covenants, terms and conditions of this
Agreement remain satisfied, all conditions contained in Article 6 have been satisfied,
and no unmatured event of default or event of default has occurred as of the date of



each respective reimbursement.

(b) Request and Evidence of Construction and Payment: Ten (10)
business days prior to each reimbursement, Developer shall supply Agency with a
written request for (in form acceptable to Agency) executed by Developer for
reimbursement, which request shall set forth the amount sought, shall constitute a
covenant and affirmation of Developer that the warranties and representations in this
Agreement are correct and true, that all the covenants, terms and conditions of this
Agreement are being complied with, and that no unmatured event of default or event
of default has occurred as of the date of the advance. The form for advances of the
Agency Funds must b executed by General Contractor and all requests for Agency
Funds must be accompanied by such other evidence as may from time to time be
reasonably requested by Agency, including, but not limited to, applications, certificates
and affidavits of Agency, General Contractor, and title company, if any. showing:

(i)  The percentage of completion of the improvements and the
value of that portion of the improvements completed at that time.

(i) To the extent required under applicable Florida law, waiver of
liens one month in arrears from all subcontractors and materialmen indicating the dollar
amount received from previous draw. Waiver of liens from General Contractor for the
total amount of the previous draw and indicating that all outstanding claims for labor,
materials and fixtures through the date of the last advance have been paid and liens
therefor waived in writing, except for non-paid claims approved by Agency.

(iii) That Developer has complied with all of their respective
obligations under the Agency documents as of the date of the request for an advance.

(iv) To the extent required by Agency, copies of all bills or
statements for expenses for which the advance is required.

(v) That all change orders and extras required to be approved
have been approved in writing by Agency.

(vi) That the amount of undisbursed Agency Funds is sufficient to
pay the cost of completing the improvements in accordance with the Plans, as same
may have been amended or evidence that Developer has sufficient funds to cover the
cost overruns.

(vii) That each requisition of funds is to be used for the specific
account for which the requisition is made.



(viii) That funds requested to be disbursed are not for any other
purpose or in any other amount than as described and allocated on the Project budget.

(ix) Any change orders, cost overruns or other associated
construction costs that are not covered by the balance of the loan, must first be funded
by the Developer prior to the Agency funding the next reimbursement.

The request for an advance shall contain claims for labor and materials to the date of
the last inspection by the Agency and not for labor and materials rendered thereafter.
The Agency may inspect the Property to determine the percentage of completion for
purposes of the next request for a reimbursement.

Disbursements. Disbursements shall be made to Developer by Agency, or at
Agency’s option, through title company, if any, and Agency shall comply with all
disbursing requirements of Agency and title company.

Developer’s Contribution. Developer shall be obligated to fund the balance of the
Project costs in excess of the Agency Funds and any costs overruns. With every re-
imbursement request, Developer shall provide Agency with proof of payment of its own
portion to contractors, as described in Article 9 (2)(b).

Final Payment. Within ten (10) days of the completion of the improvements being
funded with Agency Funds, in addition to satisfying all of the conditions and supplying all
of the documents required under this Agreement, Developer shall supply Agency with
the following documents prior to payment of the final payment and, in form and
substance reasonably acceptable to Agency:

1) Certificates from Developer's architect, engineer, contractor,
certifying that the improvements (including any off-site improvements) have been
completed in accordance with, and as completed comply with, the Plans and all laws and
governmental requirements; and Agency shall have received two (2) sets of detailed “as
built” Plans approved in writing by Developer, Developer’s architect, and each contractor,

2) Final affidavits (in a form approved by Agency) from architect,
engineer, General Contractor and each contractor certifying that each of them and their
subcontractors, laborers, and materialmen has been paid in full for all labor and materials
for construction of the improvements; and final lien releases or waivers (in a form approved
by Agency) by architect, engineer, General Contractor, and all subcontractors,
materialmen, and other parties who have supplied labor, materials, or services for the
construction of the improvements, or who otherwise might be entitled to claim a contractual,
statutory or constitutional lien against the Property;

3) Evidence satisfactory to Agency that all laws and governmental
requirements have been satisfied, including receipt by Agency of all necessary
governmental licenses, certificates and permits (including certificates of occupancy) with
respect to the completion, use, occupancy and operation of the improvements, together
with evidence satisfactory to Agency that all such licenses, certificates, and permits are in



full force and effect and have not been revoked, canceled or modified;

4) Three (3) copies of a final as-built survey satisfactory to
Agency;

5) All Certificates of Occupancy for the improvements;

Policies of fire, lightning and extended coverage insurance, and such other types of
insurance as may be reasonably required by Agency in such amounts and containing
such terms as required in this Agreement or as otherwise required by Agency, endorsed
to show the interests of Agency and in form and substance and written by companies
satisfactory to Agency.

ARTICLE 10
MAINTENANCE, REPAIR AND REPLACEMENT

10.1 Maintenance and Repairs by the Developer. The Developer shall, at its
own expense and subject to reasonable construction conditions and activities, keep the
Project and Project Site in good and clean order and condition and will promptly make all
necessary or appropriate repairs, replacements and renewals, thereof, whether interior
or exterior, structural or non-structural, ordinary or extraordinary, foreseen or unforeseen.
All repairs, replacements and renewals shall be equal in quality and class to the original
work. When making such repairs, replacements and renewals, the Developer shall
comply, if legally required, with all laws, ordinances, codes and regulations then
applicable to the Project or Project Site.

10.2 Waste. The Developer shall not permit, commit or suffer waste or
impairment of the Project or the Project Site except as may be due to construction activity
on the Project Site.

10.3 Project Alterations or Improvements. Before the Completion Date, the
Developer may, from time to time, make such alterations and improvements, structural or
otherwise, to the Project as the Developer deems desirable and in accordance with the
Site and Project Plan and the Plans and Specifications; provided, however, that prior to
the commencement of any such alterations or improvements of sufficient size and scope
as to require a Building Permit, the Developer shall submit its plans and specifications for
such alterations or improvements to the Agency for review in accordance with the
appropriate provisions of this Agreement and receive approvals thereof from the Agency,
City or both as required by the Unified Land Development Regulations prior to
undertaking such alterations and improvements.

10.4 Post Completion Maintenance and Repair. Notwithstanding anything else
contained in this Agreement, The Developer shall, at its own expense and subject to
reasonable construction conditions and activities, keep the Project and Project Site in
good and clean order and condition and will promptly make all necessary or appropriate
repairs, replacements and renewals, thereof, whether interior or exterior, structural or
non-structural, ordinary or extraordinary, foreseen or unforeseen. All repairs,




replacements and renewals shall be equal in quality and class to the original work. When
making such repairs, replacements and renewals, the Developer shall comply, if legally
required, with all laws, ordinances, codes and regulations then applicable to the Project
or Project Site.

ARTICLE 11
INSURANCE

11.1 |Insurance to be Carried by the Developer/Contractor. The
Developer/Contractor shall purchase and maintain at its own expense, the following types
and amounts of insurance, in forms and companies reasonably satisfactory to the
Agency.

(@)  During the Construction Period, the Developer, at its expense, shall keep all of the
insurable buildings, property and equipment located on the Project Site insured under a
Builder's Risk Insurance policy providing for “all risk property coverage” for loss or
damage including the perils of fire, wind, flood, tropical storm or hurricane, theft,
vandalism and malicious mischief. Such insurance shall be in a face amount not less
than one hundred percent (100%) of the cost of construction of the Project, as set forth in
the Construction Contract, and the insurer shall be obligated to pay one hundred percent
(100%) of the cost of restoring the improvements constructed, from time to time, during
the Construction Period. Each insurance policy shall include the Agency and such project
lenders as request it as insured, as the interest of each may appear, and shall provide for
loss to be payable to Developer or, to the extent required under the Project Financing,
the project lenders.

(b)  Following any Completion Date and during the term of this Agreement, the
Developer or its successors, at their expense, shall keep all of the insurable buildings,
structures, property and equipment on the Project Site insured under an All Risk property
policy for loss or damage including the perils of fire, wind, flood, tropical storm or
hurricane, theft, vandalism, and malicious mischief. Such insurance shall be in an amount
of no less than the replacement value of said insurable real property, including structures,
property and equipment. As provided in Article 11 for any loss or damage to the Project,
to the extent that insurance proceeds are available and the necessary or contemplated
repairs are feasible, the Developer shall repair any damage or destruction to the Project.
Each insurance policy shall name the Agency and such project lenders as request it as
additional insured and loss payee, as the interest of each may appear, and provide for
the loss to be payable to the Developer or, to the extent provided, the project lenders.

(c)  During the Construction Period, the Developer or Contractor shall secure and
maintain or cause to be secured and maintained in full force and effect such commercial
general liability insurance including coverage for operations, independent contractors,
products, completed operations, broad form property damage and personal injury as will
protect the Developer, the Agency, and their agents and employees from any and all
claims and damages for injury to persons or death or damage to any property of the
Agency, or of the public, which may arise out of or in connection with the performance of



any work or operations by the Developer in, on, under, or over the Project Site during the
construction of the Project, whether said work or operations shall be by the Developer,
the Contractor, or by anyone directly or indirectly contracted, employed or retained by any
of them. The amounts of such insurance shall not be less than limits of $1,000,000.00
per occurrence for injury to persons or death, or for property damage or such larger
amount as determined by Developer. The limit of liability for personal injury shall be no
less than $1,000,000.00 and the limit of liability for contractual liability shall be no less
than $1,000,000.00. Each policy shall name the Agency and such project lenders, as
request it, as additional insured.

(d)  After any Completion Date and during the term of this Agreement, the Developer
shall secure and maintain, or cause to be secured and maintained, in full force and effect,
commercial general liability insurance, in an amount not less than $500,000 per
occurrence, and including coverage for premises, completed operations, independent
contractors, broad form property damage and personal injury from any and all claims for
damages for injury to persons or death, or for damage to any property of the Agency or
the public which may arise out of the Developer’s use and occupancy of the Project Site
and the operation of the project on the Project Site. Developer may provide this insurance
by adding the Agency and their agents and employees as an “additional insured” on any
and all policies provided.

(e)  During the Construction Period, the Contractor shall secure and maintain or cause
to be secured and maintained in full force and effect auto liability insurance in compliance
with State law.

f The Developer, Contractor and all subcontractors shall each secure and maintain
in full force and effect Workers' Compensation insurance, if applicable, for all their
respective personnel, employed at the site of the work or in any way connected with the
work that is the subject of this Agreement if such insurance is required by law to be
provided. The insurance required by this provision shall comply fully with the Florida
Worker's Compensation law shall include statutory limits on worker's compensation, as
well as Employees Liability Insurance with limits of no less than $500,000.00 per
occurrence.

(@)  Allinsurance and lesser amounts for insurance need to be approved in writing by
the City’s Risk Manager based on City’s insurance requirements for similarly situated
developments.

11.2 Non-Cancellation Clause. All insurance policies or agreements required
by Article 12.1 hereof shall provide that such policies or agreements cannot be
substantially modified, canceled or terminated until after at least thirty (30) days’ notice
has been given to the Agency and the Developer, to the effect that such insurance policies
or agreements are to be substantially modified (including the terms of such modification),
canceled or terminated at a particular stated time thereafter.

11.3 Certificate of Insurance. The Developer shall provide or cause to be




provided to the Agency policies or certificates of insurance or other acceptable proof of
compliance with the insurance provisions of this Agreement at such times as shall be
reasonably required and shall file replacement certificates thirty (30) days prior to
expiration or termination of the required insurance during the term of this Agreement.

11.4 Right of Parties to Obtain Insurance. In the event the Developer at any time
during the term of this Agreement refuses, neglects or fails to secure and maintain in full
force and effect any or all of the insurance required by this Agreement, the Agency may
procure or renew such insurance and after notice to the Developer that it must obtain
such insurance within thirty (30) days of such notice, all amounts of money paid by the
Agency for procurement or renewal of such insurance shall be due and payable forthwith
by the Developer to the Agency to the extent either paid the cost of any such insurance
together with interest, at the statutory rate, to the date of payment thereof by the
Developer. The Agency shall notify the Developer in writing of the date, purposes, and
amounts of any such payments made by it pursuant to this Article.

11.5 Non-Waiver of Developer's Obligations. No acceptance or approval of
any insurance policy or policies by the Agency or the Developer shall relieve or release
or be construed to relieve or release any other party from any liability, duty or obligation
assumed by or imposed upon it by the provisions of this Agreement.

11.6 Reasonable Deductible. Any insurance policy required by this Article may
contain a reasonable deductible provision provided advance notice of said deductible
provision is given by the Developer to the Agency and approval from the Agency is given
in writing, which approval shall not be unreasonably withheld or delayed. In the event
that the Agency fails to approve or disapprove such deductible provision pursuant to this
Article 11.6, within thirty (30) days of the notice from the Developer as required by this
Article 11.6, such failure shall be deemed an approval of such deductible provision by the
Agency.

ARTICLE 12
REPRESENTATIONS, WARRANTIES AND COVENANTS
OF THE DEVELOPER

12.1 Representations and Warranties. The Developer represents and warrants
to the Agency that each of the following statements are presently true and accurate.

(@) The Developer is a Florida limited liability company created pursuant to the laws
of the State of Florida, duly organized and validly existing, and has all requisite power
and authority to carry on its business as now conducted, to own or hold under lease or
otherwise, its properties and to enter into and perform its obligations hereunder and under
each instrument described herein to which it is or will be a party.

(b) This Agreement and each of the Exhibits have been duly authorized by all
necessary action on the part of, and have been duly executed and delivered by the
Developer and neither the execution and delivery thereof, nor its compliance with the



terms and provisions of this Agreement at any time such action is necessary (i) requires
the approval and consent of any other party, except such as have been duly obtained,
certified copies thereof having been delivered to the Agency, or (ii) contravenes any
existing law, judgment, governmental rule, regulation or order applicable to or binding on
the Developer, or (iii) contravenes or results in any breach of, default under, or the
creation of, any lien or encumbrance upon any property of the Developer under any
indenture, mortgage, deed of trust, bank loan or credit agreement, or any other agreement
or instrument in existence on the date of this Agreement to which the Developer is a party.

(c)  This Agreement and each of the Exhibits hereto constitute legal, valid and binding
obligations of the Developer enforceable against the Developer in accordance with the
terms thereof, except as such enforceability may be limited by applicable bankruptcy,
insolvency or similar laws from time to time in effect which affect creditors’ rights generally
and subject to usual equitable principles in the event that equitable remedies are involved.

(d)  There are no pending, or to the knowledge of the Developer, threatened actions
or proceedings before any court or administrative agency against the Developer, or
against any officer, employee, partner or shareholder of the Developer, which question
the validity of this Agreement or any Exhibit hereto, or which are likely in any case, or in
the aggregate, to materially adversely affect the consummation of the transactions
contemplated hereunder or the financial condition of the Developer.

(e)  All written information and other documentation relating to the Project and the
Developer delivered by the Developer to the Agency are true and correct to the extent
such information and documentation has not been superseded by this Agreement.

® The chief place of business and offices of the Developer are in Broward County,
Florida, and the office where it keeps its records concerning the Project and all contracts,
licenses and similar documents or instruments relating thereto is in Broward County,
Florida.

12.2 Covenants. In addition to covenants of the Developer expressly set forth
within the four corners of this Agreement, including all exhibits, attachments and addenda,
the Developer covenants with the Agency that:

(@) During the term of this Agreement, the Developer shall cause to occur and
continue to be in effect at the appropriate times as contemplated by this Agreement the
following:

(1)  all governmental permits, licenses and approvals necessary for the
construction or operation by the Developer of the Project that are the responsibility of the
Developer to obtain;

(2)  construction of the Project;

(3) financing necessary to complete the Project;



(4) allinsurance as required by Article 11 hereof;

(b) The Developer shall perform, or cause to be performed, the construction,
development, and operation of the Project in accordance with the requirements of this
Agreement will not violate any laws, ordinances, rules, regulations or orders applicable
thereto.

(c) The Developer shall use, or cause to be used, and operate or cause to be
operated, the Project in accordance with this Agreement. All other principal or accessory
uses are prohibited unless expressly permitted by the Agency pursuant to Developers
request. This restriction may, in the discretion of the Agency, be included in restrictive
covenants running with the land, executed by Developer and recorded in the Public
Records of Broward County.

(d)  The Developer shall maintain and repair the Project after the Completion Date.

12.3 Developer Good Faith Efforts: The Developer shall use Good Faith Efforts
in hiring 20% of its projected 24 new Full Time Equivalent Jobs (FTE) as employees for
its business from the Northwest-Progresso Flagler-Heights Community Redevelopment
(NPF CRA) Area. Developer will be required to report to the Agency annually on its hiring
efforts for a period of five (5) years following the Project Completion Date by providing a
report on a form prepared by the Agency’s Authorized Representative. Good faith efforts
means that the Developer through their solicitation and advertising for jobs have tried to
hire employees from the NPF CRA Area.

ARTICLE 13
REPRESENTATIONS, WARRANTIES AND COVENANTS OF THE AGENCY

13.1 Representation and Warranties. The Agency represents and warrants to
the Developer that each of the following statements is presently, and will during the term
of this Agreement be, true and accurate.

(@) The Agency is a validly existing body politic and corporate authority under the laws
of the State of Florida, has all requisite corporate power and authority to carry on its
business as now conducted and to perform its obligations under this Agreement and each
document contemplated hereunder to which it is or will be a party.

(b) This Agreement and each of the Exhibits have been duly authorized by all
necessary action on the part of, and has been or will be duly executed and delivered by
the Agency, and neither the execution and delivery of this Agreement nor the Agency’s
compliance with the terms and provisions of said Agreement (i) requires the approval and
consent of any other party, except such as have been duly obtained and certified copies
thereof having been delivered to the Developer, or (ii) contravenes any existing law,



judgment, governmental rule, regulation or order applicable to or binding on the Agency,
or (iii) contravenes or results in any breach of, default under, or the creation of any lien or
encumbrance upon any part of the Agency, under any indenture, mortgage, deed of trust,
bond(s), note(s), loan or credit agreement, ordinance(s), resolution(s), interlocal
agreement, regulation(s), code(s), or policy(ies), or any other agreement or instrument to
which the Agency is a party.

(¢)  This Agreement and each of the Exhibits hereto, will constitute a legal, valid and
binding obligation of the Agency enforceable against the Agency in accordance with the
terms thereof.

(d)  There are no pending or, to the knowledge of the Agency, threatened actions or
proceedings before any court or administrative agency to which the Agency is a party
questioning the validity of this Agreement or any document or action contemplated
hereunder, or which are likely in any case or in the aggregate to materially adversely
affect the consummation of the transactions contemplated hereunder or the financial
condition of the Agency.

() No further action, notice, public hearing, or other prerequisite or condition is
required to be initiated, commenced, undertaken, completed, or waived prior to the
approval and execution by the Agency of this Agreement.

ARTICLE 14
DEFAULT; TERMINATION

14.1 Default by the Developer.

(@) There shall be an “event of default” by the Developer under this Agreement upon
the occurrence of any one or more of the following:

(1)  The Developer shall fail to perform or comply with any provision of this
Agreement and such failure materially and adversely affects the successful and timely
development and completion of the Project or materially and adversely affects the rights,
duties or responsibilities of the Agency under this Agreement and such failure shall
continue for more than sixty (60) days after the Agency shall have given the Developer
written notice of such failure (hereinafter sometimes referred to as the “non-monetary
default cure period”); provided, however, that if such failure can reasonably be cured
within said sixty (60) days of said notice by the Agency, then the event of default under
this paragraph shall be suspended if and for so long as the Developer proceeds diligently
to cure such default within the said sixty (60) days and diligently continues to proceed
with curing such default until so cured.

(2) Developer fails to complete the Project by the date shown in the Project
Schedule, unless extended by the Agency.

3) Developer sells or otherwise transfers the Property prior to the expiration of a



five (5) year term as described in this Agreement.

(b)  Upon the occurrence of an event described in Article 14.1(a) hereof, but subject to
the rights of any project lender, the Agency may, at any time thereafter if such event of
default has not been cured, at its election bring an action in a court of competent
jurisdiction for specific performance by the Developer, or other injunctive relief including
repayment of funds contributed by Agency, to the fullest extent permitted by law, or give
a written notice of termination of this Agreement to the Developer, and on the date
specified in such notice, this Agreement shall terminate and all rights of the Developer
hereunder shall cease and Agency shall be released from any and all obligations, unless
before such date all other events of default by the Developer hereunder occurring or
existing at the time shall have been cured, however, that this Agreement may not be
terminated by the Agency unless and until the project lender has notified the Agency of
their election not to cure said defaults. Agency must be provided the name, title and
address of project lender by Developer as a condition of this obligation not to terminate.

14.2 Default by the Agency; Remedies.

(@) There shall be an “event of default” by the Agency under this Agreement upon the
occurrence of the following: Provided all conditions precedent have been satisfied or
waived, the Agency shall fail to timely pay the amounts of the Agency Funds to the
Developer set forth in this Agreement, or if any representation and warranty of the Agency
hereunder fails to be true and correct, and such failure adversely affects the Developer
or the Project and such failure shall continue for a period of forty-five (45) days after the
Developer shall have given the Agency written notice of such failure; provided, however,
that if such failure can reasonably be cured within said forty-five (45) days, then the event
of default under this Article shall be suspended if and for so long as the Agency proceeds
diligently to cure such default within the said forty-five (45) days and diligently continues
to proceed with curing such default until so cured.

(b)  Upon the occurrence of an event described in Article 14.1(a), but subject to the
rights of any project lender, the Developer may, at any time thereafter, at its election either
institute an action for specific performance of the Agency’s obligations hereunder, or other
injunctive relief, to the fullest extent permitted by law, or give a written notice of termination
of this Agreement to the Agency, and on the date specified in such notice, which shall be
not less than forty-five (45) days, this Agreement shall terminate and all rights of the
Agency hereunder shall cease and the Developer shall be released from any and all
obligations hereunder.

14.3 Non-Action on Failure to Observe Provisions of this Agreement. The failure
of the Agency or the Developer to insist upon strict performance of any term, covenant,
condition or provision of this Agreement shall not be deemed a waiver of any right or
remedy that the Agency or the Developer may have, and shall not be deemed a waiver
of a subsequent default or nonperformance of such time, covenant, condition or provision.




ARTICLE 15
FORCE MAJEURE

15.1 Force Majeure. If any party is delayed in the performance of any act or
obligation pursuant to or required by this Agreement as a result of any one or more of the
events of Force Majeure which are beyond the control of the party being delayed, the time
for required substantial completion of such act or obligation shall be extended by the
number of calendar days equal to the total number of calendar days, if any, that such
party is actually delayed by such event(s) of Force Majeure. The party seeking excuse
for nonperformance and delay in performance as the result of an occurrence of an event
of Force Majeure shall give written notice to the other party and the project lender,
specifying the cost of the anticipated delay and its actual or anticipated duration, and if
such delay shall be continuing thereafter no less than bi-weekly so long as such event of
Force Majeure continues, similar written notice stating that the condition continues and
its actual or anticipated duration. Any party seeking delay in nonperformance due to an
event of Force Majeure shall use its best efforts to rectify or limit the effect of any condition
causing such delay and shall cooperate with the other parties, except for the incidence of
unreasonable additional costs and expenses, to overcome any delay that has resulted.

ARTICLE 16
INDEMNIFICATION

16.1 Indemnification.

(@) The Developer agrees to indemnify, defend and hold harmless the Agency, its
respective agents, officers, or employees from any and all liabilities, damages, penalties,
judgments, claims, demands, costs, losses, expenses or attorneys’ fees through
appellate proceedings, arising out of this Agreement, or by reason of any act or omission
of the Developer, its agents, employees or contractors arising out of, in connection with
or by reason of, the performance of any and all obligations covered by this Agreement,
or which are alleged to have arisen out of, in connection with or by reason of, the
performance of any and all obligations covered by this Agreement, or which are alleged
to have arisen out of, in connection with, or by reason of, the performance or non-
performance of such obligations. Developer further agrees to investigate, handle, respond
to, provide defense for, and defend (with counsel selected by Agency) any such claims
at its sole expense and agrees to bear all other costs and expenses related thereto even
if the claim is groundless, false or fraudulent and if called upon by the Agency, Developer
shall assume and defend not only itself but also the Agency in connection with any claims,
suits or causes of action, and any such defense shall be at no cost or expense whatsoever
to Agency, provided that Agency, exercisable by Agency’s General Counsel (the “Risk
Manager”) shall retain the right to select counsel of its own choosing.

(b)  The Developer's indemnification under subsection (a) shall survive the Completion
Date or termination of this Agreement.

()  The Developer's indemnity hereunder is in addition to; and not limited by any



insurance policy and is not and shall not be interpreted as an insuring agreement between
or among the parties to this agreement, nor as a waiver of sovereign immunity for any
party entitled to assert the defense of sovereign immunity.

ARTICLE 17
MISCELLANEOUS
17.1 Notices.

(@) Unless and to the extent otherwise provided for in this Agreement, all notices,
demands, requests for approvals or other communications which may be or are required
to be given by either party to the other(s) in writing shall be deemed given and delivered
on the date delivered in person or on the fourth (4th) business day after being mailed by
registered or certified mail, postage prepaid, return receipt requested, or on the first (1st)
business day after being sent by nationally recognized overnight courier service and
addressed:

DEVELOPER: Florida Irish Hospitality, LLC
301 SW 3 Avenue
Fort Lauderdale, FL 33312
ATTN: James H. Campbell, Manager
Arthur S. Duffy, Manager

AGENCY: Fort Lauderdale Community Redevelopment Agency
100 North Andrews Avenue, 7t" Floor
Fort Lauderdale, FL 33301
Attention: Executive Director

With a copy to: City Attorney’s Office
City of Fort Lauderdale
100 North Andrews Avenue, 7" Floor
Fort Lauderdale, FL 33301

(b)  The person and address to which notices are to be sent may be changed from time
to time by written notice to such effect delivered to the other parties hereto. Until such a
notice of change is received, a party may rely upon the last person or address given.

17.2 Severability. If any provision of this Agreement is held invalid, the
remainder of this Agreement shall not be affected thereby if such remainder would then
continue to conform to the requirements of applicable laws and if the remainder of this
Agreement can substantially be reasonably performed without material hardship, so as
to accomplish the intent and the goals of the parties hereto.

17.3 Applicable Law. The laws of the State of Florida shall govern the validity,
performance and enforcement of this Agreement.

17.4 Not An Offer. The submission of this Agreement to the parties hereto for



examination thereby does not and did not constitute an offer to sell or lease, or a
reservation of or option for the Project Site, or any part thereof.

17.5 Agreement Negotiated by All Parties. This Agreement has been negotiated
by the Agency and the Developer, and this Agreement shall not be deemed to have been
prepared by either the Agency of the Developer, but by all equally.

17.6 Complete Agreement. This Agreement constitutes the full and complete
agreement between the parties hereto, and supersedes and controls any and all prior
agreements, understandings, representations, and statements, whether written or oral.

17.7 Submission to Jurisdiction.

(@) Each party to this Agreement hereby submits to the jurisdiction of the State of
Florida, Broward County and the courts thereof and to the jurisdiction of the United States
District Court for the Southern District of Florida, for the purposes of any suit, action or
other proceeding arising out of or relating to this Agreement, and hereby agrees not to
assert by way of a motion as a defense or otherwise that such action is brought in an
inconvenient forum or that the venue of such action is improper or that the subject matter
thereof may not be enforced in or by such courts.

(b)  If at any time during the term of this Agreement the Developer is not a resident of
the State of Florida (including not being a corporation, partnership or other legal entity
authorized to do business in the State of Florida) or has no officer, employee, agent, or
general partner thereof available for service of process as a resident of the State of
Florida, or if any assignee or successor thereof shall not be a resident of the State of
Florida (including not being a corporation, partnership or other legal entity authorized to
do business in the State of Florida) or shall have no officer, employee, agent, or general
partner available for service of process in the State of Florida, the Developer hereby
designates the Secretary of State of the State of Florida as its agent for the service of
process in any court proceeding between it and the Agency arising out of or related to
this Agreement, and such service shall be made as provided by the laws of the State of
Florida for service upon a non-resident; provided, however, that at the time of service on
the Secretary of State, a copy of the pleading, instrument, or other document served on
the Secretary of State shall be mailed by prepaid, registered mail, return receipt
requested, to the Developer (or its successors or assigns) at the address for notices as
provided in this Article or such address as may have been provided as authorized in this
Article.

17.8 Estoppel Certificates. The Developer or the Agency shall, from time to time,
upon not less than twenty (20) days prior notice by any other party to this Agreement,
execute, acknowledge and deliver to the other parties a statement in recordable form
certifying that this Agreement is unmodified and in full force and effect (or if there has any
modification that the same as so modified is in full force and effect and setting forth such
modification), the dates to which any charges have been paid in advance, if any, and, to
the knowledge of such party, that neither it nor any other party is then in default hereof,




(or if a party is then in default hereof, stating the nature and details of such default) and
certifying as to such other matters as are reasonably requested by the party requesting
the statement in question. The Authorized Representative of the party is authorized to
execute such statement on behalf of such party. It is the intent of the parties hereto that
any such statement delivered pursuant to this Article may be relied upon by the other
parties hereto and current or prospective project lenders or any prospective purchaser,
mortgagee, assignee of any mortgage or assignee of the respective interests in the
Project, if any, of either party hereto. It is agreed that Developer shall pay Agency for the
time and costs associated with the production of an estoppel letter and shall pay to
Agency’s estimated cost of producing the letter prior to Agency commencing the
production of such letter.

17.9 Captions. The Article and Section headings and captions of this Agreement
and the table of contents preceding this Agreement are for convenience and reference
only and in no way define, limit, or describe the scope or intent of this Agreement, or any
part thereof, or in any way affect this Agreement, or construe any Article or Section hereof.

17.10 Successors and Assigns.

(@) The Developer may not assign any or all of its rights, duties and obligations under
this Agreement to any other person unless and until the Agency has agreed to such
assignment. The Agency may assign this Agreement to the City or to any successor to
the Agency at any time without any prior approval by the Developer, provided that notice
of such assignment shall be given by the Agency to the Developer as provided in Article
17.1.

(b)  The terms herein contained shall bind and inure to the benefit of the Agency and
its successors and assigns and the Developer and its successors and assigns, except as
may be otherwise specifically provided herein.

17.11 Holidays. It is hereby agreed and declared that whenever a notice or
performance under the terms of this Agreement is to be made or given on a Saturday or
Sunday or on a legal holiday observed in the City of Fort Lauderdale, Florida, it shall be
postponed to the next following business day not a Saturday, Sunday, or legal holiday.

17.12 Exhibits. Each Exhibit referred to in and attached to this Agreement is an
essential part of and is incorporated as a part of this Agreement. The Exhibits, and any
amendments or revisions thereto, even if not physically attached hereto, shall be treated
as if a part of this Agreement.

17.13 No Brokers. The Agency and the Developer hereby represent, agree and
acknowledge that, as of the date hereof, no real estate broker or other person is entitled
to claim or to be paid a commission by the Agency or the Developer as a result of the
execution and delivery of this Agreement, including any of the Exhibits, or any proposed
improvement, use, disposition, lease, or conveyance of any or all of the Project Site.



17.14 Failure To Address Particular Matters. The failure of this Agreement to
address a patrticular permit, condition, term, or restriction shall not relieve the Developer
of the necessity of complying with the law governing said permitting requirements,
conditions, term or restriction.

17.15 Developer Not Agent of Agency. During the term of this Agreement, the
Developer and the Contractor are not individually or collectively, and shall not be deemed
to be individually or collectively, an agent or contractor of the Agency. Nothing contained
in the Agreement shall be construed or deemed to name, designate, or cause (directly,
indirectly, or implicitly) the Developer or the Contractor to be an agent for the City or the
Agency.

17.16 Recordation of Development Agreement. The Agency or the Developer may
record this Agreement or a memorandum of this Agreement in the public records of
Broward County, Florida, as soon as possible after the execution hereof and thereof. The
party recording this Agreement or a memorandum of this Agreement shall pay the cost of
such recording. Upon the termination or expiration of this Agreement and upon request
of the Developer the Agency agrees to record in the public records of Broward County,
Florida, a notice that this Agreement has terminated or expired and is no longer in effect.

17.17 Public Purpose. This Agreement satisfies, fulfills, and is pursuant to and for
a public purpose and municipal purpose, is in the public interest, and is a proper exercise
of the Agency’s power under the Act.

17.18 Technical Amendments. If, due to minor inaccuracies in this Agreement or
in any other agreement contemplated hereby, or changes are needed resulting from
technical matters arising during the term of this Agreement, it becomes necessary to
amend this Agreement to correct such minor inaccuracies or to make such technical
changes, the parties agree that such changes which are required due to unforeseen
events or circumstances or which do not change the substance of this Agreement, the
Executive Director of the Agency, or his designee, is authorized to approve such changes
and execute any required instruments to make and incorporate such amendment or
change to this Agreement or any other agreement contemplated hereby.

17.19 Expiration of Agreement. Unless otherwise earlier terminated as provided
herein, or by agreement of the parties, this Agreement shall expire on the Completion
Date, except for those provisions hereof that specifically state they survive the Completion
Date.

17.20 Agency Approvals. Whenever Agency approval is required as provided in
this Agreement, the Agency will not unreasonably withhold such approval.

17.21 Time of the Essence. In all matters affecting this Agreement, time is of the
essence.

17.22 Not A Development Agreement. The parties acknowledge, agree and




represent that this Agreement, including without limitation, any of the Exhibits, is not a
development agreement as described in Sections 163.3220-163.3243, Florida Statutes.

17.23 Audit Right and Retention of Records Agency shall have the right to audit
the books, records, and accounts of Developer that are related to this Agreement.
Developer shall keep, and such books, records, and accounts as may be necessary in
order to record complete and correct entries related to this Agreement. All books, records,
and accounts of Developer shall be kept in written form, or in a form capable of conversion
into written form within a reasonable time, and upon request to do so, Developer shall
make same available at no cost to City in written form.

Developer shall preserve and make available, at reasonable times for examination and
audit by Agency in Broward County, Florida, all financial records, supporting documents,
statistical records, and any other documents pertinent to this Agreement for the required
retention period of the Florida public records law, Chapter 119, Florida Statutes, as may
be amended from time to time, if applicable, or, if the Florida Public Records Act is not
applicable, for a minimum period of three (3) years after termination of this Agreement. If
any audit has been initiated and audit findings have not been resolved at the end of the
retention period or three (3) years, whichever is longer, the books, records, and accounts
shall be retained until resolution of the audit findings. If the Florida public records law is
determined by City to be applicable to Developer shall comply with all requirements
thereof, however, Contractor and Contractor's subcontractors shall violate no
confidentiality or non-disclosure requirement of either federal or state law. Any incomplete
or incorrect entry in such books, records, and accounts shall be a basis for Agency's
disallowance and recovery of any payment upon such entry.

The Developer shall maintain during the term of the contract all books of account, reports
and records in accordance with generally accepted accounting practices and standards
for records directly related to this contract.

17.24 Public Records. Each party shall maintain its own respective records and
documents associated with this Agreement in accordance with the records retention
requirements applicable to public records. Each party shall be responsible for compliance
with any public documents request served upon it pursuant to Chapter 119, Florida
Statutes, as same may be amended from time to time and any resultant award of
attorney’s fees for non-compliance with that law.

Developer and all contractors or subcontractors (the “Contractor”) engaging in services
in connection with construction and/or maintenance of the Project shall:

(@) Keep and maintain public records that ordinarily and necessarily would be required
by Agency in order to perform the services rendered.

(b)  Upon request from Agency’s custodian of public records, provide Agency with a
copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida
Statutes (2016), as may be amended or revised, or as otherwise provided by law.



(c)  Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law and as to
Developer for the duration of the Agreement and as to Contractor for the duration of the
contract term and following completion of said contract if Contractor does not transfer the
records to Agency.

(d)  Upon completion of said construction or maintenance at the Project, transfer, at no
cost, to Agency all public records in possession of Developer or Contractor or keep and
maintain public records required by Agency to perform the service. If Contractor transfers
all public records to Agency upon completion of the Project, Developer and Contractor
shall destroy any duplicate public records that are exempt or confidential and exempt from
public records disclosure requirements. If Developer or Contractor keeps and maintains
public records upon completion of the Project, Developer and Contractor shall meet all
applicable requirements for retaining public records. All records stored electronically must
be provided to Agency, upon request from Agency’s custodian of public records, in a
format that is compatible with the information technology systems of Agency.

(e) If Developer or any contractor has questions regarding the
application of Chapter 119, Florida Statutes, to Developer or
Contractor’s duty to provide public records relating to its contract,
contact the Agency’s custodian of public records by telephone at 954-
828-5002 or by e-mail at PRRCONTRACT@FORTLAUDERDALE.GOV or
by mail at 100 North Andrews Avenue, Fort Lauderdale, FL 33301
Attention: Custodian of Public Records.

17.24 Not A General Obligation.

(8) Neither this Agreement nor the obligations imposed upon the Agency hereunder
shall be or constitute an indebtedness or general obligation of the Agency or other
Governmental Authority within the meaning of any constitutional, statutory or charter
provisions requiring the Agency or other Governmental Authority to levy ad valorem taxes
nor a lien upon any properties or funds of the Agency or other Governmental Authority.
The Developer agrees that the obligation of the Agency to make any payments by the
Agency to the Developer pursuant to this Agreement shall be subordinate to the
obligations of the Agency to pay debt service on any bonds to be issued by the Agency
up to the principal amount of the first issuance of such bonds and to general and
administrative expenses and overhead of the Agency.

(b) Nothing contained herein shall be deemed, construed or applied to cause any
Governmental Authority, specifically including the Agency, to waive its right to exercise
its governmental power and authority or to consider any request causing the exercise of
its governmental powers in any manner other than that which is customary for the
exercise of such governmental powers.

17.25 Sovereign __Immunity. Nothing herein shall be deemed a waiver of
sovereign immunity in favor of the Agency.




17.25. Cross-Default. A default of any obligations or contracts with the City shall
be deemed a default under this Agreement and entitle the Agency to exercise any and
all remedies available to it.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

[SIGNATURE PAGE FOLLOWS]



IN WITNESS WHEREOF, the parties hereto have set their hands effective as of
the date set forth in the introductory paragraph.

AGENCY:

WITNESSES: FORT LAUDERDALE COMMUNITY
REDEVELOPMENT AGENCY, a body

-/ corporate and politic of the State of Florida
LOJJ created pursuant to Part 1ll, Chapter 163
' Mgl .
T T ~ ~ g/—\
V’\C\\_ﬂm Skovaly o

[Witness print or type name]

P, Q) “Pattazss
J Z
Vggy 5 Matthewss m@ ‘) !)
[Witness print or type name] By:
Christegher)) Lagerbloom,
Executive Director
ATTEST: APPROVED AS TO FORM:

Jeffrey A. Modarelli, CRA Secretary

Lynn Solomon, Assistant Generw






DEVELOPER:

WITNESSES:

1 | inf Name: J Canhpbell
\%mﬁ’mm% ?Kt'.'; e SemesT G e

STATE OF FLORIDA
COUNTY BOWARD

H
The foregoing instrument was acknowledged before me this 4 day of
©n, , 2019 by James H. Campbell as Manager of Florida Irish Hospltahty, LLC,

a Elorida li 1ted liability company. He is personally known to me or has produced
5’5/‘/‘2(/5‘69 430 (8 as identification: L)

i) e

Ndtary Public, Stat of lorida
(Signature of Nota 1t»alklng
Acknowledgment)

(SEAL)

SYNMe, ELENIWARDJANKOVIC
» RO MY COMMISSION # GG 021626
I~ EXPIRES: October 21, 2020 Name of Notary Typed,

Bonded Thr Budget Notay Senvcas Printed or Stamped

My Commission Expires:

Commission Number



DEVELOPER:

WITNESSES: Florida Irish Hospitality, LLC, a Florida

/L/ LimiLibiIity Cim.pen

M Arlr v 5 Du.
Z/ZOMK)&/WWJ e .S Dufly

4 i,

SO \Xuo\\r\eq

[Witness print or type namé

STATE OF FLORIDA
COUNTY BOWARD

N he, foregoing instrument was acknowledged before me this 20 day of
, 2019 by Arthur S. Duffy, as Manager of Florida Irish Hospltallty, LLC, a

Floﬁjémit d li bl|lty company. He is personally known to me or has produced
‘Mj |Cn (" —"as identification.

(SEAL) W/L/

Notary Hublic, State of Florida
(Signattre of Notary taking

i Pl S U vt

" P Notary Public State of Florida Name of Not ed )
E .,‘ u*f‘ Paula J Redington ary Typ
4 di My Commission GG 330271 Printed or Stamped
, '»,, o Expires 05/02/2023

My Comm?Tn Exprres
1V

Commission Numq’er

33



EXHIBIT “A”
LEGAL DESCRIPTION

NORTHWEST FORT LAUDERDALE COMMERCIAL PLAT 148-25 B PARCEL B & D
TOGETHER WITH POR OF RD VACATED PER ORD C-92-14 & ORD C-10-49
TOGETHER WITH POR OF NORTH LAUDERDALE 1-48 D DESC AS BEING LOTS
47-52 LESS RD R/W & LESS POR DESC IN OR 48619/1731. Parcel ID Number

5042 03 23 0020
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Molly Maguire’s

Pub and Eatery at
Shoppes on Arts
Avenue

Milton Jones Development Save A Lot & Retail Stores m
# (@ Shoppes on Arts Avenue 2 s 12-26-12



Molly
Maguires

Location of Molly Maguires Pub and Eatery
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EXHIBIT “C”
PROJECT SCHEDULE

Effective Date of Agreement

Full execution of the Agreement

Developer Obtains all government
approvals and permits

Within Sixty (60) days from the Effective
Date of the Agreement

Commencement Date

Within Ninety (90) days of the Effective
Date

Completion Date: Building permit has
been inspected and passed by Building
Official and building received Certificate
of Occupancy

Within 180 Days after Commencement
Date

First Disbursement - Upon completion of
25% of the Project, subject to satisfaction
of conditions for disbursement.

Second Disbursement - Upon completion
of 50% of the Project, subject to
satisfaction of conditions for
disbursement.

Third Disbursement, upon completion of
75% of the Project, subject to satisfaction
of conditions for disbursement.

Fourth Disbursement - Upon completion
of 100% of the Project, subject to
satisfaction of conditions for
disbursement.

*Closing Date

Date on which all conditions precedent in
section 6.2 of this Agreement are satisfied




EXHIBIT “D”

BUDGET — PROJECTED AGENCY FUNDING

(Attached)

Buildout Construction
Equipment
Furniture and Fixtures

Architect and Design Services and Intagible Expenses
(Application, Impact and Permit Fees, Marketing,
Uniforms, Training, Licenses, Web Site)

Food and Beverage Inventory and Working Capital

TOTAL

Maximum CRA Funding

$787,200.00
186,000.00
125,000.00

203,220.00

132.000.00

$1,433,420.00

$ 500,000.00



M. L. JONES CONSTRUCTION COMPANY
Mina Morth West 4th Avonun, Suita &

Dania Beach, Florida 33004

Office: 954,467.3072

Facsimile: 954.467 4044

August 8, 2019

bMr. James Campbell

Florida Irish Hospitality LLC

330 Himmarshes Streed, Suite 110
Fart Lauderdsle, Florida 33312

Re:; Molly Maguire's Pub & Eatery
Dear James:

You have raquestad that | review a Preliminary Censtruction Budget of $1,088,200 for the
restaurant Maolly Maguire's Pub & Eatery presented on Moino/Femandez Architects, Inc,,
letterhead and to be built at Shoppes On Arts Avenue, 550 NW 7" Avanue, Fori Lauderdale,
Flarida, Although ne building plans were provided nor reviewed, the budget for Interior build out of
a restaurant with standard finishes seems to be within the indusiry standards of cost. Ultimately
the cost will be dictated by the design, machinery, materials and finishes selected, i there is
anything further, please do not hasitale to contact me,

Sincerely,

M. L. Jones Construction Company

A=

iltan L. Jonas
President



EXHIBIT “E”
PERSONAL GUARANTY

(Attached)



PERSONAL GUARANTY

WHEREAS, the Fort Lauderdale Community Redevelopment Agency (“Agency”)
and FLORIDA IRISH HOSPITALITY, LLC (“Developer”) entered into a Property and
Business Investment Improvement Program Agreement (“Agreement”) dated
, 2019. Wherein the Agency agreed to loan to Developer Five
Hundred Thousand and No/100 Dollars ($500,000.00) as evidenced by a Promissory
Note (the “Note”) for improvements to interior build-out and equipment for the Irish
restaurant/pub located at 550 NW 7" Avenue, Fort Lauderdale, which shall improve and
enhance the proposed Molly Maguire’s Pub and Eatery at Shoppes On Arts Avenue, upon
certain terms and conditions pursuant to the Agreement; and

WHEREAS, as a condition of the Loan, the Agency required a Personal Guaranty
from James H. Campbell and Arthur S. Duffy (“Guarantors”), for the Loan; and

WHEREAS, the Agency relies on this Personal Guaranty of James H. Campbell
and Arthur S. Duffy, who are the principals and owners of Florida Irish Hospitality, LLC,
which acknowledges the receipt of substantial benefit from the proceeds of the Loan;

NOW, THEREFORE, in consideration of the premises, in order to induce the
Agency to extend the Loan to Developer and other good and valuable consideration, the
sufficiency of which is hereby stipulated, Guarantors agree to a Personal Guaranty as
more particularly provided below:

The foregoing recitals are true and correct.

1. Guarantors, jointly or severally, unconditionally and absolutely guarantee to the
Agency that all loans made or to be made by the Agency to Developer under the
Agreement referenced herein and any amendments thereto, shall be fully paid when and
as due, and that all indebtedness and liability of the Guaranty to the Agency will be fully
paid without delinquency or default.

2. A default by Developer or Guarantors in any of the terms or conditions of the
Promissory Note and the Agreement between Developer and the Agency shall constitute
a default under the terms of this Guaranty.

3. Guarantors waive any notice of the acceptance of this Guaranty and of the incurring
of liabilities by Developer to the Agency, and waives any presentment, demand, protest,
or notices of dishonor, nonpayment or other default with respect to any of the liabilities.

4. Guarantors grant to the Agency full power in its absolute discretion and without
notice to Guarantors, to do any or all of the following:

a) Grant any extension or renewal of the liabilities of Developer to the Agency
and any other indulgences with respect thereto, and to effect any release, compromise, or



settlement with respect to Developer.

b) Forbear from calling upon Developer for any collateral to secure the
liabilities of Developer to the Agency either at the time of the incurring of the liabilities or
later; and

c) Consent to, or permit, the substitution, exchange, or release of all or any
part of any collateral or security that at any time may be mortgaged, pledged, or
hypothecated by Developer, or by any other person(s), firm(s) or company or companies,
to or with the Agency, whether or not the collateral or security, if any received by Agency
on any such substitution, exchange or release shall be of the same or different character
or value from the collateral or security surrendered by the Agency.

5. Guarantors shall have no rights or recourse against the Agency nor will
Guarantors’ obligation to the Agency under this Guaranty be impaired or affected in any
way by reason of any action the Agency may take or fail to take under this Guaranty.

6. If Developer shall fail to pay all or any part of the liabilities due, whether at maturity,
by acceleration, or otherwise, Guarantors within thirty (30) days, after written demand for
payment, shall pay the amount of the liabilities in full.

7. The Agency is not required as a condition to the enforcement of its rights under
this Guaranty to make any demand on, or pursue or exhaust any of its rights or remedies
against Developer or others, or to pursue or exhaust any of its rights or remedies with
respect to any collateral or security that may have been mortgaged, pledged, or
hypothecated by Developer or others to secure the liabilities and Guarantors hereby
waive and release any rights of exoneration and any equity or right to marshaling that it
might otherwise have.

8. Guarantors have no right of subrogation with respect to the liabilities or any
property that may be mortgaged, pledged or hypothecated as security for it.

9. It is understood that this Guaranty shall be a continuing and irrevocable guaranty
and indemnity for the indebtedness of the Developers to the Agency.

. In the event suit shall be brought for the collection hereof, or the same has to be
collected upon demand of an attorney, the Guarantors agree to pay all costs of
such collection, including reasonable attorney’s fees and court costs at the trial
and appellate levels. Failure of the Agency to exercise any of its rights hereunder
shall not constitute a waiver of the right of Agency to exercise the same.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
[SIGNATURE PAGE FOLLOWS]



SIGNATURE PAGE FOR PERSONAL GUARANTY

WITNESSES: / GUARANTORS:

[Witness-print or type n&ne]

Cam;‘_\beu individually

STATE OF FLORIDA:
COUNTY OF BROWARD:
4%
Th foregomg instrument was acknowledged before me this day of
M , 2019 by Ja gpbell individually. He is personally known
to me or has produced { 5///:?;&? 430 - (7 _as identification.

(SEAL) @/ %{W j AP

Nofary Public, ate f Florida

(Signature of taking
Acknowledgment)
Name of Notary Typed,
R PUg  ELENIWARDANKOVIC Printed or Stamped
7€y COMMISSION # GG 021626
* *
< EXPIRES: October 21, 2020 o . l
et sonded T Butget oty Sanies My Commission Expires:

Commission Number



PERSONAL GUARANTY

WHEREAS, the Fort Lauderdale Community Redevelopment Agency (‘Agency”)
and FLORIDA IRISH HOSPITALITY, LLC (“Developer”) entered into a Property and
Business Investment Improvement Program Agreement (“Agreement”) dated
, 2019. Wherein the Agency agreed to loan to Developer Five
Hundred Thousand and No/100 Dollars ($500,000.00) as evidenced by a Promissory
Note (the “Note”) for improvements to interior build-out and equipment for the Irish
restaurant/pub located at 550 NW 7" Avenue, Fort Lauderdale, which shall improve and
enhance the proposed Molly Maguire’s Pub and Eatery at Shoppes On Arts Avenue, upon
certain terms and conditions pursuant to the Agreement; and

WHEREAS, as a condition of the Loan, the Agency required a Personal Guaranty
from James H. Campbell and Arthur S. Duffy (“Guarantors”), for the Loan; and

WHEREAS, the Agency relies on this Personal Guaranty of James H. Campbell
and Arthur S. Duffy, who are the principals and owners of Florida Irish Hospitality, LLC,
which acknowledges the receipt of substantial benefit from the proceeds of the Loan;

NOW, THEREFORE, in consideration of the premises, in order to induce the
Agency to extend the Loan to Developer and other good and valuable consideration, the
sufficiency of which is hereby stipulated, Guarantors agree to a Personal Guaranty as
more particularly provided below:

The foregoing recitals are true and correct.

1. Guarantors, jointly or severally, unconditionally and absolutely guarantee to the
Agency that all loans made or to be made by the Agency to Developer under the
Agreement referenced herein and any amendments thereto, shall be fully paid when and
as due, and that all indebtedness and liability of the Guaranty to the Agency will be fully
paid without delinquency or default.

2. A default by Developer or Guarantors in any of the terms or conditions of the
Promissory Note and the Agreement between Developer and the Agency shall constitute
a default under the terms of this Guaranty.

3. Guarantors waive any notice of the acceptance of this Guaranty and of the incurring
of liabilities by Developer to the Agency, and waives any presentment, demand, protest,
or notices of dishonor, nonpayment or other default with respect to any of the liabilities.

4. Guarantors grant to the Agency full power in its absolute discretion and without
notice to Guarantors, to do any or all of the following:

a) Grant any extension or renewal of the liabilities of Developer to the Agency
and any other indulgences with respect thereto, and to effect any release, compromise, or



settlement with respect to Developer.

b) Forbear from calling upon Developer for any collateral to secure the
liabilities of Developer to the Agency either at the time of the incurring of the liabilities or
later; and

c) Consent to, or permit, the substitution, exchange, or release of all or any
part of any collateral or security that at any time may be mortgaged, pledged, or
hypothecated by Developer, or by any other person(s), firm(s) or company or companies,
to or with the Agency, whether or not the collateral or security, if any received by Agency
on any such substitution, exchange or release shall be of the same or different character
or value from the collateral or security surrendered by the Agency.

5. Guarantors shall have no rights or recourse against the Agency nor will
Guarantors’ obligation to the Agency under this Guaranty be impaired or affected in any
way by reason of any action the Agency may take or fail to take under this Guaranty.

6. If Developer shall fail to pay all or any part of the liabilities due, whether at maturity,
by acceleration, or otherwise, Guarantors within thirty (30) days, after written demand for
payment, shall pay the amount of the liabilities in full.

7. The Agency is not required as a condition to the enforcement of its rights under
this Guaranty to make any demand on, or pursue or exhaust any of its rights or remedies
against Developer or others, or to pursue or exhaust any of its rights or remedies with
respect to any collateral or security that may have been morigaged, pledged, or
hypothecated by Developer or others to secure the liabilities and Guarantors hereby
waive and release any rights of exoneration and any equity or right to marshaling that it
might otherwise have.

8. Guarantors have no right of subrogation with respect to the liabilities or any
property that may be mortgaged, pledged or hypothecated as security for it.

9. It is understood that this Guaranty shall be a continuing and irrevocable guaranty
and indemnity for the indebtedness of the Developers to the Agency.

. In the event suit shall be brought for the collection hereof, or the same has to be
collected upon demand of an attorney, the Guarantors agree to pay all costs of
such collection, including reasonable attorney’s fees and court costs at the trial
and appellate levels. Failure of the Agency to exercise any of its rights hereunder
shall not constitute a waiver of the right of Agency to exercise the same.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
[SIGNATURE PAGE FOLLOWS]



SIGNATURE PAGE FOR PERSONAL GUARANTY

WITN ES: Oﬁ GUARANTOR:
) &
U N e
= 7 g - J
o dte Delorve,
[Witness-print or type name]
By:

/A’rthur S. Duffy, individually

STATE OF FLORIDA:
COUNTY OF BROWARD:

Wegoing instrument was acknowledged before me this 2§ day of
)

20 y Arthur S, Duffy, individually. He is personally known to
me or has produced . r\a,éa /17— as identification.

(SEAL) () Dﬂ\/

Notary Public, State of Florida
(Signature of Notary taking

Acknowledgment?
Notary Public State of Florida /?/‘—"A A A \ "\( +L—/
, Paula J Redington Name of Notary Typed,
= My Commission GG 330271
Expires 05/0212023 Printed or Stamped

My Commissiorn Expires:
5|0 w0z

Commission Number
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EXHIBIT “F”
NOTE



$500,000.00 Fort Lauderdale, Florida

, 2019

PROMISSORY NOTE

FOR VALUE RECEIVED, the undersigned FLORIDA IRISH HOSPITALITY LLC,

a Florida limited liability company (the “Maker”) promises to pay to the order of the FORT
LAUDERDALE COMMUNITY REDEVELOPMENT AGENCY, a Community
Redevelopment Agency created pursuant to Chapter 163, Part lll, Florida Statutes (the
“Agency”) or its successors in interest, the principal amount of Five Hundred Thousand
and No/100 Dollars ($500,000.00) or so much as shall be advanced under this Note.

TERM: The term of this loan is five (5) years from the Project Completion Date
as contemplated in the Fort Lauderdale Community Redevelopment Agency
Property and Business Improvement Program Agreement between Maker and
Agency dated , 2019 (the “Agreement”) such Agreement
being on file with the City Clerk of the City of Fort Lauderdale, Florida, 100 North
Andrews Avenue, Fort Lauderdale, Florida.

INTEREST RATE: The interest rate on the principal amount of the loan shall be
zero percent (0%) per annum, except in any event of default under this Note, the
Personal Guaranty (as hereinafter defined) or the Agreement in which case the
maximum legal interest rate shall be applied to the principal amount due and owing
commencing thirty (30) days after the date of an event of default.

PAYMENT: Payment on the principal amount of the loan shall not be required so
long as the leasehold interest is not sold or transferred for a five (5) year period
following the Project Completion Date and the Property continues to be used for
the Project as contemplated by the Agreement for a five (5) year period following
the Project Completion Date and the Developer is not in default of any provision of
the Agreement. After 5 years from the Project Completion Date, the principal
balance due shall be reduced to zero provided Maker has complied with all the
terms of the Agreement and is not in default. Payment of the entire principal
amount, plus the maximum interest rate allowable by applicable law is due
immediately: (1) upon the sale, transfer or refinance of the leasehold interest in the
property legally described in the Agreement within five (5) years from the Project
Completion Date; or (2) should there be any uncured event of default as described
in this Note, or the Agreement within five (5) years from the Completion Date.

Payment of the principal amount and all interest on this Note shall be made in lawful
money of the United States paid at:

Fort Lauderdale Community Redevelopment Agency
100 North Andrews Avenue
Fort Lauderdale, FL 33301



or such other place as shall be designated by the holder of this Note in writing.

V.

VI.

VII.

SECURITY: This Note is secured by a Personal Guaranty (the “Personal
Guaranty”) by James H. Campbell and Arthur S. Duffy, dated , 2019
and a UCC filing on the personal property and assets of the business in favor of
Agency dated , 2019 duly filed with the state of Florida. The
Agency agrees to look to the Personal Guaranty as security for this Note in part or
in full, at any time to satisfy the debt established by this Note.

WAIVER: The Maker of this Note further agrees to waive demand, notice of non-
payment and protest, and to the extent authorized by law, any and all exemption
rights which otherwise would apply to the debt evidenced by this Note. In the
event suit shall be brought for the collection hereof, or the same has to be collected
upon demand of an attorney, the Maker agrees to pay all costs of such collection,
including reasonable attorney’s fees and court costs at the trial and appellate
levels. Failure of the Agency to exercise any of its rights hereunder shall not
constitute a waiver of the right of Agency to exercise the same.

GOVERNING LAW: This Note is to be construed and enforced according to the
laws of the State of Florida.

Makers:

FLORIDA §RISH HOSPITAL|TY, LLC,, a Florida
Limited Liapility Company

By:

By:
Arthur% Duffy, Manager

NVEN

James \1 Campbell| Manager

\
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Fort Lauderdale, FL 33301

or such other place as shall be designated by the holder of this Note in writing.

V.

VI.

VII.

SECURITY: This Note is secured by a Personal Guaranty (the “Personal
Guaranty”) by James H. Campbell and Arthur S. Duffy, dated , 2019
and a UCC filing on the personal property and assets of the business in favor of
Agency dated , 2019 duly filed with the state of Florida. The
Agency agrees to look to the Personal Guaranty as security for this Note in part or
in full, at any time to satisfy the debt established by this Note.

WAIVER: The Maker of this Note further agrees to waive demand, notice of non-
payment and protest, and to the extent authorized by law, any and all exemption
rights which otherwise would apply to the debt evidenced by this Note. In the
event suit shall be brought for the collection hereof, or the same has to be collected
upon demand of an attorney, the Maker agrees to pay all costs of such collection,
including reasonable attorney’s fees and court costs at the trial and appellate
levels. Failure of the Agency to exercise any of its rights hereunder shall not
constitute a waiver of the right of Agency to exercise the same.

GOVERNING LAW: This Note is to be construed and enforced according to the

laws of the State of Florida.

Makers:
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COMMISSION AGENDA ITEM : @

DOCUMENT ROUTING FORM \\\7" \\2

Today’s Date: _11/22/2019_

/DOCUMENT TITLE: Fort Lauderdale Community Redevelopment Agency Property and Business
Investment Program Agreement with Florida Irish Hospitality, LLC

COMM. MTG. DATE: _9/03/2019 CAM #: _19-0840 ITEM #: _R-3 CAM attached: X]JYES [_JNO

Routing Origin: CRA Router Name/Ext: _Eleni Ward-Jankovic/8228 Action Summary attached:

@YES DNO Capital Investment / Community Improvement Projects defined as having a life of at
least 10 years and a cost of at least $50,000 and shall mean improvements to real property

(land, buildings, or fixtures) that add value and/or extend useful life, including major repairs

such as roof replacement, etc. Term "Real Property" include: land, real estate, realty, or real.

CIP FUNDED: [_] YES [X] NO

1) City Attorney’s Office: Documents to be signed/routed? [XJYES [ JNO  # of originals attached: _3
Is attached Granicus document Final? DJYES [_JNO Approved as to Form: DJYES [ JNO

Date to CCO: 11/22/2019 Lynn Solomon LS
Attorney’s Name Initials

2) City Clerk’s Office: # of originals: 3~ Routed to: Gina Ri/{CMO/x5013 Date: )| ';L(n | 19

1] 7\6 /‘I
3) City Manager’s Office: CMO LOG #: MoV- 8/ Docdmoht re m: CCO

Assigned to: CHRIS LAGERBLOOM D ROBERT HERNANDEZ l:] RODA MAE KERR [ ]
CHRIS LAGERBLOOM as CRA Executive Director

[] APPROVED FOR C. LAGERBLOOM'S SIGNATURE [ ] N/A FOR C. LAGERBLOOM TO SIGN

PER ACM: R. HERNANDEZ (Initial/Date) R. KERR (Initial/Date)
[] PENDING APPROVAL (See comments below)
Comments/Questions:

/-7_%\\
Forward 37_ originals to [_] Mayor M CCO Date(\ J//'Zb/ﬁ

4) Mayor/CRA Chairman: Please sign as indicated. Forward ___ originals to CCO for attestation/City
seal (as applicable) Date:

5) City Clerk: Forward _3  originals to CAO for FINAL APPROVAL Date:
Attach __ certified Reso # [ JYES [INO

6) CAO forwards _3 originals to: _Eleni Ward-Jankovic/CRA/8228 (Name/Dept/Ext)

7) Department forward fully executed originals to CAO

8) CAO scan fully executed documents to CCO (no hard copies)



