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Bid 12326-403

GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176

Bid Number     12326 -403 

Bid Title     GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176 

Bid Start Date  Dec 11, 2019 4:48:43 PM EST

Bid End Date  Jan 29, 2020 2:00:00 PM EST

Question & Answer 

End Date
 Jan 9, 2020 5:00:00 PM EST

Bid Contact     Penelope Burger 

 Procurement Administrator 

 Finance 

 pburger@fortlauderdale.gov 

Contract Duration    One Time Purchase 

Contract Renewal    Not Applicable   

Prices Good for    120 days 

Pre-Bid Conference   Dec 20, 2019 2:00:00 PM EST

Attendance is optional

Location: George T. Lohmeyer Regional Wastewater Treatment Facility, 1765 SE 18th St, Fort 

Lauderdale, FL, 33316. 

Bid Comments BID NO., 12326-403,  PROJECT NO., 12176, GT Lohmeyer WWWTP Motor Control Centers Rehabilitation.

The project is locatedat George T. Lohmeyer Wastewater Treatment Plant, 1765 SE 18th Street, in the City of 
Fort Lauderdale. The work to be accomplished under this contract includes, but is not limited to, the 
replacement of MCCS 3, 4, 4A, 5 and 6; replacement of existing unitized substations 3, 4, 5 and 6; 
replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study 
incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, modified 
or repowered under this project.  Also, new HVAC units will be provided at the Sludge Holding Tank Building 

and Sludge Pump Station No. 2 (SPS No. 2), including a new interior wall, exterior door, and exterior 
staircase at SPS No. 2.

NOTE:  Payment on this contract will be made by Visa or MasterCard.

Licensing Requirements: Possession of a State of Florida Certified General Contractor license. 

The City of Fort Lauderdale George T. Lohmeyer Waste Water Treatment Plant, is a secured facility and is 
exempt from the Public Records Law, pursuant to FL Statute Chapter 119.071. Interested parties must log 
into Bidsync.com to access the City of Fort Lauderdale Plan & Specification Request Form,  AND   must 

follow instructions contained therein.
Access to the conference is only available to pre-approved plan-holders originating from the City of Fort 
Lauderdale Plan & Specification Request Form. Non-approved attendees will not be allowed to participate in 
the pre-bid conference.

While attendance is not mandatory, it is strongly suggested that all Contractors attend the pre-bid 
conference. It will be the sole responsibility of the bidder to inspect the City's project location and become 
familiar with the scope of the City’s requirements and systems prior to submitting a bid. No variation in price 
or conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered 
evidence that the bidder has familiarized himself with the nature and extent of the work, equipment, 
materials, and labor required.
Bid Security :  A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) of the 
bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each bid.

Added on Dec 24, 2019:
Pre-Bid Sign In Sheet
Added on Jan 8, 2020:
ADDENDUM NO. 1
DELETE AND REPLACE Specification 26 12 00, 2.02. PAD-MOUNT TRANSFORMERS (M)
Added on Jan 10, 2020:
ADDENDUM NO. 2
Change Bid End Date from January 20, 2020 to Bid End Date January 21, 2020.
Added on Jan 23, 2020:
ADDENDUM NO. 3
Change Bid End Date from January 21, 2020 to Bid End Date January 29, 2020.

Addendum # 1

New Documents           Addendum No. 1.pdf

Addendum # 2

New Documents           Addendum No. 2.pdf

Previous End Date    Jan 20, 2020 2:00:00 PM EST     New End Date    Jan 21, 2020 2:00:00 PM EST   

Addendum # 3

Previous End Date    Jan 21, 2020 2:00:00 PM EST     New End Date    Jan 29, 2020 2:00:00 PM EST   

Addendum # 4

New Documents           Addendum No. 3.pdf

Item Response Form

Item     12326 -403 --01-01 -  Base Bid: Mobilization and Demobilization

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the costs for all temporary construction facilities, storage, testing, temporary construction facilities, sanitary facilities, 
project coordination, Contractor costs associated with permit acquisition and closeout, preconstruction photography and videos, 
cleanup and demobilization. The lump sum price in the proposal for this item shall not exceed 8 percent of the total price of Base Bid 
item 2. 

Item     12326 -403 --01-02 -  Base Bid: Sludge Pump Station No. 1 -  Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Pump Station No. 1. 

Item     12326 -403 --01-03 -  Base Bid: Sludge Pump Station No. 1 -  Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectrual and structrual work as required by the project 
drawings and specifications at the Sludge Pump Station No. 1. 

Item     12326 -403 --01-04 -  Base Bid: Sludge Pump Station No. 1 -  Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCCs 3, and 4; replacement of existing 
unitized substations 3 and 4; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study incorporating all switchgear, 
unitized substations, switchboards, MCCs and panel boards installed, modified or repowered under this project. Provide labor, 
material, and equipment to protect, remove, replace, test, dispose, and restore disturbed areas in accordance with the Contract 
Documents. 

Item     12326 -403 --01-05 -  Base Bid: Sludge Pump Station No. 2 -  Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-06 -  Base Bid: Sludge Pump Station No. 2 -  Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectural and structural work as required by the project 
drawings and specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-07 -  Base Bid: Sludge Pump Station No. 2 -  Mechanical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the mechanical work as required by the project drawings and 
specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-08 -  Base Bid: Sludge Pump Station No. 2 -  Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCC 4A; replacement of all associated 
power, signal and control wiring and raceway to/from external device/connection and to the associated process controller; and an 
updated Power Systems Study incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, 
modified or repowered under this project. Provide labor, material, and equipment to protect, remove, replace, test, dispose, and 
restore disturbed areas in accordance with the Contract Documents. 

Item     12326 -403 --01-09 -  Base Bid: Sludge Holding Tanks - Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Holding Tanks Building. 

Item     12326 -403 --01-10 -  Base Bid: Sludge Holding Tanks - Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectural and structural work as required by the project 
drawings and specifications at the Sludge Holding Tanks Building. 

Item     12326 -403 --01-11 -  Base Bid: Sludge Holding Tanks - Mechanical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the mechanical work as required by the project drawings and 
specifications at the Sludge Holding Tanks. 

Item     12326 -403 --01-12 -  Base Bid: Sludge Holding Tanks - Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCCs 5 and 6; replacement of existing 
unitized substations 5 and 6; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study incorporating all switchgear, 
unitized substations, switchboards, MCCs and panel boards installed, modified or repowered under this project. Provide labor, 
material, and equipment to protect, remove, replace, test, dispose, and restore disturbed areas in accordance with the Contract 
Documents. 

Item    
12326 -403 --01-13 -  Base Bid: Site Electrical Work and General Electrical Work as per 

Project Drawings

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the site electrical work and general electrical work as required by the 
project drawings and specifications. 

Item     12326 -403 --01-14 -  Base Bid: Civil / Site Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the civil / site work as required by the project drawings and 
specifications. 

Item     12326 -403 --01-15 -  Base Bid: Restoration

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the restoration work as required by the project drawings and 
specifications. 

Bid 12326-403City of Fort Lauderdale

3/25/2020 3:03 PM p. 2

CAM 20-0219 
Exhibit 3 

Page 2 of 102



5

6

Bid 12326-403

GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176

Bid Number     12326 -403 

Bid Title     GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176 

Bid Start Date  Dec 11, 2019 4:48:43 PM EST

Bid End Date  Jan 29, 2020 2:00:00 PM EST

Question & Answer 

End Date
 Jan 9, 2020 5:00:00 PM EST

Bid Contact     Penelope Burger 

 Procurement Administrator 

 Finance 

 pburger@fortlauderdale.gov 

Contract Duration    One Time Purchase 

Contract Renewal    Not Applicable   

Prices Good for    120 days 

Pre-Bid Conference   Dec 20, 2019 2:00:00 PM EST

Attendance is optional

Location: George T. Lohmeyer Regional Wastewater Treatment Facility, 1765 SE 18th St, Fort 

Lauderdale, FL, 33316. 

Bid Comments BID NO., 12326-403,  PROJECT NO., 12176, GT Lohmeyer WWWTP Motor Control Centers Rehabilitation.

The project is locatedat George T. Lohmeyer Wastewater Treatment Plant, 1765 SE 18th Street, in the City of 
Fort Lauderdale. The work to be accomplished under this contract includes, but is not limited to, the 
replacement of MCCS 3, 4, 4A, 5 and 6; replacement of existing unitized substations 3, 4, 5 and 6; 
replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study 
incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, modified 
or repowered under this project.  Also, new HVAC units will be provided at the Sludge Holding Tank Building 

and Sludge Pump Station No. 2 (SPS No. 2), including a new interior wall, exterior door, and exterior 
staircase at SPS No. 2.

NOTE:  Payment on this contract will be made by Visa or MasterCard.

Licensing Requirements: Possession of a State of Florida Certified General Contractor license. 

The City of Fort Lauderdale George T. Lohmeyer Waste Water Treatment Plant, is a secured facility and is 
exempt from the Public Records Law, pursuant to FL Statute Chapter 119.071. Interested parties must log 
into Bidsync.com to access the City of Fort Lauderdale Plan & Specification Request Form,  AND   must 

follow instructions contained therein.
Access to the conference is only available to pre-approved plan-holders originating from the City of Fort 
Lauderdale Plan & Specification Request Form. Non-approved attendees will not be allowed to participate in 
the pre-bid conference.

While attendance is not mandatory, it is strongly suggested that all Contractors attend the pre-bid 
conference. It will be the sole responsibility of the bidder to inspect the City's project location and become 
familiar with the scope of the City’s requirements and systems prior to submitting a bid. No variation in price 
or conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered 
evidence that the bidder has familiarized himself with the nature and extent of the work, equipment, 
materials, and labor required.
Bid Security :  A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) of the 
bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each bid.

Added on Dec 24, 2019:
Pre-Bid Sign In Sheet
Added on Jan 8, 2020:
ADDENDUM NO. 1
DELETE AND REPLACE Specification 26 12 00, 2.02. PAD-MOUNT TRANSFORMERS (M)
Added on Jan 10, 2020:
ADDENDUM NO. 2
Change Bid End Date from January 20, 2020 to Bid End Date January 21, 2020.
Added on Jan 23, 2020:
ADDENDUM NO. 3
Change Bid End Date from January 21, 2020 to Bid End Date January 29, 2020.

Addendum # 1

New Documents           Addendum No. 1.pdf

Addendum # 2

New Documents           Addendum No. 2.pdf

Previous End Date    Jan 20, 2020 2:00:00 PM EST     New End Date    Jan 21, 2020 2:00:00 PM EST   

Addendum # 3

Previous End Date    Jan 21, 2020 2:00:00 PM EST     New End Date    Jan 29, 2020 2:00:00 PM EST   

Addendum # 4

New Documents           Addendum No. 3.pdf

Item Response Form

Item     12326 -403 --01-01 -  Base Bid: Mobilization and Demobilization

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the costs for all temporary construction facilities, storage, testing, temporary construction facilities, sanitary facilities, 
project coordination, Contractor costs associated with permit acquisition and closeout, preconstruction photography and videos, 
cleanup and demobilization. The lump sum price in the proposal for this item shall not exceed 8 percent of the total price of Base Bid 
item 2. 

Item     12326 -403 --01-02 -  Base Bid: Sludge Pump Station No. 1 -  Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Pump Station No. 1. 

Item     12326 -403 --01-03 -  Base Bid: Sludge Pump Station No. 1 -  Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectrual and structrual work as required by the project 
drawings and specifications at the Sludge Pump Station No. 1. 

Item     12326 -403 --01-04 -  Base Bid: Sludge Pump Station No. 1 -  Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCCs 3, and 4; replacement of existing 
unitized substations 3 and 4; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study incorporating all switchgear, 
unitized substations, switchboards, MCCs and panel boards installed, modified or repowered under this project. Provide labor, 
material, and equipment to protect, remove, replace, test, dispose, and restore disturbed areas in accordance with the Contract 
Documents. 

Item     12326 -403 --01-05 -  Base Bid: Sludge Pump Station No. 2 -  Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-06 -  Base Bid: Sludge Pump Station No. 2 -  Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectural and structural work as required by the project 
drawings and specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-07 -  Base Bid: Sludge Pump Station No. 2 -  Mechanical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the mechanical work as required by the project drawings and 
specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-08 -  Base Bid: Sludge Pump Station No. 2 -  Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCC 4A; replacement of all associated 
power, signal and control wiring and raceway to/from external device/connection and to the associated process controller; and an 
updated Power Systems Study incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, 
modified or repowered under this project. Provide labor, material, and equipment to protect, remove, replace, test, dispose, and 
restore disturbed areas in accordance with the Contract Documents. 

Item     12326 -403 --01-09 -  Base Bid: Sludge Holding Tanks - Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Holding Tanks Building. 

Item     12326 -403 --01-10 -  Base Bid: Sludge Holding Tanks - Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectural and structural work as required by the project 
drawings and specifications at the Sludge Holding Tanks Building. 

Item     12326 -403 --01-11 -  Base Bid: Sludge Holding Tanks - Mechanical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the mechanical work as required by the project drawings and 
specifications at the Sludge Holding Tanks. 

Item     12326 -403 --01-12 -  Base Bid: Sludge Holding Tanks - Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCCs 5 and 6; replacement of existing 
unitized substations 5 and 6; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study incorporating all switchgear, 
unitized substations, switchboards, MCCs and panel boards installed, modified or repowered under this project. Provide labor, 
material, and equipment to protect, remove, replace, test, dispose, and restore disturbed areas in accordance with the Contract 
Documents. 

Item    
12326 -403 --01-13 -  Base Bid: Site Electrical Work and General Electrical Work as per 

Project Drawings

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the site electrical work and general electrical work as required by the 
project drawings and specifications. 

Item     12326 -403 --01-14 -  Base Bid: Civil / Site Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the civil / site work as required by the project drawings and 
specifications. 

Item     12326 -403 --01-15 -  Base Bid: Restoration

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the restoration work as required by the project drawings and 
specifications. 

Bid 12326-403City of Fort Lauderdale
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Bid 12326-403

GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176

Bid Number     12326 -403 

Bid Title     GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176 

Bid Start Date  Dec 11, 2019 4:48:43 PM EST

Bid End Date  Jan 29, 2020 2:00:00 PM EST

Question & Answer 

End Date
 Jan 9, 2020 5:00:00 PM EST

Bid Contact     Penelope Burger 

 Procurement Administrator 

 Finance 

 pburger@fortlauderdale.gov 

Contract Duration    One Time Purchase 

Contract Renewal    Not Applicable   

Prices Good for    120 days 

Pre-Bid Conference   Dec 20, 2019 2:00:00 PM EST

Attendance is optional

Location: George T. Lohmeyer Regional Wastewater Treatment Facility, 1765 SE 18th St, Fort 

Lauderdale, FL, 33316. 

Bid Comments BID NO., 12326-403,  PROJECT NO., 12176, GT Lohmeyer WWWTP Motor Control Centers Rehabilitation.

The project is locatedat George T. Lohmeyer Wastewater Treatment Plant, 1765 SE 18th Street, in the City of 
Fort Lauderdale. The work to be accomplished under this contract includes, but is not limited to, the 
replacement of MCCS 3, 4, 4A, 5 and 6; replacement of existing unitized substations 3, 4, 5 and 6; 
replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study 
incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, modified 
or repowered under this project.  Also, new HVAC units will be provided at the Sludge Holding Tank Building 

and Sludge Pump Station No. 2 (SPS No. 2), including a new interior wall, exterior door, and exterior 
staircase at SPS No. 2.

NOTE:  Payment on this contract will be made by Visa or MasterCard.

Licensing Requirements: Possession of a State of Florida Certified General Contractor license. 

The City of Fort Lauderdale George T. Lohmeyer Waste Water Treatment Plant, is a secured facility and is 
exempt from the Public Records Law, pursuant to FL Statute Chapter 119.071. Interested parties must log 
into Bidsync.com to access the City of Fort Lauderdale Plan & Specification Request Form,  AND   must 

follow instructions contained therein.
Access to the conference is only available to pre-approved plan-holders originating from the City of Fort 
Lauderdale Plan & Specification Request Form. Non-approved attendees will not be allowed to participate in 
the pre-bid conference.

While attendance is not mandatory, it is strongly suggested that all Contractors attend the pre-bid 
conference. It will be the sole responsibility of the bidder to inspect the City's project location and become 
familiar with the scope of the City’s requirements and systems prior to submitting a bid. No variation in price 
or conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered 
evidence that the bidder has familiarized himself with the nature and extent of the work, equipment, 
materials, and labor required.
Bid Security :  A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) of the 
bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each bid.

Added on Dec 24, 2019:
Pre-Bid Sign In Sheet
Added on Jan 8, 2020:
ADDENDUM NO. 1
DELETE AND REPLACE Specification 26 12 00, 2.02. PAD-MOUNT TRANSFORMERS (M)
Added on Jan 10, 2020:
ADDENDUM NO. 2
Change Bid End Date from January 20, 2020 to Bid End Date January 21, 2020.
Added on Jan 23, 2020:
ADDENDUM NO. 3
Change Bid End Date from January 21, 2020 to Bid End Date January 29, 2020.

Addendum # 1

New Documents           Addendum No. 1.pdf

Addendum # 2

New Documents           Addendum No. 2.pdf

Previous End Date    Jan 20, 2020 2:00:00 PM EST     New End Date    Jan 21, 2020 2:00:00 PM EST   

Addendum # 3

Previous End Date    Jan 21, 2020 2:00:00 PM EST     New End Date    Jan 29, 2020 2:00:00 PM EST   

Addendum # 4

New Documents           Addendum No. 3.pdf

Item Response Form

Item     12326 -403 --01-01 -  Base Bid: Mobilization and Demobilization

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the costs for all temporary construction facilities, storage, testing, temporary construction facilities, sanitary facilities, 
project coordination, Contractor costs associated with permit acquisition and closeout, preconstruction photography and videos, 
cleanup and demobilization. The lump sum price in the proposal for this item shall not exceed 8 percent of the total price of Base Bid 
item 2. 

Item     12326 -403 --01-02 -  Base Bid: Sludge Pump Station No. 1 -  Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Pump Station No. 1. 

Item     12326 -403 --01-03 -  Base Bid: Sludge Pump Station No. 1 -  Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectrual and structrual work as required by the project 
drawings and specifications at the Sludge Pump Station No. 1. 

Item     12326 -403 --01-04 -  Base Bid: Sludge Pump Station No. 1 -  Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCCs 3, and 4; replacement of existing 
unitized substations 3 and 4; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study incorporating all switchgear, 
unitized substations, switchboards, MCCs and panel boards installed, modified or repowered under this project. Provide labor, 
material, and equipment to protect, remove, replace, test, dispose, and restore disturbed areas in accordance with the Contract 
Documents. 

Item     12326 -403 --01-05 -  Base Bid: Sludge Pump Station No. 2 -  Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-06 -  Base Bid: Sludge Pump Station No. 2 -  Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectural and structural work as required by the project 
drawings and specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-07 -  Base Bid: Sludge Pump Station No. 2 -  Mechanical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the mechanical work as required by the project drawings and 
specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-08 -  Base Bid: Sludge Pump Station No. 2 -  Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCC 4A; replacement of all associated 
power, signal and control wiring and raceway to/from external device/connection and to the associated process controller; and an 
updated Power Systems Study incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, 
modified or repowered under this project. Provide labor, material, and equipment to protect, remove, replace, test, dispose, and 
restore disturbed areas in accordance with the Contract Documents. 

Item     12326 -403 --01-09 -  Base Bid: Sludge Holding Tanks - Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Holding Tanks Building. 

Item     12326 -403 --01-10 -  Base Bid: Sludge Holding Tanks - Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectural and structural work as required by the project 
drawings and specifications at the Sludge Holding Tanks Building. 

Item     12326 -403 --01-11 -  Base Bid: Sludge Holding Tanks - Mechanical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the mechanical work as required by the project drawings and 
specifications at the Sludge Holding Tanks. 

Item     12326 -403 --01-12 -  Base Bid: Sludge Holding Tanks - Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCCs 5 and 6; replacement of existing 
unitized substations 5 and 6; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study incorporating all switchgear, 
unitized substations, switchboards, MCCs and panel boards installed, modified or repowered under this project. Provide labor, 
material, and equipment to protect, remove, replace, test, dispose, and restore disturbed areas in accordance with the Contract 
Documents. 

Item    
12326 -403 --01-13 -  Base Bid: Site Electrical Work and General Electrical Work as per 

Project Drawings

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the site electrical work and general electrical work as required by the 
project drawings and specifications. 

Item     12326 -403 --01-14 -  Base Bid: Civil / Site Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the civil / site work as required by the project drawings and 
specifications. 

Item     12326 -403 --01-15 -  Base Bid: Restoration

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the restoration work as required by the project drawings and 
specifications. 

Bid 12326-403City of Fort Lauderdale
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Bid 12326-403

GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176

Bid Number     12326 -403 

Bid Title     GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176 

Bid Start Date  Dec 11, 2019 4:48:43 PM EST

Bid End Date  Jan 29, 2020 2:00:00 PM EST

Question & Answer 

End Date
 Jan 9, 2020 5:00:00 PM EST

Bid Contact     Penelope Burger 

 Procurement Administrator 

 Finance 

 pburger@fortlauderdale.gov 

Contract Duration    One Time Purchase 

Contract Renewal    Not Applicable   

Prices Good for    120 days 

Pre-Bid Conference   Dec 20, 2019 2:00:00 PM EST

Attendance is optional

Location: George T. Lohmeyer Regional Wastewater Treatment Facility, 1765 SE 18th St, Fort 

Lauderdale, FL, 33316. 

Bid Comments BID NO., 12326-403,  PROJECT NO., 12176, GT Lohmeyer WWWTP Motor Control Centers Rehabilitation.

The project is locatedat George T. Lohmeyer Wastewater Treatment Plant, 1765 SE 18th Street, in the City of 
Fort Lauderdale. The work to be accomplished under this contract includes, but is not limited to, the 
replacement of MCCS 3, 4, 4A, 5 and 6; replacement of existing unitized substations 3, 4, 5 and 6; 
replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study 
incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, modified 
or repowered under this project.  Also, new HVAC units will be provided at the Sludge Holding Tank Building 

and Sludge Pump Station No. 2 (SPS No. 2), including a new interior wall, exterior door, and exterior 
staircase at SPS No. 2.

NOTE:  Payment on this contract will be made by Visa or MasterCard.

Licensing Requirements: Possession of a State of Florida Certified General Contractor license. 

The City of Fort Lauderdale George T. Lohmeyer Waste Water Treatment Plant, is a secured facility and is 
exempt from the Public Records Law, pursuant to FL Statute Chapter 119.071. Interested parties must log 
into Bidsync.com to access the City of Fort Lauderdale Plan & Specification Request Form,  AND   must 

follow instructions contained therein.
Access to the conference is only available to pre-approved plan-holders originating from the City of Fort 
Lauderdale Plan & Specification Request Form. Non-approved attendees will not be allowed to participate in 
the pre-bid conference.

While attendance is not mandatory, it is strongly suggested that all Contractors attend the pre-bid 
conference. It will be the sole responsibility of the bidder to inspect the City's project location and become 
familiar with the scope of the City’s requirements and systems prior to submitting a bid. No variation in price 
or conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered 
evidence that the bidder has familiarized himself with the nature and extent of the work, equipment, 
materials, and labor required.
Bid Security :  A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) of the 
bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each bid.

Added on Dec 24, 2019:
Pre-Bid Sign In Sheet
Added on Jan 8, 2020:
ADDENDUM NO. 1
DELETE AND REPLACE Specification 26 12 00, 2.02. PAD-MOUNT TRANSFORMERS (M)
Added on Jan 10, 2020:
ADDENDUM NO. 2
Change Bid End Date from January 20, 2020 to Bid End Date January 21, 2020.
Added on Jan 23, 2020:
ADDENDUM NO. 3
Change Bid End Date from January 21, 2020 to Bid End Date January 29, 2020.

Addendum # 1

New Documents           Addendum No. 1.pdf

Addendum # 2

New Documents           Addendum No. 2.pdf

Previous End Date    Jan 20, 2020 2:00:00 PM EST     New End Date    Jan 21, 2020 2:00:00 PM EST   

Addendum # 3

Previous End Date    Jan 21, 2020 2:00:00 PM EST     New End Date    Jan 29, 2020 2:00:00 PM EST   

Addendum # 4

New Documents           Addendum No. 3.pdf

Item Response Form

Item     12326 -403 --01-01 -  Base Bid: Mobilization and Demobilization

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the costs for all temporary construction facilities, storage, testing, temporary construction facilities, sanitary facilities, 
project coordination, Contractor costs associated with permit acquisition and closeout, preconstruction photography and videos, 
cleanup and demobilization. The lump sum price in the proposal for this item shall not exceed 8 percent of the total price of Base Bid 
item 2. 

Item     12326 -403 --01-02 -  Base Bid: Sludge Pump Station No. 1 -  Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Pump Station No. 1. 

Item     12326 -403 --01-03 -  Base Bid: Sludge Pump Station No. 1 -  Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectrual and structrual work as required by the project 
drawings and specifications at the Sludge Pump Station No. 1. 

Item     12326 -403 --01-04 -  Base Bid: Sludge Pump Station No. 1 -  Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCCs 3, and 4; replacement of existing 
unitized substations 3 and 4; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study incorporating all switchgear, 
unitized substations, switchboards, MCCs and panel boards installed, modified or repowered under this project. Provide labor, 
material, and equipment to protect, remove, replace, test, dispose, and restore disturbed areas in accordance with the Contract 
Documents. 

Item     12326 -403 --01-05 -  Base Bid: Sludge Pump Station No. 2 -  Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-06 -  Base Bid: Sludge Pump Station No. 2 -  Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectural and structural work as required by the project 
drawings and specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-07 -  Base Bid: Sludge Pump Station No. 2 -  Mechanical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the mechanical work as required by the project drawings and 
specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-08 -  Base Bid: Sludge Pump Station No. 2 -  Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCC 4A; replacement of all associated 
power, signal and control wiring and raceway to/from external device/connection and to the associated process controller; and an 
updated Power Systems Study incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, 
modified or repowered under this project. Provide labor, material, and equipment to protect, remove, replace, test, dispose, and 
restore disturbed areas in accordance with the Contract Documents. 

Item     12326 -403 --01-09 -  Base Bid: Sludge Holding Tanks - Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Holding Tanks Building. 

Item     12326 -403 --01-10 -  Base Bid: Sludge Holding Tanks - Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectural and structural work as required by the project 
drawings and specifications at the Sludge Holding Tanks Building. 

Item     12326 -403 --01-11 -  Base Bid: Sludge Holding Tanks - Mechanical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the mechanical work as required by the project drawings and 
specifications at the Sludge Holding Tanks. 

Item     12326 -403 --01-12 -  Base Bid: Sludge Holding Tanks - Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCCs 5 and 6; replacement of existing 
unitized substations 5 and 6; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study incorporating all switchgear, 
unitized substations, switchboards, MCCs and panel boards installed, modified or repowered under this project. Provide labor, 
material, and equipment to protect, remove, replace, test, dispose, and restore disturbed areas in accordance with the Contract 
Documents. 

Item    
12326 -403 --01-13 -  Base Bid: Site Electrical Work and General Electrical Work as per 

Project Drawings

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the site electrical work and general electrical work as required by the 
project drawings and specifications. 

Item     12326 -403 --01-14 -  Base Bid: Civil / Site Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the civil / site work as required by the project drawings and 
specifications. 

Item     12326 -403 --01-15 -  Base Bid: Restoration

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the restoration work as required by the project drawings and 
specifications. 

Bid 12326-403City of Fort Lauderdale

3/25/2020 3:03 PM p. 5
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Bid 12326-403

GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176

Bid Number     12326 -403 

Bid Title     GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176 

Bid Start Date  Dec 11, 2019 4:48:43 PM EST

Bid End Date  Jan 29, 2020 2:00:00 PM EST

Question & Answer 

End Date
 Jan 9, 2020 5:00:00 PM EST

Bid Contact     Penelope Burger 

 Procurement Administrator 

 Finance 

 pburger@fortlauderdale.gov 

Contract Duration    One Time Purchase 

Contract Renewal    Not Applicable   

Prices Good for    120 days 

Pre-Bid Conference   Dec 20, 2019 2:00:00 PM EST

Attendance is optional

Location: George T. Lohmeyer Regional Wastewater Treatment Facility, 1765 SE 18th St, Fort 

Lauderdale, FL, 33316. 

Bid Comments BID NO., 12326-403,  PROJECT NO., 12176, GT Lohmeyer WWWTP Motor Control Centers Rehabilitation.

The project is locatedat George T. Lohmeyer Wastewater Treatment Plant, 1765 SE 18th Street, in the City of 
Fort Lauderdale. The work to be accomplished under this contract includes, but is not limited to, the 
replacement of MCCS 3, 4, 4A, 5 and 6; replacement of existing unitized substations 3, 4, 5 and 6; 
replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study 
incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, modified 
or repowered under this project.  Also, new HVAC units will be provided at the Sludge Holding Tank Building 

and Sludge Pump Station No. 2 (SPS No. 2), including a new interior wall, exterior door, and exterior 
staircase at SPS No. 2.

NOTE:  Payment on this contract will be made by Visa or MasterCard.

Licensing Requirements: Possession of a State of Florida Certified General Contractor license. 

The City of Fort Lauderdale George T. Lohmeyer Waste Water Treatment Plant, is a secured facility and is 
exempt from the Public Records Law, pursuant to FL Statute Chapter 119.071. Interested parties must log 
into Bidsync.com to access the City of Fort Lauderdale Plan & Specification Request Form,  AND   must 

follow instructions contained therein.
Access to the conference is only available to pre-approved plan-holders originating from the City of Fort 
Lauderdale Plan & Specification Request Form. Non-approved attendees will not be allowed to participate in 
the pre-bid conference.

While attendance is not mandatory, it is strongly suggested that all Contractors attend the pre-bid 
conference. It will be the sole responsibility of the bidder to inspect the City's project location and become 
familiar with the scope of the City’s requirements and systems prior to submitting a bid. No variation in price 
or conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered 
evidence that the bidder has familiarized himself with the nature and extent of the work, equipment, 
materials, and labor required.
Bid Security :  A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) of the 
bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each bid.

Added on Dec 24, 2019:
Pre-Bid Sign In Sheet
Added on Jan 8, 2020:
ADDENDUM NO. 1
DELETE AND REPLACE Specification 26 12 00, 2.02. PAD-MOUNT TRANSFORMERS (M)
Added on Jan 10, 2020:
ADDENDUM NO. 2
Change Bid End Date from January 20, 2020 to Bid End Date January 21, 2020.
Added on Jan 23, 2020:
ADDENDUM NO. 3
Change Bid End Date from January 21, 2020 to Bid End Date January 29, 2020.

Addendum # 1

New Documents           Addendum No. 1.pdf

Addendum # 2

New Documents           Addendum No. 2.pdf

Previous End Date    Jan 20, 2020 2:00:00 PM EST     New End Date    Jan 21, 2020 2:00:00 PM EST   

Addendum # 3

Previous End Date    Jan 21, 2020 2:00:00 PM EST     New End Date    Jan 29, 2020 2:00:00 PM EST   

Addendum # 4

New Documents           Addendum No. 3.pdf

Item Response Form

Item     12326 -403 --01-01 -  Base Bid: Mobilization and Demobilization

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the costs for all temporary construction facilities, storage, testing, temporary construction facilities, sanitary facilities, 
project coordination, Contractor costs associated with permit acquisition and closeout, preconstruction photography and videos, 
cleanup and demobilization. The lump sum price in the proposal for this item shall not exceed 8 percent of the total price of Base Bid 
item 2. 

Item     12326 -403 --01-02 -  Base Bid: Sludge Pump Station No. 1 -  Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Pump Station No. 1. 

Item     12326 -403 --01-03 -  Base Bid: Sludge Pump Station No. 1 -  Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectrual and structrual work as required by the project 
drawings and specifications at the Sludge Pump Station No. 1. 

Item     12326 -403 --01-04 -  Base Bid: Sludge Pump Station No. 1 -  Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCCs 3, and 4; replacement of existing 
unitized substations 3 and 4; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study incorporating all switchgear, 
unitized substations, switchboards, MCCs and panel boards installed, modified or repowered under this project. Provide labor, 
material, and equipment to protect, remove, replace, test, dispose, and restore disturbed areas in accordance with the Contract 
Documents. 

Item     12326 -403 --01-05 -  Base Bid: Sludge Pump Station No. 2 -  Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-06 -  Base Bid: Sludge Pump Station No. 2 -  Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectural and structural work as required by the project 
drawings and specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-07 -  Base Bid: Sludge Pump Station No. 2 -  Mechanical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the mechanical work as required by the project drawings and 
specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-08 -  Base Bid: Sludge Pump Station No. 2 -  Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCC 4A; replacement of all associated 
power, signal and control wiring and raceway to/from external device/connection and to the associated process controller; and an 
updated Power Systems Study incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, 
modified or repowered under this project. Provide labor, material, and equipment to protect, remove, replace, test, dispose, and 
restore disturbed areas in accordance with the Contract Documents. 

Item     12326 -403 --01-09 -  Base Bid: Sludge Holding Tanks - Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Holding Tanks Building. 

Item     12326 -403 --01-10 -  Base Bid: Sludge Holding Tanks - Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectural and structural work as required by the project 
drawings and specifications at the Sludge Holding Tanks Building. 

Item     12326 -403 --01-11 -  Base Bid: Sludge Holding Tanks - Mechanical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the mechanical work as required by the project drawings and 
specifications at the Sludge Holding Tanks. 

Item     12326 -403 --01-12 -  Base Bid: Sludge Holding Tanks - Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCCs 5 and 6; replacement of existing 
unitized substations 5 and 6; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study incorporating all switchgear, 
unitized substations, switchboards, MCCs and panel boards installed, modified or repowered under this project. Provide labor, 
material, and equipment to protect, remove, replace, test, dispose, and restore disturbed areas in accordance with the Contract 
Documents. 

Item    
12326 -403 --01-13 -  Base Bid: Site Electrical Work and General Electrical Work as per 

Project Drawings

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the site electrical work and general electrical work as required by the 
project drawings and specifications. 

Item     12326 -403 --01-14 -  Base Bid: Civil / Site Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the civil / site work as required by the project drawings and 
specifications. 

Item     12326 -403 --01-15 -  Base Bid: Restoration

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the restoration work as required by the project drawings and 
specifications. 

Bid 12326-403City of Fort Lauderdale
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Bid 12326-403

GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176

Bid Number     12326 -403 

Bid Title     GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176 

Bid Start Date  Dec 11, 2019 4:48:43 PM EST

Bid End Date  Jan 29, 2020 2:00:00 PM EST

Question & Answer 

End Date
 Jan 9, 2020 5:00:00 PM EST

Bid Contact     Penelope Burger 

 Procurement Administrator 

 Finance 

 pburger@fortlauderdale.gov 

Contract Duration    One Time Purchase 

Contract Renewal    Not Applicable   

Prices Good for    120 days 

Pre-Bid Conference   Dec 20, 2019 2:00:00 PM EST

Attendance is optional

Location: George T. Lohmeyer Regional Wastewater Treatment Facility, 1765 SE 18th St, Fort 

Lauderdale, FL, 33316. 

Bid Comments BID NO., 12326-403,  PROJECT NO., 12176, GT Lohmeyer WWWTP Motor Control Centers Rehabilitation.

The project is locatedat George T. Lohmeyer Wastewater Treatment Plant, 1765 SE 18th Street, in the City of 
Fort Lauderdale. The work to be accomplished under this contract includes, but is not limited to, the 
replacement of MCCS 3, 4, 4A, 5 and 6; replacement of existing unitized substations 3, 4, 5 and 6; 
replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study 
incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, modified 
or repowered under this project.  Also, new HVAC units will be provided at the Sludge Holding Tank Building 

and Sludge Pump Station No. 2 (SPS No. 2), including a new interior wall, exterior door, and exterior 
staircase at SPS No. 2.

NOTE:  Payment on this contract will be made by Visa or MasterCard.

Licensing Requirements: Possession of a State of Florida Certified General Contractor license. 

The City of Fort Lauderdale George T. Lohmeyer Waste Water Treatment Plant, is a secured facility and is 
exempt from the Public Records Law, pursuant to FL Statute Chapter 119.071. Interested parties must log 
into Bidsync.com to access the City of Fort Lauderdale Plan & Specification Request Form,  AND   must 

follow instructions contained therein.
Access to the conference is only available to pre-approved plan-holders originating from the City of Fort 
Lauderdale Plan & Specification Request Form. Non-approved attendees will not be allowed to participate in 
the pre-bid conference.

While attendance is not mandatory, it is strongly suggested that all Contractors attend the pre-bid 
conference. It will be the sole responsibility of the bidder to inspect the City's project location and become 
familiar with the scope of the City’s requirements and systems prior to submitting a bid. No variation in price 
or conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered 
evidence that the bidder has familiarized himself with the nature and extent of the work, equipment, 
materials, and labor required.
Bid Security :  A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) of the 
bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each bid.

Added on Dec 24, 2019:
Pre-Bid Sign In Sheet
Added on Jan 8, 2020:
ADDENDUM NO. 1
DELETE AND REPLACE Specification 26 12 00, 2.02. PAD-MOUNT TRANSFORMERS (M)
Added on Jan 10, 2020:
ADDENDUM NO. 2
Change Bid End Date from January 20, 2020 to Bid End Date January 21, 2020.
Added on Jan 23, 2020:
ADDENDUM NO. 3
Change Bid End Date from January 21, 2020 to Bid End Date January 29, 2020.

Addendum # 1

New Documents           Addendum No. 1.pdf

Addendum # 2

New Documents           Addendum No. 2.pdf

Previous End Date    Jan 20, 2020 2:00:00 PM EST     New End Date    Jan 21, 2020 2:00:00 PM EST   

Addendum # 3

Previous End Date    Jan 21, 2020 2:00:00 PM EST     New End Date    Jan 29, 2020 2:00:00 PM EST   

Addendum # 4

New Documents           Addendum No. 3.pdf

Item Response Form

Item     12326 -403 --01-01 -  Base Bid: Mobilization and Demobilization

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the costs for all temporary construction facilities, storage, testing, temporary construction facilities, sanitary facilities, 
project coordination, Contractor costs associated with permit acquisition and closeout, preconstruction photography and videos, 
cleanup and demobilization. The lump sum price in the proposal for this item shall not exceed 8 percent of the total price of Base Bid 
item 2. 

Item     12326 -403 --01-02 -  Base Bid: Sludge Pump Station No. 1 -  Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Pump Station No. 1. 

Item     12326 -403 --01-03 -  Base Bid: Sludge Pump Station No. 1 -  Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectrual and structrual work as required by the project 
drawings and specifications at the Sludge Pump Station No. 1. 

Item     12326 -403 --01-04 -  Base Bid: Sludge Pump Station No. 1 -  Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCCs 3, and 4; replacement of existing 
unitized substations 3 and 4; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study incorporating all switchgear, 
unitized substations, switchboards, MCCs and panel boards installed, modified or repowered under this project. Provide labor, 
material, and equipment to protect, remove, replace, test, dispose, and restore disturbed areas in accordance with the Contract 
Documents. 

Item     12326 -403 --01-05 -  Base Bid: Sludge Pump Station No. 2 -  Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-06 -  Base Bid: Sludge Pump Station No. 2 -  Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectural and structural work as required by the project 
drawings and specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-07 -  Base Bid: Sludge Pump Station No. 2 -  Mechanical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the mechanical work as required by the project drawings and 
specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-08 -  Base Bid: Sludge Pump Station No. 2 -  Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCC 4A; replacement of all associated 
power, signal and control wiring and raceway to/from external device/connection and to the associated process controller; and an 
updated Power Systems Study incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, 
modified or repowered under this project. Provide labor, material, and equipment to protect, remove, replace, test, dispose, and 
restore disturbed areas in accordance with the Contract Documents. 

Item     12326 -403 --01-09 -  Base Bid: Sludge Holding Tanks - Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Holding Tanks Building. 

Item     12326 -403 --01-10 -  Base Bid: Sludge Holding Tanks - Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectural and structural work as required by the project 
drawings and specifications at the Sludge Holding Tanks Building. 

Item     12326 -403 --01-11 -  Base Bid: Sludge Holding Tanks - Mechanical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the mechanical work as required by the project drawings and 
specifications at the Sludge Holding Tanks. 

Item     12326 -403 --01-12 -  Base Bid: Sludge Holding Tanks - Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCCs 5 and 6; replacement of existing 
unitized substations 5 and 6; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study incorporating all switchgear, 
unitized substations, switchboards, MCCs and panel boards installed, modified or repowered under this project. Provide labor, 
material, and equipment to protect, remove, replace, test, dispose, and restore disturbed areas in accordance with the Contract 
Documents. 

Item    
12326 -403 --01-13 -  Base Bid: Site Electrical Work and General Electrical Work as per 

Project Drawings

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the site electrical work and general electrical work as required by the 
project drawings and specifications. 

Item     12326 -403 --01-14 -  Base Bid: Civil / Site Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the civil / site work as required by the project drawings and 
specifications. 

Item     12326 -403 --01-15 -  Base Bid: Restoration

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the restoration work as required by the project drawings and 
specifications. 

Bid 12326-403City of Fort Lauderdale
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Bid 12326-403

GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176

Bid Number     12326 -403 

Bid Title     GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176 

Bid Start Date  Dec 11, 2019 4:48:43 PM EST

Bid End Date  Jan 29, 2020 2:00:00 PM EST

Question & Answer 

End Date
 Jan 9, 2020 5:00:00 PM EST

Bid Contact     Penelope Burger 

 Procurement Administrator 

 Finance 

 pburger@fortlauderdale.gov 

Contract Duration    One Time Purchase 

Contract Renewal    Not Applicable   

Prices Good for    120 days 

Pre-Bid Conference   Dec 20, 2019 2:00:00 PM EST

Attendance is optional

Location: George T. Lohmeyer Regional Wastewater Treatment Facility, 1765 SE 18th St, Fort 

Lauderdale, FL, 33316. 

Bid Comments BID NO., 12326-403,  PROJECT NO., 12176, GT Lohmeyer WWWTP Motor Control Centers Rehabilitation.

The project is locatedat George T. Lohmeyer Wastewater Treatment Plant, 1765 SE 18th Street, in the City of 
Fort Lauderdale. The work to be accomplished under this contract includes, but is not limited to, the 
replacement of MCCS 3, 4, 4A, 5 and 6; replacement of existing unitized substations 3, 4, 5 and 6; 
replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study 
incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, modified 
or repowered under this project.  Also, new HVAC units will be provided at the Sludge Holding Tank Building 

and Sludge Pump Station No. 2 (SPS No. 2), including a new interior wall, exterior door, and exterior 
staircase at SPS No. 2.

NOTE:  Payment on this contract will be made by Visa or MasterCard.

Licensing Requirements: Possession of a State of Florida Certified General Contractor license. 

The City of Fort Lauderdale George T. Lohmeyer Waste Water Treatment Plant, is a secured facility and is 
exempt from the Public Records Law, pursuant to FL Statute Chapter 119.071. Interested parties must log 
into Bidsync.com to access the City of Fort Lauderdale Plan & Specification Request Form,  AND   must 

follow instructions contained therein.
Access to the conference is only available to pre-approved plan-holders originating from the City of Fort 
Lauderdale Plan & Specification Request Form. Non-approved attendees will not be allowed to participate in 
the pre-bid conference.

While attendance is not mandatory, it is strongly suggested that all Contractors attend the pre-bid 
conference. It will be the sole responsibility of the bidder to inspect the City's project location and become 
familiar with the scope of the City’s requirements and systems prior to submitting a bid. No variation in price 
or conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered 
evidence that the bidder has familiarized himself with the nature and extent of the work, equipment, 
materials, and labor required.
Bid Security :  A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) of the 
bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each bid.

Added on Dec 24, 2019:
Pre-Bid Sign In Sheet
Added on Jan 8, 2020:
ADDENDUM NO. 1
DELETE AND REPLACE Specification 26 12 00, 2.02. PAD-MOUNT TRANSFORMERS (M)
Added on Jan 10, 2020:
ADDENDUM NO. 2
Change Bid End Date from January 20, 2020 to Bid End Date January 21, 2020.
Added on Jan 23, 2020:
ADDENDUM NO. 3
Change Bid End Date from January 21, 2020 to Bid End Date January 29, 2020.

Addendum # 1

New Documents           Addendum No. 1.pdf

Addendum # 2

New Documents           Addendum No. 2.pdf

Previous End Date    Jan 20, 2020 2:00:00 PM EST     New End Date    Jan 21, 2020 2:00:00 PM EST   

Addendum # 3

Previous End Date    Jan 21, 2020 2:00:00 PM EST     New End Date    Jan 29, 2020 2:00:00 PM EST   

Addendum # 4

New Documents           Addendum No. 3.pdf

Item Response Form

Item     12326 -403 --01-01 -  Base Bid: Mobilization and Demobilization

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the costs for all temporary construction facilities, storage, testing, temporary construction facilities, sanitary facilities, 
project coordination, Contractor costs associated with permit acquisition and closeout, preconstruction photography and videos, 
cleanup and demobilization. The lump sum price in the proposal for this item shall not exceed 8 percent of the total price of Base Bid 
item 2. 

Item     12326 -403 --01-02 -  Base Bid: Sludge Pump Station No. 1 -  Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Pump Station No. 1. 

Item     12326 -403 --01-03 -  Base Bid: Sludge Pump Station No. 1 -  Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectrual and structrual work as required by the project 
drawings and specifications at the Sludge Pump Station No. 1. 

Item     12326 -403 --01-04 -  Base Bid: Sludge Pump Station No. 1 -  Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCCs 3, and 4; replacement of existing 
unitized substations 3 and 4; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study incorporating all switchgear, 
unitized substations, switchboards, MCCs and panel boards installed, modified or repowered under this project. Provide labor, 
material, and equipment to protect, remove, replace, test, dispose, and restore disturbed areas in accordance with the Contract 
Documents. 

Item     12326 -403 --01-05 -  Base Bid: Sludge Pump Station No. 2 -  Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-06 -  Base Bid: Sludge Pump Station No. 2 -  Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectural and structural work as required by the project 
drawings and specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-07 -  Base Bid: Sludge Pump Station No. 2 -  Mechanical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the mechanical work as required by the project drawings and 
specifications at the Sludge Pump Station No. 2. 

Item     12326 -403 --01-08 -  Base Bid: Sludge Pump Station No. 2 -  Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCC 4A; replacement of all associated 
power, signal and control wiring and raceway to/from external device/connection and to the associated process controller; and an 
updated Power Systems Study incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, 
modified or repowered under this project. Provide labor, material, and equipment to protect, remove, replace, test, dispose, and 
restore disturbed areas in accordance with the Contract Documents. 

Item     12326 -403 --01-09 -  Base Bid: Sludge Holding Tanks - Demolition Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the demolition work as required by the project drawings and 
specifications at the Sludge Holding Tanks Building. 

Item     12326 -403 --01-10 -  Base Bid: Sludge Holding Tanks - Architectural / Structural Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the architectural and structural work as required by the project 
drawings and specifications at the Sludge Holding Tanks Building. 

Item     12326 -403 --01-11 -  Base Bid: Sludge Holding Tanks - Mechanical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the mechanical work as required by the project drawings and 
specifications at the Sludge Holding Tanks. 

Item     12326 -403 --01-12 -  Base Bid: Sludge Holding Tanks - Electrical Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item include the cost of labor, material, and equipment for the replacement of the existing MCCs 5 and 6; replacement of existing 
unitized substations 5 and 6; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study incorporating all switchgear, 
unitized substations, switchboards, MCCs and panel boards installed, modified or repowered under this project. Provide labor, 
material, and equipment to protect, remove, replace, test, dispose, and restore disturbed areas in accordance with the Contract 
Documents. 

Item    
12326 -403 --01-13 -  Base Bid: Site Electrical Work and General Electrical Work as per 

Project Drawings

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the site electrical work and general electrical work as required by the 
project drawings and specifications. 

Item     12326 -403 --01-14 -  Base Bid: Civil / Site Work

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the civil / site work as required by the project drawings and 
specifications. 

Item     12326 -403 --01-15 -  Base Bid: Restoration

Lot Description   Base Bid 

Quantity    1 lump sum

Unit Price   

Delivery Location          City of Fort Lauderdale

See ITB Specifications

  See ITB Specifications

  Fort Lauderdale FL  33301

Qty  1 

Description
This item includes the cost of labor, material, and equipment for the restoration work as required by the project drawings and 
specifications. 
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INVITATION TO BID 

Sealed bids will be received electronically until 2:00 P.M., local time, on Monday January 20, 2020, 
and opened immediately thereafter in the 5th Floor Conference Room, City Hall, 100 North Andrews 
Avenue, Fort Lauderdale, Florida, 33301, for BID NO., 12326-403,  PROJECT NO., 12176, GT 
Lohmeyer WWWTP Motor Control Centers Rehabilitation. 

This project consists of Drawing File No. 4-141-77;   66 sheets. 

The project is located at George T. Lohmeyer Wastewater Treatment Plant, 1765 SE 18th Street, in the 
City of Fort Lauderdale, FL 33316. The work to be accomplished under this contract includes, but is not 
limited to, the replacement of MCCS 3, 4, 4A, 5 and 6; replacement of existing unitized substations 3, 
4, 5 and 6; replacement of all associated power, signal and control wiring and raceway to/from external 
device/connection and to the associated process controller; and an updated Power Systems Study 
incorporating all switchgear, unitized substations, switchboards, MCCs and panel boards installed, 
modified or repowered under this project.  Also, new HVAC units will be provided at the Sludge Holding 
Tank Building and Sludge Pump Station No. 2 (SPS No. 2), including a new interior wall, exterior door, 
and exterior staircase at SPS No. 2.  

NOTE:  Payment on this contract will be made by Visa or MasterCard. 

Licensing Requirements: Possession of a State of Florida Certified General Contractor license. 

Pre-Bid Meeting: - Meeting will be held at 2:00 P.M., E.S.T., on Friday December 20, 2019 at the 
George T. Lohmeyer Regional Wastewater Treatment Facility, 1765 SE 18th St, Fort Lauderdale, 
FL, 33316. 

The City of Fort Lauderdale George T. Lohmeyer Waste Water Treatment Plant, is a 
secured facility and is exempt from the Public Records Law, pursuant to FL Statute 
Chapter 119.071. Interested parties must log into Bidsync.com to access the City of 
Fort Lauderdale Plan & Specification Request Form,  AND  must follow 
instructions contained therein. 

Access to the conference is only available to pre-approved plan-holders originating 
from the City of Fort Lauderdale Plan & Specification Request Form. Non-approved 
attendees will not be allowed to participate in the pre-bid conference. 

While attendance is not mandatory, it is strongly suggested that all Contractors attend the pre-bid 
conference. It will be the sole responsibility of the bidder to inspect the City's project location and 
become familiar with the scope of the City’s requirements and systems prior to submitting a bid. No 
variation in price or conditions shall be permitted based upon a claim of ignorance. Submission of a 
bid will be considered evidence that the bidder has familiarized himself with the nature and extent of 
the work, equipment, materials, and labor required. 

Bidding blanks may be obtained free of charge at BIDSYNC.COM 

It will be the sole responsibility of the bidder to ensure that his bid is submitted prior to the bid opening 
date and time listed. PAPER BID SUBMITTALS WILL NOT BE ACCEPTED.  BIDS MUST BE 
SUBMITTED ELECTRONICALLY VIA BIDSYNC.COM 

Bid Security:  A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) 
of the bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each bid. 

ITB-1 
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ITB-2 

Bid Bonds:  
 
Bidders can submit bid bonds for projects four different ways:  
 

1) BidSync allows bidders to submit bid bonds electronically directly through their 
system using Surety 2000.  For more information on this feature and to access 
it, contact BIDSYNC customer care department. 
 

2) Bidders may upload their original executed bid bond on BIDSYNC to accompany 
their bids with the electronic proposal, and deliver the original, signed and sealed 
hard copy within five (5) business days after bid opening, with the company 
name, bid number and title clearly indicated. 

 
3) Bidders can hand deliver their bid bond in a sealed envelope to the Finance 

Department, Procurement Services Division, 100 North Andrews Avenue, Room 
619, Fort Lauderdale, FL 33301-1016, before time of bid opening, with the 
company name, bid number and title clearly indicated on the envelope. 

 
4) Bidders can mail their bid bond to the Finance Department, Procurement 

Services Division, 100 North Andrews Avenue, Room 619, Fort Lauderdale, FL 
33301-1016, before time of bid opening, with the company name, bid number 
and title clearly indicated on the envelope. 

 
 
Certified Checks, Cashier’s Checks and Bank Drafts  
These cannot be submitted via BIDSYNC, nor are their images allowed to be uploaded and submitted 
with your electronic bid.  These forms of securities, as well as hard copy bid bonds, must be received 
on or before the Invitation to Bid (ITB) opening date and time, at the Finance Department/Procurement 
Services Division, 100 North Andrews Avenue, Room 619, Fort Lauderdale, FL 33301-1016, with the 
bid number and title clearly indicated on the envelope. 
 
It is the bidder’s sole responsibility to ensure that his bid bond or other bid security is received by the 
Procurement Services Division before time of bid opening. Failure to adhere to this requirement may 
be grounds to consider the bid as non-responsive. 
 
The City of Fort Lauderdale reserves the right to waive any informality in any or all bids and to reject 
any or all bids. 
 
For information concerning technical specifications, please utilize the question/answer feature provided 
by BIDSYNC at www.bidsync.com. Questions of a material nature must be received prior to the cut-off 
date specified in the solicitation. Material changes, if any, to the scope of services or bidding procedures, 
will only be transmitted by written addendum. (See addendum section of BIDSYNC Site).  Contractors 
please note:  No part of your bid can be submitted via FAX.  No variation in price or conditions shall be 
permitted based upon a claim of ignorance. Submission of a bid will be considered evidence that the 
Contractor has familiarized himself with the nature and extent  
 
of the work, equipment, materials, and labor required. The entire bid response must be submitted in 
accordance with all specifications contained in this solicitation. 
 
Information on bid results and projects currently out to bid can be obtained on the City’s website – 
http://www.fortlauderdale.gov/departments/finance/procurement-services.  For general inquiries, 
please call (954) 828-5933 

Bid 12326-403City of Fort Lauderdale
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IB-1 

INSTRUCTIONS TO BIDDERS 

The following instructions are given for the purpose of guiding bidders in properly preparing their bids 
or proposals.  These directions have equal force and weight with the specifications and strict compliance 
is required with all of these provisions. 

QUALIFICATIONS OF BIDDERS – No proposal will be accepted from, nor will any contract be awarded 
to, any person who is in arrears to the CITY OF FORT LAUDERDALE, upon any debt or contract, or 
who has defaulted, as surety or otherwise, upon any obligation to the City, or who is deemed 
irresponsible or unreliable by the City Commission of Fort Lauderdale. 

CONCERNING SUBCONSULTANTS, SUPPLIERS, AND OTHERS - The amount of work that is sublet 
by the Bidder shall be limited by the condition that the Bidder, shall with his own organization, perform 
at least forty percent (40%) of the total dollar amount of the Work to be performed under the Agreement. 

PERSONAL INVESTIGATION - Bidders shall satisfy themselves by personal investigation, and by such 
other means as they may think necessary or desirable, as to the conditions affecting the proposed work 
and the cost.  No information derived from maps, plans, specifications, or from the Engineer, City 
Manager, or their assistants shall relieve the Contractor from any risk or from fulfilling all terms of the 
contract. 

INCONSISTENCIES – Any seeming inconsistency between different provisions of the plans, 
specifications, proposal or contract, or any point requiring explanation must be inquired into by the 
bidder, in writing, up to the Question & Answer End Date, as published in the solicitation document. 
After proposals are opened, the bidders shall abide by the decision of the Engineer as to such 
interpretation. 

ADDENDA AND INTERPRETATIONS - No interpretations of the meaning of the plans, specifications 
or other contract documents will be made orally to any bidder.  Prospective bidders must request such 
interpretation in writing as instructed in the bid package.  To be considered, such request must be 
received by the Questions and Answers deadline as indicated in BIDSYNC.COM.  Material changes, if 
any, to the scope of services or bidding procedures will only be transmitted by written addendum.  It is 
the bidder’s responsibility to verify if addendums have been issued in BIDSYNC.COM. Failure of 
any bidder to receive any such addenda or interpretation shall not relieve any bidder from any obligation 
under his bid as submitted.  All addenda so issued shall become a part of the contract 
document.  Bidder shall verify in BIDSYNC.COM that he has all addenda before submitting a bid. 

LEGAL CONDITIONS - Bidders are notified to familiarize themselves with the provisions of the laws of 
the State of Florida relating to hours of labor on municipal work, and with the provisions of the laws of 
the State of Florida and the Charter and the ordinances of the City of Fort Lauderdale. 

PUBLIC ENTITY CRIMES - A person or affiliate who has been placed on the convicted vendor list 
following a conviction for a public entity crime may not submit a bid on a contract to provide any goods 
or services to a public entity, may not submit a bid on a contract with a public entity for the construction 
or repair of a public building or public work, may not submit bids on leases of real property to a public 
entity, may not be awarded or perform work as a Contractor, supplier, subcontractor, or consultant 
under a contract with any public entity, and may not transact business with any public entity in excess 
of the threshold amount provided in Section 287.017, Florida Statutes, for CATEGORY TWO for a 
period of thirty-six (36) months from the date of being placed on the convicted vendor list. 

FORMS OF PROPOSALS - Each proposal and its accompanying statements must be made on the 
blanks provided.  THE FORMS MUST BE SUBMITTED ELECTRONICALLY, IN GOOD ORDER WITH 
ALL BLANKS COMPLETED, and must show the name of the bidder and a statement as to its contents.
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INSTRUCTIONS TO BIDDERS (continued) 

 IB-2 

FORMS OF PROPOSALS (CONTINUED) - The proposal must be signed by one duly authorized to do 
so, and in case signed by a deputy or subordinate, the principal's properly written authority to such 
deputy or subordinate must accompany the proposal.  No proposal will be accepted, for any reason 
whatsoever, which is not submitted to the City as stated above, within the specified time. 

INSURANCE -  Contractor shall provide and shall require all of its sub-contractors to provide, pay for, 
and maintain in force at all times during the term of the Agreement, such insurance, including Property 
Insurance (Builder’s Risk), Commercial General Liability Insurance, Business Automobile Liability 
Insurance, Workers’ Compensation Insurance, Employer’s Liability Insurance, and Umbrella/Excess 
Liability, as stated below. Such policy or policies shall be issued by companies authorized to do 
business in the State of Florida and having agents upon whom service of process may be made in the 
State of Florida. 

BID BOND - A certified check, cashier's check or bank officer's check, for the sum set forth in the 
advertisement, made payable to the City of Fort Lauderdale, Florida, or bid bond in such amount, shall 
accompany each proposal as evidence of the good faith and responsibility of the bidder.  The check or 
bond shall be retained by the City as liquidated damages should the bidder refuse to or fail to enter into 
a contract for the execution of the work embraced in this proposal, in the event the proposal of the 
bidder is accepted.  Retention of such amount shall not be construed as a penalty or forfeiture. 

The above bond or check shall be a guarantee that the bidder will, if necessary, promptly execute a 
satisfactory contract and furnish good and sufficient bonds.  As soon as a satisfactory contract has been 
executed and the bonds furnished and accepted, the check or bond accompanying the proposal of the 
successful bidder will be returned to him.  The certified or other checks or bid bonds of the unsuccessful 
bidders will be returned to them upon the acceptance of the bid of the successful bidder.  If the 
successful bidder shall not enter into, execute, and deliver such a contract and furnish the required 
bonds within ten (10) days after receiving notice to do so, the certified or other check or bid bond shall 
immediately become the property of the City of Fort Lauderdale as liquidated damages.  Retention of 
such amount shall not be construed as a penalty or forfeiture. 

FILLING IN BIDS - All prices must be electronically submitted in the proposal pages, and all proposals 
must fully cover all items for which proposals are asked and no other.  Bidders are required to state the 
names and places of residence of all persons interested, and if no other person is interested, the bidder 
shall distinctly state such fact and shall state that the proposal is, in all respects, fair and without 
collusion or fraud.  Where more than one person is interested, it is required that all persons interested 
or their legal representative make all verification and subscribe to the proposal. 

PRICES QUOTED: Deduct any discount offered and quote firm net unit prices. In the case of a 
discrepancy in computing the amount of the bid, the unit price quoted will govern. All prices quoted shall 
be F.O.B. destination, freight prepaid (Bidder pays and bears freight charges, Bidder owns goods in 
transit and files any claims), unless otherwise stated in Special Conditions. Each item must be bid 
separately. No attempt shall be made to tie any item or items contained in the ITB with any other 
business with the City. 

BIDS FIRM FOR ACCEPTANCE:  Bidder warrants, by virtue of bidding, that his bid and the prices 
quoted in his bid will be firm for acceptance by the City for a period of one hundred and twenty (120) 
days from the date of bid opening unless otherwise stated in the ITB. The City shall award contract 
within this time period or shall request to the recommended awarded vendor an extension to hold 
pricing, until products/services have been awarded.  

ADDITIONAL ITEMS OR SERVICES:  The City may require additional items or services of a similar 
nature, but not specifically listed in the contract.  The Contractor agrees to provide such items or
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INSTRUCTIONS TO BIDDERS (continued) 

IB-3 

services, and shall provide the City prices on such additional items or services.  If the price(s) offered 
are not acceptable to the City, and the situation cannot be resolved to the satisfaction of the City, the 
City reserves the right to procure those items or services from other vendors, or to cancel the contract 
upon giving the Contractor thirty (30) days written notice. 

 DELETION OR MODIFICATION OF SERVICES: The City reserves the right to delete any portion of 
the Contract at any time without cause, and if such right is exercised by the City, the total fee shall be 
reduced in the same ratio as the estimated cost of the work deleted bears to the estimated cost of the 
work originally planned.  If work has already been accomplished on the portion of the Contract to be 
deleted, the Contractor shall be paid for the deleted portion on the basis of the estimated percentage of 
completion of such portion. 

If the Contractor and the City agree on modifications or revisions to the task elements, after the City 
has approved work to begin on a particular task or project, and a budget has been established for that 
task or project, the Contractor will submit a revised budget to the City for approval prior to proceeding 
with the work. 

CAUSES FOR REJECTION - No proposal will be canvassed, considered or accepted which, in the 
opinion of the City Commission, is informal or unbalanced, or contains inadequate or unreasonable 
prices for any items; each item must carry its own proportion of the cost as nearly as is practicable.  Any 
alteration, erasure, interlineation, or failure to specify bids for all items called for in the schedule shall 
render the proposal informal. 

REJECTION OF BIDS - The City reserves the right to reject any bid if the evidence submitted by the 
bidder, or if the investigation of such bidder, fails to satisfy the City that such bidder is properly qualified 
to carry out the obligations and to complete the work contemplated.  Any or all proposals will be rejected, 
if there is reason to believe that collusion exists among bidders.  A proposal will be considered irregular 
and may be rejected, if it shows serious omissions, alterations in form, additions not called for, 
conditions or unauthorized alternates, or irregularities of any kind.  The City reserves the right to reject 
any or all proposals and to waive such technical errors as may be deemed best for the interests of the 
City. 

BID PROTEST PROCEDURE -  Any Bidder who is not recommended for award of a 
contract and who alleges a failure by the city to follow the city’s procurement ordinance 
or any applicable law, may follow the protest procedure as found in the city’s procurement 
ordinance within five (5) days after a notice of intent to award is posted on the city’s web 
site at the following 
link:  http://www.fortlauderdale.gov/departments/finance/procurement-services/notices-
of-intent-to-award.   
The complete protest ordinance may be found on the city’s web site at the following 
link: https://library.municode.com/fl/fort_lauderdale/codes/code_of_ordinances?nodeId=COOR_CH2A
D_ARTVFI_DIV2PR_S2-182DIREPR 

WITHDRAWALS - Any bidder may, without prejudice to himself, withdraw his proposal at any time prior 
to the expiration of the time during which proposals may be submitted.  Such request for withdrawal 
must be in writing and signed in the same manner and by the same person who signed the proposal. 
After expiration of the period for receiving proposals, no proposal can be withdrawn, modified, or 
explained. 

CONTRACT - The bidder to whom award is made shall execute a written contract to do the work and 
maintain the same in good repair until final acceptance by the proper authorities, and shall furnish  
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INSTRUCTIONS TO BIDDERS (continued) 

IB-4 

good and sufficient bonds as specified within ten (10) days after receiving such contract for execution. 
If the bidder to whom the first award is made fails to enter into a contract as provided, the award may 
be annulled and the contract let to the next lowest bidder who is reliable, responsible, and responsive 
in the opinion of the City Commission, and that bidder shall fulfill every stipulation and obligation as if 
such bidder were the original party to whom award was made. 

The contract shall provide that the Contractor agrees to correct any defective or faulty work or material, 
which may appear within one (1) year after completion of the work and receipt of final payment. 

ENFORCEMENT OF SPECIFICATIONS - Copies of the specifications will be placed in the hands of all 
the assistants to the Engineer and Inspectors employed on the work, who shall enforce each and every 
requirement of the contract.  Such assistants shall have no authority to vary from such requirements. 

COPIES OF DRAWING PLANS - Copies of the drawing plans are on file in the Public Works 
Department, City Hall, 4th Floor, 100 N. Andrews Avenue, Fort Lauderdale, Florida 33301. 

SURETY BOND – The Contractor shall execute and record in the public records of Broward County, 
Florida, a payment and performance bond in an amount at least equal to the Contract Price with a surety 
insurer authorized to do business in the State of Florida as surety, (“Bond”), in accordance with Section 
255.05, Florida Statutes (2018), as may be amended or revised, as security for the faithful performance 
and payment of all of the Contractor’s obligations under the Contract Documents. 

The successful bidder shall furnish a performance and payment bond in compliance with Section 
255.05, Florida Statutes, written by a Corporate Surety company, holding a Certificate of Authority from 
the Secretary of the Treasury of the United States as acceptable sureties on federal bonds, in an amount 
equal to the total amount payable by the terms of the contract, executed and issued by a Resident 
Agent licensed by and having an office in the State of Florida, representing such Corporate Surety, 
conditioned for the due and faithful performance of the work, and providing in addition to all other 
conditions, that if the Contractor, or his or its subcontractors, fail to duly pay for any labor, materials, or 
other supplies used or consumed by such Contractor, or his or its subcontractor or subcontractors, in 
performance of the work contracted to be done, the Surety will pay the same in the amount not 
exceeding the sum provided in such bonds, together with interest at the rate of fifteen percent (15%) 
per annum, and that they shall indemnify and save harmless the City of Fort Lauderdale to the extent 
of any and all payments in connection with carrying out of the contract, which the City may be required 
to make under the law. 

The Contractor is required at all times to have a valid surety bond in force covering the work being 
performed.  A failure to have such bond in force at any time shall constitute a default on the part of the 
Contractor.  A bond written by a surety, which becomes disqualified to do business in the State of 
Florida, shall automatically constitute a failure on the part of the Contractor to meet the above 
requirements. 

Such bond shall continue in effect for one (1) year after completion and acceptance of the work with 
liability equal to at least twenty-five percent (25%) of contract price, or an additional bond shall be 
conditioned that the Contractor will correct any defective or faulty work or material which appear within 
one (1) year after completion of the contract, upon notification by the City, except in contracts which are 
concerned solely with demolition work, in which cases twenty-five percent (25%) liability will not be 
applicable.
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INSTRUCTIONS TO BIDDERS (continued) 

IB-5 

AUDIT OF CONTRACTOR’S RECORDS - Upon execution of the Contract, the City reserves the right 
to conduct any necessary audit of the Contractor’s records.  Such an audit, or audits, may be conducted 
by the City or its representatives at any time prior to final payment, or thereafter, for a period up to three 
(3) years.  The City may also require submittal of the records from either the Contractor, the
Subcontractor, or both.  For the purpose of this Section, records shall include all books of account,
supporting documents and papers deemed necessary by the City to assure compliance with the
contract provisions.

Failure of the Contractor or Subcontractor to comply with these requirements may result in 
disqualification or suspension from bidding for future contracts or disapproval as a Subcontractor at the 
option of the City. 

The Contractor shall assure that each of its Subcontractors will provide access to its records pertaining 
to the project upon request by the City. 

PERIODIC ESTIMATE FOR PARTIAL PAYMENT - After the Contractor has submitted a periodic 
estimate for partial payment, approved and certified by the Public Works Department, the City shall 
make payment in the manner provided in the Contract Documents and in accordance with Florida’s 
Prompt Payment Act, Section 218, Florida Statutes. 

RESERVATION FOR AWARD AND REJECTION OF BIDS - The City reserves the right to accept or 
reject any or all bids, part of bids, and to waive minor irregularities or variations to specifications 
contained in bids, and minor irregularities in the bidding process.  The City also reserves the right to 
award the contract on a split order basis, lump sum basis, individual item basis, or such combination as 
shall best serve the interest of the City.  The City reserves the right to make an award to the responsive 
and responsible bidder whose product or service meets the terms, conditions, and specifications of the 
ITB and whose bid is considered to best serve the City’s interest.  In determining the responsiveness 
of the offer and the responsibility of the Bidder, the following shall be considered when applicable:  the 
ability, capacity and skill of the Bidder to perform as required; whether the Bidder can perform promptly, 
or within the time specified, without delay or interference; the character, integrity, reputation, judgment, 
experience and efficiency of the Bidder; the quality of past performance by the Bidder; the previous and 
existing compliance by the Bidder with related laws and ordinances; the sufficiency of the Bidder’s 
financial resources; the availability, quality and adaptability of the Bidder’s supplies or services to the 
required use; the ability of the Bidder to provide future maintenance, service or parts; the number and 
scope of conditions attached to the bid. 

EARLY PROJECT COMPLETION INCENTIVE 
The City reserves the right to negotiate incentives for early deliverables with the awarded vendor.  The 
City is under no obligation to offer any such incentive. 

MINORITY AND WOMEN BUSINESS ENTERPRISE PARTICIPATION AND BUSINESS  -   It is the 
desire of the City of Fort Lauderdale to increase the participation of minority (MBE) and women-owned 
(WBE) businesses in its contracting and procurement programs.  While the City does not have any 
preference or set aside programs in place, it is committed to a policy of equitable participation for 
these firms. The City of Fort Lauderdale wants to increase the participation of Minority Business 
Enterprises (MBE), Women Business Enterprises (WBE), and Small Business Enterprises (SBE) in its 
procurement activities.  If your firm qualifies in accordance with the below definitions please indicate in 
the space provided in this ITB. 

Minority Business Enterprise (MBE) “A Minority Business” is a business enterprise that is owned or 
controlled by one or more socially or economically disadvantaged persons.  Such disadvantage may 
arise from cultural, racial, chronic economic circumstances or background or other similar cause.  Such 
persons include, but are not limited to:  Blacks, Hispanics, Asian Americans, and Native Americans. 
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INSTRUCTIONS TO BIDDERS (continued) 

IB-6 

The term “Minority Business Enterprise” means a business at least fifty-one percent (51%) of which is 
owned by minority group members or, in the case of a publicly owned business, at least fifty-one percent 
(51%) of the stock of which is owned by minority group members.  For the purpose of the preceding 
sentence, minority group members are citizens of the United States who include, but are not limited to: 
Blacks, Hispanics, Asian Americans, and Native Americans. 

Women Business Enterprise (WBE) a “Women Owned or Controlled Business” is a business enterprise 
at least fifty-one percent (51%) of which is owned by females or, in the case of a publicly owned 
business, at least fifty-one percent (51%) of the stock of which is owned by females. 

Small Business Enterprise (SBE) “Small Business” means a corporation, partnership, sole 
proprietorship, or other legal entity formed for the purpose of making a profit, which is independently 
owned and operated, has either fewer than 100 employees or less than $1,000,000 in annual gross 
receipts. 

BLACK includes persons having origins in any of the Black racial groups of Africa. 

WHITE includes persons whose origins are Anglo-Saxon and Europeans and persons of 
 Indo-European decent including Pakistani and East Indian. 

HISPANIC includes persons of Mexican, Puerto Rican, Cuban, Central and South American, or 
 other Spanish culture or origin, regardless of race. 

NATIVE AMERICAN includes persons whose origins are American Indians, Eskimos, Aleuts, 
 or Native Hawaiians. 

ASIAN AMERICAN includes persons having origin in any of the original peoples of the Far 
 East, Southeast Asia, the Indian subcontinent, or the Pacific Islands. 

DEBARRED OR SUSPENDED BIDDERS OR PROPOSERS  -  The bidder or proposer certifies, by 
submission of a response to this solicitation, that neither it nor its principals and subcontractors are 
presently debarred or suspended by any Federal department or agency.  

LOBBYING ACTIVITIES - ALL CONTRACTORS PLEASE NOTE:  Any contractor submitting a 
response to this solicitation must comply, if applicable, with City of Fort Lauderdale Ordinance No. C-
00-27 & Resolution No. 07-101, Lobbying Activities.  Copies of Ordinance No., C-00-27, and Resolution
No. 07-101, may be obtained from the City Clerk’s Office on the 7th Floor of City Hall, 100 N. Andrews
Avenue, Fort Lauderdale, Florida.  The ordinance may also be viewed on the City's website at
http://www.fortlauderdale.gov/clerk/LobbyistDocs/lobbyist_ordinance.pdf .
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SPECIAL CONDITIONS  PROJECT 12337 

SPECIAL CONDITIONS 

01. PURPOSE

The City of Fort Lauderdale, Florida (City) is seeking bids from qualified bidders, 
hereinafter referred to as the Contractor, to provide full construction services under this 
contract includes, but is not limited to, the replacement of MCCS 3, 4, 4A, 5 and 6; 
replacement of existing unitized substations 3, 4, 5 and 6; replacement of all associated 
power, signal and control wiring and raceway to/from external device/connection and to 
the associated process controller; and an updated Power Systems Study incorporating all 
switchgear, unitized substations, switchboards, MCCs and panel boards installed, 
modified or repowered under this project.  Also, new HVAC units will be provided at the 
Sludge Holding Tank Building and Sludge Pump Station No. 2 (SPS No. 2), including a 
new interior wall, exterior door, and exterior staircase at SPS No. 2.,  for the City of Fort 
Lauderdale, in accordance with the terms, conditions, and specifications contained in this 
Invitation To Bid (ITB). 

02. TRANSACTION FEES

The City of Fort Lauderdale uses BidSync (www.bidsync.com) to distribute and receive 
bids and proposals.  There is no charge to vendors/contractors to register and participate 
in the solicitation process, nor will any fees be charged to the awarded contractor.  

03. SUBMISSION OF BIDS

It is the sole responsibility of the Contractor to ensure that their bid is submitted
electronically through BidSync at www.bidsync.com and that any bid security not
submitted via BidSync reaches the City of Fort Lauderdale, Procurement Services
Division, 6th floor, Room 619, 100 N. Andrews Avenue, Fort Lauderdale, FL 33301, in a
sealed envelope marked on the outside with the ITB solicitation number and Contractor’s
name, no later than the time and date specified in this solicitation. PAPER BID SUBMITALS

WILL NOT BE ACCEPTED. PLEASE SUBMIT YOUR BID RESPONSE ELECTRONICALLY.

04. INFORMATION OR CLARIFICATION

For information concerning procedures for responding to this solicitation, contact 
Penelope Burger, CPPB, Procurement Administrator, at (954) 828-5189 or email at 
pburger@fortlauderdale.gov.  Such contact shall be for clarification purposes only. 

For information concerning technical specifications please utilize the question/answer 
feature provided by BidSync at www.bidsync.com. Questions of a material nature must be 
received prior to the cut-off date specified in the solicitation. Material changes, if any, to 
the scope of services or bidding procedures will only be transmitted by written addendum. 
(See addendum section of BidSync Site).  Contractors please note:  No part of your bid 
can be submitted via FAX.  No variation in price or conditions shall be permitted based 
upon a claim of ignorance. Submission of a bid will be considered evidence that the 
Contractor has familiarized himself with the nature and extent of the work, and the 
equipment, materials, and labor required. The entire bid response must be submitted in 
accordance with all specifications contained in this solicitation.  The questions and 
answers submitted in BidSync shall become part of any contract that is created from this 
ITB. 
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SPECIAL CONDITIONS (continued) PROJECT 12337 

05. CONTRACT TIME

5.1 The Contractor recognizes that TIME IS OF THE ESSENCE.  The Work shall 
commence  within 30 calendar days, (21 working days) of the date of the Notice 
to Proceed.  

5.2 The Work shall be Substantially Completed within 402 calendar days, (287) 
working days after the date when the Contract Time commences to run as 
provided in the Notice to Proceed. 

5.3 The Work shall be finally completed on the Final Completion Date and ready for 
final payment in accordance with this Agreement within 462 calendar days, (330) 
working days after the date when the Contract Time commences to run as 
provided in the Notice to Proceed. 

The City of Fort Lauderdale reserves the right to waive any informality in any bid and to reject any 
or all bids.  The City of Fort Lauderdale reserves the right to reduce or delete any of the bid items. 

At time of award of contract, the City reserves the right to set a maximum dollar limit that 
may be expended on this project.  Contract quantities of any or all items may be increased, 
reduced, or eliminated to adjust the contract amount to coincide with the amount of work 
necessary or to bring the contract value to within the established limit.  All quantities are 
estimated and the City reserves the right to increase, reduce, or eliminate the contract 
quantities in any amount.  

The undersigned bidder affirms that he has or will obtain all equipment necessary to 
complete the work described, that he has or will obtain all required permits and licenses 
from the appropriate agencies, and that his firm is authorized to do business in the State 
of Florida. 

06. BID SECURITY
A certified check, cashier's check, bank officer's check or bid bond for FIVE  (5%) of the
bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each
proposal.

07. REQUIRED LICENSES/CERTIFICATIONS
Contractor must possess the following licenses/certifications to be considered for award.

• State of Florida Certified General Contractor license.

Note: Contractor must have proper licensing and be able to provide evidence of same, if requested, 
at time of award. 
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SPECIAL CONDITIONS (continued) PROJECT 12337 

08. SPECIFIC EXPERIENCE REQUIRED

The following expertise is required to be considered for this contract. Specific references
attesting to this expertise must be submitted with bid.

The Bidder shall have previous construction experience in the replacement and
installation of high and medium voltage electrical equipment located in an operating
Wastewater Treatment Plant, and shall also have experience in the replacement and
installation of HVAC equipment in the State of Florida.

Bidder shall submit proof of the construction of a minimum of 3 similar projects related to
high and medium (4160V, 480V) voltage projects, and of replacing MCC equipment on
an operating wastewater treatment plant, within the past 10 years. Bidder shall, for each
project listed, identify location; dates of construction; project name and overall scope;
scope of work that was self-performed by the Contractor; client’s name, address,
telephone number and e-mail address.

NOTE:  REFERENCES SHALL NOT INCLUDE ONLY CITY OF FORT LAUDERDALE 
EMPLOYEES OR WORK PERFORMED FOR THE CITY.  THE CITY IS ALSO 
INTERESTED IN WORK EXPERIENCE AND REFERENCES FROM ENTITIES 

OTHER THAN THE CITY OF FORT LAUDERDALE. 

By signing this bid solicitation, contractor is affirming that this expertise will be provided for this 
contract at no additional charge.  

09. BID ALLOWANCE

Allowance for permits:  Payments will be made to the contractor based on the actual cost of
permits upon submission of paid permit receipts. The City shall not pay for other costs related
to obtaining or securing permits.

The amount indicated is intended to be sufficient to cover the entire project. If the City Permit
fees exceed the allowance indicated, the City will reimburse the contractor the actual amount
of City Permit Fees required for project completion.

Allowance $ 

FPL, AT&T allowance $15,000 
Permit fees allowance $ 60,000 
Owner contingencies $ 130,000 
TOTAL $ 205,000 

NOTE:  DO NOT ADD ALLOWANCE TO YOUR BID. 

The City will add this allowance to your bid. 
. 
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SPECIAL CONDITIONS (continued) 

Rev. 5/1/2018 

10. INSURANCE REQUIREMENTS (See Article 10, Bonds and Insurance, of the Contract for
details)
Insurance

10.1 During the term of this Agreement, Contractor at its sole expense, shall provide 
insurance of such a type and with such terms and limits as noted below. Providing and 
maintaining adequate insurance coverage is a material obligation of Contractor. 
Contractor shall provide the City a certificate of insurance evidencing such coverage. 
Contractor’s insurance coverage shall be primary insurance as respects to the City for 
all applicable policies. The limits of coverage under each policy maintained by Contractor 
shall not be interpreted as limiting Contractor’s liability and obligations under this 
Agreement. All insurance policies shall be through insurers authorized or eligible to write 
policies in Florida and possess an A.M. Best rating of A-, VII or better, subject to the 
approval of the City’s Risk Manager. 

The coverages, limits and/or endorsements required herein protect the primary interests 
of the City, and these coverages, limits and/or endorsements shall in no way be required 
to be relied upon when assessing the extent or determining appropriate types and limits 
of coverage to protect the Contractor against any loss exposures, whether as a result of 
this Agreement or otherwise. The requirements contained herein, as well as the City’s 
review or acknowledgement, is not intended to and shall not in any manner limit or qualify 
the liabilities and obligations assumed by the Contractor under this Agreement. 

The following insurance policies and coverages are required: 

10.1.1 Commercial General Liability 
Coverage must be afforded under a Commercial General Liability policy with limits not 
less than: 
• $1,000,000 each occurrence and $2,000,000 project aggregate for Bodily Injury,

Property Damage, and Personal and Advertising Injury
• $1,000,000 each occurrence and $2,000,000 project aggregate for Products and

Completed Operations

Policy must include coverage for Contractual Liability, Independent Contractors, and contain no 
exclusions for explosion, collapse, or underground. 

The City, a political subdivision of the State of Florida, its officials, employees, and volunteers are to be 
covered as an additional insured with a CG 20 26 04 13 Additional Insured – Designated Person or 
Organization Endorsement or similar endorsement providing equal or broader Additional Insured 
Coverage with respect to liability arising out of activities performed by or on behalf of the Contractor. 
The coverage shall contain no special limitation on the scope of protection afforded to the City, its 
officials, employees, or volunteers. 

10.1.2 Business Automobile Liability 
Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles 
for Bodily Injury and Property Damage in an amount not less than $1,000,000 combined 
single limit each accident. 

If the Contractor does not own vehicles, the Contractor shall maintain coverage for Hired 
and Non-Owned Auto Liability, which may be satisfied by way of endorsement to the 
Commercial General Liability policy or separate Business Auto Liability policy.
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SPECIAL CONDITIONS (continued) 

SC- 5 

10.1.3 Workers’ Compensation and Employer’s Liability 
Coverage must be afforded per Chapter 440, Florida Statutes. Any firm performing work 
on behalf of the City must provide Workers’ Compensation insurance. Exceptions and 
exemptions will be allowed by the City’s Risk Manager, if they are in accordance with 
Florida Statute. 

The Contractor and its insurance carrier waives all subrogation rights against the City, a 
political subdivision of the State of Florida, its officials, employees, and volunteers for all 
losses or damages. The City requires the policy to be endorsed with WC00 03 13 Waiver 
of our Right to Recover from Others or equivalent. 

Contractor must be in compliance with all applicable State and federal workers’ 
compensation laws, including the U.S. Longshore and Harbor Workers’ Compensation 
Act or Jones Act, if applicable. 

For any Contractor who has exempt status as an individual, the City requires proof of 
Workers’ Compensation insurance coverage for that Contractor’s employees, leased 
employees, volunteers, and any workers performing work in execution of this Agreement. 

If the Contractor has applied for a workers’ compensation exemption, the City does not 
recognize this exemption to extend to the employees of the Contractor. The Contractor 
is required to provide proof of coverage for their employees, leased employees, 
volunteers and any workers performing work in execution of this Agreement. This applies 
to all contractors including but not limited to the construction industry. 

10.1.4 Crane and Rigging Liability 
Coverage must be afforded for any crane operations under the Commercial General or 
Business Automobile Liability policy as necessary, in line with the limits of the associated 
policy. 

10.1.5 Disposal Coverage 
The Contractor shall designate the disposal site and furnish a Certificate of Insurance 
from the disposal facility for Environmental Impairment Liability Insurance, covering 
liability for sudden and accidental occurrences in an amount not less than $1,000,000 
per claim and shall include liability for non-sudden occurrences in an amount not less 
than $1,000,000 per claim. 

Contractor must keep insurance in force until the third anniversary of expiration of this 
Agreement or the third anniversary of acceptance of work by the City. 

10.1.6 Property Coverage (Builder’s Risk):  
Coverage must be afforded in an amount not less than 100% of the total project cost, 
including soft costs, with a deductible of no more than $25,000 each claim. Coverage 
form shall include, but not be limited to: 
• All Risk Coverage including Flood and Windstorm with no coinsurance clause
• Guaranteed policy extension provision
• Waiver of Occupancy Clause Endorsement, which will enable the City to

occupy the facility under construction/renovation during the activity
• Storage and transport of materials, equipment, supplies of any kind whatsoever

to be used on or incidental to the project
• Equipment Breakdown for cold testing of all mechanized, pressurized, or

Electrical equipment.
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SPECIAL CONDITIONS (continued) PROJECT 12337 

For installation of property and/or equipment, Contractor must provide Builder’s Risk Installation 
insurance to include coverage for materials or equipment stored at the project site, while in transit, or 
while stored at a temporary location. Coverage limit must be no less than replacement cost. 

This policy shall insure the interests of the owner, contractor, and subcontractors in the property against 
all risk of physical loss and damage,  and name the City as a loss payee. This insurance shall remain 
in effect until the work is completed and the property has been accepted by the City. 

Insurance Certificate Requirements 
a. The Contractor shall provide the City with valid Certificates of Insurance (binders are

unacceptable) no later than thirty (30) days prior to the start of work contemplated in this
Agreement.

b. The Contractor shall provide a Certificate of Insurance to the City with a thirty (30) day
notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment of premium.

c. In the event that the insurer is unable to accommodate the cancellation notice
requirement, it shall be the responsibility of the Contractor to provide the proper notice.
Such notification will be in writing by registered mail, return receipt requested, and
addressed to the certificate holder.

d. In the event the Agreement term goes beyond the expiration date of the insurance policy,
the Contractor shall provide the City with an updated Certificate of Insurance no later
than ten (10) days prior to the expiration of the insurance currently in effect. The City
reserves the right to suspend the Agreement until this requirement is met.

e. The certificate shall indicate if coverage is provided under a claims-made or occurrence
form. If any coverage is provided on a claims-made form, the certificate will show a
retroactive date, which should be the same date of the initial contract or prior.

f. The City shall be named as an Additional Insured on all liability policies, with the
exception of Workers’ Compensation.

g. The City shall be granted a Waiver of Subrogation on the Contractor’s Workers’
Compensation insurance policy.

h. The Agreement, Bid/Contract number, event dates, or other identifying reference must
be listed on the certificate.

The Certificate Holder should read as follows: 
City of Fort Lauderdale 
100 N. Andrews Avenue 
Fort Lauderdale, FL 33301 

The Contractor has the sole responsibility for all insurance premiums and shall be fully and solely 
responsible for any costs or expenses as a result of a coverage deductible, co-insurance penalty, or 
self-insured retention; including any loss not covered because of the operation of such deductible, co-
insurance penalty, self-insured retention, or coverage exclusion or limitation. Any costs for adding the 
City as an Additional Insured shall be at the Contractor’s expense. 

If the Contractor’s primary insurance policy/policies do not meet the minimum requirements, as set forth 
in this Agreement, the Contractor may provide evidence of an Umbrella/Excess insurance policy to 
comply with this requirement. 

The Contractor’s insurance coverage shall be primary insurance as respects to the City, a political 
subdivision of the State of Florida, its officials, employees, and volunteers. Any insurance or self-
insurance maintained by the City, its officials, employees, or volunteers shall be excess of Contractor’s 
insurance and shall be non-contributory. 
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SPECIAL CONDITIONS (continued) PROJECT 12337 

Any exclusions or provisions in the insurance maintained by the Contractor that excludes coverage for 
work contemplated in this Agreement shall be deemed unacceptable and shall be considered breach 
of contract. 

All required insurance policies must be maintained until the contract work has been accepted by the 
City, and/or this Agreement is terminated. Any lapse in coverage shall be considered breach of contract. 
In addition, Contractor must provide confirmation of coverage renewal via an updated certificate should 
any policies expire prior to the expiration of this Agreement. The City reserves the right to review, at 
any time, coverage forms and limits of Contractor’s insurance policies. 

All notices of any claim/accident (occurrences) associated with this Agreement, shall be provided to the 
Contractor’s insurance company and the City’s Risk Management office as soon as practical. 

It is the Contractor's responsibility to ensure that all independent and subcontractors comply with these 
insurance requirements. All coverages for independent and subcontractors shall be subject to all of the 
requirements stated herein. Any and all deficiencies are the responsibility of the Contractor. 

NOTE:  CITY PROJECT NUMBER AND NAME MUST APPEAR ON EACH 
CERTIFICATE, AND THE CITY OF FORTLAUDERDALE MUST BE NAMED 
ON THE CERTIFICATE AS AN “ADDITIONAL INSURED” ON ALL LIABILITY 
POLICIES, WITH THE EXCEPTION OF WORKERS’ COMPENSATION. 

A Sample Insurance Certificate shall be included with the proposal to 
demonstrate the firm’s ability to comply with insurance requirements. 
Provide a previous certificate or other evidence listing the insurance 
companies’ names for all required coverage, and the dollar amounts of the 
coverage. 

11. BOND REQUIREMENTS
This Agreement is required to be bonded pursuant to Section 255.05, Florida Statutes, and the
Contractor shall furnish Payment and Performance bonds on the City’s standard form covering
the full and faithful performance of the Agreement for construction and the payment of
obligations arising hereunder.

All bonds must be underwritten by a surety company authorized to issue bonds in the State of
Florida. The Contractor shall deliver required bonds to the City no later than thirty (30) days prior
to the start of work contemplated in this Agreement.

If the Surety on any bond furnished by the Contractor is declared bankrupt, becomes insolvent,
its right to do business is terminated in the State of Florida, or it ceases to meet the requirements
of Section 255.05, Florida Statutes, the Contractor shall within five (5) days thereafter substitute
Surety, both of which shall be acceptable to the City.

The City may order work to be stopped if conditions exist that present immediate danger to
persons or property. The Contractor acknowledges that such stoppage will not shift
responsibility for any loss or damages from the Contractor to the City.

PERFORMANCE AND PAYMENT BOND:  100% 
Number of awards anticipated:  1 
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SPECIAL CONDITIONS (continued) PROJECT 12337 

12. LOSS CONTROL/SAFETY
Precaution shall be exercised at all times by the Contractor for the protection of all persons,
including employees, and property. The Contractor shall comply with all laws, regulations, or
ordinances relating to safety and health, and shall make special effort to detect hazardous
conditions and shall take prompt action where loss control/safety measures should reasonably
be expected.

The City may order work to be stopped if conditions exist that present immediate danger to
persons or property. The Contractor acknowledges that such stoppage will not shift
responsibility for any loss or damages from the Contractor to the City.

13. CITY PROJECT MANAGER
The Project Manager is hereby designated by the City as Axel Rivera whose address is 100 N
Andrews Ave, 4th Floor, Fort Lauderdale, FL 33301, telephone number: (954) 828-5124, and
email address isfaxrivera@fortlauderdale.gov.  The Project Manager will assume all duties and
responsibilities and will have the rights and authorities assigned to the Project Manager in the
Contract Documents in connection with completion of the Work in accordance with this
Agreement.

14. LIQUIDATED DAMAGES (See Article 16, Liquidated Damages, of the Contract for details)

Upon failure of the Contractor to complete the Work within the time specified for completion, the
Contractor shall pay to the City the sum of  Fifteen Hundred Dollars ($1500.00) for each and
every calendar day that the completion of the Work is delayed beyond the time specified in this
Agreement for completion, as fixed and agreed liquidated damages and not as a penalty, so
long as the delay is caused by the Contractor.  (See Article 16, Liquidated Damages Clause, of
the Contract)

15. PAYMENT (See Article 7, Payment, of the Contract for other details)

The City shall make payment to the Contractor through utilization of the City’s P-Card
Program. The City has implemented a Purchasing Card (P-Card) Program utilizing both
VISA and MASTERCARD networks.  Purchases from this contract will be made utilizing
the City’s Purchasing Card.  Contractor will receive payment from the purchasing card
in the same manner as other credit card purchases.  Accordingly, bidders must presently
have the ability to accept these credit cards or take whatever steps necessary to
implement the ability before the start of the contract term, or contract award by the City.
The City reserves the right to revise this program as necessary.  All costs associated
with the Contractor’s participation in this purchasing program shall be borne by the
Contractor.   The City reserves the right to revise this program as necessary.

16. WORK SCHEDULE (including overtime hours):

Regular work hours:   8:00 am to 5:00 pm, Monday through Friday.
City Inspector Hours:  8:00 am to 4:30 pm, Monday through Friday.

Any inspection requested by the contractor outside those hours will be considered overtime to
be paid by the Contractor.

17. INSPECTION OVERTIME COST:   $ 100/hr.
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SPECIAL CONDITIONS (continued) PROJECT 12337 

NOTE: The following documents are available electronically for completion and 
documents must be returned with your bid along with your bid security, proof of 
insurance, and proof of required licenses/certification. 

CITB Prime Contractor ID  
CITB Questionnaire Sheets  
CITB Trench Safety 
CITB Non-Collusion Statement 
Non-Discrimination Certification 
Contract Payment Method 
CITB Construction Bid Certification 
CITB Specific References  
E-Verify Affirmation Statement
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CITY OF FORT LAUDERDALE 
CONSTRUCTION AGREEMENT 

THIS AGREEMENT made and entered into this ________ day of 
___________________, 2020, by and between the City of Fort Lauderdale, a Florida municipal 
corporation (City) and ___________________________________, (Contractor), (parties); 

WHEREAS, the City desires to retain a contractor for the Project as expressed in its 
Invitation to Bid No., _____________, Project Number, ___________, which was opened on 
___________________; and, 

WHEREAS, the Contractor has expressed its willingness and capability to perform the 
necessary work to accomplish the Project. 

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual 
covenants and conditions contained herein and for other good and valuable consideration, the 
receipt and sufficiency is hereby acknowledged, agree as follows: 

ARTICLE 1 – DEFINITIONS 

Whenever used in this Agreement or in other Contract Documents, the following terms have 
the meanings indicated which are applicable to both the singular and plural forms: 

1.1 Agreement – This written Agreement between the City and the Contractor covering the 
work to be performed including other Contract Documents that are attached to or 
incorporated in the Agreement. 

1.2 Application for Payment – The form accepted by the City which is to be used by the 
Contractor in requesting progress or final payment and which is to include such 
supporting documentation as is required by the Contract Documents 

1.3 Approve – The word approve is defined to mean review of the material, equipment or 
methods for general compliance with design concepts and with the information given in 
the Contract Documents.  It does not imply a responsibility on the part of the City to 
verify in every detail conformance with plans and specifications. 

1.4 Bid – The offer or Bid of the Contractor submitted on the prescribed form setting forth 
the total prices for the Work to be performed. 

1.5 Bid Documents –This Agreement, advertisement for Invitation to Bids, the Instructions 
to Bidders, the Bid Form (with supplemental affidavits and agreements), the Contract 
Forms, General Conditions, the Supplementary Conditions, the Specifications, and the 
Plans, which documents all become an integral part of the Contract Documents. 

1.6 Certificate of Substantial Completion - Certificate provided by the City certifying that all 
Work, excluding the punch list items, has been completed, inspected, and accepted by 
the City.
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C-2

1.7 Change Order  -  A change order is defined as a written order to a contractor approved 
by the City, authorizing a revision of an underlying agreement between the City and a 
contractor that is directly related to the original scope of work or an adjustment in the 
original contract price or the contract time directly related to the original scope of work, 
issued on or after the effective date of the contract.  

1.8 City – The City of Fort Lauderdale, Florida, including but not limited to its employees, 
agents, officials, representatives, contractors, subcontractors, volunteers, successors 
and assigns, with whom the Contractor has entered into the Agreement and for whom 
the Work is to be provided.  

1.9 Contract Documents – The Contract Documents shall consist of this Agreement, Exhibits 
to this Agreement, Public Construction Bond, Performance Bond, Payment Bond and 
Certificates of Insurance, Notice of Award and Notice to Proceed, General Conditions as 
amended by the Special Conditions, Technical Specifications, Plans/Drawings, 
Addenda, Bid Form and supplement Affidavits and Agreements, all applicable provisions 
of State and Federal Law and any modification, including Change Orders or written 
amendments duly delivered after execution of Agreement, Invitation to Bid, Instructions 
to Bidders and Bid Bond, Contractor’s response to the City’s Invitation to Bid, Schedule 
of Completion, Schedule of Values, all amendments, modifications and supplements, 
change orders and work directive changes issued on or after the Effective Date of the 
Agreement, as well as any additional documents that are required to be submitted under 
the Agreement. 

  Permits on file with the City and or those permits to be obtained shall be considered 
directive in nature and will be considered a part of this Agreement.  A copy of all permits 
shall be given to the City for inclusion in the Contract Documents.  Terms of permits shall 
be met prior to acceptance of the Work and release of the final payment. 

1.10 Contract Price – The monies payable to the Contractor by the City under the Contract 
Documents and in accordance with the line item unit prices listed in the Bid. 

1.11 Contract Time – The number of calendar days stated in the Agreement for the 
completion of the Work.  The dates on which the work shall be started and shall be 
completed as stated in the Notice to Proceed. 

1.12 Contractor – The person, firm, company, or corporation with whom the City has entered 
into the Agreement, including but not limited to its employees, agents, representatives, 
contractors, subcontractors, their subcontractors and their other successors and 
assigns. 

1.13 Day – A calendar day of twenty-four (24) hours ending at midnight. 

1.14 Defective – An adjective which when modifying the word “Work” refers to work that is 
unsatisfactory, faulty, or deficient, or does not conform to the Contract Documents or 
does not meet the requirements of any inspection, test or approval referred to in the 
Contract Documents, or has been damaged prior to the Project Manager’s 
recommendation of final payment.
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1.15 Effective Date of the Agreement – The effective date of the agreement shall be the date 
the City Commission approves the work.  The contractor shall provide all required 
payment and performance bonds and insurances to the City within ten (10) Calendar 
days following the City Commission approval. Upon verification of all bonds and 
insurances, the City will issue a notice to proceed (NTP) to the Contractor.  Contract 
time will commence on the date when the Notice to Proceed is issued. The Contractor 
shall commence the work immediately upon receipt of the Notice to Proceed.  Failure of 
the contractor to proceed with the work will constitute non-performance of the Contractor 
and would be ground for termination of the contract per ARTICLE 17 of the Agreement. 

1.16 Final Completion Date – The date the Work is completed, including completion of the 
final punch list, and delivered along with those items specified in the Contract 
Documents and is accepted by the City. 

1.17 Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic, 
flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged 
storage in quantities that could pose a threat to life, property, or the environment defined 
in Section 101(14) of Comprehensive Environmental Response, Compensation and 
Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 171.8 as a substance 
or material designated by the Secretary of Transportation to be capable of posing an 
unreasonable risk to health, safety, and property when transported in commerce and 
which has been so designated.  

1.18  Hazardous Substance - As defined by Section 101(14) of the Comprehensive 
Environmental Response, Compensation and Liability Act; any substance designated 
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound, 
mixture, solution or substance designated pursuant to Section 102 identified under or 
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any 
waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant 
listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical 
substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The 
term does not include petroleum, including crude oil or any fraction thereof, which is not 
otherwise specifically listed or designated as a hazardous substance in the first 
sentence of this paragraph, and the term does not include natural gas, natural gas 
liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas 
and such synthetic gas). 

1.19  Hazardous Waste - Those solid wastes designated by OSHA in accordance with 40 
CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any 
material that is subject to the Hazardous Waste Manifest requirements of the EPA 
specified in 40 CFR Part 262. 

1.20  Holidays - Those designated non-work days as established by the City Commission of 
the City of Fort Lauderdale. 

1.21 Inspection – The term “inspection” and the act of inspecting as used in this Agreement 
is defined to mean the examination of construction to ensure that it conforms to the 
design concept expressed in the plans and specifications.  This term shall not be 
construed to mean supervision, superintending and/or overseeing.

Bid 12326-403City of Fort Lauderdale

3/25/2020 3:03 PM p. 28

CAM 20-0219 
Exhibit 3 

Page 28 of 102



C-4

1.22 Notice of Award - The written notice by City to the Contractor stating that upon 
compliance by the Contractor with the conditions precedent enumerated therein, within 
the time specified that the City will sign and deliver this Agreement. 

1.23 Notice to Proceed – A written notice given by the City to the Contractor fixing the date 
on which the Contract Time will commence to run and on which the Contract Time will 
end. 

1.24 Plans - The drawings which show the character and scope of the work to be performed 
and which have been prepared or approved by the City and are referred to in the 
Contract Documents. 

1.25 Premises (otherwise known as Site or Work Site) – means the land, buildings, facilities, 
etc. upon which the Work is to be performed. 

1.26 Project – The total construction of the Work to be provided as defined in the Contract 
Documents. 

1.27 Project Manager - The employee of the City, or other designated individual who is herein 
referred to as the Project Manager, will assume all duties and responsibilities and will 
have the rights and authorities assigned to the Project Manager in the contract 
Documents in connection with completion of the Work in accordance with this 
Agreement.  The Project Manager, or designee, shall be the authorized agent for the 
City unless otherwise specified. 

1.28  Punch List - The City's list of Work yet to be done or be corrected by the Contractor, 
before the Final Completion date can be determined by the City. 

1.29  Record Documents - A complete set of all specifications, drawings, addenda, 
modifications, shop drawings, submittals and samples annotated to show all changes 
made during the construction process. 

1.30  Record Drawings or "As-Builts" - A set of drawings which show significant changes in 
the work made during construction and which are usually based on drawings marked up 
in the field and other data furnished by the contractor. These documents will be signed 
and sealed by the Engineer of Record or a Professional Land Surveyor licensed in the 
State of Florida. 

1.31 Substantially Completed Date – A date when the Contractor has requested in writing, 
stating that the Work is substantially completed and is ready for an inspection and 
issuance of a final punch list for the Project. 

1.32 Work – The entire completed delivered product or the various separately identifiable 
parts thereof required to be furnished under the Contract Documents.  Work is the result 
of performing services, furnishing labor and furnishing and incorporating material and 
equipment into the product, all as required by the Contract Documents.
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ARTICLE 2 – SCOPE OF WORK 

2.1 The Contractor shall complete all work as specified or indicated in the Contract 
Documents.  The Project for which the Work under the Contract Documents may be the 
whole or only part is generally described as follows: 

GT LOHMEYER WWTP MOTOR CONTROL CENTERS REHABILITATION 
# 12326-403 PROJECT # 12176 

2.2 All Work for the Project shall be constructed in accordance with the Drawings and 
Specifications.  The Work generally involves: 

PROJECT DESCRIPTION 
The work to be accomplished under this contract includes, but is not limited to, the 
replacement of MCCS 3, 4, 4A, 5 and 6; replacement of existing unitized substations 3, 
4, 5 and 6; replacement of all associated power, signal and control wiring and raceway 
to/from external device/connection and to the associated process controller; and an 
updated Power Systems Study incorporating all switchgear, unitized substations, 
switchboards, MCCs and panel boards installed, modified or repowered under this 
project.  Also, new HVAC units will be provided at the Sludge Holding Tank Building and 
Sludge Pump Station No. 2 (SPS No. 2), including a new interior wall, exterior door, and 
exterior staircase at SPS No. 2.  The project is located at George T. Lohmeyer 
Wastewater Treatment Plant, 1765 SE 18th Street, in the City of Fort Lauderdale, FL 
33316.

2.3 Within ten (10) days of the execution of this Agreement, the Contractor shall submit a 
Construction Schedule, Schedule of Values and a listing of those subcontractors that 
will be utilized by the Contractor.  The general sequence of the work shall be submitted 
by the Contractor and approved by the City before any work commences.  The City 
reserves the right to issue construction directives necessary to facilitate the Work or to 
minimize any conflict with operations. 

ARTICLE 3 – PROJECT MANAGER 

3.1 The Project Manager is hereby designated by the City as Axel Rivera,  whose address 
is 100 N Andrews Avenue, 4th Floor, Fort Lauderdale, FL 33301, telephone number: (954) 
828-5124, and email address is axrivera@fortlauderdale.gov. The Project Manager will
assume all duties and responsibilities and will have the rights and authorities assigned
to the Project Manager in the Contract Documents in connection with completion of the
Work in accordance with this Agreement.

ARTICLE 4 – CONTRACT DOCUMENTS 

The Contract Documents which comprise the entire Agreement between the City and 
Contractor are attached to this Agreement, are made a part hereof and consist of the following: 

4.1 This Agreement. 

4.2   The Contract Documents may only be altered, amended, or repealed in accordance 
 with the specific provisions of the terms of this Agreement. 

4.3 Exhibits to this Agreement: 4-141-77 (Plans Sheets [1] to [66] inclusive).
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4.4 Public Construction Bond, Performance Bond, Payment Bond and Certificates of 
Insurance. 

4.5 Notice of Award and Notice to Proceed. 

4.6 General Conditions as amended by the Special Conditions. 

4.7 Technical Specifications. 

4.8 Plans/Drawings. 

4.9 Addenda number ________ through _______, inclusive. 

4.10 Bid Form and supplement Affidavits and Agreements. 

4.11 All applicable provisions of State and Federal Law. 

4.12 Invitation to Bid No., ___12261-493__, Instructions to Bidders, and Bid Bond. 

4.13 Contractor’s response to the City’s Invitation to Bid No., ___________, dated 
______________. 

4.14 Schedule of Completion and Schedule of Values. 

4.15    All amendments, modifications and supplements, change orders and work directive  
 changes issued on or after the Effective Date of the Agreement.  

4.16  Any additional documents that are required to be submitted under the Agreement. 

4.17 Permits on file with the City and or those permits to be obtained shall be considered 
directive in nature and will be considered a part of this Agreement.  A copy of all permits 
shall be given to the City for inclusion in the Contract Documents.  Terms of permits 
shall be met prior to acceptance of the Work and release of the final payment. 

In the event of any conflict between the documents or any ambiguity or missing specification 
or instruction, the following priority is established: 

a. Specific direction from the City Manager (or designee).

b. Approved change orders, addenda or amendments.

c. Specifications (quality) and Drawings (location and quantity).

d. Supplemental conditions or special terms.

e. General Terms and Conditions.

f. This Agreement dated ____________________ and any attachments.

g. Invitation to Bid No.,  _______________, and the specifications prepared by the
City.
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h. Contractor’s response to the City’s Invitation to Bid No., _________, dated
__________.

i. Schedule of Values.

j. Schedule of Completion.

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the 
Contract Documents, Contractor shall so report to the Project Manager, in writing, at once and 
before proceeding with the Work affected shall obtain a written interpretation or clarification 
from the City. 

It is the intent of the specifications and plans to describe a complete Project to be constructed 
in accordance with the Contract Documents.  Any Work that may reasonably be inferred from 
the specifications or plans as being required to produce the intended result shall be supplied 
whether or not it is specifically called for.  When words which have a well-known technical or 
trade meaning are used to describe Work, materials, or equipment, such works shall be 
interpreted in accordance with such meaning.  Reference to standard specifications, manuals 
or codes of any technical society, organization or associations, or to the code of any 
governmental authority whether such reference be specific or implied, shall mean the latest 
standard specification, manual or code in effect as of the Effective Date of this Agreement, 
except as may be otherwise specifically stated.  However, no provision of any referenced 
standard specification, manual or code (whether or not specifically incorporated by reference 
in the Contract Documents) shall change the duties and responsibilities of the City, the 
Contractor, or any of their agents or employees from those set forth in the Contract Documents. 

ARTICLE 5 – CONTRACT TIME 

5.1 The Contractor recognizes that TIME IS OF THE ESSENCE.  The Work shall commence 
within 30 calendar days, (21 working days) of the date of the Notice to Proceed.  

5.2 The Work shall be Substantially Completed within 402 calendar days, (287 working 
days) after the date when the Contract Time commences to run as provided in the Notice 
to Proceed. 

5.3 The Work shall be finally completed on the Final Completion Date and ready for final 
payment in accordance with this Agreement within 462 calendar days, (330 working 
days) after the date when the Contract Time commences to run as provided in the Notice 
to Proceed. 

ARTICLE 6 – CONTRACT PRICE 

6.1 City shall pay Contractor for performance of the Work in accordance with Article 7, 
subject to additions and deletions by Change Order, as provided for in this Agreement. 

6.2 The parties expressly agree that the Contract Price, which shall not exceed the amount 
of $____________, constitutes the total maximum compensation payable to Contractor 
for performing the Work, plus any Work done pursuant to a Change Order.  The Contract 
Price is in accordance with the line item unit prices listed in the Bid. Line items are based 
on a unit price cost multiplied by a defined quantity.  Any 
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additional duties, responsibilities and obligations assigned to or undertaken by 
Contractor shall be at Contractor’s expense without change to the Contract Price. 

6.3 The Contract Price constitutes the compensation payable to Contractor for performing 
the Work plus any Work done pursuant to a Change Order. All duties, responsibilities 
and obligations assigned to or undertaken by Contractor shall be at Contractor’s 
expense without change in the Contract price. 

ARTICLE 7 – PAYMENT 

7.1 Contractor shall submit Applications for Payment in accordance with the Contract 
Documents.  Applications for Payment will be processed by City as provided in the 
General Conditions. 

7.2 Progress Payments.  City shall make progress payments on account of the Contract 
Price on the basis of Contractor’s monthly Applications for Payment, which shall be 
submitted by the Contractor between the first (1st) and the tenth (10th) day after the end 
of each calendar month for which payment is requested.  All progress payments will be 
made on the basis of the progress of the Work completed. 

7.3 Prior to Final Completion, progress payments will be made in an amount equal to ninety 
percent (90%) of the value of Work completed less in each case the aggregate of 
payments previously made. 

7.4 Final Payment.  Upon final completion of the Work in accordance with the General 
Conditions, as may be supplemented, the City shall pay Contractor an amount sufficient 
to increase total payments to one-hundred percent (100%) of the Contract Price.  
However, not less than ten percent (10%) of the Contract Price shall be retained until 
Record Drawings (as-builts), specifications, addenda, modifications and shop drawings, 
including all manufacturers’ instructional and parts manuals are delivered to and 
accepted by the City. 

7.5 City may withhold, in whole or in part, payment to such extent as may be necessary to 
protect itself from loss on account of: 

7.5.1 Defective work not remedied. 
7.5.2 Claims filed or reasonable evidence indicating probable filing of claims by other 

parties against Contractor or City because of Contractor’s performance.  
7.5.3 Failure of Contractor to make payments properly to Subcontractors or for material 

or labor. 
7.5.4 Damage to another contractor not remedied. 
7.5.5 Liquidated damages and costs incurred by Consultant for extended construction 

administration, if applicable. 
7.5.6 Failure of Contractor to provide any and all documents required by the Contract 

Documents. 

 When the above grounds are removed or resolved satisfactory to the Project Manager, 
payment shall be made in whole or in part.  
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7.6 The City shall make payment to the Contractor in accordance with the Florida Prompt 
Payment Act, Section 218.70, Florida Statutes. 

7.7 The City shall make payment to the Contractor through utilization of the City’s P-Card 
Program. The City has implemented a Purchasing Card (P-Card) Program utilizing both 
VISA and MASTERCARD networks.  Purchases from this contract will be made utilizing 
the City’s Purchasing Card.  Contractor will receive payment from the purchasing card 
in the same manner as other credit card purchases.  Accordingly, bidders must presently 
have the ability to accept these credit cards or take whatever steps necessary to 
implement the ability before the start of the contract term, or contract award by the City.  
The City reserves the right to revise this program as necessary.  All costs associated 
with the Contractor’s participation in this purchasing program shall be borne by the 
Contractor.   The City reserves the right to revise this program as necessary. 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

In order to induce the City to enter into this Agreement, Contractor makes the following 
representations upon which the City has relied: 

8.1 Contractor is qualified in the field of public construction and in particular to perform the 
Work and services set forth in this Agreement. 

8.2 Contractor has visited the Work Site, has conducted extensive tests, examinations and 
investigations and represents and warrants a thorough familiarization with the nature 
and extent of the Contract Documents, the Work, locality, soil conditions, moisture 
conditions and all year-round local weather and climate conditions (past and present), 
and, in reliance on such tests, examination and investigations conducted by Contractor 
and the Contractor's experts, has determined that no conditions exist that would in any 
manner affect the Proposed Price and that the project can be completed for the 
Proposed Price submitted within the Contract Time as defined in this Agreement. 
Furthermore, Contractor warrants and confirms that he is totally familiar with, 
understands and obligates Contractor to comply with all federal, state and local laws, 
ordinances, rules, regulations and all market conditions that affect or may affect the cost 
and price of materials and labor needed to fulfill all provisions of this Agreement or that 
in any manner may affect cost, progress or performance of the Work. 

8.3 The Contractor has satisfied itself as to the nature and location of the Work under the 
Contract Documents, the general and local conditions of the Project, particularly those 
bearing upon availability of transportation, disposal, handling and storage of materials, 
availability of labor, water, electric power, and roads, the conformation and conditions 
at the ground based on City provided reports, the type of equipment and facilities needed 
preliminary to and during the prosecution of the Work and all other matters which can in 
any way affect the Work or the cost thereof under the Contract Documents.  

8.4 The Contractor has also studied carefully all reports of investigations and tests of 
subsurface and latent physical conditions at the site or otherwise affecting cost, progress 
or performance of the Works, and finds and has further determined that no conditions 
exist that would in any manner affect the Proposed Price and that the project can be 
completed for the Proposed Price submitted. 
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8.5 Contractor has made or caused to be made examinations, investigations, tests and 
studies of such reports and related data in addition to those referred to in Paragraphs 
8.2, 8.3 and 8.4 above as he deems necessary for the performance of the Work at the 
Contract Prices, within the Contract Time and in accordance with the other terms and 
conditions of the Contract Documents; and no additional examinations, investigations, 
tests, reports or similar data are, or will be, required by Contractor for such purposes.    

8.6 Contractor has correlated the results of all such observations, examinations, 
investigations, tests, reports and data with the terms and conditions of the Contract 
Documents. 

8.7 Contractor has given City written notice of all conflicts, errors or discrepancies that he 
has discovered in the Contract Documents and the written resolution by City is 
acceptable to the Contractor.   

8.8 Labor 

8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey 
and lay out the Work and perform construction as required by the Contract 
Documents.  The Contractor shall at all times maintain good discipline and order 
at the site. 

8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of 
reading and thoroughly understanding the drawings and specifications, as the 
Contractor’s agent on the Work, who shall, as the Contractor’s agent, supervise, 
direct and otherwise conduct the Work. 

8.8.3 The Contractor shall designate the superintendent on the job to the City, in 
writing, immediately after receipt of the Notice to Proceed.  The Contractor 
understands and agrees that the superintendent’s physical presence on the job 
site is indispensable to the successful completion of the Work.  If the 
superintendent is frequently absent from the job site, the Project Manager may 
deliver written notice to the Contractor to stop work or terminate the Contract in 
accordance with Article 17. 

8.8.4 The Contractor shall assign personnel to the job site that have successfully 
completed training programs related to trench safety, confined space and 
maintenance of traffic.  A certified “competent person” shall be assigned to the 
job site.  Personnel certified by the International Municipal Signal Associations 
with Florida Department of Transportation qualifications are required relative to 
maintenance of traffic.  Failure to pursue the Work with the properly certified 
supervisory staff may result in notice to stop work or terminate the Contract in 
accordance with Article 17. 

8.9      Materials: 

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water and sanitary facilities and all other facilities and incidentals 
necessary for the execution, testing, initial operation and completion of Work.
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8.9.2 All material and equipment shall be of good quality and new, except as otherwise 
provided in the Contract Documents.  Suppliers shall be selected and paid by the 
Contractor; the City reserves the right to approve all suppliers and materials.   

8.10 Work Hours:  Except in connection with the safety or protection of persons, or the Work, 
or property at the site or adjacent thereto, and except as otherwise indicated in the 
Supplementary Conditions, all work at the site shall be performed during regular working 
hours between 7 a.m. and 6:00 p.m., Monday through Friday.  The Contractor will not 
permit overtime work or the performance of work on Saturday, Sunday or any legal 
holiday (designated by the City of Fort Lauderdale) without the Project Manager’s written 
consent at least seventy-two (72) hours in advance of starting such work.  If the Project 
Manager permits overtime work, the Contractor shall pay for the additional charges to 
the City with respect to such overtime work.  Such additional charges shall be a 
subsidiary obligation of the Contractor and no extra payment shall be made to the 
Contractor for overtime work.  It shall be noted that the City’s Inspector work hours are 
from 8:00 a.m. to 4:30 p.m. and any Work requiring inspection oversight being performed 
outside of this timeframe shall be paid for by the Contractor as Inspector overtime. The 
cost to the Contractor to reimburse the City for overtime inspection is established at 
direct-labor and overtime costs for each person or inspector required.  Incidental 
overtime costs for engineering, testing and other related services will also be charged 
to the Contractor at the actual rate accrued. 

8.11 Patent Fee and Royalties:  The Contractor shall pay all license fees and royalties and 
assume all costs incident to the use in the performance of the Work or the incorporation 
in the Work, or any invention, design, process, product or device which is the subject of 
patent rights or copyrights held by others. The Contractor hereby expressly binds himself 
or itself to indemnify and save harmless the  City from all such claims and fees and from 
any and all suits and action of every name and description that may be brought against 
City on account of any such claims, fees, royalties, or costs for any such invention or 
patent, and from any and all suits or actions that may be brought against said City for 
the infringement of any and all patents or patent rights claimed by any person, firm 
corporation or other entity. 

8.12 Permits:  The Contractor shall obtain and pay for all permits and licenses.  There shall 
be no allowance for Contractor markup, overhead or profit for permits and licenses. The 
Contractor shall pay all government charges which are applicable at the time of opening 
of proposals.  It shall be the responsibility of the Contractor to secure and pay for all 
necessary licenses and permits of a temporary nature necessary for the prosecution of 
Work. 

8.13 Law and Regulations:  The Contractor shall give all notices and comply with all laws, 
ordinances, rules and regulations applicable to the Work.  If the Contractor observes 
that the specifications or plans are at variance therewith, the Contractor shall give the 
Project Manager prompt written notice thereof, and any necessary changes shall be 
adjusted by any appropriate modifications.  If the Contractor performs any work knowing 
or having reason to know that it is contrary to such laws, ordinances, rules and 
regulations, and without such notice to the Project Manager, the Contractor shall bear 
all costs arising therefrom; however, it shall not be the Contractor’s primary responsibility 
to make certain that the specifications and plans are in accordance with such laws, 
ordinances, rules and regulations.
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8.14 Taxes:  The Contractor shall pay all sales, consumer, use and other similar taxes 
required to be paid by him in accordance with the laws of the City of Fort Lauderdale, 
County of Broward, State of Florida. 

8.15 Contractor Use of Premises:  The Contractor shall confine construction equipment, the 
storage of materials and equipment and the operations of workmen to areas permitted 
by law, ordinances, permits and/or the requirements of the Contract Documents, and 
shall not unreasonably encumber the premises with construction equipment or other 
materials or equipment. 

The Contractor shall not enter upon private property for any purpose without first 
securing the permission of the property owner in writing and furnishing the Project 
Manager with a copy of said permission.  This requirement will be strictly enforced, 
particularly with regard to such vacant properties as may be utilized for storage or 
staging by the Contractor. 

The Contractor shall conduct his work in such a manner as to avoid damage to adjacent 
private or public property.  Any damage to existing structures of work of any kind, 
including permanent reference markers or property corner markers, or the interruption 
of a utility service, shall be repaired or restored promptly at no expense to the City or 
property owner. 

The Contractor will preserve and protect all existing vegetation such as trees, shrubs 
and grass on or adjacent to the site which do not reasonably interfere with the 
construction, as determined by the Project Manager. The Contractor will be responsible 
for repairing or replacing any trees, shrubs, lawns and landscaping that may be 
damaged due to careless operation of equipment, stockpiling of materials, tracking of 
grass by equipment or other construction activity.  The Contractor will be liable for, or 
will be required to replace or restore at no expense to the City all vegetation not 
protected or preserved as required herein that may be destroyed or damaged. 

During the progress of the work, the Contractor shall keep the premises free from 
accumulations of waste materials, rubbish and debris resulting from the Work.  At the 
completion of the Work, the Contractor shall remove all waste materials, rubbish and 
debris from and about the premises as well as all tools, appliances, construction 
equipment and machinery, and surplus materials and shall leave the site clean and 
ready for occupancy by the City.  The Contractor shall restore to their original condition 
those portions of the site not designated for alteration by the Contract Documents at no 
cost to the City. 

8.16 Project Coordination:  The Contractor shall provide for the complete coordination of the 
construction effort.  This shall include, but not necessarily be limited to, coordination of 
the following: 

8.16.1 Flow of material and equipment from suppliers. 
8.16.2 The interrelated work with affected utility companies. 
8.16.3 The interrelated work with the City where tie-ins to existing facilities are required. 
8.16.4 The effort of independent testing agencies. 
8.16.5 Notice to affected property owners as may be directed by the Project Manager.
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8.17 Project Record Documents and Final As-Builts (Record Drawings): Contractor shall be 
responsible for maintaining up-to-date redline as-built drawings, on site, at all times 
during construction. All as-built information shall be surveyed and verified by a 
professional land surveyor registered in the State of Florida.  Contractor shall provide 
the City with a minimum of three (3) sets of signed and sealed record drawings (Final 
As-Builts) and a CD of the electronic drawings files created in AutoCad 2014 or later.  
All costs associated with survey work required for construction layout and as-built 
preparation shall be the responsibility of the Contractor.  

 
8.18 Safety and Protection: 

 
8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising all 

safety precautions and programs in connection with the Work.  The Contractor 
shall take all necessary precautions for the safety of, and shall provide the 
necessary protection to prevent damage, injury or loss to: 

 
8.18.1.1 All employees working on the project and other persons who may be 

affected thereby. 
8.18.1.2 All the Work and all materials or equipment to be incorporated therein, 

whether in storage on or off the site. 
8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs, 

lawns, walks, pavements, roadways, structures and utilities not 
designated for removal, relocation or replacement in the course of 
construction. 

 
8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules, 

regulations and orders of any public body having jurisdiction for the safety of 
persons or property or to protect them from damage, injury or loss; and shall erect 
and maintain all necessary safeguards for such safety and protection.  The 
Contractor shall notify owners of adjacent property and utilities when execution 
of the Work may affect them at least seventy-two (72) hours in advance (unless 
otherwise required).  All damage, injury or loss to any property caused, directly 
or indirectly, in whole or in part by the Contractor, any subcontractor or anyone 
directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, shall be remedied by the Contractor.  The Contractor’s duties 
and responsibilities for safety and protection of the Work shall continue until such 
time as all the Work is completed and accepted by the City. 

 
8.19 Emergencies:  In emergencies affecting the safety or protection of persons or the Work 

or property at the site or adjacent thereto, the Contractor, without special instruction or 
authorization from the City is obligated to act to prevent threatened damage, injury or 
loss.  The Contractor shall give the Project Manager prompt written notice of any 
significant changes in the Work or deviations from the Contract Documents caused 
thereby.  

 
8.20 Risk of Loss:  The risk of loss, injury or destruction shall be on the Contractor until 

acceptance of the Work by the City.  Title to the Work shall pass to the City upon 
acceptance of the Work by the City. 
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8.21 Environmental:  The Contractor has fully inspected the Premises and agrees, except as 
to the presence of any asbestos, to accept the Premises in an “as is” physical condition, 
without representation or warranty by the City of any kind, including, without limitation, 
any and all existing environmental claims or obligations that may arise from the presence 
of any “contamination” on, in or about the Premises.  Further, Contractor and all entitles 
claiming by, through or under the Contractor, releases and discharges the City, from 
any claim, demand, or cause of action arising out of or relating to the Contractor’s use, 
handling, storage, release, discharge, treatment, removal, transport, decontamination, 
cleanup, disposal and/or presence of any hazardous substances including asbestos on, 
under, from or about the Premises.  The Contractor shall have no liability for any pre-
existing claims or “contamination” on the Premises. 

 
The Contractor shall not use, handle, store, discharge, treat, remove, transport, or 
dispose of Hazardous Substances including asbestos at, in, upon, under, to or from the 
Premises until receipt of instructions from the City.  At such time, a City approved 
Change Order, which shall not include any profit, shall authorize the Contractor to 
perform such services. 
 
The Contractor shall immediately deliver to the Project Manager complete copies of all 
notices, demands, or other communications received by the Contractor from any 
governmental or quasi-governmental authority or any insurance company or board of 
fire underwriters or like or similar entities regarding in any way alleged violations or 
potential violations of any Environmental Law or otherwise asserting the existence or 
potential existence of any condition or activity on the Premises which is or could be 
dangerous to life, limb, property, or the environment. 
 
For other and additional consideration, the Contractor hereby agrees, at its sole cost 
and expense, to indemnify and protect, defend, and hold harmless the City and its 
respective employees, agents, officials, officers, representatives, contractors and 
subcontractors, successors, and assigns (hereafter the “City”) from and against any and 
all claims, demands, losses, damages, costs, expenses, including but not limited to 
mitigation, restoration, and natural restoration expenses, liabilities, assessments, fines, 
penalties charges, administrative and judicial proceedings and orders, judgments, 
causes of action, in law or in equity, remedial action requirements and/or enforcement 
actions of any kind (including, without limitation, attorneys’ fees and costs) directly or 
indirectly arising out of or attributable to, in whole or in part, the Contractor’s use, 
handling, storage, release, threatened release, discharge, treatment, removal, 
transport, decontamination, cleanup, disposal and/or presence of a Hazardous 
Substance (excluding asbestos) on, under, from, to or about the Premises or any other 
activity carried on or undertaken on or off the Premises by the Contractor or its 
employees, agents or subcontractors, in connection with the use, handling, storage, 
release, threatened release, discharge, treatment, mitigation, natural resource 
restoration, removal, transport, decontamination, cleanup, disposal and/or presence or 
any Hazardous Substance including asbestos located, transported, or present on, 
undue, from, to, or about the Premises.  This indemnity is intended to be operable under 
42 U.S.C. sections 9607, as amended, and any successor section. 
 
The scope of the indemnity obligations includes, but is not limited to: (a) all 
consequential damages; (b) the cost of any required or necessary repair, cleanup, or 
detoxification of the applicable real estate and the preparation and implementation of 
any closure, remedial or other required plan, including without limitation; (i) the costs of 
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removal or remedial action incurred by the United States government or the State of 
Florida or response costs incurred by any other person, or damages from injury to 
destruction of, or loss of, natural resources, including the cost of assessing such injury, 
destruction, or loss, incurred pursuant to the Comprehensive Environmental Response, 
Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, damages, or 
penalties incurred pursuant to any applicable provisions of Florida law; and (iii) the cost 
and expenses of abatement, correction or cleanup, fines, damages, response costs, or 
penalties which arise from the provisions of any other statute, law, regulation, code 
ordinance,  or legal requirement state or federal; and (c) liability for personal injury or 
property damage arising under any statutory or common law tort theory, including 
damages assessed for the maintenance of a public private nuisance, response costs, 
or for the carrying on of an abnormally dangerous activity. 
 

8.22  No Extended Damages: For other and additional good and valuable consideration the 
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and 
agrees that in the event of any delay of construction or for any other reason or allegation 
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who 
caused them or the construction delay or whether they were caused by the City, that 
there will be no entitlement to Contractor to or for any direct or indirect financial damages 
or losses for extended corporate overhead impact, extended project overhead impacts, 
project support services, mobilization or demobilization or by whatever other label or 
legal concept or theory and types of names or labels or basis such claims may have, or 
any business damages or losses of whatever type or nature, and Contractor hereby 
waives any right to make any such claim or claims. This provision will have application 
and effect when construction delays are anticipated and agreed upon by both the City 
and the Contractor. 
 

8.23 No Liens:  If any Subcontractor, supplier, laborer, or materialmen of Contractor or any 
other person directly or indirectly acting for or through Contractor files or attempts to file 
a mechanic’s or construction lien against the real property on which the work is 
performed or any part or against any personal property or improvements or claim against 
any monies due or to become due from the City to Contractor or from Contractor to a 
Subcontractor, for or on account of any work, labor, services, material, equipment, or 
other items furnished in connection with the Work or any Change Order, Contractor 
agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond, 
payment, or otherwise within twenty (20) days of the filing or from receipt of written notice 
from the City. 

 
Additionally, until such time as such lien or claim is satisfied, removed or discharged by 
Contractor, all monies due to Contractor, or that become due to Contractor before the 
lien or claim is satisfied, removed or otherwise discharged, shall be held by City as 
security for the satisfaction, removal and discharge of such lien and any expense that 
may be incurred while obtaining such.  If Contractor shall fail to do so, City shall have 
the right, in addition to all other rights and remedies provided by this Agreement or by 
law, to satisfy, remove, or discharge such lien or claim by whatever means City chooses 
at the entire and sole cost and expense of Contractor which costs and expenses shall, 
without limitation, include attorney’s fees, litigation costs, fees and expenses and all 
court costs and assessments. 

 
8.24 Weather Emergencies: Upon issuance of a Hurricane Watch by the National Weather 

Service, the Contractor shall submit to the City a plan to secure the work area in the 
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event a Hurricane Warning is issued. The plan shall detail how the Contractor will secure 
the Premises, equipment and materials in a manner as to prevent damage to the Work 
and prevent materials and equipment from becoming a hazard to persons and property 
on and around the Premises. The plan shall include a time schedule required to 
accomplish the hurricane preparations and a list of emergency contacts that will be 
available and in the City before, during and immediately after the storm.Upon issuance 
of a Hurricane Warning by the National Weather Service, if the Contractor has not 
already done so, the Contractor shall implement its hurricane preparedness plan. Cost 
of development and implementation of the hurricane preparedness plan shall be 
considered as incidental to construction. Cost of any clean up and rework required after 
the storm will be considered normal construction risk within Florida and shall not entitle 
the Contractor to any additional compensation. Contractor shall be entitled to request 
an extension in time for completion of the Work, in accordance with the provisions of 
Article 15 of this Agreement, equal to the time he is shut down for implementation of the 
preparedness plan, the duration of the storm and a reasonable period to restore the 
Premises. 
 

8.25 Force Majeure:   No Party shall hold the other responsible for damages or for delays in 
performance caused by force majeure, acts of God, or other acts or circumstances 
beyond the control of the other party or that could not have been reasonably foreseen 
and prevented.  For this purposes, such acts or circumstances shall include, but not be 
limited to weather conditions affecting performance, floods, epidemics, war, riots, 
strikes, lockouts, or other industrial disturbances, or protest demonstrations.  Should 
such acts or circumstances occur, the parties shall use their best efforts to overcome 
the difficulties arising therefrom and to resume the Work as soon as reasonably possible 
with the normal pursuit of the Work.   

 
Inclement weather, continuous rain for less than three (3) days or the acts or omissions 
of subcontractors, third-party contractors, materialmen, suppliers, or their 
subcontractors, shall not be considered acts of force majeure. 
 
No Party shall be liable for its failure to carry out its obligations under the Agreement 
during a period when such Party is rendered unable by force majeure to carry out its 
obligation, but the obligation of the Party or Parties relying on such force majeure shall 
be suspended only during the continuance of the inability and for no longer period than 
the unexpected or uncontrollable event.  
 
The Contractor further agrees and stipulates, that its right to excuse its failure to perform 
by reason of force majeure shall be conditioned upon giving written notice of its assertion 
that a Force Majeure delay has commenced within 96 hours after such an occurrence. 
The CONTRACTOR shall use its reasonable efforts to minimize such delays. The 
CONTRACTOR shall promptly provide an estimate of the anticipated additional time 
required to complete the Project. 

 
8.26 Participation by Disadvantaged Business Enterprises in Department of Transportation 

Financial Assisted Contracts: The recipient shall not discriminate on the basis of race, 
color, national origin, or sex in the award and performance of any DOT-assisted contract 
or in the administration of its DBE program or the requirements of 49 CFR part 26. The 
recipient shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. The 
recipient's DBE program, as required by 49 CFR part 26 and as 
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approved by DOT, is incorporated by reference in this agreement. Implementation of 
this program is a legal obligation and failure to carry out its terms shall be treated as a 
violation of this agreement. Upon notification to the recipient of its failure to carry out its 
approved program, the Department may impose sanctions as provided for under part 
26 and may, in appropriate cases, refer the matter for enforcement under 18 U.S.C. 
1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et eq.). 

 
Additionally, the contractor assures that they, the sub recipient or the subcontractor shall 
not discriminate on the basis of race, color, national origin, or sex in the performance of 
this contract. The contractor shall carry out applicable requirements of 49 CFR part 26 
in the award and administration of DOT-assisted contracts. Failure by the contractor to 
carry out these requirements is a material breach of this contract, which may result in 
the termination of this contract or such other remedy as the recipient deems appropriate. 
(This additional language must be included in each subcontract the prime contractor 
signs with a subcontractor.) 
 

ARTICLE 9 – CITY’S RESPONSIBILITIES 
 

9.1 The City shall furnish the data required of the City under the Contract Documents 
promptly and shall make payments to the Contractor promptly after they are due as 
provided in Article 7. 

 
9.2 The City’s duties in respect of providing lands and easements and providing engineering 

surveys to establish reference points are set forth in the Contract Documents. 
 
9.3 Technical Clarifications and Interpretations: 
 

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or 
interpretations of the Contract Documents as it may determine necessary, which 
shall be consistent with or reasonably inferable from the overall intent of the 
Contract Documents.  Should the Contractor fail to request interpretation of 
questionable items in the Contract Documents, the City shall not entertain any 
excuse for failure to execute the Work in a satisfactory manner. 

 
9.3.2 The City shall interpret and decide matters concerning performance under the 

requirements of the Contract Documents, and shall make decisions on all claims, 
disputes or other matters in question.  Written notice of each claim, dispute or 
other matter will be delivered by claimant to the other Party but in no event later 
than five (5) days after the occurrence of event, and written supporting date will 
be submitted to the other Party within five (5) days after such occurrence.  All 
written decisions of the City on any claim or dispute will be final and binding. 

 
9.4 The Contractor shall perform all Work to the reasonable satisfaction of the City in 

accordance with the Contract Documents.  In cases of disagreement or ambiguity, the 
City shall decide all questions, difficulties, and disputes of whatever nature, which may 
arise under or by reason of this Agreement or the quality, amount and value of the Work, 
and the City’s decisions on all claims, questions and determination are final.
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ARTICLE 10 – BONDS AND INSURANCE 

10.1 Public Construction and Other Bonds:  The Contractor shall furnish Public Construction 
or Performance and Payment Bonds (“Bond”), each in an amount at least equal to the 
Contract Price as security for the faithful performance and payment of all the 
Contractor’s obligations under the Contract Documents.  These Bonds shall remain in 
effect until at least one (1) year after the date of final payment, except as otherwise 
provided by law.  All Bonds shall be furnished and provided by the surety and shall be 
in substantially the same form as prescribed by the Contract Documents and be 
executed by such sureties as (i) are licensed to conduct business in the State of Florida, 
and (ii) are named in the current list of Companies Holding Certificates of Authority as 
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies as 
published in Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S. 
Treasury Department and (iii) otherwise meet the requirements set forth herein that 
apply to sureties.  All Bonds signed by an agent must be accompanied by a certified 
copy of the authority to act. 

10.1.1 Performance Bond:  A Corporate Surety Bond legally issued, meeting the 
approval of, and running to the City in an amount not less than the Contract Price 
of such improvements, conditioned that the Contractor shall maintain and make 
all repairs to the improvements constructed by the Contractor at their own 
expense and free of charge to the City, for the period of one (1) year after the 
date of acceptance of the Work within such period by reason of any imperfection 
of the material used or by reason of any defective workmanship, or any improper, 
imperfect or defective preparation of the base upon which any such improvement 
shall be laid. 

The Contractor shall execute and record in the public records of Broward County, 
Florida, a payment and performance bond in an amount at least equal to the 
Contract Price with a surety insurer authorized to do business in the State of 
Florida as surety, (“Bond”), in accordance with Section 255.05, Florida Statutes 
(2014), as may be amended or revised, as security for the faithful performance 
and payment of all of the Contractor’s obligations under the Contract Documents. 

10.2 Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is 
declared bankrupt or becomes insolvent or its right to do business is terminated in the 
State of Florida or it ceases to meet the requirements of clauses (i) and (ii) of Paragraph 
10.1, the Contractor shall within five (5) days thereafter substitute another Bond and 
Surety, both of which shall be acceptable to the City. 

10.3 Insurance 

10.3.1  During the term of this Agreement, Contractor at its sole expense, shall provide 
insurance of such a type and with such terms and limits as noted below. Providing 
and maintaining adequate insurance coverage is a material obligation of 
Contractor. Contractor shall provide the City a certificate of insurance evidencing 
such coverage. Contractor’s insurance coverage shall be primary insurance as 
respects to the City for all applicable policies. The limits of coverage under each 
policy maintained by Contractor shall not be interpreted as limiting Contractor’s 
liability and obligations under this Agreement. All insurance policies shall be 
through insurers authorized or eligible to write policies in Florida and possess an 
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A.M. Best rating of A-, VII or better, subject to the approval of the City’s Risk
Manager.

The coverages, limits and/or endorsements required herein protect the primary 
interests of the City, and these coverages, limits and/or endorsements shall in no 
way be required to be relied upon when assessing the extent or determining 
appropriate types and limits of coverage to protect the Contractor against any 
loss exposures, whether as a result of this Agreement or otherwise. The 
requirements contained herein, as well as the City’s review or acknowledgement, 
is not intended to and shall not in any manner limit or qualify the liabilities and 
obligations assumed by the Contractor under this Agreement 

The following insurance policies and coverages are required: 

10.3.2 Commercial General Liability 
Coverage must be afforded under a Commercial General Liability policy with 
limits not less than: 
• $1,000,000 each occurrence and $2,000,000 project aggregate for Bodily

Injury, Property Damage, and Personal and Advertising Injury
• $1,000,000 each occurrence and $2,000,000 project aggregate for Products

and Completed Operations

Policy must include coverage for Contractual Liability, Independent Contractors, and contain 
no exclusions for explosion, collapse, or underground. 

The City, a political subdivision of the State of Florida, its officials, employees, and volunteers 
are to be covered as an additional insured with a CG 20 26 04 13 Additional Insured – 
Designated Person or Organization Endorsement or similar endorsement providing equal or 
broader Additional Insured Coverage with respect to liability arising out of activities performed 
by or on behalf of the Contractor. The coverage shall contain no special limitation on the scope 
of protection afforded to the City, its officials, employees, or volunteers. 

10.3.3 Business Automobile Liability 
Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned 
vehicles for Bodily Injury and Property Damage in an amount not less than 
$1,000,000 combined single limit each accident. 

If the Contractor does not own vehicles, the Contractor shall maintain coverage 
for Hired and Non-Owned Auto Liability, which may be satisfied by way of 
endorsement to the Commercial General Liability policy or separate Business 
Auto Liability policy 

10.3.4 Workers’ Compensation and Employer’s Liability 
Coverage must be afforded per Chapter 440, Florida Statutes. Any firm 
performing work on behalf of the City must provide Workers’ Compensation 
insurance. Exceptions and exemptions will be allowed by the City’s Risk 
Manager, if they are in accordance with Florida Statute. 

The Contractor and its insurance carrier waives all subrogation rights against the 
City, a political subdivision of the State of Florida, its officials, employees, and 
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volunteers for all losses or damages. The City requires the policy to be endorsed 
with WC00 03 13 Waiver of our Right to Recover from Others or equivalent. 

Contractor must be in compliance with all applicable State and federal workers’ 
compensation laws, including the U.S. Longshore and Harbor Workers’ 
Compensation Act or Jones Act, if applicable. 

For any Contractor who has exempt status as an individual, the City requires 
proof of Workers’ Compensation insurance coverage for that Contractor’s 
employees, leased employees, volunteers, and any workers performing work in 
execution of this Agreement. 

If the Contractor has applied for a workers’ compensation exemption, the City 
does not recognize this exemption to extend to the employees of the Contractor. 
The Contractor is required to provide proof of coverage for their employees, 
leased employees, volunteers and any workers performing work in execution of 
this Agreement. This applies to all contractors including but not limited to the 
construction industry. 

10.3.5 Crane and Rigging Liability 
Coverage must be afforded for any crane operations under the Commercial 
General or Business Automobile Liability policy as necessary, in line with the 
limits of the associated policy. 

10.3.6 Disposal Coverage 
The Contractor shall designate the disposal site and furnish a Certificate of 
Insurance from the disposal facility for Environmental Impairment Liability 
Insurance, covering liability for sudden and accidental occurrences in an amount 
not less than $1,000,000 per claim and shall include liability for non-sudden 
occurrences in an amount not less than $1,000,000 per claim. 

Contractor must keep insurance in force until the third anniversary of expiration 
of this Agreement or the third anniversary of acceptance of work by the City. 

10.3.7 Property Coverage (Builder’s Risk):  
Coverage must be afforded in an amount not less than 100% of the total project 
cost, including soft costs, with a deductible of no more than $25,000 each claim. 
Coverage form shall include, but not be limited to: 
• All Risk Coverage including Flood and Windstorm with no coinsurance

clause,
• Guaranteed policy extension provision,
• Waiver of Occupancy Clause Endorsement, which will enable the City to

occupy the facility under construction/renovation during the activity,
• Storage and transport of materials, equipment, supplies of any kind

whatsoever to be used on or incidental to the project,
• Equipment Breakdown for cold testing of all mechanized, pressurized, or

Electrical equipment.

For installation of property and/or equipment, Contractor must provide Builder’s Risk 
Installation insurance to include coverage for materials or equipment stored at the project site, 
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while in transit, or while stored at a temporary location. Coverage limit must be no less than 
replacement cost. 

This policy shall insure the interests of the owner, contractor, and subcontractors in the property 
against all risk of physical loss and damage,  and name the City as a loss payee. This insurance 
shall remain in effect until the work is completed and the property has been accepted by the 
City. 

Insurance Certificate Requirements 
a. The Contractor shall provide the City with valid Certificates of Insurance (binders

are unacceptable) no later than thirty (30) days prior to the start of work
contemplated in this Agreement.

b. The Contractor shall provide a Certificate of Insurance to the City with a thirty
(30) day notice of cancellation; ten (10) days’ notice if cancellation is for
nonpayment of premium.

c. In the event that the insurer is unable to accommodate the cancellation notice
requirement, it shall be the responsibility of the Contractor to provide the proper
notice. Such notification will be in writing by registered mail, return receipt
requested, and addressed to the certificate holder.

d. In the event the Agreement term goes beyond the expiration date of the insurance
policy, the Contractor shall provide the City with an updated Certificate of
Insurance no later than ten (10) days prior to the expiration of the insurance
currently in effect. The City reserves the right to suspend the Agreement until this
requirement is met.

e. The certificate shall indicate if coverage is provided under a claims-made or
occurrence form. If any coverage is provided on a claims-made form, the
certificate will show a retroactive date, which should be the same date of the initial
contract or prior.

f. The City shall be named as an Additional Insured on all liability policies, with the
exception of Workers’ Compensation.

g. The City shall be granted a Waiver of Subrogation on the Contractor’s Workers’
Compensation insurance policy.

h. The Agreement, Bid/Contract number, event dates, or other identifying reference
must be listed on the certificate.

The Certificate Holder should read as follows: 
City of Fort Lauderdale 
100 N. Andrews Avenue 
Fort Lauderdale, FL 33301 

The Contractor has the sole responsibility for all insurance premiums and shall be fully and 
solely responsible for any costs or expenses as a result of a coverage deductible, co-insurance 
penalty, or self-insured retention; including any loss not covered because of the operation of 
such deductible, co-insurance penalty, self-insured retention, or coverage exclusion or 
limitation. Any costs for adding the City as an Additional Insured shall be at the Contractor’s 
expense. 

If the Contractor’s primary insurance policy/policies do not meet the minimum requirements, as 
set forth in this Agreement, the Contractor may provide evidence of an Umbrella/Excess 
insurance policy to comply with this requirement 
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The Contractor’s insurance coverage shall be primary insurance as respects to the City, a 
Florida municipal corporation, its officials, employees, and volunteers. Any insurance or self-
insurance maintained by the City, a Florida municipal corporation, its officials, employees, or 
volunteers shall be non-contributory. 

Any exclusion or provision in the insurance maintained by the Contractor that excludes 
coverage for work contemplated in this Agreement shall be unacceptable and shall be 
considered breach of contract. 

All required insurance policies must be maintained until the contract work has been accepted 
by the City, or until this Agreement is terminated, whichever is later. Any lapse in coverage 
shall be considered breach of contract. In addition, Contractor must provide to the City 
confirmation of coverage renewal via an updated certificate should any policies expire prior to 
the expiration of this Agreement. The City reserves the right to review, at any time, coverage 
forms and limits of Contractor’s insurance policies. 

The Contractor shall provide notice of any and all claims, accidents, and any other occurrences 
associated with this Agreement to the Contractor’s insurance company or companies and the 
City’s Risk Management office as soon as practical. 

It is the Contractor's responsibility to ensure that any and all of the Contractor’s independent 
contractors and subcontractors comply with these insurance requirements. All coverages for 
independent contractors and subcontractors shall be subject to all of the applicable 
requirements stated herein. Any and all deficiencies are the responsibility of the Contractor. 

NOTE:  CITY PROJECT NUMBER AND NAME MUST APPEAR ON 
EACH CERTIFICATE, AND THE CITY OF FORTLAUDERDALE MUST 
BE NAMED ON THE CERTIFICATE AS AN “ADDITIONAL INSURED” 
ON ALL LIABILITY POLICIES, WITH THE EXCEPTION OF WORKERS’ 
COMPENSATION. 

A Sample Insurance Certificate shall be included with the proposal 
to demonstrate the firm’s ability to comply with insurance 
requirements. Provide a previous certificate or other evidence listing 
the insurance companies’ names for all required coverage, and the 
dollar amounts of the coverage.

ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS, 
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

11.1 Warranty:  The Contractor warrants and guarantees to the City that all Work will be in 
accordance with the Contract Documents and will not be defective.  Prompt notice of all 
defects shall be given to the Contractor.  All defective work, whether or not in place, may 
be rejected, corrected or accepted as provided in this Article. 

11.1.1 Warranty of Title:  The Contractor warrants to the City that it possesses good, 
clear and marketable title to all equipment and materials provided and that there 
are no pending liens, claims or encumbrances against the equipment and 
materials. 
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11.1.2 Warranty of Specifications:  The Contractor warrants that all equipment, materials 
and workmanship furnished, whether furnished by the Contractor, its 
subcontractors or suppliers, will comply with the specifications, drawings and 
other descriptions supplied or adopted and that all services will be performed in 
a workmanlike manner.11.1.3 Warranty of Merchantability:  The Contractor 
warrants that any and all equipment to be supplied pursuant to this Agreement is 
merchantable, free from defects, whether patent or latent in material or 
workmanship, and fit for the ordinary purposes for which it is intended.   

11.2 Tests and Inspections:  Contractor shall retain the services of an independent, certified, 
testing lab to perform all testing as required by the specifications, Contract drawings, 
and any applicable permitting agency. Contractor shall provide evidence of certification 
to the City before the work and testing is done. Testing results shall be submitted to the 
Engineer for review and approval at the time the results are provided to the Contractor.  
The Contractor shall give the Project Manager and City Inspector a minimum of twenty-
four (24) hours’ advanced notice of readiness of the Work for all required inspections, 
tests, or approvals and shall notify all applicable permitting agencies in a timely manner 
based on requirements set forth in the permit documents. 

11.2.1 Neither observations by the Project Manager nor inspections, tests or approvals 
by others shall relieve the Contractor from its obligations to perform the Work in 
accordance with the Contract Documents. 

11.3 Uncovering Work:  If any work that is to be inspected, tested or approved is covered 
without approval or consent of the Project Manager, it must, if requested by the Project 
Manager, be uncovered for observation and/or testing.  Such uncovering and 
replacement shall be at the Contractor’s sole expense unless the Contractor has given 
the Project Manager timely notice of the Contractor’s intention to cover such Work and 
the Project Manager has not acted with reasonable promptness in response to such 
notice. 

11.3.1 If the Project Manager considers it necessary or advisable that Work covered in 
accordance with Paragraph 11.2.1, 11.2.2 and 11.2.3 be observed by the City or 
inspected or tested by others, the Contractor at the City’s request, shall uncover, 
expose or otherwise make available for observation, inspection or testing as the 
Project Manager may require, that portion of the Work in question, furnishing all 
necessary labor, material and equipment.  If it is found that such Work is 
defective, the Contractor shall bear all the expenses of such uncovering, 
exposure, observation, inspection and testing and of satisfactory reconstruction, 
including compensation for additional professional services, and an appropriate 
deductive Change Order shall be issued.  If, however, such work is not found to 
be defective, the Contractor shall be allowed an increase in the Contract Price or 
an extension of the Contract Time, or both, directly attributable to such 
uncovering, exposure, observation, inspection testing and reconstruction if he 
makes a claim therefore as provided in Articles 14 and 15. 

11.4 City May Stop the Work:  If the Work is defective, or the Contractor fails to supply 
sufficient skilled supervisory personnel or workmen or suitable materials or equipment 
or the work area is deemed unsafe, the City may order the Contractor to stop the Work, 
or any portion thereof, until the cause for such order has been eliminated; however, this 
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right of the City to stop the Work shall not give rise to any duty on the part of the City to 
exercise this right for the benefit of the Contractor or any other party.  The City will not 
award any increase in Contract Price or Contract Time if the Work is stopped due to the 
circumstances described herein. 

11.5 Correction or Removal of Defective Work Before Final Payment:  If required by the 
Project Manager, the Contractor shall promptly, without cost to the City and as Specified 
by the Project Manager, either correct any defective Work, whether or not fabricated, 
installed or completed, or if the Work has been rejected by the City remove it from the 
site and replace it with non-defective Work. 

11.6 One Year Correction Period After Final Payment:  If within one (1) year after the date of 
final acceptance, or such longer period of time as may be prescribed by law or by the 
terms of any applicable special guarantee required by the Contract Documents, any 
work is found to be defective, the Contractor shall promptly, without cost to the City and 
in accordance with the City’s written instructions, either correct such defective Work, or, 
if it has been rejected by the City, remove it from the site and replace it with non-defective 
Work. 

If The Contractor does not promptly comply with the terms of such instructions or in an 
emergency where delay would cause serious risk of loss or damage, the City may have 
the defective Work corrected or the rejected Work removed and replaced, and all direct 
and indirect costs for such removal and replacement, including compensation for 
additional professional services, shall be paid by the Contractor. 

11.7 Acceptance of Defective Work, Deductions:  If, instead of requiring correction or removal 
and replacement of defective Work, the City, at the city’s sole option, prefers to accept 
it, the City may do so.  In such a case, if acceptance occurs prior to the Project 
Manager’s recommendation of final payments, a Change Order shall be issued 
incorporating the necessary revisions in the Contracts Documents, including appropriate 
reduction in the Contract Price; or if the acceptance occurs after such recommendation, 
an appropriate amount shall be paid by the Contractor to the City. 

11.8 City May Correct Defective Work:  If the Contractor fails within a reasonable time after 
written notice of the Project Manager to proceed to correct defective Work or to remove 
and replace rejected Work as required by the Project Manager in accordance with 
Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with the 
Contract Documents, the City may, after seven (7) days written notice to the Contractor, 
correct and remedy any such deficiency.  In exercising its rights under this paragraph, 
the City shall proceed expeditiously.  To the extent necessary to complete corrective 
and remedial action, the City may exclude the Contractor from all or part of the site, take 
possession of all or part of the Work, suspend the Contractor’s services related thereto 
and take possession of the Contractor’s tools, construction equipment and materials 
stored at the site or elsewhere.  The Contractor shall allow the City’s representative 
agents and employees such access to the site as may be necessary to enable the City 
to exercise its rights under this paragraph.  All direct and indirect costs of the City in 
exercising such rights shall be charged against the Contractor in an amount verified by 
the Project Manager, and a Change Order shall be issued incorporating the necessary 
revisions in the Contract Documents and a reduction in the Contract Price.  Such direct 
and indirect costs shall include, in particular but without limitation, compensation for 
additional professional services required and costs of repair and replacement of work of 
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others destroyed or damaged by correction, removal or replacement of the Contractor’s 
defective Work.  The Contractor shall not be allowed an extension of the Contract Time 
because of any delay in performance of the Work attributable to the exercise by the City 
of the City’s right hereunder. 

ARTICLE 12 – INDEMNIFICATION 

12.1 Disclaimer of Liability:  The City shall not at any time, be liable for injury or damage 
occurring to any person or property from any cause, whatsoever, arising out of 
Contractor’s construction and fulfillment of this agreement. 

12.2 Indemnification:  For other, additional good valuable consideration, the receipt and 
sufficiency of which is hereby acknowledged: 

12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the 
City, its representatives, employees and elected and appointed officials from or 
on account of all claims, damages, losses, liabilities and expenses, direct, indirect 
or consequential including but not limited to fees and charges of engineers, 
architects, attorneys, consultants and other professionals and court costs arising 
out of or in consequence of the performance of this Agreement at all trial and 
appellate levels.  Indemnification shall specifically include but not be limited to 
claims, damages, losses, liabilities and expenses arising out of or from (a) the 
negligent or defective design of the project and Work of this Agreement; (b) any 
act, omission or default of the Contractor, its Subcontractors, agents, servants or 
employees; (c) any and all bodily injuries, sickness, disease or death; (d) injury 
to or destruction of tangible property, including any resulting loss of use; (e) other 
such damages, liabilities, or losses received or sustained by any person or 
persons during or on account of any operations connected with the construction 
of this Project including the warranty period; (f) the use of any improper materials; 
(g) any construction defect including both patent and latent defects; (h) failure to
timely complete the work; (i) the violation of any federal, state, county or city laws,
ordinances or regulations by Contractor, its subcontractors, agents, servants,
independent contractors or employees; (j) the breach or alleged breach by
Contractor of any term of the Agreement, including the breach or alleged breach
of any warranty or guarantee.

12.2.2 Contractor agrees to indemnify, defend, save and hold harmless the City, its 
officers, agents and employees, from all damages, liabilities, losses, claims, fines 
and fees, and from any and all suits and actions of every name and description 
that may be brought against City, its officers, agents and employees, on account 
of any claims, fees, royalties, or costs for any invention or patent and/or for the 
infringement of any and all copyrights or patent rights claimed by any person, 
firm, or corporation. 

12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any 
nature in connection with the foregoing indemnifications including, but not limited 
to, reasonable attorney’s fees and costs for trails and appeals. 

12.2.4 If any Subcontractor, supplier, laborer, or materialmen of Contractor or any other 
person directly or indirectly acting for or through Contractor files or attempts to 
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file a mechanic’s or construction lien against the real property on which the work 
is performed or any part or against any personal property or improvements 
thereon or make a claim against any monies due or to become due from the City 
to Contractor or from Contractor to a Subcontractor, for or on account of any 
work, labor, services, material, equipment, or other items furnished in connection 
with the Work or any change order, Contractor agrees to satisfy, remove, or 
discharge such lien or claim at its own expense by bond, payment, or otherwise 
within five (5) days of the filing or from receipt of written notice from the City.   

Additionally, until such time as such lien or claim is satisfied, removed or 
discharged by Contractor, all monies due to Contractor, or that become due to 
Contractor before the lien or claim is satisfied, removed or otherwise discharged, 
shall be held by City as security for the satisfaction, removal and discharge of 
such lien and any expense that may be incurred while obtaining the discharge.  If 
Contractor shall fail to do so, City shall have the right, in addition to all other rights 
and remedies provided by this Agreement or by law, to satisfy, remove, or 
discharge such lien or claim by whatever means City chooses at the entire and 
sole cost and expense of Contractor which costs and expenses shall, without 
limitation, include attorney’s fees, litigation costs, fees and expenses and all court 
costs and assessments, and which shall be deducted from any amount owing to 
Contractor.  In the event the amount due Contractor is less than the amount 
required to satisfy Contractor’s obligation under this, or any other article, 
paragraph or section of this Agreement, the Contractor shall be liable for the 
deficiency due the City. 

12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes 
controls the extent and limits of the indemnification and hold harmless provisions 
of this Agreement, if any, and that the parties waive any defects in the wording of 
this Article that runs afoul of said statutory section. 

ARTICLE 13 – CHANGES IN THE WORK 

13.1 Without invalidating this Agreement, the City may, at any time or from time to time order 
additions, deletions or revisions in the Work through the issuance of Change Orders.  
Upon receipt of a Change Order, the Contractor shall proceed with the Work involved. 
All Work shall be executed under the applicable conditions of the Contract Documents.  
If any Change Order causes an increase or decrease in the Contract Price or an 
extension or shortening of the Contract Time, an equitable adjustment will be made as 
provided in Article 14 or Article 15 on the basis of a claim made by either Party. 

13.2 The Project Manager may authorize minor changes in the work not involving an 
adjustment in the Contract Price or the Contract Time, which are consistent with the 
overall intent of the Contract Documents. Such changes must be in writing and signed 
by the City and the Contractor. 

13.3 If notice of any change affecting the general scope of the Work or change in the Contract 
Price is required by the provisions of any Bond to be given to the Surety, it will be the 
Contractor’s responsibility to so notify the Surety, and the amount of each applicable 
Bond shall be adjusted accordingly.  The Contractor shall furnish proof of such 
adjustment to the City.
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ARTICLE 14 – CHANGE OF CONTRACT PRICE 

Change of Contract Price, approved by City, shall be computed as follows: 

14.1 Cost of the Work:  The term “Cost of the Work” means the sum of all direct costs 
necessarily incurred and paid by Contractor in the proper performance of the Work.  
Except as otherwise may be agreed to in writing by the City, these costs shall be in 
amounts no higher than those prevailing in the City and shall include only the following 
items and shall not include any of the costs itemized in Paragraph 14.3: 

14.1.1 Payroll costs for employees in the direct employ of the Contractor in the 
performance of the Work under schedules of job classifications agreed upon by 
the City and the Contractor.  Payroll costs for employees not employed full time 
on the Work shall be apportioned on the basis of their time spent on the Work.  
Payroll costs shall include, but not be limited to, salaries and wages plus and cost 
of fringe benefits which shall include social security contributions, unemployment, 
excise and payroll taxes, worker’s compensation, health and retirement benefits, 
bonuses, sick leave, vacation and applicable holiday pay. 

14.1.2 Cost of all materials and equipment furnished and incorporated in the Work, 
including costs of transportation and storage, and required suppliers and field 
services.  All cash discounts, rebates and refunds and all returns from sale of 
surplus materials and equipment shall accrue to the City, and the Contractor shall 
make provisions so that they may be obtained. 

14.1.3 Supplemental costs including the following: 

14.1.3.1 Cost, including transportation and maintenance of all materials, 
supplies, equipment, machinery, appliances, office and temporary 
facilities at the site and hand tools not owned by the workers, which 
are consumed in the performance of the Work. 

14.1.3.2 Rentals of all construction equipment and machinery and the parts 
whether rented from the Contractor or others in accordance with 
rental agreements approved by the City, and the costs of 
transporting, loading, unloading, installation, dismantling and 
removal.  The rental of any such equipment, machinery or parts 
shall cease when the use is no longer necessary for the Work. 

14.1.3.3 Sales, consumer, use or similar taxes related to the Work and for 
which the Contractor is liable, imposed by laws and regulations. 

14.1.3.4 Royalty payments and fees for permits and licenses. 

14.1.3.5 The cost of utilities, fuel and sanitary facilities at the Work site. 

14.1.3.6 Minor expenses such as telegrams, long distance telephone calls, 
telephone service at the site, expressage and similar petty cash 
items in connection with the Work.
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14.1.3.7 Cost of premiums for additional bonds and insurance required 
because of changes in the Work. 

14.2  The Contract Price may only be increased by a Change Order when Work is modified 
in accordance with Article 13 and approved by the City in writing. Any claim for an 
increase in the Contract Price resulting from a Change Order shall be based on written 
notice delivered to the Project Manager within ten (10) days of the occurrence of the 
Change Order giving rise to the claim. Notice of the amount of the claim with supporting 
data shall be included in the Change Order and delivered within twenty (20) days of 
such occurrence unless Project Manager allows an additional period of time to ascertain 
accurate cost data. Any change in the Contract Price resulting from any such claim shall 
be incorporated in the Change Order.  IT IS EXPRESSLY AND SPECIFICALLY
AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE CONTRACT 
PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT ACCORDANCE WITH 
THE REQUIREMENTS OF THIS SECTION. 

14.3 Not Included in the Cost of the Work:  The term “cost of the Work” shall not include any 
of the following: 

14.3.1 Payroll costs and other compensation of the Contractor’s officers executives, 
principals (of partnership and sole proprietorships), general managers, 
engineers, architects, estimators, attorneys, auditor, accountants, purchasing 
and contracting agents, expediters, timekeepers, clerks and other personnel 
employed by the Contractor whether at the site or in the Contractor’s principal or 
branch office for general administration of the work and not specifically included 
in the agreed upon schedule of job classifications referred to in Paragraph 14.1.1, 
all of which are to be considered administrative costs covered by the Contractor’s 
fee. 

14.3.2 Expenses of the Contractor’s principal and branch offices other than the 
Contractor’s office at the site. 

14.3.3 Any part of the Contractor’s capital expenses, including interest on the 
Contractor’s capital employed for the Work and charges against the Contractor 
for delinquent payments. 

14.3.4 Cost of premiums for all bonds and for all insurance whether or not the Contractor 
is required by the Contract Documents to purchase and maintain the same. 

14.3.5 Costs due to the negligence of the Contractor, any subcontractor, or anyone 
directly or indirectly employed by any of them or for whose acts any of them may 
be liable, including but not limited to, the correction of defective Work, disposal 
of materials or equipment wrongly supplied and making good any damage to 
property. 

14.3.6 Other overhead or general expense costs of any kind and the costs of any item 
not specifically and expressly included in Paragraph 14.1 

14.4 Basis of Compensation:  The Contractor’s compensation, allowed to the Contractor for 
overhead and profit, shall be determined as follows:
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14.4.1 A mutually acceptable negotiated fee: 

14.4.1.1 For costs incurred under Paragraphs 14.1.1 and 14.1.2, the Contractor’s 
fee shall not exceed five percent (5%). 

14.4.1.2 No fee shall be payable on the basis of costs itemized under  Paragraphs 
14.1.3.1, 14.1.3.2, 14.1.3.3, 14.1.3.4, 14.1.3.5, 14.1.3.6, 14.1.3.7, 
14.3.1, 14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6. 

14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any 
such change which results in a net decrease plus a deduction in the 
Contractor’s fee by an amount equal to five percent (5%) for the net 
decrease. 

14.4.1.4 When both additions and credits are involved in any one change the 
combined overhead and profit shall be figured on the basis of net 
increase if any, however, not to exceed five percent (5%) of the agreed 
compensation.  Profit will not be paid on any Work not performed. 

14.5 Cost Breakdown Required:  Whenever the cost of any Work is to be determined 
pursuant to this Article, the Contractor will submit in form acceptable to the City an 
itemized cost breakdown together with supporting documentation.  Whenever a change 
in the Work is to be based upon mutual acceptance of a lump sum, whether the amount 
is an addition, credit, or no-charge-in-cost, the Contractor shall submit an estimate 
substantiated by a complete itemized breakdown: 

14.5.1 The breakdown shall list quantities and unit prices for materials, labor, equipment 
and other items of cost. 

14.5.2 Whenever a change involves the Contractor and one (1) or more subcontractors 
and the change is an increase in the agreed compensation, the overhead and 
profit percentage for the Contractor and each subcontractor shall be itemized 
separately. 

14.6 Time for the City to Approve Extra Work:  Any Extra Work in an amount up to and not 
exceeding a cumulative amount of $25,000 for a specific project can be approved by the 
City Manager and shall require a written Change Order proposal to be submitted to the 
Public Works Director for submittal and approval by the City Manager.  Extra Work 
exceeding the cumulative amount of $25,000 for a specific project must be approved by 
the City Commission and a written Change Order proposal must be submitted to the 
Public Works Director for submittal and approval by the City Manager and City 
Commission.  No financial or time claim for delay to the project resulting from the 
Change Order approval process outlined above under Section 14.6 will be allowed.
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ARTICLE 15 – CHANGE OF THE CONTRACT TIME 

15.1 The Contract Time may only be changed by a Change Order.  Any claim for an extension 
in the Contract Time shall be based on written notice delivered to the Project Manager 
within five (5) days of the occurrence of the event giving rise to the claim.  Any change 
in the Contract Time resulting from any such claim shall be incorporated in a Change 
Order. 

15.2 The Contract Time will be extended in an amount equal to time lost due to delays beyond 
the control of the Contractor if a claim is made there for as provided in Paragraph 15.1.  
Such delays shall include but not be limited to, acts or neglect by the City, or to fires, 
floods, labor disputes, epidemics, abnormal weather conditions, or acts of God. 

15.3 All time limits stated in the Contract Documents are of the essence.  The provisions of 
this Article 15 shall not exclude recovery for damages for delay by the Contractor. 

15.4 Delays caused by or resulting from entities, contractors or subcontractors who are not 
affiliated with the CONTRACTOR (non-affiliated Contractors) shall not give rise to a 
claim by the CONTRACTOR for damages for increases in material and/or labor costs. 
Such entities, contractors and subcontractors include, but are not limited to, the City's 
contractors and subcontractors, Florida Power and Light Company, AT&T and Florida 
East Coast Railway, LLC. 

15.5 Rights of Various Interests: Whenever work being done by City’s forces or by other 
contractors is contiguous to or within the limits of work covered by this Contract, the 
respective rights of the various interests involved shall be established by the Project 
Manager to secure the completion of the various portions of the work in general 
harmony. 

ARTICLE 16 – LIQUIDATED DAMAGES 

16.1 Upon failure of the Contractor to complete the Work within the time specified for 
completion, the Contractor shall pay to the City the sum of Fifteen Hundred Dollars
($1500.00) for each and every calendar day that the completion of the Work is delayed 
beyond the time specified in this Agreement for completion, as fixed and agreed 
liquidated damages and not as a penalty, so long as the delay is caused by the 
Contractor.  Should an act of God or the acts or omissions of the City, its agents or 
representatives, in derogation to the terms of this Agreement cause the delay, the 
Contractor shall not be responsible for the delay nor liquidated damages.  Liquidated 
damages are fixed and agreed upon between the Parties, recognizing the impossibility 
of precisely ascertaining the amount of damages that will be sustained by the City as a 
consequence of such delay and both parties desiring to obviate any question of dispute 
concerning the amount of damages and the cost and effect of the failure of the 
Contractor to complete the Work on time.  Liquidated damages shall apply separately 
to each portion of the Work for which a time of completion is given.  The City shall have 
the right to deduct from or retain any compensation which may be due or which may 
become due and payable to the Contractor the amount of liquidated damages, and if the 
amount retained by the City is insufficient to pay in full such liquidated damages, the 
Contractor shall pay all 

Bid 12326-403City of Fort Lauderdale

3/25/2020 3:03 PM p. 55

CAM 20-0219 
Exhibit 3 

Page 55 of 102



C-31

liquidated damages in full.  The Contractor shall be responsible for reimbursing the City, 
in addition to liquidated damages or other damages for delay, for all costs of engineering, 
architectural fees, and inspection and other costs incurred in administering the 
construction of the Project beyond the completion date specified or beyond an approved 
extension of time granted to the Contractor whichever is later. Delays caused by or 
resulting from entities, contractors or subcontractors who are not affiliated with the 
Contractor shall not give rise to a claim by Contractor for damages for increase in 
material and/or labor costs. Such entities, contractors and subcontractors include, but 
are not limited to, the City's contractors and subcontractors, Florida Power and Light 
Company, AT&T, and Florida East Coast Railway, LLC. 

16.2  No Extended Damages: For other and additional good and valuable  consideration the 
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and 
agrees that in the event of any delay of construction or for any reason, allegation or 
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who 
caused them or the construction delay or whether they were caused by the City, that 
there will be no entitlement to Contractor to or for any direct or indirect financial damages 
or losses for extended corporate overhead impact, extended project overhead impacts, 
project support services, mobilization or demobilization or by whatever other label or 
legal concept or theory and types of names or labels or basis such claims may have, or 
any business damages or losses of whatever type or nature, and Contractor hereby 
waives any right to make any such claim or claims. This provision will have application 
and effect when construction delays are anticipated and agreed upon by both the City 
and the Contractor.  

ARTICLE 17 – SUSPENSION OF WORK AND TERMINATION 

17.1 City May Suspend Work:  The City may, at any time and without cause, suspend the 
Work or any portion of the Work for a period of not more than ninety (90) days by notice 
in writing to the Contractor which shall fix the date on which Work shall be resumed. 
The Contractor shall resume the Work on the date fixed.  The Contractor will be allowed 
an increase in the Contract Price or an extension of the Contract Time, or both, directly 
attributable to any suspension, if the Contractor makes a claim as provided in Articles 
14 and 15. 

17.2 City’s Right to Terminate Contract:   The City may terminate this Agreement upon fifteen 
(15) calendar days’ written notice upon the occurrence of any one or more of the
following events:

17.2.1 If the Contractor commences a voluntary case or a petition is filed against the 
Contractor, under any chapter of the Bankruptcy Code, or if the Contractor takes 
any equivalent or similar action by filing a petition or otherwise under any other 
federal or state law in effect at such time relating to the bankruptcy or insolvency. 

17.2.2 If the Contractor makes a general assignment for the benefit of creditors. 

17.2.3 If a trustee, receiver, custodian or agent of the Contractor is appointed under 
applicable law or under Contract, whose appointment or authority to take charge 
of property of the Contractor is for the purpose of enforcing a lien 
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against such property or for the purpose of general administration of such 
property for the benefit of the Contractor’s creditors. 

17.2.4 If Contractor fails to begin the Work within fifteen (15) calendar days after the 
Project Initiation Date, or fails to perform the Work with sufficient workers and 
equipment or with sufficient materials to ensure the prompt completion of the 
Work, or shall perform the Work unsuitably, or cause it to be rejected as defective 
and unsuitable, or shall discontinue the prosecution of the Work pursuant to the 
accepted schedule or if Contractor shall fail to perform any material term set forth 
in the Contract Documents, or from any other cause whatsoever shall not carry 
on the Work in an acceptable manner, Project Manager may give notice in writing 
to Contractor and its Surety of such delay, neglect or default, specifying the same. 

17.2.5 If the Contractor repeatedly fails to make prompt payments to subcontractors or 
for labor, material or equipment. 

17.2.6 If the Contractor repeatedly disregards proper safety procedures. 

17.2.7 If the Contractor disregards any local, state or federal laws or regulations. 

17.2.8 If the Contactor otherwise violates any provisions of this Agreement. 

17.3 If Contractor, within a period of ten (10) calendar days after such notice, shall not 
proceed in accordance therewith, the City may exclude the Contractor from the Work 
site and take the prosecution of the Work out of the hands of the Contractor, and take 
possession of the Work and all of the Contractor’s tools, appliances, construction 
equipment and machinery at the site and use them without liability to the City for 
trespass or conversion, incorporate in the Work all materials and equipment stored at 
the site or for which the City has paid the Contractor but which are stored elsewhere, 
and finish the Work as the City may deem expedient.  In this instance, the Contractor 
shall not be entitled to receive any further compensation until the Work is finished. 

17.3.1  If after notice of termination of Contractor’s right to proceed, it is determined for    
any reason that Contractor was not in default, the rights and obligations of City 
and Contractor shall be the same as if the notice of termination had been issued 
pursuant to the Termination for Convenience clause as set forth in Section 17.5 
below. 

17.3.2 Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5, 
Contractor shall promptly discontinue all affected work unless the Notice of 
Termination directs otherwise and deliver or otherwise make available to City all 
data, drawings, specifications, reports, estimates, summaries and such other 
information as may have been required by the Contract Documents whether 
completed or in process.  

17.4 If the Contractor commits a default due to its insolvency or bankruptcy, the following 
shall apply: 
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17.4.1 Should this Agreement be entered into and fully executed by the parties, funds 
released and the Contractor (Debtor) files for bankruptcy, the following shall 
occur: 

17.4.1.1 In the event the Contactor files a voluntary petition under 11 U.S.C. 301 
or 302, or an order for relief is entered under 11 U.S.C. 303, the 
Contractor shall acknowledge the extent, validity, and priority of the lien 
recorded in favor of the City.  The Contractor further agrees that in the 
event of this default, the City shall, at its option, be entitled to seek relief 
from the automatic stay pursuant to 11 U.S.C. 362.  The City shall be 
entitled to relief from the automatic stay pursuant to 11 U.S.C. 362(d) 
(1) or (d) (2), and the Contactor agrees to waive the notice provisions in
effect pursuant to 11 U.S.C. 362 and any applicable Local Rules of the
United States Bankruptcy Court.  The Contactor acknowledges that
such waiver is done knowingly and voluntarily.

17.4.1.2  Alternatively, in the event the City does not seek stay relief, or if stay 
relief is denied, the City shall be entitled to monthly adequate protection 
payments within the meaning of 11 U.S.C. 361.  The monthly adequate 
protection payments shall each be in an amount determined in 
accordance with the Note and Mortgage executed by the Contractor in 
favor of the City. 

17.4.1.3 In the event the Contractor files for bankruptcy under Chapter 13 of Title 
11, United States Code in additional to the foregoing provisions, the 
Contractor agrees to cure any amounts in arrears over a period not to 
exceed twenty-four (24) months from the date of the confirmation order, 
and such payments shall be made in addition to the regular monthly 
payments required by the Note and mortgage.  Additionally, the 
Contractor shall agree that the City is over secured and, therefore, 
entitled to interest and attorney’s fees pursuant to 11 U.S.C. 506(b).  
Such fees shall be allowed and payable as an administrative expense.  
Further, in the event the Contractor has less than five (5) years of 
payments remaining on the Note, the Contractor agrees that the 
treatment afforded to the claim of the City under any confirmed plan of 
reorganization shall provide that the remaining payments shall be 
satisfied in accordance with the Note, and that the remaining payments 
or claim shall not be extended or amortized over a longer period than 
the time remaining under the Note. 

17.4.2 Should this Agreement be entered into and fully executed by the parties, and the 
funds have not been forwarded to Contractor, the following shall occur: 

17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11 
U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303., 
the Contractor acknowledges that the commencement of a bankruptcy 
proceeding constitutes an event of default under the terms of this 
Agreement.  Further, the Contractor acknowledges that this Agreement 
constitutes an executory contract within the meaning of 11 U.S.C. 365.  
The Contractor acknowledges that this Agreement is not capable of 
being assumed pursuant to 11 U.S.C. 365(c)(2), unless the 
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City expressly consents in writing to the assumption.  In the event the 
City consents to the assumption, the Contractor agrees to file a motion 
to assume this Agreement within ten (10) days after receipt of written 
consent from the City, regardless of whether the bankruptcy proceeding 
is pending under Chapter 7, 11, or 13 of Title 11 of the United States 
Code.  The Contractor further acknowledges that this Agreement is not 
capable of being assigned pursuant to 11 U.S.C. 365(b)(1). 

17.5 Termination for Convenience:  This Contract may be terminated for convenience in 
writing by City upon thirty (30) days written notice to Contractor (delivered by certified 
mail, return receipt requested) of intent to terminate and the date on which such 
termination becomes effective.  In such case, Contractor shall be paid for all work 
executed and expenses incurred prior to termination in addition to termination settlement 
costs reasonably incurred by Contractor relating to commitments which had become 
firm prior to the termination.  Payment shall include reasonable profit for work/services 
satisfactorily performed.  No payment shall be made for profit for work/services which 
have not been performed. 

17.6 Where the Contractor’s service have been so terminated by the City, the termination 
shall not affect any rights of the City against the Contractor then existing or which may 
thereafter accrue.  Any retention or payment of moneys due the Contractor by the City 
will not release the Contractor from liability. 

17.7 The Contractor has no right, authority or ability to terminate the Work except for the 
wrongful withholding of any payments due the Contractor from the City. 

ARTICLE 18 – DISPUTE RESOLUTION 

18.1 Resolution of Disputes:  Questions, claims, difficulties and disputes of whatever nature 
which may arise relative to the technical interpretation of the Contract Documents and 
fulfillment of this Agreement as to the character, quality, amount and value of any work 
done and materials furnished, or proposed to be done or furnished under or, by reason 
of, the Contract Documents which cannot be resolved by mutual agreement of Contract 
Administrator and Contractor shall be submitted to the Consultant for resolution.  When 
either party has determined that a disputed question, claim, difficulty or dispute is at an 
impasse, that party shall notify the other party in writing and submit the question, claim, 
difficulty or dispute to the Consultant for resolution.  The parties may agree to a proposed 
resolution at any time without the involvement and determination of the Consultant. 

18.1.1 Consultant shall notify Contract Administrator and Contractor in writing of 
Consultant’s decision within twenty-one (21) calendar days from the date of the 
submission of the question, claim, difficulty or dispute, unless Consultant 
requires time to gather information or allow the parties to provide additional 
information. 

18.1.2 In the event the determination of a dispute by the Consultant under this Article 
is unacceptable to any of the parties hereto, the party objecting to the 
determination must notify the other party and the City Manager, in writing within 
ten (10) days after receipt of the determination.  The notice must state 
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the basis of the objection and the proposed resolution.  Final resolution of such 
dispute shall be made by the City Manager.  The City Manager’s decision shall 
be final and binding on the parties. 

18.1.3 All non-technical administrative disputes (such as billing and payment) shall be 
determined by Contract Administrator. 

18.1.4 During the pendency of any dispute and after a determination thereof, 
Contractor, Consultant, and Contract Administrator shall act in good faith to 
mitigate any potential damages including utilization of construction schedule 
changes and alternate means of construction.   During the pendency of any 
dispute arising under this Agreement, other than termination herein, Contractor 
shall carry on the Work and adhere to the progress schedule. The Work shall 
not be delayed or postponed pending resolution of any disputes or 
disagreements.  

18.1.5 For any disputes which remain unsolved, within sixty (60) calendar days after 
Final Completion of the Work, the parties shall participate in mediation to 
address all unresolved disputes.  A mediator shall be mutually agreed upon by 
the parties.  Should any objection not be resolved in mediation, the parties retain 
all their legal rights and remedies under applicable law.  If a party objecting to a 
determination, fails to comply in strict accordance with the requirements of this 
Article, said party specifically waives all of its rights provided hereunder, 
including its rights and remedies under applicable law.

ARTICLE 19 – NOTICES 

19.1 All notices required by any of the Contract Documents shall be in writing and shall be 
deemed delivered upon mailing by certified mail, return receipt requested to the 
following: 

To the City: 

City Manager 
City of Fort Lauderdale 
100 North Andrews Avenue 
Fort Lauderdale, Florida  33301 

with copy to the: 

 Project Manager and City Attorney 
 City of Fort Lauderdale 
 100 North Andrews Avenue 
  Fort Lauderdale, Florida  33301 

To the Contractor: 
 _____________________________ 
_____________________________ 
_____________________________ 
_____________________________
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ARTICLE 20 – LIMITATION OF LIABILITY 

20.1 The City desires to enter into this Agreement only if in so doing the City can place a limit 
on the City’s liability for any cause of action arising out of this Agreement, so that the 
City’s liability for any breach never exceeds the sum of $1,000.  For other good and 
valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the 
Contractor expresses its willingness to enter into this Agreement with the knowledge 
that the Contractor’s recovery from the City to any action or claim arising from the 
Agreement is limited to a maximum amount of $1,000,  which amount shall be reduced 
by the amount actually paid by the City to the Contractor pursuant to this Agreement, 
for any action or claim arising out of this Agreement.  Nothing contained in this paragraph 
or elsewhere in this Agreement is in any way intended either to be a waiver of the 
limitation placed upon the City’s liability as set forth in Section 768.28, Florida Statutes, 
or to extend the City’s liability beyond the limits established in said Section 768.28; and 
no claim or award against the City shall include attorney’s fees, investigative costs, 
expert fees, suit costs or pre-judgment interest. 

20.2  No Extended Damages: For other and additional good and valuable  consideration the 
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and 
agrees that in the event of any delay of construction or for any reason, allegation or 
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who 
caused them or the construction delay or whether they were caused by the City, that 
there will be no entitlement to Contractor to or for any direct or indirect financial damages 
or losses for extended corporate overhead impact, extended project overhead impacts, 
project support services, mobilization or demobilization or by whatever other label or 
legal concept or theory and types of names or labels or basis such claims may have, or 
any business damages or losses of whatever type or nature, and Contractor hereby 
waives any right to make any such claim or claims. This provision will have application 
and effect when construction delays are anticipated and agreed upon by both the City 
and the Contractor.  

ARTICLE 21 – GOVERNING LAW 

21.1 This Agreement shall be governed by the laws of the State of Florida.  Both Parties 
agree that the courts of the State of Florida shall have jurisdiction of any claim arising in 
connection with this Agreement.  Venue for any claim, objection or dispute arising out 
of this Agreement shall be in Broward County, Florida.  By entering into this Contract,
Contractor and City hereby expressly waive any rights either party may have to a 
trial by jury or any civil litigation related to, or arising out of the Project.  
Contractor shall specifically bind all subcontractors to the provisions of this 
Contract. 

ARTICLE 22 – MISCELLANEOUS 

22.1 The duties and obligations imposed by this Agreement and the rights and remedies 
available to the parties and, in particular but without limitation, the warranties, guaranties 
and obligations imposed upon the Contractor and all of the rights and remedies available 
to the City, are in addition to, and are not to be construed in any way as a limitation of, 
any rights and remedies available to any or all of them which are 
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otherwise imposed or available by laws or regulations, by special warranty or guarantee 
or by other provisions of the Contract Documents, and the provisions of this Paragraph 
will be as effective as if repeated specifically in the Contract Documents, and the 
provisions of this Paragraph will survive final payment and termination or completion of 
this Agreement. 

22.2 The Contractor shall not assign or transfer this Agreement or its rights, title or interests.  
The obligations undertaken by the Contractor pursuant to this Agreement shall not be 
delegated or assigned to any other person or firm.  Violation of the terms of this 
Paragraph shall constitute a material breach of Agreement by the Contractor and the 
City any, at its discretion, cancel this Agreement and all rights, title and interest of the 
Contractor which shall immediately cease and terminate. 

22.3 The Contractor and its employees, volunteers and agents shall be and remain an 
independent contractors and not agents or employees of the City with respect to all of 
the acts and services performed by and under the terms of this Agreement.  This 
Agreement shall not in any way be constructed to create a partnership, association or 
any other kind of joint undertaking or venture between the Parties. 

22.4 The City reserves the right to audit the records of the Contractor relating in any way to 
the Work to be performed pursuant to this Agreement at any time during the 
performance and term of this Agreement and for a period of three (3) years after 
completion and acceptance by the City.  If required by the City, the Contractor agrees 
to submit to an audit by an independent certified public accountant selected by the City. 
The Contractor shall allow the City to inspect, examine and review the records of the 
Contractor at any and all times during normal business hours during the term of this 
Agreement. 

22.5 The remedies expressly provided in this Agreement to the City shall not be deemed to 
be exclusive but shall be cumulative and in addition to all other remedies in favor of the 
City now or later existing at law or in equity. 

22.6 Should any part, term or provisions of this Agreement be decided by the courts to be 
invalid, illegal or in conflict with any state or federal law, the validity of the remaining 
portion or provision shall not be affected. 

22.7 Prohibition Against Contracting With Scrutinized Companies:  Subject to Odebrecht
Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed, Odebrecht
Construction, Inc., v. Secretary, Florida Department of Transportation, 715 F.3d 1268 
(11th Cir. 2013), with regard to the “Cuba Amendment,” the Contractor certifies that it is 
not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List or the Scrutinized 
Companies that Boycott Israel List created pursuant to Section 215.4725, Florida 
Statutes (2018), that it is not engaged in a boycott of Israel, and that it does not have 
business operations in Cuba or Syria, as provided in section 287.135, Florida Statutes 
(2018), as may be amended or revised.  The City may terminate this Agreement at the 
City’s option if the Contractor is found to have submitted a false certification as provided 
under subsection (5) of section 287.135, Florida Statutes (2018), as may be amended 
or revised, or been placed on the Scrutinized Companies with Activities in Sudan List or 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or 
the Scrutinized Companies that Boycott Israel List created pursuant to Section 
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215.4725, Florida Statutes (2018), or is engaged in a boycott of Israel or has been 
engaged in business operations in Cuba or Syria, as defined in Section 287.135, Florida 
Statutes (2018), as may be amended or revised. 

22.8 Public Entity Crimes:  In accordance with the Public Crimes Act, Section 287.133, 
Florida Statutes, a person or affiliate who is a contractor, consultant or other provider, 
who has been placed on the convicted vendor list following a conviction for a public 
entity crime may not submit a bid on a contract to provide any goods or services to the 
City, may not submit a bid on a contract with the City for the construction or repair of a 
public building or public work, may not submit bids on leases of real property to the City, 
may not be awarded or perform work as a contractor, supplier, subcontractor, or 
consultant under a contract with the City, and may not transact any business with the 
City in excess of the threshold amount provided in Section 287.017, Florida Statutes, 
for category two purchases for a period of thirty-six (36) months from the date of being 
placed on the convicted vendor list.  Violation of this section by Contractor shall result 
in cancellation of the City purchase and may result in Contractor debarment. 

22.9 Attorney Fees:  If CITY or CONSULTANT incurs any expense in enforcing the terms of 
this Agreement through litigation, the prevailing party in that litigation shall be reimbursed 
for all such costs and expenses, including but not limited to court costs, and reasonable 
attorney fees incurred during litigation. 

22.10 Public Records 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY 
TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, 
CONTACT THE CUSTODIAN OF PUBLIC RECORDS 
AT   PRRCONTRACT@FORTLAUDERDALE.GOV, 954-828-5002, CITY 
CLERK’S OFFICE, 100 N. ANDREWS AVENUE, FORT LAUDERDALE, 
FLORIDA 33301. 

Contractor shall: 

1. Keep and maintain public records that ordinarily and necessarily would be required
by the City in order to perform the service.

2. Upon request from the City’s custodian of public records, provide the City with a copy
of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Chapter 119,
Florida Statutes (2018), as may be amended or revised, or as otherwise provided by
law.

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for
the duration of the contract term and following completion of this contract if the
Contractor does not transfer the records to the City.

4. Upon completion of the Contract, transfer, at no cost, to the City all public records in
possession of the Contractor or keep and maintain public records required by the
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City to perform the service. If the Contractor transfers all public records to the City 
upon completion of this Contract, the Contractor shall destroy any duplicate public 
records that are exempt or confidential and exempt from public records disclosure 
requirements. If the Contractor keeps and maintains public records upon completion 
of this Contract, the Contractor shall meet all applicable requirements for retaining 
public records. All records stored electronically must be provided to the City, upon 
request from the City’s custodian of public records, in a format that is compatible with 
the information technology systems of the City. 
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GT Lohmeyer WWTP Motor Control Centers Rehabilitation 
(Contractor) 

ITB # 12326-403 Project # 12176 

CITY 

IN WITNESS OF THE FOREGOING, the parties have set their hands and seals the day and year first 
above written. 

CITY OF FORT LAUDERDALE, a municipal 
corporation of the State of Florida

By: _______________________________ 
  CHRISTOPHER J. LAGERBLOOM, 
 City Manager 

ATTEST: 

By: ______________________________ 
JEFFREY A. MODARELLI 
 City Clerk 

Approved as to Legal Form: 

By:_____________________________ 
 RHONDA MONTOYA HASAN 
Assistant City Attorney 
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CONTRACTOR 

 WITNESSES: CONTRACTOR.,  
a Florida corporation. 

 _______________________________ By__________________________________________ 

_______________________________  _______________________    _________________ 
 Print Name  PRINT NAME                                 Title 

 _______________________________  ATTEST: 

 _______________________________ BY:  ________________________________________ 
 Print Name 

 _____________________  __________________
 PRINT NAME                            Secretary 

 (CORPORATE SEAL) 

STATE OF FLORIDA:  
 COUNTY OF BROWARD: 

The foregoing instrument was acknowledged before me this  _____ day of ______, 2020, by 
______________ (Name), as _______________ (Title) of _________________ (CONTRACTOR), a 
Florida corporation, on behalf of the Corporation. 

SEAL 
Notary Public, State of Florida 

Name of Notary Typed, Printed or Stamped 

  Personally Known or    Produced Identification:   

Type of Identification Produced: _______________________
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GENERAL CONDITIONS 

Unless otherwise modified in the projects special conditions, the following General Conditions 
shall be part of the Contract: 

GC - 01 -   DEFINITIONS - The following words and expressions, or pronouns used in their stead, shall 
wherever they appear in the Contract and the Contract Documents, be construed as follows: 

"Addendum" or "Addenda" - shall mean the additional Contract provisions issued in writing, by the 
Engineer, prior to the receipt of bids. 

"Bid" – shall mean the offer or proposal of the Bidder submitted on the prescribed form setting forth 
the prices for the Work to be performed. 

"Bidder" – shall mean any person, firm, company, corporation or entity submitting a Bid for the Work. 

"Bonds" –shall mean Bid, performance and payment bonds and other instruments of security, 
furnished by Contractor and his surety in accordance with the Contract Documents. 

“City” – shall mean the City of Fort Lauderdale, Florida, a Florida municipal corporation.  In the event 
the City exercises its regulatory authority as a government body, the exercise of such regulatory 
authority and the enforcement of any rules, regulations, codes, laws and ordinances shall be 
deemed to have occurred pursuant to City’s authority as a governmental body and shall not be 
attributable in any manner to the City as a party to this Contract.  For the purpose of this Contract, 
“City” without modification shall mean the City Commission, and/or City Manager or his/her 
designee(s) as applicable. 

“Construction Manager”  -  shall mean the Public Works Director or his/her designee. 

“Construction Project Manager”  -  shall mean the Public Works Director or his/her designee. 

"Consultant" – shall mean a person, firm, company, corporation or other entity employed by the City 
to perform the professional services for the project. 

“Contract Work” - shall mean everything expressed or implied to be required to be furnished and 
furnished by the Contractor by any one or more of the parts of the Contract Documents referred to 
in the Contract hereof except Extra Work as hereinafter defined, it being understood that, in case of 
any inconsistency in or between any part or parts of this Contract, the Public Works Director shall 
determine which shall prevail. 

“Design Documents” – shall mean the construction plans and specifications included as part of a 
Bid/Proposal Solicitation prepared either by the City or by the Consultant under a separate 
Agreement with the City.  

“Engineer”  -  shall mean the Public Works Director or his/her designee. 

"Extra Work" - shall mean work other than that required by the Contract. 

"Inspector" – shall mean an authorized representative of the City assigned to make necessary 
inspections of materials furnished by Contractor and of the Work performed by Contractor. 

"Notice" - shall mean written notice sent by certified United States Mail, return receipt requested, or 
sent by commercial express carrier with acknowledgement of delivery, or via fax or email, or by 
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hand delivery with a request for a written receipt of acknowledgment of delivery and shall be served 
upon the Contractor either personally or to its place of business listed in the Bid. 

“Owner”  -  shall mean the City of Fort Lauderdale. 

“Project Manager”  -  shall mean the Public Works Director or his/her designee. 

"Public Works Director" –shall mean the Public Works Director of the City of Fort Lauderdale, Florida 
or his/her designee(s). 

"Site" - shall mean the area upon or in which the Contractor's operations are carried out and such 
other areas adjacent thereto as may be designated as such by the Public Works Director. 

"Subcontractor" - shall mean any person, firm, company, corporation or other entity, other than 
employees of the Contractor, who or which contracts with the contractor, to furnish, or actually 
furnishes labor and materials, or labor and equipment, or labor, materials and equipment at the site. 

"Surety" - shall mean any corporation or entity that executes, as Surety, the Contractor's 
performance and payment bond securing the performance of this Contract. 

GC - 02 -  SITE INVESTIGATION AND REPRESENTATION - The Contractor acknowledges that it 
has satisfied itself as to the nature and location of the Work under the Contract Documents, the 
general and local conditions of the Site, particularly those bearing upon availability of transportation, 
disposal, handling and storage of materials, availability of labor, water, electric power, and roads, 
the conformation and conditions at the ground based on City provided reports, the type of equipment 
and facilities needed preliminary to and during the prosecution of the Work and all other matters 
which can in any way affect the Work or the cost thereof under the Contract Documents. 

The Contractor acknowledges that it has conducted extensive tests, examinations and 
investigations and represents and warrants a thorough familiarization with the nature and extent of 
the Contract Documents, the Work, locality, soil conditions, moisture conditions and all year-round 
local weather and climate conditions (past and present), and, in reliance on such tests, examination 
and investigations conducted by Contractor and the Contractor’s experts, has determined that no 
conditions exist that would in any manner affect the Bid Price and that the project can be completed 
for the Bid Price submitted. 

The Contractor, on its own, has made or caused to be made examinations, investigations, tests and 
studies of reports and related data in addition to those referred above, as Contractor deemed 
necessary to perform the Work at the Bid price set by the Contractor, within the contract time and 
in accordance with the other terms and conditions of the Contract Documents and the Bid made by 
the Contractor; and no additional examinations, investigations, tests, reports or similar data are, or 
will be, required by Contractor to assure that the Work can be done at the Bid price set by the 
Contractor. 

The Contractor further acknowledges that it has satisfied itself based on any geotechnical reports 
the City may provide and inspection of the project Site as to the character, quality, and quantity of 
surface and subsurface materials to be encountered from inspecting the site and from evaluating 
information derived from exploratory work that may have been done by the City or included in the 
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Contract Documents and finds and has further determined that no conditions exist that would in any 
manner affect the Bid price and that the project can be completed for the Bid price submitted.. 

Any failure by the Contractor to acquaint itself with all the provided information and information 
obtained by visiting the project Site will not relieve Contractor from responsibility for properly 
estimating the difficulty or cost thereof under the Contract Documents.  In the event that the actual 
subsurface conditions vary from the actual City provided reports, the Contractor shall notify the City 
and the Contract amount may be adjusted depending on the conditions, at the approval of the City. 

GC - 03 -  SUBSTITUTIONS - If the Contractor desires to use materials and/or products of 
manufacturer's names different from those specified in the Contract Documents, the Bidder 
requesting the substitution shall make written application as described herein. The burden of proving 
the equality of the proposed substitution rests on the Bidder making the request. To be acceptable, 
the proposed substitution shall meet or exceed all expressed requirements of the Contract 
Documents and shall be submitted upon the Contractor's letterhead, in addition to the "Contractor's 
Request for Substitution" form provided by the Public Works Director. The following requirements 
shall be met in order for the substitution to be considered: 

1. Requests for substitution shall reach the Public Works Director no less than ten (10)
Working Days prior to the date set for opening of Bids; and

2. Requests for substitution shall be accompanied by such technical data, as the party
making the request desires to submit.  The Public Works Director will consider reports
from reputable independent testing laboratories, verified experience records from
previous users and other written information valid in the circumstances; and

3. Requests for substitution shall completely and clearly indicate in what respects the
materials and/or products differ from those indicated in the Contract Documents; and

4. Requests for substitution shall be accompanied by the manufacturer's printed
recommendations clearly describing the installation, use and care, as applicable, of the
proposed substitutions; and

5. Requests for substitution shall be accompanied by a complete schedule of changes in
the Contract Documents, if any, which must be made to permit the use of the proposed
substitution; and

If a proposed substitution is approved by the Public Works Director, an Addendum will be issued to 
prospective bidders not less than three (3) working days prior to the date set for opening of Bids. 
Unless substitutions are received and approved as described above, the successful Bidder shall be 
responsible for furnishing materials and products in strict accordance with the Contract Documents. 

GC - 04 -  CONTROL OF THE WORK - The Public Works Director shall have full control and direction 
of the Work in all respects.  The Public Works Director and/or his authorized designee(s) shall, at 
all times, have the right to inspect the Work and materials. The Contractor shall furnish all 
reasonable facilities for obtaining such information, as the Public Works Director may desire 
respecting the quality of the Work and materials and the manner of conducting the Work.  Should 
the Contractor be directed or permitted to perform night Work, or to vary the period which work is 
ordinarily carried on in the daytime, he shall give ample notice to the Public Works Director so that 
proper and adequate inspection may be provided.  Such Work shall be done only under such 
regulations as are furnished in writing by the Public Works Director, and no extra compensation 
shall be allowed to the Contractor therefore. In the event of night work, the Contractor shall furnish 
such light, satisfactory to the Public Works Director, as will insure proper inspection.  Nothing herein 
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contained shall relieve the Contractor from compliance with any and all City ordinances relating to 
noise or Work during prohibited hours.   

The Contractor shall keep the Public Works Director informed, a reasonable time in advance, as to 
his need for grades and lines in order that the same may be furnished and all necessary 
measurements made for records and for payment with the minimum of inconvenience to the Public 
Works Director or of delay to the Contractor.  The Contractor shall submit to the Public Works 
Director or Inspector on the job a written request outlining the streets, etc., for which the Contractor 
desires lines and grades.  It is the intention not to delay the Work for the giving of lines and grades, 
but when necessary, work operations shall be suspended for such reasonable time as the Public 
Works Director may require for this purpose.  However, such cost increases shall be authorized 
either by the City Manager and/or designee, or the City Commission based upon the purchasing 
threshold amounts provided for in Chapter 2 of the City of Fort Lauderdale’s Code of Ordinances.  

GC - 05 -  SUBCONTRACTOR - The Contractor shall not sublet, in whole or any part of the Work 
without the written consent and approval of the Public Works Director. Within ten (10) days after 
official notification of starting date, the Contractor must submit in writing, to the Public Works 
Director, a list of all Subcontractors.  No Work shall be done by any Subcontractor until such 
Subcontractor has been officially approved by the Public Works Director.  A subcontractor not 
appearing on the original list will not be approved without written request submitted to the Public 
Works Director and approved by the Public Works Director.  In all cases, the Contractor shall give 
his personal attention to the Work of the Subcontractors and the Subcontractor is liable to be 
discharged by the Contractor, at the direction of the Public Works Director, for neglect of duty, 
incompetence or misconduct. 

Acceptance of any Subcontractor, other person, or organization by the Public Works Director shall 
not constitute a waiver of any right of Public Works Director to reject defective Work or Work not in 
conformance with the Contract Documents. 

Contractor shall be fully responsible for all acts and omissions of his Subcontractors and of persons 
and organizations directly or indirectly employed by them and of persons and organizations for 
whose acts any of them may be liable to the same extent that he is responsible for the acts and 
omissions of persons directly employed by him. Nothing in the Contract Documents shall create any 
contractual relationship between City and any Subcontractor or other person or organization having 
a direct contract with Contractor, nor shall it create any obligation on the part of City to pay or to see 
to the payment of any moneys due to any Subcontractor or other person, or organization, except as 
may otherwise be required by law.  

GC – 06  - QUANTITIES - It is mutually agreed that the proposal shows the approximate amounts only 
along with the Plans and the general location. It is also mutually agreed that no change will be made 
involving any departure from the general scheme of the Work and that no such change involving a 
material change in cost, either to the City or Contractor, shall be made, except upon written 
permission of the City. However, the Public Works Director shall have the right to make minor 
alternations in the line, grade, plan, form or materials of the Work herein contemplated any time 
before the completion of the same. That if such alterations shall diminish the quantity of the Work 
to be done, such alterations shall not constitute a claim for damages or anticipated profits. That if 
such alterations increase the amount of the Work to be done, such increase shall be paid for 
according to the quantity actually performed and at the unit price or prices stipulated therefore in 
the Contract.   

Bid 12326-403City of Fort Lauderdale

3/25/2020 3:03 PM p. 70

CAM 20-0219 
Exhibit 3 

Page 70 of 102



GC-5 

The City shall, in all cases of dispute, determine the amount or quantity of the several kinds of Work 
which are to be paid for under this Contract, and shall decide all questions relative to the execution 
of the same, and such estimates and decisions shall be final and binding. 

      Any Work not herein specified, which might be fairly implied as included in the Contract, of which 
the City shall judge, shall be done by the Contractor without extra charge.  However, such cost 
increases shall be authorized either by the City Manager and/or designee, or the City Commission 
based upon the purchasing threshold amounts provided for in Chapter 2 of the City of Fort 
Lauderdale’s Code of Ordinances. 

GC–07 - NO ORAL CHANGES - Except to the extent expressly set forth in the Contract, no change in 
or modification, termination or discharge of the Contract in any form whatsoever, shall be valid or 
enforceable unless it is in writing and signed by the parties charged, therewith or their duly 
authorized representative. 

GC - 08 -  PERMITS AND PROTECTION OF PUBLIC – Permits on file with the City and or those 
permits to be obtained shall be considered directive in nature and will be considered a part of this 
Contract. A copy of all permits shall be given to the City and become part of the Contract Documents. 
Terms of permits shall be met prior to acceptance of the Work and release of the final payment.  

The Contractor shall be required to observe all the ordinances in relation to obtaining permits for 
occupying, excavating, or in any way obstructing the streets and alleys. He shall erect and maintain 
barricades and sufficient safeguards around all excavations, embankments or obstructions; he shall 
place sufficient warning lights at or near the Work; keep the same burning from sunset to sunrise, 
employ watchmen, and strictly obey all laws and ordinances controlling or limiting those engaged in 
similar work. 

Where there are telephones, light or power poles, water mains, conduits, pipes or drains or other 
construction, either public or private, in or on the streets or alleys, the Work shall be so conducted 
that no interruption or delay will be caused in the operation or use of the same. Proper written notice 
shall be given, and all the facilities, afforded the owners of such construction encountered or likely 
to be encountered, as will enable them to preserve the same from injury. 

The Contractor shall not be permitted to interfere with public travel and convenience by grading or 
tearing up streets indiscriminately, but the Work of constructing the various items in this contract 
shall proceed in an orderly, systematic and progressive manner. 

Contractor shall not load nor permit any part of any structure to be loaded with weights that will 
endanger the structure, nor shall he subject any part of the Work to stresses or pressures that will 
endanger it. 

Where lifting operations involving the use of specialized cranes are required as part of construction, 
Contractor must make undertake the following investigation and submit the results and 
documentation to the Engineer prior to commencing any lifting operations: marking a very specific 
area in the field for the placement of the crane; a drawing showing the limitations of the job operation 
(i.e. not over adjacent properties or pedestrian and high vehicular traffic areas);underground utility 
exploration in the vicinity of the crane location, which may include ground penetrating radar to 
identify voids or old pipe or other subsurface features that could lead to sudden failure; assessment 
of the underlying soil and roadway materials and a worst case analysis based on entire load being 
distributed on just one or two outriggers; provision of properly sized pads under the outriggers; 
loading charts from manufacturer showing allowable configurations/loads; and inspection to make 
sure crane operation is in accordance with the permit conditions. 
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GC - 09 -  DISEASE REGULATIONS - The Contractor shall enforce all sanitary regulations and take 
all precautions against infectious diseases as the Public Works Director may deem necessary. 
Should any infectious or contagious diseases occur among his employees, he shall arrange for the 
immediate removal of the employee from the Site and isolation of all persons connected with the 
Work. 

GC - 10 -  CONTRACTOR TO CHECK PLANS, SPECIFICATIONS, AND DATA - The Contractor shall 
verify all dimensions, quantities, and details shown on the plans, supplementary drawings, 
schedules, or other data received from the Public Works Director, and shall notify the Public Works 
Director of all errors, omissions, conflicts and discrepancies found therein within three (3) working 
days of discovery.  Failure to discover or correct errors, conflictions, or discrepancies shall not 
relieve the Contractor of full responsibility for unsatisfactory Work, faulty construction, or improper 
operation resulting there from nor from rectifying such condition at his own expense.   

GC - 11 -  SUPPLEMENTARY DRAWINGS - When, in the opinion of the Public Works Director, it 
becomes necessary to explain more fully the Work to be done, or to illustrate the work further, or to 
show any changes which may be required, drawings, known as supplementary drawings, with 
specifications pertaining thereto, will be prepared by the Public Works Director and copies will be 
given to the Contractor. 

The supplementary drawings shall be binding upon the Contractor with the same force as the 
original Plans.  Where such supplementary drawings require either less or more than the estimated 
quantities of work, credit to the City or compensations therefore to the Contractor shall be subject 
to the terms of the Contract. 

GC - 12 -  MATERIALS AND WORKMANSHIP - All material and workmanship shall, in every respect, 
be in conformity with approved modern practice and with prevailing standards of performance and 
quality. In the event of dispute the Public Works Director’s decision shall be final. Wherever the 
Plans, specifications, Contract Documents, or the directions of the Public Works Director are unclear 
as to what is permissible and/or fail to note the quality of any Work, that interpretation will be made 
by the Public Works Director, which is in accordance with approved modern practice, to meet the 
particular requirements of the Contract. 

In all cases, new materials shall be used, unless this provision is waived by notice from the City in 
writing. 

GC - 13 -  SAFEGUARDING MARKS - The Contractor shall safeguard all points, stakes, grade marks, 
monuments, and bench marks made or established on the Work, bear the cost of re-establishing 
same if disturbed, or bear the entire expense of rectifying Work improperly installed due to not 
maintaining or protecting or for removing without authorization, such established points, stakes and 
marks.  The Contractor shall safeguard all existing and known property corners, monuments and 
marks not related to the Work and, if required, shall bear the cost of having them re-established by 
a licensed surveyor if disturbed or destroyed during the course of construction. 

GC - 14 -  EXISTING UTILITY SERVICE - All existing utility service shall be maintained with a 
minimum of interruption at the expense of the Contractor. 

GC - 15 -  JOB DESCRIPTION SIGNS – Contractor, at Contractor’s expense, shall furnish, erect, and 
maintain suitable weatherproof signs on jobs over $100,000 containing the following information: 

1. City Seal (in colors)
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2. Project or Improvement Number
3. Job Description
4. Estimated Cost
5. Completion Date

Minimum size of sign shall be four feet high, eight feet wide and shall be suitably anchored.  The 
entire sign shall be painted and present a pleasing appearance.  Exact location of signs will be 
determined in the field.  Two (2) signs will be required, one at each end of the job.  All costs of this 
work shall be included in other parts of the work.   

GC - 16 -  FLORIDA EAST COAST RIGHT-OF-WAY - Whenever a City contractor is constructing 
within the Florida East Coast Railway Company's Right-of-Way, it will be mandatory that the 
contractor carry separate bodily injury and property damage insurance in the amounts as stated 
below.  This insurance shall be taken out and maintained during the life of the Contract. 

Bodily injury insurance in an amount not less than $500,000.00 for injuries, including wrongful death 
to any one person, and subject to the same limit for each person, in an amount not less than 
$1,000,000.00 on account of any one occurrence, and 

Property damage insurance in an amount not less than $500,000.00 for damages on account of any 
one occurrence and in an amount not less than $1,000,000.00 for damages on account of all 
occurrences. 

GC - 17 -  ACCIDENTS - The Contractor shall provide such equipment and facilities as are necessary 
and/or required, in the case of accidents, for first aide services to be provided to a person who may 
be injured during the project duration.  The Contractor shall also comply with the OSHA 
requirements as defined in the United States Labor Code 29 CFR 1926.50. 

In addition, the Contractor must report immediately to the Public Works Director every accident to 
persons or damage to property, and shall furnish in writing full information, including testimony of 
witnesses regarding any and all accidents. 

GC - 18 -  SAFETY PRECAUTIONS - Contractor must adhere to the applicable environmental 
protection guidelines for the duration of a project.  If hazardous waste materials are used, detected 
or generated at any time, the Project Manager must be immediately notified of each and every 
occurrence.  The Contractor shall comply with all codes, ordinances, rules, orders and other legal 
requirements of public authorities (including OSHA, EPA, DERM, the City, Broward County, State 
of Florida, and Florida Building Code), which bear on the performance of the Work. 

The Contractor shall take the responsibility to ensure that all Work is performed using adequate 
safeguards, including but not limited to:  proper safe rigging, safety nets, fencing, scaffolding, 
barricades, chain link fencing, railings, barricades, steel plates, safety lights, and ladders that are 
necessary for the protection of its employees, as well as the public and City employees.  All riggings 
and scaffolding shall be constructed with good sound materials, of adequate dimensions for their 
intended use, and substantially braced, tied or secured to ensure absolute safety for those required 
to use it, as well as those in the vicinity.  All riggings, scaffolding, platforms, equipment guards, 
trenching, shoring, ladders and similar actions or equipment shall be OSHA approved, as applicable, 
and in accordance with all Federal, State and local regulations.
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GC - 19 -  DUST PREVENTION - The Contractor shall, by means of a water spray, or temporary 
asphalt pavement, take all necessary precautions to prevent or abate a dust nuisance arising from 
dry weather or Work in an incomplete stage.  All costs of this Work shall be included in cost of other 
parts of the Work. 

Should the Contractor fail to abate a dust nuisance by the above methods, and then he will be 
required to immediately construct temporary patches per City standards.  

GC - 20 -  PLACING BARRICADES AND WARNING LIGHTS - The Contractor shall furnish and 
place, at his own expense, all barricades, warning lights, automatic blinker lights and such devices 
necessary to properly protect the work and vehicular and pedestrian traffic.  Should the Contractor 
fail to erect or maintain such barricades, warning lights, etc., the Public Works Director may, after 
24 hours’ notice to the Contractor, proceed to have such barricades and warning lights placed and 
maintained by City or other forces and all costs incurred thereof charged to the Contractor and may 
be retained by the City from any monies due, or to become due, to the Contractor. 

GC - 21 -  TRAFFIC CONTROL - The Contractor shall coordinate all Work and obtain, through the 
City’s Transportation and Mobility Department, Broward County, Florida Department of 
Transportation, as applicable, any permits required to detour traffic or close any street before 
starting to work in the road.  The following section: Part VI Traffic Controls for Street and Highway 
Construction and Maintenance Operations, MANUAL ON UNIFORM TRAFFIC CONTROL 
DEVICES, U.S. Department of Transportation Federal Highway Administration, 2009, or current 
edition, shall be used as a guide for requirement and placement of traffic control devices, signs and 
barricades.  The Public Works Director shall determine requirements for the above.  The above 
publication is available from the Superintendent of Documents, U.S. Government Printing Office, 
Washington, D.C. 20402. In the event that a Maintenance of Traffic (MOT) Plan is required, the Plan 
shall be prepared by an A.A.S.T.A. certified technician. 

All traffic control devices, flashing lights, signs and barricades shall be maintained in working 
condition at all times. 

GC - 22 -  COORDINATION - The Contractor shall notify all utilities, transportation department, etc., in 
writing, with a copy to the Public Works Director before construction is started and shall coordinate 
his Work with them.  The Contractor shall cooperate with the owners of any underground or 
overhead utility lines in their removal, construction and rearrangement operations in order that 
services rendered by these parties will not be unnecessarily interrupted. 

The Contractor shall arrange his Work and dispose of his materials so as to not interfere with the 
operation of other Contractors engaged upon adjacent work and to join his Work to that of others in 
a proper manner and to perform his Work in the proper sequence in relation to that of other 
Contractors all as may be directed by the Public Works Director. 

Each Contractor shall be responsible for any damage done by him or his agents to the work 
performed by another Contractor. 

The Contractor shall contact the Broward County Transportation Department and the Florida 
Department of Transportation, as applicable, to verify and obtain location of any and all traffic 
conduits, loops, and street light underground services. 

GC - 23 -  WATER - Bulk water used for construction, flushing pipelines, and testing shall be obtained 
from fire hydrants. Contractor shall make payment for hydrant meter at Treasury Billing Office, 1st 
Floor, City Hall, 100 N. Andrews  Avenue.  With the paid receipt, contractor can pick up hydrant 
meter at the utility location office. No connection shall be made to a fire hydrant without a meter 
connected. 
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GC - 24 - PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES - Subject to 
Odebrecht Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed, Odebrecht
Construction, Inc., v. Secretary, Florida Department of Transportation, 715 F.3d 1268 (11th Cir. 
2013), with regard to the “Cuba Amendment,” the Contractor certifies that it is not on the Scrutinized 
Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List or the Scrutinized Companies that Boycott Israel List created pursuant 
to Section 215.4725, Florida Statutes (2018), that it is not engaged in a boycott of Israel, and that it 
does not have business operations in Cuba or Syria, as provided in section 287.135, Florida 
Statutes (2018), as may be amended or revised.  The City may terminate this Agreement at the 
City’s option if the Contractor is found to have submitted a false certification as provided under 
subsection (5) of section 287.135, Florida Statutes (2018), as may be amended or revised, or been 
placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies 
with Activities in the Iran Petroleum Energy Sector List or the Scrutinized Companies that Boycott 
Israel List created pursuant to Section 215.4725, Florida Statutes (2018), or is engaged in a boycott 
of Israel or has been engaged in business operations in Cuba or Syria, as defined in Section 
287.135, Florida Statutes (2018), as may be amended or revised. 

GC - 25 - LOCATION OF UNDERGROUND FACILITIES  -  If the Proposer, for the purpose of 
responding to this solicitation, requests the location of underground facilities through the Sunshine 
State One-Call of Florida, Inc. notification system or through any person or entity providing a facility 
locating service, and underground facilities are marked with paint, stakes or other markings within 
the City pursuant to such a request, then the Proposer shall be deemed  non-responsive to this 
solicitation in accordance with Section 2-184(5) of the City of Fort Lauderdale Code of Ordinances.  

GC - 26 – USE OF FLORIDA LUMBER TIMBER AND OTHER FOREST PRODUCTS  -  In accordance 
with Florida Statute 255.20 (3), The City specifies that lumber, timber, and other forest products 
used for this project shall be produced and manufactured in the state of Florida if such products are 
available and their price, fitness, and quality are equal. This requirement does not apply to plywood 
specified for monolithic concrete forms, if the structural or service requirements for timber for a 
particular job cannot be supplied by native species, or if the construction is  financed in whole or in 
part from federal funds with the requirement that there be no restrictions as to species or place of 
manufacture. 

 The Bidder affirms by submitting a bid response to this solicitation that they will comply with section 
255.20 (3) Florida Statutes. 

GC – 27 – PUBLIC RECORDS/TRADE SECRETS/COPYRIGHT:  The Proposer’s response to the 
Solicitation is a public record pursuant to Florida law, which is subject to disclosure by the City under 
the State of Florida Public Records Law, Florida Statutes Chapter 119.07 (“Public Records Law”). 
The City shall permit public access to all documents, papers, letters or other material submitted in 
connection with this Solicitation and the Contract to be executed for this Solicitation, subject to the 
provisions of Chapter 119.07 of the Florida Statutes. 

Any language contained in the Proposer’s response to the Solicitation purporting to require 
confidentiality of any portion of the Proposer’s response to the Solicitation, except to the extent that 
certain information is in the City’s opinion a Trade Secret pursuant to Florida law, shall be void.  If 
a Proposer submits any documents or other information to the City which the Proposer 
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claims is Trade Secret information and exempt from Florida Statutes Chapter 119.07 (“Public 
Records Laws”), the Proposer shall clearly designate that it is a Trade Secret and that it is asserting 
that the document or information is exempt.  The Proposer must specifically identify the exemption 
being claimed under Florida Statutes 119.07.  The City shall be the final arbiter of whether any 
information contained in the Proposer’s response to the Solicitation constitutes a Trade Secret. The 
City’s determination of whether an exemption applies shall be final, and the proposer agrees to 
defend, indemnify, and hold harmless the City and the City’s officers, employees, and agent, against 
any loss or damages incurred by any person or entity as a result of the City’s treatment of records 
as public records. Proposals purporting to be subject to copyright protection in full or in part will be 
rejected. 

EXCEPT FOR CLEARLY MARKED PORTIONS THAT ARE BONA FIDE TRADE SECRETS 
PURSUANT TO FLORIDA LAW, DO NOT MARK YOUR RESPONSE TO THE SOLICITATION AS 
PROPRIETARY OR CONFIDENTIAL.  DO NOT MARK YOUR RESPONSE TO THE 
SOLICITATION OR ANY PART THEREOF AS COPYRIGHTED. 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY 
TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, 
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:  

Telephone Number: (954) 828-5002

Mailing Address: City Clerk’s Office 
100 N. Andrews Avenue 
Fort  Lauderdale,  FL 33301 

E-mail: prrcontract@fortlauderdale.gov 

Contractor shall: 

1. Keep and maintain public records that ordinarily and necessarily would be required
by the City in order to perform the service.

2. Upon request from the City’s custodian of public records, provide the City with a copy
of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Chapter 119,
Florida Statutes (2018), as may be amended or revised, or as otherwise provided by
law.

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for
the duration of the contract term and following completion of this contract if the
Contractor does not transfer the records to the City.

4. Upon completion of the Contract, transfer, at no cost, to the City all public records in
possession of the Contractor or keep and maintain public records required by the
City to perform the service. If the Contractor transfers all public records to the City
upon completion of this Contract, the Contractor shall destroy any duplicate public
records that are exempt or confidential and exempt from public records disclosure
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requirements. If the Contractor keeps and maintains public records upon completion 
of this Contract, the Contractor shall meet all applicable requirements for retaining 
public records. All records stored electronically must be provided to the City, upon 
request from the City’s custodian of public records, in a format that is compatible with 
the information technology systems of the City. 
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1 | 2 Last Revised: 03/26/2019 

CITY OF FORT LAUDERDALE  
PLAN AND SPECIFICATION REQUEST FORM 

For Architects, Engineers and Contractors or Governmental Agencies 

Building Plans Custodian Obligations 

Building Plans Custodian 

1. Building plans, blueprints, schematic drawings, and
diagrams, including draft, preliminary, and final formats,
which depict the internal layout and structural elements
of a building, arena, stadium, water treatment facility or
other owned or operated by the City of Fort Lauderdale
(City) are exempt from the Public Records law pursuant to
FL Statute, Chapter 119.071.

2. Anyone possessing such exempt records is a PLANS
CUSTODIAN

Obtaining Building Plans 

Those records defined in the Statute as exempt may be obtained 
from the City only by licensed Architects, Engineers or 
Contractors, as well as Governmental Agencies who are 
performing work on or related to a building or structure owned or 
operated by the City.  

Reproduction and Redistribution 

The entities or persons who receive exempt documents from the 
city shall maintain the exempt status of the information. 

Plans Custodians 

The Plans Custodian shall provide safeguards to protect the 
content of the records from unauthorized use or alteration and to 
maintain the exempt status of those records. 

Penalty and Fine Related to Violating Public Records Law 

Willfully and knowingly violating Public Records law is a first 
degree misdemeanor, punishable by penalties of up to one year 
in prison, a fine of up to $1,000, or both. 

Documents Requested 

Building/Structure: 

Location: 
(City) 

Solicitation Number: 

□ View Only □ Copies will Be Made

Documents:  (Please complete page 2 ) 

Requester Information 

Name: 

Title: 

Project Name: 

Company Name: 

Address: 

License Held: 

License Number: 

Phone: 

E-mail:

Signature: 

Date: 

As the authorized licensed Architect, Engineer or Contractor or 
Government Agency representative, I acknowledge the 
acceptance of the City of Fort Lauderdale Records listed herein. 
As the plans custodian of these Records, I agree to the conditions 
and limitations outlined above.  I understand that any unauthorized 
access or reproduction may be subject to criminal sanctions.  

City of Fort Lauderdale 
Public Works Engineering Division 

100 N Andrews Avenue 
Fort Lauderdale, Florida 33301 

Fax: (954) 828-5074 
Email: plan@fortlauderdale.gov  

A copy of the Professional License* must be 
provided by Architects, Engineers and 
Contractors before authorization is given to 
download secured solicitations. Send a copy 
of the license and this completed form via 
email or fax (see contact information above).  

*License is not required for Governmental Agencies.

• Unawarded firm(s) shall return all 
documents to the City 
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2 | 2 Last Revised: 03/26/2019 

Sub-Contractor/Sub-Consultant Receiving 
Reproduction & Redistribution of Exempt 

Information 

Name:  

Title:  

Project Name:  

Company Name: 

Address:  

License Held: 

License Number: 

Phone:   

E-mail:

Date: 

Name:  

Title:  

Project Name:  

Company Name: 

Address:  

License Held: 

License Number: 

Phone:   

E-mail:

Date: 

Name:  

Title:  

Project Name:  

Company Name: 

Address:  

License Held: 

License Number: 

Phone:   

E-mail:

Date: 

Name:  

Title:  

Project Name:  

Company Name: 

Address:  

License Held: 

License Number: 

Phone:   

E-mail:

Date: 

Name:  

Title:  

Project Name:  

Company Name: 

Address:  

License Held: 

License Number: 

Phone:   

E-mail:

Date: 

Name:  

Title:  

Project Name:  

Company Name: 

Address:  

License Held: 

License Number: 

Phone:   

E-mail:

Date: 
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6

CONSTRUCTION BID CERTIFICATION

Please Note:  All fields below must be completed. If the field does not apply to you, please note N/A in that field. If you are a foreign corporation, you may be required to obtain a 
certificate of authority from the Department of State, in accordance with Florida Statute §607.1501 (visit http://www.dos.state.fl.us/ ).

Company: (Legal Registration) 

Address: 

City: State: Zip: 

Telephone No. FAX No. Email: 

Check box if your firm qualifies for MBE / SBE / WBE: 

If a corporation, state the name of the President, Secretary and Resident Agent. If a partnership, state the names of all partners. If a trade name, state the names of the individuals 
who do business under the trade name.

_____________________________________________________________________________________________

ADDENDUM ACKNOWLEDGEMENT -  Bidder acknowledges that the following addenda have been received and are included in the bid:

_____________________________________________________________________________________________

VARIANCES: If you take exception or have variances to any term, condition, specification, or requirement in this bid you must specify such variance in the space provided below or 
reference in the space provided below all variances contained on other pages within your bid. Additional pages may be attached if necessary. No variances will be deemed to be 
part of the bid submitted unless such is listed and contained in the space provided below. The City does not, by virtue of submitting a variance, necessarily accept any variances. If 
no statement is contained in the below space, it is hereby implied that your response is in full compliance with this competitive solicitation. If you do not have variances, simply 
mark N/A. If submitting your response electronically through BIDSYNC you must also click the “Take Exception” button.

_____________________________________________________________________________________________

The below signatory affirms that he has or will obtain all required permits and licenses from the appropriate agencies, and that his firm is authorized to do business in the State of 
Florida. The below signatory agrees to furnish all labor, tools, material, equipment and supplies, and to sustain all the expense incurred in doing the work set forth in strict 
accordance with the bid plans and contract documents at the unit prices indicated if awarded a contract. The below signatory has not divulged to, discussed, or compared this bid 
with other bidders, and has not colluded with any other bidder or parties to this bid whatsoever. Furthermore, the undersigned guarantees the truth and accuracy of all statements 
and answers contained in this bid. The below signatory also hereby agrees, by virtue of submitting or attempting to submit a bid, that in no event shall the City ’s liability for bidder
direct, indirect, incidental, consequential, special or exemplary damages, expenses, or lost profits arising out of this competitive solicitation process, including but not limited to 
public advertisement, bid conferences, site visits, evaluations, oral presentations, or award proceedings exceed the amount of Five Hundred Dollars ($500.00). This limitation shall 
not apply to claims arising under any provision of indemnification or the City’s protest ordinance contained in this competitive solicitation.

Submitted by:

Revised 07/11/2019

Name Title Name Title

Name Title Name Title

Addendum 
No.

Date 
Received

Addendum 
No.

Date 
Received

Addendum 
No.

Date 
Received

Addendum 
No.

Date 
Received

55
66

Name (printed) Signature

Date Title
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BID NO. 12326-403 / PROJECT NO. 12176  SPECIFIC REFERENCES FORM 

The Bidder shall have previous construction experience in the replacement and installation of high and medium voltage 
electrical equipment located in an operating Wastewater Treatment Plant, and shall also have experience in the 
replacement and installation of HVAC equipment in the State of Florida. Bidder shall submit proof of the construction 
of a minimum of 3 similar projects related to high and medium (4160V, 480V) voltage projects, and of replacing MCC 
equipment on an operating wastewater treatment plant, within the past 10 years. Bidder shall, for each project listed, 
identify location; dates of construction; project name and overall scope; scope of work that was self-performed by the 
Contractor; client’s name, address, telephone number and e-mail address. Bidder’s are expected to provide 
information on each project by including these forms in their bid submittals. If these forms are not utilized, the 
Bidder must provide identical information to the City for evaluation purposes. 

Note: Do not include proposed team members or parent/subsidiary companies as references in your 
submittals. 

 

A. PRIME BIDDER’S NAME: ____________________________________________________ 

CLIENT NO.1 - Name of firm to be contacted: _______________________________________ 

Address: ____________________________________________________________________ 

Contact Person: ______________________________________________________________ 

Phone No:  (___) _____________________________________________________________ 

Contact E-Mail Address: ________________________________________________________ 

Project Performance Period:   _________________  to _______________________  
                Dates should be in mm/yy format 

Project Name : ________________________________________________________________ 

Location of Project: ____________________________________________________________ 

Overall Construction Cost: ____________________ 

Description of the overall scope:   _________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

Description of work that was self-performed by Bidder: 
____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 
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BID NO. 12326-403 / PROJECT NO. 12176  SPECIFIC REFERENCES FORM 

CLIENT NO.2 - Name of firm to be contacted: _______________________________________ 

Address: ____________________________________________________________________ 

Contact Person: ______________________________________________________________ 

Phone No:  (___) _____________________________________________________________ 

Contact E-Mail Address: ________________________________________________________ 

Project Performance Period:   _________________  to _______________________  
                Dates should be in mm/yy format 

Project Name : ________________________________________________________________ 

Location of Project: ____________________________________________________________ 

Overall Construction Cost: ____________________ 

Description of the overall scope:   _________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

Description of work that was self-performed by Bidder: 
____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

 

 

 

Bid 12326-403City of Fort Lauderdale

3/25/2020 3:03 PM p. 82

CAM 20-0219 
Exhibit 3 

Page 82 of 102



 

BID NO. 12326-403 / PROJECT NO. 12176  SPECIFIC REFERENCES FORM 

CLIENT NO.3 - Name of firm to be contacted: _______________________________________ 

Address: ____________________________________________________________________ 

Contact Person: ______________________________________________________________ 

Phone No:  (___) _____________________________________________________________ 

Contact E-Mail Address: ________________________________________________________ 

 

Project Performance Period:   _________________  to _______________________  
                Dates should be in mm/yy format 

Project Name : ________________________________________________________________ 

Location of Project: ____________________________________________________________ 

Overall Construction Cost: ____________________ 

Description of the overall scope:   _________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

Description of work that was self-performed by Bidder: 
____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 
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CITY OF FORT LAUDERDALE
PUBLIC WORKS DEPARTMENT

MINORITY BUSINESS ENTERPRISE (MBE) - WOMEN BUSINESS ENTERPRISE (WBE)

PRIME CONTRACTOR IDENTIFICATION FORM

In order to assist us in identifying the status of those companies doing business with the City of 
Fort Lauderdale, this form must be completed and returned with your bid package.

Please check the item(s) which properly identify the status of your firm:

    Our firm is not a MBE or WBE.

      Our firm is a MBE, as at least 51 percent is owned and operated by one or more socially 

and economically disadvantaged individuals.

 American Indian    Asian    Black    Hispanic 

    Our firm is a WBE, as at least 51 percent is owned and operated by one or more women.

 American Indian    Asian    Black    Hispanic 

MBE/WBE CONTRACTOR INFORMATION

The City, in a continuing effort, is encouraging the increased participation of minority and women-
owned businesses in Public Works Department related contracts.  Along those lines, we are 
requiring that each firm provide documentation detailing their own programs for utilizing minority 
and women-owned businesses.

Submit this information as a part of this bid package and refer to the checklist, to ensure that all 
areas of concern are covered.  The low responsive bidder may be contacted to schedule a meeting 
to discuss these objectives.  It is our intention to proceed as quickly as possible with this project, 
so your cooperation in this matter is appreciated.

CONTRACTOR CHECKLIST

       List Previous City of Fort Lauderdale Contracts

       Number of Employees in your firm 

--Percent ( %) Women

--Percent ( %) Minorities

--Job Classifications of Women and Minorities

       Use of minority and/or women subcontractors on past projects.

       Nature of the work subcontracted to minority and/or women-owned firms.

       How are subcontractors notified of available opportunities with your firm?

       Anticipated amount to be subcontracted on this project.

       Anticipated amount to be subcontracted to minority and/or women-owned businesses on 
this project.

Name of Firm:

Address of Firm:

Telephone Number:

Name of Person Completing 
Form:

Title:

Signature:

Date:

City Project Number:

City Project Description:

55

66

55

66

55

66

55

66

55

66

55

66

55

66
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CITY OF FORT LAUDERDALE
PUBLIC WORKS DEPARTMENT

MINORITY BUSINESS ENTERPRISE (MBE) - WOMEN BUSINESS ENTERPRISE (WBE)

PRIME CONTRACTOR IDENTIFICATION FORM

In order to assist us in identifying the status of those companies doing business with the City of 
Fort Lauderdale, this form must be completed and returned with your bid package.

Please check the item(s) which properly identify the status of your firm:

    Our firm is not a MBE or WBE.

      Our firm is a MBE, as at least 51 percent is owned and operated by one or more socially 

and economically disadvantaged individuals.

 American Indian    Asian    Black    Hispanic 

    Our firm is a WBE, as at least 51 percent is owned and operated by one or more women.

 American Indian    Asian    Black    Hispanic 

MBE/WBE CONTRACTOR INFORMATION

The City, in a continuing effort, is encouraging the increased participation of minority and women-
owned businesses in Public Works Department related contracts.  Along those lines, we are 
requiring that each firm provide documentation detailing their own programs for utilizing minority 
and women-owned businesses.

Submit this information as a part of this bid package and refer to the checklist, to ensure that all 
areas of concern are covered.  The low responsive bidder may be contacted to schedule a meeting 
to discuss these objectives.  It is our intention to proceed as quickly as possible with this project, 
so your cooperation in this matter is appreciated.

CONTRACTOR CHECKLIST

       List Previous City of Fort Lauderdale Contracts

       Number of Employees in your firm 

--Percent ( %) Women

--Percent ( %) Minorities

--Job Classifications of Women and Minorities

       Use of minority and/or women subcontractors on past projects.

       Nature of the work subcontracted to minority and/or women-owned firms.

       How are subcontractors notified of available opportunities with your firm?

       Anticipated amount to be subcontracted on this project.

       Anticipated amount to be subcontracted to minority and/or women-owned businesses on 
this project.

Name of Firm:

Address of Firm:

Telephone Number:

Name of Person Completing 
Form:

Title:

Signature:

Date:

City Project Number:

City Project Description:

55

66

55

66

55

66

55

66

55

66

55

66

55

66
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CITY OF FORT LAUDERDALE
PUBLIC WORKS DEPARTMENT

MINORITY BUSINESS ENTERPRISE (MBE) - WOMEN BUSINESS ENTERPRISE (WBE)

PRIME CONTRACTOR IDENTIFICATION FORM

In order to assist us in identifying the status of those companies doing business with the City of 
Fort Lauderdale, this form must be completed and returned with your bid package.

Please check the item(s) which properly identify the status of your firm:

    Our firm is not a MBE or WBE.

      Our firm is a MBE, as at least 51 percent is owned and operated by one or more socially 

and economically disadvantaged individuals.

 American Indian    Asian    Black    Hispanic 

    Our firm is a WBE, as at least 51 percent is owned and operated by one or more women.

 American Indian    Asian    Black    Hispanic 

MBE/WBE CONTRACTOR INFORMATION

The City, in a continuing effort, is encouraging the increased participation of minority and women-
owned businesses in Public Works Department related contracts.  Along those lines, we are 
requiring that each firm provide documentation detailing their own programs for utilizing minority 
and women-owned businesses.

Submit this information as a part of this bid package and refer to the checklist, to ensure that all 
areas of concern are covered.  The low responsive bidder may be contacted to schedule a meeting 
to discuss these objectives.  It is our intention to proceed as quickly as possible with this project, 
so your cooperation in this matter is appreciated.

CONTRACTOR CHECKLIST

       List Previous City of Fort Lauderdale Contracts

       Number of Employees in your firm 

--Percent ( %) Women

--Percent ( %) Minorities

--Job Classifications of Women and Minorities

       Use of minority and/or women subcontractors on past projects.

       Nature of the work subcontracted to minority and/or women-owned firms.

       How are subcontractors notified of available opportunities with your firm?

       Anticipated amount to be subcontracted on this project.

       Anticipated amount to be subcontracted to minority and/or women-owned businesses on 
this project.

Name of Firm:

Address of Firm:

Telephone Number:

Name of Person Completing 
Form:

Title:

Signature:

Date:

City Project Number:

City Project Description:

55

66

55

66

55

66

55

66

55

66

55

66

55

66

Bid 12326-403City of Fort Lauderdale

3/25/2020 3:03 PM p. 86

CAM 20-0219 
Exhibit 3 

Page 86 of 102



5

6

CITY OF FORT LAUDERDALE
PUBLIC WORKS DEPARTMENT

MINORITY BUSINESS ENTERPRISE (MBE) - WOMEN BUSINESS ENTERPRISE (WBE)

PRIME CONTRACTOR IDENTIFICATION FORM

In order to assist us in identifying the status of those companies doing business with the City of 
Fort Lauderdale, this form must be completed and returned with your bid package.

Please check the item(s) which properly identify the status of your firm:

    Our firm is not a MBE or WBE.

      Our firm is a MBE, as at least 51 percent is owned and operated by one or more socially 

and economically disadvantaged individuals.

 American Indian    Asian    Black    Hispanic 

    Our firm is a WBE, as at least 51 percent is owned and operated by one or more women.

 American Indian    Asian    Black    Hispanic 

MBE/WBE CONTRACTOR INFORMATION

The City, in a continuing effort, is encouraging the increased participation of minority and women-
owned businesses in Public Works Department related contracts.  Along those lines, we are 
requiring that each firm provide documentation detailing their own programs for utilizing minority 
and women-owned businesses.

Submit this information as a part of this bid package and refer to the checklist, to ensure that all 
areas of concern are covered.  The low responsive bidder may be contacted to schedule a meeting 
to discuss these objectives.  It is our intention to proceed as quickly as possible with this project, 
so your cooperation in this matter is appreciated.

CONTRACTOR CHECKLIST

       List Previous City of Fort Lauderdale Contracts

       Number of Employees in your firm 

--Percent ( %) Women

--Percent ( %) Minorities

--Job Classifications of Women and Minorities

       Use of minority and/or women subcontractors on past projects.

       Nature of the work subcontracted to minority and/or women-owned firms.

       How are subcontractors notified of available opportunities with your firm?

       Anticipated amount to be subcontracted on this project.

       Anticipated amount to be subcontracted to minority and/or women-owned businesses on 
this project.

Name of Firm:

Address of Firm:

Telephone Number:

Name of Person Completing 
Form:

Title:

Signature:

Date:

City Project Number:

City Project Description:

55

66

55

66

55

66

55

66

55

66

55

66

55

66
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E-VERIFY AFFIRMATION STATEMENT 

 

RFP/Bid /Contract No:  _12326-403   P12176 

Project Description:  GT Lohmeyer WWTP Motor Control Centers Rehabilitaion_  

 

Contractor/Proposer/Bidder/Design Build Firm acknowledges and agrees to utilize the U.S. Department 

of Homeland Security’s E-Verify System to verify the employment eligibility of,  

(a) all persons employed by Contractor/Proposer/Bidder to perform employment duties within 

Florida during the term of the Contract, and, 

(b)  all persons (including subcontractors/vendors) assigned by Contractor/Proposer/Bidder to 

perform work pursuant to the Contract.  

The Contractor/Proposer/Bidder/Design Build Firm acknowledges and agrees that use of the U.S. 

Department of Homeland Security’s E-Verify System during the term of the Contract is a condition of the 

Contract. 

 

Contractor/Proposer/ Bidder/Design Build Firm Company Name:  

____________________________________________________________________________________ 

 

Authorized Company Person’s Signature: ___________________________________________________ 

 

Authorized Company Person’s Title: _______________________________________________________ 

 

Date: ________________________ 
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TRENCH SAFETY

Bidder acknowledges that included in the appropriate bid items of his bid and in the Total Bid Price 
are costs for complying with the Florida Trench Safety Act, Florida Statutes 553.60 – 553.64.  The 
bidder further identifies the costs of such compliance to be summarized below:

                                                                                                            Total:  $

The bidder certifies that all trench excavation done within his control in excess of five feet (5') in 
depth shall be in accordance with the Occupational Safety and Health Administration ’s excavation 
safety standards, C.F.R. s. 1926.650 Subpart P., and the Florida Trench Safety Act, Florida Statutes 
553.60-553.64.

Failure to complete the above may result in the bid being declared non-responsive.

DATE: 

                                                                                (SIGNATURE)

STATE OF: COUNTY OF: 

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

(Name of Individual Signing)

who, after first being duly sworn by me,

affixed his/her signature in the space provided above on this 

day of , 20 .

NOTARY PUBLIC

                                                      My Commission Expires: 

Trench Safety Measure
(Description)

Units of
Measure
(LF/SF)

Unit
(Quantity)

Unit
Cost

Extended
Cost

A. $ $

B. $ $

C. $ $

D. $ $
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NON-COLLUSION STATEMENT:

By signing this offer, the vendor/contractor certifies that this offer is made independently and free from collusion.
Vendor shall disclose below any City of Fort Lauderdale, FL officer or employee, or any relative of any such 
officer or employee who is  an officer or director of, or has a material interest in, the vendor's business, who is 
in a position to influence this procurement. 

Any City of Fort Lauderdale, FL officer or employee who has any input into the writing  of specifications or 
requirements, solicitation of offers, decision to award, evaluation of offers, or any other activity pertinent to 
this procurement is presumed, for purposes hereof, to be in a position to influence this procurement. 

For purposes hereof, a person has a material interest if they directly or indirectly own more than 5 percent of 
the total assets or capital stock of any business entity, or if they otherwise stand to personally gain if the 
contract is awarded to this vendor.

In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3, 

Failure of a vendor to disclose any relationship described herein shall  be reason for 
debarment in accordance with the provisions of the City Procurement Code.

In the event the vendor does not indicate any names, the City shall interpret this to mean that the 
vendor has indicated that no such relationships exist.

3.3. City employees may not contract with the City through any corporation or business entity in 
which they or their immediate family members hold a controlling financial interest (e.g. ownership of 
five (5) percent or more). 

3.4. Immediate family members (spouse, parents and children) are also prohibited from contracting 
with the City subject to the same general rules.

NAME RELATIONSHIPS
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QUESTIONNAIRE SHEET

PLEASE PRINT OR TYPE:

What was the last project of this nature which you completed?  Include the year, description, and 
contract value.

The following are named as three corporations and representatives of those corporations for which you 
have performed work similar to that required by this contract, and  which  the City may contact as  your  
references  (include addresses, telephone numbers and e-mail addresses). Include the project name, 
year, description, and contract value.

How many years has your organization been in business? 

Have you ever failed to complete work awarded to you; if so, where and why?

The name of the qualifying agent for the firm and his position is: 

Certificate of Competency Number of Qualifying Agent:  

Effective Date: Expiration Date: 

Licensed in:   Engineering Contractor ’s License # 

                    (County/State)                  

Expiration Date: 

NOTE:  To be considered for award of this contract, the bidder must submit a financial 

statement upon request.  

NOTE: Contractor must have proper licensing and shall provide copy of same with his 
proposal.

QUESTIONNAIRE SHEET

1. Have you personally inspected the proposed work and have you a complete plan for its 
performance?

2.         Will you sublet any part of this work?  If so, list the portions or specialties of the work that you 
will.

a)  

b)  

c)  

d)  

e)  

f)   

g)  

3. What equipment do you own that is available for the work?

4. What equipment will you purchase for the proposed work?

5. What equipment will you rent for the proposed work?

Firm Name: 

President 

Business Address: 

55

66

Telephone: Fax: 

E-Mail Address: 

55

66

55

66

55

66

55

66

55

66
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QUESTIONNAIRE SHEET

PLEASE PRINT OR TYPE:

What was the last project of this nature which you completed?  Include the year, description, and 
contract value.

The following are named as three corporations and representatives of those corporations for which you 
have performed work similar to that required by this contract, and  which  the City may contact as  your  
references  (include addresses, telephone numbers and e-mail addresses). Include the project name, 
year, description, and contract value.

How many years has your organization been in business? 

Have you ever failed to complete work awarded to you; if so, where and why?

The name of the qualifying agent for the firm and his position is: 

Certificate of Competency Number of Qualifying Agent:  

Effective Date: Expiration Date: 

Licensed in:   Engineering Contractor ’s License # 

                    (County/State)                  

Expiration Date: 

NOTE:  To be considered for award of this contract, the bidder must submit a financial 

statement upon request.  

NOTE: Contractor must have proper licensing and shall provide copy of same with his 
proposal.

QUESTIONNAIRE SHEET

1. Have you personally inspected the proposed work and have you a complete plan for its 
performance?

2.         Will you sublet any part of this work?  If so, list the portions or specialties of the work that you 
will.

a)  

b)  

c)  

d)  

e)  

f)   

g)  

3. What equipment do you own that is available for the work?

4. What equipment will you purchase for the proposed work?

5. What equipment will you rent for the proposed work?

Firm Name: 

President 

Business Address: 

55

66

Telephone: Fax: 

E-Mail Address: 

55

66

55

66

55

66

55

66

55

66
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QUESTIONNAIRE SHEET

PLEASE PRINT OR TYPE:

What was the last project of this nature which you completed?  Include the year, description, and 
contract value.

The following are named as three corporations and representatives of those corporations for which you 
have performed work similar to that required by this contract, and  which  the City may contact as  your  
references  (include addresses, telephone numbers and e-mail addresses). Include the project name, 
year, description, and contract value.

How many years has your organization been in business? 

Have you ever failed to complete work awarded to you; if so, where and why?

The name of the qualifying agent for the firm and his position is: 

Certificate of Competency Number of Qualifying Agent:  

Effective Date: Expiration Date: 

Licensed in:   Engineering Contractor ’s License # 

                    (County/State)                  

Expiration Date: 

NOTE:  To be considered for award of this contract, the bidder must submit a financial 

statement upon request.  

NOTE: Contractor must have proper licensing and shall provide copy of same with his 
proposal.

QUESTIONNAIRE SHEET

1. Have you personally inspected the proposed work and have you a complete plan for its 
performance?

2.         Will you sublet any part of this work?  If so, list the portions or specialties of the work that you 
will.

a)  

b)  

c)  

d)  

e)  

f)   

g)  

3. What equipment do you own that is available for the work?

4. What equipment will you purchase for the proposed work?

5. What equipment will you rent for the proposed work?

Firm Name: 

President 

Business Address: 

55

66

Telephone: Fax: 

E-Mail Address: 

55

66

55

66

55

66

55

66

55

66
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66

CONTRACT PAYMENT METHOD

The City of Fort Lauderdale has implemented a Procurement Card (P-Card) program which 
changes how payments are remitted to its vendors. The City has transitioned from traditional 
paper checks to credit card payments via MasterCard or Visa as part of this program.

This allows you as a vendor of the City of Fort Lauderdale to receive your payments fast and 
safely. No more waiting for checks to be printed and mailed. 

In accordance with the contract, payments on this contract will be made utilizing the City ’s P
Card (MasterCard or Visa). Accordingly, bidders must presently have the ability to accept these 
credit cards or take whatever steps necessary to implement acceptance of a card before the 
start of the contract term, or contract award by the City.

All costs associated with the Contractor ’s participation in this purchasing program shall be borne 
by the Contractor. The City reserves the right to revise this program as necessary.

By signing below you agree with these terms.

Please indicate which credit card payment you prefer:

MasterCard

Visa

Company Name

Name (Printed) Signature

Date Title

Bid 12326-403City of Fort Lauderdale

3/25/2020 3:03 PM p. 94

CAM 20-0219 
Exhibit 3 

Page 94 of 102



55

66

CONTRACTOR ’S CERTIFICATE OF COMPLIANCE WITH
NON-DISCRIMINATION PROVISIONS OF THE CONTRACT

The completed and signed form should be returned with the Contractor ’s submittal.  If not provided with 
submittal, the Contractor must submit within three business days of City ’s request.  Contractor may be deemed 

non-responsive for failure to fully comply within stated timeframes.  

Pursuant to City Ordinance Sec. 2-187(c), bidders must certify compliance with the Non-Discrimination 
provision of the ordinance.

The Contractor shall not, in any of his/her/its activities, including employment, discriminate against any 
individual on the basis of race, color, national origin, religion, creed, sex, disability, sexual orientation, 
gender, gender identity, gender expression, or marital status.

1. The Contractor certifies and represents that he/she/it will comply with Section 2-187, Code of 
Ordinances of the City of Fort Lauderdale, Florida, as amended by Ordinance C-18-33 (collectively, 
“Section 2-187 ”).

2. The failure of the Contractor to comply with Section 2-187 shall be deemed to be a material breach 
of this Agreement, entitling the City to pursue any remedy stated below or any remedy provided 
under applicable law.

3. The City may terminate this Agreement if the Contractor fails to comply with Section 2-187.

4. The City may retain all monies due or to become due until the Contractor complies with Section 2-
187. 

5. The Contractor may be subject to debarment or suspension proceedings. Such proceedings will be 
consistent with the procedures in section 2-183 of the Code of Ordinances of the City of Fort 
Lauderdale, Florida.

Authorized Signature Print Name and Title

Date
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City of Fort Lauderdale • Procurement Services Division 
100 N. Andrews Avenue, 619 • Fort Lauderdale, Florida 33301 

954-828-5933 Fax 954-828-5576 
purchase@fortlauderdale.gov  

 

                               ADDENDUM NO. 1 
  

ITB No. 12326-403 
 

GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176 
 

ISSUED: January 8, 2020 
 
This addendum is being issued to make the following change(s): 
 
1. Specification 26 12 00, 2.02. PAD-MOUNT TRANSFORMERS (M): 

 
DELETE THE FOLLOWING IN THE BID SPECIFICATIONS: 
“Primary fusing shall be provided with an oil immersed drawout expulsion 
BAY-O-NET Dual Sensing type Fuse in series with an ELSP type current 
limiting backup fuse designed to protect the transformer in the event of 
secondary or internal faults, or overload conditions. The BAY-O-NET fuse 
shall be replaceable and hook stick operable.” 
 

AND 
 
REPLACE THE BID SPECIFICATION WITH THE FOLLOWING: 
“Primary fusing for transformers under 1000kVA shall be provided with an 
oil immersed drawout expulsion BAY-O-NET Dual Sensing type Fuse in 
series with an ELSP type current limiting backup fuse designed to protect 
the transformer in the event of secondary or internal faults, or overload 
conditions. The BAY-O-NET fuse shall be replaceable and hook stick 
operable. Primary fusing for transformers equal to or greater than 
1000kVA shall be provided with an oil immersed, current sensing cartridge 
type weak link fuse designed to protect the transformer in the event of 
secondary or internal faults, or overload conditions.”   
 
 

All other terms, conditions, and specifications remain unchanged. 
 
 
(Penelope Burger) 
(Procurement Administrator) 
 
Company Name: ___________________________________________________ 

(please print) 
 

Bidder’s Signature: _________________________________________________ 
 
 
Date: __________________ 
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City of Fort Lauderdale • Procurement Services Division 
100 N. Andrews Avenue, 619 • Fort Lauderdale, Florida 33301 

954-828-5933 Fax 954-828-5576
purchase@fortlauderdale.gov

 ADDENDUM NO. 2 

ITB No. 12326-403 

GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176 

ISSUED: January 10, 2020 

This addendum is being issued to make the following change(s): 

1. CHANGE BID END DATE

From Bid Ends January 20, 2020 to Bid Ends January 21,2020.

All other terms, conditions, and specifications remain unchanged. 

Penelope Burger, 
Procurement Administrator 

Company Name: ___________________________________________________ 
(please print) 

Bidder’s Signature: _________________________________________________ 

Date: __________________ 
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City of Fort Lauderdale • Procurement Services Division 
100 N. Andrews Avenue, 619 • Fort Lauderdale, Florida 33301 

954-828-5933 Fax 954-828-5576
purchase@fortlauderdale.gov

 ADDENDUM NO. 3 

ITB No. 12326-403 

GT Lohmeyer WWTP Motor Control Centers Rehabilitation P12176 

ISSUED: January 23, 2020 

This addendum is being issued to make the following change(s): 

1. CHANGE BID END DATE

From Bid Ends January 21, 2020 to Bid Ends January 29,2020.

All other terms, conditions, and specifications remain unchanged. 

(Penelope Burger) 
(Procurement Administrator) 

Company Name: ___________________________________________________ 
(please print) 

Bidder’s Signature: _________________________________________________ 

Date: __________________ 

Bid 12326-403City of Fort Lauderdale

3/25/2020 3:03 PM p. 100

CAM 20-0219 
Exhibit 3 

Page 100 of 102

mailto:purchase@fortlauderdale.gov


5

6

Question and Answers for Bid #12326-403 - GT Lohmeyer WWTP Motor Control 

Centers Rehabilitation P12176 

Overall Bid Questions

Question 1

     What is the Engineer's Estimate of Probable Construction Cost or the City's Budget for this project? 

(Submitted: Dec 12, 2019 11:45:56 AM EST)

Answer

-  The construction cost range is from 3.9 to 4.8 million. (Answered: Dec 13, 2019 9:58:30 AM EST)

Question 2

     1000kVA Padmount transformers on sheet E -27 (TX-SPS1A and SPS1B) indicate primary fusing is required. 

Specification 26 12 00, 2.02.M requires the fusing to be provided as Bay-O-Net in series an ELSP current 

limiting fuse. 

This type of fuse is not available internal to a 1000kVA padmount transformer and would require a separately 

mounted primary switch to accommodate them. 

Thus, in lieu of the specified fuse, is an oil immersed, current sensing cartridge type weak link fuse acceptable? 

(Submitted: Dec 20, 2019 10:17:55 AM EST)

Answer

-  See Addendum No. 1 (Answered: Jan 8, 2020 2:30:12 PM EST)

Question 3

     We'd like to request a 2nd site visit if at all possible. (Submitted: Dec 26, 2019 9:37:21 AM EST)

Answer

- Sorry, bid schedule remains as posted. (Answered: Dec 27, 2019 8:34:26 AM EST)

Question 4

     Electrical sheet E -3, Note: 1 can be found on several pages regarding the electrical duct-bank. The note calls 

for the contractor to perform "Underground Investigation", which is not possible during the bid process. I would 

ask that an allowance be set to cover the possible conflicts for the duct-bank installation. 

It has been my experience that sometimes these conflicts can result in major cost changes as they could 

include de-watering, extra trench safety, extra time/labor of excavating or even flowable fill to back-fill around 

existing piping in the ground to get compaction. (Submitted: Jan 7, 2020 2:37:16 PM EST)

Answer

- Note 1 on Sheet E-3 does not require the Contractor to perform underground investigations during the 

bidding process. However, Note 1 on Sheet E-3 and Specification 26 00 00 section 1.08.D does require the 

Contractor to perform underground investigations during the construction phase of the project and to adjust 

conduit routing and manhole locations accordingly. The Contractor shall include in their bid all cost for 

underground interference investigations in the path of the suggested duct-bank routing and manhole 

placement. The Contractor shall bring to the OwnerÃ¢Â€Â™s and EngineerÃ¢Â€Â™s attention all underground 

interferences identified in the ContractorÃ¢Â€Â™s underground investigations that conflict with the suggested 

duct-bank routing/manhole placement. The Owner, Engineer and Contractor together will resolve the identified 

interferences, on a case-by-case basis, with regards to duct-bank routing and manhole locations to facilitate 

underground duct-bank routing and manhole placement. No allowance will be added to cover possible conflicts 

during duct-bank installation. (Answered: Jan 10, 2020 4:48:24 PM EST)

Question 5

     Please clarify where detail 14 on E -45 should be used as I don't see it called out on any electrical drawing. 

(Submitted: Jan 8, 2020 12:59:17 PM EST)

Answer

- Locations requiring Detail 14 on sheet E-45 are dependent on actual conduit routing. The design intent is to 

provide a standard detail to be used in cases where surface mounted conduits locations conflict with foot 

traffic. These locations, if any, will be determined during the Ã¢Â€ÂœConduit Plan SubmittalÃ¢Â€Â  review 

phase required per specification 26 00 00 section 1.06. (Answered: Jan 10, 2020 10:02:31 AM EST)

Question 6

     Would the City consider a bid due date change? January 20th is Martin Luther King, Jr. Day. (Submitted: Jan 9, 

2020 1:35:00 PM EST)

Answer

- Yes, see Addendum No. 2 (Answered: Jan 10, 2020 5:05:16 PM EST)
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Question and Answers for Bid #12326-403 - GT Lohmeyer WWTP Motor Control 

Centers Rehabilitation P12176 

Overall Bid Questions

Question 1

     What is the Engineer's Estimate of Probable Construction Cost or the City's Budget for this project? 

(Submitted: Dec 12, 2019 11:45:56 AM EST)

Answer

-  The construction cost range is from 3.9 to 4.8 million. (Answered: Dec 13, 2019 9:58:30 AM EST)

Question 2

     1000kVA Padmount transformers on sheet E -27 (TX-SPS1A and SPS1B) indicate primary fusing is required. 

Specification 26 12 00, 2.02.M requires the fusing to be provided as Bay-O-Net in series an ELSP current 

limiting fuse. 

This type of fuse is not available internal to a 1000kVA padmount transformer and would require a separately 

mounted primary switch to accommodate them. 

Thus, in lieu of the specified fuse, is an oil immersed, current sensing cartridge type weak link fuse acceptable? 

(Submitted: Dec 20, 2019 10:17:55 AM EST)

Answer

-  See Addendum No. 1 (Answered: Jan 8, 2020 2:30:12 PM EST)

Question 3

     We'd like to request a 2nd site visit if at all possible. (Submitted: Dec 26, 2019 9:37:21 AM EST)

Answer

- Sorry, bid schedule remains as posted. (Answered: Dec 27, 2019 8:34:26 AM EST)

Question 4

     Electrical sheet E -3, Note: 1 can be found on several pages regarding the electrical duct-bank. The note calls 

for the contractor to perform "Underground Investigation", which is not possible during the bid process. I would 

ask that an allowance be set to cover the possible conflicts for the duct-bank installation. 

It has been my experience that sometimes these conflicts can result in major cost changes as they could 

include de-watering, extra trench safety, extra time/labor of excavating or even flowable fill to back-fill around 

existing piping in the ground to get compaction. (Submitted: Jan 7, 2020 2:37:16 PM EST)

Answer

- Note 1 on Sheet E-3 does not require the Contractor to perform underground investigations during the 

bidding process. However, Note 1 on Sheet E-3 and Specification 26 00 00 section 1.08.D does require the 

Contractor to perform underground investigations during the construction phase of the project and to adjust 

conduit routing and manhole locations accordingly. The Contractor shall include in their bid all cost for 

underground interference investigations in the path of the suggested duct-bank routing and manhole 

placement. The Contractor shall bring to the OwnerÃ¢Â€Â™s and EngineerÃ¢Â€Â™s attention all underground 

interferences identified in the ContractorÃ¢Â€Â™s underground investigations that conflict with the suggested 

duct-bank routing/manhole placement. The Owner, Engineer and Contractor together will resolve the identified 

interferences, on a case-by-case basis, with regards to duct-bank routing and manhole locations to facilitate 

underground duct-bank routing and manhole placement. No allowance will be added to cover possible conflicts 

during duct-bank installation. (Answered: Jan 10, 2020 4:48:24 PM EST)

Question 5

     Please clarify where detail 14 on E -45 should be used as I don't see it called out on any electrical drawing. 

(Submitted: Jan 8, 2020 12:59:17 PM EST)

Answer

- Locations requiring Detail 14 on sheet E-45 are dependent on actual conduit routing. The design intent is to 

provide a standard detail to be used in cases where surface mounted conduits locations conflict with foot 

traffic. These locations, if any, will be determined during the Ã¢Â€ÂœConduit Plan SubmittalÃ¢Â€Â  review 

phase required per specification 26 00 00 section 1.06. (Answered: Jan 10, 2020 10:02:31 AM EST)

Question 6

     Would the City consider a bid due date change? January 20th is Martin Luther King, Jr. Day. (Submitted: Jan 9, 

2020 1:35:00 PM EST)

Answer

- Yes, see Addendum No. 2 (Answered: Jan 10, 2020 5:05:16 PM EST)
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