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This is an Agreement made and entered into by and between: BROWARD
METROPOLITAN PLANNING ORGANIZATION, created pursuant to Section 339.175,
Florida Statutes, hereinafter referred to as "BMPO,"

AND

CITY OF FORT LAUDERDALE, a political subdivision of the state of Florida,
hereinafter referred to as "City,"

WHEREAS, the BMPO is a Designated Recipient in the Miami Urbanized Area of
federal assistance from the Federal Transit Administration ("FTA"); and

WHERSAS, the BMPO has set aside $3.5 Million (“Grant Funds”) to reimburse
the City for design and construction of improvements in the Downtown Mobility Hub
area (the “Project”), which is located in the City; and

WHEREAS, the BMPO will use an FTA Grant Agreement as the mechanism to
reimburse the City, as it completes specified milestones for this Project. FTA approval of
the Grant Agreement is anticipated April 2015, at which time the Agreement will be an
exhibit to this Agreement; and

ol 1}

WHEREAS, the BMPO is willing lgtilize the Grant Funds to fund the Project which

will be administered by the BMPO and implemented by City; and

WHEREAS, the BMPO is responsible for ensuring that the Grant Funds are
properly utilized to implement the Project and that the City complies with FTA's Section
5307 grant requirements; and

WHEREAS, the City desires to enhance the experience of pedestrians and
transit passengers, walkability and other access to transit options, to encourage transit
oriented development, and to spur economic development in the Downtown Mobility
Hub area; and

WHEREAS, the City partnered with the BMPO and other project partners in 2011
to complete the Downtown Mobility Hub and Joint Development Initiative (JDI), which
provides the blueprint and design concepts for streetscape improvements; and

WHEREAS, on February 3, 2015, the City Commission authorized the
appropriate City officials to execute this Agreement with the BMPO; and

WHEREAS, on February 3, 2015, the BMPO Board authorized the appropriate
BMPO officials to execute this Agreement with the City; and
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WHEREAS, BMPO and City desire to enter into an Agreement whereby the
duties and obligations of each party to the other are set forth therein;

NOW, THEREFORE, IN CONSIDERATION of the mutual terms, conditions,
promises, covenants, and payments hereinafter set forth, the BMPO and City agree as
follows:

ARTICLE 1
EFINITIONS AND IDENTIFICATIONS

For purposes of this Agreement, reference to one gender shall include the other, use of
the plural shall include the singular, and use of the singular shall include the plural. The
following definitions apply unless the context in which the word or phrase is used
requires a different definition:

1.1 Agreement - means this document, Articles 1 through 11, inclusive. Other terms
and conditions are included in the exhibits and documents that are expressly
incorporated by reference.

1.2 BMPO Board — The Broward Metropolitan Planning Organization Board.

1.3 BMPO Contract Administrator - The BMPO Executive Director, or his/her
designee. The primary responsibilities of the BMPO Contract Administrator are to
coordinate and communicate with City.

1.4 City Contract Administrator - The Director of the City of Fort Lauderdale
Transportation and Mobility Department, or designee of the Director. The primary
responsibilities of the City Contract Administrator are to coordinate and
communicate with BMPO and to manage and supervise execution and
completion of the Scope of Services and the terms and conditions of this
Agreement as set forth herein. In the administration of this Agreement, as
contrasted with matters of policy, all parties may rely on the instructions or
determinations made by the City Contract Administrator; provided, however, that
such instructions and determinations do not change the Scope of Services.

1.5 Project - The Project consists of the services described in Article 2.

ARTICLE 2
PURPOSE AND SCOPE

2.1  The purpose of this Agreement is to set out the terms and conditions for the City
to provide management of the design and construction of streetscape
improvements in the Downtown Fort Lauderdale Mobility Hub as identified in the
Fort Lauderdale Downtown Mobility Hub and Joint Development Initiative (JDI)
completed in 2011 in partnership with the BMPO, the City of Fort Lauderdale, the
South Florida Regional Transportation Authority, Fort Lauderdale Northwest-
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2.2

2.3

3.1

Progresso-Flagler Heights Community Redevelopment Agency (NFP-CRA), and
Florida Department of Transportation (FDOT). The partner agencies conducted
the JDI in conjunction with the Broward Boulevard Gateway Project that
established a long-term vision for Broward Boulevard as an entryway into
Downtown Fort Lauderdale east of 1-95. The effort included identifying
opportunities for public-private partnership to develop a Mobility Hub. The
Downtown Fort Lauderdale Mobility Hub Project includes design and construction
of physical improvements to achieve a high-quality user experience, seamless
mobility and mode transfer, walkability and bike ability, and to catalyze transit
oriented development.

The Project area (Downtown Fort Lauderdale Mobility Hub) is located within a
four block area generally bounded by Broward Boulevard, Andrews Avenue, NW
4™ Street, and the Florida East Coast Railroad (“FEC”) tracks. The City owns
approximately four acres within the Project area. The Project focuses on
connections to muitiple modes of transportation, including:

The Wave Streetcar

The All Aboard Florida FEC commuter rail station

Transportation Management Association (TMA) Community bus/trollies
Broward County Transit's Broward Central Terminal

Future Central Broward East-West transit extensions and stations
Future Tri-Rail Coastal Link

The City will be responsible for administering and managing the Project in a
manner satisfactory to the BMPO and consistent with the concepts for
streetscape improvements and implementation recommendations developed as
part of the Downtown Mobility Hub and Joint Development Initiative (JDI).

ARTICLE 3
GRANT PASS THROUGH REQUIREMENTS

Section 5307 Grant - City agrees to comply with all the terms and conditions set
forth in Section 5307 grant agreement and the FTA Master Grant Agreement. A
copy of the Grant agreement executed by BMPO will set out the allocation of
Section 5307 funds for the Project (“Grant Agreement”) and upon execution will
be attached hereto as Exhibit “A”, and the FTA Master Grant Agreement (“Master
Agreement”) is located at http://www.fta.dot.gov/documents/21-Master.pdf. City
acknowledges that this Master Agreement may be amended by FTA from time to
time and City agrees to abide by any and all such amendments. In consideration
for BMPO's payment to City of the Section 5307 grant funds, City shall perform
the Project in compliance with each and every applicable term and condition set
forth in the Grant Agreement and the Master Agreement.
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3.2

3.3

3.4

Grant Obligations - City shall comply with the applicable Section 5307 grant
requirements applicable to Project, including, but not limited to compliance with
requirements relating to the source of the local share, accounting, records
retention, audit provisions, Disadvantaged Business Enterprise (DBE)
requirements, competitive procurement, Davis Bacon Act requirements, and Buy
America requirements. BMPO may enforce against City any right that FTA may
enforce against BMPO pertaining to the provision of FTA funds to City from the
BMPO under the Section 5307 grant.

Federal Requirements - In addition to the obligations of the Section 5307 grant,
City must comply with any and all laws, statutes, rules, regulations, circulars,
directives, and requirements of the federal and state government that relate to or
in any manner affect the performance of public transit services and/or the Project
grant funds under this Agreement. These regulations, circulars, and directives
include, without limitation, the following: FTA Circular No. 4220.1F "Third Party
Contracting Guidelines"; 49 CFR Part 19, "Uniform Administrative Requirements
for Grants and Cooperative Agreements to State and Local Governments"; Office
of Management and Budget (OMB) 2 CFR Chapter |, Chapter Il, Part 200, et al.,
Uniform Administrative Requirements, Cost Principles, and Audit Requirement
for Federal Awards; Final Rule (http://www.apo.gov/fdsys/pkg/FR-2013-12-
26/pdf/2013-30465.pdf); FTA "Best Practices Procurement Manual"; and any
amendments or revisions to the foregoing. Anything in this Agreement to the
contrary, all FTA mandated terms shall be deemed to control in the event of a
conflict with other provisions contained in this Agreement. City shall not perform
any act, fail to perform any act, or refuse to comply with any BMPO requests
which would cause BMPO to be in violation of the FTA terms and conditions
related to the Grant Agreement or the Master Agreement, as may be amended
by the FTA from time to time.

Progress and Financial Reports - City shall prepare narrative Progress Reports
and Financial Reports on forms approved by the BMPO describing the progress
of the work and expenditures for the Project funded under the Section 5307 grant
quarterly (March 31, June 30, September 30, and December 31). The Progress
Report must contain the following information: (1) description of the work
completed during the prior period; (2) tasks expected to be completed during the
next period; (3) explanations of any problems or delays encountered or
anticipated; and (4) any other detail that may be reasonably requested by BMPO.

The Financial Reports must include, at a minimum, the information as described
on the form attached as Exhibit “B”.

Properly completed Progress and Financial Reports must be delivered to BMPO
no later than 20 calendar days after the conclusion of each three month period as
set forth above. Progress and Financial Reports are deliverables under this
Agreement and must be reviewed and accepted by the BMPO prior to the
BMPQ’s approval and payment of City’s invoices.
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3.5

4.1

4.2

5.1

5.2

5.3

Grant_Indemnity — City’s failure to reasonably perform its obligations related to
the receipt of the Project Grant Funds shall constitute a material breach of this
Agreement. City, to the extent permitted by law, agrees to indemnify and hold
the BMPO harmless from any liability, demand, claim, penalty or any other
adverse action resulting from breach by the City of its obligations related to the
receipt of the Project Grant Funds, including, any demand for return of all or a
portion of the Pilot Project Grant Funds (including interest and penalties). In the
event there are changes made to the Grant Agreement after execution by BMPO
and FTA, or the execution of this Agreement, the parties agree to amend this
Agreement as necessary to comply with those changes.

ARTICLE 4
TERM

This Agreement shall be effective upon execution by both parties and shall
continue in full force and effect until City performs all obligations and
responsibilities, with respect to the funds set forth in Exhibit "A", imposed on
BMPO by FTA for receipt of federal funds under the Section 5307 grant for the
Project or December 31, 2019, whichever occurs first.

The parties hereto may extend this Agreement by mutual consent in writing prior
to the expiration of the Term. This provision in no way limits either party’s right to
terminate this Agreement at any time during the Term.

ARTICLE 5
CONSIDERATION AND PAYMENT

Pursuant to this Agreement, the BMPO has transferred $3,500,000 from its
FHWA funds to pay for those activities/tasks described in the Project funded
under the FTA Section 5307 grant. The total FTA share for this Project is an
amount not to exceed $3,500,000, for actual costs incurred, including
administrative costs payable to the BMPO and City. In the event the Project costs
exceed the Grant amount the increase in the Project costs will be the sole
responsibility of the City.

The BMPO shall have no obligation to independently fund the costs of the
Project.

Reimbursement of the BMPQ’s and City's expenses for the Project funded under
the Section 5307 grant shall be subject to the cost principles set forth in the OMB
Final Rule (http:/www.gpo.gov/fdsys/pkg/FR-2013-12-26/pdf/2013-30465.pdf),
as well as the applicable provisions of the Section 5307 grant. The BMPO agrees
to reimburse City for its expenditures that are allowable under the Project grant.
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The BMPO shall charge costs directly associated with the BMPO’s oversight of
the Project.

The City shall be reimbursed for the costs associated upon the satisfactory
completion of the following milestones, as reasonably determined by the BMPO
in its sole discretion:

. Milestone 1 - The first milestone shall be submittal by the City to the BMPO of a
Capital Improvement Project Phasing Plan identifying the scope and timing of
projects within the Project area. The plan shall include a phasing approach for
improvements relative to the discovered future plans and timing for the parcels
within the Project area.

Upon approval by the BMPO of the Phasing Plan Report, the City shall be
reimbursed for the invoiced costs associated with that effort. Public outreach
communication, and project/design management associated with completion of
this milestone shall be documented and an allowable cost shall be made to the
City under this milestone.

. Milestone 2 - The second milestone shall be for the initial design plans (30%) for
the Project Design plans for streetscape and multimodal improvements per the
Mobility Hub/JDI concept plan include but are not limited to:

i. Roadway infrastructure including bike lanes, sidewalks, other pedestrian

infrastructure and pathways, and curbs

ii. Undergrounding of utilities

iii. Pedestrian and street lighting

iv. Street furniture such as benches, trash and recycling

v. Landscaping and green infrastructure components; and

vi. Wayfinding signage

Public outreach communication, and project/design management associated with
completion of this milestone shall be documented and an allowable cost shall be
made to the City under this milestone.

. Milestone 3 - The third milestone shall be the completion of final design plans
(100%) and construction bid documents to commence the Project. Design plans
for streetscape and multimodal improvements per the Mobility Hub/JDI concept
plan include but are not limited to:

i. Roadway infrastructure including bike lanes, sidewalks, other pedestrian

infrastructure and pathways, and curbs

ii. Undergrounding of utilities

iii. Pedestrian and street lighting

iv. Street furniture such as benches, trash and recycling

v. Landscaping and green infrastructure components; and
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vi. Wayfinding signage

Public outreach, communication, and project/design management associated
with completion of this milestone shall be documented and an allowable cost
under this milestone.

. Milestone 4 - The fourth milestone shall be construction of the Project.

The BMPO shall reimburse the City for the costs associated with obtaining all
required development and permit approvals to commence construction, and the
completion of the various phases of construction including but not limited to:

i. Construction

ii. Groundbreaking

iii. Utility relocation

iv. Curb, gutter, sidewalk, and pedestrian infrastructure

v. Roadway design improvements including bike lanes

vi. Planting areas and installation of landscaping

vii. Conduit for electrical

viii. Installation of street and pedestrian lighting; and

ix. Wayfinding, street furniture, and amenity installation

Public outreach communication, and project/design management associated with
completion of this milestone shall be documented and an allowable cost shall be
made to the City under this milestone.

Completion of the construction phases will be deemed to have occurred when
the City submits all receipts, approved permits, certificate of completion, if any,
copies of all permits with all required sign-offs, and all other necessary
documentation indicating the construction phase has been completed in a
satisfactory manner. Final required sign-off shall include a professional
engineer’s signing and sealing that the Project is complete and operational, in
substantial conformance with the plans and specifications.

At the completion of the Project, the CITY shall provide verified actual costs
satisfactorily demonstrated to have been expended by the City for completion of
the Project, in an amount not to exceed Three Million Five Hundred Thousand
and 00/100 Dollars ($3,500,000). Upon satisfactory review and approval of all
required documentation form the City, the BMPO shall pay the balance of the
total contract amount after the costs reimbursed for the preceding milestones.
Public Outreach, communication, and project/design/construction management
associated with completion of this milestone shall be documented and an
allowable cost under this milestone.

Upon receipt of City's properly documented invoice BMPO shall pay City the
applicable federal share of the invoice within 30 days. City's invoice shall include
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evidence that City has paid its local share contribution, if applicable, payroll
records and invoices from City’s contractor(s) and proof of payment to
contractor(s) to verify that City has incurred the costs set out in its invoice. The
BMPO reserves the right to require City to submit additional reasonable
documentation to verify that City has incurred the costs set out in its invoice and
that the amount of the invoice does not exceed the applicable federal share of
the allocation of Section 5307 grant funds, less the BMPOs administrative costs
under the Project grant.

5.6 If BMPO disputes any items on an invoice for a reasonable cause, BMPO may
deduct that disputed item from the payment, but shall not delay payment for the
undisputed portions. The amounts and reasons for such deductions shall be
documented to City and the parties agree to timely meet to resolve any such
disputes.

5.7 The BMPOQ's obligation to provide reimbursement to City shall be limited to the
availability of funds to BMPO from FTA which are specifically earmarked for the
Project. In the event that FTA shall deny any of BMPO’s request for payments
relating to the Project, or if FTA shali request the return of any funds relating to
the Project that have been previously paid, City shall, within sixty (60) days of
receiving notice from BMPO of FTA'’s denial or request for return of funds already
paid, return to BMPO the funds that FTA has declined to reimburse or requested
to be returned. City's requirement to return funds shall include the payment of
any interest or penalties required by FTA.

5.8 Payment shall be made to City at:

Director

Transportation & Mobility Department
City of Fort Lauderdale

290 NE 3" Ave.

Fort Lauderdale, Florida 33301

ARTICLE 6
GOVERNMENTAL IMMUNITY

Nothing herein is intended to serve as a waiver of sovereign immunity by any party nor
shall anything included herein be construed as consent to be sued by third parties in
any matter arising out of this Agreement or any other contract. The BMPO and the City
are state agencies or political subdivisions as defined in Chapter 768.28, Florida
Statutes, and shall be fully responsible for the acts and omissions of their agents or
employees to the extent permitted by law.

ARTICLE 7
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INSURANCE

City is an entity subject to Section 768.28, Florida Statutes, and City shall furnish the
BMPO with written verification of liability protection in accordance with state law prior to
final execution of this Agreement.

ARTICLE 8
TERMINATION

8.1  This Agreement may be terminated for cause by the aggrieved party if the party
in breach has not corrected the breach within thirty (30) days after written notice
from the aggrieved party identifying the breach.

8.2 This Agreement may be terminated for cause for reasons including, but not
limited to, City's repeated (whether negligent or intentional) submission for
payment of false or incorrect bills or invoices, failure to suitably perform the work;
or failure to continuously perform the work in a manner calculated to meet or
accomplish the objectives as set forth in this Agreement.

8.3  Should either party involuntarily fail to perform any of their respective obligations
pursuant to this Agreement, this Agreement may be terminated.

8.4 Notice of termination shall be provided in accordance with the "NOTICES"
section of this Agreement.

ARTICLE 9
MAINTENANCE OF RECORDS/AUDITS

9.1 City shall maintain books, records, documents, and other evidence directly
pertinent to work under this Agreement in accordance with generally accepted
accounting principles and practices. City shall also maintain for a period of three
(3) years from the latter of the date of Section 5307 grant close-out or expiration
of this Agreement the financial information and data used by City in the
preparation or support of the proposed or actual costs submitted for
reimbursement under this Agreement. City agrees to permit the BMPO, FTA, the
U.S. DOT Secretary and the U.S. Comptroller General, or their duly authorized
representatives, to inspect all work, materials, payrolis, and other data and
records and to conduct performance and/or financial audits of City books,
records and accounts pertaining to the Section 5307 grant expenditures for this
Project.

9.2 City shall be responsible for meeting the audit requirements of the OMB Final
Rule (http://www.gpo.gov/fdsys/pka/FR-2013-12-26/pdf/2013-30465.pdf), and
any further revision or supplement thereto. City agrees that the audit will be
conducted in accordance with U.S. Government Accountability Office (U.S. GAO)
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"Government Auditing Standards." Upon the BMPO's request, City must submit
a copy of its audit, completed in accordance with the above-described
requirements, within 30 days after completion of the audit, but no later than one
year after the end of the audit period.

9.3 City and any of its contractors or subcontractors shall preserve and make
available, at reasonable times for examination and audit by the BMPO, all
financial records, supporting documents, statistical records, and any other
documents pertinent to this Agreement for the required retention period of the
Florida Public Records Act, Chapter 119, Florida Statutes, as may be amended
from time to time, if applicable, or, if the Florida Public Records Act is not
applicable, for a minimum period of three (3) years after termination of this
Agreement. If any audit has been initiated and audit findings have not been
resolved at the end of the retention period or three (3) years, whichever is longer,
the books, records, and accounts shall be retained until resolution of the audit
findings. If the Florida Public Records Act is determined by City to be applicable
to City's and its subcontractors’ records, City and its subcontractors shall comply
with all requirements thereof; however, no confidentiality or non-disclosure
requirement of either federal or state law shall be violated by City or its
subcontractors.

ARTICLE 10
NONDISCRIMINATION

10.1 In accordance with Title VI of the Civil Rights Act of 1964, as amended, 42
U.S.C. Section 2000d, Section 303 of the Age Discrimination Act of 1975, as
amended, 52 U.S.C. Section 6102, Section 202 of the Americans with Disabilities
Act of 1990, 42 U.S. C. Section 12132, Federal transit law, 49 U.S.C. Section
5332, and implementing regulations; AUTHORITY will not discriminate against
any employee, applicant for employment, or contractor hired, or any passenger
provided transit service because of race, color, religion, national origin, ancestry,
sex, age, or disability.

10.2 Contract Assurance: Neither City nor any of its contractors or subcontractors
may discriminate on the basis of race, color, national origin, or sex in the
performance of this Agreement. City shall carry out all applicable requirements
of 49 CFR Part 26 in the award and administration of this US Department of
Transportation-assisted Agreement. Failure by City to carry out these
requirements is a material breach of this Agreement, which may result in the
termination of this Agreement or any other remedy allowed by law.

ARTICLE 11
MISCELLANEOUS

11.1 THIRD PARTY OBLIGATIONS / BENEFICIARIES
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11.1.1 City shall be liable to third parties with whom it enters into contracts to
effectuate the purposes of the Section 5307 grant for the Project. City
shall pay directly such parties for all amounts due under said contracts.

11.1.2 Neither City nor the BMPO intends to directly or substantially benefit a
third party by this Agreement. Therefore, the parties agree that there are
no third party beneficiaries to this Agreement and that no third party shall
be entitled to assert a right or claim against either of them based upon this
Agreement.

11.2 NOTICES

Whenever either party desires to give notice to the other, such notice must be in
writing, sent by certified United States Mail, postage prepaid, return receipt
requested, or sent by commercial express carrier with acknowledgement of
delivery, or by hand delivery with a request for a written receipt of
acknowledgment of delivery, addressed to the party for whom it is intended at the
place last specified. The place for giving notice shall remain the same as set
forth herein until changed in writing in the manner provided in this section. For
the present, the parties designate the following:

For City:

City Manager

City of Fort Lauderdale

100 North Andrews Avenue
Fort Lauderdale, Florida 33301

With a copy to:

City Attorney

City of Fort Lauderdale

100 North Andrews Avenue
Fort Lauderdale, Florida 33301

For BMPO:

Executive Director

Broward Metropolitan Planning Organization
100 West Cypress Creek Road, Suite 850
Fort Lauderdale, Florida 33309

With a copy to:
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Alan L. Gabriel, Esq.

BMPO General Counsel

200 East Broward Blvd., Suite 1900
Fort Lauderdale, Florida 33301

11.3 ASSIGNMENT AND PERFORMANCE

Neither this Agreement nor any right or interest created herein shall be assigned,
transferred, or encumbered without the prior written consent of the other party.
The references herein to the Federal Transit Administration or FTA shall include
any successor agency or department of the United States Government.

11.4 COMPLIANCE WITH LAWS

Parties shall comply with all applicable federal, state, and local laws, codes,
ordinances, rules, and regulations in performing its duties, responsibilities, and
obligations pursuant to this Agreement.

11.5 SEVERANCE

In the event a portion of this Agreement is found by a court of competent
jurisdiction to be invalid, the remaining provisions shall continue to be effective
unless CITY or the BMPO elect to terminate this Agreement. An election to
terminate this Agreement based upon this provision shall be made within seven
(7) days after the finding by the court becomes final.

11.6 JOINT PREPARATION

Each party and its counsel have participated fully in the review and revision of
this Agreement and acknowledge that the preparation of this Agreement has
been their joint effort. The language agreed to expresses their mutual intent and
the resulting document shall not, solely as a matter of judicial construction, be
construed more severely against one of the parties than the other. The language
in this Agreement shall be interpreted as to its fair meaning and not strictly for or
against any party.

11.7 PRIORITY OF PROVISIONS

If there is a conflict or inconsistency between any term, statement, requirement,
or provision of any exhibit attached hereto, any document or events referred to
herein, or any document incorporated into this Agreement by reference and a
term, statement, requirement, or provision of Articles 1 through 11 of this
Agreement, the term, statement, requirement, or provision contained in Articles 1
through 11 shall prevail and be given effect; provided, however, anything in this
Agreement to contrary, the Master Agreement and all FTA mandated terms shall
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be deemed to control in the event of a conflict with other provisions contained in
this Agreement.

11.8 JURISDICTION, VENUE, WAIVER OF JURY TRIAL

This Agreement shall be interpreted and construed in accordance with and
governed by the laws of the state of Florida. All parties agree and accept that
jurisdiction of any controversies or legal problems arising out of this Agreement,
and any action involving the enforcement or interpretation of any rights
hereunder, shall be exclusively in the state courts of the Seventeenth Judicial
Circuit in Broward County, Florida, and venue for litigation arising out of this
Agreement shall be exclusively in such state courts, forsaking any other
jurisdiction which either party may claim by virtue of its residency or other
jurisdictional device. BY ENTERING INTO THIS AGREEMENT, the BMPO
AND CITY HEREBY EXPRESSLY WAIVE ANY RIGHTS EITHER PARTY MAY
HAVE TO A TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO THIS
AGREEMENT.

11.9 AMENDMENTS

No modification, amendment, or alteration in the terms or conditions contained
herein shall be effective unless contained in a written document prepared with
the same or similar formality as this Agreement and executed by the City of Fort
Lauderdale City Commission and the BMPO Board or others delegated authority
to or otherwise authorized to execute same on their behalf.

11.10 PRIOR AGREEMENTS

This document represents the final and complete understanding of the parties
and incorporates or supersedes all prior negotiations, correspondence,
conversations, agreements, and understandings applicable to the matters
contained herein. The parties agree that there is no commitment, agreement, or
understanding concerning the subject matter of this Agreement that is not
contained in this written document. Accordingly, the parties agree that no
deviation from the terms hereof shall be predicated upon any prior representation
or agreement, whether oral or written.

11.11 INCORPORATION BY REFERENCE

The truth and accuracy of each "Whereas" clause set forth above is
acknowledged by the parties. Exhibits "A"* and “B” as referenced herein are
incorporated into and made a part of this Agreement.

11.12 REPRESENTATION OF AUTHORITY
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Each individual executing this Agreement on behalf of a party hereto hereby
represents and warrants that he/she is, on the date he/she signs this Agreement,
duly authorized by all necessary and appropriate action to execute this
Agreement on behalf of such party and does so with full legal authority.

11.13. MULTIPLE ORIGINALS

Multiple copies of this Agreement may be executed by all parties, each of which,
bearing original signatures, shall have the force and effect of an original

document.

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK]
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IN WITNESS WHEREOF, the parties hereto have made and executed this
Agreement: City of Fort Lauderdale through its CITY COMMISSIONERS, signing by

and through its Mayor, authorized to execute same by Commission action on the

day of ﬁma 3 , 2015, and BROWARD METROPOLITAN PLANNING
ORGANIZATION, signing by and through its Chair and Executive Director, duly
authorized to executeﬁzame.

"CITY"

CITY OF FORT LAUDERDALE

By:
N P. “JACK” SEILER,
MAYOR

By: jm’fpi-} This ggfday of ZE'{“I?/ZJ%QJ:‘ . 2015.

LEE FELDMAN, CITY MANAGER

Attest:
By:
JEFFREY A-MODARELLI, CITY CLERK (SEAL)
APPROVED A% TO FORM AND LEGAL
SUFFICI :

. ' h
/(fy id€’A. Everett, City Attorney
O \2 Cugv./k\xo Pesieim Gl iy
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SUBRECIPIENT AGREEMENT BETWEEN BROWARD METROPOLITAN PLANNING
ORGANIZATION AND THE CITY OF FORT LAUDERDALE FOR THE “DOWNTOWN
FORT LAUDERDALE MOBILITY HUB PROJECT”

“BMPO”

BROWARD METROPOLITAN
PLANNING ORGANIZATION

Byﬂ%f
=X — Richard Blattner, Chair

Gregdry Stuart, Executive Director

3 el Q g
C"_day of _ VEY ,201%# lrday of TED .201%7—

APPROVED AS TO FORM AND LEGAL
SUFFICIENCY FOR THE USE OF AND
RELIANCE BY THE BMPO'ONLY:

By: a / G 'Zuc/
Alan L. Gabriel, BMPO General Counsel
Weiss Serota Helfman Cole Bierman & Popok, P.L.
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EXHIBIT LIST

Exhibit “A” -- Grant Agreement (to be attached)

Exhibit “B” --Financial Report Form (to be attached)
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EXHIBIT
GCA”

CCCCCCCCCC



DOT FTA

U.S. Department of Transportation Federal Transit Administration

Award

Federal Award Identification Number (FAIN)  FL-2016-028-00

Temporary Application Number 7106-2016-3

Award Name Downtown Fort Lauderdale Mobility Hub: Streetscape
Award Status ! Active (Executed)

Award Budget Number 0

Part 1: Recipient Information

Name: Broward Metropolitan Planning Organization

Recipient Recipient OST - . Recipient
ID Type Recipient Alias DUNS

Multi County BROWARD METROPOLITAN PLANNING
7106 Agency ORGANIZATION 831340828
Location Type Address City State Zip
Headquarters
Physical Address 100 W CYPRESS CREEK RD STE 850 FORT LAUDERDALE FL 33309

Mailing Address 100 W CYPRESS CREEK ROAD SUITE 850 FORT LAUDERDALE FL 33309

Union Information

Union Name NONE
Address 1

Address 2

City

State

Zipcode

Contact Name NONE
Telephone

Fax
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E-mail
Website

Part 2: Award Information

Title: Downtown Fort Lauderdale Mobility Hub: Streetscape

FAIN Award Status Award Type Date Created Last Updated Date From TEAM?
FL-2016-028-00 Active (Executed) Grant 3/8/2016 3/8/2016 No

Award Executive Summary

This is an FY 2014 STP Flex (Section 5307) application in the amount of $3,500,000, starting on July 31,
2016 and ending on June 30, 2019. This is not a request for Research & Development.The Broward MPO
will apply the indirect cost rate to Force Account grant activities (for ALI 11.72.11).The Broward MPQO is an
FTA Direct Recipient. The funds are for the construction of streetscape improvements as part of the
Downtown Fort Lauderdale Mobility Hub. The local match is from the State of Florida as toll revenue

credits.

Delinquent Federal Debt
No, my organization does not have delinquent federal debt.

Requires E.O. 12372 Review
No, this application does not require E.O. 12372 Review.

Subject to Pre-Award Authority
Yes, this application is subject to Pre-Award Authority.

Will this Grant be using Lapsing Funds?
No, this Grant does not use Lapsing Funds.

Frequency of Milestone Progress Reports (MPR)
Quarterly

Frequency of Federal Financial Reports (FFR)
Quarterly

Award Point of Contact Information

;"St Last Name Title E-mail Address Phone
ame
James Cromar Director of Planning cromarj@browardmpo.org (9)83-8876-

jerimiah.easley@dot.gov

Local Security
Manager

richelle.gosman@dot.gov
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Award Budget Control Totals

. Section of CFDA
Funding Source Statute Number Amount
49 USC 5307 - Urbanized Area Formula (FHWA xfer FY
2007 fwd) 5307-3 20507 $3,500,000
Local $0
Local/In-Kind $0
State $0
State/In-Kind $0
Other Federal $0
Transportation Development Credit $875,000
Total Eligible Cost $3,500,000
Award Budget
Project Non-  r¢al Eligible
. Budget Item FTA Amount FTA g Quantity
Number A Amount
mount
117-
FL-2016- 00 ,
028-01-00 (117- OTHER CAPITAL ITEMS (BUS)  $1,331,000.00  $0.00 $1,331,000.00 6
A1)
FL-2016 CONSTRUCTION
y 11.71.04 MANAGEMENT - 3RD $240,000.00 $0.00 $240,000.00 1
028-01-00
PARTY
FL-2016- OTHER 3RD
028-01-00 11.71.11 PARTYCONTRACTUAL $10,000.00  $0.00 $10,000.00 1
SERVICES
FL-2016- FORCE ACCOUNT -
028-01-00 11.72.03 PROJECT MGMT $211,000.00 $0.00 $211,000.00 1
FL-2016- FORCE ACCOUNT -
028-01-00 11.72.10 INSPECTION $35,000.00 $0.00 $35,000.00 1
FL-2016- FORCE ACCOUNT -
028-01-00 11.72.11 OTHER $35,000.00 $0.00 $35,000.00 1
FL-2016- RIGHT-OF-WAY
028-01-00 11.75.95 UTILITY RELOCATION $800,000.00 $0.00 $800,000.00 1
119- : -
FL-2016- 00 BusAssociated Transit e T !
028-01-00 (119- Improvements $2,169,000.00 $0.00 $2,169,000.00 4
A2)
ENG/DESIGN
FL-2016- LANDSCAPING /
028-01-00 11.81.03 SCENIC $170,500.00 $0.00 $170,500.00 1
BEAUTIFICATION
FL-2016- 11.91.05 ENG/DESIGN PED $200,000.00 $0.00 $200,000.00 1
CAM 20-0786
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028-01-00 ACCESS / WALKWAYS

CONSTRUCT

FL-2016- LANDSCAPING /

028-01-00 11.93.03 SCENIC $852,000.00 $0.00 $852,000.00 1
BEAUTIFICATION

FL-2016- CONSTRUCT PED

028-01-00 11.93.05 ACCESS / WALKWAYS $946,500.00 $0.00 $946,500.00 1

Earmark and Discretionary Allocations

This application does not contain earmarks or discretionary allocations.

Sources of Federal Financial Assistance

Amendment (

PO Project Scope Scope UZA Area AccountClass .
Number Number Scope Name Number Suffix Code Name Code FPC Description Amount /
FL-
OTHER N FHWA flex
FLos- 2016 capmaL (1090 a1 120180 Miami 2014.45.95.5X2 00 trfto 5307 - $1,331.000 ¢
00 ITEMS (BUS) STP
FL- Bus '
L , i FHWA flex
FL-95- - 2016-  Associated 119-00 , v Miami, { ] Lo ¢
X110  028-01- Transit (119) A2 120180 FL 2014.45.95.5X.2 00 tS'thlg 5307 - $2,169,000 !
00 - Improvements

Part 3: Project Information

Project Title: Downtown Fort Lauderdale Mobility Hub Streetscape

Project Number Temporary Project Number Date Created Start Date End Date

FL-2016-028-01-00 7106-2016-3-P1 4/29/2016 7/31/2016  6/30/2019

Project Description

This is an FY 2014 STP Flex (Section 5307) application in the amount of $3,500,000 and a Joint
Development Initiative to identify opportunities surrounding a public-private partnership to develop a
Mobility Hub in Downtown Fort Lauderdale. The Broward MPO will fund the design and construction of
streetscape improvements to ensure connectivity with the mass transit services, facilitate ease of
movement throughout the area, and promote safety for pedestrians and bicyclists. The streetscape
improvements will be in compliance with the guiding Fort Lauderdale plans, policies and programs, and
will include hardscape and softscape elements such as traffic calming and pedestrian safety treatments,
wide sidewalks, landscaping, and street furniture such as benches, trash receptacles, bicycle racks and

light poles.

Project Benefits
The streetscape improvements in this project will provide safe and comfortable pedestrian connections to

the existing and future transit options in the area. The streetscape will also provide the physical framework

for private investment in the redevelopment of properties in the area.

Additional Information
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The Broward MPO developed the concept of Mobility Hubs as high-density places where readily-available
and high-quality transit service intersects with dense, mixed-use development, as well as bicycle and
pedestrian-friendly urban design. A Mobility Hub is a place where people go to make transportation
connections. More specifically, Mobility Hubs are critical points within the multi-modal transportation
system, with frequent transit service, connections for walking, biking, park-n-ride, transit, and carpooling,
proximity to areas with high development potential, and opportunities to generate transit ridership and
transfers.

The Downtown Fort Lauderdale Mobility Hub will be a muliti-block intermodal terminal that will connect
various transportation choices. Current transit service includes ?local bus service to points throughout
Broward County, shuttle bus connections to Tri-Rail stations, and Sun Trolley community shuttle
connections. Upcoming transit service includes the?? Wave Streetcar project,?? All-Aboard
Florida/Brightline (intercity passenger rail service on the Florida East Coast (FEC) corridor between
Downtown Miami and Orlando, ??Tri-Rail Coastal Link (FEC commuter rail passenger rail service), and
regional express bus service.

Location Description

The project study area is a roughly four (4) block area that lies north and west of the northwest corner of
Broward Boulevard and Andrews Avenue. The study area limits has a southern boundary of Broward
Boulevard, northern boundary of NW 4th Street, eastern boundary of Andrews Avenue and western
boundary of the FEC Railroad.

Security
No -- our organization will NOT expend at least 1% of the 5307 funds in this application for security-related
projects

Project Location (Urbanized Areas)

UZA Code Area Name
120000 Florida
120180 Miami, FL

Congressional District Information

State District Representative
Florida 20 Alcee L. Hastings
Florida 22 Lois Frankel

Project Control Totals

Funding Source g::ttli:t): of ﬁsa?)er Amount
ggolésﬁid5)307 - Urbanized Area Formula (FHWA xfer FY 5307-3 20507 $3,500,000
Local $0
Local/In-Kind $0

State I $0

CAM 20-0786
Exhibit 1
Page 24 of 56



State/In-Kind $0
Other Federal $0
Transportation Development Credit $875,000
Total Eligible Cost $3,500,000
Project Budget
Project Budget Item FTA Amount hl‘#r:\- Total Eligible Quantity
Number Amount Amount
FL-2016- 2177 , ‘
028:01- 00 OTHER CAPITAL ITEMS (BUS) $1,331,000.00  $0.00 $1,331,000.00 6
00 (117-
A1)
FL-2016- CONSTRUCTION
028-01- 1171.04 MANAGEMENT - 3RD  $240,00000  $0.00 $240,000.00 1
00 PARTY
FL-2016- OTHER 3RD
028-01- 117111 PARTYCONTRACTUAL  $10,00000 $0.00  $10,000.00 1
00 SERVICES
FL-2016-
FORCE ACCOUNT -
8(2)8-01- 11.72.03 SORGE LT omT $211.000.00  $0.00 $211,000.00 1
FL-2016-
FORCE ACCOUNT -
8%8-01- 117210 | REY $35000.00 $0.00  $35,000.00 1
FL-2016-
028-01- 11.72.11 g?ﬁgEACCOUNT' $35.000.00 $0.00  $35,000.00 1
00
FL-2016-
RIGHT-OF-WAY
8%8-01- 117585 RO O rion  $800,000.00  $0.00  $800,000.00 1
119-
FL-2016- 3 :
00 Bus Associated Transit
896‘8-01- Db I $2,169,000.00  $0.00 $2,169,000.00 4
A2)
ENG/DESIGN
FL-2016-
028-01- 11.91.03 'é‘(\:"éﬁlsgAP'NG/ $170.500.00 $0.00 $170,500.00 1
00 BEAUTIFICATION
FL-2016-
ENG/DESIGN PED
838-01- 11.91.08 oS P Ays 520000000  $0.00  $200,000.00 1
CONSTRUCT
FL-2016-
028-01- 11.93.03 ;'g‘é'ﬁ“sgAP ING/ $852,000.00 $0.00 $852,000.00 1
00 BEAUTIFICATION
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FL-2016- CONSTRUCT PED

8%8-01- 11.83.05 AcCESS / WALKWAYS

$946,500.00 $0.00 $946,500.00 1

Project Budget Activity Line Items

| Budget Activity Line Item: 11.71.04 - CONSTRUCTION MANAGEMENT - 3RD PARTY ]

Line ltem

Scope Name / Code " Custom Item Name Activity Quantity
OTHER CAPITAL ITEMS 11.71.04 CONSTRUCTION 3RD PARTY 1
(BUS) (117-00) T MANAGEMENT - 3RD PARTY CONTRACTS

Extended Budget Description
Cost to hire a consultant to oversee the construction of the project. For this capital expenditure ALI, no

items will exceed $5,000 in cost.

will 3rd Party contractors be used to fulfill this activity line item?
Yes, 3rd Party Contractors will be used for this line item.

. Section of CFDA
Funding Source Statute Number Amount
49 USC 5307 - Urbanized Area Formula (FHWA xfer FY
2007 fwd) 5307-3 20507 $240,000
Local $0
Local/in-Kind $0
State $0
State/In-Kind $0
Other Federal $0
Transportation Development Credit $60,000
Total Eligible Cost $240,000
Milestone Name ESt' Completion Description

ate

Bid Date 11/30/2017 Go out to bid for consultant services.
Contract Award 2/28/2018 Award contract for eonsultant services.
Contract Completed 3/31/2019 Contract complete at the end of construction.

]Eldget Activity Line Item: 11.72.03 - FORCE ACCOUNT - PROJECT MGMT \
Scope Name / Code I:ne Hem Custom Item Name Activity Quantity
OTHER CAPITAL ITEMS 11.72.03 FORCE ACCOUNT - FORCE ACCOUNT OTHER 1
(BUS) (117-00) e PROJECT MGMT CAPITAL ITEMS
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Extended Budget Description

In-House Project Manager - This is cost associated with hiring a project manager to oversee the day-to-
day functions of managing/implementing the project. For this capital expenditure ALI, no items will exceed
$5,000 in cost.

Will 3rd Party contractors be used to fulfill this activity line item?
No, 3rd Party Contractors will not be used for this line item.

. Section of CFDA
Funding Source Statute Number Amount
49 USC 5307 - Urbanized Area Formula (FHWA xfer FY
2007 fwd) 5307-3 20507 $211,000
Local - Y ISE : $0
Local/In-Kind $0
State $0
State/In-Kind $0
Other Federal $0
Transportation Development Credit $52,750
Total Eligible Cost $211,000
. Est. Completion sl
Milestone Name Date Description
Hire Project Manager 7/31/2016 Hire Project Manager
Project 3/31/2019 At completion and acceptance of project, project
Completion/Acceptance manager tasks are complete -
i - Complete the design of the Mobility Hub streetscape
Design Completion 11/30/2017 improvements
Budget Activity Line Item: 11.72.11 - FORCE ACCOUNT - OTHER J
Scope Name / Code ;ine Item Custom Item Name Activity Quantity
OTHER CAPITAL ITEMS 11.72.11 FORCE ACCOUNT - FORCE ACCOUNT OTHER 1
(BUS) (117-00) o OTHER CAPITAL ITEMS

Extended Budget Description
Cost associated with the contract administration for reporting, coordination with the sub recipient, and
other contract related activities. For this capital expenditure AL, no items will exceed $5,000 in cost.

Will 3rd Party contractors be used to fulfill this activity line item?
No, 3rd Party Contractors will not be used for this line item.

. Section of CFDA
Funding Source Statute Number Amount
49 USC 5307 - Urbanized Area Formula (FHWA xfer FY _ 5307-3 20507 $35,000
CAM 20-0786
Exhibit 1

Page 27 of 56



2007 fwd)

Local $0
Local/In-Kind $0
State $0
State/In-Kind $0
Other Federal $0
Transportation Development Credit $8,750
Total Eligible Cost $35,000
Milestone Name gz:.eCompletion Description

Start Date 7/31/2016 MPO begins oversight of project administrations.

End Date 6/30/2019 gncrn?n?gtr:;‘t)ifrs project oversight and closes out project

Budget Activity Line Iltem: 11.91.03 - ENG/DESIGN LANDSCAPING / SCENIC BEAUTIFICATION |

Line

Scope Name / Code ltem # Custom Item Name Activity Quantity
Bus Associated
) ENG/DESIGN
Transit ENGINEERING/DESIGN
11.91.03 LANDSCAPING / SCENIC 1
Improvements (119- BEAUTIFICATION (TRANSIT ENHANCEMENTS)

00)

Extended Budget Description

Cost associated with hiring a consultant to prepare design engineering drawings and to prepare
construction bid documentation. This covers all components of the project to include, but not limited to:
hardscape, landscape, utilities, lighting, signage, softscape, street furniture, outreach, public involvement,
surveying, and permitting. For this capital expenditure ALI, no items will exceed $5,000 in cost.

Will 3rd Party contractors be used to fulfill this activity line item?
Yes, 3rd Party Contractors will be used for this line item.

Funding Source g::ttl:?: of ﬁﬁzlt\;er Amount
ggo‘;sf\(n:/ds)sm - Urbanized Area Formula (FHWA xfer FY 5307-3 20507 $170,500

Local $0

Local/In-Kind $0

State - $0

State/In-Kind $0

Other Federal $0

Transportation Development Credit $42,625

Total Eligible Cost $170,500
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. Est. Completion -
Milestone Name Date Description
Bid Date 8/31/2016 Go out to bid for consuitant services.
Contract closed 12/31/2017 Close out contract at completion of consuitant services.
Complete procurement to award the contract for
Contract Award 12/31/2016 conSUanE canicns.

Budget Activity Line Item: 11.91.05 - ENG/DESIGN PED ACCESS  WALKWAYS |

Scope Name / Code I';::rg # Custom ltem Name  Activity Quantity
) ; ENG/DESIGN PED
Bus Associated Transit 11.91.05 ACCESS / ENGINEERING/DESIGN 1

Improvements (119-00) (TRANSIT ENHANCEMENTS)
WALKWAYS

Extended Budget Description

Cost associated with hiring a consultant to prepare design engineering drawings and to prepare
construction bid documentation. This covers all components of the project to include, but not limited to:
hardscape, landscape, utilities, lighting, signage, softscape, street furniture, outreach, public involvement,
surveying, and permitting. For this capital expenditure ALI, no items will exceed $5,000 in cost.

Will 3rd Party contractors be used to fulfill this activity line item?
Yes, 3rd Party Contractors will be used for this line item.

. Section of CFDA
Funding Source Statute Number Amount
49 USC 5307 - Urbanized Area Formula (FHWA xfer FY
2007 fwd) 5307-3 20507 $200,000
Local — , $0
Local/In-Kind $0
State $0
State/In-Kind $0
Other Federal $0
Transportation Development Credit $50,000
Total Eligible Cost $200,000

. Est. Completion s
Milestone Name Date Description
Bid Date 8/31/2016 Go out to bid for consultant services.
Contract Closed 12/31/2017 Clos_e out contract at the corqple,ugn» of consultant
services.
Contract Award 12/31/2016 Award contract for consultant services.
Budget Activity Line ltem: 11.71.11 - OTHER 3RD PARTYCONTRACTUAL SERVICES
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Scope Name / Code ;lne L Custom Item Name Activity Quantity

OTHER 3RD
OTHER CAPITAL 3RD PARTY
ITEMS (BUS) (117-00) | +-7111 QQS\TX&OSNTRACTUAL CONTRACTS 1

Extended Budget Description
Cost associated with a planning level phasing plan of the overall area. This will be the first task within the

design contract. For this capital expenditure AL, no items will exceed $5,000 in cost.

Will 3rd Party contractors be used to fulfill this activity line item?
Yes, 3rd Party Contractors will be used for this line item.

Funding Source gfacttli::: of ﬁszlt\:er Amount
ggolésﬁid5)307 - Urbanized Area Formula (FHWA xfer FY 5307-3 20507 $10,000
Local $0
Local/In-Kind $0
State - $0
State/In-Kind $0
Other Federal $0
Transportation Development Credit $2,500
Total Eligible Cost $10,000
Milestone Name gz:.eCompletion Description

Bid Date 8/31/2016 Go out to bid for consultant services.

Contract Award 12/31/2016 Award contract for consultant services.

Contract Closed 12/31/2017 gebr\?i?: ;su-t contract at the completion of consultant

Budget Activity Line Item: 11.93.03 - CONSTRUCT LANDSCAPING / SCENIC BEAUTIFICATION J

Scope Name / Code l’;me Item Custom Item Name Activity Quantity

Bus Associated Transit CONSTRUCT LANDSCAPING /
Improvements (119-00) 9303 SCENIC BEAUTIFICATION CONSTRUCTION 1

Extended Budget Description
Cost associated with constructing all components of the project to include, but not limited to: hardscape,

landscape, utilities, lighting, signage, softscape, street furniture, surveying, maintenance of traffic,
mobilization, and permitting. This also includes required outreach and public involvement efforts. Useful
life will be 20 years for the sidewalk/hardscapes.

Will 3rd Party contractors be used to fulfill this activity line item?
Yes, 3rd Party Contractors will be used for this line item.
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. Section of CFDA

Funding Source Statute Number Amount
49 USC 5307 - Urbanized Area Formula (FHWA xfer FY 5307-3 20507 $852.000
2007 fwd)
Local $0
Local/In-Kind $0
State $0
State/In-Kind $0
Other Federal 2 SOF TR .
Transportation Development Credit $213,000
Total Eligible Cost $852,000

. Est. Completion Sl
Milestone Name Date Description
Bid Date 2/28/2018 Go out to bid for consultant services
Contract Award 5/31/2018 Award contract for consultant services.
Contract Completed 3/31/2019 Contract complete at the end of the construction period.
Budget Activity Line ltem: 11.93.05 - CONSTRUCT PED ACCESS / WALKWAYS |
Scope Name / Code ;lne ftem Custom Item Name Activity Quantity
Bus Associated Transit CONSTRUCT PED ACCESS
Improvements (119-00) 11.93.05  /\WALKWAYS CONSTRUCTION 1

Extended Budget Description

Cost associated with constructing all components of the project to include, but not limited to: hardscape,
landscape, utilities, lighting, signage, softscape, street furniture, surveying, maintenance of traffic,
mobilization, and permitting. This also includes required outreach and public involvement efforts. Useful
life will be 20 years for the sidewalk/hardscapes.

Will 3rd Party contractors be used to fulfill this activity line item?
Yes, 3rd Party Contractors will be used for this line item.

. Section of CFDA

Funding Source Statute Number Amount
49 USC 5307 - Urbanized Area Formula (FHWA xfer FY

2007 fwd) 5307-3 20507 $946 500
Local $0

Local/In-Kind $0

State $0

State/In-Kind $0
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Other Federal
Transportation Development Credit

$0
$236,625

Total Eligible Cost

$946,500

Est. Completion

Contract Completed 3/31/2019

Milestone Name Date Description
Bid Date 2/28/2018 Go out to bid for consultant services.
Contract Award 5/31/2018 Award contract for consultant services.

Contract complete at the end of construction.

| Budget Activity Line Item: 11.75.95 - RIGHT-OF-WAY UTILITY RELOCATION

ll

Line Item

Scope Name / Code # Custom Item Name Activity

Quantity

OTHER CAPITAL ITEMS 11.75.95 RIGHT-OF-WAY UTILITY REAL ESTATE
(BUS) (117-00) o RELOCATION (RIGHT-OF-WAY)

Extended Budget Description

Cost associated with constructing all components of the project to include, but not limited to: hardscape,
landscape, utilities, lighting, signage, softscape, street furniture, surveying, maintenance of traffic,
mobilization, and permitting. This also includes required outreach and public involvement efforts. For this
capital expenditure ALI, no items will exceed $5,000 in cost.

Will 3rd Party contractors be used to fuffill this activity line item?
Yes, 3rd Party Contractors will be used for this line item.

Funding Source g::ttti?: of ﬁzgft\)er Amount
ggOL;Sf\gd5)307 - Urbanized Area Formula (FHWA xfer FY 5307-3 50507 $800,000
Local $0
Local/In-Kind $0
State $0
State/In-Kind $0
Other Federal $0
Transportation Development Credit $200,000
Total Eligible Cost $800,000
Milestone Name g:l:.eCompletion Description
Bid Date 2/28/2018 Go out to bid for consultant services.
Contract Award 5/31/2018 Award confract for consultant services.
Contract Completed 5/31/2019 Contract complete at the end of construction.
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Budget Activity Line Item: 11.72.10 - FORCE ACCOUNT - INSPECTION |

Scope Name / Code I#ine Item Custom Item Name Activity Quantity
OTHER CAPITAL ITEMS 11.72.10 FORCE ACCOUNT - FORCE ACCOUNT OTHER 4
(BUS) (117-00) o INSPECTION CAPITAL ITEMS

Extended Budget Description
Cost to cover in-house City inspectors to support inspection of construction activities in ALI’s 11.93.03,
11.93.05, and 11.75.95. For this capital expenditure ALI, no items will exceed $5,000 in cost.

Will 3rd Party contractors be used to fuffill this activity line item?
No, 3rd Party Contractors will not be used for this line item.

Funding Source gfacttli:t): e ﬁﬁz‘l\)er Amount
gcg)OUYvaCvds)307 - Urbanized Area Formula (FHWA xfer FY 5307-3 20507 $35.000
Local - - E : $0
Local/in-Kind $0
State $0
State/In-Kind $0
Other Federal $0
Transportation Development Credit $8,750
Total Eligible Cost $35,000
Milestone Name gztt.eCompletion Description

Inspection Completed 6/1/2019

Inspection.Begins 9/1/2018

Final Inspections Begin  4/1/2019 Beginning of inspections for final acceptance

Project Environmental Findings

| Finding: Class li(c) - Categorical Exclusions (C-List)

Class Level Description

Class lI(c) consists of projects called categorical exclusions (CEs) which are known not to have, either
individually or cumulatively, a significant environmental impact on the human or natural environment
and are therefore categorically excluded from the requirement to prepare an environmental assessment
or an environmental impact statement. Class 1l(c) does not require documentation.

Categorical Exclusion Description

Type 04: Planning and administrative activities which do not involve or lead directly to construction,
such as: training, technical assistance and research; promulgation of rules, regulations, directives, or
program guidance; approval of project concepts; engineering; and operating assistance to transit
authorities to continue existing service or increase service to meet routine demand.
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Date Description Date

Ciass llc CE Approved

Line Item . .. FTA Total Eligible
Scope Name / Code Number Line Item Name Quantity Amount Cost
OTHER CAPITAL
FORCE ACCOUNT -
IJ;)I;MS (BUS) (117- 11.72.03 PROJECT MGMT 1 $211,000.00 $211,000.00

| Finding: Class li(c) - Categorical Exclusions (C-List)

Class Level Description

Class lI(c) consists of projects called categorical exclusions (CEs) which are known not to have, either
individually or cumulatively, a significant environmental impact on the human or natural environment
and are therefore categorically excluded from the requirement to prepare an environmental assessment
or an environmental impact statement. Class l1(c) does not require documentation.

Categorical Exclusion Description

Type 04: Planning and administrative activities which do not involve or lead directly to construction,
such as: training, technical assistance and research; promulgation of rules, regulations, directives, or
program guidance; approval of project concepts; engineering; and operating assistance to transit
authorities to continue existing service or increase service to meet routine demand.

Date Description Date

Class lic CE Approved

Line Item . . FTA Total Eligible
Scope Name / Code Number Line Item Name Quantity Amount Cost
OTHER CAPITAL FORCE ACCOUNT
ITEMS (BUS) (117-00) 11.72.11 -OTHER 1 $35,000.00 $35,000.00

[Finding: Class ll(c) - Categorical Exclusions (C-List)

Class Level Description

Class lI(c) consists of projects called categorical exclusions (CEs) which are known not to have, either
individually or cumulatively, a significant environmental impact on the human or natural environment
and are therefore categorically excluded from the requirement to prepare an environmental assessment
or an environmental impact statement. Class 1I(c) does not require documentation.

Categorical Exclusion Description

Type 04: Planning and administrative activities which do not involve or lead directly to construction,
such as: training, technical assistance and research; promulgation of rules, regulations, directives, or
program guidance; approval of project concepts; engineering; and operating assistance to transit
authorities to continue existing service or increase service to meet routine demand.

Date Description Date

Class lic CE Approved

Line ltem . ... FTA Total Eligible
Scope Name / Code Number Line Item Name Quantity Amount Cost
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Bus Associated ENG/DESIGN

TEmSIc 11.91.03 LANDSCAPING / SCENIC 1 $170,500.00 $170,500.00
:)”8;’ feyEmerits (f 165 BEAUTIFICATION

|ﬁnding: Class lI(c) - Categorical Exclusions (C-List)

Class Level Description

Class 11(c) consists of projects called categorical exclusions (CEs) which are known not to have, either
individually or cumulatively, a significant environmental impact on the human or natural environment
and are therefore categorically excluded from the requirement to prepare an environmental assessment
or an environmental impact statement. Class 1(c) does not require documentation.

Categorical Exclusion Description

Type 04: Planning and administrative activities which do not involve or lead directly to construction,
such as: training, technical assistance and research; promuilgation of rules, regulations, directives, or
program guidance; approval of project concepts; engineering; and operating assistance to transit
authorities to continue existing service or increase service to meet routine demand.

Date Description Date

Class llc CE Approved

Line Item . ... FTA Total Eligible
Scope Name / Code Number Line Item Name Quantity Amount Cost
. . ENG/DESIGN PED
F#Srﬁiiﬁiiﬁd(ﬂg"(fg) 11.91.05  ACCESS/ 1 $200,000.00 $200,000.00
) WALKWAYS

| Finding: Class ll(c) - Categorical Exclusions (C-List)

Class Level Description

Class lI(c) consists of projects called categorical exclusions (CEs) which are known not to have, either
individually or cumulatively, a significant environmental impact on the human or natural environment
and are therefore categorically excluded from the requirement to prepare an environmental assessment
or an environmental impact statement. Ciass li(c) does not require documentation.

Categorical Exclusion Description
Type 04: Planning and administrative activities which do not involve or lead directly to construction,
such as: training, technical assistance and research; promulgation of rules, regulations, directives, or

program guidance; approval of project concepts; engineering; and operating assistance to transit
authorities to continue existing service or increase service to meet routine demand.

Date Description Date
Class llc CE Approved

; Total
Scope Name / Line item . . FTA o
Code Number Line Item Name Quantity Amount Eligible
Cost
OTHER CAPITAL OTHER 3RD
ITEMS (BUS) 11.71.11 PARTYCONTRACTUAL 1 $10,000.00 $10,000.00
(117-00) SERVICES

rFinding: Class ll(c) - Categorical Exclusions (C-List)
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Class Level Description

Class ll(c) consists of projects called categorical exclusions (CEs) which are known not to have, either
individually or cumulatively, a significant environmental impact on the human or natural environment
and are therefore categorically excluded from the requirement to prepare an environmental assessment
or an environmental impact statement. Class Il(c) does not require documentation.

Categorical Exclusion Description

Type 08: Maintenance, rehabilitation, and reconstruction of facilities that occupy substantially the same
geographic footprint and do not result in a change in functional use, such as: improvements to bridges,
tunnels, storage yards, buildings, stations, and terminals; construction of platform extensions, passing
track, and retaining walls; and improvements to tracks and railbeds.

Date Description Date

Class llc CE Approved

Line Item . .. FTA Total Eligible
Scope Name / Code Number Line Item Name Quantity Amount Cost
o CONSTRUCT
Improvements (119- 11.93.03 LANDSCAPING/SCENIC 1 $852,000.00 $852,000.00
P BEAUTIFICATION

00)

| Finding: Class ll(c) - Categorical Exclusions (C-List)

Class Level Description

Class l1(c) consists of projects called categorical exclusions (CEs) which are known not to have, either
individually or cumulatively, a significant environmental impact on the human or natural environment
and are therefore categorically excluded from the requirement to prepare an environmental assessment
or an environmental impact statement. Class li(c) does not require documentation.

Categorical Exclusion Description

Type 08: Maintenance, rehabilitation, and reconstruction of facilities that occupy substantially the same
geographic footprint and do not result in a change in functional use, such as: improvements to bridges,
tunnels, storage yards, buildings, stations, and terminals; construction of platform extensions, passing
track, and retaining walls; and improvements to tracks and railbeds.

Date Description Date

Class lic CE Approved

Line Item FTA Total Eligible

Scope Name / Code Number Line ltem Name Quantity WaTnt Cost

CONSTRUCT PED

Bus Associated Transit
Improvements (119-00) 11.93.05 C\ch\cl:_l}z(s\ISA/YS 1 $946,500.00 $946,500.00

| Finding: Class li(c) - Categorical Exclusions (C-List)

Class Level Description

Class ll(c) consists of projects called categorical exclusions (CEs) which are known not to have, either
individually or cumulatively, a significant environmental impact on the human or natural environment
and are therefore categorically excluded from the requirement to prepare an environmental assessment
or an environmental impact statement. Class lI(c) does not require documentation.
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Categorical Exclusion Description

Type 08: Maintenance, rehabilitation, and reconstruction of facilities that occupy substantially the same
geographic footprint and do not result in a change in functional use, such as: improvements to bridges,
tunnels, storage yards, buildings, stations, and terminals; construction of platform extensions, passing
track, and retaining walls; and improvements to tracks and railbeds.

Date Description Date

Class llc CE Approved

Line Item . .. FTA Total Eligible
Scope Name / Code Number Line Item Name Quantity Amount Cost
OTHER CAPITAL
RIGHT-OF-WAY
ITEMS (BUS) (117- 11.75.85 UTILITY RELOCATION 1 $800,000.00 $800,000.00

00)

IFinding: Class ll(c) - Categorical Exclusions (C-List)

Class Level Description

Class lI(c) consists of projects called categorical exclusions (CEs) which are known not to have, either
individually or cumulatively, a significant environmental impact on the human or natural environment
and are therefore categorically excluded from the requirement to prepare an environmental assessment
or an environmental impact statement. Class li(c) does not require documentation.

Categorical Exclusion Description

Type 04: Planning and administrative activities which do not involve or lead directly to construction,
such as: training, technical assistance and research; promulgation of rules, regulations, directives, or
program guidance; approval of project concepts; engineering; and operating assistance to transit
authorities to continue existing service or increase service to meet routine demand.

Date Description Date

Class llc CE Approved

Line item . .. FTA Total Eligible
Scope Name /Code Line Item Name Quantity , . ount  Cost
OTHER CAPITAL 447549 ~ FORCEACCOUNT- $35,000.00 $35,000.00

ITEMS (BUS) (117-00) INSPECTION

|?inding: Class ll(c) - Categorical Exclusions (C-List)

Class Level Description

Ciass lI(c) consists of projects called categorical exclusions (CEs) which are known not to have, either
individually or cumulatively, a significant environmental impact on the human or natural environment
and are therefore categorically excluded from the requirement to prepare an environmental assessment
or an environmental impact statement. Class ll(c) does not require documentation.

Categorical Exclusion Description

Type 04: Planning and administrative activities which do not involve or lead directly to construction,
such as: training, technical assistance and research; promulgation of rules, regulations, directives, or
program guidance; approval of project concepts; engineering; and operating assistance to transit
authorities to continue existing service or increase service to meet routine demand.

Date Description Date
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Class lic CE Approved

Scope Name / Line item . .. FTA Total Eligible
Code Number Line Item Name Quantity Amount Cost

OTHER CAPITAL CONSTRUCTION

ITEMS (BUS) 11.71.04 MANAGEMENT - 3RD 1 $240,000.00 $240,000.00
(117-00) PARTY

Part 4: Fleet Details

No fleet data exists for this application.

Part 5: FTA Review Comments

Application Review Comments

Comment By

doretha.foster@dot.gov

Comment
Type

Date

Comment

Application Details

8/8/2016

Civil Rights Concurrence With Comments

BROWARD METROPOLITAN PLANNING ORGANIZATION (MPO) must comply with all
applicable Federal laws and regulations related to this project, including the ADA
Standards for Transportation Facilities, based on the U.S. Access Board's ADA
Accessibility Guidelines. Found here: http://www.access-board.gov/guidelines-and-
standards/transportation/facilities/ada-standards-for-transportation-facilities

The following is a non-exhaustive list of ADA standards that BROWARD
METROPOLITAN PLANNING ORGANIZATION must comply with:

« As required under DOT ADA Standard 206.3, Broward MPO must ensure that
accessible routes coincide with or are located in the same area as general circulation
paths, and elements such as ramps, elevators, and fare vending and collection areas are
placed to minimize the distance that wheelchair users and other persons who cannot
climb steps must travel in comparison to the general public.

« As required under DOT ADA Standard 406.8, Broward MPO must ensure that curb
ramps will have detectable warnings.

« As required under DOT ADA Standard 810.2, Broward must ensure that bus boarding
and alighting areas are in compliance with the ADA-ABA Guidelines (Section 810.2),
which address surfaces (sturdy); dimensions (96" long x 60" wide), connection to
sidewalks, streets, and pedestrian paths; slope (not steeper than 1:48); signs; and public
address systems.

- As required by DOT ADA Regulation 49 C.F.R. 37.43(a)(2) and DOT ADA Standard
202.3, Broward MPO must ensure that the path of travel to the altered or added portion of
the facility must be made accessible, to the maximum extent feasible.

» As required by DOT ADA Standard 202.4 and DOT ADA Regulation 49 C.F.R.
37.43(e)(1), if the path of travel cannot be made accessible, COTA must submit to FTA
an analysis demonstrating that the cost of making the path of travel accessible is
disproportionate to (i.e., > 20%) the cost of the alterations or additions to the primary
function area.
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« As required by DOT ADA Standard 202.4 and DOT ADA Regulation 49 C.F.R. 37.43(b),
if the path of travel cannot be made accessible, Broward MPO must submit to FTA an
analysis demonstrating that site-specific conditions prevent you from making the path of
travel accessible. Include relevant diagrams and maps.

The information provided above is intended as technical assistance and applies only to
the project as described. Should the project scope change or new information on the
project be provided, FTA may require a re-evaluation of the project information as it
relates to ADA and require additional information. This confirmation is not an express or
implied promise of project compliance with the ADA.

Application Review Comments

Comment By richelle.gosman@dot.gov

ommShi FTA Post Review Comments for Grantee

Type

Date 7/11/2016
1. The attachment of the TDC approval at the application level is correct. However, the
appropriate amount of toll credits must be reflected in the appropriate area in the Budget
Control Totals of each ALl in TrAMS. You will see the option to add these amounts in the

Comment Activity Line Items and Budget Screen [See screenshot below].

2. For all of those capital expenditure ALls without items over $5k (i.e., 11.75.95), must
explicitly state that no items will exceed $5k in cost.

Comment By richelle.gosman@dot.gov

$omment FTA Post Review Comments for Grantee
ype
Date 8/10/2016
Comment from the Program Manager: Please add an "inspection begins" milestone and
Comment remove the "Project is Accepted" and "Project Enters Warranty Phase" milestones

because they aren't relevant to the ALL

Part 6: Agreement

UNITED STATES OF AMERICA
DEPARTMENT OF TRANSPORTATION
FEDERAL TRANSIT ADMINISTRATION

GRANT AGREEMENT
(FTA G-22, October 1, 2015)

On the date the authorized U.S. Department of Transportation, Federal Transit Administration (FTA)
official signs this Grant Agreement, FTA has obligated and awarded federal assistance as provided
below. Upon execution of this Grant Agreement by the Recipient named below, the Recipient affirms this
FTA Award, enters into this Grant Agreement with FTA, and binds its compliance with the terms of this
Grant Agreement.
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The following documents are incorporated by reference and made part of this Grant Agreement:

(1) "Federal Transit Administration Master Agreement,” FTA MA(22), October 1, 2015,
http://www.fta.dot.gov,

(2) The Certifications and Assurances applicable to the FTA Award that the Recipient has selected and
provided to FTA, and

(3) Any Award notification containing special conditions or requirements, if issued.

WHEN THE TERM “FTA AWARD” OR “AWARD” IS USED, EITHER IN THIS GRANT AGREEMENT OR
THE APPLICABLE MASTER AGREEMENT, “AWARD” ALSO INCLUDES ALL TERMS AND
CONDITIONS SET FORTH IN THIS GRANT AGREEMENT

FTA OR THE FEDERAL GOVERNMENT MAY WITHDRAW ITS OBLIGATION TO PROVIDE FEDERAL

ASSISTANCE IF THE GRANTEE DOES NOT EXECUTE THIS GRANT AGREEMENT WITHIN 90 DAYS
FOLLOWING THE DATE OF THIS FTA AWARD SET FORTH HEREIN.

FTA AWARD

Federal Transit Administration (FTA) hereby awards a Federal grant as follows:
Recipient Information
Recipient Name: Broward Metropolitan Planning Organization

Recipient ID: 7106

DUNS No: 831340828

Award Information

Federal Award Identification Number: FL-2016-028-00

Award Name: Downtown Fort Lauderdale Mobility Hub: Streetscape

Award Executive Summary: This is an FY 2014 STP Flex (Section 5307) application in the amount of
$3,500,000, starting on July 31, 2016 and ending on June 30, 2019. This is not a request for Research &
Development. The Broward MPO will apply the indirect cost rate to Force Account grant activities (for ALI
11.72.11).The Broward MPO is an FTA Direct Recipient. The funds are for the construction of streetscape
improvements as part of the Downtown Fort Lauderdale Mobility Hub. The local match is from the State of
Florida as toll revenue credits.

Total Award Budget: $3,500,000.00

Amount of Federal Assistance Obligated for This FTA Action (in U.S. Dollars): $3,500,000.00

Amount of Non-Federal Funds Committed to This FTA Action (in U.S. Dollars): $0.00

Total FTA Amount Awarded and Obligated (in U.S. Dollars): $3,500,000.00

Total Non-Federal Funds Committed to the Overall Award (in U.S. Dollars): $0.00
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Award Budget Control Totals

(The Budget includes the individual Project Budgets (Scopes and Activity Line ltems) or as attached)

Funding Source g::ttt:?: o ﬁzz?)er Amount
ggoL;Sﬁ%dE;SW - Urbanized Area Formula (FHWA xfer FY 5307-3 20507 $3.500,000
Local $0
Local/In-Kind $0

State $0
State/In-Kind $0

Other Federal $0
Transportation Development Credit $875,000
Total Eligible Cost $3,500,000

(The Transportation Development Credits are not added to the amount of the Total Award Budget.)

Project Information

Project

Number Project Title

Project Description

Downtown Fort
FL-2016- Lauderdale
028-01-00 Mobility Hub

Streetscape

This is an FY 2014 STP Flex (Section 5307) application in the amount of
$3,500,000 and a Joint Development Initiative to identify opportunities
surrounding a public-private partnership to develop a Mobility Hub in
Downtown Fort Lauderdale. The Broward MPO will fund the design and
construction of streetscape improvements to ensure connectivity with the
mass transit services, facilitate ease of movement throughout the area,
and promote safety for pedestrians and bicyclists. The streetscape
improvements will be in compliance with the guiding Fort Lauderdale
plans, policies and programs, and will include hardscape and softscape
elements such as traffic calming and pedestrian safety treatments, wide
sidewalks, landscaping, and street furniture such as benches, trash
receptacles, bicycle racks and light poles.

Project Funding Summary

. Section of CFDA
Funding Source Statute Number Amount
49 USC 5307 - Urbanized Area Formula (FHWA xfer FY 5307-3 20507 $3.500,000
2007 fwd)
Local $0
Local/in-Kind $0
State $0
State/In-Kind $0
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Other Federal $0
Transportation Development Credit $875,000

Total Eligible Cost $3,500,000

U.S. Department of Labor Certification of Public Transportation Employee Protective
Arrangements:

Original Certification Date: 9/1/2016 6:17 PM GMT+00:00

TERMS AND CONDITIONS
Special Conditions

There are no special conditions.

Awarded By:

dudley.whyte@dot.gov

Supervisor

FEDERAL TRANSIT ADMINISTRATION

U.S. DEPARTMENT OF TRANSPORTATION
Contact Info: Dudley. Whyte@dot.gov

Award Date: 8/20/2016 3:47 PM GMT+00:00

EXECUTION OF THE GRANT AGREEMENT

Upon full execution of this Grant Agreement by the Recipient, the Effective Date will be the date FTA or
the Federal Government awarded Federal assistance for this Grant Agreement.
By executing this Grant Agreement, the Recipient intends to enter into a legally binding agreement in
which the Recipient:
(1) Affirms this FTA Award,
(2) Adopts and ratifies all of the following information it has submitted to FTA:
(a) Statements,
(b) Representations,
(c) Warranties,
(d) Covenants, and
(e) Materials,
(3) Consents to comply with the requirements of this FTA Award, and
(4) Agrees to all terms and conditions set forth in this Grant Agreement.

Executed By:

Michael Ronskavitz

Deputy Director

Broward Metropolitan Planning Organization
9/21/2016 3:40 PM GMT+00:00
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VENDOR NAME/LOGO

Authornzed Signature:

Prnted:

MPO Project Manager Signature

Address
City, State Zip
Tel #
INVOICE
BILL TO: invaice Date &2512017
droward Metropolitan Planning Organization tnvoice Mo 1
100 Wast Cypress Creek Road Suiie 550
Fort t.avderqale Flonda 33309
454 876 0033
Adn  MPO Projece Manager Name
Project Name/Description. L —
[ Service Parnod Contract Number | Contract Execution Date | Contract |
Lo ber 12,2615 [ - | December 31, 2015 RFF-02 | 81302014 G/3012015
Cummulalive | 3 o}
Task Budgeted total % of el TESK. VDl % Previously Bilied this Remaining
Task Name complete this Task 3 A
No. Amount task prev eriod e g Billed period Budget
billed P P S
1 |Title A $ 1,000 00 00% 50% 5.0% $ - S 5000 | % 950.00
2 |TiveB S 2,000.00 0 0% 25% 25% $§ - $§ 5000 % 195000
3 |Tilke C 5 3,000.00 0.0% 17% 1.7% S $ 5000 | & 295000
4 |Tile D S 4,000.00 0.0% 1.3% 1.3% $ - 3 5000 |$ 3,950.00
5 |TileE S 5,000.00 0.0% 1.0% 1.0% $ s 5000 |8 4,950.00
6 |TileF $ 6,000.00 0.0% 08% 08% $ - 3 5000 | $ 595000
7 |Tile G $ 7,000 00 0.0% 07% 07% S S 5000 | $ 6,950.00
8 |TileH $ 8,000.00 0.0% 0.6% 06% ] - $ 5000 | § 7,95000
9 |Tmel $ 9,000 00 0.0% 06% 0.6% $ - $ 5000 | % 895000
10, |Title J $ 10,000.00 0.0% 0.5% 0.5% S - $ 5000 | $ 9,95000
11 |Tile K 3 11,000 00 0.0% 0.5% 0.5% 3 $ 5000 | $ 10,950 00
12 |TilleL S 12,000 00 0.0% 0 4% 04% $ s S 5000 | S 11,950.00
13 |Title M $ 13,000 00 00% 0.4% 0.4% S - S 5000 | 3 1285000
14 |TilleN S 14,000 0O 00% 0 4% 04% $ - S 50.00 | 5 13,950 00
15 |Title O S 15,000.00 0.0% 0.3% 0.3% S . $ 5000 | § 14,95000
16 |Title P $ 15,001.00 0.0% 0.3% 03% $ - $ 5000 | $ 1495100
17 |Title Q S 15,002 00 00% 03% 0.3% $ B $ 5000 | § 14,952.00
18 |Titte R $ 15,003.00 00% 0.3% 0.3% 3 - S 5000 | $ 14,953.00
19 |Title S 3 15,004.00 0.0% 03% 03% S - $ 5000 | $ 14,954 00
20 |Title T $ 15,005.00 0.0% 03% 0.3% S - $ 5000 | S 14,955.00
21 |TitleU $ 15,006 00 00% 03% 0.3% S - S 5000 | $ 14,956.00
22 |Title V $ 15,007 00 0.0% 03% 03% $ + S 5000 | § 14,957 00
23 |Title W $ 15,008.00 00% 03% 0.3% $ - S 5000 | $ 14,958 00
24 |Tite X S 15,009 00 00% 03% 0.3% S - S 5000 | S 14,958.00
25 |Title Y $ 15,010 00 00% 03% 0.3% $ - 3 5000 | $ 14,960.00
26 |TitleZ 3 15,011.00 00% 03% 0.3% 3 S 5000 | $ 1496100
27 |Tille AA $ 15,012.00 0.0% 0.3% 0.3% 3 - $ 5000 | 8 14,962 00
28 |Title AB $ 15,013.00 0.0% 03% 0.3% $ - S 5000 | $ 14,963 00
29 |Tille AC $ 15,014 00 00% 0 3% 0.3% $ B $ 5000 | $ 14,964.00
30. |Title AD $ 15,015.00 0.0% 0.3% 0.3% $ $ 5000 | 5 14,965.00
Total $  345,120.00 s - | 1,500.00 | $ 343.620.00
TOTAL to be paid on this invoice = $ 1,500.00

Printed:

Date:
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Service Period

12/12/15 - 12/31/15

VENDOR NAME/LOGO

Address

City, State, Zip

Tel #

DBE REPORTING

DBE Contract Amt: $ 36,000.00
DBE Firm A: Company Name A DBE Firm A Amount Allocated:  $ 10,000.00
DBE Firm B: Company Name B DBE Firm B Amount Allocated: $ 2,500.00
DBE Firm C: Company Name C DBE Firm C Amount Allocated:  § 2,000.00
DBE Firm D: Company Name D DBE Firm D Amount Allocated: $ 1,000.00
DBE Firm E: Company Name E DBE Firm E Amount Allocated: $ 5,000.00
DBE Firm F: Company Name F DBE Firm F Amount Allocated: $ 5,000.00
DBE Firm G: Company Name G DBE Firm G Amount Allocated:  $ 10,500.00
DBE Firm H: Company Name H DBE Firm H Amount Allocated: $ 3,000.00
DBE Firm I: Company Name | DBE Firm | Amount Allocated: $ 4,000.00
DBE Firm J: Company Name J DBE Firm J Amount Allocated: $ 6,000.00
$ 49,000.00
. Cummulative | ,
DBE Firm Amt Allocated | 05 P! DB?hqu,llled TR Regziﬁing e Z"r:\t /otgg = | ot
period billed period
Company Name A $ 10,000.00 | $ 100000 ]| % 50.00 | $ 1,050.00 | $ 8,950.00 10.0%| 0.5% 10.5%
Company Name B $ 2500.00]| % 50.00 | $ 60.00 | $ 110.00 | $ 2,390.00 20%| 2.4% 4.4%
Company Name C $ 2000.00 | $ 5000 | $ 70.00 | § 120.00 [ $ 1,880.00 25%| 35% 6.0%
Company Name D $ 1,000.00| % 50.00 | $ 8000 | $ 130.00| % 870.00 50%| 8.0% 13.0%
Company Name E $ 5,000.00 | % 50.00 | $ 9000 | $§ 140.00 | $ 4,860.00 1.0%| 1.8% 2.8%
Company Name F $ 5,00000(% 50.00 | $ 100.00 | 150.00 | $ 4,850.00 1.0%| 2.0% 3.0%
Company Name G $ 10,500.00 | $ 50.00 | $ 11000 | § 160.00 | $ 10,340.00 0.5%| 1.0% 1.5%
Company Name H $ 3,00000 | % 50.00|$ 11500 |$% 16500 | $ 2835.00 1.7%| 3.8% 5.5%
Company Name | $ 4,000.00 | $ 50.00 | $ 120,00 | $ 170.00 | $ 3.830.00 1.3%| 3.0% 4.3%
Company Name J $ 6,000.00 | % 5000 (% 12500|8% 17500 % 582500 08%| 21% 2.9%
Total $ 49,000.00 | $ 1450.00| % 920.00 | § 2,370.00 | $ 46,630.00 3.0%| 1.9% 4.8%
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Cost Summary and Progress Report

Task No: 1.

Task Name: Title A
Budgeted Amount $1,000.00
Previously Billed -$0.00
Billed this period _____-$50.00
Remaining Budget $950.00

% of Task complete this period

Billed this period details:

Salary Costs:
Consuitant $10.00
Sub-Consultant 1 $10.00
Sub-Consultant 2 $10.00
Other Direct:
Travel $10.00
Equipment $5.00
Materials $5.00
Billed this period $50.00

Progress Report:

100.0%
0.0%
5.0%

95.0%

5.0%

Notes:

Provide a narrative of the progress of the task in this space, ensuring that your explanation applies to the fees listed in the

task for this billing. Make sure the narrative is viewable by resizing the cell if needed.
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Cost Summary and Progress Report

Task No: 2.

Task Name: Title B
Budgeted Amount $2,000.00
Previously Billed -$0.00
Billed this period ___-$50.00
Remaining Budget $1,950.00

% of Task complete this period

Billed this period details:
Salary Costs:
Consuitant $10.00
Sub-Consultant 1 $10.00
Sub-Consultant 2 $10.00
Other Direct:
Travel $10.00
Equipment $5.00
Materials $5.00
Billed this period $50.00

Progress Report:

100.0%
0.0%
2.5%

97.5%

2.5%

Notes:

Provide a narrative of the progress of the task in this space, ensuring that your explanation applies to the fees listed in the task

for this billing. Make sure the narrative is viewable by resizing the cell if needed.
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Cost Summary and Progress Report

Task No: 3.

Task Name: Title C
Budgeted Amount $3,000.00
Previously Billed -$0.00
Billed this period ____-$50.00
Remaining Budget $2,950.00

% of Task complete this period

Billed this period details:

Salary Costs:
Consultant $10.00
Sub-Consultant 1 $10.00
Sub-Consultant 2 $10.00
Other Direct:
Travel $10.00
Equipment $5.00
Materials $5.00
Billed this period $50.00

Progress Report:

100.0%
0.0%
1.7%

98.3%

1.7%

Notes:

Provide a narrative of the progress of the task in this space, ensuring that your explanation applies to the fees listed in the task

for this billing. Make sure the narrative is viewable by resizing the cell if needed.
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Cost Summary and Progress Report

Task No: 4.

Task Name: Title D
Budgeted Amount $4,000.00
Previously Billed -$0.00
Billed this period -$50.00
Remaining Budget $3,950.00

% of Task complete this period

Billed this period details:

Salary Costs:
Consultant $10.00
Sub-Consultant 1 $10.00
Sub-Consultant 2 $10.00
Other Direct:
Travel $10.00
Equipment $5.00
Materials $5.00
Billed this period $50.00

Progress Report:

100.0%
0.0%
1.3%

98.8%

1.3%

Notes:

Provide a narrative of the progress of the task in this space, ensuring that your explanation applies to the fees listed in the task

for this billing. Make sure the narrative is viewable by resizing the cell if needed.
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Task No: 5.
Task Name: Title E
Budgeted Amount $5,000.00
Previously Billed -$0.00
Billed this period -$50.00
Remaining Budget $4,950.00
% of Task complete this period
Billed this period details:
Salary Costs:
Consultant $10.00
Sub-Consultant 1 $10.00
Sub-Consultant 2 $10.00
Other Direct:
Travel $10.00
Equipment $5.00
Materials $5.00
Billed this period $50.00

Progress Report:

Cost Summary and Progress Report

100.0%
0.0%
1.0%

99.0%

1.0%

Notes:

Provide a narrative of the progress of the task in this space, ensuring that your explanation applies to the fees listed in the task

for this billing. Make sure the narrative is viewable by resizing the cell if needed.
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Broward
Metropolitan Planning Organization

Move People | Create Jubs | Strengthen Cornmunities

Subcontractor’s Certificate of Previous Payment

Note: The Prime Contractor shall attach this statement to current payment invoices, completed
by each Subcontractor whose work appears on the previous payment invoice.

KNOW ALL MEN BY THESE PRESENTS, That (name)

representing , whose
address is , with the
title of , whom after being first duly sworn, upon oath

deposes and says that pursuant to the provisions of the contract for:
CONTRACT NO.

CONTRACT NAME:

that all monies due him, in accordance with the agreed upon payment schedule, have been paid

to him by , the Firm.

NOTARY STATEMENT

STATE OF FLORIDA COUNTY OF
The foregoing instrument was acknowledged before me this _ day of ,
20_, by who is personally known to me or who has
produced as identified and who did/did not take an oath.
WITNESS my hand and official seal, this_____ day of ,20_

Signature of Notary

My Commission Expires

Trade Centre South | 100 West Cypress Creek Road, Suite 850 | Fort Lauderdale, FL 33309-2122 | BrowardMPO.org

For complaints, questions or concerns about civil rights or nondiscrimination, or for special requests under the Americans with Disabilities Act,
please contact Christopher Ryan, Director of Public Involvement and Communication/Title VI Coordinator at (954) 876-0036 or ryanc@browardmpo org
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MONTHLY SUBCONTRACTOR UTILIZATION REPORT

INSTRUCTIONS: This form must be filed each month to report actual Subcontractor participation by Broward Metropolitan Planning Organization certified
firms for work done the preceding month.

Contract Contract Reporting
Number: Name: Period:
Prime Contract

Firm Amount (as Amended) $

Total Invoice Amount this Period: $

Total Invoiced to Date: $

Name of Subcontractor if DBE Minority Group* | Gender M/F Description of Work Type of Work* Starting Date Completion Date

* Minority Group Enter: B-Black American |-Asian American H-Hispanic American N -Native American P-Asian Pacific American O-Other
* Type of Work: Professional Consultant/Services, Construction, Supplies, Equipment, Other

o If prime firm is a certified DBE firm, the prime firm’s quarterly activity must also be reported.
¢ This form must be completed monthly and submitted with firm’s application for payment.



MONTHLY SUBCONTRACTOR UTILIZATION REPORT

Contract Contract Reporting
Number: Name; Period:
Prime Contract

Firm Amount (as Amended) $

Total Amount Invoiced for Subcontractors this Period: $

Total Amount Invoiced for DBE Subcontractors this Period: $

Total Amount Invoiced for Subcontractors to Date: $
Total Amount Invoiced for DBE Subcontractors to Date: $

Name of Sub Contract Amount Amount Invoiced | Amount Invoiced Amount Paid Amount Paid to Percentage
Subcontractor (as Amended) This Period To Date This Period Date Complete

96 Jo £G abed
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* Minority Group Enter: B-Black American | -Asian American H-Hispanic American N -Native American P-Asian Pacific American O-Other
* Type of Work: Professional Consultant/Services, Construction, Supplies, Equipment, Other

e If prime firm is a certified DBE firm, the prime firm’s quarterly activity must also be reported.
¢ This form must be completed monthly and submitted with firm’s application for payment.
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MONTHLY SUBCONTRACTOR UTILIZATION REPORT

1) Did any of the DBE subcontractors rent/lease equipment from the prime consultant or an affiliate company during the report period?
If yes, explain the arrangement, including a description of the equipment and the cost.

2.) Did any of the DBE subcontractors utilize employees or former employees of the prime consultant or an affiliate company
during the reporting period?

3.) Did any of the DBE subcontractors subcontract any portion of its work to a non-DBE during the report period? If yes, explain fully.

4.) Has the scope of work or the subcontract amount for any of the DBE subcontractors changed since the last report? If yes, explain fully.

By signing this form, the person individually and on behalf of the Firm represents to the Broward Metropolitan Planning Organization that the information
contained on both the above forms is complete truthful, and accurate.

AUTHORIZED SIGNATURE: TITLE: DATE:
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and the firm may be declared ineligible for further Broward Metropolitan Planning Organization federally funded contracts.

Exhibit 18

MONTHLY EMPLOYEE UTILIZATION REPORT
This report is required by Executive Order 11246, Sec. 203. Failure to report may result in contracts being canceled, terminated or suspended in whole or in part

Reporting Period

Name, Address, & Telephone No. of Consultant or Vendor

From
To
Contract #
Total No. Total No. of Black-Not Asian or American Minority Female
Classifications of Minority & of Hispanic | Hispanic Pacific Indian or Caucasian | Percentage | Percentage
Employees | Female Emp. Origin American | Islander | Alaskan Native Female * *
Company Official’s Signature & Title Date Signed Page
of

This item represents a percentage of the total number of hours worked on said contract for the reporting period.




Broward
Metropolitan Planning Organization

Move People | Create Jobs | Strengthen Communities

Certificate of Disbursement of
Previous Periodic Payment to Subcontractors

RFP/RFQ No. Date

Project Name:

Period of Work Invoiced For: / / to / /

The Contractor for the above referenced contract, hereby certifies that all subcontractors and
vendors having interest in this contract have received their pro rata share of all previous periodic
payments made to date by the Broward Metropolitan Planning Organization for all work,
materials and equipment furnished under the contract.

Firm

(Signature of Authorized Representative)

NOTARY STATEMENT

STATE OF FLORIDA COUNTY OF

The foregoing instrument was acknowledged before methe __ day of )
20__, by who is personally known to me or who has
produced as identification and who did/did not take an oath.

Signature of Notary

My Commission Expires

Trade Centre South | 100 West Cypress Creek Road, Suite 850 | Fort Lauderdale, FL 33309-2122 | BrowardMPO.org

For complaints, questions or concerns about civil rights or nondiscrirination; or for special requests under the Americans with Disabilities Act,
please contact Christopher Ryan, Director of Public Involvement and Communication/Title VI Coordinator at (954) 876-0036 or ryanc@browardmpo.org
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