Event # 513-0

Name: Fleet Roof Replacement
Description: The City of Fort Lauderdale, Florida (City) is seeking bids from qualified bidders, hereinafter
referred to as the Contractor, to replace the roof at the fleet building for the City’s Parks and
Recreation Department, in accordance with the terms, conditions, and specifications contained in
this Invitation To Bid (ITB).
This project is located at 220 SW 14th Ave, Building 8, in the City of Fort Lauderdale. The work to
be performed under this contract includes, but is not limited to, the complete re-roofing of the
Fleet Building.
Buyer: PASCUAL, YESENIA Status:
Event Type: IFB Currency:
Sealed Bid: Yes Respond To All Lines:
Q & A Allowed: Yes Number Of Amendments:

Display Bid Tabulation: Do Not Display

Event Dates

Preview:
08/15/2025 02:00:00 PM
09/17/2025 02:00:00 PM

Open:

Close:

Q & A Open:
Q & A Close:

Dispute Close:

Draft
usD

Yes

08/15/2025 02:01:00 PM
09/05/2025 05:00:00 PM

Questions
Question Response Type Attachment
Did you sign and attach all the Required Forms? Yes No Event 513- Required Forms.pdf
The attached Anti-Human Trafficking Affidavit will  Yes No Event 513-Anti-Human Trafficking Affidavit Rv -
be requested by the city from the awarded Bidder. Sample.pdf
Licensing Requirements: Do you meet the Yes No

licensing requirements of this solicitation? Please
upload supporting documentation here.
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Event # 513-0: Fleet Roof Replacement

Question Response Type Attachment

Insurance Requirements: Do you meet the Yes No
insurance requirements of this solicitation? Please

upload supporting documentation here.

Supporting documentation may include an

insurance certificate or other evidence listing the
insurance companies’ name(s) for all coverage

required, and the dollar amounts of the coverage -
confirming/demonstrating your firm's ability to

comply with the insurance requirements of this

solicitation.
Contacts
Name Email Address
YESENIA PASCUAL ypascual@fortlauderdale.gov
Commodity Codes
Commodity Code Description
135-74 Tile, Roof, Clay, Burnt Type (See 770-64 for Concrete Roofi
145-60 Roofing
150-86 Trusses, Roof, Wooden
770 ROOFING MATERIALS AND SUPPLIES
770-09 Asphalt, Roofing
770-20 Caps, Roofing
770-23 Cements and Mastics, Roofing
770-26 Coatings, Roof, All Kinds
770-38 Felt, Roofing (Rolls)
770-45 Insulation, Roof, All Kinds
770-56 Roofing, Aluminum: Corrugated, V-Crimp, etc.
770-59 Roofing, Asbestos-Cement: Corrugated, etc.
770-60 Roofing, Baked Enamel Sheet Steel: Corrugated, V-Crimp, etc.
770-62 Roofing, Composition: Rolls
August 14, 2025 10:42:57 AM EDT Page 2
CAM #25-1073
Exhibit 1

Page 2 of 152




Event # 513-0: Fleet Roof Replacement

Commodity Code Description

770-62 Roofing, Composition: Rolls

910-66 Roofing, Gutters, and Downspouts Maintenance and Repair
914-73 Roofing and Siding

925-81 Roofing, Engineering

936-70 Roofing Equipment and Machinery Maintenance and Repair

Line Details

Line 1: Wood Deck Reroofing

Description: System design, permitting, complete tearoff, disposal, installation of new approved roof system, inspections, guarantee letters
and additional related activities to re-roof the entire wood deck roof.

Item: WOOD DECK REROOFING  Wood Deck Reroofing

Commodity 145-60  Roofing
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 1.0000 Unit of LS
Measure:

Requested 10/06/2025
Delivery
Date:

Require Yes Price Breaks No Allow Alternate No
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 2: Lightweight Concrete Deck Reroofing

Description: System design, permitting, complete tearoff, disposal, installation of new approved roof system, inspections, guarantee letters
and additional related activities to re-roof the entire concrete deck roof.

Item: LIGHTWEIGHT CONCRETE DECK REROOF  Lightweight Concrete Deck Reroofing
Commodity 145-60  Roofing

Code:
Manufacturer MFC Division: DIV
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Event # 513-0: Fleet Roof Replacement

Code:

Quantity: 1.0000 Unit of LS
Measure:

Requested 10/06/2025
Delivery
Date:

Require Yes Price Breaks No Allow Alternate No
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 3: Wood deck replacement

Description: Conduct wood deck replacement of any deck portion that shows visible deterioration. Quantity to be agreed with project
manager.

Item: WOOD DECK REPLACEMENT  Wood deck replacement

Commodity 145-60  Roofing
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 256.0000 Unit of SF
Measure:

Requested 10/06/2025
Delivery
Date:

Require Yes Price Breaks No Allow Alternate No
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 4: Wood Nailers

Description: Furnish and install new 2" x 6" or 2"x 12" pressure treated wood nailers on perimeter edges, mechanically attached to the
substrate. Quantity to be agreed with project manager.

Item: WOOD NAILERS  Wood Nailers
Commodity 145-60  Roofing

Code:
Manufacturer MFC Division: DIV
August 14, 2025 10:42:57 AM EDT Page 4
CAM #25-1073
Exhibit 1

Page 4 of 152



Event # 513-0: Fleet Roof Replacement

Code:

Quantity: 30.0000 Unit of LF
Measure:

Requested 10/06/2025
Delivery
Date:

Require Yes Price Breaks No Allow Alternate No
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 5: Lightweight Concrete Deck Repair

Description: Conduct concrete deck repair of any deck portion that shows visible deterioration. Quantity to be agreed with project manager.

Item: LIGHTWEIGHT CONCRETE DECK REPAIR  Lightweight Concrete Deck Repair

Commodity 145-60  Roofing
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 30.0000 Unit of SF
Measure:

Requested 10/06/2025
Delivery
Date:

Require Yes Price Breaks No Allow Alternate No
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 6: Solar Panels Installation Inspection

Description: Conduct of inspection(s) to ensure the electrical or solar panels contractor complies with installation standards to maintain new
re-roofing guarantee.

Item: SOLAR PANELS INSTALLATION INSPEC  Solar Panels Installation Inspection
Commodity 145-60  Roofing

Code:
Manufacturer MFC Division: DIV
Code:
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Event # 513-0: Fleet Roof Replacement

Quantity: 1.0000

Requested 10/06/2025
Delivery
Date:

Require Yes
Response:

Add On No
Charges
Allowed:

Unit of LS

Measure:

Allow Alternate No
Responses:

Price Breaks No
Allowed:

Line 7: Walkways Pads

Description: Furnish and install new walkaway rolls

Item: WALKWAYS PADS

Commodity 145-60
Code:

Manufacturer MFC
Code:

Quantity: 1,300.0000

Requested 10/06/2025
Delivery
Date:

Require Yes
Response:

Add On No
Charges
Allowed:

Roofing

Walkways Pads

Division: DIV

Unit of SF
Measure:

Allow Alternate No
Responses:

Price Breaks No
Allowed:

Line 8: Solar Panels Mechanical Attachments

Description: Furnish and install new solar panels mechanical attachments

Item: SOLAR PANELS MECHANICAL ATTACHME

Commodity 145-60
Code:

Manufacturer MFC
Code:

Quantity: 20.0000

August 14, 2025 10:42:57 AM EDT

Roofing

Solar Panels Mechanical Attachments

Division: DIV

Unit of EA
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Event # 513-0: Fleet Roof Replacement

Requested 10/06/2025
Delivery
Date:

Require Yes Price Breaks No Allow Alternate No
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 9: Solar Slip Sheet

Description: Furnish and install new solar slip sheet as separation layer, four (4) per each solar panel

Item: SOLAR SLIP SHEET  Solar Slip Sheet

Commodity 145-60  Roofing
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 432.0000 Unit of EA
Measure:

Requested 10/06/2025
Delivery
Date:

Require Yes Price Breaks No Allow Alternate No
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 10: *Alternate 1* Wood Deck Guarantee Maintenance

Description: *Alternate 1* Wood Deck Guarantee Maintenance

3-years maintenance service per manufacturers guarantee letter and log.

Item: WOOD DECK REROOFING *Alternate 1* Wood Deck Guarantee Maintenance

Long Item *Alternate 1* Wood Deck Guarantee Maintenance
Description:

Commodity 145-60  Roofing
Code:

Manufacturer MFC Division: DIV
Code:
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Event # 513-0: Fleet Roof Replacement

Quantity: 1.0000 Unit of LS
Measure:

Requested 10/06/2025
Delivery
Date:

Require Yes Price Breaks No Allow Alternate No
Response: Allowed: Responses:

Add On No
Charges
Allowed:

Line 11: *Alternate 2* Lightweight Concrete Deck Guarantee Maintenan

Description: 3-years maintenance service per manufacturers guarantee letter and log.

Item: LIGHTWEIGHT CONCRETE DECK GUARAN  *Alternate 2* Lightweight Concrete Deck Guarantee Maintenan

Long Item *Alternate 2* 3-years maintenance service per manufacturers guarantee letter and log.
Description:

Commodity 145-60  Roofing
Code:

Manufacturer MFC Division: DIV
Code:

Quantity: 1.0000 Unit of LS
Measure:

Requested 10/06/2025
Delivery
Date:

Require Yes Price Breaks No Allow Alternate No
Response: Allowed: Responses:

Add On No
Charges
Allowed:
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CITY OF FORT LAUDERDALE
CONTRACT AND SPECIFICATIONS PACKAGE

BID/EVENT NO. 513

PROJECT NO. 12918

Fleet Roof Replacement

YESENIA PASCUAL
Sr. PROCUREMENT SPECIALIST
Telephone: (954) 828-5257 E-mail: ypascual@fortlauderdale.gov
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1. TECHNICAL SPECIFICATIONS
Included

Note: The following documents are available electronically for completion and must be
returned with your bid along with your bid security, proof of insurance, and proof
of required licenses/certifications.

Affidavit of Compliance with Foreign Entity Laws
CITB Questionnaire Sheet

CITB Specific References

Construction Bid Certification Page

Contract Payment Method

E-Verify Statement

Non-Collusion Statement

Non-Discrimination Certification Form

Drug Free Workplace Sworn Statement
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INVITATION TO BID

Sealed bids will be received electronically until 2:00 p.m., local time, on Wednesday, September 17,
2025, and opened online immediately thereafter for BID/EVENT NO.513, PROJECT NO. 12918, Fleet
Roof Replacement.

Please be advised that effective immediately, and until further notice, all Invitation to Bids, Request for
Proposals, Request for Qualifications, and other solicitations led by the City of Fort Lauderdale will be
opened electronically via the City’s on-line strategic sourcing platform at the date and time indicated on
the solicitation. All openings will be held on the City’s on-line strategic sourcing platform.

In the event of any conflict or discrepancy between bid price(s) submitted by bidder electronically into
the City’s online strategic sourcing platform Unit Price field(s), any other forms or attachments (whether
part of the City’s solicitation documents or documents created and uploaded by the bidder, or another
section/field of the System, the online unit price(s) inputted electronically into the System by the bidder
shall govern.

Anyone requesting assistance or having further inquiry in this matter must contact the Procurement
Specialist indicated in the solicitation, via the Question and Answer (Q&A) forum on the City’s online
strategic sourcing platform before the Last Day for Questions indicated in the Solicitation.

The City of Fort Lauderdale, Florida (City) is seeking bids from qualified bidders, hereinafter referred to
as the Contractor, to provide construction services for the City's Parks and Recreation Department, in
accordance with the terms, conditions, and specifications contained in this Invitation To Bid (ITB).

This project is located at 220 SW 14th Ave, Building 8, in the City of Fort Lauderdale. The work to be
performed under this contract includes, but is not limited to, the complete re-roofing of the Fleet Building.
This encompasses system design, permitting, tear-off and disposal of existing roofing materials, and
the installation of a new, approved roofing system. The scope also includes inspections, submission of
guarantee letters, and all related tasks necessary to deliver a fully functional and compliant roofing
system. Specific work elements consist of wood deck reroofing including wood deck renailing or wood
decking replacement and perimeter wood nailers, where needed; lightweight concrete deck reroofing
including lightweight concrete deck repair where needed. ,. Additionally, the project includes inspection
and coordination for solar panel installations by others, installation of walkway pads, solar panel
mechanical attachments, solar slip sheets, and provision of all required guarantees for the deck and
roofing system. All work shall comply with applicable codes, manufacturer specifications, and industry
best practices.

THE FOLLOWING IS APPLICABLE TO THIS SOLICITATION IF CHECKED:

U LUMP SUM BID - City shall pay awarded bidder the Contract Price for the performance of work
described in this Invitation for Bid. Payment shall be at the lump sum price stated in this Invitation
to Bid and/or resultant contract. This price shall be full compensation for all costs, including
overhead and profit, associated with completion of all work in full conformity with the
requirements as stated or shown, or both, in the contract documents. The cost of any item of
work not covered in this solicitation shall still be provided and the cost borne by the contractor.
NO CHANGE ORDERS WILL BE ALLOWED UNLESS IT IS OWNER-DRIVEN AND INITIATED
BY THE CITY.

Drawing Plans: This Project consists of 11 Drawing sheets. Drawing plans may be obtained free of
charge at the City’s online strategic sourcing platform.
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Licensing Requirements: Possession of the following is required for this project:

State of Florida Certified Roofing Contractor (CCC) License

OR
State of Florida Certified General Contractor License
OR

Any other State or County License(s), Certification(s) or Registration(s) deemed legally permissible by
the City to conduct the nature of the work required in this solicitation.

Any sub-contractors employed by the Proposer shall be licensed and insured in accordance with this
solicitation. Additionally, it is the Proposer’s responsibility for ensuring that any sub-contractors’ work
meets the requirements of this solicitation at all times.

NOTE: Payment on this contract will be made by Visa or MasterCard

Pre-Bid Conference/Site visit:

There will not be a pre-bid conference and/or site visit for this Invitation to Bid.

It will be the sole responsibility of the bidder to inspect the City's location(s)/facilities and become familiar
with the scope of the City’s requirements and systems prior to submitting a bid. No variation in price or
conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered
evidence that the bidder has familiarized himself with the nature and extent of the work, equipment,
materials, and labor required.

Bid Security: A certified check, cashier's check, bank officer's check or bid bond for FIVE percent
(5%) of the bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each
offer.

Bid Bonds:
Bidders can submit bid bonds three different ways.

1) Bidders may upload their original executed bid bond on the City’s online strategic
sourcing platform to accompany their electronic bids and deliver the original,
signed and sealed hard copy to the Finance Department, Procurement Services
Division, 101 NE 3rd Avenue, Suite 1650, Fort Lauderdale, Florida 33301-1016,
within five (5) business days after bid opening, with the company name, bid
number and title clearly indicated on the envelope.

2) Bidders can hand deliver their original, signed and sealed bid bond in a sealed
envelope to the Finance Department, Procurement Services Division, 101 NE
3rd Avenue, Suite 1650, Fort Lauderdale, Florida 33301-1016, before time of
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bid opening, with the company name, bid number and title clearly indicated on
the envelope.

3) Bidders can mail their original, signed and sealed bid bond to the Finance
Department, Procurement Services Division, 101 NE 3rd Avenue, Suite 1650,
Fort Lauderdale, Florida 33301-1016, before time of bid opening, with the
company name, bid number and title clearly indicated on the envelope. NOTE:
Bond must be received in Procurement and time stamped before bid opening.

It will be the sole responsibility of the bidder to ensure that its bid is submitted prior to the bid opening
date and time listed. PAPER BID SUBMITTALS WILL NOT BE ACCEPTED. BIDS MUST BE
SUBMITTED ELECTRONICALLY VIA THE CITY’S ONLINE STRATEGIC SOURCING PLATFORM.

Certified Checks, Cashier’s Checks and Bank Drafts:

These CANNOT be submitted via the City’s online strategic souring platform, nor are their images
allowed to be uploaded and submitted with your electronic bid. These forms of securities, as well as
hard copy bid bonds, must be received on or before the Invitation to Bid (ITB) opening date and time,
at the Finance Department, Procurement Services Division, 101 NE 3rd Avenue, Suite 1650, Fort
Lauderdale, Florida 33301-1016, with the bid number and title clearly indicated on the envelope.

It is the bidder’s sole responsibility to ensure that its bid bond or other bid security is received by the
Procurement Services Division before the time of bid opening. Failure to adhere to this requirement
may be grounds to consider the bid as non-responsive.

The City of Fort Lauderdale reserves the right to waive any informality in any or all bids and to reject
any or all bids.

For information concerning technical specifications, please utilize the Q&A platform provided on the
City’s online strategic sourcing platform. Questions of a material nature must be received prior to the
cut-off date specified in the solicitation. Material changes, if any, to the scope of services or bidding
procedures, will only be transmitted by written addendum. Bidders please note: No part of your bid
can be submitted via FAX. No variation in price or conditions shall be permitted based upon a claim of
ignorance. Submission of a bid will be considered evidence that the bidder has familiarized himself with
the nature and extent of the work, equipment, materials, and labor required. The entire bid response
must be submitted in accordance with all specifications contained in this solicitation.

Information on bid results and projects currently out to bid can be obtained on the City’s website —
https://www.fortlauderdale.gov/government/departments-a-h/finance/procurement-services
For general inquiries, please call (954) 828-5933.

-END OF SECTION-
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INSTRUCTIONS TO BIDDERS

The following instructions are given for the purpose of guiding bidders in properly preparing their bids
or proposals. These directions have equal force and weight with the specifications, and strict compliance
is required with all of these provisions.

QUALIFICATIONS OF BIDDERS — No bid will be accepted from, nor will any contract be awarded to,
any person who is in arrears to the City of Fort Lauderdale, upon any debt or contract, or who has
defaulted, as surety or otherwise, upon any obligation to the City, or who is deemed irresponsible or
unreliable by the City Commission of Fort Lauderdale.

CONCERNING SUB-CONTRACTORS, SUPPLIERS, AND OTHERS - The amount of work that is
sublet by the Bidder shall be limited by the condition that the Bidder shall, with his own organization,
perform at least forty percent (40%) of the total dollar amount of the Work to be performed under the
Agreement.

PERSONAL INVESTIGATION - Bidders shall satisfy themselves by personal investigation, and by such
other means as they may think necessary or desirable, as to the conditions affecting the proposed work
and the cost. No information derived from maps, plans, specifications, or from the Engineer or City staff
shall relieve the Contractor from any risk or from fulfilling all terms of the contract.

INCONSISTENCIES — Any inconsistency between different provisions of the plans, specifications, bid
or contract, or any point requiring explanation must be inquired by the bidder, in writing, at least ten (10)
days prior to the time set for opening bids. After bids are opened, the bidders shall abide by the decision
of the Engineer as to such interpretation.

ADDENDA AND INTERPRETATIONS - No interpretations of the meaning of the plans, specifications
or other contract documents will be made orally to any bidder. Prospective bidders must request such
interpretation in writing as instructed in the bid package. To be considered, such request must be
received by the Questions and Answers deadline as indicated in the City’s online strategic sourcing
platform. Material changes, if any, to the scope of services or bidding procedures will only be
transmitted by written addendum. It is the bidder’s responsibility to verify if addenda have been
issued in the City’s online strategic sourcing platform. Failure of any bidder to receive any such
addenda or interpretation shall not relieve any bidder from any obligation under its bid as submitted. All
addenda so issued shall become a part of the contract document. Bidder shall verify in the City’s online
strategic sourcing platform that it has all addenda before submitting a bid.

LEGAL CONDITIONS - Bidders are notified to familiarize themselves with the provisions of the laws of
the State of Florida relating to hours of labor on municipal work, and with the provisions of the laws of
the State of Florida and the Charter and the ordinances of the City of Fort Lauderdale.

PUBLIC ENTITY CRIMES - A person or affiliate who has been placed on the convicted vendor list
following a conviction for a public entity crime may not submit a bid on a contract to provide any goods
or services to a public entity, may not submit a bid on a contract with a public entity for the construction
or repair of a public building or public work, may not submit bids on leases of real property to a public
entity, may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under
a contract with any public entity, and may not transact business with any public entity in excess of the
threshold amount provided in Section 287.017, Florida Statutes, for Category Two for a period of thirty-
six (36) months from the date of being placed on the convicted vendor list.

FORMS OF BIDS - Each bid and its accompanying statements MUST BE SUBMITTED
ELECTRONICALLY, IN GOOD ORDER WITH ALL BLANKS COMPLETED, and must show the name
of the bidder and a statement as to its contents. In the event of any conflict or discrepancy between bid
price(s) submitted by bidder electronically into the City’s online strategic sourcing platform Unit Price
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field(s), any other forms or attachments (whether part of the City’s solicitation documents or documents
created and uploaded by the bidder, or another section/field of the System, the online unit price(s)
inputted electronically into the System by the bidder shall govern.

The bid must be signed by one duly authorized to do so, and in case signed by a deputy or subordinate,
the principal's properly written authority to such deputy or subordinate must accompany the bid. No bid
will be accepted, for any reason whatsoever, which is not submitted to the City as stated above, within
the specified time.

INSURANCE - Contractor shall provide and shall require all of its sub-contractors to provide, pay for,
and maintain in force at all times during the term of the Agreement, such insurance, including Property
Insurance (Builder's Risk), Commercial General Liability Insurance, Business Automobile Liability
Insurance, Workers’ Compensation Insurance, Employer’s Liability Insurance, and Umbrella/Excess
Liability, as stated below. Such policy or policies shall be issued by companies authorized to do
business in the State of Florida and having agents upon whom service of process may be made in the
State of Florida.

BID BOND - A certified check, cashier's check or bank officer's check made payable to the City of Fort
Lauderdale, or a bid bond in favor of the City of Fort Lauderdale shall accompany each bid as evidence
of the good faith and responsibility of the bidder. The amount of the check or bond shall be retained by
the City as liquidated damages in the event the bidder whose bid is accepted refuses to or fails to enter
into a contract for the execution of the work solicited in this Invitation to Bid.

The bid bond or check shall be a guarantee that the successful bidder will promptly execute a contract
satisfactory to the City for the work solicited in this Invitation to Bid and furnish good and sufficient
bonds.

Following the full execution of a contract for the work solicited in this Invitation to Bid and the successful
bidder’s provision of good and sufficient bonds, in the event bid security was provided by check, the
amount of the bid security accompanying the successful bidder’s bid will be refunded to the successful
bidder, or in the event bid security was provided by a bond, the bond accompanying the successful
bidder’s bid will be returned to the successful bidder. In the event the successful bidder fails to enter
into, execute, and deliver a contract and furnish the required bonds within ten (10) days after the City
provides notice to the successful bidder to deliver the executed contract and the required bonds, the
bid bond shall immediately be payable to the City of Fort Lauderdale, or in the case of a check, the City
shall retain the amount of the check, as liquidated damages. The City’s retention of such amount shall
not be construed as a penalty or forfeiture.

FILLING IN BIDS - All prices must be electronically submitted in the bid pages, and bids must fully cover
all items for which prices are asked and no other. Where more than one person is interested, it is
required that all persons interested or their legal representative make all verification and subscribe to
the bid. In the event of any conflict or discrepancy between bid price(s) submitted by bidder
electronically into the City’s online strategic sourcing platform Unit Price field(s), any other forms or
attachments (whether part of the City’s solicitation documents or documents created and uploaded by
the bidder, or another section/field of the System, the online unit price(s) inputted electronically into the
System by the bidder shall govern.

PRICES QUOTED: Deduct any discount offered and quote firm net unit prices. In the case of a
discrepancy in computing the amount of the bid, the unit price quoted will govern. All prices quoted shall
be F.O.B. destination, freight prepaid (Bidder pays and bears freight charges, Bidder owns goods in
transit and files any claims), unless otherwise stated in Special Conditions. Each item must be bid
separately. No attempt shall be made to tie any item or items contained in the ITB with any other
business with the City.
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BIDS FIRM FOR ACCEPTANCE: Bidder warrants, by virtue of bidding, that his bid and the prices
quoted in his bid will be firm for acceptance by the City for a period of one hundred and twenty (120)
days from the date of bid opening unless otherwise stated in the ITB. The City shall award contract
within this time period or shall request to the recommended awarded vendor an extension to hold
pricing, until products/services have been awarded.

ADDITIONAL ITEMS OR SERVICES: The City may require additional items or services of a similar
nature, but not specifically listed in the contract. The Contractor agrees to provide such items or services
and shall provide the City prices on such additional items or services. If the price(s) offered are not
acceptable to the City, and the situation cannot be resolved to the satisfaction of the City, the City
reserves the right to procure those items or services from other vendors, or to cancel the contract upon
giving the Contractor thirty (30) days written notice.

DELETION OR MODIFICATION OF SERVICES: The City reserves the right to delete any portion of
the Contract at any time without cause, and if such right is exercised by the City, the total fee shall be
reduced in the same ratio as the estimated cost of the work deleted bears to the estimated cost of the
work originally planned. If work has already been accomplished on the portion of the Contract to be
deleted, the Contractor shall be paid for the deleted portion on the basis of the estimated percentage of
completion of such portion.

If the Contractor and the City agree on modifications or revisions to the task elements, after the City
has approved work to begin on a particular task or project, and a budget has been established for that
task or project, the Contractor will submit a revised cost to the City for approval prior to proceeding with
the work.

TERMINATION FOR UNAPPROPRIATED FUNDS: The obligation of the City for payment to a
Contractor is limited to the availability of funds appropriated in a current fiscal period, and continuation
of the contract into a subsequent fiscal period is subject to appropriation of funds, unless otherwise
authorized by law.

CAUSES FOR REJECTION - No bid will be canvassed, considered or accepted which, in the opinion
of the City is informal or unbalanced, or contains inadequate or unreasonable prices for any items.
Each item must carry its own proportion of the cost as nearly as is practicable. Any alteration, erasure,
interlineation, or failure to specify bids for all items called for in the schedule shall render the bid informal.

REJECTION OF BIDS - The City reserves the right to reject any bid if the evidence submitted by the
bidder, or if the investigation of such bidder, fails to satisfy the City that such bidder is properly qualified
to carry out the obligations and to complete the work contemplated. Any or all bids will be rejected, if
there is reason to believe that collusion exists among bidders. A bid will be considered irregular and
may be rejected, if it shows serious omissions, alterations in form, additions not called for, conditions or
unauthorized alternates, or irregularities of any kind. The City reserves the right to reject any or all bids
and to waive such technical errors as may be deemed best for the interests of the City.

BID PROTEST PROCEDURE: Any bidder who is not recommended for award of a contract and who
alleges a failure by the City to follow the City’s procurement ordinance or any applicable law may protest
to the Procurement Division — Deputy Director of Finance, by delivering a letter of protest within five (5)
days after a Notice of Intent to award is posted on the City’s website at the following link:
https://www.fortlauderdale.gov/government/departments-a-h/finance/procurement-services/notices-of-
intent-to-award

The complete protest ordinance may be found on the City’s website at the following link:
https://library.municode.com/fl/fort lauderdale/codes/code of ordinances?nodeld=COOR CH2AD A
RTVFI DIV2PR S2-182DIREPRAWINAW
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WITHDRAWALS - Any bidder may, without prejudice to himself, withdraw its bid at any time prior to the
expiration of the time during which bids may be submitted. Such request for withdrawal must be in
writing and signed in the same manner and by the same person who signed the bid. After expiration of
the period for receiving bids, no bids can be withdrawn, modified, or explained.

CONTRACT - The bidder to whom award is made shall execute a written contract to do the work and
maintain the same in good repair until final acceptance by the proper authorities and shall furnish good
and sufficient bonds as specified within ten (10) days after receiving such contract for execution. If the
bidder to whom the first award is made fails to enter into a contract as provided, the award may be
annulled and the contract let to the next lowest bidder who is responsive and responsible, and that
bidder shall fulfill every stipulation and obligation as if such bidder were the original party to whom award
was made.

The contract shall provide that the Contractor agrees to correct any defective or faulty work or material,
which may appear within one (1) year after completion of the work and receipt of final payment.

ENFORCEMENT OF SPECIFICATIONS - Copies of the specifications will be placed in the hands of all
the assistants to the Engineer and Inspectors employed on the Work, who shall enforce each and every
requirement of the contract. Such assistants shall have no authority to vary from such requirements.

DRAWING PLANS - Drawing plans may be obtained free of charge from the City’s on-line strategic
sourcing platform.

SURETY BOND — The Contractor shall execute and record in the public records of Broward County,
Florida, a payment and performance bond in an amount at least equal to the Contract Price with a surety
insurer authorized to do business in the State of Florida as surety, (“Bond”), in accordance with Section
255.05, Florida Statutes (2022), as may be amended or revised, as security for the faithful performance
and payment of all of the Contractor’s obligations under the Contract Documents.

The successful bidder shall furnish a performance and payment bond in compliance with Section
255.05, Florida Statutes (2022), written by a Corporate Surety company, holding a Certificate of
Authority from the Secretary of the Treasury of the United States as acceptable sureties on federal
bonds, in an amount equal to the total amount payable by the terms of the contract, executed and issued
by a Resident Agent licensed by and having an office in the State of Florida, representing such
Corporate Surety, conditioned for the due and faithful performance of the work, and providing in addition
to all other conditions, that if the Contractor, or his or its subcontractors, fail to duly pay for any labor,
materials, or other supplies used or consumed by such Contractor, or his or its subcontractor or
subcontractors, in performance of the work contracted to be done, the Surety will pay the same in the
amount not exceeding the sum provided in such bonds, together with interest at the rate of fifteen
percent (15%) per annum, and that they shall indemnify and hold harmless the City of Fort Lauderdale
to the extent of any and all payments in connection with carrying out of the contract, which the City may
be required to make under the law.

The Contractor is required at all times to have a valid surety bond in force covering the work being
performed. A failure to have such bond in force at any time shall constitute a default on the part of the
Contractor. A bond written by a surety, which becomes disqualified to do business in the State of Florida,
shall automatically constitute a failure on the part of the Contractor to meet the above requirements.

Such bond shall continue in effect for one (1) year after completion and acceptance of the work with
liability equal to at least twenty-five percent (25%) of contract price, or an additional bond shall be
conditioned that the Contractor will correct any defective or faulty work or material which appear within
one (1) year after completion of the contract, upon notification by the City, except in contracts which are
concerned solely with demolition work, in which cases twenty-five percent (25%) liability will not be
applicable.
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AUDIT OF CONTRACTOR’S RECORDS - Upon execution of the Contract, the City reserves the right
to conduct any necessary audit of the Contractor’s records. Such an audit, or audits, may be conducted
by the City or its representatives at any time prior to final payment, or thereafter, for a period up to three
(3) years. The City may also require submittal of the records from either the Contractor, the
Subcontractor, or both. For the purpose of this Section, records shall include all books of account,
supporting documents and papers deemed necessary by the City to assure compliance with the
contract provisions.

Failure of the Contractor or Subcontractor to comply with these requirements may result in
disqualification or suspension from bidding for future contracts or disapproval as a Subcontractor at the
option of the City.

The Contractor shall assure that each of its Subcontractors will provide access to its records pertaining
to the project upon request by the City.

PERIODIC ESTIMATE FOR PARTIAL PAYMENT - After the Contractor has submitted a periodic
estimate for partial payment, approved and certified by the Public Works Department, the City shall
make payment in the manner provided in the Contract Documents and in accordance with Florida’s
Prompt Payment Act, Section 218, Florida Statutes (2022).

RESERVATION FOR AWARD AND REJECTION OF BIDS - The City reserves the right to accept or
reject any or all bids, part of bids, and to waive minor irregularities or variations to specifications
contained in bids, and minor irregularities in the bidding process. The City also reserves the right to
award the contract on a split order basis, lump sum basis, individual item basis, or such combination as
shall best serve the interest of the City. The City reserves the right to make an award to the responsive
and responsible bidder whose product or service meets the terms, conditions, and specifications of the
ITB and whose bid is considered to best serve the City’s interest. In determining the responsiveness
of the offer and the responsibility of the Bidder, the following shall be considered when applicable: the
ability, capacity and skill of the Bidder to perform as required; whether the Bidder can perform promptly,
or within the time specified, without delay or interference; the character, integrity, reputation, judgment,
experience and efficiency of the Bidder; the quality of past performance by the Bidder; the previous and
existing compliance by the Bidder with related laws and ordinances; the sufficiency of the Bidder’'s
financial resources; the availability, quality and adaptability of the Bidder’s supplies or services to the
required use; the ability of the Bidder to provide future maintenance, service or parts; the number and
scope of conditions attached to the bid.

LOCAL BUSINESS PREFERENCE - N/A

DISADVANTAGED BUSINESS ENTERPRISE PREFERENCE — N/A

DEBARRED OR SUSPENDED BIDDERS OR PROPOSERS - The bidder or proposer certifies, by
submission of a response to this solicitation, that neither it nor its principals and subcontractors are
presently debarred or suspended by any Federal department or agency.

LOBBYING ACTIVITIES - ALL CONTRACTORS PLEASE NOTE: Any contractor submitting a

response to this solicitation must comply, if applicable, with City of Fort Lauderdale Ordinance No. C-
11-42 & Resolution No. 07-101, Lobbying Activities. Copies of Ordinance No., C-11-42, and Resolution
No. 07-101, may be obtained from the City Clerk’s Office at 1 East Broward Boulevard, Suite 444, Fort
Lauderdale, Florida 33301. The Ordinance may also be viewed on the City's website at
https://www.fortlauderdale.gov/home/showdocument?id=6036.

-END OF SECTION-
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GENERAL CONDITIONS

Unless otherwise modified in the Project’s Special Conditions, the following General Conditions
shall be part of the Contract:

GC - 01 - DEFINITIONS - The following words and expressions, or pronouns used in their stead, shall
wherever they appear in the Contract and the Contract Documents, be construed as follows:

"Addendum" or "Addenda" - shall mean the additional Contract provisions issued in writing, by the
Engineer, prior to the receipt of bids.

"Bid" — shall mean the offer or bid of the Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed.

"Bidder" — shall mean any person, firm, company, corporation or entity submitting a bid for the Work.

"Bonds" —shall mean bid, performance and payment bonds and other instruments of security,
furnished by Contractor and his surety in accordance with the Contract Documents.

“City” — shall mean the City of Fort Lauderdale, Florida, a Florida municipal corporation. In the event
the City exercises its regulatory authority as a government body, the exercise of such regulatory
authority and the enforcement of any rules, regulations, codes, laws and ordinances shall be
deemed to have occurred pursuant to City’s authority as a governmental body and shall not be
attributable in any manner to the City as a party to this Contract.

"Consultant" — shall mean a person, firm, company, corporation or other entity employed by the City
to perform the professional services for the project.

“Contractor” — shall mean the successful Bidder who has been employed by the City to perform the
construction and related services for the project.

“Contract Work” - shall mean everything expressed or implied to be required to be furnished and
furnished by the Contractor by any one or more of the parts of the Contract Documents referred to
in the Contract hereof. In the case of any inconsistency in or between any parts of this Contract, the
Project Manager shall determine which shall prevail.

“Design Documents” — shall mean the construction plans and specifications included as part of a
Bid Solicitation prepared either by the City or by the Consultant under a separate Agreement with
the City.

“Engineer” - shall include the terms “professional engineer” and “licensed engineer” and means a
person who is licensed to engage in the practice of engineering under Florida Statute, Chapter
471. An Engineer may be a City employee or a consultant hired by the City.

"Extra Work" - shall mean work other than that required by the Contract.

"Inspector" — shall mean an authorized representative of the City assigned to make necessary
inspections of materials furnished by Contractor and of the Work performed by Contractor.
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"Notice" - shall mean written notice sent by certified United States mail, return receipt requested, or
sent by commercial express carrier with acknowledgement of delivery, or via fax or email, or by
hand delivery with a request for a written receipt of acknowledgment of delivery and shall be served
upon the Contractor either personally or to its place of business listed in the Bid.

“‘Owner” - shall mean the City of Fort Lauderdale.

“Project Manager” - shall mean a professional designated by the City to manage the Project under
the supervision and direction of the Public Works Director or designee.

"Public Works Director" — shall mean the Public Works Director of the City of Fort Lauderdale.

"Site" - shall mean the area upon or in which the Contractor's operations are carried out and such
other areas adjacent thereto as may be designated as such by the Project Manager.

"Sub-contractor" - shall mean any person, firm, company, corporation or other entity, other than
employees of the Contractor, who or which contracts with the contractor, to furnish, or actually
furnishes labor and materials, or labor and equipment, or labor, materials and equipment at the site.

"Surety" - shall mean any corporation or entity that executes, as Surety, the Contractor's
performance and payment bond securing the performance of this Contract.

GC -02 - SITE INVESTIGATION AND REPRESENTATION - The Contractor acknowledges that it
has satisfied itself as to the nature and location of the Work under the Contract Documents, the
general and local conditions of the Site, particularly those bearing upon availability of transportation,
disposal, handling and storage of materials, availability of labor, water, electric power, and roads,
field conditions, the type of equipment and facilities needed preliminary to and during the
prosecution of the Work and all other matters which can in any way affect the Work or the cost
thereof under the Contract Documents.

The Contractor acknowledges that it has conducted extensive tests, examinations and
investigations and represents and warrants a thorough familiarization with the nature and extent of
the Contract Documents, the Work, locality, soil conditions, moisture conditions and all year-round
local weather and climate conditions (past and present), and, in reliance on such tests, examination
and investigations conducted by Contractor and the Contractor’s experts, has determined that no
conditions exist that would in any manner affect the Bid Price and that the project can be completed
for the Bid Price submitted.

Any failure by the Contractor to acquaint itself with all the Site conditions shall not relieve Contractor
from responsibility for properly estimating the difficulty or cost thereof under the Contract
Documents.

GC -03 - SUBSTITUTIONS - If the Contractor desires to use materials and/or products of
manufacturer's names different from those specified in the Contract Documents, the Bidder
requesting the substitution shall make written application as described herein. The burden of proving
the equality of the proposed substitution rests on the Contractor making the request. To be
acceptable, the proposed substitution shall meet or exceed all expressed requirements of the
Contract Documents and shall be submitted upon the Contractor's letterhead. The following
requirements shall be met in order for the substitution to be considered:

1. Requests for substitution shall be accompanied by such technical data, as the party
making the request desires to submit. The Project Manager will consider reports from
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reputable independent testing laboratories, verified experience records from previous
users and other written information valid in the circumstances; and

2. Requests for substitution shall completely and clearly indicate in what respects the
materials and/or products differ from those indicated in the Contract Documents; and

3. Requests for substitution shall be accompanied by the manufacturer's printed
recommendations clearly describing the installation, use and care, as applicable, of the
proposed substitutions; and

4, Requests for substitution shall be accompanied by a complete schedule of changes in
the Contract Documents, if any, which must be made to permit the use of the proposed
substitution.

If a proposed substitution is approved by the Project Manager, an addendum will be issued to
prospective bidders not less than three (3) working days prior to the date set for opening of bids.
Unless substitutions are received and approved as described above, the successful Bidder shall be
responsible for furnishing materials and products in strict accordance with the Contract Documents.

GC- 04 — CONSTRUCTION RESOURCES - Contractor shall provide all labor and equipment
necessary to complete the installation within a timely manner. Contractor shall provide details as to
manpower and equipment to be dedicated to the project in its Work Plan. Contractor is responsible
for making arrangements, obtaining and purchasing construction water services if required to
complete the work.

GC -05- CONTROL OF THE WORK - The Project Manager shall have full control and direction of
the Work in all respects. The Project Manager and/or his authorized designee(s) shall, at all times,
have the right to inspect the Work and materials. The Contractor shall furnish all reasonable facilities
for obtaining such information, as the Project Manager may desire respecting the quality of the Work
and materials and the manner of conducting the Work. Should the Contractor be permitted to
perform night Work, or to vary the period which work is ordinarily carried on in the daytime, he shall
give ample notice to the Project Manager so that proper and adequate inspection may be provided.
Such Work shall be done only under such regulations as are furnished in writing by the Project
Manager, and no extra compensation shall be allowed to the Contractor therefore. In the event of
night work, the Contractor shall furnish such light, satisfactory to the Project Manager, as will ensure
proper inspection. Nothing herein contained shall relieve the Contractor from compliance with any
and all City ordinances relating to noise or Work during prohibited hours.

GC -06 - SUB-CONTRACTOR - The Contractor shall not sublet, in whole or any part of the Work
without the written consent and approval of the Project Manager. Within ten (10) days after official
notification of starting date, the Contractor must submit in writing, to the Project Manager, a list of
all Sub-contractors. No Work shall be done by any sub-contractor until such Sub-contractor has
been officially approved by the Project Manager. A sub-contractor not appearing on the original list
will not be approved without written request submitted to the Project Manager and approved by the
Public Works Director. In all cases, the Contractor shall give his personal attention to the Work of
the Sub-contractors and the Sub-contractor is liable to be discharged by the Contractor, at the
direction of the Project Manager, for neglect of duty, incompetence or misconduct.

Acceptance of any sub-contractor, other person, or organization by the Project Manager shall not
constitute a waiver of any right of Project Manager to reject defective Work or Work not in
conformance with the Contract Documents.
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Contractor shall be fully responsible for all acts and omissions of its Sub-contractors and of persons
and organizations directly or indirectly employed by them and of persons and organizations for
whose acts any of them may be liable to the same extent that he is responsible for the acts and
omissions of persons directly employed by him. Nothing in the Contract Documents shall create any
contractual relationship between City and any sub-contractor or other person or organization having
a direct contract with Contractor, nor shall it create any obligation on the part of City to pay or to see
to the payment of any moneys due to any sub-contractor or other person, or organization, except
as may otherwise be required by law.

GC - 07 - QUANTITIES - Contractor recognizes and agrees that the quantities shown on plans and
Bid/Price Schedule are estimates only and may vary during actual construction. No change shall
be made involving any departure from the general scheme of the Work and that no such change
involving a material change in cost, either to the City or Contractor, shall be made, except upon
written permission of the City. However, the Project Manager shall have the right to make minor
alternations in the line, grade, plan, form or materials of the Work herein contemplated any time
before the completion of the same. That if such alterations shall diminish the quantity of the Work
to be done, such alterations shall not constitute a claim for damages or anticipated profits. That if
such alterations increase the amount of the Work to be done, such increase shall be paid for
according to the quantity actually performed and at the unit price or prices stipulated therefore in
the Contract. The City shall, in all cases of dispute, determine the amount or quantity of the several
kinds of Work which are to be paid for under this Contract, and shall decide all questions relative to
the execution of the same, and such estimates and decisions shall be final and binding.

Any Work not herein specified, which might be fairly implied as included in the Contract, of which
the City shall judge, shall be done by the Contractor without extra charge. However, such cost
increases shall be authorized either by the Public Works Director or designee, or the City
Commission based upon the purchasing threshold amounts provided for in Chapter 2 of the City of
Fort Lauderdale’s Code of Ordinances.

GC - 08 - NO ORAL CHANGES - Except to the extent expressly set forth in the Contract, no change
in, or modification, termination or discharge of the Contract in any form whatsoever, shall be valid
or enforceable unless it is in writing and signed by the parties charged, therewith or their duly
authorized representative.

GC -09 - PERMITS AND PROTECTION OF PUBLIC - Permits on file with the City and/or those
permits to be obtained by the Contractor, shall be considered directive in nature, and will be
considered a part of this Contract. A copy of all permits shall be given to the City and become part
of the Contract Documents. Terms of permits shall be met prior to acceptance of the Work and
release of the final payment.

Contractor shall secure all permits and licenses required for completing the Project. Contractor will
obtain the necessary State, County, and City construction/work permits if required.

The Contractor shall comply with all applicable Codes, Standards, Specifications, etc. related to all
aspects of the Project.

Where there are telephones, light or power poles, water mains, conduits, pipes or drains or other
construction, either public or private, in or on the streets or alleys, the Work shall be so conducted
that no interruption or delay will be caused in the operation or use of the same. Proper written notice
shall be given to all affected parties prior to proceeding with the Work.
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The Contractor shall not be permitted to interfere with public travel and convenience by grading or
tearing up streets indiscriminately, but the Work of constructing the various items in this contract
shall proceed in an orderly, systematic and progressive manner.

GC -10 - DISEASE REGULATIONS - The Contractor shall enforce all sanitary regulations and take
all precautions against infectious diseases as the Project Manager may deem necessary. Should
any infectious or contagious diseases occur among his employees, he shall arrange for the
immediate removal of the employee from the Site and isolation of all persons connected with the
Work.

GC -11- CONTRACTORTO CHECK PLANS, SPECIFICATIONS, AND DATA - The Contractor shall
verify all dimensions, quantities, and details shown on the plans, supplementary drawings,
schedules, and shall notify the Project Manager of all errors, omissions, conflicts and discrepancies
found therein within three (3) working days of discovery. Failure to discover or correct errors,
conflictions, or discrepancies shall not relieve the Contractor of full responsibility for unsatisfactory
Work, faulty construction, or improper operation resulting therefrom nor from rectifying such
condition at its own expense.

GC -12 - MATERIALS AND WORKMANSHIP - All material shall be new and the workmanship shall,
in every respect, be in conformity with approved modern practice and with prevailing standards of
performance and quality. In the event of a dispute, the Project Manager’s decision shall be final.
Wherever the Plans, Specifications, Contract Documents, or the directions of the Project Manager
are unclear as to what is permissible and/or fail to note the quality of any Work, that interpretation
will be made by the Project Manager, which is in accordance with approved modern practice, to
meet the particular requirements of the Contract.

GC -13 - SAFEGUARDING MARKS - The Contractor shall safeguard all points, stakes, grade marks,
monuments, and benchmarks made or established on the Work, bear the cost of re-establishing
same if disturbed, or bear the entire expense of rectifying Work improperly installed due to not
maintaining or protecting or for removing without authorization, such established points, stakes and
marks. The Contractor shall safeguard all existing and known property corners, monuments and
marks not related to the Work and, if required, shall bear the cost of having them re-established by
a licensed Professional surveyor registered in the State of Florida if disturbed or destroyed during
the course of construction.

GC -14 - RESTROOM FACILITIES - Contractor shall provide portable toilet facilities for employee's
use at a location within the Work site to be determined by the City.

GC -15- PROGRESS MEETINGS - Weekly Status meetings will be conducted with representatives
from the City and the Contractor. Contractor shall budget time to participate in such meetings. A
well-run Project should result in short meetings.

GC -16 - ISSUE RESOLUTION - Should Contractor become engaged in a dispute with a resident or
a City employee, the Contractor shall report the situation to the Project Manager immediately. It
shall be mandatory that the City participate in any dispute resolution. Failure of Contractor personnel
to notify the City shall obligate Contractor to replace the offending employee immediately if
requested by the City.

GC -17 - CITY SECURITY-CONTRACTOR AND SUBCONTRACTOR EMPLOYEE INFORMATION
- Prior to commencing work, Contractor shall provide to the City a list of all personnel and sub-
contractors on site. The list will include the name, address, birth date and driver’s license number
for all personnel. All personnel and subcontractors on site will have on their person a company
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photo ID during all stages of the construction. Contractor shall provide standard required personal
information per current City procedures.

GC -18 - POST-CONSTRUCTION SURVEY - The Contractor shall provide as-built survey, sealed
and signed by a registered surveyor in the State of Florida, as a condition of final payment.

GC - 19 - KEY PERSONNEL - Contractor shall provide as part of the Work Plan, resumes for all key
project personnel providing supervision and project management functions. Resumes shall include
work history and years of experience performing this type of work.

GC -20 - EXISTING UTILITY SERVICE - All existing utility service shall be maintained with a
minimum of interruption at the expense of the Contractor.

GC -21 - JOB DESCRIPTION SIGNS — Contractor, at Contractor’s expense, shall furnish, erect, and
maintain suitable weatherproof signs on jobs over $100,000 containing the following information:

1. City Seal (in colors)

2. Project or Improvement Number
3. Job Description

4. Estimated Cost

5. Completion Date

Minimum size of sign shall be four feet high, eight feet wide and shall be suitably anchored. The
entire sign shall be painted and present a pleasing appearance. Exact location of signs will be
determined in the field. Two (2) signs will be required, one at each end of the job. All costs of this
work shall be included in other parts of the work.

GC -22 - FLORIDA EAST COAST RIGHT-OF-WAY - Whenever a City contractor is constructing
within the Florida East Coast Railway Company's Right-of-Way, it will be mandatory that the
contractor carry bodily injury and property damage insurance in amounts satisfactory to the Florida
East Coast Company. This insurance requirement shall be verified by the contractor with the Florida
East Coast Company prior to commencing work, and maintained during the life of the Contract.

GC -23 - ACCIDENTS - The Contractor shall provide such equipment and facilities as are necessary
and/or required, in the case of accidents, for first aide services to be provided to a person who may
be injured during the project duration. The Contractor shall also comply with the OSHA
requirements as defined in the United States Labor Code 29 CFR 1926.50.

In addition, the Contractor must report immediately to the Project Manager every accident to
persons or damage to property, and shall furnish in writing full information, including testimony of
withesses regarding any and all accidents.

GC -24 - SAFETY PRECAUTIONS - Contractor must adhere to the applicable environmental
protection guidelines for the duration of a project. If hazardous waste materials are used, detected
or generated at any time, the Project Manager must be immediately notified of each and every
occurrence. The Contractor shall comply with all codes, ordinances, rules, orders and other legal
requirements of public authorities (including OSHA, EPA, DERM, the City, Broward County, State
of Florida, and Florida Building Code), which bear on the performance of the Work.

The Contractor shall take the responsibility to ensure that all Work is performed using adequate
safeguards, including but not limited to: proper safe rigging, safety nets, fencing, scaffolding,
barricades, chain link fencing, railings, barricades, steel plates, safety lights, and ladders that are
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necessary for the protection of its employees, as well as the public and City employees. All riggings
and scaffolding shall be constructed with good sound materials, of adequate dimensions for their
intended use, and substantially braced, tied or secured to ensure absolute safety for those required
to use it, as well as those in the vicinity. All riggings, scaffolding, platforms, equipment guards,
trenching, shoring, ladders and similar actions or equipment shall be OSHA approved, as applicable,
and in accordance with all Federal, State and local regulations.

GC -25 - DUST PREVENTION - The Contractor shall, by means of a water spray, or temporary
asphalt pavement, take all necessary precautions to prevent or abate a dust nuisance arising from
dry weather or Work in an incomplete stage. All costs of this Work shall be included in the cost of
other parts of the Work.

Should the Contractor fail to abate a dust nuisance the Project Manager may stop the Work until
the issue is resolved to the City’s satisfaction.

GC -26 - SITE CLEANUP AND RESTORATION — The Contractor shall remove all debris and unused
or discarded materials from the work site daily. Contractor shall clean the work site to remove all
directional drilling "Driller's Mud" materials. No "Driller's Mud" residue shall be allowed to remain in
the soil or on the surface of the land or vegetation. All debris and drilling materials must be disposed
of offsite at an approved location.

The Contractor shall promptly restore all areas disturbed that are outside the Project limits in equal
or better condition at no additional cost to the City.

GC - 27 - COURTEOUS BEHAVIOR AND RESPECT FOR RESIDENTS AND PROPERTY — The
Contractor and its employees, associates and sub-contractors shall maintain courteous behavior at
all times and not engage in yelling, loud music, or other such activities. Contractor's employees shall
not leave trash or other discarded items at the Work Site, especially on any private property. In the
event complaints arise, Contractor shall immediately remove such offending employees from the
project if requested to do so by the Project Manager. Contractor's employees shall not trespass on
any private property unless necessary to complete the work but with prior permission from the
owner.

Contractor shall notify and obtain permission from the residents 24 hours in advance when planning
to work within the resident's property. In addition, Contractor shall notify the resident prior to entering
their property to perform work or inspect/investigate the work site. Contractor shall not block
residents’ driveways unnecessarily. Contractor shall not park equipment on landscaped areas when
the vehicle is not needed for the current construction activities. Contractor shall be responsible for
repair and/or replacement of all damaged landscaping within 48 hours including repairing vehicle
wheel impressions, irrigation systems, lighting systems, structures, or any other items of resident's
property. Contractor shall not destroy, damage, remove, or otherwise negatively impact any
landscaping within or outside the right-of-way without prior approval from the Project Manager.

GC -28 - PLACING BARRICADES AND WARNING LIGHTS - The Contractor shall furnish and
place, at Contractor’s own expense, all barricades, warning lights, automatic blinker lights and such
devices necessary to properly protect the work and vehicular and pedestrian traffic. Should the
Contractor fail to erect or maintain such barricades, warning lights, etc., the Project Manager may,
after 24 hours’ notice to the Contractor, proceed to have such barricades and warning lights placed
and maintained by City or other forces and all costs incurred thereof charged to the Contractor and
may be retained by the City from any monies due, or to become due, to the Contractor.

GC -29 - TRAFFIC CONTROL - The Contractor shall coordinate all Work and obtain, through the
City’s Transportation and Mobility Department, Broward County, Florida Department of
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Transportation, as applicable, any permits required to detour traffic or close any street before
starting to work in the road.

All traffic control devices, flashing lights, signs and barricades shall be maintained in working
condition at all times and conform to Manual of Uniform Traffic Control Devices (MUTCD), latest
edition.

GC - 30 - COORDINATION - The Contractor shall notify all utilities, transportation department, etc., in
writing, with a copy to the Project Manager before construction is started and shall coordinate its
Work with them. The Contractor shall cooperate with the owners of any underground or overhead
utility lines in their removal, construction and rearrangement operations in order that services
rendered by these parties will not be unnecessarily interrupted.

The Contractor shall arrange its Work and dispose of its materials so as to not interfere with the
operation of other contractors engaged upon adjacent work, and to join its Work to that of others in
a proper manner, and to perform its Work in the proper sequence in relation to that of other
contractors as may be directed by the Project Manager.

Each Contractor shall be responsible for any damage done by it or its agents to the work performed
by another contractor.

GC - 31 - WATER - Bulk water used for construction, flushing pipelines, and testing shall be obtained
from fire hydrants. Contractor shall make payment for hydrant meter at Treasury Billing Office, 1st
Floor, City Hall, 100 N. Andrews Avenue. With the paid receipt, contractor can pick up hydrant
meter at the utility location office. No connection shall be made to a fire hydrant without a meter
connected.

GC - 32 - PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES - Subject to
Odebrecht Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed, Odebrecht
Construction, Inc., v. Secretary, Florida Department of Transportation, 715 F.3d 1268 (11th Cir.
2013), with regard to the “Cuba Amendment,” the Contractor certifies that it is not on the Scrutinized
Companies with Activities in Sudan List or the Scrutinized Companies with Activities Iran Terrorism
Sectors List, created pursuant to Section 215.473, Florida Statutes (2024), as may be amended or
revised, and that it does not have business operations in Cuba or Syria, as provided in Section
287.135, Florida Statutes (2024), as may be amended or revised. The Contractor certifies that it is
not on the Scrutinized Companies that Boycott Israel List created pursuant to Section 215.4725,
Florida Statutes (2024), as may be amended or revised, and that it is not engaged in a boycott of
Israel. The City may terminate this Agreement at the City’s option if the Contractor is found to have
submitted a false certification as provided under subsection (5) of Section 287.135, Florida Statutes
(2024), as may be amended or revised, or been placed on the Scrutinized Companies with Activities
in Sudan List, or been placed on a list created pursuant to Section 215.473, Florida Statutes (2024),
as may be amended or revised, relating to scrutinized active business operations in Iran , or been
placed on the Scrutinized Companies that Boycott Israel List created pursuant to Section 215.4725,
Florida Statutes (2024), as may be amended or revised, or is engaged in a boycott of Israel, or has
been engaged in business operations in Cuba or Syria, as defined in Section 287.135, Florida
Statutes (2024), as may be amended or revised.

By submitting a bid or response, the company, principals, or owners certify that it is not listed on the
Scrutinized Companies with Activities in Sudan List or listed on the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector List or is engaged in business operations in Cuba or
Syria.
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GC - 33 - USE OF FLORIDA LUMBER TIMBER AND OTHER FOREST PRODUCTS - In accordance
with Florida Statute 255.20 (3), the City specifies that lumber, timber, and other forest products used
for this Project shall be produced and manufactured in the State of Florida if such products are
available and their price, fitness, and quality are equal. This requirement does not apply to plywood
specified for monolithic concrete forms, if the structural or service requirements for timber for a
particular job cannot be supplied by native species, or if the construction is financed in whole or in
part from federal funds with the requirement that there be no restrictions as to species or place of
manufacture.

The Bidder affirms by submitting a bid response to this solicitation that they will comply with section
255.20 (3) Florida Statutes.

GC - 34 - PUBLIC RECORDS/TRADE SECRETS/COPYRIGHT: The Proposer’s response to the
Solicitation is a public record pursuant to Florida law, which is subject to disclosure by the City under
the State of Florida Public Records Law, Florida Statutes Chapter 119.07 (“Public Records Law”).
The City shall permit public access to all documents, papers, letters or other material submitted in
connection with this Solicitation and the Contract to be executed for this Solicitation, subject to the
provisions of Chapter 119.07 of the Florida Statutes.

Any language contained in the Bidder's response to the Solicitation purporting to require
confidentiality of any portion of the Bidder’s response to the Solicitation, except to the extent that
certain information is in the City’s opinion a Trade Secret pursuant to Florida law, shall be void. If
a Bidder submits any documents or other information to the City which the Bidder claims is Trade
Secret information and exempt from Florida Statutes Chapter 119.07 (“Public Records Laws”), the
Bidder shall clearly designate that it is a Trade Secret and that it is asserting that the document or
information is exempt. The Bidder must specifically identify the exemption being claimed under
Florida Statutes 119.07. The City shall be the final arbiter of whether any information contained in
the Bidder’s response to the Solicitation constitutes a Trade Secret. The City’s determination of
whether an exemption applies shall be final, and the bidder agrees to defend, indemnify, and hold
harmless the City and the City’s officers, employees, and agent, against any loss or damages
incurred by any person or entity as a result of the City’s treatment of records as public records. In
addition, the bidder agrees to defend, indemnify, and hold harmless the City and the City’s officers,
employees, and agents, against any loss or damages incurred by any person or entity as a result
of the City’s treatment of records as exempt from disclosure or confidential. Bids purporting to be
subject to copyright protection in full or in part will be rejected. The bidder authorizes the City to
publish, copy, and reproduce any and all documents submitted to the City bearing copyright symbols
or otherwise purporting to be subject to copyright protection.

EXCEPT FOR CLEARLY MARKED PORTIONS THAT ARE BONA FIDE TRADE SECRETS
PURSUANT TO FLORIDA LAW, DO NOT MARK YOUR RESPONSE TO THE SOLICITATION AS
PROPRIETARY OR CONFIDENTIAL. DO NOT MARK YOUR RESPONSE TO THE
SOLICITATION OR ANY PART THEREOF AS COPYRIGHTED.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES (2022), TO THE CONTRACTOR’S
DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:

Telephone Number: (954) 828-5002

Mailing Address: City Clerk’s Office
1 East Broward Boulevard, Suite 444
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E-mail:

Fort Lauderdale, FL 33301

prrcontract@fortlauderdale.gov

Contractor shall:

1.

2.

Keep and maintain public records required by the City in order to perform the service.

Upon request from the City’s custodian of public records, provide the City with a copy of
the requested records or allow the records to be inspected or copied within a reasonable
time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes
(2022), as may be amended or revised, or as otherwise provided by law.

Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of the contract term and following completion of this Agreement if the Contractor
does not transfer the records to the City.

Upon completion of the Agreement, transfer, at no cost, to the City all public records in
possession of the Contractor or keep and maintain public records required by the City to
perform the service. If the Contractor transfers all public records to the City upon
completion of this Agreement, the Contractor shall destroy any duplicate public records
that are exempt or confidential and exempt from public records disclosure requirements.
If the Contractor keeps and maintains public records upon completion of this Agreement,
the Contractor shall meet all applicable requirements for retaining public records. All
records stored electronically must be provided to the City, upon request from the City’s
custodian of public records, in a format that is compatible with the information technology
systems of the City.

GC - 35 - ANTI-HUMAN TRAFFICKING, KIDNAPPING, CUSTODY AND RELATED OFFENSES -
Bidder, proposer, quoter, or any other respondent to any City solicitation/notice or serving as a City
consultant, contractor, vendor or otherwise entering into any contract (including, without limitation,
contract renewal, extension, amendment as applicable) with the City affirms and stipulates that it is
not in violation of Section 787.06(13) of the 2024 Florida Statutes entitled “Kidnapping; Custody
Offenses; Human Trafficking and Related Offenses.” The entity (which includes any business entity
however formed/ incorporated) intending to provide goods or services by submitting a response to
a city solicitation further affirms to the City as a governmental entity defined in Section 287.138(1)
of the 2024 Florida Statutes that it does not use coercion for labor or services as defined in Section
787.06 of the 2024 Florida Statutes.

-END OF SECTION-
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01.

02.

03.

04.

05.

SPECIAL CONDITIONS
PURPOSE

The City of Fort Lauderdale, Florida (City) is seeking bids from qualified, experienced, and
licensed firm(s), hereinafter referred to as the Contractor, Bidder, or Proposer, to provide
construction services for the City, in accordance with the terms, conditions, and specifications
contained in this Invitation to Bid (ITB).

TRANSACTION FEES
The City uses the City’s on-line strategic sourcing platform INFOR, to distribute and receive bids

and proposals. There is no charge to vendors/contractors to register and participate in the
solicitation process, nor will any fees be charged to the awarded contractor.

SUBMISSION OF BIDS

It is the sole responsibility of the Contractor to ensure that its bid is submitted electronically
through the City’s on-line strategic sourcing platform, and that any bid security reaches the City
of Fort Lauderdale, Procurement Services Division, 101 North East 3™ Avenue, Suite 1650, Fort
Lauderdale, Florida 33301-1016, in a sealed envelope marked on the outside with the ITB
solicitation number and Contractor's name, no later than the time and date specified in this
solicitation. PAPER BID SUBMITTALS WILL NOT BE ACCEPTED. PLEASE SUBMIT YOUR BID
RESPONSE ELECTRONICALLY. In the event of any conflict or discrepancy between bid
price(s) submitted by bidder electronically into the City’s online strategic sourcing platform Unit
Price field(s), any other forms or attachments (whether part of the City’s solicitation documents
or documents created and uploaded by the bidder, or another section/field of the System, the
online unit price(s) inputted electronically into the System by the bidder shall govern.

INFORMATION OR CLARIFICATION

For information concerning procedures for responding to this solicitation, contact Procurement
Specialist Yesenia Pascual at (954) 828-5257 or email at Ypascual@fortlauderdale.gov. Such
contact shall be for clarification purposes only.

For information concerning technical specifications, please utilize the question / answer feature
provided by the City’s on-line strategic sourcing platform. Questions of a material nature must
be received prior to the cut-off date specified in the solicitation. Material changes, if any, to the
scope of services or bidding procedures will only be transmitted by written addendum.
Contractors please note: Bids shall be submitted as stated in PART IV — Submittal
Requirements. No part of your proposal can be submitted via FAX. No variation in price or
conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be
considered evidence that the Contractor has familiarized themselves with the nature and extent
of the work, and the equipment, materials, and labor required. The entire bid response must be
submitted in accordance with all specifications contained in this solicitation. The questions and
answers submitted in the City’s on-line strategic sourcing platform shall become part of any
contract that is created from this ITB.

CONTRACT TIME

5.1 The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall commence
within FOURTEEN (14) calendar days of the date of the Notice to Proceed.
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06.

07.

5.2 The Work shall be Substantially Completed within SIXTY-FIVE (65) calendar days after
the date when the Contract Time commences to run as provided in the Notice to
Proceed.

5.3 The Work shall be finally completed on the Final Completion Date and ready for final
payment in accordance with this Agreement within NINETY (90) calendar days after the
Contract Time commences to run as provided in the Notice to Proceed.

BID SECURITY

A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) of the

bid amount, made payable to the City of Fort Lauderdale, shall accompany each offer.

REQUIRED LICENSES/CERTIFICATIONS

Contractor must possess the following licenses/certifications to be considered for award:

State of Florida Certified Roofing Contractor (CCC) license
OR
State of Florida Certified General Contractor License
OR

Any other State or County License(s), Certification(s) or Registration(s) deemed legally
permissible by the City to conduct the nature of the work required in this solicitation.

Any sub-contractors employed by the Proposer shall be licensed and insured in accordance with
this solicitation. Additionally, it is the Proposer’s responsibility for ensuring that any sub-
contractors’ work meets the requirements of this solicitation at all times.

Note: Contractor must have proper licensing and shall submit evidence of same with its bid response.

08.

SPECIFIC EXPERIENCE REQUIRED

The following expertise is required to be considered for this Contract. Specific references
attesting to this expertise must be submitted with the bid response.

The contractor shall have at least ten (10) years of continuous operations as a licensed
commercial roofing contractor in the State of Florida. Bidder shall submit proof of experience
for a minimum of three (3) commercial roofing projects of similar scope and scale (or larger)
and shall, for each project listed, identify location; dates of construction; project name and
overall scope; scope of work that was self-performed by Contractor; and client's name, address,
telephone number and e-mail address. Projects should involve commercial buildings (e.g.,
municipal facilities, office buildings, industrial properties, large retail spaces) with roof areas of
at least 20,000 square feet each. Additionally, evidence of experience with the specific
commercial roofing system(s) required for the project (e.g., TPO, EPDM, PVC, Modified
Bitumen, Built-Up Roofing (BUR), performing roof replacements on occupied commercial
buildings with minimal disruption to ongoing operations, and Demonstrated experience with
roofing installations designed and built to withstand Florida’s high-wind and hurricane
requirements, adhering to the Florida Building Code must be provided with bid response
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NOTE: REFERENCES SHALL INCLUDE ONLY ONE (1) CITY OF FORT LAUDERDALE
EMPLOYEE OR WORK PERFORMED FOR THE CITY. THE CITY IS ALSO
INTERESTED IN WORK EXPERIENCE AND REFERENCES FROM ENTITIES
OTHER THAN THE CITY OF FORT LAUDERDALE.

By signing this bid solicitation, contractor is affirming that this expertise will be provided for this Contract
at no additional charge.

09.

10.

BID ALLOWANCE

Allowance for permits: Payments will be made to the contractor based on the actual cost of permits
upon submission of paid permit receipts. The City shall not pay for other costs related to obtaining or
securing permits.

The amount indicated is intended to be sufficient to cover the entire Project. If the City’s permit fees
exceed the allowance indicated, the City will reimburse the contractor the actual amount of the City’s
permit fees required for project completion.

Allowances Amount
Permit fees and testing allowance $50,000
TOTAL: $50,000
Contingencies Amount
Unforeseen Conditions $60,000
TOTAL: $60,000

INSURANCE REQUIREMENTS (See Article 10, Bonds and Insurance, of the Contract for
details)

Insurance

As a condition precedent to the effectiveness of this Agreement, during the term of this
Agreement and during any renewal or extension term of this Agreement, Contractor shall, at its
sole expense, provide insurance of such types and with such terms and limits as noted below.
Providing proof of and maintaining adequate insurance coverage are material obligations of
Contractor. Contractor shall provide the City a certificate of insurance evidencing such coverage.
Contractor’s insurance coverage shall be primary insurance for all applicable policies, in respect
to the City’s interests for this Agreement. The limits of coverage under each policy maintained
by Contractor shall not be interpreted as limiting Contractor’s liability and obligations under this
Agreement. All insurance policies shall be through insurers authorized or eligible to write policies
in the State of Florida and possess an A.M. Best rating of A-, VII or better, subject to approval
by the City’s Risk Manager.

The coverages, limits, and/or endorsements required herein protect the interests of the City, and
these coverages, limits, and/or endorsements shall in no way be relied upon by Contractor for
assessing the extent or determining appropriate types and limits of coverage to protect
Contractor against any loss exposures, whether as a result of this Agreement or otherwise. The
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requirements contained herein, as well as the City’s review or acknowledgement, are not
intended to and shall not in any manner limit or qualify the liabilities and obligations assumed by
Contractor under this Agreement.

The following insurance policies and coverages are required:

Commercial General Liability
Coverage must be afforded under a Commercial General Liability policy with limits not less than:

e $2,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury, Property
Damage, and Personal and Advertising Injury

e $2,000,000 each occurrence and $2,000,000 aggregate for Products and Completed
Operations

Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipality, its officials, employees, and volunteers are to be included as an
additional insured with a CG 20 26 04 13 Additional Insured — Designated Person or
Organization Endorsement or similar endorsement providing equal or broader Additional Insured
Coverage with respect to liability arising out of activities performed by or on behalf of Contractor.
The coverage shall contain no special limitation on the scope of protection afforded to the City,
its officials, employees, and volunteers.

Professional Liability
Coverage must be afforded for Wrongful Acts in an amount not less than $1,000,000 each claim
and $2,000,000 aggregate.

Contractor must keep the professional liability insurance in force until the third anniversary of
expiration or early termination of this Agreement or the third anniversary of acceptance of work
by the City, whichever is longer, which obligation shall survive expiration or early termination of
this Agreement.

Business Automobile Liability

Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for Bodily
Injury and Property Damage in an amount not less than $1,000,000 combined single limit each
accident.

If Contractor does not own vehicles, Contractor shall maintain coverage for Hired and Non-
Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial General
Liability policy or separate Business Auto Liability policy.

Workers’ Compensation and Employer’s Liability

Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity performing
work for or on behalf of the City must provide Workers’ Compensation insurance. Exceptions
and exemptions will be allowed by the City’s Risk Manager, if they are in accordance with Florida
Statute.

Contractor waives, and Contractor shall ensure that Contractor’s insurance carrier waives, all
subrogation rights against the City, its officials, employees, and volunteers for all losses or
damages. The City requires the policy to be endorsed with WC 00 03 13 Waiver of our Right to
Recover from Others or equivalent.

Contractor must be in compliance with all applicable State and federal workers’ compensation
laws.
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Insurance Certificate Requirements

a. Contractor shall provide the City with valid Certificates of Insurance (binders are
unacceptable) no later than ten (10) days prior to the start of work contemplated in this
Agreement.

b. Contractor shall provide to the City a Certificate of Insurance having a thirty (30) day
notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment of premium.

c. In the event that the insurer is unable to accommodate the cancellation notice
requirement, it shall be the responsibility of Contractor to provide the proper notice. Such
notification will be in writing by registered mail, return receipt requested, and addressed
to the certificate holder.

d. In the event the Agreement term or any surviving obligation of Contractor following
expiration or early termination of the Agreement goes beyond the expiration date of the
insurance policy, Contractor shall provide the City with an updated Certificate of
Insurance no later than ten (10) days prior to the expiration of the insurance currently in
effect. The City reserves the right to suspend the Agreement until this requirement is
met.

e. The Certificate of Insurance shall indicate whether coverage is provided under a claims-
made or occurrence form. If any coverage is provided on a claims-made form, the
Certificate of Insurance must show a retroactive date, which shall be the effective date
of the initial contract or prior.

f. The City shall be included as an Additional Insured on all liability policies, with the
exception of Professional Liability and Workers’ Compensation.

g. The City shall be granted a Waiver of Subrogation on Contractor's Workers’
Compensation insurance policy.

h. The title of the Agreement, Bid/Contract number, or other identifying reference must be
listed on the Certificate of Insurance.

The Certificate Holder should read as follows:
City of Fort Lauderdale

c/o Procurement Services Division

401 SE 215t Street

Fort Lauderdale, FL 33316

Contractor has the sole responsibility for all insurance premiums and shall be fully and solely
responsible for any costs or expenses as a result of a coverage deductible, co-insurance
penalty, or self-insured retention; including any loss not covered because of the application of
such deductible, co-insurance penalty, self-insured retention, or coverage exclusion or limitation.
Any costs for including the City as an Additional Insured shall be at Contractor’s expense.

If Contractor’s primary insurance policy/policies do not meet the minimum requirements as set
forth in this Agreement, Contractor may provide evidence of an Umbrella/Excess insurance
policy to comply with this requirement.

Contractor’s insurance coverage shall be primary insurance in respect to the City’s interests for
this Agreement, its officials, employees, and volunteers. Any insurance or self-insurance
maintained by the City shall be non-contributory.
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Any exclusion or provision in any insurance policy maintained by Contractor that excludes
coverage required in this Agreement shall be deemed unacceptable and shall be considered
breach of contract.

All required insurance policies must be maintained until the Agreement work has been accepted
by the City, or until this Agreement is terminated, whichever is later. Any lapse in coverage may
be considered breach of contract. In addition, Contractor must provide to the City confirmation
of coverage renewal via an updated certificate of insurance should any policies expire prior to
the expiration of this Agreement. The City reserves the right to review, at any time, coverage
forms and limits of Contractor’s insurance policies.

Contractor shall provide notice of any and all claims, accidents, and any other occurrences
associated with this Agreement to Contractor’s insurance company or companies and the City’s
Risk Management office as soon as practical.

It is Contractor’s responsibility to ensure that any and all of Contractor’s independent contractors
and subcontractors comply with these insurance requirements. All coverages for independent
contractors and subcontractors shall be subject to all of the applicable requirements stated
herein. Any and all deficiencies are the responsibility of Contractor. The City reserves the right
to adjust insurance limits from time to time at its discretion with notice to Contractor.

NOTE: CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR ON EACH
CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON THE CERTIFICATE
AS AN “ADDITIONAL INSURED” ON REQUIRED LIABILITY POLICIES.

11.

12.

13.

A Sample Insurance Certificate shall be included with the bid to
demonstrate the firm’s ability to comply with insurance requirements.
Provide a previous certificate or other evidence listing the insurance
companies’ names for all required coverage, and the dollar amounts of the
coverage.

PERFORMANCE AND PAYMENT BOND: 100%

CITY PROJECT MANAGER

The Project Manager is hereby designated by the City as Abraham Gopaul whose address is
220 SW 14" Ave, Fort Lauderdale, FL 33312, telephone number: (954) 828-6560, and e-mail
address is agopaul@fortlauderdale.gov. The Project Manager will assume all duties and
responsibilities and will have the rights and authorities assigned to the Project Manager in the
Contract Documents in connection with completion of the Work in accordance with this
Agreement.

LIQUIDATED DAMAGES (See Article 16, Liquidated Damages, of the Contract for details)

Upon failure of the Contractor to complete the Work within the time specified for completion, the
Contractor shall pay to the City the sum of Five Hundred Dollars ($500.00) for each and every
calendar day that the completion of the Work is delayed beyond the time specified in this
Agreement for completion, as fixed and agreed liquidated damages and not as a penalty, so
long as the delay is caused by the Contractor. (See sample Agreement, Article 16, Liquidated
Damages)
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14.

15.

16.

PAYMENT (See Article 7, Payment, of the Contract for other details)

The City shall make payment to the Contractor through utilization of the City’s P-Card Program.
The City has implemented a Purchasing Card (P-Card) Program utilizing both the VISA and
MASTERCARD networks. Purchases from this contract will be made utilizing the City’s
Purchasing Card. Contractor will receive payment from the purchasing card in the same manner
as other credit card purchases. Accordingly, Contractor must presently have the ability to accept
these credit cards or take whatever steps necessary to implement the ability before the start of
the contract term, or contract award by the City. All costs associated with the Contractor’s
participation in this purchasing program shall be borne by the Contractor. The City reserves the
right to revise this program as necessary.

PCI (Payment Card Industry) Compliance

Contractor agrees to comply with all applicable state, federal and international laws, as well as
industry best practices, governing the collection, access, use, disclosure, safeguarding and
destruction of Protected Information.

Contractor and/or any subcontractor that handles credit card data must be, and remain, PCI
compliant under the current standards and will provide documentation confirming compliance
upon request by the City of Fort Lauderdale, failure to produce documentation could result in
termination of the contract.

WORK SCHEDULE (including overtime hours):

Regular work hours: 8:00 am to 5:00 pm, Monday through Friday.
City Inspector Hours: 8:00 am to 4:30 pm, Monday through Friday.

Any inspection requested by the contractor outside those hours will be considered overtime to
be paid by the Contractor.

INSPECTION OVERTIME COST: _$100/hr.

-END OF SECTION-
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SCOPE OF WORK
GENERAL OVERVIEW

This project includes the complete removal and replacement of the existing roofing systems on
both wood deck and lightweight concrete deck areas at the project site. All work shall comply with
the 2023 (8th Edition) Florida Building Code (FBC), specifically High-Velocity Hurricane Zone
(HVHZ) requirements, and any applicable OSHA, City, County, and state regulations.

The contractor is responsible for all labor, materials, equipment, permits, clean-up, inspections,
and documentation required to complete the re-roofing in accordance with this Scope of Work and
the City’s specifications.

WOOD DECK - COMPLETE RE-ROOFING SCOPE
2.1 Demolition and Prep
I.  Remove all existing roofing materials down to the wood deck.
II.  Install daily water cut-offs to ensure watertight conditions at the end of each workday.
IR Clean roof area with power blower; remove dust, dirt, and debris.

IV.  Secure job site per OSHA and all other applicable regulations.

2.2 Decking and Substrate
I.  Inspect deck for damage or deterioration.

II.  Re-nail wood decking (if salvageable) in accordance with Florida Building Code (FBC)
2023, 8™ Edition for High Velocity Hurricane Zone (HVHZ) requirements.

lll.  Replace deteriorated decking as needed.
o Base bid includes: 256 SF of wood deck replacement. Final quantity to be field
verified.

2.3 Underlayment & Barrier
I. Install a secondary water barrier per FBC-approved method (e.g., ASTM-compliant

asphaltic tape) or equivalent method approved by the City of Fort Lauderdale Building
Department.

2.4 Roofing System

Install a Class A-rated Single-Ply TPO Roofing System (e.g., FL #5293-R61 / Fire Listing
TGFU.R1306), or an equivalent NOA/FL-approved system including:

I.  Fire barrier protection layer, installed per manufacturer instructions and/or engineering
specifications.
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Il.  Tapered polyisocyanurate (poly-iso) insulation (starting at 1.5”):

o ¥a":12 slope min. at field, corners, and perimeter.
o ¥2":12 slope min. at valleys and crickets.

o Contractor to submit insulation layout to City for approval.

lll.  Fully adhered single-ply 80-mil (or thicker) TPO membrane, per engineering and
manufacturer specifications and FBC requirements.

2.5 Details and Finishes

l. Install new termination bars, counterflashing, sealant, drip edge, and .040" Kynar
aluminum gutters/downspouts.

II.  Replace all lead plumbing stacks.

LIGHTWEIGHT CONCRETE DECK - COMPLETE RE-ROOFING SCOPE
3.1 Demolition and Prep
I.  Remove all existing roofing materials down to the wood deck.
II. Install daily water cut-offs to ensure watertight conditions at the end of each workday.

lll.  Clean roof area with power blower; remove dust, dirt, and debris.

IV. Dispose of all debris and inspect the lightweight concrete deck for any damage or
deterioration.

V.  Secure job site per OSHA and all other applicable regulations.

3.2 Roofing System

Install a Class A-rated Single-Ply TPO System (e.g., Carlisle FL #14083-R31 or approved
NOA/FL# equal), including:

o 5" DensDeck Prime insulation (or approved equal), installed per manufacturer
instructions and/or engineering specifications.

e Tapered 1.5" poly-iso insulation, installed per manufacturer instructions and/or
engineering specifications:

o %":12 min. at corners, perimeter, field.
o ¥":12 min. at crickets and saddles.

o Taper insulation boards at corners, perimeters, and field areas as required to meet Class
A slope requirements.

SOW-2

CAM #25-1073
Exhibit 1
Page 37 of 152



o Contractor to submit tapered insulation layout/design to City for approval.

o Fully adhered, single-ply, 115-mil (or thicker) Fleeceback (or approved equal) TPO
membrane per engineering and manufacturer specifications and FBC requirements.

3.3 Details and Finishes

I. Install new termination bars and counterflashing as needed. Apply manufacturer-
recommended sealant between termination bars and all surfaces, as well as in any other
required locations per code and manufacturer standards.

II. Install new drip edge to match existing in type and material.
lll. Replace existing gutters and downspouts with like-kind materials and design.
IV. Replace all lead plumbing stacks.

V. Remove and properly dispose of any unused fans or other non-functional rooftop
equipment, where applicable.

VI. Concrete repair
o Base bid includes 30 square feet of concrete deck repair in areas showing visible
deterioration. Final quantity to be field verified.

4. MISCELLANEOUS INSTALLATIONS

I.  Furnish and install 4" DensDeck Prime (or an approved equal) mechanically attached to
existing vertical surfaces to prevent asphalt contamination of new single-ply membrane wall
flashing.

[I.  Furnish and install fully adhered 60-mil (or thicker) TPO membrane on prepared vertical
surfaces using solvent-based adhesive per manufacturer's recommendations.

lll.  Secure the top of all base flashings with %&" thick aluminum termination bar. Seal all
termination bars with a caulk bead of manufacturer-approved sealant.

IV. Install new nailers on all perimeter edges, mechanically attached to substrate.
o Base bid includes 30 LF of 2" x 6" pressure-treated wood nailers to replace
deteriorated areas. Final quantity to be field verified.

V.  Shop-fabricate and install new TPO Aluminum Clad metal drip edge. Set in sealant and
flash per manufacturer’'s recommendations.

VI.  Shop-fabricate and install 0.040" Kynar (or approved equal) aluminum surface-mounted
counterflashing at base wall. Properly nail and seal all metal with a continuous bead of
sealant.
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VII.

VIII.

XI.

XIl.

X1

XIV.

XV.
XVI.

XVII.

XVIII.

XIX.

XX.

Remove and reinstall internal roof drain clamping rings and baskets. Replace all screws
and bolts with new. Provide new clamping rings and baskets where missing or damaged.

Furnish and install pre-manufactured Pipe Boot flashing at all pipe penetrations. Flashings
to be heat welded, caulked, and clamped at the top. Extend plumbing vents as required.

Furnish and install pre-manufactured Split Pipe Boot flashing. Flashing to be heat welded,
caulked, and clamped at top side.

Furnish and install Liquiseal liquid flashing (or approved equal) at all conduit penetrations.

Furnish and install new 0.050" aluminum all-purpose vents to replace removed existing units.
Set in sealant and flash per manufacturer’s recommendations.

Furnish and install 0.050" aluminum line jack goose necks for refrigerant and gas lines.

Furnish and install sling, baits, and backer rod at existing roof-to-roof expansion joints. Flash
into roof system per manufacturer’s specifications.

Remove existing conduit line from roof and reinstall on new code-approved stands. Work to
be performed by a licensed electrical contractor.

Remove four (4) existing exhaust fans and curbs. Infill all openings with new steel decking.

Furnish and install Carlisle Sure-Weld TPO Walkway Rolls (or approved equal). Install at
roof access points, HVAC service areas, and solar panel access zones.

o Base bid includes 1,300 SF. Final quantity to be field verified.

Furnish and install OMG Power Grip Plus (or approved equal) mechanical attachments for
solar arrays.

o Base bid includes 20 units. Final quantity to be field verified.
Furnish and install Carlisle Sure-Weld® EXTRA (80-mil) or approved equal slip sheets
at solar panel racking pad locations.

o Base bid includes 432 EA (4 per solar panel). Final quantity to be field verified.

Replace all expansion joints on the roof elevation wall per roof assessment report item 10.

Replace all caulking as specified in roof assessment report items 45-47

5. BID ALTERNATES

Alternate #1 — Wood Deck Guarantee Maintenance Program

Provide three (3) years of comprehensive maintenance services per manufacturer’s

guarantee letter and maintenance log.

Alternate #2 — Lightweight Concrete Deck Guarantee Maintenance Program

Provide three (3) years of comprehensive maintenance services per manufacturer’s guarantee
letter and maintenance log.

SOW-4

CAM #25-1073
Exhibit 1
Page 39 of 152



6.

7.

8.

MINIMUM WARRANTY REQUIREMENTS

Contractor Warranty: 5-year labor and materials.
Manufacturer Warranty: 20-year NDL (no dollar limit) labor and materials.

LIGHTWEIGHT CONCRETE DECK AND WOOD DECK PERMITTING AND ENGINEERING

7.1 Contractor shall include all fees for required City and County permits. Permit package to

include:

Engineering-signed and sealed wind pressure calculations based on the proposed
system or an approved equal.

Engineering-signed and sealed fastener calculations per zone, in accordance with ASCE
7-16 and the 2023 (8th Edition) Florida Building Code — Roof Application Standard RAS
127.

Roof-to-wall connections affidavit provided by a General Contractor, Building Contractor,
Roofing Contractor, or Engineer.

Notice of Acceptance (NOA) and/or Florida Product Approval for the proposed system
or approved equal.

A detailed roof plan, including elevations, parapet walls, drains, scuppers, metal drip
edge, and other relevant rooftop elements.

Drainage survey of the roof system, assessing the capacity of drains, overflows, gutters,
downspouts, scuppers, and other drainage components to meet the requirements of the
2023 (8th Edition) Florida Building Code — High-Velocity Hurricane Zone (HVHZ),
including applicable plumbing, electrical, and HVAC code sections.

Asbestos survey, as required by the Broward County Environmental Department.
Pull test execution.

Any additional requirements stipulated by the City of Fort Lauderdale Building
Department.

A complete set of the permit package documents must be submitted to the Project Manager. The

Project Manager must also be included in all permit submittals to both Broward County and the
City of Fort Lauderdale Building Department to ensure direct communication.

COORDINATION WITH SOLAR CONTRACTOR

The City will retain an electrical or solar contractor to install solar panel arrays on the re-roofing.
Upon selection of the solar contractor:
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The City will coordinate with the solar contractor to provide the selected roofing contractor
solar system drawings. The roofing contractor shall submit these drawings to the
manufacturer for warranty integration. Any solar warranty fees charged by the roofing
manufacturer will be reimbursed by the City.

The solar contractor will require the roofing contractor to inspect the completed solar
installation to ensure it does not affect the roofing warranty. If deficiencies are found that
impact the roof’s integrity, the solar contractor must correct them to the satisfaction of the
roofing contractor. Both contractors must sign off upon completion to maintain their
respective warranties.

9. ADDITIONAL TERMS

The scope of work is not limited to the findings in the Roof Assessment Report provided. It
is the bidder’s responsibility to inspect the City's location(s)/facilities and become familiar
with the scope of the City’s requirements and systems prior to submitting a competitive bid
to complete the re-roofing and related components per HVHZ FBC-2023 8th Edition.

If any unknown conditions are discovered after removal of the existing roofing system, the
contractor must notify the City’s Project Manager within 24 hours. The City will provide
direction. Under no circumstances should the exposed deck be left unprotected against
weather.

Contractor shall provide a schedule of values for all lump sum line items.

Bid pricing shall include all City and County roofing permit(s), crane usage, and any other
required equipment.

-END OF SECTION-
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CITY OF FORT LAUDERDALE
CONSTRUCTION AGREEMENT

THIS CONSTRUCTION AGREEMENT (“Agreement”) made and entered into this

day of , 2025, by and between the City of Fort Lauderdale,

a Florida municipal corporation (“City”) and , a
Florida company/corporation (“Contractor”), (“Party” or collectively “Parties”);

WHEREAS, the City desires to retain a contractor for the Project as expressed in its
Invitation to Bid No.513, Project Number 12918, which was opened on
; and

WHEREAS, the Contractor has expressed its willingness and capability to perform the
necessary work to accomplish the Project; and

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual
covenants and conditions contained herein and for other good and valuable consideration, the
receipt and sufficiency is hereby acknowledged, agree as follows:

ARTICLE 1 — DEFINITIONS

Whenever used in this Agreement or in other Contract Documents, the following terms have
the meanings indicated which are applicable to both the singular and plural forms:

1.1 Agreement — This written Agreement between the City and the Contractor covering the
work to be performed including other Contract Documents that are attached to or
incorporated in the Agreement.

1.2  Application for Payment — The form accepted by the City which is to be used by the
Contractor in requesting progress or final payment and which is to include such
supporting documentation as is required by the Contract Documents.

1.3  Approve — The word approve is defined to mean review of the material, equipment or
methods for general compliance with design concepts and with the information given in
the Contract Documents. It does not imply a responsibility on the part of the City to
verify in every detail conformance with plans and specifications.

1.4 Bid — The offer or Bid of the Contractor submitted on the prescribed form setting forth
the total prices for the Work to be performed.

1.5 Bid Documents — Advertisement for Invitation to Bids, the Instructions to Bidders, the
Bid Form (with supplemental affidavits and sample agreements), the Contract Forms,
General Conditions, the Supplementary Conditions, the Specifications, and the Plans,
which documents all become an integral part of the Contract Documents.

1.6  Certificate of Substantial Completion - Certificate provided by the City certifying that all
Work, excluding the punch list items, has been completed, inspected, and accepted by
the City.
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1.7

1.8

1.9

1.10

1.1

1.12

1.13

1.14

1.15

1.16

Change Order - A written document executed by both Parties ordering a change in the
Contract Price or Contract Time or a material change in the Work.

City — The City of Fort Lauderdale, Florida, including but not limited to its employees,
agents, officials, representatives, contractors, subcontractors, and volunteers, with
whom the Contractor has entered into the Agreement and for whom the Work is to be
provided.

Contract Documents — The Contract Documents shall consist of this Agreement, Exhibits
to this Agreement, Public Construction Bond, Performance Bond, Payment Bond and
Certificates of Insurance, Notice of Award and Notice to Proceed, General Conditions,
Special Conditions, Technical Specifications, Plans/Drawings, Addenda, Bid Form and
supplement Affidavits and Agreements, all applicable provisions of State and Federal
Law and any modification, including Change Orders or written amendments duly
delivered after execution of Agreement, Invitation to Bid, Instructions to Bidders and Bid
Bond, Contractor's response to the City’s Invitation to Bid, Schedule of Completion,
Schedule of Values, all amendments, modifications and supplements, work directive
changes issued on or after the Effective Date of the Agreement, as well as any additional
documents that are required to be submitted under the Agreement.

Permits on file with the City and/or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement. A copy of all permits
shall be given to the City for inclusion in the Contract Documents. Terms of permits shall
be met prior to acceptance of the Work and release of the final payment.

Contract Price — The amount established in the bid submittal and award by the City’s City

Commission, as may be amended by Change Order.

Contract Time — The number of calendar days stated in the Agreement for the
completion of the Work. The dates on which the work shall be started and shall be
completed as stated in the Notice to Proceed.

Contractor — The person, firm, company, or corporation with whom the City has entered
into the Agreement, including but not limited to its employees, agents, representatives,
contractors, subcontractors, their subcontractors and their other successors and
assigns.

Day — A calendar day of twenty-four (24) hours ending at midnight.

Defective — When modifying the word “Work” refers to work that is unsatisfactory, faulty,
or deficient, or does not conform to the Contract Documents or does not meet the
requirements of any inspection, test or approval referred to in the Contract Documents,
or has been damaged prior to the Project Manager’s recommendation of final payment.

Effective Date of the Agreement — The effective date of the Agreement shall be the date
the City Commission approves the Agreeement.

Final Completion Date — The date the Work is completed, including completion of the
final punch list, and delivered along with those items specified in the Contract
Documents and is accepted by the City.
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1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic,
flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged
storage in quantities that could pose a threat to life, property, or the environment defined
in Section 101(14) of Comprehensive Environmental Response, Compensation and
Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 171.8 as a substance
or material designated by the Secretary of Transportation to be capable of posing an
unreasonable risk to health, safety, and property when transported in commerce and
which has been so designated.

Hazardous Substance - As defined by Section 101(14) of the Comprehensive
Environmental Response, Compensation and Liability Act; any substance designated
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound,
mixture, solution or substance designated pursuant to Section 102 identified under or
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any
waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant
listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical
substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The
term does not include petroleum, including crude oil or any fraction thereof, which is not
otherwise specifically listed or designated as a hazardous substance in the first
sentence of this paragraph, and the term does not include natural gas, natural gas
liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas
and such synthetic gas).

Hazardous Waste - Those solid wastes designated by OSHA in accordance with 40
CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any
material that is subject to the Hazardous Waste Manifest requirements of the EPA
specified in 40 CFR Part 262.

Holidays - Those designated non-workdays as established by the City Commission of
the City of Fort Lauderdale.

Inspection — The term “inspection” and the act of inspecting as used in this Agreement
is defined to mean the examination of construction to ensure that it conforms to the
design concept expressed in the plans and specifications. This term shall not be
construed to mean supervision, superintending and/or overseeing.

Notice of Award - The written notice by City to the Contractor stating that upon
compliance by the Contractor with the condition’s precedent enumerated therein, within
the time specified that the City will sign and deliver this Agreement.

Notice to Proceed — A written notice to Contractor authorizing the commencement of the
activities identified in the notice or as described in the Contract Documents.

Plans - The official graphic representations of this Project that are a part of the Contract
Documents.

Premises (otherwise known as Site or Work Site) — means the land, buildings, facilities,
etc. upon which the Work is to be performed.

Project — The construction project described in the Contract Documents, including the
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1.27

1.28

1.29

1.30

1.31

1.32

2.1

2.2

Work described therein.

Project Manager - The employee of the City, or other designated individual who is herein
referred to as the Project Manager, will assume all duties and responsibilities and will
have the rights and authorities assigned to the Project Manager in the Contract
Documents in connection with completion of the Work in accordance with this
Agreement. The Project Manager, or designee, shall be the authorized agent for the City
unless otherwise specified.

Punch List - The City's list of Work yet to be done or be corrected by the Contractor,
before the Final Completion date can be determined by the City.

Record Documents - A complete set of all specifications, drawings, addenda,
modifications, shop drawings, submittals and samples annotated to show all changes
made during the construction process.

Record Drawings or "As-Builts" - A set of drawings which show significant changes in
the work made during construction and which are usually based on drawings marked up
in the field and other data furnished by the Contractor. These documents will be signed
and sealed by a Professional Engineer, or a Professional Land Surveyor licensed in the
State of Florida and employed by the Contractor at no cost to the City.

Substantially Completed Date — A date when written notice is provided by the City to the
Contractor stating that the Work is substantially completed. If, at the time of inspection,
it is determined the project is substantially completed, the City will also issue a letter of
Substantial Completion along with a punch list of incomplete or deficient items to be
completed prior to requesting a Final Completion inspection.

Work — The construction and services required by the Contract Documents, whether
completed or partially completed, and includes all labor, materials, equipment, and
services provided or to be provided by Contractor to fulfill Contractor’s obligations. The
Work may constitute the whole or a part of the Project.

ARTICLE 2 - SCOPE OF WORK

The Contractor shall complete all Work as specified or indicated in the Contract
Documents. The Project for which the Work under the Contract Documents may be the
whole or only part is generally described as follows:

Fleet Roof Replacement
ITB # 513 PROJECT #12918

All Work for the Project shall be constructed in accordance with the approved plans and
Specifications. The Work generally involves:

PROJECT DESCRIPTION

This project is located at 220 SW 14th Ave, Building 8, in the City of Fort Lauderdale.
The work to be performed under this contract includes, but is not limited to, the complete
re-roofing of the Fleet Building. This encompasses system design, permitting, tear-off
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2.3

3.1

and disposal of existing roofing materials, and the installation of a new, approved roofing
system. The scope also includes inspections, submission of guarantee letters, and all
related tasks necessary to deliver a fully functional and compliant roofing system.
Specific work elements consist of wood deck reroofing including wood deck renailing or
wood decking replacement and perimeter wood nailers, where needed; lightweight
concrete deck reroofing including lightweight concrete deck repair where needed. ,.
Additionally, the project includes inspection and coordination for solar panel installations
by others, installation of walkway pads, solar panel mechanical attachments, solar slip
sheets, and provision of all required guarantees for the deck and roofing system. All
work shall comply with applicable codes, manufacturer specifications, and industry best
practices.

Within ten (10) days of the execution of this Agreement, the Contractor shall submit a
Construction Schedule, Schedule of Values and a listing of all personnel employed. The
general sequence of the Work shall be submitted by the Contractor and approved by
the City before any work commences. The City reserves the right to issue construction
directives necessary to facilitate the Work or to minimize any conflict with operations.

ARTICLE 3 - PROJECT MANAGER

The Project Manager is hereby designated by the City as Abraham Gopaul whose address
is 220 SW 14" Ave, Fort Lauderdale, FL 33312, telephone number: (954) 828-6560, and e-mail
address is agopaul@fortlauderdale.gov. The Project Manager will assume all duties and
responsibilities and will have the rights and authorities assigned to the Project Manager
in the Contract Documents in connection with completion of the Work in accordance
with this Agreement.

ARTICLE 4 —- CONTRACT DOCUMENTS

The Contract Documents, include this Agreement and the following documents listed below
which comprise the entire Agreement between the City and Contractor, and these documents
listed below are hereby incorporated herein, even if they are not attached to this Agreement.
The Contract Documents consist of the following:

41

4.2

4.3

4.4

4.5

4.6

4.7

4.8

This Agreement.
Exhibits to this Agreement: (Plans sheets [ Jto[ ] inclusive).

Public Construction Bond, Performance Bond, Payment Bond and Certificates of
Insurance.

Notice of Award and Notice to Proceed.
General Conditions and Special Conditions.
Technical Specifications.

Plans/Drawings.

Addenda number through , inclusive.
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4.9

4.10

4.1

412

413

4.14

4.15

4.16

417

4.18

Bid Form and supplement Affidavits and Agreements.
All applicable provisions of State and Federal Law.
Invitation to Bid No. 513, Instructions to Bidders, and Bid Bond.

Contractor’s response to the City’s Invitation to Bid No. 513, dated

Schedule of Completion.

All amendments, modifications and supplements, change orders and work directive
changes, issued on or after the Effective Date of the Agreement.

Any additional documents that are required to be submitted under the Agreement.

Permits on file with the City and or those permits to be obtained shall be considered
directive in nature and will be considered a part of this Agreement.

Foreign Entity Affidavit.

Kidnapping and Custody Affidavit.

In the event of any conflict between the documents or any ambiguity or missing specification
or instruction, the following priority is established:

a. Approved change orders, addenda or amendments.
b. Specifications and Drawings.

c. Special Conditions.

d. General Conditions.

e. This Agreement dated , and any attachments.

f. Invitation to Bid No. , and the specifications prepared by the City.

g. Contractor’s response to the City’s Invitation to Bid No. 513, dated
h. Schedule of Values.

i. Schedule of Completion.

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the
Contract Documents, Contractor shall so report to the Project Manager, in writing, within five
(5) calendar days, and before proceeding with the Work affected shall obtain a written
interpretation or clarification from the City.
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Any Work that may reasonably be inferred from the specifications or plans as being required
to produce the intended result shall be supplied whether or not it is specifically called for. When
words which have a well-known technical or trade meaning are used to describe Work,
materials, or equipment, such works shall be interpreted in accordance with such meaning.
Reference to standard specifications, manuals or codes of any technical society, organization
or associations, or to the code of any governmental authority whether such reference be
specific or implied, shall mean the latest standard specification, manual or code in effect as of
the Effective Date of this Agreement, except as may be otherwise specifically stated. However,
no provision of any referenced standard specification, manual or code (whether or not
specifically incorporated by reference in the Contract Documents) shall change the duties and
responsibilities of the City, the Contractor, or any of their agents or employees from those set
forth in the Contract Documents.

ARTICLE 5 - CONTRACT TIME

5.1 The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall commence
within Fourteen (14) calendar days of the date of the Notice to Proceed.

5.2 The Work shall be Substantially Completed within Sixty-five (65) calendar days after
the date when the Contract Time commences to run as provided in the Notice to
Proceed.

5.3 The Work shall be finally completed on the Final Completion Date and ready for final
payment in accordance with this Agreement within Ninety (90) calendar days after the
date when the Contract Time commences to run as provided in the Notice to Proceed.

ARTICLE 6 — CONTRACT PRICE

6.1  City shall pay Contractor for performance of the Work in accordance with Article 7,
subject to additions and deletions by Change Order, as provided for in this Agreement.

6.2 The Parties expressly agree that the Contract Price, which shall not exceed the amount
of § , constitutes the total maximum compensation payable to Contractor
for performing the Work, plus any Work done pursuant to a Change Order. The Contract
Price is in accordance with the line items unit prices listed in the Bid. Line items are
based on a unit price cost multiplied by a defined quantity. Any additional duties,
responsibilities and obligations assigned to or undertaken by Contractor shall be at
Contractor’s expense without change to the Contract Price.

6.3 The Contract Price constitutes the compensation payable to Contractor for performing
the Work plus any Work done pursuant to a Change Order. All duties, responsibilities
and obligations assigned to or undertaken by Contractor shall be at Contractor’s
expense without change in the Contract Price.

ARTICLE 7 - PAYMENT

7.1 Contractor shall submit Applications for Payment in accordance with the Contract
Documents. Applications for Payment will be processed by City as provided for in the
General Conditions.
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7.2

7.3

7.4

7.5

Progress Payments. City shall make progress payments on account of the Contract
Price on the basis of Contractor's monthly Applications for Payment, which shall be
submitted by the Contractor between the first (15t) and the tenth (10t") day after the end
of each calendar month for which payment is requested. All progress payments will be
made on the basis of the progress of the Work completed.

Prior to Final Completion, progress payments will be made in an amount equal to ninety-
five percent (95%) of the value of Work completed less in each case the aggregate of
payments previously made.

Final Payment. Upon final completion of the Work in accordance with the General
Conditions, as may be supplemented, the City shall pay Contractor an amount sufficient
to increase total payments to one hundred percent (100%) of the Contract Price.
However, not less than five percent (5%) of the Contract Price shall be retained until
Record Drawings (as-builts), specifications, addenda, modifications, and shop
drawings, including all manufacturers’ instructional and parts manuals are delivered to
and accepted by the City.

City may withhold, in whole or in part, payment to such extent as may be necessary to
protect itself from loss on account of:

7.5.1 Defective work not remedied.

7.5.2 Claims filed or reasonable evidence indicating probable filing of claims by other
parties against Contractor or City because of Contractor’s performance.

7.5.3 Failure of Contractor to make payments properly to subcontractors or for material
or labor.

7.5.4 Damage to another contractor not remedied.

7.5.5 Liquidated damages and costs incurred by Consultant for extended construction
administration, if applicable.

7.5.6 Failure of Contractor to provide any and all documents required by the Contract
Documents.

When the above grounds are removed or resolved satisfactory to the Project Manager,
payment shall be made in whole or in part.

7.6

7.7

The City shall make payment to the Contractor in accordance with the Florida Prompt
Payment Act, Section 218.70, Florida Statutes (2024), as amended or revised, provided,
however, complete and error free pay application is submitted.

The City shall make payment to the Contractor through utilization of the City’s
Purchasing Card (P-Card) Program. The City has implemented a P-Card Program
utilizing the MASTERCARD and VISA networks. Purchases from this contract will be
made utilizing the City’s P-Card. Contractor will receive payment from the purchasing
card in the same manner as other credit card purchases. Accordingly, Contractor must
presently have the ability to accept these credit cards or take whatever steps necessary
to implement the ability before the start of the contract term, or contract award by the
City. All costs associated with the Contractor’s participation in this purchasing program
shall be borne by the Contractor. The City reserves the right to revise this program as
necessary.
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7.8

PCI (Payment Card Industry) Compliance

Contractor agrees to comply with all applicable state, federal and international laws, as
well as industry best practices, governing the collection, access, use, disclosure,
safeguarding and destruction of Protected Information.

Contractor and/or any subcontractor that handles credit card data must be, and remain,
PCI compliant under the current standards and will provide documentation confirming
compliance upon request by the City of Fort Lauderdale. Failure to produce
documentation could result in termination of the contract.

ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS

In order to induce the City to enter into this Agreement, Contractor makes the following
representations upon which the City has relied:

8.1

8.2

8.3

8.4

Contractor is qualified in the field of public construction and in particular to perform the
Work and services set forth in this Agreement.

Contractor has visited the Work Site, has conducted extensive tests, examinations and
investigations and represents and warrants a thorough familiarization with the nature
and extent of the Contract Documents, the Work, locality, soil conditions, water table
condition, moisture conditions and all year-round local weather and climate conditions
(past and present), and examination and investigations conducted by Contractor and
the Contractor's experts, has determined that no conditions exist that would in any
manner affect the Bid Price and that the project can be completed for the Bid Price
submitted within the Contract Time as defined in this Agreement.

Furthermore, Contractor warrants and confirms that it is totally familiar with, understands
and obligates Contractor to comply with all federal, state and local laws, ordinances,
rules, regulations and all market conditions that affect or may affect the cost and price
of materials and labor needed to fulfill all provisions of this Agreement or that in any
manner may affect cost, progress or performance of the Work.

The Contractor has satisfied itself as to the nature and location of the Work under the
Contract Documents, the general and local conditions of the Project, particularly those
bearing upon availability of transportation, disposal, handling and storage of materials,
availability of labor, water, electric power, and roads, the conformation and conditions
at the ground based on City provided reports, the type of equipment and facilities needed
preliminary to and during the prosecution of the Work and all other matters which can in
any way affect the Work or the cost thereof under the Contract Documents.

The Contractor has also studied on its own, investigations and tests of subsurface and
latent physical conditions at the site or otherwise affecting cost, progress or performance
of the Works, and finds and has further determined that no conditions exist that would
in any manner affect the Bid Price and that the Project can be completed for the Bid
Price submitted.

C-9 CAM #25-1073
Exhibit 1
Page 50 of 152



8.5

8.6

8.7

8.8

8.9

Contractor has made or caused to be made, examinations, investigations, tests and
studies of such reports and related data in addition to those referred to in Paragraphs
8.2, 8.3 and 8.4 above as it deems necessary for the performance of the Work at the
Contract Prices, within the Contract Time and in accordance with the other terms and
conditions of the Contract Documents; and no additional examinations, investigations,
tests, reports or similar data are, or will be, required by Contractor for such purposes.

Contractor has correlated the results of all such observations, examinations,
investigations, tests, reports and data with the terms and conditions of the Contract
Documents.

Contractor has given City written notice of all conflicts, errors or discrepancies that it has
discovered in the Contract Documents and the written resolution by City is acceptable
to the Contractor.

Labor

8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey
and lay out the Work and perform construction as required by the Contract
Documents. The Contractor shall at all times maintain good discipline and order
at the site.

8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of
reading and thoroughly understanding the drawings and specifications, as the
Contractor’s agent on the Work, who shall, as the Contractor’s agent, supervise,
direct and otherwise conduct the Work.

8.8.3 The Contractor shall designate the superintendent on the job to the City, in
writing, immediately after receipt of the Notice to Proceed. The Contractor
understands and agrees that the superintendent’s physical presence on the job
site is indispensable to the successful completion of the Work. If the
superintendent is frequently absent from the job site, the Project Manager may
deliver written notice to the Contractor to stop work or terminate the Agreement
in accordance with Article 17.

8.8.4 Where required and necessary, the Contractor shall, at all times, have a certified
‘competent person” assigned to the job site. The Contractor shall assign
personnel to the job site that have successfully completed training programs
related to trench safety, confined space work, and maintenance of traffic (MOT).
Personnel certified by the International Municipal Signal Associations with Florida
Department of Transportation qualifications are required relative to MOT. Any
other certifications that may be required by applicable permitting agencies for the
Work shall also be complied with by the Contractor. Failure to pursue the Work
with the properly certified supervisory staff may result in notice to stop work or
terminate the Agreement in accordance with Article 17.

Materials:

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances, fuel, power, light, heat,
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telephone, water and sanitary facilities and all other facilities and incidentals
necessary for the execution, testing, initial operation and completion of Work.

8.9.2 All materials and equipment shall be of good quality and new, except as otherwise
provided in the Contract Documents. Suppliers shall be selected and paid by the
Contractor; the City reserves the right to approve all suppliers and materials.

Work Hours: Except in connection with the safety or protection of persons, or the Work,
or property at the site or adjacent thereto, and except as otherwise indicated in the
Supplementary Conditions, all work at the site shall be performed during regular working
hours between 8 a.m. and 5:00 p.m., Monday through Friday.

Unless approved by the City in advance, the Contractor will not perform work on
Saturday, Sunday or any legal holiday (designated by the City of Fort Lauderdale)
without the Project Manager's written consent at least seventy-two (72) hours in
advance of starting such work. For any overtime inspection required by City personnel,
the Contractor shall pay for the additional charges to the City with respect to such
overtime work. Such additional charges shall be a subsidiary obligation of the Contractor
and no extra payment shall be made to the Contractor for overtime work. It shall be
noted that the City’s Inspector work hours are from 8:00 a.m. to 4:30 p.m., Monday
through Friday, and any work requiring inspection oversight being performed
outside of this timeframe shall be paid for by the Contractor as Inspector overtime
at a rate of $100.00 per hour. The cost to the Contractor to reimburse the City for
overtime inspection is established at direct-labor and overtime costs for each person or
inspector required. Incidental overtime costs for engineering, testing and other related
services will also be charged to the Contractor at the actual rate accrued.

Patent Fee and Royalties: The Contractor shall pay all license fees and royalties and
assume all costs incident to the use in the performance of the Work or the incorporation
in the Work, or any invention, design, process, product or device which is the subject of
patent rights or copyrights held by others. The Contractor hereby expressly binds itself
to indemnify and hold harmless the City from all such claims and fees and from any and
all suits and action of every name and description that may be brought against City on
account of any such claims, fees, royalties, or costs for any such invention or patent,
and from any and all suits or actions that may be brought against said City for the
infringement of any and all patents or patent rights claimed by any person, firm
corporation or other entity.

Permits: The Contractor shall obtain and pay for all permits and licenses. There shall
be no allowance for Contractor markup, overhead or profit for permits and licenses.

The Contractor shall pay all government charges which are applicable at the time of
opening of bids. It shall be the responsibility of the Contractor to secure and pay for all
necessary licenses and permits of a temporary nature necessary for the prosecution of
Work.

Law and Regqulations: The Contractor shall give all notices and comply with all laws,
ordinances, rules and regulations applicable to the Work, including Florida Law, the City
Code of Ordinances, and any other applicable law. If the Contractor observes that the
specifications or plans are in conflict, the Contractor shall give the Project Manager
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prompt written notice thereof within five (5) calendar days, and any necessary changes
shall be adjusted by any appropriate modifications. If the Contractor performs any work
knowing or having reason to know that it is contrary to such laws, ordinances, rules,
standards, specifications and regulations, and without such notice to the Project
Manager, the Contractor shall bear all costs arising therefrom.

Taxes: The Contractor shall pay all sales, consumer, use and other similar taxes
required to be paid by him in accordance with the laws of the City of Fort Lauderdale,
County of Broward, and the State of Florida.

Contractor Use of Premises: The Contractor shall confine construction equipment, the
storage of materials and equipment and the operations of workmen to areas permitted
by law, ordinances, permits and/or the requirements of the Contract Documents, and
shall not unreasonably encumber the premises with construction equipment or other
materials or equipment.

The Contractor shall not enter upon private property for any purpose without first
securing the permission of the property owner in writing and furnishing the Project
Manager with a copy of said permission. This requirement will be strictly enforced,
particularly with regard to such vacant properties as may be utilized for storage or
staging by the Contractor.

The Contractor shall conduct its work in such a manner as to avoid damage to adjacent
private or public property. Any damage to existing structures of work of any kind,
including permanent reference markers or property corner markers, or the interruption
of a utility service, shall be repaired or restored promptly at no expense to the City or
property owner.

The Contractor will preserve and protect all existing vegetation such as trees, shrubs
and grass on or adjacent to the site which do not reasonably interfere with the
construction, as determined by the Project Manager. The Contractor will be responsible
for repairing or replacing any trees, shrubs, lawns and landscaping that may be
damaged due to careless operation of equipment, stockpiling of materials, tracking of
grass by equipment or other construction activity. The Contractor will be liable for or will
be required to replace or restore at no expense to the City all properties and areas not
protected or preserved as required herein that may be destroyed or damaged.

During the progress of the Work, the Contractor shall keep the premises free from
accumulation of waste materials, rubbish and debris resulting from the Work. At the
completion of the Work, the Contractor shall remove all waste materials, rubbish and
debris from and about the premises as well as all tools, appliances, construction
equipment and machinery, and surplus materials and shall leave the site clean and
ready for occupancy by the City. The Contractor shall restore to their original condition
those portions of the site not designated for alteration by the Contract Documents at no
cost to the City.

Project Coordination: The Contractor shall provide for the complete coordination of the
construction effort. This shall include, but not necessarily be limited to, coordination of
the following:
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8.16.1
8.16.2
8.16.3
8.16.4
8.16.5
8.16.6

Flow of material and equipment from suppliers.

The interrelated work with affected utility companies.

The interrelated work with the City where tie-ins to existing facilities are required.
The effort of independent testing agencies.

Notice to affected property owners as may be directed by the Project Manager.
Coordination with and scheduling of all required inspections from all permitting
agencies.

Project Record Documents and Final As-Builts (Record Drawings): Contractor shall be

responsible for maintaining up-to-date redline as-built drawings, on site, at all times

during

construction. All as-built information shall be surveyed and verified by a

professional land surveyor registered in the State of Florida. Contractor shall provide
the City with a minimum of three (3) sets of signed and sealed record drawings (Final
As-Builts) and electronic drawings files. All costs associated with survey work required
for construction layout and as-built preparation shall be the responsibility of the
Contractor.

Safety and Protection:

8.18.1

8.18.2

The Contractor shall be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the Work. The Contractor
shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury or loss to:

8.18.1.1 All employees working on the project and other persons who may be
affected thereby.

8.18.1.2 All the Work and all materials or equipment to be incorporated therein,
whether in storage on or off the site.

8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures and utilities not
designated for removal, relocation or replacement in the course of
construction.

The Contractor shall comply with all applicable laws, ordinances, rules,
regulations and orders of any public body having jurisdiction for the safety of
persons or property or to protect them from damage, injury or loss; and shall erect
and maintain all necessary safeguards for such safety and protection. The
Contractor shall notify owners of adjacent property and utilities when execution
of the Work may affect them at least seventy-two (72) hours in advance (unless
otherwise required). All damage, injury or loss to any property caused, directly
or indirectly, in whole or in part by the Contractor, any subcontractor or anyone
directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, shall be remedied by the Contractor. The Contractor’s duties

and responsibilities for safety and protection of the Work shall continue until such
time as all the Work is completed and accepted by the City.
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Emergencies: In emergencies affecting the safety or protection of persons or the Work
or property at the site or adjacent thereto, the Contractor, without special instruction or
authorization from the City, is obligated to act to prevent threatened damage, injury or
loss. The Contractor shall give the Project Manager prompt written notice of any
significant changes in the Work or deviations from the Contract Documents caused
thereby.

Risk of Loss: The risk of loss, injury or destruction shall be on the Contractor until
acceptance of the Work by the City. Title to the Work shall pass to the City upon
acceptance of the Work by the City.

Environmental: The Contractor has fully inspected the Premises and agrees, except as
to the presence of any asbestos, to accept the Premises in an “as is” physical condition,
without representation or warranty by the City of any kind, including, without limitation,
any and all existing environmental claims or obligations that may arise from the presence
of any “contamination” on, in or about the Premises. Further, Contractor and all entitles
claiming by, through or under the Contractor, releases and discharges the City from any
claim, demand, or cause of action arising out of or relating to the Contractor’s use,
handling, storage, release, discharge, treatment, removal, transport, decontamination,
cleanup, disposal and/or presence of any hazardous substances including asbestos on,
under, from or about the Premises. The Contractor shall have no liability for any pre-
existing claims or “contamination” on the Premises.

The Contractor shall not use, handle, store, discharge, treat, remove, transport, or dispose
of Hazardous Substances including asbestos at, in, upon, under, to or from the Premises
until receipt of instructions from the City. At such time, a City approved Change Order,
which shall not include any profit, shall authorize the Contractor to perform such services.

The Contractor shall immediately deliver to the Project Manager complete copies of all
notices, demands, or other communications received by the Contractor from any
governmental or quasi-governmental authority or any insurance company or board of
fire underwriters or like or similar entities regarding in any way alleged violations or
potential violations of any Environmental Law or otherwise asserting the existence or
potential existence of any condition or activity on the Premises which is or could be
dangerous to life, limb, property, or the environment.

For other and additional consideration, the Contractor hereby agrees, at its sole cost
and expense, to indemnify and protect, defend, and hold harmless the City and its
respective employees, agents, officials, officers, representatives, contractors and
subcontractors, successors, and assigns (hereafter the “City”) from and against any and
all claims, demands, losses, damages, costs, expenses, including but not limited to
mitigation, restoration, and natural restoration expenses, liabilities, assessments, fines,
penalties charges, administrative and judicial proceedings and orders, judgments,
causes of action, in law or in equity, remedial action requirements and/or enforcement
actions of any kind (including, without limitation, attorneys’ fees and costs) directly or
indirectly arising out of or attributable to, in whole or in part, the Contractor's use,
handling, storage, release, threatened release, discharge, treatment, removal,
transport, decontamination, cleanup, disposal and/or presence of a Hazardous
Substance (excluding asbestos) on, under, from, to or about the Premises or any other
activity carried on or undertaken on or off the Premises by the Contractor or its
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employees, agents or subcontractors, in connection with the use, handling, storage,
release, threatened release, discharge, treatment, mitigation, natural resource
restoration, removal, transport, decontamination, cleanup, disposal and/or presence or
any Hazardous Substance including asbestos located, transported, or present on,
undue, from, to, or about the Premises. This indemnity is intended to be operable under
42 U.S.C. Section 9607, as amended or revised, and any successor section.

The scope of the indemnity obligations includes, but is not limited to: (a) all
consequential damages; (b) the cost of any required or necessary repair, cleanup, or
detoxification of the applicable real estate and the preparation and implementation of
any closure, remedial or other required plan, including without limitation; (i) the costs of
removal or remedial action incurred by the United States government or the State of
Florida or response costs incurred by any other person, or damages from injury to
destruction of, or loss of, natural resources, including the cost of assessing such injury,
destruction, or loss, incurred pursuant to the Comprehensive Environmental Response,
Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, damages, or
penalties incurred pursuant to any applicable provisions of Florida law; and (iii) the cost
and expenses of abatement, correction or cleanup, fines, damages, response costs, or
penalties which arise from the provisions of any other statute, law, regulation, code
ordinance, or legal requirement state or federal; and (c) liability for personal injury or
property damage arising under any statutory or common law tort theory, including
damages assessed for the maintenance of a public private nuisance, response costs,
or for the carrying on of an abnormally dangerous activity.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any other reason or allegation
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

No Liens: If any subcontractor, supplier, laborer, or materialmen of Contractor or any
other person directly or indirectly acting for or through Contractor files or attempts to file
a mechanic’s or construction lien against the real property on which the Work is
performed or any part or against any personal property or improvements or claim against
any monies due or to become due from the City to Contractor or from Contractor to a
subcontractor, for or on account of any work, labor, services, material, equipment, or
other items furnished in connection with the Work or any Change Order, Contractor
agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond,
payment, or otherwise within twenty (20) days of the filing or from receipt of written notice
from the City.
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Additionally, until such time as such lien or claim is satisfied, removed or discharged by
Contractor, all monies due to Contractor, or that become due to Contractor before the
lien or claim is satisfied, removed or otherwise discharged, shall be held by City as
security for the satisfaction, removal and discharge of such lien and any expense that
may be incurred while obtaining such. If Contractor shall fail to do so, City shall have
the right, in addition to all other rights and remedies provided by this Agreement or by
law, to satisfy, remove, or discharge such lien or claim by whatever means City chooses
at the entire and sole cost and expense of Contractor which costs and expenses shall,
without limitation, include attorney’s fees, litigation costs, fees and expenses and all
court costs and assessments.

Weather Emergencies: Upon issuance of a hurricane watch by the National Weather
Service, the Contractor shall submit to the City a plan to secure the work area in the
event a hurricane warning is issued. The plan shall detail how the Contractor will secure
the Premises, equipment and materials in a manner as to prevent damage to the Work
and prevent materials and equipment from becoming a hazard to persons and property
on and around the Premises. The plan shall include a time schedule required to
accomplish the hurricane preparations and a list of emergency contacts that will be
available, and in the City before, during and immediately after the storm.

Upon issuance of a hurricane warning by the National Weather Service, if the Contractor
has not already done so, the Contractor shall implement its hurricane preparedness
plan. Cost of development and implementation of the hurricane preparedness plan shall
be considered as incidental to construction. Cost of any clean up and rework required
after the storm will be considered normal construction risk within Florida and shall not
entitle the Contractor to any additional compensation. Contractor shall be entitled to
request an extension in time for completion of the Work, in accordance with the
provisions of Article 15 of this Agreement, equal to the time it is shut down for
implementation of the preparedness plan, the duration of the storm and a reasonable
period to restore the Premises.

Force Majeure: No Party shall hold the other responsible for damages or for delays in
performance caused by force majeure, acts of God, or other acts or circumstances
beyond the control of the other Party or that could not have been reasonably foreseen
and prevented. For this purpose, such acts or circumstances shall include, but not be
limited to weather conditions affecting performance, floods, epidemics, pandemics,
war, act of Governmental Authority, state of emergency, riots, strikes, lockouts, or
other industrial disturbances, or protest demonstrations. Should such acts or
circumstances occur, the Parties shall use their best efforts to overcome the difficulties
arising therefrom and to resume the Work as soon as reasonably possible with the
normal pursuit of the Work.

Inclement weather, continuous rain for less than three (3) days or the acts or omissions
of subcontractors, third-party contractors, materialmen, suppliers, or their sub-
contractors, shall not be considered acts of force majeure.

No Party shall be liable for its failure to carry out its obligations under the Agreement
during a period when such Party is rendered unable by force majeure to carry out its
obligation, but the obligation of the Party or Parties relying on such force majeure shall
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be suspended only during the continuance of the inability and for no longer period than
the unexpected or uncontrollable event.

The Contractor further agrees and stipulates, that its right to excuse its failure to perform
by reason of force majeure shall be conditioned upon giving written notice of its assertion
that a Force Majeure delay has commenced within ninety-six (96) hours after such an
occurrence. The Contractor shall use its reasonable efforts to minimize such delays. The
Contractor shall promptly provide an estimate of the anticipated additional time required
to complete the Project.

Participation by Disadvantaged Business Enterprises in Department of Transportation
Financial Assisted Contracts: The recipient shall not discriminate on the basis of race,
color, national origin, or sex in the award and performance of any DOT-assisted contract
or in the administration of its DBE program or the requirements of 49 CFR Part 26. The
recipient shall take all necessary and reasonable steps under 49 CFR Part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts. The
recipient's DBE program, as required by 49 CFR Part 26 and as approved by DOT, is
incorporated by reference in this Agreement. Implementation of this program is a legal
obligation and failure to carry out its terms shall be treated as a violation of this
Agreement. Upon notification to the recipient of its failure to carry out its approved
program, the Department may impose sanctions as provided for under Part 26 and may,
in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the
Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

Additionally, the Contractor assures that it, the sub-recipient or its subcontractors shall
not discriminate on the basis of race, color, national origin, or sex in the performance of
this Agreement. The Contractor shall carry out applicable requirements of 49 CFR Part
26 in the award and administration of DOT-assisted contracts. Failure by the Contractor
to carry out these requirements is a material breach of this Agreement, which may result
in the termination of this Agreement or such other remedy as the recipient deems
appropriate. This additional language must be included in each subcontract the prime
Contractor signs with a subcontractor.

ARTICLE 9 - CITY’S RESPONSIBILITIES

The City shall furnish the data required of the Contractor under the Contract Documents
promptly and shall make payments to the Contractor in accordance with the terms of the
agreement herein.

After the Contractor meets the City’s requirements in the Code of Ordinances, and any
other applicable law, the City shall provide public rights-of-way and easement, where
available, for the installation of conduits, transformers pads and related appurtenances
only.

Technical Clarifications and Interpretations:

9.3.1 The City shall issue written clarifications or interpretations of the Contract
Documents as it may determine necessary, which shall be consistent with or
reasonably inferable from the overall intent of the Contract Documents. Should
the Contractor fail to request interpretation of questionable items in the Contract
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Documents, the City shall not entertain any excuse for failure to execute the Work
in a satisfactory manner.

9.3.2 The City shall interpret and decide matters concerning performance under the
requirements of the Contract Documents, and shall make decisions on all claims,
disputes or other matters in question. Written notice of each claim, dispute or
other matter will be delivered by claimant to the other Party but in no event later
than five (5) days after the occurrence of event and written supporting data will
be submitted to the other Party within five (5) days after such occurrence. All
written decisions of the City on any claim or dispute will be final and binding.

The Contractor shall perform all Work to the reasonable satisfaction of the City in
accordance with the Contract Documents. In cases of disagreement or ambiguity, the
City shall decide all questions, difficulties, and disputes of whatever nature, which may
arise under or by reason of this Agreement or the quality, amount and value of the Work,
and the City’s decisions on all claims, questions and determination are final.

Cancellation for Unappropriated Funds: The obligation of the City for payment to a
Contractor is limited to the availability of funds appropriated in a current fiscal period,
and continuation of the Agreement into a subsequent fiscal period is subject to
appropriation of funds, unless otherwise authorized by law.

ARTICLE 10 — BONDS AND INSURANCE

Public Construction and Other Bonds: The Contractor shall furnish Public Construction
or Performance and Payment Bonds (“Bond”), each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all the
Contractor’s obligations under the Contract Documents. These Bonds shall remain in
effect until at least one (1) year after the date of final payment, except as otherwise
provided by law. All Bonds shall be furnished and provided by the surety and shall be
in substantially the same form as prescribed by the Contract Documents and be
executed by such sureties as (i) are licensed to conduct business in the State of Florida,
and (ii) are named in the current list of Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies as
published in Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S.
Treasury Department and (iii) otherwise meet the requirements set forth herein that
apply to sureties. All Bonds signed by an agent must be accompanied by a certified
copy of the authority to act.

10.1.1 Performance Bond: The Contractor shall execute and record in the public
records of Broward County, Florida, a payment and performance bond in an
amount at least equal to the Contract Price with a surety insurer authorized to do
business in the State of Florida as surety, (“Bond”), in accordance with Section
255.05, Florida Statutes (2024), as may be amended or revised, as security for
the faithful performance and payment of all of the Contractor’s obligations under
the Contract Documents.

A Corporate Surety Bond legally issued, meeting the approval of, and running to
the City in an amount not less than the Contract Price of such improvements,
conditioned that the Contractor shall maintain and make all repairs to the
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improvements constructed by the Contractor at their own expense and free of
charge to the City, for the period of one (1) year after the date of acceptance of
the Work within such period by reason of any imperfection of the material used
or by reason of any defective workmanship, or any improper, imperfect or
defective preparation of the base upon which any such improvement shall be laid.

Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is
declared bankrupt or becomes insolvent or its right to do business is terminated in the
State of Florida or it ceases to meet the requirements of clauses (i) and (ii) of Paragraph
10.1, the Contractor shall within five (5) days thereafter substitute another Bond and
Surety, both of which shall be acceptable to the City.

Insurance

As a condition precedent to the effectiveness of this Agreement, during the term of this
Agreement and during any renewal or extension term of this Agreement, Contractor shall, at its
sole expense, provide insurance of such types and with such terms and limits as noted below.
Providing proof of and maintaining adequate insurance coverage are material obligations of
Contractor. Contractor shall provide the City a certificate of insurance evidencing such coverage.
Contractor’s insurance coverage shall be primary insurance for all applicable policies, in respect
to the City’s interests for this Agreement. The limits of coverage under each policy maintained
by Contractor shall not be interpreted as limiting Contractor’s liability and obligations under this
Agreement. All insurance policies shall be through insurers authorized or eligible to write policies
in the State of Florida and possess an A.M. Best rating of A-, VII or better, subject to approval
by the City’s Risk Manager.

The coverages, limits, and/or endorsements required herein protect the interests of the City, and
these coverages, limits, and/or endorsements shall in no way be relied upon by Contractor for
assessing the extent or determining appropriate types and limits of coverage to protect
Contractor against any loss exposures, whether as a result of this Agreement or otherwise. The
requirements contained herein, as well as the City’s review or acknowledgement, are not
intended to and shall not in any manner limit or qualify the liabilities and obligations assumed by
Contractor under this Agreement.

The following insurance policies and coverages are required:

Commercial General Liability
Coverage must be afforded under a Commercial General Liability policy with limits not less than:

e $2,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury, Property
Damage, and Personal and Advertising Injury

e $2,000,000 each occurrence and $2,000,000 aggregate for Products and Completed
Operations

Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipality, its officials, employees, and volunteers are to be included as an
additional insured with a CG 20 26 04 13 Additional Insured — Designated Person or
Organization Endorsement or similar endorsement providing equal or broader Additional Insured
Coverage with respect to liability arising out of activities performed by or on behalf of Contractor.
The coverage shall contain no special limitation on the scope of protection afforded to the City,
its officials, employees, and volunteers.

Professional Liability
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Coverage must be afforded for Wrongful Acts in an amount not less than $1,000,000 each claim
and $2,000,000 aggregate.

Contractor must keep the professional liability insurance in force until the third anniversary of
expiration or early termination of this Agreement or the third anniversary of acceptance of work
by the City, whichever is longer, which obligation shall survive expiration or early termination of
this Agreement.

Business Automobile Liability

Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for Bodily
Injury and Property Damage in an amount not less than $1,000,000 combined single limit each
accident.

If Contractor does not own vehicles, Contractor shall maintain coverage for Hired and Non-
Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial General
Liability policy or separate Business Auto Liability policy.

Workers’ Compensation and Employer’s Liability

Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity performing
work for or on behalf of the City must provide Workers’ Compensation insurance. Exceptions
and exemptions will be allowed by the City’s Risk Manager, if they are in accordance with Florida
Statute.

Contractor waives, and Contractor shall ensure that Contractor’s insurance carrier waives, all
subrogation rights against the City, its officials, employees, and volunteers for all losses or
damages. The City requires the policy to be endorsed with WC 00 03 13 Waiver of our Right to
Recover from Others or equivalent.

Contractor must be in compliance with all applicable State and federal workers’ compensation
laws.

Insurance Certificate Requirements

a. Contractor shall provide the City with valid Certificates of Insurance (binders are
unacceptable) no later than ten (10) days prior to the start of work contemplated in this
Agreement.

b. Contractor shall provide to the City a Certificate of Insurance having a thirty (30) day
notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment of premium.

c. In the event that the insurer is unable to accommodate the cancellation notice
requirement, it shall be the responsibility of Contractor to provide the proper notice. Such
notification will be in writing by registered mail, return receipt requested, and addressed
to the certificate holder.

d. In the event the Agreement term or any surviving obligation of Contractor following
expiration or early termination of the Agreement goes beyond the expiration date of the
insurance policy, Contractor shall provide the City with an updated Certificate of
Insurance no later than ten (10) days prior to the expiration of the insurance currently in
effect. The City reserves the right to suspend the Agreement until this requirement is
met.

e. The Certificate of Insurance shall indicate whether coverage is provided under a claims-
made or occurrence form. If any coverage is provided on a claims-made form, the
Certificate of Insurance must show a retroactive date, which shall be the effective date
of the initial contract or prior.
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f. The City shall be included as an Additional Insured on all liability policies, with the
exception of Professional Liability and Workers’ Compensation.

g. The City shall be granted a Waiver of Subrogation on Contractor's Workers’
Compensation insurance policy.

h. The title of the Agreement, Bid/Contract number, or other identifying reference must be
listed on the Certificate of Insurance.

The Certificate Holder should read as follows:
City of Fort Lauderdale

c/o Procurement Services Division

401 SE 215t Street

Fort Lauderdale, FL 33316

Contractor has the sole responsibility for all insurance premiums and shall be fully and solely
responsible for any costs or expenses as a result of a coverage deductible, co-insurance
penalty, or self-insured retention; including any loss not covered because of the application of
such deductible, co-insurance penalty, self-insured retention, or coverage exclusion or limitation.
Any costs for including the City as an Additional Insured shall be at Contractor’s expense.

If Contractor’s primary insurance policy/policies do not meet the minimum requirements as set
forth in this Agreement, Contractor may provide evidence of an Umbrella/Excess insurance
policy to comply with this requirement.

Contractor’s insurance coverage shall be primary insurance in respect to the City’s interests for
this Agreement, its officials, employees, and volunteers. Any insurance or self-insurance
maintained by the City shall be non-contributory.

Any exclusion or provision in any insurance policy maintained by Contractor that excludes
coverage required in this Agreement shall be deemed unacceptable and shall be considered
breach of contract.

All required insurance policies must be maintained until the Agreement work has been accepted
by the City, or until this Agreement is terminated, whichever is later. Any lapse in coverage may
be considered breach of contract. In addition, Contractor must provide to the City confirmation
of coverage renewal via an updated certificate of insurance should any policies expire prior to
the expiration of this Agreement. The City reserves the right to review, at any time, coverage
forms and limits of Contractor’s insurance policies.

Contractor shall provide notice of any and all claims, accidents, and any other occurrences
associated with this Agreement to Contractor’s insurance company or companies and the City’s
Risk Management office as soon as practical.

It is Contractor’s responsibility to ensure that any and all of Contractor’s independent contractors
and subcontractors comply with these insurance requirements. All coverages for independent
contractors and subcontractors shall be subject to all of the applicable requirements stated
herein. Any and all deficiencies are the responsibility of Contractor. The City reserves the right
to adjust insurance limits from time to time at its discretion with notice to Contractor.

NOTE: CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR ON
EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON THE
CERTIFICATE AS AN “ADDITIONAL INSURED” ON REQUIRED LIABILITY POLICIES.
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11.2

11.3

A Sample Insurance Certificate shall be included with the bid to
demonstrate the firm’s ability to comply with insurance
requirements. Provide a previous certificate or other evidence listing
the insurance companies’ names for all required coverage, and the
dollar amounts of the coverage.

ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

Warranty: The Contractor warrants and guarantees to the City that all Work will be in
accordance with the Contract Documents and will not be defective. Prompt notice of all
defects shall be given to the Contractor. All defective work, whether or not in place, may
be rejected, corrected or accepted as provided in this Article.

11.1.1 Warranty of Title: The Contractor warrants to the City that it possesses good,
clear and marketable title to all equipment and materials provided and that there
are no pending liens, claims or encumbrances against the equipment and
materials.

11.1.2 Warranty of Specifications: The Contractor warrants that all equipment, materials
and workmanship furnished, whether furnished by the Contractor, its
subcontractors or suppliers, will comply with the specifications, drawings and
other descriptions supplied or adopted and that all services will be performed in
a workmanlike manner.

11.1.3 Warranty of Merchantability: The Contractor warrants that any and all equipment
to be supplied pursuant to this Agreement is merchantable, free from defects,
whether patent or latent in material or workmanship, and fit for the ordinary
purposes for which it is intended.

Tests and Inspections: Contractor shall retain the services of an independent, certified,
testing lab to perform all testing as required by the specifications, contract drawings, and
any applicable permitting agency. Contractor shall provide evidence of certification to
the City before the work and testing is done. Testing results shall be submitted to the
Project Manager for review and approval at the time the results are provided to the
Contractor. The Contractor shall give the Project Manager and City Inspector a minimum
of twenty-four (24) hours’ advanced notice of readiness of the Work for all required
inspections, tests, or approvals and shall notify all applicable permitting agencies in a
timely manner based on requirements set forth in the permit documents.

11.2.1 Neither observations by the Project Manager nor inspections, tests or approvals
by others shall relieve the Contractor from its obligations to perform the Work in
accordance with the Contract Documents.

Uncovering Work: If any work that is to be inspected, tested or approved is covered
without approval or consent of the Project Manager, it must, if requested by the Project
Manager, be uncovered for observation and/or testing. Such uncovering and replacement
shall be at the Contractor's sole expense unless the Contractor has given the Project
Manager timely notice of the Contractor’s intention to cover such Work and the Project
Manager has not acted with reasonable promptness in response to such notice.

C-22 CAM #25-1073
Exhibit 1
Page 63 of 152



11.4

11.5

11.6

11.7

11.3.1 If the Project Manager considers it necessary or advisable that Work covered in
accordance with Paragraphs 11.2.1 be observed by the City or inspected or
tested by others, the Contractor at the City’s request, shall uncover, expose or
otherwise make available for observation, inspection or testing as the Project
Manager may require, that portion of the Work in question, furnishing all
necessary labor, material and equipment. If it is found that such Work is
defective, the Contractor shall bear all the expenses of such uncovering,
exposure, observation, inspection and testing and of satisfactory reconstruction,
including compensation for additional professional services, and an appropriate
deductive Change Order shall be issued. If, however, such work is not found to
be defective, the Contractor shall be allowed an increase in the Contract Price or
an extension of the Contract Time, or both, directly attributable to such
uncovering, exposure, observation, inspection testing and reconstruction if it
makes a claim therefore as provided in Articles 14 and 15.

City May Stop the Work: If the Work is defective, or the Contractor fails to supply
sufficient skilled supervisory personnel or workmen or suitable materials or equipment
or the work area is deemed unsafe, the City may order the Contractor to stop the Work,
or any portion thereof, until the cause for such order has been eliminated; however, this
right of the City to stop the Work shall not give rise to any duty on the part of the City to
exercise this right for the benefit of the Contractor or any other Party. The City will not
award any increase in Contract Price or Contract Time if the Work is stopped due to the
circumstances described herein.

Correction or Removal of Defective Work Before Final Payment: If required by the
Project Manager, the Contractor shall promptly, without cost to the City and as specified
by the Project Manager, either correct any defective Work, whether or not fabricated,
installed or completed, or if the Work has been rejected by the City remove it from the
site and replace it with non-defective Work.

One Year Correction Period After Final Payment: If within one (1) year after the date of
final acceptance, or such longer period of time as may be prescribed by law or by the terms
of any applicable special guarantee required by the Contract Documents, any work is found
to be defective, the Contractor shall promptly, without cost to the City and in accordance
with the City’s written instructions, either correct such defective Work, or, if it has been
rejected by the City, remove it from the site and replace it with non-defective Work.

If the Contractor does not promptly comply with the terms of such instructions or in an
emergency where delay would cause serious risk of loss or damage, the City may have
the defective Work corrected or the rejected Work removed and replaced, and all direct
and indirect costs for such removal and replacement, including compensation for
additional professional services, shall be paid by the Contractor.

Acceptance of Defective Work, Deductions: If, instead of requiring correction or removal
and replacement of defective Work, the City, at the City’s sole option, prefers to accept
it, the City may do so. In such a case, if acceptance occurs prior to the Project
Manager’s recommendation of final payments, a Change Order shall be issued
incorporating the necessary revisions in the Contract's Documents, including
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appropriate reduction in the Contract Price; or if the acceptance occurs after such
recommendation, an appropriate amount shall be paid by the Contractor to the City.

City May Correct Defective Work: If the Contractor fails within a reasonable time after
written notice of the Project Manager to proceed to correct defective Work or to remove
and replace rejected Work as required by the Project Manager in accordance with
Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with the
Contract Documents, the City may, after seven (7) days’ written notice to the Contractor,
correct and remedy any such deficiency. In exercising its rights under this paragraph,
the City shall proceed expeditiously. To the extent necessary to complete corrective and
remedial action, the City may exclude the Contractor from all or part of the site, take
possession of all or part of the Work, suspend the Contractor’s services related thereto
and take possession of the Contractor’s tools, construction equipment and materials
stored at the site or elsewhere. The Contractor shall allow the City’s representative
agents and employees such access to the site as may be necessary to enable the City
to exercise its rights under this paragraph. All direct and indirect costs of the City in
exercising such rights shall be charged against the Contractor in an amount verified by
the Project Manager, and a Change Order shall be issued incorporating the necessary
revisions in the Contract Documents and a reduction in the Contract Price. Such direct
and indirect costs shall include, in particular but without limitation, compensation for
additional professional services required and costs of repair and replacement of work of
others destroyed or damaged by correction, removal or replacement of the Contractor’'s
defective Work. The Contractor shall not be allowed an extension of the Contract Time
because of any delay in performance of the Work attributable to the exercise by the City
of the City’s right hereunder.

ARTICLE 12 — INDEMNIFICATION

Disclaimer of Liability: The City shall not at any time, be liable for injury or damage

occurring to any person or property from any cause, whatsoever, arising out of
Contractor’s construction and fulfillment of this Agreement.

Indemnification: For other, additional good valuable consideration, the receipt and

sufficiency of which is hereby acknowledged:

12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the
City, its representatives, agents, volunteers, employees and elected and
appointed officials from or on account of all claims, damages, losses, liabilities
and expenses, direct, indirect or consequential including but not limited to fees
and charges of engineers, architects, attorneys, consultants and other
professionals and court costs arising out of or in consequence of the performance
of this Agreement at all trial and appellate levels. Indemnification shall
specifically include but not be limited to claims, damages, losses, liabilities and
expenses arising out of or from (a) the negligent or defective design of the project
and Work of this Agreement; (b) any act, omission or default of the Contractor,
its subcontractors, agents, suppliers, employees or laborers; (c) any and all bodily
injuries, sickness, disease or death; (d) injury to or destruction of tangible
property, including any resulting loss of use; (e) other such damages, liabilities,
or losses received or sustained by any person or persons during or on account
of any operations connected with the construction of this Project including the
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warranty period; (f) the use of any improper materials; (g) any construction defect
including both patent and latent defects; (h) failure to timely complete the work;
(i) the violation of any federal, state, county or City laws, ordinances or regulations
by Contractor, its subcontractors, agents, servants, independent contractors or
employees; (j) the breach or alleged breach by Contractor of any term of the
Agreement, including the breach or alleged breach of any warranty or guarantee.

12.2.2 Contractor agrees to indemnify, defend, and hold harmless the City, its
representatives, agents, volunteers, employees, and appointed and elected
officials from all damages, liabilities, losses, claims, fines and fees, and from any
and all suits and actions of every name and description that may be brought
against City, its officers, agents and employees, on account of any claims, fees,
royalties, or costs for any invention or patent and/or for the infringement of any
and all copyrights or patent rights claimed by any person, firm, or corporation.

12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any
nature in connection with the foregoing indemnifications including, but not limited
to, reasonable attorney’s fees and costs for trials and appeals.

12.2.4 If any subcontractor, supplier, laborer, or materialmen of Contractor or any other
person directly or indirectly acting for or through Contractor files or attempts to
file a mechanic’s or construction lien against the real property on which the work
is performed or any part or against any personal property or improvements
thereon or make a claim against any monies due or to become due from the City
to Contractor or from Contractor to a subcontractor, for or on account of any work,
labor, services, material, equipment, or other items furnished in connection with
the Work or any change order, Contractor agrees to satisfy, remove, or discharge
such lien or claim at its own expense by bond, payment, or otherwise within five
(5) days of the filing or from receipt of written notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or
discharged by Contractor, all monies due to Contractor, or that become due to
Contractor before the lien or claim is satisfied, removed or otherwise discharged,
shall be held by City as security for the satisfaction, removal and discharge of
such lien and any expense that may be incurred while obtaining the discharge. If
Contractor shall fail to do so, City shall have the right, in addition to all other rights
and remedies provided by this Agreement or by law, to satisfy, remove, or
discharge such lien or claim by whatever means City chooses at the entire and
sole cost and expense of Contractor which costs and expenses shall, without
limitation, include attorney’s fees, litigation costs, fees and expenses and all court
costs and assessments, and which shall be deducted from any amount owing to
Contractor. In the event the amount due Contractor is less than the amount
required to satisfy Contractor's obligation under this, or any other article,
paragraph or section of this Agreement, the Contractor shall be liable for the
deficiency due the City.

12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes (2024),
as may be amended or revised, controls the extent and limits of the
indemnification and hold harmless provisions of this Agreement, if any, and that
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13.3

the Parties waive any defects in the wording of this Article that runs afoul of said
statutory section.

ARTICLE 13 - CHANGES IN THE WORK

Without invalidating this Agreement, the City may, at any time or from time-to-time order
additions, deletions or revisions in the Work through the issuance of Change Orders.
Upon receipt of a fully executed Change Order, the Contractor shall proceed with the
Work involved. All Work shall be executed under the applicable conditions of the
Contract Documents. If any Change Order causes an increase or decrease in the
Contract Price or an extension or shortening of the Contract Time, an equitable
adjustment will be made as provided in Article 14 or Article 15 on the basis of a claim
made by either Party.

The Project Manager may authorize minor changes in the Work not involving an
adjustment in the Contract Price or the Contract Time, which are consistent with the
overall intent of the Contract Documents. Such changes must be in writing and signed
by the City and the Contractor.

If notice of any change affecting the general scope of the Work or change in the Contract
Price is required by the provisions of any Bond to be given to the Surety, it will be the
Contractor’s responsibility to so notify the Surety, and the amount of each applicable
Bond shall be adjusted accordingly. The Contractor shall furnish proof of such
adjustment to the City.

ARTICLE 14 - CHANGE OF CONTRACT PRICE

Change of Contract Price, approved by City, shall be computed as follows:

141

Cost of the Work: The term “Cost of the Work” means the sum of all direct costs
necessarily incurred and paid by Contractor in the proper performance of the Work.
Except as otherwise may be agreed to in writing by the City, these costs shall be in
amounts no higher than those prevailing in the City and shall include only the following
items and shall not include any of the costs itemized in Paragraph 14.3:

14.1.1 Payroll costs for employees in the direct employ of the Contractor in the
performance of the Work under schedules of job classifications agreed upon by
the City and the Contractor. Payroll costs for employees not employed full time
on the Work shall be apportioned on the basis of their time spent on the Work.

Payroll costs shall include, but not be limited to, salaries and wages plus cost of
fringe benefits which shall include social security contributions, unemployment,
excise and payroll taxes, worker's compensation, health and retirement benefits,
bonuses, sick leave, vacation and applicable holiday pay.

14.1.2 Cost of all materials and equipment furnished and incorporated in the Work,
including costs of transportation and storage, and required suppliers and field
services. All cash discounts, rebates and refunds and all returns from sale of
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surplus materials and equipment shall accrue to the City, and the Contractor shall
make provisions so that they may be obtained.

14.1.3 Supplemental costs including the following:

14.1.31 Cost, including transportation and maintenance of all materials,
supplies, equipment, machinery, appliances, office and temporary
facilities at the site and hand tools not owned by the workers, which
are consumed in the performance of the Work.

14.1.3.2 Rentals of all construction equipment and machinery and the parts
whether rented from the Contractor or others in accordance with
rental agreements approved by the City, and the costs of
transporting, loading, unloading, installation, dismantling and
removal. The rental of any such equipment, machinery or parts
shall cease when the use is no longer necessary for the Work.

14.1.3.3 Sales, consumer, use or similar taxes related to the Work and for
which the Contractor is liable, imposed by laws and regulations.

14.1.3.4 Royalty payments and fees for permits and licenses.
14.1.3.5 The cost of utilities, fuel and sanitary facilities at the Work site.
14.1.3.6 Minor expenses such as telegrams, long distance telephone calls,

telephone service at the site, expressage and similar petty cash
items in connection with the Work.

14.1.3.7 Cost of premiums for additional bonds and insurance required
because of changes in the Work.

The Contract Price may only be increased by an approved and fully executed Change
Order when Work is modified in accordance with Article 13 and approved by the City in
writing. Any claim for an increase in the Contract Price resulting from a Change Order
shall be based on written notice delivered to the Project Manager within ten (10) days
of the occurrence of the Change Order giving rise to the claim. Notice of the amount of
the claim with supporting data shall be included in the Change Order and delivered
within twenty (20) days of such occurrence unless Project Manager allows an additional
period of time to ascertain accurate cost data. Any change in the Contract Price resulting
from any such claim shall be incorporated in the Change Order. IT IS EXPRESSLY AND
SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE
CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT
ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION.

Not Included in the Cost of the Work: The term “Cost of the Work” shall not include any
of the following:

14.3.1 Payroll costs and other compensation of the Contractor’s officers’ executives,
principals (of partnership and sole proprietorships), general managers,
engineers, architects, estimators, attorneys, auditor, accountants, purchasing
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14.3.2

14.3.3

14.3.4

14.3.5

14.3.6

and contracting agents, expediters, timekeepers, clerks and other personnel
employed by the Contractor whether at the site or in the Contractor’s principal
or branch office for general administration of the work and not specifically
included in the agreed upon schedule of job classifications referred to in
Paragraph 14.1.1, all of which are to be considered administrative costs
covered by the Contractor’s fee.

Expenses of the Contractor’'s principal and branch offices other than the
Contractor’s office at the site.

Any part of the Contractor's capital expenses, including interest on the
Contractor’s capital employed for the Work and charges against the Contractor
for delinquent payments.

Cost of premiums for all bonds and for all insurance whether or not the Contractor
is required by the Contract Documents to purchase and maintain the same.

Costs due to the negligence of the Contractor, any subcontractor, or anyone
directly or indirectly employed by any of them or for whose acts any of them
may be liable, including but not limited to, the correction of defective Work,
disposal of materials or equipment wrongly supplied and making good any
damage to property.

Other overhead or general expense costs of any kind and the costs of any item
not specifically and expressly included in Paragraph 14.1.

Basis of Compensation: The Contractor's compensation, allowed to the Contractor for

overhead and profit, shall be determined as follows:

14.4.1 A mutually acceptable negotiated fee:

14.4.1.1For costs incurred under Paragraphs 14.1.1 and 14.1.2, the Contractor’s
fee shall not exceed five percent (5%).

14.4.1.2No fee shall be payable on the basis of costs itemized under Paragraphs
14.1.3.1, 14.1.3.2, 14.1.3.3, 14.1.3.4, 14135, 14.1.3.6, 14.1.3.7,
14.3.1,14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6.

14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any
such change which results in a net decrease plus a deduction in the
Contractor’s fee by an amount equal to five percent (5%) for the net
decrease.

14.4.1.4When both additions and credits are involved in any one change the
combined overhead and profit shall be figured on the basis of net
increase if any, however, not to exceed five percent (5%) of the agreed
compensation. Profit will not be paid on any Work not performed.

14.5 Cost Breakdown Required: Whenever the cost of any Work is to be determined pursuant

to this Article, the Contractor will submit in form acceptable to the City an itemized cost
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breakdown together with supporting documentation. Whenever a change in the Work
is to be based upon mutual acceptance of a lump sum, whether the amount is an
addition, credit, or no-charge-in-cost, the Contractor shall submit an estimate
substantiated by a complete itemized breakdown:

14.5.1 The breakdown shall list quantities and unit prices for materials, labor,
equipment and other items of cost.

14.5.2 Whenever a change involves the Contractor and one (1) or more subcontractors
and the change is an increase in the agreed compensation, the overhead and
profit percentage for the Contractor and each subcontractor shall be itemized
separately.

ARTICLE 15 - CHANGE OF THE CONTRACT TIME

The Contract Time may only be changed by an approved and fully executed Change
Order. Any claim for an extension in the Contract Time shall be based on written notice
delivered to the Project Manager within five (5) days of the occurrence of the event giving
rise to the claim. Any change in the Contract Time resulting from any such claim shall be
incorporated in a Change Order.

The Contract Time will be extended in an amount equal to time lost due to delays beyond
the control of the Contractor if a claim is made therefore as provided in Paragraph 15.1.
Such delays shall include but not be limited to, acts or neglect by the City, or to fires,
floods, labor disputes, epidemics, abnormal weather conditions, pandemics, act of
Governmental Authority, state of emergency, or acts of God.

All time limits stated in the Contract Documents are of the essence. The provisions of
this Article 15 shall not exclude recovery for damages for delay by the Contractor.

Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the Contractor (non-affiliated Contractors) shall not give rise to a claim by
the Contractor for damages for increases in material and/or labor costs. Such entities,
contractors and subcontractors include, but are not limited to, the City’s contractors and
subcontractors, Florida Power and Light Company, AT&T and Florida East Coast
Railway, LLC.

Rights of Various Interests: Whenever work being done by City’s forces or by other
contractors is contiguous to or within the limits of work covered by this Agreement, the
respective rights of the various interests involved shall be established by the Project
Manager to secure the completion of the various portions of the Work in general harmony.

ARTICLE 16 - LIQUIDATED DAMAGES

Upon failure of the Contractor to complete the Work within the time specified for
completion, the Contractor shall pay to the City the sum of Five Hundred Dollars
($500.00) for each and every calendar day that the completion of the Work is delayed
beyond the time specified in this Agreement for completion, as fixed and agreed
liquidated damages and not as a penalty, so long as the delay Is caused by the
Contractor. Should an act of God or the acts or omissions of the City, its agents or
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representatives, in derogation to the terms of this Agreement cause the delay, the
Contractor shall not be responsible for the delay nor liquidated damages. Liquidated
damages are fixed and agreed upon between the Parties, recognizing the impossibility
of precisely ascertaining the amount of damages that will be sustained by the City as a
consequence of such delay and both Parties desiring to obviate any question of dispute
concerning the amount of damages and the cost and effect of the failure of the
Contractor to complete the Work on time. Liquidated damages shall apply separately
to each portion of the Work for which a time of completion is given. The City shall have
the right to deduct from or retain any compensation which may be due or which may
become due and payable to the Contractor the amount of liquidated damages, and if the
amount retained by the City is insufficient to pay in full such liquidated damages, the
Contractor shall pay all liquidated damages in full. The Contractor shall be responsible
for reimbursing the City, in addition to liquidated damages or other damages for delay,
for all costs of engineering, architectural fees, and inspection and other costs incurred
in administering the construction of the Project beyond the completion date specified or
beyond an approved extension of time granted to the Contractor whichever is later.
Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the Contractor shall not give rise to a claim by Contractor for damages for
increase in material and/or labor costs. Such entities, contractors and subcontractors
include, but are not limited to, the City's contractors and subcontractors, Florida Power
and Light Company, AT&T, and Florida East Coast Railway, LLC.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

ARTICLE 17 — SUSPENSION OF WORK AND TERMINATION

City May Suspend Work: The City may, at any time and without cause, suspend the
Work or any portion of the Work for a period of not more than ninety (90) days by notice
in writing to the Contractor which shall fix the date on which Work shall be resumed.
The Contractor shall resume the Work on the date fixed. The Contractor will be allowed
an increase in the Contract Price or an extension of the Contract Time, or both, directly
attributable to any suspension, if the Contractor makes a claim as provided in Articles
14 and 15.

City’s Right to Terminate Contract: The City may terminate this Agreement upon fifteen
(15) calendar days’ written notice upon the occurrence of any one or more of the
following events:

C-30 CAM #25-1073
Exhibit 1
Page 71 of 152



17.3

17.2.1

17.2.2

17.2.3

17.2.4

17.2.5

17.2.6

17.2.7

If the Contractor makes a general assignment for the benefit of creditors.

If a trustee, receiver, custodian or agent of the Contractor is appointed under
applicable law or under Agreement, whose appointment or authority to take
charge of property of the Contractor is for the purpose of enforcing a lien against
such property or for the purpose of general administration of such property for
the benefit of the Contractor’s creditors.

If Contractor fails to begin the Work within fifteen (15) calendar days after the
date set forth in the Notice to Proceed, or fails to perform the Work with sufficient
workers and equipment or with sufficient materials to ensure the prompt
completion of the Work, or shall perform the Work unsuitably, or cause it to be
rejected as defective and unsuitable, or shall discontinue the prosecution of the
Work pursuant to the accepted schedule or if Contractor shall fail to perform
any material term set forth in the Contract Documents, or from any other cause
whatsoever shall not carry on the Work in an acceptable manner, Project
Manager may give notice in writing to Contractor and its Surety of such delay,
neglect or default, specifying the same.

If the Contractor repeatedly fails to make prompt payments to subcontractors
or for labor, material or equipment.

If the Contractor repeatedly disregards proper safety procedures.
If the Contractor disregards any local, state or federal laws or regulations.

If the Contactor otherwise violates any provisions of this Agreement.

If Contractor, within a period of ten (10) calendar days after such notice, shall not
proceed in accordance therewith, the City may exclude the Contractor from the Work
site and take the prosecution of the Work out of the hands of the Contractor, and take
possession of the Work and all of the Contractor’s tools, appliances, construction
equipment and machinery at the site and use them without liability to the City for
trespass or conversion, incorporate in the Work all materials and equipment stored at
the site or for which the City has paid the Contractor but which are stored elsewhere,
and finish the Work as the City may deem expedient. In this instance, the Contractor
shall not be entitled to receive any further compensation until the Work is finished.

17.3.1

17.3.2

If after notice of termination of Contractor’s notice to proceed, it is determined for any
reason that Contractor was not in default, the rights and obligations of City and
Contractor shall be the same as if the notice of termination had been issued pursuant
to the Termination for Convenience clause as set forth below in Section 17.5.

Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5,
Contractor shall promptly discontinue all affected work unless the Notice of
Termination directs otherwise and deliver or otherwise make available to City all
data, drawings, specifications, reports, estimates, summaries and such other
information as may have been required by the Contract Documents whether
completed or in process.
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17.4 If the Contractor commits a default due to its insolvency or bankruptcy, the following

shall apply:

17.4.1 Should this Agreement be entered into and fully executed by the Parties, funds
released and the Contractor (Debtor) files for bankruptcy, the following shall occur:

17.4.1.1

17.4.1.2

17.4.1.3

In the event the Contactor files a voluntary petition under 11 U.S.C. 301
or 302, or an order for relief is entered under 11 U.S.C. 303, the
Contractor shall acknowledge the extent, validity, and priority of the lien
recorded in favor of the City. The Contractor further agrees that in the
event of this default, the City shall, at its option, be entitled to seek relief
from the automatic stay pursuant to 11 U.S.C. 362. The City shall be
entitled to relief from the automatic stay pursuant to 11 U.S.C. 362(d)
(1) or (d) (2), and the Contactor agrees to waive the notice provisions in
effect pursuant to 11 U.S.C. 362 and any applicable Local Rules of the
United States Bankruptcy Court. The Contactor acknowledges that
such waiver is done knowingly and voluntarily.

Alternatively, in the event the City does not seek stay relief, or if stay
relief is denied, the City shall be entitled to monthly adequate protection
payments within the meaning of 11 U.S.C. 361. The monthly adequate
protection payments shall each be in an amount determined in
accordance with the Note and Mortgage executed by the Contractor in
favor of the City.

In the event the Contractor files for bankruptcy under Chapter 13 of Title
11, United States Code in additional to the foregoing provisions, the
Contractor agrees to cure any amounts in arrears over a period not to
exceed twenty-four (24) months from the date of the confirmation order,
and such payments shall be made in addition to the regular monthly
payments required by the Note and mortgage. Additionally, the
Contractor shall agree that the City is over secured and, therefore,
entitled to interest and attorney’s fees pursuant to 11 U.S.C. 506(b).
Such fees shall be allowed and payable as an administrative expense.
Further, in the event the Contractor has less than five (5) years of
payments remaining on the Note, the Contractor agrees that the
treatment afforded to the claim of the City under any confirmed plan of
reorganization shall provide that the remaining payments shall be
satisfied in accordance with the Note, and that the remaining payments
or claim shall not be extended or amortized over a longer period than
the time remaining under the Note.

17.4.2 Should this Agreement be entered into and fully executed by the Parties, and
the funds have not been forwarded to Contractor, the following shall occur:

17.4.21

In the event the Contractor files a voluntary petition pursuant to 11
U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303,,
the Contractor acknowledges that the commencement of a bankruptcy
proceeding constitutes an event of default under the terms of this
Agreement. Further, the Contractor acknowledges that this Agreement
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17.5

17.6

17.7

18.1

constitutes an executory contract within the meaning of 11 U.S.C. 365.
The Contractor acknowledges that this Agreement is not capable of
being assumed pursuant to 11 U.S.C. 365(c)(2), unless the City
expressly consents in writing to the assumption. In the event the City
consents to the assumption, the Contractor agrees to file a motion to
assume this Agreement within ten (10) days after receipt of written
consent from the City, regardless of whether the bankruptcy proceeding
is pending under Chapter 7, 11, or 13 of Title 11 of the United States
Code. The Contractor further acknowledges that this Agreement is not
capable of being assigned pursuant to 11 U.S.C. 365(b)(1).

Termination for Convenience: This Agreement may be terminated for convenience in
writing by City upon thirty (30) days’ written notice to Contractor (delivered by certified
mail, return receipt requested) of intent to terminate and the date on which such
termination becomes effective. In such case, Contractor shall be paid for all work
executed and accepted by the City and costs reasonably incurred by Contractor relating
to commitments which had become firm prior to the termination. No payment shall be
made for profit for work/services which have not been performed or accepted.

Where the Contractor’s service has been so terminated by the City, the termination shall
not affect any rights of the City against the Contractor then existing or which may
thereafter accrue. Any retention or payment of moneys due the Contractor by the City
will not release the Contractor from liability.

The Contractor has no right, authority or ability to terminate the Work except for the
wrongful withholding of any payments due the Contractor from the City.

ARTICLE 18 — DISPUTE RESOLUTION

Resolution of Disputes: Questions, claims, difficulties and disputes of whatever nature
which may arise relative to the technical interpretation of the Contract Documents and
fulfillment of this Agreement as to the character, quality, amount and value of any work
done and materials furnished, or proposed to be done or furnished under, or by reason
of, the Contract Documents which cannot be resolved by mutual agreement of City
Project Manager and Contractor shall be submitted to the City Manager or his designee
and Contractor’s representative for resolution. Prior to any litigation being commenced,
for any disputes which remain unresolved, within sixty (60) days after final completion
of the Work, the Parties shall participate in mediation to address all unresolved disputes
to a mediator agreed upon by the Parties. Should any objection not be resolved in
mediation, the Parties retain all their legal rights and remedies provided under the laws
of Florida. Failure by a Party to comply in strict accordance with the requirements of this
Article, then said Party specifically waives all of its rights provided hereunder, including
its rights and remedies under the laws of Florida.

18.1.1 All non-technical administrative disputes (such as billing and payment) shall
be determined by Contract Administrator.

18.1.2 During the pendency of any dispute and after a determination thereof,
Contractor and Contract Administrator shall act in good faith to mitigate any
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potential damages including utilization of construction schedule changes and
alternate means of construction. During the pendency of any dispute arising
under this Agreement, other than termination herein, Contractor shall carry on
the Work and adhere to the progress schedule. The Work shall not be delayed
or postponed pending resolution of any disputes or disagreements.

18.1.3 For any disputes which remain unsolved, within sixty (60) calendar days after
Final Completion of the Work, the Parties shall participate in mediation to
address all unresolved disputes. A mediator shall be mutually agreed upon by
the Parties. Should any objection not be resolved in mediation, the Parties
retain all their legal rights and remedies under applicable law. If a Party
objecting to a determination, fails to comply in strict accordance with the
requirements of this Article, said Party specifically waives all of its rights
provided hereunder, including its rights and remedies under applicable law.

ARTICLE 19 - NOTICES

19.1 All notices required by any of the Contract Documents shall be in writing and shall be
deemed delivered upon mailing by certified mail, return receipt requested to the following:

To the City:

Abraham Gopaul

Project Manager

City of Fort Lauderdale

220 SW 14t Ave.

Fort Lauderdale, Florida 33301-1016
Telephone: (954) 828-6560

E-mail: agopaul@fortlauderdale.gov

with copies to:

City Manager and City Attorney

City of Fort Lauderdale City of Fort Lauderdale

401 SE 215! Street 1 East Broward Blvd, Suite 1605
Fort Lauderdale, FL 33316 Fort Lauderdale, FL 33301-1016

To the Contractor:

Telephone:
E-mail:

ARTICLE 20 - LIMITATION OF LIABILITY

C-34 CAM #25-1073
Exhibit 1
Page 75 of 152



20.1

20.2

20.3

21.1

The City desires to enter into this Agreement only if in so doing the City can place a limit
on the City’s liability for any cause of action arising out of this Agreement, so that the
City’s liability for any breach never exceeds the sum of $1,000. For other good and
valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the
Contractor expresses its willingness to enter into this Agreement with the knowledge
that the Contractor’s recovery from the City to any action or claim arising from the
Agreement is limited to a maximum amount of $1,000, which amount shall be reduced
by the amount actually paid by the City to the Contractor pursuant to this Agreement,
for any action or claim arising out of this Agreement.

Sovereign Immunity: Nothing contained in this paragraph or elsewhere in this
Agreement is in any way intended either to be a waiver of the Sovereign Immunity
limitation placed upon the City’s liability as set forth in Section 768.28, Florida Statutes
(2024), as may be amended or revised, or to extend the City’s liability beyond the limits
established in said Section 768.28, Florida Statutes (2024), as may be amended or
revised; and no claim or award against the City shall include attorney’s fees,
investigative costs, expert fees, suit costs or pre-judgment interest.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and
agrees that in the event of any delay of construction or for any reason, allegation or
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who
caused them or the construction delay or whether they were caused by the City, that
there will be no entitlement to Contractor to or for any direct or indirect financial damages
or losses for extended corporate overhead impact, extended project overhead impacts,
project support services, mobilization or demobilization or by whatever other label or
legal concept or theory and types of names or labels or basis such claims may have, or
any business damages or losses of whatever type or nature, and Contractor hereby
waives any right to make any such claim or claims. This provision will have application
and effect when construction delays are anticipated and agreed upon by both the City
and the Contractor.

ARTICLE 21 - GOVERNING LAW; WAIVER OF JURY TRIAL

The Agreement shall be interpreted and construed in accordance with, and governed
by, the laws of the state of Florida. The Parties agree that the exclusive venue for any
lawsuit arising from, related to, or in connection with this Agreement shall be in the state
courts of the Seventeenth Judicial Circuit in and for Broward County, Florida. If any
claims arising from, related to, or in connection with this Agreement must be litigated in
federal court, the Parties agree that the exclusive venue for any such lawsuit shall be in
the United States District Court or United States Bankruptcy Court for the Southern
District of Florida in Broward County. BY ENTERING INTO THIS AGREEMENT, THE
PARTIES HEREBY EXPRESSLY WAIVE ANY AND ALL RIGHTS EITHER PARTY
MIGHT HAVE TO A TRIAL BY JURY REGARDING THIS AGREEMENT OR ANY
ISSUES RELATED TO THIS AGREEMENT. IF A PARTY FAILS TO WITHDRAW A
REQUEST FOR A JURY TRIAL IN A LAWSUIT ARISING OUT OF THIS AGREEMENT
AFTER WRITTEN NOTICE BY THE OTHER PARTY OF VIOLATION OF THIS
SECTION, THE PARTY MAKING THE REQUEST FOR JURY TRIAL SHALL BE
LIABLE FOR THE REASONABLE ATTORNEYS' FEES AND COSTS OF THE OTHER
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22.1

22.2

22.3

22.4

22.5

22.6

22.7

PARTY IN CONTESTING THE REQUEST FOR JURY TRIAL, AND SUCH AMOUNTS
SHALL BE AWARDED BY THE COURT.

ARTICLE 22 - MISCELLANEOUS

The duties and obligations imposed by this Agreement and the rights and remedies
available to the Parties and, in particular but without limitation, the warranties, guaranties
and obligations imposed upon the Contractor and all of the rights and remedies available
to the City, are in addition to, and are not to be construed in any way as a limitation of,
any rights and remedies available to any or all of them which are otherwise imposed or
available by laws or regulations, by special warranty or guarantee or by other provisions
of the Contract Documents, and the provisions of this Paragraph will be as effective as
if repeated specifically in the Contract Documents, and the provisions of this Paragraph
will survive final payment and termination or completion of this Agreement.

The Contractor shall not assign or transfer this Agreement or its rights, title or interests.
The obligations undertaken by the Contractor pursuant to this Agreement shall not be
delegated or assigned to any other person or firm. Violation of the terms of this
Paragraph shall constitute a material breach of Agreement by the Contractor and the
City any, at its discretion, cancel this Agreement and all rights, title and interest of the
Contractor which shall immediately cease and terminate.

The Contractor and its employees, volunteers and agents shall be and remain as
independent contractor and not agents or employees of the City with respect to all of the
acts and services performed by and under the terms of this Agreement. This Agreement
shall not in any way be constructed to create a partnership, association or any other kind
of joint undertaking or venture between the Parties.

The City reserves the right to audit the records of the Contractor relating in any way to the
Work to be performed pursuant to this Agreement at any time during the performance and
term of this Agreement and for a period of three (3) years after completion and acceptance
by the City. If required by the City, the Contractor agrees to submit to an audit by an
independent certified public accountant selected by the City. The Contractor shall allow
the City to inspect, examine and review the records of the Contractor at any and all times
during normal business hours during the term of this Agreement.

The remedies expressly provided in this Agreement to the City shall not be deemed to
be exclusive but shall be cumulative and in addition to all other remedies in favor of the
City now or later existing at law or in equity.

Should any part, term or provisions of this Agreement be decided by the courts to be
invalid, illegal or in conflict with any state or federal law, the validity of the remaining
portion or provision shall not be affected.

Prohibition Against Contracting With Scrutinized Companies: Subject to Odebrecht
Construction, Inc., v. Prasad, 876 F.Supp.2d 1305 (S.D. Fla. 2012), affirmed, Odebrecht
Construction, Inc., v. Secretary, Florida Department of Transportation, 715 F.3d 1268
(11th Cir. 2013), with regard to the “Cuba Amendment,” the Contractor certifies that it is
not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized
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22.8

22.9

Companies with Activities in Iran Terrorism Sectors List, created pursuant to Section
215.473, Florida Statutes (2024), as may be amended or revised, and that it does not
have business operations in Cuba or Syria, as provided in Section 287.135, Florida
Statutes (2024), as may be amended or revised. The Contractor certifies that it is not on
the Scrutinized Companies that Boycott Israel List created pursuant to Section
215.4725, Florida Statutes (2024), as may be amended or revised, and that it is not
engaged in a boycott of Israel. The City may terminate this Agreement at the City’s
option if the Contractor is found to have submitted a false certification as provided under
subsection (5) of Section 287.135, Florida Statutes (2024), as may be amended or
revised, or been placed on the Scrutinized Companies with Activities in Sudan List, or
been placed on a list created pursuant to Section 215.473, Florida Statutes (2024), as
may be amended or revised, relating to scrutinized active business operations in Iran,
or been placed on the Scrutinized Companies that Boycott Israel List created pursuant
to Section 215.4725, Florida Statutes (2024), as may be amended or revised, or is
engaged in a boycott of Israel, or has been engaged in business operations in Cuba or
Syria, as defined in Section 287.135, Florida Statutes (2024), as may be amended or
revised.

By submitting a bid or response, the company, principals, or owners certify that it is not
listed on the Scrutinized Companies with Activities in Sudan List or listed on the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or is
engaged in business operations in Cuba or Syria.

Public Entity Crimes: In accordance with the Public Crimes Act, Section 287.133,
Florida Statutes (2024), as may be amended or revised, a person or affiliate who is a
contractor, consultant or other provider, who has been placed on the convicted vendor
list following a conviction for a public entity crime may not submit a bid on a contract to
provide any goods or services to the City, may not submit a bid on a contract with the
City for the construction or repair of a public building or public work, may not submit bids
on leases of real property to the City, may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a contract with the City, and may
not transact any business with the City in excess of the threshold amount provided in
Section 287.017, Florida Statutes (2024), as may be amended or revised, for category
two purchases for a period of thirty-six (36) months from the date of being placed on the
convicted vendor list. Violation of this section by Contractor shall result in cancellation
of the City purchase and may result in Contractor debarment.

Attorney Fees: In the event it becomes necessary for either party herein to seek legal
means to enforce the terms of the Agreement, the prevailing Party shall be entitled to
its reasonable attorney fees.

22.10 Not Applicable

22.11 Public Records

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES (2024), TO THE CONTRACTOR’S
DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS
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AT

PRRCONTRACT@FORTLAUDERDALE.GOV, 954-828-5002, CITY

CLERK’S OFFICE, 1 EAST BROWARD BOULEVARD, SUITE 444 FORT
LAUDERDALE, FLORIDA 33301.

Contractor shall:

1.

2.

Keep and maintain public records required by the City in order to perform the service.

Upon request from the City’s custodian of public records, provide the City with a copy
of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida
Statutes (2024), as may be amended or revised, or as otherwise provided by law.

Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for
the duration of the contract term and following completion of this Agreement if the
Contractor does not transfer the records to the City.

. Upon completion of the Agreement, transfer, at no cost, to the City all public records

in possession of the Contractor or keep and maintain public records required by the
City to perform the service. If the Contractor transfers all public records to the City
upon completion of this Agreement, the Contractor shall destroy any duplicate public
records that are exempt or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion
of this Agreement, the Contractor shall meet all applicable requirements for retaining
public records. All records stored electronically must be provided to the City, upon
request from the City’s custodian of public records, in a format that is compatible with
the information technology systems of the City.

22.12 Non-Discrimination

The Contractor shall not discriminate against its employees based on the employee’s
race, color, religion, gender, gender identity, gender expression, marital status, sexual
orientation, national origin, age, disability, or any other protected classification as
defined by applicable law.

1. The Contractor certifies and represents that the Contractor offers the same health
benefits to the domestic partners of its employees as are offered its employees’
spouses or offers its employees the cash equivalent of such health benefits
because it is unable to provide health benefits to its employees’ domestic
partners, and that the Contractor will comply with Section 2-187, Code of
Ordinances of the City of Fort Lauderdale, Florida, as may be amended or
revised, (“Section 2-187”), during the entire term of this Agreement.

2. The failure of the Contractor to comply with Section 2-187 shall be deemed to be
a material breach of this Agreement, entitling the City to pursue any remedy
stated below or any remedy provided under applicable law.

3. The City may terminate this Agreement if the Contractor fails to comply with
Section 2-187.
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4. The City may retain all monies due or to become due until the Contractor
complies with Section 2-187.

5. The Contractor may be subject to debarment or suspension proceedings. Such
proceedings will be consistent with the procedures in Section 2-183 of the Code
of Ordinances of the City of Fort Lauderdale, Florida.

22.13 E-Verify
448.095, Florida Statutes (2024), as may be amended or revised, the Contractor and its
subcontractors shall register with and use the E-Verify system to electronically verify the
employment eligibility of newly hired employees.

1. The Contractor shall require each of its subcontractors, if any, to provide the
Contractor with an affidavit stating that the subcontractor does not employ, contract with,
or subcontract with an unauthorized alien. The Contractor shall maintain a copy of the
subcontractor’s affidavit for the duration of this Agreement and in accordance with the
public records requirements of this Agreement.

2. The City, the Contractor, or any subcontractor who has a good faith belief that a
person or entity with which it is contracting has knowingly violated Subsection 448.09(1),
Florida Statutes (2024 ), as may be amended or revised, shall terminate the contract with
the person or entity.

3. The City, upon good faith belief that a subcontractor knowingly violated the provisions
of Subsection 448.095(5), Florida Statutes (2024), as may be amended or revised, but
that the Contractor otherwise complied with Subsection 448.095(5), Florida Statutes
(2024), as may be amended or revised, shall promptly notify Contractor and order the
Contractor to immediately terminate the contract with the subcontractor, and the
Contractor shall comply with such order.

4. A contract terminated under Subparagraph 448.095(5)(c)1. or 2., Florida Statutes
(2024), as may be amended or revised, is not a breach of contract and may not be
considered as such. If the City terminates this contract under Paragraph 448.095(5)(c),
Florida Statutes (2024), as may be amended or revised, the Contractor may not be
awarded a public contract for at least one year after the date on which the contract was
terminated. The Contractor is liable for any additional costs incurred by the City as a
result of termination of this Agreement.

5. Contractor shall include in each of its subcontracts, if any, the requirements set forth
in this Section, including this subparagraph, requiring any and all subcontractors, as
defined in Subsection 448.095(1)(e), Florida Statutes (2024), as may be amended or
revised, to include all of the requirements of this Section in their subcontracts.
Contractor shall be responsible for compliance by any and all subcontractors, as defined
in Subsection 448.095(1)(e), Florida Statutes (2024), as may be amended or revised,
with the requirements of Section 448.095, Florida Statutes (2024), as may be amended
or revised.

22.14 Anti-Human Trafficking:
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As a condition precedent to the effectiveness of this Agreement, the Contractor shall
provide the City with an affidavit signed by an officer or a representative of the Contractor
under penalty of perjury attesting that the Contractor does not use coercion for labor or
services as defined in Section 787.06, Florida Statutes (2024), as may be amended or
revised.

22.15 Foreign Countries of Concern:
As a condition precedent to the effectiveness of this Agreement, the Contractor shall
provide the City with an affidavit signed by an officer or representative of the Contractor
under penalty of perjury attesting that the Contractor does not meet any of the criteria in
paragraphs (2)(a)-(c) of Section 287.138, Florida Statutes (2024), as may be amended
or revised.

22.16 Default:
In the event the Contractor fails to comply with the provisions of this Agreement, the City
may declare the Contractor in default and notify it in writing, giving a reasonable time to
cure the default, but in no event shall this time period exceed five (5) calendar days
unless otherwise agreed to by the parties. In such event, the Contractor shall only be
compensated for any services completed as of the date written notice of default is
served.

22.17 Severability:
If any portions of this Agreement shall be held invalid or unenforceable, such invalidity

or unenforceability shall not affect any other provisions hereof, and this Agreement shall
be construed and enforced as if such provisions had not been included.

[THIS SPACE WAS INTENTIONALLY LEFT BLANK]
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Fleet Roof Replacement
(Contractor)
Project #12918
CITY

IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals the day and year first
written above.

CITY OF FORT LAUDERDALE, a Florida municipal
corporation

By:

RICKELLE WILLIAMS
City Manager

Date:

ATTEST:

By:

DAVID R. SOLOMAN
City Clerk

Approved as to Legal Form and correctness:
D’Wayne Spence, Acting City Attorney

By:

Patricia SaintVil-Joseph
Assistant City Attorney
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CONTRACTOR

WITNESSES: CONTRACTOR,,
a Florida company/corporation.

By:

Print Name:
Print Name

Title:

ATTEST:
Print Name

By:

Secretary

(CORPORATE SEAL)

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me by means of U physical presence or

U online notarization, this day of , 2025, by , (NAME OF
AUTHORIZED OFFICER) as (TITLE OF AUTHORIZED OFFICER), for
(NAME OF COMPANY), a Florida (TYPE OF COMPANY).

(Signature of Notary Public - State of Florida)

(Print, Type, or Stamp Commissioned Name of
Notary Public)

Personally Known OR Produced Identification
Type of Identification Produced:
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ASBESTOS CONTAINING MATERIAL:

MATERIALS WERE FOUND WITH MORE THAN I% OF ASBESTOS MATERIAL.
CONTRACTOR SHALL FOLLOW ASBESTOS REGULATORY REQUIREMENTS AND THE
ASBESTOS TESTING LABORATORY SURVEY REFPORT AND RECOMMENDATIONS IN
THE PROJECT SPECIFICATIONS.

SITE INSFPECTION NOTES

1) ALL BIDDING CONTRACTORS ARE ENCOURAGED TO VISIT THE SITE AND REVIEW
ALL SITE CONDITIONS PRIOR TO BIPDING. THERE ARE NO ROOF LADDERS OR
HATCHES, YOU MUST BRING YOUR OWN LADDER.

2.) IF You WOULD LIKE TO CUT OFPEN THE ROOF TO REVIEW THE EXISTING CONDITIONS,
PLEASE CONTACT ALAN GAVAZZI, AlA. (354 Tel-ble2) TO MAKE ARRANGEMENTS.

PERMITS

BUILDING PERMITS ARE REQUIRED FROM ALL APPLICABLE JURISDICTIONS.
CONTRACTOR SHALL APPLY FOR, RECEIVE AND FAY ALL APFLICABLE FEES FOR ALL
BUILDING PERMITS, LICENSES, ETC. REQUIRED FOR THIS WORK, INCLUDING THOSE FROM
THE CITY OF FORT LAUDERDALE. A COPY OF ALL PERMITS SHALL BE GIVEN TO THE
CITY ARCHITECT PRIOR TO ANY DEMOLITION, CONSTRUCTION OR MOBILIZATION.

GENERAL NOTES

1) REFER TO THE SEPARATE BOOKLET OF SPECIFICATIONS FOR ADDITIONAL
INFORMATION AND/OR REQUIREMENTS.

2.) ALL CONSTRUCTION SYSTEMS AND DATA ON THESE DRAWINGS ARE FROM
INFORMATION OBTAINED FROM OLD DRAWINGS AND/OR ON-SITE OBSERVATION.

3.) CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO ANY
FABRICATIONS.

4.) ALL EXISTING DIMENSIONS SHOUN ARE APPROXIMATE.

5.) F ANY DISCREPANCIES ARE FOUND, THEYT ARE TO BE REPORTED TO THE CITY
ARCHITECT IMMEDIATELY.

&.) ALL WOOD IN CONTACT WITH CONCRETE, STEEL OR MASONRY SHALL BE PRESSURE
TREATED.

1) PROVIDE ALL NECESSARY FLASHING, COUNTERFLASHING AND SEALANT SO THAT
ALL CONSTRUCTION 1S WATERTIGHT.

8.) ALL PRODUCTS SHALL BE AS SPECIFIED OR A CITT ARCHITECT APFPROVED EQUAL.

9.) ALL PRODUCTS SHALL BE INSTALLED AS PER THE MANUFACTURER'S
RECOMMENDATIONS. WHERE PLANS AND/OR SPECIFICATIONS EXCEED THESE
REQUIREMENTS, THEY SHALL TAKE PRECEDENCE.

2.) ALL WORK SHALL COMPLY WITH ALL LOCAL CODES AND ORDINANCES.

.2 THE BUILDING WILL BE IN CONTINUOUS USE DURING THE DEMOLITION AND
CONSTRUCTION PERIOD. PROPER PRECAUTIONS SHALL BE TAKEN FOR THE
SAFETY OF THE OCCUPANTS, THE PROTECTION OF VEHICLES AND STRUCTURES,
AND TO KEEP THE INTERIOR OF THE BUILDING DRY.

12.) CONTRACTOR SHALL REPAIR ANYT SURFACES DAMAGED DURING THIS WORK AND
REFINISH TO MATCH EXISTING.

12.) NO MATERIAL SHALL BE ORDERED UNTIL SHOP DRAWINGS HAVE BEEN SUBMITTED
AND APPROVED BY THE CITY ARCHITECT AND OR ENGINEER OF RECORD.

SHOP DRAWINGS WILL ONLY BE REVIEWED BY THE CITY ARCHITECT AND OR
ENGINEER OF RECORD IF THEY HAVE BEEN PREVIOUSLY REVIEWED
AND STAMPED APFPROVYED BY THE CONTRACTOR

DEMOLITION NOTES

.

CITYor FORT LAUDERDALE

D

PUBLIC SERVICES DEPARTMENT
A RCHITECTURAL DIVISION

Architecture ¢ Landscape Architecture  Project Management

33301

Fort Lauderdale, Florida

5th Floor,

100 North Andrews Avenue,

J

\.

REVISIONS:

12/12/21

J

SITE PLAN

SCALE T

= 60’

1) ALL ROOF AND/OR FASCIA MOUNTED ELECTRICAL EQUIPMENT AND/OR FIXTURES
SHALL BE DISCONNECTED BY A STATE OF FLORIDA LICENSED ELECTRICAL
CONTRACTOR BEFORE BEGINNING DEMOLITION.

2.)) CONTRACTOR SHALL COMPLY WITH ALL SOUTH FLORIDA BUILDING CODE, DPEF.
AND OSHA REQUIREMENTS FOR DEMOLITION.

3.) CONTRACTOR SHALL ASSUME NO SALVAGE VALUE FOR ANTY ITEM TO BE REMOVED.
CONTRACTOR TO VERIFY WITH THE CITY ARCHITECT IF ANY ITEMS TO BE REMOVED
ARE TO BE RETAINED BY THE CITY.

4.) REMOVE ALL EXISTING ROOF MOUNTED EQUIPMENT, ROOFING, INSULATION AND
DEBRIS DOUN TO THE EXISTING STRUCTURAL ROOF DECK.

5.) ALL EXISTING WOOD NAILERS ABOVE THE EXISTING STRUCTURAL DECK SHALL BE
COMPLETELY REMOVED AND REFPLACED WITH NEW PRESSURE TREATED WOOD.

©.) AS DEMOLITION [S UNDERWAY, ALL DEBRIS SHALL BE IMMEDIATELY REMOVED
FROM THE ROOF AND DEFPOSITED INTO DUMPSTERS. NO PILING OF DEBRIS ON
THE ROCF OR GROUND UILL BE PERMITTED.

10 BUILDING SHALL BE KEFPT SECURE AT ALL TIMES.

8. REPAIR EXISTING ROOF DECKS AS REQUIRED.

Q) CLEAN ALL EXPOSED METAL SURFACES SUCH AS VENTS, PIPES, ETC. REPLACE
OR ADD EXTENSIONS TO VENTS AS INDICATED IN SPECIFIC DETAILS ON SHEET A-8.

12.) SWEEP CLEAN EXISTING STRUCTURAL ROOF DECK.
Il SEE DETAILS ON SHEET A-T THRU A-1l FOR ADDITIONAL INFORMATION.

INSUL ATION NOTES

BUILDING LEGEND

ROOF
SQ. FT.

SHEET )

LEGAL DESCRIPTION

PARKS AND REC ADMINISTRATION

5,968

PARKS MAINTENANCE

3,800

GARAGE

12,786

GARAGE, CENTRAL STORES AND FIRE LOGISTICS

24132

ELECTRICAL DISTRIBUTION

1,038

VEHICLE WRITE UP

635

RADIO - SURVEY SHOP

2,580

PARKS OFFICE

2,778

C|lT|OIM MO O|m| >

GENERAL SERVICES

14,701

TOTAL SQ. FT.

68,418

COUNTY, FLORIDA.

ALL BEING MORE FUL

LY DESCRIBED AS FOLLOWS:

ALL OF BLOCKS 11T AND 118, AND 1© FOOT ALLEYS WITHIN SAID BLOCKS, AND THAT PORTION SW. 2ND STREET LY ING BETWEEN SAID BLOCKS, LOTS 5, 6,7, 8,9, 19, 11, 12,13, 14,15, 16, 17, 18, 13, 20, 2|, 22, 23, 24, 25, 2o,
27 AND 28, BLOCK 125, AND THAT PORTION OF 1@ FOOT ALLEY LYING SOUTH OF AND ADJACENT TO SAID LOTS 1B, 16, 1T, 18, 19, 20, 21, 22, 22 AND 24, AND SW. 1IST STREET LYING SOUTH OF LOTS 5 THROUGH 14
INCLUSIVE, AND LESS RIGHT-OF-WAY FOR WEST BROWARD BOULEVARD, WAYERLY FLACE, ACCORDING TO THE PLAT THEREOF, AS RECORDED IN PLAT BOCOK 2, PAGE 19, OF THE PUBLIC RECORDS OF DADE

TOGETHER WITH: THE NORTH 5522 FEET OF LOT 1, THE NORTH 202.0@ FEET OF LOT 8, AND THE NORTH 25020 FEET OF LOT 3¢ ALL LESS RIGHT-OF-WAY FOR WEST BROWARD BOULEVARD, YALENTINES
SUBDIVISION, ACCORDING TO THE FLAT THEREOF, AS RECORDED IN PLAT BOOK "B, PAGE 29, OF THE PUBLIC RECORDS OF DADE COUNTY, FLORIDA.

BEGINNING AT THE SOUTHEAST CORNER OF SAID BLOCK 11T, THENCE SOUTH 83d56'22" WEST, ON THE SOUTH LINE OF SAID BLOCK 17, A DISTANCE OF 35282 FEET, TO A POINT ON THE EAST LINE OF SAID LOT 9,
VALENTINES SUBDIVISION, THENCE NORTH 22d22'22" EAST, ON SAID EAST LINE, A DISTANCE OF 1©.22 FEET, TO A POINT ON THE SOUTH LINE OF THE NORTH 850.22 FEET OF SAID LOT 9, THENCE SOUTH

83d56 '02" WEST, ON SAID SOUTH LINE, A DISTANCE OF 209202 FEET, TO A POINT ON THE EAST LINE OF SAID LOT 8, VALENTINES SUBDIVISION, THENCE SOUTH 20d20'92" EAST, ON SAID EAST LINE, A DISTANCE
OF 5022 FEET, TO A POINT ON THE EAST LINE OF SAID LOT 1, VALENTINES SUBDIVISION, THENCE NORTH 22d22'02"' EAST, ON SAID EAST LINE, A DISTANCE OF 45202 FEET, TO A POINT ON THE SOUTH LINE OF
THE NORTH 85522 FEET OF SAID LOT 1, YALENTINES SUBDIVISION, THENCE SOUTH 23d5e'22" WEST, ON SAID SOUTH LINE, A DISTANCE OF 502 FEET, THENCE NORTH 44d54'27" EAST, A DISTANCE OF 35.49 FEET,
TO A POINT ON THE SOUTH RIGHT-OF-WAY LINE OF WEST BROWARD BOULEVARD, THENCE EASTERLY ON SAID SOUTH RIGHT-OF-WAY LINE THE FOLLOWING NINE (9) COURSES AND DISTANCES, THENCE NORTH
e3aD58'12" EAST, A DISTANCE OF 15128 FEET, TO A POINT OF CURVE, THENCE EASTERLY THROUGH SOUTHERLY ON A CURVYE TO THE RIGHT, WITH A RADIUS OF 352 FEET, A CENTRAL ANGLE OF 20d21'471', AN ARC
DISTANCE OF 14.32 FEET, TO A POINT OF TANGENCTY, AND A POINT ON THE EAST LINE OF LOT 1, VALENTINES SUBDIVISION, THENCE SOUTH 22doo'@2"' EAST, ON SAID EAST LINE, A DISTANCE OF 45@ FEET,
THENCE NORTH 82058'13" EAST, A DISTANCE OF 6202 FEET, TO A POINT OF CURVE, THENCE EASTERLY ON A CURVE TO THE LEFT, WITH A RADIUS OF 12720 FEET, A CENTRAL ANGLE OF 19d@25'28", AN ARC
DISTANCE OF 3565 FEET, TO A POINT OF REVERSE CURVYE, THENCE EASTERLY ON A CURVE TO THE RIGHT, WITH A RADIUS OF 2222 FEET, A CENTRAL ANGLE OF 12d25'28', AN ARC DISTANCE OF 2233 FEET, TO
A POINT OF TANGENCTY, THENCE NORTH 23358'3' EAST, A DISTANCE OF 591.14 FEET, TO THE TERMINATION OF SAID NINE (2) COURSES AND DISTANCES AND TO A POINT ON THE EAST LINE OF SAID BLOCK 125,
THENCE SOUTH ©2d23'©92"' EAST, ON SAID EAST LINE, A DISTANCE OF 1©2.37 FEET, TO THE SOUTHEAST CORNER OF SAID LOT 28, BLOCK 125, THENCE SOUTH 89d56'22" WEST, ON THE SOUTH LINE OF SAID LOTS
28,27, 26 AND 25, BLOCK 125, A DISTANCE OF 2222 FEET, TO A POINT ON THE NORTHERLY EXTENSION OF THE WEST LINE OF SAID LOT 4, BLOCK 125, THENCE SOUTH 22d4d23'22"' EAST, ON SAID NORTHERLY
EXTENSION, THE WEST LINE AND SOUTHERLY EXTENSION THEREOF, A DISTANCE OF 16522 FEET, TO THE NORTHUWEST CORNER OF LOT 25, BLOCK I8, THENCE NORTH 83d5&'22"' EAST, ON THE NORTH LINE OF LOTS
25, 26, 27 AND 28, BLOCK 118, A DISTANCE OF @222 FEET, TO THE NORTHEAST CORNER OF SAID LOT 28, THENCE SOUTH ©2d@3'20"' EAST, ON THE EAST LINE OF SAID BLOCK 118, SOUTHERLY EXTENSION
THEREOF AND ON THE EAST LINE OF SAID BLOCK 11T, A DISTANCE OF 56008 FEET, TO THE POINT OF BEGINNING.

SAID LANDS SITUATE, LYING AND BEING IN THE CITY OF FORT LAUDERDALE, BROWARD COUNTY, FLORIDA, AND CONTAINNG 1176202 SQUARE FEET OR 178512 ACRES MORE OR LESS.

INSULATION SHALL BE BOTH UNIFORM THICKNESS AND TAPERED, CLOSED-CEL L
TYPE FOAM CORE, ISOCTANURATE OR FPOLYTISOCT ANURATE.

ALL ROOF SURFACES SHALL SLOPE A MINIMUM OF I/8" PER FOOT. IT IS THE
CONTRACTOR'S RESPONSIBILITY TO PROVIDE POSITIVE DRAINAGE WITH NO PONDING
WATER

ALL CANT STRIFPS SHALL BE FABRICATED FROM THE SAME MATERIAL AS THE
INSULATION OR PRESSURE TREATED WOOD.

GUTTERS AND DOUNSFPOUTS

GUTTER AND DOUNSPOUTS SHALL BE 24 GAUGE GALVANIZED METAL AND PAINTED
TO MATCH EXISTING.

DESIGN OF GUTTERS AND DOUNSFPOUTS AND ALl CONNECTIONS SHALL BE BY
GUTTER MANUFACTURER'S STATE OF FLORIDA REGISTERED ENGINEER SUBMIT SIGNED
AND SEALED SHOP DRAUWINGS TO THE CITY ARCHITECT FOR APPROVAL PRIOR TO
ANY FABRICATIONS.

PAINTING

ALL PAINT SHALL BE 2-COAT, ACRYLIC LATEX BY "ICl DULUX PAINTS". ALL
FASCIA, GUTTERS, DOUNSPOUTS, NEW STUCCO AND NEW GYPSUM WALLBOARD SHALL
BE PAINTED.

STUCCO AND WOOD:

PRIMER - (I COAT) R2212.
ACRYLIC LATEX - (2 COATS) ®24le - SEMI-GLOSS. COLOR TO MATCH EXISTING.

METAL:

PRIMER - (I COAT) *4122.
ACRYLIC LATEX - (2 COATS) ®24le - SEMI-GLOSS. COLOR TO MATCH EXISTING.

GYPSUM WALLBOARD:

PRIMER - (I COAT) #232.
ACRYLIC LATEX - (2 COATS). COLOR AND SHEEN TO MATCH EXISTING.

DATE:

@1-12-2I

DRAWN BY:

TS.

CHECKED BY:
AG

CAD FILE:

12252 - AD1-Q229ITE
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SCALE: 3'=1"-0"

S SIMILAR EXIST. EXAUST FAN

CHAMBER TIE—DOWN—=DE TAIL 3

SCALE:

AS NOTED

GENERAL NOTES:

. ALL CONSTRUCTION SHALL BE DONE IN ACCORDANCE WITH THE SOUTH FLORIDA
BUILDING CODE, DADE COUNTY EDITION, UNLESS OTHERWISE NOTED.

2. CONTRACTOR SHALL VERIFT ALL DIMENSIONS AND CONDITIONS ON SITE BEFORE
CONSTRUCTION 1S BEGUN. ALL OBSERVED DISCREPANCIES SHALL BE REPORTED
IMMEDIATELY TO THE ENGINEER

3. DESIGN LOADS:
ROOF LIVE LOAD = 30 PSF

WIND VELOCITY = lI@ MPH, WITH IMPORTANCE FACTOR Il , CATEGORY 'C'
AS PER ANSI/ASCE 7-93

4. STRUCTURAL STEEL SHALL BE ASTM A-36, UNLESS NOTED OTHERWISE.

5. ALL CONNECTIONS EXPOSED TO WEATHER, OF STEEL TO STEEL AND STEEL
TO CONCRETE, MUST BE STAINLESS STEEL BOLTS.

DIMENSIONS:

l. CONTRACTOR SHALL VERIFT ALL DIMENSIONS ON JOB SITE
WITH COMPLETE SET OF LATEST DRAWINGS. NOTES AND DI -
MENSIONS SHALL BE CHECKED AND VERIFIED WITH ARCHITEC-
TURAL AND STRUCTURAL DRAWNGS. ANY DISCREFPANCIES IN
NOTES OR DIMENSIONS SHALL BE BROUGHT TO THE ATTENTION
OF THE ENGINEER BEFORE COMMENCING WORK SO THAT PRO-
PER WORK CAN BE EXECUTED. DO NOT ASSUMEE OR GUESS ANY

DIM. OR ELEMENTS CONNECTIONS AND ELEVATIONS.

2. UNLESS SPECIFICALLY DETAILED ON THESE DRAWINGS, CON-
TRACTOR SHALL FURNISH AND INSTALL ADEQUATE SHORING,
BRACING, ETC. REQUIRED TO SAFELY EXECUTE ALL WORK AND
SHALL BE FULLY RESFPONSIBLE FOR THE SAME. SHORING MUST

COMPLY WITH ALL LOCAL AND OSHA REQUIREMENTS.

3. PETAILS AND CONDITIONS NOT SPECIFICALLY SHOUN SHAL L
BE CONSTRUCTED IN ACCORDANCE WITH DETAILS SHOUN FOR
SIMILAR CONDITIONS AND MATERIAL.

SHOP DRAWINGS:

. NO SHOP DRAUWINGS SHALL BE SUBMITTED FOR ENGINEER REVIEW UNTIL AFTER
THE DOCUMENTS HAYE BEEN THOROUGHLY REVIEWED BY THE CONTRACTOR FOR
CONSTRUCTION METHODS, DIM. AND OTHER TRADE REQUIREMENTS,

AND STAMPED WITH THE CONTRACTORS APPROVAL STAMP.

ASSUMES NO RESPONSIBILITY FOR DIM., QUANTITIES,
ERRORS OR OMISSIONS AS A RESULT OF REVIEWING ANY SHOP DRAWINGS.

2. CONTRACTOR SHALL SUBMIT ONLY ONE SET OF SEFPIAS AND THREE SETS OF
BLUE PRINTS OF THE STRUCTURAL SHOP DRAUWINGS SIGNED ¢ SEALED BY FLORIDA
REGISTERED ENG. FOR ENGINEER'S REVIEW, BEFORE STARTING FABRICATION.

PRESSURE TREATED LUMBER NOTES:

. '"NATIONAL DESIGN SPECIFICATIONS FOR STRESS-GRADE LUMBER AND ITS
FASTENINGS', LATEST EDITION, SHALL GOVERN THE DESIGN AND INSTALLA-
TION OF ALL DIMENSION LUMBER.

2. ALL LUMBER SHALL BE "2 OR BETTER.

3. ALL MEMBER SIZES GIVEN IN THE DRAWINGS ARE NOMINAL DIMENSIONS.

4. WOOD TRUSSES OR BEAMS, MADE UP OF TWO OR MORE #2'S SHALL BE
SPIKED TOGETHER

5. ALL WOOD SHALL BE PRESSURE TREATED AND ALL WOOD CUT AT THE SITE
SHALL BE SEALED WITH AN APPROVED WATER REFPELLANT SEALER

STRUCTURAL STEEL:

l. ALL STRUCTURAL STEEL SHALL BE ASTM A36. DETAIL AND ERECT IN ACCORPANCE
WITH PROVISIONS OF THE 1389 AISC MANUAL OF STEEL CONSTRUCTION, NINTH EDITION.

2. ALL WELDING SHALL BE IN ACCORDANCE UWITH THE AWS DIl STRUCTURAL WELDING
CODE.

3.  ALL STRUCTURAL STEEL TO HAVE HOT DIP GALVANIZED COATING AS PER ARMY
CORP OF ENGINEER SPECIFICATIONS.

4.  ALL WELDING ELECTRODES SHALL BE ET@XX.

5. FIELD WELDING OF STRUCTURAL MEMBERS, NOT INDICATED ON THE STRUCTURAL
DRAUWINGS, OR ON SHOP DRAUWINGS AFPPROVED BY THE ENGINEER, 1S NOT PERMITTED.

6. SHOP CONNECTIONS MAY BE BOLTED OR WELDED UNLESS THE CONNECTION METHOD
1S SPECIFICALLY INDICATED ON THE STRUCTURAL DRAUWUINGS.

T FIELD CONNECTIONS SHALL BE BOLTED UNLESS WELDING IS INDICATED.

&  USE %,4-INCH DIAMETER AST™M A32BN HIGH-STRENGTH BOLTS WITH HOLES X INCH
LARGER. INSTALL ONE HARDENED WASHER UNDER THE ELEMENT TURNED IN
TIGHTENING. WHEN USING OVERSIZE AND SLOTTED HOLES, NSTALL PLATE WASHER ON
BOTH SIDES.

9. TIGHTEN ALL HIGH-STRENGTH BOLTS TO THE SNUG-TIGHT CONDITION IN ACCORDANCE
WITH AISC SPECIFICATIONS FOR STRUCTURAL JOINTS USING ASTM A325 OR A430
BOLTS, UNLESS OTHERWISE INDICATED.

@.  FURNISH AND INSTALL ONE WASHER AND ONE HEAVY HEX NUT WITH ALL ASTM
A2 ANCHOR BOLTS.

1. PROVIDE SURFACE PREFPARATION, PRIMING AND TOUCHUP TO ALl STEEL MEMBERS
IN ACCORDPANCE WITH AISC STANDARD MANUAL.

LAKDAS/TOHALEM ENGINEERING, INC. SHALL BE

NOTE: AFFORDED THE OPPORTUNITY TO PROVIDE CON-

CONTRACTOR TO VERIFY ALL DIM. AND | STRUCTION OBSERVATION SERVICES DURING THE
STRUCTURAL FRAMING ERECTION

CONDITION® AT THE SITE PRIOR TO OF THIS PROJECT. IN THE EVENT

THE START OF FABRICATION. LAKDAS/TOHALEM ENGINEERING, INC. IS NOT

NOTIFY ENGINEER OF ANY DIMENSION, RETAINED IN THIS CAPACITY, LAKDAS/Y OHALEM

ELEVATION AND SITE CONDITION ENGINEERING, INC. CAN ASSUME NO RESPONSI

CONFLICTS. BILITY FOR THE CONSTRUCTION DEFECTS FOR THE

RECOMMENDATIONS PROVIDED IN THESE DOCUMENTS.

r

mNy
111

LAKDAS/YOHALEM ENGINEERING, INC.

CONSULTING ENGINEERS
2211 NORTHEAST 54TH STREET

FORT LAUDERDALE, FLORIDA 33308
(954) 771-0630 FAX: (954) 771-0519

e—mail: Lakdas2211®@aol.com
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The Garland Company, Inc.

Roof Asset Management Program

R A M P

Mark Humbaugh
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CITY OF FORT LAUDERDALE- UPDATED /

Client Data N T AVE

FORT LAUDERDAKE, FLORIDA 33312

Client Data

Name City of Fort Lauderdale- updated / current

Address 1 220 SW 14th Ave Address 2 #4 A
City Fort Lauderdake State Florida
ZIP 33312 Country United States
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CITY OF FORT LAUDERDALE- UPDATED /

Facility Summary S50 oW Tarh Ave

FORT LAUDERDAKE, FLORIDA 33312

FACILITY: Fleet Maintenance

Facility Map

Location: Fleet Maintenance
l Rating: NA

i 0 v = |y . Y »
Keyboard shorteuts | Imagery ©2024 Aihus, CNES/ Aithus, Maxar Technologies, Sanbom, US. Geological Survey  Terms | Report amap emor

Facility Data

Address 1 220 SW 14th Ave.

City Fort Lauderdale
State Florida
ZIP 33312
Type of Facility Industrial
Square Footage 41,685

Asset Information

Name Date Installed Square Footage Roof Access
All roof sections N/A - Attached Ladder
Small East Roof Section Only -
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CITY OF FORT LAUDERDALE- UPDATED /

Photo Report S50 oW Tarh Ave

FORT LAUDERDAKE, FLORIDA 33312

FACILITY: Fleet Maintenance | ROOF SECTION: All roof sections TITLE: Visual Inspection DATE: 01/05/2024

Visual Inspection

Building or Roof Section ID: Building 8 Complex, All Roof sections

Summary of roof: Aged Modified Bitumen

Eave height: 23-35 feet

Roof age: Unknown

Roof deck: Concrete, Twin T

Slope of roof: 1/4"

Perimeter Type: Drip Edge

Perimeter condition: Fair

Drainage: Internal Drains, with Drip Edge Overflow
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Insulation is tapered at 1/4".

Condition of Roof: This roof section was observed to be in poor condition. Multiple / widespread leaks were observed and reported by
the staff. Observed widespread blisters and seam delamination failures.

At the time of inspection, the following deficiencies were observed:

Bare spots: Weathering causes the roofs surfacing materials to oxidize and wear away after a period of time. Loss of protection from
the surfacing material results in accelerated deterioration of the primary waterproofing layer of asphalt, along with the systems
reinforcement plies which provide the strength for the system. The exposed reinforcement will begin to absorb and wick moisture into
the built up layers of the roof system.

Pitch Pocket Deterioratiorn. Metal protrusions that penetrate the roof system to allow conduits to run from the rooftop into the
building. Movement from the protrusion can break the waterproofing compound, creating cracks. Over time, the release of solvents
from the compound can cause the material to shrink, leaving gaps along the edges of the pan and around structural support. Water can
enter through a defective pitch pan and find its way into the interior of the building. Moisture can also penetrate into the roof system
leading to premature failure.

Splits and Voids. Membrane splits are usually caused by building movement, ridges, and expansion and contraction. Such movement
can be caused by lack of attachment of one or more of the component parts of the roof system, or where the building itself generates
movement.

Interply adhesion failure: Often caused by contractor or installation error; usually asphalt is used at the wrong temperature, or
adhesive is applied incorrectly. Seams opening up, voids, blisters, are all common with poor inter-ply adhesion.

Shrinkage: As the upper plies of the roof are exposed to UV, they begin to dry out and shrink over time. This is a sign of aging and may
lead to deterioration and failure over time.

Punctures / Ruptures in the Roof Membrane: As the roof ages, it is not unusual for abrasion or damage to happen from pedestrian

traffic, debris, hail, etc. This type of damage can be very destructive and is not covered under any manufacturers warranty.

Recommendations:

1. The roofis in failed condition; replacement is recommended as soon as possible. Due to the widespread condition of
deficiencies and age of the roof, repairs would not be effective.

CAM #25-1073
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(1) Aerial photo, this report covers the
entire complex.
Conditions are equal in all areas /
roof sections.

3:49 PM_Fri Jan 6

RO R o e e
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(3) Ground view photo:

(4) view from the underside of the roof
deck.
Twin T construction throughout.
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(5) On-site staff reported widespread
leaks.
Overview Photos:
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(7) leak reported over high voltage.

CAM #25-1073
Exhibit 1
Page 104 of 152

Photo Report: Jan 05, 2024 Page 10



(9) Multiple leaks over the server room;
NOTE-This is a wood deck.

£D OIL DR

(10) Roof evaluation- Multiple repairs
with silicone observed.
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(11) Overview Photos
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(13) Internal drains / Drip edge
observed.

(14 ) expansion joints present.
No cover, low performance detail.
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(16) Large voids observed.
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(17) Voids, Ridges observed.
Widespread detail.

(18) Large / multiple blisters observed.
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(19)

(20)
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(21) Silcone Repairs Observed.

CAM #25-1073
Exhibit 1
Page 111 of 152

Photo Report: Jan 05, 2024 Page 17



L
<
+
o
[
e
Q@
o
S
(48]
(%]
(¢
—
o
)
™
~N

approximately 3.5" in this lication.

IS:

Analys

Concrete Deck

Polyisocyanurate insulation with

no cover board

2 Felts and 1 cap sheet observed.

<
N

Page 18

Exhibit 1

CAM #25-1073
Page 112 of 152

Photo Report: Jan 05, 2024



n
o~

26

Page 19

Exhibit 1

CAM #25-1073
Page 113 of 152

Photo Report: Jan 05, 2024



(28) Upper Roof Section:
Overview Photos
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(29)
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(31) Internal drain, strainer bolt
missing.
(Typical detail)

(32) Blisters are observed.
(Widespread)
Overview Photos:
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(33)

(34)
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(35)

(36)

CAM #25-1073
Exhibit 1
Page 118 of 152

Photo Report: Jan 05, 2024 Page 24



(37)

(38) Core Sample 2.
Identical configuration.
1/4" slope measured in the
insulation.
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(41)
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(44 ) Overview Photos:
Lower Roof section. (west side)
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(45) Expansion joint failure observed.
(Widespread condition)

(46)
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(47)

(48) Roof to wall expansion joint
improperly installed (suspected-
due to excessive failures)
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(49 ) Mansard roofs are bare concrete.
Open expansion joints observed.
These should be protected in order
to prevent spalling concrete.

(50) Overview Photos:
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(51)

isters Observed.
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(53)

(54 ) Pitch pan deterioration observed
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(55) Overview Photos: Pitch pan
deterioration
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(57) Rusting vents and fans observed.
Any non used fan should be
removed.

(58) Low performance detail;
expansion joint is exposed. Water
is most likely entering into the roof
through holes and gaps caused by
membrane deterioration.
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(59 ) Lowest roof section, wood deck.
Similar deterioration / condition
observed.
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(62) Significant blisters and voids
observed.
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(63)

(64 ) Vegetation observed in drain
bowls.
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(66) Mansard / Eyebrow roof is exposed
concrete.
Overview Photos:
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(68) View of perimeter (typical) and
Mansard (typical)
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(69) Additional Core Samples taken.
Similar condition. Plies easily
delaminate indicating the roof is in
failing condition.
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AFFIDAVIT OF COMPLIANCE WITH FOREIGN ENTITY LAWS
(Florida Statute- §287.138, 692.201, 692.202, 692.203, and 692.204)

The undersigned, on behalf of the entity listed below ("Entity"), hereby attests under penalty of perjury as follows:

1. Entity is not owned by the government of a foreign country of concern as defined in Section 287.138,
Florida Statutes. (Source:§ 287.138(2)(a), Florida Statutes)

2. The government of a foreign country of concern does not have a controlling interest in Entity. (Source:§
287.138(2)(b), Florida Statutes)

3. Entity is not organized under the laws of, and does not have a principal place of business in, a foreign
country of concern. (Source: § 287.138(2)(c), Florida Statutes)

4. Entity is not owned or controlled by the government of a foreign country of concern, as defined in
Section 692.201, Florida Statutes. (Source:§ 288.007(2), Florida Statutes)

5. Entity is not a partnership, association, corporation, organization, or other combination of persons
organized under the laws of or having its principal place of business in a foreign country of concern, as
defined in Section 692.201, Florida Statutes, or a subsidiary of such entity. (Source:

§ 288.007(2), Florida Statutes)

6. Entity is not a foreign principal, as defined in Section 692.201, Florida Statutes. (Source:
§ 692.202(5)(a)(l), Florida Statutes)

7. Entity is in compliance with all applicable requirements of Sections 692.202, 692.203, and 692.204,
Florida Statutes.

8. (Only applicable if purchasing real property) Entity is not a foreign principal prohibited from
purchasing the subject real property. Entity is either (a) not a person or entity described in Section
692.204(1)(a), Florida Statutes, or (b) authorized under Section 692.204(2), Florida Statutes, to purchase
the subject property. Entity is in compliance with the requirements of Section 692.204, Florida Statutes.
(Source:§§ 692.203(6)(a), 692.204(6)(a), Florida Statutes)

The undersigned is authorized to execute this affidavit on behalf of Entity.

Name: Title: Entity:

Signature: Date:

NOTARY PUBLIC ACKNOWEDGEMENT SECTION

STATE OF

COUTY OF

The foregoing instrument was acknowledged before me, by means of o physical presence or o online

notarization, this day of 20 _, by , as
for , who is
personally known to me or who has produced as identification.
Notary Public Signature: (Notary Seal)
Print Name: My commission expires:
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City of Fort Lauderdale

QUESTIONNAIRE SHEET
PLEASE PRINT OR TYPE:
Firm Name:
President

Business Address:

Telephone: Fax:

E-Mail Address:

What was the last project of this nature which you completed? Include the year, description, and contract
value.

V/

The following are named as three corporations and representatives of those corporations for which you
have performed work similar to that required by this contract, and which the City may contact as your
references (include addresses, telephone numbers and e-mail addresses). Include the project name, year,
description, and contract value.

How many years has your organization been in business?

Have you ever failed to complete work awarded to you; if so, where and why?

The name of the qualifying agent for the firm and his position is:
Certificate of Competency Number of Qualifying Agent:
Effective Date: Expiration Date:

Licensed in:

Engineering Contractor’s License #
(County/State)
Expiration Date:
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City of Fort Lauderdale

NOTE: To be considered for award of this contract, the bidder must submit a financial statement
upon request.

NOTE: Contractor must have proper licensing and shall provide copy of same with his proposal.

QUESTIONNAIRE SHEET

1. Have you personally inspected the proposed work and have you a complete plan for its
performance?

V

2. Will you sublet any part of this work? If so, list the portions or specialties of the work that you will.

3. What equipment do you own that is available for the work?

V

4, What equipment will you purchase for the proposed work?

Vz

5. What equipment will you rent for the proposed work?
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SPECIFIC REFERENCES FORM

The contractor shall have previous construction experience in the State of Florida with projects of similar
scope and scale (or larger) as specified in Section 8, Special Conditions. Complete this form in its
entirety. Note: Do not include proposed team members or parent/subsidiary companies as
references in your submittal.

PRIME BIDDER’S NAME:

CLIENT NO. 1 — Name of firm to be contacted:

Address:

Contact Person:

Phone No:

Contact E-Mail Address:

Project Performance Period: to
Dates should be in mm/yy format

Project Name:

Location of Project:

Description of the overall scope:

Description of work that was self-performed by Bidder:
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SPECIFIC REFERENCES FORM

CLIENT NO. 2 — Name of firm to be contacted:

Address:

Contact Person:

Phone No:

Contact E-Mail Address:

Project Performance Period: to

Dates should be in mm/yy format

Project Name:

Location of Project:

Description of the overall scope:

Description of work that was self-performed by Bidder:
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SPECIFIC REFERENCES FORM

CLIENT NO. 3 — Name of firm to be contacted:

Address:

Contact Person:

Phone No:

Contact E-Mail Address:

Project Performance Period: to

Dates should be in mm/yy format

Project Name:

Location of Project:

Description of the overall scope:

Description of work that was self-performed by Bidder:
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CITY OF FORT LAUDERDALE BID/PROPOSAL CERTIFICATION

Please Note: It is the sole responsibility of the bidder/proposer to ensure that their response is submitted electronically
through the City’'s on-line strategic sourcing platform prior to the bid opening date and time listed. Paper bid
submittals will not be accepted. All fields below must be completed. If the field does not apply to you, please note N/A in
that field.

If you are a foreign corporation, you may be required to obtain a certificate of authority from the department of state,
in accordance with Florida Statute §607.1501 (visit http://www.dos.state.fl.us/).

Company: (Legal Registration) EIN (Optional):
Address:

City: State: Zip:
Telephone No.: FAX No.: Email:

Delivery: Calendar days after receipt of Purchase Order (section 1.02 of General Conditions):

Total Bid Discount (section 1.05 of General Conditions):

Check box if your firm qualifies for DBE (section 1.09 of General Conditions): U

ADDENDUM ACKNOWLEDGEMENT - Proposer acknowledges that the following addenda have been received and are
included in the proposal:

Addendum No. Date Issued Addendum No. Date Issued Addendum No. Date Issued Addendum No. Date Issued

VARIANCES: If you take exception or have variances to any term, condition, specification, scope of service, or
requirement in this competitive solicitation you must specify such exception or variance in the space provided below or
reference in the space provided below all variances contained on other pages within your response. Additional pages
may be attached if necessary. No exceptions or variances will be deemed to be part of the response submitted unless
such is listed and contained in the space provided below. The City does not, by virtue of submitting a variance,
necessarily accept any variances. If no statement is contained in the below space, it is hereby implied that your response
is in full compliance with this competitive solicitation. If you do not have variances, simply mark N/A.

The below signatory hereby agrees to furnish the following article(s) or services at the price(s) and terms stated subject to
all instructions, conditions, specifications addenda, legal advertisement, and conditions contained in the bid/proposal.
| have read all attachments including the specifications and fully understand what is required. By submitting this signed
proposal, | will accept a contract if approved by the City and such acceptance covers all terms, conditions, and
specifications of this bid/proposal. The below signatory also hereby agrees, by virtue of submitting or attempting to submit
a response, that in no event shall the City’s liability for respondent’s direct, indirect, incidental, consequential, special or
exemplary damages, expenses, or lost profits arising out of this competitive solicitation process, including but not limited
to public advertisement, bid conferences, site visits, evaluations, oral presentations, or award proceedings exceed the
amount of Five Hundred Dollars ($500.00). This limitation shall not apply to claims arising under any provision of
indemnification or the City’s protest ordinance contained in this competitive solicitation.

Submitted by:

Name (printed) Signature

Date Title

CAM #25-1073
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CONTRACT PAYMENT METHOD

The City of Fort Lauderdale has implemented a Procurement Card (P-Card) program
which changes how payments are remitted to its vendors. The City has transitioned
from traditional paper checks to credit card payments via MasterCard or Visa as part of
this program.

This allows you as a vendor of the City of Fort Lauderdale to receive your payments fast
and safely. No more waiting for checks to be printed and mailed.

In accordance with the contract, payments on this contract will be made utilizing the
City’s P-Card (MasterCard or Visa). Accordingly, bidders must presently have the ability
to accept the credit card or take whatever steps necessary to implement acceptance of
a card before the start of the contract term, or contract award by the City.

All costs associated with the Contractor’s participation in this purchasing program shall be
borne by the Contractor. The City reserves the right to revise this program as necessary.

By signing below, you agree with these terms.

Please indicate which credit card payment you prefer:
MasterCard

Visa

Company Name

Name (Printed) Signature

Title Date

Rev. 09/2022_Ip
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E-VERIFY AFFIRMATION STATEMENT

Solicitation/Bid /Contract No:

Project Description:

Contractor/Proposer/Bidder acknowledges and agrees to utilize the U.S. Department of
Homeland Security’s E-Verify System to verify the employment eligibility of,

A. all persons employed by Contractor/Proposer/Bidder to perform employment duties
within Florida during the term of the Contract, and,

B. all persons (including subcontractors/vendors) assigned by Contractor/Proposer/Bidder
to perform work pursuant to the Contract.

The Contractor/Proposer/Bidder acknowledges and agrees that use of the U.S. Department of
Homeland Security’s E-Verify System during the term of the Contract is a condition of the Contract.

Contractor/Proposer/ Bidder Company Name:

Authorized Company Person’s Signature:

Authorized Company Person’s Title:

Date:
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NON-COLLUSION STATEMENT

By signing this offer, the vendor/contractor certifies that this offer is made independently and free
from collusion. Vendor shall disclose below any City of Fort Lauderdale, FL officer or employee, or
any relative of any such officer or employee who is an officer or director of, or has a material
interest in, the vendor's business, who is in a position to influence this procurement.

Any City of Fort Lauderdale, FL officer or employee who has any input into the writing of
specifications or requirements, solicitation of offers, decision to award, evaluation of offers, or any
other activity pertinent to this procurement is presumed, for purposes hereof, to be in a position to
influence this procurement.

For purposes hereof, a person has a material interest if they directly or indirectly own more than 5
percent of the total assets or capital stock of any business entity, or if they otherwise stand to
personally gain if the contract is awarded to this vendor.

In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,

3.3. City employees may not contract with the City through any corporation or business entity
in which they or their immediate family members hold a controlling financial interest (e.g.,
ownership of five (5) percent or more).

3.4. Immediate family members (spouse, parents, and children) are also prohibited from
contracting with the City subject to the same general rules.

Failure of a vendor to disclose any relationship described herein shall be reason for
debarment in accordance with the provisions of the City Procurement Code.

NAME RELATIONSHIPS

In the event the vendor does not indicate any names, the City shall interpret this to mean that
the vendor has indicated that no such relationships exist.

Authorized Signature Title
Name (Printed) Date
Rev 09-2022
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CONTRACTOR’S CERTIFICATE OF COMPLIANCE WITH
NON-DISCRIMINATION PROVISIONS OF THE CONTRACT

The completed and signed form should be returned with the Contractor’s submittal. If not provided with submittal,
the Contractor must submit within three business days of City’s request. Contractor may be deemed non-
responsive for failure to fully comply within stated timeframes.

Pursuant to City Ordinance Sec. 2-17(a)(i)(ii), bidders must certify compliance with the Non-Discrimination
provision of the ordinance.

A. Contractors doing business with the City shall not discriminate against their employees based on the
employee’s race, color, religion, gender (including identity or expression), marital status, sexual orientation,
national origin, age, disability, or any other protected classification as defined by applicable law.

Contracts. Every Contract exceeding $100,000, or otherwise exempt from this section shall contain
language that obligates the Contractor to comply with the applicable provisions of this section.

The Contract shall include provisions for the following:

(i) The Contractor certifies and represents that it will comply with this section during the entire term
of the contract.

(i) The failure of the Contractor to comply with this section shall be deemed to be a material breach
of the contract, entitling the City to pursue any remedy stated below or any remedy provided
under applicable law.

Authorized Signature Print Name and Title

Date

Forms Non-ISO  09/2022
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CITY OF FORT LAUDERDALE

SWORN STATEMENT PURSUANT TO SECTION 287.087, FLORIDA

STATUTES, ON PREFERENCE TO BUSINESS WITH
DRUG-FREE WORK PLACE PROGRAMS

I certify that I have established a Drug Free Work Place program and have complied
with the following

a.

Published and distributed to each employee a statement notifying
employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace
and specifying the actions that will be taken against employees for violations
of such prohibitions.

Required all new employees to undergo laboratory testing as a condition of
employment and will require all employees, as a condition of their continued
employment, to undergo laboratory testing to detect illegal drug or alcohol
use according to Florida Statutes 440.101 and 440.102.

Ensured that applicants with a confirmed positive drug or alcohol screening
test result are not considered for employment.

Have tested employees when reasonably suspected of illegal drug or alcohol
use.

Ensured that any employee refusing to take a drug or alcohol screening test
in violation of the Drug Free Work Place Policy is subject to dismissal for
failure to abide by the provisions of the Policy.

Informed employees about the dangers of drug abuse in the workplace, the
business' policy of maintain a drug-free workplace, any available drug
counseling, rehabilitation and employee assistance programs and the
penalties that may be imposed upon employees for drug abuse violations.

In the statement specified in subparagraph a, notified the employees that,
as a condition of their employment, the employee will abide by the terms of
the statement and will notify their employer of any conviction of, or plea of
guilty or nolo contendere to, any violation of Chapter 893 or of any
controlled substance law of the United States of any state, for a violation
occurring in the workplace no later than 5 days after such conviction.
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h. Have required all employees to sign a copy of this statement of compliance
acknowledging their understanding and agreeing to abide with the
requirements of the Drug Work Place Policy.

i. Will impose a sanction on or require the satisfactory participation in a drug
abuse assistance or rehabilitation program if such is available in the

employee's community by, any employee who is so convicted.

j- Am making a good faith effort to continue to maintain a Drug Free Work
Place through implementation of this document.

BY: DATE:

NAME (printed) TITLE:

COMPANY NAME:

Affix Company Seal
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City of Fort Lauderdale e Procurement Services Division
101 NE 3™ Ave., Suite 1650 e Fort Lauderdale, Florida 33301
954-828-5933 Fax 954-828-5576
purchase@fortlauderdale.gov

ADDENDUM NO. 1
ITB No. 513

TITLE: Fleet Roof Replacement

ISSUED: September 5%, 2025

This addendum is being issued to provide clarification:

1. Photographs of the roof area requiring replacement are attached for reference.

All other terms, conditions, and specifications remain unchanged.

Yesenia Pascual
Sr. Procurement Specialist

Company Name:

(please print)

Bidder’s Signature:

Date:
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The scope of the roof work for Building 8 includes the roof in the drawing C & D as well as
the buildings shown below in the two (2) red boxes below. These two roofs may not be
obvious from the drawings.
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City of Fort Lauderdale e Procurement Services Division
101 NE 3™ Ave., Suite 1650 e Fort Lauderdale, Florida 33301
954-828-5933 Fax 954-828-5576
purchase@fortlauderdale.gov

ADDENDUM NO. 2
ITB No. 513

TITLE: Fleet Roof Replacement

ISSUED: September 17, 2025

This addendum is being issued to make the following change(s):

1. The opening date has been changed to September 24, 2025, at 2:00 PM.

All other terms, conditions, and specifications remain unchanged.

’ywa Prscwal
Yesenia Pascual
Sr. Procurement Specialist

Company Name:

(please print)

Bidder’s Signature:

Date:
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