Timothy Robert Smith

Lifeguard Tower Murals

Fort Lauderdale Beach
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Tower 11 Design

CAM #25-0105
Exhibit 2
Page 9 of 31




0
o
<
Y
N
+H*
=
<
O

Exhibit 2

Page 10 of 31




."'

.n- h..

Exhibit 2

CAM #25-0105
Page 11 of 31



Tower 9 Design
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Tower 10 Design
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Tower 8 Design
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Direct Painting Proposal

@® Long lasting (30 years plus!)

@® More coverage arca

® Community Engagement
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Community Engagement

Interact with locals

I keep an active social media presence to show each step

Progress shots, interviews and time-lapse videos

Connect with community art groups and local artists
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concr: | TIMOTHY ROBERT SMITH {61146 ®

| TS | INDEPENDANT MURALIST, PAINTED ON SANBORD ROAD NEWS CHANNEL
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Timeline

The murals can be completed as fast as desired by the selection committee.
Murals of this size typically take 1-3 weeks.
If completion is need sooner, I will hire additional assistants to accommodate.

Here is a 3 week schedule, which can be adjusted as needed.

Week 1
e Prepare Surface (Primer- two coats)
e Projections and outline sketching
¢ Apply underpainting colors

Week 2-3

e Apply multiple layers of colors and details
Finishing Touches
Apply Exterior Varnish

Clean up area
Mural is Finished!!!!
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Budget

Paint

Primer BullsEye 123
NOVA Bismuth Yellow

NOVA Organic Pyrrole Orange
NOVA Pyrrole Red

NOVA Alizarin Crimson Hue
NOVA Indanthrone Blue

NOVA Phthalo Blue Green Shade
NOVA Cobalt Blue

NOVA Chromium Oxide Green
NOVA Permanent Green Light
NOVA Titanium White

NOVA Carbon Black

NOVA Yellow Ochre

NOVA Raw Umber Dark

NOVA Burnt Sienna

NOVA Transparent Red Iron Oxide
NOVA Matte Medium 204

Total

$630
$410
$330
$404
$347
$258
$314
$474
$334
$279
$654
$268
$304
$304
$400
$394
$576

$6680

Additional Materials

Laminated Reference Photo Prints $200

Pen Paints $250

Brushes and rollers $550

Equipment Rentals $1300
Mural Protection

Anti-Graffiti Coat $1014

Exterior Varnish $812
Insurance $700
Travel and Accommodation Fees

Artist Round Trip $1200

Artist Lodging $450
Total Fees $14.356
Artist Fee $30.644
TOTAL $45,000
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Alternative Budget

Paint

NOVA Bismuth Yellow

NOVA Organic Pyrrole Orange
NOVA Pyrrole Red

NOVA Alizarin Crimson Hue
NOVA Indanthrone Blue

NOVA Phthalo Blue Green Shade
NOVA Cobalt Blue

NOVA Chromium Oxide Green
NOVA Permanent Green Light
NOVA Titanium White

NOVA Carbon Black

NOVA Yellow Ochre

NOVA Raw Umber Dark

NOVA Transparent Red Iron Oxide
NOVA Matte Medium 204

Total

$86
$70
$104
$107
$158
$94
$114
$59
$80
$71
$62
$104
$104
$134
$206

$1553

Additional Materials

Brushes and rollers $250

Canvas Roll $400
Photography Fee

J6 Creative $700
Digital Print and Installation Fee

Image 360 $15600
Travel and Accommodation Fees

Artist Round Trip $700

Artist Lodging $450
Total Fees $19.653
Artist Fee $25.347
TOTAL $45.000
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Closing Statement

I will attend as many meetings as necessary regarding the design
and production of this mural, in person, by phone, or by Zoom.

If you have any questions about this proposal, please don’t hesitate to
contact me.

Thank you so much for your consideration,
Timothy Robert Smith
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