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TAB 2 EXECUTIVE SUMMARY 
After reading the RFQ, we interpreted that your primary objectives are to obtain a 
turn-key solution including reliable point-of-view body-worn cameras, a digital 
evidence management system complete with accessories and ancillary 
components. 
 
The Axon and Evidence.com suite is end-to-end and will offer management of 
your evidence from Capture-to-Courtroom. Every product – from our Smart 
Weapons, to our body-worn cameras, to our digital evidence management system – 
integrates seamlessly with the other products and often complements the systems 
and processes you already use. 
 
 Footage is uploaded automatically while the camera charges and data can be 
quickly shared by sending a link. The platform lets you follow the progress of a 
case, organize your data, and share your records. FLPD will save hours on manual 
processes; and because TASER’s digital evidence management system is cloud-
based, FLPD can adopt video technology immediately without building a new 
infrastructure.  
 
TASER is committed to providing a comprehensive, end-to-end solution for 
capturing, transmitting, managing and storing video that will surpass the FLPD’s 
expectations and protect its officers, department and City for years to come. 
TASER’s proposal provides evidence of the suitability of its Axon body-worn 
cameras for the FLPD and a framework for its potential implementation. 
 
THE #1 ON-OFFICER VIDEO PLATFORM 
AXON CAMERAS ARE BUILT FOR LAW ENFORCEMENT 
TASER has a proven track record of successfully implementing and supporting 
body-worn video programs for agencies of all sizes. TASER’s ability to instantly scale 
its offerings to agencies of any size, along with its unparalleled implementation and 
post-sale support services, explain why 95% of the major U.S. agencies deploying 
body camera programs have chosen TASER’s Axon cameras and evidence 
management suite. TASER is uniquely suited to meet the end-to-end requirements 
of the FLPD, today and as the agency’s needs evolve. 
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The Axon system represents an ultra-durable, body-worn camera system designed 
to balance simplicity and performance through the following features: 
 PRE-EVENT BUFFER - The timing of incidents is unpredictable. With a pre-event 

buffer feature, officers will not miss a critical moment if the camera has not yet 
been activated at its outset. Officers can capture the entire story including build 
up, not just the incident itself. 

 DURABLE DESIGN - Officer equipment must hold up in the heat of the moment 
and the cold of winter. TASER cameras can withstand extreme conditions and 
the toughest days. 

 SIMPLE DOCK-AND-WALK - At the end of officers’ shifts, our technology goes to 
work, automatically uploading digital evidence to the cloud. Axon devices also 
simultaneously recharge in the dock to ensure they are ready for the next shift. 

 MOBILE APPS - Axon cameras come with a mobile application that allows 
officers to stream, tag, and replay videos in the field for easy searchability later. 

 RETINA LOW-LIGHT - Most incidents do not occur in broad daylight. With TASER 
low-light technology, the camera automatically adjusts to changes in lighting, 
functioning like the human eye. 

 A COMPLETE VIEW - Axon Flex features point-of-view mounts that give an 
officer's perspective. Axon Body features a wide-angle lens to capture more of 
what you see. With either choice, you'll see it all.  

 
DIGITAL EVIDENCE MANAGEMENT 
EVIDENCE.COM: THE BEST WAY TO HANDLE DIGITAL EVIDENCE 
Whether collecting, transferring, managing, retrieving or sharing evidence, Axon’s 
“dock and walk” workflow improves the process and reduces the day-to-day burden 
on officers, saving timely and expensive man-hours. With the Axon Dock, videos 
from Axon cameras are automatically and securely transferred to Evidence.com, 
TASER’s cloud-based storage solution, during routine charging. TASER also provides 
features enabling the FLPD to easily and securely connect with its partners, from 
city officials, to neighboring agencies, to the City’s prosecutor offices.  
 
High quality, accessible information helps agencies save valuable time and 
resources, allowing greater focus on the agency’s most important priorities. TASER 
provides the following features and functionality to achieve this goal:   
 LARGE AGENCY SUPPORT - Manage large deployments with Active Directory 

integration, operational group permissions and enterprise-level reporting. 
 SECURITY - Protect the evidentiary value of agency data with CJIS-compliant 

storage, encryption, multi-factor authentication and real-time threat detection. 
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 AUDIT TRAILS - Prove chain of custody of evidence and review actions taken by 
users across Evidence.com. 

 INTEGRATIONS -Increase user compliance, saving time and expenses with 
features such as automatic metadata tagging and automated retention 
schedules based on the FLPD’s CAD/RMS. 

 ASSISTED REDACTION - Streamline FOIA requests by automating the video 
redaction process. 

 FILE SUPPORT - Manage multiple digital evidence formats, including body-worn 
video, in-car video, interview room video, CCTV, photographs, audio, documents, 
and more in one place. 

 PROSECUTOR EDITION - Share evidence seamlessly using the industry's 
only scalable solution for prosecutors. 

 

Background 
TASER’s mission is simple: protect life and protect truth. TASER provides body-
worn cameras to Law Enforcement, and has been providing these services for 9 
years. Founded in 1993, we first transformed law enforcement with our conducted 
electrical devices. Today, we continue to define smarter policing with our growing 
suite of technology solutions, including Axon body-worn video cameras and 
Evidence.com, a secure cloud-based digital evidence management platform. 
 
TASER incorporated on January 5, 2001 in Delaware as TASER International, Inc. In 
May 2001, TASER became publicly traded on the NASDAQ stock exchange (TASR).  
 
As a business unit of TASER, Axon builds on a history of innovation in policing. Axon 
creates connected technologies for truth in public safety, and our hardware and 
software solutions are built specifically for law enforcement. Axon is not just a 
collection of individual technologies; it is a cohesive ecosystem. Every product 
works together, built by the same team of engineers and supported by the same 
technicians.  
 

Main Office and Service Locations 
TASER’s corporate headquarters and manufacturing facility are located in 
Scottsdale, Arizona with an additional state-of-the-art office in Seattle, Washington. 
Professional Services staff are based out of various locations across the United 
States and travel as necessary. 
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The FLPD will be serviced from the following TASER locations: 
 
TASER Headquarters 
17800 N. 85th Street 
Scottsdale, AZ, 85255 
TASER.com 

TASER Axon Washington 
1100 Olive Way, Suite 1300 
Seattle WA 98101 
Axon.io 

 

Officers and Principals / Key Staff 
TASER’s project team is comprised of individuals with experience in law 
enforcement and in supporting our law enforcement partners worldwide. Our most 
experienced and skilled personnel will be involved in the implementation, 
development, deployment, management, and support of the FLPD’s body-worn 
camera and digital evidence management program. With more than 154,000 
cameras in the field, TASER has the experience to evaluate the FLPD's unique 
situation and deploy personnel as necessary. The FLPD will have access to TASER’s 
personnel throughout the life of the project to ensure that the FLPD’s deployment 
is completed successfully and on time.  
 
The following TASER personnel may be involved in some part of the 
demonstrations, pilot, implementation, set up, follow up and support of your Axon 
and Evidence.com program. All of these individuals, and others, work together to 
be an unbeatable team when it comes to the implementation of Axon cameras and 
Evidence.com including the day to day service and support expected by the FLPD. 
 
TASER Regional Support Management Team 
The Regional Support Management team’s primary purpose is to ensure good 
standing health for the FLPD’s Axon and Evidence.com program, and providing the 
necessary resources needed to make sure agencies are set up for success. The 
Regional Support team members accomplish their mission utilizing consistent 
communication and can be reached 24 hours a day, 7 days a week. 
 
TASER’s Regional Support Managers act as primary points of support for customers 
to ensure positive and successful engagement with their Axon & Evidence.com 
deployment. As an expert on all Axon products & services, your Regional Support 
Manager will uncover and maintain an understanding of your goals, pain points, 
and drivers to improve your agency’s customer experience. As updates and 
features are released, your Regional Support Manager will troubleshoot all changes 
to ensure a successful experience for customers.  
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The following TASER personnel will be available to lead the implementation, set-up, 
follow-up and support of your Axon and Evidence.com program for Phase II – Pilot 
Program (Deployment). 
 
Chris Baker, Sr. Regional Support Manager 
Chris is the Sr. Regional Support Manager and supplemental point of contact within 
TASER headquarters. In addition to managing the Regional Support team, his job is 
to ensure a good standing health for your agency’s Axon and Evidence.com 
program by utilizing consistent communication, virtual support, and providing the 
necessary resources needed to make sure you are set up for success. Chris has 
been with TASER since January 2013 and is also the Regional Support Manager for 
the Southeastern US, including Florida, Georgia, North Carolina and Alabama. He is 
based out of TASER HQ in Scottsdale, AZ. 
 
Pre-Sales System Engineers 
TASER's Pre-Sales System Engineers are subject matter experts in the area of 
Software as a Service (SaaS), embedded systems, and networking, leveraging TASER 
International's Evidence.com and Axon body-worn camera systems. As members of 
the TASER sales team, the Sales Engineers support the campaign to provide on-
officer evidence capture devices and SaaS solutions to more than 15,000 police 
departments in the United States and abroad. 
 
Uriel Halioua, Senior Pre-Sales System Engineer 
Uri is a Subject Matter Expert (“SME”) on body-worn video, digital evidence capture 
devices, and TASER's Axon body-worn video cameras as well as Evidence.com and 
other forms of digital evidence management. He conducts customer site 
assessments, including network, electrical, and physical assessments. He also 
provides pre-sales engineering support to both the domestic and international 
sales teams. 
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TASER Professional Services Team 
In the past 12 months, TASER’s experienced Professional Services Team has 
completed over 211 deployments and has conducted 830 trials and 
evaluations.  
 

The following TASER Professional Services personnel will be available to lead the 
implementation, set-up, follow-up and support of your Axon and Evidence.com 
program for Phase III – Additional Purchase (Anticipated Full Deployments). 
 
Charles Foster, Lead Manager, Technical Services 
Charles first started at TASER International in March 2004 in the IT Department and 
advanced to National Field Services Manager until he left the company in 2009. 
During his previous tenure with TASER, Charles was involved in implementing 
countless CEW programs both domestically and internationally as well as assisting 
in creating and teaching the Technical Services and Investigations Course formerly 
known as the Armorer’s Course. He holds a Bachelor of Science in Network and 
Communications Management from DeVry University, has been in the Military since 
2010, and is currently a First Lieutenant in the United States Army Reserve. Charles 
is based out of TASER headquarters in Scottsdale, AZ.  
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CHRISTOPHER BAKER 
 

480-463-2130    ·    cbaker@taser.com 
 

 
 

PROFESSIONAL EXPERIENCE 
 

TASER International   
 
Senior Regional Support Manager                                                                                                  September 2016-Present 
  

• Manage team of Regional Support Managers (RSM) to ensure world class training and support on the 
Axon video system and Evidence.com 

• Implement processes and procedures for RSM team to accomplish team and company objectives 
• Manage the success of trial Evidence.com programs at police departments and sheriff offices in the 

Southeast Region. 
 
Regional Support Manager                                                                                                     January 2013-September 2016 
  

• Direct the implementation of AXON video system and EVIDENCE.com digital evidence maintenance 
software program in over 175 police departments and sheriff’s offices in 22 states. 

• Report status and condition of current customers directly to company executives. 
• Gather feedback from law enforcement officers from across the country and work directly with 

product developers to improve existing products. 
 

Phoenix Suns 
Game Night Basketball Communications Staff                  October 2009 – April 2014 
 

• Train new Game Night Communication Staff members.  
• Record and transcribe interviews with players and coaches.  
• Collect and compile team statistics. 
• Create and distribute statistical information packets that are distributed to all 30 teams along with local and 

national media. 
• Direct interaction with Suns and visiting players as well as local, visiting, and national media. 

Phoenix Mercury 
Basketball Communications Assistant                       March 2010 – April 2012 
 

• Managed and directed the Game Night Communications Staff as well as the Al McCoy Media Center and 
press room during over 50 Phoenix Mercury games.  

• Trained new Game Night Staff members.  
• Created and edited team Media Guide and team Postseason Guide. 
• Analyzed statistics to determine trends and tendencies as well as updated, tracked, and distributed team 

statistics and trends. 
• Facilitated press conferences between home and visiting teams with ESPN.  

 

 
INTERNSHIP EXPERIENCE 

 

Wealth Management Intern,  
Merrill Lynch, Mesa, AZ                                    Summer 2012 
 

• Researched over 100 different companies, bonds, and mutual funds for company information, levels 
of potential risk, historical returns, and related current events to determine potential new 
investment opportunities and reported assessment and possible strategies to a Merrill Lynch Vice 
President. 

• Participated in daily brainstorming exercises to think of creative ways to fix everyday problems and 
create new business solutions. 

 
VOLUNTEER WORK 

Hospice of the Valley; Patient Volunteer                     March 2012 - Present 
 

• Visit and provide emotional and physical aid to terminally ill patients on a weekly basis. 
 
 

EDUCATION 
 

Bachelor of Science; Finance     Graduation: December 2012 
W. P. Carey School of Business at Arizona State University, Tempe, Arizona                         GPA 3.71 
Dean’s List 
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Uriel Halioua 
602-820-5408 
uri@taser.com 

 
 

 
 

Experience 
 

Pre-Sales Systems Engineer 
TASER International - August 2009, Present 

 
I travel across the nation and internationally providing pre-sales support to TASER International's 
sales team. My role is to provide product presentations, answering technical Q&As, assessing 
customer capabilities and needs, and making customers fall in love with the cloud. 

  

 
Subject Matter Expert (SME) pertaining to EVIDENCE.COM and other forms of digital evidence 
management. 
Subject Matter Expert (SME) on on-body video, digital evidence capture devices, and TASER's AXON 
Flex On-Officer video capture device. 
Evangelizes EVIDENCE.COM and TASER video capture solutions. 
Evangelizes Cloud Computing and Software As A Service (SAAS) to the Law Enforcement, Federal, 
and Military Markets. 
Supporting TASER's Weapons and Video Evidence Sales teams in pre-assessment and closure of 
business opportunities. 
Engaging with technology decision makers (Chiefs of Police, Command staff, Sheriffs, Directors of 
IT) through technical sales presentations, solution demonstrations, technical workshops, competitive 
displacement, and exploratory discussions. 
Assisting in RFP/RFI responses. 
Development of custom Video Evidence solutions that do not exist within present product offering to 
customer’s requirements and objectives. 
Documented customer feature requests and issues, providing feedback to sales and product 
management. 
Presenting TASER’s technical & business value proposition at industry events. 
Transfer of industry, technical, and product knowledge to customers and colleagues. 
Proactive planning to prevent post sales issues that shorten time to revenue. 
Close interaction with product and project management to ensure development coincides with the 
growing needs of the customer. 
Conducting customer site assessments.  This includes network, electrical, and physical assessments. 
Sole sales engineer providing pre-sales support to entire domestic and international sales teams. 

 

System Deployment Engineer 
BroadSoft - January 2008, June 2009 

 

Ensure the successful installation, integration, and deployment of our products in customer 
environments while maintaining quality and superior customer satisfaction. 
Provide technical training and product overview. 
Execute an Acceptance Test Plan with a customer representative. 
Correspond with sales engineering and product management during the installation phase. 
Identify design issues, create problem reports, and follow up with customer for resolution. 
Coordinate and execute customer upgrades. 

 

Network Operations 
Primus Telecommunications - January 2004, December 2007 

 
NOC Monkey 

 
Network Operations Specialist 
Sprint - January 2000, January 2003 

 
Tech Support 
RCN - January 1998, January 1998 
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Charles W. Foster II 
 

(602)571-3432 
cfoster@taser.com 

Career Objective                           Seeking a responsible position with a world class organization that will allow me to        
                                                          utilize my vast experience and training 

Professional Profile 
 

• Provided subject matter expertise for customer and technical support to law enforcement 
agencies and Military for advanced TASER products. This included product maintenance, 
problem-solving, trouble-shooting, and implementing proactive procedures and systems 

• Recognized and sought after expert in problem-solving and troubleshooting advanced 
technical products 

• Initiated customer and technical support practices across technical and product areas 
• Planned, organized and implemented proactive procedures on advanced TASER systems 
• Managed training and supervision of customer and technical support personnel 
• Led 41 Military Police soldiers and 1 Combat Medic during combat operations in Kabul, 

Afghanistan 
 

Professional Experience TASER Interna tiona l,  Scottsda le ,  AZ                                   09/2016 – Present 
Lead Manag er, Technica l Services                                          
• Manage Professional Services Managers who perform on-site professional services 

including training, best practices and work flow creation 
• Train, motivate, counsel and monitor the performance of all Professional Services 

Managers and consultant staff 
• Manage all Professional Services Managers to ensure that customers are retained, 

satisfied and that their needs are fulfilled 

                                    
Profess iona l Services Manag er                                             08/2014 – 09/2016 
• Contributes recommendations to strategic plans and reviews, prepares and completes 

business plans, implements best practices for all TASER CEW and AXON products 
• Maintain contact with customers, visits operational environments, conducts training, 

benchmarks best practices, and analyzes information and applications 
• Studies, evaluates and re-designs Professional Services programs related to TASER CEW 

and AXON products 
• Provides a level three support resource and technical advice to resolve issues related to 

all TASER CEW and AXON products as well as diagnosing client network problems 

 
Appointment-plus , Scottsda le ,  AZ                                        05/2012 – 8/2014 
Ma jor Account M anag er 
• Responsible for maintaining high level of major account retention by providing world 

class customer service 
• Research and compile major account information and recommend standardization and 

functionality to client 
• Coordinate with high level executives to facilitate account upgrades and grow Enterprise 

solutions 
• Serve as liaison between major account clients and internal departments to include sales, 

client services, information technology and accounting 
• Research, compile and reconcile critical major account information in order to maintain 

good standing with client base 
 

Employbridg e, Inc. ,  Phoenix, AZ                                         03/2010 – 05/2012 

 

Account Manager 
• Secure new accounts and expand business in existing accounts 
• Prepare and present proposals to prospects and clients 
• Develop and expand network of community contacts to maximize business development 

opportunities 
• Cooperate with and engage support of operations staff to assure business is serviced 

successfully 
• Meet and exceed monthly sales quotas 
• Demonstrate the company core values, operating principles and service differentiators 
• Document and maintain accurate information in database 
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 TASER Interna tiona l Inc. ,  Scottsda le ,  AZ                            03/2004 – 11/2009  
 
 
 
 
 
 
 

National Field Services Manager 
• Oversaw the scheduling and training of all support personnel 
• Directed field service personnel who performed on-site routine services including 

installation, maintenance and repair 
• Trained, motivated, counseled and monitored the performance of all customer and 

technical support department staff 
• Managed all support personnel to ensure that customers are retained, satisfied and that 

their needs are fulfilled 
• Managed resources to achieve service goals and assigned work schedules to ensure 

quality and timely delivery of service 
• Instructed TASER Technicians Course to Law Enforcement and Military agencies 

Worldwide 
• Developed new prospects and interacted with existing customers to increase sales of 

products and/or services 
 

 

Military Experience United Sta tes  Army Reserve   
Firs t L ieutenant (P) ,  Company Commander                         03/2016 - Present 
                                                    
First Lieutenant, Platoon Leader                                                            7/2010 – 3/2016 
• Responsible for designing, executing and evaluating training exercises to ensure platoon 

can fulfill its mission 
• Develop the management and leadership abilities of junior Non-Commissioned Officers 
• Command, direct and lead military police units in both tactical and peacetime 

environments 
• Prepare plans, policies and regulations pertaining to organization, training, operations 

and equipment of military police units and personnel for both combat and law 
enforcement operations 

• Coordinated and implemented security parameters in collaboration with multiple foreign 
embassies, foreign militaries, governmental and non-governmental agencies located in 
Kabul, Afghanistan 

• Liaison to base commander for a Forward Operating Base located in Kabul, Afghanistan 
for all base defense and force protection matters 

 

 

Education DeVry University, Phoenix, AZ                                                            02/2004 
B.S., Network and Communications Management 

 

 U.S. Army Officer Candidate School, Fort Benning, GA                       03/2011 

U.S. Army Military Police Basic Officer Leaders Course,                     08/2011 
Fort Leonard Wood, MO 
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TAB 3 EXPERIENCE AND QUALIFICATIONS 
 
TASER provides body-worn cameras to Law Enforcement, and has been providing 
these services for 9 years. Founded in 1993, we first transformed law enforcement 
with our conducted electrical devices. Today, we continue to define smarter policing 
with our growing suite of technology solutions, including Axon body-worn video 
cameras and Evidence.com, secure cloud-based digital evidence management.  
 
 As of the date of our response, TASER has 591 employees.  

o Engineering ~100 
o Manufacturing ~160 
o Sales ~125 
o Operations/Supply Chain ~25 
o Finance~20 
o Marketing ~15 
o Product Management~20 
o Customer Support ~ 20 
o Professional Services ~25 
o Legal~15 
o Administration~45 
o Quality Assurance ~25 
o Information Security ~15 

 
 TASER’s Dun and Bradstreet number is 832176382 and our Federal Tax ID is 86-

0741227. 
 
Our most experienced and skilled personnel will be involved in the implementation, 
development, deployment, management, and support of the FLPD’s body-worn 
camera and digital evidence management program. Our team has the experience 
to evaluate the FLPD's unique situation and deploy personnel as necessary. The 
FLPD will have access to TASER’s personnel throughout the life of the project to 
ensure that the FLPD’s deployment is completed successfully and on time.  
 
The amount of TASER Professional Services personnel deemed necessary once an 
implementation kickoff is conducted, will be available to lead the implementation, 
set-up, follow-up and support of your Axon and Evidence.com program within the 
City’s timeline.  
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Qualifications 
Through Axon and Evidence.com, TASER has deployed over 50,000 body worn 
camera (BWC) units and 76,000 TASER cam recorders to the Law Enforcement 
community: 
 More than 3,500 police agencies have purchased Axon cameras in the U.S.  
 More than 154,000 cameras have been purchased globally including Axon Body, 

Axon Flex, and TASER Cam recorders. 
 31 members of the Major City Chiefs Association have adopted TASER’s Axon 

body cameras and evidence management suite.  
 More than 5,500 police agencies use Evidence.com and have collectively stored 

over two Petabytes of data on Evidence.com. 
 
With TASER, FLPD is leveraging all of the benefits of utilizing an integrated platform 
of technologies and cloud services. Instead of managing your own infrastructure 
and the unpredictable costs of scaling and managing proprietary storage arrays, 
Evidence.com offers continual industry best practices and services allowing 
instantaneous and cost-effective scalability.  
 
This saves your Department from investing in and managing: storage (servers), 
backup storage (redundancy), staff and on-going maintenance, electrical power and 
cooling, space for infrastructure, networking (switches, routers, cabling, etc.). That is 
why there is such a movement towards implementing these solutions for managing 
your digital evidence.  
 
Our ability to instantly scale its offerings to agencies of any size, along with our 
unparalleled implementation and post-sale support services, explain why 95% of 
the major U.S. agencies deploying body camera programs chose TASER’s Axon 
cameras and evidence management suite. TASER is uniquely suited to meet the 
end-to-end requirements of the FLPD, today and as the agency’s needs evolve. 
 
We believe that the video evidence capture and management market will continue 
to expand due to several factors including increasing recognition of the benefits of 
video evidence. Given our existing long-term relationships with law enforcement 
agencies as well as our industry-leading video products, we believe we are well 
positioned to benefit from this growth. Our products can significantly reduce 
liability risk for individual police officers and for law enforcement agencies by 
capturing the ‘truth’ of what actually happened in an incident, saving law 
enforcement agencies significant resources.  
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In addition, our video products work on a stand-alone basis, or seamlessly 
integrated together, to automate key workflows, including the ingestion of videos 
recorded into our system and integration with other systems, and thus improves 
officer efficiency by reducing report documentation workload while increasing 
accuracy and accountability. 
 
TASER and the technology we produce has a proven track record. For over 23 
years, we have focused on law enforcement technology and – as the jobs of law 
enforcement officers evolve – so does our technology. When you partner with 
TASER, you join a network of agencies across the country working to improve law 
enforcement technology today and tomorrow.  
 
Our hardware is reliable and designed to balance simplicity with 
performance. Although battery life is just one specification of a body worn camera, 
it is crucially important that cameras last for the officer’s entire shift. Axon cameras 
have industry-leading battery life and are designed to last for an officer’s full shift. 
 
TASER’s cost structure eliminates surprises and offers budget certainty. In this 
proposal, we have provided plans that are transparent and offer a fixed cost 
program to accommodate for the growing need for critical evidence storage.  
 
TASER is the market leader in part because our products are backed by a team 
that is as dedicated to your successful deployment as you are.  
 

Sustainable Business Practices  
We take every action to minimize its impact to the environment. TASER recognizes 
and is fully compliant with all local, state, federal and foreign government 
requirements including, but not limited to, U.S. EPA and O.S.H.A. standards. TASER 
operates in compliance with ISO 14001, but is not currently certified.  
 
Waste Minimization Program  
TASER is committed to excellence and leadership in protection of the environment. 
We strive to minimize adverse impact on the air, water, and land through 
excellence in pollution prevention and waste abatement. By preventing pollution at 
the source, we save resources, increase operational efficiencies, and maintain a 
safe and healthy work environment for our employees, visitors, contractors, and 
neighbors.  
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The objective of TASER’s Waste Minimization Program is to reduce the quantity of 
non-hazardous solid waste produced, recycle materials and reuse materials. 
 
We substitute non-hazardous or less toxic material in our manufacturing processes 
when feasible. Examples are:  
 Substituting alcohol-based glue accelerator for aliphatic petroleum-based  
 Replacing the gluing system with a less hazardous two-component epoxy 
 
TASER engages in the following practices to reduce the impact on the environment.  
 
Use of Recycled Materials  
 Use of corrugated materials that exceeds the required minimum of 35% post-

consumer recycled content  
 Use of other packaging materials that contain recycled content and are 

recyclable in most local programs  
 Promotes waste prevention and source reduction by reducing the extent of the 

packaging and/or offering  
 Packaging take-back services, or shipping carton return  
 Reduces or eliminates materials which have been bleached with chlorine or 

chlorine derivatives  
 
Corrugated material boxes are used that have post-consumer recycled content. 
Percentage is being confirmed. To minimize packaging waste on larger orders, ‘bulk 
packaging’ was created for cartridges, CEW’s, and Axon products. The protective 
foam is recyclable once the glue is removed, and the outer boxes, both printed and 
corrugated are all recyclable. Chipboard boxes are from virgin materials, there’s no 
post-consumer content in these. TASER has invested in re-usable material handling 
systems, much of which is also recyclable.  
 
Environmentally Conscious Business and Manufacturing Practices  
5-10% of the plastics used in manufacturing our products are made of recycled 
materials. TASER engages in the following practices that serve to reduce or 
minimize an impact to the environment, including, but not necessarily limited to,:  
 Recycled materials in the warehouse and other operations 
 Corrugated boxes are broken down and processed for recycling  
 TASER Employee Transportation programs are in place using company supplied 

vans that reduce congestion on the roadways and carbon monoxide emissions 
into the environment 
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Largest Installations 
 
Los Angeles Police Department 
In 2015 TASER was awarded the contract for LAPD’s deployment of 800 Axon Body 
Worn Cameras. This contract included technical services to assist LAPD's Tactical 
Technology Unit to ensure the deployment of 800 Axon Body Worn cameras 
without any adverse impact on the Police Department’s IP networks.  
Also, as part of the contract, TASER Professional Services assisted the training of the 
800 officers in a manner that ensured quick turn around and use of the cameras in 
the field. The success of this roll-out contributed to TASER being awarded the 
contract for LAPD’s 8,000 unit contact in 2016. 
 
San Diego Police Department 
In 2015 TASER was awarded the contract for SDPD’s deployment of Axon Body 
Worn Cameras. This contract included technical services to assist SDPD’s IT and 
Telecommunication teams to ensure the deployment of 1000 Axon Body Worn 
cameras without any adverse impact on the Police Department’s or City’s IP 
networks. Also, as part of the contract, TASER Professional Services assisted the 
training of the 1000 officers in a manner that ensured quick turn around and use of 
the cameras in the field. Deployment of the 1000 cameras was performed in three 
phases of 300 cameras for phase 1, 300 for phase 2, and 400 for phase 3. Each 
deployment phase corresponded to the deployment of three substations. Due to 
the success of the first phase, the second and third phases were expedited to 
ensure a complete roll-out. 
 
Fort Worth Police Department 
In 2013 TASER was awarded the contract for Fort Worth PD’s initial deployment 
Axon Body Worn Cameras and Evidence.com VMS with storage. Training of the 
officers was conducted by TASER staff and Fort Worth’s training division to ensure 
and optimal training experience for the officers. The success of this roll-out 
contributed to TASER being awarded the contract for FWPD's 400 unit contact in 
2014. At this time, Fort Worth Police Department has 600+ cameras.  
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TAB 3 EXPERIENCE AND QUALIFICATIONS 
 
TASER provides body-worn cameras to Law Enforcement, and has been providing 
these services for 9 years. Founded in 1993, we first transformed law enforcement 
with our conducted electrical devices. Today, we continue to define smarter policing 
with our growing suite of technology solutions, including Axon body-worn video 
cameras and Evidence.com, secure cloud-based digital evidence management.  
 
 As of the date of our response, TASER has 591 employees.  

o Engineering ~100 
o Manufacturing ~160 
o Sales ~125 
o Operations/Supply Chain ~25 
o Finance~20 
o Marketing ~15 
o Product Management~20 
o Customer Support ~ 20 
o Professional Services ~25 
o Legal~15 
o Administration~45 
o Quality Assurance ~25 
o Information Security ~15 

 
 TASER’s Dun and Bradstreet number is 832176382 and our Federal Tax ID is 86-

0741227. 
 
Our most experienced and skilled personnel will be involved in the implementation, 
development, deployment, management, and support of the FLPD’s body-worn 
camera and digital evidence management program. Our team has the experience 
to evaluate the FLPD's unique situation and deploy personnel as necessary. The 
FLPD will have access to TASER’s personnel throughout the life of the project to 
ensure that the FLPD’s deployment is completed successfully and on time.  
 
The amount of TASER Professional Services personnel deemed necessary once an 
implementation kickoff is conducted, will be available to lead the implementation, 
set-up, follow-up and support of your Axon and Evidence.com program within the 
City’s timeline.  
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Qualifications 
Through Axon and Evidence.com, TASER has deployed over 50,000 body worn 
camera (BWC) units and 76,000 TASER cam recorders to the Law Enforcement 
community: 
 More than 3,500 police agencies have purchased Axon cameras in the U.S.  
 More than 154,000 cameras have been purchased globally including Axon Body, 

Axon Flex, and TASER Cam recorders. 
 31 members of the Major City Chiefs Association have adopted TASER’s Axon 

body cameras and evidence management suite.  
 More than 5,500 police agencies use Evidence.com and have collectively stored 

over two Petabytes of data on Evidence.com. 
 
With TASER, FLPD is leveraging all of the benefits of utilizing an integrated platform 
of technologies and cloud services. Instead of managing your own infrastructure 
and the unpredictable costs of scaling and managing proprietary storage arrays, 
Evidence.com offers continual industry best practices and services allowing 
instantaneous and cost-effective scalability.  
 
This saves your Department from investing in and managing: storage (servers), 
backup storage (redundancy), staff and on-going maintenance, electrical power and 
cooling, space for infrastructure, networking (switches, routers, cabling, etc.). That is 
why there is such a movement towards implementing these solutions for managing 
your digital evidence.  
 
Our ability to instantly scale its offerings to agencies of any size, along with our 
unparalleled implementation and post-sale support services, explain why 95% of 
the major U.S. agencies deploying body camera programs chose TASER’s Axon 
cameras and evidence management suite. TASER is uniquely suited to meet the 
end-to-end requirements of the FLPD, today and as the agency’s needs evolve. 
 
We believe that the video evidence capture and management market will continue 
to expand due to several factors including increasing recognition of the benefits of 
video evidence. Given our existing long-term relationships with law enforcement 
agencies as well as our industry-leading video products, we believe we are well 
positioned to benefit from this growth. Our products can significantly reduce 
liability risk for individual police officers and for law enforcement agencies by 
capturing the ‘truth’ of what actually happened in an incident, saving law 
enforcement agencies significant resources.  
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In addition, our video products work on a stand-alone basis, or seamlessly 
integrated together, to automate key workflows, including the ingestion of videos 
recorded into our system and integration with other systems, and thus improves 
officer efficiency by reducing report documentation workload while increasing 
accuracy and accountability. 
 
TASER and the technology we produce has a proven track record. For over 23 
years, we have focused on law enforcement technology and – as the jobs of law 
enforcement officers evolve – so does our technology. When you partner with 
TASER, you join a network of agencies across the country working to improve law 
enforcement technology today and tomorrow.  
 
Our hardware is reliable and designed to balance simplicity with 
performance. Although battery life is just one specification of a body worn camera, 
it is crucially important that cameras last for the officer’s entire shift. Axon cameras 
have industry-leading battery life and are designed to last for an officer’s full shift. 
 
TASER’s cost structure eliminates surprises and offers budget certainty. In this 
proposal, we have provided plans that are transparent and offer a fixed cost 
program to accommodate for the growing need for critical evidence storage.  
 
TASER is the market leader in part because our products are backed by a team 
that is as dedicated to your successful deployment as you are.  
 

Sustainable Business Practices  
We take every action to minimize its impact to the environment. TASER recognizes 
and is fully compliant with all local, state, federal and foreign government 
requirements including, but not limited to, U.S. EPA and O.S.H.A. standards. TASER 
operates in compliance with ISO 14001, but is not currently certified.  
 
Waste Minimization Program  
TASER is committed to excellence and leadership in protection of the environment. 
We strive to minimize adverse impact on the air, water, and land through 
excellence in pollution prevention and waste abatement. By preventing pollution at 
the source, we save resources, increase operational efficiencies, and maintain a 
safe and healthy work environment for our employees, visitors, contractors, and 
neighbors.  
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The objective of TASER’s Waste Minimization Program is to reduce the quantity of 
non-hazardous solid waste produced, recycle materials and reuse materials. 
 
We substitute non-hazardous or less toxic material in our manufacturing processes 
when feasible. Examples are:  
 Substituting alcohol-based glue accelerator for aliphatic petroleum-based  
 Replacing the gluing system with a less hazardous two-component epoxy 
 
TASER engages in the following practices to reduce the impact on the environment.  
 
Use of Recycled Materials  
 Use of corrugated materials that exceeds the required minimum of 35% post-

consumer recycled content  
 Use of other packaging materials that contain recycled content and are 

recyclable in most local programs  
 Promotes waste prevention and source reduction by reducing the extent of the 

packaging and/or offering  
 Packaging take-back services, or shipping carton return  
 Reduces or eliminates materials which have been bleached with chlorine or 

chlorine derivatives  
 
Corrugated material boxes are used that have post-consumer recycled content. 
Percentage is being confirmed. To minimize packaging waste on larger orders, ‘bulk 
packaging’ was created for cartridges, CEW’s, and Axon products. The protective 
foam is recyclable once the glue is removed, and the outer boxes, both printed and 
corrugated are all recyclable. Chipboard boxes are from virgin materials, there’s no 
post-consumer content in these. TASER has invested in re-usable material handling 
systems, much of which is also recyclable.  
 
Environmentally Conscious Business and Manufacturing Practices  
5-10% of the plastics used in manufacturing our products are made of recycled 
materials. TASER engages in the following practices that serve to reduce or 
minimize an impact to the environment, including, but not necessarily limited to,:  
 Recycled materials in the warehouse and other operations 
 Corrugated boxes are broken down and processed for recycling  
 TASER Employee Transportation programs are in place using company supplied 

vans that reduce congestion on the roadways and carbon monoxide emissions 
into the environment 
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Largest Installations 
 
Los Angeles Police Department 
In 2015 TASER was awarded the contract for LAPD’s deployment of 800 Axon Body 
Worn Cameras. This contract included technical services to assist LAPD's Tactical 
Technology Unit to ensure the deployment of 800 Axon Body Worn cameras 
without any adverse impact on the Police Department’s IP networks.  
Also, as part of the contract, TASER Professional Services assisted the training of the 
800 officers in a manner that ensured quick turn around and use of the cameras in 
the field. The success of this roll-out contributed to TASER being awarded the 
contract for LAPD’s 8,000 unit contact in 2016. 
 
San Diego Police Department 
In 2015 TASER was awarded the contract for SDPD’s deployment of Axon Body 
Worn Cameras. This contract included technical services to assist SDPD’s IT and 
Telecommunication teams to ensure the deployment of 1000 Axon Body Worn 
cameras without any adverse impact on the Police Department’s or City’s IP 
networks. Also, as part of the contract, TASER Professional Services assisted the 
training of the 1000 officers in a manner that ensured quick turn around and use of 
the cameras in the field. Deployment of the 1000 cameras was performed in three 
phases of 300 cameras for phase 1, 300 for phase 2, and 400 for phase 3. Each 
deployment phase corresponded to the deployment of three substations. Due to 
the success of the first phase, the second and third phases were expedited to 
ensure a complete roll-out. 
 
Fort Worth Police Department 
In 2013 TASER was awarded the contract for Fort Worth PD’s initial deployment 
Axon Body Worn Cameras and Evidence.com VMS with storage. Training of the 
officers was conducted by TASER staff and Fort Worth’s training division to ensure 
and optimal training experience for the officers. The success of this roll-out 
contributed to TASER being awarded the contract for FWPD's 400 unit contact in 
2014. At this time, Fort Worth Police Department has 600+ cameras.  
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TAB 4 APPROACH TO SCOPE OF WORK 
 

Operational Plan 
TASER will assist in implementing FLPD’s body-worn camera program in the 
following ways. 
 
Leadership  
TASER will provide FLPD with a team of experienced professionals to ensure an 
efficient deployment of Axon body cameras. Your team will consist of: 
 Project Manager to oversee all events leading to body camera deployment 

completion 
 Systems Engineer to oversee all network/technical needs and integrations with 

your current systems (e.g. CAD/RMS integration, Axon Signal activation, etc.) 
 Account Manager to provide support with camera and Axon Dock, equipment 

setup and post-production needs related to technical support 
 Professional Service Manager to assist with officer and administrative training 
 
The team will work closely with FLPD’s Project Manager to align resources and 
accomplish the tasks necessary for an efficient deployment and training process. 
 
Coordination 
If requested, TASER will align user trainings with officers’ shift schedules, in order to 
minimize disruption in FLPD’s daily functions. Other tasks, including equipment 
configurations, consultative implementation services, and administrative trainings, 
will be scheduled around FLPD’s preferences as well. 
 
Implementation 
TASER’s Professional Services team will provide the following services for Axon 
camera deployment: 
 
System Set Up and Configuration 
 Setup Axon View on smart phones (if applicable). 
 Configure categories & custom roles based on Agency need. 
 Troubleshoot IT issues with Evidence.com and Axon Dock access. 
 Work with IT to install Evidence Sync software on locked-down computers (if 

applicable). 
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Axon Dock Installation 
 Work with Agency to decide ideal location of Axon Dock setup and set 

configurations on Axon Dock if necessary. 
 Authenticate Axon Dock with Evidence.com using “admin” credentials from 

Agency. 
 Work with Agency’s IT to configure its network to allow for maximum bandwidth 

and proper operation within Agency’s network environment.  
 

Best Practices for Implementation Planning 
 Provide considerations for establishment of video policy and system operations 

best practices based on TASER’s observations with other agencies.  
 Discuss importance of entering meta-data in the field for organization purposes 

and other best practice for digital data management.  
 Provide referrals to other agencies using the Axon camera products and 

Evidence.com services.  
 Recommend roll out plan based on review of shift schedule 
 
System Administrator and Troubleshooting Training Sessions  
 Provide a step-by-step explanation and assistance for Agency’s configuration of 

security, roles & permissions, categories & retention, and other specific settings 
for Evidence.com.  

 
Axon /Instructor Training 
 Prior to general user training on Axon camera systems and Evidence.com 

services, TASER’s on-site professional services team will provide training with the 
goal of certifying instructors who can support the Agency’s subsequent Axon 
camera and Evidence.com training needs.  

 
End User Go-Live Training and Support Sessions 
 Provide individual device set up and configuration assistance; pairing with 

viewers when applicable; and training on device use, Evidence.com and 
Evidence Sync.  

 
Implementation Document Packet  
 Evidence.com administrator guides, camera implementation guides, network 

setup guide, sample policies, and categories & roles guide.  
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Integration with CAD/RMS 
 TASER will develop an integration module that allows the Evidence.com services 

to interact with the Agency’s CAD/RMS so that Agency’s licensees may use the 
integration module to automatically tag the Axon recorded videos with a case 
ID, category, and location. The integration module will allow the Integration 
Module License holders to auto populate the Axon video meta-data saved to the 
Evidence.com services based on data already maintained in the Agency’s RMS.  

 
Project Manager/Reporting 
 TASER will assign a dedicated Project Manager to work with FLPD on all aspects 

of planning the Axon body-worn camera roll out. Prior to roll out, the Project 
Manager will develop a Project Plan and Checklist for the deployment of Axon 
camera units, Axon Docks and Evidence.com account training. He/she will also 
work closely with FLPD’s Project Manager to ensure that all integrations, 
configurations and trainings are completed or scheduled prior to deployment. 
 

Support and Maintenance 
 TASER has a full Customer Support division. Customer Service is available 24/7 

via email, and live phone support Monday-Friday, 7:00AM – 5:00PM MST. For 
technical or Customer Service assistance, please contact 800-978-2737 or 
customerservice@taser.com. TASER also has a dedicated line available for 
emergencies, with a live Support Specialist available 24/7. 
 
In addition to TASER’s Customer Service team, an experienced Account Manager 
will be assigned to your Agency. He/she will work closely with your leadership 
team and provide maintenance and technical support before and after 
deployment. 
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Methodology 
 
TASER’s Project Management Methodology (PMM) provides a series of roadmaps 
for personnel to navigate toward a common set of goals. The PMM provides the 
project tracking, risk, problem, communication, quality, and change management 
processes and tools that are key to successful management of information 
technology projects. During the implementation kick-off, the TASER Project 
Manager will tailor the methodology to align with the specific objectives and 
requirements of the FLPD. The resulting concepts, tools, and techniques will be 
shared with each member of the team and will become a way of life for the project 
staff. This will provide the structure, focus, and discipline needed to successfully 
deliver a project of this size and complexity. 
 
The key to PMM is its use of continuous quality management, which includes two 
levels of quality assurance throughout the project. First is the quality assurance of 
project deliverables. Our Project Manager will be responsible for verifying that each 
project deliverable meets the requirements of the contract and that the 
appropriate reviews/inspections are performed by the FLPD. Most importantly, our 
Project Manager will confirm that any issues are addressed in a timely and 
appropriate manner. The second level of quality assurance is periodic project 
reviews. These reviews measure compliance to sound Project Management 
practices as defined by the PMM. For this project, we will be responsible for 
managing our staff resources assigned to the project and for coordinating with the 
FLPD Project Manager, who will coordinate activities according to the mutually 
agreed to project plan.  
 
Our project team is experienced in managing all aspects of large-scale 
implementations. Our extensive experience allows us to anticipate potential risks 
and to take corrective actions early so that project scope, schedule, and budget are 
not impacted. 
 
We have four basic objectives in managing a project, which are the foundation of 
any sound project management methodology: 
 
 High-quality work: Deliver high quality end products, address business 

objectives, and meet end user requirements. 
 On-time delivery: Complete deliverables on schedule and within budget. 
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 Effective Communication: Maintain timely and accurate communication to 
project participants throughout the entire project. 

 Aggressive management: Identify potential problems before they develop, and 
initiate appropriate corrective action 

 

Sample Statement of Work  
 
The following Statement of Work has been used during the successful of a number 
of large agencies including the Los Angeles Police Department and San Antonio 
Police Department. 
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1. Sample Statement of Work   
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STATEMENT OF WORK 
FOR THE IMPLEMENTATION OF THE 

FT. LAUDERDALE POLICE 
DEPARTMENT’S AXON BODY-WORN 

CAMERA AND EVIDENCE.COM 
PROGRAM 

 
 
 
 
 
 

Submitted by: 
 

TASER International, Inc. 
 

 
 

17800 North 85th Street 
Scottsdale, AZ 85255 

800.978.2737 
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1. PROJECT SUMMARY 
This Statement of Work outlines the responsibilities of TASER and the FLPD for 
implementing the rollout of Axon Body-Worn Cameras and Evidence.com within 
FLPD’s organization. 
 

1.1 Project Scope.  
The Axon Camera and Evidence.com deployment will be completed over four 
phases within one year, October 2015 – September 2016. TASER will provide the 
following deliverables to help effectively deploy TASER Services and Products within 
the timeline set forth by FLPD: 
 
 Evidence.com account set up 
 Axon Mobile app installation 
 Roles/Permissions set-up assistance 
 Delivery of Axon hardware 
 Evidence Dock configuration assistance 
 Assistance with set up of Evidence.com user accounts 
 Training 
 Integration with CAD/RMS System 
 

1.2 Out of Scope Services.  
TASER is responsible to perform only the Services described above in Section 1.1. 
Any additional services discussed or implied that are not defined explicitly by this 
SOW will be considered out of the scope. This project scope does not include the 
administration, management, or support of any internal City IT network or 
infrastructure. 
 

2. PROJECT MANAGEMENT. 
TASER will assign a Project Manager that will provide the expertise to execute a 
successful body camera deployment and implementation.  The Project Manager will 
have significant knowledge and experience with all phases of the project 
management lifecycle and with all application modules being implemented.  He/she 
will work closely with FLPD’s Project Manager and project team members and will 
be responsible for completing the tasks required to meet all contract deliverables 
on time and on budget. 
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2.1 Project Management Reporting, Documentation 
and Communication Strategy. 
The attached Project Plan includes a comprehensive project plan outlining the 
tasks, responsibilities and schedule for the first phase of FLPD’s body camera roll-
out. 
 
After obtaining agreement from FLPD on the project plan and rollout schedule, 
TASER’s Project manager will ensure all team members from TASER and FLPD are 
continually updated on the status of the body camera program through: 
 Development of a communication plan for implementation 
 Weekly status meetings via conference call/webinar 
 Project briefings to FLPD’s Management team as requested 
 Configuration manuals and best practices documentation 
 

3. PROFESSIONAL SERVICES. 
TASER’s professional services team consists of Customer Support Specialists, Sales 
Engineers, Trainers and Project Managers to help with all phases of FLPD’s 
deployment. 
 

3.1. Pre-Deployment Assistance. 
Prior to the go-live date for each phase of the deployment, TASER’s Professional 
Services team will perform the following tasks: 
 
 Evidence.com account set up: TASER will send an Evidence.com invite email to 

FLPD’s designated administrator.  The administrator must accept the Invitation 
to initiate access to Evidence.com.  This task is completed prior to the initial 
launch of project but not for subsequent phases. 

 
 Axon Mobile app:  TASER will pre-download the Axon Mobile app on devices 

purchased through TASER. If using the app on personal or department-
assigned devices, installation of the free app will be supported during training 
through the Apple/Android App stores. 

 
 Roles/Permissions set-up assistance: TASER can provide a step-by-step 

explanation and assistance for FLPD’s configuration of categories, custom roles 
and permissions within the Evidence.com Admin tab. 
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 Delivery of Axon hardware: TASER will send all equipment per contract 
requirements via FedEx and provide tracking information to FLPD. 

 
 Evidence Dock configuration: Taser will provide 2 days of on-site assistance for 

configuring Evidence Docks (see manual for specific instructions:  
https://www.taser.com/images/support/downloads/downloads/Evidence_com_Dock_I
nstallation_Guide.pdf). TASER can assist with dock configuration if requested. 

 

3.2. Training. 
TASER will provide one week of on-site training to lead the first phase of the Axon 
deployment.  The trainings include: 
 
End-user go-live training and support: This training provides individual device set 
up and configuration assistance, pairing with viewers when applicable, and training 
on device use, Evidence.com and Evidence Sync.  The training also includes policy 
overview by the agency leadership team. (average training time: 3 hours). 
 
Administrator training: This training provides a deep dive into Evidence.com for 
staff members that will be using Evidence.com but not wearing a camera.  It covers 
topics such as building cases, searching users and sharing data within and outside 
of the Agency. The training can be customized to the needs of the individual 
Agency (average training time: 2 hours). 
 
Axon Instructor training: This training provides instruction to FLPD in-house 
trainers, with the goal of certifying instructors who can support FLPD’s subsequent 
Axon camera and Evidence.com training needs (average training time: 4 hours). 
 

3.3. Support and Maintenance. 
TASER has a full Customer Support division.  Customer Service is available 24/7 via 
email and live phone support Monday-Friday, 7:00AM – 5:00PM MST. For technical 
or Customer Service assistance, FLPD can contact 800-978-2737 or 
customerservice@taser.com.  TASER also has a dedicated line available for 
emergencies, with a live Support Specialist available 24/7. 
 
In addition to TASER’s Customer Service team, an experienced Support Manager 
will be assigned to FLPD.  He/she will cover post-production needs related to 
maintenance and technical support on all hardware and software. 

3.4. CAD/RMS integration. 
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The CAD/RMS integration will consist of the development of an integration module 
that allows the Evidence.com services to interact with the FLPD’s CAD/RMS. 
Licensees may use the integration module to automatically tag the Axon recorded 
videos with data already maintained in the Agency’s CAD/RMS, including, but not 
limited to, a case ID, category, and location. 
 
Projected completion of the integration is <<date>>. After completion acceptance 
by FLPD, TASER will provide up to 5 hours of remote (phone or Web-based) support 
services at no additional charge to the Agency. TASER will also provide support 
services that result because of a change or modification in the Evidence.com 
services at no additional charge as long as FLPD maintains Evidence.com 
subscription licenses and Integration Module Licenses, and as long as the change is 
not required because FLPD changes its RMS. Thereafter, any additional support 
services provided to FLPD will be charged at TASER’s then current standard 
professional services rate. 
 

3.5 Acceptance Checklist. 
TASER will present FLPD with an Acceptance Checklist (Checklist) upon TASER’s 
completion of the Services and Integrations. FLPD will sign the Checklist 
acknowledging completion of the Services and Integrations once the on-site service 
session has been completed. 
 
If FLPD reasonably believes that TASER did not complete the Services and 
Integrations in substantial conformance with this SOW, FLPD will notify TASER in 
writing of its specific reasons for rejection of the Services within 14 calendar days 
from delivery of the Checklist to FLPD. TASER will address FLPD’s issues and then 
will re-present the Checklist for approval and signature. 
 

3.6 Key Assumptions. 
The Services, fees, and delivery schedule for this project are based on the following 
assumptions: 
A. Agency’s relevant systems are available for assessment purposes prior to 

TASER’s arrival at the Installation Site. 
B. All work will be performed by TASER’s personnel during normal business hours, 

Monday through Friday, 8:30 a.m. to 5:30 p.m., except holidays unless otherwise 
agreed to in advance. 

C. All tasks on-site will be performed over a consecutive timeframe unless 
otherwise agreed to by TASER and Agency. 
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D. Agency representatives will be available to provide timely and accurate 
information. 

 

4. FLPD RESPONSIBILITIES 
In order to fulfill the deliverables listed in this SOW, FLPD is responsible for 
contributing to project status reports, reporting project issues, and providing 
internal resources to assist with hardware and software set-up and configuration. 
 

4.1 FLPD Tasks. 
To ensure a successful deployment, FLPD will be responsible for completing the 
following pre-deployment configuration tasks: 
 
 Set up Evidence.com user accounts: Within the Evidence.com Admin tab, 

FLPD can upload users to Evidence.com and invite users via email to sign into 
their individual accounts: http://public.evidence.com/help/pdfs/ 
latest/Evidence.com+Administrator+ Reference+Guide.pdf, pg. 18. 

 
 Create video policy: Before camera deployment, FLPD should define the 

agency video policy and create categories and evidence retention levels for 
videos.  FLPD should also establish method for officers to add metadata to 
videos (e.g. Axon Mobile, CAD integration, Evidence.com). 

 
 Evidence Dock installation: Determine ideal location of Dock setup, install 

docks, and set configurations on Docks (see manual for specific instructions:  
https://www.taser.com/images/support/downloads/downloads/Evidence_com_Dock_I
nstallation_Guide.pdf). TASER can assist with dock configuration if requested. 

 
 Download Evidence Sync: Install Evidence Sync software on computers in the 

Report Writing Room(s) and on MDTs (https://TASER.taser.com/info/sync- 
registration.  TASER can also provide an enterprise-deployable version of SYNC. 

 
 Troubleshooting reporting: Agency will alert TASER of any IT issues with 

Evidence.com or Dock access so TASER can remedy before live deployment. 
 
 

4.2. Expectations. 
TASER’s successful performance of the Services depends upon your: 
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A. Making available its relevant systems, including its current RMS, for assessment 
by TASER (including making these systems available to TASER via remote access 
if possible); 

B. Making any required modifications, upgrades or alterations to your hardware, 
facilities, systems and networks related to TASER’s performance of the Services 
prior to TASER’s arrival at the Instillation Site; 

C. Providing access to the building facilities and where we are to perform the 
Services, subject to safety and security restrictions imposed by you (including 
providing security passes or other necessary documentation to our 
representatives performing the Services permitting them to enter and exit your 
premises with laptop personal computers and any other materials needed to 
perform the services); 

D. Providing all necessary infrastructure information (TCP/IP addresses, node 
names and network configuration) necessary for us to provide the Services; 

E. Promptly installing and implementing any and all software updates provided by 
TASER; 

F. Ensuring that all appropriate data backups are performed; 
G. Providing TASER with remote access to its Evidence.com account when required 

for TASER to perform the Services; 
H. Identifying in advance any holidays, non-work days, or major events that may 

impact the project; 
I. Making any required modifications, upgrades or alterations to Agency’s 

hardware, facilities, systems and networks related to TASER’s performance of the 
Integration Services; 

J. Providing to TASER the assistance, participation, review and approvals and 
participating in testing of the Integration Services as requested by TASER; 

K. Notifying TASER of any network or machine maintenance that may impact the 
performance of the integration module at the Agency; 

L. Ensuring the reasonable availability by phone or email of knowledgeable staff 
and personnel, system administrators, and operators to provide timely, 
accurate, complete, and up-to-date documentation and information to TASER 
(these contacts are to provide background information and clarification of 
information required to perform the Integration Services). 
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5. CHANGES TO SERVICES 
Changes to the services set forth in this SOW must be documented and agreed 
upon by the parties in a change order. If the changes cause an increase or decrease 
in any charges or cause a scheduling change from that originally agreed upon, an 
equitable adjustment in the charges or schedule will be agreed upon by the parties 
and included in the change order, signed by both parties. 
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Training Plan 
 

TASER can help the FLPD maximize your Axon and Evidence.com investment with 
comprehensive implementation and custom integration services (if applicable). The 
TASER Professional Services team consists of a group of highly skilled individuals 
with in-depth knowledge of all TASER, Axon and Evidence.com products. The full-
service professional services package includes a dedicated Project Manager who 
will create a custom project plan to fit the FLPD’s needs. On-site system 
configuration and setup along with on-site go-live training and support is also 
included.  
 
Additional packages and services are available, including CAD/RMS Integrations and 
Network or Application Security Assessments, custom-designed to analyze FLPD’s 
information security posture. 
 
There are other benefits with TASER Professional Services, such as subject matter 
experts who consult on best practices for setup, configuration, policy and overall 
program performance. Agency program success is three times greater where 
Professional Services has rendered on-site support, than where we have not. 
 
Our Professional Services Managers focus entirely on on-site and off-site training. 
Our experienced team can train everyone from officers, administrators, armorers, 
supervisors, detectives and even prosecutors.  
 
TASER recommends a train-the-trainer model, which tends to work well for our Law 
Enforcement customers. This model will enable the FLPD to train officers based on 
their schedules and availability. As more Axon cameras are added to the Agency, 
those trainers can provide the same level of training at no additional cost. 
 
Install, Configure and Test Your System 
During this phase of implementation, TASER’s Professional Services team will assist 
with the following tasks: 
 
1. System Set Up and Configuration 
 Setup Axon View on smart phones (if applicable). 
 Configure categories & custom roles based on Agency need. 
 Troubleshoot IT issues with Evidence.com and Axon Dock access. 
 Work with IT to install Evidence Sync software on locked-down computers (if 

applicable). 
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2. Axon Dock Installation 
 Work with Agency to decide ideal location of Axon Dock setup and set 

configurations on Axon Dock if necessary. 
 Authenticate Axon Dock with Evidence.com using “admin” credentials from 

Agency. 
 Work with Agency’s IT to configure its network to allow for maximum bandwidth 

and proper operation within Agency’s network environment.  
 
3. Train the First Wave 
An initial, limited number of Key Users, Armorer(s) and System Administrator(s) 
should be trained. The size of this contingent depends on agency size or size of the 
planned full deployment. These officers will serve a number of roles, including final 
confirmation of system functionality and performance. They will likely provide 
useful feedback on any localized issues that had not been previously identified. 
They will provide a demonstration and information platform for their co-
worker/future User Officers. They typically become a resource when newer Users 
are activated and require training or assistance. 
 
For every agency on Evidence.com, a ‘Super Administrator’ account is created by 
TASER during the initial implementation cycle. Typically, the ‘Super Administrator’ is 
the individual most responsible for the agency’s Evidence.com account.  
 
This will be the first user account and the starting point for defining security 
settings, creating custom roles and setting permissions, adding users (User, 
Administrator, Armorer or any other custom roles), reassigning devices, creating 
categories and setting retention policies, and several of the other administrative 
features of the Evidence.com services. This account does not differ from other 
Administrator accounts setup within the agency. It is called Super Administrator 
only because it is the first account that is required to be set up for a new agency. 
 
Our team will provide step-by-step explanations and assistance for Agency’s 
configuration of security, roles & permissions, categories & retention, and other 
specific settings for Evidence.com. Administrators should attend all of the training 
sessions that are decided upon. 
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TASER will then provide Axon Instructor training with the goal of certifying 
instructors who can support the Agency’s subsequent training needs. We 
recommend a train-the-trainer model for Law Enforcement customers, as it enables 
FLPD to train new officers based on their schedules and availability. As more Axon 
cameras are added to the Agency, those trainers can provide the same level of 
training at no additional cost to the Agency. 
 
Axon recordings can be used to enhance new-officer or in-service training. Many 
training academies and Field Training Programs have improved upon the quality of 
training provided and reduced the time required waiting for opportunities to 
encounter certain high-risk/low-frequency events.  
 
4. Start Small, Test, Assess, Correct, and then Go Big 
Deploy the Key Users. Make sure the way you’ve configured your system integrates 
smoothly into your workflow. Assess readiness based on evaluation and feedback 
and make any necessary adjustments. Once you’ve taken these steps, you’re ready 
to schedule the rest of your User training. 
 
5. End-User Training 
During on-site training, our Professional Services team will provide the FLPD with 
documentation including but not limited to the following. All of these items are the 
FLPD’s to keep for reference and use in future training sessions. 
• Axon Dock Manuals 
• Evidence Sync Set Up and User Manuals 
• Axon Camera Quick Start Guides and User Manuals 
• Evidence.com Administrator Reference Guide 
• Evidence.com Security Guide 
• End-to-End Deployment Guide 
• Implementation Best Practices Guide and  
• Go Live Checklist.  
 
Sample Lesson Plans are included on the following pages.  
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Lesson Plans & Course Outlines 

Train-the-Trainer 
 

Release Date: February 2016 
Version 1.0 

 

 

Apple® is a trademark of Apple, Inc., registered in the U.S. and other countries. 

Windows® is a registered trademark of Microsoft Corporation in the U.S. and other countries. 

Axon flex™ and © are trademarks of TASER International, Inc., and TASER® is a registered trademark of TASER 
International, Inc., registered in the U.S. All rights reserved.  

© 2016 TASER International, Inc.   
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Axon and Evidence.com 
 
Target Audience 

 
Trainers of the Axon body-worn camera and Evidence.com systems 
 
Course Summary 

 
This training provides a deep-dive into EVIDENCE.com for staff members that will 
be using EVIDENCE.com and teaching others how to operate the devices and 
software solutions. Topics include:  

• Agency policy guidelines (agency-specific) 
• Operation and fitting of the camera 
• Axon Mobile app (if applicable) 
• Evidence Sync (if applicable) 
• Evidence.com 

o Searching Users and conducting User Audits 
o Creating reports 
o User Groups 
o Building Cases 
o Sharing data within and outside of the agency 

 
Course Materials 

 
• Projector 
• Pre-assigned cameras 
• Camera Accessories/Mounts 

 

Pre-Training Checklist  

 
! Officers are invited via email to Evidence.com. 
! Officers accept invite and log into Evidence.com. 
! Cameras are assigned to all officers attending training. 
! All Axon Docks are installed and configured. 
! Body worn camera policy is completed and published.  
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Training Outline  

 
1. Policy and Project Overview (30 min – 1 hr) 

 
2. Camera/Battery Overview (15 min)  

a. Operation 
b. Specs 

 
3. Hands-on Demo with participants (20 min) 

a. Turning on camera 
b. Recording sample video 
c. Ending a recording 
d. Demoing mounting options 

 
4. Docking Station (10 min) 

a. Docking a camera properly 
b. Functions of dock 
c. Removing camera from dock 

 
5. Axon Mobile Applications – Axon View and Axon Capture (15 min) 

a. Pairing camera to mobile device via Bluetooth 
b. Reviewing live video streaming 
c. Adding metadata to sample video 

 
6. Evidence Sync (20 min) 

a. Signing into Evidence Sync 
b. Connecting camera and adding metadata 
c. Uploading evidence 

 
7. Overview of Evidence.com (1 – 1.5 hours) 

a. Home page overview 
b. Evidence search 
c. User Search 
d. User Audit 
e. Managing users/devices 
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Training Outline continued 

 
8. Viewing Videos (15-20 mins)  

a. Media player page overview 
b. Clips/markers 
c. Redaction 
d. Evidence audit trail 

 
9. Cases (15-20 mins) 

a. Creating case 
b. Adding evidence to a case 
c. Viewing case audit trail 

 
10. Sharing within and outside of agency (20-30 mins) 

a. Sharing cases 
b. Sharing individual videos 

 
11. Evidence management (20-30 mins) 

a. Category retention/reassignment 
b. Reassigning ownership of videos 
c. Downloading evidence 
d. Deleting evidence 

 
12. User management (20-30 mins) 

a. User search 
b. Adding/deactivating users 
c. Auditing users 
d. Creating/managing reports 

 
13. Device Management (20-30 mins) 

a. Searching for a device in Evidence.com 
b. Reassigning devices 
c. RMA process for devices 

 
!
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Lesson Plans & Course Outlines 

User Training 
 

Release Date: February 2016 
Version 1.0  

 

Apple® is a trademark of Apple, Inc., registered in the U.S. and other countries. 

Windows® is a registered trademark of Microsoft Corporation in the U.S. and other countries. 

Axon flex™ and © are trademarks of TASER International, Inc., and TASER® is a registered trademark of TASER 
International, Inc., registered in the U.S. All rights reserved.  

© 2016 TASER International, Inc. 
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Axon and Evidence.com 

 
Target Audience 

 
End-users of the Axon body-worn camera and Evidence.com systems 
 
Course Summary 

 
This training course provides an overview of the Axon Body Camera and 
Evidence.com systems.  Topics include:  

• Agency policy guidelines (agency-specific) 
• Operation and fitting of the camera 
• Evidence.com 
• Axon Mobile app (if applicable) 
• Evidence Sync (if applicable) 

 
Course Materials 

 
• Projector 
• Pre-assigned cameras 
• Camera Accessories/Mounts 

 

Pre-Training Checklist  

 
! Officers are invited via email to Evidence.com. 
! Officers accept invite and log into Evidence.com. 
! Cameras are assigned to all officers attending training. 
! All Axon Docks are installed and configured. 
! Body worn camera policy is completed and published.  
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Training Outline  

 
1. Policy and Project Overview (30 min – 1 hr) 

 
2. Camera/Battery Overview (15 min)  

a. Operation 
b. Specs 

 
3. Hands-on Demo with participants (20 min) 

a. Turning on camera 
b. Recording sample video 
c. Ending a recording 
d. Demoing mounting options 

 
4. Docking Station (10 min) 

a. Docking a camera properly 
b. Functions of dock 
c. Removing camera from dock 

 
5. Axon Mobile Applications – Axon View and Axon Capture (15 min) 

a. Pairing camera to mobile device via Bluetooth 
b. Reviewing live video streaming 
c. Adding metadata to sample video 

 
6. Evidence Sync (20 min) 

a. Signing into Evidence Sync 
b. Connecting camera and adding metadata 
c. Uploading evidence 

 
7. Overview of Evidence.com (40 min) 

a. Signing in to Evidence.com 
b. Searching for evidence 
c. Viewing a video 
d. Adding metadata through Evidence.com 
e. Adding markers, clips, notes etc. 
f. Redaction (if applicable) 
g. Viewing audit trails 
h. Building cases (if applicable) 
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Project Plan 
 
The implementation process begins with an on-site kickoff meeting. A Project 
Schedule will be created to outline the estimated timeline (including number of 
days necessary for each phase of the FLPD’s implementation) and training specific 
to your program. Installations, registrations, configurations, set up of user 
accounts, assignment of roles and permissions, etc., will occur prior to user training 
sessions. 
 
The FLPD should designate a Project Manager and an IT point of contact at your 
agency will be overseeing the project to facilitate communication with TASER during 
implementation. The FLPDwill also need to assign a staff member as the 
Evidence.com ‘Super Administrator’ – this role is created by TASER during the initial 
implementation cycle. This account does not differ from other Administrator 
accounts setup within the agency. It is called Super Administrator only because it is 
the first account that is required to be set up for a new agency. 
 
Typically the ‘Super Administrator’ is the individual foremost responsible for the 
agency’s Evidence.com account. The Super Administrator will be the first user 
account created and will serve as the starting point for Evidence.com configuration 
including: 
 
 Defining security settings 
 Creating custom roles and setting permissions,  
 Adding users (User, Administrator, Armorer or any other custom roles) 
 Assigning and reassigning devices 
 Creating categories and setting retention policies, and; 
 Several of the other administrative features of the Evidence.com services. 
  
TASER will provide the FLPD with a team of experienced professionals to ensure an 
efficient deployment of Axon Body cameras.  
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The TASER Project Team will consist of: 
 
 A Project Manager  

The Project Manager will develop a Project Schedule and Go Live Checklist for 
the deployment of Axon camera units, Axon Docks and Evidence.com account 
training. He/she will also work closely with FLPD’s Project Manager to ensure 
that all integrations, configurations and trainings are completed or scheduled 
prior to deployment.  
 

 A Professional Services Manager 
Your Professional Services Manager will assist with all aspects of training. If 
requested, TASER will align user trainings with officers’ shift schedules, in order 
to minimize disruption in FLPD’s daily functions. Other tasks, including 
equipment configurations, consultative implementation services, and 
administrative trainings, will be scheduled around FLPD’s preferences as well. 

 
 A Pre-Sales System Engineer 

Your Pre-Sales System Engineer will oversee all network/technical needs and 
integrations with your current systems (e.g. CAD/RMS integration, light bar 
activation, etc.). He will work in collaboration with the FLPD’s IT point of contact 
to assess current bandwidth, calculate the potential network impact of the body-
worn camera system and develop ways to reduce network impact. The assigned 
Pre-Sales System Engineer will also assist with calculating the exact network 
impact and development. 
 

 A Regional Support Manager  
Your Regional Support Manager is a supplemental point of contact within TASER 
headquarters. Their job is to ensure a good standing health for your agency’s 
Axon and Evidence.com program by utilizing consistent communication, virtual 
support, and providing the necessary resources needed to make sure you are 
set up for success. 
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FLPD Responsibilities for Planning Prior to 
Implementation 
Based on our experience, the success of an Agency’s implementation is contingent 
upon completing the following tasks and/or assisting TASER in the following ways. 
 
 Provide IT and Project Manager POCs to TASER International personnel  
 Making relevant systems available for assessment by TASER prior to arrival at 

the Instillation Site 
 Making any required modifications, upgrades or alterations to hardware, 

facilities, systems and networks related to TASER’s performance of the Services 
prior to TASER’s arrival at the Instillation Site 

 Providing access to the building facilities and where TASER is to perform the 
Services, subject to safety and security restrictions imposed by an agency 
(including providing security passes or other necessary documentation to TASER 
representatives performing the services, permitting them to enter and exit the 
premises with personal laptop computers and any other materials needed to 
perform the services) 

 Conduct an internet bandwidth test  
 Providing all necessary infrastructure information (TCP/IP addresses, node 

names and network configuration) necessary for TASER to provide the services 
 Promptly installing any and all software updates provided by TASER 
 Providing TASER with remote access to the agency’s Evidence.com account when 

required for TASER to perform the Services 
 Identifying in advance any holidays, non-work days, or major events that may 

impact the project 
 Define categories and evidence retention levels  
 Define roles and permissions  
 Draft the on-officer camera video policy - Departments that do not yet 

have a policy governing on-officer video systems should start drafting a 
policy to facilitate the implementation process. It is strongly encouraged that 
your department has at least a draft of your video policy completed before 
user training begins. This allows training to simultaneously cover both how 
the hardware works in conjunction with how users are expected to utilize the 
system.  

 Draft the officer training schedule  
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Communications Planning/Execution 
The FLPD should designate a Project Manager and an IT point of contact in charge 
of overseeing the project to facilitate communication with TASER during 
implementation. Any member of the FLPD can communicate directly with the 
assigned Project Manager, Professional Services Manager, Pre-Sales Engineer and 
Regional Support Manager.  
 
After obtaining agreement from the FLPD on the project plan and rollout schedule, 
your Project manager will ensure all TASER team members and FLPD staff are 
continually updated on the status of the process. The reporting, documentation 
and communication strategy includes the following: 
 
 Development of a communication plan for implementation 
 Weekly status meetings via conference call/webinar 
 Project briefings to FLPD’s Management team as requested 
 Configuration manuals and best practices documentation 
 

System, Performance and User Acceptance Testing 
We will present you with an Acceptance Checklist upon our completion of the 
Services that will exactly mirror the description of services within this Section. You 
will sign the Checklist acknowledging completion of the Services once the on-site 
service session has been completed. If you reasonably believe that we did not 
complete the Services in substantial conformance with this Agreement, you must 
notify us in writing of your specific reasons for rejection of the Services within seven 
calendar days from delivery of the Checklist to you. We will address your issues and 
then will re-present the Checklist for your approval and signature.  
 
TASER’s Acceptance Test Plan includes the following:  
 Video capture tests 
 Video download tests 
 Video recall tests 
 Defined process for the correction of errors, defects, and deficiencies 
 
After the Acceptance Test Plan has been reviewed and evaluated by the FLPD, 
TASER’s certified trainers will assist with the Acceptance Test at FLPD’s facilities in 
accordance with the Acceptance Test Plan.  
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The Acceptance Test can be scheduled at FLPD’s convenience. TASER understands 
that the Acceptance Test will be “accepted” in writing by FLPD only when all tests 
are performed without error.  
 
Final Acceptance  
TASER understands that final acceptance and final payment will only be “accepted” 
when all tests in the Acceptance Test Plan are performed without error and the 
system has been used operationally and error free for 30 days, and system users 
are fully trained. TASER will assist FLPD in completing the Acceptance Test and will 
provide training to system users as outlined in this proposal.  
 
Problem Resolution during Acceptance Testing 
TASER will assist FLPD with problem resolution during acceptance testing by 
correcting any defects, errors, or deficiencies found in the system prior to the 
expiration of the warranty period. Problem resolution during the acceptance testing 
will be provided by TASER at no additional cost. 
 
A sample Acceptance Test Plan is on the following pages.  
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USER ACCEPTANCE TESTING  
 

1. Introduction: This User Acceptance Testing (UAT) document outlines the approval process for 

the deployment and implementation of Axon Body Cameras and Evidence.com within (Agency 

Name).  The test criteria outlined below ensures that the Axon system satisfies the needs of the 

Agency as specified in the Master Service Agreement and provides confidence in its use. 

 

2. Test Methodology: UAT will be conducted by end users, subject matter experts, and/or the 

Agency’s body camera project team.  Users will execute all test procedures referenced in section 

3.  Users may also perform additional tests not detailed in the plan but remain relevant and 

within the scope of the project, as mutually agreed upon by TASER and the Agency.  Such 

additional test procedures (if any) will be attached to this document as an Appendix.   

 

3. UAT Plan: This plan contains a detailed procedure of each test to be performed by the UAT 

team. 

 

Axon Camera UAT Plan 

Execution Procedure Delivery Pass/Fail 

User slides camera power 

switch to “on” position. 

Solid red LED light on Axon Body camera or 

Axon Flex battery pack will change to 

blinking green within 20 seconds.  The 

device is now in “buffering” mode. 

 

User adjusts volume tone by 

firmly pressing diamond 

volume/pairing button. 

Camera will cycle through 3 audible tones 

(low, medium, high) and mute.  

 

User starts recording by 

double-tapping event button. 

Blinking green LED light on Axon Body 

camera or Axon Flex battery pack will 

change to blinking red and the camera will 

beep twice (provided volume is on).  The 

camera is now in “record” mode. 

 

User ends recording by 

pressing and holding event 

button for 5 seconds. 

Blinking red LED light on Axon Body camera 

or Axon Flex battery pack will change to 

blinking green and the camera will beep 

once (provided volume is on).  The device is 

now in “buffer” mode. 

 

User slides power button to 

“off” position.  While holding 

and pressing the 

pairing/volume button, user 

slides power button back to 

“on” position. 

Camera will beep twice (provided volume is 

on) LED light on Axon Body camera or Axon 

Flex battery pack will start blinking.  This 

indicates that the camera is ready to pair 

with a Bluetooth connected iOS or Android 

device. 

 

User selects correct device 

under Bluetooth settings on 

iOS or Android device. 

iOS or Android device will indicate that the 

selected camera is now “connected.” 
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User opens Axon Mobile app 

on iOS or Android device. 

Live stream of camera footage appears on 

mobile device. 

 

User powers down camera. LED light on Axon Body camera or Axon Flex 

battery pack will display a solid red light and 

will shut off within 20 seconds. 

 

User places camera into 

Evidence Dock. 

Within 1 minute, the camera’s LED light will 

either display solid yellow (queued to 

upload) or blinking yellow (actively 

uploading). 

 

User retrieves camera from 

dock before the start of 

his/her next shift. 

Camera’s LED light changes from 

yellow/blinking yellow to green within 24 

hours. 

 

Once the camera in the dock 

is displaying a solid green 

light, the user will log into 

Evidence.com using his/her 

proper credentials. 

User will see a hyperlink to his/her recently 

uploaded videos on the homepage. 

 

User clicks on recently 

uploaded video. 

User is able to play video within 

Evidence.com’s media player. 

 

 

Evidence.com UAT Plan 

Function Delivery Pass/Fail 

Roles and Permissions: Configurable by Agency 

administration. 

Out of box  

Case Management Tools: 

Users are able to create and share cases in accordance 

with the permissions granted by administration. 

Out of box  

Chain of Custody: 

An audit trail is generated for every video  

Out of box  

Download videos/cases: 

Standard feature, granted the user has permission. 

Out of box  

Reassign Evidence: 

Administrator may reassign evidence to another user if 

needed. 

Out of box  

Search Functionality: 

Available by user name, event or device 

Out of box  

Evidence Deletion: 

Available by permission only, with a 7-day grace period. 

Out of box  

Ability to create clips/markers: 

Standard function available by permission. 

Out of box  

Redaction: 

Function available on PRO licenses and with proper 

permission set by Agency. 

Out of box  
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User audit and Agency activity tracking: 

Function available on PRO licenses and with proper 

permission set by Agency. 

Out of box  

Uploading: 

User may upload pictures, videos and digital files, 

regardless of recording device. 

Out of box  

Track and assign all devices within Evidence.com. Out of box  

Allows viewing and downloading of all evidence stored in 

Evidence.com. 

Out of box  

Retention: 

Ability to retention level, depending on category of 

evidence. 

Out of box  

 

4. UAT Defects: The Agency will present defect findings directly to TASER’s Project Manager within 

seven (7) days of discovery.  TASER’s Project Manger will record and report the defect to the 

appropriate team at TASER.  Each defect submitted by the UAT team will be addressed, resolved, 

and re-tested by the UAT team prior to closure.   

 

5. Signatures: 

Role Name Signature Date 

Agency Authorized 

Representative 

   

TASER Project Manager 

 

   

Other(s) (if necessary) 
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Training and Documentation 
Prior to implementation, TASER will make available to the FLPD the following 
materials in an electronic format. Training guides, user manuals and product 
documentation include but are not limited to the following. Documentation is 
separated into folders by topic. All materials are the FLPD’s to access and use for 
future training or as needed. 
 
 Best Practices Guide 
 End-to-End Deployment Guide 
 User and Administrator Training Lesson Plans  
 Training Outlines 
 Hardware Installation Guides 
 Sample Body-Worn Camera Policies 
 

Sample Policies and On-Officer Program Information Folder  
This folder contains PDF documentation intended for Agency Head/Program 
Administrator roles.  
 
 Implementation Best Practices  
 Sample Policies Agency References 
 Sample Policies of 20+ Agencies 

 

Deployment Folder 
This folder contains various formats of documentation intended for Agency 
Head/Program Administrator roles.  
 
2016 Checklists – Pre-Deployment & Go Live Folder 
 Axon BWC Go Live Checklist 2016 
 Axon Deployment Glossary 2016 
 Axon PS Pre Arrival Checklist 2016 
 
API Folder  
 Evidence Partner API Overview 2016 Document 
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Evidence Sync Guide Folder 
This folder contains PDF documentation intended for Agency Head/Program 
Administrator roles.  
 
 Categories Retention Schedule 
 Evidence Sync User Manual (English)  
 

Guides and Manuals Folder 
This folder contains various formats of documentation intended for Agency 
Head/Program Administrator roles as well as end-users.  
 
Axon Body 2 
 Axon Body 2 Manual 
 Axon Body 2 Videos 
 Axon Body 2 Quick Start 
 Axon Body 2 Spec 
 Axon Body 2 Dock User Guide 
 
Axon Flex 2 
 Axon Flex 2 Manual 
 Axon Flex 2 Videos 
 Axon Flex 2 Quick Start 
 Axon Flex 2 Spec 
 Axon Flex 2 Dock User Guide 
 
Axon Signal 
 Axon Signal Unit Manual 
 ASU Spec Sheet 
 
Docking Station 
 Axon Dock Mounting Schematic 
 Axon Dock Quick Start 
 E-Dock 6 Bay Sec 

o Evidence.com Dock Installation Guide 
o Evidence.com Dock Wall Bracket Reference Guide V3 
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Documentation 
 Axon Body Quick Start 
 Axon Body User Manual 
 Axon Deployment Guide 
 Axon Flex User Manual 
 Axon Flex Quick Start 
 Axon Body 2 Quick Start 
 Axon Dock Quick Start 
 Evidence.com Admissibility and Chain of Custody 
 Evidence.com and Evidence Sync Requirements 
 Evicence.com Installation Guide 
 Evidence.com Dock Quick Install Guide 
 Evidence.com Security 
 Reporting Instructions 
 
Mobile 
 Axon Capture App Guide for Android 
 Axon Capture App Guide for iOS 
 Axon View 4.0 for Android App Guide 
 Axon View 4.0 for iOS App Guide 
 Axon View Deployment Training Guide  
 
Axon Signal 
 Signal Update Guide 
 

Security Documentation Folder 
This folder contains documentation related to Security and is intended for Agency 
Head/Program Administrator roles.  
 

Training Materials Folder 
This folder contains Training documentation in various formats and is intended for 
use by Trainers, Agency Head/Program Administrator roles.  

 
2016 Deployment Presentations  
 Axon Body 2 (PowerPoint) 
 Axon Flex (PDF) 
 Axon Flex Training Agenda (PowerPoint) 
 Intro Video for Deployments (mp4) 
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2016 Lesson Plans 
 Lesson Plans & Course Outlines  

o Train-the-Trainer (PDF) 
o User Training (PDF) 

Axon Training Videos (mp4) 
 16 videos and examples for training and reference 
 
Product Help & Training Videos (mp4) 
Short and easy to follow step-by-step instructional videos illustrating how to 
perform virtually any task in Evidence.com. 
 50+ videos  
 
Reference Materials 
This folder contains Training documentation in various formats and is intended for 
use by Trainers, Agency Head/Program Administrator roles.  
 
 Evidence.com Administrator and Reference Guide (PDF) – also available in the 

“Help” section of Evidence.com 
 Evidence Import Users (Excel) 
 Implementation Best Practices (Word Doc) 
 Roles and Permissions Chart (Excel) 

 

Performance Measures & Service Levels 
TASER utilizes performance measures throughout all phases of the project. 
Performance measures are based on meeting particular goals that are detailed and 
agreed upon prior to implementation. Examples of these goals are indicated in the 
Implementation Plan and User Acceptance Testing documentation attached with 
this response. When the FLPD determines how it would like to design the solution, 
this documentation will be customized and submitted to the FLPD for approval.  
 
Implementation Performance Measures 
 The FLPD accepts customized project plan 
 Delivery of Hardware 
 Responsiveness of Account/Sales Representative 
 Responsiveness of Account Manager 
 TASER meets all milestones by the date in the project plan 
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Training Performance Measures 
 System administrators demonstrate working knowledge of the system  
 System administrators demonstrate ability to configure the solution 
 End users demonstrate working knowledge of the system  
 End users demonstrate working knowledge of camera function 
 
Go-Live Performance Measures 
 Integration (if applicable) 
 User Acceptance Testing completed and passed  
 Officers using solution in field by “Go-Live” date specified in the Project Plan 
 
Support Performance Measures 
 Evidence.com uptime 
 TASER meets response time indicated in the Service Level Agreement signed off 

on by both parties 
 TASER releases Evidence.com updates on monthly cadence 
 
Our Service Level Agreement is included in Tab 8b. 
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ID Task Name Start Finish Duration PredecessorsResource Names

1 Fort Lauderdale PD Axon Project ‐ 35 Mon 1/16/17 Thu 1/26/17 9 days

2 Fort Lauderdale PD Mon 1/16/17 Thu 1/26/17 9 days

3 Configuration Tasks Mon 1/16/17 Tue 1/24/17 7 days FLPD,TASER

4 Draft Deployment Plan created Mon 1/16/17 Tue 1/17/17 2 days FLPD,TASER

5 Site survey for ETM installation, test bandwidth Mon 1/16/17 Mon 1/16/17 1 day FLPD,TASER

6 ETM registration and configuration Mon 1/23/17 Tue 1/24/17 2 days FLPD,TASER

7 Install and test E.com Docks Mon 1/23/17 Tue 1/24/17 2 days 5,6 FLPD,TASER

8 Evidence.com  Setup (Roles & Permissions,  Categories) Mon 1/16/17 Mon 1/16/17 1 day FLPD,TASER

9 Create user accounts in Evidence.com Mon 1/16/17 Mon 1/16/17 1 day FLPD,TASER

10 Inventory, assign, test all Axon devices Mon 1/16/17 Tue 1/17/17 2 days FLPD,TASER

11 Install AXON Mobile & Evidence Mobile App (Done at the 
time of training) 

Mon 1/16/17 Mon 1/16/17 1 day FLPD,TASER

12 Install MDT Application (SYNC) (Can be done at the time of 
training, IT needed)

Mon 1/16/17 Mon 1/16/17 1 day FLPD,TASER

13 EVIDENCE.COM Training Mon 1/23/17 Mon 1/23/17 1 day 4 FLPD,TASER

14 Evidence.com Super User Training Session 1 Mon 1/23/17 Mon 1/23/17 3 hrs 9 TASER

W
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ID Task Name Start Finish Duration PredecessorsResource Names

15 Evidence.com Super User Training Session 2 (Optional)  Mon 1/23/17 Mon 1/23/17 3 hrs TASER

16 Train The Trainer Mon 1/23/17 Mon 1/23/17 4 hrs TASER

17 Evidence Tech Training Mon 1/23/17 Mon 1/23/17 1.5 hrs TASER

18 Fort Lauderdale Go Live Rollout (35 Units)  Tue 1/24/17 Wed 1/25/17 2 days FLPD,TASER

19 Wave 1 Training Tue 1/24/17 Wed 1/25/17 2 days 9

20 Gear Fit and Training ‐ First Shift Wed 1/25/17 Wed 1/25/17 3 hrs 7,9 FLPD,TASER

21 Gear Fit and Training ‐ Second Shift Wed 1/25/17 Wed 1/25/17 3 hrs 7,9,20 FLPD,TASER

22 Make up Training  Wed 1/25/17 Wed 1/25/17 1 day

23 Gear Fit and Training‐ First Shift Wed 1/25/17 Wed 1/25/17 3 hrs 7,9 FLPD,TASER

24 Gear Fit and Training‐ Second Shift Wed 1/25/17 Wed 1/25/17 3 hrs 7,9,23 FLPD,TASER

25 PIRSA Go Live Complete Thu 1/26/17 Thu 1/26/17 0.75 days 22

26 Post Deployment Meeting  Thu 1/26/17 Thu 1/26/17 2 hrs 22 FLPD,TASER

27

W
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FLPD,TASER

FLPD,TASER

FLPD,TASER

FLPD,TASER

FLPD,TASER

FLPD,TASER

FLPD,TASER

FLPD,TASER

FLPD,TASER

TASER
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Jan 15, '17 Jan 22, '17 Jan 29, '17 Feb 5, '17
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TASER
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Project Team Qualifications 
TASER’s project team is comprised of individuals with experience in law 
enforcement and in supporting our law enforcement partners worldwide. Our most 
experienced and skilled personnel will be involved in the implementation, 
development, deployment, management, and support of the FLPD’s body-worn 
camera and digital evidence management program. With more than 154,000 
cameras in the field, TASER has the experience to evaluate the FLPD's unique 
situation and deploy personnel as necessary. The FLPD will have access to TASER’s 
personnel throughout the life of the project to ensure that the FLPD’s deployment 
is completed successfully and on time.  
 
The following TASER personnel may be involved in some part of the 
demonstrations, pilot, implementation, set up, follow up and support of your Axon 
and Evidence.com program. All of these individuals, and others, work together to 
be an unbeatable team when it comes to the implementation of Axon cameras and 
Evidence.com including the day to day service and support expected by the FLPD. 
 
TASER Regional Support Management Team 
The Regional Support Management team’s primary purpose is to ensure good 
standing health for the FLPD’s Axon and Evidence.com program, and providing the 
necessary resources needed to make sure agencies are set up for success. The 
Regional Support team members accomplish their mission utilizing consistent 
communication and can be reached 24 hours a day, 7 days a week. 
 
TASER’s Regional Support Managers act as primary points of support for customers 
to ensure positive and successful engagement with their Axon & Evidence.com 
deployment. As an expert on all Axon products & services, your Regional Support 
Manager will uncover and maintain an understanding of your goals, pain points, 
and drivers to improve your agency’s customer experience. As updates and 
features are released, your Regional Support Manager will troubleshoot all changes 
to ensure a successful experience for customers.  
 
The following TASER personnel will be available to lead the implementation, set-up, 
follow-up and support of your Axon and Evidence.com program for Phase II – Pilot 
Program (Deployment). 
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Chris Baker, Sr. Regional Support Manager 
Chris is the Sr. Regional Support Manager and supplemental point of contact within 
TASER headquarters. In addition to managing the Regional Support team, his job is 
to ensure a good standing health for your agency’s Axon and Evidence.com 
program by utilizing consistent communication, virtual support, and providing the 
necessary resources needed to make sure you are set up for success. Chris has 
been with TASER since January 2013 and is also the Regional Support Manager for 
the Southeastern US, including Florida, Georgia, North Carolina and Alabama. He is 
based out of TASER HQ in Scottsdale, AZ. 
 
Pre-Sales System Engineers 
TASER's Pre-Sales System Engineers are subject matter experts in the area of 
Software as a Service (SaaS), embedded systems, and networking, leveraging TASER 
International's Evidence.com and Axon body-worn camera systems. As members of 
the TASER sales team, the Sales Engineers support the campaign to provide on-
officer evidence capture devices and SaaS solutions to more than 15,000 police 
departments in the United States and abroad. 
 
Uriel Halioua, Senior Pre-Sales System Engineer 
Uri is a Subject Matter Expert (“SME”) on body-worn video, digital evidence capture 
devices, and TASER's Axon body-worn video cameras as well as Evidence.com and 
other forms of digital evidence management. He conducts customer site 
assessments, including network, electrical, and physical assessments. He also 
provides pre-sales engineering support to both the domestic and international 
sales teams. 
 

TASER Professional Services Team 
In the past 12 months, TASER’s experienced Professional Services Team has 
completed over 211 deployments and has conducted 830 trials and 
evaluations.  
 

The following TASER Professional Services personnel will be available to lead the 
implementation, set-up, follow-up and support of your Axon and Evidence.com 
program for Phase III – Additional Purchase (Anticipated Full Deployments). 
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Charles Foster, Lead Manager, Technical Services 
Charles first started at TASER International in March 2004 in the IT Department and 
advanced to National Field Services Manager until he left the company in 2009. 
During his previous tenure with TASER, Charles was involved in implementing 
countless CEW programs both domestically and internationally as well as assisting 
in creating and teaching the Technical Services and Investigations Course formerly 
known as the Armorer’s Course. He holds a Bachelor of Science in Network and 
Communications Management from DeVry University, has been in the Military since 
2010, and is currently a First Lieutenant in the United States Army Reserve. Charles 
is based out of TASER headquarters in Scottsdale, AZ.  
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CHRISTOPHER BAKER 
 

480-463-2130    ·    cbaker@taser.com 
 

 
 

PROFESSIONAL EXPERIENCE 
 

TASER International   
 
Senior Regional Support Manager                                                                                                  September 2016-Present 
  

• Manage team of Regional Support Managers (RSM) to ensure world class training and support on the 
Axon video system and Evidence.com 

• Implement processes and procedures for RSM team to accomplish team and company objectives 
• Manage the success of trial Evidence.com programs at police departments and sheriff offices in the 

Southeast Region. 
 
Regional Support Manager                                                                                                     January 2013-September 2016 
  

• Direct the implementation of AXON video system and EVIDENCE.com digital evidence maintenance 
software program in over 175 police departments and sheriff’s offices in 22 states. 

• Report status and condition of current customers directly to company executives. 
• Gather feedback from law enforcement officers from across the country and work directly with 

product developers to improve existing products. 
 

Phoenix Suns 
Game Night Basketball Communications Staff                  October 2009 – April 2014 
 

• Train new Game Night Communication Staff members.  
• Record and transcribe interviews with players and coaches.  
• Collect and compile team statistics. 
• Create and distribute statistical information packets that are distributed to all 30 teams along with local and 

national media. 
• Direct interaction with Suns and visiting players as well as local, visiting, and national media. 

Phoenix Mercury 
Basketball Communications Assistant                       March 2010 – April 2012 
 

• Managed and directed the Game Night Communications Staff as well as the Al McCoy Media Center and 
press room during over 50 Phoenix Mercury games.  

• Trained new Game Night Staff members.  
• Created and edited team Media Guide and team Postseason Guide. 
• Analyzed statistics to determine trends and tendencies as well as updated, tracked, and distributed team 

statistics and trends. 
• Facilitated press conferences between home and visiting teams with ESPN.  

 

 
INTERNSHIP EXPERIENCE 

 

Wealth Management Intern,  
Merrill Lynch, Mesa, AZ                                    Summer 2012 
 

• Researched over 100 different companies, bonds, and mutual funds for company information, levels 
of potential risk, historical returns, and related current events to determine potential new 
investment opportunities and reported assessment and possible strategies to a Merrill Lynch Vice 
President. 

• Participated in daily brainstorming exercises to think of creative ways to fix everyday problems and 
create new business solutions. 

 
VOLUNTEER WORK 

Hospice of the Valley; Patient Volunteer                     March 2012 - Present 
 

• Visit and provide emotional and physical aid to terminally ill patients on a weekly basis. 
 
 

EDUCATION 
 

Bachelor of Science; Finance     Graduation: December 2012 
W. P. Carey School of Business at Arizona State University, Tempe, Arizona                         GPA 3.71 
Dean’s List 
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Uriel Halioua 
602-820-5408 
uri@taser.com 

 
 

 
 

Experience 
 

Pre-Sales Systems Engineer 
TASER International - August 2009, Present 

 
I travel across the nation and internationally providing pre-sales support to TASER International's 
sales team. My role is to provide product presentations, answering technical Q&As, assessing 
customer capabilities and needs, and making customers fall in love with the cloud. 

  

 
Subject Matter Expert (SME) pertaining to EVIDENCE.COM and other forms of digital evidence 
management. 
Subject Matter Expert (SME) on on-body video, digital evidence capture devices, and TASER's AXON 
Flex On-Officer video capture device. 
Evangelizes EVIDENCE.COM and TASER video capture solutions. 
Evangelizes Cloud Computing and Software As A Service (SAAS) to the Law Enforcement, Federal, 
and Military Markets. 
Supporting TASER's Weapons and Video Evidence Sales teams in pre-assessment and closure of 
business opportunities. 
Engaging with technology decision makers (Chiefs of Police, Command staff, Sheriffs, Directors of 
IT) through technical sales presentations, solution demonstrations, technical workshops, competitive 
displacement, and exploratory discussions. 
Assisting in RFP/RFI responses. 
Development of custom Video Evidence solutions that do not exist within present product offering to 
customer’s requirements and objectives. 
Documented customer feature requests and issues, providing feedback to sales and product 
management. 
Presenting TASER’s technical & business value proposition at industry events. 
Transfer of industry, technical, and product knowledge to customers and colleagues. 
Proactive planning to prevent post sales issues that shorten time to revenue. 
Close interaction with product and project management to ensure development coincides with the 
growing needs of the customer. 
Conducting customer site assessments.  This includes network, electrical, and physical assessments. 
Sole sales engineer providing pre-sales support to entire domestic and international sales teams. 

 

System Deployment Engineer 
BroadSoft - January 2008, June 2009 

 

Ensure the successful installation, integration, and deployment of our products in customer 
environments while maintaining quality and superior customer satisfaction. 
Provide technical training and product overview. 
Execute an Acceptance Test Plan with a customer representative. 
Correspond with sales engineering and product management during the installation phase. 
Identify design issues, create problem reports, and follow up with customer for resolution. 
Coordinate and execute customer upgrades. 

 

Network Operations 
Primus Telecommunications - January 2004, December 2007 

 
NOC Monkey 

 
Network Operations Specialist 
Sprint - January 2000, January 2003 

 
Tech Support 
RCN - January 1998, January 1998 
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Charles W. Foster II 
 

(602)571-3432 
cfoster@taser.com 

Career Objective                           Seeking a responsible position with a world class organization that will allow me to        
                                                          utilize my vast experience and training 

Professional Profile 
 

• Provided subject matter expertise for customer and technical support to law enforcement 
agencies and Military for advanced TASER products. This included product maintenance, 
problem-solving, trouble-shooting, and implementing proactive procedures and systems 

• Recognized and sought after expert in problem-solving and troubleshooting advanced 
technical products 

• Initiated customer and technical support practices across technical and product areas 
• Planned, organized and implemented proactive procedures on advanced TASER systems 
• Managed training and supervision of customer and technical support personnel 
• Led 41 Military Police soldiers and 1 Combat Medic during combat operations in Kabul, 

Afghanistan 
 

Professional Experience TASER Interna tiona l,  Scottsda le ,  AZ                                   08/2014 – Present 
Profess iona l Services Manag er 
• Contributes recommendations to strategic plans and reviews, prepares and completes 

business plans, implements best practices for all TASER CEW and AXON products 
• Maintain contact with customers, visits operational environments, conducts training, 

benchmarks best practices, and analyzes information and applications 
• Studies, evaluates and re-designs Professional Services programs related to TASER CEW 

and AXON products 
• Provides a level three support resource and technical advice to resolve issues related to 

all TASER CEW and AXON products as well as diagnosing client network problems 

 
Appointment-plus , Scottsda le ,  AZ                                        05/2012 – 8/2014 
Ma jor Account M anag er 
• Responsible for maintaining high level of major account retention by providing world 

class customer service 
• Research and compile major account information and recommend standardization and 

functionality to client 
• Coordinate with high level executives to facilitate account upgrades and grow Enterprise 

solutions 
• Serve as liaison between major account clients and internal departments to include sales, 

client services, information technology and accounting 
• Research, compile and reconcile critical major account information in order to maintain 

good standing with client base 
 

Employbridg e, Inc. ,  Phoenix, AZ                                         03/2010 – 05/2012 

 

Account Manager 
• Secure new accounts and expand business in existing accounts 
• Prepare and present proposals to prospects and clients 
• Develop and expand network of community contacts to maximize business development 

opportunities 
• Cooperate with and engage support of operations staff to assure business is serviced 

successfully 
• Meet and exceed monthly sales quotas 
• Demonstrate the company core values, operating principles and service differentiators 
• Document and maintain accurate information in database 

 
 
 
 
 
 
 
 
 
 

 

 TASER Interna tiona l Inc. ,  Scottsda le ,  AZ                            03/2004 – 11/2009  
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National Field Services Manager 
• Oversaw the scheduling and training of all support personnel 
• Directed field service personnel who performed on-site routine services including 

installation, maintenance and repair 
• Trained, motivated, counseled and monitored the performance of all customer and 

technical support department staff 
• Managed all support personnel to ensure that customers are retained, satisfied and that 

their needs are fulfilled 
• Managed resources to achieve service goals and assigned work schedules to ensure 

quality and timely delivery of service 
• Instructed TASER Technicians Course to Law Enforcement and Military agencies 

Worldwide 
• Developed new prospects and interacted with existing customers to increase sales of 

products and/or services 

 

Military Experience United Sta tes  Army Reserve, Mesa , AZ                                  7/2010 – Present 
First Lieutenant, Platoon Leader 
• Responsible for designing, executing and evaluating training exercises to ensure platoon 

can fulfill its mission 
• Develop the management and leadership abilities of junior Non-Commissioned Officers 
• Command, direct and lead military police units in both tactical and peacetime 

environments 
• Prepare plans, policies and regulations pertaining to organization, training, operations 

and equipment of military police units and personnel for both combat and law 
enforcement operations 

• Coordinated and implemented security parameters in collaboration with multiple foreign 
embassies, foreign militaries, governmental and non-governmental agencies located in 
Kabul, Afghanistan 

• Liaison to base commander for a Forward Operating Base located in Kabul, Afghanistan 
for all base defense and force protection matters 

 

 

Education DeVry University, Phoenix, AZ                                                            02/2004 
B.S., Network and Communications Management 

 

 U.S. Army Officer Candidate School, Fort Benning, GA                       03/2011 

U.S. Army Military Police Basic Officer Leaders Course,                     08/2011 
Fort Leonard Wood, MO 
 

 

Accomplishments                     Awarded TASER CEO Award for Excellence twice 
                                                      Awarded Bronze Star Medal 
                                                      Increased sales over 200% from previous quarter within first 90 days 
                                                      Achieved highest all-time Monthly Recurring Revenue in first 30 days 
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Travel Costs 
Travel costs are included in the Professional Services package costs. 
 
Facility and Other Requirements 
The FLPD should designate a Project Manager and an IT point of contact to oversee 
the project and facilitate communication with TASER implementation staff. The 
FLPD will also need to select an Evidence.com Super Administrator. This role does 
not differ from other Administrator accounts setup within the agency - it is simply 
the first account that is required to be set up for a new agency. 
  
On-Site Resources 
TASER will need a room dedicated to the training process while on-site. The room 
will need to be equipped with sound/AV equipment, a projector, and internet 
connectivity. For the User/Admin trainings, if a computer lab is available, that would 
be preferred if it can accommodate the aforementioned equipment. 
 

Architectural Plan 
 
The Evidence.com VMS is a multi-tenant hosted web-based cloud service based on 
a modern micro service architecture including a dynamic web application for 
evidence management and optional mobile applications for iOS and Android. The 
cloud service uses a variety of technologies including modern data storage systems 
(SQL and NOSQL based), cloud object storage, cloud compute resources, and 
various security tools and technologies. Evidence.com also offers a secure API 
platform for custom application integration and federated authentication and user 
management using standards-based protocols (SAML). All content stored within 
Evidence.com is encrypted in motion and at rest. 
 
Evidence.com is a cloud-hosted digital evidence management solution provided as 
a service (SaaS) application. It is horizontally scalable and can elastically adapt to 
accommodate any traffic volumes. Internally, the solution uses a service oriented 
architecture where functionality is provided by discrete compassable services that 
can run on one or many servers. This allows individual components to scale to 
handle changes in traffic volumes. 
 
Software is included in the purchase of Evidence.com licenses. 
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Software 
 Evidence.com 

 
Evidence.com is a source-agnostic digital evidence management system, allowing 
for digital evidence of any kind such as digital images, digital audio files, 
etc. Evidence.com and Evidence Sync both have UI/UX interfaces for direct upload 
of any digital content from a user’s computer. 
 
 Evidence Sync 

TASER’s Evidence Sync software client allows connectivity to Windows based 
Mobile Data Terminals (MDT), Mobile Data Computers (MDC), or desktop 
computers. Using a USB cable, the Axon camera can be connected to any of the 
listed devices, allowing for annotation of captured videos with metadata, upload, 
and charging. Evidence Sync is provided freely to customers. 

 
 Axon Mobile Application Suite: Axon View and Axon Capture 

 
Axon View is a mobile application that wirelessly connects with your Axon 
camera to provide instant playback of unfolding events from the field, in the 
field. You can use the app's live display to ensure your camera is well-placed, 
and the playback function helps eliminate the “he said, she said” on the spot. 
 
Axon Capture is an application built specifically for law enforcement that allows 
officers to capture digital evidence right from the field. The app eliminates the 
need to carry three separate devices for photo, video, and audio recording. 
Instead, it builds upon the capabilities already in your pocket with the security 
and organization needed to protect truth. You can add tags, titles or GPS 
coordinates to any recordings before you upload the data to Evidence.com. 

 
Hardware 
 Axon cameras, mounts and cables 

The Axon on-officer video system functions as the capture device. All videos are 
captured as MP4 files and should be playable in most if not all video players. 

 
 Axon Docks 

The Axon Dock serves as the charging and upload station for the Axon camera. 
The docks terminate directly into the local LAN, then securely route over the 
Internet to Evidence.com. 
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Hardware and Software 
Axon hardware delivers a full turn-key-solution and is specifically designed to meet 
the needs of law enforcement. TASER is the sole manufacturer of the Axon and 
Evidence.com product lines and does not to depend on third party components 
and third party support.  
  

Item Description 
Hardware 
Axon Flex 2 POV camera 
Axon Flex 2 Controller PS and control unit for Axon Flex system 
Axon Flex 2 Mounts Variable mounting options for Axon Flex system 
Axon Flex 2 Cable P1-P1 cable to connect Axon Flex DVR to Axon Flex Controller 
Axon Flex 2 Controller 
Holster Variable holster options to mount Axon Flex controller to Officer's body 
Axon Body 2 2nd Gen of Axon's single-piece BWC system 
Axon Body 2 Holster Variable holster options to mount Axon Body 2  to Officer's body 

Data/Power Cable 
USB-P1 cable to connect Axon Camera Systems to Personal 
Computer/MDCs to manage Data or Charging Axon Flex Controllers 

Axon Dock 
Docking stations to Upload BWC Videos to Evidence.com and charging 
batteries automatically. Each Axon dock may have up to 6 docking bays 

Software 

Evidence.com 

Evidence.com is a cloud-hosted digital evidence management solution 
provided as a service (SaaS) application. It is horizontally scalable and can 
elastically adapt to accommodate any traffic volumes. Internally, the 
solution uses a service-oriented architecture where functionality is 
provided by discrete compassable services that can run on one or many 
servers. This allows individual components to scale to handle changes in 
traffic volumes. 
 
The application is designed to support uploads from multiple users, 
devices, and locations, simultaneously from thousands of agencies across 
the United States. It is also possible for concurrent users to access the 
same video at the same time 

Evidence Sync 
Software to allow secure Data upload from Personal Computer/MDCs to 
Evidence.com 
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Axon Solution Map 
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Evidence.com Solution Diagram 
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Continuity of Operations/Disaster Recovery Plan 
TASER International maintains disaster recovery procedures and business 
continuity plans for Evidence.com. Due to the distributed nature of the application, 
infrastructure and data, traditional disaster recovery tests from media are not 
performed as the redundant operations and geographically distributed hardware 
are continuously tested in the course of normal business operations. Business 
continuity plans are tested in a table-top setting on a periodic basis. 
 
In the event of a disaster, the system will failover automatically to the secondary 
site and provide uninterrupted service to customers, providing uninterrupted 
access during disaster events. Data centers offer world-class security, system 
protection, employ backup power, climate control, alarms, and seismic bracing. 
 
All data and systems are stored in the United States and are replicated between 
two data centers. In the event of a disaster, the system will failover automatically to 
the secondary site and provide uninterrupted service to any customer system. This 
provides uninterrupted access during disaster events. 
 
Information Security Policies - Cloud Hosting Policy 
 
Security Compliance Certification 
TASER deploys a comprehensive Information Security Program (ISP) to provide for 
the confidentiality, integrity and availability of all customer data in Evidence.com. 
Security is integrated throughout TASER International's products, development 
processes and corporate culture to ensure the security of data and maintain trust 
with customers. Our security program includes frequent penetration tests, static 
code analysis, white box testing, and designing of solutions that provide PKI-based 
end-to-end encryption with digital authenticity and integrity signing.  
 
The Evidence.com Information Security program is compliant with the defined 
requirements of ISO/IEC 17021:2011 and ISO/IEC 27001:2013, and is rigorously 
reviewed and audited to ensure compliance with the CJIS Security Policy.  
 
Evidence.com will allow the FLPD to configure granular role-based access controls 
to ensure only authorized individuals can view and perform authorized actions on 
FLPD data.  
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Evidence.com supports customer single sign-in (SSO) and account registration over 
Security Assertion Markup Language (SAML) to enable integration into existing 
FLPD identity services. 
 
Security Features 
Additionally, Evidence.com provides many security features and capabilities to 
enable customers to secure digital evidence including password complexity 
requirements, failed login limits, and enforced timeout settings. Multi-factor 
authentication (MFA) options are also configurable for user login and prior to 
administrative actions. MFA can use a one-time code via SMS or phone call-back to 
provided phone numbers. Evidence.com requires two-factor authentication for all 
system administration access and many has features to provide robust access 
control. Administration is performed over a secured VPN connection.  
 
Passwords for system and application administration requires nine character 
passwords and contain at least three of the four character categories (Upper letter, 
Lower letter, Number, Symbol). Step-up authentication is performed using a one-
time, 6-character code delivered out-of-band to a previously authenticated device. 
 
Evidence.com safeguards the integrity and authenticity of digital evidence. Features 
ensure evidence meets chain-of-custody requirements and authenticity can be 
proven to be authentic and free from tampering in the following ways: 
 Forensic fingerprint of each evidence file using industry standard SHA hash 

function. Integrity is validated before and after upload to ensure no changes 
occurred during transmission. 

 Full tamper-proof audit records are created in real-time and available for FLPD 
review and monitoring. The evidence logs capture the when, who and what for 
each evidence file. These records cannot be edited or changed, even by account 
administrators. 

 Original evidence files are never altered; even when derivative works (video 
segments) are created. 

 Deletion protection, including deletion approval workflows, deletions 
notification emails, and a deletion remorse period to recover accidently deleted 
evidence files. 
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Access to Client Data 
All customer access to data is controlled at layer 7 of the OSI model within the web 
application interface over HTTPS. Additionally, Evidence.com enables FLPD to 
control access at layer 4 of the OSI model by establishing IP whitelisting to define 
and limit the IP ranges in which an FLPD user may access Evidence.com. TASER 
International also protects Evidence.com at layer 4 by blacklisting known malicious 
IP addresses. TASER International protects and controls access on behalf of all 
Evidence.com customers at layer 3 of the OSI model. Customer data is uniquely 
identified and marked to ensure appropriate segregation of customer data.  
 
To protect the web application, TASER International deploys a web application 
firewall (WAF) to actively protect against threats in real-time. Additionally, TASER 
International performs at least quarterly penetration testing of Evidence.com. 
Penetration testing includes testing to ensure customer data segregation is 
maintained and not commingled. 
 
Encryption 
All evidence data is encrypted at rest and in transit. Robust SSL/TLS is implemented 
for data in transit using TLS 1.2 with a 256 bit connection and Perfect Forward 
Secrecy. Evidence data stored at rest is encrypted with at least 256 bit AES. 
 
Disaster Recovery and Continuity Plan 
TASER has designed Evidence.com to be highly scalable and extremely resilient. 
Evidence.com customer data is stored within data centers located in Boydton, VA 
and Des Moines, IA. Each data center offers world-class security and system 
protection. All data centers employ backup power, climate control, alarms, and 
seismic bracing. 
 
In the event of a disaster, the system will failover automatically to the secondary 
site and provide uninterrupted service to customers, providing uninterrupted 
access during disaster events. 
 
The application's highly resilient architecture and application delivery is supported 
by the Service Level Agreement established with TASER International’s customer 
base. 
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TASER maintains a Business Continuity Plan that encompasses Evidence.com 
operations and resiliency capabilities. This plan is reviewed periodically and is ISO 
27001certified. 
 
Design, development and maintenance of Evidence.com is performed by TASER 
personnel within authorized facilities. These facilities are included in scope TASER’s 
International Information Security Program. Design, development and maintenance 
are only performed in the United States. FLPD data stored within Evidence.com will 
remain in the United States. 
 
TASER has developed and operates secure software development lifecycle 
procedures (SDLC). Execution within the SDLC ensures security is evaluated at every 
phase of development and that quality measures are met. TASER does not 
outsource the development of Evidence.com and development resources are 
assigned and dedicated to the on-going development, quality and security of the 
product. 
 
CJIS Compliance 
TASER acknowledges and abides by all aspects of the CJIS Security Addendum, and 
we are contractually committed to meeting CJIS, as the CJIS Security Addendum is 
included by reference into the Evidence.com Master Services Agreement. 
 
All TASER CJIS-authorized personnel are required to complete CJIS security training 
in compliance with the CJIS Security Policy. TASER uses 'CJIS Online' from Peak 
Performance Solutions to conduct and coordinate CJIS-specific security training. 
TASER personnel training records are available to customers within the CJIS Online 
system. Any additional FLPD-specific security awareness training can be conducted 
as required. 
 
In addition to security awareness, training, TASER CJIS-authorized personnel have 
undergone state and federal fingerprint based checks in certain states. TASER is 
prepared to coordinate with FLPD to ensure that all TASER CJIS-authorized 
personnel undergo checks in alignment with the requirements of the FLPD. 
 
TASER’s CJIS compliance status has been validated independently by CJIS ACE and 
the underlying security program is audited on at least an annual basis by an 
additional third party as part of TASER’s ISO 27001program. 
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Risk Detection 
Evidence.com employs advanced detection and analysis capabilities of system 
events. This includes automated detection and alerts for unusual activity or attacks. 
 
TASER International maintains a robust information security program designed to 
provide a high level of protection against current and emerging threats. This 
includes logging all access to evidence data and systems, and robust evidence audit 
reports within Evidence.com. 
 
The Evidence.com infrastructure utilizes a multi-tier design that segregates the 
database tier from web and application tiers using firewalls and network ACLs. 
Evidence.com utilizes host-based firewalls on all applicable systems. Host based IDS 
& AV are deployed on applicable systems. 
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Reports 
Evidence.com allows administrators and those with the reporting permission to 
generate reports showing Evidence.com utilization. These options can help your 
agency turn that data into valuable answers to ensure your Evidence.com account 
is providing you with the flexibility and utility your agency deserves. Evidence.com 
has pre-set categories; however, agencies can add customized categories based on 
Agency guidelines and protocols. 
 
 

 
 
Report Types 
 
 Evidence Created — Lists all evidence on your agency’s account in order of 

when the data was created. It also lists all associated metadata attached to 
those pieces of evidence. 

 Evidence Deleted — Lists all evidence deleted and associated metadata on your 
agency’s account in order of when the data was deleted. This report will give 
better monitoring of automated deletions and help ensure a proper retention 
policy is in place. 

 Category Summary — Lists the current count of total files and file size in 
megabytes (MB) for each category as well as the percent of files assigned to that 
category. 
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 Uncategorized Evidence — Lists users with uncategorized evidence assigned to 
them. A second tab on the export lists every piece of uncategorized evidence 
and includes the owner information, evidence title, date recorded, and link to 
the evidence. 

 User Summary — Lists total files and file size in MB, broken out by owner of the 
evidence. The counts are further broken out by evidence type, active, and 
deleted evidence. 

 Axon Video Summary — Lists usage metrics on Axon videos uploaded to your 
agency. The first tab is a summary of Number of videos, hours, and MB 
uploaded. The second tab breaks out uploads by the specified grouping: Day, 
Month, or Year. 

 Sharing Audit Report — The Sharing Audit report exports a list of all user 
actions related to sharing evidence and cases to a CSV file. You can specify the 
date range for the report.  

 
A report can take minutes to several hours to generate, depending on the size of 
the report. To run a report, you must be allowed the Generate Reports permission. 
You can download reports either by visiting the Reports page or by the download 
link in a notification email. Completed reports are available from the Download 
Queue section of the Reports page. If you have permission to run reports, you can 
download reports that any user has run.  
 
Evidence.com reports are spreadsheets in an XLSX file format, which can be opened 
by many spreadsheet applications. Reports include all relevant metadata for the 
items included in the report. Using the Microsoft Excel pivot table function, you can 
group evidence by any of the fields, such as owner or badge ID, to get a better 
understanding of individual officer usage or certain category retentions over a 
given period of time. 
 
Exporting Evidence Search Results for Reports 
You can export the results of an evidence search as a list in PDF, Excel, text, or CSV 
format using data from the following search filters. 
 
Evidence Search Filters  
 ID — Limits search results to evidence whose ID includes the characters you 

enter in the ID box. For more information, see Text Search Details.  
 Title — Limits search results to evidence whose title includes the characters you 

enter in the Title box. For more information, see Text Search Details.  
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 Category — Limits search results to evidence that is assigned to the category 
that you select. By default, search results include evidence assigned to any 
category, including uncategorized evidence.  

 Date — Limits search results by either the recorded, uploaded, or deletion date 
of evidence, as selected. You must also specify a date range by using the From 
and To boxes, else the search is not limited by date range. Search results are 
inclusive of the dates specified.  
1. From — The start of the date range. If the From box is empty, the date range 

begins with the earliest possible date.  
2. To — The end of the date range. If the To box is empty, the date range ends 

with today.  
 File Type — Limits search results to the file type selected. By default, search 

results include all file types.  
 Owner — Limits search results to evidence owned by the user specified. To 

specify the user, click in the Owner box, start typing the name of the user, wait 
for the system to show the matching users, and then click the user you want.  

 Uploaded By — Limits search results to evidence uploaded by the user 
specified. To specify the user, click in the Uploaded By box, start typing the 
name of the user, wait for the system to show the matching users, and then click 
the user you want.  
Status — Limits search results to evidence whose status matches the status 
selected. By default, evidence searches are limited to evidence with a status of 
Active.  
 

 Tag — Limits search results to evidence whose tags includes the characters you 
enter in the Tag box. For more information, see Text Search Details.  

 Group — Limits search results to evidence owned by members of the group 
specified. To specify the group, click in the Group box, start typing the name of 
the group, wait for the system to show the matching groups, and then click the 
group you want.  

 Flagged — Limits search results to evidence whose flag status matches the flag 
status selected. 

 
Users can generate reports using the current version of the following browsers: 
 Microsoft Internet Explorer 
 Google Chrome 
 Mozilla Firefox 
 Apple Safari 
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Evidence.com Partner API  
The Evidence.com Partner API provides a programmatic means to access the data 
in your Evidence.com agency. By developing API-compliant client software or using 
third-party client software, you can use the Partner API to integrate your 
Evidence.com agency with other systems. An API client can request create, read, 
update, and delete operations on a variety of data resources such as reports. 
 
By using the Partner API, you can address your agency’s specific operational needs.  
 
The API provides the means to achieve customized ends, such as Customized 
Reporting. When your agency needs to audit user behavior for policy compliance, 
such as timely application of critical metadata, the Evidence.com dashboard and 
reports may not support the precise need. Through the Partner API, you can 
retrieve the necessary user and evidence data and provide it to the application or 
system that will perform custom analysis in support of your policies. 
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TAB 5 LICENSE, SOFTWARE SUBSCRIPTION, HOSTING SERVICES, ANNUAL SUPPORT AND MAINTENANCE AND PROFESSIONAL SERVICES AGREEM ENTS 

Return Policy 
 
Return Material Authorization Procedure 
The Return Material Authorization (RMA) department is located at the TASER 
International Headquarters in Scottsdale, Arizona, USA. The RMA department 
prioritizes returned products for analysis and/or repair on a First-In-First-Out (FIFO) 
basis, based on the severity of the complaint (or unless otherwise requested by 
the agency). The general turn-around-time for a full resolution is less than 14 
calendar days from receipt of the returned product. 
 
Agencies are required to submit a request for repair/replacement via the TASER 
RMA website and are responsible for all shipping costs (unless already agreed upon 
in advance). Upon receipt of them item(s), the RMA department will conduct a 
failure analysis investigation to determine the root cause of the issue and repair the 
item if possible. It is at TASER’s sole discretion to repair or replace a device as 
identified in the original manufacturer warranty and/or extended warranty policy.  
 
Standard Manufacturer Warranty  
TASER warrants that its law enforcement hardware products are free from defects 
in workmanship and materials for a period of one (1) year from the date of receipt. 
TASER-Manufactured Accessories are covered under a limited 90-day warranty 
from the date of receipt. Non-TASER manufactured accessories are covered under 
the manufacturer’s warranty. 
 
Extended Warranty 
There are extended warranties available, which will cover the hardware for 3 years 
total (1 year manufacturer’s warranty plus 2 years extended). 
 
The TASER Assurance Plan (TAP)  
The TASER Assurance Plan (TAP) includes the extended warranty coverage 
described above, as well as spare products and upgraded models at the end of the 
TAP Term. The TASER Assurance Plan (TAP) is bundled into the purchase price of 
the Ultimate and Unlimited Plan Evidence.com licenses. The TAP includes Axon 
camera upgrades every 2.5 years, TASER’s extended warranty and spare cameras.  
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The TASER Assurance Plan (TAP) includes the extended warranty coverage 
described in the current hardware warranty, as well as spare products and 
upgraded models at the end of the TAP Term. TAP does not apply to software or 
services offered for, by, on, or through the TASER.com or Evidence.com websites. 
You may not have both an optional extended warranty and TAP on Axon products.  
 
Software Upgrades and Updates 
The latest product features and enhancements are included as part of your 
investment in Evidence.com. Software is updated regularly throughout the year, 
and these updates are included in the price of your software licenses. 
 
TASER’s Cost Proposal (provided under separate cover) includes options for the 
TASER Assurance Plan warranty coverage. 
 
Please see the TASER Master Services and Purchasing Agreement included in Tab 
8b, which outlines the full terms and conditions of the standard manufacturer 
warranty, extended warranty and TASER Assurance Plan. 
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TAB 6 REFERENCES 
 

BEGIN CONFIDENTIAL INFORMATION 
 

1. Orange County, FL Sheriff’s Office 
2500 W. Colonial Dr. 1st Floor 
Orlando, FL 32804 
 

Vicki Bickford, (407)254-7270 ext. 70798, Vicki.Bickford@ocfl.net 
 

 Date: March 2015 – November 2015 (Trial through deployment) 
 Total / Type of camera used: 660 Axon Flex cameras  
 Currently storing data per year: Unlimited Storage 
 Date cameras were deployed: August 2015 Total cost of the project 
 Contract amount: $3.3mm over five years 

 

2. Broward County, FL Sheriff’s Office 
2601 W. Broward Blvd 
Ft Lauderdale, FL 33312 
 

Sergeant Kevin McClure, 954-831-8741 (Desk), Kevin_Mcclure@sheriff.org  
 

 Date: March 2016-September 2016 (Trial to Deployment) 
 Total / Type of camera used: Up to 1,500 Axon Body 2 cameras  
 Currently storing data per year: 17TB per year is the average 
 Date cameras were deployed: September 2016 
 Contract amount: $5.7mm over five years 

 

3. Pasco County, FL Sheriff’s Office 
20101 Central Blvd  
Land O’ Lakes, FL 34637 
 

Lt. Robert Gartnberg, (813) 235-6180, rgartenberg@pascosheriff.org 
 

 Date: August 2014-March 2015 (Trial through phased deployment) 
 Total / Type of camera used: 415 Axon Flex cameras  
 Currently storing data per year: Unlimited Storage 
 Date cameras were deployed: December 2014 
 Contract amount: $2mm over five years 

 

END CONFIDENTIAL INFORMATION 
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City of Fort Lauderdale 
Integrated Body Worn Cameras and Digital Evidence Management System | Bid 766-11825 

Technical Proposal  
 

 1 

TAB 7 M/WBE PARTICIPATION / 
SUBCONTRACTORS 
If your firm is a certified minority business enterprise as defined 
by the Florida Small and Minority Business Assistance Act of 1985, 
provide copies of your certification(s). If your firm is not a certified 
M/WBE, describe your company’s previous efforts, as well as 
planned efforts in meeting M/WBE procurement goals under 
Florida Statutes 287.09451. 
 
TASER is not a certified minority business enterprise. TASER makes all good-faith 
efforts to research and acquire MBE / WBE firms, subcontractors, consultants and 
employees as needed to successfully complete our projects. Because TASER is the 
sole manufacturer of the Axon and Evidence.com product lines, it has not been a 
necessity to hire outside entities or subcontractors. 
  
Since TASER performs every portion of the system implementation as well as on-
going support, this methodology will add simplicity to the execution of your 
program, as you will only need to work with one vendor to get your entire system 
up and running. This adds value and cost benefits to your project and department 
due to the consistency of one company successfully managing and coordinating 
your project. 
 
 

SUBCONTRACTORS 
Proposer must clearly identify any subcontractors that may be 
utilized during the term of this contract. 
 
We (TASER) are the sole manufacturer of the Axon and Evidence.com product lines 
and therefore do not subcontract outside entities.  
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October 24, 2016 

City of Fort Lauderdale 
Procurement Services Division 
Room 619, City Hall 
100 North Andrews Avenue 
Fort Lauderdale, Florida 33301 
Attn: Adam Makarevich 

RE:   REQUESTED EXCEPTIONS TO CITY OF FORT LAUDERDALE SOLICITATION 766-11825 
FOR INTEGRATED BODY WORN CAMERAS AND DIGITAL EVIDENCE MANAGEMENT 

Dear Mr. Makarevich: 

Please find below TASER International, Inc.’s (TASER) exceptions to the above-referenced solicitation. 
TASER is open to further discussions regarding requested changes, and it reserves the right to negotiate 
the terms of the Terms and Conditions attached to the Solicitation. 

1. Addition of TASER’s Terms and Conditions.
TASER respectfully requests that its Master Services and Purchase Agreement be incorporated as an
exhibit into the final contract award. TASER agrees to negotiate with the City on these terms and
conditions, and if any of TASER’s terms and conditions conflict with the negotiated terms and conditions of
the contract documents, the City’s contract document will control.

2. Introduction to Request for Qualification. Section 1.17
TASER respectfully requests that the second paragraph of this section be amended as follows:
The City of Fort Lauderdale shall be given notice 3010 days prior to cancellation or modification of any
stipulated insurance. The insurance provided shall be endorsed or amended to comply with this notice
requirement. In the event that the insurer is unable to accommodate, it shall be the responsibility of the
Respondents to provide the proper notice. Such notification will be in writing by registered mail, return
receipt requested and addressed to the Procurement Services Division.

3. Scope of Services. Section 2.14(e)
TASER respectfully requests that this section be amended as follows:
FLPD will not pay annual maintenance or support fees in advance of services being provided. In the event
the Contract is terminated, the Successful Proposer will issue a refund of any prepaid amounts on a
prorated basis. Maintenance and support should be provided to FLPD at no change for a period of one (1)
year after Final Acceptance by FLPD.

4. Special Terms and Conditions. Section 3.1.
TASER respectfully requests that the last paragraph of this section be amended as follows:
The Successful Proposer represents and warrants to FLPD that the proposed system is free from defects
and will function and perform as represented by the Successful Proposer. The Successful Proposer
warrants the fitness of the proposed system to meet FLPD requirements as reflected in Successful
Proposer’s response to Attachment A, - Functional and Non- Functional Requirements. A breach by the
Successful Proposer of this provision of the Contract, that remains uncured by the Successful Proposer for
thirty days after notification from FLPD, may result in termination for cause and the Successful Proposer
shall return to FLPD all amounts paid under the Contract within five business days of notification of breach
by FLPD.
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5. Special Terms and Conditions. Section 3.9. 
TASER respectfully requests that this section be amended as follows: 
The title and risk of loss of the hardware/software shall not pass to the City or any participating 
agency and any/all system parts listed herein until they actually receive, take possession and 
accept of the goods at the point or points of delivery. In the event any hardware arrives damaged or 
defective, the Successful Proposer will repair or replace such hardware at no cost to the City. All products 
furnished hereunder shall be delivered free on board (F.O.B.) FLPD facility destination. 
 
 
Best Regards, 

 
Alissa McDowell 
Contracts Manager 
amcdowell@taser.com 
480.905.2038 
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MASTER SERVICES AND PURCHASING AGREEMENT 

between 

TASER INTERNATIONAL, INC. 

and 

Ft. Lauderdale Police Dept. - FL 

CITY Agreement Number: 
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MASTER SERVICES AND PURCHASING AGREEMENT 

This Master Agreement (the Agreement) by and between TASER International, Inc., (TASER or Party) a 
Delaware corporation having its principal place of business at 17800 N 85th Street, Scottsdale, Arizona, 
85255, and Ft. Lauderdale Police Dept. - FL , (Agency, Party or collectively Parties) having its principal place 
of business at 1300 W. BROWARD BLVD, Fort Lauderdale, FL, 33312, is entered into as of December, 31, 
2016 (the Effective Date). 

This Agreement sets forth the terms and conditions for the purchase, delivery, use, and support of TASER 
products and services as detailed in Quote # Q-87708 (the Quote), which is hereby incorporated by reference. 
It is the intent of the Parties that this Agreement shall act as a master agreement governing all subsequent 
purchases by Agency of TASER Products and all subsequent quotes accepted by Agency shall be also 
incorporated by reference as a Quote.  In consideration of this Agreement the Parties agree as follows: 

1 Term. This Agreement will commence on the Effective Date and will remain in full force and effect 
until terminated by either Party. TASER services will not be authorized until a signed Quote or 
Purchase Order is received, whichever is first.   
1.1 Evidence.com Subscription Term: The Initial Term of the Subscription services will begin 

after shipment of the Product. If shipped in 1st half of the month, the start date is on the 1st 
of the following month. If shipped in the last half of the month, the start date is on the 15th of 
the following month. Subscription Services will automatically renew for additional successive 
Terms of one (1) year after completion of the initial Term at the list price then in effect, unless 
the Agency gives TASER written notice of termination within sixty (60) days prior to the end of 
a one (1) year period.   

1.2 Professional Services Term: Amounts pre-paid for professional services as outlined in the 
Quote and the Professional Service Appendix must be used within 6 months of the Effective 
Date.  

2 Definitions. 
“Business Day” means Monday through Friday, excluding holidays. 

“Confidential Information” means all nonpublic information disclosed by TASER, TASER affiliates, 
business partners of TASER or their respective employees, contractors or agents that is designated as 
confidential or that, given the nature of the information or circumstances surrounding its disclosure, 
reasonably should be understood to be confidential.  

“Documentation” means the (i) specifications, explanatory or informational materials, whether in 
paper or electronic form, that relate to the Services provided under this Agreement, or (ii) user 
manuals, technical manuals, training manuals, warnings, specification or other explanatory or 
informational materials, whether in paper or electronic form, that relate to the Products provided 
under this Agreement. 

 “Evidence.com Service” means TASER web services for Evidence.com, the Evidence.com site, 
EVIDENCE Sync software, EVIDENCE Mobile App, Axon® Mobile App, other software, maintenance, 
storage, and product or service provided by us under this Agreement for use with Evidence.com. This 
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does not include any Third Party Applications, hardware warranties, or the my.evidence.com services. 

“Installation Site” means the location(s) where the Products are to be installed. 

“Policies” means the Trademark Use Guidelines, all restrictions described on the TASER website, and 
any other policy or terms referenced in or incorporated into this Agreement. Policies do not include 
whitepapers or other marketing materials. 

“Products” means all TASER equipment, software, cloud based services, Documentation and software 
maintenance releases and updates provided by TASER under this Agreement. 

“Quote” is an offer to sell, is valid only for products and services listed on the quote at prices on the 
quote. All Quotes referenced in this Agreement or issued and accepted after the Effective Date of 
this Agreement will be subject to the terms of this Agreement.  Any terms and conditions contained 
within the Agency’s purchase order in response to the Quote will be null and void and shall have no 
force or effect.  TASER is not responsible for pricing, typographical, or other errors in any offer by 
TASER and TASER reserves the right to cancel any orders resulting from such errors. TASER reserves 
the right to adjust prices or Products unless otherwise specified in the Quote.  

“Resolution Time” means the elapsed time between TASER’s acknowledgment of an issue until the 
problem in the Services has been resolved, which does not include time delays caused by the 
Agency or by third parties outside of TASER’s reasonable control. 

“Services” means all services provided by TASER pursuant to this Agreement. 

“Agency Content” means software, data, text, audio, video, images or other Agency content or any 
of the Agency’s end users (a) run on the Evidence.com Services, (b) cause to interface with the 
Evidence.com Services, or (c) upload to the Evidence.com Services under the Agency account or 
otherwise transfer, process, use or store in connection with the Agency account. 

3 Payment Terms. Invoices are due to be paid within 30 days of the date of invoice.  All orders are 
subject to prior credit approval. Payment obligations are non-cancelable and fees paid are non-
refundable and all amounts payable will be made without setoff, deduction, or withholding. If a 
delinquent account is sent to collections, the Agency is responsible for all collection and attorneys’ 
fees. 

4 Taxes.  Unless TASER is provided with a valid and correct tax exemption certificate applicable to the 
purchase and ship-to location, the Agency is responsible for sales and other taxes associated with the 
order.    

5 Shipping; Title; Risk of Loss; Rejection.  TASER reserves the right to make partial shipments and 
products may ship from multiple locations. All shipments are E.X.W. via common carrier and title and 
risk of loss pass to the Agency upon delivery to the common carrier by TASER. The Agency is 
responsible for all freight charges. Any loss or damage that occurs during shipment is the Agency’s 
responsibility. Shipping dates are estimates only. The Agency may reject nonconforming Product by 
providing TASER written notice of rejection within 10 days of shipment.  Failure to notify TASER within 
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the 10 day rejection period will be deemed as acceptance of Product. 

6 Returns.  All sales are final and no refunds or exchanges are allowed, except for warranty returns or 
as provided by state or federal law.  

7 Warranties. 
7.1 Hardware Limited Warranty. TASER warrants that its law enforcement hardware products 

are free from defects in workmanship and materials for a period of ONE (1) YEAR from the 
date of receipt. Extended warranties run from the date of purchase of the extended warranty 
through the balance of the 1-year limited warranty term plus the term of the extended 
warranty measured after the expiration of the 1-year limited warranty. CEW cartridges and 
Smart cartridges that are expended are deemed to have operated properly. TASER-
Manufactured Accessories are covered under a limited 90-DAY warranty from the date of 
receipt. Non-TASER manufactured accessories are covered under the manufacturer’s 
warranty. If TASER determines that a valid warranty claim is received within the warranty 
period, TASER agrees to repair or replace the Product. TASER’s sole responsibility under this 
warranty is to either repair or replace with the same or like Product, at TASER’s option.  

7.2 Warranty Limitations.  
7.2.1 The warranties do not apply and TASER will not be responsible for any loss, data loss, 

damage, or other liabilities arising from: (a) damage from failure to follow instructions 
relating to the Product’s use; (b) damage caused by use with non-TASER products or 
from the use of cartridges, batteries or other parts, components or accessories that 
are not manufactured or recommended by TASER; (c) damage caused by abuse, 
misuse, intentional or deliberate damage to the product, or force majeure; (d) damage 
to a Product or part that has been repaired or modified by persons other than TASER 
authorized personnel or without the written permission of TASER; or (e) if any TASER 
serial number has been removed or defaced. 

7.2.2 To the extent permitted by law, the warranties and the remedies set forth above 
are exclusive and TASER disclaims all other warranties, remedies, and 
conditions, whether oral or written, statutory, or implied, as permitted by 
applicable law. If statutory or implied warranties cannot be lawfully disclaimed, 
then all such warranties are limited to the duration of the express warranty 
described above and limited by the other provisions contained in this 
Agreement.  

7.2.3 TASER’s cumulative liability to any Party for any loss or damage resulting from 
any claims, demands, or actions arising out of or relating to any TASER product 
will not exceed the purchase price paid to TASER for the product or if for services, 
the amount paid for such services over the prior 12 months preceding the claim. 
In no event will either Party be liable for any direct, special, indirect, incidental, 
exemplary, punitive or consequential damages, however caused, whether for 
breach of warranty, breach of contract, negligence, strict liability, tort or under 
any other legal theory. 

7.3 Warranty Returns. If a valid warranty claim is received by TASER within the warranty period, 
TASER agrees to repair or replace the Product which TASER determines in its sole discretion 
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to be defective under normal use, as defined in the Product instructions. TASER’s sole 
responsibility under this warranty is to either repair or replace with the same or like Product, 
at TASER’s option.  
7.3.1 For warranty return and repair procedures, including troubleshooting guides, please 

go to TASER’s websites www.taser.com/support or www.evidence.com, as indicated in 
the appropriate product user manual or quick start guide. 

7.3.2 Before delivering product for warranty service, it is the Agency’s responsibility to 
upload the data contained in the product to the EVIDENCE.com services or download 
the product data and keep a separate backup copy of the contents. TASER is not 
responsible for any loss of software programs, data, or other information contained 
on the storage media or any other part of the product services.  

7.3.3 A replacement product will be new or like new and have the remaining warranty 
period of the original product or 90 days from the date of replacement or repair, 
whichever period is longer. When a product or part is exchanged, any replacement 
item becomes Purchaser’s property and the replaced item becomes TASER’s property. 

8 Product Warnings.  See our website at www.TASER.com for the most current product warnings. 

9 Design Changes.  TASER reserves the right to make changes in the design of any of TASER’s products 
and services without incurring any obligation to notify the Agency or to make the same change to 
products and services previously purchased. 

10 Insurance.  TASER will maintain at TASER’s own expense and in effect during the Term, Commercial 
General Liability Insurance, Workers’ Compensation Insurance and Commercial Automobile 
Insurance and will furnish certificates of insurance or self-insurance upon request. 

11 Indemnification. TASER will indemnify and defend the Agency Indemnitees (the Agency’s officers, 
directors, and  employees) from and against all claims, demands, losses, liabilities, reasonable costs 
and expenses arising out of a claim by a third party against an Agency Indemnitee resulting from any 
negligent act, error or omission, or willful misconduct of TASER under or related to this Agreement, 
except in the case of negligent acts, omissions or willful misconduct of the Agency or claims that fall 
under Workers Compensation coverage. 

12 IP Rights. TASER owns and reserves all right, title, and interest in the TASER Products and related 
software, as well as any suggestions made to TASER. 

13 IP Indemnification. TASER will defend, indemnify, and hold the Agency Indemnitees harmless from 
and against any claims, damages, losses, liabilities, costs, and expenses (including reasonable 
attorneys’ fees) arising out of or relating to any third-party claim alleging that use of TASER Products 
or Services as permitted under this Agreement infringes or misappropriates the intellectual property 
rights of a third party. The Agency must provide TASER with prompt written notice of such a claim, 
tender to us the defense or settlement of such a claim at our expense, and cooperate fully with us in 
the defense or settlement of such a claim.  

TASER has no liability to the Agency or any third party if any alleged infringement or claim of 
infringement is to any extent based upon: (a) any modification of the Evidence.com Services by the 
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Agency or any third party not approved by TASER; (b) use of the Evidence.com Services in connection 
or in combination with equipment, devices, or services not approved or recommended by TASER; (c) 
the use of Evidence.com Services other than as permitted under this Agreement or in a manner for 
which it was not intended; or (d) the use of other than the most current release or version of any 
software provided by TASER as part of or in connection with the Evidence.com Services. Nothing in 
this Section will affect any warranties in favor of the Agency that are otherwise provided in or arise 
out of this Agreement.  

14 Agency Responsibilities. The Agency is responsible for (i) use of TASER Products (including any 
activities under the Agency Evidence.com account and use by Agency employees and agents), (ii) 
breach of this Agreement or violation of applicable law by the Agency or any of the Agency’s end users, 
(iii) Agency Content or the combination of Agency Content with other applications, content or
processes, including any claim involving alleged infringement or misappropriation of third party rights
by Agency Content or by the use of Agency Content, (iv) a dispute between the Agency and any third
party over Agency use of TASER products or the collection or use of Agency Content,  (v) any hardware
or networks that the Agency connects to the Evidence.com Services, and (vi) any security settings the
Agency establishes to interact with or on the Evidence.com Services.

15 Termination. 
15.1 By Either Party. Either Party may terminate for cause upon 30 days advance notice to the 

other Party if there is any material default or breach of this Agreement by the other Party, 
unless the defaulting Party has cured the material default or breach within the 30-day notice 
period. In the event that the Agency terminates this Agreement under this Section and TASER 
fails to cure the material breach or default, TASER will issue a refund of any prepaid amounts 
on a prorated basis. 

15.2 By Agency.  The Agency is obligated to pay the fees under this Agreement as may lawfully be 
made from funds budgeted and appropriated for that purpose during the then current fiscal 
year. In the event that sufficient funds will not be appropriated or are not otherwise legally 
available to pay the fees required under this Agreement, this Agreement may be terminated 
by the Agency. The Agency agrees to deliver notice of termination under this Section at least 
90 days prior to the end of the then current fiscal year. 

15.3 Effect of Termination. Upon any termination of this Agreement: (a) all Agency rights under 
this Agreement immediately terminate; (b) the Agency remains responsible for all fees and 
charges incurred through the date of termination; and (c) Payment Terms, Warranty, Product 
Warnings, Indemnification, and Agency Responsibilities Sections, as well as the Evidence.com 
Terms of Use Appendix Sections on Agency Owns Agency Content, Data Storage, Fees 
and Payment, Software Services Warranty, IP Rights and License Restrictions will 
continue to apply in accordance with their terms. 

15.4 After Termination. TASER will not delete any Agency Content as a result of a termination 
during a period of 90 days following termination. During this 90-day period the Agency may 
retrieve Agency Content only if all amounts due have been paid (there will be no application 
functionality of the Evidence.com Services during this 90-day period other than the ability to 
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retrieve Agency Content). The Agency will not incur any additional fees if Agency Content is 
downloaded from Evidence.com during this 90-day period. TASER has no obligation to 
maintain or provide any Agency Content after this 90-day period and will thereafter, unless 
legally prohibited, delete all of Agency Content stored in the Evidence.com Services. Upon 
request, TASER will provide written proof that all Agency Content has been successfully 
deleted and fully removed from the Evidence.com Services.  

15.5 Post-Termination Assistance. TASER will provide Agency with the same post-termination 
data retrieval assistance that TASER generally makes available to all customers. Requests for 
TASER to provide additional assistance in downloading or transferring Agency Content will 
result in additional fees and TASER will not warrant or guarantee data integrity or readability 
in the external system. 

16 General.  
16.1 Confidentiality. Both Parties will take all reasonable measures to avoid disclosure, 

dissemination or unauthorized use of either Party’s Confidential Information. Except as 
required by applicable law, neither Party will disclose either Party’s Confidential Information 
during the Term or at any time during the 5-year period following the end of the Term. All 
TASER Pricing is considered confidential and competition sensitive.  

16.2 Excusable delays.  TASER will use commercially reasonable efforts to deliver all products and 
services ordered as soon as reasonably practicable. In the event of interruption of any delivery 
due to causes beyond TASER’s reasonable control TASER has the right to delay or terminate 
the delivery with reasonable notice.   

16.3 Force Majeure. Neither Party will be liable for any delay or failure to perform any obligation 
under this Agreement where the delay or failure results from any cause beyond the Parties’ 
reasonable control, including acts of God, labor disputes or other industrial disturbances, 
systemic electrical, telecommunications, or other utility failures, earthquake, storms or other 
elements of nature, blockages, embargoes, riots, acts or orders of government, acts of 
terrorism, or war. 

16.4 Proprietary Information.  The Agency agrees that TASER has and claims various proprietary 
rights in the hardware, firmware, software, and the integration of ancillary materials, 
knowledge, and designs that constitute TASER products and services, and that the Agency will 
not directly or indirectly cause any proprietary rights to be violated. 

16.5 Independent Contractors. The Parties are independent contractors. Neither Party, nor any 
of their respective affiliates, has the authority to bind the other. This Agreement does not 
create a partnership, franchise, joint venture, agency, fiduciary, or employment relationship 
between the Parties. 

16.6 No Third Party Beneficiaries. This Agreement does not create any third party beneficiary 
rights in any individual or entity that is not a party to this Agreement. 
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16.7 Non-discrimination and Equal Opportunity. During the performance of this Agreement, 
neither the Parties nor the Party’s employees will discriminate against any person, whether 
employed by a Party or otherwise, on the basis of basis of race, color, religion, gender, age, 
national origin, handicap, marital status, or political affiliation or belief. In all solicitations or 
advertisements for employees, agents, subcontractors or others to be engaged by a Party or 
placed by or on behalf of a Party, the solicitation or advertisement shall state all qualified 
applicants shall receive consideration for employment without regard to race, color, religion, 
gender, age, national origin, handicap, marital status, or political affiliation or belief. 

16.8 U.S. Government Rights. Any Evidence.com Services provided to the U.S. Government as 
“commercial items,” “commercial computer software,” “commercial computer software 
documentation,” and “technical data” will have the same rights and restrictions generally 
applicable to the Evidence.com Services. If the Agency is using the Evidence.com Services on 
behalf of the U.S. Government and these terms fail to meet the U.S. Government’s needs or 
are inconsistent in any respect with federal law, the Agency will immediately discontinue use 
of the Evidence.com Services. The terms “commercial item,” “commercial computer software,” 
“commercial computer software documentation,” and “technical data” are defined in the 
Federal Acquisition Regulation and the Defense Federal Acquisition Regulation Supplement. 

16.9 Import and Export Compliance. In connection with this Agreement, each Party will comply 
with all applicable import, re- import, export, and re-export control laws and regulations. 

16.10 Assignment. Neither Party may assign or otherwise transfer this Agreement without the prior 
written approval of the other Party.  TASER may assign or otherwise transfer this Agreement 
or any of our rights or obligations under this Agreement without consent (a) for financing 
purposes, (b) in connection with a merger, acquisition or sale of all or substantially all of our 
assets, (c) as part of a corporate reorganization, or (d) to a subsidiary corporation. Subject to 
the foregoing, this Agreement will be binding upon the Parties and their respective successors 
and assigns. 

16.11 No Waivers. The failure by either Party to enforce any provision of this Agreement will not 
constitute a present or future waiver of the provision nor limit the Party’s right to enforce the 
provision at a later time.  

16.12 Severability. This Agreement is contractual and not a mere recital. If any portion of this 
Agreement is held to be invalid or unenforceable, the remaining portions of this Agreement 
will remain in full force and effect. 

16.13 Governing Law; Venue. The laws of the state where the Agency is physically located, without 
reference to conflict of law rules, govern this Agreement and any dispute of any sort that might 
arise between the Parties. The United Nations Convention for the International Sale of Goods 
does not apply to this Agreement. 

16.14 Notices. All communications and notices to be made or given pursuant to this Agreement 
must be in the English language. Notices provided by posting on the Agency’s Evidence.com 
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site will be effective upon posting and notices provided by email will be effective when the 
email was sent. Notices provided by personal delivery will be effective immediately. Contact 
information for notices:  

TASER: TASER International, Inc. AGENCY: 
ATTN: Contracts  
17800 N. 85th Street 
Scottsdale, Arizona 85255 
contracts@taser.com 

16.15 Entire Agreement. This Agreement, including the APPENDICES attached hereto, and the 
Policies and the quote provided by TASER, represents the entire agreement between the 
Parties. This Agreement supersedes all prior or contemporaneous representations, 
understandings, agreements, or communications between the Parties, whether written or 
verbal, regarding the subject matter of this Agreement. No modification or amendment of any 
portion of this Agreement will be effective unless in writing and signed by the Parties to this 
Agreement. If TASER provides a translation of the English language version of this Agreement, 
the English language version of the Agreement will control if there is any conflict. 

16.16 Counterparts. If this Agreement form requires the signatures of the Parties, then this 
Agreement may be executed by electronic signature in multiple counterparts, each of which 
is considered an original. 

IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be duly executed. Each Party 
warrants and represents that its respective signatories whose signatures appear below have been and are, 
on the date of signature, duly authorized to execute this Agreement. 

TASER International, Inc. Ft. Lauderdale Police Dept. - FL 
Signature:  Signature: 
Name:    Name:    
Title:     ___________ Title:     ___________ 
Date:     ___________ Date:     ___________ 
Address: 17800 N. 85th Street Scottsdale, AZ 85255 Address: 1300 W. BROWARD BLVD, Fort Lauderdale, 

FL, 33312 
Attn: Contracts 

Email: contracts@taser.com 
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 Evidence.com Terms of Use 
Appendix 

1 Access Rights. Upon the purchase or granting of a subscription from TASER and the opening of an 
Evidence.com account the Agency will have access and use of the Evidence.com Services for the 
storage and management of Agency Content during the subscription term (Term). The Evidence.com 
Service and data storage are subject to usage limits. The Evidence.com Service may not be accessed 
by more than the number of end users specified in the Quote. If Agency becomes aware of any 
violation of this Agreement by an end user, the Agency will immediately terminate that end user’s 
access to Agency Content and the Evidence.com Services. 

2 Agency Owns Agency Content. The Agency controls and owns all right, title, and interest in and to 
Agency Content and TASER obtains no rights to the Agency Content and the Agency Content are not 
business records of TASER.  The Agency is solely responsible for the uploading, sharing, withdrawal, 
management and deletion of Agency Content. TASER will have limited access to Agency Content solely 
for the purpose of providing and supporting the Evidence.com Services to the Agency and Agency end 
users. The Agency represents that the Agency owns Agency Content; and that none of Agency Content 
or Agency end users’ use of Agency Content or the Evidence.com Services will violate this Agreement 
or applicable laws. 

3 Evidence.com Data Security. 
3.1. Generally. TASER will implement commercially reasonable and appropriate measures 

designed to secure Agency Content against accidental or unlawful loss, access or disclosure. 
TASER will maintain a comprehensive Information Security Program (ISP) that includes logical 
and physical access management, vulnerability management, configuration management, 
incident monitoring and response, encryption of digital evidence uploaded, security 
education, risk management, and data protection. The Agency is responsible for maintaining 
the security of end user names and passwords and taking steps to maintain appropriate 
security and access by end users to Agency Content. Log-in credentials are for Agency internal 
use only and Agency may not sell, transfer, or sublicense them to any other entity or person. 
The Agency agrees to be responsible for all activities undertaken by the Agency, Agency 
employees, Agency contractors or agents, and Agency end users which result in unauthorized 
access to the Agency account or Agency Content. Audit log tracking for the video data is an 
automatic feature of the Services which provides details as to who accesses the video data 
and may be downloaded by the Agency at any time. The Agency shall contact TASER 
immediately if an unauthorized third party may be using the Agency account or Agency 
Content or if account information is lost or stolen. 

3.2. FBI CJIS Security Addendum. For customers based in the United States, TASER agrees to the 
terms and requirements set forth in the Federal Bureau of Investigation (FBI) Criminal Justice 
Information Services (CJIS) Security Addendum for the Term of this Agreement.  

4 Our Support. TASER will make available updates as released by TASER to the Evidence.com Services. 
Updates may be provided electronically via the Internet. TASER will use reasonable efforts to continue 
supporting the previous version of any API or software for 6 months after the change (except if doing 
so (a) would pose a security or intellectual property issue, (b) is economically or technically 
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burdensome, or (c) is needed to comply with the law or requests of governmental entities. The Agency 
is responsible for maintaining the computer equipment and Internet connections necessary for use 
of the Evidence.com Services. 

5 Data Privacy. TASER will not disclose Agency Content or any information about the Agency except as 
compelled by a court or administrative body or required by any law or regulation. TASER will give 
notice if any disclosure request is received for Agency Content so the Agency may file an objection 
with the court or administrative body. The Agency agrees to allow TASER access to certain information 
from the Agency in order to: (a) perform troubleshooting services for the account upon request or as 
part of our regular diagnostic screenings; (b) enforce this agreement or policies governing use of 
Evidence.com Services; or (c) perform analytic and diagnostic evaluations of the systems. 

6 Data Storage. TASER will determine the locations of the data centers in which Agency Content will be 
stored and accessible by Agency end users. For United States customers, TASER will ensure that all 
Agency Content stored in the Evidence.com Services remains within the United States including any 
backup data, replication sites, and disaster recovery sites. TASER may transfer Agency Content to third 
parties for the purpose of storage of Agency Content. Third party subcontractors responsible for 
storage of Agency Content are contracted by TASER for data storage services. Ownership of Agency 
Content remains with the Agency. For use of an Unlimited Evidence.com License unlimited data may 
be stored in the Agency's Evidence.com account if the data originates from a TASER device.  For use 
of Totally Unlimited Evidence.com Licenses TASER reserves the right to limit the types of content the 
Agency can store and share using the Services. 

7 Fees and Payment. Additional end users may be added during the Term at the pricing in effect at the 
time of purchase of additional end users, prorated for the duration of the Term. Additional end user 
accounts will terminate on the same date as the pre-existing subscriptions. TASER reserves the right 
to charge additional fees for exceeding purchased storage amounts or for TASER’s assistance in the 
downloading or exporting of Agency Content.  

8 Suspension of Evidence.com Services. TASER may suspend Agency access or any end user’s right to 
access or use any portion or all of the Evidence.com Services immediately upon notice in accordance 
with the following: 

8.1. The Termination provisions of the Master Service Agreement apply;  
8.2. The Agency or an end user’s use of or registration for the Evidence.com Services (i) poses a 

security risk to the Evidence.com Services or any third party, (ii) may adversely impact the 
Evidence.com Services or the systems or content of any other customer, (iii) may subject 
TASER, TASER’s affiliates, or any third party to liability, or (iv) may be fraudulent; 

8.3. If TASER suspends the right to access or use any portion or all of the Evidence.com Services, 
the Agency remains responsible for all fees and charges incurred through the date of 
suspension without any credits for any period of suspension. TASER will not delete any of 
Agency Content on Evidence.com as a result of a suspension, except as specified elsewhere in 
this Agreement. 

9 Software Services Warranty. TASER warrants that the Evidence.com Services will not infringe or 
misappropriate any patent, copyright, trademark, or trade secret rights of any third party. TASER 
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disclaims any warranties or responsibility for data corruption or errors before the data is uploaded to 
the Evidence.com Services. 

10 License Restrictions. Neither the Agency nor any Agency end users may, or attempt to: (a) permit 
any third party to access the Evidence.com Services except as permitted in this Agreement; (b) modify, 
alter, tamper with, repair, or otherwise create derivative works of any of the Evidence.com Services; 
(c) reverse engineer, disassemble, or decompile the Evidence.com Services or apply any other process
or procedure to derive the source code of any software included in the Evidence.com Services, or
allow any others to do the same; (d) access or use the Evidence.com Services in a way intended to gain
unauthorized access, avoid incurring fees or exceeding usage limits or quotas; (e) copy the
Evidence.com Services in whole or part, except as expressly permitted in this Agreement; (f) use trade
secret information contained in the Evidence.com Services, except as expressly permitted in this
Agreement; (g) resell, rent, loan, or sublicense the  Evidence.com Services; (h) access the Evidence.com
Services in order to build a competitive product or service or copy any features, functions, or graphics
of the Evidence.com Services; (i) remove, alter, or obscure any confidentiality or proprietary rights
notices (including copyright and trademark notices) of ours or our licensors on or within the
Evidence.com Services or any copies of the Evidence.com Services; or (j) use the Evidence.com Services 
to store or transmit infringing, libelous, or otherwise unlawful or tortious material, to store or transmit
material in violation of third party privacy rights, or to store or transmit malicious code. All licenses
granted in this Agreement are conditional on continued compliance this Agreement, and will
immediately and automatically terminate if the Agency does not comply with any term or condition of
this Agreement. The Agency may only use our trademarks in accordance with the TASER Trademark
Use Guidelines (located at www.TASER.com).
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Professional Services 
Appendix 

1 Scope of Services.  The project scope will consist of the Services identified on the Quote.  

1.1. The Package for the Axon and Evidence.com related Services are detailed below: 

System set up and configuration 
Setup Axon® Mobile on smart phones (if applicable). 
Configure categories & custom roles based on Agency need. 
Troubleshoot IT issues with Evidence.com and Evidence.com Dock (Dock) access. 
Work with IT to install EVIDENCE Sync software on locked-down computers (if applicable). 
One on-site session Included 
Dock installation 
Work with Agency to decide ideal location of Dock setup and set configurations on Dock if necessary. 
Authenticate Dock with Evidence.com using “admin” credentials from Agency. 
Work with Agency’s IT to configure its network to allow for maximum bandwidth and proper operation within 

Agency’s network environment. 
On site Assistance Included 
Dedicated Project Manager 
Assignment of a specific TASER representative for all aspects of planning the Product rollout (Project Manager). 
Ideally, the Project Manager will be assigned to the Agency 4–6 weeks prior to rollout. 
Weekly project planning meetings 
Project Manager will develop a Microsoft Project plan for the rollout of Axon camera units, Docks and Evidence.com 
account training based on size, timing of rollout and Agency’s desired level of training.  Up to 4 weekly meetings 
leading up to the Evidence.com Dock installation of not more than 30 minutes in length. 

Best practice implementation planning session—1 on-site session to: 
Provide considerations for establishment of video policy and system operations best practices based on TASER’s 
observations with other agencies. 
Discuss importance of entering metadata in the field for organization purposes and other best practice for digital 
data management. 
Provide referrals of other agencies using the Axon camera products and Evidence.com services 
Create project plan for larger deployments.  
Recommend rollout plan based on review of shift schedules. 
System Admin and troubleshooting training sessions 
2 on-site sessions—each providing a step-by-step explanation and assistance for Agency’s configuration of security, 
roles & permissions, categories & retention, and other specific settings for Evidence.com. 
Axon instructor training 
Prior to general user training on Axon camera systems and Evidence.com services, TASER’s on-site professional 
services team will provide training for instructors who can support the Agency’s subsequent Axon camera and 
Evidence.com training needs. 
End user go live training and support sessions 
Provide individual device set up and configuration assistance; pairing with viewers when applicable; and training on 
device use, Evidence.com and EVIDENCE Sync. 
Implementation document packet 
Evidence.com administrator guides, camera implementation guides, network setup guide, sample policies, and 
categories & roles guide 
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Post go live review session 

1.2. Additional training days may be added on to any service package for additional fees set forth 
in the Quote.    

2 Out of Scope Services.  TASER is responsible to perform only the Services described on the Quote. 
Any additional services discussed or implied that are not defined explicitly by the Quote will be 
considered out of the scope. 

3 Delivery of Services. 

3.1. Hours and Travel.  TASER personnel will work within normal business hours, Monday through 
Friday, 8:30 a.m. to 5:30 p.m., except holidays unless otherwise agreed in advance.  All tasks 
on-site will be performed over a consecutive timeframe unless otherwise agreed to by the 
Parties in advance.  Travel time by TASER personnel to Agency premises will not be charged 
as work hours performed. 

3.2. Changes to Services.  Changes to the scope of Services must be documented and agreed 
upon by the Parties in a change order.  Changes may require an equitable adjustment in the 
charges or schedule.   

4 Authorization to Access Computer Systems to Perform Services.  The Agency authorizes TASER 
to access relevant Agency computers and network systems solely for the purpose of performing the 
Services.  TASER will work diligently to identify as soon as reasonably practicable the resources and 
information TASER expects to use, and will provide an initial itemized list to the Agency.  The Agency 
is responsible for, and assumes the risk of any problems, delays, losses, claims, or expenses resulting 
from the content, accuracy, completeness, and consistency of all data, materials, and information 
supplied by the Agency. 

5 Site Preparation and Installation.  Prior to delivering any Services, TASER will provide 1 copy of the 
then-current user documentation for the Services and related Products in paper or electronic form 
(Product User Documentation).  The Product User Documentation will include all environmental 
specifications that must be met in order for the Services and related Products to operate in 
accordance with the Product User Documentation.  Prior to the installation of Product (whether 
performed by the Agency or TASER), the Agency must prepare the Installation Site in accordance with 
the environmental specifications set forth in the Product User Documentation.  Following the 
installation of the Products, the Agency must maintain the Installation Site where the Products have 
been installed in accordance with the environmental specifications set forth in the Product User 
Documentation.  In the event that there are any updates or modifications to the Product User 
Documentation for any Products provided by TASER under this Agreement, including the 
environmental specifications for the Products, TASER will provide the updates or modifications to 
Agency when they are generally released by TASER to TASER customers. 

6 Acceptance Checklist.  TASER will present an Acceptance Checklist (Checklist) upon completion of 
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the Services that will exactly mirror the description of services within this Section.  The Agency will 
sign the Checklist acknowledging completion of the Services once the on-site service session has been 
completed.  If the Agency reasonably believes that TASER did not complete the Services in substantial 
conformance with this Agreement, the Agency must notify TASER in writing of the specific reasons for 
rejection of the Services within 7 calendar days from delivery of the Checklist.  TASER will address the 
issues and then will re-present the Checklist for approval and signature.  If TASER does not receive 
the signed Checklist or a written notification of the reasons for the rejection of the performance of 
the Services within 7 calendar days of delivery of the Checklist, the absence of the Agency response 
will constitute affirmative acceptance of the Services, and a waiver of any right of rejection. 

7 Liability for Loss or Corruption of Data. The Agency is responsible for: (i) instituting proper and 
timely backup procedures for Agency software and data; (ii) creating timely backup copies of Agency 
software or data that may be damaged, lost, or corrupted due to our provision of Services; and (iii) 
using backup copies to restore any Agency software or data in the event of any loss of, damage to, or 
corruption of the operational version of Agency software or data, even if such damage, loss, or 
corruption is due to TASER negligence.  However, regardless of any assistance provided by TASER: (i) 
TASER will in no way be liable for the accuracy, completeness, success, or results of efforts to restore 
Agency software or data; (ii) any assistance provided by TASER under this Section is without warranty, 
express or implied; and (iii) in no event will TASER be liable for loss of, damage to, or corruption of 
Agency data from any cause. 
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TASER Assurance Plan
Appendix 

The TASER Assurance Plan or “TAP” has been purchased as part of the Quote attached to this Agreement. TAP 
provides hardware extended warranty coverage, Spare Products, and Upgrade Models at the end of the TAP 
Term. TAP only applies to the TASER Product listed in the Quote with the exception of any initial hardware or 
any software services offered for, by, or through the Evidence.com website. The Agency may not buy more 
than one TAP for any one covered Product.  

1 TAP Warranty Coverage. TAP includes the extended warranty coverage described in the current 
hardware warranty.  TAP warranty coverage starts at the beginning of the TAP Term and continues as 
long as the Agency continues to pay the required annual fees for TAP.  The Agency may not have both 
an optional extended warranty and TAP on the Axon camera/Dock product.  TAP for the Axon camera 
products also includes free replacement of the Axon flex controller battery and Axon body battery 
during the TAP Term for any failure that is not specifically excluded from the Hardware Warranty.   

2 TAP Term. TAP Term start date is based upon the shipment date of the hardware covered under 
TAP.  If the shipment of the hardware occurred in the first half of the month, then the Term starts on 
the 1st of the following month.  If the shipment of the hardware occurred in the second half of the 
month, then the Term starts on the 15th of the following month. 

3 SPARE Product.  TASER will provide a predetermined number of spare Products for those hardware 
items and accessories listed in the Quote (collectively the “Spare Products”) to keep at the Agency 
location to replace broken or non-functioning units in order to improve the availability of the units to 
officers in the field.  The Agency must return to TASER, through TASER’s RMA process, any broken or 
non-functioning units for which a Spare Product is utilized, and TASER will repair or replace the non-
functioning unit with a replacement product.  TASER warrants it will repair or replace the unit which 
fails to function for any reason not excluded by the TAP warranty coverage, during the TAP Term with 
the same product or a like product, at TASER’s sole option.  The Agency may not buy a new TAP for 
the replacement product or the Spare Product. 

3.1. Within 30 days of the end of the TAP Term the Agency must return to TASER all Spare Products. 
The Agency will be invoiced for and are obligated to pay to TASER the MSRP then in effect for 
all Spare Products not returned to TASER.  If all the Spare Products are returned to TASER, 
then TASER will refresh the allotted number of Spare Products with Upgrade Models if the 
Agency purchases a new TAP for the Upgrade Models. 

4 TAP Upgrade Models.  Upgrade Models are to be provided as follows during and/or after the TAP 
Term: (i) an upgrade will provided in year 3 if the Agency purchased 3 years of Evidence.com services 
with Ultimate Licenses or Unlimited Licenses and all TAP payments are made; or (ii) 2.5 years after the 
Effective Date and once again 5 years after the Effective Date if the Agency purchased 5 years of 
Evidence.com services with an Ultimate License or Unlimited Licenses or OSP and made all TAP 
payments.   
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Any products replaced within the six months prior to the scheduled upgrade will be deemed the 
Upgrade Model.  Thirty days after the Upgrade Models are received, the Agency must return the 
products to TASER or TASER will deactivate the serial numbers for the products received unless the 
Agency purchases additional Evidence.com licenses for the Axon camera products the Agency is 
keeping.  The Agency may buy a new TAP for any Upgraded Model.  

4.1. TAP Axon Camera Upgrade Models.   
4.1.1. If the Agency purchased TAP for Axon Cameras as a stand-alone service, then TASER 

will upgrade the Axon camera (and controller if applicable), free of charge, with a new 
on-officer video camera that is the same product or a like product, at TASER’s sole 
option.  TASER makes no guarantee that the Upgrade Model will utilize the same 
accessories or Dock.  If the Agency would like to change product models for the 
Upgrade Model, then the Agency must pay the price difference in effect at the time of 
the upgrade between the MSRP for the offered Upgrade Model and the MSRP for the 
model that will be acquired.  No refund will be provided if the MSRP of the new model 
is less than the MSRP of the offered Upgrade Model. 

4.1.2. If the Agency purchased Unlimited License or OSP, then TASER will upgrade the Axon 
camera (and controller if applicable), free of charge, with a new on-officer video 
camera of the Agency’s choice.  

4.2. TAP Dock Upgrade Models.  TASER will upgrade the Dock free of charge, with a new Dock 
with the same number of bays that is the same product or a like product, at TASER’s sole 
option.  If the Agency would like to change product models for the Upgrade Model or add 
additional bays, then the Agency must pay the price difference in effect at the time of the 
upgrade between the MSRP for the offered Upgrade Model and the MSRP for the model 
desired.  No refund will be provided if the MSRP of the new model is less than the MSRP of the 
offered Upgrade Model.   

5 TAP Termination.  If an invoice for TAP is more than 30 days past due or the Agency defaults on its 
payments for the Evidence.com services then TASER may terminate TAP and all outstanding Product 
related TAPs.  TASER will provide notification that TAP coverage is terminated.  Once TAP coverage is 
terminated for any reason, then: 

5.1. TAP coverage will terminate as of the date of termination and no refunds will be given. 

5.2. TASER will not and has no obligation to provide the free Upgrade Models. 

5.3. The Agency will be invoiced for and are obligated to pay to TASER the MSRP then in effect for 
all Spare Products provided under TAP.  If the Spare Products are returned within 30 days of 
the Spare Product invoice date, credit will be issued and applied against the Spare Product 
invoice. 

5.4. The Agency will be responsible for payment of any missed payments due to the termination 
before being allowed to purchase any future TAP. 
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5.5. If the Agency received Axon Products free of charge and TAP is terminated before the end of 
the term then (a) the Agency will be invoiced for the remainder of the MSRP for the Products 
received and not already paid as part of the TAP before the termination date; or (b) only in the 
case of termination for non-appropriations, return the Products to TASER within 30 days of 
the date of termination.  
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Service Level Agreement 
Appendix 

This Service Level Agreement (SLA) is a policy governing the use of the Evidence.com™ Service 
offerings.  

1 Service Commitment.  Apart from maintenance described in Section 2, TASER will use 
reasonable efforts to make the Service Offerings available 99.9% of the time 7 days per week 
on a 24-hour basis.  

2 Maintenance.  
2.1 Scheduled maintenance will take place according to our prevailing routine 

maintenance schedule.  Routine maintenance is currently scheduled on the fourth 
Tuesday of each month from 7:00 am to 8:00 pm Pacific Standard Time. Maintenance 
periods may periodically result in the Service Offerings being unavailable. When 
possible, TASER will give notice 1 week prior to any changes to the maintenance 
schedule.  

2.2 Emergency maintenance may have less than a 24-hour notification period. Emergency 
maintenance may be performed at any time, with or without notice as deemed 
necessary by TASER. 

3 After Hours Emergency Support.  Evidence.com Help Desk are available at 
Help@EVIDENCE.com. 

4 Response Times. 

Issue 
Classification 

Description Targeted 
Response Time 

Targeted 
Resolution Time* 

Severity 1 • Business critical function is down
• Material impact to Customer’s business
• No workaround exists

As soon as possible, 
using reasonable 
commercial efforts  

Less than 24 hours 

Severity 2 • Business critical function is impaired or
degraded

• There are time-sensitive issues that
materially impact ongoing production

• Workaround exists, but it is only
temporary

1 Business Day Less than 2 weeks 

Severity 3 • Non-critical function down or impaired
• Does not have significant current

production impact
• Performance is degraded

1 Business Day Mutually agreed 
timeframe based 
on prioritization. 

* Resolution time is a target, but may not be possible with all reported issues depending on
circumstances.

5 Backup. TASER will administer system backup according to our prevailing backup plan. The 
Agency retains rights to all Agency Content and user data contained in the backups in 
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accordance with this Agreement. The Service Offerings will alert the Agency Administrator(s) 
of upcoming scheduled evidence deletions within the system and the Agency Administrator(s) 
may delay deletion by either re-categorizing that evidence or by selecting the option to extend 
the retention period.  Once evidence is deleted it is unrecoverable.    

 
6 Exclusions. The Service Commitment does not apply to any unavailability, suspension or 

termination of the Service Offerings, or any other Evidence.com performance issues: (a) 
caused by factors outside of our reasonable control, including any force majeure event, 
terrorism, sabotage, virus attacks, or Internet access or related problems beyond the 
demarcation point of the Service Offerings (including Domain Name Server issues outside 
TASER’s direct control); (b) that result from any actions or inactions of the Agency or any third 
party; (c) that result from the Agency’s communication delays, including wrong, bad or missing 
data, improperly formatted, organized or transmitted data received, or any other data issues 
related to the communication or data received from or through the Agency; (d)  that result 
from Agency equipment, software or other technology and/or third party equipment, software 
or other technology (other than third party equipment within TASER’s direct control); (e) that 
result from any maintenance as provided for pursuant to this SLA; or (f) arising from TASER’s 
suspension and termination of Agency’s right to use the Service Offerings in accordance with 
this Agreement. 
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2016 EXPERT RETAINER AGREEMENT 

[DATE] 
 
[FIRM ADDRESS] 
 
RE: Engagement for Expert Services 
 
Dear [FIRM]: 
 
This letter confirms our agreement that _______________ (“Firm”) has retained TASER International, 
Inc., and Bryan Chiles (collectively “Expert”) to serve as an expert in connection with Firm’s 
representation of _______ (“Client”) in the [TITLE OF ACTION], pending in [COURT], (the 
“Litigation”)/[DISPUTE DISCRIPTION] (the “Matter”). The purpose of this retainer agreement 
(“Agreement”) is to outline the nature of the engagement and the parties’ responsibilities and 
expectations under this Agreement.  
 
Scope of Engagement: Expert will provide expert witness services which may include: consulting; review 
of case documentation and additional research; preparation of expert reports; download analysis; full 
analysis; testimony at deposition and court proceedings. Expert agrees not to contact any represented 
parties other than through legal counsel. 
 
Confidentiality: The Expert understands, agrees and accepts that it will be bound to maintain the 
confidences of the Client, as well as maintain the confidentiality of work product generated or compiled 
by Expert or Firm, under the terms and provisions which control the attorney-client privilege, the 
attorney work product protection, and all other applicable privileges of confidentiality which the Client 
or the Firm may hold under applicable federal or state law. Expert further agrees not to disclose any 
information, nor otherwise communicate, in any manner with any press, news, or entertainment media 
regarding the [LITIGATION/MATTER]. Expert further agrees to maintain the confidentiality of privileged 
and/or confidential records and information produced to Expert by the Firm and/or by the Client in 
relation to the [LITIGATION/MATTER].  
 
Expert will promptly notify [FIRM] upon receiving a subpoena or any other official request seeking the 
production of documents, records or other information related to the engagement.  
 
Expert agrees to return to the Firm all confidential information and/or all evidence, documents or 
materials provided to the Expert by the Firm or Client within ten (10) days of the Firm or Client’s written 
request. 
 
Compensation and Billing. Expert’s hourly/fixed billing fees/rates and travel expenses are outlined in 
Exhibit A to this Agreement. Client agrees to pay Expert for services performed by Expert at the 
aforementioned rates and to pay Expert by check made payable to TASER International, Inc.  Expert will 
submit monthly invoices to Firm for all services performed by Expert. Payment will be due within 30 
days of the invoice date. Expert understands and agrees that Client is solely responsible for the payment 
of all fees and expenses and Firm has no liability for any portion of Expert’s fees or expenses or any 
unpaid or disputed amounts.  
 
Conflicts of Interest. Expert represents that TASER International, Inc. and Bryan Chiles have conducted a 
conflict of interest analysis and determined that no conflict exists that would impair Expert’s ability to 
serve as an expert in this [LITIGATION/MATTER]. Expert agrees not to undertake during the course of 
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2016 EXPERT RETAINER AGREEMENT 

Expert’s engagement with Client on the [LITIGATION/MATTER] any other engagement related to the 
[LITIGATION/MATTER] without the advance written consent of the Firm. Expert agrees to promptly 
notify the Firm if any conflict of interest should arise. 
 
Compliance with Laws. Expert understands and agrees that all of Expert’s services must be performed in 
compliance with all applicable laws, regulations and standards of professional conduct. Neither the 
Client, nor the Firm, authorizes, requires, requests, suggests, desires, or otherwise implies or permits 
that Expert should in any way violate or deviate from any applicable legal or ethical standard in 
performance of Expert’s services in the [LITIGATION/MATTER].  
 
Term and Termination. This Agreement will continue until the conclusion of Expert’s services or until 
terminated by either party. Either party may terminate this Agreement for any reason upon 5 days 
written notice. Client will pay all outstanding balances within 30 days of any termination of this 
Agreement.  
 
General Provisions. Both parties agree that this Agreement and all disputes arising hereunder will be 
governed by the laws of the State of Arizona without reference to conflict of laws principles.  This 
Agreement constitutes the complete agreement of the parties on the subject matter covered herein and 
supersedes all prior or contemporaneous understandings, agreements, or representations, written or 
oral, of the parties.  No waiver by any party of any of the provisions hereof shall be effective unless 
explicitly set forth in writing and signed by the party so waiving. This Agreement may not be amended 
except by a writing signed by both parties and expressly declared to be an amendment or modification 
of this Agreement.  In the event that any one or more of the provisions of this Agreement is 
unenforceable, the enforceability of the remaining provisions shall be unimpaired 
 
The above terms and provisions are hereby accepted and agreed to by the following Expert and will be 
effective on the date of execution herein below.  
 
       Sincerely,  
 
 
 
       Bryan Chiles 
       TASER International, Inc. 
 
 
ACCEPTED AND AGREED to:    ACCEPTED AND AGREED to: 
 
By: _____________________   By: __________________________ 
 Bryan Chiles      [Name of Client Representative] 
 
Date: _____________________    ___________________________ 

[Name of Client] 
   
       Date: ___________________________ 
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2016 EXPERT RETAINER AGREEMENT 

EXHIBIT A 
FEE SCHEDULE FOR EXPERT TESTIMONY 

Bryan Chiles 
TASER INTERNATIONAL, INC. 

 
 
TASER® | Axon® Device Analysis and Report: 
A TASER device analysis and standard report will be billed in accordance with TASER International, Inc.’s 
current Investigation fee schedule: 
 
 

 Download Analysis Full Analysis 
M26 $ 250.00 $ 500.00 
X26 $ 350.00 $ 700.00 
X26 + TASER CAM $ 550.00 $ 1,000.00 
XREP $ 500.00 $ 1,000.00 
X3 $ 900.00 $ 1,800.00 
X2  $ 600.00 $ 1,200.00 
X2 + TASER CAM HD $ 800.00 $ 1,400.00 
X26P $ 500.00 $ 1,000.00 
X26P + TASER CAM HD $ 700.00 $ 1,200.00 
TASER CAM $ 350.00 N/A 
TASER CAM HD $ 350.00 N/A 
AXON Camera $ 700.00 N/A 
Expedite Fee $ 500.00 $ 1,000.00 

 
These fees are effective as of the revised date of this document.  Please go to   
http://communities.taser.com/support/InvestigationForm?typ=LE to submit a request for analysis and 
to see the most current fees.   
 
Additional Compensation: 
For work performed in addition to the standard analysis and report (e.g., reviewing additional case 
documentation, research beyond that needed for a standard analysis, generation of a Rule 26 expert 
report, testifying at trial or deposition) the hourly billing rate is $200 per hour for time spent actively 
working on the matter regardless of location.  Maximum $1,600 per day bill rate. Travel time is billed at 
$50 per hour, and idle time is billed at $75.00 per hour, not to exceed $600.00 per day.  Travel expenses 
(including flights, rental cars, parking, lodging and meals) are to be reimbursed.  Extended travel 
expenses due to delays in testimony (change fees, supplies, etc.) are also to be reimbursed. 
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NON-COLLUSION STATEMENT: 
 
By signing this offer, the vendor/contractor certifies that this offer is made independently and free from 
collusion. Vendor shall disclose below any City of Fort Lauderdale, FL officer or employee, or any 
relative of any such officer or employee who is an officer or director of, or has a material interest in, 
the vendor's business, who is in a position to influence this procurement.  
  
Any City of Fort Lauderdale, FL officer or employee who has any input into the writing of specifications 
or requirements, solicitation of offers, decision to award, evaluation of offers, or any other activity 
pertinent to this procurement is presumed, for purposes hereof, to be in a position to influence this 
procurement.  
  
For purposes hereof, a person has a material interest if they directly or indirectly own more than 5 
percent of the total assets or capital stock of any business entity, or if they otherwise stand to 
personally gain if the contract is awarded to this vendor. 
 
In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,  
 
3.3. City employees may not contract with the City through any corporation or business entity in 
which they or their immediate family members hold a controlling financial interest (e.g. 
ownership of five (5) percent or more).  
 
3.4. Immediate family members (spouse, parents and children) are also prohibited from 
contracting with the City subject to the same general rules. 
 

 
 
Failure of a vendor to disclose any relationship described herein shall be reason for 
debarment in accordance with the provisions of the City Procurement Code. 
 

NAME RELATIONSHIPS 
 

___________________________________ ______________________________ 
 
 
___________________________________ ______________________________ 
 
 
 ______________________________ 
 
 
 ______________________________ 
 
 
In the event the vendor does not indicate any names, the City shall interpret this to mean that 
the vendor has indicated that no such relationships exist. 
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City of Fort Lauderdale 
Integrated Body Worn Cameras and Digital Evidence Management System | Bid 766-11825 

Technical Proposal  

1 

d. Local Preference Certification

TASER International, Inc. does not qualify for any of the local business preferences 
described on the following form. 

CAM 17-0639 
Exhibit 4 

Page 128 of 135



CAM 17-0639 
Exhibit 4 

Page 129 of 135



CAM 17-0639 
Exhibit 4 

Page 130 of 135



H
o
ld
e
r 
Id
e
n
ti
fi
e
r 
: 

77777
77707
07070
00777
61616
04557
11107
67717
01620
44472
07442
02777
25073
00073
65157
71463
30030
76655
15161
36454
60742
75142
22370
11307
06323
64621
37760
07761
40032
05377
52076
65105
16017
75600
76727
24203
57720
00777
77770
70007
07007
 

77777
77707
07070
00735
25677
11545
60007
22115
41246
21160
07032
22624
30731
10070
22336
24307
31000
70332
26252
06311
00712
22362
52073
11107
03333
63530
73100
07133
23725
21731
11070
33336
35307
31000
77756
16335
17655
40777
77770
70007
07007

C
e
rt
if
ic
a
te
 N
o
 :

5
7
0
0
6
4
2
2
6
0
6
4

CERTIFICATE OF LIABILITY INSURANCE
 DATE(MM/DD/YYYY)        

 10/25/2016

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 

If SUBROGATION IS WAIVED, subject to   the terms and conditions of the policy, certain policies may require an endorsement. A statement on 

this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

PRODUCER

Aon Risk Insurance Services West, Inc.

Phoenix AZ Office
2555 East Camelback Rd.
Suite 700
Phoenix AZ 85016 USA 

PHONE
(A/C. No. Ext):

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #

(866) 283-7122

INSURED 39993Colony Insurance CompanyINSURER A:

INSURER B:

INSURER C:

INSURER D:

INSURER E:

INSURER F:

FAX
(A/C. No.):

(800) 363-0105

CONTACT
NAME:

Taser International, Inc.
17800 N. 85th Street
Scottsdale AZ 85255 USA 

COVERAGES CERTIFICATE NUMBER: 570064226064 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. Limits shown are as requested

POLICY EXP 
(MM/DD/YYYY)

POLICY EFF 
(MM/DD/YYYY)

SUBR
WVD

INSR 
LTR

ADDL 
INSD POLICY NUMBER  TYPE OF INSURANCE LIMITS

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

POLICY LOC

EACH OCCURRENCE

DAMAGE TO RENTED 

PREMISES (Ea occurrence)

MED EXP (Any one person)

PERSONAL & ADV INJURY

GENERAL AGGREGATE

PRODUCTS - COMP/OP AGG

GEN'L AGGREGATE LIMIT APPLIES PER: 
PRO-

JECT

OTHER:

AUTOMOBILE LIABILITY

ANY AUTO

OWNED 

AUTOS ONLY

SCHEDULED

 AUTOS

HIRED AUTOS 
ONLY

NON-OWNED 

AUTOS ONLY

BODILY INJURY ( Per person)

PROPERTY DAMAGE

(Per accident)

BODILY INJURY (Per accident)

COMBINED SINGLE LIMIT

(Ea accident)

EXCESS LIAB

OCCUR 

CLAIMS-MADE AGGREGATE

EACH OCCURRENCE

DED 

UMBRELLA LIAB

RETENTION

E.L. DISEASE-EA EMPLOYEE

E.L. DISEASE-POLICY LIMIT

E.L. EACH ACCIDENT

OTH-
ER

PER  
STATUTE

Y / N

(Mandatory in NH)

ANY PROPRIETOR / PARTNER / EXECUTIVE 
OFFICER/MEMBER EXCLUDED? N / A

WORKERS COMPENSATION AND 

EMPLOYERS' LIABILITY

If yes, describe under 
DESCRIPTION OF OPERATIONS below

Per ClaimEO407121 09/18/2016 09/30/2017

Cyber & Professional E&O $5,000,000Aggregate
Deductible $75,000

E&O-TechnologyA $5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CANCELLATIONCERTIFICATE HOLDER

AUTHORIZED REPRESENTATIVECity of Fort Lauderdale
Procurement Services Division
100 N. Andrews Avenue, Room 619
Fort Lauderdale FL 33301 USA 

ACORD 25 (2016/03)

©1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 

EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE 

POLICY PROVISIONS.
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THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,

FORM NUMBER: ACORD 25 FORM TITLE: Certificate of Liability Insurance

AGENCY

 ADDITIONAL REMARKS

EFFECTIVE DATE:

CARRIER NAIC CODE

NAMED INSURED

See Certificate Number:

See Certificate Number:

POLICY NUMBER

AGENCY CUSTOMER ID:

ADDITIONAL  REMARKS SCHEDULE
LOC #:

Aon Risk Insurance Services West, Inc.

570000007117

570064226064

570064226064

ADDITIONAL  POLICIES If a policy below does not include limit information, refer to the corresponding policy on the ACORD 

certificate form for policy limits.

INSURER

INSURER

INSURER

INSURER

INSURER(S) AFFORDING COVERAGE

Page _ of _

NAIC #

Taser International, Inc.

         TYPE OF INSURANCE POLICY NUMBER LIMITS

OTHER

X Retro Date 9/18/14

ADDL 

INSD

INSR 

LTR

SUBR 

WVD

POLICY 

EFFECTIVE 

DATE 

(MM/DD/YYYY)

POLICY 

EXPIRATION 

DATE 

(MM/DD/YYYY)

ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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77777
77707
07070
00735
25677
11545
60007
33105
41357
21060
07122
33734
20630
11071
23237
25317
31000
70223
37242
16201
10702
33362
53063
11007
13332
72531
72110
07133
32634
31730
11071
22227
35307
20110
77756
16335
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CERTIFICATE OF LIABILITY INSURANCE
 DATE(MM/DD/YYYY)        

 10/25/2016

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 

If SUBROGATION IS WAIVED, subject to   the terms and conditions of the policy, certain policies may require an endorsement. A statement on 

this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

PRODUCER

Aon Risk Insurance Services West, Inc.

Phoenix AZ Office
2555 East Camelback Rd.
Suite 700
Phoenix AZ 85016 USA 

PHONE
(A/C. No. Ext):

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #

(866) 283-7122

INSURED 19437Lexington Insurance CompanyINSURER A:

INSURER B:

INSURER C:

INSURER D:

INSURER E:

INSURER F:

FAX
(A/C. No.):

(800) 363-0105

CONTACT
NAME:

Taser International, Inc.
17800 N. 85th Street
Scottsdale AZ 85255 USA 

COVERAGES CERTIFICATE NUMBER: 570064226058 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. Limits shown are as requested

POLICY EXP 
(MM/DD/YYYY)

POLICY EFF 
(MM/DD/YYYY)

SUBR
WVD

INSR 
LTR

ADDL 
INSD POLICY NUMBER  TYPE OF INSURANCE LIMITS

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

POLICY LOC

EACH OCCURRENCE

DAMAGE TO RENTED 

PREMISES (Ea occurrence)

MED EXP (Any one person)

PERSONAL & ADV INJURY

GENERAL AGGREGATE

PRODUCTS - COMP/OP AGG

X

X

X

X

GEN'L AGGREGATE LIMIT APPLIES PER: 

$10,000,000

Excluded

Excluded

Included

$10,000,000

$10,000,000

Occurrence Policy for Non-ECD

Claims Made Policy for ECD Taser Only

A 12/15/2015 12/15/2016

SIR applies per policy terms & conditions

021391643A 12/15/2015 12/15/2016

GL - Occurrence
SIR applies per policy terms & conditions

GL - Claims Made
028182385

PRO-

JECT

OTHER:X

AUTOMOBILE LIABILITY

ANY AUTO

OWNED 

AUTOS ONLY

SCHEDULED

 AUTOS

HIRED AUTOS 
ONLY

NON-OWNED 

AUTOS ONLY

BODILY INJURY ( Per person)

PROPERTY DAMAGE

(Per accident)

BODILY INJURY (Per accident)

COMBINED SINGLE LIMIT

(Ea accident)

EXCESS LIAB

OCCUR 

CLAIMS-MADE AGGREGATE

EACH OCCURRENCE

DED 

UMBRELLA LIAB

RETENTION

E.L. DISEASE-EA EMPLOYEE

E.L. DISEASE-POLICY LIMIT

E.L. EACH ACCIDENT

OTH-
ER

PER  
STATUTE

Y / N

(Mandatory in NH)

ANY PROPRIETOR / PARTNER / EXECUTIVE 
OFFICER/MEMBER EXCLUDED? N / A

WORKERS COMPENSATION AND 

EMPLOYERS' LIABILITY

If yes, describe under 
DESCRIPTION OF OPERATIONS below

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

The General Liability Occurrence policy and the Claims Made policy share the limit.

CANCELLATIONCERTIFICATE HOLDER

AUTHORIZED REPRESENTATIVECity of Fort Lauderdale
Procurement Services Division
100 N. Andrews Avenue, Room 619
Fort Lauderdale FL 33301 USA 

ACORD 25 (2016/03)

©1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 

EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE 

POLICY PROVISIONS.
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52073
11107
03333
63420
63000
07123
22735
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30100
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CERTIFICATE OF LIABILITY INSURANCE
 DATE(MM/DD/YYYY)        

 10/25/2016

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 

If SUBROGATION IS WAIVED, subject to   the terms and conditions of the policy, certain policies may require an endorsement. A statement on 

this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

PRODUCER

Aon Risk Insurance Services West, Inc.

Phoenix AZ Office
2555 East Camelback Rd.
Suite 700
Phoenix AZ 85016 USA 

PHONE
(A/C. No. Ext):

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #

(866) 283-7122

INSURED 29459Twin City Fire Insurance CompanyINSURER A:

29424Hartford Casualty Insurance CoINSURER B:

INSURER C:

INSURER D:

INSURER E:

INSURER F:

FAX
(A/C. No.):

(800) 363-0105

CONTACT
NAME:

Taser International, Inc.
17800 N. 85th Street
Scottsdale AZ 85255 USA 

COVERAGES CERTIFICATE NUMBER: 570064226061 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. Limits shown are as requested

POLICY EXP 
(MM/DD/YYYY)

POLICY EFF 
(MM/DD/YYYY)

SUBR
WVD

INSR 
LTR

ADDL 
INSD POLICY NUMBER  TYPE OF INSURANCE LIMITS

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

POLICY LOC

EACH OCCURRENCE

DAMAGE TO RENTED 

PREMISES (Ea occurrence)

MED EXP (Any one person)

PERSONAL & ADV INJURY

GENERAL AGGREGATE

PRODUCTS - COMP/OP AGG

GEN'L AGGREGATE LIMIT APPLIES PER: 
PRO-

JECT

OTHER:

AUTOMOBILE LIABILITY

ANY AUTO

OWNED 

AUTOS ONLY

SCHEDULED

 AUTOS

HIRED AUTOS 
ONLY

NON-OWNED 

AUTOS ONLY

BODILY INJURY ( Per person)

PROPERTY DAMAGE

(Per accident)

X

X X

BODILY INJURY (Per accident)

$1,000,000B 09/30/2016 09/30/2017 COMBINED SINGLE LIMIT

(Ea accident)
59 UUN ZM9776

EXCESS LIAB

OCCUR 

CLAIMS-MADE AGGREGATE

EACH OCCURRENCE

DED 

UMBRELLA LIAB

RETENTION

E.L. DISEASE-EA EMPLOYEE

E.L. DISEASE-POLICY LIMIT

E.L. EACH ACCIDENT $1,000,000

X OTH-
ER

PER  
STATUTE

A 09/11/2016 09/11/2017

$1,000,000

Y / N

(Mandatory in NH)

ANY PROPRIETOR / PARTNER / EXECUTIVE 
OFFICER/MEMBER EXCLUDED? N / AN

WORKERS COMPENSATION AND 

EMPLOYERS' LIABILITY

If yes, describe under 
DESCRIPTION OF OPERATIONS below

$1,000,000

59WEPE1196

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CANCELLATIONCERTIFICATE HOLDER

AUTHORIZED REPRESENTATIVECity of Fort Lauderdale
Procurement Services Division
100 N. Andrews Avenue, Room 619
Fort Lauderdale FL 33301 USA 

ACORD 25 (2016/03)

©1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 

EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE 

POLICY PROVISIONS.
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