DOCUMENT ROUTING FORM

D ~	10/16/12	C
1) /	10/16/12	

NAME OF DOCUMENT: <u>EXTENSION OF AND FIRST AMENDMENT TO AGREEMENT TO SUPPLY</u> <u>CEMETERY MANAGEMENT SERVICES</u>
Approved Comm. Mtg. on <u>October 2</u> , 2012 CAR# <u>12-2068</u>
ITEM:
Routing Origin: ☑ CAO ☐ ENG. ☐ COMM. DEV. ☐ OTHER
Also attached: ⊠ copy of CAR ⊠copy of document ☐ ACM Form ☐ # originals
By: KSA forwarded to: Carrie Keohane, Admin. Assistant I
1.) Approved as to Content: Department Director Capital Improvements defined as having a life of at least 10 years and a cost of at least \$50,000 and shall mean improvements to real property (land, buildings, fixtures) that add value and/or extend useful life, inc. major repairs such as roof replacement, etc. Term "Real Property"
Please Check the proper box: CIP FUNDED YES NO include: land, real estate, really, real.
2.) Approved as to Funds Available: by
Amount Required by Contract/Agreement \$ 176,911 (kevenve) Dept./Div. Parks + Rec. FUNDING SOURCE: Index/Sub-object PKRD(02201-N251 Project #
Harry A. Stewart Cole Copertino Robert B. Dunckel Ginger Wald D'Wayne Spence Paul G. Bangel
Carrie Sarver DJ Williams-Persad
4.) Approved as to content: Assistant City Manager: By: By: Stanley Hawthorne, Assistant City Manager Susanne Torriente, Assistant City Manager
5.) City Manager: Please sign as indicated and forward # originals to Mayor.
6.) Mayor: Please sign as indicated and forward # originals to Clerk.
7.) To City Clerk for attestation and City seal.
7.) To City Clerk for attestation and City seal. INSTRUCTIONS TO CLERK'S OFFICE TWO Carrie Kechane 8.) City Clerk: retains one original document and forwards COPY original documents to Julius Defisio (5141) Copy of document to Carrie Kechane Original Route form to D'Wayne Spence Attach certified copies of Reso. # Fill-in date
12UUI OFM 1.2(

EXTENSION OF AND FIRST AMENDMENT TO AGREEMENT TO SUPPLY CEMETERY MANAGEMENT SERVICES

THIS	EXTENSI	ON OF AND FIRST A	MENDMENT TO AGREEMENT TO
SUPPLY CE	METERY	MANAGEMENT SEF	RVICES is made and entered into this
15±6	_ day of _	October	RVICES is made and entered into this, 2012, by and between:

CITY OF FORT LAUDERDALE, a municipal corporation of the State of Florida, hereinafter referred to as "City",

and

CFS FUNERAL SERVICES, INC., a Foreign Profit Corporation operating under the laws of the State of Florida, hereinafter referred to as "CFS".

RECITALS

WHEREAS, pursuant to Motion at its February 5, 2008 City Commission meeting, the City and CFS entered into that certain Agreement to supply Cemetery Management Services during the period October 1, 2008 through September 30, 2013 hereinafter referred to as "Agreement"; and

WHEREAS, pursuant to Part III – Special Conditions, Paragraph 09 of the Request for Proposals attached to and incorporated into the Agreement, the City and CFS wish to extend the term of the Agreement for five (5) years ending September 30, 2018; and

WHEREAS, pursuant to Motion at its October 2, 2012 City Commission meeting, the City approved this Extension of and First Amendment to Agreement to Supply Cemetery Management Services to reflect certain modifications herein provided; and

NOW, THEREFORE, in consideration of the mutual promises contained herein and other good and valuable consideration, the receipt of which is hereby acknowledged, the parties mutually agree as follows:

- 1. <u>Recitals; Capitalized Terms</u>. The above-referenced recitals are incorporated herein as though fully set forth and restated and are made hereof. Capitalized terms used but not defined in this First Amendment which are defined in the Agreement shall have the meanings given such terms in the Agreement.
- 2. <u>Extension of Term.</u> Pursuant to Part III Special Conditions, Paragraph 09 of the Request for Proposals attached to and incorporated into the Agreement, the term of the Agreement is hereby extended to September 30, 2018.

- 3. <u>Compensation and Capital Improvement Plans</u>. The City and CFS hereby agree to the Compensation and Capital Improvement Plan attached as Exhibit "A" hereto for the five (5) year period ending September 30, 2018 and the Amended Capital Improvement Plan attached as Exhibit "B" hereto for the five-year period ending September 30, 2013. CFS shall carry out such capital improvement plan as described in Exhibit "A" and, to the extent not inconsistent therewith, in accordance with the standards applicable to previous capital improvement plans for the Cemetery System under the Agreement.
- 4. <u>Effective Date</u>. The effective date of this First Amendment shall be the date this First Amendment is executed by both parties.

Miscellaneous provisions.

- (a) This First Amendment may be executed in one or more counterparts, each of which shall constitute an original and all of which shall constitute one and the same document.
- (b) As amended hereby, the Agreement, as modified herein, shall remain in full force and effect. In the event of any conflict between the provisions of this First Amendment and the provisions of the Agreement, the provisions of this First Amendment shall prevail.

IN WITNESS OF THE FOREGOING, the parties have set their hands and seals the day and year first written above.

WITNESSES:

City Manager

(CORPORATE SEAL)

ATTEST:

City Clerk

ty Attornéy

Approved as to form:

	WITNESSES:	CFS FUNERAL SERVICES, INC.
	2 Cup	By William Cutegorial
	2	
_	(COPPORATE SEAL)	Donne a. Cowart
	(CORPORATE SEAL)	Nyones (X. coc in i
	STATE OF Texas :	
	COUNTY OF Harris :	
	The foregoing instrum	nent was acknowledged before me this by L. W. L. m. Herasbrudt, of CFS
	FUNERAL SERVICES, INC. a foreign	by <u>L. W. L. M. Herisbruff</u> , of CFS profit corporation operating under the laws of the
	State of Florida, on behalf of the corpor produced	ration. They are personally known to me or have as identification.
	,	·
1 700	SMARLINN LORINA BROWN	wline Low Know
X	Notary Public, State of Texas My Commission Expires	Notary Public, State of Florida
or is	August 16, 2015	(Signature of Notary taking
		Acknowledgment)
		MARILYN LORINA BrOWN
		Mame of Notary Typed, Printed
		Or Stamped
		My Commission Expires: 8-16-2015
		169993
		Commission Number

EXHIBIT A

Five-Year Compensation and Capital Plan for 2013-2018 Contract Term

		Fiscal Year	Fiscal Year	Fiscal Year	Fiscal Year	Fiscal Year		
Payment to City	Payable	2013/14	2014/15	2015/16	2016/17	2017/18	Total	Notes
Management Fee	October	\$670,407	\$703,550	\$738,727	\$7 75,664	\$814,447	\$3,702,795	(1)
Admin Fee	Quarterly	\$63,814	\$67,004	\$70,355	\$73,872	\$77,566	\$352,611	(1)
5% > \$3.5 Cash	November	\$42,690	\$42,690	\$42,690	\$42,690	\$42,690	\$213,450	(2)
Total		\$776,911	\$813,244	\$851,772	\$892,226	\$934,703	\$4,268,856	-
Capital Expense		\$200,000	\$200,000	\$200,000	\$10,000	\$10,000	\$620,000	- _ (3)(4)
Grand Total		\$976,911	\$1,013,244	\$1,051,772	\$902,226	\$944,703	\$4,888,856	

Notes:

- (1) These fees are fixed and increase annually by 5%.
- (2) This number estimated since cash receipts would be audited and 5% paid in November for the prior fiscal year.
- (3) Capital improvements proposed :
 - A. \$120,000, discretionary capital projects with approval of the Department and Cemetery Board of Trustees.
 - B. \$350,000, Phase III Mausoleum Construction at Sunset Memorial Gardens.
 - C. \$150,000, Garden Development at Lauderdale Memorial Gardens.

Amended Five-Year Capital Improvement Plan for 2008-2013 Contract Term

EXHIBIT B

Contract Capital		2008/2009	2010	2011	2012	2013	
	Description	Year 1	Year 2	Year 3	Year 4	Year 5	Total
Evergreen	Irrigation	\$ 15,600	\$ 11,411	\$ -	\$ -	\$ -	\$ 27,011
	Decorative Trash Units	\$ -	\$ 3,000	\$ -	\$ -	\$ -	\$ 3,000
	Fence Replace/Paint	\$ -	\$ -	\$ -	\$ 11,780	\$ -	\$ 11,780
	Vacate/Survey Roads	\$ 18,600	\$ -	\$	<u> </u>	\$	\$ 18,600
Total		\$ 34,200	\$ 14,411		\$ 11,780	\$	\$ 60,391
Lauderdale	Mausoleum Complex	\$ 968,402	\$ -	\$ -	\$ -	\$ -	\$ 968,402
	Decorative Trash Units	\$ -	\$ -	\$ 5,805	\$ -	\$ -	\$ 5,805
	Office Lot Paving	\$ -	\$ 9,149	\$ -	\$ -	\$ -	\$ 9,149
	Pvt Hedge Estates	\$ -	\$ -	\$ 53,322	\$ -	\$ -	\$ 53,322
	New Entrance/Gates	\$ 92,000	\$ -	\$ 14,030	\$ -	\$ -	\$ 106,030
	Irrigation Upgrade Auto	\$ 11,974	\$ 7,179	\$ 31,126	\$ 4,471	\$ -	\$ 54,750
	Pin Develop Gardens	\$ 2,400	\$ -	\$ 2,000	\$ -	\$ -	\$ 4,400
	Cremation Garden	\$ 42,730	\$ 80,444	\$ -	\$ -	\$ -	\$ 123,174
	Office Renovations	\$ -	\$ -	\$ 53,594	\$ -	\$ -	\$ 53,594
	Fence Maint Area	\$ 10,226	<u> </u>	\$ -		\$	\$ 10,226
Total		\$ 1,127,732	\$ 96,772	\$ 159,877	\$ 4,471	105 Tile-1 and	\$ 1,388,852
Sunset	Mausoleum Complex	\$ -	\$ -	\$ -	\$ 566,321	\$ -	\$ 566,321
	New Entrances	\$ -	\$ 33,705	\$ -	\$ -	\$ -	\$ 33,705
	Survey and Pin	\$ -	\$ 9,000	\$ 4,500	\$ -	\$ -	\$ 13,500
	Develop New Garden	\$ -	\$ -	\$ 33,647	\$ -	\$ -	\$ 33,647
	Decorative Trash Units	\$ -	\$ 11,171	\$ -	\$ -	\$ -	\$ 11,171
	Irrigation Upgrade	\$ 4,978	\$ -	\$ 16,701	\$ 40,701	\$ -	\$ 62,380
	New Maint/Office Demo	\$ -	\$ 132,360	\$ 15,758	\$	\$	\$ 148,118
Total		\$ 4,978	\$ 186,236	\$ 70,608	\$ 607,022	FS PLAT	\$ 868,842
Grand Total		\$ 1,166,910	\$ 297,419	\$ 230,483	\$ 623,273	\$ -	\$ 2,318,085