AGREEMENT FOR
ELECTROMAGNETIC TESTING AND INSPECTION SERVICES

THIS AGREEMENT, made this day of 2020, is by and between the
City of Fort Lauderdale, a Florida municipal corporation (“City”), whose address is 100 North
Andrews Avenue, Fort Lauderdale, Florida 33301-1016, and Pure Technologies U.S. Inc., a
Delaware corporation authorized to transact business in the State of Florida (“Contractor” or
“Company”), whose address is 7400 Corporate Center Drive, Suite E, Miami, Florida 33126,
Phone: 305-799-5629, Email: Jennifer.leone@xyleminc.com.

WITNESSETH:

For and in consideration of the mutual promises and covenants set forth herein and other good and
valuable consideration, the Contractor shall provide to the City electromagnetic inspection and
testing services for prestressed concrete cylinder piping and ductile iron piping (the “Work”), and
the City and the Contractor further covenant and agree as follows:

L. DOCUMENTS

The following documents (collectively “Contract Documents™) are hereby incorporated into and
made part of this Agreement:

A. This Contract
B. The Contractor’s Proposal (“Exhibit A”).

All Contract Documents may also be collectively referred to as the “Documents.” In the event of
any conflict between or among the Documents or any ambiguity or missing specifications or
instruction, the following priority is established:

A. This Agreement dated , 2020.
B. Exhibit A.

II. SCOPE

The Contractor shall perform the Work under the general direction of the City as set forth in the
Contract Documents.

Unless otherwise specified herein, the Contractor shall perform all Work identified in this
Agreement. The parties agree that Exhibit A contains a description of Contractor’s obligations
and responsibilities, and is deemed to include preliminary considerations and prerequisites, and all
labor, materials, equipment, and tasks which are such an inseparable part of the work described
that exclusion would render performance by Contractor impractical, illogical, or unconscionable.
Contractor acknowledges and agrees that the City’s Contract Administrator has no authority to
make changes that would increase, decrease, or otherwise modify the Scope of Services to be
provided under this Agreement.
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By signing this Agreement, the Contractor represents that it thoroughly reviewed the documents
incorporated into this Agreement by reference and that it accepts the description of the Work and
the conditions under which the Work is to be performed.

III. TERM OF AGREEMENT

In the event the term of this Agreement extends beyond the end of any fiscal year of City, to wit,
September 30, the continuation of this Agreement beyond the end of such fiscal year shall be
subject to both the appropriation and the availability of funds.

IV. COMPENSATION

The Contractor agrees to provide the services and/or materials as specified in the Contract
Documents at the cost specified in Exhibit A. It is acknowledged and agreed by Contractor that
this amount is the maximum payable and constitutes a limitation upon City’s obligation to
compensate Contractor for Contractor’s services related to this Agreement. This maximum
amount, however, does not constitute a limitation of any sort upon Contractor’s obligation to
perform all items of work required by or which can be reasonably inferred from the Scope of
Services. Except as otherwise provided herein, no amount shall be paid to Contractor to reimburse
Contractor’s expenses.

V. METHOD OF BILLING AND PAYMENT

Contractor may submit invoices for compensation no more often than monthly, but only after the
services for which the invoices are submitted have been completed. An original invoice plus one
copy are due within fifteen (15) days of the end of the month except the final invoice which must
be received no later than sixty (60) days after this Agreement expires. Invoices shall designate the
nature of the services performed and/or the goods provided.

City shall pay Contractor within forty-five (45) days of receipt of Contractor’s proper invoice, as
provided in the Florida Local Government Prompt Payment Act.

To be deemed proper, all invoices must comply with the requirements set forth in this Agreement
and must be submitted on the form and pursuant to instructions prescribed by the City’s Contract
Administrator. Payment may be withheld for failure of Contractor to comply with a term,
condition, or requirement of this Agreement.

Notwithstanding any provision of this Agreement to the contrary, City may withhold, in whole or in
part, payment to the extent necessary to protect itself from loss on account of inadequate or defective
work that has not been remedied or resolved in a manner satisfactory to the City’s Contract
Administrator or failure to comply with this Agreement. The amount withheld shall not be subject
to payment of interest by City.
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VI. GENERAL CONDITIONS

A. Indemnification

Contractor shall protect and defend at Contractor's expense, counsel being subject to the City’s
approval, and indemnify and hold harmless the City and the City’s officers, employees, volunteers,
and agents from and against any and all losses, penalties, fines, damages, settlements, judgments,
claims, costs, charges, expenses, or liabilities, including any award of attorney fees and any award
of costs, in connection with or arising directly or indirectly out of any act or omission by the
Contractor or by any officer, employee, agent, invitee, subcontractor, or sublicensee of the
Contractor. The provisions and obligations of this section shall survive the expiration or earlier
termination of this Agreement. To the extent considered necessary by the City Manager, any sums
due Contractor under this Agreement may be retained by City until all of City's claims for
indemnification pursuant to this Agreement have been settled or otherwise resolved, and any
amount withheld shall not be subject to payment of interest by City.

B. Intellectual Property

Contractor shall protect and defend at Contractor’s expense, counsel being subject to the City’s
approval, and indemnify and hold harmless the City from and against any and all losses, penalties,
fines, damages, settlements, judgments, claims, costs, charges, royalties, expenses, or liabilities,
including any award of attorney fees and any award of costs, in connection with or arising directly
or indirectly out of any infringement or allegation of infringement of any patent, copyright, or
other intellectual property right in connection with the Contractor’s or the City’s use of any
copyrighted, patented or un-patented invention, process, article, material, or device that is
manufactured, provided, or used pursuant to this Agreement. If the Contractor uses any design,
device, or materials covered by letters, patent or copyright, it is mutually agreed and understood
without exception that the bid prices shall include all royalties or costs arising from the use of such
design, device, or materials in any way involved in the work.

C. Termination for Cause

The aggrieved party may terminate this Agreement for cause if the party in breach has not corrected
the breach within ten (10) days after written notice from the aggrieved party identifying the breach.
The City Manager may also terminate this Agreement upon such notice as the City Manager deems
appropriate under the circumstances in the event the City Manager determines that termination is
necessary to protect the public health or safety. The parties agree that if the City erroneously,
improperly or unjustifiably terminates for cause, such termination shall be deemed a termination
for convenience, which shall be effective thirty (30) days after such notice of termination for cause
is provided.

This Agreement may be terminated for cause for reasons including, but not limited to, Contractor’s
repeated (whether negligent or intentional) submission for payment of false or incorrect bills or
invoices, failure to perform the Work to the City’s satisfaction; or failure to continuously perform
the work in a manner calculated to meet or accomplish the objectives as set forth in this Agreement.
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D. Termination for Convenience

The City reserves the right, in its best interest as determined by the City, to cancel this contract for
convenience by giving written notice to the Contractor at least thirty (30) days prior to the effective
date of such cancellation. In the event this Agreement is terminated for convenience, Contractor
shall be paid for any services performed to the City’s satisfaction pursuant to the Agreement
through the termination date specified in the written notice of termination. Contractor
acknowledges and agrees that he/she/it has received good, valuable and sufficient consideration
from City, the receipt and adequacy of which are hereby acknowledged by Contractor, for City’s
right to terminate this Agreement for convenience.

E. Cancellation for Unappropriated Funds

The City reserves the right, in its best interest as determined by the City, to cancel this contract for
unappropriated funds or unavailability of funds by giving written notice to the Contractor at least
thirty (30) days prior to the effective date of such cancellation. The obligation of the City for
payment to a Contractor is limited to the availability of funds appropriated in a current fiscal
period, and continuation of the contract into a subsequent fiscal period is subject to appropriation
of funds, unless otherwise provided by law.

F. Insurance

As a condition precedent to the effectiveness of this Agreement, during the term of this Agreement
and during any renewal or extension term of this Agreement, the Contractor, at the Contractor’s
sole expense, shall provide insurance of such types and with such terms and limits as noted below.
Providing proof of and maintaining adequate insurance coverage are material obligations of the
Contractor. The Contractor shall provide the City a certificate of insurance evidencing such
coverage. The Contractor’s insurance coverage shall be primary insurance for all applicable
policies. The limits of coverage under each policy maintained by the Contractor shall not be
interpreted as limiting the Contractor’s liability and obligations under this Agreement. All
insurance policies shall be from insurers authorized to write insurance policies in the State of
Florida and that possess an A.M. Best rating of A-, VII or better. All insurance policies are subject
to approval by the City’s Risk Manager.

The coverages, limits, and endorsements required herein protect the interests of the City, and these
coverages, limits, and endorsements may not be relied upon by the Contractor for assessing the
extent or determining appropriate types and limits of coverage to protect the Contractor against
any loss exposure, whether as a result of this Agreement or otherwise. The requirements contained
herein, as well as the City’s review or acknowledgement, are not intended to and shall not in any
manner limit or qualify the liabilities and obligations assumed by the Contractor under this
Agreement.

The following insurance policies and coverages are required:

Commercial General Liability
Coverage must be afforded under a Commercial General Liability policy with limits not less than:
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e $1,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury, Property
Damage, and Personal and Advertising Injury

e $1,000,000 each occurrence and $2,000,000 aggregate for Products and Completed
Operations

Policy must include coverage for Contractual Liability and Independent Contractors.

The City and the City’s officers, employees, and volunteers are to be covered as additional insureds
with a CG 20 26 04 13 Additional Insured — Designated Person or Organization Endorsement or
similar endorsement providing equal or broader Additional Insured Coverage with respect to
liability arising out of activities performed by or on behalf of the Contractor. The coverage shall
contain no special limitation on the scope of protection afforded to the City or the City’s officers,
employees, and volunteers.

Business Automobile Liability

Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for Bodily
Injury and Property Damage in an amount not less than $1,000,000 combined single limit each
accident.

If the Contractor does not own vehicles, the Contractor shall maintain coverage for Hired and Non-
Owned Auto Liability, which may be satisfied by way of endorsement to the Commercial General
Liability policy or separate Business Auto Liability policy.

Workers” Compensation and Employer’s Liability

Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity performing
work for or on behalf of the City must provide Workers’ Compensation insurance. Exceptions
and exemptions will be allowed by the City’s Risk Manager, if they are in accordance with Florida
Statute.

The Contractor waives, and the Contractor shall ensure that the Contractor’s insurance carrier
waives, all subrogation rights against the City and the City’s officers, employees, and volunteers
for all losses or damages. The City requires the policy to be endorsed with WC 00 03 13 Waiver
of our Right to Recover from Others or equivalent.

The Contractor must be in compliance with all applicable State and federal workers’ compensation
laws, including the U.S. Longshore Harbor Workers” Act and the Jones Act, if applicable.

Insurance Certificate Requirements

a. The Contractor shall provide the City with valid Certificates of Insurance (binders are
unacceptable) no later than thirty (30) days prior to the start of work contemplated in
this Agreement.

b. The Contractor shall provide to the City a Certificate of Insurance having a thirty (30)
day notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment of
premium.
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c. In the event that the insurer is unable to accommodate the cancellation notice
requirement, it shall be the responsibility of the Contractor to provide the proper notice.
Such notification will be in writing by registered mail, return receipt requested, and
addressed to the certificate holder.

d. In the event the Agreement term goes beyond the expiration date of the insurance
policy, the Contractor shall provide the City with an updated Certificate of Insurance
no later than ten (10) days prior to the expiration of the insurance currently in effect.
The City reserves the right to suspend the Agreement until this requirement is met.

e. The Certificate of Insurance shall indicate whether coverage is provided under a
claims-made or occurrence form. If any coverage is provided on a claims-made form,
the Certificate of Insurance must show a retroactive date, which shall be the effective
date of the initial contract or prior.

f.  The City shall be named as an Additional Insured on all liability policies, with the
exception of Workers’ Compensation.

g. The City shall be granted a Waiver of Subrogation on the Contractor’s Workers’
Compensation insurance policy.

h. The title of the Agreement, Bid/Contract number, event dates, or other identifying
reference must be listed on the Certificate of Insurance.

The Certificate Holder should read as follows:
City of Fort Lauderdale

100 North Andrews Avenue

Fort Lauderdale, FL 33301

The Contractor has the sole responsibility for the payment of all insurance premiums and shall be
fully and solely responsible for any costs or expenses as a result of a coverage deductible, co-
insurance penalty, or self-insured retention; including any loss not covered because of the
operation of such deductible, co-insurance penalty, self-insured retention, or coverage exclusion
or limitation. Any costs for adding the City as an Additional Insured shall be at the Contractor’s
expense.

If the Contractor’s primary insurance policy/policies do not meet the minimum requirements, as
set forth in this Agreement, the Contractor may provide evidence of an Umbrella/Excess insurance
policy to comply with this requirement.

The Contractor’s insurance coverage shall be primary insurance as applied to the City and the
City’s officers, employees, and volunteers. Any insurance or self-insurance maintained by the City
covering the City, the City’s officers, employees, or volunteers shall be non-contributory.

Any exclusion or provision in the insurance maintained by the Contractor that excludes coverage
for work contemplated in this Agreement shall be unacceptable and shall be considered breach of
contract.

All required insurance policies must be maintained until the contract work has been accepted by
the City, or until this Agreement is terminated, whichever is later. Any lapse in coverage shall be
considered breach of contract. In addition, Contractor must provide to the City confirmation of
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coverage renewal via an updated certificate should any policies expire prior to the expiration of
this Agreement. The City reserves the right to review, at any time, coverage forms and limits of
Contractor’s insurance policies.

The Contractor shall provide notice of any and all claims, accidents, and any other occurrences
associated with this Agreement shall be provided to the Contractor’s insurance company or
companies and the City’s Risk Management office as soon as practical.

It is the Contractor’s responsibility to ensure that any and all of the Contractor’s independent
contractors and subcontractors comply with these insurance requirements. All coverages for
independent contractors and subcontractors shall be subject to all of the applicable requirements
stated herein. Any and all deficiencies are the responsibility of the Contractor.

Professional Liability and/or Errors and Omissions
Coverage must be afforded for Wrongful Acts in an amount not less than $1,000,000 each claim
and $2,000,000 aggregate.

Contractor must keep insurance in force until the third anniversary of expiration of this Agreement
or the third anniversary of acceptance of work by the City.

G. Environmental, Health and Safety

Contractor shall place the highest priority on health and safety and shall maintain a safe working
environment during performance of the Work. Contractor shall comply, and shall secure
compliance by its employees, agents, and subcontractors, with all applicable environmental,
health, safety and security laws and regulations, and performance conditions in this Agreement.
Compliance with such requirements shall represent the minimum standard required of Contractor.
Contractor shall be responsible for examining all requirements and determine whether additional
or more stringent environmental, health, safety and security provisions are required for the Work.
Contractor agrees to utilize protective devices as required by applicable laws, regulations, and any
industry or Contractor’s health and safety plans and regulations, and to pay the costs and expenses
thereof, and warrants that all such persons shall be fit and qualified to carry out the Work.

H. Standard of Care

Contractor represents that he/she/it is qualified to perform the Work, that Contractor and his/her/its
subcontractors possess current, valid state and/or local licenses to perform the Work, and that their
services shall be performed in a manner consistent with that level of care and skill ordinarily
exercised by other qualified contractors under similar circumstances.

I. Rights in Documents and Work

Any and all reports, photographs, surveys, and other data and documents provided or created in
connection with this Agreement are and shall remain the property of City; and Contractor disclaims
any copyright in such materials. In the event of and upon termination of this Agreement, any
reports, photographs, surveys, and other data and documents prepared by Contractor, whether
finished or unfinished, shall become the property of City and shall be delivered by Contractor to
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the City’s Contract Administrator within seven (7) days of termination of this Agreement by either
party. Any compensation due to Contractor shall be withheld until Contractor delivers all
documents to the City as provided herein.

Notwithstanding anything herein to the contrary, Contractor will have a limited, non-exclusive,
rovalty-free license to utilize data collected in the performance of services hereunder for purposes
of (a) providing services, (b) analyzing and improving the services, and (iii) internal research and
development for the benefit of Contractor clients.

J. Audit Right and Retention of Records

City shall have the right to audit the books, records, and accounts of Contractor and Contractor’s
subcontractors that are related to this Agreement. Contractor shall keep, and Contractor shall cause
Contractor’s subcontractors to keep, such books, records, and accounts as may be necessary in
order to record complete and correct entries related to this Agreement. All books, records, and
accounts of Contractor and Contractor’s subcontractors shall be kept in written form, or in a form
capable of conversion into written form within a reasonable time, and upon request to do so,
Contractor or Contractor’s subcontractor, as applicable, shall make same available at no cost to
City in written form.

Contractor and Contractor’s subcontractors shall preserve and make available, at reasonable times
for examination and audit by City in Broward County, Florida, all financial records, supporting
documents, statistical records, and any other documents pertinent to this Agreement for the
required retention period of the Florida public records law, Chapter 119, Florida Statutes, as may
be amended from time to time, if applicable, or, if the Florida Public Records Act is not applicable,
for a minimum period of three (3) years after termination of this Agreement. If any audit has been
initiated and audit findings have not been resolved at the end of the retention period or three (3)
years, whichever is longer, the books, records, and accounts shall be retained until resolution of
the audit findings. If the Florida public records law is determined by City to be applicable to
Contractor and Contractor’s subcontractors’ records, Contractor and Contractor’s subcontractors
shall comply with all requirements thereof;, however, Contractor and Contractor’s subcontractors
shall violate no confidentiality or non-disclosure requirement of either federal or state law. Any
incomplete or incorrect entry in such books, records, and accounts shall be a basis for City’s
disallowance and recovery of any payment upon such entry.

Contractor shall, by written contract, require Contractor’s subcontractors to agree to the
requirements and obligations of this Section.

The Contractor shall maintain during the term of the contract all books of account, reports and
records in accordance with generally accepted accounting practices and standards for records

directly related to this contract.

K. Public Entity Crime Act

Contractor represents that the execution of this Agreement will not violate the Public Entity Crime
Act, Section 287.133, Florida Statutes, as may be amended from time to time, which essentially
provides that a person or affiliate who is a contractor, consultant, or other provider and who has
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been placed on the convicted vendor list following a conviction for a public entity crime may not
submit a bid on a contract to provide any goods or services to City, may not submit a bid on a
contract with City for the construction or repair of a public building or public work, may not submit
bids on leases of real property to City, may not be awarded or perform work as a contractor, supplier,
subcontractor, or consultant under a contract with City, and may not transact any business with
City in excess of the threshold amount provided in Section 287.017, Florida Statutes, as may be
amended from time to time, for category two purchases for a period of 36 months from the date of
being placed on the convicted vendor list. Violation of this section shall result in termination of
this Agreement and recovery of all monies paid by City pursuant to this Agreement and may result
in debarment from City’s competitive procurement activities.

L. Independent Contractor

Contractor is an independent contractor under this Agreement. Services provided by Contractor
pursuant to this Agreement shall be subject to the supervision of the Contractor. In providing such
services, neither Contractor nor Contractor’s agents shall act as officers, employees, or agents of
City. No partnership, joint venture, or other joint relationship is created hereby. City does not
extend to Contractor or Contractor’s agents any authority of any kind to bind City in any respect
whatsoever.

M. Inspection and Non-Waiver

Contractor shall permit the representatives of CITY to inspect and observe the Work at all times.
The failure of the City to insist upon strict performance of any other terms of this Agreement or to
exercise any rights conferred by this Agreement shall not be construed by Contractor as a waiver
of the City’s right to assert or rely on any such terms or rights on any future occasion or as a waiver
of any other terms or rights.

N. Assiecnment and Performance

Neither this Agreement nor any right or interest herein shall be assigned, transferred, or
encumbered without the written consent of the other party. In addition, Contractor shall not
subcontract any portion of the work required by this Agreement, except as provided in the Schedule
of Subcontractor Participation. City may terminate this Agreement, effective immediately, if there
is any assignment, or attempted assignment, transfer, or encumbrance, by Contractor of this
Agreement or any right or interest herein without City’s written consent.

Contractor represents that each person who will render services pursuant to this Agreement is duly
qualified to perform such services by all appropriate governmental authorities, where required, and
that each such person is reasonably experienced and skilled in the area(s) for which he or she will
render his or her services.

Contractor shall perform Contractor’s duties, obligations, and services under this Agreement in a
skillful and respectable manner. The quality of Contractor’s performance and all interim and final
product(s) provided to or on behalf of City shall be comparable to the best local and national
standards.
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In the event Contractor engages any subcontractor in the performance of this Agreement,
Contractor shall ensure that all of Contractor’s subcontractors perform in accordance with the
terms and conditions of this Agreement. Contractor shall be fully responsible for all of
Contractor's subcontractors’ performance, and liable for any of Contractor’s subcontractors’ non-
performance and all of Contractor’s subcontractors' acts and omissions. Contractor shall defend
at Contractor’s expense, counsel being subject to City’s approval or disapproval, and indemnify
and hold City and City’s officers, employees, and agents harmless from and against any claim,
lawsuit, third party action, fine, penalty, settlement, or judgment, including any award of attorney
fees and any award of costs, by or in favor of any of Contractor’s subcontractors for payment for
work performed for City by any of such subcontractors, and from and against any claim, lawsuit,
third party action, fine, penalty, settlement, or judgment, including any award of attorney fees and
any award of costs, occasioned by or arising out of any act or omission by any of Contractor’s
subcontractors or by any of Contractor’s subcontractors’ officers, agents, or employees.
Contractor’s use of subcontractors in connection with this Agreement shall be subject to City’s
prior written approval, which approval City may revoke at any time.

0. Conflicts

Neither Contractor nor any of Contractor’s employees shall have or hold any continuing or
frequently recurring employment or contractual relationship that is substantially antagonistic or
incompatible with Contractor’s loyal and conscientious exercise of judgment and care related to
Contractor’s performance under this Agreement.

Contractor further agrees that none of Contractor’s officers or employees shall, during the term of
this Agreement, serve as an expert witness against City in any legal or administrative proceeding
in which he, she, or Contractor is not a party, unless compelled by court process. Further,
Contractor agrees that such persons shall not give sworn testimony or issue a report or writing, as
an expression of his or her expert opinion, which is adverse or prejudicial to the interests of City
in connection with any such pending or threatened legal or administrative proceeding unless
compelled by court process. The limitations of this section shall not preclude Contractor or any
persons in any way from representing themselves, including giving expert testimony in support
thereof, in any action or in any administrative or legal proceeding.

In the event Contractor is permitted pursuant to this Agreement to utilize subcontractors to perform
any services required by this Agreement, Contractor agrees to require such subcontractors, by
written contract, to comply with the provisions of this section to the same extent as Contractor.

P. Schedule and Delays

Time is of the essence in this Agreement. By signing, Contractor affirms that it believes the
schedule to be reasonable; provided, however, the parties acknowledge that the schedule might be
modified as the City directs.

Q. Materiality and Waiver of Breach

City and Contractor agree that each requirement, duty, and obligation set forth herein was
bargained for at arm’s-length and is agreed to by the parties in exchange for quid pro quo, that each
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is substantial and important to the formation of this Agreement and that each is, therefore, a material
term hereof.

City’s failure to enforce any provision of this Agreement shall not be deemed a waiver of such
provision or modification of this Agreement. A waiver of any breach of a provision of this
Agreement shall not be deemed a waiver of any subsequent breach and shall not be construed to be
a modification of the terms of this Agreement.

R. Compliance with Laws

Contractor shall comply with all applicable federal, state, and local laws, codes, ordinances, rules,
and regulations in performing Contractor’s duties, responsibilities, and obligations pursuant to this
Agreement.

S. Severance
In the event a portion of this Agreement is found by a court of competent jurisdiction to be invalid
or unenforceable, the provisions not having been found by a court of competent jurisdiction to be

invalid or unenforceable shall continue to be effective.

T. Limitation of Liability

The City desires to enter into this Agreement only if in so doing the City can place a limit on the
City’s liability for any cause of action for money damages due to an alleged breach by the City of
this Agreement, so that its liability for any such breach never exceeds the sum of $1,000.
Contractor hereby expresses its willingness to enter into this Agreement with Contractor’s
recovery from the City for any damage action for breach of contract or for any action or claim
arising from this Agreement to be limited to a maximum amount of $1,000 less the amount of all
funds actually paid by the City to Contractor pursuant to this Agreement.

Accordingly, and notwithstanding any other term or condition of this Agreement, Contractor
hereby agrees that the City shall not be liable to Contractor for damages in an amount in excess of
$1,000 which amount shall be reduced by the amount actually paid by the City to Contractor
pursuant to this Agreement, for any action for breach of contract or for any action or claim arising
out of this Agreement. Nothing contained in this paragraph or elsewhere in this Agreement is in
any way intended to be a waiver of the limitation placed upon City’s liability as set forth in Section
768.28, Florida Statutes.

To the maximum extent permitted by applicable law, Contractor and its suppliers and licensors
shall not be liable for any indirect, special, incidental, consequential, or punitive damages, whether
foreseeable or not, including but not limited to: those arising out of access to or inability to access
the services, software, content, or related technical support; damages or costs relating to the loss
of: profits or revenues, goodwill, data (including loss of use or of data, loss or inaccuracy or
corruption of data); or cost of procurement of substitute goods, services or technology, even if
advised of the possibility of such damages and even in the event of the failure of any exclusive
remedy. Inno event will Contractors’ and its suppliers” and licensors’ liability exceed the amounts
paid by client under this agreement regardless of the form of the claim (including without
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limitation, any contract, product liability, or tort claim (including negligence, statutory or
otherwise).

U. Jurisdiction, Venue, Waiver, Waiver of Jury Trial

This Agreement shall be interpreted and construed in accordance with and governed by the laws
of the State of Florida. Venue for any lawsuit by either party against the other party or otherwise
arising out of this Agreement, and for any other legal proceeding, shall be in the Seventeenth
Judicial Circuit in and for Broward County, Florida, or in the event of federal jurisdiction, in the
Southern District of Florida, Fort Lauderdale Division.

In the event Contractor is a corporation organized under the laws of any province of Canada or is
a Canadian federal corporation, the City may enforce in the United States of America or in Canada
or in both countries a judgment entered against the Contractor. The Contractor waives any and all
defenses to the City's enforcement in Canada of a judgment entered by a court in the United States
of America.

V. Amendments

No modification, amendment, or alteration in the terms or conditions contained herein shall be
effective unless contained in a written document prepared with the same or similar formality as
this Agreement and executed by the Mayor-Commissioner and/or City Manager, as determined by
City Charter and Ordinances, and Contractor or others delegated authority to or otherwise
authorized to execute same on their behalf.

W. Prior Agreements

This document represents the final and complete understanding of the parties and incorporates or
supersedes all prior negotiations, correspondence, conversations, agreements, and understandings
applicable to the matters contained herein. The parties agree that there is no commitment,
agreement, or understanding concerning the subject matter of this Agreement that is not contained
in this written document. Accordingly, the parties agree that no deviation from the terms hereof
shall be predicated upon any prior representation or agreement, whether oral or written.

X. Payable Interest

Except as required and provided for by the Florida Local Government Prompt Payment Act, City
shall not be liable for interest for any reason, whether as prejudgment interest or for any other
purpose, and in furtherance thereof Contractor waives, rejects, disclaims and surrenders any and
all entitlement it has or may have to receive interest in connection with a dispute or claim based
on or related to this Agreement.

Y. Representation of Authority

Each individual executing this Agreement on behalf of a party hereto hereby represents and
warrants that he or she is, on the date he or she signs this Agreement, duly authorized by all
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necessary and appropriate action to execute this Agreement on behalf of such party and does so
with full legal authority.

Z.. Uncontrollable Circumstances (""Force Majeure'')

The City and Contractor will be excused from the performance of their respective obligations
under this agreement when and to the extent that their performance is delayed or prevented by any
circumstances beyond their control including, fire, flood, explosion, strikes or other labor disputes,
act of God or public emergency, war, riot, civil commotion, malicious damage, act or omission of
any governmental authority, delay or failure or shortage of any type of transportation, equipment,
or service from a public utility needed for their performance, provided that:

A. The non-performing party gives the other party prompt written notice describing
the particulars of the Force Majeure including, but not limited to, the nature of the occurrence
and its expected duration, and continues to furnish timely reports with respect thereto during
the period of the Force Majeure;

B. The excuse of performance is of no greater scope and of no longer duration than is
required by the Force Majeure;

C. No obligations of either party that arose before the Force Majeure causing the
excuse of performance are excused as a result of the Force Majeure; and

D. The non-performing party uses its best efforts to remedy its inability to perform.
Notwithstanding the above, performance shall not be excused under this Section for a period
in excess of two (2) months, provided that in extenuating circumstances, the City may excuse
performance for a longer term.- Economic hardship of the Contractor will not constitute Force
Majeure. The term of the agreement shall be extended by a period equal to that during which
either party’s performance is suspended under this Section.

AA. Scrutinized Companies

The Contractor certifies that it is not on the Scrutinized Companies that Boycott Israel List created
pursuant to Section 215.4725, Florida Statutes (2019), and that it is not engaged in a boycott of
Isracl. The City may terminate this Agreement at the City’s option if the Contractor is found to
have submitted a false certification as provided under subsection (5) of Section 287.135, Florida
Statutes (2019), as may be amended or revised, or been placed on the Scrutinized Companies that
Boycott Israel List created pursuant to Section 215.4725, Florida Statutes (2019), as may be
amended or revised, or is engaged in a boycott of Israel.

BB. Public Records

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE
PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF
PUBLIC RECORDS AT CITY CLERK’S OFFICE, 100 N. ANDREWS AVENUE, FORT
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LAUDERDALE, FLORIDA, 33301, PHONE: 954-828-5002, EMAIL:
PRRCONTRACT@FORTLAUDERDALE.GOV.

Contractor shall:

1. Keep and maintain public records that ordinarily and necessarily would be required by the City
in order to perform the service.

2. Upon request from the City’s custodian of public records, provide the City with a copy of the
requested records or allow the records to be inspected or copied within a reasonable time at a cost
that does not exceed the cost provided in Chapter 119, Florida Statutes (2019), as may be amended
or revised, or as otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of the
contract term and following completion of this contract if the Contractor does not transfer the
records to the City.

4. Upon completion of the Contract, transfer, at no cost, to the City all public records in possession
of the Contractor or keep and maintain public records required by the City to perform the service.
If the Contractor transfers all public records to the City upon completion of this Contract, the
Contractor shall destroy any duplicate public records that are exempt or confidential and exempt
from public records disclosure requirements. If the Contractor keeps and maintains public records
upon completion of this Contract, the Contractor shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided to the City, upon
request from the City’s custodian of public records, in a format that is compatible with the
information technology systems of the City.

CC. Non-Discrimination

The Contractor shall not, in any of its activities, including employment, discriminate against any
individual on the basis of race, color, national origin, age, religion, creed, sex, disability, sexual
orientation, gender, gender identity, gender expression, or marital status.

1. The Contractor certifies and represents that it will comply with Section 2-187, Code of
Ordinances of the City of Fort Lauderdale, Florida, as amended by Ordinance C-18-33
(collectively, “Section 2-187).

2. The failure of the Contractor to comply with Section 2-187 shall be deemed to be a material
breach of this Agreement, entitling the City to pursue any remedy stated below or any remedy
provided under applicable law.

3. The City may terminate this Agreement if the Contractor fails to comply with Section 2-187.

4. The City may retain all monies due or to become due until the Contractor complies with Section
2-187.
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5. The Contractor may be subject to debarment or suspension proceedings. Such proceedings will
be consistent with the procedures in section 2-183 of the Code of Ordinances of the City of Fort
Lauderdale, Florida.

[THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK]
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IN WITNESS WHEREOF, the City and the Contractor execute this Contract as follows:

ATTEST: CITY OF FORT LAUDERDALE
By:
Jeffrey A. Modarelli, City Clerk Christopher J. Lagerbloom, ICMA-CM
City Manager

Approved as to form:

By:
Rhonda Montoya Hasan
Assistant City Attorney
WITNESSES: PURE TECHNOLOGIES U.S. INC.
By:
Signature Natalie Gominger, Vice President
Print Name
Signature
Print Name (CORPORATE SEAL)
STATE OF
COUNTY OF

The foregoing instrument was acknowledged before me by means of [ physical presence or [

online notarization, this __ day of , 2020, by Natalie Gominger as Vice
President for PURE TECHNOLOGIES U.S. INC., a Delaware corporation authorized to transact
business in the State of Florida.

(SEAL) Notary Pubilic, State of
(Signature of Notary Public)

(Print, Type, or Stamp Commissioned Name of
Notary Public)

Personally Known OR Produced Identification

Type of Identification Produced
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EXHIBIT A

I TECHNOLOGIES

a xylem brand
October 31, 2019 (revised February 10, 2020)

Daniel Fisher, PE

City of Fort Lauderdale
100 N. Andrews Avenue
Ft. Lauderdale, FL 33301

Subject: George T. Lohmeyer Regional Wastewater Treatment Plant (WWTP)
Clarifier and RAS Piping Condition Assessment

Dear Mr. Fisher:

Pure Technologies U.S. Inc. (Pure Technologies) is pleased to offer our services to the City of
Fort Lauderdale for inspection of the clarifier influent and return activated sludge (RAS) piping at
the George T. Lohmeyer Regional Wastewater Treatment Plant. Based on the information
provided at this time, it is our understanding that the basis of the project includes confirming
whether there is a material change from prestressed concrete cylinder pipe (PCCP) to a metallic
pipe under the clarifiers. A condition assessment will be performed on the PCCP sections of the
pipe runs inspected. Additionally, condition assessment of the ductile iron (DI) RAS pipe on top
of Reactor No. 2 will be undertaken. The PCCP pipe sizes are 30-inches and 36-inches. The DIP
pipe sizes are 24-inch and 30-inch.

OVERVIEW

Electromagnetic (EM) inspection of PCCP involves obtaining a magnetic signature of each pipe
segment to identify and quantify broken wire wraps. It is the most widely used and accepted
condition assessment tool for PCCP and used by many PCCP owners regularly as a part of their
proactive pipeline management strategies. The inspection will report the approximate number of
broken prestressing wire or circumferential wire wraps in each pipe section, providing a quantified
assessment for the most predominant PCCP failure mode. PureEM®, an electromagnetic
inspection technology, provides a non-destructive method of evaluating the baseline condition of
concrete pressure pipe.

For the DIP RAS pipe, a non-destructive external EM testing method will be utilized to identify
wall loss or corrosion occurring internally or externally along the pipe wall.

SCOPE OF SERVICES

The overall scope of work is to determine whether there is a pipe material change from PCCP to
DIP under the clarifiers and provide an electromagnetic condition assessment of the PCCP piping.
Inspections will be completed on the pipe run from Reactor No. 1 to Clarifier No. 1 (approximately
150 linear feet(LF)), the run from Reactor 2 to Clarifier No. 7 (approximately 260 LF), and the
runs from the distribution chamber at Battery 3 to Clarifiers 8 and 10 (approximately 150 LF total),
since this battery was constructed in two phases. The planned clarifier pipe runs to be inspected
may be changed by the City but may require modifications to the project planning document,
should the changes occur after City acceptance of the document.

The following sections describe the technology, anticipated inspection plan and project
deliverables.
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I TECHNOLOGIES

a xylem brand

PureRobotics® Technology Description

PureRobotics is a long range remotely operated
inspection platform configured to deliver PureEM
technology. The inspection equipment includes a
tethered robotic vehicle of modular design allowing
numerous configuration options for a variety of
applications. The depth-rated tool can be operated in
depressurized pipes as a single or multi-stage
vehicle to handle a variety of different deployment
scenarios. The vehicle traverses the pipe using
independently operable tracks to offer inspection
deployments greater than 1 mile (1.6km) over a fiber
optic umbilical cable. A trained operator navigates
interactively with inertial sensors for vehicle attitude
and HD PTZ (pan-tilt-zoom) camera with high-
intensity LEDs for visual inspection. Simultaneously,
a trained PureEM specialist monitors EM data live and can direct a closer look at visual anomalies
that may correlate. Two sets of PureEM (forward and reverse pass) are recorded for detailed
post analysis.

Figure 1: PureRobotics Electromagnetic
Inspection Platform

External Condition Assessment Investigation (RAS Piping at Reactor No. 2)

Pulsed Eddy Current inspection is an electromagnetic
technology providing the relative remaining wall
thickness by measuring eddy currents generated in the
pipe wall when an electrical current is introduced and
then removed. The thicker the wall pipe, the longer it
will take for the eddy currents to decay to zero.
Readings are taken around the circumference of the

pipe.
Preliminary Inspection Plan

Pure Technologies will meet with City staff to perform a site visit to verify and inspect access
locations and potential challenges in order to finalize a Project Planning Document. This proposal
is developed recognizing that deployment will need to be coordinated with City staff. To mitigate
project costs, it is our understanding that the City will facilitate any civil activity for pipeline access,
tool insertion/extraction, including fitting modification, excavation, tapping, shoring and other
activities required to access valves and appurtenances identified as being critical to the
performance of the inspections, as necessary, although none are anticipated at this time.

A minimum 18-inch access point is necessary to insert and extract the PureRobotics platform. To
implement this inspection, the clarifiers will need to be taken off-line but will not be required to be
empty. Divers will be utilized to insert the tool into the pipeline via existing splitter boxes. Access
for inspection will be through the splitter boxes at Oxygen Reactor Nos. 1 and 2 to inspect piping
to Clarifier Batteries 1 and 2, and through the distribution chamber to inspect piping to Clarifier
Battery 3. A minicrane will be rented by Pure Technologies to facilitate placing the PureRobotics
equipment into the splitter boxes and distribution chamber for the inspections.

Inspection of the RAS piping is external and access to these pipes will be on top of Reactor No.
2 and through utilization of a man-lift. Details for pipeline access and lock-out/tag-out protocols
will be summarized in the Project Planning Document following the site visit.
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I TECHNOLOGIES

a xylem brand
ENGINEERING ANALYSIS

The inspection technologies described above will provide data regarding the condition of the
pipeline. The engineering analysis will analyze the pipeline condition data and yield actionable
results, including recommendations on individual pipe repairs.

Non-linear, Three-dimensional Finite Element Analysis

Structural analysis of PCCP evaluates the risk of each PCCP section that has wire break damage.
The prestressing wire is a principal structural component of the pipe and each individual class of
PCCP installed in a subject pipeline was designed specifically for the maximum hydraulic
operating pressure and soil covers expected along the route. Thus, any amount of wire break
damage poses some level of risk to PCCP and should be carefully evaluated. Standard structural
analysis of PCCP involves performing analyses based on AWWA C301 and C304, but while these
standards are intended for design of new pipe and provide insight as to whether the pipe was
designed properly or meets current standards, they do not provide a detailed prediction on the
condition of a pipeline with broken prestressing wire wraps. Pure Technologies’ experience in the
manufacture and performance of PCCP provides an understanding of the design, operation, and
root cause of failures enabling us to implement effective and cost-efficient management
strategies. In the mid-1990s, utilizing the Bureau of Reclamation’s “Rigid Planar Frame Analysis
with Elastic Foundation Option” program, Pure began performing two-dimensional structural
evaluations of PCCP. Over the years, Pure has improved finite element program of structural
modeling to include advanced three-dimensional evaluations for concrete and metallic pipes,
including PCCP, and has provided clients with engineering analyses of PCCP based on three-
dimensional finite element (3D FEA) models.

The maximum number of broken prestressing

wire wraps under operational and surge ; z | v
conditions for each pipe can be calculated 20 ﬁ%i«"’inmommmm
using the FEA performance curves. An | - - osencaisu cprtngpresoe 61 263)
example of a PCCP performance curve is 2®

shown in Figure 4 above. The x-axis

represents the total number of broken
prestressing wires as determined from an
electromagnetic inspection while the y-axis
indicates the pressure within the pipe. The
condition of the PCCP is classified using Pure

| = = < StrRng weh Cortedid Sl Cyindie
I Yiexdwith Coroded Steel Cytnder
[~ - Macmum Theomtea Pressure (1757 psi)
Yield Umit = 43
Broken Wire

150

Engineering Services’ four limits called Micro- v % » = R e
Cracking (blue), Visible Cracking (green), oriberot Bislen Wire Wrand
Yield (yellow), and Strength (red). After a pipe Figure 2: Pipeline Condition Curve

reaches the Yield Limit, it starts to approach

the ultimate cylinder and wire stress limits. The Strength Limit represents the point where the
pipe, theoretically, reaches its ultimate cylinder and wire stress limit — its failure point. As the
number of broken wire wraps increases beyond the Strength Limit, the overall strength of the
PCCP decreases. The repair or replacement of a pipe section is typically recommended when
the model predicts that the pipe segment meets or exceeds the Yield Limit. Corrosion of the steel
cylinder is also considered for large quantities of broken prestressing wire wraps and is displayed
on the performance curve as dashed Yield and Strength Limits. Note that although they have
similar descriptions and values, these limits are different than the limit states and limiting criteria
used in the AWWA C304 analysis. The analysis will include a summary of pipes recommended
for repair or replacement and re-inspection recommendations.

Page 3 of 8

CAM 20-0142
Exhibit 1
Page 19 of 28



I TECHNOLOGIES
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Remaining Useful Life (RUL) Estimations

By combining the structural evaluation with condition data, estimates of remaining useful life of
the asset can be completed. To do this, Pure Technologies has developed a statistical simulation
that utilizes multiple asset attributes such as failure history, inspection data, and structural

analysis. An example of the output of
this model is shown in the figure to the
right which shows the number of
failures predicted (y-axis) by year into
the future (x-axis). Remaining useful
life estimates should be used as
guidance for re-inspection interval
planning as collection of subsequent
condition data can be used to better
refine the asset life estimates. If/when
another inspection is completed, the
data collected in that inspection should
be analyzed in conjunction with the
data presented in the initial inspection
report to provide a more accurate and
robust remaining useful life evaluation.

DELIVERABLES
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Figure 3: Remaining Useful Life Estimation Plot

1. A detailed Project Plan will be submitted to the City prior to the inspection in electronic

PDF format. The project plan will be provided approximately two weeks prior to the
inspections, dependent on the receipt of project data.

A Draft Report (electronic in Word and PDF) will be generated and delivered to the City
within eight weeks of completion of the inspections. The Draft report will include the

¢ Identification and location of broken prestressing wire or circumferential wire wraps

¢ Structural evaluation of the PCCP pipeline and a statistical analysis (RUL estimations).

2.
following
within each pipe section inspected.
o |dentification and location of a material change within the pipeline.
e Wall thickness measurements and locations of corrosion on the RAS pipe.
3.

A Final Report, signed and sealed by a Florida registered Professional Engineer, will be
submitted within two weeks of the receipt of comments from the client summarizing the
findings based on the proposed inspection. The Final Report shall be delivered in
electronic format (in Word and PDF format).
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SCHEDULE
The proposed schedule for the condition assessment project is outlined below:

e Site Visit 1-2 weeks after NTP

e Project Planning Document 2-3 weeks after NTP

e PureRobotics and RAS Pipe Inspection 2-4 weeks from Project Plan approval

e Data Analysis and Draft Report 6-8 weeks from inspection completion

e Review Period 2 weeks from receipt of the draft report

e Final Report 2 weeks from receipt of review comments
PROPOSED FEE

Pure Technologies will deliver condition assessment of the subject PCCP process piping using
PureEM electromagnetic technology on the PureRobotics platform; and deliver condition
assessment of the subject DIP RAS piping using external pulsed eddy current technology. The
estimated cost for this project is based on the information provided at this time and detailed in the
table below:

Description

Project Planning and Mobilization:

¢ Data collection and review

e Project Document Review

o Site visit(s)

e Pre-inspection
coordination/meetings

o Development of Project Planning

1 Document (Inspection Procedures)
Diver Safety Plan Review

¢ Equipment and staffing logistics to
and from project site

e Tool calibration

¢ Tool set-up at multiple locations on
plant site

¢ Coordination of tool insertion with
diver

Electromagnetic Inspection —

PureRobotics

e Technology Fee

o Operation of PureRobotics tool

e Analysis and interpretation of EM
data and data summary report

Unit Unit Price  Quantity Total Price

EA | $57,500.00 1 $ 57,500.00

DAY | $26,250.00 2 $ 52,500.00
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Electromagnetic Inspection — RAS

Piping

e Operation of tool LS $ 12,625.00 1 $12,625.00

e Analysis and interpretation of EM
data and data summary report

Heavy Equipment Rental

e Minicrane to lift PureRobotics onto
Reactor and Distribution decks and
?noe\]/;/(? into chambers (one week NTE $7.340.53 1 $7.340.53

e Man-lift for external EM inspection
of RAS pipe on Reactor No. 2 (two
days max)

Project Reporting Report on summary

and results of inspection

e Structural Analysis

» Steustical Analysks . Ls | $20480.00 1 $20,480.00

e Engineering report summarizing
technology report,
structural/statistical analysis with
asset recommendations

Dive Support

e Dive Safety Plan
e Confined Space access for tool B $2:400.00 2 H118,500.00

insertion

Estimated Project Cost without Additional Services  $161,045.53

Additional Services (provided at the unit prices noted below)

Allowance for Miscellaneous Dive

Support

¢ In-pipe access or additional NTE | $5,100.00 1 $5,100.00
charges for on-site time beyond 8-
hrs/day

Additional PureRobotics Inspection DAY | $26,250.00 1 $ 26,250.00

Additional Dive Support $ 5,300.00 $ 5,300.00
No-to-Exceed Project Cost $ 197,695.53

All travel, shipping and related expenses are included in the project planning and
mobilization fee. It is assumed that the field data collection will not exceed one week from
start to finish. If the project exceeds seven days in total (due to circumstances unrelated
to Pure Technologies), then a standby fee will be applied per day over that amount.

Pure Technologies will make every effort to maximize value to the City and may perform
additional inspections of pipe runs if time permits and the additional clarifiers can be taken
off-line in a timely manner. Two days of inspections are included in the base fee, with an
extra day as an optional additional service. The tool will be on-site for no longer than seven
days. Should the City wish to continue inspections, there will be an additional fee for
extended use of the tool.
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ADDITIONAL NOTES & ASSUMPTIONS

Standby charges:

If inspections are delayed by the City after the field team has mobilized to the site, causing the
field team and tool to remain on-site beyond the allocated seven-day time frame, standby time
charges may be incurred. Pure Technologies schedules our resources based on Client
availability. If the City of Fort Lauderdale’s schedule changes, we request at least two weeks’
notice.

Conditions of Engagement:

This proposal is subject to the attached Conditions of Engagement unless amended by a mutually
agreed upon binding contract.

Support Services:

The cost of support services such as excavation, tapping services, traffic control, removal of
flanges, and valve operation are not included in this proposal and are to be conducted by others.

Regarding the Planning Process:

The planning process is an integral part of the work. It allows the team to identify features of the
site or the pipe that could prevent a successful inspection. Steps are then put into place to
mitigate the potential risk. As much information as possible on the pipeline will be requested
during the planning process. Based on this information and the preliminary site visit, a detailed
Project Plan will be submitted prior to commencing the work and, absent any feedback from the
City of Ft. Lauderdale on the Project Plan, agreement with it will be assumed.

Any changes to the scope that arise in the planning process which impact the pricing in this
proposal will be discussed with the City of Fort Lauderdale and mutually agreed upon before
proceeding.

Mobilization Fee Summary:

The following is a summary of basic items covered under the mobilization line item included in
this proposal:
e Project document review;

Preliminary site visit and review (including travel costs);

e Pre-inspection coordination/meetings;

e Planning document development;

e Equipment and staffing logistics to and from the project sites;
e Tool calibration; and,

e Pre-inspection activities required in advance of the scheduled inspection date.

Local Assistance:

During the inspection planning process, the following information will be requested of the City of
Fort Lauderdale for the preparation and execution of the inspection.
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e Information about the pipeline, prior to inspection, including, but not limited to, GIS, plan
and profile drawings, lay sheets, shop drawings, manufacturing details, and details of
access structures, air valves, blow-offs, and main line valves — if available;

e Provision of any required legal right-of-entry on the property for insertion and extraction;
including environmentally sensitive areas;

e Provide support personnel during the inspection for access to system features typically
restricted to client personnel;

e Provide opportunity to verify flow velocities recommended in this document prior to
performance of the inspection;

e Modify existing pipeline fittings and structures for insertion and extraction of the inspection
tools, as necessary;

e Authorize or assist in the operation of valves for insertion and extraction of the tools;

e Provide and maintain safe and reasonable access to all insertion sites throughout the
inspections, as required; and,

e Render confined space areas safe for the services, including locking and tagging pumps,
valves, and motors, if required.

Pure Technologies is excited by the opportunity to perform the proposed scope of work. We are
committed to providing you with a successful project. If you have any questions or comments,
please do not hesitate to contact me.

Best regards,

Jennifer L. Leone, P.E.
Business Development Manager
iennifer.leone@xyleminc.com
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1.0 Mobilization/ Demobilization (Miami, FL)

e Personnel & Equipment

PRICING SHEET

$ 100.00/day

2.0 Dive Personnel:

$ 2,600.00 (8 hour/day)

lea Supervisor
2ea Divers
2ea Tender

3.0 Dive Equipment:

$ 2,500.00/day

lea Shallow Air Diving Pkg.
2ea U/W Video Package

lea Contamination Diving Pkg.

4.0 Consumables:

e  Fuel, rope, breathing air

$ 100.00/day

5.0 Estimate Day Rate:

$ 5,300.00
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SUNBELT.

RENTALS PC#: 0507 _ SUNBELT RENTALS, INC.

2700 S FEDERAL HWY Salesman: 050703 RALSTON, GREGORY (50

954-527-4007

Job Site: QUOTE

GT LOHMEYER
1765 SE 18TH ST LT RTEEIE

FORT LAUDERDALE, FL. 33316 3007

Contract #.. 95156032

C#:518-461-8118 J#: 786-918-8793 Contract dt. 10/21/19

Date out.... 10/23/19  8:00 AM

Est return.. 10/30/19 8:00 AM

Job Loc..... 1765 SE 18 TH STREET, FORT LAUDER
Job No...... GT LOHMEYER

Customer:. 778374
PURE TECHNOLOGIES U.S. INC.
8970 STATERQUTE 108
SUITED

COLUMBIA, MD 21045 Ordered By.. LEONE, JENNIFER

NET DUE UPON RECEIPT

For operations in Florida: Prima facie evidence of intent to defraud: Failure to return rental property or equipment upon expiration of rental period
and failure to pay all amounts due (including costs for damage to the propety or Equipment) are evidence of abandonment or refusal to redeliver the
ropeerty, punishable in accordance with Section 812.155, Florida Statutes.

QTY EQUIPMENT # Min Day Week 4 Week Amount
1.00 6000LB JEKKO MINICRANE DIESEL 2000.00 2000.00 4500.00 7500.00 4500.00
0600130
SALES ITEMS:
Qty Item number Unit Price
1 DLPKSRCHG EA 37.500 37.50
TRANSPORTATION SURCHARGE
1 ENVIRONMENTAL EA 72.000 72.00
2133 ENVIRONMENTAL CHARGE
RENTAL PROTECTION PLAN 675.00
DELIVERY CHARGE 125.00
PICKUP CHARGE 125.00
Sub-total: 5534 .50
Tax: 322.067
Total: 5857.17

All amounts are in USD

Mok k kKKK KR A RK K K AK KK KA K ARRKRRTEHX XN RN LR A AK R AR IRTRTXR KA R AR R F N A FHRART IR TAAIK R I K AIR KR A XA KRR X AKX KT R T X AR R R KTk ok * &k &

* Rate your rental experience www.sunbeltrentals.com/surve
IF THE EQUIPMENT DOES NOT WORK MULTIPLE SHIFTS OR
PROPERLY, NOTIFY THE OFFICE AT ONCE OVERTIME RATES MAY APPLY

. The total charges are an estimate based on the estimated rental period and other information provided by Customer.

. Customer assumes all risks associated with the Equipment during the Rental Period, including injury and damage to persons, property and the Equipment.

. Customer is responsible for and shall only permit properly trained, Authorized Individuals to use the Equipment.

. If the Equipment does not operate properly, is not suitable for Cust r's intended use, does not have operating and safety instructions or Customer has any questions regarding use of the Equipment,
Customer shall not use the Equipment and shall contact Sunbelt immediateIY.

. Equipment misuse or using damaged or malfunctioning Equipment may result in serious bodily injury or death and Customer agrees that Customer (i} assumes all risk associated thereunder, and (ii)
indemnifies Sunbelt Entities for all claims or damages as a result of misuse or use of damaged or malfunctioning Equipment.

. Customer has received, read, understands and agrees to the estimated charges and all the terms on this page, plus all sections on the reverse side of this Contract (*Sections”), including Release and
Indemnification in Section 8 and Environmental Fee in Section 16, which can also be found at www.sunbeftrentals.com/rentalcontract. * Delivery/Pickup Surcharge fee explanation is available at
www.sunbeltrentals.com/surcharge.

CUSTOMER IS RESPONSIBLE FOR
REFUELING, DAMAGES AND REPAIRS

B O BRWN=

7. Customer must contact Sunbelt tg Tequest pickup of Equipment, retain the Pick-Up Number given by Sunbelt and will be responsible for Equipment until actuallyretrieved by Sunbelt.
8. Customer waives its right to a jury trial in any dispute as set forth in Section 19.
9. At the election of Sunbelt or Customer, Customer agrees to submit every dispute to arbitration and waives any right to bring a class action as set forth in Section 20.
Customer is declining Rental Protection Plan (see reverse side for details) (Customer Initials)
Customer Signature Date Name Printed Delivered By Date
CAM20.0449
www.sunbeltrentals.com Exmmss (Rev 05/10/18)
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RENTALS PCH: 0507 SUNBELT RENTALS, INC.

2700 S FEDERAL HWY Salesman: 050703 RALSTON, GREGORY (50
HOLLYWOOD, FL 33316-4020 Typed By: MSPORDER

954-527-4007

Job Site: QUOTE

GT LOHMEYER
1765 SE 18TH ST NIRRT

FORT LAUDERDALE, FL 33316 3007

Contract #.. 95508035

C#:518-461-8118 J#: 786-918-8793 Contract dt. 10/30/19

Date out.... 11/14/19 8:00 AM

Est return.. 11/15/19  8:00 AM

Job Loc..... 1765 SE 18 TH STREET, FORT LAUDER
Job No...... GT LOHMEYER

Customer: 778374
PURE TECHNOLOGIES U.S. INC.
8970 STATEROUTE 108
SUITED

COLUMBIA, MD 21045 Ordered By.. LEONE, JENNIFER

NET DUE UPON RECEIPT

For operations in Florida: Prima facie evidence of intent to defraud: Failure to return rental property or equipment upon expiration of rental period
and failure to pay all amounts due (including costs for damage to the Propety or Equipment) are evidence of abandonment or refusal to redeliver the

ropeerty, punishable in accordance with Section 812.155, Florida Statutes.
QTY EQUIPMENT # Min Day Week 1 Week Amount
1.00 34' ART MANLIFT 365.00 365.00 875.00 1675.00 365.00

0580343
KKK EQP MSG . * k)
* Familiarization of the equipment stated on this contract has been
offered to the customer.
* An Operator's Manual and the Manual of Responsibilities has been
provided with the equipment stated on this contract.
* OSHA 1926.453 & ANSI Regulation A92 requires All Boom Lift occu-

pants of the platform to wear Personal Fall Protection. Personal Fall
Protection equipment is available for purchase from Sunbelt Rentals.

SALES ITEMS:

Qty Item number Unit Price

1 DLPKSRCHG EA 37.500 37.50
TRANSPORTATION SURCHARGE

1 ENVIRONMENTAL EA 5.840 5.84
2133 ENVIRONMENTAL CHARGE
RENTAL PROTECTION PLAN 54.75
DELIVERY CHARGE 125.00
PICKUP CHARGE 125.00
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* Rate your rental experience www.sunbeltrentals.com/surve
IF THE EQUIPMENT DOES NOT WORK MULTIPLE SHIFTS OR
PROPERLY, NOTIFY THE OFFICE AT ONCE OVERTIME RATES MAY APPLY

The total charges are an estimate based on the estimated rental period and other information provided by Customer.

Customer assumes all risks iated with the Equi t during the Rental Period, including injury and damage to persons, property and the Equipment.

. Customer is responsible for and shall only permit properly trained, Authorized Individuals to use the Equipment.

If the Equipment does not operate properly, is not suitable for Customer’s intended use, does not have operating and safety instructions or Customer has any questions regarding use of the Equipment,
Customer shall not use the Equipment and shall contact Sunbelt immediatelY.
. Equipment misuse or using damaged or malfunctioning Equipment may result in serious bodily injury or death and Customer agrees that Customer (i) assumes all risk associated thereunder, and (i}
indemnifies Sunbelt Entities for all claims or damages as a result of misuse or use of dama%ed or malfunctioning Equipment.

. Customer has received, read, understands and agrees to the estimated charges and all the terms on this page, plus all sections on the reverse side of this Contract ("Sections”), including Release and
Indemnification in Section 8 and Environmental Fee in Section 16, which can also be found at www.sunbeltrentals.com/rentalcontract. * Delivery/Pickup Surcharge fee explanation is available at
www.sunbeltrentals.com/surcharge.

CUSTOMER IS RESPONSIBLE FOR
REFUELING, DAMAGES AND REPAIRS

o o hwN=

7. Customer must contact Sunbelt tg Tequest pickup of Equipment, retain the Pick-Up Number given by Sunbelt and will be responsible for Equipment until actuallyretrieved by Sunbelt.
8. Customer waives its right to a jury trial in any dispute as set forth in Section 19.
9. At the election of Sunbelt or Customer, Customer agrees to submit every dispute to arbitration and waives any right to bring a class action as set forth in Section 20.
Customer is declining Rental Protection Plan (see reverse side for details) {Customer Initials)
Customer Signature Date Name Printed Delivered By Date
SAM-RE-0442
www,sunbeltrentals.com Exhpigﬁse (Rev 05/10/18)
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PC#: 0507
2700 S FEDERAL HWY
HOLLYWOQOOD, FL 33316-4020

SUNBELT RENTALS, INC.

Salesman: 050703 RALSTON, GREGORY (50
Typed By: MSPORDER

954-527-4007

Job Site:
GT LOHMEYER
1765 SE18TH ST
FORT LAUDERDALE, FL 33316 3007

QUOTE

Contract #.. 95508035
Contract dt. 10/30/19

C#:518-461-8118 J#: 786-918-8793

Date out.... 11/14/19 8:00 AM
Est return.. 11/15/19 8:00 AM
Customer: 778374
PURE TECHNOLOGIES U.S. INC. jgg kl‘;c """ gfoﬁwgg STREET, FORT LAUDER
8970 STATE ROUTE 108 oo

SUITED

COLUMBIA, MD 21045 NET DUE UPON RECEIPT

For_operations in Florida: Prima facie evidence of intent to defraud: Failure to return rental property or equipment upon expiration of rental period
and failure to pay all amounts due (including costs for damage to the propety or Equipment) are evidence of abandonment or refusal to redeliver the
ropeerty, punishable in accordance with Séction 812.155, Florida Statutes.

QTY EQUIPMENT # Min Day Week 4 Week Amount
SALES ITEMS:
Oty Item number Unit Price
Sub-total: 713.09
Tax: 28.59
Total: 741.68%

All amounts are in USD
*per day. Estimate two days maximum.
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* Rate your rental experience www.sunbeltrentals.com/surve
IF THE EQUIPMENT DOES NOT WORK MULTIPLE SHIFTS OR
PROPERLY, NOTIFY THE OFFICE AT ONCE OVERTIME RATES MAY APPLY

. The total charges are an estimate based on the estimated rental period and other information provided by Customer.

. Customer assumes all risks associated with the Equipment during the Rental Period, including injury and damage to persons, property and the Equipment.

. Customer is responsible for and shall only permit properly trained, Authorized Individuals to use the Equipment.

. If the Equipment does not operate properly, is not suitable for Customer’s intended use, does not have operating and safety instructions or Customer has any questions regarding use of the Equipment,
Customer shall not use the Equipment and shall contact Sunbelt immedia(eIY.

. Equipment misuse or using damaged or malfunctioning Equipment may result in serious bodily injury or death and Customer agrees that Customer (i) assumes all risk associated thereunder, and {ii)
indemnifies Sunbelt Entities for all claims or damages as a result of misuse or use of damaged or malfunctioning Equipment.

. Customer has received, read, understands and agrees to the estimated charges and all the terms on this page, plus all sections on the reverse side of this Contract (“Sections”), including Release and
{ndemnification in Section 8 and Environmental Fee in Section 16, which can also be found at www.sunbeltrentals.com/rentalcontract. * Delivery/Pickup Surcharge fee explanation is available at

www.sunbeltrentals.comysurcharge. ) ) ) : . . 3

Customer must contact Sunbelt to request pickup of Equipment, retain the Pick-Up Number given by Sunbelt and will be responsible for Equipment until actuallyretrieved by Sunbelt.

. Customer waives its right to a jury trial in any dispute as set forth in Section 19.

. At the election of Sunbelt or Custorer, Customer agrees to submit every dispute to arbitration and waives any right to bring a class action as set forth in Section 20.

CUSTOMER IS RESPONSIBLE FOR
REFUELING, DAMAGES AND REPAIRS

@ o AWN=

o~

Customer is declining Rental Protection Plan (see reverse side for details) (Customer Inittals)

Customer Signature Date Name Printed Delivered By Date

CAM-20-0442

Exh’i’Bﬁv‘fss (Rev 05/10/18)
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www.sunbeltrentals.com





