

SE

9-3-14
PVA-5
14-0918

① ✓ 5/12/15 (C)



TRANSPORTATION & MOBILITY ROUTING FORM FOR TASK ORDERS – CITY MANAGER’S APPROVAL

Project/Contract Number: Contract # 14-0918 CMO Log #: _____
 Document Title: Task Order #1 Attached: 1 original
 Department: TAM- Transportation
 Project Name: NE 13th Street Right of Way\ Design Survey

Purpose:
 This task order includes conducting a route survey for North East 13th Street. This Survey will facilitate the 13th Street Complete Streets Project.

FUNDING INFORMATION

CIP Funded Project: Yes No
 Amount Required by Task Order: TO #1: \$21,240.00
 Index/Sub Object Code: 470-PP12084.470-6534

APPROVAL ROUTING –Transportation

	Approved	Disapproved	Comments
<i>OK</i> Christine W. Fanchi, PE, PTP, Project Manager	<input checked="" type="checkbox"/>	<input type="checkbox"/>	
Debora Griner, Transportation Manager	<input checked="" type="checkbox"/>	<input type="checkbox"/>	
<i>OK</i> Diana Alarcon, Transportation and Mobility Director	<input checked="" type="checkbox"/>	<input type="checkbox"/>	

APPROVAL ROUTING – CITY FINANCE DEPARTMENT

	Approved	Disapproved	Comments
Kirk W. Buffington, C.P.M., Finance Director	<input checked="" type="checkbox"/>	<input type="checkbox"/>	

APPROVAL ROUTING – CITY ATTORNEY’S OFFICE

	Approved	Disapproved	Comments
<i>AK</i> City Attorney	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<i>[Signature]</i>

APPROVAL ROUTING – CITY MANAGER’S OFFICE

	Approved	Disapproved	Comments
Lee R. Feldman, ICMA-CM, City Manager	<input type="checkbox"/>	<input type="checkbox"/>	

CITY CLERK'S OFFICE Upon approval by the City Manager, please route this form along with Task Order to TAM- Transportation, **SUSAN CAPDEVILLE** (Ext. 4699).

2015 MAY -4 AM 8:27

CITY CLERK'S OFFICE

2015 MAY -4 AM 10:25

CITY CLERK'S OFFICE

TASK ORDER #: 1	
CONTRACTOR: Calvin, Giordano & Associates, Inc. 1800 Eller Dr #600 Fort Lauderdale, FL 33316 954.921.7781 Email: SWatts@cgasolutions.com	CONTRACT NUMBER: 246-11375 CONTRACT DESC: Survey and mapping consultant services CC AWARD: CONTRACT - 14-0918 9/3/2014 CAM 14-0918 TOTAL AUTHORIZED AMOUNT: \$116,666.66
TO: City of Fort Lauderdale 100 North Andrews Avenue Fort Lauderdale, FL 33301	CITY CONTACT: Christine W. Fanchi, PE, PTP PHONE: 954-828-5226
PROJECT NAME: <u>NE 13th Street Right of Way Design Survey</u> PROJECT LOCATION: NE 13th Street between east of NE 4th Avenue and NE 9th Avenue	FUNDING SOURCE: 470-P112084.470-6534 TASK ORDER DATE: 4/27/2015


SUMMARY OF WORK :


This task order includes conducting a route survey for North East 13th Street. This Survey will facilitate the 13th Street Complete Streets Project.


BILLING RATES INCLUDED IN CONTRACT


ITEM #	ITEM DESCRIPTION	Qty	UNIT	UNIT PRICE	TOTAL PRICE
N/A	Senior Professional Surveyor	20	Hours	\$140.00	\$2,800.00
N/A	3-person Field Crew	88	Hours	\$140.00	\$12,320.00
N/A	Senior Technician	72	Hours	\$85.00	\$6,120.00
Total Project Price :					\$21,240.00


CITY SIGNATURES:


 Christine W. Fanchi, PE, PTP, Date: 4/29/15
 Livability Planner



 Deborah Griner, Date: 4/29/15
 Transportation Manager



 Diana Alarcon, Date: 4/29/15
 Transportation and Mobility Director


 Chuck M. Hoag, Date: 5/5/15
 City Attorney


 Kirk W. Buffington, C.P.M., Date: 4/30/15
 Director of Finance

CITY OF FORT LAUDERDALE, a Florida municipality:


 Lee Feldman, City Manager, Date: 5/8/15

Calvin, Giordano & Associates, Inc.
 Consultant:
 By:  Date: 4/28/15
 Authorized Signature

Dennis Giordano, President
 Print Name and Title

**Summary of Task Orders Under Commission Authorizations
 Surveying and Mapping Contract No. 216-11375**

<u>Consultant</u>	<u>TO #</u>	<u>Project</u>	<u>Amount</u>	<u>Contract Exp. Date</u>
Calvin, Giordano & Associates, Inc.	1	NE 13th Street Survey	\$21,240.00	9/2/2016

Total Proposed Task Orders \$21,240.00

Authorized by Commission at 9/3/14 Meeting - (CAM # 14-0918) \$116,666.66

Total Funds Approved: \$116,666.66

Remaining Authorization: \$95,426.66

Revised 4/29/15