

**Engineering Bid Form - Agenda**

To: City Manager's Office

Bid Date: 9/12/2012

Project/Improvement: Project - 11827 2012-2013 Annual Marine Facilities Improvement Contract

**Tabulation**

	<u>Contractors</u>	<u>Bid</u>	<u>Low Bid</u>	<u>Plus Contingency</u>
*N	<u>Engineer Control Systems Corporation, North Miami, FL</u>		\$685,300.00	
Other Costs:	Engineering 17%		\$116,501.00	\$0.00
<b>TOTAL</b>			<u>\$801,801.00</u>	

Engineer's Pre- Bid Estimate/Date: \$705,000.00 07/25/12

**AVAILABLE FUNDING SECTION**

FUND	FUND NAME	INDEX #	INDEX NAME	SUB OBJECT #	SUBJECT NAME	AMOUNT
343-01	Special Obligation Construction 2008 Bond	P11827.343	Seawall Replacement Along New River	6599	Construction	\$798,017.00
344-01	Excise Tax Bond Construction 1998 C	P11827.344	Seawall Replacement Along New River	6599	Construction	\$3,784.00
						<u>\$801,801.00</u>

**FUNDS TRANSFER SECTION**

FUND	FUND NAME	INDEX #	INDEX NAME	SUB OBJECT #	SUBJECT NAME	<u>Transfer From:</u>	<u>Transfer To:</u>
						Total Transfers:	\$0.00
						Total Funding:	\$801,801.00

Recommended Action: Accept bid and award contract to the low responsive and responsible bidder.

Remarks:

*Hardeep Arand*  
\_\_\_\_\_  
City Engineer

SIGNATURE DATE: 9/25/12.

\*Minority Business Form  
 MBE = Minority Business Enterprise  
 WBE = Woman Business Enterprise  
 N = Neither MBE or WBE  
 NONE = No Form Turned In

YES     NO    Excluded Parties List System (EPLS)/SAMS System verified.