

## INTERSTATE CONSTRUCTION, LLC

SourcingEventLineIs ResponseRequired	SourcingEventLine.ItemNumber	SourcingEventLine.ItemDescription	VendorItem	SourcingEventLine.Quantity	Quantity	SourcingEventLine.U OM UnitOfMeasure	ResponseAmount.UnitPr ice	ResponseAmount.NoCharge	ResponseAmount .NoBid	ResponseExists	SELQuestionsExist	IsAwarded	ExtendedPrice
*1		MOBILIZATION	Mobilization, demobilization (move-in and move-out), staging	1.00	1.00	LS	\$400,000.00	No	No	Yes	No	No	\$400,000.00
*2		MAINTENANCE OF TRAFFIC	Maintenance of traffic (NOT). Furnish all materials, labor,	1.00	1.00	LS	\$85,700.00	No	No	Yes	No	No	\$85,700.00
*3		SEDIMENT BARRIER	Furnish all material, labor and equipment required to instal	659.00	659.00	LS	\$4.00	No	No	Yes	No	No	\$2,636.00
*4		FLOATING TURBIDITY BARRIER	Furnish all material, labor and equipment required to instal	341.00	341.00	LF	\$15.00	No	No	Yes	No	No	\$5,115.00
*5		SOIL TRACKING PREVENTION DEVICE	Furnish all material, labor and equipment required to provid	2.00	2.00	EA	\$5,000.00	No	No	Yes	No	No	\$10,000.00
*6		INLET PROTECTION SYSTEM	Furnish all material, labor and equipment required to provid	4.00	4.00	EA	\$300.00	No	No	Yes	No	No	\$1,200.00
*7		LITTER REMOVAL AND DISPOSAL THRO	Furnish all material, labor and equipment required to provid	175983.00	175983.00	SF	\$0.25	No	No	Yes	No	No	\$43,995.75
*8		MOWING THROUGHOUT CONSTRUCTION	Furnish all material, labor and equipment required to provid	73181.00	73181.00	SF	\$0.25	No	No	Yes	No	No	\$18,295.25
*9		CLEARING AND GRUBBING THROUGHOUT	Furnish all material, labor and equipment required for clear	1.00	1.00	LS	\$116,550.00	No	No	Yes	No	No	\$116,550.00
*10		SELECTIVE CLEARING AND GRUBBING	Furnish all material, labor and equipment required for selec	436.00	436.00	SF	\$23.00	No	No	Yes	No	No	\$10,028.00
*11		REGULAR EXCAVATION	Furnish all material, labor and equipment required for regul	55.60	55.60	CY	\$66.00	No	No	Yes	No	No	\$3,669.60
*12		EMBANKMENT	Furnish all material, labor and equipment required for emban	492.00	492.00	CY	\$40.00	No	No	Yes	No	No	\$19,680.00
*13		TYPE B STABILIZATION	Furnish all material, labor and equipment required for stabl	1788.24	1788.24	SY	\$27.00	No	No	Yes	No	No	\$48,282.48
*14		OPTIONAL BASE, BASE GROUP 01	Furnish all material, labor and equipment required to instal	42.70	42.70	SY	\$40.00	No	No	Yes	No	No	\$1,708.00
*15		OPTIONAL BASE, BASE GROUP 09	Furnish all material, labor and equipment required to instal	72.00	72.00	SY	\$53.00	No	No	Yes	No	No	\$3,816.00
*16		OPTIONAL BASE, BASE GROUP 11	Furnish all material, labor and equipment required to instal	1517.00	1517.00	SY	\$53.00	No	No	Yes	No	No	\$80,401.00
*17		MILLING EXIST. ASPHALT PAVEMENT,	Furnish all material, labor and equipment required to mill e	246.90	246.90	SY	\$30.00	No	No	Yes	No	No	\$7,407.00
*18		TYPE SP-9.5 SUPERPAVE ASPHALTIC	Furnish all material, labor and equipment required to instal	170.90	170.90	TN	\$210.00	No	No	Yes	No	No	\$35,889.00
*19		ASPHALT CONCRETE FRICTION COURSE	Furnish all material, labor and equipment required to instal	88.60	88.60	TN	\$300.00	No	No	Yes	No	No	\$26,580.00
*20		CONCRETE CLASS NS, GRAVITY WALL	Furnish all material, labor and equipment required to instal	0.20	0.20	CY	\$900.00	No	No	Yes	No	No	\$180.00
*21		INLETS, CURB, TYPE P-5, <10'	Furnish all material, labor and equipment required to instal	1.00	1.00	EA	\$13,500.00	No	No	Yes	No	No	\$13,500.00
*22		INLETS (CURB) TYPE J-3 (<10')	Furnish all material, labor and equipment required to instal	3.00	3.00	EA	\$15,850.00	No	No	Yes	No	No	\$47,550.00
*23		MANHOLES, J-8 (>10')	Furnish all material, labor and equipment required to instal	1.00	1.00	EA	\$15,850.00	No	No	Yes	No	No	\$15,850.00
*24		ADJUST MANHOLES	Furnish all material, labor and equipment required to adjust	3.00	3.00	EA	\$660.00	No	No	Yes	No	No	\$1,980.00
*25		ADJUST VALVE BOX	Furnish all material, labor and equipment required to adjust	3.00	3.00	EA	\$660.00	No	No	Yes	No	No	\$1,980.00
*26		FRENCH DRAIN, 36"	Furnish all material, labor and equipment required to instal	185.00	185.00	LF	\$530.00	No	No	Yes	No	No	\$98,050.00
*27		PIPE HANDRAIL-GUIDERAIL, ALUMINU	Furnish all material, labor and equipment required to instal	163.00	163.00	LF	\$85.00	No	No	Yes	No	No	\$13,855.00
*28		CONCRETE CURB AND GUTTER, TYPE	Furnish all material, labor and equipment required to instal	300.00	300.00	LF	\$26.00	No	No	Yes	No	No	\$7,800.00
*29		CONCRETE SIDEWALK AND DRIVEWAYS,	Furnish all material, labor and equipment required to instal	182.00	182.00	SY	\$58.00	No	No	Yes	No	No	\$10,556.00
*30		CONCRETE SIDEWALK AND DRIVEWAYS,	Furnish all material, labor and equipment required to instal	17.50	17.50	SY	\$150.00	No	No	Yes	No	No	\$2,625.00
*31		PAVERS, ARCHITECTURAL, SIDEWALK	Furnish all material, labor and equipment required to instal	42.00	42.00	SY	\$186.00	No	No	Yes	No	No	\$7,812.00
*32		DETECTABLE WARNINGS	Furnish all material, labor and equipment required to instal	2.00	2.00	SF	\$250.00	No	No	Yes	No	No	\$500.00
*33		PERFORMANCE TURF, SOD	Furnish all material, labor and equipment required to instal	6075.90	6075.90	SF	\$5.00	No	No	Yes	No	No	\$30,379.50
*34		SINGLE POST SIGN (RELOCATE)	Furnish all material, labor and equipment required to reloca	3.00	3.00	AS	\$500.00	No	No	Yes	No	No	\$1,500.00
*35		SINGLE POST SIGN (REMOVE)	Furnish all material, labor and equipment required to remove	2.00	2.00	AS	\$250.00	No	No	Yes	No	No	\$500.00
*36		RELOCATE EXISTING SIGN TO NEW PO	Furnish all material, labor and equipment required to reloca	1.00	1.00	AS	\$500.00	No	No	Yes	No	No	\$500.00
*37		RAISED PAVEMENT MARKER (TYPE B W	Furnish all material, labor and equipment required to instal	20.00	20.00	EA	\$50.00	No	No	Yes	No	No	\$1,000.00
*38		PAINTED PAVEMENT MARKINGS - FINA	Furnish all material, labor and equipment required to instal	1.00	1.00	LS	\$2,420.00	No	No	Yes	No	No	\$2,420.00
*39		THERMOPLASTIC PAVEMENT MARKINGS	Furnish all material, labor and equipment required to instal	66.51	66.51	LF	\$2.00	No	No	Yes	No	No	\$133.02
*40		THERMOPLASTIC PAVEMENT MARKINGS	Furnish all material, labor and equipment required to instal	34.53	34.53	LF	\$10.00	No	No	Yes	No	No	\$345.30
*41		THERMOPLASTIC PAVEMENT MARKINGS	Furnish all material, labor and equipment required to instal	581.00	581.00	LF	\$1.00	No	No	Yes	No	No	\$581.00
*42		THERMOPLASTIC PAVEMENT MARKINGS	Furnish all material, labor and equipment required to instal	528.00	528.00	LF	\$1.00	No	No	Yes	No	No	\$528.00
*43		THERMOPLASTIC PAVEMENT MARKINGS	Furnish all material, labor and equipment required to instal	264.00	264.00	LF	\$8.00	No	No	Yes	No	No	\$2,112.00
*44		THERMOPLASTIC PAVEMENT MARKINGS	Furnish all material, labor and equipment required to instal	264.00	264.00	LF	\$8.00	No	No	Yes	No	No	\$2,112.00
*45		CONDUIT, F&I	Furnish all material, labor and equipment required to instal	132.00	132.00	LF	\$45.00	No	No	Yes	No	No	\$5,940.00
*46		PULL & SPLICE BOX, F&I, 13"x24"	Furnish all material, labor and equipment required to instal	3.00	3.00	EA	\$3,500.00	No	No	Yes	No	No	\$10,500.00
*47		LIGHTING CONDUCTORS, F&I, INSULA	Furnish all material, labor and equipment required to instal	567.00	567.00	LF	\$17.50	No	No	Yes	No	No	\$9,922.50
*48		LIGHTING CONDUCTORS, REMOVE & DI	Furnish all material, labor and equipment required to remove	167.00	167.00	LF	\$5.00	No	No	Yes	No	No	\$835.00
*49		LIGHT POLE COMPLETE, REMOVE POLE	Furnish all material, labor and equipment required to remove	2.00	2.00	EA	\$5,000.00	No	No	Yes	No	No	\$10,000.00
*50		LOAD CENTER, F&I	Furnish all material, labor and equipment required to instal	1.00	1.00	EA	\$31,350.00	No	No	Yes	No	No	\$31,350.00
*51		LIGHTING-SPECIAL LIGHTING SYSTEM	Furnish all material, labor and equipment required to instal	1.00	1.00	LS	\$162,250.00	No	No	Yes	No	No	\$162,250.00
*52		UTILITY PIPE - REMOVE & DISPOSE,	Furnish all material, labor and equipment required to remove	164.50	164.50	LF	\$40.00	No	No	Yes	No	No	\$6,580.00
*53		UTILITY PIPE - DUCTILE IRON/CAST	Furnish all material, labor and equipment required to instal	164.70	164.70	LF	\$506.00	No	No	Yes	No	No	\$83,338.20
*54		UTILITY FITTINGS, DUCTILE IRON/C	Furnish all material, labor and equipment required to instal	8.00	8.00	EA	\$400.00	No	No	Yes	No	No	\$3,200.00
*55		UTILITY FITTINGS, DUCTILE IRON/C	Furnish all material, labor and equipment required to instal	2.00	2.00	EA	\$4,000.00	No	No	Yes	No	No	\$8,000.00
*56		UTILITY FIXTURE - LINE STOP ASSE	Furnish all material, labor and equipment required to instal	2.00	2.00	EA	\$4,000.00	No	No	Yes	No	No	\$8,000.00
*57		UTILITY FIXTURE - VALVE/METER BO	Furnish all material, labor and equipment required to instal	3.00	3.00	EA	\$5,280.00	No	No	Yes	No	No	\$15,840.00
*58		MONITOR EXISTING STRUCTURES - IN	Furnish all material, labor and equipment required to monito	1.00	1.00	LS	\$40,000.00	No	No	Yes	No	No	\$40,000.00
*59		MONITOR EXISTING STRUCTURES - VI	Furnish all material, labor and equipment required to monito	1.00	1.00	LS	\$40,000.00	No	No	Yes	No	No	\$40,000.00
*60		REMOVAL OF EXISTING STRUCTURES/B	Furnish all material, labor and equipment required to remove	48550.00	48550.00	SF	\$57.00	No	No	Yes	No	No	\$2,764,500.00
*61		CONCRETE CLASS II, APPROACH SLAB	Furnish all material, labor and equipment required to instal	84.82	84.82	SY	\$1,093.00	No	No	Yes	No	No	\$92,708.26
*62		CONCRETE CLASS IV, SUPERSTRUCT	Furnish all material, labor and equipment required to instal	253.72	253.72	CY	\$1,743.00	No	No	Yes	No	No	\$442,233.96
*63		CONCRETE CLASS IV, BRIDGE SUBSTR	Furnish all material, labor and equipment required to instal	122.63	122.63	CY	\$1,427.00	No	No	Yes	No	No	\$174,993.01
*64		CONCRETE CLASS IV, BULKHEAD	Furnish all material, labor and equipment required to instal	33.34	33.34	CY	\$2,522.00	No	No	Yes	No	No	\$84,083.48
*65		PLAIN NEOPRENE BEARING PAD	Furnish all material, labor and equipment required to instal	5.80	5.80	CF	\$1,495.00	No	No	Yes	No	No	\$8,671.00
*66		REINFORCING STEEL, BRIDGE SUPERS	Furnish all material, labor and equipment required to instal	67937.00	67937.00	LB	\$2.00	No	No	Yes	No	No	\$135,874.00
*67		REINFORCING STEEL, BRIDGE SUBSTR	Furnish all material, labor and equipment required to instal	16143.00	16143.00	LB	\$2.00	No	No	Yes	No	No	\$32,286.00
*68		REINFORCING STEEL, BULKHEAD	Furnish all material, labor and equipment required to instal	1130.00	1130.00	LB	\$2.50	No	No	Yes	No	No	\$2,825.00
*69		REINFORCING STEEL, APPROACH SLAB	Furnish all material, labor and equipment required to instal	16532.00	16532.00	LB	\$2.00	No	No	Yes	No	No	\$33,064.00
*70		PRESTRESSED CONCRETE PILING, 18"	Furnish all material, labor and equipment required to instal	1190.00	1190.00	LF	\$223.00	No	No	Yes	No	No	\$266,370.00
*71		ANCHOR BAR, STEEL	Furnish all material, labor and equipment required to instal	30.00	30.00	EA	\$6,720.00	No	No	Yes	No	No	\$201,600.00
*72		SHEET PILING STEEL, F&I PERMANEN	Furnish all material, labor and equipment required to instal	6939.00	6939.00	SF	\$76.00	No	No	Yes	No	No	\$527,364.00
*73		TEST PILES - PRESTRESSED CONCRET	Furnish all material, labor and equipment required to instal	160.00	160.00	SF	\$922.00	No	No	Yes	No	No	\$147,520.00
*74		BRIDGE DECK EXPANSION JOINT, NEW	Furnish all material, labor and equipment required to instal	100.00	100.00	LF	\$65.00	No	No	Yes	No	No	\$6,500.00
*75		CONCRETE BARRIER, BRIDGE CORRAL	Furnish all material, labor and equipment required to instal	260.00	260.00	LF	\$650.00	No	No	Yes	No	No	\$169,000.00

Allowance: \$20,000

\$4,221,580.31

\$20,000

\$4,241,580.31