
CITY OF FORT LAUDERDALE

RFP EVALUATION COMMITTEE TABULATION - INITIAL RANKING

RFP# 12309-296

TITLE: CM@Risk - Breakers Ave Streetscape Project
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The Whiting-Turner Contracting Co. 0.30 3 0.90 0.20 2 0.40 0.20 1 0.20 0.30 3 0.90 2.40

Ric-Man Construction 0.30 1 0.30 0.20 3 0.60 0.20 3 0.60 0.30 2 0.60 2.10

Burkhardt 0.30 2 0.60 0.20 1 0.20 0.20 2 0.40 0.30 1 0.30 1.50
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The Whiting-Turner Contracting Co. 0.30 3 0.90 0.20 3 0.60 0.20 1 0.20 0.30 1 0.30 2.00

Ric-Man Construction 0.30 1 0.30 0.20 2 0.40 0.20 3 0.60 0.30 3 0.90 2.20

Burkhardt 0.30 2 0.60 0.20 1 0.20 0.20 2 0.40 0.30 2 0.60 1.80
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The Whiting-Turner Contracting Co. 0.30 3 0.90 0.20 3 0.60 0.20 3 0.60 0.30 3 0.90 3.00 5.4 7.40 7.40 3

Ric-Man Construction 0.30 1 0.30 0.20 2 0.40 0.20 1 0.20 0.30 2 0.60 1.50 4.8 5.80 5.80 2

Burkhardt 0.30 2 0.60 0.20 1 0.20 0.20 2 0.40 0.30 1 0.30 1.50 3.8 4.80 4.80 1

Overall Approach and 

Methodology
Firm’s Experience

Firm’s Project Team / 

Technical Support
Scheduling/Cost Control

Rater #2 - Dronix S.

Overall Approach and 

Methodology
Firm’s Experience

Firm’s Project Team / 

Technical Support Scheduling/Cost Control

Rater #3 - Dennis G.

9/24/2019

Rater #1 - Christine F.

Overall Approach and 

Methodology
Firm’s Experience

Firm’s Project Team / 

Technical Support
Scheduling/Cost Control

CAM #20-0481 
Exhibit 2 

1 of 1

mailto:CM@Risk%20-%20Breakers%20Ave%20Streetscape%20Project



