

Engineering Bid Form - Agenda

To: City Manager's Office

Bid Date: 4/18/2012

Project/Improvement: Project - 11694 - BAL HARBOUR DECORATIVE STREET POSTS

Tabulation

	<u>Contractors</u>	<u>Bid</u>	<u>Low Bid</u>	<u>Plus Contingency</u>
*WBE	Sun- Up Enterprises, Inc., Weston, FL	\$ 56,250.00		
*WBE	<u>Green Construction Technologies, Inc., Wilton Manors, FL</u>		\$ 35,752.50	
Other Costs:	Engineering			
TOTAL			35,752.50	\$ 35,752.50

Engineer's Pre- Bid Estimate/Date: \$38,400.00

03/21/12

AVAILABLE FUNDING SECTION


FUND	FUND NAME	INDEX #	INDEX NAME	SUB OBJECT #	SUBJECT NAME	AMOUNT
345-01	Special Obligation Construction 2011	P11694.345	2011 NCIP Bal Harbour Decorative Street Post/Lights	6599	Construction	\$19,550.00
331-01	General Capital Improvement Projects	P111694.331	2011 NCIP Bal Harbour Decorative Street Post/Lights	6599	Construction	\$18,202.50
						<u>\$37,752.50</u>

FUNDS TRANSFER SECTION

FUND	FUND NAME	INDEX #	INDEX NAME	SUB OBJECT #	SUBJECT NAME	<u>Transfer From:</u>	<u>Transfer To:</u>
						Total Transfers:	\$0.00
						Total Funding:	\$37,752.50

Recommended Action: Accept bids and award contract to the low responsive and responsible bidder.

Remarks:


 City Engineer
 SIGNATURE DATE: 5/29/12

*Minority Business Form
 MBE = Minority Business Enterprise
 WBE = Woman Business Enterprise
 N = Neither MBE or WBE
 NONE = No Form Turned In

YES NO Excluded Parties List System (EPLS) verified.

Engineering Bid Form - Agenda

To: City Manager's Office

Bid Date: 4/25/2012

Project/Improvement: Project - 11606 - CORAL RIDGE DECORATIVE STREET POSTS

Tabulation

	<u>Contractors</u>	<u>Bid</u>	<u>Low Bid</u>	<u>Plus Contingency</u>
*N	Lambert Bros., Inc., Fort Lauderdale, FL	\$ 47,500.00	Irregular	
*N	<u>Green Construction Technologies, Inc., Wilton Manors, FL</u>		\$ 28,960.00	
Other Costs:	Engineering			
	TOTAL		28,960.00	\$ 28,960.00

Engineer's Pre- Bid Estimate/Date: \$29,568.00 03/28/12

AVAILABLE FUNDING SECTION


FUND	FUND NAME	INDEX #	INDEX NAME	SUB OBJECT #	SUBJECT NAME	AMOUNT
331-01	General Capital Improvement Projects	P11606.331	2010 NCIP Coral Ridge Decorative Street Signs	6599	Construction	\$28,960.00
						\$28,960.00

FUNDS TRANSFER SECTION

FUND	FUND NAME	INDEX #	INDEX NAME	SUB OBJECT #	SUBJECT NAME	<u>Transfer From:</u>	<u>Transfer To:</u>
						\$0.00	\$0.00
							\$28,960.00

Recommended Action: Accept bids and award contract to the low responsive and responsible bidder.

Remarks:



 City Engineer
 5/29/12
 SIGNATURE DATE: _____

*Minority Business Form
 MBE = Minority Business Enterprise
 WBE = Woman Business Enterprise
 N = Neither MBE or WBE
 NONE = No Form Turned In

YES NO Excluded Parties List System (EPLS) verified.

Engineering Bid Form - Agenda

To: City Manager's Office

Bid Date: 7/11/2012

Project/Improvement: Project - 11691 Victoria Park Decorative Sreet Posts

Tabulation

		<u>Contractors</u>	<u>Bid</u>	<u>Low Bid</u>	<u>Plus Contingency</u>
*MBE-H	Wranger Construction Inc, Miami, FL		\$ 91,072.00		
*N	<u>Green Construction Technologies, Wilton Manors, FL</u>			\$ 64,275.00	
Other Costs:	Engineering (NCIP no fees)				
			TOTAL	64,275.00	\$ 64,275.00

Engineer's Pre- Bid Estimate/Date: \$65,000.00 06/13/12

AVAILABLE FUNDING SECTION


FUND	FUND NAME	INDEX #	INDEX NAME	SUB OBJECT #	SUBJECT NAME	AMOUNT
331	GENERAL CAPITAL PROJECTS SPECIAL OBLIGATION CONSTRUCTION	P11691.331	2011 NCIP VICTORIA PRK DECOR STR POSTS	6599	CONSTRUCTION	\$30,000.00
345	2011	P11691.345	2011 NCIP VICTORIA PRK DECOR STR POSTS	6599	CONSTRUCTION	\$34,275.00
						\$64,275.00

FUNDS TRANSFER SECTION

FUND	FUND NAME	INDEX #	INDEX NAME	SUB OBJECT #	SUBJECT NAME	Transfer From:	Transfer To:
						Total Transfers:	\$0.00
						Total Funding:	\$64,275.00

Recommended Action: Accept bids and award to the low responsive and responsible bidder.

Remarks:



 City Engineer
 SIGNATURE DATE: 7/18/12

*Minority Business Form
 MBE = Minority Business Enterprise
 WBE = Woman Business Enterprise
 N = Neither MBE or WBE
 NONE = No Form Turned In

YES NO Excluded Parties List System (EPLS) verified.