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SECTION 3
QUALIFICATIONS OF THE FIRM

Calvin, Giordano & Associates, Inc. (CGA) is a multi-dis-
ciplinary firm that began as a small two person-sur-
veying firm in Florida over 76 years ago.  From 1937 
to 2014 we have grown to over 300 employees, ex-
panded geographically with offices in Fort Lauderdale, 
West Palm Beach, Port St. Lucie, Homestead, Clearwa-
ter, Jacksonville and Atlanta, Georgia. 

Since its inception, CGA has served as professional con-
sultants to various municipalities throughout Florida 
including the Cities of Sunny Isles Beach, Hollywood, 
Miami Beach, North Miami Beach, Pembroke Pines, 
Dania Beach, Weston and the Towns of Surfside, Med-
ley, Davie, and Bay Harbor Island, many of which have 
been repeat clients for more than twenty (20) years. 

Calvin, Giordano & Associates has strategically added 
an exceptionally broad range of services to meet our 
clients’ needs.  Our professional services include:

• Construction Management Services  
and Inspection 

• Civil Engineering
• Electrical Engineering
• Coastal Engineering
• Stormwater Management
• Redevelopment and Urban Design
• Landscape Architecture
• Transportation Planning 
• Traffic Engineering Services
• Planning and Zoning
• Geographical Information Services
• Building Code Services 
• Code Enforcement
• Information Technologies
• Survey and Mapping 
• Environmental and Permitting
• Indoor Air Quality
• Emergency Management Services
• Utilities

STANDARD FORM 330
See the following pages for Calvin, Giordano & Associ-
ates Standard Form 330.
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STANDARD FORM 330 
ARCHITECT - ENGINEER QUALIFICATIONS 

PART I - CONTRACT-SPECIFIC QUALIFICATIONS 

A. CONTRACT INFORMATION 

1. TITLE AND LOCATION (City and State) 
 GENERAL ENGINEERING – CONSTRUCTION MANAGEMENT SERVICES, CITY OF FORT LAUDERDALE, FL 

2. PUBLIC NOTICE DATE 
 

3. SOLICITATION OR PROJECT NUMBER 
 RFQ # 946-11345 

B.  ARCHITECT-ENGINEER POINT OF CONTACT 

4. NAME AND TITLE 
 CHRIS GIORDANO / DIRECTOR OF MANAGEMENT SERVICES 
5. NAME OF FIRM 
 CALVIN, GIORDANO & ASSOCIATES, INC. 
6. TELEPHONE NUMBER 
 (954) 266-6475 

7. FAX NUMBER 
 (954) 921-8807 

8. E-MAIL ADDRESS 
 CGIORDANO@CGASOLUTIONS.COM 

C. PROPOSED TEAM 
(Complete this section for the prime contractor and all key subcontractors.) 

 (Check) 

9. FIRM NAME 10. ADDRESS 11. ROLE IN THIS CONTRACT 

 

PR
IM

E 

J-V
 

PA
RT

N
ER

 

SU
BC

ON
TR

AC
TO

R 

a. X   Calvin, Giordano & 
Associates, Inc. 

1800 Eller Drive, Suite 600 
Fort Lauderdale, Florida 33316 

Construction Management 

 CHECK IF BRANCH OFFICE 

b.       

 CHECK IF BRANCH OFFICE 

c.       

 CHECK IF BRANCH OFFICE 

d.       

 CHECK IF BRANCH OFFICE 

e.       

 CHECK IF BRANCH OFFICE 

f.       

 CHECK IF BRANCH OFFICE 
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D.  ORGANIZATIONAL CHART 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S  
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
 KEY NUMBER 

1 

21. TITLE AND LOCATION (City and State) 
 JOE DIMAGGIO CHILDREN’S HOSPITAL 
 HOLLYWOOD, FLORIDA 

22. YEAR COMPLETED 
PROFESSIONAL SERVICES 

2011 
CONSTRUCTION 

(If applicable) 
23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 
 MEMORIAL  
 HEALTHCARE SYSTEMS 

b. POINT OF CONTACT NAME 
 JOSEPH G. ALCURE, JR 
 DIRECTOR  

c. POINT OF CONTACT TELEPHONE NUMBER 
 (954) 433-7184 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

CGA’s Highway Design, Civil Engineering, Electrical Engineering and Landscape Architecture Departments provided design 
services for the new Joe DiMaggio Children’s Hospital in Hollywood, Florida.  This new state of the art health care facility will 
be a LEED Accredited building at either the Gold or Silver Level when completed. CGA assisted the project design team with 
securing valuable points for Site Development, Storm Water Management, Light Pollution Reduction and Water Efficient 
Landscaping. An underground cistern 
system was designed to handle storm 
water run-off on a very small urban 
site. Energy-efficient L.E.D. site lighting 
fixtures were selected to be both night-
sky friendly and use less power.  The 
landscaping has been designed to 
utilize native and drought tolerant 
plants and eliminate large grass areas. 
The hospital is funding an 
infrastructure improvement to bring 
reclaimed water from the City of 
Hollywood’s Water Treatment Plant to 
the site, so that it can be used to 
efficiently water the landscape areas. 
In addition, CGA’s Landscape 
Architecture Department is attempting 
to obtain two Innovation in Design 
credits for the relocation of nearly 200 
trees and palms from the site, as well 
as implementing an organic landscape 
maintenance program for the property. 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. 

(1) FIRM NAME 
Calvin, Giordano & Associates 

(2) FIRM LOCATION (City and State) 
Ft. Lauderdale, FL 

(3) ROLE 
Construction Administration, Survey 
Permitting, Landscape Architecture 
Civil Engineering, Planning, Traffic 
Engineering, Highway Design, 
Electrical Engineering 

b.    

c.    

d.    
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S  
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
 KEY NUMBER 

2 

21. TITLE AND LOCATION (City and State) 
 SURFSIDE COMMUNITY CENTER 
 SURFSIDE, FLORIDA 

22. YEAR COMPLETED 
PROFESSIONAL SERVICES 

2011 
CONSTRUCTION 

(If applicable) 
 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 
 TOWN OF SURFSIDE 

b. POINT OF CONTACT NAME 
 MIKE CROTTY  

 TOWN MANAGER 

c. POINT OF CONTACT TELEPHONE NUMBER 
 (305) 861-4863 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

The Town contracted with CGA for turn-key project management services.  Our scope was to perform the environmental (east 
of the CCCL) and local permitting as well as the overall construction project management. CGA successfully managed the 
FDEP permitting required to nourish the beach east of the bulkhead line, install and protect native vegetation as well as a 
beach walk path. 

The Surfside Community Center and Aquatic Facility is a beachfront property located in the Town of Surfside between Collins 
Avenue and the beach, across from Surfside’s Town Hall. This new 7,000-square-foot, multi-purpose facility includes a 
recreational pool for lap swimming, a children’s activity pool, a whirlpool spa, a plunge pool with slide and Funtraptions Play 
equipment with slides, gushers and fountains. The facility also includes an activity room, snack bar, first aid station and 
conference room. There are outdoor tables, shade canopies, lounge chairs, landscaping and secure enclosure around the 
facility with one entry way to the beach. The plan also provides for future expansion.  

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 
a. (1) FIRM NAME 

Calvin, Giordano & Associates, Inc. 
(2) FIRM LOCATION (City and State) 
Fort Lauderdale, FL  

(3) ROLE 
Project Management  
Construction Services 

b.    

c.    

d.    
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S  
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified.  
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
 KEY NUMBER 

3 

21. TITLE AND LOCATION (City and State) 
 WESTON PUBLIC WORKS FACILITY 
 WESTON, FLORIDA 

22. YEAR COMPLETED 
PROFESSIONAL SERVICES 

2008 
CONSTRUCTION 

(If applicable) 
 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 
 CITY OF WESTON 

b. POINT OF CONTACT NAME 
 DENISE BARRETT 

 DIRECTOR OF COMMUNICATIONS 

c. POINT OF CONTACT TELEPHONE NUMBER 
 (954) 385 2000 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

CGA provided site engineering, site electrical, landscape architecture, surveying and construction management services for 
the City of Weston Public Works facility. The facility consists of the of a one-story building with a mezzanine for storage 
totaling 12,071 square feet. The building includes an office area and a garage/storage area. The site will also include parking, 
water retention areas, landscape, fencing, security gates and site lighting. Also included was the design and permitting of an 
Emergency Generator to keep the building fully operational during an emergency. 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 
a. (1) FIRM NAME 

Calvin, Giordano & Associates, Inc. 
(2) FIRM LOCATION (City and State) 
Fort Lauderdale, FL 

(3) ROLE 
Construction Administration 
Site Design, Landscape Architectural 
Electrical Engineering 
Civil Engineering 

b.    

c.    

d.    
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S  
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
 KEY NUMBER 

4 

21. TITLE AND LOCATION (City and State) 
 HERITAGE PARK GARAGE 
 SUNNY ISLES BEACH, FLORIDA 

22. YEAR COMPLETED 
PROFESSIONAL SERVICES 

2009 – 2011 
CONSTRUCTION 

(If applicable) 
 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 
 CITY OF SUNNY ISLES BEACH 

b. POINT OF CONTACT NAME 
 BILL EVANS 
 ASSISTANT CITY MANAGER 

c. POINT OF CONTACT TELEPHONE NUMBER 
 (305) 792-1912 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

The City of Sunny Isles Beach requested Construction Consulting services for the Heritage Park Garage & Park construction. 
The improvements included a six-story 490-space garage, nearly four acres of landscaped park complete with elevated stage, 
pavilion, seatwalls, interactive water fountain and 
commemorative wall. CGA’s services included owner’s 
representation comprising of on-site documentation of 
progress, conducting weekly construction progress meetings 
with contractor and City, documenting progress to the City 
and review and comment on all contractor change order 
requests.  

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 
a. (1) FIRM NAME 

Calvin, Giordano & Associates, Inc. 
(2) FIRM LOCATION (City and State) 
Fort Lauderdale, FL 

(3) ROLE 
Construction Management 

b.    

c.    

d.    
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S  
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
 KEY NUMBER 

5 

21. TITLE AND LOCATION (City and State) 
 WESTON CITY HALL 
 WESTON, FLORIDA 

22. YEAR COMPLETED 
PROFESSIONAL SERVICES 

2008 
CONSTRUCTION 

(If applicable) 
 

23. PROJECT OWNER’S INFORMATION 

a. PROJECT OWNER 
 CITY OF WESTON 

b. POINT OF CONTACT NAME 
 DENISE BARRETT  

 DIRECTOR OF COMMUNICATIONS 

c. POINT OF CONTACT TELEPHONE NUMBER 
 (954) 385-2000 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

Calvin, Giordano & Associates, Inc. (CGA) provided construction management for the new Weston City Hall, which was built on a 
3½-acre site located at 17200 Royal Palm Boulevard. This one-story, 14,000-square-foot building includes offices, meeting 
rooms and a Commission Chamber with stadium seating for 156 people. The exterior of the building is predominantly stone 
while the interior finish is a mix of stone and wood. The project also includes a fully integrated generator system, parking, 
landscape, entry spaces, drainage, and paving.  

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 
a. (1) FIRM NAME 

Calvin, Giordano & Associates, Inc. 
(2) FIRM LOCATION (City and State) 
Fort Lauderdale, FL 

(3) ROLE 
Site Design, Landscape Architectural 
Irrigation Design, Civil Engineering 
Construction Administration 

b.    

c.    

d.    
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S  
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
 KEY NUMBER 

6 

21. TITLE AND LOCATION (City and State) 
 NEWPORT FISHING PIER 
 SUNNY ISLES BEACH, FLORIDA 

22. YEAR COMPLETED 
PROFESSIONAL SERVICES 

2011 – 2013 
CONSTRUCTION 

(If applicable) 
 

23. PROJECT OWNER’S INFORMATION 

b. PROJECT OWNER 
 CITY OF SUNNY ISLES BEACH 

b. POINT OF CONTACT NAME 
 BILL EVANS 
 ASSISTANT CITY MANAGER 

c. POINT OF CONTACT TELEPHONE NUMBER 
 (305) 792-1912 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

The City had already completed several CIP projects with CGA, so when it came time to select the turn-key Project Managers 
for the Newport Fishing Pier demolition, design, permitting and reconstruction. The design and permitting of the pier 
required coordination with FDEP, DRER, USACE, USCG, MD Fire Department and the City’s building department.  The scope of 
work also included site inspections, vibration & settlement monitoring, and the administration of all budgets, claims, change 
orders, RFI and contract addenda. 

After successfully permitting the pier, CGA managed the demolition of the existing pier and the construction of the 776-foot 
long pier, which included a 6,200 sf restaurant and second story lifeguard office and observation tower.  The pier decking was 
placed atop 24”x24” precast-driven piles.  The project also required the design, permitting and installation of new utility lines 
from Collins Ave. 

CGA is proud to announce the Newport Fishing Pier opened on time and $127,000 under budget with a grand opening party 
being held on the pier on June 16, 2013.  

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 
a. (1) FIRM NAME 

Calvin, Giordano & Associates, Inc. 
(2) FIRM LOCATION (City and State) 
Ft. Lauderdale, FL 

(3) ROLE 
Project Management, Permitting 
Construction Services 
Surveying Support Services 

b.    
c.    
d.    
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S  
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT  
 KEY NUMBER 

7 

21. TITLE AND LOCATION (City and State) 
 181ST DRIVE ACTIVE PARK 
 SUNNY ISLES BEACH, FLORIDA 

22. YEAR COMPLETED 
PROFESSIONAL SERVICES 

2007 
CONSTRUCTION 

(If applicable) 
 

23. PROJECT OWNER’S INFORMATION 

c. PROJECT OWNER 
 CITY OF SUNNY ISLES BEACH 

b. POINT OF CONTACT NAME 
 BILL EVANS 
 ASSISTANT CITY MANAGER 

c. POINT OF CONTACT TELEPHONE NUMBER 
 (305) 792-1912 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

CGA served as the construction manager for the construction of the 181st Drive Active Park at 18115 North Bay Road, Sunny 
Isles Beach, Florida, consisting of a 2-acre site to be developed as a public recreation facility. Our responsibilities were to 
manage the project for the owner in its entirety, assuring it was completed on time and below budget. This involved constant 
coordination among all parties involved (contractor, engineer of record, architect, and all permitting agencies). 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 
a. (1) FIRM NAME 

Calvin, Giordano & Associates, Inc. 
(2) FIRM LOCATION (City and State) 
Fort Lauderdale, FL 

(3) ROLE 
Construction Administration 
Site Design, Landscape Architectural 
Irrigation Design, Civil Engineering 

b.    

c.    

d.    
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G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS 

26. NAMES OF KEY 
PERSONNEL 

(From Section E, 
Block 12) 

27. ROLE IN THIS 
CONTRACT 

(From Section E, 
Block 13) 

28. EXAMPLE PROJECTS LISTED IN SECTION F 
(Fill in "Example Projects Key" section below before completing 

table.  Place "X" under project key number for 
participation in same or similar role.) 

1 2 3 4 5 6 7 8 9 10 

Dennis J. Giordano Principal in Charge X X X X X X X    

Joel Wadsworth, GC  Co-Project Manager X X X X X X X    

Chris Giordano, MSC Co-Project Manager X X X X X X X    

Sandra Lee, AICP, LEED AP Environmental, LEED X  X  X  X    

Bob McSweeney, PE Construction Management X  X X   X    

Dave Robbins Construction Management / 
LEED Inspections X  X  X      

            

            

            

            

            

            

            

            

            

            

            

26. EXAMPLE PROJECTS KEY 

NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) 

1 JOE DIMAGGIO CHILDREN’S HOSPITAL 6 NEWPORT FISHING PIER 

2 SURFSIDE COMMUNITY CENTER 7 181ST DRIVE ACTIVE PARK 

3 WESTON PUBLIC WORKS FACILITY 8  

4 HERITAGE PARK GARAGE 9  

5 WESTON CITY HALL 10  
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H. ADDITIONAL INFORMATION 
 
30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS 
NEEDED. 
 
 
 
 
 
 
 
 
 
 

12. AUTHORIZED REPRESENTATIVE 
 The foregoing is a statement of facts. 
a. SIGNATURE b. DATE 

 FEBRUARY 12, 2014 

c. NAME AND TITLE 
 DENNIS J. GIORDANO, PRESIDENT 
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ARCHITECT-ENGINEER QUALIFICATIONS 1.  SOLICITATION NUMBER (If any) 
RFQ 946-11345 

PART II – GENERAL QUALIFICATIONS 
(If a firm has branch offices, complete for each specific branch office seeking work.) 

2a. FIRM (OR BRANCH OFFICE) NAME 
 CALVIN, GIORDANO & ASSOCIATES, INC.  

3. YEAR ESTABLISHED 
1937 

4. DUNS NUMBER 
FEIN 65-0013869 

2b. STREET 
 1800 ELLER DRIVE, SUITE 600 

5. OWNERSHIP 
TYPE 
 CORPORATION  2c. CITY 

 FORT LAUDERDALE 
2d. STATE 

FL 
2e. ZIP CODE 

33316 a. SMALL BUSINESS STATUS 
  6a. POINT OF CONTACT NAME AND TITLE 

 CHRIS GIORDANO / DIRECTOR OF MANAGEMENT SERVICES 7. NAME OF FIRM  
(If block 2a is a branch office) 
 6b. TELEPHONE NUMBER 

 (954) 266-6475 
6c. E-MAIL ADDRESS 
 CGIORDANO@CGASOLUTIONS.COM  

8a. FORMER FIRM NAME(S) (If any) 8b. YR. ESTABLISHED 8c. DUNS NUMBER 
 M.E. BERRY & ASSOCIATES / BERRY & CALVIN, INC. 1937 / 1985 044297369 

9. EMPLOYEES BY DISCIPLINE 10. PROFILE OF FIRM’S EXPERIENCE AND  
ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS 

a. Function 
 Code b. Discipline 

c.  No. of Employees a. Profile 
Code b. Experience 

c. Revenue 
Index Number 

(see below) (1) FIRM (2) 
BRANCH 

02 Administrative     81    Codes; Standards, Ordinances 1 
10 Chemical Engineers  1   Construction Management 4 
12 Civil Engineers 21   Cost Estimating 4 
15 Construction Inspector  21   Educational Facilities 3 
21 Electrical Engineers 2   Environmental Impact Studies, Assessments or 

Statements 
4 

39 Landscape Architects 4   Highways; Streets; Airfield Paving; Parking Lots 4 
47 Planners:  Urban/Regional 9   Hospital & Medical Facilities 4 
52 Sanitary Engineers    Irrigation; Drainage 6 

 Permitting Specialists 20   Landscape Architecture 4 
38 Surveyors 6   Office Building; Industrial Parks 3 
60 Transportation Engineers 3   Planning (Community, Regional Area-wide & 

State) 
4 

08 Computer CADD Technicians 5   Planning (Site, Installation, and Project) 7 
38 Field Surveyors 10   Sewage Collection, Treatment and Disposal 4 
29 GIS/Data Technology 

Specialists  
8   Surveying: Platting; Mapping; Flood Plain 

Studies 
8 

 Code Enforcement Specialist 20   Storm Water Handling & Facilities 6 
24 Environmental Specialists 2   Traffic & Transportation Engineering 3 
24 Environmental Field Crew 1   Urban Renewals; Community Development 4 
39 Landscape Designers / 

Inspectors 
4   Water Supply; Treatment and Distribution 8 

07 Biologist(s)/Indoor Air 
Quality 

1   Zoning; Land Use Studies 3 

 Other Employees 82     
Total 301     

11. ANNUAL AVERAGE PROFESSIONAL 
SERVICES REVENUES OF FIRM 

FOR LAST 3 YEARS 
(Insert revenue index number shown at right) 

PROFESSIONAL SERVICES REVENUE INDEX NUMBER 
1. Less than $100,000 6. $2 million to less than $5 mil 
2. $100,000 to less than $250,000 7. $5 million to less than $10 mil 
3. $250,000 to less than $500,000 8. $10 million to less than $25 mil 
4. $500,000 to less than $1 mil 9. $25 million to less than $50 mil 
5. $1 million to less than $2 mil 10. $50 million or greater 

a. Federal Work 0 
b. Non-Federal Work 8 
c. Total Work 8 

12. AUTHORIZED REPRESENTATIVE 
The foregoing is a statement of facts. 

a. SIGNATURE b. DATE 
 FEBRUARY 12, 2014 

c. NAME AND TITLE 
 DENNIS J. GIORDANO, PRESIDENT  
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Fort Lauderdale RFQ #946-11345 | General Engineering – Construction Management Services

SECTION 4
QUALIFICATIONS OF THE PROJECT TEAM

Standard Form 330 resumes are provided on the 
following pages. 

EXHIBIT 5 
14-0650 

Page 20 of 45



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

 

12.  NAME 

 JOEL WADSWORTH, CGC, CCM 

 

13.  ROLE IN THIS CONTRACT 

 CO-PROJECT MANAGER 
14.  YEARS EXPERIENCE 

a. TOTAL 

37 
b. WITH CURRENT FIRM 

4 
 

15.   FIRM NAME AND LOCATION (City and State) 

 CALVIN, GIORDANO & ASSOCIATES, INC., FORT LAUDERDALE, FL 
 

16.  EDUCATION (DEGREE AND SPECIALIZATION) 

 Bachelor of Building Construction, University of Florida  

 

17.  CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)  
 Certified General Contractor 
 CCM 

 

18.   OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Mr. Wadsworth has more than 30 years of experience serving an instrumental role in the delivery of top quality, 
multimillion-dollar real estate developments. 

 Smoothly organize and drive the performance of teams of up to 200 individuals and contractors, establishing a 
collaborative work environment to ensure the timely, quality, and within budget delivery of key ventures. 

 Achieve superior level of staff performance by providing team members with the resources, guidance, support, and 
motivation to surpass objectives while maintaining top safety levels. 

 Build and cultivate productive relationships with team members, clients, and government entities. 

19.  RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 
Project Manager – Construction Services Division - Calvin, 
Giordano, & Associates, Inc. Ft. Lauderdale, Florida 
Capital Projects Manager – City of Sunny Isles Beach, Florida 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2011 
CONSTRUCTION (if applicable) 

June 2011 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

 $14m Parking Garage & Park 

b. 

(1) TITLE AND LOCATION (City and State) 
Project Manager – Construction Services Division - Calvin, 
Giordano, & Associates, Inc. Ft. Lauderdale, Florida 
Capital Projects Manager – City of Sunny Isles Beach, FL 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2011 
CONSTRUCTION (if applicable) 

 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

 $5.5m Ocean Fishing Pier 
 

c. 

(1) TITLE AND LOCATION (City and State) 
Project Manager – Construction Services Division - Calvin, 
Giordano, & Associates, Inc. Ft. Lauderdale, Florida 
Capital Projects Manager – City of Sunny Isles Beach, Florida 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2011 
CONSTRUCTION (if applicable) 

2011 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    Check if project performed with current firm 

 $500,000 Skate Park 

d. 

(1) TITLE AND LOCATION (City and State)  
Director of Development and Construction Division: 
International Sales Group LLC, Aventura, Florida 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2009 
CONSTRUCTION (if applicable) 

 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

 Residential and commercial project (1,800 units) on 14 acres in the City of New Orleans. 
 

e. 

(1) TITLE AND LOCATION (City and State) 
Director of Development and Construction Division: 
International Sales Group LLC, Aventura, Florida 
 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2008 
CONSTRUCTION (if applicable) 

2008 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

 $3M custom, luxury home in the City of Fort Lauderdale 
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

 

12. NAME 

 CHRIS GIORDANO, MSC 

 

13. ROLE IN THIS CONTRACT 

 CO-PROJECT MANAGER 
14.  YEARS EXPERIENCE 

a. TOTAL 

8 
b. WITH CURRENT FIRM 

4 
 

15. FIRM NAME AND LOCATION (City and State) 

 CALVIN, GIORDANO & ASSOCIATES, INC., FORT LAUDERDALE, FL 
 

16. EDUCATION (DEGREE AND SPECIALIZATION) 

 BSEET, Electrical Engineering Technology,  
 Concentration on Computer Systems, Univ. of Central Florida 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)  
 Florida Specialty Marine Contractor 
 No. SCC131151012 

 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Chris Giordano has 8 years construction management experience. After graduating from the University of Central Florida 
with a Bachelor of Science in Electrical Engineering Technology, he pursued a career in the construction management 
industry. Chris held the positions of Project Administrator, Project Manager, Contracts Manager, and finally Project Controls 
Manager for the Orion Marine Group before leaving the marine industry to pursue other avenues. He was then appointed 
the position of Project Administrator at Calvin, Giordano & Associates and is currently the Project Manager for the Town of 
Surfside Community & Aquatic Center Construction.  

19.  RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 
Project Administrator – Governmental Services 
Calvin, Giordano, & Associates 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2009-Present 
CONSTRUCTION (if applicable) 

 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Coordinate and Assist in the Management of all Government Contracts 
Manage the Production of Bid Documents, Responses to RFI’s, and Bidding Process 
Recommend Award of Contracts to City Commission 
Manage the Contractor’s Submittals, Payment Applications, Claims, Change Orders, Etc 
Ensure Contractors are Maintaining Current Schedule and Budget Goals 
Projects Managed: 
Town of Surfside Community & Aquatic Center Construction 
Port Sutton Manatee Observation 

b. 

(1) TITLE AND LOCATION (City and State) 
Project Controls Manager & Chief Estimator 
Orion Dredging Services, LLC, Jacksonville, FL. 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2008 – 2009 
CONSTRUCTION (if applicable) 

 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

 Create and Present all PSR & PCSR Reports for Division, Primavera Progress Schedules, Cost and Revenue 
Forecasts, and Direct Cost and Schedule Support to Project Managers 
Perform all Bid Estimates for Federal, State, Local, Private and International Projects 
Forecast Every Project on a Monthly Basis and Present Findings in Monthly PCSR Meetings 
Managed Multiple Public Works Contracts Concurrent with PCM & Estimating Duties 
Projects Managed: 
Waterside Improvements, Labadee, Haiti 
USACE Blount Island Emergency Dredging 
TPA FY 08 Maintenance Dredging 

c. 

(1) TITLE AND LOCATION (City and State) 
Contract Manager / IT Director; Subaqueous Services, Inc., 
Orlando, FL.  

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2005 – 2008 
CONSTRUCTION (if applicable) 

 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Managed Office Staff of Ten Employees;Maintained all Correspondence with Owners/Engineers; Managed $44 Million 
In Annual Contract Backlog;  Created and Attended all Presentations for Governments, Citizens, Conferences and 
Private Firms; Created Project Tracking Databases; Maintained LAN with 15 Workstations 10 Remote Laptops and 2 
Servers 
Projects Managed: 
Volusia County Emergency Dune Restoration; Tampa Port Authority Hookers Point Expansion; Jaxport Dames Point 
Expansion-Project One; SFWMD Lake Trafford Restoration-Phase II; FIND MSA 434/434C DMMA Construction; Island 
Pointe Marina Dredging; Bayou Grande Villas Maintenance Dredging; Port Everglades Maintenance Dredging; Panama 
City Marina and Homeowner Canal Dredging; Peace River Hurricane Debris Cleanup; FP&L Hurricane Debris Cleanup; 
Hendry County Oxbow Dredging; SFWMD S-65A Rock Rip Rap Bank Restoration 
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

 

12.  NAME 

 ROBERT MCSWEENEY,PE 

 

13.   ROLE IN THIS CONTRACT 

 CONSTRUCTION SERVICES 
14.  YEARS EXPERIENCE 

a. TOTAL 

24 
B. WITH CURRENT FIRM 

3 
 

15.   FIRM NAME AND LOCATION (City and State) 

 CALVIN, GIORDANO & ASSOCIATES, INC., FORT LAUDERDALE, FL 
 

16.   EDUCATION (DEGREE AND SPECIALIZATION) 

  BS Civil Engineering, Florida Institute of Technology, 1986 

 

17.  CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)  
 Florida PE No. 47506 

 

18.  OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Mr. Robert McSweeney, P.E., has more than 20 years of local experience in South Florida including permitting, design, project 
management, and construction administration. His main focus over the past 12 years has been in construction administration 
for municipal/governmental and private sector clients. This work has involved large scale FDOT roadway projects, utility and 
neighborhood improvement projects, and roadway reconstruction/traffic calming for multiple municipalities. 

Mr. McSweeney has the experience to serve the City of Fort Lauderdale, having served as a contract administrator for multiple 
continuing services contracts providing engineering service to municipal clients including the City of Fort. Lauderdale, the City 
of Pompano Beach, and the City of Deerfield Beach. Sample projects included Harbor Beach Neighborhood Improvements and 
Dolphin Isles Neighborhood Improvements (City of Ft. Lauderdale), 24” reuse water main project (one mile) through a 
neighborhood in the City of Pompano Beach, a bridge replacement in the City of Pompano Beach, and utility and roadway 
improvements for a portion of SR A-1-A through a business district in Deerfield Beach. He understands the necessary efforts of 
construction activities in neighborhood improvement projects as well as dealing with the public and acting as a liaison to the 
City, the process of overseeing the performance of contractors as well as the efforts required to act as an extension to City staff 
performing engineering services and construction administration services tasks. 

19.  RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 
City of Pompano Beach, FL, Miscellaneous Engineering 
Services Contract, Contract Manager 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2007-2010 
CONSTRUCTION (if applicable) 

2007-2010 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Contract Manager/Engineer of Record for an ongoing continuing services contract providing General Engineering, and 
Surveying and Mapping services to the municipality on an as needed basis. Projects provided under this contract 
included: Pompano Reclaimed/Reuse Water Main, and Force Main design and construction administration, Pompano 
Beach Sidewalk Construction Program, Facility Assessment Reporting, Municipal Pier renovation inspections, Broward 
County/ Pompano Beach Branch Library site engineering design, and bridge and culvert improvements. 

b. 

(1) TITLE AND LOCATION (City and State) 
City of Deerfield Beach, FL, Miscellaneous Engineering 
Services Contract, Contract Manager 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2007-2010 
CONSTRUCTION (if applicable) 

2007-2010 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      Check if project performed with current firm 

Contract Manager/Engineer-of-Record of an ongoing continuing services contract providing as needed General 
Engineering, and Surveying and Mapping services to the municipality. Projects provided under the contract included: 

 A-1-A “S-Curve” Beach Roadway and Beautification Redevelopment 
 Intersection improvement design of Goolsby and Hillsboro Boulevards 
 Intersection improvement design of Century and Hillsboro Boulevards 
 Hillsboro Boulevard CEI Services 

c. 

(1) TITLE AND LOCATION (City and State) 
Elementary School “A”, City of Sunrise, FL, School Board of 
Broward County, Project Manager 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2007-2009 
CONSTRUCTION (if applicable) 

2008-2009 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      Check if project performed with current firm  
Project Manager/Engineer-of-Record for this new 960-student elementary school encompassing design through 
construction. Complete civil engineering design, permitting, construction inspections and administration services were 
provided performed. The improvements included complete site development, paving/grading/drainage systems, potable 
water/sanitary sewer systems, and pavement marking and signage.  A second school, Elementary School “Z” in the City of 
Parkland using the same prototype building plan, was designed/constructed concurrently with this project.  

d. 

(1) TITLE AND LOCATION (City and State) 
NE 33rd Avenue/Dolphin Isles, City of Fort Lauderdale, 
Construction Administrator 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2006-2007 
CONSTRUCTION (if applicable) 

2006-2007 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

NE 33rd Avenue: Fort Lauderdale, FL, (2006 - 2007), South of Oakland Park Boulevard and West of SR A-1-A: 
Construction Administrator for the neighborhood improvement project including drainage improvements/ 
modifications, utility installations (water mains/services and water transmission mains), traffic calming and 
intersection improvements, roadway lighting, landscaping and irrigation, and pavement markings and signage. 
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

 

12. NAME 

 SANDRA LEE, AICP  
 LEED AP BD + C 

 

13. ROLE IN THIS CONTRACT 

 ENVIRONMENTAL 
14.  YEARS EXPERIENCE 

a. TOTAL 

20 
b. WITH CURRENT FIRM 

13 
 

15. FIRM NAME AND LOCATION (City and State) 

 CALVIN, GIORDANO & ASSOCIATES, INC., FORT LAUDERDALE, FL 
 

16. EDUCATION (DEGREE AND SPECIALIZATION) 

M.A. Biology/Ecology, Magna Cum Laude 
St. Cloud State University, Minnesota 
B.A. Biology/Botany, Magna Cum Laude  
St. Cloud State University, Minnesota 

17.   CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)  
AICP No.018627 
LEED AP BD+C 

 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Ms. Lee has more than 20 years of professional experience and heads up CGA’s Environmental Planning Department 
coordinating regulatory permitting, environmental planning, site assessment, resource management and environmental 
technical support services. In general, Ms. Lee: provides permitting services for environmental resources permits at the 
local, state and federal level, coordinates interagency and multi-disciplinary team efforts, provides the most feasible 
development and mitigation options, and the probable costs for mitigation options, provides tree mitigation plans and tree 
removal permitting services, conducts wetland delineations and wetland functional assessments, prepares Coastal and 
Conservation Elements for Comprehensive plans, coordinates on Comprehensive Plan Evaluation and Appraisal Reports 
(EAR) and EAR based amendments, designs wetland mitigation areas, provides bidding and construction oversight services 
for the construction and installation of mitigation areas, provides technical support, environmental resource management 
and environmental planning services to municipalities, manages the compliance monitoring on over 2,000 acres of 
constructed wetlands and administers the maintenance contract on over 2,000 acres of created and enhanced wetlands, 
manages field staff conducting wildlife and habitat assessments, imperiled species surveys and compliance monitoring 
reporting. 

19.  RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 
Dania Cove Park 
Dania Beach, FL 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2011 
CONSTRUCTION (if applicable) 

2012 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

CGA developed a waterfront park design on an archeologically significant site in the City of Dania Beach; the site, which 
contains a scenic mangrove cove, is located along the Dania Cut-off canal. The park design features waterfront 
elements, including a fishing dock and platform, picnic pavilions and an exercise path for the park users. Native 
plantings were used to eliminate the park’s need for permanent irrigation, and plants were selected for their 
educational opportunities including highlighting the butterfly attracting varieties. The project scope included 
designing the site amenities to preserve and highlight the remnant Oak Hammock and preserve the archaeological 
midden; designing a stabilization system for a badly eroded and unstable shoreline embankment along with vegetating 
the shoreline; designing informational kiosks featuring the historic Native American midden and the site’s natural 
resources; and obtaining all required permits for the installation of the site features. A State and a County Grant were 
provided to assist in the project costs.  The scope also included coordinating with the County and State on gaining 
approval for the site design, tracking all expenditures and processing and obtaining all grant funds for the City, and 
closing out the grants and permits. 

b. 

(1) TITLE AND LOCATION (City and State) 
City of Weston, Environmental Management 
Weston, FL 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

Ongoing 
CONSTRUCTION (if applicable) 

Ongoing 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Provide the environmental resource management and planning services to the City and the administration of the 
maintenance contracts on over 2,200 acres of created and enhanced wetlands. Reviews all development applications 
for compliance with landscape and tree preservation codes. 

c. 

(1) TITLE AND LOCATION (City and State) 
Roadway Projects 
Various Locations 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2009 
CONSTRUCTION (if applicable) 

2012 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Pines Boulevard. Completed the Contamination Screening Evaluation Report and State Environmental Impact Report 
for the roadway widening project in the City of Pembroke Pines. Bonaventure Boulevard and Saddle Club Road.  
Completed the LAP environmental submittal requirements for the Bonaventure Boulevard and Saddle Club Road 
roundabout construction, a Type I Categorical Exclusion class of action project within the City of Weston.  Holmberg 
Road. Completed the LAP submittal requirements for the Holmberg Road improvements a Type I Categorical Exclusion 
class of action project within the City of Parkland. West Park, Completed the LAP environmental submittal 
requirements for the City of West Park roadway and bus shelter improvements a Type I Categorical Exclusion class of 
action project. 
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key person.) 

 

12. NAME 

 DAVE ROBBINS 

 

13. ROLE IN THIS CONTRACT 

 FIELD OPERATIONS 
 MANAGER 

14.  YEARS EXPERIENCE 

a. TOTAL 

37 
b. WITH CURRENT FIRM 

24 
 

15. FIRM NAME AND LOCATION (City and State) 

 CALVIN, GIORDANO & ASSOCIATES, INC., FORT LAUDERDALE, FL 
 

16. EDUCATION (DEGREE AND SPECIALIZATION) 

Adirondack Community College AS. 
Honorable Discharge from U.S. Navy 

17.   CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)  
TIN#: R152165491440; Governor’s 
Hurricane Conference, Recovery Disaster – 
The Local Government Role, NIMS IS-00700, 
ICS IS-00200, ICS IS-00100, IS-00800, 
Erosion Control Certified Inspector, CTQP 
Asphalt Paving Technician Level 1, FDOT 
EEO, DBE and Payroll Compliance on Local 
Area Projects, OSHA Construction Safety + 
Health, CTQP Intermediate MOT & PENDING 
Final Estimates Level 1 

 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Mr. Robbins has more than 37 years of experience in the engineering/construction field, as a draftsman, surveyor and 
inspector.  In his current position as Field Operations Manager, he is involved with water and wastewater plants 
expansions, as well as lift stations, water and sewer systems, drainage systems and roadways (widening and new), and both 
active and passive/beach parks. In 1992 and 1993, he worked as a state inspector (thru CGA), writing damage survey 
reports throughout Dade County with FEMA. In 1996, he worked with FDOT on a widening project of the on ramp to I-75 
from Pines Boulevard.  In 2002, he was project manager for the Sombrero Beach renovations in Marathon, Florida, a project 
that included new bathrooms, environmental concerns for turtle nesting and existing dunes, landscaping and walkways, 
community pavilion and a residential building. His current office responsibilities include quality control reviews and as-
built reviews. 

19.  RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) 
Dania Cove Park 
Dania Beach, FL 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2011 
CONSTRUCTION (if applicable) 

2012 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Mr. Robbins was the Field Operations Manager. His duties included coordinating, inspected installations of sea walls, 
docks, restrooms, sidewalks, crossovers, pavilions and playground equipment. 

b. 

(1) TITLE AND LOCATION (City and State) 
Lift Station Rehab 
Cooper City, FL 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2011 
CONSTRUCTION (if applicable) 

2012 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Mr. Robbins was the Field Operations Manager for this job. He was in charge of coordinating the rehab/installation of 
new wet wells and pumps. 

c. 

(1) TITLE AND LOCATION (City and State) 
North Lauderdale Water Treatment Plant 
North Lauderdale, FL 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2011 
CONSTRUCTION (if applicable) 

2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Mr. Robbins was the inspector/coordinator for this project.  He was in charge of overseeing the demolition of the 
existing facilities as well as coordinated with the structural engineer as the new building, water tank and filter were 
installed. 

d. 

(1) TITLE AND LOCATION (City and State) 
Siena Townhomes 
Hollywood, FL 

 

(2) YEAR COMPLETED 

PROFESSIONAL SERVICES 

2006 
CONSTRUCTION (if applicable) 

2007 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 

Mr. Robbins was the Field Operations Manager. He inspected and tested all areas of infrastructure including; water, 
sewer, drainage and roadways. 
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Fort Lauderdale RFQ #946-11345 | General Engineering – Construction Management Services

SECTION 5
PROJECT MANAGER'S EXPERIENCE

Joel Wadsworth, CGC, CCM will 
serve as Co-Project Manager. 
He is an accomplished strate-
gic planner, leader, and con-
struction/capital projects and 
facility management specialist 
with more than 35 years of ex-
perience serving an instrumen-
tal role in the delivery of top 

quality, multi-million-dollar real estate and municipal 
developments. He has smoothly organized and driven 
the performance of teams of up to 400 individuals and 
contractors, establishing a collaborative work envi-
ronment to ensure the timely, quality, and within bud-
get delivery of key ventures. He has achieved superior 
level of staff performance by providing team members 
with the resources, guidance, support, and motivation 
to surpass objectives while maintaining top safety 
levels. His primary leadership and supervisory force 
is in the areas of land development and construction 
of apartments, single-family homes, condominiums, 
and commercial structures as well as infrastructure 
development both private and public. He routinely se-
cures government approval/permits, plans and mon-
itors site development, controls budgets, schedules 
work, hires consultants and contractors, coordinates 
construction phases, and ensures the safe / timely / 
cost effective / quality completion of all projects. Wad-
sworth has liaised, worked closely with, and managed 
attorneys, architects, engineers, government repre-
sentatives, subcontractors, sales managers, super-
intendents, foremen, labors, purchasing specialists, 
bookkeepers and customer service representatives.

Three of Mr. Wadsworth’s projects that were in excess 
of $5 million are:

• Sunny Isles Beach – Heritage Park Garage & 
Park: $13,000,000.00

• Sunny Isles Beach – Newport Fishing Pier & 
Restaurant: $5,000,000.00

• Sunny Isles Beach – Capital Projects: Street-
scapes, Skatepark, Atlantic Isles Roadway Im-
provements & FPL Undergrounding, Pelican 
Park, Bella Vista Park, Golden Shores Park: 
$7,500,000.0

• Aventura – Aventura Lakes residential devel-
opment: $120,000,000.00
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Chris Giordano, MSC will serve 
as Co-Project Manager for Con-
struction Management Services. 
He is an accomplished strategic 
planner, leader, and construc-
tion/capital projects and facili-
ty management specialist with 
more than 10 years of experience 
serving an instrumental role in 

the delivery of top quality, multi-million-dollar capi-
tal improvement- municipal projects. He has smooth-
ly organized and driven the performance of teams of 
up to 100 individuals and contractors, establishing a 
collaborative work environment to ensure the timely, 
quality, and within budget delivery of key ventures. 
He has achieved superior level of staff performance 
by providing team members with the resources, guid-
ance, support, and motivation to surpass objectives 
while maintaining top safety levels (OSHA Certified). 
His primary leadership and supervisory force is in the 
areas of infrastructure projects as well as marine con-
struction and engineering. He routinely secures gov-
ernment approval/permits, plans and monitors site 
development, controls budgets, schedules work, hires 
consultants and contractors, coordinates construction 
phases, and ensures the safe / timely / cost effective 
/ quality completion of all projects. Giordano has li-
aised, worked closely with, and managed attorneys, 
architects, engineers, government representatives, 
subcontractors, superintendents, foremen, labors, 
purchasing specialists, bookkeepers and customer 
service representatives.

Below are a brief summary of Mr. Giordano’s success-
fully completed projects:

• Town of Surfside – Infrastructure Rehabilita-
tion project: $23,635,000

• Sunny Isles Beach – Newport Fishing Pier & 
Restaurant: $5,000,000.00

• Town of Surfside - Community & Aquatic 
Center Construction: $5,000,000

• Labadee, Haiti – Cruise Ship Pier and Termi-
nal Construction: $12,000,000
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SECTION 6
APPROACH TO SCOPE OF WORK

CGA Turn-Key Project Management (PM) services 
will provide complete turnkey professional project 
management to the construction of the U.S. Customs and 
Border Protection Facility from inception to completion 
for the purpose of controlling time, scope, cost and 
quality of the Project for the City of Ft. Lauderdale, 
Fl. CGA PM will deliver turnkey professional services 
for the construction, turnover and commissioning of 
the facilities  Specifically, CGA PM will perform the 
required functions in the following phases:

PERMITTING PHASE
• If requested, CGA PM and relevant CGA subcon-

sultants will initiate and conduct meetings as 
required with the City Manager & Staff , Design 
Team, Contractor and other project stakeholders 
(Project Team) to discuss and define the project 
permitting status, details and requirements. CGA 
PM understands the importance to reconcile the 
design parameters early in the project life cycle to 
facilitate the permitting process through the re-
view, approval and permitting process.

• During this phase CGA PM will also commence the 
preparation of a Construction Management Plan 
to establish a Management Information System for 
the purpose of coordinating the communications 
of the Project Team

PROCUREMENT PHASE
• If requested, CGA PM shall assist the Owner in the 

assembly, delivery and execution of the Contract 
Documents. CGA PM shall issue to the Contractor 
on behalf of the Owner the Notice of Award and 
Notice to Proceed.

CONSTRUCTION PHASE
• CGA PM shall conduct a Pre-Construction Confer-

ence during which CGA PM shall review the Project 
reporting procedures and other requirements for 
performing the Work. CGA PM shall verify that the 

Contractor has provided evidence that required 
permits; bonds and insurance have been obtained.

• CGA PM shall request, review, interpret and com-
ment on the Master Schedule prepared and sub-
mitted by the Contractor.

• CGA PM shall establish and implement procedures 
for reviewing and processing requests for clarifi-
cations and interpretations of the Contract Docu-
ments; shop drawings, samples and other submit-
tals; contract schedule adjustments; change order 
proposals; written proposals for substitutions; 
payment applications; and the maintenance of 
logs. As the Owners representative CGA PM shall 
be the party to whom all such information shall be 
submitted.

• CGA PM shall examine the Contractor’s RFI’s, shop 
drawings, samples, and other submittals, and the 
Designers reply or other action concerning them, 
to determine the anticipated effect on compliance  
with the Project and Construction Budget, and the 
Master Schedule as prepared by the Contractor 
and accepted by the Owner. 

• CGA PM will consult with the Designer for review, 
approval or rejection, as appropriate, the request 
for clarification or interpretation, shop drawing, 
sample or other submittal, along with CGA PM’s 
comments. CGA PM shall receive from the Design-
er and transmit to the Contractor, all information 
so received from the Designer.

• CGA PM shall conduct attend progress meetings 
at the Project site with the Contractor, Owner and 
Designer. CGA PM shall prepare and distribute 
minutes to all attendees, the Owner and Designer.

• Technical inspection, certification and testing 
provided by others shall be coordinated by CGA 
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PM. CGA PM shall receive a copy of all testing 
reports and shall provide a copy of such reports 
to the Designer and City Building Department for 
their files.

• CGA PM shall establish and implement a change 
order control system. CGA PM shall review the 
contents of all Contractor requested changes to the 
Contract time or price, endeavor to determine the 
cause of the request, and assemble and evaluate 
information concerning the request. CGA PM shall 
make recommendations to the Owner regarding 
all proposed change orders.

• CGA PM shall establish and implement a program 
to monitor the quality of the work. The purpose 
of the program shall be to assist in guarding the 
Owner against work by the Contractor that does 
not conform to the requirements of the Contract 
Documents.

• CGA PM shall require each Contractor that will 
perform Work at the site to prepare and submit 
to CGA PM for general review a safety program 
as required by the Contract Documents. CGA PM 
shall assist the Owner to obtain all Certificates of 
Insurance as required by the Contract Documents. 

• CGA PM shall review the Contractor’s Construction 
Schedule and shall verify that the schedule is pre-
pared in accordance with the requirements of the 
Contract Documents and that it establishes com-
pletion dates that comply with the requirements 
of the Master Schedule.

• CGA PM shall, in participation with the Contractor, 
determine a schedule of values for the construction 
Contract. Progress payments to the Contractor 
shall be based on the Contractor’s percentage of 

completion of scheduled activities as set out in 
the SOV and the Contractor’s compliance with the 
requirements of the contract documents. CGA PM 
shall review and make recommendation to the 
Owner.

• CGA PM shall prepare and distribute schedule 
maintenance reports, cost reports, budget revi-
sions, progress payment reports, and change order 
reports periodically as determined and requested 
by the Owner.  

POST CONSTRUCTION PHASE
• CGA PM shall coordinate and expedite submittals 

of information from the Contractor to the Designer 
for preparation of record drawings and specifica-
tions, and shall coordinate and expedite the trans-
mittal of such record documents to the Owner.

• CGA PM shall coordinate for submittal by the 
Contractor manufacturer’s operation and main-
tenance manuals, warranties and guarantees, and 
certificates.

• CGA PM shall assist the Owner in obtaining an 
occupancy permit by coordinating final testing, 
preparing and submitting documentation to gov-
ernmental agencies, and coordinating the Contrac-
tor’s final inspection requirements.

• CGA PM shall assist the Owner to prepare an occu-
pancy plan.

• CGA PM shall continue during the post-construc-
tion phase to provide services related to change 
orders.

• CGA PM shall prepare and deliver to the Owner fi-
nal Project accounting and close out reports.
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SECTION 7
REFERENCES

CLIENT / CONTACT DESCRIPTION OF WORK
DATE OF 

COMPLETION COST

Denise Barrett
Communications Director 
dbarrett@westonfl.org

City of Weston
17200 Royal Palm Blvd
Weston, FL 33326
(954) 385-2000
(954) 385-2010 (Fax)

CGA provided site engineering, site electrical, 
landscape architecture, surveying and construc-
tion management services for the City of Weston 
Public Works facility. The facility consists of the of 
a one-story building with a mezzanine for storage 
totaling 12,071 square feet. The building includes 
an office area and a garage/storage area. The site 
will also include parking, water retention areas, 
landscape, fencing, security gates and site light-
ing. Also included was the design and permitting 
of an Emergency Generator to keep the building 
fully operational during an emergency.

2007-2008 Est.
Construction
$3,704,736

Actual  
Construction
$4,290,978

CGA Fees  
Construction

$173,000
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CLIENT / CONTACT DESCRIPTION OF WORK
DATE OF 

COMPLETION COST

Bill Evans
Assistant City Manager 
bevans@sibfl.net

City of Sunny Isles Beach
18070 Collins Avenue
Sunny Isles Beach, FL 
33160
(305) 792-1912
(305) 792-1614 (Fax)

The City had already completed several CIP proj-
ects with CGA, so when it came time to select the 
turn-key Project Managers for the Newport Fish-
ing Pier demolition, design, permitting and recon-
struction. The design and permitting of the pier 
required coordination with FDEP, DRER, USACE, 
USCG, MD Fire Department and the City’s build-
ing department.  The scope of work also included 
site inspections, vibration & settlement monitor-
ing, and the administration of all budgets, claims, 
change orders, RFI and contract addenda.

After successfully permitting the pier, CGA man-
aged the demolition of the existing pier and the 
construction of the 776-foot long pier, which in-
cluded a 6,200 sf restaurant and second story 
lifeguard office and observation tower.  The pier 
decking was placed atop 24”x24” precast-driven 
piles.  The project also required the design, per-
mitting and installation of new utility lines from 
Collins Ave.

CGA is proud to announce the Newport Fishing 
Pier opened on time and $127,000 under budget 
with a grand opening party held on the pier on 
June 16, 2013.

2011-2013 Est.  
Construction
$4,000,000

Actual
Construction
$4,200,000

CGA Fees
$218,600.00
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CLIENT / CONTACT DESCRIPTION OF WORK
DATE OF 

COMPLETION COST

Mike Crotty
Town Manager 
mcrotty@ 
townofsurfsidefl.gov

Town of Surfside
9293 Harding Avenue
Surfside, FL 33154
(305) 861-4863
(305) 993-5097 (Fax)

The Town contracted with CGA for turn-key proj-
ect management services.  Our scope was to per-
form the environmental (east of the CCCL) and 
local permitting as well as the overall construc-
tion project management.  CGA successfully man-
aged the FDEP permitting required to nourish 
the beach east of the bulkhead line, install and 
protect native vegetation as well as a beach walk 
path.

The Surfside Community Center and Aquatic 
Facility is a beachfront property located in the 
Town of Surfside between Collins Avenue and 
the beach, across from Surfside’s Town Hall. This 
new 7,000-square-foot, multi-purpose facility 
includes a recreational pool for lap swimming, a 
children’s activity pool, a whirlpool spa, a plunge 
pool with slide and Funtraptions Play equipment 
with slides, gushers and fountains. The facility 
also includes an activity room, snack bar, first aid 
station and conference room. There are outdoor 
tables, shade canopies, lounge chairs, landscap-
ing and secure enclosure around the facility with 
one entry way to the beach. The plan also pro-
vides for future expansion

2006-2011 Est. / Actual-
Construction

$3.5M

CGA Fees
300,000
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SECTION 8
MINORITY/WOMEN (M/WBE) PARTICIPATION

CGA is not a Minority/Women Business Enterprise. 
However, CGA recognizes that we have a personal 
and professional responsibility to reach out to mi-
nority-owned firms and is committed to providing 
development opportunities for them. CGA continually 
works regularly with these firms and assist them in 
professional development by providing support, guid-
ance and a work flow knowledge that they can use to 
plan and grow their own business.  

With offices in throughout South Florida, we have a 
personal and professional vested interest in the suc-
cess, growth and betterment of our surrounding en-
vironment and all of its inhabitants. CGA will contin-
ue our efforts to reinvest in the local community and 
involve minority and women-owned sub-consultants 
when ever possible in our projects.

CGA’s current commitment to use Minority Business 
Enterprises is evidenced by the use of the following 
consultants/vendors/suppliers: 

• Black Owned Businesses:  Traffic Data Collection; 
Palm Engineering; Tiny Tim Car Wash, Inc.

• Women-Owned Businesses: Masuen Consulting, 
Inc.; Seitz, Inc.; Career Exchange; Traffic Survey 
Specialists Inc.; Dorothy Schawk; EE&G Environ-
mental Svcs; Design & Construction Solutions

• Hispanic Owned Businesses: Nodarse & Associ-
ates Inc.; Ojito & Associates; Martinez & Espinosa, 
CPA; Pistorino & Alam Consulting Engineers; Pro-
gressive Design and Engineering, Inc.; Southern 
Resource Mapping.

• Other Minority Owned Businesses: Chen & Associ-
ates; Techno Electric Inc.; Target Engineering; R.J. 
Behar & Co., Inc., Radise International; Water Re-
source Management Associates, Inc.
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SECTION 9
SAMPLE INSURANCE CERTIFICATE
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SECTION 10
JOINT VENTURES

Not applicable. 
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SECTION 11
SUB-CONSULTANTS

None
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SECTION 12
NON-COLLUSION / LOCAL BUSINESS STATEMENT / 
ADDENDA ACKNOWLEDGMENT

See attached

EXHIBIT 5 
14-0650 

Page 37 of 45



NON-COLLUSION STATEMENT: 
 
By signing this offer, the vendor/contractor certifies that this offer is made independently and  free from 
collusion. Vendor shall disclose below any City of Fort Lauderdale, FL officer or employee, or any 
relative of any such officer or employee who is an officer or director of, or has a material interest in, 
the vendor's business, who is in a position to influence this procurement.  
  
Any City of Fort Lauderdale, FL officer or employee who has any input into the writing of specifications 
or requirements, solicitation of offers, decision to award, evaluation of offers, or any other activity 
pertinent to this procurement is presumed, for purposes hereof, to be in a position to influence this 
procurement.  
  
For purposes hereof, a person has a material interest if they directly or indirectly own more than 5 
percent of the total assets or capital stock of any business entity, or if they otherwise stand to 
personally gain if the contract is awarded to this vendor.  

 
In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,  
 
3.3. City employees may not contract with the City through any corporation or business entity in 
which they or their immediate family members hold a controlling financial interest (e.g. 
ownership of five (5) percent or more).  

 
3.4. Immediate family members (spouse, parents and children) are also prohibited from 
contracting with the City subject to the same general rules. 
 

 
 
Failure of a vendor to disclose any relationship described herein shall be reason for 
debarment in accordance with the provisions of the City Procurement Code. 
 

NAME RELATIONSHIPS 
 

___________________________________ ______________________________ 
 
 
___________________________________ ______________________________ 
 
 
 ______________________________ 
 
 
 ______________________________ 
 
 
In the event the vendor does not indicate any names, the City shall interpret this to mean that 
the vendor has indicated that no such relationships exist. 
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BROWARD COUNTY
BUSINESS TAX RECEIPT
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