

Southside School Restoration (P10777G)
 Bid #253-11605

Item #	Item	Qty	Unit	Di Pompeo Construction		West Construction Inc.		FHP Tectonics Corp.		MBR CONSTRUCTION INC.	
				Price	Total	Price	Total	Price	Total	Price	Total
1	Renovation	1	lump sum	\$2,377,000.00	\$2,377,000.00	\$2,436,186.00	\$2,436,186.00	\$2,488,000.00	\$2,488,000.00	\$3,004,132.00	\$3,004,132.00
2	Mold Remediation	1	lump sum	\$88,000.00	\$88,000.00	\$57,006.00	\$57,006.00	\$115,000.00	\$115,000.00	\$57,197.00	\$57,197.00
3	Parking / Other Site Improvements	1	lump sum	\$197,000.00	\$197,000.00	\$354,250.00	\$354,250.00	\$315,000.00	\$315,000.00	\$140,040.00	\$140,040.00
4	Construct Chiller Enclosure	1	lump sum	\$42,000.00	\$42,000.00	\$44,259.00	\$44,259.00	\$60,000.00	\$60,000.00	\$28,583.00	\$28,583.00
5	Construct Dumpster Enclosure	1	lump sum	\$62,000.00	\$62,000.00	\$25,721.00	\$25,721.00	\$40,000.00	\$40,000.00	\$12,990.00	\$12,990.00
6	Construct Perimeter Fencing	1	lump sum	\$15,000.00	\$15,000.00	\$15,506.00	\$15,506.00	\$15,000.00	\$15,000.00	\$12,016.00	\$12,016.00
	Allowances				\$230,000.00		\$230,000.00		\$230,000.00		\$230,000.00
	Alternate (Additional Parking)				\$130,000.00		\$145,013.00		\$170,000.00		\$126,162.00
	TOTAL W/ALTERNATE				\$3,141,000.00		\$3,307,941.00		\$3,433,000.00		\$3,611,120.00