

Poinciana Park Median Landscape Improvements - Re-Bid (P11697)
 BID #253-11590

| Item # | Item | Qty | Unit | WEEKLEY ASPHALT PAVING INC. - Original | | Qty | Unit | WEEKLEY ASPHALT PAVING INC. - ADJUSTED | |
|--------|--|-------|-------------|---|-------------|-------|-------------|---|-------------|
| | | | | Price | Total | | | Price | Total |
| 1 | IRRIGATION | 1 | lump sum | \$44,500.00 | \$44,500.00 | 1 | lump sum | \$44,500.00 | \$44,500.00 |
| 2 | GRADING | 1 | lump sum | \$7,700.00 | \$7,700.00 | 1 | lump sum | \$7,700.00 | \$7,700.00 |
| 3 | Cathedral Live Oak 14ft x6-7ft. x2in. Single Main Leader | 5 | each | \$435.00 | \$2,175.00 | 5 | each | \$435.00 | \$2,175.00 |
| 4 | Cabbage Palm 12-28ft. OA Staggered Hts. | 3 | each | \$275.00 | \$825.00 | 3 | each | \$275.00 | \$825.00 |
| 5 | Florida Thatch Palm 6ft. Single | 3 | each | \$275.00 | \$825.00 | 3 | each | \$275.00 | \$825.00 |
| 6 | Neoregelia Royal Burgandy 6in. Pot | 143 | each | \$25.00 | \$3,575.00 | | | N/A | |
| 7 | Neoregelia McWilliamsii 6in. Pot | 143 | each | \$44.00 | \$6,292.00 | | | N/A | |
| 8 | St. Augustine Palmetto sod | 19427 | square foot | \$0.40 | \$7,770.80 | 20100 | square foot | \$0.40 | \$8,040.00 |
| | Allowance | | | | \$8,500.00 | | | | \$8,500.00 |
| | TOTAL | | | | \$82,162.80 | | | | \$72,565.00 |

EPLS Check

Yes

NOTE: The entire bid came in over budget. Bid tab has been adjusted in accordance with Item 06 of the bids Special Conditions, "At time of award of contract, the City reserves the right to set a maximum dollar limit that may be expended on this project. Contract quantities of any or all items may be increased, reduced, or eliminated to adjust the contract amount to coincide with the amount of work necessary or to bring the contract value to within the established limit. All quantities are estimated and the City reserves the right to increase, reduce, or eliminate the contract quantities in any amount."