Fort Lauderdale Executive Airport Taxiway Foxtrot Lighting
Bid #12161-283 Improvements (P12357)
Lot: BASE BID TOTAL

			American Infrastructure Services Fort Myers, FL 33913	H.L. Pruitt Winter Springs, FL	J. Ranck Electric Mt. Pleasant, MI 48858	Hypower inc Pompano Beach, FL 33064
Item #	**Item**	**Unit**	**Total**	**Total**	**Total**	**Total**
12161-283--01-01	Mobilization	lump sum	$ 36,667.00	$ 38,000.00	$ 124,500.00	$ 27,000.00
12161-283--01-02	Maintenance of air operations traffic	lump sum	$ 15,583.00	$ 20,000.00	$ 20,000.00	$ 46,000.00
12161-283--01-03	Towable light towers	lump sum	$ 4,000.00	$ 25,000.00	$ 4,500.00	$ 37,700.00
12161-283--01-04	Portable Runway Lighted Closure Markers	each	$ 24,666.00	$ 36,000.00	$ 46,000.00	$ 14,000.00
12161-283--01-05	Hand excavate minimum 8-inch Wide x 28-inch Deep in earth.	linear foot	$ 1,000.00	$ 750.00	$ 2,000.00	$ 90.00
12161-283--01-06	Hand excavate minimum 18-inch Wide x 36-inch Deep in earth.	linear foot	$ 1,667.50	$ 1,250.00	$ 2,500.00	$ 125.00
12161-283--01-07	Saw cut and hand excavate minimum 8-inch Wide x 28-inch Deep in existing full st	linear foot	$ 1,410.00	$ 2,500.00	$ 5,000.00	$ 1,000.00
12161-283--01-08	3/4-inch diameter x 20 foot long ground rods connected to counterpoise.	each	$ 2,670.00	$ 1,100.00	$ 5,000.00	$ 2,750.00
12161-283--01-09	10-foot long additional ground rod sections.	each	$ 1,330.00	$ 750.00	$ 2,000.00	$ 600.00
12161-283--01-10	No. 6 bare solid AWG counterpoise conductor installed over conduit system.	linear foot	$ 2,392.50	$ 2,145.00	$ 5,775.00	$ 1,650.00
12161-283--01-11	No.8 5KV L-824 conductor installed in new and existing conduit/ductbank/manhol	linear foot	$ 25,650.00	$ 26,600.00	$ 28,500.00	$ 33,250.00
12161-283--01-12	One 2-inch schedule 40 PVC conduit direct buried in earth/new paved shoulder com	linear foot	$ 5,880.00	$ 4,800.00	$ 24,000.00	$ 10,800.00
12161-283--01-13	One 2-inch schedule 40 PVC conduit installed in existing full strength pavement	linear foot	$ 2,155.00	$ 3,000.00	$ 11,000.00	$ 1,500.00
12161-283--01-14	One 2-inch HDPE/Schedule 40 PVC conduit directional bored 36-inch deep under exi	each	$ 20,625.00	$ 27,000.00	$ 22,500.00	$ 13,500.00
12161-283--01-15	Intercept existing conduit system and connect to new conduit system and extend c	each	$ 3,255.00	$ 3,450.00	$ 2,625.00	$ 1,875.00
12161-283--01-16	L-867 16-inch Diameter bottomless 2 can Junction can plaza installed in earth.	each	$ 7,030.00	$ 8,000.00	$ 9,000.00	$ 17,600.00
12161-283--01-17	L-867 16-inch Diameter bottomless 4 can Junction can plaza installed in earth.	each	$ 19,095.00	$ 19,500.00	$ 19,500.00	$ 37,500.00
12161-283--01-18	Intercept existing light base can in earth/existing pavement and connect to cond	each	$ 1,160.00	$ 900.00	$ 875.00	$ 1,000.00
12161-283--01-19	Removal of existing 3 can junction can plaza/mahole complete.	each	$ 8,169.00	$ 7,000.00	$ 2,450.00	$ 14,700.00
12161-283--01-20	New L-861TL LED taxiway elevated edge light installed on existing base can	each	$ 102,375.00	$ 136,500.00	$ 87,750.00	$ 107,250.00
12161-283--01-21	Intercept existing circuit conductors in existing base can/ manhole /junction ca	each	$ 4,500.00	$ 6,750.00	$ 4,500.00	$ 5,625.00
12161-283--01-22	Identification of cables ductbanks and lighting fixtures per FAA specifications	lump sum	$ 3,513.00	$ 8,000.00	$ 5,325.00	$ 28,000.00
12161-283--01-23	Removal of existing taxiway light on existing base can complete.	each	$ 13,065.00	$ 8,775.00	$ 19,500.00	$ 7,800.00
12161-283--01-24	Abandon existing L-867 base canand install 1/2-inch L-867 cover in place.	each	$ 1,400.00	$ 1,440.00	$ 1,000.00	$ 1,000.00
12161-283--01-25	Remove existing sign and concrete base installed in earth.	each	$ 1,932.00	$ 4,000.00	$ 3,400.00	$ 8,400.00
12161-283--01-26	New L-858 size 1 7-8 Charactrer LED guidance sign and concrete base installed	each	$ 16,334.00	$ 17,000.00	$ 22,000.00	$ 33,000.00
12161-283--01-27	New L-858 size 1 1-2 Charactrer LED guidance sign on existing concrete pad co	each	$ 5,166.00	$ 6,000.00	$ 4,600.00	$ 6,000.00
12161-283--01-28	New L-858 size 1 3-4 Charactrer LED guidance sign on existing concrete pad co	each	$ 30,500.00	$ 36,000.00	$ 26,000.00	$ 40,000.00
12161-283--01-29	New L-858 size 1 5-6 Charactrer LED guidance sign on existing concrete pad co	each	$ 19,250.00	$ 22,750.00	$ 15,000.00	$ 25,000.00
12161-283--01-30	New L-858 size 1 7-8 Charactrer LED guidance sign on existing concrete pad co	each	$ 22,500.00	$ 26,250.00	$ 15,000.00	$ 30,000.00
			$ 404,940.00	$ 501,210.00	$ 541,800.00	$ 554,715.00
Bid Allowances			*$ 20,000.00*	*$ 20,000.00*	*$ 20,000.00*	*$ 20,000.00*
			$ 424,940.00	**$ 521,210.00**	**$ 561,800.00**	**$ 574,715.00**