
Item # Item Unit
12518-213--01-01 BASE BID lot

12518-213--01-01 ALTERNATE lot
Design

12518-213--01-01 Design Development & Permitting 95,000.00$         60,000.00$         60,000.00$         
12518-213--01-01 Subsurface Utility Investigation 10,000.00$         20,000.00$         30,000.00$         
12518-213--01-01 Construction Administration 31,000.00$         80,000.00$         10,000.00$         

Sub Total 136,000.00$      160,000.00$      100,000.00$      
Construction

General
12518-213--01-01      Mobilization/Demobilization 40,000.00$         70,000.00$         165,000.00$       
12518-213--01-01      Maintenance of Traffic 12,000.00$         40,000.00$         165,000.00$       
12518-213--01-01      Restoration 86,000.00$         140,000.00$       25,000.00$         

Watermain
12518-213--01-01 14-Inch HDPE Watermain - Alternate Inatallation 538,000.00$       480,000.00$       372,999.00$       

Sub Total 676,000.00$      730,000.00$      727,999.00$      
Allowances

12518-213--01-01 Material Allowance 10,000.00$         10,000.00$         10,000.00$         
12518-213--01-01 Labor Allowance 10,000.00$         10,000.00$         10,000.00$         
12518-213--01-01 Permit Allowance 2,000.00$          2,000.00$          2,000.00$          

Sub Total 22,000.00$        22,000.00$        22,000.00$        

Total Proposal 834,000.00$    912,000.00$    849,999.00$    

No Bid No Bid No Bid

Design Build - Port Condo Large Water Mains Replacement (re-bid)

Bid #12518-213

Price Proposal Price Proposal Price Proposal

R.P. Utility & Excavation Corp.David Mancini & Sons Inc. Murphy Pipeline Contractor 
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Qualifications
Murphy Pipeline Contractor
David Mancini & Sons Inc.
R.P. Utility & Excavation Corp.
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