
Bid #12513-613 

Lot: BASE BID 

hem# 
12513-613--01-01 
12513-613--01-02 

12513-613- -01-03 

12513-613--01-04 

12513-613--01-05 

12513-613--01-06 

12513-613- -01-07 

12513-613--01-08 

12513-613--01-09 

12513-613--01-10 

12513-613- -01-11 

12513-613--01-12 

12513-613--01-13 

12513-613--01-14 

12513-613--01-15 

12513-613--01-16 

12513-613--01-17 

12513-613--01-18 

12513-613--01-19 
12513-613--01-20 

12513-613--01-21 
12513-613--01-22 

12513-613--01-23 

12513-613--01-2.4 

12513-613--01-25 

12513-613--01-26 

12513-613--01-27 

12513-613--01-28 

12513-613-01-29 

12513-613--01-30 

12513-613-01-31 

12513-613--01-32 

12513-613--01-33 

12513-613--01-34 

12513-613··01·35 

12513-613--01-36 

12513-613--01-37 

12513-613--01-38 

12513-613--01-39 

12513-613--01-40 

12513-613--01-41 

12513-613--01-42 

12513-613--01-43 

12513-613--01-44 

12513-613--01-45 

12513-613--01-46 

12513-613--01-47 

12513-613--01-48 

12513-613--01-49 

12513-613--01-50 
12513-613--01-51 

12513-613--02-01 

12513-613--02-02 

12513-613--02-03 

12513-613--02-04 

12513-613--02-05 

12513-613--02-06 

12513-613--02-07 

12513-613--02-08 

12513-613--02-09 

12513-613--02-10 
12513-613--02-11 

Fort Lauderdale Executive Airport Taxiway Intersection Improvements (P12455) 

h,m 

CONTRACTOR QUALITY CONTROL PROGRAM (CQCP) (C-100·14.1) 
TEMPORARY AIR AND WATER POLLUTION SOIL EROSION AND SILTATION CONTROL (C-102-5. 

MOBILIZATION (C-105-6.1) - THIS ITEM SHALL NOT EXCEED 10%0F THE TOTAL BID AMOUN 
AIRPORT SAFETY AND MAINTENANCE OF TRAFFIC (S-102-5.1) 

TEMPORARY FENCE FOR OWL/TORTOISE NESTS (S-102-5.2) 

HYDROSEEDING (S-906-5.1) 

FULL DEPTH ASPHALT PAVEMENT REMOVAL (P-101-5.1) 
BITUMINOUS PAVEMENT MILLING (VARIABLE DEPTH MAX 2 INCHES) (P-101-5.2) 

UNCLASSIFIED EXCAVATION (P-152-4.1) 

EMBANKMENT (P-152-4.2) 

UTILITY SOFT DIG (P-152-4.3) 

SUBBA5E COURSE (12 INCHES THICKNESS) (S-1S4-5.l) 

SUBBASE COURSE SHOULDER (6 INCHES THICKNESS) (S-154-5.2) 

LIME ROCK BASE COURSE (6 INCHES THICKNESS) (P-211-5.1) 

LIME ROCK BASE COURSE (9 INCHES THICKNESS) (P-211-5.2) 
LIME ROCK TRANSITIONAL WEDGES (P-211-5.2) 

HOT MIXED ASPHALT PAVEMENT (P-401-8.1) 

EMULSIFIED ASPHALT PRIME COAT (P-602-5.1) 

EMULSIFIED ASPHALT TACK COAT (P-603-5.1) 

PERMANENT AIRFIELD PAINTING WITH TYPE Ill GLASS BEADS (YELLOW AND WHITE) (P-620-

PERMANENT AIRFIELD PAINTING WITH TYPE I GLASS BEADS (RED SURFACE PAINTED SIGNS) 

PERMANENT AIRFIELD PAINTING WITH NO GLASS BEADS (BLACK) (P-620-5.3) 

TEMPORARY AIRFIELD PAINTING WITH TYPE I GLASS BEADS (YELLOW AND WHITE) (P-620-5. 

TEMPORARY AIRFIELD PAINTING WITH NO GLASS BEADS (RED SURFACE PAINTED SIGN) (P-62 

AIRFIELD PAINT REMOVAL (P-620-5.6) 

SODDING (T-904-5.1) 

HAND EXCAVATE MINIMUM 8 lNCHES WIDE X 28 INCHES DEEP IN EARTH (L-108-5.1) 

SAW CUT AND HAND EXCAVATE MINIMUM 8 INCHES WIDE X 28 INCHES DEEP IN EXISTING FUL 

3/4 INCH X 20 FOOT GROUND RODS CONNECTED TO COUNTERPOISE (L-108-5.3) 

ADDITIONAL 10 FOOT GROUND ROD SECTIONS (L-108-5.4) 

NO. 6 BARE SOLID AWG COUNTERPOISE CONDUCTOR INSTALLED OVER CONDUIT SYSTEM (L-108 

NO. 8 SKV L-824 CONDUCTOR INSTALLED IN NEW AND EXISTING CONDUIT/DUCTBANK SYSTEM 

ONE 2 INCH SCHEDULE 40 PVC CONDUIT NON-ENCASED DIRECT BURIED IN EARTH 24 INCH Ml 

ONE 2 INCH SCHEDULE 40 PVC CONDUIT CONCRETE ENCASED INSTALLED IN NEW FULL STRENG 

ONE 2 INCH SCHEDULE 40 PVC CONDUIT CONCRETE ENCASED INSTALLED IN EXISTING FUL L S  

INTERCEPT EXISTING CONDUIT SYSTEM AND CONNECT TO NEW CONDUIT SYSTEM (L-110-5.4) 

HAND EXCAVATE AND CONCRETE ENCASE EXISTING 1W2 INCH CONDUIT COMPLETE (L-110-5.5) 

L-867 16 INCH DIAMETER JUNCTION CAN WITH COVER INSTALLED IN EARTH (L-115-5.1) 

L-867 16 INCH DIAMETER BOTIOMLESS 2 CAN JUNCTION CAN PlAZA INSTALLED IN EARTH (L 

L-867 16 INCH DIAMETER BOTIOMLESS 4 CAN JUNCTION CAN PlAZA INSTALLED IN EARTH (L 
INTERCEPT EXISTING LIGHT BASE CAN IN EARTH AND CONNECT TO CONDUIT SYSTEM (L-115-

REMOVAL OF EXISTING JUNCTION CAN/LIGHT BASE CAN IN EARTH/EXISTING PAVEMENT COM PL 

REMOVAL OF EXISTING 2 CAN JUNCTION CAN PlAZA COMPLETE (L-115-5.6) 

NEW L-861T(L) LED TAXIWAY ELEVATED EDGE LIGKT AND NEW BASE CAN INSTALLED IN EART 

REMOVAL OF EXISTING GUIDANCE SIGN AND CONCRETE BASE IN EARTH/EXISTING PAVEMENT C 

NEW L-858(L) SIZE 1 3-4 CHARACTERS LED GUIDANCE SIGN AND CONCRETE BASE INSTALLED 

NEW L-858(L) SIZE 1 5-6 CHARACTERS LED GUIDANCE SIGN AND CONCRETE BASE INSTALLED 

INTERCEPT EXISTING CIRCUIT CONDUCTORS IN EXISTING BASE CAN/MANHOLE /JUNCTION CAN 

IDENTIFICATION OF CABLES DUCTBANKS AND LIGHTING FIXTURES PER FAA SPECIFICATIONS 

MODIFY EXISTING AIRFIELD LIGHTING CONTROL SYSTEM COMPLETE (L-109-5.2)-NTE $18k 
Construction Survey Stakeout and As-Built (S-103-5.1) 

BASE BID TOTAL 

ALTERNATES 

3/4 INCH X 20 FOOT GROUND RODS CONNECTED TO COUNTERPOISE (L-108-5.3) 

ADDITIONAL 10 FOOT GROUND ROD SECTIONS {L-108-5.4) 

NO. 6 BARE SOLID AWG COUNTERPOISE CONDUCTOR INSTALLED OVER CONDUIT SYSTEM (L-108 

NO. 8 SKV L -824 CONDUCTOR INSTALLED IN NEW AND EXISTING CONDUIT/DUCTBANK SYSTEM 

ONE 2 INCH SCHEDULE 40 PVC CONDUIT NON-ENCASED DIRECT BURIED IN EARTH 24 INCH Ml 

INTERCEPT EXISTING CONDUIT SYSTEM AND CONNECT TO NEWCONDUIT SYSTEM ( L -110-5.4) 

REMOVAL OF EXISTING JUNCTION CAN/LIGHT BASE CAN IN EARTH/EXISTING PAVEMENT COMPL 

NEW L-861T(L) LED TAXIWAY ELEVATED EDGE LIGKT AND BASE CAN INSTALLED IN EARTH (L 

NEW L-861T(L) LED TAXIWAY ELEVATED EDGE LIGKT INSTALLED ON EXISTING BASE CAN (L-

INTERCEPT EXISTING CIRCUIT CONDUCTORS IN EXISTING BASE CAN/MANHOLE /JUNCTION CAN 
IDENTIFICATION OF CABLES DUCTBANKS AND LIGHTING FIXTURES PER FAA SPECIFICATIONS 

ALTERNATE TOTAL 
Alternate+ Base Bid Total 

Allowance 

""' Unit 

1 lump sum 

1 lump sum 
1 lump sum 

1 lump sum 
10 each 

11650 square yard 

5120 square yard 

17030 square yard 

4900 cubic yard 

760 cubic yard 

1 lump sum 

3260 square yard 

10440 square yard 

1400 square yard 

2980 square yard 

2765 linear foot 

5110 ton 

5890 gallon 

2360 gallon 

10370 square foot 

230 square foot 

12740 square foot 

10370 square foot 

230 square foot 
750 square foot 

15025 square yard 

SO linear foot 

25 linear foot 

20 each 

16 each 

8000 linear foot 

10250 linear foot 

7500 linear foot 

1050 linear foot 

325 linear foot 

18 each 

250 linear foot 

1 each 

4 each 

2 each 

2 each 

95 each 

6 each 

90 each 

12 each 
8 each 

5 each 

20 each 

1 lump sum 

1 lump sum 
1 lump sum 

1 each 
1 each 

600 linear foot 

850 linear foot 

600 linear foot 

8 each 

S each 

S each 

26 each 

2 each 
1 lumo sum 

FG Construction LLC General /.sohatl Co Inc 
Pri" Total Price Total 

1320 1320 10000 10000 

11400 11400 10000 10000 
233280 233280 200000 200000 

60000 60000 306000 306000 

252 2S20 110 1100 
3.42 39843 2.54 29591 
7.27 37222.4 12.26 62771.2 

2.1 35763 3.47 59094.1 
3.36 16464 10.8 52920 

13.2 10032 10.8 8208 
3600 3600 3240 3240 
6.38 20798.8 16.2 52812 
5.96 62222.4 10.8 112752 

13.01 18214 21.6 30240 
16.54 49289.2 32.4 96552 

2.52 6967.8 10.8 29862 
190.05 971155.5 148 756280 

4.6 2}094 0.01 58.9 
5.69 13428.4 s 11800 

2.48 25717.6 2.43 25199.1 
2.53 581.9 2.48 570.4 

0.94 11975.6 0.92 11720.8 
1.76 18251.2 1.73 17940.1 

3.03 696.9 2.97 683.1 
3.08 2310 3.02 2265 

5.5 82637.5 4.95 74373.75 

26.4 1320 4.32 216 
37.4 935 7.56 189 

352 7040 216 4320 
176 2816 108 1728 

2.15 17200 1.19 9520 

2.04 20910 1.62 16605 

9.46 70950 7.56 56700 

33 34650 16.2 17010 

39.6 12870 19.44 6318 

286 5148 30.24 544.32 

46.2 11550 17.28 4320 

1518 1518 1890 1890 
6116 24464 7020 28080 

10252 20504 10260 20520 
308 616 162 324 

198 18810 54 5130 
1870 11220 108 648 

1870 168300 1620 145800 

638 7656 432 5184 

8833 70664 7020 56160 

10670 53350 10260 51300 
143 2860 48.6 972 

5280 5280 9180 9180 
18000 18000 18000 18000 
32400 32400 70000 70000 

$2,383,816.20 $2,496,691.77 

352 352 216 216 

176 176 108 108 

2.15 1290 1.19 714 

2.04 1734 1.62 1377 

9.46 5676 7.56 4536 

286 2288 30.24 241.92 
198 990 54 270 

1870 9350 1620 8100 

939.4 24424.4 540 14040 

143 286 48.6 97.2 
1474 1474 2160 2160 

I
48,040.40 

I
31,860.12 

2,431,856.60 2,528,551.89 
20,000 20.000 

$2,451,856.60 $2,548,551.89 

Weeklev AsohaN Pavina Inc. Ran er Con�truction Industries Saaaris Corn. 
Price Total Pri" Total Price Total 
49700 49700 109000 109000 200000 200000 
15820 15820 325000 325000 40000 40000 

259900 259900 280000 280000 284000 284000 
392095 392095 302500 302500 300000 300000 

100 1000 810 8100 800 8000 
1.5 17475 2.8 32620 2 23300 

4.79 24524.8 2.8 14336 10 "51200 
s 85150 3.55 60456.5 4.8 81744 

25 122500 12.55 61495 12 58800 
14.98 11384.8 14.15 10754 20 15200 
3000 3000 3430 3430 7000 7000 
5.65 18419 9.2 29992 19 61940 

3.6 37584 8.7 90828 12.S 130500 

18.65 26110 11.8 16520 22 30800 

28.2 84036 14.45 43061 25 74500 

6.17 17060.05 5.5 15207.5 16 44240 
147.5 753725 130 664300 180 919800 

I 5890 7.15 42113.5 2.61 15372.9 

6 14160 4.4 10384 5.28 12460.8 

2.5 25925 2.55 26443.5 2.35 24369.5 

2.6 598 2.65 609.5 2.3 529 
1.3 16562 0.95 12103 0.85 10829 

1.95 20221.5 1.85 19184.S 1.6 16592 
3.1 713 3.15 724.S 3 690 

8.15 6112.5 3.2 2400 3 2250 
3.9 58597.S 5.15 77378.75 6 90150 

27 1350 4.55 227.5 24 1200 
40 1000 8 200 34 850 

356 7120 260 5200 320 6400 

180 2880 110 1760 160 2560 

2.5 20000 1.35 10800 1.95 15600 

2.25 23062.S 1.85 18962.5 1.85 18962.5 

10 75000 8.55 64125 8.5 63750 

34 35700 18.3 19215 30 31500 
40 13000 21.7 7052.S 35 11375 

290 5220 37 666 260 4680 
so 12500 19.45 4862.5 42 10500 

1000 1000 2000 2000 1380 1380 

6200 24800 7430 29720 5560 22240 

11000 22000 10900 21800 9321 18642 

325 650 170 3,0 280 560 

200 19000 57 5415 180 17100 

2000 12000 110 660 1700 10200 
2000 180000 1710 153900 1700 153000 

700 8400 460 5520 580 6960 

9000 72000 7430 59440 8030 64240 

10800 54000 10900 54500 9700 48500 

200 4000 51 1020 130 2600 

6000 6000 9720 9720 4800 4800 

18000 18000 18000 18000 18000 18000 
43085 43085 100001 100000.54 30000 30000 

$2,730,030.65 $2,854,047.79 $3,069,866.70 

360 360 260 260 320 320 

200 200 110 110 160 160 
2.25 1350 1.35 810 1.95 1170 

2.1 1785 1.85 1572.5 1.85 1572.5 
10 6000 8.55 5130 8.6 5160 

300 2400 37 296 260 2080 

200 1000 57 285 180 900 

1900 9500 1710 8550 1700 8500 

1000 26000 570 14820 864 22464 

ISO 300 51 102 130 260 
1500 1500 2290 2290 1340 1340 

I
50,395.00 

I
34,225.50 

I
43,926.50 

2,780,425.65 2,888,273.29 3,113,793.20 

20.000 20,000 20,000 

$2,800,425.65 $2,908,273.29 $3,133,793.20 

CAM 21-0712 
Exhibit 1 
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