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CITY OF FORT LAUDERDALE 
CONSTRUCTION AGREEMENT 

THIS Agreement made and entered into this ______ day of _________________, 2021, 
by and between the City of Fort Lauderdale, a Florida municipal corporation (City) and General 
Asphalt Co., Inc., a Florida Corporation (Contractor), (“Party” or collectively “Parties”). 

WHEREAS, the City desires to retain a contractor for the Project as expressed in its 
Invitation to Bid No., 12513-613, Project Number, 12455, which was opened on May 21, 2021; 
and 

WHEREAS, the Contractor has expressed its willingness and capability to perform the 
necessary work to accomplish the Project. 

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual 
covenants and conditions contained herein and for other good and valuable consideration, the 
receipt and sufficiency is hereby acknowledged, agree as follows: 

ARTICLE 1 – DEFINITIONS 

Whenever used in this Agreement or in other Contract Documents, the following terms have 
the meanings indicated which are applicable to both the singular and plural forms: 

1.1 Agreement – This written Agreement between the City and the Contractor covering the 
work to be performed including other Contract Documents that are attached to or 
incorporated in the Agreement. 

1.2 Application for Payment – The form accepted by the City which is to be used by the 
Contractor in requesting progress or final payment and which is to include such 
supporting documentation as is required by the Contract Documents. 

1.3 Approve – The word approve is defined to mean review of the material, equipment or 
methods for general compliance with design concepts and with the information given in 
the Contract Documents.  It does not imply a responsibility on the part of the City to 
verify in every detail conformance with plans and specifications. 

1.4 Bid – The offer or Bid of the Contractor submitted on the prescribed form setting forth 
the total prices for the Work to be performed. 

1.5 Bid Documents – Advertisement for Invitation to Bids, the Instructions to Bidders, the 
Bid Form (with supplemental affidavits and sample agreements), the Contract Forms, 
General Conditions, the Supplementary Conditions, the Specifications, and the Plans, 
which documents all become an integral part of the Contract Documents. 

1.6 “Bonds” – shall mean bid, performance and payment bonds and other instruments of 
security, furnished by Contractor and his surety in accordance with the Contract 
Documents.  
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1.7 Certificate of Substantial Completion - Certificate provided by the City certifying that all 

Work, excluding the punch list items, has been completed, inspected, and accepted by 
the City. 

 
1.8 Change Order - A change order is defined as a written order to the Contractor approved 

by the City, authorizing a revision of an underlying agreement between the City and the 
Contractor that is directly related to the original scope of work or an adjustment in the 
original contract price or the contract time directly related to the original scope of work, 
issued on or after the effective date of the contract.  

 
1.9 City - The City of Fort Lauderdale, Florida, including but not limited to its employees, 

agents, officials, representatives, contractors, subcontractors, volunteers, successors 
and assigns, with whom the Contractor has entered into the Agreement and for whom 
the Work is to be provided.  

 
1.10 Contract Documents - The Contract Documents shall consist of this Agreement, Exhibits 

to this Agreement, Public Construction Bond, Performance Bond, Payment Bond and 
Certificates of Insurance, Notice of Award and Notice to Proceed, General Conditions, 
Special Conditions, Technical Specifications, Plans/Drawings, Addenda, Bid Form and 
supplement Affidavits and Agreements, all applicable provisions of State and Federal 
Law and any modification, including Change Orders or written amendments duly 
delivered after execution of Agreement, Invitation to Bid, Instructions to Bidders and Bid 
Bond, Contractor’s response to the City’s Invitation to Bid, Schedule of Completion, 
Schedule of Values, all amendments, modifications and supplements, work directive 
changes issued on or after the Effective Date of the Agreement, as well as any additional 
documents that are required to be submitted under the Agreement. 

 
Permits on file with the City and or those permits to be obtained shall be considered 
directive in nature and will be considered a part of this Agreement.  A copy of all permits 
shall be given to the City for inclusion in the Contract Documents.  Terms of permits 
shall be met prior to acceptance of the Work and release of the final payment. 

 
1.11 Contract Price – The monies payable to the Contractor by the City under the Contract 

Documents and in accordance with the line item unit prices listed in the Bid.  
 
1.12 Contract Time – The number of calendar days stated in the Agreement for the 

completion of the Work.  The dates on which the work shall be started and shall be 
completed as stated in the Notice to Proceed. 

 
1.13 Contract Work – Everything expressed or implied to be required to be furnished and 

furnished by the Contractor by any one or more of the parts of the Contract documents 
referred to in this Contract.   

 
1.14 Contractor – The person, firm, company, or corporation with whom the City has entered 

into the Agreement, including but not limited to its employees, agents, representatives, 
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contractors, subcontractors, their subcontractors and their other successors and 
assigns. 

 
1.15 Day – A calendar day of twenty-four (24) hours ending at midnight. 
 
1.16 Defective – When modifying the word “Work” refers to work that is unsatisfactory, faulty, 

or deficient, or does not conform to the Contract Documents or does not meet the 
requirements of any inspection, test or approval referred to in the Contract Documents, 
or has been damaged prior to the Project Manager’s recommendation of final payment. 

 
1.17 Effective Date of the Agreement – The effective date of the Agreement shall be the date 

the Contract is executed by the Parties.  The Contractor shall provide all required 
payment and performance bonds and insurances to the City within ten (10) calendar 
days following the City Commission approval. Upon verification of all bonds and 
insurances, the City will issue a notice to proceed (NTP) to the Contractor.   

 
1.18 Engineer – Includes the terms “professional engineer” or “licensed engineer” and means 

a person who is licensed to engage in the practice of engineering under Chapter 417, 
Florida Statutes.  

 
1.19 Final Completion Date – The date the Work is completed, including completion of the 

final punch list, and delivered along with those items specified in the Contract 
Documents and is accepted by the City. 

 
1.20 Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic, 

flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged 
storage in quantities that could pose a threat to life, property, or the environment defined 
in Section 101(14) of Comprehensive Environmental Response, Compensation and 
Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 171.8 as a substance 
or material designated by the Secretary of Transportation to be capable of posing an 
unreasonable risk to health, safety, and property when transported in commerce and 
which has been so designated.  

 
1.21 Hazardous Substance - As defined by Section 101(14) of the Comprehensive 

Environmental Response, Compensation and Liability Act; any substance designated 
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound, 
mixture, solution or substance designated pursuant to Section 102 identified under or 
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any 
waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant 
listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical 
substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The 
term does not include petroleum, including crude oil or any fraction thereof, which is not 
otherwise specifically listed or designated as a hazardous substance in the first 
sentence of this paragraph, and the term does not include natural gas, natural gas 
liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas 
and such synthetic gas). 
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1.22 Hazardous Waste - Those solid wastes designated by OSHA in accordance with 40 
CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any 
material that is subject to the Hazardous Waste Manifest requirements of the EPA 
specified in 40 CFR Part 262. 

 
1.23 Holidays - Those designated non-work days as established by the City Commission of 

the City of Fort Lauderdale. 
 

1.24 Inspection – The term “inspection” and the act of inspecting as used in this Agreement 
is defined to mean the examination of construction to ensure that it conforms to the 
design concept expressed in the plans and specifications.  This term shall not be 
construed to mean supervision, superintending and/or overseeing. 

 
1.25 Inspector – An authorized representative of the City assigned to make necessary 

inspections of materials furnished by Contractor and of the Work performed by 
Contractor.  

 
1.26 Notice of Award - The written notice by City to the Contractor stating that upon 

compliance by the Contractor with the conditions precedent enumerated therein, within 
the time specified that the City will sign and deliver this Agreement. 

 
1.27 Notice to Proceed – A written notice given by the City to the Contractor fixing the date 

on which the Contract Time will commence to run. Contractor will immediately 
commence work upon receipt of the Notice to Proceed.  

 
1.28 Owner – shall mean the City of Fort Lauderdale.  

 
1.29 Plans - The drawings which show the character and scope of the work to be performed 

and which have been prepared or approved by the City and/or are referred to in the 
Contract Documents. 

 
1.30 Premises (otherwise known as Site or Work Site) – means the land, buildings, facilities, 

etc. upon which the Work is to be performed. 
 

1.31 Project – The total construction of the Work to be provided as defined in the Contract 
Documents. 

 
1.32 Project Manager - The employee of the City, or other designated individual who is herein 

referred to as the Project Manager, will assume all duties and responsibilities and will 
have the rights and authorities assigned to the Project Manager in the contract 
Documents in connection with completion of the Work in accordance with this 
Agreement.  The Project Manager, or designee, shall be the authorized agent for the 
City unless otherwise specified. 

 
1.33 Punch List - The City's list of Work yet to be done or be corrected by the Contractor, 

before the Final Completion date can be determined by the City. 
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1.34 Record Documents - A complete set of all specifications, drawings, addenda, 
modifications, shop drawings, submittals and samples annotated to show all changes 
made during the construction process. 

 
1.35 Record Drawings or "As-Builts" - A set of drawings which show significant changes in 

the work made during construction and which are usually based on drawings marked up 
in the field and other data furnished by the Contractor. These documents will be signed 
and sealed by a Professional Engineer or a Professional Land Surveyor licensed in the 
State of Florida and employed by the Contractor at no cost to the City. 

 
1.36 Site – shall mean the area upon or in which the Contractor’s operations are carried out 

and such other areas adjacent thereto as may be designated as such by the Project 
Manager.  

 
1.37 Sub-contractor – Any person, firm, company, corporation or other entity, other than 

employees of the Contractor, who or which contracts with the contractor to furnish labor 
and materials, or labor and equipment, or labor, materials and equipment at the site.  

 
1.38 Substantially Completed Date – A date when the Contractor has requested in writing, 

stating that the Work is substantially completed and is ready for an inspection and 
issuance of a final punch list for the Project. If, at the time of inspection, it is determined 
the project is substantially completed, the City will issue a letter of Substantial 
Completion along with a punch list of incomplete or deficient items to be completed prior 
to requesting a Final Completion inspection.  

 
1.39 Surety – shall mean any corporation or entity that executes, as Surety, the Contractor’s 

bond(s) required by this Contract.  
 

1.39 Termination Settlement Costs – The cost of settling and paying claims arising out of 
the termination of work under subcontracts or orders; and the cost for supplies or 
materials delivered or services furnished by the subcontractor prior to the effective date 
of the Termination of the contract.  

 
1.40 Work – The entire completed delivered product or the various separately identifiable 

parts thereof required to be furnished under the Contract Documents.  Work is the result 
of performing services, furnishing labor and furnishing and incorporating material and 
equipment into the product, all as required by the Contract Documents. 

 
ARTICLE 2 – SCOPE OF WORK 

 
2.1 The Contractor shall complete all work as specified or indicated in the Contract 

Documents.  The Project for which the Work under the Contract Documents may be the 
whole or only part is generally described as follows: 

 
FORT LAUDERDALE EXECUTIVE AIRPORT  
TAXIWAY INTERSECTION IMPROVEMENTS 

ITB 12513-613 PROJECT 12455 
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2.2 All Work for the Project shall be constructed in accordance with the approved plans and 

Specifications.  The Work generally involves: 
 

PROJECT DESCRIPTION 
 

This Project is located at Fort Lauderdale Executive Airport, in the City of Fort Lauderdale. The 
work to be accomplished under this Agreement includes, but is not limited to, mobilization and 
demobilization, maintenance of traffic, erosion control, demolition, excavation, embankment, 
subgrade preparation, base course, surface course, joint construction, pavement markings, 
airfield lighting system, signage improvements (includes conduits, lights, conductors, cans, 
lightning protection, and vault upgrades), grading for drainage, utilities, fencing and gates, and 
sodding, including all materials, equipment, labor, and incidentals required to complete the 
Project. 
 
2.3 Within ten (10) days of the execution of this Agreement, the Contractor shall submit a 

Construction Schedule, Schedule of Values and a listing of all personnel employed. The 
general sequence of the Work shall be submitted by the Contractor and approved by 
the City before any work commences.  The City reserves the right to issue construction 
directives necessary to facilitate the Work or to minimize any conflict with operations. 

 
ARTICLE 3 – PROJECT MANAGER 

 
3.1 The Project Manager is hereby designated by the City as Khant Myat, P.E.,  whose 

address is 100 N. Andrews Avenue, 4th Floor, Fort Lauderdale, Florida 33301, 
telephone number: (954) 828-5061, and email address is kmyat@fortlauderdale.gov.  The 
Project Manager will assume all duties and responsibilities and will have the rights and 
authorities assigned to the Project Manager in the Contract Documents in connection 
with completion of the Work in accordance with this Agreement. 

 
ARTICLE 4 – CONTRACT DOCUMENTS 

 
The Contract Documents, which comprise the entire Agreement between the City and 
Contractor, are incorporated herein and attached to this Agreement. 
 
4.1 This Agreement. 
 
4.2 Exhibits to this Agreement: (Plans sheets [ 1 ] to [ 65 ] inclusive).   
 
4.3 Public Construction Bond, Performance Bond, Payment Bond and Certificates of 

Insurance. 
 
4.4 Notice of Award and Notice to Proceed. 
 
4.5 General Conditions as amended by the Special Conditions.  
 
4.6 Technical Specifications. 
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4.7 Plans/Drawings. 
 
4.8 Addenda number _1   through _3_, inclusive. 
 
4.9 Bid Form and supplement Affidavits and Agreements. 
 
4.10 All applicable provisions of State and Federal Law. 
 
4.11 Invitation to Bid No., 12513-613, Instructions to Bidders, and Bid Bond. 
 
4.12 Contractor’s response to the City’s Invitation to Bid No., 12513-613, dated May 21, 2021. 
 
4.13 Schedule of Completion. 
 
4.14 All amendments, modifications and supplements, change orders and work directive 

Changes, issued on or after the Effective Date of the Agreement. 
 
4.15 Any additional documents that are required to be submitted under the Agreement. 
 
4.16 Permits on file with the City and or those permits to be obtained shall be considered 

directive in nature and will be considered a part of this Agreement.   
 
In the event of any conflict between the documents or any ambiguity or missing specification 
or instruction, the following priority is established: 
 

a. Agreement. 
 

b. Approved change orders, addenda or amendments. 
 
c. Specifications (quality) and Drawings (location and quantity). 
 
d. Supplemental conditions or special terms. 
 
e. General Terms and Conditions. 
 
f. This Agreement dated ____________________, and any attachments. 

 
g. Invitation to Bid No., 12513-613, and the specifications prepared by the City. 

Contractor’s response to the City’s Invitation to Bid No., 12513-613, dated May 21, 
2021. 

 
h. Schedule of Values. 

 
i. Schedule of Completion. 
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If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the 
Contract Documents, Contractor shall so report to the Project Manager, in writing, within five 
(5) calendar days, and before proceeding with the Work affected shall obtain a written 
interpretation or clarification from the Project Manager. 
 
Any Work that may reasonably be inferred from the specifications or plans as being required 
to produce the intended result shall be supplied whether or not it is specifically called for.  When 
words which have a well-known technical or trade meaning are used to describe Work, 
materials, or equipment, such works shall be interpreted in accordance with such meaning.  
Reference to standard specifications, manuals or codes of any technical society, organization 
or associations, or to the code of any governmental authority whether such reference be 
specific or implied, shall mean the latest standard specification, manual or code in effect as of 
the Effective Date of this Agreement, except as may be otherwise specifically stated.  However, 
no provision of any referenced standard specification, manual or code (whether or not 
specifically incorporated by reference in the Contract Documents) shall change the duties and 
responsibilities of the City, the Contractor, or any of their agents or employees from those set 
forth in the Contract Documents. 
 

ARTICLE 5 – CONTRACT TIME 
 
5.1 The Contractor recognizes that TIME IS OF THE ESSENCE.  The Work shall commence 

within 42 calendar days of the date of the Notice to Proceed.  
 
5.2 The Work shall be Substantially Completed within 250 calendar days after the date when 

the Contract Time commences to run as provided in the Notice to Proceed. 
 
5.3 The Work shall be finally completed on the Final Completion Date and ready for final 

payment in accordance with this Agreement within 292 calendar days after the date 
when the Contract Time commences to run as provided in the Notice to Proceed. 

 
ARTICLE 6 – CONTRACT PRICE 

 
6.1 City shall pay Contractor for performance of the Work in accordance with Article 7, 

subject to additions and deletions by Change Order, as provided for in this Agreement. 
 
6.2  The Parties expressly agree that the Contract Price, which shall not exceed the amount 

of $2,548,551.89, constitutes the total maximum compensation payable to Contractor 
for performing the Work, plus any Work done pursuant to a Change Order.  The Contract 
Price is in accordance with the line items unit prices listed in the Bid. Line items are 
based on a unit price cost multiplied by a defined quantity.  Any additional duties, 
responsibilities and obligations assigned to or undertaken by Contractor shall be at 
Contractor’s expense without change to the Contract Price. 

 
6.3  The Contract Price constitutes the compensation payable to Contractor for performing 

the Work plus any Work done pursuant to a Change Order. All duties, responsibilities 
and obligations assigned to or undertaken by Contractor shall be at Contractor’s 
expense without change in the Contract price. 
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ARTICLE 7 – PAYMENT  

 
7.1 Contractor shall submit Applications for Payment in accordance with the Contract 

Documents.  Applications for Payment will be processed by City as provided for in the 
General Conditions. 

 
7.2 Progress Payments.  City shall make progress payments on account of the Contract 

Price on the basis of Contractor’s monthly Applications for Payment, which shall be 
submitted by the Contractor between the first (1st) and the tenth (10th) day after the end 
of each calendar month for which payment is requested.  All progress payments will be 
made on the basis of the progress of the Work completed. 

 
7.3 Prior to Final Completion, progress payments will be made in an amount equal to ninety-

five percent (95%) of the value of Work completed less in each case the aggregate of 
payments previously made. 

 
7.4 Final Payment.  Upon final completion of the Work in accordance with the General 

Conditions, as may be supplemented, the City shall pay Contractor an amount sufficient 
to increase total payments to one-hundred percent (100%) of the Contract Price.  
However, not less than five percent (5%) of the Contract Price shall be retained until 
Record Drawings (as-builts), specifications, addenda, modifications and shop drawings, 
including all manufacturers’ instructional and parts manuals are delivered to and 
accepted by the City. 

 
7.5 City may withhold, in whole or in part, payment to such extent as may be necessary to 

protect itself from loss on account of: 
 
 7.5.1 Defective work not remedied. 
 7.5.2 Claims filed or reasonable evidence indicating probable filing of claims by other 

parties against Contractor or City because of Contractor’s performance.  
 7.5.3 Failure of Contractor to make payments properly to subcontractors or for material 

or labor. 
 7.5.4 Damage to another contractor not remedied. 
 7.5.5 Liquidated damages and costs incurred by Consultant for extended construction 

administration, if applicable. 
 7.5.6 Failure of Contractor to provide any and all documents required by the Contract 

Documents. 
 
When the above grounds are removed or resolved satisfactory to the Project Manager, 
payment shall be made in whole or in part.  
 
7.6 The City shall make payment to the Contractor in accordance with the Local Government 

Florida Prompt Payment Act, in Chapter 218, Florida Statutes (2021), as amended or 
revised, provided, however, a complete and error free payment application is submitted.  

 
7.7 The City shall make payment to the Contractor by check. 

CAM # 21-0712 
Exhibit 2 

Page 9 of 46



 
C-10 

 
ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

 
In order to induce the City to enter into this Agreement, Contractor makes the following 
representations upon which the City has relied: 
 
8.1 Contractor is qualified in the field of public construction and in particular to perform the 

Work and services set forth in this Agreement. 
 
8.2 Contractor has visited the Work Site, has conducted extensive tests, examinations and 

investigations and represents and warrants a thorough familiarization with the nature 
and extent of the Contract Documents, the Work, locality, soil conditions, water table 
condition, moisture conditions and all year-round local weather and climate conditions 
(past and present), and examination and investigations conducted by Contractor and 
the Contractor's experts, has determined that no conditions exist that would in any 
manner affect the Proposed Price and that the project can be completed for the 
Proposed Price submitted within the Contract Time as defined in this Agreement. 

 
Furthermore, Contractor warrants and confirms that it is totally familiar with, understands 
and shall comply with all federal, state and local laws, ordinances, rules, regulations and 
all market conditions that affect or may affect the cost and price of materials and labor 
needed to fulfill all provisions of this Agreement or that in any manner may affect cost, 
progress or performance of the Work. 

 
8.3 The Contractor has satisfied itself as to the nature and location of the Work under the 

Contract Documents, the general and local conditions of the Project, particularly those 
bearing upon availability of transportation, disposal, handling and storage of materials, 
availability of labor, water, electric power, and roads, the conformation and conditions 
at the ground based on City provided reports, the type of equipment and facilities needed 
preliminary to and during the prosecution of the Work and all other matters which can in 
any way affect the Work or the cost thereof under the Contract Documents.  

 
8.4 The Contractor has also studied on its own, investigations and tests of subsurface and 

latent physical conditions at the site or otherwise affecting cost, progress or performance 
of the Works, and finds and has further determined that no conditions exist that would 
in any manner affect the Proposed Price and that the Project can be completed for the 
Proposed Price submitted. 
 

8.5 Contractor has made or caused to be made examinations, investigations, tests and 
studies of such reports and related data in addition to those referred to in Paragraphs 
8.2, 8.3 and 8.4 above as it deems necessary for the performance of the Work at the 
Contract Prices, within the Contract Time and in accordance with the other terms and 
conditions of the Contract Documents; and no additional examinations, investigations, 
tests, reports or similar data are, or will be, required by Contractor for such purposes.    
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8.6 Contractor has correlated the results of all such observations, examinations, 
investigations, tests, reports and data with the terms and conditions of the Contract 
Documents. 

 
8.7 Contractor has given City written notice of all conflicts, errors or discrepancies that it has 

discovered in the Contract Documents and the written resolution by City is acceptable 
to the Contractor.   
 

8.8 Labor 
 
8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey 

and lay out the Work and perform construction as required by the Contract 
Documents.  The Contractor shall at all times maintain good discipline and order 
at the site. 

 
8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of 

reading and thoroughly understanding the drawings and specifications, as the 
Contractor’s agent on the Work, who shall, as the Contractor’s agent, supervise, 
direct and otherwise conduct the Work. 

 
8.8.3 The Contractor shall designate the superintendent on the job to the City, in 

writing, immediately after receipt of the Notice to Proceed.  The Contractor 
understands and agrees that the superintendent’s physical presence on the job 
site is indispensable to the successful completion of the Work.  If the 
superintendent is frequently absent from the job site, the Project Manager may 
deliver written notice to the Contractor to stop work or terminate the Agreement 
in accordance with Article 17. 

 
8.8.4 The Contractor shall assign personnel to the job site that have successfully 

completed training programs related to trench safety, confined space and 
maintenance of traffic (MOT).  A certified “competent person” shall be assigned 
to the job site.  Personnel certified by the International Municipal Signal 
Associations with Florida Department of Transportation qualifications are 
required relative to (MOT).  Failure to pursue the Work with the properly certified 
supervisory staff may result in notice to stop work or terminate the Agreement in 
accordance with Article 17. 

 
8.9 Materials: 
 

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water and sanitary facilities and all other facilities and incidentals 
necessary for the execution, testing, initial operation and completion of Work. 

8.9.2 All materials and equipment shall be of good quality and new, except as otherwise 
provided in the Contract Documents.  Suppliers shall be selected and paid by the 
Contractor; the City reserves the right to approve all suppliers and materials.   
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8.10 Work Hours:  Except in connection with the safety or protection of persons, or the Work, 
or property at the site or adjacent thereto, and except as otherwise indicated in the 
Supplementary Conditions, all work at the site shall be performed during regular working 
hours between 8 a.m. and 5:00 p.m., Monday through Friday.   
 
Unless approved by the City in advance, the Contractor will not perform work on 
Saturday, Sunday or any legal holiday (designated by the City of Fort Lauderdale) 
without the Project Manager’s written consent at least seventy-two (72) hours in 
advance of starting such work.  For any overtime inspection required by City personnel, 
the Contractor shall pay for the additional charges to the City with respect to such 
overtime work.  Such additional charges shall be a subsidiary obligation of the 
Contractor and no extra payment shall be made to the Contractor for overtime work.  It 
shall be noted that the City’s Inspector work hours are from 8:00 a.m. to 4:30 p.m., 
Monday through Friday, and any work requiring inspection oversight being 
performed outside of this timeframe shall be paid for by the Contractor as 
Inspector overtime at a rate of $100.00 per hour. The cost to the Contractor to 
reimburse the City for overtime inspection is established at direct-labor and overtime 
costs for each person or inspector required.  Incidental overtime costs for engineering, 
testing and other related services will also be charged to the Contractor at the actual 
rate accrued. 

 
8.11 Patent Fee and Royalties:  The Contractor shall pay all license fees and royalties and 

assume all costs incident to the use in the performance of the Work or the incorporation 
in the Work, or any invention, design, process, product or device which is the subject of 
patent rights or copyrights held by others. The Contractor hereby expressly binds himself 
or itself to indemnify and hold harmless the City from all such claims and fees and from 
any and all suits and action of every name and description that may be brought against 
City on account of any such claims, fees, royalties, or costs for any such invention or 
patent, and from any and all suits or actions that may be brought against said City for 
the infringement of any and all patents or patent rights claimed by any person, firm 
corporation or other entity. 
 

8.12 Permits:  The Contractor shall obtain and pay for all permits and licenses.  There shall 
be no allowance for Contractor markup, overhead or profit for permits and licenses.  

 
The Contractor shall pay all government charges which are applicable at the time of 
opening of proposals.  It shall be the responsibility of the Contractor to secure and pay 
for all necessary licenses and permits of a temporary nature necessary for the 
prosecution of Work. 
 

8.13 Law and Regulations:  The Contractor shall give all notices and comply with all laws, 
ordinances, rules and regulations applicable to the Work.  If the Contractor observes 
that the specifications or plans are in conflict, the Contractor shall give the Project 
Manager prompt written notice thereof within five (5) calendar days, and any necessary 
changes shall be adjusted by any appropriate modifications.  If the Contractor performs 
any work knowing or having reason to know that it is contrary to such laws, ordinances, 
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rules, standards, specifications and regulations, and without such notice to the Project 
Manager, the Contractor shall bear all costs arising therefrom.  
 

8.14 Taxes:  The Contractor shall pay all sales, consumer, use and other similar taxes 
required to be paid by him in accordance with the laws of the City of Fort Lauderdale, 
County of Broward, and the State of Florida. 

 
8.15 Contractor Use of Premises:  The Contractor shall confine construction equipment, the 

storage of materials and equipment and the operations of workmen to areas permitted 
by law, ordinances, permits and/or the requirements of the Contract Documents, and 
shall not unreasonably encumber the premises with construction equipment or other 
materials or equipment. 
 
The Contractor shall not enter upon private property for any purpose without first 
securing the permission of the property owner in writing and furnishing the Project 
Manager with a copy of said permission.  This requirement will be strictly enforced, 
particularly with regard to such vacant properties as may be utilized for storage or 
staging by the Contractor. 
 
The Contractor shall conduct its work in such a manner as to avoid damage to adjacent 
private or public property.  Any damage to existing structures of work of any kind, 
including permanent reference markers or property corner markers, or the interruption 
of a utility service, shall be repaired or restored promptly at no expense to the City or 
property owner. 
 
The Contractor will preserve and protect all existing vegetation such as trees, shrubs 
and grass on or adjacent to the site which do not reasonably interfere with the 
construction, as determined by the Project Manager. The Contractor will be responsible 
for repairing or replacing any trees, shrubs, lawns and landscaping that may be 
damaged due to careless operation of equipment, stockpiling of materials, tracking of 
grass by equipment or other construction activity.  The Contractor will be liable for, or 
will be required to replace or restore at no expense to the City all properties and areas 
not protected or preserved as required herein that may be destroyed or damaged. 
 
During the progress of the Work, the Contractor shall keep the premises free from 
accumulation of waste materials, rubbish and debris resulting from the Work.  At the 
completion of the Work, the Contractor shall remove all waste materials, rubbish and 
debris from and about the premises as well as all tools, appliances, construction 
equipment and machinery, and surplus materials and shall leave the site clean and 
ready for occupancy by the City.  The Contractor shall restore to their original condition 
those portions of the site not designated for alteration by the Contract Documents at no 
cost to the City. 
 

8.16 Project Coordination:  The Contractor shall provide for the complete coordination of the 
construction effort.  This shall include, but not necessarily be limited to, coordination of 
the following: 
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8.16.1 Flow of material and equipment from suppliers. 
8.16.2 The interrelated work with affected utility companies. 
8.16.3 The interrelated work with the City where tie-ins to existing facilities are required. 
8.16.4 The effort of independent testing agencies. 
8.16.5 Notice to affected property owners as may be directed by the Project Manager. 
8.16.6 Coordination with and scheduling of all required inspections from all permitting 

agencies. 
 

8.17 Project Record Documents and Final As-Builts (Record Drawings): Contractor shall be 
responsible for maintaining up-to-date redline as-built drawings, on site, at all times 
during construction. All as-built information shall be surveyed and verified by a 
professional land surveyor registered in the State of Florida.  Contractor shall provide 
the City with a minimum of three (3) sets of signed and sealed record drawings (Final 
As-Builts) and a CD of the electronic drawings files created in AutoCad 2014 or later.  
All costs associated with survey work required for construction layout and as-built 
preparation shall be the responsibility of the Contractor.  

 
8.18 Safety and Protection: 

 
8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising all 

safety precautions and programs in connection with the Work.  The Contractor 
shall take all necessary precautions for the safety of, and shall provide the 
necessary protection to prevent damage, injury or loss to: 

 
8.18.1.1 All employees working on the project and other persons who may be 

affected thereby. 
8.18.1.2 All the Work and all materials or equipment to be incorporated therein, 

whether in storage on or off the site. 
8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs, 

lawns, walks, pavements, roadways, structures and utilities not 
designated for removal, relocation or replacement in the course of 
construction. 

 
8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules, 

regulations and orders of any public body having jurisdiction for the safety of 
persons or property or to protect them from damage, injury or loss; and shall erect 
and maintain all necessary safeguards for such safety and protection.  The 
Contractor shall notify owners of adjacent property and utilities when execution 
of the Work may affect them at least seventy-two (72) hours in advance (unless 
otherwise required).  All damage, injury or loss to any property caused, directly 
or indirectly, in whole or in part by the Contractor, any subcontractor or anyone 
directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, shall be remedied by the Contractor. The Contractor’s duties 
and responsibilities for safety and protection of the Work shall continue until such 
time as all the Work is completed and accepted by the City. 
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8.19 Emergencies:  In emergencies affecting the safety or protection of persons or the Work 
or property at the site or adjacent thereto, the Contractor, without special instruction or 
authorization from the City is obligated to act to prevent threatened damage, injury or 
loss.  The Contractor shall give the Project Manager prompt written notice of any 
significant changes in the Work or deviations from the Contract Documents caused 
thereby.  

 
8.20 Risk of Loss:  The risk of loss, injury or destruction shall be on the Contractor until 

acceptance of the Work by the City.  Title to the Work shall pass to the City upon 
acceptance of the Work by the City. 

 
8.21 Environmental:  The Contractor has fully inspected the Premises and agrees, except as 

to the presence of any asbestos, to accept the Premises in an “as is” physical condition, 
without representation or warranty by the City of any kind, including, without limitation, 
any and all existing environmental claims or obligations that may arise from the presence 
of any “contamination” on, in or about the Premises.  Further, Contractor and all entitles 
claiming by, through or under the Contractor, releases and discharges the City, from 
any claim, demand, or cause of action arising out of or relating to the Contractor’s use, 
handling, storage, release, discharge, treatment, removal, transport, decontamination, 
cleanup, disposal and/or presence of any hazardous substances including asbestos on, 
under, from or about the Premises.  The Contractor shall have no liability for any pre-
existing claims or “contamination” on the Premises. 

 
The Contractor shall not use, handle, store, discharge, treat, remove, transport, or 
dispose of Hazardous Substances including asbestos at, in, upon, under, to or from the 
Premises until receipt of instructions from the City.  At such time, a City approved 
Change Order, which shall not include any profit, shall authorize the Contractor to 
perform such services. 
 
The Contractor shall immediately deliver to the Project Manager complete copies of all 
notices, demands, or other communications received by the Contractor from any 
governmental or quasi-governmental authority or any insurance company or board of 
fire underwriters or like or similar entities regarding in any way alleged violations or 
potential violations of any Environmental Law or otherwise asserting the existence or 
potential existence of any condition or activity on the Premises which is or could be 
dangerous to life, limb, property, or the environment. 
 
For other and additional consideration, the Contractor hereby agrees, at its sole cost 
and expense, to indemnify and protect, defend, and hold harmless the City and its 
respective employees, agents, officials, officers, representatives, contractors and  
subcontractors, successors, and assigns (hereafter the “City”) from and against any and 
all claims, demands, losses, damages, costs, expenses, including but not limited to 
mitigation, restoration, and natural restoration expenses, liabilities, assessments, fines, 
penalties charges, administrative and judicial proceedings and orders, judgments, 
causes of action, in law or in equity, remedial action requirements and/or enforcement 
actions of any kind (including, without limitation, attorneys’ fees and costs) directly or 
indirectly arising out of or attributable to, in whole or in part, the Contractor’s use, 

CAM # 21-0712 
Exhibit 2 

Page 15 of 46



 
C-16 

handling, storage, release, threatened release, discharge, treatment, removal, 
transport, decontamination, cleanup, disposal and/or presence of a Hazardous 
Substance (excluding asbestos) on, under, from, to or about the Premises or any other 
activity carried on or undertaken on or off the Premises by the Contractor or its 
employees, agents or subcontractors, in connection with the use, handling, storage, 
release, threatened release, discharge, treatment, mitigation, natural resource 
restoration, removal, transport, decontamination, cleanup, disposal and/or presence or 
any Hazardous Substance including asbestos located, transported, or present on, 
undue, from, to, or about the Premises.  This indemnity is intended to be operable under 
42 U.S.C. Section 9607, as amended or revised, and any successor section. 
 
The scope of the indemnity obligations includes, but is not limited to: (a) all 
consequential damages; (b) the cost of any required or necessary repair, cleanup, or 
detoxification of the applicable real estate and the preparation and implementation of 
any closure, remedial or other required plan, including without limitation; (i) the costs of 
removal or remedial action incurred by the United States government or the State of 
Florida or response costs incurred by any other person, or damages from injury to 
destruction of, or loss of, natural resources, including the cost of assessing such injury, 
destruction, or loss, incurred pursuant to the Comprehensive Environmental Response, 
Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, damages, or 
penalties incurred pursuant to any applicable provisions of Florida law; and (iii) the cost 
and expenses of abatement, correction or cleanup, fines, damages, response costs, or 
penalties which arise from the provisions of any other statute, law, regulation, code 
ordinance,  or legal requirement state or federal; and (c) liability for personal injury or 
property damage arising under any statutory or common law tort theory, including 
damages assessed for the maintenance of a public private nuisance, response costs, 
or for the carrying on of an abnormally dangerous activity. 
 

8.22  No Extended Damages: For other and additional good and valuable consideration the 
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and 
agrees that in the event of any delay of construction or for any other reason or allegation 
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or who 
caused them or the construction delay or whether they were caused by the City, that 
there will be no entitlement to Contractor to or for any direct or indirect financial damages 
or losses for extended corporate overhead impact, extended project overhead impacts, 
project support services, mobilization or demobilization or by whatever other label or 
legal concept or theory and types of names or labels or basis such claims may have, or 
any business damages or losses of whatever type or nature, and Contractor hereby 
waives any right to make any such claim or claims. This provision will have application 
and effect when construction delays are anticipated and agreed upon by both the City 
and the Contractor. 

 
8.23 No Liens:  If any subcontractor, supplier, laborer, or materialmen of Contractor or any 

other person directly or indirectly acting for or through Contractor files or attempts to file 
a mechanic’s or construction lien against the real property on which the Work is 
performed or any part or against any personal property or improvements or claim against 
any monies due or to become due from the City to Contractor or from Contractor to a 
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subcontractor, for or on account of any work, labor, services, material, equipment, or 
other items furnished in connection with the Work or any Change Order, Contractor 
agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond, 
payment, or otherwise within twenty (20) days of the filing or from receipt of written notice 
from the City. 
 
Additionally, until such time as such lien or claim is satisfied, removed or discharged by 
Contractor, all monies due to Contractor, or that become due to Contractor before the 
lien or claim is satisfied, removed or otherwise discharged, shall be held by City as 
security for the satisfaction, removal and discharge of such lien and any expense that 
may be incurred while obtaining such.  If Contractor shall fail to do so, City shall have 
the right, in addition to all other rights and remedies provided by this Agreement or by 
law, to satisfy, remove, or discharge such lien or claim by whatever means City chooses 
at the entire and sole cost and expense of Contractor which costs and expenses shall, 
without limitation, include attorney’s fees, litigation costs, fees and expenses and all 
court costs and assessments. 
 

8.24 Weather Emergencies: Upon issuance of a hurricane watch by the National Weather 
Service, the Contractor shall submit to the City a plan to secure the work area in the 
event a hurricane warning is issued. The plan shall detail how the Contractor will secure 
the Premises, equipment and materials in a manner as to prevent damage to the Work 
and prevent materials and equipment from becoming a hazard to persons and property 
on and around the Premises. The plan shall include a time schedule required to 
accomplish the hurricane preparations and a list of emergency contacts that will be 
available, and in the City before, during and immediately after the storm. 

 
Upon issuance of a hurricane warning by the National Weather Service, if the Contractor 
has not already done so, the Contractor shall implement its hurricane preparedness 
plan. Cost of development and implementation of the hurricane preparedness plan shall 
be considered as incidental to construction. Cost of any clean up and rework required 
after the storm will be considered normal construction risk within Florida and shall not 
entitle the Contractor to any additional compensation. Contractor shall be entitled to 
request an extension in time for completion of the Work, in accordance with the 
provisions of Article 15 of this Agreement, equal to the time it is shut down for 
implementation of the preparedness plan, the duration of the storm and a reasonable 
period to restore the Premises. 
 

8.25 Force Majeure: No Party shall hold the other responsible for damages or for delays in 
performance caused by force majeure, acts of God, or other acts or circumstances 
beyond the control of the other party or that could not have been reasonably foreseen 
and prevented.  For this purpose, such acts or circumstances shall include, but not be 
limited to weather conditions affecting performance, floods, epidemics, pandemics, war, 
���������	
��
 
��������������������
����

 
��
���, riots, strikes, lockouts, or other 
industrial disturbances, or protest demonstrations.  Should such acts or circumstances 
occur, the parties shall use their best efforts to overcome the difficulties arising therefrom 
and to resume the Work as soon as reasonably possible with the normal pursuit of the 
Work.   
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Inclement weather, continuous rain for less than three (3) days or the acts or omissions 
of subcontractors, third-party contractors, materialmen, suppliers, or their 
subcontractors, shall not be considered acts of force majeure. 
 
No Party shall be liable for its failure to carry out its obligations under the Agreement 
during a period when such Party is rendered unable by force majeure to carry out its 
obligation, but the obligation of the Party or Parties relying on such force majeure shall 
be suspended only during the continuance of the inability and for no longer period than 
the unexpected or uncontrollable event.  
 
The Contractor further agrees and stipulates, that its right to excuse its failure to perform 
by reason of force majeure shall be conditioned upon giving written notice of its assertion 
that a Force Majeure delay has commenced within 96 hours after such an occurrence. 
The Contractor shall use its reasonable efforts to minimize such delays. The Contractor 
shall promptly provide an estimate of the anticipated additional time required to complete 
the Project. 
 

8.26 Participation by Disadvantaged Business Enterprises in Department of Transportation 
Financial Assisted Contracts: The recipient shall not discriminate on the basis of race, 
color, national origin, or sex in the award and performance of any DOT-assisted contract 
or in the administration of its DBE program or the requirements of 49 CFR Part 26. The 
recipient shall take all necessary and reasonable steps under 49 CFR Part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. The 
recipient's DBE program, as required by 49 CFR Part 26 and as approved by DOT, is 
incorporated by reference in this Agreement. Implementation of this program is a legal 
obligation and failure to carry out its terms shall be treated as a violation of this 
Agreement. Upon notification to the recipient of its failure to carry out its approved 
program, the Department may impose sanctions as provided for under Part 26 and may, 
in appropriate cases, refer the matter for enforcement under 18 U.S.C. 1001 and/or the 
Program Fraud Civil Remedies Act of 1986 (31 U.S.C. 3801 et seq.). 

 
Additionally, the Contractor assures that it, the sub recipient or the subcontractor shall 
not discriminate on the basis of race, color, national origin, or sex in the performance of 
this Agreement. The Contractor shall carry out applicable requirements of 49 CFR Part 
26 in the award and administration of DOT-assisted contracts. Failure by the Contractor 
to carry out these requirements is a material breach of this Agreement, which may result 
in the termination of this Agreement or such other remedy as the recipient deems 
appropriate. This additional language must be included in each subcontract the prime 
Contractor signs with a subcontractor. 
 

ARTICLE 9 – CITY’S RESPONSIBILITIES 
 

9.1 The City shall furnish the data required of the City under the Contract Documents 
promptly and shall make payments to the Contractor promptly after they are due as 
provided in Article 7. 
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9.2 The City shall provide public rights-of-way and easement, where available, for the 
installation of conduits, transformers pads and related appurtenances only. 

 
9.3 Technical Clarifications and Interpretations: 
 

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or 
interpretations of the Contract Documents as it may determine necessary, which 
shall be consistent with or reasonably inferable from the overall intent of the 
Contract Documents.  Should the Contractor fail to request interpretation of 
questionable items in the Contract Documents, the City shall not entertain any 
excuse for failure to execute the Work in a satisfactory manner. 

 
9.3.2 The City shall interpret and decide matters concerning performance under the 

requirements of the Contract Documents, and shall make decisions on all claims, 
disputes or other matters in question.  Written notice of each claim, dispute or 
other matter will be delivered by claimant to the other Party but in no event later 
than five (5) days after the occurrence of event, and written supporting date will 
be submitted to the other Party within five (5) days after such occurrence.  All 
written decisions of the City on any claim or dispute will be final and binding. 

 
9.4 The Contractor shall perform all Work to the reasonable satisfaction of the City in 

accordance with the Contract Documents.  In cases of disagreement or ambiguity, the 
City shall decide all questions, difficulties, and disputes of whatever nature, which may 
arise under or by reason of this Agreement or the quality, amount and value of the Work, 
and the City’s decisions on all claims, questions and determination are final. 

 
9.5 Cancellation For Unappropriated Funds:  The obligation of the City for payment to a 

Contractor is limited to the availability of funds appropriated in a current fiscal period, 
and continuation of the contract into a subsequent fiscal period is subject to 
appropriation of funds, unless otherwise authorized by law. 

 
ARTICLE 10 – BONDS AND INSURANCE 

 
10.1 Public Construction and Other Bonds:  The Contractor shall furnish Public Construction 

or Performance and Payment Bonds (“Bond”), each in an amount at least equal to the 
Contract Price as security for the faithful performance and payment of all the 
Contractor’s obligations under the Contract Documents.  These Bonds shall remain in 
effect until at least one (1) year after the date of final payment, except as otherwise 
provided by law.  All Bonds shall be furnished and provided by the surety and shall be 
in substantially the same form as prescribed by the Contract Documents and be 
executed by such sureties as (i) are licensed to conduct business in the State of Florida, 
and (ii) are named in the current list of Companies Holding Certificates of Authority as 
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies as 
published in Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S. 
Treasury Department and (iii) otherwise meet the requirements set forth herein that 
apply to sureties.  All Bonds signed by an agent must be accompanied by a certified 
copy of the authority to act. 
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10.1.1 Performance Bond:  The Contractor shall execute and record in the public 

records of Broward County, Florida, a payment and performance bond in an 
amount at least equal to the Contract Price with a surety insurer authorized to do 
business in the State of Florida as surety, (“Bond”), in accordance with Section 
255.05, Florida Statutes (2021), as may be amended or revised, as security for 
the faithful performance and payment of all of the Contractor’s obligations under 
the Contract Documents. 

 
A Corporate Surety Bond legally issued, meeting the approval of, and running to 
the City in an amount not less than the Contract Price of such improvements, 
conditioned that the Contractor shall maintain and make all repairs to the 
improvements constructed by the Contractor at their own expense and free of 
charge to the City, for the period of one (1) year after the date of acceptance of 
the Work within such period by reason of any imperfection of the material used 
or by reason of any defective workmanship, or any improper, imperfect or 
defective preparation of the base upon which any such improvement shall be laid. 

 
10.2 Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is 

declared bankrupt or becomes insolvent or its right to do business is terminated in the 
State of Florida or it ceases to meet the requirements of clauses (i) and (ii) of Paragraph 
10.1, the Contractor shall within five (5) days thereafter substitute another Bond and 
Surety, both of which shall be acceptable to the City. 
 

10.3 Insurance 
 
As a condition precedent to the effectiveness of this Agreement, during the term of this 
Agreement and during any renewal or extension term of this Agreement, the Contractor, 
at its sole expense, shall provide insurance of such types and with such terms and limits 
as noted below. Providing proof of and maintaining adequate insurance coverage are 
material obligations of the Contractor. The Contractor shall provide the City a certificate 
of insurance evidencing such coverage. The Contractor’s insurance coverage shall be 
primary insurance for all applicable policies. The limits of coverage under each policy 
maintained by the Contractor shall not be interpreted as limiting the Contractor’s liability 
and obligations under this Agreement. All insurance policies shall be through insurers 
authorized or eligible to write policies in the State of Florida and possess an A.M. Best 
rating of A-, VII or better, subject to approval by the City’s Risk Manager. 
 
The coverages, limits, and/or endorsements required herein protect the interests of the 
City, and these coverages, limits, and/or endorsements shall in no way be relied upon 
by the Contractor for assessing the extent or determining appropriate types and limits 
of coverage to protect the Contractor against any loss exposures, whether as a result of 
this Agreement or otherwise. The requirements contained herein, as well as the City’s 
review or acknowledgement, are not intended to and shall not in any manner limit or 
qualify the liabilities and obligations assumed by the Contractor under this Agreement. 
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The following insurance policies and coverages are required: 
 
Commercial General Liability 
Coverage must be afforded under a Commercial General Liability policy with limits not 
less than: 

 $1,000,000 each occurrence and $2,000,000 aggregate for Bodily Injury, 
Property Damage, and Personal and Advertising Injury 

 $1,000,000 each occurrence and $2,000,000 aggregate for Products and 
Completed Operations 

 
Policy must include coverage for contractual liability and independent contractors. 
 
The City, a Florida municipal corporation, its officials, employees, and volunteers are to 
be covered as an additional insured with a CG 20 26 04 13 Additional Insured – 
Designated Person or Organization Endorsement or similar endorsement providing 
equal or broader Additional Insured Coverage with respect to liability arising out of 
activities performed by or on behalf of the Contractor. The coverage shall contain no 
special limitation on the scope of protection afforded to the City, its officials, employees, 
and volunteers. 
 
Business Automobile Liability 
Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles 
for Bodily Injury and Property Damage in an amount not less than $1,000,000 combined 
single limit each accident. 
 
If the Contractor does not own vehicles, the Contractor shall maintain coverage for Hired 
and Non-Owned Auto Liability, which may be satisfied by way of endorsement to the 
Commercial General Liability policy or separate Business Auto Liability policy. 
 
Workers’ Compensation and Employer’s Liability 
Coverage must be afforded per Chapter 440, Florida Statutes. Any person or entity 
performing work for or on behalf of the City must provide Workers’ Compensation 
insurance. Exceptions and exemptions will be allowed by the City’s Risk Manager, if 
they are in accordance with Florida Statute. 
 
The Contractor waives, and the Contractor shall ensure that the Contractor’s insurance 
carrier waives, all subrogation rights against the City, its officials, employees, and 
volunteers for all losses or damages. The City requires the policy to be endorsed with 
WC 00 03 13 Waiver of our Right to Recover from Others or equivalent. 
 
The Contractor must be in compliance with all applicable State and federal workers’ 
compensation laws, including the U.S. Longshore Harbor Workers’ Act and the Jones 
Act, if applicable. 
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Insurance Certificate Requirements 
a. The Contractor shall provide the City with valid Certificates of Insurance (binders 

are unacceptable) no later than ten (10) days prior to the start of work 
contemplated in this Agreement. 

b. The Contractor shall provide to the City a Certificate of Insurance having a thirty 
(30) day notice of cancellation; ten (10) days’ notice if cancellation is for 
nonpayment of premium. 

c. In the event that the insurer is unable to accommodate the cancellation notice 
requirement, it shall be the responsibility of the Contractor to provide the proper 
notice. Such notification will be in writing by registered mail, return receipt 
requested, and addressed to the certificate holder. 

d. In the event the Agreement term goes beyond the expiration date of the insurance 
policy, the Contractor shall provide the City with an updated Certificate of 
Insurance no later than ten (10) days prior to the expiration of the insurance 
currently in effect. The City reserves the right to suspend the Agreement until this 
requirement is met. 

e. The Certificate of Insurance shall indicate whether coverage is provided under a 
claims-made or occurrence form. If any coverage is provided on a claims-made 
form, the Certificate of Insurance must show a retroactive date, which shall be 
the effective date of the initial contract or prior. 

f. The City shall be named as an Additional Insured on all liability policies, with the 
exception of Workers’ Compensation. 

g. The City shall be granted a Waiver of Subrogation on the Contractor’s Workers’ 
Compensation insurance policy. 

h. The title of the Agreement, Bid/Contract number, event dates, or other identifying 
reference must be listed on the Certificate of Insurance. 

 
The Certificate Holder should read as follows: 
City of Fort Lauderdale 
100 N. Andrews Avenue 
Fort Lauderdale, FL 33301 
 
The Contractor has the sole responsibility for all insurance premiums and shall be fully 
and solely responsible for any costs or expenses as a result of a coverage deductible, 
co-insurance penalty, or self-insured retention; including any loss not covered because 
of the operation of such deductible, co-insurance penalty, self-insured retention, or 
coverage exclusion or limitation. Any costs for adding the City as an Additional Insured 
shall be at the Contractor’s expense. 
 
If the Contractor’s primary insurance policy/policies do not meet the minimum 
requirements, as set forth in this Agreement, the Contractor may provide evidence of an 
Umbrella/Excess insurance policy to comply with this requirement. 
 
The Contractor’s insurance coverage shall be primary insurance as respects to the City, 
a Florida municipal corporation, its officials, employees, and volunteers. Any insurance 
or self-insurance maintained by the City, a Florida municipal corporation, its officials, 
employees, or volunteers shall be non-contributory. 
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Any exclusion or provision in any insurance policy maintained by the Contractor that 
excludes coverage required in this Agreement shall be deemed unacceptable and shall 
be considered breach of contract. 
 
All required insurance policies must be maintained until the contract work has been 
accepted by the City, or until this Agreement is terminated, whichever is later.  Any lapse 
in coverage shall be considered breach of contract.  In addition, Contractor must provide 
to the City confirmation of coverage renewal via an updated certificate should any 
policies expire prior to the expiration of this Agreement.  The City reserves the right to 
review, at any time, coverage forms and limits of Contractor’s insurance policies. 
 
The Contractor shall provide notice of any and all claims, accidents, and any other 
occurrences associated with this Agreement to the Contractor’s insurance company or 
companies and the City’s Risk Management office, as soon as practical. 
 
It is the Contractor’s responsibility to ensure that any and all of the Contractor’s 
independent contractors and subcontractors comply with these insurance requirements. 
All coverages for independent contractors and subcontractors shall be subject to all of 
the applicable requirements stated herein.  Any and all deficiencies are the responsibility 
of the Contractor. 
 

NOTE:  CITY PROJECT NUMBER, PROJECT NAME AND BID NUMBER MUST APPEAR 
ON EACH CERTIFICATE, AND THE CITY OF FORT LAUDERDALE MUST BE NAMED ON 
THE CERTIFICATE AS AN “ADDITIONAL INSURED” ON GENERAL LIABILITY POLICIES. 
 

ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,  
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 

 
11.1 Warranty:  The Contractor warrants and guarantees to the City that all Work will be in 

accordance with the Contract Documents and will not be defective.  Prompt notice of all 
defects shall be given to the Contractor.  All defective work, whether or not in place, may 
be rejected, corrected or accepted as provided in this Article. 

 
11.1.1 Warranty of Title:  The Contractor warrants to the City that it possesses good, 

clear and marketable title to all equipment and materials provided and that there 
are no pending liens, claims or encumbrances against the equipment and 
materials. 

 
11.1.2 Warranty of Specifications:  The Contractor warrants that all equipment, materials 

and workmanship furnished, whether furnished by the Contractor, its 
subcontractors or suppliers, will comply with the specifications, drawings and 
other descriptions supplied or adopted and that all services will be performed in 
a workmanlike manner. 

 
11.1.3 Warranty of Merchantability:  The Contractor warrants that any and all equipment 

to be supplied pursuant to this Agreement is merchantable, free from defects, 
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whether patent or latent in material or workmanship, and fit for the ordinary 
purposes for which it is intended.   

 
11.2 Tests and Inspections:  Contractor shall retain the services of an independent, certified, 

testing lab to perform all testing as required by the specifications, contract drawings, and 
any applicable permitting agency. Contractor shall provide evidence of certification to 
the City before the work and testing is done. Testing results shall be submitted to the 
Project Manager for review and approval at the time the results are provided to the 
Contractor.  The Contractor shall give the Project Manager and City Inspector a 
minimum of twenty-four (24) hours’ advanced notice of readiness of the Work for all 
required inspections, tests, or approvals and shall notify all applicable permitting 
agencies in a timely manner based on requirements set forth in the permit documents. 

 
11.2.1 Neither observations by the Project Manager nor inspections, tests or approvals 

by others shall relieve the Contractor from its obligations to perform the Work in 
accordance with the Contract Documents. 

 
11.3 Uncovering Work:  If any work that is to be inspected, tested or approved is covered 

without approval or consent of the Project Manager, it must, if requested by the Project 
Manager, be uncovered for observation and/or testing.  Such uncovering and 
replacement shall be at the Contractor’s sole expense unless the Contractor has given 
the Project Manager timely notice of the Contractor’s intention to cover such Work and 
the Project Manager has not acted with reasonable promptness in response to such 
notice. 

 
11.3.1 If the Project Manager considers it necessary or advisable that Work covered in 

accordance with Paragraphs 11.2.1, 11.2.2 and 11.2.3 be observed by the City 
or inspected or tested by others, the Contractor at the City’s request, shall 
uncover, expose or otherwise make available for observation, inspection or 
testing as the Project Manager may require, that portion of the Work in question, 
furnishing all necessary labor, material and equipment.  If it is found that such 
Work is defective, the Contractor shall bear all the expenses of such uncovering, 
exposure, observation, inspection and testing and of satisfactory reconstruction, 
including compensation for additional professional services, and an appropriate 
deductive Change Order shall be issued.  If, however, such work is not found to 
be defective, the Contractor shall be allowed an increase in the Contract Price or 
an extension of the Contract Time, or both, directly attributable to such 
uncovering, exposure, observation, inspection testing and reconstruction if it 
makes a claim therefore as provided in Articles 14 and 15. 

 
11.4 City May Stop the Work:  If the Work is defective, or the Contractor fails to supply 

sufficient skilled supervisory personnel or workmen or suitable materials or equipment 
or the work area is deemed unsafe, the City may order the Contractor to stop the Work, 
or any portion thereof, until the cause for such order has been eliminated; however, this 
right of the City to stop the Work shall not give rise to any duty on the part of the City to 
exercise this right for the benefit of the Contractor or any other Party.  The City will not 

CAM # 21-0712 
Exhibit 2 

Page 24 of 46



 
C-25 

award any increase in Contract Price or Contract Time if the Work is stopped due to the 
circumstances described herein. 

 
11.5 Correction or Removal of Defective Work Before Final Payment:  If required by the 

Project Manager, the Contractor shall promptly, without cost to the City and as specified 
by the Project Manager, either correct any defective Work, whether or not fabricated, 
installed or completed, or if the Work has been rejected by the City remove it from the 
site and replace it with non-defective Work. 

 
11.6 One Year Correction Period After Final Payment:  If within one (1) year after the date of 

final acceptance, or such longer period of time as may be prescribed by law or by the 
terms of any applicable special guarantee required by the Contract Documents, any 
work is found to be defective, the Contractor shall promptly, without cost to the City and 
in accordance with the City’s written instructions, either correct such defective Work, or, 
if it has been rejected by the City, remove it from the site and replace it with non-defective 
Work. 

 
If the Contractor does not promptly comply with the terms of such instructions or in an 
emergency where delay would cause serious risk of loss or damage, the City may have 
the defective Work corrected or the rejected Work removed and replaced, and all direct 
and indirect costs for such removal and replacement, including compensation for 
additional professional services, shall be paid by the Contractor. 
 

11.7 Acceptance of Defective Work, Deductions:  If, instead of requiring correction or removal 
and replacement of defective Work, the City, at the City’s sole option, prefers to accept 
it, the City may do so.  In such a case, if acceptance occurs prior to the Project 
Manager’s recommendation of final payments, a Change Order shall be issued 
incorporating the necessary revisions in the Contract’s Documents, including 
appropriate reduction in the Contract Price; or if the acceptance occurs after such 
recommendation, an appropriate amount shall be paid by the Contractor to the City. 

 
11.8 City May Correct Defective Work:  If the Contractor fails within a reasonable time after 

written notice of the Project Manager to proceed to correct defective Work or to remove 
and replace rejected Work as required by the Project Manager in accordance with 
Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with the 
Contract Documents, the City may, after seven (7) days written notice to the Contractor, 
correct and remedy any such deficiency.  In exercising its rights under this paragraph, 
the City shall proceed expeditiously.  To the extent necessary to complete corrective 
and remedial action, the City may exclude the Contractor from all or part of the site, take 
possession of all or part of the Work, suspend the Contractor’s services related thereto 
and take possession of the Contractor’s tools, construction equipment and materials 
stored at the site or elsewhere.  The Contractor shall allow the City’s representative 
agents and employees such access to the site as may be necessary to enable the City 
to exercise its rights under this paragraph.  All direct and indirect costs of the City in 
exercising such rights shall be charged against the Contractor in an amount verified by 
the Project Manager, and a Change Order shall be issued incorporating the necessary 
revisions in the Contract Documents and a reduction in the Contract Price.  Such direct 
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and indirect costs shall include, in particular but without limitation, compensation for 
additional professional services required and costs of repair and replacement of work of 
others destroyed or damaged by correction, removal or replacement of the Contractor’s 
defective Work.  The Contractor shall not be allowed an extension of the Contract Time 
because of any delay in performance of the Work attributable to the exercise by the City 
of the City’s right hereunder. 

 
ARTICLE 12 – INDEMNIFICATION 

 
12.1 Disclaimer of Liability:  The City shall not at any time, be liable for injury or damage 

occurring to any person or property from any cause, whatsoever, arising out of 
Contractor’s construction and fulfillment of this Agreement. 

 
12.2 Indemnification:  For other, additional good valuable consideration, the receipt and 

sufficiency of which is hereby acknowledged: 
 

12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the 
City, its representatives, employees and elected and appointed officials from or 
on account of all claims, damages, losses, liabilities and expenses, direct, indirect 
or consequential including but not limited to fees and charges of engineers, 
architects, attorneys, consultants and other professionals and court costs arising 
out of or in consequence of the performance of this Agreement at all trial and 
appellate levels.  Indemnification shall specifically include but not be limited to 
claims, damages, losses, liabilities and expenses arising out of or from (a) the 
negligent or defective design of the project and Work of this Agreement; (b) any 
act, omission or default of the Contractor, its subcontractors, agents, servants or 
employees; (c) any and all bodily injuries, sickness, disease or death; (d) injury 
to or destruction of tangible property, including any resulting loss of use; (e) other 
such damages, liabilities, or losses received or sustained by any person or 
persons during or on account of any operations connected with the construction 
of this Project including the warranty period; (f) the use of any improper materials; 
(g) any construction defect including both patent and latent defects; (h) failure to 
timely complete the work; (i) the violation of any federal, state, county or City 
laws, ordinances or regulations by Contractor, its subcontractors, agents, 
servants, independent contractors or employees; (j) the breach or alleged breach 
by Contractor of any term of the Agreement, including the breach or alleged 
breach of any warranty or guarantee. 

 
12.2.2 Contractor agrees to indemnify, defend, and hold harmless the City, its officers, 

agents and employees, from all damages, liabilities, losses, claims, fines and 
fees, and from any and all suits and actions of every name and description that 
may be brought against City, its officers, agents and employees, on account of 
any claims, fees, royalties, or costs for any invention or patent and/or for the 
infringement of any and all copyrights or patent rights claimed by any person, 
firm, or corporation. 
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12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any 
nature in connection with the foregoing indemnifications including, but not limited 
to, reasonable attorney’s fees and costs for trials and appeals. 

 
12.2.4 If any subcontractor, supplier, laborer, or materialmen of Contractor or any other 

person directly or indirectly acting for or through Contractor files or attempts to 
file a mechanic’s or construction lien against the real property on which the work 
is performed or any part or against any personal property or improvements 
thereon or make a claim against any monies due or to become due from the City 
to Contractor or from Contractor to a subcontractor, for or on account of any work, 
labor, services, material, equipment, or other items furnished in connection with 
the Work or any change order, Contractor agrees to satisfy, remove, or discharge 
such lien or claim at its own expense by bond, payment, or otherwise within five 
(5) days of the filing or from receipt of written notice from the City.   

 
 Additionally, until such time as such lien or claim is satisfied, removed or 

discharged by Contractor, all monies due to Contractor, or that become due to 
Contractor before the lien or claim is satisfied, removed or otherwise discharged, 
shall be held by City as security for the satisfaction, removal and discharge of 
such lien and any expense that may be incurred while obtaining the discharge.  If 
Contractor shall fail to do so, City shall have the right, in addition to all other rights 
and remedies provided by this Agreement or by law, to satisfy, remove, or 
discharge such lien or claim by whatever means City chooses at the entire and 
sole cost and expense of Contractor which costs and expenses shall, without 
limitation, include attorney’s fees, litigation costs, fees and expenses and all court 
costs and assessments, and which shall be deducted from any amount owing to 
Contractor.  In the event the amount due Contractor is less than the amount 
required to satisfy Contractor’s obligation under this, or any other article, 
paragraph or section of this Agreement, the Contractor shall be liable for the 
deficiency due the City. 

 
12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes 

(2021), as may be amended or revised, controls the extent and limits of the 
indemnification and hold harmless provisions of this Agreement, if any, and that 
the Parties waive any defects in the wording of this Article that runs afoul of said 
statutory section. 

 
ARTICLE 13 – CHANGES IN THE WORK 

 
13.1 Without invalidating this Agreement, the City may, at any time or from time-to-time order 

additions, deletions or revisions in the Work through the issuance of Change Orders.  
Upon receipt of a Change Order, the Contractor shall proceed with the Work involved.  
All Work shall be executed under the applicable conditions of the Contract Documents.  
If any Change Order causes an increase or decrease in the Contract Price or an 
extension or shortening of the Contract Time, an equitable adjustment will be made as 
provided in Article 14 or Article 15 on the basis of a claim made by either Party. 
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13.2 The Project Manager may authorize minor changes in the Work not involving an 
adjustment in the Contract Price or the Contract Time, which are consistent with the 
overall intent of the Contract Documents. Such changes must be in writing and signed 
by the City and the Contractor. 

 
13.3 If notice of any change affecting the general scope of the Work or change in the Contract 

Price is required by the provisions of any Bond to be given to the Surety, it will be the 
Contractor’s responsibility to so notify the Surety, and the amount of each applicable 
Bond shall be adjusted accordingly.  The Contractor shall furnish proof of such 
adjustment to the City. 

 
ARTICLE 14 – CHANGE OF CONTRACT PRICE 

 
Change of Contract Price, approved by City, shall be computed as follows: 
 
14.1 Cost of the Work:  The term “Cost of the Work” means the sum of all direct costs 

necessarily incurred and paid by Contractor in the proper performance of the Work.  
Except as otherwise may be agreed to in writing by the City, these costs shall be in 
amounts no higher than those prevailing in the City and shall include only the following 
items and shall not include any of the costs itemized in Paragraph 14.3: 

 
14.1.1 Payroll costs for employees in the direct employ of the Contractor in the 

performance of the Work under schedules of job classifications agreed upon by 
the City and the Contractor.  Payroll costs for employees not employed full time 
on the Work shall be apportioned on the basis of their time spent on the Work.  
Payroll costs shall include, but not be limited to, salaries and wages plus and cost 
of fringe benefits which shall include social security contributions, unemployment, 
excise and payroll taxes, worker’s compensation, health and retirement benefits, 
bonuses, sick leave, vacation and applicable holiday pay. 

 
14.1.2 Cost of all materials and equipment furnished and incorporated in the Work, 

including costs of transportation and storage, and required suppliers and field 
services.  All cash discounts, rebates and refunds and all returns from sale of 
surplus materials and equipment shall accrue to the City, and the Contractor shall 
make provisions so that they may be obtained. 

 
14.1.3 Supplemental costs including the following: 
 

14.1.3.1  Cost, including transportation and maintenance of all materials, 
supplies, equipment, machinery, appliances, office and temporary 
facilities at the site and hand tools not owned by the workers, which 
are consumed in the performance of the Work. 

 
14.1.3.2 Rentals of all construction equipment and machinery and the parts 

whether rented from the Contractor or others in accordance with 
rental agreements approved by the City, and the costs of 
transporting, loading, unloading, installation, dismantling and 
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removal.  The rental of any such equipment, machinery or parts 
shall cease when the use is no longer necessary for the Work. 

 
14.1.3.3 Sales, consumer, use or similar taxes related to the Work and for 

which the Contractor is liable, imposed by laws and regulations. 
 
14.1.3.4 Royalty payments and fees for permits and licenses. 
 
14.1.3.5 The cost of utilities, fuel and sanitary facilities at the Work site. 
 
14.1.3.6 Minor expenses such as telegrams, long distance telephone calls, 

telephone service at the site, expressage and similar petty cash 
items in connection with the Work. 

 
14.1.3.7 Cost of premiums for additional bonds and insurance required 

because of changes in the Work. 
 

14.2  The Contract Price may only be increased by a Change Order when Work is modified 
in accordance with Article 13 and approved by the City in writing. Any claim for an 
increase in the Contract Price resulting from a Change Order shall be based on written 
notice delivered to the Project Manager within ten (10) days of the occurrence of the 
Change Order giving rise to the claim. Notice of the amount of the claim with supporting 
data shall be included in the Change Order and delivered within twenty (20) days of 
such occurrence unless Project Manager allows an additional period of time to ascertain 
accurate cost data. Any change in the Contract Price resulting from any such claim shall 
be incorporated in the Change Order.  IT IS EXPRESSLY AND SPECIFICALLY 
AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE CONTRACT 
PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT ACCORDANCE WITH 
THE REQUIREMENTS OF THIS SECTION. 

 
14.3 Not Included in the Cost of the Work:  The term “Cost of the Work” shall not include any 

of the following: 
 

14.3.1 Payroll costs and other compensation of the Contractor’s officers executives, 
principals (of partnership and sole proprietorships), general managers, 
engineers, architects, estimators, attorneys, auditor, accountants, purchasing 
and contracting agents, expediters, timekeepers, clerks and other personnel 
employed by the Contractor whether at the site or in the Contractor’s principal or 
branch office for general administration of the work and not specifically included 
in the agreed upon schedule of job classifications referred to in Paragraph 14.1.1, 
all of which are to be considered administrative costs covered by the Contractor’s 
fee. 

 
14.3.2 Expenses of the Contractor’s principal and branch offices other than the 

Contractor’s office at the site. 
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14.3.3 Any part of the Contractor’s capital expenses, including interest on the 
Contractor’s capital employed for the Work and charges against the Contractor 
for delinquent payments. 

 
14.3.4 Cost of premiums for all bonds and for all insurance whether or not the Contractor 

is required by the Contract Documents to purchase and maintain the same. 
 
14.3.5 Costs due to the negligence of the Contractor, any subcontractor, or anyone 

directly or indirectly employed by any of them or for whose acts any of them may 
be liable, including but not limited to, the correction of defective Work, disposal 
of materials or equipment wrongly supplied and making good any damage to 
property. 

 
14.3.6 Other overhead or general expense costs of any kind and the costs of any item 

not specifically and expressly included in Paragraph 14.1. 
 

14.4 Basis of Compensation:  The Contractor’s compensation, allowed to the Contractor for 
overhead and profit, shall be determined as follows: 

 
 14.4.1 A mutually acceptable negotiated fee: 
 

14.4.1.1 For costs incurred under Paragraphs 14.1.1 and 14.1.2, the Contractor’s 
fee shall not exceed five percent (5%). 

 
14.4.1.2 No fee shall be payable on the basis of costs itemized under  Paragraphs 

14.1.3.1, 14.1.3.2, 14.1.3.3, 14.1.3.4, 14.1.3.5, 14.1.3.6, 14.1.3.7, 
14.3.1, 14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6. 

 
14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any 

such change which results in a net decrease plus a deduction in the 
Contractor’s fee by an amount equal to five percent (5%) for the net 
decrease. 

 
14.4.1.4 When both additions and credits are involved in any one change the 

combined overhead and profit shall be figured on the basis of net 
increase if any, however, not to exceed five percent (5%) of the agreed 
compensation.  Profit will not be paid on any Work not performed. 

 
14.5 Cost Breakdown Required:  Whenever the cost of any Work is to be determined 

pursuant to this Article, the Contractor will submit in form acceptable to the City an 
itemized cost breakdown together with supporting documentation.  Whenever a change 
in the Work is to be based upon mutual acceptance of a lump sum, whether the amount 
is an addition, credit, or no-charge-in-cost, the Contractor shall submit an estimate 
substantiated by a complete itemized breakdown: 

 
14.5.1 The breakdown shall list quantities and unit prices for materials, labor, equipment 

and other items of cost. 
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14.5.2 Whenever a change involves the Contractor and one (1) or more subcontractors 

and the change is an increase in the agreed compensation, the overhead and 
profit percentage for the Contractor and each subcontractor shall be itemized 
separately. 

 
14.6 Time for the City to Approve Extra Work:  Any Extra Work in an amount up to and not 

exceeding a cumulative amount of $25,000 for a specific project can be approved by the 
City Manager and shall require a written Change Order proposal to be submitted to the 
Public Works Director for submittal and approval by the City Manager.  Extra Work 
exceeding the cumulative amount of $25,000 for a specific project must be approved by 
the City Commission and a written Change Order proposal must be submitted to the 
Public Works Director for submittal and approval by the City Manager and City 
Commission.  No financial or time claim for delay to the project resulting from the 
Change Order approval process outlined above under Section 14.6 will be allowed. 

 
ARTICLE 15 – CHANGE OF THE CONTRACT TIME 

 
15.1 The Contract Time may only be changed by a Change Order.  Any claim for an extension 

in the Contract Time shall be based on written notice delivered to the Project Manager 
within five (5) days of the occurrence of the event giving rise to the claim. Any change 
in the Contract Time resulting from any such claim shall be incorporated in a Change 
Order. 

 
15.2 The Contract Time will be extended in an amount equal to time lost due to delays beyond 

the control of the Contractor if a claim is made there for as provided in Paragraph 15.1.  
Such delays shall include but not be limited to, acts or neglect by the City, or to fires, 
floods, labor disputes, epidemics, abnormal weather conditions, pandemics, act of 
Governmental Authority, state of emergency��or acts of God. 

 
15.3 All time limits stated in the Contract Documents are of the essence.  The provisions of 

this Article 15 shall not exclude recovery for damages for delay by the Contractor. 
 
15.4 Delays caused by or resulting from entities, contractors or subcontractors who are not 

affiliated with the Contractor (non-affiliated Contractors) shall not give rise to a claim by 
the Contractor for damages for increases in material and/or labor costs. Such entities, 
contractors and subcontractors include, but are not limited to, the City's contractors and 
subcontractors, Florida Power and Light Company, AT&T and Florida East Coast 
Railway, LLC. 

 
15.5 Rights of Various Interests: Whenever work being done by City’s forces or by other 

contractors is contiguous to or within the limits of work covered by this Agreement, the 
respective rights of the various interests involved shall be established by the Project 
Manager to secure the completion of the various portions of the Work in general 
harmony. 
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ARTICLE 16 – LIQUIDATED DAMAGES 
 
16.1 Upon failure of the Contractor to complete the Work within the time specified for 

completion, the Contractor shall pay to the City the sum of Two Hundred and Fifty 
Dollars ($250.00) for each and every calendar day that the completion of the Work is 
delayed beyond the time specified in this Agreement for completion, as fixed and agreed 
liquidated damages and not as a penalty, so long as the delay is caused by the 
Contractor.  Should an act of God or the acts or omissions of the City, its agents or 
representatives, in derogation to the terms of this Agreement cause the delay, the 
Contractor shall not be responsible for the delay nor liquidated damages.  Liquidated 
damages are fixed and agreed upon between the Parties, recognizing the impossibility 
of precisely ascertaining the amount of damages that will be sustained by the City as a 
consequence of such delay and both Parties desiring to obviate any question of dispute 
concerning the amount of damages and the cost and effect of the failure of the 
Contractor to complete the Work on time.  Liquidated damages shall apply separately 
to each portion of the Work for which a time of completion is given.  The City shall have 
the right to deduct from or retain any compensation which may be due or which may 
become due and payable to the Contractor the amount of liquidated damages, and if the 
amount retained by the City is insufficient to pay in full such liquidated damages, the 
Contractor shall pay all liquidated damages in full.  The Contractor shall be responsible 
for reimbursing the City, in addition to liquidated damages or other damages for delay, 
for all costs of engineering, architectural fees, and inspection and other costs incurred 
in administering the construction of the Project beyond the completion date specified or 
beyond an approved extension of time granted to the Contractor whichever is later. 
Delays caused by or resulting from entities, contractors or subcontractors who are not 
affiliated with the Contractor shall not give rise to a claim by Contractor for damages for 
increase in material and/or labor costs. Such entities, contractors and subcontractors 
include, but are not limited to, the City's contractors and subcontractors, Florida Power 
and Light Company, AT&T, and Florida East Coast Railway, LLC. 
 
In addition, for work beyond the time (hour and minute) established for opening the 
taxiway/runway, following each closure of that taxiway/runway in accordance with the 
phasing plans, the City will charge the Contractor a rental fee for the Contractor’s use 
of the taxiway/runway. The parties agree that the sum of Five Hundred Dollars ($500) 
for the first minute and Fifty Dollars ($50) for every minute thereafter shall be fixed as 
the rental rates for continuing a taxiway/runway closure beyond the time provided for 
opening the taxiway/runway during each phase of work that requires taxiway/runway 
closure. 
 

 The Contractor shall pay to the City, or have withheld from monies due the Contractor, 
the rental sum of Five Hundred Dollars ($500) per the first minute and Fifty Dollars 
($50) for every minute thereafter that the Contractor continues a taxiway/runway closure 
beyond the specified time provided for opening the taxiway/runway during each phase 
of work that requires closure. 

  
Time for opening of the taxiway/runway and rental fee determinations shall be based 
upon the City’s inspector’s time keeping, not the Contractor.  Contractor may request 
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the inspector to advise him of remaining time periodically prior to opening, but 
inspector’s time keeping shall be the sole determining factor as to whether the 
taxiway/runway reopened as scheduled without appeal. 
 

16.2  No Extended Damages: For other and additional good and valuable  consideration the 
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and 
agrees that in the event of any delay of construction or for any reason, allegation or 
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who 
caused them or the construction delay or whether they were caused by the City, that 
there will be no entitlement to Contractor to or for any direct or indirect financial damages 
or losses for extended corporate overhead impact, extended project overhead impacts, 
project support services, mobilization or demobilization or by whatever other label or 
legal concept or theory and types of names or labels or basis such claims may have, or 
any business damages or losses of whatever type or nature, and Contractor hereby 
waives any right to make any such claim or claims. This provision will have application 
and effect when construction delays are anticipated and agreed upon by both the City 
and the Contractor.  

 
ARTICLE 17 – SUSPENSION OF WORK AND TERMINATION 

 
17.1 City May Suspend Work:  The City may, at any time and without cause, suspend the 

Work or any portion of the Work for a period of not more than ninety (90) days by notice 
in writing to the Contractor which shall fix the date on which Work shall be resumed.   
The Contractor shall resume the Work on the date fixed.  The Contractor will be allowed 
an increase in the Contract Price or an extension of the Contract Time, or both, directly 
attributable to any suspension, if the Contractor makes a claim as provided in Articles 
14 and 15. 

 
17.2 City’s Right to Terminate Contract:   The City may terminate this Agreement upon fifteen 

(15) calendar days’ written notice upon the occurrence of any one or more of the 
following events: 

 
17.2.1 If the Contractor makes a general assignment for the benefit of creditors. 
 
17.2.2 If a trustee, receiver, custodian or agent of the Contractor is appointed under 

applicable law or under Contract, whose appointment or authority to take charge 
of property of the Contractor is for the purpose of enforcing a lien against such 
property or for the purpose of general administration of such property for the 
benefit of the Contractor’s creditors. 

 
17.2.3 If Contractor fails to begin the Work within fifteen (15) calendar days after the 

Project Initiation Date, or fails to perform the Work with sufficient workers and 
equipment or with sufficient materials to ensure the prompt completion of the 
Work, or shall perform the Work unsuitably, or cause it to be rejected as defective 
and unsuitable, or shall discontinue the prosecution of the Work pursuant to the 
accepted schedule or if Contractor shall fail to perform any material term set forth 
in the Contract Documents, or from any other cause whatsoever shall not carry 
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on the Work in an acceptable manner, Project Manager may give notice in writing 
to Contractor and its Surety of such delay, neglect or default, specifying the same.  

 
17.2.4 If the Contractor repeatedly fails to make prompt payments to subcontractors or 

for labor, material or equipment. 
 
17.2.5 If the Contractor repeatedly disregards proper safety procedures. 
 
17.2.6 If the Contractor disregards or fails to comply with any local, state or federal laws 

or regulations. 
 
17.2.7 If the Contactor otherwise violates any provisions of this Agreement. 
 

17.3 If Contractor, within a period of ten (10) calendar days after such notice, shall not 
proceed in accordance therewith, the City may exclude the Contractor from the Work 
site and take the prosecution of the Work out of the hands of the Contractor, and take 
possession of the Work and all of the Contractor’s tools, appliances, construction 
equipment and machinery at the site and use them without liability to the City for 
trespass or conversion, incorporate in the Work all materials and equipment stored at 
the site or for which the City has paid the Contractor but which are stored elsewhere, 
and finish the Work as the City may deem expedient.  In this instance, the Contractor 
shall not be entitled to receive any further compensation until the Work is finished. 

 
17.3.1  If after notice of termination of Contractor’s right to proceed, it is determined for      

any reason that Contractor was not in default, the rights and obligations of City 
and Contractor shall be the same as if the notice of termination had been issued 
pursuant to the Termination for Convenience clause as set forth in Section 17.5 
below. 

 
17.3.2 Upon receipt of Notice of Termination pursuant to Sections 17.2 or 17.5, 

Contractor shall promptly discontinue all affected work unless the Notice of 
Termination directs otherwise and deliver or otherwise make available to City all 
data, drawings, specifications, reports, estimates, summaries and such other 
information as may have been required by the Contract Documents whether 
completed or in process.  

 
17.4 If the Contractor commits a default due to its insolvency or bankruptcy, the following 

shall apply: 
 

17.4.1 Should this Agreement be entered into and fully executed by the Parties, funds 
released and the Contractor (Debtor) files for bankruptcy, the following shall 
occur: 

 
17.4.1.1 In the event the Contactor files a voluntary petition under 11 U.S.C. 301 

or 302, or an order for relief is entered under 11 U.S.C. 303, the 
Contractor shall acknowledge the extent, validity, and priority of the lien 
recorded in favor of the City.  The Contractor further agrees that in the 
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event of this default, the City shall, at its option, be entitled to seek relief 
from the automatic stay pursuant to 11 U.S.C. 362.  The City shall be 
entitled to relief from the automatic stay pursuant to 11 U.S.C. 362(d) 
(1) or (d) (2), and the Contactor agrees to waive the notice provisions in 
effect pursuant to 11 U.S.C. 362 and any applicable Local Rules of the 
United States Bankruptcy Court.  The Contactor acknowledges that 
such waiver is done knowingly and voluntarily. 

 
17.4.1.2  Alternatively, in the event the City does not seek stay relief, or if stay 

relief is denied, the City shall be entitled to monthly adequate protection 
payments within the meaning of 11 U.S.C. 361.  The monthly adequate 
protection payments shall each be in an amount determined in 
accordance with the Note and Mortgage executed by the Contractor in 
favor of the City. 

 
17.4.1.3 In the event the Contractor files for bankruptcy under Chapter 13 of Title 

11, United States Code in additional to the foregoing provisions, the 
Contractor agrees to cure any amounts in arrears over a period not to 
exceed twenty-four (24) months from the date of the confirmation order, 
and such payments shall be made in addition to the regular monthly 
payments required by the Note and mortgage.  Additionally, the 
Contractor shall agree that the City is over secured and, therefore, 
entitled to interest and attorney’s fees pursuant to 11 U.S.C. 506(b).  
Such fees shall be allowed and payable as an administrative expense.  
Further, in the event the Contractor has less than five (5) years of 
payments remaining on the Note, the Contractor agrees that the 
treatment afforded to the claim of the City under any confirmed plan of 
reorganization shall provide that the remaining payments shall be 
satisfied in accordance with the Note, and that the remaining payments 
or claim shall not be extended or amortized over a longer period than 
the time remaining under the Note. 

 
17.4.2 Should this Agreement be entered into and fully executed by the parties, and the 

funds have not been forwarded to Contractor, the following shall occur: 
 

17.4.2.1 In the event the Contractor files a voluntary petition pursuant to 11 
U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303., 
the Contractor acknowledges that the commencement of a bankruptcy 
proceeding constitutes an event of default under the terms of this 
Agreement.  Further, the Contractor acknowledges that this Agreement 
constitutes an executory contract within the meaning of 11 U.S.C. 365.  
The Contractor acknowledges that this Agreement is not capable of 
being assumed pursuant to 11 U.S.C. 365(c)(2), unless the City 
expressly consents in writing to the assumption.  In the event the City 
consents to the assumption, the Contractor agrees to file a motion to 
assume this Agreement within ten (10) days after receipt of written 
consent from the City, regardless of whether the bankruptcy proceeding 

CAM # 21-0712 
Exhibit 2 

Page 35 of 46



 
C-36 

is pending under Chapter 7, 11, or 13 of Title 11 of the United States 
Code.  The Contractor further acknowledges that this Agreement is not 
capable of being assigned pursuant to 11 U.S.C. 365(b)(1). 

 
17.5 Termination for Convenience:  This Agreement may be terminated for convenience in 

writing by City upon thirty (30) days’ written notice to Contractor (delivered by certified 
mail, return receipt requested) of intent to terminate and the written notice shall include 
the date on which such termination becomes effective.  In such case, Contractor shall 
be paid for all work executed and expenses incurred prior to termination in addition to 
termination settlement costs reasonably incurred by Contractor relating to commitments 
which had become firm prior to the termination. The total sum of termination settlement 
costs shall not exceed the total contract price. No payment shall be made for profit for 
work/services which have not been performed. 

 
17.6 Where the Contractor’s service has been so terminated by the City, the termination shall 

not affect any rights of the City against the Contractor then existing or which may 
thereafter accrue.  Any retention or payment of moneys due the Contractor by the City 
will not release the Contractor from liability. 

 
17.7 The Contractor has no right, authority or ability to terminate the Work except for the 

wrongful withholding of any payments due the Contractor from the City. 
 

ARTICLE 18 – DISPUTE RESOLUTION 
 

18.1 Resolution of Disputes:  Questions, claims, difficulties and disputes of whatever nature 
which may arise relative to the technical interpretation of the Contract Documents and 
fulfillment of this Agreement as to the character, quality, amount and value of any work 
done and materials furnished, or proposed to be done or furnished under, or by reason 
of, the Contract Documents which cannot be resolved by mutual agreement of City 
Project Manager and Contractor shall be submitted to the City Manager or his designee 
and Contractor’s representative for resolution.  Prior to any litigation being commenced, 
for any disputes which remain unresolved, within sixty (60) days after final completion 
of the Work, the Parties shall participate in mediation to address all unresolved disputes 
to a mediator agreed upon by the Parties.  Should any objection not be resolved in 
mediation, the Parties retain all their legal rights and remedies provided under the laws 
of Florida.  Failure by a Party to comply in strict accordance with the requirements of 
this Article, then said Party specifically waives all of its rights provided hereunder, 
including its rights and remedies under the laws of Florida. 

 
 18.1.1 All non-technical administrative disputes (such as billing and payment) shall be 

determined by Contract Administrator. 
 
 18.1.2 During the pendency of any dispute and after a determination thereof, Contractor 

and Contract Administrator shall act in good faith to mitigate any potential 
damages including utilization of construction schedule changes and alternate 
means of construction. During the pendency of any dispute arising under this 
Agreement, other than termination herein, Contractor shall carry on the Work 
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and adhere to the progress schedule. The Work shall not be delayed or 
postponed pending resolution of any disputes or disagreements. 

 
 18.1.3 For any disputes which remain unsolved, within sixty (60) calendar days after 

Final Completion of the Work, the Parties shall participate in mediation to 
address all unresolved disputes. A mediator shall be mutually agreed upon by 
the Parties. Should any objection not be resolved in mediation, the Parties retain 
all their legal rights and remedies under applicable law. If a Party objecting to a 
determination, fails to comply in strict accordance with the requirements of this 
Article, said Party specifically waives all of its rights provided hereunder, 
including its rights and remedies under applicable law. 

 
ARTICLE 19 – NOTICES 

 
19.1 All notices required by any of the Contract Documents shall be in writing and shall be 

deemed delivered upon mailing by certified mail, return receipt requested to the 
following: 

 
To the City: 
 
 City Manager 
 City of Fort Lauderdale 
 100 North Andrews Avenue 
 Fort Lauderdale, Florida 33301-1016 
 
with copies to the: 
 
 Project Manager  
 City of Fort Lauderdale 
 100 North Andrews Avenue 
 Fort Lauderdale, Florida 33301-1016 
 
 City Attorney 
 City of Fort Lauderdale 
 100 North Andrews Avenue 
 Fort Lauderdale, Florida 33301-1016 
 
To the Contractor: 
 
 Robert A. Lopez, Sr. 
 General Asphalt Co., Inc. 
 4850 NW 72nd Avenue 
 Miami, Florida 33166 
 Telephone: (305) 592-3480 
 E-mail:  rob@generalasphalt.com 
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ARTICLE 20 – LIMITATION OF LIABILITY 
 

20.1 The City desires to enter into this Agreement only if in so doing the City can place a limit 
on the City’s liability for any cause of action arising out of this Agreement, so that the 
City’s liability for any breach never exceeds the sum of $1,000.  For other good and 
valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the 
Contractor expresses its willingness to enter into this Agreement with the knowledge 
that the Contractor’s recovery from the City to any action or claim arising from the 
Agreement is limited to a maximum amount of $1,000,  which amount shall be reduced 
by the amount actually paid by the City to the Contractor pursuant to this Agreement, 
for any action or claim arising out of this Agreement.  Nothing contained in this paragraph 
or elsewhere in this Agreement is in any way intended either to be a waiver of the 
limitation placed upon the City’s liability as set forth in Section 768.28, Florida Statutes 
(2021), as may be amended or revised, or to extend the City’s liability beyond the limits 
established in said Section 768.28, Florida Statutes (2021), as may be amended or 
revised; and no claim or award against the City shall include attorney’s fees, 
investigative costs, expert fees, suit costs or pre-judgment interest. 

 
20.2  No Extended Damages: For other and additional good and valuable  consideration the 

receipt and sufficiency of which is hereby acknowledged, the Contractor covenants and 
agrees that in the event of any delay of construction or for any reason, allegation or 
claim, and notwithstanding the reason of the delay, reason, claim or allegation or who 
caused them or the construction delay or whether they were caused by the City, that 
there will be no entitlement to Contractor to or for any direct or indirect financial damages 
or losses for extended corporate overhead impact, extended project overhead impacts, 
project support services, mobilization or demobilization or by whatever other label or 
legal concept or theory and types of names or labels or basis such claims may have, or 
any business damages or losses of whatever type or nature, and Contractor hereby 
waives any right to make any such claim or claims. This provision will have application 
and effect when construction delays are anticipated and agreed upon by both the City 
and the Contractor.  

 
ARTICLE 21 – GOVERNING LAW; WAIVER OF JURY TRIAL 

 
21.1 This Agreement shall be governed by the laws of the State of Florida.  Both Parties 

agree that the courts of the State of Florida shall have jurisdiction of any claim arising in 
connection with this Agreement.  Venue for any claim, objection or dispute arising out 
of this Agreement shall be in Broward County, Florida.  By entering into this 
Agreement, Contractor and City hereby expressly waive any rights either Party 
may have to a trial by jury in any civil litigation related to, or arising out of the 
Project.  Contractor shall specifically bind all subcontractors to the provisions of 
this Agreement. 
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ARTICLE 22 – MISCELLANEOUS 
 

22.1 The duties and obligations imposed by this Agreement and the rights and remedies 
available to the Parties and, in particular but without limitation, the warranties, guaranties 
and obligations imposed upon the Contractor and all of the rights and remedies available 
to the City, are in addition to, and are not to be construed in any way as a limitation of, 
any rights and remedies available to any or all of them which are otherwise imposed or 
available by laws or regulations, by special warranty or guarantee or by other provisions 
of the Contract Documents, and the provisions of this Paragraph will be as effective as 
if repeated specifically in the Contract Documents, and the provisions of this Paragraph 
will survive final payment and termination or completion of this Agreement. 

 
22.2 The Contractor shall not assign or transfer this Agreement or its rights, title or interests.  

The obligations undertaken by the Contractor pursuant to this Agreement shall not be 
delegated or assigned to any other person or firm.  Violation of the terms of this 
Paragraph shall constitute a material breach of Agreement by the Contractor and the 
City any, at its discretion, cancel this Agreement and all rights, title and interest of the 
Contractor which shall immediately cease and terminate. 

 
22.3 The Contractor and its employees, volunteers and agents shall be and remain as 

independent contractor and not agents or employees of the City with respect to all of the 
acts and services performed by and under the terms of this Agreement.  This Agreement 
shall not in any way be constructed to create a partnership, association or any other kind 
of joint undertaking or venture between the Parties. 

 
22.4 The City reserves the right to audit the records of the Contractor relating in any way to 

the Work to be performed pursuant to this Agreement at any time during the 
performance and term of this Agreement and for a period of three (3) years after 
completion and acceptance by the City.  If required by the City, the Contractor agrees 
to submit to an audit by an independent certified public accountant selected by the City.  
The Contractor shall allow the City to inspect, examine and review the records of the 
Contractor at any and all times during normal business hours during the term of this 
Agreement. 

 
22.5 The remedies expressly provided in this Agreement to the City shall not be deemed to 

be exclusive but shall be cumulative and in addition to all other remedies in favor of the 
City now or later existing at law or in equity. 

 
22.6 Should any part, term or provisions of this Agreement be decided by the courts to be 

invalid, illegal or in conflict with any state or federal law, the validity of the remaining 
portion or provision shall not be affected. 

 
22.7 Prohibition Against Contracting With Scrutinized Companies:  As to any contract for 

goods or services of $1 million or more and as to the renewal of any contract for goods 
or services of $1 million or more, subject to Odebrecht Construction, Inc., v. Prasad, 876 
F.Supp.2d 1305 (S.D. Fla. 2012), affirmed, Odebrecht Construction, Inc., v. Secretary, 
Florida Department of Transportation, 715 F.3d 1268 (11th Cir. 2013), with regard to the 
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“Cuba Amendment,” the Contractor certifies that it is not on the Scrutinized Companies 
with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List,  and that it does not have business operations in Cuba 
or Syria, as provided in Section 287.135, Florida Statutes (2021), as may be amended 
or revised. As to any contract for goods or services of any amount and as to the renewal 
of any contract for goods or services of any amount, the Contractor certifies that it is not 
on the Scrutinized Companies that Boycott Israel List created pursuant to Section 
215.4725, Florida Statutes (2021), as may be amended or revised, and that it is not 
engaged in a boycott of Israel. The City may terminate this Agreement at the City’s 
option if the Contractor is found to have submitted a false certification as provided under 
subsection (5) of Section 287.135, Florida Statutes (2021), as may be amended or 
revised, or been placed on the Scrutinized Companies with Activities in Sudan List or 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List or 
the Scrutinized Companies that Boycott Israel List created pursuant to Section 
215.4725, Florida Statutes (2021), as may be amended or revised, or is engaged in a 
boycott of Israel or has been engaged in business operations in Cuba or Syria, as 
defined in Section 287.135, Florida Statutes (2021), as may be amended or revised.   

 
22.8 Public Entity Crimes:  In accordance with the Public Crimes Act, Section 287.133, 

Florida Statutes (2021), as may be amended or revised, a person or affiliate who is a 
contractor, consultant or other provider, who has been placed on the convicted vendor 
list following a conviction for a public entity crime may not submit a bid on a contract to 
provide any goods or services to the City, may not submit a bid on a contract with the 
City for the construction or repair of a public building or public work, may not submit bids 
on leases of real property to the City, may not be awarded or perform work as a 
contractor, supplier, subcontractor, or consultant under a contract with the City, and may 
not transact any business with the City in excess of the threshold amount provided in 
Section 287.017, Florida Statutes (2021), as may be amended or revised, for category 
two purchases for a period of thirty-six (36) months from the date of being placed on the 
convicted vendor list.  Violation of this section by Contractor shall result in cancellation 
of the City purchase and may result in Contractor debarment. 

 
22.9 Attorney Fees:  If City or Contractor incurs any expense in enforcing the terms of this 

Agreement through litigation, the prevailing Party in that litigation shall be reimbursed for 
all such costs and expenses, including but not limited to court costs, and reasonable 
attorney fees incurred during litigation. 

 
22.10 Public Records. 
 
IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY 
TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, 
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 
PRRCONTRACT@FORTLAUDERDALE.GOV, 954-828-5002, CITY CLERK’S 
OFFICE, 100 N. ANDREWS AVENUE, FORT LAUDERDALE, FLORIDA 33301. 
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Contractor shall: 
 

1.  Keep and maintain public records required by the City in order to perform the service. 
 

2.  Upon request from the City’s custodian of public records, provide the City with a copy 
of the requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in Chapter 119, 
Florida Statutes (2021), as may be amended or revised, or as otherwise provided by 
law. 

 
3.  Ensure that public records that are exempt or confidential and exempt from public 

records disclosure requirements are not disclosed except as authorized by law for 
the duration of the contract term and following completion of this Agreement if the 
Contractor does not transfer the records to the City. 

 
4.  Upon completion of the Agreement, transfer, at no cost, to the City all public records 

in possession of the Contractor or keep and maintain public records required by the 
City to perform the service. If the Contractor transfers all public records to the City 
upon completion of this Agreement, the Contractor shall destroy any duplicate public 
records that are exempt or confidential and exempt from public records disclosure 
requirements. If the Contractor keeps and maintains public records upon completion 
of this Agreement, the Contractor shall meet all applicable requirements for retaining 
public records. All records stored electronically must be provided to the City, upon 
request from the City’s custodian of public records, in a format that is compatible with 
the information technology systems of the City. 

 
ARTICLE 23 – FAA REQUIRED CONTRACT PROVISIONS 

FOR AIRPORT CONTRACTS (NON-AIP CONTRACTS) 
 
23.1 General Civil Rights Provisions: The Contractor agrees to comply with pertinent 

statutes, Executive Orders and such rules as are promulgated to ensure that no person 
shall, on the grounds of race, creed, color, national origin, sex, age, or disability be 
excluded from participating in any activity conducted with or benefiting from Federal 
assistance. 

 
This provision binds the Contractor and sub-tier contractors from the bid solicitation 
period through the completion of the contract. This provision is in addition to that 
required of Title VI of the Civil Rights Act of 1964. 

 
23.2 Title VI Clauses for Compliance with Non-Discrimination Requirements: 
 

During the performance of this Contract, the Contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the “Contractor”) agrees as follows: 

 
23.2.1 Compliance with Regulations: The Contractor (hereinafter includes consultants) 

will comply with the Title VI List of Pertinent Nondiscrimination Acts And 

CAM # 21-0712 
Exhibit 2 

Page 41 of 46



 
C-42 

Authorities, as they may be amended from time to time, which are herein 
incorporated by reference and made a part of this Contract. 

 
23.2.2 Non-discrimination: The Contractor, with regard to the work performed by it 

during the Contract, will not discriminate on the grounds of race, color, or national 
origin in the selection and retention of subcontractors, including procurements of 
materials and leases of equipment.  The Contractor will not participate directly or 
indirectly in the discrimination prohibited by the Nondiscrimination Acts and 
Authorities, including employment practices when the Contract covers any 
activity, project, or program set forth in Appendix B of 49 CFR part 21. 

 
23.2.3 Solicitations for Subcontracts, Including Procurements of Materials and 

Equipment: In all solicitations, either by competitive bidding, or negotiation made 
by the Contractor for work to be performed under a subcontract, including 
procurements of materials, or leases of equipment, each potential subcontractor 
or supplier will be notified by the Contractor of the Contractor’s obligations under 
this Contract and the Nondiscrimination Acts And Authorities on the grounds of 
race, color, or national origin. 

 
23.2.4 Information and Reports: The Contractor will provide all information and reports 

required by the Acts, the Regulations, and directives issued pursuant thereto and 
will permit access to its books, records, accounts, other sources of information, 
and its facilities as may be determined by the City or the Federal Aviation 
Administration to be pertinent to ascertain compliance with such 
Nondiscrimination Acts And Authorities and instructions. Where any information 
required of the Contractor is in the exclusive possession of another who fails or 
refuses to furnish the information, the Contractor will so certify to the sponsor or 
the Federal Aviation Administration, as appropriate, and will set forth what efforts 
it has made to obtain the information. 

 
23.2.5 Sanctions for Noncompliance: In the event of a Contractor’s noncompliance with 

the Non-discrimination provisions of this Contract, the City will impose such 
Contract sanctions as it or the Federal Aviation Administration may determine to 
be appropriate, including, but not limited to: 

 
a. Withholding payments to the Contractor under the Contract until the 

Contractor complies; and/or 
b. Cancelling, terminating, or suspending a Contract, in whole or in part. 

 
23.2.6 Incorporation of Provisions: The Contractor will include the provisions of 

paragraphs one through six in every subcontract, including procurements of 
materials and leases of equipment, unless exempt by the Acts, the Regulations 
and directives issued pursuant thereto. The Contractor will take action with 
respect to any subcontract or procurement as the City or the Federal Aviation 
Administration may direct as a means of enforcing such provisions including 
sanctions for noncompliance.  Provided, that if the Contractor becomes involved 
in, or is threatened with litigation by a subcontractor, or supplier because of such 
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direction, the Contractor may request the City to enter into any litigation to protect 
the interests of the City.  In addition, the Contractor may request the United States 
to enter into the litigation to protect the interests of the United States. 

 
23.3 Title VI List of Pertinent Nondiscrimination Acts and Authorities: 
 

During the performance of this Contract, the Contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes 
and authorities; including but not limited to: 

 
 Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); 
 49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The 

Department of Transportation—Effectuation of Title VI of The Civil Rights Act of 
1964); 

 The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or 
whose property has been acquired because of Federal or Federal-aid programs 
and projects); 

 Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as 
amended, (prohibits discrimination on the basis of disability); and 49 CFR part 
27; 

 The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 
(prohibits discrimination on the basis of age); 

 Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, 
or sex); 

 The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms “programs or activities” to include all of the 
programs or activities of the Federal-aid recipients, sub- recipients and 
Contractors, whether such programs or activities are Federally funded or not); 

 Titles II and III of the Americans with Disabilities Act of 1990, which prohibit 
discrimination on the basis of disability in the operation of public entities, public 
and private transportation systems, places of public accommodation, and certain 
testing entities (42 U.S.C. §§ 12131 – 12189) as implemented by Department of 
Transportation regulations at 49 CFR parts 37 and 38; 

 The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 
47123) (prohibits discrimination on the basis of race, color, national origin, and 
sex); 

 Executive Order 12898, Federal Actions to Address Environmental Justice in 
Minority Populations and Low-Income Populations, which ensures non-
discrimination against minority populations by discouraging programs, policies, 
and activities with disproportionately high and adverse human health or 
environmental effects on minority and low-income populations; 
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 Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP 
persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 
74100); 

 Title IX of the Education Amendments of 1972, as amended, which prohibits you 
from discriminating because of sex in education programs or activities (20 U.S.C. 
1681 et seq). 

 
 
 
 

[THIS SPACE WAS INTENTIONALLY LEFT BLANK] 
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 Fort Lauderdale Executive Airport Taxiway Intersection Improvements 
General Asphalt Co., Inc. 

Project 12455 
 
 

CITY  
 

 IN WITNESS OF THE FOREGOING, the Parties have set their hands and seals the day and year first 
written above. 
 
 

CITY OF FORT LAUDERDALE, a Florida 
municipal corporation  

 
 
 By: ________________________________ 
       CHRISTOPHER J. LAGERBLOOM 
       ICMA-CM, City Manager 
 
 Date: ______________________________ 
 
 
 ATTEST: 
 
 
 By: _______________________________ 
       JEFFREY A. MODARELLI 
       City Clerk 
 
 
 Approved as to Legal Form: 
 Alain E. Boileau, City Attorney 
 
 
 By: _______________________________ 
       SHARI C. WALLEN 
        Assistant City Attorney 
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CONTRACTOR 

 
 
WITNESSES: GENERAL ASPHALT CO., INC., a Florida 

corporation.  
 
____________________________ By: __________________________________ 
       Robert A. Lopez, Sr., President 
____________________________ 
[Print Name] 
 
____________________________ 
 
____________________________ 
[Print Name] 
 
 
(CORPORATE SEAL) 
 
 
STATE OF FLORIDA: 
COUNTY OF _____________: 
 
 The foregoing instrument was acknowledged before me by means of ☐ physical presence or ☐ 
online notarization, this _____ day of _____________, 2021, by ROBERT A. LOPEZ, SR., as 
PRESIDENT, for GENERAL ASPHALT CO., INC., a Florida corporation. 
 
 
[SEAL] ____________________________________ 
 (Signature of Notary Public - State of Florida) 
 
 
 ____________________________________ 

(Print, Type, or Stamp Commissioned Name of 
Notary Public) 

 
Personally Known ______ OR Produced Identification ______   
Type of Identification Produced: _______________________ 
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